

REQUEST FOR QUALIFICATIONS

ENTITY CONTRACT FOR RIDGEWOOD/STROELITZ
 (AIRLINE TO LOUMOR) (CE&I)
 CONTRACT NO. 4400028509
 STATE PROJECT NO. H.012012.6
 FEDERAL AID PROJECT NO. H012012
 JEFFERSON PARISH

STATE OF LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT REQUESTS AND PROPOSALS FORM			
State Project No.:	RFI Number:		
Project Name:	Date Received:		
SOTD Project Manager:	Date Required:		
SOTD Project Engineer:	Forwarded To:		
Contractor:	Date Responded:		
Specification No.:	Page No.:		
Issue one <input type="checkbox"/> RFI	Contractor Proposal <input type="checkbox"/>	Proposed VE <input type="checkbox"/>	Special Provision <input type="checkbox"/>
Plan Sheet No.:	Supplemental Specification <input type="checkbox"/>	Detail: _____	
REQUEST:			
PROPOSED SOLUTION (if applicable):			
By: _____		Signature: _____	Date: _____
RESPONSE:			
By: _____		Signature: _____	Date: _____
After reviewing the response, does the contractor anticipate that a change order will be required? <input type="checkbox"/> Yes <input type="checkbox"/> No			
that there will be an increase in the cost of the project? <input type="checkbox"/> Yes <input type="checkbox"/> NO			



Michael Baker
INTERNATIONAL

IN ASSOCIATION WITH:
MICHAEL BAKER INTERNATIONAL

LINFIELD, HUNTER & JUNIUS, INC.

FEBRUARY 22, 2024

24M-024



LINFIELD, HUNTER & JUNIUS, INC.

PROFESSIONAL ENGINEERS,
ARCHITECTS AND SURVEYORS

3608 18th Street / Suite 200
Metairie, Louisiana 70002
(504) 833-5300 / (504) 833-5350 fax
LHJ@LHJunius.com

Ralph W. Junius, Jr., P.E.
Nathan J. Junius, P.E., P.L.S.
Anthony F. Goodgion, P.E.
Benjamin N. Chadwick, AIA
Charles T. Knight, P.E.
Robert E. Nockton, P.E.
Mark K. Annino

Casey M. Genovese, P.E.
Daniel A. Flores, P.E.
John M. Jackson, P.E.
Timothy J. Roth, P.E.
Luis F. Sosa, P.E.
Richard A. Van Wootten, P.E.

February 22, 2024

Department of Transportation and Development
1201 Capitol Access Road
Baton Rouge, LA 70802-4438

**RE: Statement of Qualifications
Entity Contract for Ridgewood/Stroelitz (Airline to Loumor) (CE&I)
Contract No. 4400028509
State Project No. H.012012.6
F.A.P. No. H012012
Our File #: 24M-024**

Linfield, Hunter & Junius, Inc. (LH&J) is pleased to submit its Statement of Qualifications on the Ridgewood/Stroelitz (Airline to Loumor) (CE&I) project for Louisiana Department of Transportation and Development.

Linfield, Hunter & Junius, Inc. (LH&J) and Michael Baker International, Inc. (MBI) will provide Construction Engineering and Inspections (CE&I) Services for the project.

Contact Information:

Nathan J. Junius, P.E., P.L.S. PTOE, President
Linfield, Hunter & Junius, Inc., 3608 18th Street, Suite 200, Metairie, LA 70002
njunius@LHJunius.com - 504-833-5300 - 504-833-5350 fax

We look forward to a relationship with Louisiana Department of Transportation and Development.

Very truly yours,

LINFIELD, HUNTER & JUNIUS, INC.

Nathan J. Junius, P.E., P.L.S.
President

NJJ/dlm
Enclosures

DOTD FORM: 24-102

(Revised January 1, 2023)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement	ENTITY CONTRACT FOR RIDGEWOOD/STROELITZ (AIRLINE TO LOUMOR) (CE&I) JEFFERSON PARISH
2. Contract Number(s) as shown in the advertisement	4400028509
3. State Project Number(s), if shown in the advertisement	H.012012.6
4. Prime consultant name (name must match as registered with the Louisiana Secretary of State where such registration is required by law)	LINFIELD, HUNTER & JUNIUS, INC.
5. Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)	ENGINEERING – EF.0000510 SURVEYING – VF.0000532
6. Prime consultant mailing address	3608 18 TH STREET, SUITE 200 METAIRIE, LA 70002
7. Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)	3608 18 TH STREET, SUITE 200 METAIRIE, LA 70002
8. Name, title, phone number, and email address of prime consultant's contract point of contact	NATHAN J. JUNIUS, P.E., P.L.S. PRESIDENT 504-833-5300 NJUNIUS@LHJUNIUS.COM
9. Name, title, phone number, and email address of the official with signing authority for this proposal	NATHAN J. JUNIUS, P.E., P.L.S. PRESIDENT 504-833-5300 NJUNIUS@LHJUNIUS.COM

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.



Signature above shall be the same person listed in Section 9:

February 22, 2024

Date:

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, indicate which firm(s) will be used to meet the DBE goal and each firm(s)' percentage.

Firm(s):

N/A

Firm(s)' %:

12. Past Performance Evaluation Discipline Table:

As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100% for each past performance evaluation discipline, as well as the overall total percent of the contract.

Sub-consultants are allowed to be used for this proposal. Fill in the table by identifying only those evaluation disciplines consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of work in each past performance evaluation discipline to be performed by that firm. The percentage estimated for each evaluation discipline is for evaluation purposes only and will not control the actual performance or payment of the work. The percentages for the prime and sub-consultants must total 100% for each past performance evaluation discipline, as well as the overall total percent of the contract. (Add rows and columns as needed)				
Past Performance Evaluation Discipline(s)	% of Overall Contract	 Linfield, Hunter & Junius, Inc. (Prime)	 Michael Baker International	Each Discipline must total to 100%
CE&I/OV	100%	75%	25%	100%
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.				
Percent of Contract	100%	75%	25%	100%

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or Other (please specify).

13. Firm Size:

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify “Other (please specify)” and include the classification title inside the parentheses.

The DOTD Job Classification(s) to be used can be found at the following link:

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf

Firm name	DOTD Job Classification	Number of personnel committed to this contract	Total number of personnel available in this DOTD Job Classification (if needed)
Linfield, Hunter & Junius, Inc.	Principal	1	1
Linfield, Hunter & Junius, Inc.	Supervisor - Eng	1	1
Linfield, Hunter & Junius, Inc.	Engineer	1	4
Linfield, Hunter & Junius, Inc.	Engineer Intern	2	4
Linfield, Hunter & Junius, Inc.	Project Office Manager	1	1
Linfield, Hunter & Junius, Inc.	Inspector - Certified	1	1
Linfield, Hunter & Junius, Inc.	Inspector	2	3
Michael Baker International, Inc.	Inspector - Certified	1	4

14. Organizational Chart:



Team Members:
Linfield, Hunter & Junius, Inc.
Michael Baker International, Inc.

Principal-In-Charge
Nathan J. Junius, P.E., P.L.S., PTOE [2]

Project Management
Robert E. Nockton, P.E. [2]

Construction Engineering
Mark K. Annino [2]
John M. Jackson, P.E. [2]
Bajazit Muminovic, E.I.

Resident Inspection
Bryce L. Vazquez [1-b] [2]
Terry Butler [1-b,c,d,e] [2]
Aaron Hungerford [1-a,b,c,d]
Nathaniel Ray [1-a,b,c,d] [2]
Shawn Pittman [2]

Certifications
[1] LADOTD Certified Inspector
[a] Embankment and Base Course Certification
[b] Asphalt Concrete Certification
[c] Portland Cement Concrete Pavement Certification
[d] Structural Concrete Certification
[e] Asphalt Plant Inspector
[2] Work Zone Training (TCS, TCT & Flagger)

15. Minimum Personnel Requirements:

MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license and discipline meeting MPR/ certification & number (Ex: PE # - Civil)	State of license	License / certification expiration date
1	Nathan J. Junius, P.E., P.L.S.	Linfield, Hunter & Junius, Inc.	PE.0031843-Civil Engineer	LA	Exp. 09/30/2025
2	Nathan J. Junius, P.E., P.L.S.	Linfield, Hunter & Junius, Inc.	PE.0031843-Civil Engineer	LA	Exp. 09/30/2025
3	Robert E. Nockton, P.E.	Linfield, Hunter & Junius, Inc.	PE.0028802-Civil Engineer	LA	Exp. 09/30/2024

(Add rows as needed)

16. Staff Experience:

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Nathan J. Junius, P.E., P.L.S., P.T.O.E.		Years of experience with this firm/employer	22
Title	President		Years of experience with other firm(s)/employer(s)	0
Degree(s) / Years / Specialization		Tulane University BS/2001/Civil Engineering University of Texas at Austin MS/2002/Civil Engineering		
Active registration number / state / expiration date		PE.0031843 / LA / 09/30/2021 PLS.0004958 / LA / 09/30/2021		
Year registered	2005 2006	Discipline	Civil Engineering Land Surveying	
Contract role(s) / brief description of responsibilities		Principal-In-Charge		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc.			
	<p>Junius has over 22 years of project management, engineering design and construction management experience, with specialized expertise in the planning, permitting, design and construction management for a diverse range of public and private sector projects. Civil projects include major drainage canals, drainage pump stations, site developments, miles of streets, wastewater treatment plants, sewage collections systems, sewer force mains and waterline distribution projects. He has also served as an expert in disputes involving drainage and land surveying.</p> <p>Mr. Junius has been Past President of The American Society of Civil Engineers, (ASCE), New Orleans Chapter; Past President, American Public Works Association (APWA), New Orleans Metropolitan Branch; Member, American Society of Military Engineers (SAME); Member, American Council of Engineering Companies; Member, Louisiana Engineering Society; Member, Louisiana Society of Professional Surveyors</p> <p>ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger</p>			
10/2023 – Ongoing	<p><u>DOTD SP H.014415: LA 352 DRAINAGE IMPROVEMENT (CE&I), ST. MARTIN PARISH, LA</u> Junius is Principal-In-Charge for this project that includes drainage improvements along LA 352 from LA 347 east approximately 1,000 linear feet. Junius oversees and manages all Linfield, Hunter & Junius, Inc. (LH&J) personnel involved with this project.</p>			
09/2023 – Ongoing	<p><u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u> Junius is Principal-In-Charge for this project that includes replacement of concrete roadway panels, milling and</p>			

	<p>overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Junius oversees and manages all Linfield, Hunter & Junius, Inc. (LH&J) personnel involved with this project.</p>
11/2019 – 04/2023	<p><u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Junius was Principal-In-Charge for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, coordination with private utilities for relocations, assistance with advertisement and bidding, construction engineering, resident inspection and preparation of as-built drawings. Junius oversaw and managed all personnel involved with this project.</p>
03/2006 – 11/2014	<p><u>JEFFERSON PARISH DISTRICT 5 STREETS PROJECT, METAIRIE, LA</u> Junius was Project Manager of this project which included design and construction management including resident inspection for the rehabilitation of over 100 flood damaged streets on the East Bank of Jefferson Parish. Linfield, Hunter & Junius, Inc. provided the following services for this project: engineering design and preparation of plans and specifications, assistance with advertisement and bidding, construction engineering and resident inspection. Junius oversaw and supervised all personnel involved with the engineering design, construction engineering and resident inspection of the project.</p>
08/2005 – 10/2007	<p><u>USACE CONSTRUCTION SUPPORT SERVICES, NEW ORLEANS, LA</u> Junius was the Project Manager of this project which included design and construction management. In these types of support services, we routinely perform Site Visits, review Contractor Submittals, evaluate Value Engineering Proposals, respond to Unknown Conditions and answer Requests for Information submittals. LH&J had 5 resident inspectors working on this project.</p>
02/2008 – 10/2012	<p><u>EAST AND WEST LIVINGSTON PLACE ROADWAY IMPROVEMENTS, METAIRIE, LA</u> Junius was the Project Manager of this project which included design and construction management. This project consisted of the reconstruction of East and West Livingston Place including installation of curb replacement, sidewalk replacement and ADA ramps. Junius oversaw and supervised engineering design, construction engineering and resident inspection and managed the contract for the project.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Robert E. Nockton, P.E.		Years of experience with this firm/employer	29
Title	Vice President		Years of experience with other firm(s)/employer(s)	0
Degree(s) / Years / Specialization		Rice University/BS/Civil Engineering/1995		
Active registration number / state / expiration date		LA/Civil/PE.0028802		
Year registered	2000	Discipline	Civil Engineering	
Contract role(s) / brief description of responsibilities		Project Manager		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc.			
 <p>REGISTRATIONS/CERTIFICATIONS:</p> <p>Member APWA; Member ASCE ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger</p>				
10/23 – Ongoing	<p><u>DOTD SP H.014415: LA 352 DRAINAGE IMPROVEMENT (CE&I), ST. MARTIN PARISH, LA</u> Nockton is the Project Manager for this project that includes drainage improvements along LA 352 from LA 347 east approximately 1,000 linear feet. Linfield, Hunter & Junius, Inc. (LH&J) is providing resident inspection for this project. Nockton manages the contract and oversees the inspection of this project.</p>			
09/23 – Ongoing	<p><u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u> Nockton is the Project Manager for this project that includes replacement of concrete roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Linfield, Hunter & Junius, Inc. (LH&J) is providing resident inspection for this project. Nockton manages the contract and oversees the inspection of this project.</p>			
11/19 – 04/23	<p><u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Nockton was the Project Manager for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, coordination with private utilities for relocations, assistance with project advertisement and bidding, construction</p>			

	engineering, resident inspection and preparation of as-built drawings. Nockton was in charge of all engineering design, construction engineering, resident inspection and as-built drawing preparation.
12/20 - Ongoing	<p><u>WATER AND SEWERAGE EXTENSION – LINDBERG DRIVE TO EAST I-10 SERVICE ROAD, SLIDELL, LA</u></p> <p>Nockton is the Project Manager for this project that includes the extension of water and sewerage across the I-10 from Lindberg Drive to the East I-10 Service Road. Linfield, Hunter & Junius, Inc. is providing the following services for this project: engineering design and preparation of plans and specifications, assistance with permitting, assistance with project advertisement and bidding, construction engineering and preparation of as-built drawings. Work included obtaining two permits from LADOTD for the crossing of I-10 by directional drilling of water and sewerage pipe. Nockton is in charge of all engineering design, permitting and construction engineering.</p>
11/12 – 03/19	<p><u>CLUB DELUXE ROAD WIDENING AND ELEVATION, HAMMOND, LA</u></p> <p>Nockton was the Project Manager for this project that included the widening and elevation of Club Deluxe Road between US 51 (South Morrison Road) to Veterans Boulevard, approximately one and one half miles, including the installation of new subsurface drainage along each side of the roadway. The project also included modification to the traffic signal at the US 51/Club Deluxe Road intersection in accordance with LADOTD requirements since US 51 is a state maintained highway. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, assistance with permitting, coordination with private utilities for relocations, assistance with project advertisement and bidding, construction engineering and preparation of as-built drawings. Nockton was in charge of all engineering design, permitting, construction engineering and resident inspection.</p>
07/07 – 06/16	<p><u>ELEVATION AND RECONSTRUCTION OF TIDEWATER ROAD, VENICE, LA</u></p> <p>Nockton was the Project Manager for this project that included the raising of approximately 3 miles of critical roadway serving the Venice Port facilities outside of the hurricane protection levee system. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, assistance with permitting, assistance with project advertisement and bidding, construction engineering, resident inspection and preparation of as-built drawings. Nockton was in charge of all engineering design, permitting, construction engineering and resident inspection.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.			
Name	Mark K. Annino	Years of experience with this firm/employer	29
Title	Vice President	Years of experience with other firm(s)/employer(s)	0
Degree(s) / Years / Specialization		University of New Orleans/ B.S. / 1995 /Civil Engineering	
Active registration number / state / expiration date		Civil/LA License No. EI.0016308 – 09/30/2021	
Year registered	1995	Discipline	Civil Engineering
Contract role(s) / brief description of responsibilities		Construction Engineering Team Leader	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc.		
 <p>REGISTRATIONS/CERTIFICATIONS: Member American Society of Civil Engineers ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger</p>			
07/2011 – 08/2013	<p><u>CANAL STREET IMPROVEMENTS, METAIRIE, LA</u> Annino was the Project Manager for this road and drainage project. Annino was in charge of all design and construction administration. This project includes the reconstruction of a divided roadway, culverting an open channel canal, and building a Linear park from Lake Avenue to the I-10 Frontage Road including a bike trailhead. The culverts consist of two six-foot articulating box culverts designed to replace the drainage volume of the open channel canal.</p>		
03/2006 – 03/2014	<p><u>JEFFERSON PARISH DISTRICT 5 STREETS IMPROVEMENT, METAIRIE, LA</u> Annino was the Team Leader for this road and drainage project. Annino was in charge of all design and construction administration. The project consists of the rehabilitation of over 100 flood damaged streets on the East Bank of Jefferson Parish including resurfacing/replacement pavements and replacement of drainage systems.</p>		
02/2008 – 10/2012	<p><u>EAST AND WEST LIVINGSTON PLACE ROADWAY IMPROVEMENTS, METAIRIE, LA</u> Annino was the Team Leader for this project which included design and construction management. This project consisted of the reconstruction of East and West Livingston Place including installation of curb replacement, sidewalk replacement and ADA ramps. Annino was in charge of all design and construction administration.</p>		

10/2002 - Ongoing	<p><u>DAKIN STREET CORRIDOR PHASES I, II & III, METAIRIE, LA</u></p> <p>Annino is the Lead Civil Engineer for this road and drainage project. This project consists of the construction of a new corridor that will tie Jefferson Highway to Airline Drive in Jefferson Parish near the Jefferson/Orleans Parish lines. The corridor was designed in three phases. Phase I included the construction of KCS Railroad Bridge and underpass near Airline Drive including a storm drainage pump station for the underpass, ramps from Airline Drive and the signalization of Airline Drive at Dakin Street. Phase II spanned from the KCS railroad underpass to Jefferson Highway and included an 1,800 foot overpass crossing multiple railroad tracks and the at-grade multi-lane road from the overpass to Jefferson Highway including signalization of Jefferson Highway. Phase III will tie the Dakin Street Corridor to L&A Road including construction of a new 32 foot wide road and subsurface drainage and the construction of ramps connecting to the Earhart Expressway. Annino is in charge of all design and construction administration.</p>
06/2002 – 04/2005	<p><u>RUSSELL STREET IMPROVEMENTS, METAIRIE, LA</u></p> <p>Annino was the Lead Civil Engineer for this road and drainage project. This project consisted of the installation of approximately 1,100 linear feet of 45”x73” reinforced concrete arch drain pipe along Stephen Drive from Russell Street to the Soniat Canal and included construction of six junction boxes, a tie in to the concrete lined Soniat Canal, relocation of 800 linear feet of gravity sewer and associated site work. The new drain pipe was installed beneath Stephen Drive, necessitating the complete reconstruction of approximately 150 linear feet of Russell Drive (asphalt roadway) and 1,000 linear feet of Stephen Drive (concrete roadway with curbing) and sidewalk replacement. Annino was in charge of all design and construction administration.</p>
05/2007 - Ongoing	<p><u>MAGAZINE STREET ROADWAY IMPROVEMENTS, NEW ORLEANS, LA</u></p> <p>Annino is the Project Manager for this road and drainage project. Annino is in charge of all design and construction administration for this project. The project includes removal of over 18,720 linear feet of streetcar tracks that are buried under Magazine Street. The total project includes 12,500 linear feet of 35’ wide concrete roadway construction, which includes a heavy-duty asphalt pavement with an underlying aggregate base course. One section of Magazine Street, consisting of 2,000 linear feet within Audubon Park, required a major realignment in order to incorporate turning lanes accessing the park’s facilities.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	John M. Jackson, P.E.		Years of experience with this firm/employer	6
Title	Civil Engineer		Years of experience with other firm(s)/employer(s)	0
Degree(s) / Years / Specialization		University of New Orleans/ B.S. / Civil Engineering/ 2018 Bob Jones University/ B.S. / Biology/ 2011		
Active registration number / state / expiration date		PE.0045804 / LA / 03/31/2022		
Year registered	2021	Discipline	Civil Engineering	
Contract role(s) / brief description of responsibilities		Civil Construction Engineer		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc.			
	REGISTRATIONS/CERTIFICATIONS: Remote Pilot (FAA Part 107 SUAS Certified App. #3113753) Member, Louisiana Society of Professional Surveyors Second VP, Louisiana Engineering Society Member, American Society of Civil Engineers ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger			
12/21 - Ongoing	<u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT (CPRA), SLIDELL, LA</u> Jackson is the Lead Civil Construction Engineer for this project that consists of the hydraulic dredging of three marsh creation areas including the construction of earthen containment dikes. Linfield, Hunter & Junius, Inc. is providing construction engineering and resident inspection services for this project. Jackson interfaces between the CPRA and construction contractor and oversees the reviews of contractor production submittals, contractor invoices, change orders and daily inspection reports and provide responses for contractor RFIs. Jackson also performs biweekly site visits and attends biweekly production meetings.			
01/22 - Ongoing	<u>NASHVILLE AVENUE WHARF MARSHALLING YARD PAVEMENT REPLACEMENT, NEW ORLEANS, LA</u> Jackson is the Lead Civil Construction Engineer for this project that consists of the removal of approximately 15 acres of concrete pavers and failed subbase and replacement with 18-inch thick Portland cement concrete pavement. Linfield, Hunter & Junius, Inc. is providing construction engineering services for this project. Jackson interfaces between the Port of New Orleans and construction contractor and oversees the reviews of contractor submittals, change orders and daily inspection reports and provide responses for contractor RFIs.			

	Jackson also performs site visits and attends production meetings.
03/19 - Ongoing	<p><u>L&A ROAD IMPROVEMENTS, METAIRIE, LA</u> Jackson is the Lead Civil Engineer for this project that will reroute L&A Road and will provide a connection between Dakin Street and ramps to the Earhart Expressway. Jackson designed the subsurface drainage, roadway and traffic control for this project.</p>
08/18 – Ongoing	<p><u>MAGAZINE STREET RECONSTRUCTION, NEW ORLEANS, LA</u> Jackson is the Lead Civil Engineer for this project. Linfield, Hunter & Junius, Inc. is providing full Engineering services including topographic surveying, preliminary and final design, bidding, construction administration and resident inspection. The total project consists of the of 12,500 linear feet of 35’ wide roadway reconstruction, including removal of over 18,720 linear feet of streetcar tracks that are buried under Magazine Street, construction of new concrete roadway, replacement of the storm drainage system, sewer lines and water mains. Jackson is designing the drainage and roadway replacement.</p>
12/21 – 04/23	<p><u>HOLMES BOULEVARD REHABILITATION, TERRYTOWN, LA</u> Jackson was the Lead Civil Engineer for this project that consisted of the rehabilitation of Holmes Boulevard from Terry Parkway to Berhman Highway. Jackson designed the traffic detour plan, striping plan and traffic signal relocation. During construction, Jackson managed the resident inspector.</p>
05/18 – Ongoing	<p><u>FEMA SUBMERGED ROAD PROGRAM – PLUM ORCHARD AND WEST LAKE FOREST NEIGHBORHOODS, NEW ORLEANS, LA</u> Jackson is the Lead Civil Engineer for this project that includes 57,650 sq. yd. of street reconstruction, concrete patching, asphalt mill/overlay, ADA ramps, incidental paving, water and sanitary sewer replacement. Linfield, Hunter & Junius, Inc. is providing full engineering services including topographic surveying, scoping, preliminary and final design, bidding, construction administration and resident inspection. Jackson prepared contract plans and specifications, developed cost estimates and coordinated between the City of New Orleans and Sewerage and Water Board of New Orleans.</p>

16. Staff Experience:

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Bajazit Muminovic, E.I.		Years of relevant experience with this employer	2
Title	Party Chief		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		Louisiana State University/B.S./2021/Civil Engineering		
Active registration number / state / expiration date		EI.0035270 / LA / 09/21/2025		
Year registered	2022	Discipline	Civil Engineer	
Contract role(s) / brief description of responsibilities		Engineer Intern		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).			
 REGISTRATIONS/CERTIFICATIONS:				
11/23-ongoing	<p><u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT (CPRA), SLIDELL, LA</u></p> <p>Muminovic is Engineer Intern/Resident Inspector for this project that consists of the hydraulic dredging of three marsh creation areas including the construction of earthen containment dikes. Linfield, Hunter & Junius, Inc. is providing construction engineering and resident inspection services for this project. Muminovic reviews contractor production submittals and contractor invoice quantities and prepares change order backup. Muminovic also provides resident inspection on an as-needed basis.</p>			
09/23-11/23	<p><u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u></p> <p>Muminovic was a Resident Inspector for this project that includes replacement of concrete roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Muminovic monitored full-depth concrete patching, repair base failures, dowel bar retrofit, cleaning and resealing, striping and related work, slab jacking of concrete panels, milling of old asphalt shoulder and installation of new asphalt. He also documented daily activity including contractor personnel and equipment, inspected the contractor’s traffic control for proper sign and barricade usage and placement and maintained field records using Ladd’s Site Manager Program/Headlight.</p>			

10/22 – 04/23

HOLMES BOULEVARD REHABILITATION, TERRYTOWN, LA

Muminovic was Resident Inspection for this project that consisted of the rehabilitation of Holmes Boulevard from Terry Parkway to Berhman Highway. Muminovic measured dimensions, monitored installation of concrete pavement, plumbing, wiring, sewers, and foundations. He also reviewed and interpreted plans and specifications for roadway, conferred with the owner to recommend actions and maintained daily logs and inspection records with photographs.

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Bryce L. Vazquez		Years of experience with this firm/employer	3
Title	Resident Inspector		Years of experience with other firm(s)/employer(s)	0
Degree(s) / Years / Specialization		University of New Orleans/ BS /Civil Engineering/2020		
Active registration number / state / expiration date		N/A		
Year registered	N/A	Discipline	N/A	
Contract role(s) / brief description of responsibilities		Certified Inspector		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc.			
	REGISTRATIONS/CERTIFICATIONS: LaDOTD – HMA Paving Inspector/Technician ATSSA – Certified Flagger/Traffic Control Technician/Traffic Control Supervisor			
04/23 – Ongoing	<u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT (CPRA), SLIDELL, LA</u> Vazquez is the Lead Inspector for this project that consists of the hydraulic dredging of three marsh creation areas including the construction of earthen containment dikes. Linfield, Hunter & Junius, Inc. is providing construction engineering and resident inspection services for this project. Vazquez coordinates resident inspection, reviews inspector daily reports, reviews contractor invoice quantities, reviews contractor certified payrolls, conducts Davis-Bacon interviews and provides resident inspection on an as-needed basis.			
04/22 – 04/23	<u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Vazquez was the Lead Inspector for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Vazquez coordinated resident inspection, reviewed inspector daily reports, reviewed contractor invoices and provided resident inspection on an as-needed basis.			
06/21 – 12/22	<u>N. SIBLEY STREET AT WEST NAPOLEON SUBSURFACE DRAINAGE IMPROVEMENTS (PHASE I II) JEFFERSON PARISH, LA</u> Vazquez was the Resident Inspector for this subsurface drainage project that consisted of removing concrete walks and drives to install a new 1130 linear feet of 8” PVC/C900 Water Main, removing 1000 feet of PCC pavement to install new 24” R.C.P. drain line, and replacing 6” sewer lines with PVC on a residential street in			

	<p>Metairie, LA. Vazquez monitored the work and contractor QC and QA activities, coordinated materials testing activities, verified contractor payment request quantities and prepared daily reports summarizing construction activities.</p>
02/21 – 06/21	<p><u>FLOOD GATE REPAIRS GATES W-33 & E-07 FOR SOUTH LOUISIANA FLOOD PROTECTION AUTHORITY EAST</u></p> <p>Vazquez was the Resident Inspector for this project that consisted of demolishing sections of broken flood gate wall and repairing the concrete embankment wall, column, and flood gate. Vazquez monitored the work and contractor QC and QA activities, recorded contractor work time and train delay time, verified contractor payment request quantities and prepared reports summarizing daily construction activities.</p>

16. Staff Experience				
Firm employed by	Michael Baker International, Inc.			
Name	Terry Butler		Years of relevant experience with this employer	20
Title	Inspector III		Years of relevant experience with other employer(s)	9
Degree(s) / Years / Specialization	N/A			
Active registration number / state / expiration date	ATSSA Traffic Control Supervisor / LA State Specific / 11/12/2025; Certified Flagger / 3/12/2026; LADOTD Asphalt Concrete Plant Inspector / Exp. 06/01/2026; LADOTD Asphalt Concrete Paving Inspector / Exp. 12/03/2026; LADOTD Structural Concrete / Exp. 02/14/2028			
Year registered	2010 2008 2008	Discipline	N/A	
Contract role(s) / brief description of responsibilities	Lead Inspector/ Engineering-Aide			
Terry has performed in both consultant and contractor inspection roles, and has a full understanding of DOTD CE&I requirements. He is Michael Baker's in-house roadway inspection expert, with nearly 20 years dedicated to asphalt paving and plant work, and PCC paving work. As an Engineering-Aide, he brings the skills, experience and knowledge needed to ensure that the project is constructed per plan and specification, providing OJT as necessary to any lower level inspection staff, maintaining project documentation for 2059 closeout throughout the life of the project, and assisting LHJ in closeout need.			<ul style="list-style-type: none"> ✓ Expertise in Scope ✓ Immediately available ✓ Experienced liaison between DOTD and Local Entities 	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
09/21 – 03/24 (contract expire)	<p>IDIQ Contract for CE&I with Majority of Work in District 07, Statewide, LA. DOTD. H.003184.6 Task Order 1: I-10 Widening, TX Border to Coone Gully, Calcasieu Parish, LA. DOTD. Lead Inspector. Supplemented DOTD's staff. Responsible for roadway inspection, sampling and testing materials, providing daily diary information on contractors' activities into Headlight. Scope of the project is widening 10.5 miles of I-10 from four to six lanes and all associated activities from the Texas border to just east of Coone Gulley (LA 108). Mr. Butler performed inspection on 2 phases of construction, including widening of 10.5 miles of roadway, including sampling and inspection of subgrade, soil cement, stone base, asphalt placement, and barrier wall.</p>			
08/19 – 09/21	<p>H.007288: Montgomery Street (LA 34 – I-20) in Ouachita Parish, Louisiana. DOTD. Lead Inspector. Michael Baker is provided construction contract administration and CE&I services typically performed by the DOTD Project Engineer and his staff, including but not limited to, rehabilitation of the roadway (Jonesboro Road to Coleman Avenue) by milling off the existing asphalt, patching base failures, and overlaying with new asphalt. In addition, adjacent sidewalks are replaced with ADA compliant sidewalks where needed. Handicap accessible curb ramps were installed at all street crossings. Work was completed for the municipality of West Monroe, and coordinated with West Monroe's EOR throughout the project. Coordinated with KCS Railroad, and DOTD for concurrent work within project limits.</p>			
07/19 – 12/2020	<p>H.011825 : 4th Street Rehabilitation, Ouachita Parish, Louisiana. DOTD. Lead Inspector. Michael Baker is provided construction contract administration and CE&I services typically performed by the DOTD Project Engineer and his staff, including but not limited to, rehabilitation of the roadway (Natchitoches Street to Coleman Avenue) by milling off the existing asphalt, patching base failures, and overlaying with new asphalt. In addition, adjacent sidewalks are replaced with ADA compliant sidewalks where needed. Handicap accessible curb ramps were installed at all street crossings. Work was</p>			

	completed for the municipality of West Monroe, and coordinated with West Monroe's EOR throughout the project. Coordinated with KCS Railroad, and DOTD for concurrent work within project limits.
02/13 - 06/18	H.010620: US 90 (I-49 South), Albertson's Parkway to Ambassador Caffery, Design-Build Owner Verification, Broussard, LA. James Construction Group. Lead Quality Inspector/ Asst Quality Manager. Responsible for inspection and acceptance testing of the new bridge structures over Albertson Parkway and the replacement and widening of the structures over BNSF Railroad. Acceptance Inspection and Testing according to the CQAP and CQMP: pile driving; form, reinforcement, and concrete placement for footings/columns/caps/deck; concrete riser elevation and bearing placement; precast girder and steel girder placement, superstructure SIP survey, depth acceptance, and concrete placement. Responsibilities also included all asphalt plant inspection and testing. Managed the QA inspection staff location and time on behalf of the QA Manager and performed all project 2059 and Final Audit closeout for the QA documents.
03/09 – 01/13	H.003046: I-10 Widening, Siegen to Highland, Design-Build Owner Verification. DOTD. Inspector. Responsible for owner verification inspection and testing of Wards Creek and KCS bridges including substructure (drilled shafts, driving concrete pile, form work, reinforcing placement) and superstructure (reinforcing steel placement, dry-run depth checks, concrete testing). Inspected the strengthening of existing deck overhangs in order to support mi-jack straddle crane erection of steel girders on the median portion of KCS bridge over the railroad. In addition, he assisted in the verification inspection and testing of stone and soil cement base course, PCC paving, and served as the project Radiation Safety Officer. Responsible for recording contractor activity, labor and weather in a Daily Diary in SiteManager; providing Project Engineer with complete list of Progress Check Points for partial estimate payment; and logging/tracking of testing frequency for both sampling plan frequency validation and to notify DOTD of required Independent Assurance testing needs.
05/05 – 08/12	700-99-0266: TIMED Program, East Baton Rouge Parish, Louisiana. DOTD. Inspector. Responsible for Asphalt Plant Inspection and Testing at multiple plants on several of the segment projects included in the TIMED Program. Michael Baker served as a member of the Louisiana TIMED Managers (LTM) joint-venture team, which provided comprehensive program management services for the TIMED program which consisted of 40 road and 3 major bridge projects.

16. Staff Experience			
Firm employed by	Michael Baker International, Inc.		
Name	Aaron Hungerford	Years of relevant experience with this employer	8
Title	Inspector II	Years of relevant experience with other employer(s)	22
Degree(s) / Years / Specialization	AS / 1994 / Petroleum Services Technology		
Active registration number / state / expiration date	LADOTD Asphalt Paving / Exp. 07/16/2024; DOTD PCC Paving / Exp. 10/01/2024; DOTD Embankment and Base / Exp. 09/18/2027; DOTD Structural Concrete / Exp 11/02/2027		
Year registered	2017	Discipline	CE&I
Contract role(s) / brief description of responsibilities	Lead Inspector – as needed		
<p>Aaron has recently joined Michael Baker and was an LA DOTD Engineering Tech 5 in Abbeville for the last 7 years performing a variety of inspections. Aaron has an extremely thorough knowledge of DOTD specifications and processes, aggressively ensures compliance with contract documents, complete documentation thoroughly on a daily basis, and is well on his way to performing at management level.</p>		<ul style="list-style-type: none"> ✓ LA DOTD Expertise ✓ Communication skills with contractors and State ✓ Documentation expertise 	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
08/23 - current	<p>IDIQ Contract for CE&I with Majority of Work in District 03, Statewide, LA. DOTD. H.009629 Task Order 1: US 90 :RR JCT - Pinhook, LA 92 - LA 88, Iberia, Lafayette and St Martin Parish, LA.. DOTD. Lead Inspector. Responsible for inspection, sampling and testing of all work related to pavement patching, asphalt concrete pavement, dowel bar retrofitting, high density polyurethane foam injection, and pavement grinding. Project is a total of 4.6 miles of pavement rehabilitation on US 90, performed entirely at night, 7 days a week.</p>		
06/17 – 07/23	<p>Various projects, DOTD District 03. DOTD. Engineering Technician 5. Performed very complex, sub professional engineering tasks of a complex nature requiring intensive training & diversified experience in a specialized area; and/or to serve as lead worker over lower-level technicians and/or other personnel engaged in sub professional engineering work. Directly supervised 2 lower level staff.</p>		
05/16 – 06/17	<p>Various projects, Lafayette, LA. Compass Engineering. General Consulting. Performed inspection tasks of a moderate nature on various roadway and bridges. Coordinated with other agencies to schedule sampling and testing of work.</p>		
06/03 – 06/16	<p>Woodgroup / Island Operators, Lafayette, LA. Person In Charge.</p> <ul style="list-style-type: none"> - 7 & 7 PetroQuest Bayou Hebert field. - Field produces 50MMCF, 1200 bbls oil and 6000 bbl H2O. - 7&7 Peak East Whitelake facility. - Field produces 1500 MCF, 270 bbls oil and 5000 bbls H2O - 7 & 7 Black Bay for Helis Oil and Gas - Field produces 1,000 MCF, 6,500 bbls oil and 60,000 bbls H2O 		
01/06 – 06/06	<p>Goldking Energy Corp, Houston. Relief Operator.</p> <ul style="list-style-type: none"> - Concurrently as needed at the Live Oak Facility - Field produces 800 MCF, 175 bbls oil and 6000 bbls H2O 		

01/01 – 12/02

AHOS, Gueydan, LA. Production Operator/Owner.

Operated production facilities for Hilcorp such as:

- Jennings Townsite - Produced from 10,000 MCF to GL, 2,000 bbls oil and 11,000 bbls H2O.
- Worked nights and weekends only.
- West Whitelake - 10&4 schedule. Produced 300 bbls and 10 MCF.

These facilities in which I operated were done so under Mr. Hungerford's own personal business AHOS.

16. Staff Experience			
Firm employed by	Michael Baker International, Inc.		
Name	Nathaniel Ray	Years of relevant experience with this employer	2
Title	Inspector II	Years of relevant experience with other employer(s)	19
Degree(s) / Years / Specialization	BS / 2001 / Civil Engineering		
Active registration number / state / expiration date	DOTD Asphalt Paving Inspector, Louisiana, 8-03-2026; DOTD PCC Paving Inspector, Louisiana, 02-15-2025; DOTD Embankment & Base Inspector, Louisiana, 07-30-2028; DOTD Structural Concrete Inspector, Louisiana, 05-29-2024; ATSSA Traffic Control Supervisor, Louisiana, 04-29-2026; ATSSA Traffic Control Flagger, Louisiana, 10-22-2026		
Year registered	2010 2013	Discipline	CE&I
Contract role(s) / brief description of responsibilities	Lead Inspector		
Mr. Ray is a construction lead inspector with experience in bridge and highway construction, as well as ADA compliant upgrades. As a construction lead inspector, he brings the skills, experience, and knowledge needed to ensure that the project is constructed according to plans and specifications with the utmost professionalism.		<ul style="list-style-type: none"> ✓ 4 DOTD Certifications ✓ Experience on DOTD project with Local Entities ✓ Experience with scope of work 	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
10/21 – 03/24 (contract expire)	<p>IDIQ Contract for CE&I with Majority of Work in District 07, Statewide, LA. DOTD. H.003184.6 Task Order 1: I-10 Widening, TX Border to Coone Gully, Calcasieu Parish, LA. DOTD. Lead Inspector. Supplemented DOTD’s staff. Responsible for structures inspection, sampling and testing materials, providing daily diary information on contractors’ activities into Headlight. Scope of the project is widening 10.5 miles of I-10 from four to six lanes and all associated activities from the Texas border to just east of Coone Gully (LA 108). Mr. Ray performed inspection on 2 phases of construction, including 10 partial bridge replacement/widening, including concrete pile driving, caps, decking, form and rebar placement, bridge rail, curing, sampling and testing of concrete on site and concrete components at the plant.</p>		
09/21 – 04/24	<p>IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (CE&I) District 61, 62, and 02. DOTD H.009308.6: Task Order 4: New Orleans DPW SRTS Sidewalk Project, Orleans Parish, Louisiana. DOTD. Lead Inspector. Inspection of DPW Safe Route to School upgrades at 5 school locations. Inspections include shared use paths under live oak trees, sidewalks, ADA Handicap ramps, thermoplastic cross walks and concrete foundations for associated electrical items such as pedestrian pushbuttons and solar flashers. Mr. Ray performed concrete sampling and testing on site and concrete component sampling and testing at the plant, verified plans and specifications were met, coordinated with Parks and Parkways when working around live oaks, coordinated with Joe Butler (DPW Electrical) when installing electrical components. Final walk-through has been performed, only awaiting on replacement of damaged electrical components for acceptance.</p>		
10/16 – 09/21	<p>Coach Williams Extension/ Kaliste Saloom Phase 3B, Lafayette Parish, Louisiana. DOTD. Senior Inspector. . Inspection of Embankment and Base course production including nuclear density and moisture testing; Asphalt pavement production including roadway sampling and placement verification; and concrete pavement production including depth checks, steel and basket placement, curing, and concrete testing.</p>		

03/13 – 10/16	<p>H.010620: US 90 (I-49 South), Albertson’s Parkway to Ambassador Caffery, DB Owner Verification, Lafayette Parish, Louisiana. DOTD. QA Senior Inspector. Inspection of Bridge Superstructure, Asphalt Paving, and production of pre-stressed concrete pile and girders. Responsible for structural Independent Quality Assurance inspection and testing on the structures over the BNSF Railroad from pile driving up through multi-staged and skewed deck placement, including: driving pile in a congested space, cast-in-place pier columns and caps, PCC and steel girder placement, concrete riser preparation and bearing pad placement; Stay-in-Place deck forms, reinforcing steel, dry-run depth checks and concrete placement testing; and multiphase Traffic Control. Inspections included verifying the QC operations were according to procedures outlined in the CQMP. He documented daily project activity in project provided spreadsheets. The project encompasses widening of US 90 to a 6-lane facility including replacement of bridge structures over the BNSF Railroad and a new bridge structure at Albertson’s Parkway</p>
05/12 – 03/15	<p>Sanitary Sewer Overflow Program. East Baton Rouge Parish, Louisiana. East Baton Rouge Parish. Inspector. Assessed construction methods and processes as required for the Sanitary Sewer Overflow (SSO) Program for East Baton Rouge Parish.</p>

16. Staff Experience			
Firm employed by	Michael Baker International, Inc.		
Name	Shawn Pittman	Years of relevant experience with this employer	2
Title	Inspector I	Years of relevant experience with other employer(s)	13
Degree(s) / Years / Specialization	AD / 2018 / Chartered Accountant		
Active registration number / state / expiration date	ATSSA Traffic Control Supervisor / LA State Specific / Exp. 10/17/2027; LADOTD Structural Concrete Specialty		
Year registered		Discipline	CE&I
Contract role(s) / brief description of responsibilities	Certified Inspector		
Mr. Pittman is a construction inspector with experience in roadway construction, complex railroad bridge, ADA compliant upgrades, airport runway rehabilitation, sewer rehabilitation, and resident inspection. He brings a broad base of skills, experience, and knowledge to ensure that the project is constructed according to specifications and plans, all while maintaining a strong focus on project safety and quality. He is currently working towards obtaining several materials inspection certifications, including his Structural Concrete Inspector certification, which will be approved pending a field performance exam.		<ul style="list-style-type: none"> ✓ Local to the project ✓ Extremely detail oriented ✓ #3 reason why this personnel is proposed 	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
05/2023 - current	<p>IDIQ Contract for CE&I with Majority of Work in District 61, Statewide, LA. DOTD H.013997.6 Task Order 1: Loc Road over Borrow Pit, St. James Parish. DOTD. Inspector. Led construction engineering and inspection services for this off-system bridge replacement project. Scope of the project includes a temporary precast bridge was installed at the entrance to St. James Boat Club, the existing timber was removed, and a new simple span concrete bridge is being installed at the original bridge’s location. Shawn is the full time on-site inspector overseeing all aspects of the project, including communication with the Boat Club Board of Directors, St. James Parish representatives and DOTD. Completion expected in early April 2024.</p>		
01/22 – 01/24	<p>IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (CE&I) District 61, 62, and 02. DOTD H.009308.6: Task Order 4: New Orleans DPW SRTS Sidewalk Project, Orleans Parish, Louisiana. DOTD. Inspector. Performed supplemental inspection with testing of concrete for shared-use path, HC ramps, and roadway patching. Reported to lead inspector; maintained daily work report for all sampling and testing conducted on site. Michael Baker is providing construction management, inspection, and final audit of the New Orleans Safe Route to School Sidewalk Project. The project consists of safety improvement to facilitate safer passage to 5 schools: Einstein Charter Middle and High, Success Preparatory, Audubon Charter, and E.P. Harney Charter.</p>		
12/21 – 4/23	<p>NS Pearl River LA - NO-153.53, Pearl River, Louisiana. Norfolk Southern Corporation. Construction Inspector. Sole inspector on site, responsible for project quality, assisting the project engineer with daily reports and quantities uploaded to SharePoint, documenting results of tests and inspections reports accurately, documenting contractor daily activities, photos, and pay items using Microsoft word and excel, providing information in bi-weekly meetings, and reviewing weekly and monthly progress reports, roadway and traffic maintenance, works in a safe manner and reports unsafe activity and conditions. Inspection duties included: superstructure and substructure including verification of reinforced steel placement,</p>		

formwork tolerance, pile driving operations, concrete placement, steel inspections, welding operations, placement of thermocouple sensing device. The existing 16-span bridge featured a 209-foot pin-connected through truss span that had reached the end of its useful life and required complete replacement. The span was replaced with two new through plate girder spans supported on new concrete piers founded on drill shafts. Construction utilized temporary trestles to construct the new foundations and spans, which were installed during the brief track outage using slide-out/slide-in methods.

17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Past Performance Evaluation Category(ies)*	CE&I/OV
Project name	LA 352 Drainage Improvement		Firm responsibility (prime or sub?)	Sub
Project number	H.014415	Owner's name	Louisiana Department of Transportation and Development	
Project location	St. Martin Parish, LA		Owner's Project Manager	See Below
Owner's address, phone, email	See Below			
Services commenced by this firm (mm/yy)	10/23	Total consultant contract cost (\$1,000's)	\$234	
Services completed by this firm (mm/yy)	Ongoing	Cost of consultant services provided by this firm (\$1,000's)	\$167	

Linfield, Hunter & Junius, Inc. (LH&J) is providing resident inspection services for this project that consists of the installation of approximately 1,000 linear feet of new concrete box culvert along LA 352 from LA 347 east and also subsurface drainage improvements at a roundabout along LA 347. Included in this project is grading, drainage structures, milled asphalt pavement, pavement patching, and concrete turnouts. Duties include:

- Attended the pre-construction meeting.
- Document daily activity including contractor's personnel and equipment being utilized on the project.
- Inspect the Contractor's traffic control for proper sign and barricade usage and placement.
- Inspect the Contractor's construction operations to ensure that the work is being performed in accordance with the plans and specifications.
- Maintain field records using **LADOTD's Site Manager Program/Headlight.**

The prime consultant for this contract is Michael Baker International, Inc.

Contact: Mary Flynn
 2600 CitiPlace Drive, Suite 450
 Baton Rouge, LA 70817
 225-706-0744

100% of work performed in Louisiana



Key Relevant Features

- ✓ DOTD Project
- ✓ Resident Inspection
- ✓ Subsurface Drainage
- ✓ PCC Pavement
- ✓ Asphaltic Concrete

Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.



Firm name	Linfield, Hunter & Junius, Inc.		Past Performance Evaluation Category(ies)*	CE&I/OV
Project name	US 90: RR Jct – Pinhook, LA 92 – LA 88		Firm responsibility (prime or sub?)	Sub
Project number	H.009629	Owner’s name	Louisiana Department of Transportation and Development	
Project location	Iberia, Lafayette and St. Martin Parishes, LA	Owner’s Project Manager	See Below	
Owner’s address, phone, email	See Below			
Services commenced by this firm (mm/yy)	09/23	Total consultant contract cost (\$1,000’s)		\$734
Services completed by this firm (mm/yy)	Ongoing	Cost of consultant services provided by this firm (\$1,000’s)		\$372



Linfield, Hunter & Junius, Inc. (LH&J) is providing resident inspection services for this project that consists of the replacement of existing concrete pavement roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panel and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Duties include:

- Attended the pre-construction meeting.
- Document daily activity including contractor’s personnel and equipment being utilized on the project.
- Inspect the Contractor’s traffic control for proper sign and barricade usage and placement.
- Inspect the Contractor’s construction operations (daily)

to ensure that the work is being performed in accordance with the specified plans and specifications.

- Maintain field records using **LADOTD’s Site Manager Program/Headlight.**

The prime consultant for this contract is Michael Baker International, Inc.

Contact: Mary Flynn
 2600 CitiPlace Drive, Suite 450
 Baton Rouge, LA 70817
 225-706-0744


100% of work performed in Louisiana

Key Relevant Features

- ✓ **LADOTD Project**
- ✓ **Resident Inspection**
- ✓ **PCC Pavement**
- ✓ **Asphaltic Concrete**

Key Personnel

- ✓ **Nathan J. Junius, P.E., P.L.S.**
- ✓ **Robert E. Nockton, P.E.**
- ✓ **Bajazit Muminovic, E.I.**



17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Past Performance Evaluation Category(ies)*	CE&I/OV
Project name	Vulcan Street Drainage Improvements		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Jefferson Parish, LA		Owner's Project Manager	Neil D. Schneider, P.E.
Owner's address, phone, email	1221 Elmwood Park Blvd., Suite 906, Harahan, LA 70123			
Services commenced by this firm (mm/yy)	11/19	Total consultant contract cost (\$1,000's)		\$221
Services completed by this firm (mm/yy)	04/23	Cost of consultant services provided by this firm (\$1,000's)		\$221

This project consisted of the installation of approximately 775 linear feet of 26"x43" reinforced concrete arch drain pipe and 225 linear feet of 18"x28" reinforced concrete arch drain pipe along Vulcan Street between Par 3 Drive and Telestar Street and included the construction of seven special catch basins, relocation of approximately 700 linear feet of gravity sewer and associated site work. The new drain pipe was installed in a residential neighborhood, necessitating the complete reconstruction of approximately 1,000 linear feet of concrete roadway and curbing, adjacent driveways and portions of sidewalk.



Relevant Key Features

- ✓ Jefferson Parish Project
- ✓ Construction Engineering
- ✓ Resident Inspection
- ✓ Subsurface Drainage
- ✓ PCC Pavement
- ✓ Asphaltic Concrete
- ✓ Concrete Curb
- ✓ Sidewalk Replacement
- ✓ ADA Ramps
- ✓ As-Built Drawings

Relevant Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.
- ✓ Bryce Vazquez

Linfield, Hunter & Junius, Inc. provided topographic surveying services, engineering design and construction administration and engineering and resident inspection for this project.



100% of work performed in Louisiana



17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Past Performance Evaluation Category(ies)*	CE&I/OV
Project name	Jefferson Parish District 5 Streets Reconstruction		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Metairie, LA	Owner's Project Manager	Mark Drewes	
Owner's address, phone, email	1221 Elmwood Park Boulevard, Harahan, LA 70123 – 504-738-6833 – mdrewes@jeffparish.net			
Services commenced by this firm (mm/yy)	03/2006	Total consultant contract cost (\$1,000's)	\$975	
Services completed by this firm (mm/yy)	11/2014	Cost of consultant services provided by this firm (\$1,000's)	\$975	

This project included the milling and overlay of over 100 flood damaged streets on the East Bank of Jefferson Parish. Services provided by the firm included evaluation of the roadway,



coring, cost estimating, and providing complete design services including development of design criteria, construction engineering and resident inspection.

100% of work performed in Louisiana

Key Relevant Features

- ✓ **Jefferson Parish Project**
- ✓ **Construction Engineering**
- ✓ **Resident Inspection**
- ✓ **Resurfacing Existing Asphalt Pavement**
- ✓ **Concrete Curb Replacement**
- ✓ **Sidewalk Replacement**
- ✓ **ADA Ramps**
- ✓ **As-Built Drawings**

Key Personnel

- ✓ **Nathan J. Junius, P.E., P.L.S.**
- ✓ **Mark K. Annino**

Firm name	Linfield, Hunter & Junius, Inc.		Past Performance Evaluation Category (ies)*	CE&I/OV
Project name	East and West Livingston Road Improvements		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Metairie, LA	Owner's Project Manager	Mark Drewes	
Owner's address, phone, email	1221 Elmwood Park Boulevard, Harahan, LA 70123 – 504-738-6833 – mdrewes@jeffparish.net			
Services commenced by this firm (mm/yy)	02/08	Total consultant contract cost (\$1,000's)	\$710	
Services completed by this firm (mm/yy)	10/12	Cost of consultant services provided by this firm (\$1,000's)	\$710	

East and West Livingston are two residential roads in Old Metairie on the East Bank of Jefferson Parish. The subsurface drainage systems in each road were substandard resulting in heavy flooding during normal intense rainstorms. The firm identified subsurface drainage improvements needed during preparation of a master drainage plan for Old Metairie developed for the Jefferson Parish Government and was subsequently retained by the Parish to provide



engineering services for reconstruction of the roadway and installation of the new subsurface drains. Project included **subsurface drainage, utility relocation and adjustment, asphalt replacement, curb replacement and sidewalk replacement.**

Services included providing topographic surveys, preparing plans, specifications and cost estimates, construction engineering and resident inspection and preparing final “as-built” drawings.

100% of work performed in Louisiana

Key Relevant Features

- ✓ Jefferson Parish Project
- ✓ Construction Engineering
- ✓ Resident Inspection
- ✓ Asphalt Pavement
- ✓ Concrete Curb Replacement
- ✓ Sidewalk Replacement
- ✓ As-Built Drawings

Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.
- ✓ Mark K. Annino

17. Firm Experience			
Firm name	Michael Baker International, Inc.	Past Performance Evaluation Discipline(s)*	CE&I/OV
Project name	IDIQ TO 4: N.O. DPW SRTS Sidewalk Project		Firm responsibility (prime or sub?) Prime
Project number	H.009308.6	Owner's name	City of West Monroe & DOTD
Project location	New Orleans	Owner's Project Manager	Mr. Mark Morvant
Owner's address, phone, email	1201 Capitol Access Road, Baton Rouge, LA 225-379-1205 Mark.Morvant@LA.GOV		
Services commenced by this firm (mm/yy)	06/21	Total consultant contract cost (\$1,000's)	\$377
Services completed by this firm (mm/yy)	04/24 est.	Cost of consultant services provided by this firm (\$1,000's)	\$335

As the fourth Task Order under the **IDIQ Contract for CE&I for Safety Project Statewide with a Majority of work in Districts 02, 61, and 62**, Michael Baker International (MBI) is the prime consultant responsible for Construction Management, inspection and final audit of the New Orleans DPW Safe Route To School (SRTS) Sidewalk Project. Gresham Smith is the participating sub-consultant providing signal/electrical inspection.

The project consists of safety improvement to facilitate safer passage to 5 schools: Einstein Charter Middle and High, Success Preparatory, Audubon Charter, and E.P. Harney Charter. Improvements included shared-use path among established live oak trees, removing and replacing sidewalks and handicap ramps to bring into ADA standards, adding crosswalks and bike paths with thermoplastic striping, and adding flashing beacons adjacent to RTA Streetcar lines, and pushbutton and signal head with verbal commands for vision impaired. Plan changes were coordinated by Michael Baker with LA DOTD Coordinator, Project Manager and NO DPW Responsible Charge. Michael Baker managed the project by utilizing local inspection resources with experience equivalent to the needs of the project. The project is currently running under budget and ahead of schedule. Note: Inspection staff was able to accommodate the contractors request to resume work 2 days after Hurricane Ida hit this area; this enabled the contractor to keep his staff so they didn't seek work with debris management crews, thus maintaining contractor schedule.

Project Similarities:

- CE&I Services
- DOTD & Local Agency Project
- Roadway Rehabilitation
- ADA Improvements
- Signals/Beacons
- Construction Administration
- 2059 and Final Audit

Administrative work completed by MBI includes verifying AASHTOWare compliance; paying stockpile materials; partial estimate and change order management, and inspection dailies within SiteManager; material documentation within SiteManager Materials including barcode labels printed from LAPAVE; daily verification of traffic control diaries entered by the contractor; and project updates to the DOTD Area Engineer, Project Manager, Coordinator, and Parish management..

Team Members: Daniel Thornhill (Principle), Mary Flynn (Project Engineer), Nathaniel Ray (Inspector), Shawn Pittman (Inspector), Elizabeth Boone (Administrative Assistant)

% of work performed In Louisiana: 100%



17. Firm Experience				
Firm name	Michael Baker International, Inc.	Past Performance Evaluation Discipline(s)*	CE&I/OV	
Project name	Montgomery Street Rehabilitation Project		Firm responsibility (prime or sub?)	Prime
Project number	H.007288.6	Owner's name	City of West Monroe & DOTD	
Project location	West Monroe, Louisiana	Owner's Project Manager	Dean Wilkerson	
Owner's address, phone, email	2305 N. Seventh Street, West Monroe, LA 71291 318-342-0210 Dean.Wilkerson@LA.GOV			
Services commenced by this firm (mm/yy)	01/19	Total consultant contract cost (\$1,000's)	\$273	
Services completed by this firm (mm/yy)	06/22	Cost of consultant services provided by this firm (\$1,000's)	\$273	

Michael Baker is providing construction contract administration and construction engineering inspection services typically performed by the DOTD Project Engineer and his staff, including but not limited to, rehabilitation of the roadway by milling off the existing asphalt, patching base failures, and overlaying with new asphalt. In addition, adjacent sidewalks are replaced with ADA compliant sidewalks, handicap accessible curb ramps installed at all street crossings, and failing drainage system is upgraded. Work is completed for the municipality of West Monroe. Michael Baker provided Contract Administration and CE&I services for this project including inspection, sampling and testing of the PCC patching, paving, striping, milling, cross drain and catch basin upgrades, erosion and traffic control. Other duties include coordination with KCS Railroad, maintaining all field documentation, performing daily diaries, performing Change Orders, As-built plans, charging time utilizing Site Manager, preparation of monthly pay estimates, coordination between City, State and MPO for plan changes and funding, preparation of final estimate package including Form 2059.

Team Members: Mary Flynn, P.E., Terry Butler

% of work performed In Louisiana: 100%

Project Similarities:

- CE&I Services
- DOTD & Local Agency Project
- Roadway Rehabilitation
- ADA Improvements
- Pavement Inspection
- Construction Administration

17. Firm Experience				
Firm name	Michael Baker International, Inc.	Past Performance Evaluation Discipline(s)*	CE&I/OV	
Project name	Loc Road over Borrow Pit (Blind RV BT LNCH)		Firm responsibility (prime or sub?)	Prime
Project number	H.013997.6	Owner's name	LA DOTD	
Project location	St. James Parish	Owner's Project Manager	Amanda Ranck	
Owner's address, phone, email	2305 N. Seventh Street, West Monroe, LA 71291 225-675-5320 Amanda.Ranck@LA.GOV			
Services commenced by this firm (mm/yy)	01/19	Total consultant contract cost (\$1,000's)	\$363	
Services completed by this firm (mm/yy)	06/22	Cost of consultant services provided by this firm (\$1,000's)	\$333	

Michael Baker is providing construction contract administration and construction engineering inspection services typically performed by the DOTD Project Engineer and his staff, including but not limited to, installation of temporary precast bridge, removal of existing bridge structure, installation of new cast in place bridge slab span bridge, precast concrete pile, class II base course, and asphalt pavement. Work is completed for the St. James Parish and St James Boat Club. Michael Baker provided Contract Administration and CE&I services for this project including inspection, sampling and testing of the pile driving, class A1 concrete, rebar placement, drainage excavation, riprap installation, class II base, Asphalt placement, and clearing and grubbing. Other duties include coordination with St. James Boat Club, maintaining all field documentation, performing daily diaries in Headlight, performing Change Orders, As-built plans, charging time utilizing Site Manager, preparation of monthly pay estimates, coordination with State for plan changes and funding, preparation of final estimate package including Form 2059.

Project Similarities:

- CE&I Services
- DOTD & Local Entity Project
- Roadway Rehabilitation
- Pavement Inspection
- Construction Administration

Team Members: Mary Flynn, P.E., Shawn Pittman

% of work performed In Louisiana: 100%

18. Approach and Methodology:

Project Understanding:

The Linfield, Hunter & Junius, Inc. (LH&J) Team will provide Construction Contract Administration, Construction Engineering and Inspection (CE&I) services for work along Ridgewood Drive and Stroelitz Street between Airline Drive and Loumor Avenue in Jefferson Parish, Louisiana. Construction work will include the removal and replacement of existing two-lane concrete roadway pavement with integral concrete curb, regrading existing base with sand as necessary to provide correct cross slope and adequate longitudinal slope for drainage, replacement of the existing subsurface drainage system and replacing water and sewer service connections.

The LH&J Team consists of Engineers and Louisiana DOTD Certified Inspectors with backgrounds in all phases of construction projects. Local staffing will be chosen and based upon the contractor’s approved construction schedule and concurrent operations to ensure all construction sequencing, traffic controls and contractor’s workmanship conform to the contract plans and specifications. Engineers and inspectors will be assigned based upon their areas of expertise, experience and qualifications to inspect the work as shown in the table below.

Personnel	DOTD Certifications					ATSSA TCS	ATSSA TCT	ATSSA Flagger
	Asphalt Plant	Asphalt Concrete Paving	PCC Paving	Emb. & Base Course	Structural Concrete			
Mark Annino (Engineer)						X	X	X
John Jackson (Engineer)						X	X	X
Bryce Vazquez (Inspector)		X				X	X	X
Terry Butler (Inspector)	X	X	X		X	X		X
Aaron Hungerford (Inspector)		X	X	X	X			
Nathaniel Ray (Inspector)		X	X	X	X	X	X	X

Construction Phase

- **Construction Coordination:** The LH&J Team will coordinate construction activities with the Entity, DOTD and the Contractor. This coordination is intended to maintain communication between all stakeholders from the start of construction through final acceptance. It will include conducting regular progress meetings, site visits and conducting inspections with DOTD representatives. The LH&J Team will manage all project correspondence, including submittals, RFI's, change orders and pay requests.
- **Inspection:** The LH&J Team Inspectors will perform daily inspections of construction operations to confirm that work is performed in accordance with the specified plans, specifications and approved submittals. Our Inspectors will inspect erosion control devices and will meet with the DOTD Statewide Sign Inspector to review the construction signing for compliance with the MUTCD and Traffic Control Standards.
- **Maintain Records:** The LH&J Team Lead Inspector will maintain all construction field records and make daily entries into the project diary. He will also maintain clear records of quantities installed and accepted to facilitate pay request review.
- **Materials Testing:** The LH&J Team Inspector will submit all sampled materials to be tested by the DOTD District 02 Testing Laboratory. In the event that the DOTD's testing laboratory is unavailable, tests will be performed by a qualified independent testing laboratory.

Post-Construction Phase

- **Substantial Completion:** Upon substantial completion, our team will conduct a final walk-through site visit with representatives of the Entity, DOTD and Contractor and develop punch list items for the Contractor to address.
- **Acceptance:** Once all punch list items have been satisfactorily addressed, we will coordinate and obtain final project acceptance from all project stakeholders.
- **Final Estimate Packages:** After acceptance, we will prepare final estimate packages, including Form 2059 and all backup.
- **As-Built Drawings:** Our engineering team will develop "As-Built" plans to document the work performed, including all plan changes. These plans will be submitted with the final estimate.

19. Workload:

Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Linfield, Hunter & Junius, Inc.	Bridge	STATE PROJECT. NO. H.008145 F.A.P. NO. H001234	LA 1: LEEVILLE TO GOLDEN MEADOW, PHASE 2 (T-WALL) Route: LA 1 Lafourche Parish	\$36,144
Linfield, Hunter & Junius, Inc.	Bridge, Survey	STATE PROJECT NO. H.015338 F.A.P. NO. H015338	IIJA-OFF-SYSTEM BRIDGE PROGRAM DISTRICT 07 NO. 192074	\$27,500
Linfield, Hunter & Junius, Inc.	CE&I/OV	STATE CONTRACT NO. 44-24660 Task Order No. H.014415.6 S.P. No. H.014415.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 LA 352 Drainage Improvement	\$166,696
Linfield, Hunter & Junius, Inc.	CE&I/OV	STATE CONTRACT NO. 44-24660 TASK ORDER NO. H009629.6 S.P.H.009629.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 US 90 RR-Pinhook_ LA 92-LA 88	\$372,153
Michael Baker International	Road/Bridge	Contract No. 4400021519 S.P. No. H.012030.5 F.A.P. No. H012030	US 371: KCS RR Overpasses HBI	\$279,995
Michael Baker International	Road/Bridge	Contract No. 4400025026 S.P. No. H.015338 F.A.P. No. H015338	Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program – District 07, Supplemental Agreement No. 1	\$1,200,000
Michael Baker International	ITS	Contract No. 4400011253 S.P. No. H.011500.6	Retainer Contract for Intelligent Transportation Systems (ITS), Lake Charles ITS Phase 3	\$60,473

Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Michael Baker International	ITS	Contract No. 4400014845 S.P. No. H.012381.6	IDIQ Contract for Construction Engineering and Inspection Services with majority of work in District 07 Statewide, Fiber Optic Mapping and Management Statewide, Calcasieu Parish	\$655
Michael Baker International	ITS	Contract No. 4400024424 S.P. No. H.013256	I-10 ITS Scott to Lake Charles	\$69,824
Michael Baker International	Road/Bridge/ Environmental	Contract No. 4400019379 S.P. No. H.013797 F.A.P. No. H013797	LA 30: EBR PL-I-10	\$107,285 \$51,325 \$199,243
Michael Baker International	Environmental	Contract No. 4400005484 S.P. No. H.005168 F.A.P. No. DE-9208 (500)	NORG EIS, New Orleans, Louisiana	\$651,241
Michael Baker International	Environmental/ Road	Contract No. 4400005484 S.P. No. H.005168	NORG – Avondale PEL Study, New Orleans, Louisiana Supplemental Agreement	\$732,824 \$36,618
Michael Baker International	Other (Water Resource)	Contract No. 4400017092 Task Order No. 2	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 6	\$345,715
Michael Baker International	Other (Water Resource)	Contract No. 4400017092 Task Order No. 3	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 6	\$1,316,892
Michael Baker International	Other (Water Resource)	Contract No. 4400017090 Task Order No. 2	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 4	\$666,577
Michael Baker International	Other (Water Resource)	Contract No. 4400017090 Task Order No. 3	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 4	\$187,388

Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Michael Baker International	Other (Water Resource)	Contract No. 4400017067 Task Order No. 1	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 1	\$1,888,807
Michael Baker International	Other (Water Resource)	Contract No. 4400023101 Task Order No. 1 S.P. No. H.015040.1& H.015041.1	IDIQ Contract for Louisiana Watershed Initiative/ State Projects Program (LWI-SPP) – Group 1 Beauregard, Vernon, and St. Landry Parishes	\$393,909
Michael Baker International	Other (Water Resource)	Contract No. 4400023101 Task Order No. 2 S.P. No. H.015044.1	IDIQ Contract for Louisiana Watershed Initiative/ State Projects Program (LWI-SPP) – Group 1 Beauregard, Vernon, and St. Landry Parishes	\$218,411
Michael Baker International	Other (Aviation)	Contract No. 4400019130 Task Order No. 1	IDIQ Contract for Statewide Aviation Program Update – Phase II Statewide	\$4,980
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013997	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Loc Rd. over Borrow Pit (Blind RV BT LNCH), St. James Parish	\$363,114
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.012936	IDIQ Contract for Construction Engineering and Inspection Services in District 61, LA 78: US 190- LA 1	\$214,466
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013956	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Beamon Rd over Bayou Maringouin	\$282,841
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013458	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Manchac Acres & HH Wilson Rd	\$276,957
Michael Baker International	CE&I/OV	Contract No. 4400014845 Task Order No. H.012018.6 S.P. No. H.012018.6 F.A.P. No. H012018	IDIQ Contract for Construction Engineering and Inspection Services with majority of work in District 07 Statewide Adaptive Traffic Signal and Implementation, Lafayette Parish	\$231,573

Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Michael Baker International	CE&I/OV	Contract No. 440001485 Task Order No. H.0003184.6 S.P. No. H.003184.6	IDIQ Contract for Construction Engineering and Inspection Services with majority of work in District 07 Statewide, I-10: Texas State Line - E. of Coone Gully, Calcasieu Parish	\$434,492
Michael Baker International	CE&I/OV	Contract No. 440001485 Task Order No. H.013959.6 S.P. No. H.013959.6 F.A.P. No. H013959	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 07 Statewide Reeds Bridge Road over Calcasieu River Relief, Calcasieu Parish	\$304,327
Michael Baker International	CE&I/OV	Contract No. 4400024660 Task Order No. H.013958.6 S.P. No. H.013958.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 Carpenter Bridge Rd over Whisky Chitto Creek	\$321,705
Michael Baker International	CE&I/OV	Contract No. 4400024660 Task Order No. H.014415.6 S.P. No. H.014415.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 LA 352 Drainage Improvement	\$344,860
Michael Baker International	CE&I/OV	Contract No. 4400024660 Task Order No. H.009629.6 S.P. No. H.009629.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 US 90 RR-Pinhook_ LA 92-LA 88	\$915,035
Michael Baker International	Other (Water Resource)	Contract No. 4400017067 Task Order No. 1	Collection of Existing Watershed Datasets, Models, and Studies; and Proposition of Modeling Design Approach, Schedule and Costs, Region 1	\$1,888,807
Michael Baker International	Other (Water Resource)	Contract No. 4400023101 Task Order No. 1 S.P. No. H.015040.1& H.015041.1	IDIQ Contract for Louisiana Watershed Initiative/ State Projects Program (LWI-SPP) – Group 1 Beauregard, Vernon, and St. Landry Parishes	\$393,909

Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Michael Baker International	Other (Water Resource)	Contract No. 4400023101 Task Order No. 2 S.P. No. H.015044.1	IDIQ Contract for Louisiana Watershed Initiative/ State Projects Program (LWI-SPP) – Group 1 Beauregard, Vernon, and St. Landry Parishes	\$218,411
Michael Baker International	Other (Aviation)	Contract No. 4400019130 Task Order No. 1	IDIQ Contract for Statewide Aviation Program Update – Phase II Statewide	\$4,980
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013997	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Loc Rd. over Borrow Pit (Blind RV BT LNCH), St. James Parish	\$363,114
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.012936	IDIQ Contract for Construction Engineering and Inspection Services in District 61, LA 78: US 190- LA 1	\$214,466
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013956	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Beamon Rd over Bayou Maringouin	\$282,841
Michael Baker International	CE&I/OV	Contract No. 4400025536 S.P. No. H.013458	IDIQ Contract for Construction Engineering and Inspection Services in District 61, Manchac Acres & HH Wilson Rd	\$276,957
Michael Baker International	CE&I/OV	Contract No. 4400014845 Task Order No. H.012018.6 S.P. No. H.012018.6 F.A.P. No. H012018	IDIQ Contract for Construction Engineering and Inspection Services with majority of work in District 07 Statewide Adaptive Traffic Signal and Implementation, Lafayette Parish	\$231,573
Michael Baker International	CE&I/OV	Contract No. 440001485 Task Order No. H.0003184.6 S.P. No. H.003184.6	IDIQ Contract for Construction Engineering and Inspection Services with majority of work in District 07 Statewide, I-10: Texas State Line - E. of Coone Gully, Calcasieu Parish	\$434,492
Michael Baker International	CE&I/OV	Contract No. 440001485 Task Order No. H.013959.6 S.P. No. H.013959.6 F.A.P. No. H013959	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 07 Statewide Reeds Bridge Road over Calcasieu River Relief, Calcasieu Parish	\$304,327


Firm(s)	Past Performance Evaluation Discipline(s) *	State project number	Project name	Remaining Unpaid Balance**
Michael Baker International	CE&I/OV	Contract No. 4400024660 Task Order No. H.013958.6 S.P. No. H.013958.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 Carpenter Bridge Rd over Whisky Chitto Creek	\$321,705
Michael Baker International	CE&I/OV	Contract No. 4400024660 Task Order No. H.014415.6 S.P. No. H.014415.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 LA 352 Drainage Improvement	\$344,860
Michael Baker International	CE&I/OV	Contract No.4400013851 Task Order No.H.009308.6 S.P. No. H.009308.6 F.A.P. No. H009308	IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (CE&I), Statewide New Orleans DPW SRTS Sidewalk Project	\$28,608
Michael Baker International	CE&I/OV	Contract No.4400013851 Task Order No. H.012527.6 S.P. No. H.012527.6 F.A.P. No. H012527	Local Road Safety Upgrade (W. Feliciana), West Feliciana Parish	\$60,084
Michael Baker International	CE&I/OV	Contract No.4400013851 Task Order No. H.013082.6 S.P. No. H.013082.6 F.A.P. No. H013082	Bootlegger Road Sidewalks, St. Tammany Parish	\$45,880

(Add rows as needed)

DO NOT SUM

20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

<p>Linfield, Hunter & Junius, Inc.</p> <p>The Louisiana Professional Engineering and Land Surveying Board has the following information on file:</p> <p>Name: Public Address: 3608 18th Street, Suite 200 Linfield, Hunter & Junius, Inc. Metairie, Louisiana 70002</p> <p>License/Certificate Information w/ Supervision</p> <table border="1"> <thead> <tr> <th>License</th> <th>Status</th> <th>First Issuance Date</th> <th>Expiration Date</th> <th>Supervisor(s)</th> </tr> </thead> <tbody> <tr> <td>EF.0000510</td> <td>Active</td> <td>05/23/1979</td> <td>03/31/2025</td> <td>Mr. Ralph William Junius Jr. # PE.0016053</td> </tr> </tbody> </table>	License	Status	First Issuance Date	Expiration Date	Supervisor(s)	EF.0000510	Active	05/23/1979	03/31/2025	Mr. Ralph William Junius Jr. # PE.0016053	<p>The Louisiana Professional Engineering and Land Surveying Board has the following information on file:</p> <p>Name: Public Address: 3608 18th Street, Suite 200 Linfield, Hunter & Junius, Inc. Metairie, Louisiana 70002</p> <p>License/Certificate Information w/ Supervision</p> <table border="1"> <thead> <tr> <th>License</th> <th>Status</th> <th>First Issuance Date</th> <th>Expiration Date</th> <th>Supervisor(s)</th> </tr> </thead> <tbody> <tr> <td>VE.0000532</td> <td>Active</td> <td>06/15/2004</td> <td>09/30/2024</td> <td>Mr. Nathan John Junius # PLS.0004958 - Active</td> </tr> </tbody> </table>	License	Status	First Issuance Date	Expiration Date	Supervisor(s)	VE.0000532	Active	06/15/2004	09/30/2024	Mr. Nathan John Junius # PLS.0004958 - Active	
License	Status	First Issuance Date	Expiration Date	Supervisor(s)																		
EF.0000510	Active	05/23/1979	03/31/2025	Mr. Ralph William Junius Jr. # PE.0016053																		
License	Status	First Issuance Date	Expiration Date	Supervisor(s)																		
VE.0000532	Active	06/15/2004	09/30/2024	Mr. Nathan John Junius # PLS.0004958 - Active																		
																						

 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Robert Nockton has attended Traffic Control Supervisor-LA State Specific Training Course</p> <p>5/6/2021 to 5/7/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Robert Nockton has attended Traffic Control Technician-LA State Specific Training Course</p> <p>5/5/2021 to 5/5/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION</p> <p><i>This is to affirm that</i> Robert Nockton</p> <p><i>has satisfied the requirements to be designated as a</i> CERTIFIED FLAGGER</p> <p>Expiration Date <u>5/2/2025</u> State Issued in <u>LA</u></p> <p><i>Longest</i> Instructor Signature</p> <p>Verification available by calling 1-877-692-4637 or at http://www.flagger.com</p>
 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Mark Annino has attended Traffic Control Supervisor-LA State Specific Training Course</p> <p>5/6/2021 to 5/7/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Mark Annino has attended Traffic Control Technician-LA State Specific Training Course</p> <p>5/5/2021 to 5/5/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION</p> <p><i>This is to affirm that</i> Mark Annino</p> <p><i>has satisfied the requirements to be designated as a</i> CERTIFIED FLAGGER</p> <p>Expiration Date <u>5/3/2025</u> State Issued in <u>LA</u></p> <p><i>Longest</i> Instructor Signature</p> <p>Verification available by calling 1-877-692-4637 or at http://www.flagger.com</p>
 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>John Jackson has attended Traffic Control Supervisor-LA State Specific Training Course</p> <p>5/6/2021 to 5/7/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>John Jackson has attended Traffic Control Technician-LA State Specific Training Course</p> <p>5/5/2021 to 5/5/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>Longest</i> Director of Training</p> <p><i>Shane Truher</i> President, CEO</p> <p><small>ATSSA provides training and certification for neither candidate employment by ATSSA.</small></p> 	 <p>AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION</p> <p><i>This is to affirm that</i> John Jackson</p> <p><i>has satisfied the requirements to be designated as a</i> CERTIFIED FLAGGER</p> <p>Expiration Date <u>5/3/2025</u> State Issued in <u>LA</u></p> <p><i>Longest</i> Instructor Signature</p> <p>Verification available by calling 1-877-692-4637 or at http://www.flagger.com</p>

 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Bryce Vazquez has attended Traffic Control Supervisor-LA State Specific Training Course</p> <p>05/2021 to 07/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>James Traylor</i> Director of Training <i>John Traylor</i> President, CEO</p> <p><small>ATSSA provides training and certification for traffic control employees by ATSSA.</small></p> 	 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Bryce Vazquez has attended Traffic Control Technician-LA State Specific Training Course</p> <p>05/2021 to 05/2025 Training Valid Through</p> <p>Metairie, LA Location</p> <p><i>James Traylor</i> Director of Training <i>John Traylor</i> President, CEO</p> <p><small>ATSSA provides training and certification for traffic control employees by ATSSA.</small></p> 	 <p>AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION</p> <p>This is to affirm that Bryce Vazquez has satisfied the requirements to be designated as a CERTIFIED FLAGGER</p> <p>Expiration Date: 5/6/2025 State Issued in: LA</p> <p><i>James Traylor</i> Insurance: 50101010</p> <p>Verification available by calling 1-877-642-4637 or at http://www.flagger.com</p>
<p>State of Louisiana Department of Transportation and Development</p>  <p>Bryce Vazquez has met the requirements for certification as a(n): HMA Paving Inspector/Technician</p> <p>02 ND Expiration Date: 9/6/2028</p>		
<p>Michael Baker International</p>		
<p>State of Louisiana Department of Transportation and Development</p>  <p>Terry Butler has met the requirements for certification as a(n): Asphalt Concrete Paving Inspector/Technician</p> <p>05 ND Expiration Date: 12/3/2026</p>	<p>State of Louisiana Department of Transportation and Development</p>  <p>Terry Butler has met the requirements for certification as a(n): Structural Concrete Inspector</p> <p>05 ND Expiration Date: 2/14/2028</p>	<p>State of Louisiana Department of Transportation and Development</p>  <p>Terry Butler has met the requirements for certification as a(n): Asphalt Concrete Plant Inspector</p> <p>05 ND Expiration Date: 6/1/2026</p>

State of Louisiana
Department of Transportation and Development



Terry Butler
has met the requirements for certification as a(n):
PCC Paving Inspector

05 ND **Expiration Date: 11/14/2026**



PROOF OF TRAINING
THIS CERTIFICATE HEREBY RECOGNIZES THAT

Terry Butler
has attended
Traffic Control Supervisor Refresher-LA State Specific
Training Course

11/12/2021 to 11/12/2025
Training Valid Through

Baton Rouge, LA
Location

Charles Hunt
Director of Training

John T. ...
President, CEO

ATSSA provides training and certification for similar positions nationwide to ATSSA.
ATSSA American Traffic Safety Services Association ATSSA.com



ABLE
118-003-4789

Work Zone Flagger

This Flagger Training program includes requirements and procedures to direct pedestrian & vehicular traffic in compliance with the National Manual of Uniform Traffic Control Devices and The Department of Transportation

Completion Date: 03/12/2023
Expiration Date: 03/12/2026



TERRY W BUTLER
ASC-WZF-23-5095

3.4 CEUs
IACET
ACCREDITED



Program Manager: Charles Hunt

State of Louisiana
Department of Transportation and Development



Aaron Hungerford
has met the requirements for certification as a(n):
Embankment and Base Course Inspector

03 D **Expiration Date: 9/18/2027**

State of Louisiana
Department of Transportation and Development



Aaron Hungerford
has met the requirements for certification as a(n):
Asphalt Paving Inspector/Technician

03 D **Expiration Date: 7/16/2024**

State of Louisiana
Department of Transportation and Development



Aaron Hungerford
has met the requirements for certification as a(n):
PCC Paving Inspector

03 D **Expiration Date: 10/1/2024**

State of Louisiana
Department of Transportation and Development




Aaron Hungerford
has met the requirements for certification as a(n):
Structural Concrete Inspector

03 D **Expiration Date: 11/2/2027**

Blank space

Blank space

<p>State of Louisiana Department of Transportation and Development</p>  <p>Nathaniel Ray has met the requirements for certification as a(n): Embankment and Base Course Inspector</p> <p>61 ND Expiration Date: 7/30/2028</p>	<p>State of Louisiana Department of Transportation and Development</p>  <p>Nathaniel Ray has met the requirements for certification as a(n): Asphalt Concrete Paving Inspector/Technician</p> <p>61 ND Expiration Date: 8/3/2026</p>	<p>State of Louisiana Department of Transportation and Development</p>  <p>Nathaniel Ray has met the requirements for certification as a(n): PCC Paving Inspector</p> <p>61 ND Expiration Date: 2/12/2025</p>
<p>State of Louisiana Department of Transportation and Development</p>  <p>Nathaniel Ray has met the requirements for certification as a(n): Structural Concrete Inspector</p> <p>61 ND Expiration Date: 5/29/2024</p>	 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Nathaniel Ray has attended Traffic Control Supervisor Refresher LA State Specific Training Course</p> <p>4/29/2022 to 4/28/2022 Training Valid Through</p> <p>Baton Rouge, LA Location</p> <p><i>Long Balle</i> Director of Training</p> <p><i>Shawn Pittman</i> President, CEO</p> <p><small>ATSSA provides training and certification for member countries employed by ATSSA.</small></p> 	 <p>American Traffic Safety Services Association</p> <p>This is to affirm that</p> <p>Nathaniel Ray has satisfied the requirements to be designated as a CERTIFIED FLAGGER</p> <p>Issue Date <u>10/23/2022</u> ATSSA Exp. Date <u>10/22/2026</u> Instructor Name State issued <u>LA</u> <i>Long Balle</i> Instructor Signature</p> <p>Verify at Flagger.com</p> <p>A10001092AR</p>
 <p>PROOF OF TRAINING THIS CERTIFICATE HEREBY RECOGNIZES THAT</p> <p>Shawn Pittman has attended Louisiana Traffic Control Technician Training Course</p> <p>10/17/2023 to 10/17/2023 Training Valid Through</p> <p>New Orleans, LA Location</p> <p><i>Shawn Pittman</i> Vice President of Education and Technical Services</p> <p><i>Shawn Pittman</i> President, CEO</p> <p><small>ATSSA provides training and certification for member countries employed by ATSSA.</small></p> 		

21. QA/QC Plan:

If the advertisement requires submission of a QA/QC plan, include it here. **Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the advertisement, it will be redacted.**

22. Sub-consultant information:

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name (Name must match as registered with Louisiana’s Secretary of State)	Address	Point of Contact and email address	Phone Number
Michael Baker International, Inc.	2600 Citiplace Drive, Suite 450 Baton Rouge, LA 70808	Mary E. Flynn, P.E. Mary.Flynn@mbakerintl.com	850-570-8969

(Add rows as needed)

Any information included in this section will be redacted if not required by the advertisement.

23. Location:

If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. **Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the advertisement.**

