DOTD FORM: 24-102PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised January 1, 2023)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1.	Contract Name as shown in the advertisement	Carey Street Pavement Rehabilitation (CE&I)
2.	Contract Number(s) as shown in the advertisement	Contract No. 4400026839
3.	State Project Number(s), if shown in the advertisement	State Project No. H.014317.6
4.	Prime consultant name (name must match as registered with the Louisiana Secretary of State where such registration is required by law)	Meyer Engineers, Ltd.
5.	Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)	EF.0000562 DUNS #043959022
6.	Prime consultant mailing address	P.O. Box 763 Metairie, LA 70004
7.	Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)	4937 Hearst Street, Suite 1B Metairie, LA 70001
8.	Name, title, phone number, and email address of prime consultant's contract point of contact	David H. Dupre, Vice President Phone: 504-885-9892 Email: ddupre@meyer-e-l.com
9.	Name, title, phone number, and email address of the official with signing authority for this proposal	Richard C. Meyer, President Phone: 504-885-9892 Email: rickmeyer@meyer-e-l.com



10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.

Signature above shall be the same person listed in Section 9:

Date: May 10, 2023

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, indicate which firm(s) will be used to meet the DBE goal N/A and each firm(s)' percentage.

Firm(s):

Firm(s)' %:


12. Past Performance Evaluation Discipline Table:

Past Performance Evaluation Discipline(s)	% of Overall Contract	Prime Meyer Engineers, Ltd.	Firm B	Firm C	Firm D	Firm E	Each Discipline must total to 100%	
CE&I/OV 100%		100%					100%	
Identify the percentage of v	Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.							
Percent of Contract	100%	100%					100%	

13. Firm Size:

Firm name	DOTD Job Classification	Number of personnel committed to this contract	Total number of personnel available in this DOTD Job Classification (if needed)
Meyer Engineers, Ltd.	Accountant	1	3
	Administrative	1	1
	Clerical	1	3
	Engineer	1	9
	Engineer Intern	0	2
	Inspector	0	4
	Inspector – Certified	2	4
	Inspector – Lead	1	1
	Planner	0	1
	Principal	1	1
	Supervisor – Engineer	1	2

14. Organizational Chart:



- * Holds Traffic Control Supervisor, Technician and Flagger
- ▲ Holds Traffic Control Technician and Flagger



15. Minimum Personnel Requirements:

MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license and discipline meeting MPR/ certification & number (Ex: PE # - Civil)	State of license	License / certification expiration date
1	Richard C. Meyer, P.E.	Meyer Engineers, Ltd.	Professional Civil Engineer / 24012	LA	03/31/2024
2	David H. Dupre, P.E.	Meyer Engineers, Ltd.	Professional Civil Engineer / 23422	LA	03/31/2024
			Traffic Control Supervisor		03/12/2025
			Flagger		08/04/2025
3	Randall Oustalet, P.E.	Meyer Engineers, Ltd.	Professional Civil Engineer / 37680	LA	09/30/2023
			Traffic Control Supervisor		10/02/2023
			Flagger		10/03/2023

16. Staff Experience:

Firm en	Firm employed by: Meyer Engineers, Ltd						
Name	Jame Richard C. Meyer, P.E.		P.E.	Years of relevant experience with this employer	42		
Title	Principal-in-Charge		re e	Years of relevant experience with other employer(s) 0			
Degree	Degree(s) / Years / Specialization			B.S. Civil Engineering 1980, Tulane University			
Active	registratio	n number	/ state / expiration date	24012 / LA / 03-31-2024			
Year registered 1988 Discipline		Discipline	Civil Engineering				
Contract role(s) / brief description of responsibilities			ription of responsibilities	Project Principal / Oversee Project / Meets MPR No. 1			



Experience dates (mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; *i.e.*, "designed drainage", "designed girders", "designed intersection", etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Richard C. Meyer is the principal and is involved with all aspects of administering engineering projects including client contact, cost estimates, design, quality control, contract administration, and contract closeout. He coordinates the Engineering staff and has participated in most facets of Civil Engineering including structural, sanitary and storm sewerage, *roads and bridges*, airport designs, and *construction management*. He is knowledgeable of the DOTD's "Roadway Design Manual", "Hydraulics Manual", "Testing Procedures Manual", and "Sampling Manual". As Project Engineer for the Federal Aid System Projects, he has administered assistants, certified inspectors, and field representatives for the construction of asphaltic concrete and Portland concrete roadways and drainage systems for over thirty years. The work included interpreting contract documents, preparing pay requests and change orders, and coordination with Federal, State and Parish Representatives. He is a member of the Louisiana Engineer's Society, the American Society of Civil Engineers, the American Concrete Institute, National Society of Professional Engineers, Louisiana Floodplain Managers Association, and the American Council of Engineering Companies.

06/22-Present	State Project No. H.014048.6: S. Tangipahoa Roads – Pavement Rehab (CE&I), Tangipahoa Parish: Principal for the Construction Engineering and Inspection Services which includes milling of 8" minimum depth patching, milling of 2" existing roadway, overlay with 2" superpave asphaltic concrete, striping, and related work.
03/19-11/19	State Project No. H.012783.6: WB Veterans: Severn Avenue – Clearview Parkway, Jefferson Parish: Principal for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. Construction Cost: \$2.8M
11/15-12/18	State Project No. H.007351: Country Drive Widening Phase A (Jeff Drive to Presque Isle Drive), Terrebonne Parish: Principal for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, and traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: \$3.9M
11/16-06/18	State Project No. H.007265.6: St. Charles Avenue (LA Ave. – Calliope Street), Orleans Parish: Principal for the Construction Engineering and Inspection services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: \$3.6M4
08/15-05/18	State Project No. H.007331: Pakenham Drive (LA 46 – LA 39), St. Bernard Parish: Principal for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: \$5.3M



Firm en	Firm employed by: Meyer Engineers, Ltd.						
Name	Name David H. Dupre, P.E.			Years of relevant experience with this employer	34		
Title	Title Civil Engineer/Construction Administration			Years of relevant experience with other employer(s)	3		
Degree((s) / Year	s / Specialization		B.S. Civil Engineering 1984, Louisiana State University			
Active 1	registratio	on number / state / exp	iration date	23422/LA/03-31-2024			
Year re	Year registered 1989 Discipline			Civil Engineering			
Contract role(s) / brief description of responsibilities			esponsibilities	Construction Administration Support / Meets MPR No. 2			



Experience dates (mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; *i.e.*, "designed drainage", "designed girders", "designed intersection", etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

David H. Dupre is a Principal and a Professional Civil Engineer, registered in the State of Louisiana. He will provide *construction administration support*. He is involved with all aspects of administering engineering projects which include client contact, cost estimates, design, quality control, construction administration, preparation of reports, plans and specifications. He participates in most facets of Civil Engineering design including roads, bridges, drainage, sanitary sewer, water and structural. He was the 2020-2021 former *Chairman of the Board* of the *American Council of Engineering Companies Louisiana* (*ACECL*). He was also the former New Orleans Chapter President. In 2016, he was honored in receiving the *Outstanding Civil Engineer* award from the New Orleans Branch of the *ASCE*. He is also a member of SAME, ASCE, APWA, CMAA and LES. He has designed projects in accordance with DOTD's "Roadway Design Manual", "Hydraulics Manual", "Bridge Manual", "Complete Streets Manual", and the "Louisiana Standard Specification for Roads and Bridges". He is certified in Local Public Agency Qualification Core Training, *Construction Engineering and Inspection (CE&I) Training*, Project Planning, Feasibility & Application Workshop, Project Design and Delivery Training. He completed the Designing Streets for Pedestrian & Bicycle Safety Workshop. He is a *LADOTD certified Traffic Control Supervisor and Flagger*.

07/12-09/22

State Project No. H.009770: St. John Mississippi River Trail – Phase III and IV, St. John the Baptist Parish: Phase III: Provided Construction Administration Support for the 10' wide asphalt multi-use trail in Reserve from East 29th Street to West 10th Street. The trail which was constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. The work also included a pedestrian crossing on River Road, drainage, benches, signage, and striping. The construction cost was \$1.3M. Phase IV: Provided Construction Administration Support for the for the 10' wide asphalt multi-use trial on the East Bank Mississippi River levee from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are near the toe of the levee to avoid industry conflicts. The work also included drainage, a ramp, a pedestrian crossing, signage, and striping. The asphalt trail consisted of 4" asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection of the levee. Construction Cost: \$2.3M

11/15-12/18

State Project No. H-971845-1: Wisner Boulevard Shared Use Path, Orleans Parish: Project Manager for the 10' wide concrete path for bicycles and pedestrians along Wisner Boulevard. The path is on the Bayou St. John side of Wisner Boulevard and begins at the termination of the existing bike path, north of I-610 and ends at Esplanade Avenue. The project included coordination and design striping for street crossings of the shared use path along Bayou St. John and the implementation of future traffic signals. He coordinated with the City of New Orleans Public Works, New Orleans Traffic Engineering, Regional Planning Commission, DOTD District 02, and New Orleans City Park Officials. Construction Cost: \$410K



	Meyer Engineers, Ltd. (David H. Dupre) – Continued							
11/16-06/18	State Project No. H.007265.6: St. Charles Avenue (LA Ave. – Calliope Street), Orleans Parish: Provided Construction Administration Support for the Construction Engineering and Inspection Services for St. Charles Avenue which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: \$3.6M							
03/12-11/13	State Project No. H.007209.6: West Esplanade/Clearview Parkway Intersection, Jefferson Parish: Project Engineer for the rehabilitation of Clearview Parkway at West Esplanade. The work included 8" thick portland cement concrete pavement restoration and a complete replacement of the drainage lines leading to the newly constructed triple barrel box culvert (278') and new double U-turn-lane. Also included was excavation and embankment, asphalt concrete, grading, base course, concrete, sidewalks, lighting, signalization, water, pavement markings, guard rail systems, and utility adjustments. Construction Cost: \$3.7M							

Firm en	Firm employed by: Meyer Engineers, Ltd.							
Name	Randall	Oustalet, P.E.		Years of relevant experience with this employer	23			
Title	Title Construction Engineer/Manager			Years of relevant experience with other employer(s)	11			
Degree(Degree(s) / Years / Specialization			B.S. Civil Engineering 1985, Tulane University		March 1		
Active 1	registration	n number / state / ex	piration date	37680/LA/09-30-2023				
Year re	Year registered 2013 Discipline			Civil Engineer				
Contrac	t role(s) /	brief description of	responsibilities	Lead Project Engineer / Meets MPR No. 3				

Experience dates (mm/yy-mm/yy) Experience and qualifications relevant to the proposed contract; *i.e.*, "designed drainage", "designed girders", "designed drainage", "designed d


Randy Oustalet will serve as the *Lead Construction Administrator*. He is a Professional Civil Engineer, registered in the State of Louisiana, with over thirty-three years' experience in responsible charge of *Construction Engineering & Inspection (CE&I)* projects. He has experience working as a Project Engineer and Construction Manager for Architectural and Engineering projects. *He has worked on many DOTD CE&I projects and is well versed in Site Manager and HeadLight.* He also worked on-site at the USACE New Orleans District's Leake Avenue in the Construction Division, Contract Administration, Structures Branch, for USACE Construction Management and Related Services Contract. He is versed in structural concrete, steel construction, and drainage pump stations. He is a *LADOTD certified Traffic Control Supervisor and Flagger*.

06/22-Present	State Project No. H.014048.6: S. Tangipahoa Roads – Pavement Rehab (CE&I), Tangipahoa Parish: Project Engineer for the Construction Engineering and Inspection Services which includes milling of 8" minimum depth patching, milling of 2" existing roadway, overlay with 2" superpave asphaltic concrete, striping, and related work.					
State Project No. H.012338: Houma Civic Center Sidewalks, Terrebone Parish: Project Engineer for the Construction Engineer Inspection Services for the sidewalk project which included removal of existing curbs and drives, installation of sidewalks with handicap ramps, striping, and new drives.						
05/17-06/20	State Project No. H.007175: Lapalco Boulevard (Victory – Westwood), Jefferson Parish: Project Engineer for the Construction Engineering and Inspection Services which included widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work also included clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related work. Construction Cost: \$6.9M					
03/19-11/19	State Project No. H.012783.6: WB Veterans: Severn Avenue – Clearview Parkway, Jefferson Parish: Project Engineer for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. Construction Cost: \$2.8M					



Meyer Engineers, Ltd. (Randall Oustalet) – Continued						
11/15-12/18	State Project No. H.007351: Country Drive Widening Phase A (Jeff Drive to Presque Isle Drive), Terrebonne Parish: Project Engineer for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, and traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: \$3.9M					
07/15-08/18	State Project No. H.009770: St. John Mississippi River Trail – Phase IV, St. John the Baptist Parish: Project Engineer for the Construction Administration and Inspection for the 10' wide asphalt multi-use trial on the East Bank Mississippi River levee from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are near the toe of the levee to avoid industry conflicts. The work also included drainage, a ramp, a pedestrian crossing, signage, and striping. The asphalt trail consisted of 4" asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection of the levee. Construction Cost: \$2.3M					
11/16-06/18	S.P. No. H.007265.6: St. Charles Avenue (LA Ave. – Calliope Street), Orleans Parish: Project Engineer for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: \$3.6M.					
08/15-05/18	State Project No. H.007331: Pakenham Drive (LA 46 – LA 39), St. Bernard Parish: Project Engineer for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: \$5.3M					
10/16-03/18	State Project No. H.001413.6 (CE&I): LA 18 th (4 th St. Ext. – Burmaster), Jefferson Parish: Project Engineer for the Construction Engineering and Inspection Services which included new construction including grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles and traffic pavement markings. Construction Cost: \$7.2M					

Firm employed by: <i>Meyer Engineers</i> , <i>Ltd</i> .							
Name Alec Sim	onson, P.E.		Years of relevant experience with this employer	6			
Title Civil Eng			Years of relevant experience with other employer(s)	0			
Degree(s) / Years			B.S. Civil Engineering 2017, Louisiana State University				
Active registration number / state / expiration date			45838/LA/03-31-2022				
Year registered 2021 Discipline			Civil Engineering				
Contract role(s) / l	brief description of re	esponsibilities	Construction Administration Support/Document Control S	Specialist			
Experience dates	<u> </u>		ant to the proposed contract; i.e., "designed drainage				
(mm/yy-mm/yy)			should cover the years of experience specified in the appl				
computer programs	and has experience in specifications and stan	document manage dards.	will provide Construction Administration Support/Documen ment for all project phases, creating and modifying drawings	s, and collaborating with engineers to			
05/20-Present	State Project No. H.011845, St. John EB Miss River Trail, Phase 4, St. John the Baptist Parish: Document Control Support for Construction Inspection Services for the St. John EB Miss River Trail, Phase 4. This 10' wide asphalt multi-use trail is on the East Ba Mississippi River Levee from Reserve to the St. James Parish line. The work includes drainage, a ramp, a pedestrian crossing on River Rosignage, and striping. He assists with Site Manager and performs payroll review in AASHTOware. Construction Cost: \$2.3M (EST)						
01/16-06/20	Construction Inspect of 6' wide decorative	tion Services for the concrete sidewalks	shington Parish SW, Seg B and C, Washington Parish: e Washington Parish Sidewalk Project in Franklinton, Louisias along Cleveland Street, Main Street (LA 25), Ellis Street, We Manager and performed payroll review in AASHTOware.	ana. The project consisted of 4,000 LF (ashington Street (LA 10), Pearl Street			
0319-05/20	Construction Engine included pavement pavement, concrete w	eering Services for atching, superpave alks, handicap curb	Westbound Veterans: Severn Ave – Clearview Pkwy, Jefferson Parish Westbound Veterans Boulevard (Severn Avenue – Clearview asphalt concrete, and combination curb and gutter. The woo raps, striping, loop detectors, guard rail, and new drainage struction Cost: \$2.9M	w Parkway) in Jefferson Parish which rk also included cold planing asphalt			
05/17-06/19	State Project No. H.00717: Lapalco (Victory – Westwood), Jefferson Parish: Document Control Support for the Construction Engineering Services for the Lapalco (Victory – Westwood) project. The project included widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: \$6.9M						
08/15-05/18	State Project No. H.007331: Pakenham Drive (LA 46 – LA 39); St. Bernard Parish: Document Control Support for the Construction Engineering Services for Pakenham Drive (LA 46 – LA 39) road reconstruction on Pakenham Drive, Jackson Boulevard, Courthou Square, and Tyler Street. Work included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and subsurfadrainage. Work also included removing the existing roadway, and constructing traffic signals, sewer lines and water lines. He assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: \$5.3M						




Firm em	ployed by	: Meyer Engineer	s, Ltd.				
	Justin Bos			Years of relevant experience with this employer	5	- 444	
Title	Lead Con	struction Inspector		Years of relevant experience with other employer(s)	8		
Degree(s	s) / Years	/ Specialization					
Active re	egistration	number / state / e	xpiration date				
Year reg	gistered		Discipline	LADOTD certified in Embankment and Base Course, Por (PCC) Paving, Asphalt Paving, Structural Concrete, and Traffic Control Supervisor and Flagger			
Contract	t role(s) / t	prief description of	f responsibilities	Lead Construction Inspector			
Experien	nce dates	-	•	evant to the proposed contract; i.e., "designed drain		s", "designed	
(mm/yy-	–mm/yy)	intersection", etc	. Experience date	es should cover the <mark>years of experience</mark> specified in the a	applicable MPR(s).		
Asphalt F	•	ructural Concrete, a		ity, LADOTD certified in Embankment and Base Course, F rtified Traffic Control Supervisor and Flagger. He is well	·		
07/21-1	Present	and Inspection Se vertical lift bridge project dairy, coor ensure that all wo operations; and p	rvices for construc will be built on ex dinating with DOT rk is being perform	and LA 316: Company Canal Bridge, Terrebonne Parish: Interior of a new vertical lift bridge over the Company Canal or isting alignment. Duties include maintaining all construction D and appropriate utility representatives, inspecting the contract in accordance with the plans and specifications; keeping mate packages, including Form 2059 "Summary of Test M (EST)	LA 24 at new operator's he field records; making daily ractor's construction operate clear and concise records	ouse. The new y entries in the tions (daily) to of contractua	
01/21-	State Project No. H.009804.6: South Williams Boulevard Streetscaping, Jefferson Parish: Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete sidewalk pavement and replacing with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental drainage. Duties included reviewing the Contractor's schedule, reviewing all requests for information, and coordinating with DOTE Completed all closeout submittals including Form 2059 and record drawings and performed all documentation on DOTD's Site Manage Program. Construction Cost: \$658K						
03/19-	-11/19	Engineering and	Inspection Services	eterans: Severn Avenue – Clearview Parkway, Jefferson Par which included pavement patching, superpave asphaltic con asphalt pavement, concrete walks, handicap curb ramps, str	ncrete, and combination cu	and gutte	




drainage structures. Construction Cost: \$2.8M

	Meyer Engineers, Ltd. (Justin Bosarge Resume) – Continued
05/17-09/19	State Project No. 007175: Lapalco (Victory – Westwood), Jefferson Parish: Inspector for the Construction Engineering and Inspection Services for widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work also consisted of clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related work. Duties included gathering and organizing samples and documentation for the DOTD approved sampling plan and 2059, inspecting construction activities in the field, documenting field operations in field books and Site Manager system, measuring, and verifying quantities with contractor, coordinating field testing as required, and maintaining record drawings. Construction Cost: \$6.9M
11/15-12/18	State Project No. H.007351: Country Drive Widening Phase A (Jeff Drive to Presque Isle Drive), Terrebonne Parish: Lead Inspector for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, and traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: \$3.9M
11/16-08/18	State Project No. H.007265.6: St. Charles Avenue (LA Ave. – Calliope Street): Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: \$3.6M
08/15-05/18	State Project No. H.007331: Pakenham Drive (LA 46 – LA 39), St. Bernard Parish: Lead Inspector for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: \$5.3M
10//16-05/18	State Project No. H.001413.6 (CE&I): LA 18 (4 th Street Extension – Burmaster), Jefferson Parish: Inspector for the Construction Engineering and Inspection Services for LA 18 (4 th Street Extension – Burmaster). The project included new construction including grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings. Duties included utilizing DOTD's Site Manager Program and coordinating with DOTD. Also reviewed and managed shop drawings and requests for information. Final submittal package was submitted to the DOTD Construction Audit Section including Form 2059 and as-built drawings. Construction Cost: \$7.2M

Firm employed by:	Meyer Engineers, Ltd.								
Name Glen Egg	gert	Years of relevant experience with this firm/employer	26						
Title Construct	tion Inspector	Years of relevant experience with other firm(s)/employer(s)	1	The state of the s					
Degree(s) / Years	/ Specialization								
Active registration	n number / state / expiration date								
Year registered	Discipline	Cement Concrete (PCC) Paving, , Structural Concrete, Traffic Coand Flagger	LaDOTD Certified Asphalt Concrete Paving, Structural Concrete, Portland Cement Concrete (PCC) Paving, , Structural Concrete, Traffic Control Supervisor and Flagger						
Contract role(s) / l	brief description of responsibilities	Construction Inspector							
Experience dates	Experience and qualifications rele	evant to the proposed contract; i.e., "designed drainage", "desig	ned girders", "de	signed					
(mm/yy-mm/yy)		es should cover the <mark>years of experience</mark> specified in the applical							
pumping stations, b interpretation of eng Rouge/Parish of East	oridges, roadways, and utilities. His backineering plans and specifications and hat Baton Rouge, enforcing project specific and digital photography documentation.		a lab manager. He ogram (SSOP) for the He is proficient in M	is proficient in the City of Baton IS Office (Word,					
06/22-Present	administration and <i>construction engine</i> throughout the Parish. He maintains all present on the job site, Contractor's properties, and the charging of time. He is	S. Tangipahoa Roads – Pavement Rehab (CE&I), Tangipahoa Parish: Currently providing construction in engineering and inspection services including milling, overlay, and striping, for several road overlay projects ains all construction field records, makes daily entries in the project diary (DWR) to indicate Consultant's personnel stor's personnel and equipment being utilized for the project, the work being accepted, the acceptability of traffic e. He inspects Contractor's construction operations (daily) to ensure that all work is performed in accordance with the contractions. He keeps clear and concise records of the contractual operations, prepares monthly pay estimates, and makes							
While employed wit	th other firms, Mr. Eggert performed Con	nstruction Engineering and Inspection. Projects included the following	;:						
05/22-06/22	observed the placement of 130 LBS of for the new roadway.	hern University Erosion/Road Improvements, East Baton Rouge Parferiprap for erosion control. Also observed the removal of the existing respectively.	roadway and prepara	ation of the area					
05/19-06/22	State Project No. H.013579.6: Pecue Lane I-10 Interchange, East Baton Rouge Parish: Construction Inspector for the Pecue Lane I-10 Interchange. The project consisted of clearing and grubbing, excavation, embankment work, driving of concrete and pipe piles, performing tests on								
06/18-08/20	Terrace/South I-110, East Baton Rouge Parish: Lead Construction Inspector on the project from start to completion. Project consisted of drilling shafts, installing reinforced steel baskets, placing concrete for project, drill shafts, and the driving of a limited number of timber piles. Concrete was placed for footings, columns, bent caps, deck spans, barrier railing and area paving. Project also consisted of demo work on sections of I-110 roadway. This was done by both hydro-demolition and using a jack hammer. Observed drainage work consisting of piping and catch basins being installed. Excavation, embankment, and hydro-seeding also observed during construction. Quality control and quality assurance observed and performed. Quality assurance during painting and electrical work was performed for the new ramp and project site.								
05/16-10/17	Reconstruction. The project consisted	Mayer Bridge Reconstruction, East Baton Rouge Parish: Construction In of driving piles, placing concrete for bent caps, concrete for bridge during the concrete and asphalt placements.							



Firm employed by	y: Meyer Engineers, 1	Ltd.					
Name Byron M	lackey		Years of relevant experience with this employer	6			
Title Construc	ction Inspector		Years of relevant experience with other employer(s) 6				
Degree(s) / Years	/ Specialization		B.S. Construction Management, 2009, Louisiana State Uni	versity			
Active registration	n number / state / expi	ration date	N/A				
Year registered	2021	Discipline	LADOTD certified in Embankment and Base Course, Portl Concrete (PCC) Paving, Asphalt Concrete Paving, Structur and a LADOTD Certified Traffic Control Technician and F	al Concrete,			
Contract role(s) /	brief description of re	sponsibilities	Construction Inspector				
Experience dates	_		ant to the proposed contract; i.e., "designed drainage"	_	_		
(mm/yy–mm/yy)	intersection", etc. E	Experience dates s	should cover the years of experience specified in the appli	cable MPR(s).		
is LADOTD Certifi	ied in Embankment an Traffic Control Techn	d Base Course, Po ician and Flagger	ve years of experience in road construction. He will perform Cortland Cement Concrete (PCC) Paving, Asphalt Concrete Parties well versed in DOTD's construction software Site Man	aving, Structur nager and Hea	ral Concrete, and is a adLight.		
02/23-Present	State Project No. H.013365: LA 45/LA 303 Rosethorne Path (Lafitte), Jefferson Parish: Construction Inspector for the Construction Engineering and Inspection for the Rosethorne Path which includes an approximately 10,000' 6' wide concrete path along the east side of LA 45 (Jean Lafitte Boulevard) in the vicinity of Rosethorne Park and the Lafitte Fire Station. Striping, signage, and drainage modifications are included in this project. Construction Cost: \$1.2M (EST)						
01/23-Present	Services for the const	ruction of an appro	ard 40 Arpent Trail: Construction Inspector for the Construction at the Construction of two bicycle-pedestrian bridges across the 40 Arpent Trail: Construction of two bicycle-pedestrian bridges across the 40 Arpent Trail: Construction of two bicycle-pedestrian bridges across the 40 Arpent Trail: Construction Inspector for the Construction of the Construction Inspector for the Construction Inspector f	e 40 Arpent Lo	evee from Arabi to the		
09/22-Present	street reconstruction f consists of the remov curbs. Construction si	or approximately 5 al of the existing re hall also include th	son Parish: Construction Inspector for the Construction Engage, 000 LF of Citrus Boulevard between Dickory Avenue and Elmoadway surface, installation of sand base as required and 9" the adjustment of drainage, sewer, and water structures that are sections shall also be removed and replaced. Construction Cost	nwood Park Boick concrete payithin the roa	oulevard. Construction avenuent with concrete dway limits. Concrete		
10/16-07/18	State Project No. H.001413.6: LA 18 (4 th St. Ext. – Burmaster): Lead Inspector for the Construction Engineering and Inspection Services for the new construction on LA 18 which included grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings. Construction Cost: \$7.2M						
08/15-05/18	State Project No. H.007331: Packenham Drive (LA 46 – LA 39), St. Bernard Parish: Construction Inspector for the Construction Engineering and Inspection Services for the road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse Square, and Tyler Street. The work includes constructing a new asphaltic roadway with curb and gutter, sidewalks, subsurface drainage, removing the existing roadway, construction traffic signals, sewer lines, and water lines. He performed weekly progress meetings, negotiated and processed change orders, updated DOTD's Site Manage Program, and reviewed all Requests for Information (RFI). Construction Cost: \$5.3M						



	Meyer Engineers, Ltd. (Byron Mackey) – Continued							
03/19-11/19	State Project No. H.012783.6: WB Veterans: Severn Avenue – Clearview Parkway, Jefferson Parish: Construction Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. Construction Cost: \$2.8M							
01/21-12/21	State Project No. H.009804.6: South Williams Boulevard Street Scaping, Jefferson Parish: Construction Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete sidewalk pavement and replacing with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental drainage. Construction Cost: \$658K (EST)							

17. Firm Experience:

PROJECT NO. 1								
Firm name	Meyer Engineer	rs, Ltd.		Past	Performance Evaluation Dis	cipline(s)*	**CE&I	
Project name	S. Tangipahoa	Roads – Paveme	nt Rehab		Firm res	ponsibility (prime or sub?)	Prime
Project number	State Project 1	No. H.014048	Owner's nan	ne	Department of Transporta	tion and Dev	elopment/Tangi	pahoa Parish
Project location	Tangipahoa	Parish			Owner's Project Manager	Misty Evan	ıs	
Owner's address	ss, phone, email	15485 W. Club	Deluxe Road,	, Hai	mmond, LA 70403; 985-340	-9028; MEva	ans@tangipahoa	org.
Services comm	Services commenced by this firm (mm/yy) 05/22 Total consultant contract cost (\$1,000's) \$707					\$707		
Services compl	Services completed by this firm (mm/yy) On-Going Cost of consultant services provided by this firm (\$1,000's) \$707						\$707	

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

Meyer Engineers, Ltd. (Meyer) is performing Construction Engineering and Inspection Services for the South Tangipahoa roads rehabilitation which includes milling, overlay, and striping along with combination curb and gutter, and incidental drainage. Meyer is working hand in hand with the Contractor, DOTD, and the Tangipahoa Engineering Department.



The work is being performed on Sisters Road, N. Baptist Road, Happywoods Roads, Rufus Bankston Road, and Wardline Road. Meyer reviews the Contractor's schedule, reviews all Requests for Information (RFI), and coordinates with DOTD District 62 and the Tangipahoa Department of Public Works. The project requires a constant presence on site. Meyer performs constant checks, provides knowledge and communication to prevent problems.



Meyer will complete all closeout submittals including Form 2059 and record drawings and is performing all documentation on DOTD's Site Manager Program and HeadLight. Construction Cost: \$2.5M (EST)

Team Members: Richard Meyer, P.E. / Randy Oustalet, P.E. / Glen Eggert 100% of the work for this project is performed in Louisiana.

	PROJECT NO. 2									
Firm name	Meyer Engineer	rs, Ltd.		Past	Performance Evalua	tion Disc	cipline(s)*	**CE&I		
Project name	WB Veterans: S	Severn Avenue –	Clearview Pa	rkwa	ay 1	Firm resp	onsibility (prime or sub?)	Prime	
Project number	State Project 1	No. H.012783.6	Owner's nan	ne	Department of Trai	nsportati	ion and Dev	elopment		
Project location	Jefferson Pa	rish			Owner's Project Ma	anager	Kevin Rizz	o		
Owner's address	s, phone, email	P.O. Box 94245	5, Baton Roug	ge, L	A 70804; 225-379-10	041; Keve	en.Rizzo@L	A.GOV		
Services commenced by this firm (mm/yy) 03/19 Total consultant contract cost (\$1,000's)							\$251			
Services comple	Services completed by this firm (mm/yy) 11/19 Cost of consultant services provided by this firm (\$1,000's)							<i>\$95</i>		

Meyer Engineers, Ltd. (Meyer) completed Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures.

Veterans Boulevard has many businesses along the corridor. To minimize disruption of these businesses, Meyer *worked hand in hand with* the contractor, *DOTD*, and the Jefferson Parish Engineering Department. Meyer also coordinated work and schedules to minimize disrupting football season, as there are many restaurants and bars within the project limits.

Meyer reviewed the Contractor's schedule, reviewed all Requests for Information (RFI), and *coordinated with DOTD* District 02 and Jefferson Parish Engineering Department.





Meyer completed all close out submittals including *Form 2059* and record drawings and performed all documentation on *DOTD's Site Manager Program*. Construction Cost: \$2.8M

Team Members: Richard Meyer, P.E. | David Dupre, P.E. | Randy Oustalet, P.E. | Justin Bosarge (Lead Inspector)

100% of the work for this project was performed in Louisiana.

	PROJECT NO. 3							
Firm name	Meyer Engineer	rs, Ltd.		Past Perfo	ormance Evaluation Discipline	e(s)* **CE&I		
Project name	St. Charles Ave.	nue (LA Ave. – C	Calliope Stree	et)	Firm responsib	oility (prime or sub?)	Prime	
Project number	State Project 1	No. H.007265.6	Owner's na	me	Department of Transportati	on and Development		
Project location	Orleans Pari	rsh e			Owner's Project Manager	Justin Guilbeau		
Owner's address	s, phone, email	14101 Old Gen	tilly Road, N	ew Orleans	s, LA 70804, 504-253-6120; J	ustin.Guilbeau@LA.G	GOV	
Services commenced by this firm (mm/yy) 11/16 Total consultant contract cost (\$1,000's)						\$680		
Services comple	Services completed by this firm (mm/yy) 06/18 Cost of consultant services provided by this firm (\$1,000's)						\$570	



Meyer Engineers, Ltd. (Meyer) completed Construction Engineering and Inspection Services for St. Charles Avenue which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection.

St. Charles Avenue has many large live oak trees along the corridor. Due to the sensitive nature of these trees, Meyer *worked hand in hand with* the contractor, *DOTD*, and the Orleans Parish Landscaping Department during root pruning, and tree trimming activities.

Meyer also coordinated work and schedules to minimize disrupting Mardi Gras season. Meyer reviewed the Contractor's schedule, reviewed all Requests for Information

(RFI), and coordinated with DOTD District 02 and Orleans Parish Public Works Department.

Meyer completed all close out submittals including *Form 2059* and record drawings and performed all documentation on *DOTD's Site Manager Program*. *Meyer received a 4.5 of 5.0 performance rating* for this project. Construction Cost: \$3.6M

Team Members: Richard Meyer, P.E. | Randy Oustalet, P.E. | Justin Bosarge (Lead Inspector) 100% of the work for this project was performed in Louisiana.


Meyer received a rating of 4.5 out of 5.0 for this CE&I project from DOTD. Fred Wetekamm, former District 02 Engineer, states on his evaluation Meyer's "Project Engineer was proactive and exceeded expectations. Project Engineer and Inspector performed outstanding efforts in communication, especially for the high visibility of this project and in monitoring schedules and costs associated with this project."



	PROJECT NO. 4							
Firm name	Meyer Engineer	rs, Ltd.		Past Perfo	rmance Evalu	ation Discipline(s)*	
Project name	Country Drive	Widening Phase	A (Jeff Drive	to Presque	e Isle Drive)	Firm responsibi	lity (prime or sub?)	Prime
Project number	State Project 1	Vo. H.007351	Owner's nar	me	Department	of Transportatio	n and Development	
Project location	Terrebonne l	Parish			Owner's Pro	ject Manager	Jacob Oncale	
Owner's address	ss, phone, email	5056 West Mai	in Street, Hou	ma, LA 70	360; 985-858-	-2408; Jacob.On	cale@LA.GOV	
Services comm	Services commenced by this firm (mm/yy) 11/15 Total consultant contract cost (\$1,000's) \$524					\$524		
Services compl	Services completed by this firm (mm/yy) 04/18 Cost of consultant services provided by this firm (\$1,000's) \$508						\$508	

Meyer Engineers, Ltd. completed the Construction Engineering and Inspection Services for Country Drive Widening Phase A (Jeff Drive to Presque Isle Drive) in Terrebonne Parish.

The project included the *complete reconstruction and widening of 7,300 LF of Country Drive* in Houma. Additional work included clearing and grubbing, *drainage structures*, cold planing asphaltic concrete, pavement patching, *class II base course*, superpave *asphaltic concrete pavement*, *and traffic pavement markings*. Traffic is being maintained on this busy street.



Meyer Engineers, Ltd. utilized DOTD's Site Manager Program and coordinated with DOTD



District 02 and Terrebonne Parish. Meyer reviewed and managed shop drawings and Requests for Information (RFI).

Meyer Engineers, Ltd. submitted the final submittal package to the DOTD Construction Audit Section including Form 2059 and as-built drawings. Construction Cost: \$3.9M.

Team Members: Richard Meyer, P.E. | David Dupre, P.E. | Randy Oustalet, P.E. | Justin Bosarge (Lead Inspector)

100% of the work for this project was performed in Louisiana

	PROJECT NO. 5								
Firm name	Meyer Enginee	rs, Ltd.		Past	Performance Evaluation Disc	cipline(s)*	**CE&I		
Project name	Pakenham Driv	ve (LA 46 – LA	<i>39</i>)		Firm res	ponsibility (1	prime or sub?)	Prime	
Project number State Project No. H.007331 Owner's name				e	Department of Transportation and Development				
Project location	St. Bernard	Parish			Owner's Project Manager	Justin Gui	lbeau		
Owner's address	s, phone, email	14101 Old Ge	entilly Road, N	ew Or	rleans, LA 70804, 504-253-6	120; Justin.	Guilbeau@LA.G	OV	
Services commenced by this firm (mm/yy) $08/15$ Total consultant contributions $08/15$					al consultant contract cost (\$1	,000's)		\$377	
Services comple	Services completed by this firm (mm/yy) On-Going Cost of consultant services provided by this firm (\$1,000's) \$354					\$354			

Meyer Engineers, Ltd. (Meyer) is completing Construction Engineering and Inspection Services which included road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse Square, and Tyler Street.

Work included constructing a *new asphaltic concrete roadway* with curb and gutter, sidewalks, and *subsurface drainage*. The scope of work also included removing the existing roadway, and constructing traffic signals, sewer lines and water lines. Meyer coordinated the relocation of utilities including Entergy, AT&T, and Cox. Access to residents had to be maintained on this residential street within the existing 40' right of way.

Meyer's scope of work includes review of the Contractor's schedule, review of all Requests for Information (RFI), and *coordination with DOTD* District 02 and St. Bernard Parish Engineering Department.

Meyer will complete all close out submittals including *Form 2059* and record drawings and is performing all documentation on *DOTD's Site Manager Program*. Construction Cost: \$5.3M (EST)

Team Members: Richard Meyer, P.E. | David Dupre, P.E. | Randy Oustalet 100% of the work for this project was performed in Louisiana.



18. Approach and Methodology:

PROJECT APPROACH

If selected, *Meyer Engineers*, *Ltd.* (*Meyer*) will provide Construction Engineering and Inspection (CE&I) services for *DOTD District 62 and the City of Slidell for the Carey Street Pavement Rehabilitation* project. Work will be performed according to the following flow/schedule.

- 1) MEL submits *Quality Control Plan* to DOTD as required upon notice of contract award.
- 2) DOTD informs MEL of DOTD coordinator.
- 3) MEL contacts DOTD coordinator and forms partnering relationship and discusses requirements of the project.
- 4) MEL will confirm with DOTD if any local Entity is involved and address Participation vs Non-Participation funding categories and discuss if a Entity Notice of Contract Execution is needed.
- 5) MEL obtains contact info of all parties and reaches out to establish introductions.
- 6) MEL establishes date and time for Preconstruction Meeting.
- Preconstruction Meeting: Once all contacts are made, MEL will coordinate the Preconstruction Meeting. The standard DOTD Preconstruction checklist will be utilized. Various topics discussed at the Preconstruction Meeting will include but not be limited to:



Carey Street at Old Spanish Trail

- Agree upon start date and issue Notice to Proceed.
- ♣ Provide introduction of main team members.
- Discuss safety and that the Contractor shall comply with all *Occupational Safety and Health Administration (OSHA)*Regulations.
- * Review Construction Contractor's schedule.
- Discuss Assembly Period including options for Contractor to shorten same period if needed.
- Include *DOTD Compliance* representative to discuss Small Business and Disadvantage Business goals.
- Explain process of monthly pay estimates and change orders utilizing *Site Manager* and payroll submittals through AASHTOWare.

- ♣ Discuss use of DOTD Request for Information (RFI) forms.
- **Emphasize Contractor input required on RFIs**
- Discuss **Sampling Plan** and coordination of testing materials.
- Agree on frequency of progress meetings.
- Review with the contractor compliance with the Approved Traffic Control Plan, MUTCD, and public notification
- Discuss any applicable environmental topics and submittal of Storm Water Prevention Plan.
- ♣ Formulate closeout procedures.
- ♣ Allow for additional questions and comments.
- ♣ Provide minutes to all team members.
- ♣ Discuss chain of communication for public awareness.

- 8) MEL will issue NTP to Construction Contractor based on mutual agreement of starting date established at Preconstruction Meeting.
- 9) MEL or appropriate DBE will provide an Inspector with all applicable DOTD certifications.
- 10) Certified Inspector, through coordination with Construction Contractor, will obtain appropriate material samples for Quality Assurance and initiate "Sampling Plan". Certified Inspector will obtain all required Certificates of Analysis/Compliance/Delivery from the Contractor throughout the course of construction.
- 11) *Certified Inspection will be available* for any off site inspection such as concrete fabrication plants and pile fabrication.
- 12) Certified Inspectors are available and have extensive experience in the construction of embankments, drainage installation, roadway base courses, PCC paving, asphalt paving, sidewalks, temporary traffic control and roadway construction safety.
- 13) *Fuel Adjustments:* In the event Superpave Asphalt item applies, Project Engineer will maintain DOTD monthly publicized indices and calculate Fuel Adjustments.
- MEL will hold progress meetings as established in Preconstruction Meeting to monitor progress of work, provide status of pay estimates, address material sampling failures, possible change orders, Disadvantaged or Small Business requirements, payroll issues and all other applicable topics. "Responsible Charge" of local agency will be required to attend if Local Entity is a stakes holder.



Bridge on Carey Street at Guzman Street

- MEL's Project Engineer will generate monthly pay estimates and process accordingly. Cost Disbursement will be signed by Responsible Charge of local agency if applicable and Project Engineer will route all documents and track the progress of pay estimate approval through DOTD Site Manager.
- MEL firm will utilize Construction Contractor's use of AASHTOWare to ensure proper records are provided such as payrolls and monthly subcontractor payments. MEL will approve accordingly.
- MEL Project Inspector will utilize DOTD Site Manager and/or HeadLight to provide Daily Work Reports which will record daily resources (personnel and equipment), work progress, weather conditions as well as track quantities of various Line Items as well and material sample entries.
- 18) *Use of HeadLight:* MEL has adjusted to the use of HeadLight requirement to more efficiently document daily activities and accumulate quantities for final audit submittal.
- Any needed *change orders* will be drafted by MEL Project Engineer and processed through Site Manager by obtaining appropriate electronic approvals and original signatures. Any Category 1 change orders will be forwarded to DOTD Headquarters for appropriate signatures for Headquarters Construction Manager, Chief of Construction as well as Chief Engineer.



- Final Inspection: Once all Line Items of work are completed MEL will coordinate a final walkthrough to confirm items are complete and through Certified Inspector will provide and monitor completion of punch list items for recommendation of acceptance to local authority and DOTD. To minimize the amount of punch list items during the Final Inspection, the Certified Inspector compiles Working Lists for each major item as it is completed. These Working Lists are resolved by the Contractor prior to the Final Inspection.
- 21) Project Engineer will obtain acceptance through local authority to provide in closeout documents noted below.
- Once work is completed and project is accepted, the Project Engineer through assistance of the certified inspector will accumulate all *closeout* documents for final submission to Auditing Division. Close out documents will be submitted in accordance with DOTD standard check lists. Such documents will include but not be limited to:
 - Final (Zero) pay estimate.
 - Signed Reconciliation of Weather and Working Day Report.
 - **&** Change Orders with original signatures.
 - Any original documents such as OCP insurance statements
 - **b** Certificates of Release for removal line-items.
 - Correspondences.
 - **2059 Sampling Plan with any dispositions.** Any dispositions will be noted and signed by Project Engineer.
 - * Record (As Built) drawings.
 - **Acceptance Resolution from local authority.**
 - Construction Layout Book or notarized letter indicating layout was performed appropriately.

RESOURCES

Certifications: MEL's Project Engineer has the Traffic Control Supervisor and Flagger certifications. MEL's inspectors are certified in Traffic Control Supervisor or Technician, and Flagger and have certifications in Embankment and Base Course, PCC Paving, Asphalt Paving, and Structural Concrete.

Handicap Ramps: ADA provides strict guidelines as to the acceptance of these unique sidewalks to provide for the safety and well-being of certain disadvantaged individuals. MEL Inspectors to be used on this type of work have completed various programs and seminars and have a thorough understanding of the Types of ramps designed being diagonal or direct. To better implement proper Quality Assurance, the MEL Certified Inspector will hold preliminary field meetings with Construction Contractor's resources to discuss the intricacies and the plan of approach to best understand and implement the complexities of the work associated.

Use of smart levels: While considered conventional the use of a smart levels is utilized to not only measure longitudinal and transverse slopes but will be utilized to measure slope "breaks" between the different sections of the handicap ramp system (ramp, landing, flares, sidewalk) and asphalt paths.



Electronic Field Books: As noted previously above, the use of Electronic Field Books has become more popular with DOTD and found to help with efficiency of final audit. MEL Certified Inspectors have become familiar with and proficient in the use of this method of recording line-item quantities.


Virtual Meetings: Virtual meetings have been found to be effective while allowing all team members to participate in progress meetings to maintain status of the project. Use of virtual meetings will be used as needed.

Software: MEL's inspectors have *I-pads* with mobile data and *HeadLight* software.

PROJECT SPECIFIC APPROACH


MEL's team is very experienced in DOTD CE&I work for numerous projects including concrete pavement rehabilitation. The project length is approximately 3,500' long. Special attention will be given to coordinating with the contractor on minimizing traffic disruptions to Brock Elementary School and businesses in the area. Nose and dust will be a concern for this project and will be monitored.

SAMPLE PROJECT SCHEDULE





Carey Street at Brock Elementary School



19. Workload:

Firm(s) ALL FIRMS MUST BE REPRESENTED IN THIS TABLE	Past Performance Evaluation Discipline(s) *	Contract Number and State Project Number	Project Name	Remaining Unpaid Balance**
Meyer Engineers, Ltd.	CE&I/OV	#4400017430 H.001498	LA 24 & LA 316: Company Canal Bridge (CE&I)	\$233,622.54
	Road	#4400013796 H.004727	Howard Avenue Extension (Loyola Avenue to LaSalle Street	\$19,782
	CE&I/OV	#4400021186 H.013520	Barringer Drive Sidewalks	\$38,498.75
	Road	#4400023075 H.013522	S. Lewis Street Widening	\$329,542.42
	CE&I/OV	#4400024988 H.006457.6	Roundabout @ PR 929 and Parker Road	\$128,504

20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.





Expiration Date: 3/15/2026




02 ND



















21. QA/QC Plan:

N/A



22. Sub-consultant Information:

Firm Name (Name must match as registered with Louisiana's Secretary of State)	Address	Point of Contact and email address	Phone Number
N/A			

23. Location:

N/A