
DUPLANTIS DESIGN GROUP, PROFESSIONAL CORPORATION
1308 Camellia Boulevard
Suite 200
Lafayette, LA 70508

August 5, 2026

Louisiana Department of Transportation & Development

Re:  Contract No. 4400035806 LA 384 (Big Lake Rd to McNeese St)

Dear Selection Committee,

We are pleased to submit the attached qualifications to the Louisiana Department of Transportation 
& Development for Contract No. 4400035806 LA 384 (Big Lake Rd to McNeese St). We value the 
opportunity to continue serving Louisiana communities and are committed to delivering improvements 
that enhance where we live, work, and play. With a diverse background in design, project management, 
and client coordination, our team is prepared to support LADOTD on this transformational project. 

Collaboration is at the core of our approach. We believe the best solutions will come from working closely 
and collaboratively with LADOTD and project stakeholders, listening carefully to diverse perspectives, 
and making informed decisions as a team. Our goal is to deliver a thoroughly vetted project that is 
completed efficiently and correctly the first time. 

We have extensive experience in managing all aspects of an infrastructure project. Our roots are 
embedded in the culture of true project management, where we serve as a single point of contact and 
“boots-on-the-ground” support for all our clients. Our teams are highly skilled in planning, coordinating 
multidisciplinary efforts, and keeping projects on schedule and within budget. 

Our success is built on our core values of Respect, Integrity, Client Satisfaction, and Excellence. From 
leadership, to draftsmen, to our contracting partners, our team takes pride in putting our clients and their 
project needs first. Our team brings direct experience with projects similar to the LA 384, including the 
transformation of Main Street in Broussard, LA, where we helped convert a traditional roadway into a 
complete local street through multiple phases of development. This experience has strengthened our 
ability to successfully guide complex infrastructure improvements while maintaining strong document 
control, communication, and project oversight. Through structured kickoff, progress, and milestone 
meetings, we consistently improve coordination, promote efficient project delivery, and reduce risk for all.

For this project, our personnel will provide civil and structural engineering, surveying, and environmental 
services. To further strengthen our project team, we have enlisted Raba Kistner, Inc. for geotechnical 
services and Gresham Smith for traffic signal and street lighting design, as well as roadway and bridge 
support. By understanding each individual’s expertise, clearly communicating roles and assignments, and 
establishing attainable project milestones, we will fully leverage the expertise of each team member to 
achieve project success.

Enclosed is our team’s Form 24-102, which contains our qualifications and capabilities for this project. 
We welcome any questions you may have regarding our submittal. Thank you in advance for your 
consideration and for the opportunity you have extended to the DDG Team.

Joseph Marino, PE 
Principal-in-Charge + Partner
(337) 233–9914
jmarino@ddgpc.com
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DOTD FORM: 24-102
PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 
12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE 
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

(Revised August 1, 2026)

1.	 Contract Name as shown in the advertisement LA 384 (BIG LAKE RD TO MCNEESE ST)
ROUTE: LA 384
CALCASIEU PARISH

2.	 Contract Number(s) as shown in the advertisement
CONTRACT NO. 4400035806

3.	 State Project Number(s), if shown in the advertisement
STATE PROJECT NO. H.011242.5

4.	 Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20)

Duplantis Design Group, Professional Corporation

5.	 Prime consultant license number (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law)

Engineering License: EF.0002924
Surveying License: VF.0000804

6.	 Prime consultant mailing address 1308 Camellia Boulevard
Suite 200
Lafayette, LA 70508

7.	 Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) Same as above

8.	 Name, title, phone number, and email address of prime consultant’s 
contract point of contact

Joseph Marino, PE — Civil Engineering Director + Partner
(337) 233-9914
jmarino@ddgpc.com

9.	 Name, title, phone number, and email address of the official with 
signing authority for this proposal

Joseph Marino, PE — Civil Engineering Director + Partner
(337) 233-9914
jmarino@ddgpc.com
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10.	 This is to certify that all information contained herein is accurate and true, and that 
the team presently has sufficient staff to perform these services within the designated 
time frame.  By submitting this proposal, proposer certifies that it is not engaged in a 
boycott of Israel and it will, for the duration of its contract obligations, refrain from a 
boycott of Israel.  Proposer also certifies and agrees that the following information is 
correct: In preparing its response, the proposer has considered all proposals submitted 
from qualified, potential subcontractors and suppliers, and has not, in the solicitation, 
selection, or commercial treatment of any subcontractor or supplier, refused to transact 
or terminated business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions in Israel 
or Israeli-controlled territories, with the specific intent to accomplish a boycott or 
divestment of Israel. The proposer also has not retaliated against any person or other 
entity for reporting such refusal, termination, or commercially limiting actions.  DOTD 
reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on 
such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on 
the entity’s or association’s status as a firearm entity or firearm trade association. 
In addition, proposer certifies it will not discriminate against a firearm entity 
or firearm trade association during the term of the contract based solely on the 
entity’s or association’s status as a firearm entity or firearm trade association.

______________________________________
Signature above shall be the same person 
listed in Section 9:

      8/5/2026                                                               
Date:

11.	 If a Disadvantaged Business Enterprise (DBE) goal has been set for 
this advertisement, indicate which firm(s) will be used to meet the 
DBE goal and each firm(s)’ percentage.

Firm(s):                                                                             Firm(s)’ %:
N/A                                                                                     N/A
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12.	 Discipline Table:

Discipline(s)
% of Overall 

Contract
Prime
DDG

Firm B
Gresham Smith

Firm C
Raba Kistner

Each Discipline 
must total to 100%

Road 50% 70% 30% 100%

Bridge 10% 70% 30% 100%

Traffic 23% 100% 100%

Survey 9% 100% 100%

Right-of-Way 2% 100% 100%

Environmental 1% 100% 100%

Geotechnical 3% 100% 100%

Data Collection 2% 100% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 54% 43% 3% 100%
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13.	 Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of personnel 
available in this DOTD Job 
Classification (if needed)

Duplantis Design Group, PC (DDG)

Principal 1 17

Supervisor – Eng 5 18

Engineer 3 10

Professional 2 43

Designer 1 14

Engineer Intern 2 14

Surveyor 1 5

Senior Technician 2 7

Other (Supervisor – Landscape) 1 3

Landscape Architect 2 3

Environmental Manager 1 3

Gresham Smith

Administrative 1 1

Clerical 1 1

Designer 1 1

Engineer 4 8

Engineer Intern 4 8

Planner 0 2

Principal 1 1

Professional 1 4

Senior Technician 2 6

Supervisor – Eng 4 6

Supervisor – Other 1 2

Raba Kistner, Inc.

Engineer 3 3



Page 5 of 90

Duplantis Design Group, PC (DDG)

14.	 Organizational Chart:

GREGORY BLOSS, PE
Project Manager

                                      MPR

STEPHANIE PHILLIPS GROS, PE, PTOE
Engineering Advisory + QA/QC                                      

JOSEPH MARINO, PE
Principal-in-Charge

                                      MPR

2 4

1 3

MATTHEW RODRIGUE, PE
Lead Bridge Design Engineer  

JACKSON HARTLEY, PE
Bridge Engineer

KYE CANTEY, PE
Lead Road Design Engineer

BRENNON HUGHES, PE
Roadway Design Engineer

RICHARD SAVOIE, PE
Senior Roadway Engineer

PAUL WHITTINGTON
Designer

LUKE HUE, EI
Designer

CAMERON SANDERS 
Civil + CAD Designer

BAILEY BERGERON, PE
Utilities Coordinator 

CALEB SMITH, PE
Hydraulics + Drainage

ROAD + Bridge

Landscape Architecture

CHARLES PATOUT, PLA
Landscape Architecture Lead

CHAD DANOS, PLA, FASLA
Landscape Subject Matter Expert

AMELIA RUSBAR, PLA, AICP
Landscape Architect + Community 
Planner 

Environmental
BRYAN OLINGER
Environmental Lead

Structural Engineering

KAREN MATLOCK, PE
Structural Engineering Lead

COURTNEY ROME, PE
Structural Engineer

ADAM DAVIDSON, PE
Structural Design Engineer

SURVEY + RIGHT-OF-WAY

SETH MOSBY, PLS, PS
Survey Lead

NATHAN TURNER, LSI
SUE Specialist

SAM MILLER
Survey Project Manager

BRAD VILLEMUER
Survey Technician + QA/QC

Water resources
DEVIN SMITH, PE
Water Resources Lead

ARIF RABBANI, EI
Designer

GEOTECHNICAL
ALEX BROCHARD, PE
Geotechnical Lead

EVAN LEBOUEF, PE
Geotechnical Engineer 

LARS ERICKSON, PE
Geotechnical Engineer 

Traffic
HERBERT “BERT” MOORE, II, PE, 
PLS, PTOE
Lead Traffic Engineer
MPR

ALBEN COOPER III, PE, PTOE
Senior Traffic Engineer

REBECCA MURRAY, PE, PTOE, 
RSP1
Traffic Engineer

KOFI AMPOFO-TWUMASI, PE
Traffic Engineer

JAVIEN DELASBOUR, EI
Engineer Intern

5

Street Lighting
JULIAN BORDELON, PE 
Street Lighting Design and Analysis

LAWRENZ LINGUETE
Lighting Technician
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15.	 Minimum Personnel Requirements:

MPR No.

Do not insert 
wording 
from ad

Personnel being used to meet the MPR

(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of 

the advertisement)

Firm employed by

Type of license and 
discipline meeting MPR/ 

certification & number
(Ex: PE #  - Civil)

State of 
license

License / 
certification 

expiration date

1
3

Joseph Marino, PE
Duplantis Design 

Group, Professional 
Corporation

PE #36783 – Civil LA 3/31/2028

2
4

Gregory Bloss, PE
Duplantis Design 

Group, Professional 
Corporation

PE #41167 – Civil LA 3/31/2027

5 Herbert “Bert” Moore, II, PE, PLS, PTOE Gresham Smith
PE #0031065 – Civil
PTOE #2728 – Traffic

LA
9/30/2026
9/30/2027
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Joseph Marino, PE Years of relevant experience with this employer 13

Title Civil Engineering Director + Partner Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization Bachelor’s in Civil Engineering, 2007, Louisiana State University

Active registration number / state / expiration date PE.0036783 / LA / 03/31/2028zation
Year registered 2011 Discipline Engineering

Contract role(s) / brief description of responsibilities

Principal. Mr. Marino leads DDG’s Civil Engineering team and has nearly two decades of 
experience practicing civil engineering in South Louisiana. He has worked on over 300 
projects, gaining a broad range of experience in both the public and private sectors. He applies 
the benefits of each sector to be as efficient as possible. Each project’s unique characteristics 
have deepened his industry knowledge. He handles permitting with multiple authorities (e.g., 
USACE, LA DEQ, LA DHH, LADOTD, and Municipalities), drainage analysis, earthwork analysis, 
floodplain analysis, and roadway design.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

04/21 – Ongoing

11/20 – 07/25

08/18 – Ongoing

LA Highway 89 Widening; Lafayette, LA
Principal. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA 
Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane 
roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the 
Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic 
surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort 
identified multiple previously undocumented right-of-way takings, supporting design and acquisition planning.

South Bernard Road Bridge Replacement; Broussard, LA
Principal. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by 
open ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened 
during this process to three lanes. There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge 
was removed and replaced with a wider section meeting the latest in industry standards. Subsurface drainage pipe and catch 
basins were installed to fill the existing ditches. Roadway linear footage is +/- 3,800’. 

Main Street Enhancements; Broussard, LA
DDG provided professional design services to the City of Broussard for street improvements, subsurface drainage, on-street 
parking, sidewalks, a 10’ wide multi-use pedestrian/bike path, and associated landscaping and street lighting. DDG also assisted 
the City with securing grant opportunities for the funding of the project. In totality, the project consisted of the design for the 
removal and replacement of three separate box culvert road crossings.
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16.	 Staff Experience:

Name Joseph Marino, PE

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

02/22 – 2024

04/21 – 11/25

03/26 – Ongoing

2016 – Ongoing

10/21 – 02/22

Willow + Castille Corridors; Lafayette, LA
Civil Engineering Lead. DDG worked with Lafayette Consolidated Government to complete the Willow + Castille Corridor 
Street Improvements Project. The goal of this project was to re-invigorate the area, increase safe circulation, and revitalize a 
once prosperous community to ultimately improve the overall economy. The design team held numerous community outreach 
meetings. Using collected feedback, we utilized GIS and traffic study data to evaluate these corridors and develop design 
solutions to help mitigate the impacts from the I-49 Connector and provide complete street solutions that offer safer pedestrian 
and bicycle access within the Willow Street Corridor. DDG designed and oversaw the implementation of a new public roadway, 
street improvements, safety improvements, on-site detention system, and a pedestrian/bike path for the Willow + Castille Corridor 
Street Improvements Project.

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Principal. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher Switch 
Road to intersect Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design and 
supervision for preparation of construction plans, specifications and cost opinions and construction administration and field 
layout calculations for a 4-lane divided urban roadway on new location with sub-surface drainage and improvements to existing, 
intersecting side roads. Project was funded through LA-DOTD.

Hwy 92 at Larriviere Road Roundabout; Youngsville, LA
DDG is providing civil engineering design, environmental, and land surveying services for the proposed Hwy 92 at Larriviere Road 
improvements project. The round-a-bout is planned to be a single lane with four individual legs. Right-of-way acquisition will be 
a requirement of the project. The scope of work includes planning, coordination, permitting and approvals from LADOTD. The 
existing intersection consists of a four-way stop and open ditches with two - (2) +/- 11’ travel lanes in all directions. DOG will provide 
construction plans and specifications for the re-construction of the existing intersection. Pavement sections will be as determined 
by the geotechnical engineer of record. 

St. Martin Parish Roadway Preservation and Rehabilitation Program; St. Martin Parish, LA
Principal. DDG has provided civil engineering and surveying consulting services to St. Martin Parish over the course of several 
years for their roadway preservation and rehabilitation program.  The program includes a total of 101 roads to date.  The projects 
involve milling, patching and overlay.  A detailed evaluation of each road is required and DDG provides oversight to help 
determine exact limits of required patching based upon the condition of each road.  Total  construction cost is $$11,361,299.18.  
In collaboration with a geotechnical engineer, some areas are deemed needing re-construction.  Our team provides construction 
plans and specifications and manages the bidding and advertising process. Through construction the team supports both the 
owners and contractor by providing professional full-time resident project representation on-site.  

Louisiana Ave @ I-10 Mixed-Use Development; Lafayette, LA
Senior Project Manager. DDG provided conceptual master planning, site investigation, and preliminary engineering design 
assistance for this 30-acre site. The site is home to two large stormwater management areas (8 acres total) which offset both 
increase stormwater discharge rates and floodplain mitigation.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Gregory Bloss, PE Years of relevant experience with this employer 12

Title Civil Engineering Lead + Partner Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization Bachelor’s in Civil Engineering, 2012, Louisiana State University

Active registration number / state / expiration date  PE: 38692 / LA / 9/30/2026        PTOE: 4864 / USA / 11/16/2026

Year registered 2016 Discipline Engineering

Contract role(s) / brief description of responsibilities

Supervisor-Eng. Greg has over 13 years of experience practicing civil engineering across the 
Gulf Coast. Greg has a broad range of experience working with and managing both public 
and private projects, including large infrastructure projects, site development projects, 
and residential developments. Greg’s responsibilities include project due diligence and 
site assessment, site planning, design, plan preparation, permitting, and construction 
administration, as well as leading the Lafayette civil engineering team. Greg’s attention to detail 
partnered with client and project management skills allow him to meet and exceed client goals.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

12/20 – 04/24

03/22 – 04/26

03/23 – 08/24

Bayou Tortue Bridge; Lafayette, LA 
Senior Project Manager. DDG provided civil design for the replacement of an existing bridge crossing Bayou Tortue. DDG also 
provided topographic survey, hydrologic studies and development of construction plans and specifications. The Bayou Tortue 
Road Bridge Replacement project aims to improve safety and accessibility for commuters in the area. The existing bridge, 
comprised of 3-19’ spans with a clear roadway width of 24’, will be replaced with a new bridge featuring 3-20’ spans and a 
clear roadway width of 28’. The increased width will allow for smoother traffic flow and better accommodate larger vehicles. 
Furthermore, the existing timber piles will be replaced with precast concrete piles, providing enhanced durability and longevity. 
Additionally, the project will include the installation of ABM Matting throughout the extents of the proposed channel, providing 
essential revetment under the bridge. These improvements will ensure the longevity and safety of the bridge for years to come.

Beau Pre’ Road Bridge Replacement; Lafayette, LA 
Senior Project Manager. The existing bridge, comprised of 4–18’ spans with a clear roadway width of 29’, was replaced with a 
new cast-in-place bridge featuring 3–25’ spans and a clear roadway width of 32’. The increased width allows for smoother traffic 
flow and better accommodates larger vehicles. The existing timber piles were replaced with precast concrete piles, providing 
enhanced durability and longevity. The project also included the installation of flexible revetment throughout the extents of the 
proposed channel, providing essential erosion protection under the bridge. The Water Resources team completed the No Rise 
study for the bridge.

South Bernard Road Bridge Replacement; Broussard, LA
Principal. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by 
open ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened 
during this process to three lanes. There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge 
was removed and replaced with a wider section meeting the latest in industry standards. Subsurface drainage pipe and catch 
basins were installed to fill the existing ditches. Roadway linear footage is +/- 3,800’. 
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16.	 Staff Experience:

Name Gregory Bloss, PE

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

03/26 – Ongoing

02/22 – 2024

12/20 – Ongoing

2018 – Ongoing

LA Highway 89 Widening; Lafayette, LA
Civil Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of 
LA Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane 
roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the 
Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic 
surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort 
identified multiple previously undocumented right-of-way takings, supporting design and acquisition planning.

Willow + Castille Corridors; Lafayette, LA
Senior Project Manager. DDG worked with Lafayette Consolidated Government to complete the Willow + Castille Corridor 
Street Improvements Project. The goal of this project was to re-invigorate the area, increase safe circulation, and revitalize a 
once prosperous community to ultimately improve the overall economy. The design team held numerous community outreach 
meetings. Using collected feedback, we utilized GIS and traffic study data to evaluate these corridors and develop design 
solutions to help mitigate the impacts from the I-49 Connector and provide complete street solutions that offer safer pedestrian 
and bicycle access within the Willow Street Corridor. DDG designed and oversaw the implementation of a new public roadway, 
street improvements, safety improvements, on-site detention system, and a pedestrian/bike path for the Willow + Castille Corridor 
Street Improvements Project.

North St. Antoine Street Ext. Gaston Coulee + Coulee Bend Lateral; Lafayette, LA
Senior Project Manager. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, 
two new road crossings over two existing drainage laterals (Gaston Coulee and Coulee Bend Lateral No. 1) are required within the 
limits of this new 1.5 mile concrete curb and gutter roadway. DDG conducted right of way and utility surveys conducted along the 
roadway alignment, and performed detailed topographic surveys (cross sections, normal water surface elevations, etc.) along the 
lengths of both of these laterals in the areas upstream and downstream of the proposed roadway crossings.

St. Martin Parish Roadway Preservation and Rehabilitation Program; St. Martin Parish, LA
Civil Engineer. DDG has provided civil engineering and surveying consulting services to St. Martin Parish over the course of 
several years for their roadway preservation and rehabilitation program.  The program includes a total of 101 roads to date.  The 
projects involve milling, patching and overlay.  A detailed evaluation of each road is required and DDG provides oversight to help 
determine exact limits of required patching based upon the condition of each road.  Total  construction cost is $$11,361,299.18.  
In collaboration with a geotechnical engineer, some areas are deemed needing re-construction.  Our team provides construction 
plans and specifications and manages the bidding and advertising process. Through construction the team supports both the 
owners and contractor by providing professional full-time resident project representation on-site.  
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Stephanie Phillips Gros, PE, PTOE Years of relevant experience with this employer 3

Title Transportation + Funding Lead + Principal Years of relevant experience with other employer(s) 15 

Degree(s) / Years / Specialization B.S. Civil + Environmental Engineering, 2008, Louisiana State University

Active registration number / state / expiration date PE: 38692 / LA / 9/30/2026        PTOE: 4864 / USA / 11/16/2026

Year registered PE 2014 / PTOE 2020 Discipline Engineering

Contract role(s) / brief description of responsibilities

Supervisor-Eng. For over 18 years, Ms. Phillips has led a variety of transportation projects from 
identification, preliminary needs, project feasibility, design, and construction for local and state 
agencies. Serving as the lead for more than 200 transportation projects, for both the private and 
public sector, and completing over 60 planning studies directly for DOTs, she has managed all 
aspects of project delivery, including planning, environmental documentation, funding grant 
administration, cost estimation, permitting, and public/ stakeholder outreach.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

18 years

01/19 – 07/20

06/24 – 07/24

The success of several projects has heavily relied on advocating for better communication between state and local agencies, 
governmental entities, and private clients, early communication, and streamlining processes. She has assisted with policy writing 
for several LADOTD’s in Pennsylvania and Mississippi, and lead grant applications for INFRA (SEAEDD), BUILD, STP, EDA, and 
several others. She has attended two (2) LADOTD LRTP Conferences and assisted with presentations for identified mega projects. 
Ms. Phillips has prepared and conducted several public and stakeholder meetings over the past 12 years for a variety of projects 
throughout Louisiana. At CSRS, she has led the Transportation practice and has helped mitigate several projects in progress to 
better comply with State and National permitting and compliance requirements, including coordination on identified LED sites 
that would request access to state-owned transportation infrastructure.  She has completed several trainings such as the NHI: 
Development of a Transportation Asset Management Plan, NHI: Public Involvement in Transportation Decision Making, NHI: 
Practical Conflict Management Skills for Environmental Issues, NHI: NEPA and Transportation Decision Making, ATSSA Traffic 
Control Supervisor/Technician/Flagger, Traffic Engineering Process and Report, and Highway Safety Manual.

US 190 Road and Bridge Improvements: LA 437 to US 190B (DOTD State Project No. H.001344); Covington, LA
Project Design Lead/Manager. Responsible for the scope and contract execution, client coordination, invoicing and schedule 
updates for preliminary and final plans preparation for the drainage design, constructability, TMP, and signal design, in 
accordance with LADOTD guidelines, for the widening of US 190 from LA 437 to US 190B. This project had a very aggressive 
schedule for preliminary and final plans to meet the letting date.

SS4A Youngsville Roundabout; Youngsville, LA 
Transportation and Grant Lead. DDG assisted the City of Youngsville with the grant application for Young Street Intersection 
Safety Improvements, a cost-effective, high-impact project aimed at enhancing street safety through the area. Our team identified 
all necessary permits and approvals required for the project and developed a detailed schedule for grant acquisition. DDG won 
the first and only SS4A implementation grant in the State of Louisiana, on the first try, in the amount of $4M.
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16.	 Staff Experience:

Name Stephanie Phillips Gros, PE, PTOE

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

12/23 – 11/24

01/24 – 12/24

01/14 – 05/18

08/18 – 07/20

01/18 – 05/19

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Traffic Engineer. The scope of work for this project includes professional design services for the intersection improvements 
located at LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 
648) running generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs 
generally north-south with a stop-signed only condition at LA Highway 648. The current intersection will be replaced with a new 
roundabout and the associated drainage improvements and design. Professional Services also include performing a traffic study, 
coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

LA Highway 89 Widening; Lafayette, LA
Traffic Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles 
of LA Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane 
roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the 
Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic 
surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort 
identified multiple previously undocumented right-of-way takings, supporting design and acquisition planning.

LA 59 at Lonesome Road Roundabout (DOTD State Project No. H.011030);  Mandeville, LA
Project Design Lead. Engineer responsible for the development of the conceptual layout, preliminary design, and final design 
of the asphalt roundabout in St. Tammany Parish. Phillips’ efforts included developing a roundabout configuration that met the 
minimum LADOTD design guidelines while addressing existing traffic, safety, and flood elevation challenges within the project 
area, which was achieved through evaluating existing traffic, crash data, nearby bridges, and waterway elevations to identify the 
logical horizontal and vertical geometry for the roundabout.

MA-18-10 - LA 931 at Roddy Road Intersection Improvements; Gonzales, LA
Project Design Lead. Responsible for negotiating scope/manhours, project initiation, client/stakeholder coordination, and 
project deliverable execution for this intersection design as a part of the MoveAscension program.  Services include preparing an 
intersection report per the LADOTD Traffic Engineering Process and Report requirements (crash analysis, cost-benefit analysis, 
traffic analysis, speed study, safety analysis), electrical lighting design, subsurface drainage, permit application, preliminary and 
final design plans, specifications, special provisions, construction estimates, and engineering calculations. This local roadway 
intersects a state route, resulting in LADOTD project permit requirements. The design will comply with state and federal guidelines 
and receive LADOTD review and approval.

LA 429 Connector (LA 30 to US 61 Airline Highway)(DOTD State Project No. H.012311);  Ascension, LA.
QA/QC Manager. As the prime on the referenced project, QA/QC Manager for the study of a new connector route from LA 30 (near 
Tanger Outlets, Gonzales) to US 61 to evaluate alignments for a limited-access corridor (LA 429) crossing I-10 in Ascension Parish, 
LA. The purpose of the new LA 429 connector road is to create another route for motorists to travel from LA 30 to US 61, decreasing 
travel time along existing corridors. Ms. Phillips conducted the kick-off, stakeholder and progress meetings, QA/QC throughout the 
project on line and grade, comparison matrix, phasing and constructability, impacts, and the opinion of probable cost.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Matthew Rodrigue, MS, PE Years of relevant experience with this employer 12

Title Senior Project Manager Years of relevant experience with other employer(s) 2

Degree(s) / Years / Specialization
 Bachelor in Environmental Engineering / 2012 / Louisiana State University
 Masters in Civil Engineering / 2014 / Louisiana State University

Active registration number / state / expiration date PE.0041595 / LA / 09/30/2027

Year registered 2017 Discipline Engineering

Contract role(s) / brief description of responsibilities

Supervisor-Eng. Mr. Rodrigue has worked on many projects in the private and public sector. 
He has been involved on the design of roadway improvements, public utility infrastructure 
improvements, drainage improvement studies/projects, sidewalk and amenity improvement 
design. Matt has also assisted with disaster assessment and assistance projects and served 
as the federal grant manager for a local parish. In addition to the public sector work, Matt 
has worked with private sector clients to support the design, permitting and construction of 
commercial buildings and multi-family subdivisions.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

01/21 – Ongoing

06/14 – 06/16

01/23 – 07/25

Canal Blvd. Bridge Replacement; Thibodaux, LA
Civil Engineering Lead. DDG was contracted for the replacement of the existing Bayou Lafourche/Canal Boulevard Bridge. The 
existing bridge is to be demolished and replaced with a new pre-cast concrete slab-span bridge with concrete piles and bents. It is 
anticipated that the new north-bound and south-bound bridge structures will remain separate, with two-lanes on the north-bound 
bridge and three-lanes on the southbound. Pedestrian access and lighting will be provided on the new bridge structure, along 
with traffic signal improvements to the existing signal at Canal Blvd and La Hwy l for the dedicated southbound left turn lane. 

Hwy 20 (North Canal Boulevard) Widening; Thibodaux, LA
Assistant Project Manager. DDG worked with the City of Thibodaux and LA DOTD to meet the demands of traffic needs of the 
city with the repair and widening of North Canal Boulevard between Hwy 308 and St. Patrick Street. DDG was responsible for 
the design of approximately 6,000 feet of roadway to be widened from two lanes to four lanes. The project included numerous 
left turn lanes in order to provide access to existing and proposed businesses and to maintain a steady traffic flow. The project 
had multiple design constraints that required coordination activities for drainage studies, utility relocations, signalization at 
intersections, and pedestrian and biking access, and overall coordination with other consultants in this traffic corridor.

Audubon Avenue Overlay  (DOTD State Project No. H.013269); Thibodaux, LA
Civil Engineering Lead. Project scope consists of mill, patch, and overlay of 1.4 miles of asphalt roadway. Full depth rehabilitation 
will occur in areas that are severely deteriorated. DDG will provide a topographic survey and define the project centerline with a 
reference system of benchmarks on a closed level circuit. A SUE survey will also be provided per DOTD’s request. All survey work 
will conform to DOTD standards. DDG will also provide engineering services and construction support by responding to RFI’s.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Name Matthew Rodrigue, MS, PE

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

02/21 – 12/25

02/18 – Ongoing

08/21 – 09/23

09/14 – 06/20

11/22 – Ongoing

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Civil Engineer. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador Caffery 
Parkway (LA 3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane bridge 
over Ambassador Caffery Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and exit ramps 
from frontage roads to US 90 (future I-49) and signalized at grade intersections at Ambassador Caffery Parkway. Also included 
will be the construction of Northbound and Southbound frontage road bridges over an existing rail road track. DDG has provided 
surveying and civil engineering services for this project. The survey scope of work was to perform property surveys, right-of-way 
mapping, and supplemental topographic surveying. 

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Civil Engineering Lead. The scope of work for this project includes professional design services for the intersection improvements 
located at LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 
648) running generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs 
generally north-south with a stop-signed only condition at LA Highway 648. The current intersection will be replaced with a new 
roundabout and the associated drainage improvements and design. Professional Services also include performing a traffic study, 
coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Canal Blvd at Acadian Roundabout Utility Relocation; Thibodaux, LA
Senior Project Manager. The scope of work for this project included professional design services for the intersection 
improvements at LA 648/Acadia Road in Thibodaux, LA. The previous intersection was demolished and replaced with a new 
roundabout and associated drainage improvements. While functionality and safety are prioritized, amenities and aesthetics 
are also considered to complement nearby facilities like the hospital, children’s museum, and neighborhood developments. 
Professional services included a traffic study, utility relocation coordination, and right of way acquisition. 

Canal and 7th Intersection Improvements; Thibodaux, LA
Project Manager + Engineer. DDG worked with the City of Thibodaux to improve the intersection on Canal Blvd. and 7th Street. 
The intersection improvements included the addition of 2 dedicated left turn lanes, drainage modifications, traffic signal removal/
replacements, street lighting, utility relocations, and construction and permitting support. 

Bowie Road Sidewalk; Thibodaux, LA
Civil Engineering Lead. DDG was hired by the City of Thibodaux to provide assistance in grant application efforts to acquire LA 
DOTD Transportation Alternative Programs (LA DOTD TAP) funding for construction of a proposed 6’ wide pedestrian path that 
runs along Bowie Rd near the Nicholls State University Campus. The sidewalk will be comprised of several features and benefits 
including: a 6’ wide pedestrian path that connects pedestrian access from Nicholls’ Bayou Side Park near Hwy 1 and Bayou 
Lafourche near the north entrance of Bowie Rd to Acadia Rd spanning 1,710 ft., and a 5’ wide sidewalk path extending from NSU 
Rec Center’s southern crosswalk across Bowie Rd. Funding sources for the project are expected to be a combination of local funds 
and DOTD Transportation Alternatives funds. New ADA and LA DoTD compliant striping will be placed at cross street intersections 
to allow pedestrians to safely traverse the trail. The full length of the proposed sidewalk will be designed to meet ADA compliance 
requirements.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Kye Cantey, PE Years of relevant experience with this employer 8

Title Senior Design Professional Years of relevant experience with other employer(s) 19

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 1999, University of Southwestern Louisiana

Active registration number / state / expiration date PE.0031023 / LA / 03/31/2028

Year registered 2004 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. As a design engineer in the Lafayette office, Kye Cantey has worked on numerous 
roadway, multi-use paths, recreation parks, utility (lift stations, gravity and force main sewer, 
water, etc.), infrastructure, and drainage projects in Lafayette, St. Martin, St. Mary, and Iberia 
Parishes, City of Broussard, City of Carencro and more. As design engineer, he is responsible 
for the preparation of plans and specs, as well as the bidding and construction phases of these 
projects.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/18 – Ongoing

01/19 – 09/19

06/21 – 03/26

Main Street Enhancements; Broussard, LA
Project Manager. Design and preparation of construction plans and specifications for a multi-use path in Broussard along Main 
St (La 182) from South Bernard to Clara. Final plan preparation included horizontal and vertical alignment of the path, drainage 
design including storm drain, quantity calculations, typical sections, and project cost opinions.

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Civil Engineer. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador Caffery 
Parkway (LA 3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane bridge 
over Ambassador Caffery Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and exit ramps 
from frontage roads to US 90 (future I-49) and signalized at grade intersections at Ambassador Caffery Parkway. Also included 
will be the construction of Northbound and Southbound frontage road bridges over an existing rail road track. DDG has provided 
surveying and civil engineering services for this project. The survey scope of work was to perform property surveys, right-of-way 
mapping, and supplemental topographic surveying. 

LA Highway 89 Widening; Lafayette, LA
Civil Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of 
LA Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane 
roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the 
Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic 
surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort 
identified multiple previously undocumented right-of-way takings, supporting design and acquisition planning.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Caleb Smith, PE Years of relevant experience with this employer 4

Title Design Professional Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 2022, McNeese State University

Active registration number / state / expiration date PE.0051629 / LA / 09/30/2026

Year registered 2026 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. Caleb Smith is a dedicated Design Professional with 4 years of experience. His 
expertise spans both public and private sectors, including large infrastructure projects, site 
development, and residential developments. Caleb’s skill set encompasses master planning 
design, drainage analysis, earthwork analysis, utility placement, and plan preparation. His 
comprehensive approach and attention to detail ensure the successful execution of projects.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/22 – 02/25

06/22 – Ongoing

03/22 – 04/26

South Bernard Road Bridge Replacement; Broussard, LA
Design Professional. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes 
were bordered by open ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway is being fully 
reconstructed and widened during this process to three lanes. There will be two 11’ travel lanes and a middle 12’ turn lane. 
Additionally, the existing bridge will be removed and replaced with a wider section meeting the latest in industry standards. 
Subsurface drainage pipe and catch basins are being installed to fill the existing ditches. Roadway linear footage is +/- 3,800’.

LA Highway 89 Widening; Lafayette, LA
Design Professional. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles 
of LA Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane 
roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the 
Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic 
surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort 
identified multiple previously undocumented right-of-way takings, supporting design and acquisition planning. 

Beau Pre Bridge Replacement; Lafayette, LA
The Beau Pre Road Bridge Replacement project aims to improve safety and accessibility. The existing bridge with 4-18’ spans and 
a 29’ roadway width will be replaced by a new bridge with 3-25’ spans and a 32’ roadway width, allowing smoother traffic flow 
and accommodating larger vehicles. Timber piles will be replaced with precast concrete piles for enhanced durability. The project 
also includes installing ABM Matting in the proposed channel for essential revetment under the bridge.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Bailey Bergeron, PE Years of relevant experience with this employer 3

Title Project Manager Years of relevant experience with other employer(s) 1

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 2022, University of Louisiana at Lafayette

Active registration number / state / expiration date PE.0051612 / LA / 09/30/2026

Year registered 2026 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. Bailey’s transportation experience began with LADOTD, where he gained valuable 
experience as a Summer Intern and Student Worker, followed by a role as a Full-Time Engineer 
Intern. Throughout his career, Bailey has been heavily involved in public sector projects, 
primarily in Lafayette and surrounding areas. He brings a broad range of expertise in site 
assessment, site planning, value engineering, plan preparation, design, construction project 
management, and construction administration, and is an asset to every project he works on.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/18 – Ongoing

06/23 – 07/25

06/23 – Ongoing

Main Street Enhancements; Broussard, LA
Engineer. Starting in early 2019, the City invested in revitalizing its historic downtown with street improvements, subsurface 
drainage, on-street parking, sidewalks, and a 10’ wide pedestrian/bicycle path with landscape and lighting enhancements. Phase 
II: Reconstructing Main Street from Clara Street to St. Deporres Street, adding subsurface drainage, extending the multi-use path, 
on-street parking, sidewalks, and decorative street lighting. Phase III: Reconstructing Main Street from St. Deporres Street to 
Albertson’s Parkway, including a parallel sidewalk and extending the multi-use path to the Hampton Inn. 

South Bernard Road Bridge Replacement; Broussard, LA
Project Manager. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were 
bordered by open ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed 
and widened during this process to three lanes. There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the 
existing bridge was removed and replaced with a wider section meeting the latest in industry standards. Subsurface drainage 
pipe and catch basins were installed to fill the existing ditches. Roadway linear footage is +/- 3,800’. 

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Project Manager. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher 
Switch Road to intersect Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design 
and supervision for preparation of construction plans, specifications and cost opinions and construction administration and field 
layout calculations for a 4-lane divided urban roadway on new location with sub-surface drainage and improvements to existing, 
intersecting side roads. Project was funded through LA-DOTD.
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Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Paul Whittington Years of relevant experience with this employer 21

Title Senior Project Manager + Associate Years of relevant experience with other employer(s) 5

Degree(s) / Years / Specialization  Bachelor’s in Industrial Technology, 2000, Southeastern Louisiana University

Active registration number / state / expiration date N/A

Year registered N/A Discipline Engineering

Contract role(s) / brief description of responsibilities

Professional. During his years with DDG, Paul has primarily worked on roadwork and 
infrastructure projects as well as being a Client Champion for many of DDG’s Industrial Clients. 
He started with DDG as a CAD Drafter and quickly showed the fortitude and ability to grow. He 
now serves as Senior Project Manager and Associate. Paul’s technical experience is not only in 
the realm of grading and drainage but also utility design. Paul has a great rapport with permitting 
agencies and utility providers. This is key to having successful planning and time management 
skills while making sure the projects are delivered on time and within estimated budgets.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

03/21 – 07/21

03/18 – 11/25

06/16 – 01/19

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Project Manager. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador 
Caffery Parkway (LA 3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane 
bridge over Ambassador Caffery Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and 
exit ramps from frontage roads to US 90 (future I-49) and signalized at grade intersections at Ambassador Caffery Parkway. Also 
included will be the construction of Northbound and Southbound frontage road bridges over an existing rail road track. DDG has 
provided surveying and civil engineering services for this project. The survey scope of work was to perform property surveys, 
right-of-way mapping, and supplemental topographic surveying. 

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Project Manager. The scope of work for this project includes professional design services for the intersection improvements 
located at LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 
648) running generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs 
generally north-south with a stop-signed only condition at LA Highway 648. The current intersection will be replaced with a new 
roundabout and the associated drainage improvements and design. Professional Services also include performing a traffic study, 
coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Ochsner at The Grove Site Development and Roundabout; Baton Rouge, LA
Project Manager. DDG was responsible for project management, site development, and permitting including the design of the 
public street with a roundabout and all drainage onsite drainage infrastructure. The drainage infrastructure was designed to 
convey offsite runoff through the property via a large diameter storm drain that discharges into Ward’s Creek. DDG also designed 
the connector road from the proposed bridge to the I-10 frontage road.
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16.	 Staff Experience:

Name Paul Whittington

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

01/15 – 03/16

05/11 – 02/12

03/17 – 04/20

10/13 – 05/14

08/08 – 06/11

Ambassador Town Center + Roundabouts; Lafayette, LA
Designer for Roundabout. Mr. Whittington assisted in the design of the roundabout baseline, geometry and stripping/striping. 
DDG provided the master planning of the 124-acre development in Lafayette, LA. The project included four new streets 
throughout the development including a roundabout. The total length of these streets is about 2 miles and they were dedicated to 
the city along with public utilities.

Hector Connely Roundabout; Carencro, LA
Assistant Project Manager. The design of the Hector Connely Roundabout was a corporative endeavor between LA DOTD and the 
City of Carencro to improve the intersection of a new commercial development and an existing state road. The project consisted 
of about 0.30 miles of improvements and the construction of a new roundabout. DDG’s scope of services preformed included 
the conceptual layout and roundabout design, design plans, front-end documents and specifications, advertisement to bidders, 
coordination with the City of Carencro and DOTD, and initiating and attending all required construction meetings.

Lakeshore Villages Roundabout; Slidell, LA 
Roundabout Designer. The site is over 1,000 acres and located in a FEMA certified ring levee that is drained by a drainage pump 
station constructed by the previous landowner. The development consists of over 19 miles of new roadways, four roundabouts, 
two traffic signals, three wastewater treatment plant expansions that total 1.2 MGD of treatment, and a new water well to service 
over 2,600 new single family residential lots within the levee. Additionally, this land is reclaimed marsh, which presented a number 
of hardships with regard to the soil quality. Therefore, there were multiple different roadway bases that had to be evaluated to see 
what would be suitable to bridge over the poor soils. 

River Chase Drive + Roundabouts ; Covington, LA 
Project Manager. Mr. Whittington’s duties included the design of the roadway and roundabout baselines, geometry, striping, 
signage and drainage system. He was responsible for coordinating with the owners the estimated project costs and modifications. 
Some modifications were to give the roadway a “bridge like” appearance as it crossed over an existing large ditch. Permitting the 
plans for construction, as well as soliciting plans for bids to various contractors was included in DDG’s scope. DDG also performed 
various site inspections, reviewed testing reports and advising of testing results that did not meet project specifications were 
included. Other improvements included in the roadway design plans were public water lines, sanitary sewer lines and a lift station 
for future developments.

Brewster Road Extension; Covington, LA	
Project Manager. DDG worked with St. Tammany Parish Government to meet the demands of the traffic needs of the parish 
with the extension of Brewster Road. DDG was responsible for the design of roughly 3,000 linear feet of a four lane, divided 
boulevard that would connect the new interchange on I-12 to Hwy 21. The project was awarded with an aggressive schedule and 
multiple design constraints that required various coordination activities such as wetlands permits, drainage studies and overall 
coordination with other consultants in this traffic corridor.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Cameron Sanders Years of relevant experience with this employer 13

Title Senior CAD Designer Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Associate of Drafting and Design, 2013, ITI Technical College

Active registration number / state / expiration date N/A

Year registered N/A Discipline Engineering

Contract role(s) / brief description of responsibilities

Designer. Since  joining  DDG in  2013, Cameron has been responsible for efficiently producing 
site civil engineering and land development design plans. He plays an important role on our 
engineering team to produce well-thought-out designs and quality drawing packages needed to 
control project construction and deliver critical solutions for our clients.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

04/25 – 05/25

01/14 – 01/18

06/14 – 05/17

LA Highway 89 Widening; Lafayette, LA
CAD Designer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of 
LA Highway 89 (Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of 
Youngsville’s ongoing improvements. The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette 
Parish—requiring an Intergovernmental Agreement among all entities. The scope includes widening the existing two-lane roadway 
to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and improving the Albertson 
Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic surveying 
and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field investigation 
of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning.

Highland Oaks Subdivision: Public Roadway Drainage/Conveyance, On-Site Detention Pond; Gray, LA
CAD Designer. Highland Oaks is a +/- 72 acre single family residential subdivision situated in Gray, LA. At the point of final build-out, 239 
lots will have been completed. The site is situated between Hwy 316 and the Hollywood Canal. The drainage analysis had to account for 
another +/- 12 acres being routed through the detention system. LADOTD Hydraulics Manual, LADOTD HydrWin software, and AutoCAD 
Civil 3D HydraFlow and Stormsewers were used to design the on-site public roadway sub-surface system and detention pond. A large 
portion of the site was situated within an existing flood zone therefore the ponds size needed to be accommodate mitigated fill placed 
within the flood zone. The sites two ponds totaled approximately 16 acres. Due to the sites proximity to the existing canal, a HEC-RES model 
was analyzed to determine the canals different storm stages and how the detention ponds interacted with the different tailwater elevations. 
A multi-stage weir was incorporated into each ponds design in order to control the discharge rate of multiple storm events from the site.

Ambassador Town Center: Public Roadway Drainage, Private Drainage, and On-Site Detention; Lafayette, LA
CAD Designer. This project nestled near the heart of Lafayette consisted of +/- 124 acres surrounded by a nearly fully developed 
environment. The project involved a mixed-use of retail and commercial stores which required new public roadway infrastructure and 
an on-site detention system which would accommodate the two phases of planned development. A combination of DOTD’s hydraulic 
manual, the Lafayette Consolidated Stormwater Guidelines, LA DOTD HydrWin software, and AutoCAD Civil3D was used to analyze 
the entire sites stormwater. The site had to be analyzed with two separate outfalls one of which was taking on a large amount of offsite 
stormwater. After the analysis was the complete the calculations required a nine acre detention pond. 
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Firm employed by Duplantis Design Group, PC (DDG)   

Name Luke Hue, EI Years of relevant experience with this employer 5

Title Assistant Project Manager. Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 2025, Louisiana State University

Active registration number / state / expiration date  EI.0036043 / LA / 09/30/2027

Year registered 2025 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer Intern. Over the course of his time as a college student, Luke worked for DDG from 
December 2021 through May 2025 part-time gaining valuable engineering experience He has 
worked on a variety of different projects across multiple different municipalities and business 
sectors. These projects range from residential to commercial developments including roadway 
design, drainage design, and utility coordination. He assists our team with putting together plans, 
specifications, cost estimates, reports, and coordination for all stages of projects.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

07/24 – Ongoing

08/23 – 07/25

12/21 – 07/22

05/24 – 07/24

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Assistant Project Manager. The scope of work for this project includes professional design services for the intersection 
improvements located at LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane 
highway (Highway 648) running generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) 
which runs generally north-south with a stop-signed only condition at LA Highway 648. The current intersection will be replaced 
with a new roundabout and the associated drainage improvements and design. Professional Services also include performing a 
traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Audubon Avenue Overlay (DOTD State Project No. H.013269); Thibodaux, LA
Intern. Project scope consists of mill, patch, and overlay of 1.4 miles of asphalt roadway. Full depth rehabilitation will occur in 
areas that are severely deteriorated. DDG will provide a topographic survey and define the project centerline with a reference 
system of benchmarks on a closed level circuit. A SUE survey will also be provided per DOTD’s request. All survey work will 
conform to DOTD standards. DDG will also provide engineering services and construction support by responding to RFI’s.

Menard Sidewalk; Thibodaux, LA
Intern. For this project, DDG designed a multi-use path along Menard Street in Thibodaux to connect Nicholls State University to 
downtown Thibodaux. This included new sidewalk paving, pedestrian and bicycle striping and signage improvements, drainage 
modifications, and utility relocations. Along with design, DDG assisted with permitting, bidding, and construction support. 
DDG also assisted the City of Thibodaux in obtaining grant funding for the project including completing grant applications and 
providing exhibits. 

St. Mary’s Place Phase 2; Thibodaux, LA
Intern. This project scope involved professional design services for the development of a single-family residential subdivision. 
The pre-development conditions of the site consisted of undeveloped agricultural land.  The services for this project included 
drainage analysis and system design, roadway design, and grading work.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Karen Matlock, PE Years of relevant experience with this employer 5

Title Structural Engineering Lead Years of relevant experience with other employer(s) 10

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 2010, University of New Orleans

Active registration number / state / expiration date PE.0039664 / LA / 09/30/2027

Year registered 2015 Discipline Engineering

Contract role(s) / brief description of responsibilities

Supervisor-Eng. Karen has been the lead structural engineer on several large plant projects that 
involved designing steel and concrete structures for pipe racks, tanks, pumps, transformers, 
and other industrial equipment. She has extensive experience with deep foundations such as 
pre-cast piles, drilled piers, timber piles, and helical piles, as well as shallow foundations such as 
spread footings and slabs-on-grade. Karen also has experience designing building foundations 
including pile-supported foundations for pre-engineered metal buildings.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

12/20 – 04/24

01/21 – Ongoing

03/22 – 04/26

10/23 – 12/23

06/23 – 07/25

Bayou Tortue Road Bridge Replacement; Lafayette, LA
Structural Engineering Lead. DDG is providing civil design for the replacement of an existing bridge crossing Bayou Tortue. DDG 
is coordinating topographic survey, hydrologic studies and development of construction plans and specifications.

Canal Blvd. Bridge Replacement; Thibodaux, LA
Structural Engineering Lead. DDG was contracted for the replacement of the existing Bayou Lafourche/Canal Boulevard Bridge. 
The existing bridge is to be demolished and replaced with a new pre-cast concrete slab-span bridge with concrete piles and 
bents. It is anticipated that the new north-bound and south-bound bridge structures will remain separate, with two-lanes on the 
north-bound bridge and three-lanes on the southbound.

Beau Pre Bridge Replacement
Structural Engineering Lead. DDG was contracted to design the replacement for the bridge on Beau Pre Road. The existing bridge 
was demolished and replaced with a new precast concrete slab-span bridge with concrete piles and bents. DDG structural was 
responsible for the pile design, assisting with the bridge design and layout, and performing construction administration services. 

North St. Antoine Street Bridge Replacement
Structural Engineering Lead. DDG was contracted to design the replacement for the bridge on North St. Antoine Street. The 
existing bridge was demolished and replaced with a new cast-in-place concrete slab-span bridge with concrete piles and bents. 
DDG structural was responsible for the pile design, assisting with the bridge design and layout, and performing construction 
administration services.

South Bernard Road Bridge Replacement
Structural Engineering Lead. DDG was contracted to design the replacement for the bridge on South Bernard Road. The existing 
bridge was demolished and replaced with a new precast concrete slab-span bridge with concrete piles and bents. DDG structural 
was responsible for the pile design, assisting with the bridge design and layout, and performing construction administration 
services.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Devin Smith, PE Years of relevant experience with this employer 2

Title Water Resources Lead Years of relevant experience with other employer(s) 5

Degree(s) / Years / Specialization  Bachelor’s in Civil Engineering, 2018, Louisiana State University

Active registration number / state / expiration date PE.0048353 / LA / 03/31/2028

Year registered 2023 Discipline Engineering

Contract role(s) / brief description of responsibilities

Supervisor-Eng. Devin specializes in H&H modeling, drainage studies, fill mitigation, and civil 
drafting. He manages internal projects and operations for the Water Resources Department, 
ensuring high-quality deliverables through data analysis and mapping tools. He also supports 
LSU’s Water Resources Senior Design program and leverages his expertise to foster collaboration, 
strengthen client relationships, and deliver effective solutions. 

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

11/24 – Ongoing

01/25 – Ongoing

11/24 – Ongoing

2020 – 2024

Bayou Bonfouca Regional Detention Pond; St. Tammany Parish, LA
Water Resources Lead. Development of an HMIA to Secure Project Permitting, 2D Hydrodynamic Model, Defined Baseline Storm 
Conditions, Evaluated Watershed Flood Risks, Explored Channel Clearing and Detention Pond Options for Flood and Sediment 
Control, Collected Topobathymetric Data, Installed Three Water Level Monitors

GOMESA Flood Protection Levee Improvements; Assumption Parish, LA
Water Resources Lead. DDG is responsible for providing the engineering and design of various levee systems in Assumption 
Parish. The effort that DDG is undertaking is the surveying and recording of existing levee systems and associated pump 
stations such that a digital repository of spatial resources related to flooding and flood control can be utilized by the Jury for 
future planning and resourcing needs. In addition to this effort, revised and new levee alignments and configurations will be 
investigated.

Bayou Manchac Regional Flood Risk (PLD LWI); St. James Parish, LA 
Water Resources Lead. DDG supports grant applications for Bayou Manchac basin projects aimed at reducing flooding from 
rainfall, backwater, and storm surge. They conducted site investigations and topobathy surveys to establish current conditions, 
which will inform numerical models for baseline and project evaluations. DDG deployed twelve water level loggers to record 
hourly data for model validation.

Engineering Review Agency (ERA), Ascension Parish Government;. Ascension Parish, LA  *Experience prior to DDG
Devin provided technical reviews of drainage impact studies, construction plans, and fill mitigation plans for commercial, 
industrial, and residential development. He was the lead reviewer of 1-D HEC-RAS submittals for the purpose of conveyance 
and capacity analyses. Devin began managing this project in October of 2023. This role included coordination with Ascension 
Parish staff and any parties involved with the permitting process, managing review timelines, delegating reviews, occasional 
initial reviews, QA/QC, providing letters to Ascension Parish staff, and reviewing/revising invoices. He also had the opportunity to 
consult the Parish on revisions to their Codes and Ordinances.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Arif Rabbani, MS, EI Years of relevant experience with this employer 5

Title Design Professional Years of relevant experience with other employer(s) 3

Degree(s) / Years / Specialization
B.S. Civil Engineering, 2011, Bangladesh University of Engineering & Technology
Master’s in Civil Engineering, 2017, Washington State University

Active registration number / state / expiration date EI.0035125 / LA / 09/30/2026

Year registered 2022 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer Intern. Arif is a water resources professional with a strong academic, research, 
and consultancy background with experience in urban stormwater management, drainage 
improvement, floodplain mitigation, erosion mitigation and coastal restoration projects. He has 
extensive experience with stormwater models including USACE’s HECsuite and CHI’s PCSWMM. 
He has used these models as a tool to evaluate existing drainage conditions, conduct flood 
mapping, and develop probable solutions to alleviate flood risk to the affected communities. He 
is vastly experienced in watershed analysis and pre- and post-processing survey and model data 
using ArcGIS and R programing. 

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

07/23 – Ongoing

02/22 – 09/25

11/22 – Ongoing

03/22 – 10/24

Barringer Drive Drainage Phase I and Phase II; Ponchatoula, LA 
H&H Analyst. The goal of this study was to develop a hydrologic and hydraulic model to identify existing drainage inefficiencies 
and provide improvement recommendations such as increasing ditch and/or subsurface capacities around Barringer Drive. Arif 
was involved in developing the PCSWMM model to evaluate baseline condition and for evaluating improvement alternatives for 
different storm events.

Southwest Ponchatoula Drainage Study; Ponchatoula, LA 
H&H Analyst. The purpose of this study is to evaluate the exiting drainage condition of the study area and to find out possible 
mitigation strategies to alleviate drainage issues. Arif has developed the HEC-HMS model to generate offsite inflows for 2D model 
and has developed the HEC-RAS 2D rain on grid model to evaluate onsite drainage conditions. He was involved in preparing the 
scope of work for this project and will be involved in preparing the final report. 

Lower W-15 Basin Drainage Improvements; St. Tammany Parish, LA 
H&H Analyst. Arif has assisted with updating the Three Basin Model for St. Tammany Parish to evaluate the existing flooding 
condition and the impact of proposed canal widening and detention within the W-15 basin for different flood events. 

Bayou Manchac Regional Flood Risk Reduction Project; St. James Parish, LA 
H&H Analyst. Bayou Manchac Regional Flood Risk Reduction Plan included analysis of clearing and snagging of the bayou along 
with seven (7) dredging or channelization alternatives within the Bayou Manchac watershed and cost benefit analyses. Arif was 
involved in this project to set up different channel improvement scenarios in ARBNM 2D HEC-RAS model. 
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Seth Mosby, PLS, PS Years of relevant experience with this employer 2

Title Survey Lead Years of relevant experience with other employer(s) 22

Degree(s) / Years / Specialization
Bachelor of General Studies, Minor in Business Administration, Surveying & 
Leadership Development, 2010, Louisiana State University

Active registration number / state / expiration date PLS.0005073 / LA / 03/31/2025

Year registered 2011 Discipline Survey

Contract role(s) / brief description of responsibilities

Surveyor. Seth is a dedicated and experienced land surveyor with substantial knowledge in a 
wide breadth of surveying always adhering to accepted principles, standards, and law. He prides 
himself on completing projects on time that meet or exceed project specifications, budgets, and 
standards. He enjoys challenging projects that push his abilities and values continued education 
and learning experiences. 

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

07/25 – Ongoing

01/25 – Ongoing

07/25 – 01/26

09/16 – 10/18

09/16 – 10/18

LA 648 & Acadia Road Intersection Improvements (DOTD State Project No. H.013940); Lafourche Parish, LA
Lead Surveyor. Seth was in charge of performing a topographic survey and right of way mapping for the proposed roundabout 
at LA 648, Acadia Rd. & Percy Brown Rd.  All deliverables were done to the standards and requirements set forth by the LaDOTD 
Location & Survey Manual.

I-49 South: Connector (DOTD State Project No. H.004273.5); Lafayette, LA
Supervising Surveyor. DDG provided property survey, right-of-way mapping, and topographic survey for a section of Evangeline 
Throughway extending South from I-10 through Taft Boulevard.

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA 
Supervising Surveyor. Seth was the lead surveyor in charge of performing a topographic survey and right of way mapping for the 
proposed roundabout at LA 648, Acadia Rd. & Percy Brown Rd. All deliverables were done to the standards and requirements set 
forth by the LaDOTD Location & Survey Manual. 

UP R.R. Overpass Near Bonita (HBI) (DOTD State Project No. H.000665)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.

LA 146 Bridges Near Kelleys (DOTD State Project No. H.001553) *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.
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16.	 Staff Experience:

Name Seth Mosby, PLS, PS

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

LA 507 Saline Bayou Relief Bridge (DOTD State Project No. H.001707)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.

Parmers Creek Bridge (DOTD State Project No. H.001798)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department. 

Joe’s Bayou & Caraway Lake Bridges (DOTD State Project No. H.001961)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.

Muddy Bayou Bridge (DOTD State Project No. H.001972)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department. 

Bayou Parc Perdu & Creek Bridges (DOTD State Project No. H.002151)  Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.

Colvin Creek Bridge (DOTD State Project No. H.008161)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.

LA 134 Improvements @ US 165 (DOTD State Project No. H.008221)  *Experience prior to DDG
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth 
was the supervising surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to 
DOTD specifications in the Location & Survey Manual. He reviewed the submittals from the consultants and accepted the work on 
behalf of the department.
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Firm employed by Duplantis Design Group, PC (DDG)   

Name Nathan Turner, LSI Years of relevant experience with this employer 3

Title Survey Project Manager Years of relevant experience with other employer(s) 9

Degree(s) / Years / Specialization B.S. Business Administration, 2021, Southeastern Louisiana University

Active registration number / state / expiration date LSI.0000812 / LA / 03/31/2028

Year registered 2025 Discipline Survey

Contract role(s) / brief description of responsibilities

Professional. Nathan has extensive boundary and research experience from his 9 years surveying 
for his previous employer. Nathan has primarily private sector experience performing boundary 
surveys on large tracts of land. His experience covers every step of a project, from performing field 
work to document completion. Nathan recently certified as a Land Surveyor Intern and is working 
towards full professional licensure.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

02/24 – Ongoing

07/24 – Ongoing

05/23 – Ongoing

02/25 – 11/25

Canal Bridge Replacement; Thibodaux, LA
Land Surveyor Intern. DDG conducted a comprehensive Subsurface Utility Engineering (SUE) investigation at the intersection 
of Canal Boulevard on the bridge over Bayou Lafourche in Thibodaux. The investigation followed the ASCE 38-22 standard, 
progressing from Quality Level D through Quality Level A to accurately identify and locate underground utilities within the 
project limits. The initial phase involved Quality Levels D through B, utilizing records research and geophysical methods to 
detect and map all existing underground utilities. Once these utilities were identified, DDG advanced to Quality Level A to obtain 
precise horizontal and vertical data. This structured and safety-focused approach ensured accurate utility data collection while 
minimizing disruption to traffic and maintaining compliance with all regulatory requirements.

Port of Pascagoula Terminals; Pascagoula, MS
Land Surveyor Intern. The DDG Survey Team performed single-beam (SBES) and multibeam echosounder (MBES) bathymetric 
condition survey of existing water depths alongside five terminals in the Bayou Casotte Harbor. DDG performed comparison to 
the previous years conditions survey to determine the annual volume of material accumulated/lost between survey and provided 
material calculation for material to be removed to achieve water depths for terminal docks.

FTA Program - Ponchatoula Pedestrian Improvements; Ponchatoula, LA
Party Chief. DDG performed a route survey for Pedestrian Improvements along approximately 12,000 Linear Feet of roadway to 
facilitate the FTA program throughout the City of Ponchatoula, LA. This project touched approximately 200 different boundaries within 
the City of Ponchatoula and necessitated the recreation of seven entire Ponchatoula City squares from the original town plan.

North 5th Street Sidewalk Extension; Ponchatoula, LA
Land Surveyor Intern. For the design of this Lafayette Consolidated Government’s project, two new road crossings over two existing 
drainage laterals are required within the limits of the alignment this new 1.5 mile concrete curb and gutter roadway. In addition to the 
detailed topographic, right of way and utility surveys conducted along the roadway alignment, detailed topographic surveys were 
performed along the lengths of both of these laterals in the areas upstream and downstream of the proposed roadway crossings. Data 
was used to estimate the resulting flows/runoff for the 100, 50 and 25 year return interval storms using the SCS TR-55 method which were 
in turn used to determine the type (concrete slab spans) and size (4-20’ spans) of the structures to be constructed at each crossing.
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Firm employed by Duplantis Design Group, PC (DDG)   

Name Sam Miller Years of relevant experience with this employer 3

Title Survey Project Manager Years of relevant experience with other employer(s) 6

Degree(s) / Years / Specialization  Associate of Drafting and Design, 2017, SOWELA Technical Community College

Active registration number / state / expiration date N/A

Year registered N/A Discipline Survey

Contract role(s) / brief description of responsibilities

Senior Technician. Sam has 6 years of experience as a CAD & Survey Technician. Applying her 
education and knowledge over the years she is very efficient with Boundary, Topographic, Right-
of-Way, and ALTA/NSPS Land Title Surveys. She is currently training to become a Project Manager 
and is in the process of obtaining a PM Certificate from LSU. At DDG she is one of the Lead Survey 
Technicians and has started her role as Project Manager while still helping to lead the drafting 
department.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

10/25 – 12/25

10/21 – 05/22

01/20 – 02/21

2018 – Ongoing

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Technician. The scope of work for this project includes professional design services for the intersection improvements located at 
LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running 
generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south 
with a stop-signed only condition at LA Highway 648. The current intersection will be replaced with a new roundabout and 
the associated drainage improvements and design. Professional Services also include performing a traffic study, coordinating 
relocation of existing utilities, and right of way acquisition to accommodate the project.

LA Highway 89 Widening; Broussard, LA
Technician. DDG performed a route and topographic survey of 1.75 Miles of road for the planned widening of LA Highway 89 from 
Ambassador Caffery to Pinhook Road in Broussard, Louisiana.

FTA Program - Ponchatoula Pedestrian Improvements; Ponchatoula, LA 
Technician. DDG performed route and topographic surveys for pedestrian improvements along approximately 12,000 Linear Feet 
of roadway to facilitate the FTA program throughout the City of Ponchatoula, LA. This project touched approximately 200 different 
boundaries within the City of Ponchatoula and necessitated the recreation of seven Ponchatoula City squares from the original 
town plan.

North St. Antoine Street Extension; Lafayette, LA
Technician. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road 
crossings over two existing drainage laterals were required within the limits of the alignment. Right-of-way and utility surveys were 
conducted along the roadway alignment. Detailed topographic surveys (cross sections, normal water surface elevations, etc) were 
performed along the lengths of both of these laterals in the areas upstream and downstream of the proposed roadway crossings. 
As part of the design task, the contributory drainage areas for both laterals were determined by field observation and by the use of 
available LiDAR data and USGS topographic maps.
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Firm employed by Duplantis Design Group, PC (DDG)   

Name Brad Villemuer Years of relevant experience with this employer 7

Title Survey Project Manager Years of relevant experience with other employer(s) 11

Degree(s) / Years / Specialization
 Certificate of Technical Studies, 2015, Delgado Community College
 Associates in Survey + Mapping, 2025, SLCC

Active registration number / state / expiration date N/A

Year registered N/A Discipline Survey

Contract role(s) / brief description of responsibilities

Senior Technician. Brad provides CAD support for DDG’s surveying division. He has 15+ years of 
experience drafting in AutoCAD, as well as in MicroStation for La DOTD projects. Mr. Villemuer 
has worked in architectural, structural, and civil environments in CAD with projects that have 
been located all over the country and coordinated with teams stationed all over the world.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

07/21 – 12/24

02/20 – 07/21

12/23 – 01/26

11/20 – 06/21

01/20 – 02/21

I-49 South: Connector (DOTD State Project No. H.004273.5); Lafayette, LA
Senior Technician. DDG provided property survey, right-of-way mapping, and topographic survey for a section of Evangeline 
Throughway extending South from I-10 through Taft Boulevard.

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Senior Technician. DDG performed boundary and topographic along with Right-of-Way mapping for the interchange of 
Ambassador Caffery and US 90 Interchange with the I-49 project in Broussard, LA. The scope of work was to perform property 
surveys, right-of-way mapping, and supplemental topographic surveying.

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Senior Technician. The scope of work for this project includes professional design services for the intersection improvements 
located at LA 648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 
648) running generally east/west at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs 
generally north-south with a stop-signed only condition at LA Highway 648. The current intersection will be replaced with a new 
roundabout and the associated drainage improvements and design. Professional Services also include performing a traffic study, 
coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Virage Boundary Survey; St. Gabriel, LA
Senior Technician. The Virage boundary survey consisted of three road right-of-way surveys for Louisiana Highways 327, 30 and 
75, establishing the riparian boundaries for Bayou Manchac which is the dividing line between Greensburg and Southeastern 
Land Districts, the Mississippi River and Bayou Paul, 17 different sections of land in two townships, all comprising a total of <1,700 
Acres. Once the boundaries were completed DDG completed the Preliminary Plat for a community of +/- 5,000 lots.

FTA Program - Ponchatoula Pedestrian Improvements; Ponchatoula, LA
Senior Technician. DDG performed route and topographic surveys for pedestrian improvements along approximately 12,000 Linear 
Feet of roadway to facilitate the FTA program throughout the City of Ponchatoula, LA. This project touched approximately 200 different 
boundaries within the City of Ponchatoula and necessitated the recreation of seven Ponchatoula City squares from the original town plan.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Charles Patout, III, PLA Years of relevant experience with this employer 1

Title Landscape Architecture Lead Years of relevant experience with other employer(s) 21

Degree(s) / Years / Specialization Bachelor Of Landscape Architecture, 2004, Louisiana State University

Active registration number / state / expiration date 2684 / TX

Year registered 2010 Discipline Landscape Architecture

Contract role(s) / brief description of responsibilities

Supervisor-Other. Charles (Charlie) Patout, PLA is a Landscape Architect with over 20 years of 
experience delivering parks, trails, civic spaces, and master-planned communities throughout 
Houston, across Texas, and with select international project experience. His work spans 
public-sector projects for cities, counties, and municipal utility districts, as well as private 
development, with a focus on parks and open space planning, trail systems, urban plazas, 
and recreation facilities. Charlie brings a delivery-focused approach to complex projects, 
emphasizing coordination, constructability, and long-term performance.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

02/21 – 01/26

03/22 – 06/25

11/17 – 11/25

10/18 – 12/19

04/24 – 03/25

Aliana MMD Sports Complex; Aliana, TX  *Experience previous to DDG
Principal-in-Charge. Design of a comprehensive community sports complex serving the Aliana development. The project includes 
six pickleball courts, two tennis courts, a volleyball court, half-court basketball, an event and multi-use lawn, central plaza, 
playground, and a combined restroom/office building. The facility was planned to support both daily neighborhood use and larger 
community events, with integrated circulation, hardscape, lighting, and supporting amenities.

10-Acre Signature Park – Fort Bend County MUD No. 23; Fresno, TX  *Experience previous to DDG
District Landscape Architect / Project Manager. Comprehensive parks and recreation master planning, public engagement, 
program development, and design of a signature destination park. Services included cost estimating, grant applications, park and 
amenity design, and coordination with MUD and County agencies.

Woodland Hills Nature Park; Conroe, TX  *Experience previous to DDG
Principal in Charge. 42-acre nature park serving the Woodland Hills masterplanned community. Included nature trails, park amenities, and 
site planning. Estimated construction budget of $4.0M; currently in design with anticipated construction in 2026.

Harris County MUD No. 495 – Trails Master Plan & Implementation; Harris County, TX  *Experience previous to DDG
Principal-in-Charge. Trail master planning to improve connectivity and expand recreational opportunities across a multi-
community district. Responsibilities included oversight of design, bidding, and construction administration, with QA/QC 
throughout project delivery, coordination with district stakeholders, and implementation of trail segments and associated 
amenities.

Harris County MUD No. 404 – Parks & Trails Master Plan; Harris County, TX  *Experience previous to DDG
Landscape Architect / Project Manager. Parks and trails master planning for multiple district tracts focused on improving 
connectivity and access to open space. Scope included planning and design of multiple parks and trail segments with amenities 
such as a large playground, dog park with separate large and small dog areas, and outdoor fitness stations.



Page 31 of 90

Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Chad Danos, PLA, FASLA Years of relevant experience with this employer 15

Title Vice President of Landscape Architecture + Principal Years of relevant experience with other employer(s) 21

Degree(s) / Years / Specialization Bachelor Of Landscape Architecture, 1990, Louisiana State University

Active registration number / state / expiration date D-261 / LA

Year registered Discipline Landscape Architecture

Contract role(s) / brief description of responsibilities

Landscape Architect. Chad has an intimate awareness of the rich cultural differences and shared 
values throughout the Gulf South, offering clients an attention to its local and cultural perspective 
that he utilizes to create successful and regionally appropriate designs. Chad offers a set of skills 
to the DDG portfolio of planning, design and implementation of outdoor environments that 
provide added value to our client’s projects.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

01/23 – Ongoing

06/21 – 12/23

05/19 – Ongoing

08/20 – 11/21

05/16 – 03/17

LSU Fieldhouse Drive Streetscape Enhancements; Baton Rouge, LA
Landscape Architecture Lead. This project upgrades infrastructure and pedestrian circulation. DDG designed a new roadway system with 
modern infrastructure, ADA connections, and dedicated bike lanes to enhance student access, improve safety, and add transportation 
options on a busy campus route. The design creates a safer, greener, and more vibrant experience for students, faculty, and visitors.

Willow and Castille Corridors; Lafayette, LA
Landscape Architecture Lead. DDG collaborated with Lafayette Consolidated Government on the Willow + Castille Corridor 
Street Improvements Project to revitalize the area, enhance circulation, and boost the economy. The design team held community 
outreach meetings and used feedback, GIS, and traffic data to develop solutions mitigating I-49 Connector impacts and providing 
safer pedestrian and bicycle access.

Main Street Corridor Improvements; City of Broussard 
Landscape Architect. Beginning in early 2019, the City begin its efforts in revitalizing Broussard’s historic downtown by investing 
capital funds in street improvements, subsurface drainage, on-street parking, sidewalks, a 10’ wide multi-use pedestrian/bike path 
and associated landscaping and lighting along Main Street from South Bernard to St. Deporres Street in multiple phases.

LA 22 Pine Street Pedestrian Improvements; Ponchatoula, LA
Landscape Architecture Lead. Coordination with LaDOTD, complete street interventions including improved walkways, on-street
parking, bulbouts, and street tree planting

East Laplace Land Use and Transportation Study (Stage “0”) - Regional Planning Commission; LaPlace, LA
Landscape Architect. DDG was hired to prepare a Stage “0” Feasibility Study meeting the Louisiana DOTD and Regional Planning 
Commission (RPC) requirements to evaluate and recommend approaches to transform the Main Street corridor focusing on 
safety, ADA accessibility, and improvements to a pedestrian and bicycle network. DDG worked closely with a steering committee 
comprised of residents and officials representing St. John the Baptist Parish, RPC, and DOTD. With an engaging process to 
develop workable solutions for the community with accepted standards such as AASHTO, NACTO, and LaDOTD, DDG was able to 
develop recommendations that DOTD can subsequently incorporate into its project funding process.
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Amelia Rusbar, PLA, AICP Years of relevant experience with this employer 13

Title Senior Project Manager Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor Of Landscape Architecture, 2012, Louisiana State University

Active registration number / state / expiration date
R-656 / LA / 01/30/2027
Certified through the American Institute of Certified Planners (AICP)

Year registered 2019 Discipline Landscape Architecture

Contract role(s) / brief description of responsibilities

Landscape Architect. Amelia brings a vast knowledge base and an open curiosity to each 
endeavor, from master planning and analysis reporting to commercial developments and 
recreational facilities. She has a passion for designing spaces that foster a sense of place and 
purpose while bringing the community together. Licensed as a Professional Landscape Architect 
(PLA) and an active member of the American Society of Landscape Architects (ASLA), Amelia’s 
expertise is recognized by her peers and clients alike. Her work has received awards from the 
Louisiana Chapter of ASLA on multiple occasions. 

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

01/23 – Ongoing

08/20 – 11/21

01/23 – Ongoing

01/20 – 07/20

06/21 – 12/23

Broussard Main Street Enhancements; Broussard, LA
Landscape Architect. Street improvements, subsurface drainage, on-street parking, sidewalks, 10’ wide multi-use pedestrian/bike 
path, associated landscaping, street lighting, grant assistance

LA 22 Pine Street Pedestrian Improvements; Ponchatoula, LA
Landscape Architect. Coordination with LaDOTD, complete street interventions including improved walkways, on street parking, 
bulb outs, and street tree planting

LSU Fieldhouse Drive Streetscape Enhancements; Baton Rouge, LA
Landscape Architect. Street revitalization from Powerhouse Lane to N. Stadium Boulevard, inclusive of multimodal car bike ped, 
crosswalks, speed tables, bus transit. Assisted with the design of a new and improved roadway system with modern infrastructure 
which will enhance student access, improve pedestrian safety, and add alternative transportation modes along one of the busiest 
vehicular and bus routes on campus.

Downtown Overlay District Ordinance; Broussard, LA
Landscape Architect. Assisted in preparation of zoning maps for the main street corridor along the historic downtown stretch in 
Broussard, LA. The ordinance supplements the existing unified development code for the city. 

Willow + Castille Street Improvements; Lafayette, LA 
Landscape Architect. Community Outreach Meetings, GIS and Traffic Studies, Multi-Modal Solutions to Reduce Conflicts Between 
Pedestrians and Increasing Vehicular Traffic
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16.	 Staff Experience:

Firm employed by Duplantis Design Group, PC (DDG)   

Name Bryan Olinger Years of relevant experience with this employer 3

Title Environmental and Regulatory Lead Years of relevant experience with other employer(s) 11

Degree(s) / Years / Specialization B.S. Resource Biology + Biodiversity, 2012, University of Louisiana at Lafayette

Active registration number / state / expiration date N/A

Year registered N/A Discipline Environmental

Contract role(s) / brief description of responsibilities

Environmental Manager. Bryan serves as DDG’s Environmental + Regulatory Lead and 
specializes in mitigation consulting and large-scale energy sector projects. He has worked on 
50,000+ acres across multiple states, conducting wetland delineations, habitat management, 
and species monitoring. Bryan is skilled in all phases of mitigation bank and PRM project 
development, bringing deep expertise in permitting, data collection, and ecological restoration.
Bryan is a certified Wetland Delineator and Burn Manager.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

010/23 – Ongoing

11/23 – Ongoing

10/23 – Ongoing

03/24 – 12/24

Canal Boulevard Bridge Replacement; Thibodaux, LA
Regulatory + Environmental Lead. Managing the Environmental and Regulatory Needs, Data, and Reporting, Overseeing the 
Preparation and Submittal of all Applicable Permits, Agency Coordination to Obtain Local, State, and Federal Environmental 
Permits

Bayou Boyle Detention Pond; Ascension Parish, LA
Regulatory + Environmental Lead. Bryan’s role included overseeing the data collection, reporting and submission to obtain local, 
state, and federal regulatory permits required for the construction of a detention pond designed to reduce flood risks to the local 
community

Collins Rail Terminal; Covington County, MS
As the Regulatory + Environmental Lead, Bryan spearheaded permitting efforts to support construction and gain the necessary 
approvals to discharge fill materials into jurisdictional wetlands and waters. He created and managed a permitting matrix and 
coordinated with multiple agencies. In preparation of permit applications, Bryan conducted environmental and threatened 
species analyses, assessed wetland impacts, coordinated analysis  and the purchase of wetland and stream mitigation credits, 
oversaw the preparation of SWPPP and LCNOI documents, secured the Water Quality Certificate, and oversaw the cultural 
resource survey. 

Salmen Properties Wetland Delineation; St. Tammany Parish, LA
Project Manager. This Project includes field data collection, GIS mapping, and reporting to perform a wetland delineation on an 
approximately 4,347-acre parcel of land in St. Tammany Parish. A field assessment and wetland delineation was performed on the 
entire parcel in order to determine the amounts and extents of wetlands on-site. The wetland delineation findings and data will 
then be used to determine potential viable options to optimize multiple potential developments on all or portions of the Site.   
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Herbert “Bert” Moore, II, P.E., PLS, PTOE Years of relevant experience with this employer 11

Title Project Executive Years of relevant experience with other employer(s) 16

Degree(s) / Years / Specialization Bachelor of Science / 1999 / Civil Engineering, Louisiana State University

Active registration number / state / expiration date
P.E.0031065 / LA / 9/30/26
PTOE 2728 / 9/30/27
PLS 5043 / LA / 9/30/26

Year registered
2004 (PE)
2009 (PTOE)
2010 (PLS)

Discipline P.E./Civil, PLS, PTOE

Contract role(s) / brief description of responsibilities Project Executive / Bert will provide overall contract management and direction for our 
team and assist with traffic-related tasks as needed.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Career

08/24 – 02/26

10/18 – 05/24

Bert is a professional engineer with more than 27 years of experience designing and managing projects in the fields of traffic and 
transportation engineering. He previously spent six years as the district traffic operations engineer for LADOTD where he was 
responsible for the daily maintenance and operation of signs, striping and traffic equipment for 2,000 miles of roadway and over 
600 traffic signals in the Department’s Baton Rouge district. His experience is in traffic operations, traffic control, signal
warrants, traffic signal timing and design, safety studies, the implementation of access management principles, temporary traffic 
control for work zones, Transportation Management Plans (TMP), and bicycle and pedestrian accommodations the roadway 
network. Bert has been the Project Executive and led the traffic efforts of this contract over the past 8 years.

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Project Executive. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations. 
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 

LADOTD, Lafayette Adaptive Traffic Signal Design & Implementation, Lafayette, LA
Project Executive. Gresham Smith developed an Adaptive Traffic Signal System for the Lafayette Consolidated Government, which 
involved upgrading over 200 traffic signal controllers. In addition, 78 traffic signals will be upgraded to become adaptive traffic 
signals. This will be both the largest adaptive traffic signal system installed within the state of Louisiana. This project includes 
field inspection of over 200 traffic signals, design plans for 78 adaptive signals, implementation of a new EVP system, integration 
support, and before travel time studies. Bert was responsible for the project including overseeing data collection, traffic signal 
design, integration, before travel time studies and QA/QC of the preliminary and final plans.
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Alben Cooper III, P.E., PTOE Years of relevant experience with this employer 2

Title Senior Traffic Engineer Years of relevant experience with other employer(s) 17

Degree(s) / Years / Specialization Bachelor of Science / 2006 / Civil Engineering, Louisiana State University

Active registration number / state / expiration date
PE.0036291 / LA / Exp. 9/30/27
PTOE 3206 / Exp. 5/2/27

Year registered
2011 (PE)
2012 (PTOE)

Discipline P.E./Civil; PTOE

Contract role(s) / brief description of responsibilities Senior Traffic Engineer / Alben will lead the traffic related tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/24 – 02/26

10/18 – 05/24

09/24 – Ongoing

04/24 – 01/26

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Senior Engineer. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations. 
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 
Alben was the Engineer-of-Record, and his role included technical advisory, review of traffic signal design, cost estimation, plan 
set QA/QC and coordination with the client. 

LADOTD, Lafayette Adaptive Traffic Signal Design & Implementation, Lafayette, LA
Senior Engineer. Gresham Smith developed an Adaptive Traffic Signal System for the Lafayette Consolidated Government, which 
involved upgrading over 200 traffic signal controllers. In addition, 78 traffic signals will be upgraded to become adaptive traffic 
signals. This will be both the largest adaptive traffic signal system installed within the state of Louisiana. This project includes 
field inspection of over 200 traffic signals, design plans for 78 adaptive signals, implementation of a new EVP system, integration 
support, and before travel time studies. 

LADOTD, SRTPPP TO #5 Carrollton Ave Ped & Bike Improvements Traffic Study
Project Manager. Gresham Smith is currently performing a traffic study with the goal of improving the pedestrian facilities on S. 
Carrollton Avenue in the vicinity of the Pontchartrain Expressway on ramp. Alben is the Project Manager for the traffic study which 
includes data collection, safety analysis and alternative development. A supplement is being negotiated for Synchro and Vissim 
analysis to thoroughly vet the potential alternatives. Coordination is required with LADOTD as well as the City of New Orleans.

LADOTD SRTPPP, Task Order 16 – Richwood Traffic Study, Richwood, LA
Senior Engineer. Gresham Smith performed a traffic study with the goal of improving the pedestrian facilities along US 165 
between Richwood Road 1 and Richwood Road 2. Alben provided technical assistance and quality control for the traffic study 
which included data collection, safety analysis and alternative development. Potential alternatives included sidewalks, pedestrian 
crossings a select locations and conversion of US 165 to a superstreet corridor.
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Rebecca Murray, P.E., PTOE, RSP1 Years of relevant experience with this employer 11

Title Traffic Engineer Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science / 2015 / Civil Engineering, Louisiana State University

Active registration number / state / expiration date
P.E.0043788 / LA / Exp. 3/31/28
PTOE 4861 / Exp. 3/26/29
RSP1 611 / Exp. 4/5/27

Year registered
2019 (PE)
2020 (PTOE)
2021 (RSP1)

Discipline P.E./Civil; PTOE; RSP1

Contract role(s) / brief description of responsibilities Traffic Engineer / Rebecca will assist with the traffic related tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/24 – 02/26

10/18 – 05/24

04/24 – 01/26

10/17 – 03/18

09/24 – Ongoing

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Traffic Engineer. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations. 
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 

LADOTD, Lafayette Adaptive Traffic Signal Design & Implementation, Lafayette, LA
Traffic Engineer. Gresham Smith developed an Adaptive Traffic Signal System for the Lafayette Consolidated Government, which 
involved upgrading over 200 traffic signal controllers. In addition, 78 traffic signals will be upgraded to become adaptive traffic 
signals. This will be both the largest adaptive traffic signal system installed within the state of Louisiana. This project includes 
field inspection of over 200 traffic signals, design plans for 78 adaptive signals, implementation of a new EVP system, integration 
support, and before travel time studies.

LADOTD SRTPPP, Task Order 16 – Richwood Traffic Study, Richwood, LA
Project Manager. Gresham Smith performed a traffic study with the goal of improving the pedestrian facilities along US 165 
between Richwood Road 1 and Richwood Road 2. Rebecca led the study efforts beginning with data collection, existing safety 
and operational analysis, tiered concept development and future analysis. Rebecca coordinated with local officials including the 
library manager to inform them of the preferred alternative.

LADOTD, US 90 Bridge Maintenance over I-10 Ramps – TMP, Lake Charles, LA
Pre-Professional. Gresham Smith was selected to develop a TMP for the replacement of the bridge deck of the US 90 overpass 
over I-10 in Lake Charles, LA. The project included working with the design engineers to determine the required lane closures for 
the construction, data collection and queue and safety analyses. 

LADOTD, SRTPPP TO #5 Carrollton Ave Ped & Bike Improvements Traffic Study
Project Manager. Gresham Smith is currently performing a traffic study with the goal of improving the pedestrian facilities on S. 
Carrollton Avenue in the vicinity of the Pontchartrain Expressway on ramp. 
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Kofi Ampofo-Twumasi, P.E. Years of relevant experience with this employer 3

Title Traffic Engineer Years of relevant experience with other employer(s) 1

Degree(s) / Years / Specialization
Master of Science / 2022 / Civil Engineering / University of Louisiana
Bachelor of Science / 2019 / Civil Engineering / Kwame Nkrumah University of 
Science and Tech

Active registration number / state / expiration date P.E. 062767 / NC / Exp. 12/31/26

Year registered 2026 Discipline Civil

Contract role(s) / brief description of responsibilities Traffic Engineer / Kofi will support the traffic related tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/24 – 02/26

08/21 – 01/26

04/24 – 01/26

10/18 – 05/24

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Engineer Intern. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations. 
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 

LADOTD, LRSP TO #6 (LA-14: US 90 to Power Center Pkwy) Traffic Report, Lake Charles, LA
Engineer Intern. Gresham Smith prepared and coordinated a traffic report to analyze no build and future conditions to identify 
possible pedestrian mitigation alternatives along LA 14 from US 90 (Fruge Street) to Power Centre Pkwy. This traffic report was 
prepared in conjunction with the DOTD Engineering Directives and Standards Manual (EDSM).

LADOTD, Task Order 16 – Richwood Traffic Study, Richwood, LA
Engineer Intern. Gresham Smith performed a traffic study with the goal of improving the pedestrian facilities along US 165 
between Richwood Road 1 and Richwood Road 2. Kofi’s role on the project was to oversee data collection, develop a data 
collection report, perform peak hour traffic observations, determine a growth rate, perform the safety analysis/crash review, 
perform existing and proposed traffic analysis, develop Synchro models for Existing, Future No Build and Build alternatives, and 
prepare the project report.

LADOTD, Lafayette Adaptive Traffic Signal Design & Implementation, Lafayette, LA
Engineer Intern. Gresham Smith developed an Adaptive Traffic Signal System for the Lafayette Consolidated Government, which 
involved upgrading over 200 traffic signal controllers. In addition, 78 traffic signals will be upgraded to become adaptive traffic 
signals. This will be both the largest adaptive traffic signal system installed within the state of Louisiana. This project includes 
field inspection of over 200 traffic signals, design plans for 78 adaptive signals, implementation of a new EVP system, integration 
support, and before travel time studies.
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Javien Delasbour, E.I. Years of relevant experience with this employer 3

Title Engineer Intern Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science / 2024 / Civil Engineering, Louisiana State University

Active registration number / state / expiration date E.I. 0035966 / LA / Exp. 9/30/27

Year registered 2025 Discipline E.I. / Civil

Contract role(s) / brief description of responsibilities Engineer Intern / Javien will support traffic related tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/24 – 02/26

04/24 – 01/26

10/24 – Ongoing

12/24 – Ongoing

 
02/25 – Ongoing 

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Engineer Intern. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations. 
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 
Javien designed traffic signals and compiled pay items and quantity tables.

LADOTD, Task Order 16 – Richwood Traffic Study, Richwood, LA
Engineer Intern. Gresham Smith performed a traffic study with the goal of improving the pedestrian facilities along US 165 
between Richwood Road 1 and Richwood Road 2. Javien assisted with the Traffic Study.

LADOTD, SRTPPP TO #2 Pinhook at Verot Ped Improvements, Lafayette, LA
Engineer Intern. Gresham Smith is providing design services in connection with the installation of sidewalks and other pedestrian 
safety features along Verot School Rd and West Pinhook Rd in Lafayette, LA. 

LADOTD, SRTPPP TO #4, LA 60: Bogalusa, Bogalusa, LA
Engineer Intern. Gresham Smith is conducting a pedestrian safety assessment along LA 60 in front of Bogalusa High School to 
address heavy student crossing demand during key times. The study follows LADOTD’s Traffic Engineering Process and identified 
multiple deficiencies such as worn crosswalks, inconsistent sidewalks, and parking encroachments. Several improvement 
alternatives, including school crossing signals, road diet, and sidewalk installation, are being evaluated. Coordination with 
LADOTD, school officials, and local stakeholders is ongoing to inform about potential access changes. 

LADOTD, LA 24 Downtown Houma Study, Houma, LA
Engineer Intern. Gresham Smith led a traffic engineering study for the Louisiana Department of Transportation and Development 
to assess the operational, geometric, and safety feasibility of converting the LA 24 couplet in downtown Houma and identifying an 
alternate truck route. The team evaluated corridor needs and existing conditions; completed seven day traffic counts, geometric 
field reviews, and origin–destination analysis; and coordinated closely with DOTD and Terrebonne Parish. Javien conducted travel 
time runs and intersection geometric inspections, performed Synchro analysis, and compiled a traffic study to screen truck route 
and road diet alternatives.
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16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Julian Bordelon, P.E. Years of relevant experience with this employer 7

Title Street Lighting Design and Analysis Years of relevant experience with other employer(s) 2

Degree(s) / Years / Specialization Bachelor of Science / 2018 / Electrical Engineering, Louisiana State University

Active registration number / state / expiration date P.E. 0047473 / LA / Exp. 9/30/27

Year registered 2023 Discipline P.E./Electrical and Computer

Contract role(s) / brief description of responsibilities Lighting Engineer / Julian will lead the street lighting tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

12/18 – 05/24

08/24 – 02/26

04/21 – 04/24

01/21 – 01/24

LADOTD, LCG Adaptive Traffic Signal Design and Implementation, Lafayette Parish, LA
Pre-Professional. Julian was responsible for field verification of traffic signal inventory (TSI) of LCG system, design plans for 
adaptive signal control intersections, and integration when the system was completed. 

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, LA
Project Manager. Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection 
and design services required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations.  
This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that 
were currently not being upgraded by existing construction projects, which were 30 traffic signals on the state highway system. 

Lafayette Consolidated Government, Johnston Street Relighting, Lafayette, LA
Lighting Engineer. Julian performed a field inspection of the existing conditions and assisted in the development of electrical and 
lighting plans and details for 2 miles of US 167 Johnston St in Lafayette, Louisiana.

MoveBR, Plank Road Corridor Enhancement, Baton Rouge, LA
Lighting Engineer. Julian was responsible for the electrical design, voltage drop, conduit sizing, and over current protection 
calculations for the lighting system on Plank Rd between Dawson Drive and Hooper Road. The purpose of this project is to 
improve the safety and mobility of both the vehicular and non-vehicular traffic through the Plank Road corridor from Dawson Drive 
to Harding Blvd. Gresham Smith is providing design study and lighting.
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Firm employed by Gresham Smith  

Name Lawrenz Linguete Years of relevant experience with this employer 1

Title Lighting Technician Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science / 2021 / Southern University and A&M College

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities ITS Technician / Lawrenz will support the street lighting and ITS tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

10/25 – Ongoing

10/25 – Ongoing

10/25 – Ongoing

10/25 – Ongoing

GDOT, Vidalia Rail 2 Trail Bridge Lighting & ITS Improvements, Vidalia, GA
Lighting Technician. Lawrenz is supporting Phase 2 lighting and ITS design by updating pole locations to reflect revised bridge 
alignment, verifying lighting performance using AGi32, and completing voltage drop and conductor sizing calculations. He also 
assists with plan production, including one-line and service diagrams, pole details, and ITS conduit adjustments to align with the 
updated roadway geometry.

City of Roswell, Big Creek Phase 2 Improvements, City of Roswell, GA
Lighting Technician - Lead. Lawrenz is assisting with lighting and signal design for the Big Creek Phase 2 improvements 
by updating pole locations in OpenRoads Designer, labeling luminaires, and developing station and offset callouts for plan 
production. He also supports photometric analysis for PFPR submittals and helps prepare lighting and signal plan sheets for 
GDOT review.

GDOT, I-95 NB Weigh Station 9 Truck Parking, McIntosh County, GA
Lighting Technician. Lawrenz is supporting the lighting design for the I-95 NB Weigh Station 9 Truck Parking improvements by 
developing pole layouts based on existing infrastructure, updating lighting schedules, and preparing conduit layouts connected 
to an existing 208V three-phase service. He also assists with voltage drop calculations, quantity estimates, and preparation of 
lighting plan sheets for GDOT review.

GDOT, Pine Grove Road Phase 1B Improvements, Statewide, GA
Lighting Technician. Lawrenz is supporting lighting design for the roundabout and multi-use path by performing photometric 
analysis in AGi32 and exporting pole layouts into OpenRoads Designer for plan development. He also assists with lighting plan 
production and addresses internal review comments for PFPR submittal.



Page 41 of 90

Duplantis Design Group, PC (DDG)

16.	 Staff Experience:

Firm employed by Gresham Smith  

Name Brennon Hughes, P.E. Years of relevant experience with this employer 9

Title Lead Roadway Design Engineer Years of relevant experience with other employer(s) 7

Degree(s) / Years / Specialization Bachelor of Science / 2011 / Civil Engineering, Louisiana State University

Active registration number / state / expiration date P.E.0039985 / LA / Exp. 3/31/28

Year registered 2015 Discipline P.E./Civil

Contract role(s) / brief description of responsibilities Lead Roadway Design Engineer / Brennon will lead the roadway design tasks including 
cost estimates and development of bid packages.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

08/17 – 12/20

06/21 – 01/24

09/21 – 12/23

10/25 – Ongoing 

LADOTD, SRTS/LRSP Task Order 6 and 21: Endom Bridge Preliminary and Final Design, West Monroe, LA
Lead Roadway Design Engineer. Brennon led the design and the preparation of preliminary and final plans and cost estimates. 
This project involves safety and operations improvements for the intersection realignment, curb and gutter drainage design, 
sidewalks, and turnouts. The project is currently under construction.

EBR DTD, MovEBR-Plank Road Corridor Enhancement, Baton Rouge, LA
Lead Roadway Design Engineer. Gresham Smith was selected to perform the corridor enhancement of Plank Road between 
Dawson Drive to Harding Boulevard. This project will include a topographic survey, a design study for bicycle and pedestrian 
facilities, improved drainage, transit facilities, new traffic signals and street lighting. Once the design study is complete the project 
will move into the development of design plans. The project will result in a revitalized corridor with improvements for all users. 

LADOTD - SRTPPP TO #2 (Bonner Street Ped Impr) (Ruston), Ruston, LA
Project Manager. LADOTD initially contracted with Gresham Smith to prepare and coordinate a design study report which 
presents a project scope, progress schedule and preliminary cost estimate for engineering and construction of curbing, bulb-
outs, pavement markings, signs, walkway lighting, and other safety enhancements at the Bonner Street Bridge in downtown 
Ruston, Louisiana. Subsequently, a design project was initiated which included the following engineering services: topographic 
surveying along with the preparation of preliminary and final plans and cost estimates. Brennon led the design and preparation of 
preliminary and final plans and cost estimate.

LADOTD, Natchitoches Safe Streets Revitalization, Natchitoches, LA
Project Manager. Gresham Smith is under contract with the City of Natchitoches to provide design services including sidewalk 
design, pedestrian crossing enhancements, bike lane design, lighting, drainage, and pavement rehab design. 
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Firm employed by Gresham Smith  

Name Richard Savoie, P.E. Years of relevant experience with this employer 7

Title Senior Roadway Engineer Years of relevant experience with other employer(s) 40

Degree(s) / Years / Specialization Bachelor of Science / 1978 / Civil Engineering, McNeese State University

Active registration number / state / expiration date P.E.0020936 / LA / Exp. 9/30/26

Year registered 1983 Discipline P.E./Civil

Contract role(s) / brief description of responsibilities Senior Roadway Engineer/ Richard will assist on the roadway design teams and provide 
QA/QC 

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

03/21 – 04/24

09/18 – 12/20

06/21 – 01/24

10/25 – Ongoing 

MSY, Task 4: Entrance Road Capacity, Kenner, LA
Senior Engineer. Gresham Smith is currently providing design and project management for the City of New Orleans to widen 
the main exit road at Louis Armstrong New Orleans International Airport (MSY) from 2 lanes to 3 lanes. The project includes the 
widening of approximately 1/4-mile of roadway, extending the roundabout slip lane exit from the roundabout and tying into the 
design-build flyover project currently under construction (S.P. H.011670). The completed widened road will connect the design-
build freeway operated by LADOTD to the existing roundabout on the airport property, improving the flow of traffic from MSY. 
Richard performed Quality Control reviews on the final preliminary design submission and is overseeing Quality Control on the 
final design process.

LADOTD, SRTS/LRSP Task Order 6 and 21: Endom Bridge Preliminary and Final Design, West Monroe, LA
Senior Engineer. The project consisted of roadway realignment at the bridge approach to improve roadway geometry and safety. 
Right-of-way is being acquired at one quadrant of the intersection and Richard is assisting with the coordination between the 
right-of-way plans and the roadway requirements. Richard performed Quality Control reviews on the final preliminary design 
submission and is overseeing Quality Control on the final design process.

EBR DTD, MovEBR-Plank Road Corridor Enhancement, Baton Rouge, LA
Project Manager. Gresham Smith was selected to perform the corridor enhancement of Plank Road between Dawson Drive to 
Harding Boulevard. This project will include a topographic survey, a design study for bicycle and pedestrian facilities, improved 
drainage, transit facilities, new traffic signals and street lighting. Once the design study is complete the project will move into the 
development of design plans. The project will result in a revitalized corridor with improvements for all users. Richard is managing 
the project on a day-to-day basis and leading the coordination with our sub-consultants.

LADOTD, Natchitoches Safe Streets Revitalization, Natchitoches, LA
Senior Engineer. Gresham Smith is under contract with the City of Natchitoches to provide design services including sidewalk 
design, pedestrian crossing enhancements, bike lane design, lighting, drainage, and pavement rehab design. 
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Firm employed by Gresham Smith  

Name Courtney Rome, P.E. Years of relevant experience with this employer 8

Title Structural Engineer Years of relevant experience with other employer(s) 8

Degree(s) / Years / Specialization
Bachelor of Science / 2009 / Civil Engineering, Southern University and A&M 
College

Active registration number / state / expiration date PE.0043355 / LA / Exp. 9/30/27

Year registered 2019 Discipline P.E./Civil

Contract role(s) / brief description of responsibilities Structural Design Engineer / Courtney will serve as structural project engineer for the 
historic bridge preservation tasks.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

05/20 – 09/20

06/19 – 09/24

09/22 – 11/25

07/18 – 06/21

07/19 – Ongoing

LADOTD, US 71 Spring Street Bridge – Emergency Repairs (Derailment); Shreveport LA
Project Engineer. Courtney served as Project Engineer for the design and construction services for the emergency repairs for 
the emergency repairs of the US 71 Spring Street bridge following the train derailment and subsequent damages. Courtney led 
the design for the substructure items, including the pile design and crash wall design, and also lead the review of the temporary 
shoring for the temporary shoring for the railroad.

LADOTD, Complex Bridge Inspections, Statewide, LA
Engineer. As an NHI Certified Bridge Inspector, Courtney performed bridge inspections for various complex bridge structures 
throughout Louisiana, including steel trusses, concrete structures and movable bridges.

FDEP, Shark Channel Bridge Rehabilitation Design, Key West, FL
Project Manager. Gresham Smith performed final design for the preservation of the historic, ~2,200-foot-long Shark Channel 
Bridge in order to re-open the structure for trail use. The preservation includes an evaluation of existing conditions to establish the 
scope of work, cost estimate, and the preparation of final design plans. The bridge was reopened for trail users in November 2025. 
Courtney served as structural engineer for the bridge preservation.

MDOT, SR 149 Simpson County Bridge Replacements, MS
Engineer. Gresham Smith partnered with MDOT for Phase B (Final Design) for the reconstruction of S.R. 149 near D’Lo, Simpson 
County, Mississippi. Courtney served as Engineer-of-Record for the two longer structures (Bridge 128.2 and Bridge 128.6). This is 
the first instance of partial depth deck panels utilized for MDOT as a pilot to verify the ease of construction and as an accelerated 
(ABC) time condition. 

TDOT, Complex and Standard Bridge Load Ratings, Statewide, TN
Project Engineer. Courtney provided bridge load ratings for approximately 141 complex structures and 137 standard structures 
across the state of Tennessee. Complex structures were analyzed utilizing finite element methods and CSi Bridge software. The 
structures load rated consisted of curved steel tub girders, steel arches with steel cables supporting steel floor beam – stringer 
systems, deck trusses, bascule arched steel truss, steel girder-floor beam-stringer system bridges, steel rigid K-frame bridges, and 
reinforced concrete rigid k-frames with spliced prestressed girders for center span bridges. The standard structures were analyzed 
using the AASHTOWare BrR software.
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Firm employed by Gresham Smith  

Name Adam Davidson, P.E. Years of relevant experience with this employer 9

Title Structural Design Engineer Years of relevant experience with other employer(s) 18

Degree(s) / Years / Specialization
Master of Science / Civil Engineering, University of Tennessee 
Bachelor of Science / Civil Engineering, Tennessee Technological University

Active registration number / state / expiration date PE.110436 / TN / Exp. 1/31/2028

Year registered 2008 (TN) Discipline P.E./Civil

Contract role(s) / brief description of responsibilities Structural Design Engineer / Adam will provide technical assistance and quality control.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

06/21 – 04/24

09/18 – 05/22

02/18 – 08/22

03/18 – 02/19

TDOT, Broadway Viaduct (SR 1) CMGC, Nashville, TN
Structures Technical Lead. Gresham Smith is providing environmental, utility coordination and design services for the 
replacement of the Broadway (SR 1) bridge over five tracks of the CSXT Railroad and 11th Avenue. Assistance to TDOT’s 
Alternative Delivery Office is also being provided in the CM/GC selection process. ABC techniques will be used to replace the 
bridge quickly to minimize impact on businesses, adjacent developments and historic sites, and the traveling public.

TDOT, US 64 (SR 40) Bridge over Ocoee River Design/Build Project, Polk County, TN
Structures Technical Lead. Gresham Smith is the Owner’s Representative for this Design-Build project replacing the bridge 
carrying SR 40 over the Ocoee River. Our services include preparation of the RFP and 30% plans, providing design-builder 
procurement services, review of all design-builder submittals, utility coordination, and construction phase services. The bridge is 
being recognized as a gateway to the region, so aesthetic features were desired to enhance the appearance of the bridge.

TDOT, Bridge Maintenance and Repair Contract, Regions 1,2 and 3
Project Manager. Adam served in various roles throughout his career on hundreds of bridge inspection and repair projects across 
all four regions of the state through this on call bridge repair contract with TDOT. This contract has included bridge inspections, 
tunnel inspections, routine structural repairs, superstructure replacements and widenings, full structure replacements, 
Accelerated Bridge Construction projects, and the load rating complex bridges.

TDOT, SR 171 over I-40 Bridge Widening, Wilson County, TN
Structures Technical Lead. Adam served as the structures technical lead in connection with a widening of a 249-foot four 
continuous-span, concrete structure using 36-inch by 36-inch precast prestressed concrete box beams with composite deck.
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Firm employed by Gresham Smith  

Name Jackson Hartley, P.E Years of relevant experience with this employer 4

Title Bridge Engineer Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science, Civil Engineering, Louisiana State University, 2021

Active registration number / state / expiration date P.E.0051317 / LA / Exp. 9/30/2026

Year registered 2026 Discipline P.E./ Civil

Contract role(s) / brief description of responsibilities Bridge Engineer / Jackson will support the bridge team.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

06/21 – 08/21

02/23 – 06/25

06/21 – 10/22

11/22 – 10/23

Florida DEP, Florida Keys Overseas Heritage Trail Historic Bridge Evaluation, Marathon, FL
Bridge Engineer Intern. Florida DEP selected Gresham Smith to inspect and evaluate two historic bridges, the Seven-Mile Bridge 
and the Bahia-Honda Historic Truss. Both structures are closed to traffic. Jackson assisted with cataloging the drone videos and 
photographs and also assisted with the report formatting.

Florida DEP, Lovers Key State Park, Fort Myers, FL
Bridge Engineer Intern. Lovers Key State Park was one of the many attractions affected by the landfall of Hurricane Ian. The 
damage was considerable with anticipated work including the repair of existing bridges, boardwalks, pavilions, roadways, utilities, 
tram stops, ranger stations, residences, and beach restoration. Gresham Smith is responsible for the services and design of 
damaged structures and facilities. Jackson was involved in design and plan production of a 400’ timber boardwalk replacement.

LADOTD, Complex Bridge Inspections, Statewide, LA
Bridge Engineer Intern. Task Order 6 - Retainer project for various movable bridge inspections. Jackson assisted with site 
inspections of movable bridges including Bridge 009130, Charington Swing Bridge, Bridge 005860 Jeanerette Swing Bridge, and 
Bridge 003450 Boudreaux Canal. Jackson has performed photo log preparation and stream bed analysis for the Boudreaux Canal 
Bridge. Jackson participated in the site inspections and photo documentation as a summer intern and has progressed.

LADOTD, Complex Bridge Inspections, Statewide, LA
Bridge Engineer Intern. Task Order 6 - Retainer project for various movable bridge inspections. Jackson provided support and 
performs site assessments for the partial re-inspection of bridges throughout LADOTD District 62.
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Firm employed by Raba Kistner, Inc.  

Name Alexander “Alex” Brochard, PE Years of relevant experience with this employer 3 years

Title Vice President – Gulf Coast Years of relevant experience with other employer(s) 4 years

Degree(s) / Years / Specialization Bachelor of Science / 2008 / Civil Engineering

Active registration number / state / expiration date 37795 / LA  / 09/30/2027

Year registered 2013 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. Alex currently supports geotechnical and materials testing growth and 
initiatives to serve Raba Kistner’s clients along the eastern Gulf Coast. His broad 
experience record has addressed various industries including municipal, commercial, 
industrial and residential projects and clients. Specifically, the engineering duties include 
evaluations of deep and shallow foundations, various forms of earthen slope stability, 
water retention evaluation, soil retaining wall analysis, and pavement design. In addition 
to engineering responsibilities, Mr. Brochard is also extensively field-oriented with diverse 
soils and concrete construction materials testing experience.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

03/24 – Present

06/24 – 12/24

LA 89 and Fortune Road Roundabout; Youngsville, LA
In March 2022, Mr. Brochard was Geotechnical Engineer of Record for all pavement evaluation services for the proposed asphalt 
roadway improvements and widening for LA-89 between its intersections with Ambassador Caffery Parkway and Iberia Street (2.2-mile 
alignment) in Youngsville, Louisiana. The project comprised reconstruction and lane widening to accommodate a five lane design along 
the roadway alignment and a double-lane roundabout at the intersection of LA- 89 at Fortune Road. Various laboratory analyses were 
performed including field dynamic cone penetration, CBR, plasticity, hydrometer, and various forms of subgrade strength test methods. 
Based on the ADT counts furnished, Mr. Brochard evaluated 10- to 20-year service lives for the new pavements. The new roadway design 
comprised of design of new widening and embankment grades; in-place cement-stabilizing for new base course; and new asphaltic 
surface pavements which were optimized using current AASHTO pavement methodologies. At the current time, Raba Kistner is providing 
ongoing  inspection and testing services as the project construction began in 2024.

City Wide Concrete Street Rehabilitation; Lafayette, LA
Mr. Brochard served as Project Manager for this Lafayette Consolidated Government project. Raba Kistner provided construction 
materials engineering and testing services for the 2024 testing contract for concrete slab replacement, concrete patching, crack sealing, 
joint cleaning and sealing, curb replacement, sidewalk replacement, drainage pipe replacement, drainage box replacement, and all other 
incidentals associated with this work at repair sites designated by the Lafayette Consolidated Government on specified locations within 
the city limits and on additional locations within the city limits.
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Firm employed by Raba Kistner, Inc.  

Name Evan LeBouef, PE Years of relevant experience with this employer 2 years

Title Project Engineer Years of relevant experience with other employer(s) 6 years

Degree(s) / Years / Specialization Bachelor of Science / 2017 / Civil Engineering

Active registration number / state / expiration date 47260 / LA / 03/31/2027

Year registered 2022 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. Mr. LeBouef serves as Project Engineer. His experience includes geotechnical 
and construction material testing services for a wide range of project scopes including 
downstream industrial, municipal, and commercial projects. His responsibilities include 
preparing proposals for geotechnical evaluations (i.e. determine boring quantities, 
location, and depth to capture site characteristics on a cost-effective basis for 
geotechnical recommendations), managing field exploration services with an emphasis on 
safety, and providing geotechnical recommendations and performing analyses based on 
the soils encountered on site and project needs.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

11/25 – 05/26

05/25 – 11/25

03/25 – 06/25

University Avenue Reconstruction; Lafayette, LA
Mr. LeBouef provided pavement evaluation services for the proposed rehabilitation and reconstruction of a section (4,300-ft 
alignment) of University Avenue, the Old Highway 90 route, in Lafayette. The project comprised determination of the existing 
pavement component thicknesses and subgrade conditions. Recommendations based on the results of laboratory analyses and 
dynamic cone penetration testing (DCP) were provided for both overlay recommendations and complete reconstruction. Utilizing 
available information Mr. LeBouef evaluated 20-year service lives using current AASHTO pavement methodologies.

Huey Miller Road Pavement Evaluation; Vinton, LA
In 2025, Mr. LeBouef was the Geotechnical Engineer of Record for the reconstruction of pavements for a 2,700-ft alignment. The 
project scope comprised drilling 8-ft soil borings along the existing alignment and performance of classification testing to determine 
the general characteristics of subsurface soils. Recommendations were provided based on ADT information obtained from LaDOTD’s 
online sources. Pavement section thickness recommendations were provided for both a cement treated base section of 610 limestone 
base option. Recommendations provided included site preparation, embankment fill, and site drainage.

Cormier Road Improvements; Carencro, LA
Mr. LeBouef was the Geotechnical Engineer of Record for the reconstruction of an aggregate section of road. The project comprised 
of recommendations for stripping of existing surface aggregates, treating and/or replacing the subgrade soils for pavement support, 
and design of flexible pavements to tie in with the adjacent asphalt paved road section. Report included recommendations for 
reuse of onsite soil using lime treatment and cement  treatment to adequately prepare the site in accordance with Louisiana State 
Specifications for Roads and Bridges guidelines.
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Firm employed by Raba Kistner, Inc.  

Name Lars Erickson, PE Years of relevant experience with this employer 1 year

Title Senior Project Engineer Years of relevant experience with other employer(s) 6 years

Degree(s) / Years / Specialization Bachelor of Science / 2014 / Civil Engineering

Active registration number / state / expiration date 45818 / LA / 03/31/2028

Year registered 2022 Discipline Engineering

Contract role(s) / brief description of responsibilities

Engineer. Lars Erickson serves as a Senior Project Engineer at Raba Kistner. His experience 
includes geotechnical engineering and construction materials testing services for a wide 
range of project scopes across various industries in the South Louisiana area including 
municipal, commercial, industrial, coastal, and residential projects. His responsibilities 
include preparing proposals for geotechnical evaluations, managing field exploration 
services with an emphasis on safety, performing comprehensive geotechnical analyses, 
and providing geotechnical recommendations. Additionally, he has extensive field 
experience in the areas of deep foundation testing and construction materials testing.

Experience dates
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

03/25 - 08/25

10/25 - 04/26

South Lewis Street Repair; New Iberia, LA
Mr. Erickson managed the geotechnical study and engineering scope for all pavement evaluation services for the proposed asphalt 
roadway improvements for South Lewis Street between its intersections with Highway 90 East and East Admiral Doyle Drive (1.2-
mile alignment). Various laboratory analyses were performed including plasticity, grain size analyses, and various forms of subgrade 
strength test methods. Based on the ADT counts furnished, Mr. Erickson evaluated 10- to 20-year service lives for the new pavements. 
The roadway repair design comprised of milling, patching, and new asphaltic surface pavement overlays which were optimized 
using current AASHTO pavement methodologies. Value engineering options comprising inclusion of a paving grid system were also 
evaluated.

LA 93: I-10 Ramp - Renaud; Scott, LA
Mr. Erickson managed the geotechnical study and engineering scope for all pavement evaluation services for the proposed asphalt 
roadway improvements and widening for LA-93 between its I-10 overpass and Rue Bon Secours (2,800-ft alignment). The project 
comprised reconstruction and lane widening to accommodate a five lane design along the roadway alignment, reconstruction of 
the I-10 entrance/exit ramps, reconstruction of intersecting roadways, a double-lane round-about at the intersection of LA-93 and 
I-10 entrance/exit ramps, and a double-lane roundabout at the intersection of LA-93 and Renaud Drive. Various laboratory analyses 
were performed including plasticity, hydrometers, and various forms of subgrade strength test methods. Based on the ADT counts 
furnished, Mr. Erickson evaluated the 20-year service life for the new pavements. The new roadway design comprised of design of 
new widening and embankment grades; in-place cement stabilizing for new base course; and new asphaltic surface pavements which 
were optimized using current AASHTO pavement methodologies.
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Firm Name Duplantis Design Group, PC (DDG)   Discipline(s)* Road

Project name Hwy 20 (North Canal Boulevard) Widening Firm responsibility (prime or sub?) Prime

Project number DOTD #H.001491 Owner’s name City of Thibodaux

Project location Thibodaux, LA Owner’s Project Manager Mayor Kevin Clement

Owner’s address, phone, email 310 West 2nd Street, Thibodaux, LA 70301, (985) 446–7218, kclement@ci.thibodaux.la.us

Services commenced by this firm (mm/yy) 02/11 Total consultant contract cost ($1,000’s) $611

Services completed by this firm    (mm/yy) 09/16 Cost of consultant services provided by this firm ($1,000’s) $457

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Matt Rodrigue, Paul Whittington

Services: Road

Project Description: DDG worked with the City of Thibodaux and LA DOTD to meet 
the demands of traffic needs of the city with the repair and widening of North Canal 
Boulevard between Hwy 308 and St. Patrick Street. DDG was responsible for the design 
of approximately 6,000 feet of roadway to be widened from two lanes to four lanes. The 
project included numerous left turn lanes in order to provide access to existing and 
proposed businesses and to maintain a steady traffic flow. The project had multiple 
design constraints that required coordination activities for drainage studies, utility 
relocations, signalization at intersections, and pedestrian and biking access, and overall 
coordination with other consultants in this traffic corridor.
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Firm Name Duplantis Design Group, PC (DDG)   Discipline(s)* Road, Survey, Traffic

Project name University Avenue Sidewalks Firm responsibility (prime or sub?) Prime

Project number  N/A Owner’s name Lafayette Consolidated Government

Project location Lafayette, LA Owner’s Project Manager Travis Smith

Owner’s address, phone, email 705 West University Avenue, Lafayette, LA 70506, (337) 291–8506, tsmith@lafayettela.gov

Services commenced by this firm (mm/yy) 05/25 Total consultant contract cost ($1,000’s) $1,047

Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $691

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Bailey Bergeron, Caleb Smith, Cameron Sanders, Greg Bloss, Joseph Marino, Kye Cantey, Sam Miller, 
Seth Mosby

Services: Road, Survey, Traffic

Project Description: DDG is providing professional engineering and surveying services for LCG’s University Corridor Plan, which 
stretches from St. Landry Street to Taft Street. The project focuses on street improvements with better access management and 
improved connectivity for the area. DDG’s Civil Engineering team is providing preliminary design,final design, and construction 
administration services. Our Survey team will perform topographic survey and plat preparations for Right of Way/Servitude Acquisitions.
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17.	 Firm Experience:

Firm Name Duplantis Design Group, PC (DDG)   Discipline(s)* Road, Traffic, Survey, Environmental

Project name Highway 92 at Larriviere Roundabout Firm responsibility (prime or sub?) Prime

Project number  N/A Owner’s name City of Youngsville

Project location Youngsville, LA Owner’s Project Manager Ken Ritter

Owner’s address, phone, email 201 Iberia Street, Youngsville, LA 70592, (337) 856–4181, ap@youngsvillela.gov

Services commenced by this firm (mm/yy) 03/23 Total consultant contract cost ($1,000’s) $597

Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $464

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Bailey Bergeron, Bryan Olinger, Caleb Smith, Cameron Sanders, Greg Bloss, Joseph Marino, Paul 
Whittington, Seth Mosby, Stephanie Phillips Gros

Services: Road, Traffic, Survey, Environmental

Project Description: The City of Youngsville is beginning 
on their next road improvement project, which consists of 
a new roundabout at the existing intersection of Highway 
92 and Larriviere. Through strategic planning, DDG was 
able to bring together two public entities (the Cities of 
Youngsville and Broussard) and one private landowner to 
secure a Safe Streets for All (SS4A) grant for this project. To 
improve safety at the intersection, a single lane round-a-
bout is planned with four individual legs. DDG will provide 
engineering design, land surveying services, wetland 
delineation, environmental permitting, and construction 
administration including resident construction inspection.
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17.	 Firm Experience:

Firm Name Duplantis Design Group, PC (DDG)   Discipline(s)* Road, Planning, Survey, Traffic

Project name City of Broussard Main Street Improvements Firm responsibility (prime or sub?) Prime

Project number  N/A Owner’s name City of Broussard

Project location Broussard, LA Owner’s Project Manager Raymond Bourque

Owner’s address, phone, email 310 East Main Street, Broussard, LA 70518, (337) 837–6681

Services commenced by this firm (mm/yy) 08/18 Total consultant contract cost ($1,000’s) $1,365

Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,365

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Amelia Rusbar, Bailey Bergeron, Brad Villemuer, Caleb Smith, Cameron Sanders, Chad Danos, Greg 
Bloss, Joseph Marino, Kye Cantey, Nathan Turner, Stephanie Phillips Gros

Services: Road, Planning, Survey, Traffic

Project Description: The engineers and landscape architects of DDG have generated implementation plans for the realization to the 
City of Broussard’s 2018 Main Street Corridor Master Plan. Beginning in early 2019, the City began its efforts in the revitalization of 
the city’s historic downtown by investing capital funds in street improvements, subsurface drainage, on-street parking, sidewalks, a 
10’ wide multi-wide pedestrian/bicycle path with associated landscape and lighting enhancements to accentuate the centennial live 
oaks that line main street. The successful completion of Phase 1 has provided the City with a comprehensive strategy to transform the 
community’s downtown with a unique homage to community’s ancestral heritage.

Phase 1: South Bernard Road to Clara Street
Construction of sub-surface drainage and a 10’ wide multi-use pedestrian/bicycle path paralleling Main Street. Includes construction of 
an gateway kiosk to the City of Broussard, landscaping and landscape lighting to highlight the historic live oaks lining the Main Street 
entrance to the City of Broussard.

Phase 2: Clara Street to St. Deporres Street
Re-construction of Main Street through downtown Broussard to incorporate sub-surface drainage improvements, extension of the 10’ 
wide multi-use path from the Phase 1 project, on street parking, sidewalks and decorative street lighting to re-vitalize the downtown 
area.

Phase 3: St. Deporres Street to Alberston’s Parkway
Re-construction of Main Street to include parallel sidewalk and extension of the Multi-use path from the downtown area to the Hampton 
Inn south of Albertson’s Parkway.
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17.	 Firm Experience:

Firm Name Duplantis Design Group, PC (DDG)   Discipline(s)* Bridge, Road, Traffic Survey

Project name Canal Blvd. Bridge Replacement Firm responsibility (prime or sub?) Prime

Project number  N/A Owner’s name City of Thibodaux

Project location Thibodaux, LA Owner’s Project Manager Kevin Clement

Owner’s address, phone, email 310 W 2nd Street, Thibodaux, LA 70301, (985) 446–7218, kclement@ci.thibodaux.la.us

Services commenced by this firm (mm/yy) 01/21 Total consultant contract cost ($1,000’s) $976

Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $792

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Brad Villemuer, Luke Hue, Matt Rodrigue, Nathan Turner, Sam Miller, Stephanie Phillips Gros

Services: Bridge, Road, Traffic, Survey

Project Description: DDG was contracted for the replacement of the existing Bayou Lafourche/Canal Boulevard Bridge. The existing 
bridge is to be demolished and replaced with a new pre-cast concrete slab-span bridge with concrete piles and bents. It is anticipated 
that the new north-bound and south-bound bridge structures will remain separate, with two-lanes on the north-bound bridge and 
three-lanes on the southbound. Pedestrian access and lighting will be provided on the new bridge structure, along with traffic signal 
improvements to the existing signal at Canal Blvd and La Hwy l for the dedicated southbound left turn lane.

DDG conducted a comprehensive Subsurface Utility Engineering (SUE) investigation at the intersection of Canal Boulevard on the 
bridge over Bayou Lafourche in Thibodaux. The investigation followed the ASCE 38-22 standard, progressing from Quality Level D 
through Quality Level A to accurately identify and locate underground utilities within the project limits.

The initial phase involved Quality Levels D through B, utilizing records research and geophysical methods to detect and map all existing 
underground utilities. Once these utilities were identified, DDG advanced to Quality Level A to obtain precise horizontal and vertical 
data. Prior to Quality Level A activities, DDG developed and implemented a Traffic Control Plan in accordance with Louisiana DOTD 
standards. This included conducting a hazard assessment and safety plan, notifying DOTD of required lane closures, coordinating with 
the Thibodaux Police Department to provide an officer on site, deploying a certified traffic control supervisor and trained flaggers, and 
installing appropriate Temporary Traffic Control (TTC) devices to manage lane closures safely.

With traffic control measures in place, DDG proceeded with Quality Level A investigations using hydro-excavation (Hydrovac) 
techniques. The survey team staked out key points of interest, allowing for precise excavation and utility verification. This structured and 
safety-focused approach ensured accurate utility data collection while minimizing disruption to traffic and maintaining compliance with 
all regulatory requirements.
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17.	 Firm Experience:

Firm Name Gresham Smith  Discipline(s)* Traffic

Project name LADOTD, Lafourche Flashing Yellow Arrow Traffic Signal Upgrades Firm responsibility (prime or sub?) Prime

Project number H.13388.5 Owner’s name Louisiana Department of Transportation and Development

Project location Lafourche Parish, LA Owner’s Project Manager Shane Caldwell

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA / 225.242.4623 / shane.caldwell@la.gov

Services commenced by this firm (mm/yy) 08/24 Total consultant contract cost ($1,000’s) $525

Services completed by this firm    (mm/yy) 02/26 Cost of consultant services provided by this firm ($1,000’s) $382

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Gresham Smith was selected by LADOTD as part of the Traffic Engineering IDIQ with performing the inspection and design services 
required to upgrade the existing traffic signals in Lafourche Parish to Flashing Yellow Arrow (FYA) operations.  This included all of the 
traffic signals in Lafourche Parish that currently operate with protected / permitted left turn operations that were currently not being 
upgraded by existing construction projects, which was 30 traffic signals on the state highway system. 

The initial portion of this project was performing a detailed field inspection 
to collect all pertinent information on the existing traffic signal equipment as 
well as performing a geometric field check.  After the initial field assessment 
was performed, Gresham Smith met with LADOTD to review the information 
that was collected in the field and to determine the level of upgrade that was 
necessary at each intersection.  The upgrades ranged from just upgrading 
the 5 section signal heads to FYA heads to complete signal replacements with 
all new equipment including mast arms, foundations, cabinet, controllers 
etc. The final portion of this project included developing design plans for the 
traffic signal upgrades which included 12 full traffic signal replacements and 
18 partial traffic signal upgrades. 

This project was expedited to meet the requirements of LADOTD to be let for 
construction within the 2024-2025 Fiscal Year and was completed within a 12 
month period.  The estimated construction cost of this project is approximately 
4.5 million dollars.

Nature of firm’s responsibility: Prime Consultant; Overall responsibility for entire contract.

Firm members involved include: Bert Moore, Alben Cooper, Javien Delasbour, Kofi Ampofo-Twumasi and Rebecca Murray
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17.	 Firm Experience:

Firm Name Gresham Smith  Discipline(s)* Traffic

Project name
LADOTD, Traffic Engineering Retainer Contract TO#6:  LCG 
Adaptive Traffic Signal

Firm responsibility (prime or sub?) Prime

Project number H.012018.5 Owner’s name Louisiana Department of Transportation and Development

Project location Lafayette, Louisiana Owner’s Project Manager Andre Fillastre, P.E.

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA / 225.242.4646 / andre.fillastre@la.gov

Services commenced by this firm (mm/yy) 10/18 Total consultant contract cost ($1,000’s) $813

Services completed by this firm    (mm/yy) 05/24 Cost of consultant services provided by this firm ($1,000’s) $813

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Gresham Smith was selected to upgrade all of the traffic signals in Lafayette, Louisiana and install 
Adaptive Traffic Signal Control (ATSC) along eight major corridors. This project included performing 
traffic signal inventories for all 190 traffic signals that are maintained by LCG. Once the inventories 
were performed, design plans were developed for traffic signal controller upgrades for all of the 
traffic signals to be upgraded from Trafficware 980 TS2 traffic signal controllers to Trafficware 980 
ATC traffic signal controllers and the installation of a new emergency vehicle preemption system 
from Applied Information.

Of the 190 traffic signal locations, 78 intersections will have Synchro Green Adaptive Traffic Signal 
Control implemented into the project. Gresham Smith designed plans to upgrade the existing vehicle 
detection systems at these adaptive intersections to meet the needs of the new adaptive system. 
Gresham Smith performed a before study to measure the average travel times of the corridors 
without the Adaptive Traffic Signal Control. This data will serve as a baseline  to measure the effect 
of the new system on travel times in Lafayette. As part of this Before Study, Gresham Smith was 
also able to deploy our MPATH system to measure the stress of the test drivers based on location. 
This information is incorporated into a GIS database that allows for easy map based visualization 
of stressful locations that could indicate near misses or other previously undiscoverable issues 
on the corridor. Gresham Smith assisted with the implementation and integration of the adaptive 
system and the emergency vehicle preemption system. Gresham Smith has successfully completed 
the installation of other adaptive traffic signal systems in numerous states. Upon completion of this 
project, this will be the largest adaptive traffic signal system in Louisiana. 

Nature of firm’s responsibility: Prime Consultant; Overall responsibility for entire contract.

Firm members involved include: Bert Moore, Alben Cooper, Brennon Hughes, Javien Delasbour, Julian Bordelon, Kofi Ampofo-
Twumasi, Rebecca Murray and Richard Savoie

Project Highlights
•	 Traffic Signal Inventories
•	 Traffic Signal Design Plans
•	 Implementation and 

Integration of Adaptive 
Traffic Signal System

•	 Before Travel Time Studies
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17.	 Firm Experience:

Firm Name Gresham Smith  Discipline(s)* Traffic

Project name LCG, H.010353 – US 167 (Johnston Street) Lighting Firm responsibility (prime or sub?) Prime

Project number H.010353 Owner’s name Lafayette Consolidated Government

Project location Lafayette, Louisiana Owner’s Project Manager Warren Abadie, P.E.

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA / 337.291.8548 / wabadie@lafayettela.gov

Services commenced by this firm (mm/yy) 04/21 Total consultant contract cost ($1,000’s) $200

Services completed by this firm    (mm/yy) 03/24 Cost of consultant services provided by this firm ($1,000’s) $200

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Gresham Smith was selected by Lafayette Consolidated Government to develop 
design plans for street lighting for the 5.3 miles section of Johnston Street (US 
167) through Vermillion and Lafayette Parishes. LADOTD had a J-Turn project that 
was removing the street lighting within the median of Johnston Street. Gresham 
Smith performed the photometric analysis for Johnston Street and developed 
preliminary and final design plans for street lighting, voltage drop calculations, 
and construction cost estimates. Gresham Smith also provided construction 
support. 

Nature of firm’s responsibility: Prime Consultant; Overall 
responsibility for entire contract.

Firm members involved include: Bert Moore, Julian Bordelon 
and Brennon Hughes
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17.	 Firm Experience:

Firm Name Raba Kistner, Inc.   Discipline(s)* Geotech

Project name
Roadway Intersection Improvements, Old Spanish Trail and 
Tousdale Road

Firm responsibility (prime or sub?) Sub

Project number  N/A Owner’s name C.H. Fenstermaker & Associates, LLC

Project location Westlake/Sulphur, Louisiana Owner’s Project Manager Mr. Grant Besse, MS. PE

Owner’s address, phone, email 135 Regency Square, Lafayette, Louisiana 70508, 337.237.2200, grantb@fenstermaker.com

Services commenced by this firm (mm/yy) 02/24 Total consultant contract cost ($1,000’s)

Services completed by this firm    (mm/yy) 04/24 Cost of consultant services provided by this firm ($1,000’s) $4,100

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Highlighted Personnel to be Used: Alexander “Alex” Brochard, PE 

Services: Geotech

Project Description: Raba Kistner, Inc. (Raba Kistner) provided Geotechnical Engineering Services for C.H. Fenstermaker & Associates, 
LLC for roadway intersection improvements for a new travel lane north bound along Trousdale and east bound along Old Spanish Trail 
in Sulphur, LA. The new travel lane is planned to be approximately 350-ft in length and is planned to improve traffic flow for right turn 
movements onto Old Spanish Trail. This project consisted of 3 soil borings and 3 dynamic cone penetrometer (DCP) tests along the 
shoulder of the existing roadway to determine subsurface conditions. The purpose of this study was to collect soil samples, perform 
in-situ testing, and perform laboratory testing on selected samples to develop pavement design recommendation and construction 
guidelines for support of the project. Penetration resistance from DCP testing was correlated to CBR values and considered in pavement 
design. Furnished information including ADT counts, growth rate, and percent heavy traffic was also considered for the pavement 
design analysis. AASHTO methodology for pavement design was implemented and pavement component thickness and subgrade 
preparation recommendations were provided. Mr. Alexander “Alex” Brochard, PE served as Raba Kistner’s Project Manager for this 
project. 
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17.	 Firm Experience:

Firm Name Raba Kistner, Inc.   Discipline(s)* Geotech

Project name Asphalt Roadway Distress Evaluation Firm responsibility (prime or sub?) Sub

Project number  N/A Owner’s name Berard, Habetz & Associates, Inc.

Project location New Iberia, Louisiana Owner’s Project Manager Mr. John Charpentier

Owner’s address, phone, email 3401 West Admiral Doyle Drive, New Iberia, Louisiana, 70560, 337.367.1408, jcharpentier@bhaengineering.com

Services commenced by this firm (mm/yy) 09/23 Total consultant contract cost ($1,000’s)

Services completed by this firm    (mm/yy) 01/24 Cost of consultant services provided by this firm ($1,000’s) $4,000

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

Services: Geotech

Project Description: Raba Kistner provided Geotechnical Engineering Services for the asphalt roadway distress evaluation of Deare 
Street & Brian Street in New Iberia, Louisiana. The broad objectives of this engineering assessment were to evaluate the visible signs 
of roadway distress, review the furnished geotechnical study, plans and construction quality testing information, evaluate surrounding 
environment’s influences regarding potential causes of pavement distress, formulate possible cause(s) of pavement cracking, and 
provide a repair solutions based on our engineering judgment.
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The DDG Team understands that the LA 384 corridor is not simply a roadway 
widening project.  It is a multi-disciplinary transportation improvement project 
intended to improve safety, capacity, operations, accessibility, mobility, 
and corridor functionality while implementing LADOTD’s Complete Streets 
objectives, upgrading or installing multiple new traffic signals, replacing 
two bridge structures with reinforced concrete box culverts, enhancing 
drainage capacity, improving access management, and accommodating 
future community growth between Lisle Peters Road and McNeese Street 
in Lake Charles.  The project purpose is explicitly identified by LADOTD to 
improve operations and safety through widening, intersection improvements, 
access control improvements, bridge replacement, lighting, landscaping, and 
Complete Streets implementation. 

DDG has assembled a team specifically aligned with the project’s evaluation 
criteria and scope requirements.  DDG will serve as Prime Consultant and 
lead all roadway engineering, drainage engineering, bridge design, hydraulic 
design, Complete Streets implementation, topographic surveying, property 
surveys, right-of-way services, utility coordination, SUE coordination, 
landscape architecture (when added by supplement), public involvement 
support, and environmental coordination as required. Gresham Smith will 
support DDG plus provide national expertise in traffic engineering, signal 
warrant evaluations, traffic signal design, pedestrian crossing analysis, 
adaptive signal considerations, and street lighting design (when added 
by supplement). Raba Kistner will provide geotechnical engineering and 
subsurface investigations necessary to support drainage and box culvert 
design. This organizational structure places responsibility for the corridor 
with one accountable lead while strategically leveraging highly specialized 
subconsultants in disciplines central to project success.

The project team will evaluate existing and future multimodal transportation 
needs in accordance with LADOTD’s Complete Streets Policy and applicable 
EDSM guidance while incorporating previous efforts and findings from 
the Stage 0 Feasibility Report and traffic analysis.  The design process will 
identify opportunities to safely accommodate pedestrians, bicyclists, transit 
users, and motorists through context-sensitive solutions that enhance safety, 
accessibility, mobility, and corridor connectivity.  A collaborative team-based 
approach will be taken.  DDG wants to listen to the client, agencies, and 
stakeholders involved and take a different angle if it makes more sense once 
all heads are pulled together.  

It is important we document these phases well so everyone will have a strong 
basis of understanding where the project stands and what to expect next, no 
matter what stage the project is in.

The DDG Team approaches LA 384 as a complete transportation system 
rather than a collection of independent improvements.

Our methodology is built around four guiding principles:
Safety First
Every design decision will be evaluated through the lens of reducing crash 
potential and improving safety for motorists, pedestrians, bicyclists, transit 
users, school-aged users, and maintenance personnel.

Complete Streets Integration
Complete Streets elements will not be added at the end of design.  They 
will drive the design process from project initiation through final plan 
development, consistent with LADOTD’s Complete Streets policy. 

Early Coordination Reduces Risk
Utility conflicts, right-of-way impacts, drainage constraints, traffic signal 
needs, access management issues, stakeholder input, and constructability 
considerations will be identified and addressed as early as possible.

One Team Accountability
DDG will maintain direct responsibility for all disciplines, all subconsultants, all 
deliverables, and if needed, all stakeholder coordination activities.

Delivering a Safer, Multimodal, Context-Sensitive Corridor 

18.	 Approach and Methodology:

Our Philosophy: One Corridor, One Team, One Vision

Integrated Discipline Delivery Model

Roadway

Drainage

Complete
Streets

Utility
Coordination

Survey ROW

Traffic
Signals

Lighting

Geotech

Public
InvolvementBridge
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Building off the Stage 0 feasibility final report and before design begins, DDG 
will conduct a comprehensive Corridor Assessment Workshop involving 
roadway, drainage, traffic, utility, bridge, survey, local and state agencies, and 
Complete Streets team members.

The objective is to create a single corridor-wide understanding while 
evaluating the following items:

	Â Environmental Requirements + Metrics
	Â Existing operational and multimodal deficiencies + safety enhancement 

opportunities
	Â Crash history patterns
	Â Pedestrian and bicycle barriers + accommodations
	Â Sidewalk Connectivity + Safe Crossings
	Â ADA deficiencies
	Â Drainage constraints
	Â Utility conflicts
	Â Existing access conditions
	Â Bridge replacement challenges
	Â Lighting
	Â Public, Local Government, MPO, and Stakeholder concerns
	Â Construction phasing opportunities
	Â Existing and future users along the corridor

This initiative goes beyond traditional project startup activities by 
combining the Stage 0 findings, available traffic information, public input, 
field observations, and agency coordination into a corridor-specific 
implementation strategy.  LADOTD identified widening, access management 
improvements, Complete Streets implementation, bridge replacement, signal 
improvements, lighting, and landscaping as primary project objectives, 
making this integrated approach especially important.  The team will need to 
align on how the design will balance mobility and access.

Once phase 1 and a complete understanding and agreement of scope then 
longer lead items will be released and/ or proceed posthaste.  Release and 
advancement of the following items will help reduce delays on the back end:

	Â Survey related surveys
	» Topographic survey
	» Property surveys
	» Title and Abstracting

	Â Utility Conflict coordination
	Â Geotechnical Services

	» Soil borings
	» Lab test
	» Pavement recommendations

	Â Supplemental environmental services
	Â Updated data collection (if needed)

Phase 2: quick release

Many projects treat multimodal improvements as supplemental elements.  
To reinforce LADOTD”s vision of Complete Streets being a core component, 
DDG’s approach places Complete Streets implementation at the center of 
corridor development by evaluating the following:

	Â Continuous sidewalk connectivity
	Â ADA accessibility
	Â Pedestrian crossing opportunities
	Â Bicycle accommodations
	Â Transit accessibility
	Â Shared-use opportunities
	Â Lighting impacts on pedestrian safety
	Â Context-sensitive landscape integration
	Â Access management impacts on multimodal users

To accomplish this, DDG will establish a Complete Streets Review Program at 
each major design milestone.  At 30% prelim, 60% prelim, 95% prelim, 100% 
prelim and 60% Final Design stages, the corridor will be reviewed from the 
perspective of:

	Â Motorist safety
	Â Pedestrian safety
	Â Bicycle safety
	Â ADA compliance
	Â Future land development
	Â Corridor aesthetics
	Â Corridor operations including Lane Reconfiguration
	Â Traffic Calming

This methodology is intended to prevent common corridor projects from 
unintentionally achieving vehicular improvements while missing opportunities 
for multimodal connectivity.

The project includes signal studies, signal warrants, marked crosswalk 
studies, pedestrian evaluations, and signal design activities for multiple 
intersections along LA 384. 

Under DDG’s leadership, Gresham Smith will perform:
	Â Traffic signal inventory verification
	Â Traffic operations assessments
	Â Turning movement analysis
	Â Signal warrant evaluations
	Â Pedestrian crossing studies
	Â Signal timing evaluations
	Â Safety reviews
	Â Signal design plans

Phase 4: Data-Driven Traffic Engineering

Phase 1: Understand Before we design Phase 3: Complete Streets Led Design



Page 61 of 90

Duplantis Design Group, PC (DDG)

Any readily available information provided by LADOTD in conjunction with 
StreetLight access, traffic data, and traffic signal inventory information will be 
utilized in the evaluations.

Rather than viewing traffic engineering as an independent effort, results will 
be continuously integrated with roadway geometry, access management, 
Complete Streets design, lighting, and public engagement efforts.

This integration allows safety improvements to be prioritized based on 
corridor-wide performance rather than isolated intersection analysis.

Major corridor improvements are frequently delayed by utility conflicts and 
property impacts.

DDG will proactively manage these risks through:
	Â Early utility coordination upon release
	Â Utility Conflict Matrix development
	Â SUE integration
	Â Right-of-way impact screening
	Â Access management evaluations
	Â Utility owner coordination meetings

The Utility Conflict Matrix will be developed and maintained throughout 
project development rather than created near final design.  This approach 
supports LADOTD’s requirement for Utility Conflict Matrix preparation and 
allows early resolution of conflicts before they affect schedule or budget. 

The corridor’s long-term performance depends on proper drainage and 
hydraulic design.

DDG will lead:
	Â Existing drainage system evaluation
	Â Hydraulic modeling
	Â Outfall verification
	Â Culvert evaluations
	Â Stormwater management assessments
	Â Hydraulic report preparation
	Â No-rise study for Floodway Crossing at University Drive and Central 

Parkway to comply with FEMA requirements

Drainage solutions will be coordinated with roadway widening, utilities, box 
culvert replacement, landscape architecture, and Complete Streets facilities 
to minimize future maintenance concerns and improve long-term corridor 
resilience. 

Phase 5: Utility and Right-of-Way Risk Reduction

Phase 6: Resilient Drainage and Hydraulic Design

The project includes replacement of two bridges with reinforced concrete box 
culverts and associated hydraulic design, headwall design, temporary detour 
bridge design, and bridge rating documentation.

DDG’s bridge team will focus on:
	Â Minimizing maintenance costs
	Â Maintaining traffic during construction including detour routes
	Â Hydraulic efficiency
	Â Simplified constructability
	Â Reduced utility conflicts
	Â Future resilience

To produce more efficient construction staging and significantly reduce 
design conflicts during final plan development, bridge design activities will 
be fully integrated with all other components (e.g. roadway and drainage 
development, etc.) rather than advancing independently.  

LADOTD anticipates public involvement activities and possible NEPA-related 
coordination. 

DDG will implement a proactive stakeholder engagement approach focused 
on:

	Â Property owners
	Â Businesses
	Â Local governments
	Â First responders
	Â Utility providers
	Â School representatives
	Â Corridor users

Rather than waiting for the formal public meeting, DDG suggest using 
milestone-based outreach to identify concerns early and incorporate 
meaningful feedback before key design decisions become difficult to change.

The project’s initial contract includes development through the traditional 
60% final plan submittal, with final plans, lighting, and landscaping 
anticipated through supplemental agreements. 

DDG will therefore develop the project with “future-readiness” in mind.

Phase 8: Public and Stakeholder Partnership

Phase 9: Proactive Project Delivery

Phase 7: Bridge Replacement with Constructability in Mind
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This means:
	Â Decisions documented early
	Â Design assumptions tracked
	Â Utility conflicts resolved proactively
	Â ROW impacts identified early
	Â Traffic analyses completed with future phases in mind
	Â QA/QC documentation maintained throughout project progression

This approach allows seamless advancement into future supplemental 
agreements without rework or loss of project knowledge.  As the project 
cost advances through each phase, DDG recommends required right-of-way 
acquisition be appraised to help ensure the most accurate overall project cost.  
DDG assumes LADOTD will handle all appraisals.  

The DDG Team offers an approach that is proactive rather than reactive, 
corridor-focused rather than discipline-focused, and implementation-
oriented rather than study-oriented.  By integrating roadway design, drainage, 
bridge replacement, utility coordination, traffic engineering, Complete 
Streets implementation, public engagement, and quality management into 
a single coordinated effort, our team will help LADOTD deliver a safer, more 
accessible, more efficient, and more resilient LA 384 corridor that serves the 
needs of Calcasieu Parish for decades to come.  Most importantly, we will not 
simply design LA 384, we will develop a multimodal transportation corridor 
that balances mobility, accessibility, safety, context, and long-term community 
value.

The following schedule reflects the major tasks, milestones, and deliverables for the 
project. 

The DDG Difference

Sample Project Schedule

Task

Project Kickoff & Data Assembly

Topographic Survey Checks

Pre-Design

30% Preliminary Plans + Design Report

DOTD Review & Comment Resolution

60% Preliminary Plans

DOTD Review & Comment Resolution

90% Plans (Plan-in-Hand) + TMP

Plan-in-Hand Meeting & Resolution

100% Preliminary Plans

60% Final
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19.	 Workload:

Firm(s)
ALL FIRMS MUST BE 

PRESENTED IN THIS TABLE
Discipline(s) *

Contract Number and 
State Project Number

Project Name
Remaining 

Unpaid 
Balance**

Duplantis Design 
Group, Professional 

Corporation

Right-of-Way, Road, 
Survey

4400004666
H.002868

I-49 South: Ambassador Caffery /US90 Interchange $114,000

Road, Survey H.013940 Percy Brown and Acadia Roundabout $151,100

Road, Survey H.015706   US 190 at Industrial Park Road Improvements $432,543

Road, Survey H.004273.5 I-49 South: Connector N/A

Survey  H.002798 Bayou Teche Bridge (Oaklawn) Route LA 323 N/A

Road, Survey H.013269 Audubon Ave Overlay:  LA 1 to Terrebonne P/L N/A

Gresham Smith

Bridge 44-21514; H.012003 Movable Bridge Contract 2  $9,530 

Road 44-21326; H.014693.1 Stage 0 LA 67 (Plank Rd) at LA 3006  $3,826 

Road 44-26911; H.015202.5 LRSP/STRPPP TO #10 Donaldsonville  $27,314 

Road 44-26911; H.015207.5 SRTPPP TO #11 (BRCC Design)  $132,378 

Road 44-26911; H.016080.5 SRTPPP TO #12 (US 90 @ Sharp Design)  $129,499 

Road 44-27210; H.012859.5 Roundabout at Valhi Blvd  $90,909 

Road 44-27181; H.015861.5 LA 4 (Jonesboro)  $74,602 

Road 44-27181; H.015918.5 Downtown Winnfield  $133,983 

Road 44-26912; H.013720.5 LRSP/STRPPP TO #12 LA 31 Sidewalk  $129,498 

Road 44-26912; H.016205.5 LRSP/STRPPP TO #13 LA383 Sidewalks  $118,400 

Road 44-31004; H.015580.5 Natchitoches Safe Streets  $352,183 

Traffic 44-25298; H.016039.5 LA 47: LA46 - Virtue St  $87,491 

Traffic 44-25298; N/A LA 24: Downtown Houma Study  $35,058 

Traffic 44-25298; H.016007.5 I-10: Siegen Ln Interchange  $125,493 

Traffic 44-25298; N/A Permit Review (Dist 05)  $300,000 

Traffic 44-26911; H.013718.5 LRSP/STRPPP TO #3 LA 23 Gretna  $54,185 

Traffic 44-26911; H.013713.5 LRSP/STRPPP TO #4 LA 60 Bogalusa  $12,767 

Traffic 44-26911; H.015198.5 LRSP/STRPPP TO #5 S. Carrollton)  $601 

Raba Kistner, Inc. N/A N/A N/A N/A
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The Transportation Professional Certification Board
Certifies that 

Ms. Stephanie Lee Phillips Gros, P.E., PTOE
successfully holds the Professional Traffic Operations Engineer® certification

Original Certification Date: 11/16/2020 Certification Valid Through: 11/16/2026

Steve Kuciemba,
Executive Director and CEO

Jan O. Voss, P.Eng., PTOE
TPCB Chair

4864Certification Number: 

Stephanie Phillips Gros, PE, PTOE
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Herbert “Bert” Moore, II, P.E., PLS, PTOE

Certificate of Completion 
presented to 

 
Bert Moore 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  June 4, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Bert Moore 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  June 11, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Bert Moore 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 18, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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20.	 Certifications/Licenses:

Herbert “Bert” Moore, II, P.E., PLS, PTOE Continued

 

      Trafficware      522 Gillingham       Sugar Land, TX 77478      281-240-7233      281-240-7238 Fax      Trafficware.com 

   April 6, 2016   Mr. Bert Moore Gresham Smith and Partners 10,000 Perkins Rowe Suite 280 Baton Rouge, LA 70810  Subject:  Trafficware Certification  Mr. Bert Moore,  Congratulations on your successful completion of Trafficware University certification requirements in our hardware, traffic management software, and traffic analysis/optimization software.     Please retain this letter to serve as an official document certifying that Mr. Bert Moore is fully certified in the operation and maintenance of all products manufactured and distributed by Trafficware Group, Inc.    Sincerely,  

  Kris D. McCoy Account Manager                   
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20.	 Certifications/Licenses:

Alben Cooper III, P.E., PTOE

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 1 

 
 Date:  February 25, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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20.	 Certifications/Licenses:

Rebecca Murray, P.E., PTOE, RSP1 

Certificate of Completion 
presented to 

 
Rebecca LaPorte 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July 16, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Rebecca LaPorte 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July 23, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Rebecca LaPorte Murray 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 15, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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20.	 Certifications/Licenses:

Rebecca Murray, P.E., PTOE, RSP1  Continued
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20.	 Certifications/Licenses:

Kofi Ampofo-Twumasi, P.E.

Congratulations! 
Kofi Ampofo-Twumasi 

 
You have completed 

 
Traffic Engineering Analysis Process & Report Class 

Modules 1, 2 &3 

 
 Date:  February 1-2, 2023      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 8.50 
 
 

      
Authorized Instructor    Authorized instructor 
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20.	 Certifications/Licenses:

Javien Delasbour, E.I.

Congratulations! 
JavienDelasbour 

 
You have completed 

 
Traffic Engineering Analysis Process & Report Class 

Modules 1, 2 &3 

 
 Date:  July 22-23, 2025       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 8.50 
 
 
 

     
             Authorized instructor 
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20.	 Certifications/Licenses:

Julian Bordelon, P.E.

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July1, 2019        Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July1, 2019        Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 3 

 
 Date:  July 2, 2019       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Julian Bordelon

5/23/2025
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20.	 Certifications/Licenses:

Julian Bordelon, P.E.  Continued

Julian Van Bordelon
is hereby certified as a

IMSA Traffic Signal Technician I - Renewal
by completing all requirements and examination for certification

on 10/2/2025

Valid thru 10/2/2028
Certification #AA_127201

Julian Van Bordelon
is hereby certified as a

IMSA Traffic Signal Field Technician  II - Renewal
by completing all requirements and examination for certification

on 10/2/2025

Valid thru 10/2/2028
Certification # BE_127201

Julian Van Bordelon
is hereby certified as a

IMSA Work Zone Temporary Traffic Control Technician - Renewal
by completing all requirements and examination for certification

on 10/2/2025

Valid thru 10/2/2028
Certification # ZZ_127201

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Julian Van Bordelon  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

June 03, 2024  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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20.	 Certifications/Licenses:

Lawrenz Linguete
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20.	 Certifications/Licenses:

Brennon Hughes, P.E.

Certificate of Completion Form

American Wick Drain Corporation

1209 Airport Road

Monroe, NC   28110

PH:   800.242.9425

FX:    704.296.0690

The individual named below attended the continuing education program as described.

Name:
Registration #: 
39985 State: LA

Organization:

Address:

City  /ST / Zip:

Course Date: 5/15/2018

Title Of Registered 
Course

Format
Content Development 

Resources

Geocomposite Drains 
in Civil Design

Lecture

Covers Health, Safety 
and Welfare

Grade Received   
(if exam used)

Material Resources

Yes
PowerPoint 
Presentation

Name: Title: Regional Sales Manager

Phone:  Fax: 704.296.0690 Email:  eddie@americanwick.com

Instructor Name: Date: 5/15/2018Eddie Sobodash

Learning Objectives:                                                                                                                                                                                              
The attendee will learn the differences between conventional drainage design with pipe and how its performance compares 
to designing with geocomposites.  The course will cover the history of geocomposites for drainage, the basic principles of 
drainage design, the installation methods and various drainage applications.  Topics discussed will include soil permeability, 
soil weight and lateral earth pressure and the overall effect drainage has on the design approach.  Applications discussed will 
include landscape area, planting beds, retaining walls, green roofs and sports fields. The appropriate product for each 
application will be presented for commonly encountered soil types in most geographical areas.  Attendees should expect to 
understand basic drainage principles, and be able to choose and specify a geocomposite drainage design for most common 
civil design applications. 

Eddie Sobodash

Provider Authorization:

704.441.2678

1 hour American Wick Drain Corporation

Professional 
Development 

 Course Number

1 hour AWD‐007

Brennon Hughes

Gresham Smith + Partners

1000 Perkins Rowe Suite 280

Baton Rouge, LA 70810

Contact Hours  Provider Name
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20.	 Certifications/Licenses:

Courtney Rome, P.E.
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20.	 Certifications/Licenses:

Courtney Rome, P.E.  Continued
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20.	 Certifications/Licenses:

Courtney Rome, P.E.  Continued

TEMPORARY CERTIFICATE IS AWARDED TO

COURTNEY ROME

Has successfully completed a flagger training course meeting the
requirement of the

LOUISIANA DEPARTMENT OF TRANSPORTATION &
DEVELOPMENT

on the following date

APR 30, 2025

This certificate is valid for 30 days from completion date

with a government issued photo ID.

Verify this certificate against the information online use the code below to view certificates

191-57-126614

Enter the code to verify this certificate is an original at

https://process.onlineflagger.com/duplicate

ATSSA Serial Number will show here once we process your card. Please check back here in a
few days if there is no number listed below.
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20.	 Certifications/Licenses:

Adam Davidson, P.E.
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20.	 Certifications/Licenses:

Jackson Hartley, P.E.
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20.	 Certifications/Licenses:

Duplantis Design Group, Professional Corporation
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20.	 Certifications/Licenses:

Raba Kistner, Inc.
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20.	 Certifications/Licenses:

Gresham Smith
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21.	 QA/QC Plan:

Bridge Design QA/QC Workflow
LA 384, Big Lake Road to McNeese Street

Set Up Design QC QA + Certification Construction Support

1.  Select Qualified Team
PM, EOR, Designer, Checkers

2.  Kickoff + Design Criteria
Scope, risks, codes, assumptions

3.  Design Development
Calculations, plans, specs, 

estimates

Self Check
Designer + Detailer

Independent Design Check
Design Checker reviews 

calculations

Independent Detail Check
Detail Checker reviews plan 

sheets

Comment Resolution Log
All comments tracked to closure

QA Information Package
Calc book, plans, specs, estimate

Senior QA Review
Constructability, critical areas, 

compliance

EOR Final Verification
Seals, co-stamps, title blocks

Submittal Certification
Signed QA/QC certification 

included

LADOTD Submittal
Milestone package transmitted

    Construction Support QC/QA
RFIs, shop drawings, revisions, 

COs

Post-Final Changes
Same QC/QA process applies

Archive + Closeout
Final design files retained

*

*

*

*

*

*

*

All bridge design activities, including design phase and construction support phase, follow the same documented QC/QA controls.

Gate 1
Design Criteria 

Approved

Gate 2
QC Complete

Gate 3
QA Complete

Gate 4
Certified 

Submittal

*
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21.	 QA/QC Plan:

DDG has developed this Bridge Design Quality Assurance/Quality Control 
(QA/QC) Plan specifically for the LA 384 (Big Lake Road to McNeese 
Street) project to ensure the delivery of safe, efficient, constructible, and 
fully compliant bridge engineering services.  To help ensure streamlined 
acceptance and understanding, this plan has been prepared to follow 
as close as possible to the requirements of the LADOTD Bridge Design & 
Evaluation Manual (BDEM), Part I, Chapter 3, Policy for QC/QA by directly 
following the nine-step process and the key elements you are looking 
for.  The plan additionally considered best practices nationwide for a 
comprehensive approach.  We confidently feel like we have addressed your 
desired outcome by explicitly addressing the consultant’s responsibilities, 
independent review requirements, certification requirements, construction 
phase QA/QC, and subconsultant oversight.  Additionally, we have included 
risk-based reviews, interdisciplinary reviews, document control procedures, 
performance metrics, and corrective action procedures to exceed the 
minimum BEDEM requirements.

The procedures outlined herein defines project roles, responsibilities, 
review protocols, documentation requirements, and independent 
verification processes necessary to identify and resolve issues before they 
affect project delivery.  The QA/QC program is founded with the client’s 
needs in mind and on the principles of technical excellence, accountability, 
independent review, continuous communication, and proactive risk 
management.  This QA/QC Plan is intended not only to satisfy the minimum 
requirements established by LADOTD, but to exceed them through a 
structured, risk-based quality management style designed to minimize 
design revisions, reduce project delivery risk, and enhance overall project 
success.  Although we feel this is a great foundation to begin, through our 
proactive and collaborative team approach, we want to hear input from 
LADOTD regarding this and are willing to amend or modify the plan as 
needed in order to best accommodate you and the project’s needs.

1.	 Quality Policy

The objective of this QA/QC Plan is to ensure that all bridge-related 
engineering services are delivered in accordance with:

	Â LADOTD Bridge Design & Evaluation Manual (BDEM)
	Â AASHTO LRFD Bridge Design Specifications
	Â LADOTD Engineering Directives and Standards Manual (EDSM)
	Â FHWA Guidelines for Quality Control and Quality Assurance in Bridge 

Design
	Â Project-specific design criteria
	Â Applicable federal, state, and local requirements

The Consultant’s goal is zero design deficiencies, zero preventable plan 
revisions due to design errors, and full compliance with all LADOTD bridge 
design requirements throughout design development, final design, and 
construction support services.

2.	 Quality Management Philosophy

Our quality program is built upon three independent levels of review:

	Â Level 1 – Self Check

Performed by the originating engineer or technician.

	Â Level 2 – Quality Control Review

Performed by a qualified checker independent from the original 
design effort.

	Â Level 3 – Quality Assurance Review

Performed by a senior Professional Engineer not involved in the 
original design development.

3.	 Project Organization

	Â Principal-in-Charge
Responsibilities:
•  Executive oversight	
•  Quality policy enforcement
•  Resource allocation	
•  Escalation of unresolved technical issues

	Â Project Manager
Responsibilities:
•  Maintain project schedule
•  Track review milestones
•  Coordinate all subconsultants
•  Ensure implementation of QA/QC procedures

	Â Engineer of Record (EOR)
Responsibilities include:
•  Technical oversight
•  Final seal and certification
•  Verification of QA/QC completion
•  Review of all bridge deliverables

Bridge Design Quality Assurance / Quality Control Plan
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4.	 Design Team Roles

The following positions will be identified at project kickoff:

Role Responsibility

Designer Structural analysis and design

Detailer CAD production

Design Checker Independent technical review

Detail Checker Independent plan review

QA Reviewer Independent quality assurance review

EOR Final professional responsibility

No individual shall perform both the original design and independent QC 
review of the same work product.

5.	 Project Kickoff Procedure

Within 14 days of Notice to Proceed:
Kickoff Meeting Topics

	Â Scope and title sheet review
	Â Project risks
	Â Design criteria
	Â Schedule
	Â Deliverables
	Â QC review milestones
	Â Communication protocols
	Â Subconsultant responsibilities

Meeting minutes shall be documented and distributed.

6.	 Design Criteria Development

Before design begins, a Project Design Criteria Memorandum shall be 
prepared. The memorandum shall document:

	Â Governing design codes
	Â Minimum Design Guidelines
	Â Bridge type assumptions
	Â Hydraulic criteria
	Â Geotechnical criteria
	Â Load criteria
	Â Traffic criteria
	Â Design exceptions
	Â Design variances
	Â Complete Streets Parameters and Implications

The criteria memorandum will be submitted to LADOTD for review and 
concurrence.

7.	 Quality Control Procedures

Design Calculations

QC Review includes:
	Â Load paths
	Â Structural modeling assumptions
	Â LRFD compliance
	Â Foundation design
	Â Hydraulic assumptions
	Â Scour evaluation (if applicable)
	Â Quantity calculations

The Design Checker shall either:
	Â Perform red-line checking, or
	Â Perform independent parallel calculations depending on complexity.

Plan Production QC

Every plan sheet shall receive independent review.

Verification to include:
	Â Dimensions
	Â Elevations
	Â Quantities
	Â Notes
	Â General details
	Â Reinforcing schedules
	Â Beam schedules
	Â Cross references

A signed QC review checklist will accompany each submittal package.

Specification QC

Review includes:
	Â Special provisions
	Â Non-standard specifications
	Â Pay items
	Â Measurement/payment language
	Â Constructability

Estimate QC

Verification includes:
	Â Quantities
	Â Unit costs
	Â Pay item consistency
	Â Estimate accuracy
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8.	 Quality Assurance Procedures

Following completion of QC reviews, a Senior QA Reviewer shall perform an 
independent review emphasizing:

	Â Constructability
	Â Public safety
	Â Structural redundancy
	Â Critical load-carrying members
	Â Design consistency
	Â Compliance with LADOTD standards

9.	 Interdisciplinary Reviews

Formal review meetings will occur at:
	Â 30% Preliminary
	Â 60% Preliminary
	Â 95% Preliminary Plan-in-Hand Meeting
	Â 100% Preliminary
	Â 60% Final

Participants may include:
	Â Structural
	Â Roadway
	Â Drainage
	Â Landscape
	Â Bridge
	Â Traffic Engineering
	Â Utilities
	Â Survey
	Â Real Estate
	Â Environmental
	Â Geotechnical + Pavement
	Â Hydraulics
	Â MPO
	Â FHWA

10.	 Risk-Based QA/QC Program

For each bridge component, risk shall be assessed:

Risk Level Review Intensity

Low Standard QC

Medium Enhanced QC

High Independent calculation verification

Critical components include:
	Â Fracture critical members
	Â Foundations
	Â Load rating assumptions
	Â Hydraulic openings
	Â Temporary works affecting completed structure

11.	 Subconsultant Quality Management

The Prime Consultant shall:
	Â Review all subconsultant QA/QC plans
	Â Verify reviewer qualifications
	Â Conduct periodic audits
	Â Review all bridge-related deliverables

The Prime Consultant remains fully responsible for all work products.

12.	 Document Control

A quality log shall track:
	Â Submittal dates
	Â Reviewer names
	Â Comments
	Â Resolution status
	Â Revision history

All comments shall be tracked to closure.  No review comment may be closed 
without documented resolution.

13.	 Peer Review Procedures

If requested by LADOTD, an external independent peer review team shall 
perform:

	Â Structural analysis verification
	Â Design assumption review
	Â Constructability review
	Â Load rating review

Peer review resolutions shall be documented.

14.	 QC/QA During Construction Support (if the project proceeds into this stage)

This QA/QC Plan remains active throughout construction.

The same independent review process shall apply to:
	Â Shop drawing reviews
	Â RFI responses
	Â Change orders
	Â Field revisions
	Â Plan revisions
	Â Value engineering proposals
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15.	 Nonconformance Procedure

If an error or omission is identified:
	Â 1.	 Issue logged.
	Â 2.	 Root cause identified.
	Â 3.	 Corrective action assigned.
	Â 4.	 Independent verification performed.
	Â 5.	 Closure documented.

Major issues shall trigger a review to seek opportunities for improvement.

16.	 Staff Qualification Requirements

All bridge personnel shall possess qualifications commensurate with project 
complexity.

Minimum requirements:
Designer

	Â PE or EI
	Â Bridge design experience

Design Checker
	Â PE preferred
	Â Independent from original design

Reviewer
	Â Louisiana PE
	Â Significant bridge experience

17.	 Deliverable Certification

Each submittal shall include a QC/QA Certification stating:

“This submittal has been prepared and reviewed in accordance with the 
approved Bridge Design QA/QC Plan.  Independent quality control reviews 
and quality assurance reviews have been completed and all known identified 
issues have been resolved to the best of our knowledge.”

Signed by:
	Â Designer
	Â Design Checker
	Â Detailer
	Â Detail Checker
	Â QA Reviewer
	Â Engineer of Record

18.	 Performance Metrics

The Consultant shall track:
	Â Number of review comments
	Â Number of design revisions
	Â Number of post-submittal corrections
	Â Number of construction-phase design errors
	Â QA/QC completion status

Goal metrics:
	Â 100% QC review completion
	Â 100% QA review completion
	Â 0 unresolved comments
	Â 0 critical design errors

19.	 Continuous Improvement

At major milestones:
	Â 60% Preliminary
	Â 60% Final
	Â 95% Final (when/ if the project proceeds into this stage)
	Â 100% Final Plans (when/ if the project proceeds into this stage)
	Â Project Closeout (when/ if the project proceeds into this stage)

The project team shall conduct opportunities for improvement reviews to 
improve future bridge delivery performance.
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22.	 Sub-consultant information:

Firm Name 

(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20)

Address Point of Contact and email address Phone Number

Gresham Smith
10000 Perkins Rowe
Suite 520
Baton Rouge, LA 70810

Herbert “Bert“ Moore, II, P.E., PLS, PTOE
bert.moore@greshamsmith.com

(225) 757–5849

Raba Kistner, Inc.
108 Row One
Lafayette, Louisiana 70508

Mr. Alexander “Alex” Brochard, PE
abrochard@rkci.com

(318) 359–5191
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23.	 Location:




