

May 6, 2026

# STATEMENT OF QUALIFICATIONS

PETERS ROAD BRIDGE & EXTENSION PHASE 2A (CE&I)

ROUTE: LA 3017 ; JEFFERSON PARISH

CONTRACT NO. 4400035103 | STATE PROJECT NO. H.014581.6 | F.A.P. NO. H014581

SUBMITTED BY:

RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY

**RCL**  
CONSULTANTS, LLC

Planning  
Engineering  
Construction  
Management



# **RICHARD C. LAMBERT CONSULTANTS, L.L.C.**



May 6, 2026

Department of Transportation and Development  
Attn.: Ms. Paulette Territo  
Consultant Contract Services Administrator  
1201 Capitol Access Road, Room 405-E  
Baton Rouge, LA 70802

**Subject: RFQ: CONTRACT NO. 4400035103  
CONTRACT FOR PETERS ROAD BRIDGE & EXTENSION PHASE 2A (CE&I)  
STATE PROJECT NO. H.014581.6  
F.A.P. NO. H014581  
ROUTE: LA 3017  
JEFFERSON PARISH**

Dear Ms. Territo:

The firm of Richard C. Lambert Consultants, LLC is pleased to submit the attached materials in response to your Request for Qualifications to provide Construction Contract Administration and Construction Engineering and Inspection Services in Jefferson Parish.

Should you have any questions or require additional information, please contact me as necessary at (985) 727-4440.

Thank you,

**Richard C. Lambert Consultants, LLC**

A handwritten signature in blue ink, appearing to read "Richard C. Lambert", is placed over the company name.

Richard C. Lambert, P.E.

*In receipt of all addendum*

## **RICHARD C. LAMBERT CONSULTANTS, LLC**

900 West Causeway Approach, Mandeville LA 70471  
Phone: 985.727.4440 Fax : 985.727.4447  
E-mail: rclc@rclconsultants.com

12345 Perkins Rd Suite 201, Baton Rouge LA 70810  
Phone: (225) 478-0866  
E-mail: rclc@rclconsultants.com





# Sections 1-11

**DOTD Form 24-102  
(AUG 2025)**

**West Esplanade Bridges @ Duncan Canal**



# DOTD FORM: 24-102

## PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

|                                                                                                                                                                                                                                                     |                                                                                                                                                                 |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. Contract Name as shown in the advertisement                                                                                                                                                                                                      | Peters Road Bridge & Extension Phase 2A (CE&I)                                                                                                                  |
| 2. Contract Number(s) as shown in the advertisement                                                                                                                                                                                                 | 4400035103                                                                                                                                                      |
| 3. State Project Number(s), if shown in the advertisement                                                                                                                                                                                           | H.014581.6                                                                                                                                                      |
| 4. Prime consultant name (name must match <u>exactly</u> as registered with the Louisiana Secretary of State (SOS) where such registration is required by law; including punctuation; <u>include screenshot from SOS at the end of Section 20</u> ) |  RICHARD C. LAMBERT CONSULTANTS, A<br>PROFESSIONAL LIMITED LIABILITY COMPANY |
| 5. Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)                                                                    | EF.0002493                                                                                                                                                      |
| 6. Prime consultant mailing address                                                                                                                                                                                                                 | 900 West Causeway Approach<br>Mandeville, LA 70471                                                                                                              |
| 7. Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)                                                                                                                                 | 12345 Perkins Road, Building 2, Suite 201<br>Baton Rouge, LA 70810                                                                                              |
| 8. Name, title, phone number, and email address of prime consultant's contract point of contact                                                                                                                                                     | Roy Payne, PE<br>Manager – Construction Services<br>985.727.4440<br>rpayne@rclconsultants.com                                                                   |
| 9. Name, title, phone number, and email address of the official with signing authority for this proposal                                                                                                                                            | Richard C. Lambert, PE<br>Principal-In-Charge (Manager / Member)<br>985.727.4440<br>rclc@rclconsultants.com                                                     |



10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer further certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association based solely on the entity's or association's status as a firearm entity or firearm trade association. In addition, proposer certifies it will not discriminate against a firearm entity or firearm trade association during the term of the contract based solely on the entity's or association's status as a firearm entity or firearm trade association.

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, indicate which firm(s) will be used to meet the DBE goal and each firm(s)' percentage.

Signature above shall be the same person listed in Section 9:

May 6, 2026

Date:

| <u>Firm(s):</u>      | <u>Firm(s)' %:</u> |
|----------------------|--------------------|
| No DBE Goal Required | N/A                |



# SECTIONS 12-15

Discipline Table | Firm Size | Organizational Chart | Minimum Personnel Requirements



**LA1: PORT ALLEN CANAL BRIDGE - PHASE 1**



| Discipline(s)                                                                                                                    | % of Overall Contract | Richard C. Lambert Consultants, LLC | Royal | T. Baker Smith | Each Discipline must total to 100% |
|----------------------------------------------------------------------------------------------------------------------------------|-----------------------|-------------------------------------|-------|----------------|------------------------------------|
| CE&I/OV                                                                                                                          | 100                   | 79                                  | 10    | 11             | 100%                               |
| Identify the percentage of work for the <u>overall contract</u> to be performed by the prime consultant and each sub-consultant. |                       |                                     |       |                |                                    |
| Percent of Contract                                                                                                              | 100%                  | 79%                                 | 10%   | 11%            |                                    |



| Firm name                                                                                                                       | DOTD Job Classification | Number of personnel committed to this contract * | Total number of personnel available in this DOTD Job Classification (if needed) |
|---------------------------------------------------------------------------------------------------------------------------------|-------------------------|--------------------------------------------------|---------------------------------------------------------------------------------|
| <b>Richard C. Lambert Consultants, LLC</b><br> | Principal               | 1                                                | 1                                                                               |
|                                                                                                                                 | Supervisor - Eng        | 1                                                | 2                                                                               |
|                                                                                                                                 | Engineer                | 2                                                | 3                                                                               |
|                                                                                                                                 | Project Office Manager  | 1                                                | 1                                                                               |
|                                                                                                                                 | Inspector - Certified   | 2                                                | 9                                                                               |
|                                                | Supervisor - Eng        | 1                                                | 1                                                                               |
|                                                                                                                                 | Inspector - Certified   | 2                                                | 3                                                                               |
|                                               | Supervisor - Eng        | 1                                                | 6                                                                               |
|                                                                                                                                 | Inspector - Lead        | 2                                                | 3                                                                               |



**TEAM MOTTO**

Richard C. Lambert Consultants, LLC (RCLC) has been in continual business since 1987 providing construction engineering and inspection (CE&I) professional services on DOTD projects. RCLC's successful performance on DOTD projects have been due to professionalism, competency, accurate calculations of pay quantities, fairness, economical negotiations of additional work, and insightful input to the contractor to develop a seamless working relationship. At RCLC, safety is given the highest attention and importance.

**PROJECT TEAM**

Richard C. Lambert Consultants, LLC (RCLC)  
Royal Engineers and Consultants, LLC (REC)  
T. Baker Smith, LLC (TBS)

**PRINCIPAL-IN-CHARGE**

Richard C. Lambert, PE (RCLC) (MPR#1 & #2)

**PROJECT MANAGER**

Roy Payne, PE (RCLC) (MPR #3)

**PROJECT ENGINEERS**

Arthur Ledet, PE (RCLC) (MPR #4)

Marc Dunn, Jr., PE (TBS) (MPR#4)

**CONTRACT ADMINISTRATION**

DOCUMENT CONTROL MANAGER

Ashley Smith (RCLC)

**CONSTRUCTION****CONSTRUCTION MANAGERS**

Adam Dixon, PE (RCLC)

Alec Carter O'Brien, PE (REC)



| DOTD CERTIFIED INSPECTORS                                                                            |                  | DOTD CERTIFICATIONS |                          |                                 |                                 |               |           |           |                           |                |
|------------------------------------------------------------------------------------------------------|------------------|---------------------|--------------------------|---------------------------------|---------------------------------|---------------|-----------|-----------|---------------------------|----------------|
|                                                                                                      |                  | Structural Concrete | Embankment & Base Course | ACM/HMA Asphalt Concrete Paving | Portland Cement Concrete Paving | ATSSA Flagger | ATSSA TCS | ATSSA TCT | LPA Qualification Program | Basic Coatings |
|                   | Felix Lechuga    | X                   | X                        | X                               |                                 | X             | X         |           | X                         |                |
|                                                                                                      | Shawn Bosarge    | X                   | X                        |                                 | X                               | X             |           | X         | X                         |                |
|                   | Gary Brouillette | X                   | X                        |                                 | X                               | X             | X         |           | X                         | X              |
|                                                                                                      | Jeffery Monfrey  | X                   | X                        | X                               | X                               | X             | X         |           | X                         | X              |
| <br>T.BAKER SMITH | Dewayne Crayton  | X                   | X                        | X                               | X                               | X             | X         |           | X                         |                |
|                                                                                                      | Alfred Cyprian   | X                   | X                        | X                               | X                               | X             | X         |           |                           |                |



| MPR No.<br>Do not<br>insert<br>wording<br>from ad | Personnel being used to<br>meet the MPR<br>(Individual(s) may not satisfy more<br>than one MPR unless specifically<br>allowed by Attachment B of the<br>advertisement) | Firm employed by                                                                                                              | Type of license and<br>discipline meeting<br>MPR/ certification &<br>number<br>(Ex: PE # - Civil) | State<br>of<br>license | License /<br>certification<br>expiration date |
|---------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------|------------------------|-----------------------------------------------|
| 1                                                 | Richard C. Lambert, PE                                                                                                                                                 | Richard C. Lambert Consultants, LLC<br><br> | PE #22167 - Civil                                                                                 | LA                     | 9/30/2027                                     |
| 2                                                 | Richard C. Lambert, PE                                                                                                                                                 |                                                                                                                               | PE #22167 - Civil                                                                                 | LA                     | 9/30/2027                                     |
| 3                                                 | Roy Payne, PE                                                                                                                                                          |                                                                                                                               | PE #32540 - Civil                                                                                 | LA                     | 9/30/2026                                     |
| 4                                                 | Arthur Ledet, PE                                                                                                                                                       |                                                                                                                               | PE #41815 - Civil                                                                                 | LA                     | 3/31/2028                                     |
|                                                   | Marc Dunn, PE                                                                                                                                                          | T. Baker Smith<br><br>                      | PE #43705 - Civil                                                                                 | LA                     | 3/31/2028                                     |





COMITE RIVER DIVERSION CANAL

# SECTION 16: STAFF EXPERIENCE



## 16. Staff Experience:

|                                                             |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
|-------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-------------------------------------------------------------------------------------|----|
| Firm employed by <b>RICHARD C. LAMBERT CONSULTANTS, LLC</b> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                                                                                                                                                                                   |                                                     |  |    |
| Name                                                        | <b>Richard C. Lambert, PE</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                                                                                                                                   | Years of relevant experience with this employer     |                                                                                     | 38 |
| Title                                                       | <b>Principal-In-Charge (Principal)</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                                                                                                                                   | Years of relevant experience with other employer(s) |                                                                                     | 7  |
| Degree(s) / Years / Specialization                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Bachelor of Science, 1980, Civil Engineering / Tulane University                                                                                                                                  |                                                     |                                                                                     |    |
| Active registration number / state / expiration date        |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | PE.22167 / LA / 09/30/27                                                                                                                                                                          |                                                     |                                                                                     |    |
| Year registered                                             | 1986                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | Discipline                                                                                                                                                                                        | Civil                                               |                                                                                     |    |
| Contract role(s) / brief description of responsibilities    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | <b>Mr. Lambert will assume the role of Principal Professional Engineer registered in the State of Louisiana and a LA Registered Professional Engineer in Civil Engineering. (MPR #1 &amp; #2)</b> |                                                     |                                                                                     |    |
| <b>Experience dates (mm/yy-mm/yy)</b>                       | <b>Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 1987-Current                                                | As founder of <b>Richard C. Lambert Consultants, LLC</b> and RCL Architecture, LLC, Richard Lambert has developed diverse experience in many engineering disciplines including a solid foundation in all aspects of Construction Management. Mr. Lambert performed the Planning, Design, and Construction Administration of major public projects and contracts producing them on time and in a manner that has resulted in litigation-free public bidding and the successful completion of many diverse public projects. Mr. Lambert has been able to resolve disputes with public contractors in a way acceptable to all parties and has dedicated himself to the interests of his clients. As a policy, the firm has adopted all LADOTD protocol related to relationships with Vendors, Contractors, and other entities and the firm recognizes its responsibility in expending public funds for public projects. All employees are expected to conduct themselves with the highest ethical codes. |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 10/24 – Current                                             | <b>SPN: H.014258.6: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&amp;I, WEST BATON ROUGE PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 12/20 – Current                                             | <b>SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&amp;I, WEST BATON ROUGE PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 01/23 - Current                                             | <b>H.003047: PECUE LANE / I-10 INTERCHANGE (CE&amp;I), EAST BATON ROUGE PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 6/20 – Current                                              | <b>SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&amp;I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 08/05 – 06/09                                               | <b>PROJECT NO. 454-04-0073: I-12 PINNACLE PKWY. / BREWSTER ROAD TCHEFUNCTE INTERCHANGE</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 06/04 – 08/05                                               | <b>PROJECT NO. 059-01-0020: I-12 AT LA 21 NORTHBOUND ROADWAY IMPROVEMENTS</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 02/05 – 09/06                                               | <b>PROJECT NO. 059-01-0021: I-12 AT LA 21 SOUTHBOUND ROADWAY IMPROVEMENTS</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 08/07 – 07/11                                               | <b>PROJECT NO. 059-01-0027 &amp; 454-04-0082, FAP NO. ARR-5209(511): I-12/LA21 INTERCHANGE IMPROVEMENTS</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 10/05 – 02/10                                               | <b>PROJECT NO. 059-01-0026: LA 21 IMPROVEMENTS (OCHSNER BLVD– LA 1085)</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 11/17 – 04/23                                               | <b>H.011276 &amp; H.011794: NO AIRPORT CONNECTOR ROAD SEGMENTS A &amp; B, JEFFERSON PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 03/18 – 02/19                                               | <b>H.007275.6: ST. CHARLES AVENUE (NASHVILLE TO LA AVE), ORLEANS PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 05/19 – Current                                             | <b>H.011731.6: WEST ESPLANADE BRIDGES @ DUNCAN CANAL</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 09/22 – Current                                             | <b>H.011721.6: US190 @ LA 22 INTERCHANGE WIDENING IMPROVEMENTS, MANDEVILLE</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 05/12 – 05/13                                               | <b>PROJECT NO. H.006136: METAIRIE COURT BRIDGE OVER CANAL NO. 4, JEFFERSON PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 08/14 – 06/15                                               | <b>PROJECT NO. H.009441: VETERANS BLVD. OVERLAY AND BRIDGE MODIFICATIONS, JEFFERSON PARISH</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                                                                                                                   |                                                     |                                                                                     |    |
| 07/11 – 08/12                                               | <b>PROJECT NO. 713-36-0106: MARTIN ROAD BRIDGE OVER MORRISON CANAL, NEW ORLEANS, LA</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |                                                                                                                                                                                                   |                                                     |                                                                                     |    |



## Richard C. Lambert, PE - Continued

|                 |                                                                                                         |
|-----------------|---------------------------------------------------------------------------------------------------------|
| 05/09 – 06/11   | PROJECT NO. 713-26-0105: 26 <sup>TH</sup> STREET BRIDGE OVER CANAL NO. 17, JEFFERSON PARISH             |
| 09/19 – 08/20   | COVINGTON CA&O WEST 11 <sup>TH</sup> AVENUE BRIDGE REPLACEMENT                                          |
| 05/17 – 02/19   | H.009028 AIRLINE PARK BLVD: W. METAIRIE AVE – 0.4 MI N, JEFFERSON PARISH                                |
| 05/14 – 06/16   | H.0007177: AMES BLVD. IMPROVEMENTS (BARATARIA TO EAST AMES), JEFFERSON PARISH                           |
| 11/10 – 06/12   | PROJECT NO. 742-26-0066: SEGNETTE BLVD. OVERLAY, JEFFERSON PARISH                                       |
| 2000 – 2005     | PROJECT NO. 742-07-0092: WEST NAPOLEON AVENUE (DAVID DR. TO ROOSEVELT AVE.), JEFFERSON PARISH           |
| 01/21 – Current | SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I), EAST BATON ROUGE PARISH |
| 10/05 – 02/10   | PROJECT NO. 059-01-0026: LA 21 IMPROVEMENTS (OCHSNER BLVD– LA 1085)                                     |
| 11/09 – 09/11   | OCHSNER BLVD. (LA 21 TO BOOTLEGGER ROAD) (URBAN COLLECTOR 1)                                            |



## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                              |                                                    |    |                                                                                     |
|----------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------|----------------------------------------------------|----|-------------------------------------------------------------------------------------|
| Firm employed by RICHARD C. LAMBERT CONSULTANTS, LLC     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                              |                                                    |    |  |
| Name                                                     | Roy Payne, PE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                              | Years of experience with this firm/employer        | 5  |                                                                                     |
| Title                                                    | Construction Manager (Supervisor-Eng)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                              | Years of experience with other firm(s)/employer(s) | 17 |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Bachelor of Science, 2002, Civil Engineering, Louisiana State University     |                                                    |    |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | PE.32540 / LA / 09/30/2026                                                   |                                                    |    |                                                                                     |
| Year registered                                          | 2006                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | Discipline                                                                   | Civil                                              |    |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Mr. Payne will assume the role of Project Manager for this project. (MPR #3) |                                                    |    |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                              |                                                    |    |                                                                                     |
| 2002 – Current                                           | Mr. Payne has over <b>16 years of experience managing CE&amp;I and bridge construction projects</b> , NEPA Certified Engineer, an ATSSA Traffic Control Supervisor and Licensed in the State of Louisiana as a Civil Engineer. Mr. Payne has provided construction engineering and inspection for projects that include major roadways and bridges, interstate construction, utility improvements and relocation projects.                                                                                                                                                                                                                                                                                                                                                                   |                                                                              |                                                    |    |                                                                                     |
| 6/20 – Current                                           | <b>SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&amp;I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Construction Manager</b> for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.                                                                                                                         |                                                                              |                                                    |    |                                                                                     |
| 12/20 – Current                                          | <b>SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&amp;I, WEST BATON ROUGE PARISH: Construction Manager</b> for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.                                                                                                                                                                                                                                                                                                            |                                                                              |                                                    |    |                                                                                     |
| 01/23 – Current                                          | <b>PECUE LANE / I-10 INTERCHANGE (CE&amp;I), H.003047, EAST BATON ROUGE PARISH: Project Engineer</b> for the Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond Interchange (DDI) to traffic.                                                                                                                                           |                                                                              |                                                    |    |                                                                                     |
| 11/24 – Current                                          | <b>SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&amp;I, WEST BATON ROUGE PARISH: Construction Manager</b> for the construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete approach slabs, class II base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges, construction of the new northbound Portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements, construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE) walls, and embankment. |                                                                              |                                                    |    |                                                                                     |
| 1/20 – Current                                           | <b>SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&amp;I), EAST BATON ROUGE PARISH: Construction Manager</b> for a project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                              |                                                    |    |                                                                                     |



| Roy Payne, PE – Continued   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |
|-----------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 08/07 – 05/08 prior to RCLC | <b>LA DOTD US 190 BRIDGE REPLACEMENT OVER AMITE RIVER BASIN, SPN 013-06-0046, DENHAM SPRINGS:</b> Work involved serving as the <b>Project Manager</b> in the management of replacing the existing US 190 eastbound bridge and through truss westbound bridge with new girder span bridges. The project consisted of drainage improvements, excavation and embankment needed to construct the new bridge abutments and removal of the existing embankment plugs within the basin. Approximate construction cost was \$29.1M.                                                                                                                                                                                                                                     |
| 05/04 – 11/05 prior to RCLC | <b>LA DOTD INTERSTATE 55 BRIDGE REPLACEMENT AND GRADE RAISE PROJECT, SPN 452-90-0137, HAMMOND:</b> <b>Assistant Project Engineer</b> in the management of replacing four existing bridges on Interstate 55 and raising the overall road grade by approximately two feet using approximately 26k tons of asphalt laid on I-55. Two bridges replaced had a ninety-degree crossing and two bridges replaced were built on a sixty-degree skew. All four bridges were slab span and used 16-inch precast concrete piles with two bridges for northbound and two bridges for southbound I-55.                                                                                                                                                                        |
| 05/05 – 09/07 prior to RCLC | <b>LA DOTD LA HIGHWAY 1026 JUBAN ROAD INTERCHANGE PROJECT, SPN 454-02-0035, DENHAM SPRINGS:</b> Work involved serving as the <b>Project Engineer</b> in the management of replacing the existing overpass bridge over Interstate 12 with a new overpass bridge using AASHTO Type 4 girders for the spans. The bridge consisted of 14-inch precast concrete piles with pile cap footing and multi column bents, on and off ramps, drainage improvements and approximately 600k cubic yards of excavation and embankment needed to construct the bridge headers and new roadway. The project also consisted of re-aligning the existing LA Highway 1026 and constructing a new LA Highway 1026 with concrete pavement. Approximate construction cost was \$20.2M. |
| 06/15 – 06/16 prior to RCLC | <b>LA DOTD BLACKWATER BAYOU BRIDGE REPLACEMENT (LA HIGHWAY 410), SPN H.007961, CENTRAL:</b> Work involved serving as the <b>Project Engineer</b> in the management of replacing the existing timber pile bridge with a new slab span bridge with 16-inch precast concrete piles on Blackwater Road. The project consisted of installing subsurface drainage to replace the existing open ditches. Road sections of approximately five hundred feet on both sides of the bridge were also replaced using a soil cement base course and asphalt. Approximate construction cost was \$1.8M.                                                                                                                                                                        |
| 02/15 – 05/16 prior to RCLC | <b>LA DOTD ESSEN LANE BRIDGE WIDENING, SPN H.011668, BATON ROUGE:</b> Work involved serving as the <b>Project Engineer</b> in the management of widening the existing Essen Lane bridge over Ward's Creek. The existing bridge on Essen Lane was widened on both sides of the bridge to allow for an additional northbound lane to be added in a follow-up road construction project. Also included in this project was utility relocation and oversight by the project engineer on behalf of LA DOTD. Clearing and grubbing was also included as part of this project. Approximate construction cost was \$2.1M.                                                                                                                                               |
| 01/03 – 05/04 with LADOTD   | <b>LA DOTD LA HIGHWAY 16 BRIDGE REPLACEMENT OVER BOGUE CHITTO SLOUGH, FRANKLINTON:</b> Served as <b>Assistant Project Engineer</b> in the management of replacing the existing bridge over the Bogue Chitto slough. The box beam bridge consisted of one lane in each direction with widened shoulders. The bridge was constructed using split slab construction and 16-inch precast concrete piles.                                                                                                                                                                                                                                                                                                                                                            |



## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                    |                                                     |    |                                                                                     |
|----------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------|-----------------------------------------------------|----|-------------------------------------------------------------------------------------|
| Firm employed by RICHARD C. LAMBERT CONSULTANTS, LLC     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                    |                                                     |    |  |
| Name                                                     | Arthur Ledet                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                                                                    | Years of relevant experience with this employer     | 11 |                                                                                     |
| Title                                                    | Construction Manager (Engineer)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                    | Years of relevant experience with other employer(s) | 2  |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | Bachelor of Science, 2013, Civil Engineering, University of New Orleans            |                                                     |    |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | PE.41815/ LA / 03/31/2028                                                          |                                                     |    |                                                                                     |
| Year registered                                          | 2017                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Discipline                                                                         | Civil                                               |    |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | Mr. Ledet will assume the role of Construction Manager for this project. (MPR #4). |                                                     |    |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                                    |                                                     |    |                                                                                     |
| 2013 – Current                                           | Mr. Ledet is experienced in Construction Administration, Construction Management Services, and is a certified ATSSA Traffic Control Supervisor. He has been a Construction Manager for several of our DOTD projects. He has <b>more than five years of experience in responsible charge of Construction Management Software data entry and management for DOTD projects</b> consisting of, but not limited to, the following: Site Manager and Remote Reports used to enter Daily Work Reports (DWR’s), Content Manager for document uploads, Site Manager Materials for sample identification generation and testing tracking, Headlight used for daily reports (HDR’s), AASHTOware for certified payroll reviews, and Docusign. |                                                                                    |                                                     |    |                                                                                     |
| 06/20 – Current                                          | <b>SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&amp;I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Construction Manager</b> for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring the construction of new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.                                                              |                                                                                    |                                                     |    |                                                                                     |
| 12/20 – Current                                          | <b>SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&amp;I, WEST BATON ROUGE PARISH: Construction Manager</b> for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.                                                                                                                                                                                                                                                 |                                                                                    |                                                     |    |                                                                                     |
| 01/23 – Current                                          | <b>PECUE LANE / I-10 INTERCHANGE (CE&amp;I), H.003047, EAST BATON ROUGE PARISH: Construction Manager</b> for the Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond Interchange (DDI) to traffic.                                                                            |                                                                                    |                                                     |    |                                                                                     |
| 05/19 – Current                                          | <b>H.011731.6: WEST ESPLANADE BRIDGES @ DUNCAN CANAL: Construction Manager</b> for the replacing of outdated and deteriorated bridges along W. Esplanade @ Duncan Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8’ and double box culverts 38’ x 13’ are being used to replace the existing bridges. Included in the scope of work are several utility relocations – 36” and 16” water lines and sewer force main relocations.                                                                                                                                                                                                                                                                          |                                                                                    |                                                     |    |                                                                                     |



## Arthur Ledet, PE – Continued

|                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
|-----------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 11/24 – Current | <b>SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&amp;I, WEST BATON ROUGE PARISH: Construction Manager</b> for the construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete approach slabs, class II base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges, construction of the new northbound Portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements, construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE) walls, and embankment.                                       |
| 11/17 – 04/23   | <b>H.0110276 &amp; H011794: NEW ORLEANS AIRPORT CONNECTOR ROAD SEGMENTS A &amp; B: Construction Manager and Inspector</b> for a new four-lane median divided roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran Blvd. as well as, the addition of a left-turn lane at the intersection of I-10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks, drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and utility relocation. |
| 09/22 – Current | <b>H.011721.6: US190 @ LA 22 INTERCHANGE WIDENING IMPROVEMENTS, MANDEVILLE: Construction Manager</b> for the lane widening, turning lane improvements, and traffic signal upgrades/modifications at the US 190/LA 22 interchange to improve traffic flow in the area. Project limits included Westside Service Road through Eastside Service Road and improving the interchange of Hwy. 190 and Hwy. 22.                                                                                                                                                                                                                                                                                                                                                                                                                           |
| 03/18 – 02/19   | <b>H.007275.6: ST. CHARLES AVENUE (NASHVILLE TO LA AVE), ORLEANS PARISH: Construction Manager and Inspector</b> for the cold mill and overlay of the existing asphaltic concrete on the east and westbound lanes of St. Charles Avenue between U.S. 90B Service Road (Calliope Street) and Napoleon Avenue, including curb drainage replacement, repair of sub-base, minor point repair and cleaning of catch basins, and restriping travel lanes, parking lanes and intersections, as necessary.                                                                                                                                                                                                                                                                                                                                  |
| 2014 – Current  | <b>PROJECT NO. 300-00-13-08-4: LA1077 - LA 21 CONNECTOR ROAD FEASIBILITY STUDY AND DESIGN, COVINGTON: Construction Engineer, Construction Manager, and Design Engineer</b> for the Stage 0 Feasibility Study with Line and Grade Analysis, Traffic Study, and Design for a new connector road extending from the existing roundabout along the Ochsner Blvd. extension to LA 1077 in St. Tammany Parish. Scope of Services includes line and grade analysis, roundabout evaluations, environmental assessment, traffic studies, complete streets analysis, and coordination with committed / unconstructed DOTD projects.                                                                                                                                                                                                          |
| 09/19 – 08/20   | <b>COVINGTON CA&amp;O WEST 11<sup>TH</sup> AVENUE BRIDGE REPLACEMENT: Construction Manager</b> for a spot bridge replacement including precast prestressed piles, precast or cast-in-place bridge, drainage, excavation & embankment, and related work.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |
| 05/17 – 02/19   | <b>H.009028 AIRLINE PARK BLVD: W. METAIRIE AVE – 0.4 MI N, JEFFERSON PARISH: Construction Manager and Inspector</b> for removal of existing 2-lane concrete roadway, replacement of concrete roadway, replacement if existing manholes and catch basins, addition of mini-Drainage Pump Station, and utility relocation.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |
| 1/20 – Current  | <b>SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&amp;I), EAST BATON ROUGE PARISH: Construction Manager</b> for a project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.                                                                                                                                                                                                                                                                                                                                                                                                                                                      |
| 03/18 – 09/18   | <b>COVINGTON PANEL REPLACEMENT, COVINGTON, LA: Construction Manager and Inspector</b> concrete roadway removal and replacement construction and improvements project for the City of Covington roadways.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |



## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                  |                                                    |    |                                                                                     |
|----------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------|----------------------------------------------------|----|-------------------------------------------------------------------------------------|
| Firm employed by T. BAKER SMITH                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                                  |                                                    |    |  |
| Name                                                     | Marc Dunn, Jr., PE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                                                  | Years of experience with this firm/employer        | 2  |                                                                                     |
| Title                                                    | Lead Professional, CE&I                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                                  | Years of experience with other firm(s)/employer(s) | 13 |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | Bachelor of Science, 2015, Civil Engineering                                                     |                                                    |    |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | PE.43705 / LA / 03/31/2028                                                                       |                                                    |    |                                                                                     |
| Year registered                                          | 2019                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Discipline                                                                                       | Civil                                              |    |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           | Supervisor - Eng. Marc will serve as Project Engineer/Materials Engineer. Marc satisfies MPR #4. |                                                    |    |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                                                                                  |                                                    |    |                                                                                     |
|                                                          | Marc Dunn, Jr., PE is the Lead Professional for the CE&I group of TBS with over 15 years of experience focusing on construction inspection and quality control for various projects, including transportation projects. He has completed over 40 projects and was involved in over 20 projects with the East Baton Rouge Road Rehabilitation Program. His experience includes project management and estimation, reviewing and answering requests for information, change order development, construction and design of road and bridge projects for local municipalities and governmental agencies, management of inspectors and construction staff, and development of QA/QC plans. He is adept in addressing design and construction challenges by devising and executing effective solutions. He has monitored the installation of materials and equipment for compliance with drawings and specifications while completing daily construction tasks to provide safe working conditions, stay on budget, and meet project deadlines. He reviews and provides recommendations to improve design, construction methods, and materials based on field or changing project conditions. He performs constructability reviews encompassing independent, structured assessments of construction bid documents for the client’s efficiency and budgetary concerns. Marc maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications and has also recently obtained a LADOTD HMA Paving Inspection Certification, LADOTD Structural Concrete Inspection Certification, and Authorized Concrete Field Tester Certification. |                                                                                                  |                                                    |    |                                                                                     |
| 7/24 - Ongoing                                           | S.P. NO. H.011137.6, 1-12 WIDENING: LA 1077 to LA 21; LADOTD; Covington, LA: Project Engineer. Marc serves as the Project Engineer on this project for the widening of I-12 from LA 21 to LA 1077. The project includes over 4.5 miles of roadway widening and the construction of bridge widening over LA 21. Marc ensures compliance with LADOTD contract specifications, supervises staff engaged in the contract administration, coordinates regularly with the LADOTD District Project Coordinator and LADOTD Project Manager, and assists in resolving field construction issues. Marc is accountable for the draft, review, and approval of contract change orders as well as review and recommendations of payment. Marc coordinates with the district lab for testing and acceptance of all construction materials for this project.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             |                                                                                                  |                                                    |    |                                                                                     |
| 1/26 - Ongoing                                           | FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION; STATEWIDE, LA: Project Engineer. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across Districts 02, 61, and 62. Marc delivers comprehensive construction engineering oversight, managing submittals, RFIs, schedules, and documentation. He coordinates with contractors and inspectors, resolves field issues, verifies specification compliance, supports change orders, leads progress meetings, conducts site reviews, and ensures effective communication, quality control, and timely project execution statewide.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                                  |                                                    |    |                                                                                     |
| 6/25 - Ongoing                                           | ENERGY TRANSITION PARKWAY, PHASE 2; ASCENSION PARISH GOVERNMENT; ASCENSION PARISH, LA: Project Engineer. Marc serves as Project Engineer on this project for the construction of a new two-lane roadway. He ensures compliance with Ascension Parish Government contract specifications, supervises staff engaged in the contract administration, coordinates regularly with the APG Project Coordinator and Project Manager, and assists in resolving field construction issues. Marc is accountable for the draft, review, and approval of contract change orders as well as review and recommendations of payment.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                                  |                                                    |    |                                                                                     |

## Marc Dunn, Jr., PE – Continued

|                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
|-----------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 02/25 - 04/25   | <b>S.P. NO. H.013269.6, AUDUBON AVE OVLY: LA1 TO TERREBONNE P/L (CE&amp;I); LADOTD; THIBODAU, LA: Project Engineer (backup).</b> This project includes milling, patching, and overlaying a section of roadway to upgrade the roadway to meet ADA standards by installing handicapped curb ramps and detectable warning surfaces. The Royal Engineers & Consultants and T. Baker Smith team is accountable for daily site inspections of the contractor's work and ensuring its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the use of HeadLight and SiteManager, and coordinating problem solving between the contractor and Project Engineer.                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |
| 06/25 - Ongoing | <b>S.P. NO. H.015087.6, KENNER DISCOVERY SCHOOL SIDEWALKS; LADOTD; KENNER, LA: Project Engineer.</b> Marc serves as the Project Engineer on this Entity project that includes the construction of new sidewalks and the installation of pedestrian signals at this key intersection of Loyola Drive and Vintage Drive to enhance pedestrian safety and accessibility near the Kenner Discovery Health Sciences Academy. Marc is accountable for daily site inspections of the contractors work and ensuring its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the use of HeadLight and SiteManager, and coordinating problem solving between the contractor and owner. Marc coordinates with the district lab for testing and acceptance of all construction materials for this project.                                                                                                                                                                                                                                                                                                                                       |
| 07/19 – 06/24 * | <b>SP NO. H.011670, LOYOLA DR./INTERSTATE 10 (I-10) INTERCHANGE TO NEW AIRPORT TERMINAL (LANOIA) DESIGN-BUILD PROJECT; LADOTD; JEFFERSON PARISH, LA: Assistant Owner Verification Manager.</b> The Owner Verification firm provided all necessary engineering & related services for Design-Build Construction Support Services for the administration of the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project's Construction Quality Assurance Program (CQAP). Marc oversaw the inspectors performing owner verification and the QC firm on the daily field operations. He assisted the Project Engineer with design review meetings and field operations. He coordinated stakeholder meetings to resolve issues and issue public releases. Marc also was the Owner Verification Firms representative for formal and informal mediations for claim resolution on this project. <b>Additionally, Marc was responsible for the OV sampling and testing program for this project as well as the Quarterly Sampling and Testing reports for the OV and the Design Builders Construction Quality Control Firm that were sent to the LADOTD and FHWA for acceptance.</b> |
| 04/23 – 06/24 * | <b>SP NO. H.010960, LA 30 ROUNDABOUTS AT TANGER MALL AND I-10; LADOTD; ASCENSION PARISH, LA: Project Engineer.</b> Marc was the project Engineer of the construction of three roundabouts at the intersection of LA 30 and Interstate 10 in Gonzales, LA near Tanger Mall. Marc also oversaw and helped coordinate the utility relocation efforts prior to the project starting. As Project Engineer he was responsible for ensuring the project was built in accordance with plans and specifications, administering the contract, hosting weekly meetings, coordinating meetings between and responding to local public officials, managing the CE&I team, and overseeing and implementing the project's material testing and sampling plan on the project. <b>Marc also is responsible in coordinating with the district lab the testing and acceptance of all construction materials for this project.</b>                                                                                                                                                                                                                                                                                                      |
| 05/15 – 06/24 * | <b>SP NO. H.009479, WEST LAROSE VERTICAL LIFT BRIDGE REHABILITATION; LADOTD; LAFOURCHE PARISH, LA: Assistant Project Engineer.</b> Marc assisted the Project Engineer in the contract administration and inspection for the rehabilitation of the West Larose Vertical Lift Bridge. Marc was responsible for coordination of sampling and testing of materials, change order drafting and execution, negotiation of pricing for extra work between the contractor and the LADOTD, and administration of all project records and payments using the SiteManager system. Marc also was responsible for overseeing the inspectors on the project and periodic inspections of the new coating system, new fender system, Epoxy injection of the deck and girders, mechanical and electrical rehabilitation, structural repairs, and epoxy urethane overlay.                                                                                                                                                                                                                                                                                                                                                             |



## 16. Staff Experience:

|                                                          |                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                     |   |                                                                                     |
|----------------------------------------------------------|--------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|---|-------------------------------------------------------------------------------------|
| Firm employed by RICHARD C. LAMBERT CONSULTANTS, LLC     |                                                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                     |   |  |
| Name                                                     | Felix Lechuga                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | Years of relevant experience with this employer     | 4 |                                                                                     |
| Title                                                    | DOTD Certified Inspector (Inspector – Certified) |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | Years of relevant experience with other employer(s) | 7 |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                  | DOTD, ATSSA TCS, and ATSSA Flagger Certifications                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                     |   |                                                                                     |
| Active registration number / state / expiration date     |                                                  | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                     |   |                                                                                     |
| Year registered                                          | N/A                                              | Discipline                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | N/A                                                 |   |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                  | Mr. Lechuga fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD certifications in Structural Concrete Inspector, Embankment and Base Course, and Asphalt Paving Inspector. Mr. Lechuga will assume the role of Certified Inspector for this project.                                                                                                                                                                                                                                                                                                   |                                                     |   |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           |                                                  | Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                         |                                                     |   |                                                                                     |
| 2021 – Current                                           |                                                  | STATE CONTRACT NO. 4400018899: LA 23: BELLE CHASSE BRIDGE AND TUNNEL (HBI) IMPROVEMENTS: As a sub-consultant, RCLC will be responsible for providing Construction Support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public Private Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes the development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M plans. |                                                     |   |                                                                                     |
| 10/20 – 03/21<br>Prior to RCLC                           |                                                  | I-10/LOYOLA INTERCHANGE IMPROVEMENT (H.011670): DOTD Certified Structural Concrete Inspector on this Design-Build project, which will modify existing Loyola Ave ramps and will add two elevated flyover ramps connecting to the airport connector road. Ensuring contractors' compliance to project specifications and plans in the construction of multiple footings/columns along with the erecting of steel and concrete girders.                                                                                                                                                            |                                                     |   |                                                                                     |
| 3/2021 – 12/2021                                         |                                                  | MOUNES ST. DRAINAGE IMPROVEMENTS PHASE 1 – DICKORY AVE. TO CROCHET DITCH: Construction Observation for drainage improvements along the Mounes Street corridor including catch basins and other necessary drainage structures, concrete roadway pavement, and associated striping.                                                                                                                                                                                                                                                                                                                |                                                     |   |                                                                                     |
| 2021 – 2024                                              |                                                  | FEMA FUNDED RECOVERY ROADS PROGRAM – LAKEVIEW NORTH GROUP C: CE&I for remediation of damage caused from debris removal operations due to Hurricane Katrina. Project involves site investigation to determine pavement replacement areas which are the direct result of street inundation or from the secondary effects of debris removal and utility and drainage work.                                                                                                                                                                                                                          |                                                     |   |                                                                                     |
| 03/15 – 07/16<br>Prior to RCLC                           |                                                  | MACARTHUR INTERCHANGE COMPLETION - PHASE 1B (H.009933): Lead technician performing all materials testing including Concrete Testing, Compaction Testing through Nuclear Densities, Mass Concrete Monitoring, Estimating Concrete Strength by the Maturity Method                                                                                                                                                                                                                                                                                                                                 |                                                     |   |                                                                                     |

## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
|----------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|----|-------------------------------------------------------------------------------------|
| Firm employed by RICHARD C. LAMBERT CONSULTANTS, LLC     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                                                                                                                                                                                                                                                  |                                                     |    |  |
| Name                                                     | Shawn Bosarge                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                                                                                                                                                                                                                  | Years of relevant experience with this employer     | 5  |                                                                                     |
| Title                                                    | DOTD Certified Inspector (Inspector – Certified)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                                                                                                                                                                                                                  | Years of relevant experience with other employer(s) | 10 |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | DOTD, ATSSA TCT, and ATSSA Flagger Certifications                                                                                                                                                                                                                                |                                                     |    |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | N/A                                                                                                                                                                                                                                                                              |                                                     |    |                                                                                     |
| Year registered                                          | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Discipline                                                                                                                                                                                                                                                                       | N/A                                                 |    |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Mr. Bosarge fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD certifications in Embankment and Base Course, PCC Paving, and Structural Concrete Inspector. Mr. Bosarge will assume the role of Certified Inspector for this project. |                                                     |    |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
| 08/24 - Current                                          | PECUE LANE / I-10 INTERCHANGE (CE&I), H.003047, EAST BATON ROUGE PARISH: Certified Inspector for the Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond Interchange (DDI) to traffic.               |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
| 06/20 – Current                                          | SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Certified Inspector for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring the construction of new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations. |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
| 2/26 - Current                                           | I-10 / 415 WIDENING (VOLKERT): CMAR I-10: Certified Inspector of pile driving operations and record driving data for the EOR to review and give direction as required. Performed inspection and acceptance on pile and steel deliveries as required. Performed inspection and acceptance on deformed reinforcing steel in footings to ensure they are IAW plans and standard details. Convey to contractor and EOR areas that need direction or clarification in plans concerning placement, location, or quantity of materials.                                                                                                                         |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
| 03/21 – 01/24                                            | SPN: H.013897: COLLEGE DRIVE FLYOVER RAMP I-10/I-12 WEST, EAST BATON ROUGE PARISH: Construction Observer for the project consisting of modifying the I-10 West/College Drive exit into separate I-12 West and I-10 West exits. This project and three other significant infrastructure projects are being funded through the state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana. RCLC will provide Construction Engineering & Inspection services as part of this Design-Build/Owner Verification project.                                                                       |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |
| 05/19 – 8/24                                             | H.011731.6: WEST ESPLANADE BRIDGES @ DUNCAN CANAL: Construction Observer for the replacing of outdated and deteriorated bridges along W. Esplanade @ Duncan Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8’ and double box culverts 38’ x 13’ are being used to replace the existing bridges. Included in the scope of work are several utility relocations – 36” and 16” water lines and sewer force main relocations.                                                                                                                                                                                                       |                                                                                                                                                                                                                                                                                  |                                                     |    |                                                                                     |



| Shawn Bosarge - Continued         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
|-----------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 04/19 – 4/23                      | <b>H.0110276 &amp; H011794: NEW ORLEANS AIRPORT CONNECTOR ROAD SEGMENTS A &amp; B:</b> Construction Observer for a new four-lane median divided roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran Blvd. as well as, the addition of a left-turn lane at the intersection of I-10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks, drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and utility relocation. |
| 08/16 – 04/19 with The BETA Group | <b>THE NORTH TERMINAL LOUIS ARMSTRONG AIRPORT:</b> Structural Concrete QC Inspector                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
| 05/09 – 05/10 with The BETA Group | <b>I-10 TWIN SPAN:</b> Concrete Materials Testing                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
| 2010 – 2013 with The BETA Group   | <b>LAKE PONCHARTRAIN &amp; VICINITY LEVEE PROJECTS (LPV -109, LPV-145, LPV-146, LPV-149, GIWW WCC):</b> Embankment Density Testing (Nuclear Sand Cone), Concrete Materials Testing                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
| 2010 – 2013 with The BETA Group   | <b>ST. BERNARD ROADWAY RESTORATION:</b> Base Course Testing and Inspection, Concrete Materials Testing and Inspection                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |

## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                          |     |                                                                                     |
|----------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------|-----|-------------------------------------------------------------------------------------|
| Firm employed by <b>T. BAKER SMITH</b>                   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                                          |     |  |
| <b>Dewayne Crayton</b>                                   |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Years of experience with this firm/employer                                              | <1  |                                                                                     |
| <b>Senior Project Representative</b>                     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Years of experience with other firm(s)/employer(s)                                       | 30  |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | N/A                                                                                      |     |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | N/A                                                                                      |     |                                                                                     |
| Year registered                                          | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | Discipline                                                                               | N/A |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | <b>Inspector - Lead. Dewayne will serve as Lead Certified Inspector on this project.</b> |     |                                                                                     |
| <b>Experience dates (mm/yy–mm/yy)</b>                    | <b>Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                                                                          |     |                                                                                     |
|                                                          | Dewayne Crayton, <b>who recently retired from LADOTD</b> , is a Senior Project Representative and a seasoned professional with extensive experience in inspection training, certification, and quality assurance within the transportation and construction sectors. Throughout his career with the Louisiana Department of Transportation and Development (LADOTD), he progressed from Engineer Technician 1 to Construction Supervisor. He earned four key certifications—asphalt paving, embankment and base course, Portland cement concrete paving, and structures—and has maintained Traffic Control Supervisor certification, along with numerous additional LADOTD training courses and certifications. Over the course of his career, he has worked on a wide range of projects, including asphalt roadway construction, asphalt and concrete roadway patching, major interstate construction, bridge replacement, bridge rehabilitation, and safety improvement. |                                                                                          |     |                                                                                     |
| 01/26 - Ongoing                                          | <b>S.P. NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA: Inspector.</b> Dewayne provides construction monitoring and inspection services for this project to widen Interstate 12 from 4 to 6 lanes, as well as the LA 21 overpass bridges, in St. Tammany Parish. He has been overseeing the final project closeout documents including 2059, as-builts, and field books.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                                                                          |     |                                                                                     |
| 01/26 - Ongoing                                          | <b>FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION; STATEWIDE, LA: Inspector.</b> TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program CE&I support services for nine bridge replacement projects across Districts 02, 61, and 62. Dewayne led field inspection and CE&I oversight by monitoring construction for compliance, verifying traffic control and installations, documenting daily activities, coordinating with contractors, and supporting meetings to ensure safe, accurate, and efficient bridge project progression.                                                                                                                                                                                                                                                                                                                             |                                                                                          |     |                                                                                     |
| 01/26 - Ongoing                                          | <b>MA-18-07, BRAUD RD. &amp; GERMANY RD. ROUNDABOUT-CE&amp;I; MOVE ASCENSION; ASCENSION PARISH, LA: Inspector.</b> Dewayne provides construction monitoring and inspection services for this project where TBS is providing CE&I services, including asphalt concrete pavement, milling, class II base course, PCC paving, concrete curb and gutter, drainage improvements, striping, and signage.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                          |     |                                                                                     |
| 05/20-12/25 *                                            | <b>H.002375, LA 16 FRENCH SETTLEMENT BRIDGE OVER THE AMITE RIVER: Lead Inspector.</b> This project consisted of building a new bridge to replace the existing swing bridge. On this job there was extensive clearing and grubbing, pile driving, constructing the new bridge, embankment, stabilized base, stone base and asphalt roadway. My primary duties on this project were to supervise the inspectors and be present for testing and concrete pours, also if when issues arose we would get together with the contractor and resolve the issue.                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                                                          |     |                                                                                     |
| 03/19-04/20 *                                            | <b>S.P 013179 LA 1064 BRIDGE REPLACEMENT OVER LITTLE NATALBANY RIVER: Lead Inspector.</b> This project consisted of clearing and grubbing, removal of the existing bridge and building the new bridge. On this project I was responsible for pile driving, overseeing the new bridge build and tying in the roadway. This project had stabilized base, stone base, drainage and asphalt roadway. As the lead inspector I was responsible for quality control, sampling and testing, daily diaries and monthly payments.                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                                                          |     |                                                                                     |



## Dewayne Crayton – Continued

|                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |
|-----------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 06/16-02/18 *   | <b>S.P. H.005693 LA 447 WALKER RAB: Lead Inspector.</b> This project consisted of adding two new RAB on the North and South ends of the Walker overpass to help alleviate the backup on the interstate. This project was a new build with embankment, stabilized base, stone base, drainage, asphalt paving and PCCP. My duties as the lead inspector were quality control, sampling and testing, asphalt cores, concrete cores daily diaries and monthly payments.                                                                                                                                                                                                                                                |
| 04/14 - 04/15 * | <b>S.P. H.003424 – I-12 BRIDGE WIDENING; LIVINGSTON PARISH, LA: Lead Inspector.</b> This project included widening three bridge locations along I-12 by partially removing existing bridge decks, driving new piles, and pouring new deck sections to accommodate interstate widening. As Lead Inspector, duties included pile driving oversight, sampling and testing, quality control, asphalt and PCCP placement inspection, maintaining daily diaries, and preparing monthly contractor payments.                                                                                                                                                                                                              |
| 09/13 - 08/14 * | <b>S.P. 454-02-0074 – I-12 WIDENING (LA 1026 TO LA 447); LIVINGSTON PARISH, LA: Inspector.</b> This project involved widening I-12 by adding a new lane in each direction, widening bridges, installing a concrete median wall, stabilized base, stone base, asphalt and concrete roadway, and lighting along the median wall. Duties included sampling and testing, quality control, pile driving oversight, asphalt coring, density testing, concrete testing, maintaining daily diaries, and processing monthly payments.                                                                                                                                                                                       |
| 05/11 - 04/12 * | <b>S.P. 853-21-0002 – LA 1029 PUMPKIN CENTER ROAD; TANGIPAHOA PARISH, LA: Lead Inspector.</b> This rehabilitation project involved roadway widening and replacement of an existing railroad car bridge installed during parish ownership. The scope included milling, stabilized base, asphalt pavement, drainage improvements, and bridge replacement. As Lead Inspector, responsibilities included quality control, density testing, material sampling, overseeing bridge replacement activities, maintaining daily diaries, and processing monthly payments.                                                                                                                                                    |
| 03/10 - 06/11 * | <b>S.P. 262-02-0023 – LA 16 DENHAM SPRINGS–WATSON WIDENING; LIVINGSTON PARISH, LA: Lead Inspector.</b> This project consisted of constructing two additional travel lanes to expand the roadway to four lanes. The new-build project included embankment installation, stone base, drainage, box culvert extensions with headwalls, concrete paving, asphalt paving, and striping. As Lead Inspector, responsibilities included quality control activities such as concrete cylinder testing, asphalt coring, density testing, pre- sampling of materials, maintaining daily diaries, and preparing monthly contractor payments.                                                                                   |
| 02/08 - 04/10 * | <b>S.P. 013-05-0044 – AMITE RIVER BRIDGE OVER MAGNOLIA BEACH ROAD: Lead Inspector.</b> This project involved the removal of an existing two-lane bridge and replacement with a four-lane bridge. The new structure was a half mile-long cast-in-place girder bridge, including pile driving, substructure pours, deck pours, and roadway tie-ins on both ends using stone base, Portland cement concrete pavement (PCCP), and asphalt roadway. Duties included pile monitoring during pile driving operations, quality control for concrete pours, density testing, concrete cylinder testing for payment, maintaining daily diaries, sampling construction materials, and processing monthly contractor payments. |

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                         |                                                     |                                                                                     |    |
|----------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|-----------------------------------------------------|-------------------------------------------------------------------------------------|----|
| Firm employed by                                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | ROYAL ENGINEERS AND CONSULTANTS, L.L.C. |                                                     |  |    |
| Name                                                     | Gary Brouillette                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | Years of relevant experience with this employer     |                                                                                     | 3  |
| Title                                                    | Senior Inspector                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | Years of relevant experience with other employer(s) |                                                                                     | 15 |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | N/A                                     |                                                     |                                                                                     |    |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | N/A                                     |                                                     |                                                                                     |    |
| Year registered                                          | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Discipline                              | N/A                                                 |                                                                                     |    |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | Inspector – Lead / Inspections          |                                                     |                                                                                     |    |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                         |                                                     |                                                                                     |    |
| 2008 – Current                                           | Mr. Brouillette has 18 years of experience as a senior construction inspector in heavy civil construction. He has extensive experience performing construction inspections for roadway enhancement projects. <b>CERTIFICATIONS:</b> Embankment and Base Course Inspector, Structural Concrete Inspector, LADOTD Asphalt Paving Inspector/Technician, PCC Paving Inspector, Traffic Control Supervisor, ATSSA Registered Flagger, 10 Hour Occupational Health and Safety Training Course, OSHA 30 Construction Outreach, OSHA Fall Protection, CE&I Training (Parts 1-9).                                                                                                                          |                                         |                                                     |                                                                                     |    |
| 10/25 – Ongoing<br>Featured Project                      | <b>US90 RAILROAD OVERPASS SE OF LA 85 (CE&amp;I)   DOTD, CONTRACT H.010155: Inspector-Lead.</b> Performs inspections of load tests, pile driving, traffic swaps, and overall construction progress. Royal provides CE&I services supporting the construction of an overpass bridge.                                                                                                                                                                                                                                                                                                                                                                                                               |                                         |                                                     |                                                                                     |    |
| 02/25 – Ongoing                                          | <b>AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L   DOTD, CONTRACT H.013269.6: Inspector-Lead.</b> Royal provides CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.                                                                                                                |                                         |                                                     |                                                                                     |    |
| 05/24 – 11/25                                            | <b>CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&amp;I)   DOTD, CONTRACT H.015504.6: Inspector-Lead.</b> Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of \$20.7million. Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.                                                                                                       |                                         |                                                     |                                                                                     |    |
| 10/23 – 03/24                                            | <b>LAFAYETTE PARISH NON-STATE PVMT MARKINGS (CE&amp;I)   DOTD, CONTRACT H.015018.5 (ENTITY): Inspector-Lead.</b> Provides construction contract administration and CE&I services for the construction and re-striping of 14 miles of roadway along Cajundome Blvd, East Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. in Lafayette Parish.                                                                                                                                                                                                                                                                                                                          |                                         |                                                     |                                                                                     |    |
| 10/23 – 12/23                                            | <b>HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT   ST. BERNARD PARISH GOVERNMENT: Inspector-Lead.</b> Performed closeout tasks. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal Crossings in St. Bernard. Royal designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and structural engineering), assessed existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The structures facilitated increased canal flow capacity and reduced the risk of backwater flooding. |                                         |                                                     |                                                                                     |    |
| 06/25 - Ongoing                                          | <b>KENNER DISCOVERY SCHOOL SIDEWALKS   DOTD, CONTRACT H. 015087.6: Lead Inspector.</b> Royal is working with T. Baker Smith to provide CE&I services through construction and the close-out phase for a sidewalk enhancement project Performs daily site inspections to ensure contractors compliance with plan specifications, sampling and resting. Daily TCC inspections, recording project records and documentation tough Headlight and SiteManager.                                                                                                                                                                                                                                         |                                         |                                                     |                                                                                     |    |





## Gary Brouillette – Continued

|                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |
|------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 03/23 – 06/23<br>Previous Employer | <b>SAFE ROUTES TO SCHOOLS – PHASES I AND II   BATON ROUGE AND INDEPENDENCE, LA   DOTD, H.006499 AND H.010108: Inspector - Certified.</b> Responsible for field oversight and construction inspection (tracking progress/quantities, preparing daily reports, attended all progress meetings, and maintaining project diary). Roadway enhancement to improve pedestrian/nonvehicular access to schools. The projects included repair and construction of sidewalks, driveways, earthwork, grading, drainage, striping, and handicapped ramps with an estimated cost of \$1.7 million.                                                                                                                                                                                                                                                                                                                                                                                                            |
| 04/22 – 03/23<br>Previous Employer | <b>LOYOLA INTERCHANGE OVS   KENNER, LOUISIANA   DOTD, H.011670: Construction Inspector.</b> Provided Owner Verification (OV) inspection services for the phases of construction for two flyover access ramps from I-10 to the New Orleans International Airport. Construction inspection of ground elements included concrete barrier rail footings, pier protection footings, barrier rail, median barrier rail, pier protection barrier rail, sign truss footings, noise barrier wall, and curb and gutter. Construction inspection of superstructure elements included steel tub girder spans, LU-48 concrete tub girder spans, LG-36 concrete girders pans, slab spans, approach slabs, light pole supports, bridge barrier rail, bridge median barrier rail, finger expansion and strip seal joints. Inspected all phases of bridge deck construction from the steel reinforcement installation to the placement of concrete. This project had an estimated cost of \$125 million dollars. |
| 03/21 – 04/22<br>Previous Employer | <b>RR3 – LAKE TERRACE &amp; OAKS GROUP D NO. 2017 – RR072   CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS: Resident Inspector.</b> Responsible for Inspection of construction, including tracking work progress and quantities, preparing daily reports and maintaining project diary. Attended all progress meetings. CE&I services for \$7million installation of a new sewer/drainage system, water main replacement, manhole rehabilitation, new manhole and VMNV catch basin structures, new PCCP roadway construction including base/subbase materials, sidewalk/driveway replacement.                                                                                                                                                                                                                                                                                                                                                                                                   |
| 06/18 – 04/20<br>Previous Employer | <b>BONNABEL CANAL IMPROVEMENTS   JEFFERSON PARISH GOVERNMENT: Resident Project Representative.</b> Provided field oversight of all construction, reviewed monthly pay estimates with contractor and Project Engineer, scheduled progress/field site meetings, formulated punch list for final inspection/project acceptance. CE&I for \$4.2million installation of a 3000 linear ft. steel sheet pile wall, embankment and base course installation, slope paving, concrete curb wall, drainage pipe extensions, and 6' chain link fence.                                                                                                                                                                                                                                                                                                                                                                                                                                                       |
| 04/17 – 03/18<br>Previous Employer | <b>AIRLINE PARK BOULEVARD   METAIRIE, LA   DOTD, H.009028 : Resident Project Representative.</b> Attended pre-construction conference and weekly progress meetings, performed inspections during construction and led field site meetings. Construction oversight of \$6.2million roadway rehabilitation that included removal of PCC pavement, class II base course installation, various size RCP/RCPA installation, new drainage pump station structure and generator pad, roadway structures (manholes, catch basins, conflict boxes, and sewer service/water main relocations).                                                                                                                                                                                                                                                                                                                                                                                                            |

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                     |       |
|----------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-------|
| Firm employed by                                         | ROYAL ENGINEERS AND CONSULTANTS, L.L.C.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          |                                                     |       |
| Name                                                     | Alec Carter O'Brien, PE                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | Years of relevant experience with this employer     | 7     |
| Title                                                    | Senior VP, Construction Management                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               | Years of relevant experience with other employer(s) | 9     |
| Degree(s) / Years / Specialization                       | BS / 2013 / Civil Engineering                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                     |       |
| Active registration number / state / expiration date     | 0043647 / LA / 3-31-2028                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                     |       |
| Year registered                                          | 2019                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | Discipline                                          | Civil |
| Contract role(s) / brief description of responsibilities | Supervisor - Eng                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                     |       |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                     |       |
| 2017 – Current                                           | Mr. O'Brien is a licensed Engineer with 16 years of experience and has led, from Project Kickoff to Closeout, dozens of CE&I and Construction Management projects for DOTD, FEMA, the Port of New Orleans, and various municipalities. He has extensively worked in Road and Bridge construction and is familiar with structural concrete, asphalt paving, PCCP, catch basins, drainage, bridges, and ITS/Electrical. <b>CERTIFICATIONS:</b> ATSSA Traffic Control Supervisor, Certified Flagger, NRMCA Pervious Concrete Technician, OSHA 10 Hour Construction Safety and Health, NTS Trenching and Shoring, OSHA Fall Protection, AMPP Basic Coatings Level 1, FYFE Qualified Inspector, LPA CE&I (Parts 1-9). |                                                     |       |
| 02/26 - Ongoing Featured Project                         | <b>I-49: I-10 - ST. LANDRY P/L ROUTE I-49   DOTD, CONTRACT H.015308: Supervisor Engineer.</b> Responsible for all aspects of project delivery for the rehabilitation of I-49 between I-10 and the St. Landry Parish line. The project will involve grading and milling, laying of asphalt concrete, pavement patching, the use of roadway reinforcing mesh, and an asphalt concrete overlay. The project will span 8.691 miles, and will include 74,206 tons of asphalt, 335,465 SY of milling asphalt, and 2,380 SY of pavement patching.                                                                                                                                                                       |                                                     |       |
| 10/25- Ongoing Featured Project                          | <b>US90 RAILROAD OVERPASS SE OF LA 85 (CE&amp;I)   DOTD, CONTRACT H.010155: Assistant Project Engineer.</b> Supporting MBI's Project Engineer on an as-needed basis for the project's bridge construction. Coordinates with DOTD District personnel, the Contractor and the inspection staff. Provides oversight of Royal's inspection team during bridge construction activities.                                                                                                                                                                                                                                                                                                                               |                                                     |       |
| 04/26 - Ongoing Featured Project                         | <b>VETERANS MEMORIAL BLVD. LA49-ROOSEVELT   DOTD, CONTRACT H.015562.6: Supervisor Engineer.</b> Provides oversight for CE&I services on a 0.43-mile urban roadway rehabilitation project involving approximately 2,600+ tons of asphalt and 23,000+ SY of pavement operations. Supervises the Project Engineer and inspection staff, ensuring construction activities—including milling, patching, asphalt overlay, ADA upgrades, and traffic control—are performed in accordance with LADOTD standards. Supports quality assurance, schedule adherence, and coordination among the contractor, City of Kenner, and LADOTD.                                                                                      |                                                     |       |
| 06/23 – Ongoing Featured Project                         | <b>US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&amp;I)   DOTD CONTRACT H.010673: Engineer.</b> Responsible for CE&I deliverables (management of inspectors, compliance with plans and specifications, QA/QC of field reports, conducting progress meetings with contractors, and maintaining project schedule). The \$50m rehabilitation includes new tile lining, drainage pumps, pavement, structural, electrical and ventilation systems.                                                                                                                                                                                                                                                                    |                                                     |       |
| 02/25 - Ongoing                                          | <b>AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L   DOTD CONTRACT H.013269.6: Project Engineer.</b> Full responsibility for all CE&I deliverables. Royal provides CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This includes oversight of road construction and performing all CE&I deliverables. This project includes over 22,000 SY of asphalt mill and overlay with a reinforced paving mat. Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.                                                                                                           |                                                     |       |
| 03/19 – 06/22                                            | <b>ROADWAY RESTORATION PROGRAM   CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS: Project Engineer</b> for Construction Phase. Provided CE&I services, which included restoration of concrete and asphalt road and associated infrastructure. Provided construction management, supervised resident inspectors and responsible for QA/QC of field deliverables.                                                                                                                                                                                                                                                                                                                                                   |                                                     |       |






| Alec Carter O'Brien, PE – Continued |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |
|-------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 08/15 – 11/21                       | <b>POLLY LANE EXTENSION   LAFAYETTE CONSOLIDATED GOVERNMENT: Engineer.</b> Provided engineering design, analyses, and construction management for connection of both dead-end streets of Polly Lane and storm drainage system design. The length of the new road is 1,080 linear feet and the length of improvements is 930 linear feet.                                                                                                                                            |
| 06/23 – 03/24                       | <b>LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&amp;I)   DOTD CONTRACT H.015018.5 (ENTITY): Engineer.</b> Responsible for CE&I deliverables, including management of inspectors, compliance with plans and specifications, QA/QC, reporting and document control, RFIs, change order requests, and as-builts for the construction and restriping of 14 miles of roadway along Cajundome Blvd., East Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. |
| 03/19 – 09/23                       | <b>ST. BERNARD HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT   ST. BERNARD PARISH GOVERNMENT: Project Engineer.</b> Responsible for all CE&I deliverables for six Con Span bridge systems over three Canal Crossings in St. Bernard. The structures facilitated increased canal flow capacity and reduced the risk of backwater flooding.                                                                                                                                             |
| 05/24 – Ongoing                     | <b>CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&amp;I)   DOTD CONTRACT H.015504.6: Engineer.</b> Responsible for all CE&I deliverables and QA/QC, maintaining the project schedule, contractor coordination, and construction inspection oversight. Supervises inspectors and Project Office Manager. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of \$20.7 million.      |
| 04/19 – 02/20                       | <b>ST. GABRIEL ROADWAY REPAIR: PHASE 5   CITY OF ST. GABRIEL, LA: Engineer.</b> Responsible for construction management, design alterations, and produced as-built drawings. CE&I drawings for the restoration of four roadways and the full reconstruction of one roadway. The scope consisted of existing asphalt cold planning, lime and soil cement treatments, asphalt binder and wearing overlay.                                                                             |
| 03/19 – 10/19                       | <b>ROADWAY RESTORATION PROJECT   ST. BERNARD PARISH: Project Engineer.</b> Responsible for all CE&I deliverables, design, bidding, and construction management of 178 roadways with a nearly \$60m construction value. Restoration of all concrete/asphalt road and associated infrastructure, that was damaged during Hurricane Katrina.                                                                                                                                           |
| 01/19 – 03/19<br>Previous Employer  | <b>I-10 WIDENING, LA 347 TO ATCHAFALAYA FLOODWAY BRIDGE ROUTE (CE&amp;I)   ST. MARTIN PARISH, LA: Engineer Intern.</b> Responsible for Critical Path Method (CPM) schedule review. Covered 3.436 miles, cost \$52m, and widened reconstructed four structures and the east/west-bound lanes.                                                                                                                                                                                        |
| 07/16 – 07/18<br>Previous Employer  | <b>I-10 TWIN SPANS ITS   ORLEANS AND ST. TAMMANY PARISH, LA   DOTD, CONTRACT H.011503: Field Engineer.</b> Responsibilities included RFI's, generating monthly estimates, reviewing SiteManager diaries and project change orders. Compiled project documentation including all submittals, as-builts, survey site layout, correspondence, 2059, and other project data.                                                                                                            |
| 11/15 – 06/16<br>Previous Employer  | <b>THOMPSON ROAD EXTENSION PHASE 2   TERREBONNE PARISH, LA: Field Engineer.</b> Responsible for overall project management during the surcharging, wick draining, and bridge installation phase. Managed the bridge and ground improvement portion providing settlement plate measurements, grid layout and QC.                                                                                                                                                                     |


## 16. Staff Experience:

|                                                          |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                         |    |                                                                                     |
|----------------------------------------------------------|-----|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------|----|-------------------------------------------------------------------------------------|
| Firm employed by <b>T. BAKER SMITH</b>                   |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                                         |    |  |
| <b>Alfred Cyprian</b>                                    |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Years of experience with this firm/employer                                             | 2  |                                                                                     |
| <b>Senior Project Representative</b>                     |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Years of experience with other firm(s)/employer(s)                                      | 27 |                                                                                     |
| Degree(s) / Years / Specialization                       |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Bachelor of Science, 1987, Civil Engineering                                            |    |                                                                                     |
| Active registration number / state / expiration date     |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | N/A                                                                                     |    |                                                                                     |
| Year registered                                          | N/A | Discipline                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | N/A                                                                                     |    |                                                                                     |
| Contract role(s) / brief description of responsibilities |     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | <b>Inspector - Lead. Alfred will serve as Lead Certified Inspector on this project.</b> |    |                                                                                     |
| <b>Experience dates (mm/yy–mm/yy)</b>                    |     | <b>Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                         |    |                                                                                     |
|                                                          |     | Alfred Cyprian, <b>who retired from LADOTD</b> , is a Senior Project Representative with TBS and is a seasoned professional with extensive experience in inspection training, certification, and quality assurance within the transportation and construction sectors. He successfully managed the LADOTD District 62 training program, developing and delivering courses, and maintaining electronic training records. For over two decades, his work in quality assurance involved site visits to ensure compliance with state specifications and policies. Alfred collaborated with district managers and industry entities to keep personnel informed about new technologies and procedural changes. As a senior project representative, he oversees LADOTD construction projects, ensuring adherence to plans and LADOTD specifications through inspection, sampling, and testing. LADOTD-certified in all four key construction areas, Alfred’s dedication to maintaining high standards and solving operational challenges ensures projects success. Alfred maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications. |                                                                                         |    |                                                                                     |
| 01/26 - Ongoing                                          |     | <b>FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION; STATEWIDE, LA: Inspector.</b> TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across Districts 02, 61, and 62. Alfred supported project compliance by developing and refining the sampling plan, ensuring required testing, documentation accuracy, and adherence to LADOTD standards for the LA 995 Over False Bridge project.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                                                                         |    |                                                                                     |
| 08/24–Ongoing                                            |     | <b>S.P. NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA: Inspector.</b> Alfred provides construction monitoring and inspection services for this project to widen Interstate 12 from 4 to 6 lanes, as well as the LA21 overpass bridges, in St. Tammany Parish. He records daily reports, takes photographs, and monitors construction activities and schedules. He conducts quality assurance inspection of work items being constructed, measures and calculates quantities for pay, and monitors contractor’s adherence to quality control plans and schedules. He also participates in preconstruction meetings, conducts preparation meetings for work activity transitions, and attends construction progress meetings.                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                         |    |                                                                                     |
| 1997 – 2019*                                             |     | <b>LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT, DISTRICT 62: Training Coordinator.</b> Alfred was responsible for overseeing the training and issuing of LADOTD inspector certifications for all District 62 LADOTD inspectors and consultant inspectors.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                                                         |    |                                                                                     |
| 1993 – 1998*                                             |     | <b>WARDLINE ROAD INTERCHANGE; LADOTD; TANGIPAOHA PARISH, LA: Lead Inspector.</b> Alfred coordinated the inspection team, monitored construction operation of the contractor, and ensured that the project was built in conformance with plans and specifications.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |                                                                                         |    |                                                                                     |



|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         |                                                     |    |
|----------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|-----------------------------------------------------|----|
| Firm employed by                                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | ROYAL ENGINEERS AND CONSULTANTS, L.L.C. |                                                     |    |
| Name                                                     | Jeffery Monfrey                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | Years of relevant experience with this employer     | 3  |
| Title                                                    | Senior Inspector                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                         | Years of relevant experience with other employer(s) | 28 |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | N/A                                                 |    |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | N/A                                                 |    |
| Year registered                                          | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Discipline                              | N/A                                                 |    |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         | Inspector – Lead / Resident Inspections             |    |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                  |                                         |                                                     |    |
| 1995 – Current                                           | Mr. Monfrey has 31 years of experience in various road and bridge construction environments. He has provided resident and construction services for roadway and structural projects. <b>CERTIFICATIONS:</b> CE&I Training (Parts 1-9), TWIC, Certified Bridge Inspector, Traffic Control Supervisor, AMPP Basic Coatings Inspector, Certified Flagger, Structural Concrete Inspector, Embankment and Base Course Inspector, PCC Paving Inspector, Asphalt Concrete Paving Inspector, OSHA Fall Protection.                                                                                                                                                                       |                                         |                                                     |    |
| 10/25 – Ongoing Featured Project                         | <b>I-49: I-10 - ST. LANDRY P/L ROUTE I-49   DOTD, CONTRACT H.015308: Inspector-Lead.</b> Performs lead inspection duties for an ongoing 8.7-mile interstate rehabilitation project extending from I-10 to the St. Landry Parish line, involving approximately 74,000 tons of asphalt overlay, 335,000 SY of milling, and 2,300 SY of pavement patching. Oversees grading, milling, asphalt placement, roadway reinforcing mesh installation, and associated bridge work. Monitors contractor activities to verify compliance with plans and specifications, documents field progress, and supports CE&I services to ensure quality construction and adherence to DOTD standards. |                                         |                                                     |    |
| 03/23 – Ongoing Featured Project                         | <b>US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&amp;I)   DOTD, CONTRACT H.010673: Inspector-Lead.</b> Observes construction, (new tile lining, drainage pumps, pavement, and ventilation systems), prepares daily reports, inspects progress, and attends all progress meetings. Royal serves as a subconsultant providing CE&I services for the rehabilitation of the Harvey Canal Tunnel and its approaches along US 90Z in Jefferson Parish. The approximately \$50million rehabilitation includes new tile lining, drainage pumps, pavement, structural, electrical and ventilation systems.                                                                                |                                         |                                                     |    |
| 02/25 – Ongoing                                          | <b>AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L   DOTD, CONTRACT H.013269.6: Inspector-Lead.</b> Royal provides CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.                                                                                               |                                         |                                                     |    |
| 05/24 – 11/25                                            | <b>CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&amp;I)   DOTD, CONTRACT H.015504.6: Inspector-Lead.</b> Responsible for site visits and inspections for an electrical installation on the Crescent City Connections. Observes and documents construction progress, prepares reports on daily activity, and provides information to the Engineer, Scheduler, and Document Control team members on field activity. DOTD is installing a new decorative lighting system for the Crescent City Connection bridge at a cost of approximately \$20.7million.                                                                                                               |                                         |                                                     |    |
| 06/23 -03/24                                             | <b>LAFAYETTE PARISH NON-STATE PVMT MARKINGS (CE&amp;I)   DOTD, CONTRACT H.015018.5 (ENTITY): Inspector-Lead.</b> Responsible for daily observation of construction activities, daily reporting, quantity tracking, and inspection of work progress to ensure compliance with plans and specifications for the construction and restriping of 14 miles of roadway along Cajundome Boulevard, East Pinhook Road/Teurlings Avenue, Kaliste Saloom Road, Mudd Avenue, and Gendarme Road in Lafayette Parish.                                                                                                                                                                         |                                         |                                                     |    |





## Jeffery Monfrey – Continued

|                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |
|------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 02/23 – 09/23                      | <b>HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT   ST. BERNARD PARISH GOVERNMENT: Inspector-Lead.</b> Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal Crossings in St. Bernard. Royal designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and structural engineering), assessed existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The structures facilitated increased canal flow capacity and reduced the risk of backwater flooding.                |
| 12/10 – 01/17<br>Previous Employer | <b>2013-011-RB: CAUSEWAY BLVD. OVERPASS OF AIRLINE DR.   JEFFERSON PARISH GOVERNMENT: Resident Inspector.</b> Observed construction (structure jacking, span movement, reinforced concrete riser, girder strengthening, bridge deck joint sealing, epoxy-urethane overlay, and bridge drainage rehabilitation), prepared daily reports, inspected progress, attended all progress meetings, and noted daily work item. Rehabilitated Ramps 6, 7, and overpass of Causeway Boulevard Overpass at Airline Drive.                                                                                                                                                                         |
| 12/01 – 07/20<br>Previous Employer | <b>SOUTHBOUND CAUSEWAY SAFETY RAIL IMPROVEMENTS   GREATER NEW ORLEANS EXPRESSWAY COMMISSION (GNOEC) 433: Resident Inspector.</b> Observed construction, produced daily reports, and safety/TTC removal/installation reviews. The project included Construction Administration and resident inspection for the improvement of the bridge railing system to MASH Test Level 4, concrete railing repair, impact attenuator replacement, sign/support relocation, call box modification, pavement marking/access platform installation, progress meeting organization, submittals review (construction schedules, RFIs, plan changes, and materials), and partial pay estimate processing. |
| 12/10 – 01/17<br>Previous Employer | <b>WESTWOOD DRIVE (WB EXPRESSWAY TO LAPALCO)   DOTD, CONTRACT H.011795: Construction Inspector.</b> Maintained construction records (daily project diary entries to indicate contractor personnel/utilized equipment/accepted work/traffic control acceptability) and charged contract time. Construction of 0.648 miles of roadway including 20,516 sq. yds. of PCC pavement with barrier/mountable curb, gutter, class II base course, drainage pipes/structures, sanitary sewer, and tie-in to north-end Westbank Expwy. and south-end Lapalco Blvd.                                                                                                                                |
| 06/95 – 08/06<br>Previous Employer | <b>DISTRICT 02 BRIDGE INSPECTIONS   DOTD IDIQ CONTRACT: Lead Inspector.</b> Supervised team of inspectors performing bridge substructure, superstructure, and decking inspections. Repaired and replaced bridges for all fixed/movable bridges (On & Off Systems) for the entire District 02 area in Louisiana.                                                                                                                                                                                                                                                                                                                                                                        |



## 16. Staff Experience:

|                                                          |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                              |                                                     |   |                                                                                     |
|----------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------|-----------------------------------------------------|---|-------------------------------------------------------------------------------------|
| Firm employed by: RICHARD C. LAMBERT CONSULTANTS, LLC    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                                                              |                                                     |   |  |
| Name                                                     | Ashley Smith                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |                                                                              | Years of relevant experience with this employer     | 3 |                                                                                     |
| Title                                                    | Project Office Manager                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                              | Years of relevant experience with other employer(s) | 0 |                                                                                     |
| Degree(s) / Years / Specialization                       |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | N/A                                                                          |                                                     |   |                                                                                     |
| Active registration number / state / expiration date     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | N/A                                                                          |                                                     |   |                                                                                     |
| Year registered                                          | N/A                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | Discipline                                                                   | N/A                                                 |   |                                                                                     |
| Contract role(s) / brief description of responsibilities |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Ms. Smith will assume the role of Document Control Manager for this project. |                                                     |   |                                                                                     |
| Experience dates (mm/yy–mm/yy)                           | Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                                                              |                                                     |   |                                                                                     |
| 05/23 - Current                                          | Mrs. Smith generates sample IDs & QR codes for inspectors, reviews & reconciles contractor/field book quantities, inputs inspector daily work reports into Site Manager, handles stockpile invoices, reviews & approves contractor certified payrolls in AASHTOWARE, reviews traffic control logs, generates pay estimates, reviews & updates submittals & RFIs in Procore and Team Binder, reviews contractor proposal pricing packages and builds out change orders in Site Manager, assists with 2059s, maintains employee certification/training list, creates “Project Update” presentations, prepares progress meeting agendas & meeting minutes, project invoicing, upkeeps filing system, and assists with document pick-up/delivery.                                       |                                                                              |                                                     |   |                                                                                     |
| 11/24 - Current                                          | SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete approach slabs, class II base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges, construction of the new northbound Portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements, construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE) walls, and embankment. |                                                                              |                                                     |   |                                                                                     |
| 05/23 - Current                                          | SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.                                                                                                                                                                                                                                                                                                            |                                                                              |                                                     |   |                                                                                     |
| 05/23 – Current                                          | SPN: H.003047: PECUE LANE / I-10 INTERCHANGE (CE&I), H.003047, EAST BATON ROUGE PARISH: Project Office Manager for the Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond Interchange (DDI) to traffic.                                                                                                                        |                                                                              |                                                     |   |                                                                                     |
| 05/23 - Current                                          | SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Project Office Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.                                                                                                                         |                                                                              |                                                     |   |                                                                                     |



## Ashley Smith, Document Manager - Continued

|                 |                                                                                                                                                                                                                                                                                                                                                                                 |
|-----------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 05/23 - Current | <b>SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&amp;I), EAST BATON ROUGE PARISH: Project Office Manager</b> for a project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana. |
| 05/23 - Current | <b>SPN: H.012834.6: ENTITY CONTRACT JOLIET TRAIL (BRUSLY) (ROUTES LA 988 &amp; LA 1) (CE&amp;I), WEST BATON ROUGE PARISH: Project Office Manager</b> for the project consisting of grading, drainage structures, concrete walks and drives, drilled shaft foundations, and traffic signalization.                                                                               |



## 16. Staff Experience:

|                                                          |                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                     |                                                                                     |   |
|----------------------------------------------------------|---------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-------------------------------------------------------------------------------------|---|
| Firm employed by: RICHARD C. LAMBERT CONSULTANTS, LLC    |                                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         |                                                     |  |   |
| Name                                                     | Adam Dixon, PE                  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | Years of relevant experience with this employer     |                                                                                     | 4 |
| Title                                                    | Construction Manager (Engineer) |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | Years of relevant experience with other employer(s) |                                                                                     | 0 |
| Degree(s) / Years / Specialization                       |                                 | Bachelor of Science, 2016, Civil Engineering, Kennesaw State University                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                     |                                                                                     |   |
| Active registration number / state / expiration date     |                                 | PE.51338 / LA / 9/30/26                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 |                                                     |                                                                                     |   |
| Year registered                                          | 2026                            | Discipline                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Civil                                               |                                                                                     |   |
| Contract role(s) / brief description of responsibilities |                                 | Mr. Dixon will assume the role of Construction Manager for this project.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                     |                                                                                     |   |
| Experience dates (mm/yy–mm/yy)                           |                                 | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                |                                                     |                                                                                     |   |
| 2022 - Current                                           |                                 | Mr. Dixon reviews project submittals and RFIs, cost proposals for change orders, mix designs, CPM schedule updates, generates pay estimates, change orders, and sample IDs in Site Manager and Site Manager Materials, reviews and approves DWRs in Site Manager and Headlight, leads progress meetings, and facilitates correspondence between consultant, contractor, and DOTD. Mr. Dixon is ATSSA Traffic Control Supervisor and Flagger certified.                                                                                                                                                                                                                                                                                                                                  |                                                     |                                                                                     |   |
| 11/24 - Current                                          |                                 | <b>SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&amp;I, WEST BATON ROUGE PARISH: Engineer Intern</b> for the construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete approach slabs, class II base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges, construction of the new northbound Portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements, construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE) walls, and embankment. |                                                     |                                                                                     |   |
| 3/22- Current                                            |                                 | <b>SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&amp;I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Engineer Intern</b> for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.                                                                                                                         |                                                     |                                                                                     |   |
| 03/22 - Current                                          |                                 | <b>SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&amp;I, WEST BATON ROUGE PARISH: Engineer Intern</b> for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.                                                                                                                                                                                                                                                                                                            |                                                     |                                                                                     |   |
| 01/23 – Current                                          |                                 | <b>PECUE LANE / I-10 INTERCHANGE (CE&amp;I), H.003047, EAST BATON ROUGE PARISH: Project Office Manager</b> for the Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond Interchange (DDI) to traffic.                                                                                                                                |                                                     |                                                                                     |   |

## Adam Dixon, PE – Continued

|                 |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        |
|-----------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 03/22 - Current | <b>SPN: H.012834.6: ENTITY CONTRACT JOLIET TRAIL (BRUSLY) (ROUTES LA 988 &amp; LA 1) (CE&amp;I), WEST BATON ROUGE PARISH: Project Office Manager</b> for the project consisting of grading, drainage structures, concrete walks and drives, drilled shaft foundations, and traffic signalization.                                                                                                                                                                                                                                                                                                                                                                      |
| 03/22 - Current | <b>SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&amp;I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67, EAST BATON ROUGE PARISH: Project Office Manager</b> for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations. |
| 03/22 - Current | <b>SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&amp;I), EAST BATON ROUGE PARISH: Project Office Manager</b> for a project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.                                                                                                                                                                                                                                                                                        |





Airport Connector Road

# SECTION 17:

## FIRM EXPERIENCE



|                                                |                                                                                                                                        |                                                                      |                |
|------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------|----------------|
| <i>Firm name</i>                               | RICHARD C. LAMBERT CONSULTANTS, LLC                                                                                                    | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV        |
| <i>Project name</i>                            | WEST ESPLANADE BRIDGES @ DUNCAN CANAL                                                                                                  | <i>Firm responsibility (prime or sub?)</i>                           | Prime          |
| <i>Project number</i>                          | H.011731.6                                                                                                                             | <i>Owner's Name</i>                                                  | City of Kenner |
| <i>Project location</i>                        | KENNER, LA                                                                                                                             | <i>Owner's Project Manager</i>                                       | Tom Schreiner  |
| <i>Owner's address, phone, email</i>           | 1610 Rev. Richard Wilson Dr., Kenner, LA 70062   504-468-7515   <a href="mailto:publicworks@kenner.la.us">publicworks@kenner.la.us</a> |                                                                      |                |
| <i>Services commenced by this firm (mm/yy)</i> | 5/19                                                                                                                                   | <i>Total consultant contract cost (\$1,000's)</i>                    | \$964          |
| <i>Services completed by this firm (mm/yy)</i> | 9/24                                                                                                                                   | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$930          |

Construction Engineering and Inspection (CE&I) services for the replacing of outdated and deteriorated bridges along W. Esplanade Avenue @ Duncan Canal project limits from Rue Chardonnay to Arkansas Avenue. Double reinforced concrete (R.C.) box culverts 14' x 8', double reinforced concrete box culverts 38' x 13', and triple barrel 9' x 8' precast concrete box culverts are being used to replace the existing bridges. The project utilized phased construction to construct the R.C. box culverts and precast concrete box culverts, and a detour road to route traffic from one direction of W. Esplanade Ave to the other side to maintain traffic. Riprap was placed at each end of the R.C. box culverts. Temporary sheet piles were used to facilitate construction in Duncan Canal to allow the contractor to maintain flow through the canal at all times.

Project Engineer team worked closely with the contractor and Jefferson Parish to review construction of the R.C. box culverts in Duncan Canal, requirements of temporary sheeting and options to maintain flow (e.g. implementation of sluice gates), and response times to have the canal flow open around the current construction.

Included in the scope of work are several utility relocations – 36" and 16" water lines and 12" sewer force main relocations, and installation of the following: asphalt pavement reconstruction of W. Esplanade Avenue, approximately 26,000 cubic yards drainage excavation, storm drainage pipe ranging from 15" RCP to 48" RCP, catch basins (CB-01, CB-06, R-CB-11), concrete walks and drives, and removal of existing water and sewer lines and existing 115' x 33' timber pile supported slab span bridge.

#### Firm Members:

Richard C. Lambert, PE  
Roy Payne, PE  
Arthur Ledet, PE  
Shawn Bosarge



#### PROJECT SIMILARITIES:

- 🚧 Perform CE&I Services
- 🚧 Construction of large drainage features in existing canal to include Precast Concrete Box Culverts
- 🚧 Removal of existing timber pile supported bridge
- 🚧 Coordination with utility companies due to confined limits of canal construction
- 🚧 Coordination with multiple stakeholders to include Jefferson Parish Department of Drainage
- 🚧 Staged construction of reinforced concrete box culverts in existing major canal



|                                         |                                                                         |                                                                                           |                                                               |       |
|-----------------------------------------|-------------------------------------------------------------------------|-------------------------------------------------------------------------------------------|---------------------------------------------------------------|-------|
| Firm name                               | RICHARD C. LAMBERT CONSULTANTS, LLC                                     | Past Performance Evaluation Discipline(s)*                                                | CE&I/OV                                                       |       |
| Project name                            | H.0110276 & H011794: NEW ORLEANS AIRPORT CONNECTOR ROAD SEGMENTS A & B: | Firm responsibility (prime or sub?)                                                       | Prime                                                         |       |
| Project number                          | H.0110276 & H011794                                                     | Owner’s Name                                                                              | Jefferson Parish Department of Engineering                    |       |
| Project location                        | JEFFERSON PARISH                                                        | Owner's Project Manager                                                                   | Mark Drewes                                                   |       |
| Owner's address, phone, email           |                                                                         | 1221 Elmwood Park, Suite 802, Jefferson, LA 70123   504-736-6508   mdrewes@jeffparish.net |                                                               |       |
| Services commenced by this firm (mm/yy) |                                                                         | 11/17                                                                                     | Total consultant contract cost (\$1,000’s)                    | \$703 |
| Services completed by this firm (mm/yy) |                                                                         | 4/23                                                                                      | Cost of consultant services provided by this firm (\$1,000’s) | \$684 |



Construction Engineering and Inspection (CE&I) services for a new four-lane median divided roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran Blvd. as well as, the addition of a left-turn lane at the intersection of I-10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks, drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal, clearing & grubbing, and drainage.

Installed double barrel of 72-inch RCP in Canal No. 14 to facilitate the construction of Airport Connector Road about the installed drainage.

Installed additional drainage pipe ranging from 15-inch RCP to 42-inch RCP and catch basins (types: CB-01, 02, 06, 07, 08, & 09) along the project corridor.

### PROJECT SIMILARITIES:

- 🔔 Perform CE&I Services
- 🔔 Construction of large drainage features in existing canal
- 🔔 Coordination with multiple stakeholders to include Jefferson Parish Department of Drainage
- 🔔 Staged Construction of existing and new roadway near canal construction

**Firm Members:** Richard C. Lambert, PE | Roy Payne, PE | Arthur Ledet, PE | Shawn Bosarge



|                                         |                                                                                          |                                                               |                   |
|-----------------------------------------|------------------------------------------------------------------------------------------|---------------------------------------------------------------|-------------------|
| Firm name                               | RICHARD C. LAMBERT CONSULTANTS, LLC                                                      | Past Performance Evaluation Discipline(s)*                    | CE&I/OV           |
| Project name                            | COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND LA67   | Firm responsibility (prime or sub?)                           | Prime             |
| Project number                          | SPN: H.007811, H.000710, H.002273, AND H.001352                                          | Owner's Name                                                  | LADOTD            |
| Project location                        | EAST BATON ROUGE PARISH                                                                  | Owner's Project Manager                                       | Christina Brignac |
| Owner's address, phone, email           | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-379-1394   christina.brignac@la.gov |                                                               |                   |
| Services commenced by this firm (mm/yy) | 6/20                                                                                     | Total consultant contract cost (\$1,000's)                    | \$6,658           |
| Services completed by this firm (mm/yy) | Current                                                                                  | Cost of consultant services provided by this firm (\$1,000's) | \$5,277           |



Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for projects **LA 19, LA 964 and LA 67** which are three State Highways that cross the planned **Comite Diversion canal** that will provide drainage from the Comite River to the Mississippi River.

The LA 19 and LA 67 projects were the first for DOTD to utilize the Construction Management at Risk (CMAR) project delivery method. RCLC worked with the design team, contractor, independent cost estimator, and DOTD to deliver the projects using the CMAR process.

Highway crossings at LA 964 and LA 67 consisted of construction of a vehicular diversion road, construction of new highway bridges over the Comite River Diversion Canal, excavation of the Comite Diversion Canal within project limits, placement of revetment, removal of diversion road, and related activities. In

addition, the LA 19 project also consists of a temporary railroad shoofly (on grade), existing roadway demolition, and wick drains and surcharge places at the vehicular and rail bridge ends.

Each highway project above will include a vehicular bridge approximately 300 feet long over the Comite River Diversion canal along the existing alignments of each highway. Phase 1 of the LA 964 and LA 67 projects consisted of the construction of a Diversion Road that will allow traffic to bypass the bridge construction on the current alignment with little to no interruptions. Once the bridges are built and traffic is switched back to the original alignments, the diversion road will be removed, and the channel excavation will be completed. Note that LA 19, LA 964 and LA 67 are separate projects and will all be at various stages of construction since they are being completed by different construction contractors.

In addition to the CE&I work on the projects listed above, RCLC is also coordinating all utility conflicts for the 9 mile long Comite River Diversion Channel. This includes all gas, communication, electric, water, etc. services from all utility companies within the channel right of way. Note that the largest utility, Florida Gas Transmission, has two large pipelines that weave in and out of project limits, and due to the size of these underground pipelines, relocation has been a very time-consuming process requiring meeting with all entities throughout the project to reach a resolution. Coordination with the utility companies, City entities, DOTD, and the U.S. Army Corps of Engineers has been critical to reach an agreement for the relocations that span from the Mississippi River to the west and the Comite River to the east.

**Firm Members:** Richard C. Lambert, PE | Roy Payne, PE | Arthur Ledet, PE | Adam Dixon, PE | Ashley Smith | Shawn Bosarge

#### PROJECT SIMILARITIES:

- 🚧 Perform CE&I Services
- 🚧 Construction of large canal and drainage features
- 🚧 Coordination with multiple stakeholders
- 🚧 Construction around existing utilities with limited available workspace



|                                         |                                      |                                                                                    |                                                               |             |         |
|-----------------------------------------|--------------------------------------|------------------------------------------------------------------------------------|---------------------------------------------------------------|-------------|---------|
| Firm name                               | RICHARD C. LAMBERT CONSULTANTS, LLC  |                                                                                    | Past Performance Evaluation Discipline(s)*                    |             | CE&I/OV |
| Project name                            | PECUE LANE / I-10 INTERCHANGE (CE&I) |                                                                                    | Firm responsibility (prime or sub?)                           |             | Prime   |
| Project number                          | H.003047                             |                                                                                    | Owner's Name                                                  | LADOTD      |         |
| Project location                        | EAST BATON ROUGE PARISH              |                                                                                    | Owner's Project Manager                                       | Desmond Sam |         |
| Owner's address, phone, email           |                                      | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-231-4116   desmond.sam@la.gov |                                                               |             |         |
| Services commenced by this firm (mm/yy) |                                      | 01/23                                                                              | Total consultant contract cost (\$1,000's)                    |             | \$3,441 |
| Services completed by this firm (mm/yy) |                                      | Current                                                                            | Cost of consultant services provided by this firm (\$1,000's) |             | \$2,374 |

Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase III project which includes: 1) widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway by installing more than 100,000 square yards of Portland cement concrete paving, 2) reconstruction of the KCS railroad crossing, 3) replacement of the Ward Creek bridge using precast concrete piles (ranging in size from 16-inch to 24-inch), 4) construction of Rieger Road which connects Industripex to Pecue Lane, 5) construction of the on/off ramps to I-10, 6) subsurface drainage (**pipes ranging in size 15-inch to 60-inch**) and catch basins [CB] (CB ranging in size from CB-01 to CB-08), 7) installing both low mast and high mast roadway lighting, 8) interstate overhead truss signs, 9) widening the existing westbound and eastbound I-10 bridges over Ward's Creek using 16-inch and 24-inch precast concrete piles, 10) more than 13,000 square feet of Mechanically Stabilized Earth (MSE) Wall, 11) installing more than 194,000 cubic yards of embankment, and 12) constructing and opening the Diverging Diamond Interchange (DDI) to traffic.

The project has many safety improvements along the Pecue Lane corridor consisting of: 1) more than 3,200 square yards of 4-inch thick concrete sidewalks, 2) upgraded intersection at Pecue Lane and Rieger Road to be signalized, 3) signalized interchange Pecue Lane and Interstate 10, 4) installation of handicap curb ramps, 5) multi-use 12-footwide pathway with bicycle railing installed under the new Ward's Creek bridges, 6) F-shaped concrete barriers and barrier slab, and 7) permanent pavement markings consisting of cross walk striping.

#### Firm Members:

Richard C. Lambert, PE | Roy Payne, PE | Arthur Ledet, PE | Adam Dixon, PE | Ashley Smith | Shawn Bosarge

#### PROJECT SIMILARITIES:

- 🚧 Perform CE&I Services
- 🚧 Construction of large drainage near heavy traffic roadway
- 🚧 Coordination with multiple stakeholders to include Parish DPW
- 🚧 Stage construction of drainage and roadway





|                                         |                                                                                      |                                                               |               |
|-----------------------------------------|--------------------------------------------------------------------------------------|---------------------------------------------------------------|---------------|
| Firm name                               | RICHARD C. LAMBERT CONSULTANTS, LLC                                                  | Past Performance Evaluation Discipline(s)*                    | CE&I/OV       |
| Project name                            | LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I                            | Firm responsibility (prime or sub?)                           | Prime         |
| Project number                          | H.001234                                                                             | Owner's Name                                                  | LADOTD        |
| Project location                        | WEST BATON ROUGE PARISH                                                              | Owner's Project Manager                                       | Brian Delatte |
| Owner's address, phone, email           | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-379-1823   brian.delatte@la.gov |                                                               |               |
| Services commenced by this firm (mm/yy) | 12/20                                                                                | Total consultant contract cost (\$1,000's)                    | \$7,376       |
| Services completed by this firm (mm/yy) | Current                                                                              | Cost of consultant services provided by this firm (\$1,000's) | \$4,230       |




Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the LA 1: Port Allen Canal Bridge Replacement project which is a significant crossing that affects traffic flow through West Baton Rouge Parish and can significantly impact traffic flow on Interstate 10 and Baton Rouge. The project location directly impacts the Port of Baton Rouge, Port Allen Locks, the Union Pacific Railroad Yard, and multiple industrial businesses.

This project includes, but is not limited to, construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, LA in West Baton Rouge Parish. The new LA 1 southbound bridge will be on a new alignment to the west of the existing bridges. It will consist of LG-72 & LG-78 PPC Girders spans, hunched steel plate girder main spans, column bents and pile footings. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement. Install subsurface drainage (pipes ranging in size 18-inch to 48-inch).

LA 1 will utilize traffic shifts and phased construction. The traffic shifts and proposed phased bridge construction will be complex with many considerations of constructability, such as crane placement and lifting capabilities, lane shift lengths and site distance, longitudinal profiles for safe transitions from one structure alignment to another and work above and adjacent to the Port Allen Lock. The project involves asphalt concrete, Portland cement concrete, embankment and base course, structural concrete, and bridge coatings. After construction is complete, the northbound and southbound will remain on the new bridge while the existing northbound bridge will function as an on-ramp to I-10.

#### Firm Members:

Richard C. Lambert, PE | Roy Payne, PE | Arthur Ledet, PE  
Adam Dixon, PE | Ashley Smith



#### PROJECT SIMILARITIES:

- 🚧 Perform CE&I Services
- 🚧 Construction near the GIWW
- 🚧 Coordination with multiple stakeholders including Parish DPW
- 🚧 Staged construction to install drainage near heavy traffic roadway





|                                                |                                                                                |                                                                      |                                 |
|------------------------------------------------|--------------------------------------------------------------------------------|----------------------------------------------------------------------|---------------------------------|
| <i>Firm name</i>                               | ROYAL ENGINEERS AND CONSULTANTS, L.L.C.                                        | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV                         |
| <i>Project name</i>                            | I-49: I-10 - ST. LANDRY P/L ROUTE I-49                                         | <i>Firm responsibility (prime or sub?)</i>                           | Prime                           |
| <i>Project number</i>                          | H.015308                                                                       | <i>Owner's Name</i>                                                  | LADOTD                          |
| <i>Project location</i>                        | Lafayette Parish, LA                                                           | <i>Owner's Project Manager</i>                                       | Zachary Ardoin, PE, District 03 |
| <i>Owner's address, phone, email</i>           | 1201 Capitol Access Rd, Baton Rouge, LA / 337.262.6107 / zachary.ardoin@la.gov |                                                                      |                                 |
| <i>Services commenced by this firm (mm/yy)</i> | 02/26                                                                          | <i>Total consultant contract cost (\$1,000's)</i>                    | \$1,704                         |
| <i>Services completed by this firm (mm/yy)</i> | Current                                                                        | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$1,200                         |

Royal is providing **Construction Management, Contract Administration, and CE&I Services** under a statewide IDIQ, with the majority of work to be performed in District 03 on road and bridge projects. Task Order No. 1 is CE&I services over the rehabilitation of I-49 from I-10 to the St. Landry Parish Line in Lafayette Parish. This project will involve oversight of grading and milling, laying of asphalt concrete, pavement patching, the use of roadway reinforcing mesh, an asphalt concrete overlay, and related tasks to cover the project area. The project will span 8.691 miles and will include 74,206 tons of asphalt, 335,465 square yards of milling asphalt, and 2,380 square yards of pavement patching.

Royal will provide a Project Engineer and Assistant Project Engineer to handle engineering items related to the construction of the roadway and to ensure construction is in accordance with the plans, specifications, and applicable design guidelines. Tasks will include handling the pre-construction meeting, addressing RFIs at the outset and throughout construction, reviewing submittals, and preparing as-built drawings as part of closeout. Resident inspections will be performed by qualified, experienced Inspectors throughout construction, and Royal will perform materials management during construction. Royal's on-site project representative will record all daily work items and ensure construction is installed in accordance with the plans and specifications. The Royal CE&I Team will conduct visits daily and offer guidance when technical difficulties with concrete bridge, asphalt concrete paving, or other related challenges present themselves. The Project Office Managers will coordinate RFI processing and pay applications from contractors and will be responsible for processing approved change orders, uploading Daily Work Reports and other digital records into SiteManager.

Royal will coordinate with contractors, the owner's representatives, and other technical personnel to enable the project to be constructed according to the contract documents and within time limitations and budget. Our team will complete Record Drawings and provide DOTD with the final project closeout documents and final estimate.

**Team Members:** Alec Carter O'Brien, PE | Jeffery Monfrey

### PROJECT SIMILARITIES:

-  **LADOTD CE&I**
-  **Contract Administration**



|                                                |                                                                              |                                                                      |              |
|------------------------------------------------|------------------------------------------------------------------------------|----------------------------------------------------------------------|--------------|
| <i>Firm name</i>                               | ROYAL ENGINEERS AND CONSULTANTS, L.L.C.                                      | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV      |
| <i>Project name</i>                            | US 90 RAILROAD OVERPASS SE OF LA 85                                          | <i>Firm responsibility (prime or sub?)</i>                           | Sub          |
| <i>Project number</i>                          | H.010155.6                                                                   | <i>Owner's Name</i>                                                  | LADOTD       |
| <i>Project location</i>                        | Iberia Parish, LA                                                            | <i>Owner's Project Manager</i>                                       | Ryan Morvant |
| <i>Owner's address, phone, email</i>           | 1201 Capitol Access Rd, Baton Rouge, LA / 225.379.1067 / ryan.morvant@la.gov |                                                                      |              |
| <i>Services commenced by this firm (mm/yy)</i> | 04/26                                                                        | <i>Total consultant contract cost (\$1,000's)</i>                    | \$4,407      |
| <i>Services completed by this firm (mm/yy)</i> | Current                                                                      | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$1,100      |

Royal is assisting as a Subconsultant to Michael Baker International (MBI) on the construction of proposed road improvements, bridge approaches, and a bridge. The Project location is on US 90 in Iberia Parish and the project runs from the US 90 intersection of Patout Road/LA 85 on the west side heading southeast past Genest Road. The purpose of the project is to complete a road rehabilitation and build a new bridge overpass. Construction cost is estimated to be about \$41.4 million at bid. Royal's scope of work is to **serve as a Project Engineer** as a backup to MBI on an as-needed basis, provide **construction engineering support**, and to perform bridge **inspection and oversight** of construction progress in accordance with the plans, specifications, and DOTD Standards. Royal acts as Project Engineer as needed by MBI and coordinates with DOTD District personnel, the Contractor, and inspection staff. To date, Royal has provided support overseeing the reloading of two test piles and has overseen the traffic swaps.

Royal will perform all DOTD required pile logs and test loading forms during bridge construction. We will ensure that a complete driving log is provided for each pile driven and that all information is documented clearly and legibly in accordance with the specifications section 804.03.3. Royal will provide all necessary personnel and equipment to perform the required field-testing for quality assurance in accordance with the latest DOTD Sampling and Testing Manual. Our Inspectors will maintain construction field records for all activities as assigned by the Project Engineer and make daily entries in the project diary and provide all required reporting on the Contractor's personnel and equipment being utilized on the project, the work being accepted, the acceptability of traffic control, and the charging of contract time utilizing the DOTD software (LAPAVE, SiteManager, Headlight).

**Team Members:** Alec Carter O'Brien, PE | Gary Brouillette

### PROJECT SIMILARITIES:

-  **LADOTD CE&I**
-  **Inspection and Oversight**





|                                                |                                                                                     |                                                                      |                     |
|------------------------------------------------|-------------------------------------------------------------------------------------|----------------------------------------------------------------------|---------------------|
| <i>Firm name</i>                               | ROYAL ENGINEERS AND CONSULTANTS, L.L.C.                                             | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV             |
| <i>Project name</i>                            | US 90 HARVEY CANAL TUNNEL REHABILITATION                                            | <i>Firm responsibility (prime or sub?)</i>                           | Sub                 |
| <i>Project number</i>                          | H.010673                                                                            | <i>Owner's Name</i>                                                  | LADOTD              |
| <i>Project location</i>                        | Jefferson Parish/New Orleans, LA                                                    | <i>Owner's Project Manager</i>                                       | Corbett Hollier, PE |
| <i>Owner's address, phone, email</i>           | 2001 Mardi Gras Blvd. New Orleans, LA 70114 / 504.376.0210 / corbett.hollier@la.gov |                                                                      |                     |
| <i>Services commenced by this firm (mm/yy)</i> | 06/23                                                                               | <i>Total consultant contract cost (\$1,000's)</i>                    | \$729               |
| <i>Services completed by this firm (mm/yy)</i> | Current                                                                             | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$729               |


As a subconsultant to GEC, Royal is providing **inspection services** and **construction engineering oversight** of field activities for the complete rehabilitation of the Harvey Canal Tunnel and its approaches along US 90Z in Jefferson Parish. Total project size is estimated to be upwards of \$50 million. The rehabilitation includes new tile lining, drainage pumps, pavement, electrical, and ventilation systems. It was built in 1957 to go underneath the Harvey Canal on Old Business US 90. The tunnel has a length of 1,079 feet and four traffic lanes and was in critical need of rehabilitation. Royal assists with construction field records and maintaining the project diary. Resident inspectors check the contractor's construction operations to ensure that all work is performed in accordance with the plans and specifications, using approved materials. Royal maintains records of the construction operations, prepares monthly pay estimates within DOTD requirements.

#### PROJECT DELIVERABLES:

- Review and coordination of RFI's, submittals, and document control
- Full-time resident construction engineering and inspections
- Daily reporting through DOTD software (Headlight, SiteManager, Materials Manager)
- Review and approve monthly estimates and change orders
- Document, generate, and monitor NCR incident or other corrective items

#### Team Members:

Alec Carter O'Brien, PE  
Jeffery Monfrey



#### PROJECT SIMILARITIES:

- 🚧 LADOTD CE&I
- 🚧 Inspection and Oversight



|                                                |                                                                                                                                          |                                                                      |                         |
|------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------|-------------------------|
| <i>Firm name</i>                               | T. BAKER SMITH                                                                                                                           | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV                 |
| <i>Project name</i>                            | I-12 WIDENING: LA 1077 TO LA 21                                                                                                          | <i>Firm responsibility (prime or sub?)</i>                           | Prime                   |
| <i>Project number</i>                          | H.011137                                                                                                                                 | <i>Owner's Name</i>                                                  | LADOTD                  |
| <i>Project location</i>                        | ST. TAMMANY PARISH                                                                                                                       | <i>Owner's Project Manager</i>                                       | Jacob Fusilier, PE, PMP |
| <i>Owner's address, phone, email</i>           | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-379-1185   <a href="mailto:jacobfusilier@dotd.la.gov">jacobfusilier@dotd.la.gov</a> |                                                                      |                         |
| <i>Services commenced by this firm (mm/yy)</i> | 5/23                                                                                                                                     | <i>Total consultant contract cost (\$1,000's)</i>                    | \$3,240                 |
| <i>Services completed by this firm (mm/yy)</i> | Ongoing                                                                                                                                  | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$2,749                 |

CT. Baker Smith (TBS) is currently providing Construction Engineering and Inspection (CE&I) and construction contract administration services for the ongoing **I-12 Widening project from LA 1077 to LA 21 in LADOTD District 62**. The project includes widening I-12 from two to three travel lanes in both directions, construction of a median barrier wall, and expansion of the LA 21 overpass.

TBS' CE&I responsibilities include reviewing contractor submittals and RFIs, conducting daily field inspections, and verifying compliance with LADOTD specifications for milling and overlay, asphaltic concrete paving, striping and signage, traffic signal work on LA 21, and bridge demolition and construction. TBS utilizes LADOTD-approved project documentation platforms, including HeadLight and SiteManager, to maintain detailed construction records and ensure quality control.

TBS provides continuous on-site project representation through a Resident Engineer and inspection team who document daily activities, monitor progress, and verify the proper installation of materials per the approved plans. The team actively coordinates with contractors, LADOTD representatives, and other stakeholders, ensuring all work proceeds in alignment with contract documents, schedules, and budgets. **During a busy stretch of the project, Richard C. Lambert Consultants, LLC supported our team by providing a certified inspector, building on our history of successful collaboration and reinforcing key professional relationships.**

TBS also provides technical support and problem-solving in the field, addressing issues related to stormwater drainage, concrete bridge pours, and asphalt paving as they arise. **The CE&I team oversees traffic control plan implementation, maintains daily work reports (DWRs), and ensures that erosion control and site safety measures meet LADOTD standards.**

As the project progresses toward completion, TBS is preparing As-Built Drawings, compiling final project documentation, and supporting the development of the Final Estimate package, all in accordance with the LADOTD Construction Contract Administration Manual.

**TBS Team Members:** *Marc Dunn, Jr., PE | Michael Ball, EI | Dewayne Crayton | Alfred Cyprian | Brannan Crosby*

**RCL Team Members:** *Roy Payne, PE | Arthur Ledet, PE*

### PROJECT SIMILARITIES:

-  **LADOTD CE&I**
-  **Bridge Construction**
-  **Road Construction**
-  **T. Baker Smith & Richard C. Lambert Team**





|                                                |                                                                                                                                        |                                                                      |                  |
|------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------|------------------|
| <i>Firm name</i>                               | T. BAKER SMITH                                                                                                                         | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV          |
| <i>Project name</i>                            | AUDUBON AVE OVLY: LA1 TO TERREBONNE P/L (CE&I)                                                                                         | <i>Firm responsibility (prime or sub?)</i>                           | Sub              |
| <i>Project number</i>                          | H.013269.6                                                                                                                             | <i>Owner's Name</i>                                                  | LADOTD           |
| <i>Project location</i>                        | LAFOURCHE PARISH                                                                                                                       | <i>Owner's Project Manager</i>                                       | Ryan Richard, PE |
| <i>Owner's address, phone, email</i>           | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-379-1389   <a href="mailto:Ryan.Richard@dotd.la.gov">Ryan.Richard@dotd.la.gov</a> |                                                                      |                  |
| <i>Services commenced by this firm (mm/yy)</i> | 2/25                                                                                                                                   | <i>Total consultant contract cost (\$1,000's)</i>                    | Unknown          |
| <i>Services completed by this firm (mm/yy)</i> | 12/25                                                                                                                                  | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$53             |

CT. Baker Smith provided Construction Management, Contract Administration, and Construction Engineering & Inspections (CE&I) for a mill and overlay of 1.44 miles of an asphalt roadway as a sub to Royal Engineers and Consultants. The project limits run from Audubon Avenue starting at LA 1 (East First Street) to the Terrebonne Parish line stopping at St. Louis Bayou. The team provided oversight of road construction and performed all CE&I deliverables. The area is partially residential and partially commercial, and the road services a church and school facilities.

The project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. Additional services included associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various construction items. **During construction, the TBS team provided on-site full-time resident inspection and uploaded reports into the department's HeadLight and SiteManager software.** Royal managed the pay estimates, change orders, field issues, and correspondence with all project members as the project progressed. Royal and TBS personnel ensured that work was performed according to LADOTD plans and specifications and provided progress reports to the LADOTD based on daily inspections.

#### PROJECT DELIVERABLES:

- Review and coordination of RFI's, submittals, and document control
- Full-time resident construction engineering and inspections
- Daily reporting to LADOTD via HeadLight, SiteManager, Materials Manager
- Review and approve monthly estimates
- Review and approve change orders
- ATM (2059) via HeadLight

**Team Members:** *Marc Dunn, Jr., PE*

#### PROJECT SIMILARITIES:

🚧 **LADOTD CE&I**

🚧 **Asphalt Milling and Overlaying**



|                                                |                                                                                                                            |                                                                      |                 |
|------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------|-----------------|
| <i>Firm name</i>                               | T. BAKER SMITH                                                                                                             | <i>Past Performance Evaluation Discipline(s)*</i>                    | CE&I/OV         |
| <i>Project name</i>                            | KENNER DISCOVERY SCHOOL SIDEWALKS                                                                                          | <i>Firm responsibility (prime or sub?)</i>                           | Prime           |
| <i>Project number</i>                          | H.015087.6                                                                                                                 | <i>Owner's Name</i>                                                  | LADOTD          |
| <i>Project location</i>                        | JEFFERSON PARISH                                                                                                           | <i>Owner's Project Manager</i>                                       | Brian Nunes, PE |
| <i>Owner's address, phone, email</i>           | 1201 Capitol Access Rd., Baton Rouge, LA 70802   225-379-1585   <a href="mailto:Brian.Nunes@la.gov">Brian.Nunes@la.gov</a> |                                                                      |                 |
| <i>Services commenced by this firm (mm/yy)</i> | 6/25                                                                                                                       | <i>Total consultant contract cost (\$1,000's)</i>                    | \$100           |
| <i>Services completed by this firm (mm/yy)</i> | Ongoing                                                                                                                    | <i>Cost of consultant services provided by this firm (\$1,000's)</i> | \$46            |

The LADOTD Kenner Discovery School Sidewalks Entity Project enhances pedestrian safety and accessibility near the Kenner Discovery Health Sciences Academy, located at the intersection of Loyola Drive and Vintage Drive in Kenner, Louisiana. The project scope includes the construction of new sidewalks and the installation of pedestrian signals at this intersection. The construction contract was awarded to 21 Construction LLC, with work completed and project closeout currently ongoing.

T. Baker Smith (TBS) is providing Construction Engineering and Inspection (CE&I) services throughout the construction and closeout phases. TBS is leading the effort by delivering Project Engineering and Office Management.

CE&I services for this project include daily site inspections of the contractors work and ensuring its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the use of HeadLight and SiteManager, and coordinating problem solving between the contractor and owner. TBS coordinates with the contractors, owner's representatives, and other technical personnel to enable the project to be constructed according to the contract documents and within time limitations and budget.

TBS plays a central role in maintaining project quality, schedule, and budget by actively engaging with the contractor, LADOTD representatives, and technical personnel to ensure the project is delivered in accordance with contract requirements.

**Team Members:** *Marc Dunn, Jr., PE*

### PROJECT SIMILARITIES:

- 🚧 LADOTD CE&I
- 🚧 Concrete Construction





# SECTION 18:

## APPROACH & METHODOLOGY





**Team Summary & relevant Project Experience**

**Richard C. Lambert Consultants, LLC (RCLC)** has teamed with **Royal Engineers and Consultants, L.L.C.**; and **T. Baker Smith, LLC** to provide **DOTD** with the most experienced team to administer **SPN H.014581.6 Peters Road Bridge & Extension Phase 2A (CE & I)** ["Peters Road Bridge Ph 2A"] Contract for Construction Engineering and Inspection (CE&I) services.

**RCLC** has successfully managed numerous projects for **DOTD** over our 38 year history, with several of our large DOTD CE&I projects have been concurrent.

**RCLC's** relevant project experience can be demonstrated using a couple recent projects: **SPN H.007811.6 (Lead) Comite Diversion Canal CE&I and Utility Coordination ("Comite Diversion CE&I")** and **H.011731 West Esplanade Bridges @ Duncan Canal ("Duncan Canal Box Culvert project")**. Using the experience gained from the Comite Diversion CE&I project, the **RCLC Team** is uniquely qualified to administer the **Peters Road Bridge Ph 2A** project as our team understands working in large canals. The **Comite Diversion CE&I** project consists of constructing a canal that is 300-ft wide at the top with slopes set at a 3:1 downslope with the excavation depth averaging 55-feet deep. The project consists of constructing four separate vehicular bridges and one railroad bridge that will span the canal when complete.

The other project to demonstrate our diverse experience is the **Duncan Canal Box Culvert** project. The **Duncan Canal Box Culvert** (See picture #1 below) and **Peters Road Bridge Ph 2A** projects are very similar when considering the following:

1. both projects construct large multiple barrel reinforced concrete (R.C.) box culverts in existing Jefferson Parish maintained canals (i.e. Duncan Canal and Murphy Canal)
2. both projects need to conduct construction utilizing and near extremely high traffic roadways (e.g., Duncan Canal at W. Esplanade Avenue and Murphy Canal at Peters Road).



1. Duncan Canal - staged cofferdam construction

3. both project designs used cofferdams to stage construction of the R.C. box culverts
4. both projects had limited workspace and confined areas working around existing utilities
5. both projects had water mains that needed to be relocated and reconnected concurrently with the R.C. box culvert installation
6. both projects were designed to remove an existing bridge that was supported with timber piles

**Project Understanding, Purpose, and Need for the Peters Road Bridge Ph 2A Project**

The purpose of the **Peters Road Bridge Ph 2A** project is so the early phases of the overall corridor construction can be completed to facilitate the follow-up **Peters Road Bridge & Extension (Phase 3) Routes: LA 1261 & LA 3017** future project. The Phase 3 project would create a new route that will connect Peters Road (LA 3017) in Jefferson Parish with LA 23 in lower Belle Chasse that has an alignment southwest of the Naval Air Station. The new route for Phase 3 is crucial for hurricane evacuation and economic development from the Louisiana Gateway Port, providing a direct connection from lower Plaquemines Parish to the Westbank Expressway in Jefferson Parish.

With **DOTD** phasing out the overall project (e.g. Phase 2A & 3), this allows for early on construction done in Phase 2A to run concurrently with design for Phase 3. This phased approach to the overall project will allow **DOTD** to deliver the project more timely and efficiently.

The **Peters Road Bridge Ph 2A** project primarily consists of: removal of existing precast concrete deck bridge, approximately 30,000 cubic yards of excavation and embankment, subsurface drainage with size ranging from 15" RCP to 84" RCPA, concrete cast-in-place revetment along the canal slopes being installed using permanent sheeting (vinyl), and approximately 8300 linear feet of reinforced concrete box culverts (precast) [e.g., 6' x 6' & 10' x 10'] installed in Murphy Canal by using cofferdams.

**RCLC** will use the experience gained during the **Duncan Canal Box Culvert** project to administer the **Peters Road Bridge Ph 2A** and apply many lessons learned during construction. One key component of the **Peters Road Bridge Ph 2A** project will be to quickly recognize any settlement issues while installing the precast box culverts in Murphy Canal. The box culvert typical section calls for placement of required 4" min working table, 24" thick bedding material, required subgrade working platform (three options are provided for the working platform), and placement of a 1' thick sleeper slab at each transverse box culvert joint where the adjacent box culvert segment will not be placed within 14 days of the previous segment. The **RCLC Project Engineer team** will closely monitor, with the contractor, as the box culvert is installed to ensure no settlement outside the allowed tolerance is experienced. Through the invaluable experience gained during the **Duncan Canal Box Culvert** project, the Project Engineer will be in position to quickly recognize if and/or when action will need to take place due to settlement issues within the canal.

**RCLC Team's Knowledge of Local Project Area and Project Staffing**

The **RCLC Team's** local knowledge of the project area and project staffing cannot be surpassed by any other consultant team. **RCLC** understands that state/municipal stakeholders will consist of but not limited to the following: **DOTD**, Jefferson Parish Department of Drainage, Louisiana Gateway Port, Plaquemines Parish Government, and some local stakeholders are Pull-A-Part New Orleans, Boomtown Casino, and C&C Marine Repair to name a few.

The **RCLC Team** staffing will consist of personnel




that know and have worked in the local area. For example, our anticipated lead inspector for this project has worked on the **LA 23: Belle Chasse Bridge & Tunnel (HBI)** project for the **last 5 years**. His local knowledge and understanding (e.g., of local stakeholders, traffic patterns, alternate traffic routes, emergency routes, local government, etc) will be invaluable to the project team and **DOTD**. Having long-established stakeholder relationships on the first day of the project, could possibly be the difference between a highly successful project or a project that did not meet the public expectations because of a break in communication.

### Peters Road Bridge Phase 2A - Construction Considerations and Constructability Review

**RCLC** has identified **considerations needed during construction, constructability comments, and proposed actions by the RCLC team**. Considerations will be as follows:

#### 1) Material and equipment staging and limited workspace during construction

See below pictures (**pictures #2 & #3**) for staging and available workspace considerations.



**Picture #2** above shows the east side canal bank servitude (approximately 20' wide) of Murphy Canal looking north. The east side can be used for staging materials and movement of equipment as the two east side R.C. box culvert 10' x 10' barrels are constructed.

Additionally, the east side servitude can be used to install the other project features to include driveways, drainage pipe, waterline etc. Contractors will need to use caution when working near the electric transmission lines shown along the east side of the servitude.

**Picture #3** below shows the west side of Murphy Canal looking north along Peters Road.




The plans allow for the northbound outside shoulder of Peters Road to be closed while installing the two west side R.C. box culvert 10' x 10' barrels. Workspace will be limited and the contractor will need to keep two lanes of traffic open. The contractor would likely be granted permission to use a flagging operation in the immediate work area so that equipment and materials can be delivered from Peters Road. Contractors will also need to exercise caution as the existing riprap/sack revetment along Peters Road is removed as to not create any adverse undermining of the roadway.

**Proposed actions by RCLC:** The **RCLC Team** will work closely with the contractor to establish approved work & lay down areas. Additionally **RCLC** will review and approve allowable lane closures using flagging operations to ensure the contractor has adequate room to work and deliver materials.

#### 2) Utility limited workspace and working around active utilities

**Picture #4** below shows Murphy Canal and the utilities that exist on both sides. There are electric transmission lines running along the servitude on the east side of the canal, electric distribution lines along the west side, and overhead communication lines spanning above the canal.



Additionally, as shown above in **Picture #4**, there are existing downguys and anchors within the west bank slope. **RCLC** understands that **DOTD** will coordinate with the applicable utility companies to relocate prior to construction. Also for project consideration is the presence of water lines and sewer lines that are shown to be relocated and tied-in as part of the project.

**Proposed actions by RCLC:** The **RCLC Team** will work closely with the contractor and **DOTD** to ensure the utility coordination stays on track and will not cause any conflicts or potential delays.

#### 3) Staged bridge removal at Pull-A-Part





As shown in **Picture #5** above, the existing bridge at **Pull-A-Part New Orleans** will need to be fully removed and contractor to use caution when removing the existing utilities that are attached to the bridge (attached utilities appear to be abandoned).

The contractor will need to closely monitor traffic into and out of Pull-A-Part to ensure driveway access is maintained at all times.

**Proposed actions by RCLC:** The **RCLC Team** will work closely with the contractor and **DOTD** to ensure the construction is staged to maintain access at all times through the use of the temporary driveway that will be installed over the newly constructed 10' x 10' R.C. box culverts.

#### Constructability comments to follow:

The **RCLC Team** has identified **constructability comments for consideration**:

- 1) The contractor will need to gain access to the east side of Murphy Canal to construct the east side two barrels of the R.C. box culverts.

The **RCLC Team** would propose access options for consideration:

1. if load ratings could be provided for the existing Pull-A-Part bridge and proper owner approvals are granted, the contractor can gain access to the east side canal by use of the existing bridge
2. the contractor can cross over Murphy Canal by using the existing bridge on Bayou Road, then with proper approvals, use the existing drainage servitude to deliver equipment and materials
3. the contractor could install, with approvals from **DOTD** and Jefferson Parish, a low water crossing that is placed the full width of the canal that would allow for equipment and materials to access the east side. A provision

of this option would likely be that the contractor would need to remove a portion of the low water crossing within one hour of being notified from the Parish.

See **Picture #6** below for additional information:



- 2) Contractor access and reach to the near center of Murphy canal to install the cofferdam. See **Picture #7** below

1. the contractor may consider larger equipment (e.g., heavy crawler crane, truck crane, etc) staged on the land side, provided


the overhead electric lines are relocated, to install the cofferdam sheeting.

2. the contractor may also consider using a small barge placed in the canal, with prior approval, to install the cofferdam sheeting.




- 3) Contractor and Project Engineer will need to closely monitor settlement as each R.C. box culvert is installed. See **Figures #1 & #2** below

1. the contractor and Project Engineer team will need to monitor the settlement as each R.C. Box culvert segment is installed and as each are joined at the sleeper slab. See **Figures #1**. The plans See **Figure #2** call for a subgrade working platform, then 24" thick bedding material, next 4" minimum thick working table, and lastly 2" thick sand leveling.







Constant survey monitoring will be needed while installing each R.C. box culvert segment. Additionally, the contractor and Project Engineer team will need to monitor previously installed R.C. box culverts segments as each adjacent barrel is installed as secondary settlement may be experienced.

### Construction Engineering and Inspection

RCLC shall perform the various tasks under this contract which include, but are not limited to the following: 1) Assign a full time project engineer, that is capable of responding to the DOTD Area Engineer within 30 minutes via electronic linkage, for the project and coordinate with the DOTD personnel; 2) submit the entire final estimate package; 3) perform all documentation on DOTD's construction management software by providing computer hardware, i.e., computers, printers, internet connections, scanners, etc. deemed necessary to the inspection services; 4) provide appropriately trained staff while all hours and costs for the Consultant's training are not billable; 5) the Consultant shall be available for conferences, visits to jobsites, and/or inspections by DOTD and other authorized representatives; 6) shall submit "As-Built" full size plans with the final estimate; 7) inspection personnel utilized must meet and retain the same qualification and certification requirements as required of DOTD construction personnel; 8) perform necessary surveying spot checks

for verification; 9) RFCO'S & Change Orders shall be written by the Consultant and approved through DOTD's process; 10) monitor and document all construction claims per the EDSM; 11) manage the RFI process; 12) inspect and document erosion control measures and ensure compliance with the SWPPP; 13) coordinate the press releases of anticipated traffic pattern changes on a timely basis; 14) review and approve the Contractor's Critical Path Method (CPM) schedule; and 15) become intimately familiar with the Contractor's Contract in order to assist DOTD in administering the Contract, which is different from the standard current edition of the Standard Specifications for Roads & Bridges. The **RCLC Team** has extensive experience with the DOTD Construction Management Software data entry including the following programs: Site Manager and Remote Reports used to enter Daily Work Reports (DWR's), Content Manager for document uploads, Site Manager Materials for sample ID/testing results, Headlight used for daily reports (HDR's), AASHTOware for certified payroll reviews, and Docusign.

### Independent Testing Laboratory


In the event the DOTD Testing Laboratory is not available,

**RCLC** will have access to a qualified independent testing laboratory, per 23 CFR 637.209. **RCLC** will provide documentation verifying access to a qualified independent testing laboratory to the DOTD PM within 10 business days of the award notification.

### Proposed Project Schedule and Reviews

As with all projects, schedules are critically important. **RCLC** will typically track and monitor the following milestones throughout a DOTD CE&I project: 1) contractor's Notice of Contract Execution; 2) contractor's Notice to Proceed is issued that begins the project construction Assembly Period; 4) at the end of Assembly Period will begin project Contract Time as the **RCLC Team** will monitor construction, issue Change Orders, respond to submittals and RFIs and pay the contractor's Partial Estimates; 5) end of Contract Time and start of project punch list that is generated by the **RCLC Team**; 6) after punch list is completed then perform the project Final Inspection with **RCLC Team** and DOTD; and 7) after the Final Inspection is completed then Final Acceptance on the project will be sent and the **RCLC Team** that can then turn in the Audit of Testing and Materials (formerly "2059 report") and Final close-out documents to DOTD HQ Construction Audit Section. See Example Project Schedule below that depicts the process described above.

Thank you for your consideration.





# SECTIONS 19 - 23:

WORKLOAD  
CERTIFICATES/LICENSES  
QA/QC PLAN  
SUB-CONSULTANT INFORMATION  
LOCATION





| Firm(s)<br>ALL FIRMS MUST BE<br>REPRESENTED IN THIS<br>TABLE                                                                    | Discipline(s) *                 | Contract Number and State<br>Project Number                                             | Project Name                                                                                       | Remaining<br>Unpaid<br>Balance** |
|---------------------------------------------------------------------------------------------------------------------------------|---------------------------------|-----------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------|----------------------------------|
| Richard C. Lambert<br>Consultants, LLC<br><br> | CE&I/OV                         | Contract No. 4400019550<br>State Project. No. H.001234                                  | PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI<br>CE&I                                            | \$1,814,897                      |
|                                                                                                                                 |                                 | Contract No. 4400016942<br>State Project No. H.004791                                   | LA23 : BELLE CHASSE BRIDGE & TUNNEL (HBI)                                                          | \$50,346                         |
|                                                                                                                                 |                                 | Contract No. 4400020018<br>State Project. No. H.007160                                  | ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC<br>SIGNAL, PH VB (CE&I)                                   | \$133,412                        |
|                                                                                                                                 |                                 | Contract No. 4400017088<br>State Project. No. H.007811,<br>H.000710, H.002273, H.001352 | COMITE DIVERSION CANAL CE&I AND UTILITY<br>RELOCATION                                              | \$1,925,360                      |
|                                                                                                                                 |                                 | Contract No. 4400024113<br>State Project. No. H.003047                                  | PECUE LANE / I-10 INTERCHANGE (CE&I)                                                               | \$223,947                        |
|                                                                                                                                 |                                 | Contract No. 4400021740<br>State Project. No. H.004100                                  | I-10: LA 415 TO ESSEN LANE ON 1-10 AND 1-12,<br>PHASE I: W. OF WASHINGTON ST. TO ESSEN LANE (CE&I) | \$173,793                        |
|                                                                                                                                 |                                 | Contract No. 4400030226<br>State Project. No. H.014258                                  | PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI<br>CE&I                                            | \$5,857,179                      |
|                                               | Other<br>(Road/Bridge)          | 4400027734/H.014362.5                                                                   | ENTITY CONTRACT FOR LAKE ROAD – BIG BRANCH<br>MARSH NWR                                            | \$19,565                         |
|                                                                                                                                 | CE&I/OV                         | 4400024438/H.010673                                                                     | HARVEY TUNNEL REHABILITATION                                                                       | \$187,467                        |
|                                                                                                                                 |                                 | 4400032799/H.015562.6                                                                   | VETERANS MEMORIAL BLVD: LA 49-ROOSEVELT                                                            | \$105,468                        |
|                                                                                                                                 |                                 | 4400031921/H.014643.6                                                                   | LA:39 W. JUDGE PEREZ DR. ENHANCEMENTS                                                              | \$380,524                        |
|                                                                                                                                 |                                 | 4400031142 / H.010155.6                                                                 | US 90 RAILROAD OVERPASS SE OF LA 85                                                                | \$971,840                        |
|                                                                                                                                 |                                 | 4400031038 / H.015308.6                                                                 | I-49: I-10 - ST. LANDRY P/L ROUTE I-49                                                             | \$1,272,723                      |
| <br><b>T. BAKER SMITH</b>                    | Bridge                          | 4400025027 / Multiple S.P. No's                                                         | IIJA OFF-SYSTEM BRIDGE PROGRAM                                                                     | \$25,208                         |
|                                                                                                                                 | CE&I/OV                         | 4400025760 / H.011137                                                                   | I-12: LA 1077 TO LA 21 (CE&I)                                                                      | \$450,999                        |
|                                                                                                                                 | Environmental                   | 4400019336 / Multiple S.P. No's                                                         | RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II                                                       | \$13,804                         |
|                                                                                                                                 |                                 | 4400025027 / Multiple S.P. No's                                                         | IIJA OFF-SYSTEM BRIDGE PROGRAM                                                                     | \$40,849                         |
|                                                                                                                                 |                                 | 4400031920 / H.008069                                                                   | PETERS ROAD BRIDGE & EXTENSION (PHASE 3)                                                           | \$201,861                        |
|                                                                                                                                 | Other (Construction<br>Support) | 4400013203 / H.001344                                                                   | US 190: LA 437 TO US 190 BUS (PH 1)                                                                | \$9,460                          |
|                                                                                                                                 |                                 | 4400025027 / Multiple S.P. No's                                                         | IIJA OFF-SYSTEM BRIDGE PROGRAM                                                                     | \$102,090                        |
|                                                                                                                                 | Other (Contract<br>Management)  | 4400019336 / Multiple S.P. No's                                                         | RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II                                                       | \$3,988                          |
|                                                                                                                                 |                                 | 4400025027 / Multiple S.P. No's                                                         | IIJA OFF-SYSTEM BRIDGE PROGRAM                                                                     | \$27,121                         |

|                                                                                                            |                                        |                                     |                                       |           |
|------------------------------------------------------------------------------------------------------------|----------------------------------------|-------------------------------------|---------------------------------------|-----------|
| <br><b>T. BAKER SMITH</b> | Road                                   | 4400025027 / Multiple S.P. No's     | IJA OFF-SYSTEM BRIDGE PROGRAM         | \$41,258  |
|                                                                                                            |                                        | 4400024928/H.015576 (Task Order #1) | LA 447 @ LA 1025: ROUNDABOUT          | \$9,521   |
|                                                                                                            |                                        | 4400024928/H.015587 (Task Order #3) | LA 3211 @ YOKLEY ROAD ROUNDABOUT      | \$129,818 |
|                                                                                                            |                                        | 4400024298/H.016095 (Task Order #4) | LA 70 Rehab: Marguerite St to US90    | \$7,870   |
|                                                                                                            |                                        | 4400024928/H.015485 (Task Order #6) | LA 3187: LA 13 - LA 13                | \$129,892 |
|                                                                                                            |                                        | 4400024928/H.010795 (Task Order #7) | LA 42: Roundabout at Joe Sevario Road | \$87,393  |
|                                                                                                            | Survey                                 | 4400025027 / Multiple S.P. No's     | IJA Off-System Bridge Program         | \$9,236   |
|                                                                                                            |                                        | 4400021973/H.011242                 | LA 384 (Big Lake Rd to McNeese St)    | \$666,371 |
|                                                                                                            |                                        | 4400024928/H.015485                 | LA 3187: LA 13 - LA 13                | \$122,605 |
|                                                                                                            | Other (Subsurface Utility Engineering) | 4400025511/H.011242.5               | LA 384                                | \$770,896 |



| DOTD CERTIFIED INSPECTORS                                                                           |                  | DOTD CERTIFICATIONS |                          |                                 |                                 |               |           |           |                           |                |
|-----------------------------------------------------------------------------------------------------|------------------|---------------------|--------------------------|---------------------------------|---------------------------------|---------------|-----------|-----------|---------------------------|----------------|
|                                                                                                     |                  | Structural Concrete | Embankment & Base Course | ACM/HMA Asphalt Concrete Paving | Portland Cement Concrete Paving | ATSSA Flagger | ATSSA TCS | ATSSA TCT | LPA Qualification Program | Basic Coatings |
|                    | Felix Lechuga    | X                   | X                        | X                               |                                 | X             | X         |           | X                         |                |
|                                                                                                     | Shawn Bosarge    | X                   | X                        |                                 | X                               | X             |           | X         | X                         |                |
|                    | Gary Brouillette | X                   | X                        |                                 | X                               | X             | X         |           | X                         | X              |
|                                                                                                     | Jeffery Monfrey  | X                   | X                        | X                               | X                               | X             | X         |           | X                         | X              |
| <br>T. BAKER SMITH | Dewayne Crayton  | X                   | X                        | X                               | X                               | X             | X         |           | X                         |                |
|                                                                                                     | Alfred Cyprian   | X                   | X                        | X                               | X                               | X             | X         |           |                           |                |

**Note:** Per the RFQ, all preconstruction work zone training requirements shall be met prior to contract execution.




**RICHARD C. LAMBERT CONSULTANTS, LLC – RICHARD C. LAMBERT, PE**






**RICHARD C. LAMBERT CONSULTANTS, LLC - ROY PAYNE, PE**











## RICHARD C. LAMBERT CONSULTANTS, LLC - ROY PAYNE, PE (CONT'D)







## RICHARD C. LAMBERT CONSULTANTS, LLC - ARTHUR LEDET, PE



## RICHARD C. LAMBERT CONSULTANTS, LLC - ADAM DIXON, EI





**RICHARD C. LAMBERT CONSULTANTS, LLC - ADAM DIXON, EI (CONT'D)**



**LOUISIANA ASSOCIATED GENERAL CONTRACTORS, INC.**

666 North Street – Baton Rouge, LA 70802  
Phone: 225/344-0432 \* Fax: 225/344-0458  
[www.lagc.org](http://www.lagc.org)

April 30, 2026

To Whom It May Concern,

This is to verify that the below listed employee of **Richard C. Lambert Consultants** has successfully completed LADOTD required ATSSA Traffic Control Training.

**ATSSA Traffic Control Supervisor Refresher Training – Adam Dixon**

Expiration Date: **4/28/2030**

This letter will serve as temporary proof of training until above listed employees receive their official certificates from American Traffic Safety Services Association (ATSSA).


If there are any questions regarding this issue, please contact Mr. Brett Morgan of LADOTD at Headquarters in Baton Rouge, LA (225-379-1584) or Aubrie Rosevear at the above captioned address.

Best Regards,

Reldon Owens- LAGC Chief Executive Officer





RICHARD C. LAMBERT CONSULTANTS, LLC - FELIX LECHUGA







RICHARD C. LAMBERT CONSULTANTS, LLC - FELIX LECHUGA (CONT'D)





RICHARD C. LAMBERT CONSULTANTS, LLC - SHAWN BOSARGE





**RICHARD C. LAMBERT CONSULTANTS, LLC - SHAWN BOSARGE (CONT'D)**





## RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY

State of  
Louisiana  
Secretary of  
State



**COMMERCIAL DIVISION**  
225.925.4704

Fax Numbers  
225.932.5317 (Admin. Services)  
225.932.5314 (Corporations)  
225.932.5318 (UCC)

| Name                                                                     | Type                      | City       | Status |
|--------------------------------------------------------------------------|---------------------------|------------|--------|
| RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY | Limited Liability Company | MANDEVILLE | Active |

**Previous Names**

**Business:** RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY

**Charter Number:** 34873437K

**Registration Date:** 12/30/1999

**Domicile Address**

900 WEST CAUSEWAY APPROACH  
MANDEVILLE, LA 70471

**Mailing Address**

900 WEST CAUSEWAY APPROACH  
MANDEVILLE, LA 70471

**Status**

**Status:** Active

**Annual Report Status:** In Good Standing

**File Date:** 12/30/1999

**Last Report Filed:** 12/1/2025

**Type:** Limited Liability Company

**Registered Agent(s)**

**Agent:** RICHARD C. LAMBERT  
**Address 1:** 900 W CAUSEWAY APPROACH  
**City, State, Zip:** MANDEVILLE, LA 70471  
**Appointment Date:** 12/30/1999

**Officer(s)**

Additional Officers: No




**Officer:** RICHARD C. LAMBERT  
**Title:** Member  
**Address 1:** 900 W CAUSEWAY APPROACH  
**City, State, Zip:** MANDEVILLE, LA 70471

**Amendments on File (2)**

| Description                        | Date       |
|------------------------------------|------------|
| Domestic LLC Agent/Domicile Change | 8/20/2008  |
| Amendment                          | 12/29/2015 |




## ROYAL ENGINEERS AND CONSULTANTS, L.L.C – ALEC CARTER O'BRIEN, PE








## ROYAL ENGINEERS AND CONSULTANTS, L.L.C – ALEC CARTER O'BRIEN, PE (CONT'D)





## ROYAL ENGINEERS AND CONSULTANTS, L.L.C – GARY BROUILLETTE







ROYAL ENGINEERS AND CONSULTANTS, L.L.C – GARY BROUILLETTE (CONT'D)





## ROYAL ENGINEERS AND CONSULTANTS, L.L.C – JEFFERY MONFREY





## ROYAL ENGINEERS AND CONSULTANTS, L.L.C – JEFFERY MONFREY (CONT'D)





**ROYAL ENGINEERS AND CONSULTANTS, L.L.C**


| Name                                            |                                         | Type                      | City        | Status |
|-------------------------------------------------|-----------------------------------------|---------------------------|-------------|--------|
| ROYAL ENGINEERS AND CONSULTANTS, L.L.C.         |                                         | Limited Liability Company | NEW ORLEANS | Active |
| Previous Names                                  |                                         |                           |             |        |
| Business:                                       | ROYAL ENGINEERS AND CONSULTANTS, L.L.C. |                           |             |        |
| Charter Number:                                 | 36013193K                               |                           |             |        |
| Registration Date:                              | 9/12/2005                               |                           |             |        |
| Domicile Address                                |                                         |                           |             |        |
| 1229 ST. THOMAS STREET<br>NEW ORLEANS, LA 70130 |                                         |                           |             |        |
| Mailing Address                                 |                                         |                           |             |        |
| 1229 ST. THOMAS STREET<br>NEW ORLEANS, LA 70130 |                                         |                           |             |        |
| Status                                          |                                         |                           |             |        |
| Status:                                         | Active                                  |                           |             |        |
| Annual Report Status:                           | In Good Standing                        |                           |             |        |
| File Date:                                      | 9/12/2005                               |                           |             |        |
| Last Report Filed:                              | 8/14/2025                               |                           |             |        |
| Type:                                           | Limited Liability Company               |                           |             |        |



**T. BAKER SMITH, LLC - MARC DUNN, JR., PE**







**T. BAKER SMITH, LLC - MARC DUNN, JR., PE (CONT'D)**





## T. BAKER SMITH, LLC – DEWAYNE CRAYTON







**T. BAKER SMITH, LLC – DEWAYNE CRAYTON (CONT'D)**





**T. BAKER SMITH, LLC – ALFRED CYPRIAN**



**T. BAKER SMITH, LLC – ALFRED CYPRIAN (CONT'D)**





**T. BAKER SMITH, LLC**

State of  
Louisiana  
Secretary of  
State



**COMMERCIAL DIVISION**  
225.925.4704

Fax Numbers  
225.932.5317 (Admin. Services)  
225.932.5314 (Corporations)  
225.932.5318 (UCC)

| Name                | Type                      | City  | Status |
|---------------------|---------------------------|-------|--------|
| T. BAKER SMITH, LLC | Limited Liability Company | HOUMA | Active |

**Previous Names**

T. BAKER SMITH, L.L.C. (Changed: 3/23/2011)  
T. BAKER SMITH, INC. (Changed: 12/13/2010)  
T. BAKER SMITH & SON, INC. (Changed: 4/20/2005)

**Business:** T. BAKER SMITH, LLC

**Charter Number:** 26901340K

**Registration Date:** 1/7/1965

**Domicile Address**

412 SOUTH VAN AVENUE  
HOUMA, LA 70363

**Mailing Address**

P.O. BOX 2266  
HOUMA, LA 70361

**Status**

**Status:** Active

**Annual Report Status:** In Good Standing

**File Date:** 1/7/1965

**Last Report Filed:** 12/8/2025

**Type:** Limited Liability Company

**Registered Agent(s)**

**Agent:** KENNETH W. SMITH  
**Address 1:** 412 SOUTH VAN AVENUE  
**City, State, Zip:** HOUMA, LA 70363  
**Appointment Date:** 10/29/2001

**Officer(s)**

Additional Officers: No

**Officer:** KENNETH W. SMITH  
**Title:** Manager  
**Address 1:** 412 SOUTH VAN AVENUE  
**City, State, Zip:** HOUMA, LA 70363



If the advertisement requires submission of a QA/QC plan, include it here. **Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the advertisement, it will be redacted.**





| Firm Name<br>(Name must match <u>exactly</u> as registered with Louisiana's Secretary of State (SOS):<br><u>including punctuation, include screenshot(s) from SOS at the end of Section 20</u> ) | Address                                             | Point of Contact and email address                                                                                                      | Phone Number |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------|--------------|
| Royal Engineers and Consultants, L.L.C.<br>                                                                     | 1229 St. Thomas Street New Orleans, Louisiana 70130 | Alec Carter O'Brien, P.E.<br>Senior Vice President of Construction Management<br><a href="mailto:cobrien@royal.us">cobrien@royal.us</a> | 504.283.9400 |
| T. Baker Smith, LLC<br>                                                                                         | 6660 Riverside Drive, Suite 101 Metairie, LA 70003  | Marc Dunn, Jr., PE<br><a href="mailto:Marc.Dunn@tbsmith.com">Marc.Dunn@tbsmith.com</a>                                                  | 225.288.0522 |

(Add rows as needed)



### 23. Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. **Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.**