REQUEST FOR ENGINEERING AND RELATED SERVICES
IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING
AND INSPECTION SERVIGES (CE&l) STATEWIDE
WITH MAJORITY OF WORK IN-DISTRICT 62

CONTRACT NO. 4400034601

VOLKERT @



Volkert, Inc.

Mandeville Office

1580 W Causeway Approach STE 4
Mandeville, LA 70471
www.volkert.com

March 31, 2026

Department of Transportation & Development

Attn: Paulette Territo, Consultant Contract Services Administrator
1201 Capitol Access Road, Room 405-BB

Baton Rouge, LA 70802

RE: Advertisement for Engineering & Related Services IDIQ Contract for Construction & Engineering Inspection
Statewide with Majority of Work in District 62

Dear Ms. Territo,

Volkert, Inc. (Volkert) is pleased to submit our response to the Engineering & Related Services - IDIQ Contract for Construction &
Engineering Inspection Services with Majority of Work in District 62 advertisement. We have read the advertisement, understand
the scope of services and assembled a comprehensive team of experienced engineers, inspectors, and additional staff available
to meet the needs of the Louisiana Department of Transportation and Development (LADOTD).

Members of the Volkert Team include experts from Volkert, Richard C. Lambert Consultants, LLC (RCL) Greenman-Pedersen, Inc.
(GPI), Ardaman and Associates, Inc. (Ardaman) and Intelligent Transportation Systems, LLC (ITS). Volkert consistently partners
with governmental and private agencies to deliver construction services that enhance construction quality and performance,
reduce project costs, maximize construction budgets, and meet project schedules. Our experienced personnel has specialized
training and professional certifications, including LADOTD certifications.

Volkert has successfully collaborated with each of these team members on previous projects to meet our clients’ CE&
requirements and ensure that projects are constructed in accordance with approved plans and specifications. Our team includes
experienced inspectors, construction engineers, and project managers who have played important roles in virtually every type of
roadway, bridge, water and wastewater facility, airport, and waterfront structure completed by LADOTD.

| will serve as Principal-in-Charge for this contract, and Stephen Heraty, PE, will serve as Project Manager. Mr. Heraty holds a
Louisiana PE and currently serves as Volkert's CE&I Manager, overseeing and leading inspection services for Volkert's large, long-
term inspection contracts in Louisiana. Mr. Heraty is responsible for assisting with engineering services associated with civil and
structural engineering projects, and his experience includes work in design, bridge inspection and construction engineering and
inspection.

| am authorized to bind the company under this contract and look forward to discussing this opportunity in greater detail. You can
reach me at 225-270-1454 or jan.evans@volkert.com.

Respectfully submitted,

anet L. Evans, PE, MBA | Regional Vice President

A Century of Integrity in Infrastructure



DOTD FORM 24-107




(Revised August 11, 2025)

DUTD FU RM: 24'102 PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove
Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTO FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract title as shown in the advertisement IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING & INSPECTION
SERVICES (CE&I) STATEWIDE WITH MAJORITY OF WORK IN DISTRICT 62

2. Contract number(s) as shown in the advertisement 4400034601

3. State Project Number(s), if shown in the advertisement n/a

4. Prime consultant name (name must match as registered with the Louisiana Secretary of State Volkert. Inc ‘ 7OLKERT

where such registration is required by law)

5. Prime consultant license number (as registered with the Louisiana Professional Engineering and Louisiana License: EF.0002500
Land Surveying Board (LAPELS) if registration is required under Louisiana law) Louisiana License: VF.0000869

6. Prime consultant mailing address 9448 Brookline Avenue

7. Prime consultant physical address (existing or to be established, if location is used as an Baton Rouge, LA 70809
evaluation criteria)
8. Name, title, phone number, and email address of prime consultant’s contract point of contact Janet L. Evans, PE, MBA | Regional Vice President

225-218-9440; Jan.evans@volkert.com

9. Name, title, phone number, and email address of the official with signing authority for this proposal | Janet L. Evans, PE, MBA | Regional Vice President
225-218-9440; Jan.evans@volkert.com

EXPERTISE VALUE

CAPACITY EXPERIENCE

Prime consultant name: Volkert, Inc. VOLKERT




10.10. This is to certify that all information contained herein is accurate and
true, and that the team presently has sufficient staff to perform these
services within the designated time frame. By submitting this proposal,
proposer certifies that it is not engaged in a boycott of Israel and it will,
for the duration of its contract obligations, refrain from a hoycott of Israel.
Proposer also certifies and agrees that the following information is correct: In
preparing its response, the proposer has considered all proposals submitted
from qualified, potential subcontractors and suppliers, and has not, in the
solicitation, selection, or commercial treatment of any subcontractor or
supplier, refused to transact or terminated business activities, or taken other
actions intended to limit commercial relations, with a person or entity that is
engaging in commercial transactions in Israel or Israeli-controlled territories, 7%
with the specific intent to accomplish a boycott or divestment of Israel.

The proposer also has not retaliated against any person or other entity for S ature ahove shall be the same person listed in Section 9:
reporting such refusal, termination, or commercially limiting actions. DOTD
reserves the right to reject the response of the bidder or proposer if this

certification is subsequently determined to be false, and to terminate any Date: March 31, 2026
contract awarded based on such a false response.

Pursuant to Act No. 5810f the 2024 Louisiana Legislature Regular Session,
proposer further certifies that it does not have a practice, policy, guidance, or
directive that discriminates against a firearm entity or firearm trade association
based solely on the entity's or association's status as a firearm entity or firearm
trade association. In addition, proposer certifies it will not discriminate against a
firearm entity or firearm trade association during the term of the contract based
solely on the entity's or association's status as a firearm entity or firearm trade
association.

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this Firm(s):n/a Firm(s)’ %: n/a
advertisement, indicate which firm(s) will be used to meet the DBE goal and
each firm(s)' percentage.

Prime consultant name: Volkert, Inc. VOLKERT




SECTION 12

PAST PERFORMANCE EVALUATION
DISCIPLINE TABLE




12. Discipline Table: As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall
total percent of the contract. The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CEGI/0V, CPM, Data Collection, Environmental, Geotech, ITS, Other (must

specify], Planning, Right-of-Way, Road, Survey, and Traffic). Remove rows as needed.

Past Performance % of Overall Wolkert Ardaman Each Discipline Must

Evaluation Discipline(s) Contract Total to 100%
CEGl/0V 73% 65% 0% 10% 0% 25% 100%
SURVEY 2% 100% 0% 0% 0% 0% 100%
CPM 2% 100% 0% 0% 0% 0% 100%
ITS 10% 20% 0% 0% 50% 30% 100%
OTHER (LAB) 3% 0% 100% 0% 0% 0% 100%
OTHER (MOVABLE BRIDGE) 10% 25% 0% 75% 0% 0% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 56% 3% 15% 5% 21% 100%

Prime consultant name: Volkert, Inc. VOLKERT




SEGTION 13
TEAM SIZE




13. For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within
the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify “Other (must specify)” and include the
classification title inside the parentheses. The DOTD Job Classification(s] to be used can be found at the following link: https://bit.ly/D0TDJobClassifications

Firm Name DOTD Job Classification Number of Personnel committed to this Total number of personnel available in

contract this DOTD Job Classification (if needed)
Principal 2 37
Supervisor - Eng 2 41
VOLKERT Engineer 8 96
Inspector - Certified 9 10
Clerical 2 10
Principal 1 3
- Ardaman Engineer 4 6
ﬁ & Associates, Inc. Senior Technician 1 9
Technician 2 15
Supervisor - Eng 1 4
G Pl Engineer 1 2
Project Office Manager 1 2
— R TELLIGENT Supervisor - Eng 1 3
‘ITS-._=' si’;ﬁ:tj’;gi:‘m“ Supervisor - Other 1 1
Engineer 1 1
e Supervisor - Eng 2 2
BCL Inspector - Certified 4 8

Prime consultant name: Volkert, Inc. VOLKERT




SEGTION 14
ORGANIZATIONAL CHART




14, Organizational Chart: FIRM LEGEND
Volkert will serve as the prime firm in providing services to LADOTD for this Volkert
contract. The contract will be primarily managed from our office located at Ardaman
1580 W Causeway Approach STE 4, Mandeville, LA 70471 FTPS'

Project Principal RCL
Minimum Personnel Requirement Nos. (#)
Janet Evans, PE, MBA (1,2)

** Work Zone Training

Stephen Heraty, PE (3)** Joe Ford, Jr., PE

E Project Manager QA/QC Manager
~

Construction Engineering & Inspection Electrical & ITS Services Mechanical Construction

and
Staff Augmentation Services Roy Payne, PE (6)** Timothy Thomas, PE (7)**

Construction Support

Materials Testing Survey

Project Engineers/Resident o -2 ica Mi e
Alden Allen, PE** Randy Denmon, PE, PLS** - S Ll for,t]:ﬂr, :: iﬁ; I;EE[?,]TUE OMIP (6)** :,?::ﬁ::;:ﬁ’piigl
Gregory Mays**_ Stephen Heraty, PE (3)** Brandon Carpenter** Colin Francis, PE**
Megan Bourgeais, PE** Michael Ricca, PE (4)** Courtney Cambre** Christopher Dodt**
Robert Jewell, PE** Jessica Miles, PE (4** Paula Garrett** Jonathan Gambino, PE, PTOE, RSP1**
Mark Woodward, PE Gordon Nelson, PE (5)** Robert Lumpkin** Vince Latino, PE**
Ross McG_llllvray, PE Cory Davis, PE** Shawn McDowell**
Jarmon King, PE** Roy Payne, PE (6)** Andre Savoie**
JessicalLitt Arthur Ledet, PE (6)** Aaron Schenk** T e
Chae Hrenyk Timothy Thomas, PE (7)** Lloyd Ostendorf**
Keith Harper Hunter Welch, PE** Joi)n_ Andy Rousseau** Gordon Nelson, PE (5)**
CPM (Schedule Review) Office Maléager/ Document Phillip “Joey” [.Su.edry** Stephen Heraty, PE (3)**
ontrol Hunter Ross Vining**

Reginald Jeter, PE Steven Caruso Leon Lovett™*

Cindy Henry Felix Lechuga**

Amanda Bankston Shawn Bosarge**

Jeremy Hollier**

Prime consultant name: Volkert, Inc. VOLKERT 11




SEGTION 1o
MINIMUM PERSONNEL REQUIREMENTS




15. Minimum Personnel Reguirements:

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the
advertisement. Ensure the resumé reflects the required experience stated in the MPR. Make sure the PE. discipline is also listed (highlighted in table] that is meeting the MPR; e.g. professional
civil engineer should show the discipline of the license as civil if meeting that MPR.

MPR No.  Personnel being used to meet the MPR  Firm employed by Type of license and discipline meeting MPR/ State of License /
Do not insert  (Individual(s) may not satisfy more than one certification & number license  certification

wording from  MPR unless specifically allowed by Attachment B

ad of the advertisement) (Ex: PE# - Civil) expiration date

1 Janet L. Evans, PE, MBA Volkert, Inc. PE# - Civil 21307 LA 09/30/2026
2 Janet L. Evans, PE, MBA Volkert, Inc. PE# - Civil 21307 LA 09/30/2026
3 Stephen Heraty, PE Volkert, Inc. PE# - Civil 31272 LA 09/30/2026
4 Jessica Miles, PE Volkert, Inc. PE # - Civil 28743 LA 03/31/2028

Michael Ricca, PE Volkert, Inc. PE # - Civil 24198 LA 09/30/2027
g Gordon Nelson, PE Volkert, Inc. PE # - Civil 19880 LA 03/31/2027
6 Roy Payne, PE RCL, LLC PE # - Civil 32540 LA 09/30/2026

Arthur Ledet, PE RCL, LLC PE # - Civil 41815 LA 03/31/2028

Jonathan Fox, PE, PTOE, PMP TS, LLC PE # - Civil 33277 LA 09/30/2027
7 Timothy [. Thomas, PE GPI, Inc. PE # - Civil 34762 LA 09/30/2027

13

Prime consultant name: Volkert, Inc. VOLKERT




SECTION 16

STAFF EXPERIENGE

Resumes included in the following order:

Jan Evans, PE, MBA | MPR #1, 2 Cindy Henry Aaron Schenk
Stephen Heraty, PE | MPR #3 Amanda Bankston Lioyd Ostendorf

Joe Ford, Jr, PE Michael Ricca, PE | MPR #4 John Andy Rousseau
Alden Allen, PE Jessica Miles, PE | MPR #4 Phillip “Joey” Guedry
Gregory Mays Gordon Nelson, PE| MPR #5 Hunter Ross Vining
Megan Bourgeois, PE Cory Davis, PE Leon Lovett

Robert Jewell, PE Roy Payne, PE | MPR #6 Felix Lechuga

Mark Woodward, PE Arthur Ledet, PE | MPR #6 Shawn Bosarge

Ross McGillivray, PE Timothy Thomas, PE | MPR #7 Jeremy Hollier
Jarmon King, PE Hunter Welch, PE Jonathan Fox, PE, PTOE, PMP | MPR #6
Jessica Litt Brandon Carpenter Colin Francis, PE
Ch?e Hrenyk Courtney Cambre Christopher Dodt
Keith Harper Paula Garrett

Jonathan Gambino, PE, PTOE, RSP1

Reggie Jeter, PE Robert Lumpkin Vince Latino, PE

Randy Denmon, PE, PLS Shawn McDowell
Steven Caruso Andre Savoie



16. Staff Experience:

Firm employed by: Volkert, Inc.

Janet L. Evans, PE, MBA | Regional Vice President/Principal-in-Charge Years of relevant experience with this employer 18
Years of relevant experience with other employer(s) 26

Degree(s) / Years / Specialization MBA | 1986 |Business Administration Year registered 1084

BS |1980 |Civil Engineering

Active registration number / state / 21307 | LA | 9/30/2026 Discipline Civil
expiration date

Contract role(s) / brief description of responsibilities:
Ms. Evans will be serving as Principal/Supervisor. Ms. Evans fulfills Minimum Personnel Requirements #1, and 2.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Ms. Evans joined Volkert in 2008 and has over 44 years of roadway and bridge project management and design experience in design and construction of transportation projects. This includes
urban freeway design, stage O studies, capacity improvements, lane additions, interchange modifications as well as both traditional design and alternative design build. Ms. Evans has
developed plans for project sites with extremely confined work zones, updated and analyzed to minimize lane closures and traffic impacts to nearby residents and commuters. She has also
developed construction sequencing plans to minimize impacts in areas with high average daily traffic volumes. Her combination of construction and design experience has been utilized by the
department in various alternative delivery projects including the development of draft CMAR guidelines and the development of a design build construction manual. Ms. Evans’ experience from
both the construction side and the design side of project management allows her to provide insight which aids in the resolution of issues in alternative delivery projects. She has 10 years of
experience serving as a Project Manager on DOTD alternative delivery projects.

09/22-09/27 (est.)

District 04 IlJA Off-System Bridge Program. Ms. Evans is serving as Principakin-Charge. Volkert has been selected to assist the LADOTD in the selection of eligible
bridge structures to be replaced, designed, and constructed under the Infrastructure Investment and Jobs Act (IlJA) Off-System Bridge Program. The initial contract
included tasks to research qualifying off system bridge locations in LADOTD district 04. District 04 includes the Parishes of Bossier, Caddo, Red River, Bienville, Claiborne,
DeSoto, and Webster. Volkert staff visited all locations and assembled a screening matrix which includes archaeological sites, NRHP eligible structures, historical bridges,
tribal lands, scenic streams, threatened and endangered species, Section 4f properties, Section 6 f properties, navigable waterways, underground storage tanks, levees
or utility permits. Volkert coordinated with each Parish to develop a selected structures list and program brides for the five years of funding for the I1JA funding stream.
Initial services for this project included site screening and bridge selection for replacement based on matrix/spreadsheet cataloging specific site information in order to
select the structures that meet the program timeline and budget. Furthermore, upon coordination with the LADOTD, nine (9) bridge locations were chosen for design and
replacement with the goal of replacing as many bridges as possible with the funds available. Volkert is performing Hydraulic Analysis and Bridge Design services at these
locations. Volkert will evaluate each site and provide a recommended drainage alternate type and applicable dimensions, as well as perform the hydraulic design of the
drainage structure in accordance with the LA DOTD Hydraulic Design Guidelines for the Off-System Bridge Replacement and Rehabilitation Program manual.

06/23 - 06/27 (est.)

Widening of 1565 Bridge, Madison and Limestone Counties, AL. Ms. Evans is serving as Principal-in-Charge. With nearly 70,000 vehicles traveling I-565 daily,
according to traffic counts, widening this section will help alleviate congestion and provide safer passage through Madison County, Alabama. The project will stretch nearly
five miles, from west of County Line Road in Limestone County to east of Wall Triana Highway in Madison County.
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Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) in the applicable MPR(s).).

It includes adding a third lane in each direction and widening two sets of bridges — at Bradford Creek just west of Exit 9 (Wall Triana Highway) and at Intergraph Way and
the Norfolk Southern railroad just east of Exit 9 — to accommaodate the additional lanes. Widening will primarily take place to the inside of the existing roadways, where
there is currently a grassy median. As part of the five-mile widening project which adds an additional lane on each side of the median, the 565 project also includes wid-
ening the bridge at Intergraph Way and Norfolk Southern Railroad (NSRR). This bridge will get a CIP deck and a new bridge rail with PPC girders, CIP bent caps, columns
and pile supported footings. ALDOT hired Volkert to develop construction plans including detailed bridge drawings for the widening of bridges over Bradford Way and NSRR
on |-65 in Madison County, Alabama. When this est. $xxM project is completed, I-565 will have a minimum of six lanes from |-65 to Memorial Parkway in the Huntsville
area. Volkert provided civil and structural engineering support and construction observation services.

08/17-02/20 I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (DOTD). Ms. Evans is serving as Principal-in-Charge for the Owner
Verification Team (OVT) on Task Orders 3 & 4 which allows Volkert to provide procurement and project oversight and acceptance for both design and construction for
the I-10 Design-Build project from Highland Road in East Baton Rouge Parish to LA 73 in Ascension Parish. She is responsible for all project oversight for the Design and
Construction on this $72M Design-Build project. This project consists of upgrading a portion of I-10 in East Baton Rouge and Ascension Parish to a six-lane controlled
access facility including construction of a new six-lane I-10 overpass at Highland Road. This was the fastest procured design-build today in DOTD History. State Contract
No. 4400004915 TO 3 & 4, S.P. No. H.009250.

07/19-12/19 Formosa Heavyhaul Design-Build. Ms. Evans served as Principakin-Charge. This project involved the design of a continuous span bridge that was to hold extremely
heavy loads crossing multiple lines of railroad tracks. It was a unique design that required special design considerations for the bridge, retaining walls, crash walls, and
the drainage system. It included a drainage design that incorporated trench drains to withstand extra heavy-duty loads. The project included development of 3-D Finite
Element Analysis to determine the force effects caused by different self-propelled modular transporters (SPMTs) performed by Volkert personnel. The bridge consisted of
4-span continuous PPC LG84 wide flange girders with composite CIP slab. The LG Girders were fabricated using 12 ksi concrete and were connected over the bents with
spliced strands, bars, and stirrups to provide continuity at the continuity diaphragm. Because of the special loading, live load distribution factors were approximated, and
loads were calculated in both STAAD and LEAP. In addition, a finite element analysis was performed to backcheck actual live load distribution and deflection. The design
was performed in accordance with AASHTO LRFD.

02/10-01/14 10 Widening Design-Build | Siegen Lane Interchange - the Highland Road Interchange, East Baton Rouge Parish, LA (DOTD). Ms. Evans was the Design
QA/QC Manager and Designer of Record for this project. As such, Ms. Evans worked closely with all designers and the contractor on this $200M Design-Build project. She
was responsible for writing the design QC manual and ensuring that the procedures with the manual were implemented and followed. She was responsible for the monthly
reporting of all design and design QA/QC activities to the DOTD. As Designer of Record, Ms. Evans handled all communication between the contractor and the engineering
sub-consultants on the project, including Traffic Engineering and Geotechnical Engineering. She was in daily communication with the Contractor to ensure that the schedule
and budget was met. Ms. Evans was also involved in the prebid activities which included preliminary plan development, maintenance of traffic phasing and quantity
estimates for the contractor prior to contract award. This project was awarded an ACl Merit Award. | S. P. No. 450-10-0159.

01/09-01/13 k12 Widening Design-Build Project from 0'Neal Lane Interchange - Pete’s Highway (DOTD). Ms. Evans served as Principal-in-Charge for this project that
consisted of widening |-12 to 3 lanes in each direction (6 lanes total) between the O'Neal Lane/Pete’s Highway interchange and Range Road. The additional lanes will be
constructed in the median. The bridges at the Amite River and the relief bridges will be replaced by a single bridge more than 2,600 feet long. The existing roadway and
earth fill between the old bridges will be removed. Volkert's services included roadway design, electrical design, permitting compliance, QA/QC assistance, permitting,
environmental compliance, public involvement, independent quality control, and engineering during construction. | S. P. No. 454-01-0047 & 454-02-0025.
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Firm employed by: Volkert, Inc.

~ Stephen Heraty, PE | Project Manger/DOTD Liaison Years of relevant experience with this employer 28
W Years of relevant experience with other employer(s) 1
i =, ) Degree(s) / Years / Specialization BS | 1997 | Civil Engineering VYear registered 2004
A Active registration number / state / 31272 | LA | 9/30/2026 Discipline
) A expiration date Civil
—

Contract role(s) / brief description of responsibilities:
Mr. Heraty will be serving as Project Manager and DOTD Liaison. Mr. Heraty fulfills Minimum Personnel Requirements #3.

Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
(mm/yy-mm/yy) the applicable MPR(s).

Mr. Heraty has been with Volkert since 1998 and is responsible for assisting with engineering and CEl Services associated with civil and structural engineering projects. For over 20 years he has
served as Project Engineer and Responsible Charge of CEl projects for the LADOTD. His experience includes work in design, bridge inspection and construction engineering and inspection.

05/23 - ongoing Jimmie Davis Bridge (LA511) (HBI) (Owner Verification Services). Mr. Heraty is providing construction oversight support . Volkert will be responsible for providing

all engineering design and construction support services including implementation of the Construction Quality Assurance Manual and Document Control. As the Owner
Verification firm, Volkert will provide guidance and support to the LADOTD Project Manager prior to and during reviews, develop review comments, attend project meetings,
ensure that the DB contractor adheres to their contract, and address other assignments as directed. Volkert will verify that all the DB Contractor submittals (i.e., Safety
Plan; FAA permits; US Coast Guard Permits; USACE permits; Quality Manual; etc.) conform with the DB Contractor contract documents (Final RFP) and that all required
meetings (i.e., Pre-Work Conference; Design Mobilization meeting; Site Mobilization meeting; Progress Meetings; Design Reviews, etc.) are held and meeting minutes are
taken. During Construction, Volkert staff will provide QA inspection oversite in the field and review all material certifications and work to verify DB Contract Documents are
met.

09/21 - ongoing 1-10 Widening CMAR: LA 415 to Essen Lane, Baton Rouge, LA. Mr. Heraty is providing construction oversight support. |-10 was improved through widening and
reconstruction of the mainline from 3 to 4 lanes in each direction, including bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening,
and auxiliary lane(s) from LA 415 to Essen Lane on I-10 and |-12. The 10 Corridor included two Phases. Phase | included the limits of W. of Washington St. to Essen
Lane on |-10 and I-12, and Phase Il included the limits of LA 415 to W. of Washington St. Phase | was constructed in Segments. The first Segment (“CMAR Segment 01")
included the limits of W. of Washington St. to Perkins On/Off Ramps. Subsequent Phase | Segments were identified as design progress throughout Phase | design. Volkert
performed CE&I services and acted as the project engineer on the project for the Louisiana LADOTD. Phase | Segment | is being constructed under multiple Early Work
Packages (EWP's).

02/20 - 06/26 (est.) | LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements. Sr. ConstructionEngineer. Mr. Heraty serves as the Sr. Construction and Inspection Engineer for the
Owner Verification Team. Volkert provides engineering design and construction support services, including implementation of the Construction Quality Assurance Plan

for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge.
Responsibilities include development of construction and bridge replacement plans, tunnel decommissioning plans, and operations and maintenance (0&M) plans. As
part of the OVT, Volkert provides guidance and support to the LADOTD Project Manager during reviews, develops review comments, attends project meetings, ensures
DBT compliance with contract requirements, and performs additional assignments as directed under State Contract No. 4400018899.
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Firm employed by: Volkert, Inc.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

06/16 - 10/19

US 11: Lake Pontchartrain Rehab Phase |, Orleans and St. Tammany Parishes, LA (LADOTD). Project Engineer. Volkert was responsible for all CE&l
services. This project consisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain connecting Slidell, LA to New Orleans,
LA. The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer (CFRP) repairs to the
girders, caps, and piles, structural concrete repairs to the bridge deck and diaphragms and encasement of all piles on the project.| S.P. No. H.010016

08/14-2017

CEl Services for the I-10 from Veterans to Clearview Lane Additions in Jefferson Parish, Louisiana. Project Engineer. Mr. Heraty was responsible
for oversight of all construction and administration activities, as well as coordination with all local and state agencies. The project consists of adding lanes
to the existing roadway and bridges, drainage structures, grading, cold planning asphaltic pavement, Class Il base course, Superpave asphaltic concrete
pavement, asphaltic concrete SMA wearing course, signing, lighting, sound barrier walls, slab span and girder span bridges, pavement markings, and related
work.

03/15 - 09/16

I-10: French Branch Bridge - West Pearl River Bridge, Routes 10, 12, 59, St. Tammany Parish, LA (LADOTD). Project Engineer. Volkert
provided construction contract administration and construction engineering and inspection (CEl) services for the reconstruction of the }10, -12, and I-59
interchange in Slidell, Louisiana. The project consisted of clearing and grubbing, grading, drainage structures, cold planing asphaltic concrete, class Il base
course, superpave asphaltic concrete pavement, open graded friction course asphatt, Portland cement concrete pavement, temporary and permanent
striping, lime treatment of sub-base, guardrail upgrades, new signage including safety chevrons. The project was a total reconstruction of 10.3 miles of
roadway at the interchange. The existing concrete roadway was removed to the sub-base and replaced with over 200,000 tons of asphalt including 6400
tons of friction course asphalt.

08/17-12/20

I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (LADOTD). Sr. Construction Engineer for the Owner
Verification Team. He is responsible for the Owner Verification Team’s (OVTs) construction services and oversight related to the construction process on
the Design-Build project. Mr. Heraty coordinates the OVT effort to verify that the project is being constructed in accordance with the LADOTD Design-build
Contract and Specifications. This project consists of upgrading a portion of I-10 in East Baton Rouge and Ascension Parish to a six-lane controlled access
facility including construction of a new six-lane I-10 overpass at Highland Road. State Contract No. 4400004915 TO 4, S.P. No. H.009250.

08/06 - 08/11

CEl Services for the I-10 Twin Span Bridge Over Lake Pontchartrain Low Level Portions and Main Spans in Orleans and St. Tammany
Parishes, Louisiana for the LADOTD. The new bridge was designed for a 100-year life and built 300 feet to the east of the existing bridge. The bridge has
an elevation of 30 feet, 21 feet higher than the existing bridge, with an 80-foot high-rise section near the Slidell side to allow for marine traffic and withstand
a much higher storm surge. The 60-foot width of each span included three 12-foot lanes and two 12-foot shoulders on each side. As assistant project
engineer, Mr. Heraty was responsible for project administration of the reconstruction of the |- 10 Twin Span Bridge Over Lake Pontchartrain project. State
Contract Nos. 450-17-0025, 450-17-0028.

08/06- 08/11

I-10 Twin Span Existing Bridge Demolition, LADOTD | Orleans and St. Tammany Parishes, LA. Project Administrator. This project consisted of the
removal, breaking up, transporting, and placing of all concrete and embedded reinforcing steel from spans of the I-10 Twin Span Bridge, which was damaged
during Hurricane Katrina. The project also consists of constructing artificial reefs in Lake Pontchartrain. As Project Administrator, he was responsible for all
aspects of this project.
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Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Joe Ford, Jr., PE | 0A/QC Manager Years of relevant experience with this employer 1
Years of relevant experience with other employer(s) 41

Degree(s) / Years / Specialization BS | 1981 | Civil Engineering Year registered 1992

Active registration number / state / 24919 | LA | 9/30/2026 Discipline

expiration date Civil

Contract role(s) / brief description of responsibilities:
Mr. Ford will be providing QA/QC Manager services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Ford has 41 years of industry experience to the team. His extensive background with Bossier Parish, PSI, and the Louisiana Department of Transportation demonstrates his expertise and
makes him a valuable asset to this project.

03/24-02/26

Sycamore Monroe - Offsite Roadway, Site Civil and Traffic Engineering. 5-Phase Residential Development with approximately 850 lots which included roadway,
drainage, detention, storm sewer, gravity sewer, sewer lift station and main, and water main. Project included 2 detention areas and all-underground drainage systems.

11/24-06/25

City of Shreveport - Kennedy Street Improvements, Shreveport, LA. Project Engineer. The Kennedy Street roadway rehabilitation project, funded through the
City's general operations fund, focused on both infrastructure improvements and accessibility compliance. As part of the project, all sidewalks and curb ramps along the
improved roadways were thoroughly analyzed to ensure they met ADA specifications. Each curb ramp was carefully surveyed, and any sidewalks or ramps found to be out
of compliance were replaced. These upgrades not only improved the quality and safety of the roadway but also ensured accessibility for all members of the community.

12/24-11/25

City of Shreveport - Lakeshore & Curtis Lane, Shreveport, LA. Project Engineer. The City’s general operations fund supported the rehabilitation of Lakeshore Drive
and Curtis Lane, focusing on both infrastructure improvement and ADA compliance. The project included a detailed assessment of all sidewalks and curb ramps along
the improved roadways to ensure they met ADA specifications. Each curb ramp was carefully surveyed, and any sidewalks or ramps found to be out of compliance were
replaced. Additionally, two mid-block crossings were constructed along Lakeshore Drive to enhance pedestrian safety, given the presence of a school situated between
large blocks. These upgrades improved roadway quality, accessibility, and overall community safety.

09/24-12/24

City of Shreveport - C24001 Concrete Street Inprovements And Asphalt Street Inprovements Shreveport, LA. Project Engineer. This safety project, funded
with public resources, involved the rehabilitation of asphalt and concrete roadways across several key corridors, including Creswell Avenue, Wyngate Circle, Wyandotte
Street, Southland Park Drive, Sixth Street, South Brookwood Drive, and Irving Place. As part of the work, all sidewalks and curb ramps along the improved roadways were
carefully assessed to ensure compliance with ADA specifications. Each curb ramp was meticulously surveyed, and any sidewalks or ramps found to be out of compliance
were replaced. These improvements not only enhanced roadway conditions but also promoted accessibility and safety for all users.
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Firm employed hy: Volkert, Inc.

Alden Allen, PE | Materials Testing Years of relevant experience with this employer
Years of relevant experience with other employer(s) 18

Degree(s) / Years / Specialization BS | 1978 | Civil Engineering Year registered 1982

Active registration number / state / expiration date 20252 | LA | 09/30/2027 Discipline Civil

Contract role(s) / brief description of responsibilities:
Mr. Allen will be providing Materials Testing services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Technician

Mr. Allen joined Volkert in 2020 and has over 23 years of experience in bridge design with 17 of those years in construction management in an urban environment through his previous work
with the Louisiana Department of Transportation and Development. Mr. Allen’s certifications include: ATSSA Traffic Control Flagger, ATSSA Traffic Control Supervisor, ATSSA Traffic Control

02/20 - 06/26 (est.)

LA 23, Belle Chasse Bridge and Tunnel (HBI) Improvements. Assistant Project Engineer. Mr. Allen serves in an engineering support role and provides review of
construction submittals and erection specifications for the Owner Verification (OV) team. Volkert provides engineering design and construction support services, includ-
ing implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle
Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. Responsibilities include development of construction plans, bridge replacement plans, tunnel decom-
missioning plans, and operations and maintenance (O&M) plans. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD
Project Manager during reviews, develops review comments, attends project meetings, ensures DBT compliance with contract requirements, and performs additional
assignments as directed under State Contract No. 4400018899.

09/21- 06/26 (est.)

Owner Verification Services for College Drive Flyover Ramp (F10/1-12 west) in East Baton Rouge Parish for the Louisiana Department of Transporta-
tion and Development (DOTD). Mr. Allen served as Assistant Project Engineer. Mr. Allen performed activities assigned, including direction-related activities, oversight,
and direction in the absence of the OV Project Engineer, responsible for verifying material and project work quality, reviewing construction submittals, engineering judg-
ments, non-conformance reports, and NCR resolutions. The project consisted of modifying the I-10 West/College Drive exit into separate |-12 West and |-10 West exits.
Motorists traveling westbound on the |-12 exit to College Drive between the I-12 West/I-10 East ramp and the I-12 West/I-10 West merge. Motorists traveling west-
bound on I-10 exit to College Drive between Essen Lane and the |-10 West/I-12 West merge to join the I-12 West/College Drive ramp creating a west bound two-lane
ramp parallel to and physically separated from F10 West ending at College Drive. This project and three other significant infrastructure projects were funded through the
state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana. Volkert provided all necessary engineering
services as part of this Design-Build/Owner Verification project. This included design reviews for bridges, roads, hydraulics, electrical and ROW Acquisition efforts as well
as contract administration, scheduling, document control, and construction phase services.

Prior to joining
Volkert:
1981-2018

Louisiana Department of Transportation. Mr. Allen worked for the Louisiana Department of Transportation for 37 years and has extensive knowledge of bridge
design, structures, and construction. He provided fabrication inspection of precast drainage structures, prestressed piles and girders, and all steel fabrication for state
construction projects. He was involved in projects with cable stay tendon replacements, precast-posttensioned segment fabrication, and steel girder & framing fabrica-
tion for new and replacement bridges. Mr. Allen wrote the 2010-2016 painting special provision specification and managed the consultant painting inspection retainer
contracts for existing structures. He served as area engineer for three districts for construction oversite as well as assisted with structural issues statewide that involved
concrete tower lift bridges, mid-level bascule span bridge, and long plate girder bridge replacements statewide.
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Firm employed hy: Volkert, Inc.

Years of relevant experience with this employer

Gregory Mays | Materials Testing

Years of relevant experience with other employer(s) 21
Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / expiration date | /@ Discipline n/a

Contract role(s) / brief description of responsibilities:
Mr. Mays will be providing Materials Testing services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Mays joined Volkert in 2017 and serves as Construction Inspector for Louisiana based roadway and bridge projects. Mr. Mays has more than 10 years of managing materials on DOTD
projects.. This includes data for daily reports, scanning documents into the construction document upload files, LIMS data and Site Manager Materials, creation of forms using Excel and Adobe
for testing and tracking Sampling and Testing as needed.

05/25 - 12/25

Caddo Boom or Bust Scenic Viewing Area, Caddo Parish, LA. Mr. Mays served as construction inspector. The Boom or Bust Scenic Viewing Area project in
Caddo Parish, Louisiana, includes development of a public scenic overlook with associated site improvements to support tourism and community use. The project
encompasses pre-construction coordination, construction engineering and inspection (CEl), materials testing, and post-construction closeout. Volkert, Inc. is providing
full-service engineering support, including construction oversight, progress documentation, stakeholder coordination, and verification of compliance with plans,
specifications, and regulatory requirements. The project prioritizes quality assurance, safety, and timely delivery, with a strong focus on field oversight, accurate
documentation, and proper materials testing.

09/24-03/25 City of Shreveport Audrey Lane Improvements. Mr. Mays served as construction inspector. Volkert provided construction engineering and inspection (CE&I) ser-
vices to the City of Shreveport, through the Engineering Department, for roadway and drainage improvements along Audrey Lane in the University Park Subdivision. The
work consists of removing existing concrete pavement sections and drainage and installing new underground drainage systems and a new roadway pavement section.

12/19-11/23 10 Widening and Reconstruction, Route I-10 (LA 328 to LA 347). Mr. Mays served as a construction inspector. The project consisted of clearing and grubbing,

excavation and embankment, grading, drainage structures, cold planing of asphaltic concrete, removal of PCC pavement, temporary detour roads, Class Il base course,
Superpave asphaltic concrete pavement, open-graded friction course asphalt, PCC pavement, temporary and permanent striping, soil cement and lime treatment of
sub-base, concrete roadway barrier, guardrail, concrete approach slabs, cast-in-place concrete and flexible revetments, temporary and permanent sheet pile, removal of
bridge deck (hydro-blast), structural metalwork, epoxy-urethane overlay, precast concrete pilings, drilled shafts, precast prestressed concrete girders, electrical systems
and lighting, weigh-in-motion systems, and cast-in-place structural (Class A1) concrete footings, columns, caps, and bridge decks.

05/17 - 07/20

10 Widening: LA 347 to Atchafalaya Floodway Bridge. Mr. Mays served as certified inspector on this project. Volkert provided construction engineering and in-
spection (CE&I) services to GEC for the widening and reconstruction of -10 from the LA 347 overpass to the Atchafalaya Floodway Bridge in St. Martin Parish, Louisiana.
The project consisted of clearing and grubbing, excavation and embankment, grading, drainage structures, cold plaining asphaltic concrete, removal of PCC pavement,
temporary detour roads, class Il base course, Superpave asphaltic concrete pavement, open graded friction course asphalt, PCC pavement, temporary and permanent
striping, soil cement and lime treatment of sub-base, concrete roadway barrier, guardrail, concrete approach slabs, cast-in-place concrete and flexible revetments,
temporary and permanent sheet pile, removal of bridge deck (hydro-blast), structural metalwork, epoxy-urethane overlay, precast concrete pilings, drilled shafts, precast
prestressed concrete girders, electrical systems and lighting, cast-in-place structural (Class A1) concrete footings, columns, caps, and bridge decks. The project was a
total reconstruction and widening of 3.2 miles of roadway (only widening - very minimal stretch of east bound) and .2 miles of bridge (only widening west bound bridg-
es). The existing concrete roadway was removed to the sub-base and replaced with over 100,000 tons of as
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Firm employed by: Ardaman & Associates, Inc.

Megan Bourgeois, PE | Materials Testing Years of relevant experience with this employer 20
Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. /2006 / Civil Engineering Year registered 2011
Active registration number / state / 0036725/ LA/ 03’3.1'2026 Discipline
expiration date Traffic Control Supervisor / LA / 6-21-2028 Civi
DOTD Flagger / LA/ 8-14-2028
Certified NHI Drilled Shaft Inspector

Contract role(s) / brief description of responsibilities:
Ms. Bourgeois will be providing materials testing for construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Ms. Bourgeois has more than 19 years of experience with design and analyses of countless types of foundations including shallow, embankment settlement analysis, deep foundations (pile and
drilled shafts), LRFD design, FHWA & GEC design, slope stability (embankment and excavation) and earth retaining structures. She also has extensive experience with geotechnical instrumentation,
installation and monitoring, and construction phase testing and laboratory management. She has served as Ardaman’s project manager for many LADOTD projects for bridges and roadways
throughout Louisiana and completed numerous geotechnical investigations, engineering, and reporting in accordance with LADOTD standards. She has successfully overseen several major
contracts for LADOTD and other clients. Ms. Bourgeois also serves as the director of our geotechnical engineering and CMT laboratories in Baton Rouge and has overseen the laboratory testing
programs in accordance with LADOTD standards. In this role, she supervises the laboratory managers, oversees testing, provides guidance to laboratory staff, and ensures appropriate protocol is
followed and deadlines are met in addition to providing training material and maintaining all laboratory certifications, including AMRL, CCRL, DEQ & USACE.

07/23-Ongoing

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton Rouge Parishes, LA. Project
Engineer. The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South GBR: LA 1 to LA 30 Connector, with the objective of constructing
a new Mississippi River crossing located between the |10 and LA 70 River crossings from three proposed alignments. Ms. Bourgeois helped oversee supervision of the
field program, development of the laboratory testing program, quality control review, and development of an interactive geotechnical database to compile all the soil borings
and ECPT. The preliminary engineering analyses included caisson design, driven piles, drilled shafts, embankments, proposed alignment comparisons, environmental
concerns, and testing program recommendations.

07/21-01/22

SP NO. H.003931 / 1-10 CALCASIEU RIVER BRIDGE: Calcasieu Parish, LA. Project Manager. Managed all aspects of this project pertaining to coordination of
fieldwork including 37 deep soil borings, 39 ECPTs and 13 geophysical survey transects. A majority of the soil borings were completed from a barge over deep water,
some from a marsh buggy over shallow water and thick marsh grass. Ms. Bourgeois also managed and oversaw the laboratory testing program and processing and
analyzing of the ECPT and ER data. She also assisted with development of a geotechnical database and preparation and submittal of a geotechnical data report. This
project consisted of obtaining geotechnical data under a strict deadline to be used in the design of a replacement of the existing I-10 Calcasieu River Bridge with a new
structure and improvements to various other interchanges.

Iy u
Prime consultant name: Volkert, Inc. A Al'daman
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Firm employed by: Ardaman & Associates, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
04/21-Ongoing SP NOs. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / RURAL BRIDGE

INITIATIVE PHASE II: West Feliciana, East Feliciana, Livingston, St. Bernard Parishes, LA. Project Engineer. This project consists of the
replacement of multiple small two-lane bridges throughout rural areas of Southeast Louisiana which generally ranged in length from 100 to 400 feet, over
various size rivers and creeks. Ms. Bourgeois leads technical reviews pertaining to selection of design reaches, geotechnical design of pile foundations,
drivability, slope stability, settlement analyses, construction testing program recommendations, and report preparation in accordance with LADOTD
guidelines.

02/20-Ongoing SP NO. H.004791 / DESIGN SUPPORT SERVICES LA 23, BELLE CHASSE BRIDGE & TUNNEL: Plaquemine Parish, LA. Project Engineer/Laboratory
Director. Ardaman’s scope consists of review and acceptance of all geotechnical services including technical design reports, field documentation, drawings,
and RFI's for the P3 Project consisting of replacing the Belle Chasse bridge and tunnel. In addition, Ardaman performs acceptance verification sampling and
testing during the construction for soils and concrete. Ms. Bourgeois assisted in review and acceptance of geotechnical services as well as quality control and
review of all acceptance verification sampling and testing during construction.

10/15-0Ongoing SP NO. H.013579 / PECUE LANE I-10 INTERCHANGE: East Baton Rouge Parish, LA. Project Manager. This project consists of twin bridges with MSE
wall abutments for both bridges crossing Interstate I-10, a bridge crossing Ward's Creek, and on/off-ramps in south Baton Rouge. Ms. Bourgeois managed all
aspects of the project that included field investigations, laboratory testing, and engineering design. Ms. Bourgeois performed analyses including settlement
estimates with recommendations for monitoring, driven pile design including down drag considerations, MSE Wall design, slope stability and pavement
section recommendations; all completed according to DOTD standards. She is currently assisting with the field construction monitoring,

2014-2015 SP NO. H.010600.5 / IATT AND NANTACHIE LAKE DAMS EVALUATION & REMEDIATION: Grant Parish, LA. Project Manager. Served as project
manager for the project that included a geotechnical engineering evaluation of the earthen dams for two lakes in Grant Parish for slope stability issues.
The study included initial site reconnaissance, review of available design, construction, inspection and repair documents, collection of additional field and
laboratory data and engineering analyses to develop recommendations for repairs and long-term geotechnical performance monitoring.

10/09-0Ongoing SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vicksburg, MS. Project Manager. Ms. Bourgeois manages this multi-million-dollar,
highly technical project consisting of investigating movement of the I-20 Bridge in Vicksburg, MS. She managed a highly technical team including academia,
experts, including internationally recognized geotechnical engineers, geohydrologists, instrumentation specialists, and 3-D geotechnical modeling experts.
She managed and personally oversaw a comprehensive laboratory testing program and was involved in refining the geotechnical site characterization for the
bank/bluff where there was evidence of shifting creating movement in the bridge structure. The specialized testing, she personally performed or managed
included x-ray diffraction, x-ray scanning to identify existing shearing planes and stress-reversal direct shear tests to determine true residual angles of
critical strata. She was instrumental in designing the geotechnical instrumentation program for this project including vibrating wire piezometers, Casagrande
type piezometers, SAA inclinometers, and traditional inclinometers. In addition, Ms. Bourgeois performed seepage and drawdown analyses, slope stability
analyses, evaluation of remedial measures including design and evaluation of large foundation structures and developed technically feasible solutions

to mitigate ground movement. She co-authored the geotechnical analysis and design report. She is currently overseeing the comprehensive monitoring
program.

05/06-12/11 SP NOs. 700-29-0112 & 700-29-0130 / LA 1 - PHASES 1 & 2: Lafourche Parish, LA. Assistant Project Engineer. This project is the second phase of
the 17-mile elevated highway spanning from Golden Meadow to Fourchon. Ms. Bourgeois directed the laboratory testing program to ensure strict adherence
to LADOTD standards and managed the drilling operations which included deep borings and CPT soundings in the coastal marshes via airboat-mounted
equipment. She oversaw the completion of over 70 soil boring logs and evaluated and presented approximately 300 CPT sounding logs for use in design of
pile foundations.
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Firm employed by: Ardaman & Associates, Inc.

Robert Jewell, PE | Materials Testing Years of relevant experience with this employer 19
Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. /2009 / Civil Engineering Year registered 2013
Active registration number / state / 38579/ 1A/ 09302026 Discipline
expiration date Traffic Control Supervisor / LA / 08-23-2028 Civil
DOTD Flagger / LA/ 07-31-2029

Contract role(s) / brief description of responsibilities:
Mr. Jewell will be providing materials testing for construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Jewell serves as the manager of our Baton Rouge office and has over 19 years of experience with design and analyses of countless types of foundations including shallow, embankment
settlement analysis, deep foundations (pile and drilled shafts), LRFD design, FHWA & GEC design, slope stability (embankment and excavation) and earth retaining structures. He has managed
and coordinated many geotechnical field investigations, including shallow and deep borings, CPT soundings, and performed analyses and prepares design recommendation reports for LADOTD
projects. Mr. Jewell has extensive experience in construction phase testing and oversight including dynamic and static testing, pile integrity testing, cross hole sonic logging, settlement
monitoring, and geotechnical instrumentation. In particular, he has over 19 years of experience performing, analyzing, and reporting for PDA testing.

07/23-Ongoing

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West and East Baton Rouge, Iberville, and Ascension Parishes, LA. Project Manager.
The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South GBR: LA 1 to LA 30 Connector, with the objective of constructing a new
Mississippi River crossing located between the |-10 and LA 70 River crossings from three proposed alignments. Mr. Jewell managed supervision of the field program,
development of the laboratory testing program, quality control review, and development of an interactive geotechnical database to compile all the soil borings and ECPT.
He helped oversee the preliminary engineering analyses which included caisson design, driven piles, drilled shafts, embankments, proposed alignment comparisons,
environmental concerns, and testing program recommendations. A data report and preliminary geotechnical assessment report were submitted.

07/21-Ongoing

SP NO. H.004100.5 / 1-10: LA 415 TO ESSEN LANE ON 10 & 12 (CMAR): Baton Rouge Parish, LA. Project Manager. The project consists of a Construction
Management at Risk (CMAR) project which includes widening of the east and westbound lanes, elevated structures, interchanges, and ramps along I-10 from LA 415

in West Baton Rouge Parish to Essen Lane on I-10 and I-12 in East Baton Rouge Parish spanning approximately 2.5 miles. Mr. Jewell currently oversee all aspects of
engineering analyses pertaining to selection of design reaches, geotechnical design of deep foundations, earth retaining structures, slope stability, soil-structure interaction
with existing structures and load testing recommendations. Mr. Jewell helped develop the Geotechnical Data reports, memorandums and Design reports for this project.

07/09-08/11

SP NO. 700-29-0112 / LA-1- PHASE 1: Lafourche Parish, LA: Assistant Project Engineer. Mr. Jewell served in the field as on-site geotechnical engineer during
construction for this project. He oversaw and conducted dynamic monitoring using the Pile Driving Analyzer (PDA), performed CAPWAP analyses, reviewed drive logs, and
supervised field technicians.

Iy u
Prime consultant name: Volkert, Inc. A Al'daman
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Firm employed by: Ardaman & Associates, Inc.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

04/21-Ongoing

SP NOs. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / RURAL BRIDGE
INITIATIVE PHASE II: West & East Feliciana, Livingston, St. Bernard Parishes, LA. Project Manager. The project consists of the replacement of
multiple small two-lane bridges throughout rural areas of Southeast Louisiana which generally ranged in length from 100 to 400 feet, mainly over small
rivers, and creeks. Mr. Jewell oversees all aspects of engineering analyses pertaining to selection of design reaches, geotechnical design of pile foundations,
drivability, slope stability, settlement analyses and construction testing program recommendations.

10/18-11/21

SP NO. H.003370 / 1-220 / 1-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier Parish, LA. Project
Manager. This was a Design Build project which provides direct access to Interstate 20 from the Barksdale Air Force Base (BAFB) and constructing an
interchange and access road from Interstate 20 in Bossier City, Louisiana. Mr. Jewell managed and oversaw the preparation of the preliminary design and
planning report. Mr. Jewell also oversaw the field construction services consisting of PDA monitoring, bi-directional load cell load tests, and settlement
monitoring. The PDA program consisted of monitoring PPC piles during initial drive and restrikes to allow for evaluation of setup and early acceptance of pile
resistances.

10/15-Ongoing

SP NO. H.013579 / PECUE LANE I-10 INTERCHANGE: East Baton Rouge Parish, LA. Project Engineer. This project consists of twin bridges with MSE
wall abutments for both bridges crossing Interstate I-10, a bridge crossing Ward's Creek, and on/off-ramps in south Baton Rouge. Mr. Jewell helped perform
analyses including settlement estimates with recommendations for monitoring, driven pile and drilled shaft design including down drag considerations,
MSE Wall design, slope stability and pavement section recommendations; all completed according to DOTD standards. Mr. Jewell is currently overseeing the
construction phase which includes PDA monitoring, static load testing, and settlement monitoring.

07/15-Ongoing

SP NO. H.004273.5 / 49 CONNECTOR (LAFAYETTE REGIONAL AIRPORT TO 1-10/1-49/US 167 INTERCHANGE): Lafayette Parish, LA. Project
Manager. The project consists of construction of 5 miles of freeway consisting of a 3.5-mile elevated structure from |10 to the Airport in Lafayette, LA.

Mr. Jewell oversaw the completion of the Phase | geotechnical investigation, which included 116 deep and shallow soil boring, and 15 CPT soundings, and
laboratory testing program per LADOTD guidelines. Mr. Jewell oversaw the completion of the Geotechnical Data Report and assisted with technical reviews
pertaining to selection of design reaches, geotechnical design of pile and drilled shaft foundations, drivability, slope stability, earth retaining structures,
settlement analyses and construction testing program recommendations, including an advanced test pile program. He is currently overseeing development
of the Phase 2 field and laboratory program for each segment.

04/14-Ongoing

SP NO. H.004435 / I-12 TO BUSH SEGMENT 2, LA 3241 (LA 36-LA435): St. Tammany Parish, LA. Project Manager. Mr. Jewell oversaw and
coordinated the geotechnical investigation which included drilling 32 deep soil borings, 10 culvert borings, and 88 shallow roadway borings, sampling, and
laboratory testing along the alignment which includes two bridges: LA 435 over Bayou Lacombe Tributary and LA 36 over Bayou Lacombe Tributary 2. He
assisted in developing the geotechnical analyses and design recommendation report which included pile foundations for the bridge structures and shallow
foundation design for the culverts. Mr. Jewell oversaw the construction phase which included PDA testing and settlement monitoring.

10/09-Ongoing

SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vickshurg, MS. Project Engineer. Mr. Jewell assisted in several aspects of engineering
for this multi-million-dollar, high risk, high technical needs, high visibility project consisting of investigating movement of the I-20 Bridge in Vicksburg, MS. This
project consisted of a comprehensive laboratory testing program and refinement of the geotechnical site characterization for the bank/bluff where there was
evidence of shifting creating movement in the bridge structure. Mr. Jewell helped managed the field investigations and instrumentation programs, along with
review of the field data and engineering reporting.

Iy u
Prime consultant name: Volkert, Inc. A Al'daman
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Firm employed by: Ardaman & Associates, Inc.

Mark Woodward, PE | Materials Testing Years of relevant experience with this employer 8
Years of relevant experience with other employer(s) 36
Degree(s) / Years / Specialization M.S./ 2019/ Risk Management Year registered
M.S. / 1986 / Civil Engineering 1991
B.S./ 1982 / Civil Engineering
Active reg number / state / exp date 24206/ LA/ 9-30-2027 Discipling Civil

Contract role(s) / brief description of responsibilities:
Mr. Woodward will be providing materials testing for construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Woodward served as a geotechnical engineer for 36 years in the geotechnical branch of USACE New Orleans District, retiring as the Deputy Chief of the Geotechnical Branch and Dam and
Levee Safety Program Manager. He was responsible for managing all departments in the branch including engineering, drilling, soils laboratory, dredge material testing, concrete testing, and
administration. Mr. Woodward has considerable experience designing and managing various types of projects on the Mississippi River, Atchafalaya Basin and Storm Surge Levees in Southeast
Louisiana, Mississippi and Texas, as well as mitigation and coastal projects in Louisiana. These projects included design of major foundation elements for dams, earthen levees, hydraulic
structures, floodwalls, revetments, channel stabilization, bank degrading. ground improvement, deep excavations, relief wells, wick drains, dewatering systems, seepage and stability berms,
preloads, reinforced levees and marsh creation for mitigation, coastal restoration and protection and beneficial use of dredge material in marsh and coastal environments with field investigations
requiring use of specialized marine and marsh drilling equipment. Since 2018, Mr. Woodward has served as Principal Geotechnical Engineer of Ardaman for Louisiana, Mississippi, Alabama,
Arkansas, and Texas. Mr. Woodward provides oversight and review of design major foundation elements for transportation, industrial, commercial and municipal projects.

04/21-01/2025 SP NO. H.013987 / RURAL BRIDGES PHASE I: Claiborne Parish, LA. Principal Engineer. The Rural Bridges project initiative consists of replacing many older bridges
throughout the State of Louisiana. Mr. Woodward provided review of the geotechnical design including pile foundations for 3 bridges.

01/19-12/23 SP NO. H.008226 / CHENIERE SPILLWAY & BRIDGE REPLACEMENT: Ouachita Parish, LA. Principal Engineer. Mr. Woodward served as the Principal Engineer for
this project which included the replacement of the current damaged spillway and bridge structure in Ouachita Parish, Louisiana.

10/18-11/21 SP NO H.003370 / 220 -20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIRFORCE BASE ACCESS ROAD: Bossier Parish, LA. Principal Engineer. This

Design Build project consisted of direct access to Interstate |-20 from the Barksdale Air Force Base (BAFB) and an interchange and access road from Interstate 20 in
Shreveport, Louisiana. Mr. Woodward provided quality assurance oversight for this project, reviewing the work during the design and construction phase.
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Firm employed by: Ardaman & Associates, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of

(mm/yy-mm/yy) experience specified in the applicable MPR(s).).

05/18-09/19 SP NO. H.001344 / US 190: LA 437 TO USE 190 BUS (PH 1): St. Tammany Parish, LA. Principal Engineer. Mr. Woodward provided technical oversight for
this project which includes the widening of US 190 to a four-lane boulevard between US 437 and US 190.

05/18-08/19 SP NO. H.011152.5 / 12 WIDENING (US 190 to LA 59): St. Tammany Parish, LA. Principal Engineer. Mr. Woodward provided technical oversight for

this project which included the widening of I-12 in St. Tammany Parish. Ardaman conducted a geotechnical investigation which included 23 deep soil borings,
sampling, and laboratory testing along the 3-mile alignment between US 190 and LA 59 for lane widening which included four bridges structures. Mr.
Woodward provided oversight to perform additional soil borings, lab testing and engineering analyses for a retaining wall for one of the bridge abutments

05/18-07/18 IMTT ACCESS ROAD PAVEMENT, AVONDALE: Jefferson Parish, LA. Principal Engineer. Served as senior engineer for 2,200-foot-long x 50 -foot wide
rigid and flexible roadway design for AASHTO loading per LADOTD guidelines, including subsurface exploration and testing, California Bearing Ratio, subbase
material and thickness recommendations, wearing course thicknesses, and construction recommendations.

06/16-07/16 SOUTHEAST LOUISIANA URBAN FLOOD CONTROL, LOUISIANA AVENUE PAVING: Orleans Parish, LA. Chief of Structural Design. Served as decision
maker as Chief of Structural Design, USACE New Orleans, for asphalt or concrete paving, looking at factors such as construction cost, durability, maintenance
cycles and costs, constructability, construction duration, etc.

2014-2018 DAM AND LEVEE SAFETY PROGRAM, USACE NEW ORLEANS DISTRICT: LA. Dam and Levee Safety Program Manager. Mr. Woodward served as the
USACE New Orleans District Levee Safety Program Manager for over four years, responsible for Levee Evaluation Reports for Levee Certifications and the
National Flood Insurance Program, Levee Inspection Reports on over 1300 miles of levee on an annual basis, Risk Assessments and Communication for all
levees in the District’s jurisdiction. Responsible for final Section 408 permitting approval to ensure that construction activities do not increase risk or diminish
function of levees and do not cause harm to the public.

05/18-08/19 SP NO. H.011152.5 / I-12 WIDENING (US 190 to LA 59): St. Tammany Parish, LA. Principal Engineer. Mr. Woodward provided technical oversight for
this project which included the widening of I-12 in St. Tammany Parish. Ardaman conducted a geotechnical investigation which included 23 deep soil borings,
sampling, and laboratory testing along the 3-mile alignment between US 190 and LA 59 for lane widening which included four bridges structures. Mr.
Woodward provided oversight to perform additional soil borings, lab testing and engineering analyses for a retaining wall for one of the bridge abutments
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Firm employed by: Ardaman & Associates, Inc.

Ross McGillivray, PE | Materials Testing Years of relevant experience with this employer 29
Years of relevant experience with other employer(s) 29
Degree(s) / Years / Specialization M.S. /1968 / Civil Engineering (Soil Mechanics) Year registered 1998
B.C.E./ 1966 / Civil Engineering
1 Active reg number / state / exp date 17920/ FL/ 02-28-2027 Discipline Civil

Contract role(s) / brief description of responsibilities:
Mr. McGillivray will be providing materials testing for construction support.

Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
(mm/yy-mm/yy) the applicable MPR(s).

Mr. McGillivray, a principal engineer at Ardaman’s Tampa office, provides technical review and consultation on multiple types of foundations including building and bridge foundations, geotechnical
and materials engineering for port facilities, pavement systems, earth structures, surface mining, groundwater hydrology, and sinkhole evaluation and remediation. He has supported projects
across Ardaman’s Florida, Baton Rouge, and New Orleans offices, including multiple LADOTD projects. From 1968 to 1970, he managed MIT's soil mechanics lab and researched soil and
industrial waste behavior. At Lambe & Associates, he worked on soil stability and anchor capacity for Caracas's Parque Central retaining wall and helped develop a permafrost and soil mechanics
lab in Anchorage. In 1975, he founded ARMAC Engineers, focusing on foundations, sinkhole remediation, mine slope stability, and earthen dams. He joined Ardaman in 1996 as a Senior
Engineer, contributing to mining and foundation projects.

07/23-Ongoing SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton Rouge Parishes, LA.
Principal Engineer. The project consisted of an Enhanced Planning investigation into S.P. No. H.013284, MRB South GBR: LA 1 to LA 30 Connector, with the objective of
constructing a new Mississippi River crossing located between the I-10 and LA 70 River crossings from three proposed alignments. Mr. McGillivray reviewed all design
aspects of this project including caisson design, driven piles, drilled shafts, embankments, proposed alignment comparisons, environmental concerns, and testing
program recommendations.

07/21-Ongoing SP NO. H.004100.5 / 1-10: LA 415 TO ESSEN LANE ON 10 & I-12 (CMAR): Baton Rouge Parish, LA. Project Engineer. The project consists of a Construction
Management at Risk (CMAR) project which includes widening of the east and westbound lanes, elevated structures, interchanges, and ramps along |-10 from LA 415 in
West Baton Rouge Parish to Essen Lane on I-10 and |-12 in East Baton Rouge Parish spanning approximately 2.5 miles. Mr. McGillivray reviewed all design aspects of this
project including pile and drilled shaft foundations, detailed soil structure interactions with existing bridges, bi-directional O-cell tests oversight, review, and redesign, and
reporting.

09/20-12/25 SP NO. H.013897 / COLLEGE DR FLYOVER RAMP |10 / I-12: Baton Rouge Parish, LA. Principal Engineer. Mr. McGillivray assisted with review and acceptance of all
geotechnical services including technical design reports, field documentation, drawings, and RFI's for the construction of a flyover ramp on I-10
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Firm employed by: Ardaman & Associates, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
02/20-Ongoing SP NO. H.004791 / DESIGN SUPPORT SERVICES LA 23 BELLE CHASSE BRIDGE AND TUNNEL: Plaquemine Parish, LA. Principal Engineer. Mr.

McGillivray assisted with review and acceptance of all geotechnical services including technical design reports, field documentation, drawings, and RFl's for the
P3 Project consisting of replacing the Belle Chasse bridge and tunnel

10/18-11/21 SP NO. H.003370 / 1-220/1-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier Parish, LA. Principal
Engineer. This was a Design Build project which provides direct access to Interstate I-20 from the Barksdale Air Force Base (BAFB) and constructing an
interchange and access road from Interstate 20 in Bossier City, Louisiana. Mr. McGillivray helped review and perform analyses of the drilled shaft bi-
directional O-cell tests.

11/15-Ongoing SP NO. H.011309 / MACARTHUR INTERCHANGE COMPLETION PHASE Il ROUTE US 90-Z: Jefferson Parish, LA. Principal Engineer. Mr. McGillivray
reviewed and evaluated the capacity of tip-grouted Drilled Shafts utilizing Cone Penetrometer Test (CPT) sounding data for Phase Il of the MacArthur
Interchange consisting of construction ramps entering and exiting Westbank Expressway.

6/09-2/10 SR 686 OVERPASS BRIDGE: St. Petershurg, FL. Principal Engineer. The SR 686 Overpass Bridge, 1,500 feet long, crosses a solid waste landfill lined
with a slurry wall and in-situ clay. The original foundation design used 24-inch prestressed concrete piles inside 36-inch steel casings, grouted in place. Mr.
McGillivray evaluated alternatives and proposed non-redundant drilled shafts to minimize penetrations of the clay liner. The final design included 36-, 48-,
and 60-inch drilled shafts. Two Osterberg Cell load tests with 2-inch Styrofoam toes measured skin friction above and below the cell. Ardaman conducted
pilot borings and inspected all drilled shaft installations.

5/05-11/05 I-10 BRIDGES OVER ESCAMBIA BAY: Pensacola, FL. Principal Engineer. The I-10 bridge over Escambia Bay, damaged by Hurricane Ivan in 2004,
consisted of two 2.6-mile, three-lane bridges with 103 spans each. Mr. McGillivray, PE, served as Lead Geotechnical Engineer for the replacement foundation
design. This was Florida’s first use of 36-inch voided prestressed concrete piles since 1972. Driving criteria were set for two pile hammers with 150 kip-

ft energy but differing ram weights (30 and 60 kips). Wave Equation Analyses and PDA/CAPWAP showed that the lighter ram hammer was marginal for
production piling installation. Vertical and lateral load tests correlated well with static capacity and PDA/CAPWAP analyses, with lateral load results requiring
soil strengths from Cone Penetrometer Tests for accurate modeling.

09/01-11/01 SP NO. 450-10-0113 & 454-01-0064 / 1-10/12 SOUND WALLS, WALL 6-DESIGN LATERAL LOAD TEST ON DRILLED SHAFTS / SOUND WALL SHAFT
CLS EVALUATION: Baton Rouge, LA. Principal Engineer. Mr. McGillivray performed a re-design for the drilled shafts supporting the I-10/1-12 sound

wall system in Baton Rouge, LA, and performed an instrumented lateral load performance on a 48-inch diameter drilled shaft. The results of the load test
compared analyses performed with Standard Penetration Test Boring Data to analyses performed with Cone Penetrometer Test (CPT) sounding data. Mr.
McGillivray also evaluated the results of Cross-Hole Sonic Log (CSL) tests on installed drilled shafts and developed repair procedures when drilled shafts
were shown to have CSL detected flaws. The repair procedures were accepted by LADOTD for the project.
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Firm employed by: Ardaman & Associates, Inc.

Jarmon King, PE | Materials Testing Years of relevant experience with this employer
Years of relevant experience with other employer(s) 1
Degree(s) / Years / Specialization B.S./ 2019 /Civil Engineering Year registered 2024
Active reg number / state / exp date 49179/ 1A/ 03-31-2027 Discipline
Traffic Control Supervisor / LA / 11-08-2027 Civil
DOTD Flagger / LA/ 05-29-2028

Contract role(s) / brief description of responsibilities:
Mr. King will be providing materials testing for construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Jarmon King serves as a project engineer of Ardaman in the Baton Rouge office with over 7 years of experience. Mr. King is involved with overseeing and conducting geotechnical investigations. Mr.
King also prepares soil boring logs; processes and analyzes Cone Penetration Test (CPT) sounding design and analyses of multiple types of foundations including shallow, embankment settlement
analysis, deep foundations (pile and drilled shafts), LRFD design, FHWA & GEC design, slope stability (embankment and excavation) and earth retaining structures. Mr. King has experience in
overseeing and performing Pile Driving Analyzer (PDA) testing during the construction phase of projects.

07/23-Ongoing

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton Rouge Parishes, LA. Project
Engineer. The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South GBR: LA 1 to LA 30 Connector, with the objective of constructing
a new Mississippi River crossing located between the -10 and LA 70 River crossings from three proposed alignments. Mr. King helped oversee the field program,
development of the laboratory testing program, development of an interactive geotechnical database to compile all the soil borings and ECPT. He helped perform the
preliminary engineering analyses included caisson design, driven piles, drilled shafts, embankments, proposed alignment comparisons, environmental concemns, and
testing program recommendations. Mr. King assisted in preparation of the Data and Design reports for this project.

07/21-Ongoing

SP NO. H.004100.5 / 1-10: LA 415 TO ESSEN LANE ON 10 & I-12 (CMAR): Baton Rouge Parish, LA. Project Engineer. The project consists of a Construction
Management at Risk (CMAR) project which includes widening of the east and westbound lanes, elevated structures, interchanges, and ramps along I-10 from LA 415

in West Baton Rouge Parish to Essen Lane on |-10 and I-12 in East Baton Rouge Parish spanning approximately 2.5 miles. Mr. King co-manages and oversees the
engineering analyses pertaining to selection of design reaches, geotechnical design of deep foundations, earth retaining structures, slope stability, soil-structure interaction
with existing structures and load testing recommendations. Mr. King helped develop the Geotechnical Data reports, memorandums and Design reports for this project.

07/21:01/22

SP NO. H.003931 / |-10 CALCASIEU RIVER BRIDGE: Calcasieu Parish, LA. Assistant Project Engineer. Assisted with all aspects of this project pertaining to
coordination of fieldwork including 37 deep soil borings, 39 ECPTs and 13 electrical resistivity (ER) geophysical survey transects. Most of the soil borings were completed
from a barge, some over a considerable amount of water. Some soil borings were completed from a marsh buggy over shallow water and thick marsh grass. He also
assisted with the laboratory testing program, processing and analyzing of the ECPT and ER data, development of a geotechnical database and preparation and submittal of
a geotechnical data report. This project consisted of obtaining preliminary geotechnical data under an extremely strict deadline to be used in the design phase of a project
that will consist of replacing the existing I-10 Calcasieu River Bridge with a new structure and improvements to various other interchanges.
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Firm employed by: Ardaman & Associates, Inc.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

04/21-Ongoing

SP NOs. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / RURAL BRIDGE
INITIATIVE PHASE II: West Feliciana, East Feliciana, Livingston, St. Bernard Parishes, LA. Assistant Project Engineer. This project consists of the
replacement of multiple small two-lane bridges throughout rural areas of Southeast Louisiana which generally ranged in length from 100 to 400 feet, mainly
over small rivers and creeks. Mr. King assisted in engineering design pertaining to selection of design reaches, geotechnical design of pile foundations,
drivability, slope stability, settlement analyses, construction testing program recommendations, and report preparation in accordance with LADOTD
guidelines.

06/20-11/22

SP. NO. H.002825 / NICHOLSON DRIVE (LA HWY 30) SEGMENT 1: East Baton Rouge Parish, LA. Assistant Project Engineer. This project consisted of
the reconstruction and widening of a section of Nicholson Drive between the intersections of Brightside Lane and Burbank Drive for the MOVEBR Program.
Thirteen shallow soil borings and two deep soil borings were drilled at the subject site and associated laboratory testing was performed. Mr. King oversaw
the field investigation and engineering analyses which included pavement and culvert crossing design recommendations in accordance with LADOTD
specifications.

10/1806/21

SP NO. H.000263 / CHEF MENTEUR PASS BRIDGE & APPROACH: Orleans Parish, LA. Assistant Project Engineer. Helped produced soil boring logs
and CPT soundings in LADOTD format. Assisted with development of the data report.

10/18-11/21

SP NO. H.003370 / 1-220 / 1-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier Parish, LA. Assistant
Project Engineer. This was a Design Build project which provides direct access to Interstate |-20 from the Barksdale Air Force Base (BAFB) and constructing
an interchange and access road from Interstate 20 in Bossier City, Louisiana. Mr. King assisted with the construction monitoring aspect of the project which
included PDA testing and CAPWAP analyses.

03/19-07/20

SP NO. H.004100.5-2 / I-10 WIDENING (LA415 TO HOWARD ST): East Baton Rouge Parish, LA. Assistant Project Engineer. Mr. Kingevaluated the
laboratory test results and produced logs for the widening of the East and Westbound lanes, elevated structures, and construction of interchange and ramps
on Westhound lanes along I-10 between LA 415 and Howard Street spanning approximately 1 mile. The geotechnical investigation included 58 deep borings
and 11 cone penetrometer (CPT) soundings, associated laboratory testing and the preparation of a geotechnical data report.

03/25-Ongoing

SP NOs. H.016313.5, H.016314.5, H.016315.5, H.016316.5, H.016317.5, H.016318.5, H.016319.5, H.016320.5, H.016325.5 / CULVERT
REPLACEMENTS: Rapides, Richland, Vernon, Winn, Evangeline, Jackson, St. Landry Parishes, LA: Project Engineer. The project consisted of
geotechnical field investigations throughout Louisiana consisting of ten soil borings to depths ranging from 100 to 120 feet, associated laboratory testing, and
reporting for new box culvert structures. Mr. King helped produced soil boring logs and CPT soundings in LADOTD format and developed the data reports.
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Firm employed by: Ardaman & Associates, Inc.
Jessica N. Litt | Materials Testing Years of relevant experience with this employer 12
Years of relevant experience with other employer(s) 0

'_ Degree(s) / Years / Specialization B.S./ 2010/ Biology Year registered n/a
8 Active reg number / state / exp date NICET / Generalist, Laboratory No. 141243 / 10-01-2027 Discipline

n/a
Contract role(s) / brief description of responsibilities:
Ms. Litt will be providing materials testing for construction support.
Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in

(mm/yy-mm/yy) the applicable MPR(s).

Ms. Litt serves as Laboratory Manager of Ardaman’s Baton Rouge laboratory which is under the direction of a Registered Professional Engineer. She supervises and manages operations of our
AMRL Certified, DEQ Accredited, and USACE-validated laboratory and performs and oversees laboratory testing assignments, organizes, and schedules testing, trains and develops technicians, and
supervises five laboratory technicians. Ms. Litt is experienced conducting soil mechanics laboratory testing in accordance with appropriate AASHTO and LADOTD testing protocol, which includes
Soil Classification, Atterberg Limits, Grain Size Analysis, Gradation Testing, Organic Content, Hydrometer Analysis, Moisture Content, Consolidation Testing, Hydraulic Conductivity, pH, Resistivity,
Strength Testing (Unconfined, Unconsolidated-Undrained Triaxial, Consolidated-Undrained Triaxial), Direct Shear, Specific Gravity, and Permeability of Granular Soils.

03/25-0ngoing SP NOs. H.016313.5, H.016314.5, H.016315.5, H.016316.5, H.016317.5, H.016318.5, H.016319.5, H.016320.5, H.016325.5 / CULVERT REPLACEMENTS:
Evangeline, Jackson, Rapides, Richland, St. Landry, Vernon, and Winn Parishes, LA. Laboratory Manager. Oversaw the completion of a comprehensive
laboratory testing program for 100 deep soil borings that included Atterberg Limits, Moisture Content, Visual Classification, Fines Content, Gradation Analysis, Organic
Content, Particle Size Analysis, Hydrometer, Unit Weight of Undisturbed Samples, and UU Strength Tests in accordance with LADOTD guidelines. Ms. Litt entered the
laboratory test results into gINT in order to produce the LADOTD soil boring logs.

08/24-Ongoing SP NOs. H.015568.5, H.015569 / LA 44 ROUNDABOUTS & WIDENING: Ascension Parish, LA. Laboratory Manager. Oversaw the completion of a comprehensive
laboratory testing program for 10 deep and 14 shallow soil borings that included Atterberg Limits, Moisture Content, Visual Classification, Fines Content, Gradation
Analysis, Organic Content, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU Strength Tests in accordance with LADOTD guidelines. Ms.
Litt entered the laboratory test results into gINT to produce the LADOTD soil boring logs.

07/23-Ongoing SP NO. H.013284 / MRB SOUTH GBR LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton Rouge Parishes, LA. Laboratory
Manager. Oversaw the completion of a comprehensive laboratory testing program for 18 deep soil borings that included Atterberg Limits, Moisture Content, Visual
Classification, Fines Content, Gradation Analysis, Organic Content, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU Strength Tests in
accordance with LADOTD guidelines. Ms. Litt reviewed the consolidation test results and entered the laboratory test results into gINT in order to produce the LADOTD soil
boring logs.
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Firm employed by: Ardaman & Associates, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
07/23-Ongoing SP NOs. H.015489, H.015490, H.015491, H.015492 / IlJA: OFF-SYSTEM BRIDGES: Allen, Beauregard, and Calcasieu Parishes, LA. Laboratory

Manager. Oversaw the completion of a comprehensive laboratory testing program for 10 deep soil borings that included Atterberg Limits, Moisture Content,
Visual Classification, Fines Content, Gradation Analysis, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU Strength Tests in
accordance with LADOTD guidelines. Ms. Litt entered the laboratory test results into gINT to produce the LADOTD soil boring logs.

10/18-06/21 SP NO. H.000263.5-1 / CHEF MENTEUR PASS BRIDGE AND APPROACH: Orleans Parish, LA. Laboratory Technician. Assisted with completion of a
comprehensive laboratory testing program that included Atterberg Limits, Moisture Content, Visual Classification, Fines Content, Gradation Analysis, Triaxial
Permeability (constant head), Conventional Incremental Consolidation, Organic Content, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed
Samples, and UU Strength Tests.

11/15-01/21 SP NOS. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / MACARTHUR
INTERCHANGE COMPLETION PHASE 2, ROUTE US 90-Z: Jefferson Parish, LA. Laboratory Technician Assisted with completion of a comprehensive
laboratory testing program that included Atterberg Limits, Moisture Content and Visual Classification, Fines Content, Sieve Analysis, Triaxial Permeability
(constant head), Conventional Incremental Consolidation, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU Strength Tests.

04/14-03/22 SP NO. H.004435 / 1-12 TO BUSH SEGMENT 2, LA 3241: St. Tammany Parish, LA. Laboratory Technician. Assisted with completion of a comprehensive
laboratory testing program that included Atterberg Limits, Moisture Content, Visual Classification, Fines Content, Gradation Analysis, Triaxial Permeability
(constant head), Conventional Incremental Consolidation, Organic Content, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU
Strength Tests.

04/14-05/18 SP NO. H.004113 / I-12 TO BUSH SEGMENT 3, LA HWY. 3241 (LA 435 TO LA 40 / 41): St. Tammany Parish, LA. Laboratory Technician Assisted with
completion of a comprehensive laboratory testing program that included Atterberg Limits, Moisture Content and Visual Classification, Fines Content, Sieve
Analysis, Triaxial Permeability (constant head), Conventional Incremental Consolidation, Unit Weight, Particle Size Analysis (Hydrometer), and UU Strength
Tests.

10/09-Ongoing SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vicksburg, MS. Laboratory Manager. Assisted with completion of a comprehensive
laboratory testing program that included Atterberg Limits, Moisture Content, Visual Classification, Fines Content, Gradation Analysis, Triaxial Permeability
(constant head), Conventional Incremental Consolidation, Organic Content, Particle Size Analysis (Hydrometer), Unit Weight of Undisturbed Samples, and UU
Strength Tests.
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Firm employed by: Ardaman & Associates, Inc.

Chae Hrenyk | Materials Testing Years of relevant experience with this employer 18
Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization n/a Year registered n/a
Active reg number / state / exp date Certified NHI Drilled Shaft Inspector Discipline
n/a

Contract role(s) / brief description of responsibilities:
Mr. Hrenyk will be providing materials testing for construction support.
Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in

(mm/yy-mm/yy) the applicable MPR(s).

Mr. Hrenyk is the Construction Materials Testing (CMT) Manager in the Baton Rouge office with 18 years of field and laboratory experience. He has performed construction materials testing, QA
inspections, and pile monitoring, including PDA, pile logging, and vibration monitoring, as well as drilled shaft construction inspection. He is skilled in geotechnical instrumentation installation
and monitoring, field resistivity imaging, and conducting field testing. Mr. Hrenyk trains and supervises all field technicians and serves as client coordinator, communicating field data to clients
and engineers. He is certified in drilled shaft installation inspection and experienced with LADOTD project testing and data submission. Additionally, he manages CMT Laboratory certifications,
equipment maintenance, technician training, documentation, and agency inspections under AMRL, CCRL, USACE, and LDEQ standards.

03/25-0ngoing SP NOs. H.016313.5, H.016314.5, H.016315.5, H.016316.5, H.016317.5, H.016318.5, H.016319.5, H.016320.5, H.016325.5 / CULVERT REPLACEMENTS:
Rapides, Richland, Vernon, Winn, Evangeline, Jackson, St. Landry Parishes, LA. CMT Laboratory Manager. The project consisted of geotechnical field
investigations throughout Louisiana consisting of ten soil borings to depths ranging from 100 to 120 feet, associated laboratory testing, and reporting for new box culvert
structures. Mr. Hrenyk assisted with overseeing the laboratory testing program in accordance with LADOTD guidelines.

03/24-Ongoing FACILITY PLANNING AND CONTROL/LSU NEW SCIENCE COMPLEX: East Baton Rouge, LA: CMT Manager. The project consists of the construction of a new
science building at LSU. Mr. Hrenyk oversaw and managed all of Ardaman’s scope of work which includes soil and concrete inspection and testing, rebar inspection,
auger cast-in-place installation and load testing program, and overview of welding inspections.

07/21-01/22 SP NO. H.003931 / 1-10 CALCASIEU RIVER BRIDGE: Calcasieu Parish, LA. Senior Field Technician. Ardaman’s scope of work consisted of

coordination of fieldwork including 37 deep soil borings, 39 ECPTs and 13 electrical resistivity (ER) geophysical survey transects. This project consisted of obtaining
preliminary geotechnical data under an extremely strict deadline to be used in the design phase of a project that will consist of replacing the existing 10 Calcasieu River
Bridge with a new structure and improvements to |-10 near the I-210 interchange and various other interchanges including entrances, exits and service roads. Mr. Hrenyk
assisted in completing the ER surveys.
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Firm employed by: Ardaman & Associates, Inc.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

09/20-12/25

SP NO. H.013897 / COLLEGE DR FLYOVER RAMP 10 / I-12: Baton Rouge Parish, LA. CMT Laboratory Manager. Ardaman’s scope consists of review
and acceptance of all geotechnical services including technical design reports, field documentation, drawings, and RFI’s for the construction of a flyover ramp
on -10. In addition, Ardaman performs acceptance verification sampling and testing during the construction for soils and concrete. Mr. Hrenyk assisted in
review of all acceptance verification sampling and testing during construction and oversaw the input of the data results into LIMS as required by LADOTD.

10/18.06/21

SP NO. H.000263 / CHEF MENTEUR PASS BRIDGE & APPROACH: Orleans Parish, LA. Senior Field Technician. Ardaman'’s scope of work for this project
consisted of an extensive field investigation program which included 37 deep soil borings, including borings over 200 feet in over 80 feet deep flow water, a
laboratory testing program to provide geotechnical characterization data for use in design of deep foundations and embankments, an electrical resistivity (ER)
geophysical survey transects testing program, and a data report. Mr. Hrenyk assisted with completion of the ER surveys.

10/18-11/21

SP NO. H.003370 / I-220 / 1-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier Parish, LA.
Construction Monitoring Inspector. Mr. Hrenyk helped oversee the installation of driven piles, drilled shafts and helped perform PDA testing and static load
tests. He oversaw large diameter drilled shaft installation and bi-directional O-cell testing.

06/18-Ongoing

SP NO. H.004791 / DESIGN SUPPORT SERVICES LA 23 BELLE CHASSE BRIDGE AND TUNNEL: Plaquemine Parish, LA. CMT Laboratory Manager.
Ardaman’s scope consists of review and acceptance of all geotechnical services including technical design reports, field documentation, drawings, and RFI's for
the P3 Project consisting of replacing the Belle Chasse bridge and tunnel. In addition, Ardaman performs acceptance verification sampling and testing during
the construction for soils and concrete. Mr. Hrenyk assisted in review of all acceptance verification sampling and testing during construction and oversaw the
input of the data results into LIMS as required by LADOTD.

10/15-Ongoing

SP NO. H.013579 / PECUE LANE 10 INTERCHANGE: East Baton Rouge Parish, LA Construction Monitoring Inspector. Assisted in performing PDA
testing and pile logging for the pre-cast pre-stressed concrete (PCC) piles and steel pipe piles driven for the |-10 Interchange bridge.

10/09-Ongoing

SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vickshurg, MS. Senior Field Technician. Mr. Hrenyk assisted with many

aspects of this multi-million-dollar, highly technical project consisting of investigating the movement of the |-20 Bridge in Vicksburg, Mississippi. Ardaman
managed a comprehensive laboratory testing program and refined a geotechnical site characterization for the bank/bluff where there was evidence of shifting
creating movement in the bridge structure. He was instrumental in designing and installing the geotechnical instrumentation for this project including vibrating
wire piezometers, Casagrande type piezometers, In-place inclinometers, SAA inclinometers, and traditional inclinometers. Currently, he is assisting with a
phase of the project that includes upgrading the entire instrumentation communication system and will be monitoring this system continuously.

Iy u
Prime consultant name: Volkert, Inc. A Al'daman
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Firm employed by: Ardaman & Associates, Inc.

Keith Harper | Materials Testing Years of relevant experience with this employer 13

Years of relevant experience with other employer(s) 0

m Ardaman| Degree(s) / Years / Specialization | /2 Year registered n/a

ACI Aggregate Base Testing Technician, ACl Concrete Field-Testing Techni- Discipline
cian - Grade 1;ACI Aggregate Testing Technician - Level 1, ACI Concrete
Strength Testing Technician; ACI Concrete Laboratory Testing Technician n/a
- Level 1, Certified Nuclear Density Gauge Operator, Certified Radiation
Safety Officer

Active reg number / state / exp date

Contract role(s) / brief description of responsibilities:
Mr. Harper will be providing materials testing for construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Harper has been performing construction quality assurance inspections since 2013 with Ardaman for industrial, commercial, and environmental clients. He has performed various sampling,
testing, and inspection procedures on soils, concrete, and aggregate as well as data collection for various types of monitoring instrumentation for more than 12 years. Mr. Harper's expertise in
the technical aspects of quality control testing, related sampling and analysis and maintaining the instrumentation program afford him the ability to effectively communicate between Ardaman’s
technical staff, field personnel, and clients. He has served as Senior Engineering Technician on numerous projects where he provided QC testing services, documentation and communications to
design, technical review, construction and client representatives.

09/20-12/25

SP NO. H.013897 / COLLEGE DR FLYOVER RAMP 10 / I-12: Baton Rouge Parish, LA. Senior Technician. Ardaman’s scope consists of review and acceptance of
all geotechnical services including technical design reports, field documentation, drawings, and RFI's for the construction of a flyover ramp on I-10. In addition, Ardaman
performs acceptance verification sampling and testing during the construction for soils and concrete.

02/20-Ongoing

SP NO. H.004791 / DESIGN SUPPORT SERVICES LA 23, BELLE CHASSE BRIDGE & TUNNEL: Plaquemine Parish, LA. Senior Technician. Ardaman'’s scope
consists of review and acceptance of all geotechnical services including technical design reports, field documentation, drawings, and RFI's for the P3 Project consisting of
replacing the Belle Chasse bridge and tunnel. In addition, Ardaman performs acceptance verification sampling and testing during the construction for soils and concrete.
Mr. Harper assisted in review and acceptance of geotechnical services as well as quality control and review of all acceptance verification sampling and testing during
construction.

2013-Ongoing

VARIOUS RESIDENTIAL CONSTRUCTION PROJECTS: Various Sites in Louisiana. Senior Technician. Ardaman performs multiple projects for residential construction
every year providing inspection and testing of soil subgrade for residential foundations including density by nuclear gauge. Mr. Harper has completed numerous of these
type of projects for over 12 years.

Iy u
Prime consultant name: Volkert, Inc. A Al'daman
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Firm employed by: Ardaman & Associates, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
02/22-Ongoing MOSAIC FERTILIZER, LLC UNCLE SAM PLANT, STACK 4 SLOPE CLOSURE CONSTRUCTION. Senior Technician. Ardaman is providing quality assurance/

quality control field and laboratory inspection and testing services for construction of the expansion of an existing phosphogypsum stack. Mr. Harper
provided field and laboratory testing services of soil and phosphogypsum as well as inspection and sampling of HDPE liner for this project.

02/24-10/26 LSU NEW SCIENCE COMPLEX: Baton Rouge, Louisiana. Senior Technician. Ardaman provided quality assurance/quality control field and laboratory
inspection and testing services for a construction project including construction of a new science complex at LSU. Mr. Harper performed density tests by
nuclear gauge along with field inspection of various construction activities including demolition and deep and shallow foundation installation. Mr. Harper also
performed various concrete field and laboratory testing for this project.

12/24-Ongoing SABINE PARISH SANITARY LANDFILL: Zwolle, Louisiana. Senior Technician. Ardaman is providing construction quality assurance inspection and testing
for construction of two new cells at Sabine Parish Sanitary Landfill. Mr. Harper has performed many density tests by nuclear gauge along with inspection
services and other laboratory tests on this project.

06/25-0ngoing ELAYNE HUNT CORRECTIONAL CENTER: St. Gabriel, Louisiana. Senior Technician. Ardaman provided quality assurance/quality control field and
laboratory inspection and testing services for a construction project including refurbish and repairs to the wastewater system at Elayn Hunt Correctional
Center. Mr. Harper performed density tests by nuclear gauge along with inspection and various concrete field and laboratory tests on this project.

= T 37
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Firm employed by: Volkert, Inc.

Reginald Jeter, PE, CFM | CPM [Schedule Review) Years of relevant experience with this employer 10
Years of relevant experience with other employer(s) 25
Degree(s) / Years / Specialization | MS 11984 | Civil Engineering Year registered 1989
BS | 1981 Civil Engineering
Active registration number / state / 23259 LA | 09/30/2027 Discipline Civil
expiration date

Contract role(s) / brief description of responsibilities:
Mr. Jeter will be providing CPM (Scheduling Review) services.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) time years of experience specified in the applicable MPR(s).

Mr. Jeter joined Volkert in 2016 and has over 35 years experience in the highway and heavy construction industry a chief estimator, scheduler and an engineer for projects ranging in size

from $3,500.00 to $56 million. He has estimated most facets of construction, including: Clearing and grubbing; Demolition and removals; Earth- work; Erosion control; Base courses and soil
stabilization; Asphalt pavement; Asphalt milling; Concrete pavement; Storm drainage including pipe, box culverts and drainage structures; Riprap and revetment; Walks, drives, incidental concrete
paving, curb & curb and gutter; Seeding, fertilizing and mulching; Erosion control systems; Temporary detour roads and bridges; Bedding material; Construction layout; Structural excavation;
Sheet piles; Driven piles; Structural concrete including headwalls, retaining walls, bridges (pile caps, decks, barrier rail and approach slabs), cast in place box culverts. Bridge estimating includes
widening and rehabilitation of pre-stressed concrete girder bridges. He has been in the consulting business specializing in CPM scheduling by utilizing Primavera projects exclusively including the
current version of P6. His use of P6 dates back to 2011. He also has served as Assistant Professor at Louisiana Tech University in the Civil Engineering Department from 1984 to 1987. He has
been the Professional-in-Residence at Louisiana Tech since December 2015. As required by this project, Mr. Jeter has over ten years of experience with contractor style estimating (he currently
has almost twenty years). He has local knowledge of labor; equipment and the materials market and construction means and methods. His estimation experience combined with his teaching
experience covers both rehabilitation and widening of pre-stressed concrete brides and steel plate girder structures.

09/21-09/31 (est.) | 1-10 Widening CMAR: LA 415 to Essen Lane, Baton Rouge, LA. |-10 was improved through widening and reconstruction of the mainline from 3 to 4 lanes in each
direction, including bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening, and auxiliary lane(s) from LA 415 to Essen Lane on 10
and I-12. The |-10 Corridor included two Phases. Phase | included the limits of W. of Washington St. to Essen Lane on I-10 and I-12, and Phase Il included the limits of LA
415 to W. of Washington St. Phase | was constructed in Segments. The first Segment (“CMAR Segment 01") included the limits of W. of Washington St. to Perkins On/Off
Ramps. Subsequent Phase | Segments were identified as design progress throughout Phase | design. Volkert performed CE&I services and acted as the project engineer
on the project for the Louisiana LADOTD. Phase | Segment | is being constructed under multiple Early Work Packages (EWP’s).

05/23-05/28 (est.) | Jimmie Davis Bridge (LA511) (HBI) (Owner Verification Services). Volkert will be responsible for providing all engineering design and construction support
services including implementation of the Construction Quality Assurance Manual and Document Control. As the Owner Verification firm, Volkert will provide guidance and
support to the LADOTD Project Manager prior to and during reviews, develop review comments, attend project meetings, ensure that the DB contractor adheres to their
contract, and address other assignments as directed. Volkert will verify that all the DB Contractor submittals (i.e., Safety Plan; FAA permits; US Coast Guard Permits;
USACE permits; Quality Manual; etc.) conform with the DB Contractor contract documents (Final RFP) and that all required meetings (i.e., Pre-Work Conference; Design
Mobilization meeting; Site Mobilization meeting; Progress Meetings; Design Reviews, etc.) are held and meeting minutes are taken. During Construction, Volkert staff will
provide QA inspection oversite in the field and review all material certifications and work to verify DB Contract Documents are met.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
06/20 - 06/26 (est.)

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemine Parish (LADOTD). Mr. Jeter serves in a CPM review role for the Belle
Chasse Bridge and Tunnel Improvements. Volkert provides engineering design and construction support services, including implementation of the
Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel
and Judge Perez Lift Bridge with a new toll bridge. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD
Project Manager during reviews, develops review comments, attends project meetings, ensures the P3 team adheres to contract requirements, and performs
additional assignments as directed.

02/20-07/20 I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (LADOTD) | Mr. Jeter reviewed full CPM for Task Orders
3 & 4 which allows Volkert to provide procurement and project oversight and acceptance for both design and construction for the |-10 Design-Build project
from Highland Road in East Baton Rouge Parish to LA 73 in Ascension Parish $72M Design-Build project. This project consists of upgrading a portion of -10
in East Baton Rouge and Ascension Parish to a six-lane controlled access facility including construction of a new six-lane I-10 overpass at Highland Road. |
State Contract No. 4400004915 TO 3 & 4, S.P. No. H.009250.

06/18 - 03/19 US 90 (149 South) Albertson Parkway to Ambassador Caffery Design-Build, Lafayette Parish, LA (LADOTD) | Mr. Jeter is serving as CPM
Review Engineer for the OVF on Task Order 6 which allows Volkert to provide project oversight and acceptance for both design and construction for the US
90(I-49South) Albertson Parkway to Ambassador Caffery Design-Build Project in Lafayette Parish. Volkert's Baton Rouge office is responsible for all project
oversight for the Design and Construction on this $57M Design-Build Project. This project consists of upgrading a portion of US 90 in Lafayette Parish to a
six-lane controlled access facility. | State Contract No. 4400004915 TO 6, S.P. No. H.010620.

12/17-12/20 Causeway Shoulder Bay Design, Jefferson and St. Tammany Parishes, LA (Greater New Orleans Expressway Commission) | Mr. Jeter was
responsible for conducting independent cost estimating on this project. Volkert was selected to design essential and long-awaited shoulder additions. The
bridge shoulders, comprising 12 “shoulder bays,” will provide a safe space for disabled vehicles to pull over out of traffic. They will also increase safety for
motorists and emergency personnel in the event of a crash. This project was executed using the CMAR alternative delivery method, a first for the State of
Louisiana.

05/19-12/21 1-220/1-20 Interchange Improvements to BAFB Access Design-Build, Bossier Parish, LA (LADOTD) | Mr. Jeter is reviewing the CPM schedule for
Volkert's team on this $71.8M Design-Build project. The I-220/1-20 Interchange Improvement and Barksdale Air Force Base (BAFB) Access project in Bossier
Parish consists of the extension of I-220 to the south over I-20 as a limited access 4-lane arterial to a new terminus on BAFB and includes construction of
four interchange ramps providing interchange connectivity for the new access road. The project includes the construction of two sets of bridge structures, one
set for the |-20 over pass and the second set for the over- pass of the KCS RR. The project terminus will tie to a BAFB roadway project creating a new access
location for the base. | State Contract No. 4400016173, S.P. No. H.003370.6.

Prime consultant name: Volkert, Inc.




Firm employed hy: Volkert, Inc.

Randy Denmon, PE, PLS | Survey Years of relevant experience with this employer
Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. Mathematics, 1992 Year registered 1996
M.S. Civil Engineering, 1996 2001
Active registration number / state / expiration date 4798 | LAPLS | 3/31/2027 Discipline Sf-‘ wey
29390 | LAPE | 3/31/2027 Civil
Contract role(s) / brief description of responsibilities:
Mr. Denmon will provide survey services.
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified

(mm/yy-mm/yy) in the applicable MPR(s).

Mr. Denmon has over 32 years' experience in civil engineering/construction management and land surveying, primarily as a Public Works and Flood Control Engineer. Mr. Denmon is a registered Civil Engineer
and Surveyor in the State of Louisiana. Mr. Denmon has vast experience working on Water Resource, Flood Control, and Transportation projects, and well as Surveying. His experience includes: hydraulic design,
construction management, analysis of water supply structures, watershed and stream modeling, and flood mapping. In his career, Mr. Denmon has been the lead engineer in flood mapping or stream modeling
projects on over 50 major, named watersheds in Louisiana for such clients as: La. Department of Transportation, and other State Agencies, Watershed and Lake Districts, and many local governments. He has
also managed dozens of roadway projects for the DOTD and local governments. He is a certified DOTD Project Manager. Mr. Denmon has extensive experience with Microstation, AutoCAD, Intergraph, and Bentley
computer aided design applications, and the US Army Corps of Engineers” HEC-RAS and HMS hydrologic modeling programs.

12/21-1/23 IDIQ Contract for Louisiana Watershed Initiative (LWI) Modeling Contract, Region 3, DOTD, State Contract No. 4400017069. Sub to Wood for topographic
surveying on streams and bridges. Four Task Orders for $1,426,244. Surveyor in charge of all survey work.

04/20 - Ongoing Retainer Contract For Dam Inspection and Related Engineering of State Regulated Dams, LADOTD Surveying, Field inspection and dam safety reports for State
regulated dams. Work includes topographic surveying and H&H modeling of dams, lakes and discharge channels, and field inspection reports with the LADOTD's Terraflex
software. Final stamped reports of all inspections submitted to the LADOTD.

10/17-02/23 Retainer Contract for Dam Inspection and Related Engineering, of State-Regulated Dams, Statewide. Project Manager for Surveying, Field inspection and
dam safety reports for State regulated dams. Work includes topographic surveying and H&H modeling of dams, lakes and discharge channels, and field inspection
reports with the LADOTD’s GeoCortex software. Final stamped reports of all inspections submitted to the LADOTD.

06/05-07/11 Statewide Dam Breach Analysis (Statewide, LA). Dam Breach Analysis and Emergency Action Plans (EAP) on 20 dams owned or regulated by the State of Louisiana.
Work included downstream basin, bridge, and dam surveys on selected dams, the construction of HEC-RAS computer models to model dam breaches, production of final
reports, dam hazard level classifications, flood inundation maps, and EAP's.

01/06-01/08 Cross Lake Erosion Repairs, Project Manager. Work included: 1) Erosion repair that included underwater concrete and riprap, 2) the completion of an Emergency
Action Plan in accordance with LADOTD dam safety regulations; 3) final design, bidding, and award for the clearing and grubbing of the dam; 4) detailed field surveys

of the dam; and 5) a full geotechnical analysis of the dam that included 26 borings, lab analysis, the installation of 6 piezometers, groundwater investigation, stability
analysis, through seepage analysis, underseepage analysis, and recommendations for corrective measures for the dam.

Prime consultant name: Volkert, Inc.




Firm employed hy: Volkert, Inc.

Steven Caruso | Office Manager/Document Control Years of relevant experience with this employer

Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization BA | 2000 | Communications Year registered n/a

Active registration number / state / expiration date n/a Discipline n/a

Contract role(s) / brief description of responsibilities:
Mr. Caruso will be providing office management and document control services.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) in the applicable MPR(s).

Mr. Caruso is a seasoned construction management professional with expertise in litigation support, builder's risk claim analysis, and government relief projects. Since 2016, he has consulted on
commercial construction disputes, organizing and analyzing discovery materials such as contracts, design drawings, and financial documentation. As a Construction Manager for Atlas Elevation
Group, he oversaw programs like the New Jersey RREM Program for Superstorm Sandy relief and the CDBG Hurricane Isaac Relief Program, ensuring compliance with permitting, scheduling, and
project close-out requirements. Earlier roles in maritime operations honed his leadership and safety management skills, further strengthening his multifaceted expertise.

05/23-06/26 (est.) | Jimmie Davis Bridge (LA511) (HBI) (Owner Verification Services). Volkert will be responsible for providing all engineering design and construction support

services including implementation of the Construction Quality Assurance Manual and Document Control. As the Owner Verification firm, Volkert will provide guidance and
support to the LADOTD Project Manager prior to and during reviews, develop review comments, attend project meetings, ensure that the DB contractor adheres to their
contract, and address other assignments as directed. Volkert will verify that all the DB Contractor submittals (i.e., Safety Plan; FAA permits; US Coast Guard Permits;
USACE permits; Quality Manual; etc.) conform with the DB Contractor contract documents (Final RFP) and that all required meetings (i.e., Pre-Work Conference; Design
Mobilization meeting; Site Mobilization meeting; Progress Meetings; Design Reviews, etc.) are held and meeting minutes are taken. During Construction, Volkert staff will
provide QA inspection oversite in the field and review all material certifications and work to verify DB Contract Documents are met. Mr. Caruso provides document control
services for all aspects of this Design-Build project from pre-construction services through construction. He documents and tracks the flow of construction documents to
facilitate timely document reviews.

08/25-08/26 (est.) | City of New Orleans, CARI Group 5. Lead professional engineering services for the City of New Orleans under a FEMA-funded infrastructure program, providing
construction administration and resident inspection for multiple roadway and drainage improvement projects (RR405 NOFOG Group 5). Manage project delivery from pre-
construction through closeout, including contractor coordination, schedule and submittal review, compliance oversight, field inspections, and stakeholder communication.
Oversee quality assurance, documentation, and regulatory adherence (including DBE requirements), while supporting timely execution of critical public works
improvements and ensuring alignment with city standards and federal funding guidelines. Mr. Caruso assists in Document Control of RFI's, Submittals, and Daily Reports.

02/20-06/26 (est) | LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD). Mr. Caruso serves in a Document Control role for the Owner
Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert provides engineering design and construction support services, including implementation
of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel and
Judge Perez Lift Bridge with a new toll bridge. Responsibilities include development of construction plans, bridge replacement plans, tunnel decommissioning plans, and
operations and maintenance (0&M) plans. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD Project Manager during
reviews, develops review comments, attends project meetings, ensures the P3 team adheres to contract requirements, and performs additional assignments as directed.
S.P. No. H.004791.6.

Prime consultant name: Volkert, Inc. VOLKERT




Firm employed by: Volkert, Inc.

Cindy Henry I Office Manager/Document Control Years of relevant experience with this employer

Years of relevant experience with other employer(s) 20
Degree(s) / Years / Specialization BS | 1999 | General Studies Year registered n/a
Active registration number / state / expirationdate | /@ Discipline n/a

Ms. Henry will will be providing office management and document control services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

10/20 - present

H.013897.6 College Drive Flyover Ramp 10/l-12 West, Route: I-10 and 12, East Baton Rouge Parish. LADOTD. Volkert's role in this project was De-
sign-Build Owner Verification. Ms. Henry worked directly with the Volkert and the Design-Builder's staff in communicating “ball in court” status of documentation (re-
ports, plans, shop drawings, RFls, NCRs, design exceptions, schedules, etc.) She was responsible for entering Estimates, Change Orders and Sample IDs into SiteMan-
ager. Other duties included Audits and review of Certified Pay in AASHTOWare.

02/13 - 06/18

Design-Build Construction Inspection and Quality Assurance, Statewide, Louisiana. LADOTD. Five-year retainer contract including project initiation, de-
sign-build procurement services, contract administration and management, design and construction quality acceptance (owner verification), CE&I, partnering, public
information support, document control, and dispute resolution. Design Build Procurement Support Services. As Administrative Assistant, Ms. Henry was member of the
procurement team responsible for assisting in the preparation and distribution of documents to the proposers. She provided administrative duties for the LADOTD and
Michael Baker Project Managers. Design-Build Project, US 90 (I-49 South) Albertson’s Parkway to Ambassador Caffery in Lafayette Parish. As Administrative Assis-

tant, Ms. Henry's responsibilities included document control and design related administrative services including clerical support to LADOTD's project manager. Also
responsible for the organization and distribution of incoming and outgoing documents, maintaining project files, coordination with the Design-Builder and Design Project
Manager to ensure that documents were received, and review comments were submitted in a timely manner for scheduled Design Reviews.

04/09 - 02/14

IDIQ Federal Economic Stimulus Package Funds, Design-Build Project Delivery, Statewide, Louisiana. Louisiana Department of Transportation and
Development. Michael Baker's role in this project was to develop the procurement documents necessary to obtain proposals from design-build teams, assist in the
evaluations of proposals, assist with executing the design-build contract with the successful design-build team, assist with the administration of the design build con-
tracts, CE&l, partnering, public information support, document control and dispute resolution.

Task Order 1: H.002877: (SP#424-04-0032) US90 Interchange at LA85 Design-Build Project, Iberia Parish.

Task Order 2: H.003419: (SP#454-01-0047) |-12 Widening Design-Build Project, East Baton Rouge and Livingston Parishes.

Task Order 3: H.003046:(SP#424-04-0032) Interstate 10 Widening Design-Build Project, East Baton Rouge Parish, Louisiana.

As a member of the procurement team for |-10, US90, and I-12 Design-Build projects, Ms. Henry was responsible for assisting in the preparation and distribution of doc-
uments to the proposers. Ms. Henry also provided administrative duties for the LADOTD & Michael Baker Project Managers for the |-10 and US90 Design-Build Projects.
Responsible for the organization and distribution of incoming and outgoing documents maintaining project files, coordination with the LA DOTD Project Manager and
Design-Builder to ensure that all documents were received, and review comments were submitted in a timely manner for scheduled Design Reviews.

Ms. Henry was the single point of contact for all documentation from the Design-Builder. She worked directly with the Design-Builder's staff in communicating “ball in
court” status of documentation (reports, plans, shop drawings, RFls, NCRs, design exceptions, schedules, etc.).

42

Prime consultant name: Volkert, Inc.




Firm employed by: Greenman-Pedersen, Inc.

Amanda Bankston | 0ffice Manager/Document Control Years of relevant experience with this employer 8
Years of relevant experience with other employer(s) 7

Degree(s) / Years / Specialization n/a Year registered n/a

Active registration number / state / LADOTD Specialty Areas in: Asphalt Pavement & Excava- Discipline

expiration date tion and Embankment n/a

Contract role(s) / brief description of responsibilities:
Ms. Bankston will be serving as office manager and document control specialist.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Ms. Bankston has 15 years of experience as Contract Support Specialist for GPI's Baton Rouge operations. Her primary responsibilities are to collect, review, and maintain project documentation
and records of a project to ensure compliance with State and Federal requirements and contract specifications including the review of contractor payrolls and EEO compliance. She is experienced
in the assembly of final LADOTD project documentation and has completed many project closeouts packages successfully on the first submittal. Ms. Bankston served as an Office Manager for
a LADOTD Project Engineer’s office from 2014 to 2018. Ms. Bankston is knowledgeable in Department procedures and methods, her experience includes the generation and review of partial
estimates in SiteManager, fuel, and asphalt adjustments, assembling sampling plans and 2059s, tracking material samples and tests, and maintaining stockpile payments.

12/2022-Present LADOTD - H.011965 - LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Ms. Bankston’s responsibilities include generating the monthly partial estimate,
reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager sample IDs for this project.
She also is assembling the final project documentation package and 2059 for LADOTD submittal.

12/2021-10/2023 Project H.010724 - Pecan Island Rd. over the Chenal, Pointe Coupee Parish, Ms. Bankston’s responsibilities include generating the monthly partial estimate,

reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager sample IDs for this project.

She also is assembling the final project documentation package and 2059 for LADOTD submittal.

10/2021-04/2024

H.010000 - US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, Ms. Bankston's responsibilities include checking over expense reports, monthly
invoices for LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this project.

Prime consultant name: Volkert, Inc.

43



Firm employed by: GPI, Inc.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

9/2021-04/2024

H.003370 - 1-20/1220 Interchange Improvements and Barksdale AFB Access Design-Build, Bossier Parish Ms. Bankston's responsibilities include
checking over expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this
project.

08/2018-07/2021

H.012343-Sunshine Bridge Phase Il Ms. Bankston's responsibilities include generating the monthly partial estimate, monthly invoices for LADOTD, and
checking over monthly expense reports. She also is assembling the final project documentation package and 2059 for LADOTD submittal.

08/2018-07/2022

H.002281-Bayou Sara Bridge Rehab Ms. Bankston’s responsibilities include generating the monthly partial estimate, reviewing contractor payrolls,
monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager sample IDs for this project. She also is
assembling the final project documentation package and 2059 for LADOTD submittal.

10/2018-04/2019

H.012343 - CHANGE ORDER 3 - LA 70. Emergency Repairs to Sunshine Bridge, St. James Parish, Office Manager (10/18 - 4/19). This
emergency repair project to the Sunshine Bridge was added by change order to the H.012343 Project. The bridge main span was critically damaged by an
allision of a passing river vessel to the lower truss chord requiring the full closure of the bridge to vehicular traffic. Duties included review and organization
of force account records including daily inspection records, material reports, invoices, and other related documentation and has assisted the DOTD legal
counsel in assembling, summarizing, and submitting repair documentation. Client: LADOTD. Contact: Scott Lobell, (225) 675-5320.

01/2019-06/2020

H.011484- US 80: Texas Street Bridge Ms. Bankston's responsibilities include checking over expense reports, monthly invoices for LADOTD, and
organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this project.

05/2015-06/2016

H.010598- Derrick Road Bridge, Office Manager (DOTD). Ms. Bankston's responsibilities included setting up the preconstruction meeting and project
packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate as well as reviewed contractor
payrolls. Assisted in the 2059 being completed and turned in for approval. Completed the final estimate and the final change order. Assembled and delivered
the final project package needed for Construction Audit including all the original signed change orders, correspondence, signed As-builts, 2059, field books,
and any job specific documents for the project.

10/2015-10/2017

H.010653- LA 986 Sidewalks, Office Manager (DOTD). Ms. Bankston’s responsibilities included setting up the preconstruction meeting and project
packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate as well as reviewed contractor
payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final estimate and the final change order. Assembled and delivered
the final project package needed for Construction Audit including all the original signed change orders, correspondence, signed As-builts, 2059, field books,
and any job specific documents for the project.
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Contract role(s) / brief description of responsibilities:
Mr. Ricca will be providing Project Engineer and Resident Engineer services. Mr. Ricca fulfills Minimum Personnel Requirements #4.

Firm employed hy: Volkert, Inc.

Michael Ricca, PE | Project Engineer/Resident Engineer Years of relevant experience with this employer

Years of relevant experience with other employer(s) 35
Degree(s) / Years / Specialization BS | Civil Engineering | 1983 Year registered 1991
Active registration number / state / expiration date 24198 | LA | 09/30/2027 Discipline Civil

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
in the applicable MPR(s).

Mr. Ricca joined Volkert in 2019 after a lengthy career with the LADOTD. He was brought in to assist Volkert's Owner Verification teams with project administration in a deputy project manager
capacity. Mr. Ricca brings over 30 years of experience with the Louisiana Department of Transportation and Development, serving in roles ranging from Field Engineer to statewide Road
Systems and Bridge Construction Engineer. He has led construction oversight, contract administration, and technical support for major roadway and bridge projects, including I-49, while
managing complex design reviews, dispute resolution, and statewide construction programs.

09/20 - 06/26 (est)

Owner Verification Services for College Drive Flyover Ramp (l-10/1-12 west) in East Baton Rouge Parish for the Louisiana Department of Transportation
and Development (DOTD). Mr. Ricca is the Project Engineer. The project consisted of modifying the |-10 West/College Drive exit into separate |-12 West and I-10 West
exits. Motorists traveling westbound on I-12 exit to College Drive between the I-12 West/I-10 East ramp and the I-12 West/I-10 West merge. Motorists traveling west-
bound on I-10 exit to College Drive between Essen Lane and the F10 West/I-12 West merge to join the I-12 West/College Drive ramp creating a west bound two-lane
ramp parallel to and physically separated from I-10 West ending at College Drive. This project and three other significant infrastructure projects were funded through the
state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana. Volkert provided all necessary engineering
services as part of this Design-Build/Owner Verification project. This included design reviews for bridges, roads, hydraulics, electrical and ROW Acquisition efforts as well
as contract administration, scheduling, document control, and construction phase services.

05/19- 12/20

F10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (DOTD) | Mr. Ricca served in Project Administration for CE&I as part
of the Owner Verification Team (OVT). His duties included reviewing contract quantities, verifying material sampling, and compiling 2059 and final estimate information
for submittal to DOTD. The project consisted of upgrading a portion of I-10 in East Baton Rouge and Ascension Parish to a six-lane controlled access facility, including
construction of a new six-lane I-10 overpass at Highland Road. | State Contract No. 4400004915 TO 4, S.P. No. H.009250.

05/19 - 09/20

Retainer Contract for Design Build and Other Alternative Delivery Support Services Statewide, Louisiana for the Louisiana Department of Transporta-
tion and Development (DOTD) | Mr. Ricca served as a Construction Project Engineer focused on plan reviews, construction operations, material sampling and record
recordation as they relate to construction administration and field functions and claim/dispute resolution. The project consists of engineering and administration ser-
vices for project initiation, procurement, design and construction contract administration, project oversight and acceptance for both design and construction, develop-
ment of documents, polices, and procedures, as well as document control of Alternative Delivery projects (Design-Build, CMAR Risk, P3, etc.) and services for proposed
projects covered by this contract, as issued in task orders (TO). Volkert is required to execute a TO which shall specify the scope of engineering services, performance
time, and compensation. | State Contract No. 440000491 5 TOs 1& 2, S.P.No.H.009250.

Prime consultant name: Volkert, Inc. VOLKERT




Firm employed hy: Volkert, Inc.

Jessica Miles, PE | Project Engineer/Resident Engineer/Mechanical Construction Years of relevant experience with this employer

Years of relevant experience with other employer(s) 30
Degree(s) / Years / Specialization BS | 1986 | Civil Engineering Year registered 1999
Active registration number / state / expiration date 28743 | LA | 03/31/2026 Discipline Civil

Contract role(s) / brief description of responsibilities:
Ms. Miles will be providing Project Engineer and Resident Engineer services. Ms. Miles fulfills Minimum Personnel Requirements #4.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Ms. Miles has estimated road and bridge projects, actively managed construction projects in Louisiana as a contractor and prepared CPM schedules in Primavera P3 and P6 since 1999. The
firm size was 250 employees with $70-80 million annual revenue, averaging 12-15 active projects a year. As part of this position, she was active in preparing several Design Build proposals,
estimates and schedules. She worked as a Construction Support Engineer on a support contract to LADOTD Construction Division reviewing and recommending CPMs submitted on construc-
tion projects from 2002-2005. Ms. Miles was an employee for the State of Florida for 12 years and provided direct supervision of construction engineering and inspection firms and provided
department oversight on CE&I construction projects including schedule reviews. She has worked in HCSS estimating software for 9 years and Primavera for 17 years. Ms. Miles is familiar with
working with the Department and worked on many LADOTD projects in a managerial position. She is familiar with standard construction practices, means and methods and has had experience
with public relations on sensitive construction projects.Ms. Miles' certifications include: ATSSA Traffic Control Flagger, ATSSA Traffic Control Supervisor, ATSSA Traffic Control Technician.

03/25 - ongoing

1-10 Widening CMAR: LA 415 to Essen Lane, Baton Rouge, LA. Ms. Miles serves as Project Engineer overseeing all aspect sof construction including, road and
bridge construction and ITS implementation. I-10 was improved through widening and reconstruction of the mainline from 3 to 4 lanes in each direction, including
bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening, and auxiliary lane(s) from LA 415 to Essen Lane on |-10 and I-12. The
[-10 Corridor included two Phases. Phase | included the limits of W. of Washington St. to Essen Lane on F10 and |-12, and Phase Il included the limits of LA 415 to W.
of Washington St. Phase | was constructed in Segments. The first Segment (“CMAR Segment 01") included the limits of W. of Washington St. to Perkins On/Off Ramps.
Subsequent Phase | Segments were identified as design progress throughout Phase | design. Volkert performed CE&I services and acted as the project engineer on the
project for the Louisiana LADOTD. Phase | Segment | is being constructed under multiple Early Work Packages (EWP's).

03/24-03/25

LA 1, Leeville to Golden Meadow - Lafourche Parish. Ms. Miles served as Project Engineer. New 9-mile bridge over water with top-down construction. Included in
this project is a one-mile-high rise section over Bolinger Canal in Leeville, roadway tie in, new approaches, ITS system, levee T Wall, pile driving, footings, precast caps, CIP
decks, in an environmentally sensitive area.

12/21-05/23

SR 45 (US 41) from S. of Payne Street to N. of Rio Villa Drive; SR 776 From Pinedale Dr to Myakka Bridge. Ms. Miles served as Project Engineer. The SR 45
(US 41) project is 4.11 miles of 4 lane divided highway roadway with 2 existing signalized intersections, a walking/cycling trail, multiple areas of landscape medians, and
multiple residential and commercial driveways within the project limits. The SR 776 project is 1.9 miles in length, four lanes divided highway including sidewalks on both
sides of the road, bicycle paths on both sides of the roadway and two signalized intersections. Work consists of mill and resurfacing, widening, signalization, lighting, side-
walks, median reconstruction, drainage, and bridge joint replacements.
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Prime consultant name: Volkert, Inc.
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Firm employed by: Volkert, Inc.

Gordon Nelson, PE | Project Engineer/Resident Engineer/D0TD Liason Years of relevant experience with this employer 9
Years of relevant experience with other employer(s) 45
Degree(s) / Years / Specialization MS 1986 | Civil Engineering Year registered 1982

BS | 1976 Civil Engineering
AS | 1974 Civil Engineering Technology

l Active registration number / state / expiration date 19880 | LA | 03/31/2027 Discipline Civil

Contract role(s) / brief description of responsibilities:
Mr. Nelson will be providing Project Engineer and Resident Engineer services. Mr. Nelson fulfills Minimum Personnel Requirements #5.

Experience dates
(mm/yy-mm/yy)

"o nou

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

With over 45 years of civil transportation experience, Mr. Nelson has extensive experience in Design-Build projects and conflict resolution in order to move projects forward. Prior to joining Volkert,
Mr. Nelson worked for LADOTD for 28 years and another consulting firm for 7.5 years. He also worked for FHWA from 4 years, prior to joining LADOTD. He is proficient with the following software
applications used for LADOTD, Site Manager, Site Manager Materials, AASHTOWare Project, ProjectWise and LAPAVE.

05/23 - ongoing

Jimmie Davis Bridge (LA511) (HBI) (Owner Verification Services). Mr. Nelson serves as Project Manager. Volkert is responsible for providing all engineering design
and construction support services, including implementation of the Construction Quality Assurance Manual and Document Control. As the Owner Verification firm, Volkert
is providing guidance and support to the DOTD Project Manager prior to and during reviews, develop review comments, attend project meetings, ensure that the DB
contractor adheres to their contract, and address other assignments as directed. Volkert is verifying that all the DB Contractor submittals (i.e., Safety Plan; FAA permits;
US Coast Guard Permits; USACE permits; Quality Manual; etc.) conform with the DB Contractor contract documents (Final RFP) and that all required meetings (i.e., Pre-
Work Conference; Design Mobilization meeting; Site Mobilization meeting; Progress Meetings; Design Reviews, etc.) are held and meeting minutes are taken. During
Construction, Volkert staff provides QA inspection oversite in the field and review all material certifications and work to verify DB Contract Documents are met.

06/20 - 06/26 (est.)

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemine Parish (LADOTD). Mr. Nelson serves as Project Manager for the Owner Verification
Team. Volkert provides engineering design and construction support services, including implementation of the Construction Quality Assurance Plan for the Belle Chasse
Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. Responsibilities include
development of construction plans, bridge replacement plans, tunnel decommissioning plans, and operations and maintenance (0&M) plans. As part of the Owner
Verification Team (OVT), Volkert provides guidance and support to the LADOTD Project Manager during reviews, develops review comments, attends project meetings,
ensures the DBT adheres to contract requirements, and performs additional assignments as directed. | State Contract No. 4400018899.

09/20-11/22 I-10 & I-12 College Dr Flyover Ramp Design-Build, East Baton Rouge Parish, LA (LADOTD).Mr. Nelson served as Project Manager for the Owner Verification
Team, which allowed Volkert to provide project oversight and acceptance for both design and construction for the College Drive Flyover Ramp Design-Build project in East
Baton Rouge Parish. He was responsible for all project oversight for the design and construction of this $52.4M Design-Build project. This project consisted of constructing
a new flyover ramp from F10 (WB) to College Drive and relocating new I-12 WB travel lanes.

08/17-12/20 I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (LADOTD). Mr. Nelson served as Project Manager for the Owner

Verification Team on Task Order 4 which allows Volkert to provide project oversight and acceptance for both design and construction for the |-10 Design-Build project
from Highland Road in East Baton Rouge Parish to LA 73 in Ascension Parish. He was responsible for all project oversight for the Design and Construction on this $72M
Design-Build project. This project consisted of upgrading a portion of I-10 in East Baton Rouge and Ascension Parish to a six-lane controlled access facility including
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Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) in the applicable MPR(s).).

construction of a new six-lane I-10 overpass at Highland Road.
04/18-01/23 F220/1-20 Interchange IMP & BAFB Access Design-Build, Bossier Parish, LA (DOTD) |Mr. Nelson served as Project Manager for the Owner Verification Team

which allows Volkert to provide project oversight and acceptance for both design and construction for the new I-220/1-20 interchange and roadway connection to
Barksdale Air Force Base in Bossier Parish. He is responsible for all project oversight for the Design and Construction on this $79.1M Design-Build project. This project
consists of constructing new bridges over I-20 and the KCS Railroad, new Interchange Ramps and a new 2-lane roadway to Barksdale Airforce Base. Mr. Nelson must
verify that the project is designed and constructed in accordance with the DOTD Design-Build Contract and Specifications and performing necessary audits to FHWA for
concurrence.

06/18-09/19 49 South (US 90 South) Albertson Pkwy to Ambassador Caffery Design Build, Lafayette Parish, LA (DOTD) | Mr. Nelson served as Project Manager for

Volkert's team. He was responsible for all project oversight for finalizing the Construction on this $65.6M Design-Build project. The new section of -49 consisted of
constructing 6- new travel lanes with shoulders, frontage roads and bridge structures over Albertson Parkway and the BNSF Railroad.

Prime consultant name: Volkert, Inc. VOLKERT




Firm employed by: Volkert, Inc.

Cory Davis, PE | Project Engineer/Resident Engineer Years of relevant experience with this employer 11
Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS | 2014 | Civil Engineering Year registered 2022
Active registration number / state / expiration date 46363 | LA | 09/30/2026 Discipline Civil
il

Contract role(s) / brief description of responsibilities:
Mr. Davis will be providing Project Engineer and Resident Engineer services.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
(mm/yy-mm/yy) the applicable MPR(s).

Mr. Davis joined Volkert in 2015 and serves as Construction Inspector Assistant Project Engineer responsible for managing and updating Site Manager data for LADOTD bridge and roadway
projects for Louisiana based roadway and bridge projects. Mr. Davis has more than 5 years of entering data into DOTD's Site Manager system. This includes data for daily reports, scanning
documents into the construction document upload files, LIMS data and Site Manager Materials. Certifications: LADOTD Asphalt Paving Inspector/Technician, LADOTD Asphalt Concrete Paving
Inspector, LADOTD Structural Concrete Inspector, ATSSA Traffic Control Supervisor, ATSSA Flagger, CPTP SCS Cybersecurity WBT.

06/20 - 06/26 (est) | LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD). Mr. Davis serves as Assistant Project Engineer for the Owner Veri-
fication Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert provides engineering design and construction support services, including implementation
of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel and
Judge Perez Lift Bridge with a new toll bridge. Responsibilities include development of construction plans, bridge replacement plans, tunnel decommissioning plans,
and operations and maintenance (O&M) plans. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD Project Manager
during reviews, develops review comments, attends project meetings, ensures the P3 team adheres to contract requirements, and performs additional assighments as
directed. | S.P. No. H.004791.6.

05/17-07/20 I-10 Widening (LA 347 to Atchafalaya Floodway Bridge): Lafayette Parish, LA (LADOTD). Volkert is providing construction engineering and inspection (CE&I)
services to Gulf Engineers and Consultants (GEC) for the widening and reconstruction of |10 from the LA 347 overpass to the Atchafalaya Floodway Bridge in St. Martin
parish, Louisiana. The project will be a total reconstruction and widening of 3.2 miles of roadway (only widening - very minimal stretch of east bound) and .2 miles of
bridge (only widening west bound bridges). The existing concrete roadway will be removed and replaced with over 100,000 tons of asphalt. Mr. Davis was s Construction
Inspector and Project Administrator | S.P. No. H.003014

05/17-03/20 I-10 Widening (1-49 TO LA 328): Lafayette Parish, LA (LADOTD). Volkert provided construction engineering and inspection (CE&I) services to Gulf Engineers and
Consultants (GEC) for the widening and reconstruction of I-10 from the |-49 interchange in Lafayette Parish, Louisiana to the LA 328 overpass in St. Martin Parish, Lou-
isiana. The project was a total reconstruction and widening of 6.6 miles of roadway and 0.5 miles of bridge. The existing concrete roadway was removed and replaced
with over 300,000 tons of asphalt. Mr. Davis was s Construction Inspector and Project Administrator. | S.P. No. H.003003.

08/15-09/16 I-10 French Branch Bridge - West Pearl River Bridge, Routes 10, I-12, |-59: St. Tammany Parish, Louisiana for The Louisiana Department of Transporta-
tion and Development (LADOTD). Mr. Davis served as construction inspector. Volkert provided construction contract administration and construction engineering and
inspection (CEI) services for the clearing and grubbing, grading, drainage structures, cold planing asphaltic concrete, Class |l Base Course, superpave asphaltic concrete
pavement, Portland Cement Concrete Pavement, lime treatment, and related work located at the junction of Routes I-10, I-12, and I-59. The project length was 10.736
miles. Mr. Davis served as inspector for this project.
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Firm employed by: Richard C. Lambert Consultants, LLC

Roy Payne, PE | Project Engineer/Resident Engineer/Flectrical & ITS Services Years of relevant experience with this employer
Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization Bachelor of Science, 2002, Civil Engineering, Year registered 2006
Louisiana State University
Active registration number / state / 32540/ LA/ 09/30/2026 Discipline Civil
expiration date

Contract role(s) / brief description of responsibilities:
Mr. Payne will provide Project Engineer/Resident Engineer/Electrical & ITS services. Mr. Payne fulfills Minimum Personnel Requirements #6.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Payne has over 16 years of experience managing CE&I and bridge construction projects, NEPA Certified Engineer, an ATSSA Traffic Control Supervisor and Licensed in the State of Louisiana as
a Civil Engineer. Mr. Payne has provided construction engineering and inspection for projects that include major roadways and bridges, interstate construction, utility improvements and relocation

projects.

6/20 - Current

SPN: H.00781, H.000710, H.002273, and H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East
Baton Rouge Parish: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River
Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate
permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.

12/20 - Current

SPN: H.001234: LA1: Port Allen Canal Bridge Replacement Phase 1 HBI CE&I, West Baton Rouge Parish: Construction Manager for the construction of a new
LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish.
The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.

01/23 - Current

Pecue Lane / I-10 Interchange (CE&I), H.003047, East Baton Rouge Parish: Project Engineer for the Construction Contract Administration and Construction
Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane from two to four travel lanes
between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which
connects Industriplex to Pecue Lane, construction of the on/off ramps to |-10, and opening the Diverging Diamond Interchange (DDI) to traffic.

1/20 - Current

SPN: H.007160.6: Entity Contract EBR Computerized Traffic Signal, PH VB (CE&I), East Baton Rouge Parish: Construction Manager for a project involving the
synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw Drive, and North Foster
Drive, in Baton Rouge, Louisiana.
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Firm employed by: RCLC, LLC

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
11/24 - Current SPN: H.014258: LA1: Port Allen Canal Bridge Replacement Phase 2 HBI CE&I, West Baton Rouge Parish: Construction Manager for the

construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete
approach slabs, class Il base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges,
construction of the new northbound portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements,
construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE)
walls, and embankment.

08/07 - 05/08 prior to RCLC LADOTD US 190 Bridge Replacement Over Amite River Basin, SPN 013-06-0046, Denham Springs: Work involved serving as the Project Manager in
the management of replacing the existing US 190 eastbound bridge and through truss westbound bridge with new girder span bridges. The project consisted
of drainage improvements, excavation and embankment needed to construct the new bridge abutments and removal of the existing embankment plugs
within the basin. Approximate construction cost was $29.1M.

05/04 - 11/05 prior to RCLC LADOTD Interstate 55 Bridge Replacement and Grade Raise Project, SPN 452 90 0137, Hammond: Assistant Project Engineer in the management
of replacing four existing bridges on Interstate 55 and raising the overall road grade by approximately two feet using approximately 26k tons of asphalt laid
on I-55. Two bridges replaced had a ninety-degree crossing and two bridges replaced were built on a sixty-degree skew. All four bridges were slab span and
used 16-inch precast concrete piles with two bridges for northbound and two bridges for southbound -55.

05/05 - 09/07 prior to RCLC LADOTD LA Highway 1026 Juban Road Interchange Project, SPN 454-02-0035, Denham Springs: Work involved serving as the Project Engineer

in the management of replacing the existing overpass bridge over Interstate 12 with a new overpass bridge using AASHTO Type 4 girders for the spans.

The bridge consisted of 14-inch precast concrete piles with pile cap footing and multi column bents, on and off ramps, drainage improvements and
approximately 600k cubic yards of excavation and embankment needed to construct the bridge headers and new roadway. The project also consisted of re-
aligning the existing LA Highway 1026 and constructing a new LA Highway 1026 with concrete pavement. Approximate construction cost was $20.2M.

06/15 - 06/16 prior to RCLC LADOTD Blackwater Bayou Bridge Replacement (LA Highway 410), SPN H.007961, Central: Work involved serving as the Project Engineer in the
management of replacing the existing timber pile bridge with a new slab span bridge with 16-inch precast concrete piles on Blackwater Road. The project
consisted of installing subsurface drainage to replace the existing open ditches. Road sections of approximately five hundred feet on both sides of the bridge
were also replaced using a soil cement base course and asphalt. Approximate construction cost was $1.8M.

02/15 - 05/16 prior to RCLC LADOTD Essen Lane Bridge Widening, SPN H.011668, Baton Rouge: Work involved serving as the Project Engineer in the management of widening
the existing Essen Lane bridge over Ward's Crveek. The existing bridge on Essen Lane was widened on both sides of the bridge to allow for an additional
northbound lane to be added in a follow-up road construction project. Also included in this project was utility relocation and oversight by the project engineer
on behalf of LA DOTD. Clearing and grubbing was also included as part of this project. Approximate construction cost was $2.1M.
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Firm employed by: Richard C. Lambert Consultants, LLC

Arthur Ledet, PE | Project Engineer/Resident Engineer/Flectrical § ITS Services Years of relevant experience with this employer
Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization Bachelor of Science, 2013, Civil Engineering, Year registered 2017
University of New Orleans
Active registration number / state / 41815/ LA/ 03/31/2028 Discipline Civil
expiration date

Contract role(s) / brief description of responsibilities:
Mr. Ledet will provide Project Engineer/Resident Engineer/Electrical & ITS Services. Mr. Ledet fulfills Minimum Personnel Requirements #6.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Ledet is experienced in Construction Administration, Construction Management Services, and is a certified ATSSA Traffic Control Supervisor. He has been a Construction Manager for several
of our DOTD projects. He has more than five years of experience in responsible charge of Construction Management Software data entry and management for DOTD projects consisting of, but not
limited to, the following: Site Manager and Remote Reports used to enter Daily Work Reports (DWR's), Content Manager for document uploads, Site Manager Materials for sample identification
generation and testing tracking, Headlight used for daily reports (HDR's), AASHTOware for certified payroll reviews, and Docusign.

06/20 - Current

SPN: H.00781, H.000710, H.002273, AND H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East
Baton Rouge Parish: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River
Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring the construction of new separate
permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.

12/20 - Current

SPN: H.001234: LA1: Port Allen Canal Bridge Replacement Phase 1 HBI CE&I, West Baton Rouge Parish: Construction Manager for the construction of a new
LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, La in West Baton Rouge Parish.
The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.

01/23 - Current

Pecue Lane / I-10 Interchange (CE&I), H.003047, East Baton Rouge Parish: Construction Manager for the Construction Contract Administration and Construction
Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane from two to four travel lanes
between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which
connects Industriplex to Pecue Lane, construction of the on/off ramps to |-10, and opening the Diverging Diamond Interchange (DDI) to traffic.

11/24 - Current

SPN: H.014258: LA1: Port Allen Canal Bridge Replacement Phase 2 HBI CE&I, West Baton Rouge Parish: Construction Manager for the construction of the new
LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete approach slabs, class Il base course
reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges, construction of the new northbound portland
cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements, construction of new I-10 eastbound on-ramp bridge, high mast
lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE) walls, and embankment.
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Firm employed by: RCLC, LLC

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
11/17 - 04/23 H.0110276 & H011794: New Orleans Airport Connector Road Segments A & B: Construction Manager and Inspector for a new four-lane median

divided roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally
within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran
Blvd. as well as, the addition of a left-turn lane at the intersection of 10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks,
drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and
utility relocation.

05/19 - Current

H.011731.6: West Esplanade Bridges @ Duncan Canal: Construction Manager for the replacing of outdated and deteriorated bridges along W.
Esplanade @ Duncan Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8" and double box culverts 38’ x 13" are being used to
replace the existing bridges. Included in the scope of work are several utility relocations - 36" and 16" water lines and sewer force main relocations.

09/22 - Current

H.011721.6: US190 @ LA 22 Interchange Widening Improvements, Mandeville: Construction Manager for the lane widening, turning lane
improvements, and traffic signal upgrades/modifications at the US 190/LA 22 interchange to improve traffic flow in the area. Project limits included
Westside Service Road through Eastside Service Road and improving the interchange of Hwy. 190 and Hwy. 22.

03/18 - 02/19

H.007275.6: St. Charles Avenue (Nashville to LA Ave), Orleans Parish: Construction Manager and Inspector for the cold mill and overlay of the
existing asphaltic concrete on the east and westbound lanes of St. Charles Avenue between U.S. 90B Service Road (Calliope Street) and Napoleon Avenue,
including curb drainage replacement, repair of sub-base, minor point repair and cleaning of catch basins, and restriping travel lanes, parking lanes and
intersections, as necessary.

2014 - Current

Project No. 300-00-13-08-4: LA1077 - LA 21 Connector Road Feasibility Study and Design, Covington: Construction Engineer, Construction
Manager, and Design Engineer for the Stage O Feasibility Study with Line and Grade Analysis, Traffic Study, and Design for a new connector road extending
from the existing roundabout along the Ochsner Blvd. extension to LA 1077 in St. Tammany Parish. Scope of Services includes line and grade analysis,
roundabout evaluations, environmental assessment, traffic studies, complete streets analysis, and coordination with committed / unconstructed DOTD
projects.

09/19 - 08/20

Covington CA&O West 11TH Avenue Bridge Replacement: Construction Manager for a spot bridge replacement including precast prestressed piles,
precast or cast-in-place bridge, drainage, excavation & embankment, and related work.

05/17 - 02/19 H.009028 Airline Park Blvd: W. Metairie Ave - 0.4 MI N, Jefferson Parish: Construction Manager and Inspector for removal of existing 2-lane
concrete roadway, replacement of concrete roadway, replacement if existing manholes and catch basins, addition of mini Drainage Pump Station, and utility
relocation.

1/20 - Current SPN: H.007160.6: Entity Contract EBR Computerized Traffic Signal, PH VB (CE&I), East Baton Rouge Parish: Construction Manager for a project

involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South Choctaw
Drive, and North Foster Drive, in Baton Rouge, Louisiana.
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-

Degree(s) / Years / Specialization B.S./ 2004 / Civil Engineering, Louisiana Tech University | ygar registered 2008
"u-’) Active registration number / state / PE 34762/ Louisiana/9-30-2027 Discipline

Contract role(s) / brief description of responsibilities:
Mr. Thomas will be serving as project engineer/resident engineer & mechanical construction. Mr. Thomas fulfills Minimum Personnel Requirement #7.

N /Mechanical Construction Years of relevant experience with other employer(s) 12

Firm employed by: Greenman-Pedersen, Inc.

Timothy D. Thomas, PE | Project Engineer/Resident Engineer Years of relevant experience with this employer 9

expiration date Civil

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Tim is GPI's Manager of Construction Engineering, Inspection and Coating Services in Louisiana which includes project engineering, contract administration, management and oversight. His
background includes 11 years of service as a DOTD Project Engineer for District 61- Baton Rouge. His diverse highway and bridge construction experience of varying complexity and scope
includes new construction and rehabilitation of complex & major concrete and steel bridge structures, Interstate & major highway reconstruction, structural coating systems, moveable bridge
rehabilitation and replacement (electrical and mechanical), high-early strength concrete, heat straightening & welding, carbon fiber reinforced polymer repair systems, highmast lighting, new
intersection signal systems, ITS, utility coordination and relocation, and the containment and abatement of hazardous materials.

12/2023 - Present

LADOTD - H.011965 - LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Project Engineer. This project includes major structural rehabilitation and
cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” crossing the Intracoastal Waterway Gulf Outlet in District 02.
Work includes main truss structural and bearing rehabilitation, structure jacking, heat straightening, and concrete rehabilitation with fiber reinforced systems (FRP), new
navigational lighting systems. Duties includes include project engineering; contract administration; and responsibilities normally required by a DOTD Project Engineer’s
Office to ensure project completeness and acceptance according to the contract, plans and specfications.

06/2019 - Present

LADOTD Design-Build Project - H.011670 - -10/Loyola Interchange - Jefferson Parish, Assistant Resident Engineer. Mr Thomas serves as assistant resident
engineer for this project by providing support to the DOTD Project Manager and prime OV firm in all necessary engineering and related services for Construction Support
for the administration of the Design-Build contract on behalf of DOTD, along with managing the implementation of the Project’s Construction Quality Assurance Program
(CQAP). His duties include review and oversight of the installation of precast concrete piles, erecting of structural steel tub and precast/ prestressed concrete LG
girders, installation of stay-in-place (SIP) forms; analysis and review of in-place girder camber; interchange lighting, ITS, and signals; review of the CPM project schedule,
responding to RFI's, issuing & resolving NCRs, coordinating & review of utility relocations, and providing field engineering and support to the certified inspectors.

09/2021 - Present

LADOTD PROJECT - H.001234 - LA 1: Port Allen Canal Bridge (Phase 1), West Baton Rouge, Assistant Project Engineer This project includes the construction
of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi River in District 61. This project, also, includes MSE retaining
walls, Portland cement concrete and asphalt roadways, lighting, ITS, and drainage. Duties include project engineering; contract administration; and responsibilities
normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and specfications.
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Firm employed by: GPI, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
11/16-07/22 LADOTD Project - H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Project Engineer Mr. Thomas

is the project engineer for this project that includes the structural steel rehabilitation of the pony trusses, installation of new steel girders, replacement of
the concrete deck and approaches, cleaning and painting the structural steel and concrete piers, and the installation of scour protection. Duties include
project engineering; contract administration; and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and
acceptance according to the contract, plans and specfications.

05/2017-10/2020 LADOTD - H.012343 - LA 70: Mississippi River Bridge Phase 3 - St. James Parish, Project Engineer. Full CE&I services under the Statewide
4400005410 Retainer Contract. This project includes the structural rehabilitation of the structural steel superstructure and substructure of the LA 70:
Sunchine Bridge approaches and truss. Duties include project engineering; contract administration; and responsibilities normally required by a DOTD Project
Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and specfications.

04/16-06/19 H.009479 - LA 1: West Larose Vertical Lift Bridge Rehabilitation, Lafourche Parish. Mr. Thomas serves as Project Manager and technical support
for this project which included the full mechanical, electrical, and structural rehabilitation of the existing LA 1 - West Larose Lift Span Movable Bridge.
01/05-4/16 Louisiana DOTD Project Engineer (District 61/Gang 216 - 01/2013 to 03/2016) & Assistant Project Engineer (District 61/Gang 206 -

01/2005 to 01/2013). Duties included those normally required by a DOTD Project Engineer for highway and bridge construction projects in the Ascension,
Assumption, St. James, St. John the Baptist, West Baton Rouge, Iberville, and Pointe Coupee Parish areas in District 61 - Baton Rouge. Reviewed and
verified construction field records of daily construction and operations to ensure that all work performed is in accordance with the plans and specifications.
Responsible for projects of varying size and complexity on major structures and roadways on Interstate 10 and Mississippi River Bridge crossings. Projects
included moveable bridge and equipment rehabilitation (electrical and mechanical); structural steel construction, rehabilitation, and fabrication; electrical
lighting & signaling/ITS;

01/07-02/11 LADOTD Project - 232-01-0055 - LA 70: Belle River Bridge Rehabilitation, Assumption Parish, Project Engineer (DOTD). Mr. Thomas was the
contract administrator and technical lead for this project. This project’s scope included the replacement of the existing pontoon moveable bridge with a new,
fabricated steel pontoon, approach ramps, and electrical/ mechanical equipment. All electrical and mechanical systems, controls, and traffic signals were
replaced including the back-up generator.
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Firm employed by: Greenman-Pedersen, Inc.

Hunter Welch, PE | Project Engineer/Resident Engineer Years of relevant experience with this employer
Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 Year registered 2019
Active registration number / state / 45876 / Louisiana / 03-31-2026 Discipline y
expiration date Civil
Contract role(s) / brief description of responsibilities:
Mr. Welch will be serving as project engineer/resident engineer.
Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in

(mm/yy-mm/yy) the applicable MPR(s).

Mr. Welch has over 9 years of experience in the bridge and highway construction industry. As Field Engineer, he is currently responsible for the oversight of CE&I projects including the assignment
and coordination of inspection staff. His background includes time as a project engineer and quality manager for a bridge and highway construction contractor as well as working as a field
engineer consulting for LADOTD with GPI. His experience includes the quality control and schedule management of bid-build and design-build highway and bridge construction projects of varying
complexity and scope including the construction and expansion of major and minor structural concrete and steel bridges, asphalt concrete paving, portland cement concrete paving and patching,
soil cement and lime stabilization, electrical lighting and signaling, major drainage systems, and traffic control. He has diversified experience in in complex roadway layouts including traffic circles
and diverging diamond interchanges; specification review; utility coordination; working with state & local police departments; and conducting constructability reviews on highway transportation
plans. He has spent years maximizing project efficiency, minimizing impacts to the travelling public, and ensuring the final product meets quality standards.

12/2022-Present LADOTD - H.011965 - LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Assistant Project Engineer. This project includes major structural rehabilitation
and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge" crossing the Intracoastal Waterway Gulf Outlet in District
02. Duties includes assisting the Project Engineer, CE&I oversight, contract administration, coordination of inspection staff, material sampling & testing; scheduling;
surveying; review and resolution of RFls/contract disputes/change orders; assembling 2059 and final documentation coordinating with LADOTD, contractors, and the
public; traffic control; and any duties necessary to ensure project completeness and acceptance according to the contract, plans and specifications. Client: LADOTD.
Contact: Justin Guilbeau (504) 253-6102

07/2022-06/2022 Louisiana DOTD Project - H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (Historic Bridge), West Baton Rouge Parish, Field Engineer.
Hunter Welch is the field engineer for this project that includes the construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the
Mississippi River. In addition to the construction of a new bridge, this project includes the construction of MSE retaining walls, load transfer platform, Portland cement
concrete, and asphalt roadways, ITS and signs, and drainage. His duties included CE&I oversight; contract administration; assignment and coordination of inspection
staff; acceptance of materials; scheduling; surveying; coordinating with LADOTD, contractors, and the public; traffic control; and any duties necessary to ensure project
completeness and acceptance according to the contract, plans and specifications.
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Firm employed by: GPI, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
02/2020-06/2022 Louisiana DOTD Design/Build Project - H.011670 - I-10/Loyola Interchange - St. Jefferson Parish. Quality Manager. Hunter was a quality

manager for the prime contractor for the project. This project consists of the construction of twin elevated ramps over I-10 to the New Orleans International
Airport, widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana. As
leader of the quality team for the contractor building this Design-Build project, his responsibilities included generating requests for information to the

client and the design engineers; resolution of non-conformance reports; working with schedulers to incorporate quality control and hold points into the
workplans; developing quality control checklists to be incorporated into the construction quality management plan; and conducting pre-activity meetings
with construction managers, inspectors, and engineers to give detailed plans explaining how each construction activity will be completed safely and meet all
standards and specifications.

06/2017-06/2020 Louisiana DOTD Project - H.002622 - LA 616 (Arkansas Rd) Widening and Roundabouts - Ouachita Parish, Project Engineer. Hunter Welch
was the project engineer for the prime contractor on this project that includes the reconstruction and widening of Arkansas Rd from two lanes to four
lanes with a turning lane; the addition of sidewalks and extensive curb and gutter work for the length of the project; the construction of four traffic circles;
demolition of the existing wooden bridge; and nearly seven miles of underground drainage in residential and rural areas. As project engineer, Hunter was
tasked with creating and updating the CPM schedule and daily work plans for all work crews; tracking all man-hours, equipment hours, and quantities;
planning construction and traffic swaps to minimize negative affects to the travelling public; reviewing/correcting shop drawings; tracking time and material
for multiple force account operations; communicating with local authorities to update upcoming activities and traffic pattern changes; coordinating with
utility companies; and ensuring all activities were completed safely while adhering to the contractual standards and specifications. He was at the forefront
of innovative construction practices including the use of completely precast catch basins in place of those with cast-in-place tops, using new equipment
technologies utilizing total station and custom attachments to improve construction efficiency and safety, and incorporating drones into the planning and
review of construction activities.
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Contract role(s) / brief description of responsibilities:
Mr. Carpenter will be providing Certified Inspector services.

Firm employed hy: Volkert, Inc.

Brandon Carpenter | Certified Inspector Years of relevant experience with this employer

Years of relevant experience with other employer(s) 6
Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / expiration date | /@ Discipline n/a

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Carpenter has 21 years experience and at Volkert he serves as Construction Inspector for Louisiana based roadway and bridge projects. Mr. Carpenter has greater than 5 years of entering
data into DOTD’s Site Manager system. This includes data for daily reports, scanning documents into the construction document upload files, LIMS data and Site Manager Materials. His
certifications are: ATSSA Flagger, ATSSA Traffic Control Supervisor, LADOTD Embankment and Base Course Inspector/Technician, LADOTD Structural Concrete Inspector, PCI Level Il Quality
Control Technician/Inspector.

06/20 - 06/26 (est.)

LA 23: Belle Chasse Bridge and Tunnel (HBI) Inprovements, Plaquemines Parish (LADOTD). Mr. Carpenter serves as Senior Construction Inspector for the
Owner Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert provides engineering design and construction support services, including im-
plementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse
Tunnel and Judge Perez Lift Bridge with a new toll bridge. Responsibilities include development of construction plans, bridge replacement plans, tunnel decommission-
ing plans, and operations and maintenance (0&M) plans. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD Project
Manager during reviews, develops review comments, attends project meetings, ensures the P3 team adheres to contract requirements, and performs additional assign-
ments as directed. | S.P. No. H.004791.6

2008 - Ongoing Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD). This project consists of fabrication contract administration and fabrication engineer-
ing inspection services for fabrication plants in and out of state. Volkert is responsible for fabrication contract administration and fabrication engineering inspection
services for all precast prestressed concrete cast for this project. Mr. Carpenter providing fabrication inspection on this project. | S.P. No. 700-99-0427, S.P. No.
4400001613, S.P. No. 4400008958

2006- 2011 10 Twin Span Bridge Over Lake Pontchartrain Low Level Portions and Main Spans in Orleans and St. Tammany Parishes, Louisiana for the Louisiana

Department of Transportation and Development (LADOTD). Inspector. The new bridge was designed for a 100-year life and will be built 300 feet to the east of the
current bridge. The bridge has an elevation of 30 feet, 21 feet higher than the existing bridge, with an 80-foot high-rise section near the Slidell side to allow for marine
traffic and withstand a much higher storm surge. The 60-foot width of each span included three 12-foot lanes and two 12-foot shoulders on each side. The bridge was
designed to include reinforced concrete walls to increase storm surge resistance and minimize the effects of any barge collision. Mr. Carpenter provided field inspection
on this project. S.P. Nos. 450-17-0025, 450-17-0028

03/17 -04/19

US 11: Lake Pontchartrain Rehab Phase |, Orleans and St. Tammany Parishes, LA (LADOTD). Volkert was responsible for all CE&I services. This project
consisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in
length and was opened to traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs
to the bridge deck and diaphragms and encasement of all piles on the project. Mr. Carpenter provided field inspection on this project. | S.P. No. H.010016
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Firm employed hy: Volkert, Inc.

Courtney Cambre | Certified Inspector Years of relevant experience with this employer
Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization B.S. - Kinesiology, Tennessee Technological | yggr registered n/a
University, 2001
Active registration number / state / expiration date n/a Discipline n/a
Contract role(s) / brief description of responsibilities: Mr. Cambre will be providing Certified Inspector services.
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in

(mm/yy-mm/yy) the applicable MPR(s).

Mr. Cambre has 25 years experience and at Volkert he serves as Construction Inspector for Louisiana based roadway and bridge projects. This includes data for daily reports, scanning docu-
ments into the construction document upload files, LIMS data and Site Manager Materials. His certifications are: ATSSA Traffic Control Supervisor, ATSSA Flagger, LADOTD Embankment and
Base Course Inspector/Technician, LADOTD Structural Concrete Inspector, LADOTD Certified Embankment and Base Course Inspector/Technician, LADOTD Asphalt Concrete Paving Inspector/
Technician, LADOTD Field Tester Authorization, LADOTD PCC Paving Inspector, LADOTD Certified Structural Concrete Inspector/Technician.

06/20 - 08/25 LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD). Mr. Cambre served as Senior Construction Inspector for the Owner
Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert provided engineering design and construction support services, including implemen-
tation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaced the Belle Chasse Tunnel
and Judge Perez Lift Bridge with a new toll bridge. Responsibilities included development of construction plans, bridge replacement plans, tunnel decommissioning
plans, and operations and maintenance (0&M) plans. As part of the Owner Verification Team (OVT), Volkert provided guidance and support to the LADOTD Project
Manager during reviews, developed review comments, attended project meetings, ensured the P3 team adhered to contract requirements, and performed additional
assignments as directed.

06/16 - 07/17 US 11: Lake Pontchartrain Rehab Phase |, Orleans and St. Tammany Parishes, LA (LADOTD). Volkert was responsible for all CE&I services. This project con-
sisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length
and was opened to traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the
bridge deck and diaphragms and encasement of all piles on the project. Mr. Cambre provided field inspection on this project.

10/11-03/14 10 Veterans Boulevard - Clearview Parkway Widening (LADOTD). Volkert provided construction contract administration and construction engineering and in-
spection (CEl) services for the construction of additional lanes on |-10 between Veterans Boulevard and Clearview Parkway in Metairie, Louisiana. The project consisted
of adding lanes and full width shoulders in each direction to the existing roadway and bridges, increasing drainage capacity, cold planing asphaltic pavement, Class ||
base course, Superpave asphaltic concrete pavement, asphaltic concrete SMA wearing course, new roadway signing and lighting, sound barrier walls, slab span and
girder span bridges, pavement markings, waterline relocation, sewer force main relocation, guardrail replacement and related work. Mr. Cambre provided field inspec-
tion on this project.

03/15 - 05/16 k10 French Branch Bridge - West Pearl River Bridge, Routes I-10, 12, |-59, St. Tammany Parish, LA (LA DOTD). Volkert provided construction contract
administration and construction engineering and inspection (CEl) services for the reconstruction of the I-10, I-12, and I-59 interchange in Slidell, Louisiana. The project
consisted of clearing and grubbing, grading, drainage structures, cold planing asphaltic concrete, class Il base course, superpave asphaltic concrete pavement, open
graded friction course asphalt, Portland cement concrete pavement, temporary and permanent striping, lime treatment of sub-base, guardrail upgrades, new signage
including safety chevrons. The project was a total reconstruction of 10.3 miles of roadway at the interchange. The existing concrete roadway was removed to the sub-base
and replaced with over 200,000 tons of asphalt including 6400 tons of friction course asphalt. Mr. Cambre provided field inspection on this project.
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Firm employed hy: Volkert, Inc.

Paula Garrett | Certified Inspector Years of relevant experience with this employer

Years of relevant experience with other employer(s) 20
Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / expiration date | /@ Discipline n/a

Contract role(s) / brief description of responsibilities:
Ms. Garrett will be providing Certified Inspector services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Card.

Mrs. Garrett has 26 years of experience as a Qualified Inspector in the State of Louisiana. Ms. Garrett was employed for 14 years with the Louisiana Department of Transportation and Develop-
ment as an inspector. Ms. Garrett was also involved in construction with HNTB as QA/Inspector and ECM as an inspector. Her certifications are: ATSSA Traffic Control Supervisor, ATSSA Traffic
Control Technician, ATSSA Traffic Control Flagger, LADOTD Asphalt Paving Inspector/Technician, LADOTD Embankment and Base Course Inspector, LADOTD Structural Concrete Inspector, TWIC

06/16 - 10/19

US 11: Lake Pontchartrain Rehab Phase |, Orleans and St. Tammany Parishes, LA (LADOTD). Volkert was responsible for all CEl services. This project consists
of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain. The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs
include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles as well as structural concrete repairs. Ms. Garrett served as certified inspector on
this project. | S.P. No. H.010016

03/15 - 09/16

10 French Branch Bridge - West Pearl River Bridge, Routes I-10, 12, 1-59, St. Tammany Parish, LA (LA DOTD). Volkert provided construction contract
administration and construction engineering and inspection (CEl) services for the reconstruction of the I-10, I-12, and I-59 interchange in Slidell, Louisiana. The project
consisted of clearing and grubbing, grading, drainage structures, cold planing asphaltic concrete, class Il base course, superpave asphaltic concrete pavement, open
graded friction course asphalt, Portland cement concrete pavement, temporary and permanent striping, lime treatment of sub-base, guardrail upgrades, new signage
including safety chevrons. The project was a total reconstruction of 10.3 miles of roadway at the interchange. The existing concrete roadway was removed to the sub-base
and replaced with over 200,000 tons of asphalt including 6400 tons of friction course asphalt. Ms. Garrett served as a certified inspector for this project.

06/20 - 06/26 (est.)

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD). Serves as Construction Inspector for the Owner Verification Team
on the Belle Chasse Bridge and Tunnel Improvements. Volkert provides engineering design and construction support services, including implementation of the Construc-
tion Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaces the Belle Chasse Tunnel and Judge Perez Lift
Bridge with a new toll bridge. Responsibilities include development of construction plans, bridge replacement plans, tunnel decommissioning plans, and operations and
maintenance (0&M) plans. As part of the Owner Verification Team (OVT), Volkert provides guidance and support to the LADOTD Project Manager during reviews, devel
ops review comments, attends project meetings, ensures the P3 team adheres to contract requirements, and performs additional assignments as directed. | S.P. No.
H.004791.6

07/19 - 07/22

Nashville Avenue Terminal Wharf Crain Rail Extension for the Port of New Orleans, New Orleans, LA. Construction Inspector. The Nashville Avenue Terminal
Wharf Crane Rail Extension project will accommodate for the additional wider gauge cranes, the existing 100’ gauge landside crane rail at the Napoleon Avenue Wharf
“A" will be extended into the Nashville Avenue Wharf. The crane rail extension will extend upriver from its current termination point through the footprint of Nashville
Avenue Warehouse “C" to the downriver wall of Nashville Avenue Warehouse “B", a distance of approximately 1,040 feet.
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Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Robert Lumpkin | Certified Inspector Years of relevant experience with this employer

Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / | /@ Discipline n/a
expiration date

Contract role(s) / brief description of responsibilities:
Mr. Lumpkin will be providing Certified Inspector services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
time years of experience specified in the applicable MPR(s).

Mr. Lumpkin joined Volkert in June of 2017 and serves as Construction Inspector for Louisiana based roadway and bridge projects. His certifications include: PCI Quality Control Personnel
Certification Technician Level Ill, LADOTD Structural Concrete Inspector, LADOTD Asphalt Concrete Paving Inspector, ATSSA Traffic Control Supervisor, ATSSA Traffic Control Flagger, ATSSA Traffic
Control Technician, LADOTD Embankment & Base Course

06/17- Ongoing

Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD). Mr. Lumpkin served as Fabrication Inspector. These retainer fabrication inspection
projects consisted of fabrication engineering inspection services for fabrication plants in and out of state. Mr. Lumpkin provided inspection of prestress bridge members
at the Gulf Coast Prestress Plant in Pass Christian, Mississippi. Mr. Lumpkin worked on the following projects: H.010055.6 Cherry Witchie Bridge & Flat Creek Branch;
H.012699.6 LA 10 Beaver Creek Bridge Replacement; H.007939.6 LA 378-S Indian Bayou Bridge & Approaches; H.003014.6 |-10: LA 347 to Atchafalaya River Bridge;
H.001439.6-2 LA-1 Bridges Near Grand Isle; H.002798.6 LA 323 Bayou Teche Bridge (Oaklawn); H.009250.6 I-10 to Highland Fabrication; H.011239.6 LA 1 Leeville
to Golden Meadow Phase 2E; H.000428.6 LA 12 Bridges; H.003370.6 -220/1-20 Interchange Imp & BAFB Access; H.013866.6 LA 21 to US 190; H.000428.6-2 LA 12
Bridges; H.004791.6 Belle Chasse Tunnel Replacement. | Retainer Contract No. 4400008958

11/22 - 08/26 (est.)

LA 1: Leeville to Golden Meadow Phase 2 SA 1 Fabrication, Lafourche Parish - Subconsultant to ECM Consultants. Mr. Lumpkin serves as Senior Fabrication
Inspector. This fabrication project consists of construction of approximately 8.3 miles of bridge and roadway construction between Leeville and Golden Meadow in
Lafourche Parish. Fabrication inspections include: 56,977 linear feet of 18" square piling, 124,532 linear feet of 24" piling, 350,708 linear feet of 30" square piling,
14,148 linear feet of LG-36" girders, 12,298 linear feet of LG-54" girders, 141,013 linear feet of LG-63", 1,455 linear feet of LG-78" girders produced at Gulf Coast
Prestress, Pass Christian, Mississippi. Volkert performs inspection of pre-pour and post-pour operations including prestressed strand stressing operations, as well as
provided required material sampling and testing and project documentation. | Contract No. 4400021680, State Project No. H.008145.6.

12/22-04/23

LA 1: Port Allen Canal Bridge Replacement Fabrication, West Baton Rouge Parish - Subconsultant to Richard C. Lambert. Mr. Lumpkin serves as Senior
Fabrication Inspector.. This project is for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Erest Wilson Drive and two
at-grade railroad crossings in Port Allen. Volkert is responsible for inspection of precast MSE Walls that are fabricated at The Reinforced Earth Company in Waco, Texas. |
Contract No. 4400019550, State Project No. H.001234.6.

12/21- 06/26 (est)

LA 23: Belle Chasse Bridge & Tunnel Fabrication Inspection, Plaquemines Parish (LADOTD). Mr. Lumpkin served as Senior Fabrication Inspector. This
fabrication inspection project consisted of replacing the existing Belle Chasse Tunnel and Judge Perez Lift Bridge at the Algiers Canal. Proposed improvements
included a four-lane fixed-height bridge with pedestrian and bicycle accommodations. The LA 23 Intracoastal Waterway (ICWW) / Judge Perez Bridge (Structure No.
02380620200432, Recall No. 002500, Louisiana Historic Resource Inventory No. 38-00017) was a steel vertical lift bridge built in 1967 to carry LA 23 traffic over

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).

the ICWW. The overall bridge length was approximately 2,558 feet, including its prestressed concrete stringer/multi-beam and steel girder approaches, and
the main lift span was approximately 150 feet long by 34 feet wide. The main span with the lift towers is approximately 250 feet long. Prestress consists

of 7,560 linear feet of LG-63 and 335,000 square feet of stay-in-place panels produced at Guif Coast Prestress, Pass Christian, Mississippi and Flexicore,
Houston, Texas fabrication plants. | Contract No. 4400018899, State Project No. H.004791.6.

05/20-05/23 WOBC Bossier City Basic Services, Manchac Consulting Group, Inc. Mr. Lumpkin served as Fabrication Inspector. The Walter O. Bighy Carriageway

(WOBC) project will be a new five-lane facility connecting the East Texas Street Roundabout to Benton Road with an overpass over the Union Pacific
Railroad to alleviate congestion. The main lanes consist of over 6,000 linear feet of five-lane roadway, including two additional roundabouts, 1,650’
10-span composite steel and concrete girder bridge and 1,350-foot rehabilitation of Shed Road connector to Benton Road, and 1,400-foot widening

and rehabilitation of Hamilton Road connector to East Texas Street. Volkert is responsible for all steel and precast prestress concrete fabrication for this
project. Steel fabrication is performed at the AFCO Fabrication Plants in Birmingham, Alabama, Van Buren, Arkansas and Little Rock, Arkansas. Prestress
concrete is fabricated at FS-Prestress in Princeton, LA. Prestress fabrication includes 60 linear feet of 14" square piling, 800 linear feet of 18" sq. piling,
9,518 linear feet of 30" square piling, and 3,680 linear feet of LG-72 girders. Steel fabrication inspection includes approximately 21,052 tons of steel.

06/17 -10/19 US 11: Lake Pontchartrain Rehab Phase |, Orleans and St. Tammany Parishes, LA (LADOTD). Mr. Lumpkin served as Inspector. Volkert was

responsible for all CE&I services. This project consisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain connecting
Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer
(CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the bridge deck and diaphragms and encasement of all piles on the project. |
S.P. No. H.010016.

08/17-05/20 I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (LADOTD). Mr. Lumpkin served as Construction
Inspector for the OVT on Task Order 4, which allows Volkert to provide project oversight and acceptance for both design and construction for the |-10
Design-Build project from Highland Road in East Baton Rouge Parish to LA 73 in Ascension Parish. Volkert's Baton Rouge office was responsible for all
project oversight for the Design and Construction on this $72 million Design- Build project. This project consisted of upgrading a portion of I-10 in East
Baton Rouge and Ascension Parishes to a six-lane controlled access facility including construction of a new six-lane |-10 overpass at Highland Road. | State
Contract No. 4400004915 TO 4, S.P. No. H.009250.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Shawn McDowell | Certified Inspector Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / | /@ Discipline n/a
expiration date

Contract role(s) / brief description of responsibilities:
Mr. McDowell will be providing Certified Inspector services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
time years of experience specified in the applicable MPR(s).

certifications include:

ATSSA Flagger

Mr. McDowell serves as a Construction Inspector for Volkert's Louisiana practice and has over 10 years of concrete fabrication experience for numerous projects throughout the Gulf Coast. Hi

ATSSA Traffic Control Technician LADOTD Structural Concrete Inspector

LADOTD Authorized Concrete Field Technician

01/23 - Ongoing

I-10 LA to Essen Lane on F10 and k12. Inspector. I-10 was improved through widening and reconstruction of the mainline from 3 to 4 lanes in each direction, including
bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening, and auxiliary lane(s) from LA 415 to Essen Lane on I-10 and I-12. The

I-10 Corridor included two Phases. Phase | included the limits of W. of Washington St. to Essen Lane on I-10 and I-12, and Phase Il included the limits of LA 415 to W. of
Washington St.

08/23-10/23

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemine Parish (LADOTD). Mr. McDowell served as Construction Inspector for the Owner
Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert was responsible for providing engineering design and construction support services,
including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project, which replaced

the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. Responsibilities included development of construction plans, bridge replacement plans,
tunnel decommissioning plans, and operations and maintenance (0&M) plans. As part of the Owner Verification Team (OVT), Volkert provided guidance and support
to the LADOTD Project Manager during reviews, developed review comments, attended project meetings, ensured the P3 team adhered to contract requirements, and
performed additional assignments as directed. | S.P. No. H.004791.6.

08/21-05/22

AP C. Braud CA and Cl Safety Widening (Prairieville, LA). Mr. McDowell served as an Inspector for the safety widening of C. Braud Road in Prairieville Louisiana
than ran from Hwy 73 to Bluff rd. Mr. McDowell assisted in overviewing the installation of drainage structures, the pouring of concrete and asphalt drives, and asphaltic
pavement operations.

02/22-01/25

Owner Verification Services for College Drive Flyover Ramp (10/1-12 west) in East Baton Rouge Parish for the Louisiana Department of Transportation
and Development (LADOTD)| Mr. McDowell served as an Inspector. Volkert was responsible for providing all engineering design and construction support services
including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private Partnership (P3) Project which provided for the
replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This included the development of construction plans, bridge replacement plans,
decommissioning of the Tunnel and development of O&M plans. As the OVT, Volkert provided guidance and support to the LADOTD Project Manager prior to and during
reviews, developed review comments, attended project meetings, ensured that the DBT adhered to their contract, and addressed other assignments as directed. | State
Contract No. 4400018899.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Andre Savoie | Certified Inspector Years of relevant experience with this employer 5
Years of relevant experience with other employer(s) 10
i ' Degree(s) / Years / Specialization BS | 2001 | Civil Engineering Year registered n/a
Active registration number / state / | /@ Discipline n/a
expiration date

Contract role(s) / brief description of responsibilities:
Mr. Savioe will be providing Certified Inspector services.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) time years of experience specified in the applicable MPR(s).

Mr. Savoie has 15 years of experience as a Construction Inspector. At his previous employer his duties included inspecting the building of new sanitary sewer pump stations, enforcing plans,
specifications, and special provisions. Mr. Savoie served as Project Manager for the Louisiana Department of Transportation and Development, New Orleans area as Project Manager. As Project
Manager, he managed the building of roads, bridges, and fender systems, worked on Submerged Roads programs and Paths to Progress, attended weekly meetings, made daily inspections,
preformed most density and moisture tests (over 100), experienced in site manager and generating project estimates, knowledgeable in LADOTD specifications and ADA compliance, all for the
Louisiana Department of Transportation and Development. Certifications include:

ATSSA Traffic Control Technician LADOTD Embankment and Base Course

ATSSA Traffic Control Supervisor LADOTD Structural Concrete

ATSSA Flagger LADOTD Authorized Concrete Field Tester

04/22 - Present LA 1 Port Allen Canal Bridge: West Baton Rouge Parish, LA. Mr. Savoie served as CEl Inspector for construction administration and construction inspection for the

LADOTD. The LA 1: Port Allen Canal Bridge Replacement project was a significant crossing that affected traffic flow through West Baton Rouge Parish and significantly
impacted traffic flow on Interstate 10 and Baton Rouge. The project location directly impacted the Port of Baton Rouge, Port Allen Locks, the Union Pacific Railroad Yard,
and multiple industrial businesses. This project included, but was not limited to, construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach
roadway, Ernest Wilson Dr., and 2 at-grade railroad crossings in Port Allen, LA in West Baton Rouge Parish. The new LA 1 southbound bridge was on a new alignment to
the west of the existing bridges. It consisted of LG-72 & LG-78 PPC Girder spans, hunched steel plate girder main spans, column bents, and pile footings. The approach
LA 1 southbound roadway was Portland Cement Concrete Pavement and Ernest Wilson Dr. was Asphalt Concrete Pavement. Phase 1 utilized traffic shifts and phased
construction. The traffic shifts and proposed phased bridge construction were complex with many considerations of constructability, such as crane placement and
lifting capabilities, lane shift lengths, and site distance, longitudinal profiles for safe transitions from one structure alignment to another and work above and adjacent
to the Port Allen Lock. The project involved asphalt concrete, Portland cement concrete, embankment and base course, structural concrete, and bridge coatings. After
construction was complete, the northbound and southbound remained on the new bridge while the existing northbound bridge functioned as an on-ramp to |-10.

10/21-04/22 Comite Diversion Canal CE&I And Utility Relocation Project Along Routes Us 61, LA 964, LA 19 And LA 67: East Baton Rouge Parish - Volkert
Subconsultant to Richard C. Lambert Consultants, LLC | Mr. Savoie served as senior construction inspector. Volkert was responsible for contract administration
and construction engineering inspection services, including, but not limited to, construction of a Bridge at US 61, Bridge at LA 964, Bridge at LA 19, Geaux Geuax Rail
Bridge and Bridge at LA 67 at the Comite River Diversion Canal. As a part of the Comite River Diversion project, this US 61, LA 964, LA 19 and LA 67 Bridge project was
to construct new separate permanent highway bridges including approaches, temporary highway bypass roads (on grade); shoofly (on grade) and rail bridge and several
utility locations. | S.P. Nos. H.007811.6, H.000710.6, H.002273.6, and H.001352.6.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
12/23-04/25 Owner Verification Services for College Drive Flyover Ramp (F10/1-12 west) in East Baton Rouge Parish for the Louisiana Department

of Transportation and Development (LADOTD). Mr. Savoie served as an Inspector. Volkert was responsible for providing all engineering design and
construction support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public-Private
Partnership (P3) Project which provided for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This included the
development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of 0&M plans. As the OVT, Volkert provided
guidance and support to the LADOTD Project Manager prior to and during reviews, developed review comments, attended project meetings, ensured that the
DBT adhered to their contract, and addressed other assignments as directed. | State Contract No. 4400018899.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

? Aaron Schenk | Certified Inspector Years of relevant experience with this employer
Years of relevant experience with other employer(s) 7

Degree(s) / Years / Specialization n/a Year registered n/a

Active registration number / state / | /@ Discipline n/a

expiration date
Contract role(s) / brief description of responsibilities:
Mr. Schenk will be providing Certified Inspector services.
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) time years of experience specified in the applicable MPR(s).

Mr. Schenk joined Volkert in 2022 and serves as Construction Inspector for Louisiana. Mr. Schenk has 9 years of experience as an inspector. Prior to joining Volkert, he gained a wealth of
experience while employed with LADOTD.

Certifications include: LADOTD Certified Concrete Field Tester

ATSSA Flagger LADOTD Certified Asphalt Concrete Paving

ATSSA Traffic Control Technician LADOTD Nuclear Device Operator

03/23 - ongoing Comite Diversion Canal CE&I And Utility Relocation Project Along Routes Us 61, LA 964, LA 19 And LA 67: East Baton Rouge Parish - Volkert

Subconsultant to Richard C. Lambert Consultants, LLC. Mr. Schenk serves as senior construction inspector. Volkert is responsible for contract administration and
construction engineering inspection services, including, but not limited to, construction of a bridge at US 61, a bridge at LA 964, a bridge at LA 19, the Geaux Rail Bridge,
and a bridge at LA 67 at the Comite River Diversion Canal. As part of the Comite River Diversion Project, the US 61, LA 964, LA 19, and LA 67 bridge project involves
constructing new separate permanent highway bridges, including approaches, temporary highway bypass roads (on grade), shoofly (on grade) rail bridge, and several
utility relocations. | S.P. Nos. H.007811.6, H.000710.6, H.002273.6, and H.001352.6.

02/25-10/25 I-10 LA to Essen Lane on 10 and F12. Mr. Schenk served as Certified Inspector. I-10 was improved through widening and reconstruction of the mainline from 3 to

4 lanes in each direction, including bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening, and auxiliary lanes from LA 415 to
Essen Lane on |-10 and I-12. The |-10 Corridor included two phases. Phase | included the limits from west of Washington St. to Essen Lane on |-10 and |-12, and Phase ||
included the limits from LA 415 to west of Washington St.

04/22-04/23 LA 1 Port Allen Canal Bridge: West Baton Rouge Parish, LA. Mr. Schenk served as CEl Inspector for construction administration and construction inspection for
the LADOTD. The LA 1: Port Allen Canal Bridge Replacement project was a significant crossing that affected traffic flow through West Baton Rouge Parish and significantly
impacted traffic flow on Interstate 10 and Baton Rouge. The project location directly impacted the Port of Baton Rouge, Port Allen Locks, the Union Pacific Railroad Yard,
and multiple industrial businesses. This project included, but was not limited to, construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach
roadway, Ernest Wilson Dr., and 2 at-grade railroad crossings in Port Allen, LA in West Baton Rouge Parish. The new LA 1 southbound bridge was on a new alignment to
the west of the existing bridges. It consisted of LG-72 & LG-78 PPC Girder spans, hunched steel plate girder main spans, column bents, and pile footings. The approach
LA 1 southbound roadway was Portland Cement ConcretePavement and Ernest Wilson Dr. was Asphalt Concrete Pavement. Phase 1 utilized traffic shifts and phased
construction. The traffic shifts and proposed phased bridge construction were complex with many considerations of constructability, such as crane placement and lifting

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

"o

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).

capabilities, lane shift lengths, and site distance, longitudinal profiles for safe transitions from one structure alignment to another and work above and
adjacent to the Port Allen Lock. The project involved asphalt concrete, Portland cement concrete, embankment and base course, structural concrete,
and bridge coatings. After construction was complete, the northbound and southbound remained on the new bridge while the existing northbound bridge
functioned as an on-ramp to |-10.

Prior to Joining Volkert: Louisiana Department of Transportation and Development - Brittany, LA. Engineering Technician. Mr. Schenk’s job duties and responsibilities
2017 - 2022 included: Utilizes a thorough knowledge and understanding of Department procedures, policies, standards and specifications in the inspection of
construction work and/or in the completion and/or processing of construction-related documents such as field diaries and partial and final estimates.
Enters construction, project data into appropriate computer database or application (Site Manager & LIMS). Applies DOTD engineering policies and
procedures to normal work situations in the Project Engineers Office and/or at construction sites. Serves as primary construction inspector in areas or areas
of specialization or certification. Determines sample requirements for area(s) of expertise. Verifies elevations/alignments work for surveys. Reviews haul
tickets to determine if loads are in compliance with authorized/approved load quantities/volume. Prepares work reports, estimate quantities and performs
mathematical calculations necessary to complete paperwork. May serve as the primary asphalt plant technician. Completes required training classes and
receives on-the-job training in performing construction inspection and completing necessary documentation and/or paperwork. May also provide on-the-job
training or assistance with newer or lower-level technicians and/or consultant personnel. Attend preconstruction and progress meetings when designated as
primary construction inspector for a project.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Lloyd Ostendorf | Certified Inspector Years of relevant experience with this employer
Years of relevant experience with other employer(s) 33

Degree(s) / Years / Specialization n/a Year registered n/a

Active registration number / state / | /@ Discipline n/a

expiration date
Contract role(s) / brief description of responsibilities:
Mr. Ostendorf will be providing Certified Inspector services.
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) time years of experience specified in the applicable MPR(s).

Mr. Ostendorf joined Volkert in 2008 after 30+ years at LADOTD. He served as Fabrication Technician VIl for 15 years where he assisted the LADOTD fabrication engineer in running the program
throughout the state. Since joining Volkert he has been the lead field manager for 3 LADOTD Fabrication IDIQ contracts. His certifications include:

ATSSA Flagger

LADOTD Precast Prestressed Concrete Technician

LADOTD Asphalt Concrete Paving Inspector/Technician

11/22 - 08/26 (est.) | LA 1: Leeville to Golden Meadow Phase 2 SA 1 Fabrication, Lafourche Parish - Subconsultant to ECM Consultants. Mr. Ostendorf serves as Senior
Fabrication Inspector. This fabrication project consists of construction of approximately 8.3 miles of bridge and roadway construction between Leeville and Golden
Meadow in Lafourche Parish. Fabrication inspections include: 56,977 linear feet of 18" square piling, 124,532 linear feet of 24" piling, 350,708 linear feet of 30"
square piling, 14,148 linear feet of LG-36" girders, 12,298 linear feet of LG-54" girders, 141,013 linear feet of LG-63", 1,455 linear feet of LG-78" girders produced at
Gulf Coast Prestress, Pass Christian, Mississippi. Volkert performs inspection of pre-pour and post-pour operations including prestressed strand stressing operations, as
well as provided required material sampling and testing and project documentation. | Contract No. 4400021680, State Project No. H.008145.6.

12/22 - 04/23 LA 1: Port Allen Canal Bridge Replacement Fabrication, West Baton Rouge Parish - Subconsultant to Richard C. Lambert. Mr. Ostendorf serves as Senior
Fabrication Inspector. This project is for the construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Drive and two
at-grade railroad crossings in Port Allen. Volkert is responsible for inspection of precast MSE Walls that were fabricated at The Reinforced Earth Company in Waco, Texas.
| Contract No. 4400019550, State Project No. H.001234.6.

10/11-03/15 I-10: Veterans Boulevard to Clearview Parkway, Jefferson Parish, LA (LA DOTD). Volkert provided construction contract administration and CE&I services for
additional lanes. The project consisted of adding lanes and full width shoulders in each direction to the existing roadway and bridges, increasing drainage capacity, cold
planing asphaltic pavement, Class Il base course, Superpave asphaltic concrete pavement, asphaltic concrete SMA wearing course, new roadway signing and lighting,
sound barrier walls, slab span and girder span bridges, pavement markings, waterline relocation, sewer force main relocation, and related work. Mr. Ostendorf served as
inspector for this project.

03/15- 12/16 I-10: French Branch Bridge - West Pearl River Bridge, Routes I-10, I-12, I-59, St. Tammany Parish, LA (LA DOTD). Volkert provides construction contract
administration and CE&I for the clearing and grubbing, grading, drainage structures, cold planning asphaltic concrete, Class Il Base Course, Superpave asphaltic concrete
pavement, Portland Cement Concrete Pavement, and lime treatment.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
12/16 - 12/21 Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD). Mr. Ostendorf served as Senior Fabrication Inspector. This retainer fabrication

inspection project consisted of fabrication contract administration and fabrication engineering inspection services for fabrication plants located in Mississippi
and Louisiana. Volkert provided prestress concrete fabrication inspection on the following projects: H.010055.6 Cherry Witchie Bridge & Flat Creek Branch;
H.012728.6 LA 443 Tangipahoa River Bridge Replacement; H.012699.6 LA 10 Beaver Creek Bridge Replacement; H.007939.6 LA 378-S Indian Bayou
Bridge & Approaches; H.003014.6 |-10: LA 347 to Atchafalaya River Bridge; H.001439.6-2 LA-1 Bridges Near Grand Isle; H.002798.6 LA 323 Bayou Teche
Bridge (Oaklawn); H.000689.6 LA 433 Salt Bayou Bridge; H.009250.6 I-10 to Highland Fabrication; H.001073.6 LA 175 KCS RR Overpass; H.011239.6 LA
1 Leeville to Golden Meadow Phase 2E; H.000428.6 LA 12 Bridges; H.003370.6 1-220/1-20 Interchange Imp & BAFB Access; H.013866.6 LA 21 to US 190;
H.000428.6-2 LA 12 Bridges; H.004791.6 Belle Chasse Tunnel Replacement. Volkert performed inspection of pre-pour and post-pour operations including
prestressed strand stressing operations as well as provided required material sampling and testing and project documentation. | Retainer Contract No.
4400008958.

09/11-09/16 Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD). Mr. Ostendorf served as Senior Fabrication Inspector.. This retainer fabrication
inspection project consisted of fabrication contract administration and fabrication engineering inspection services for fabrication plants located in Mississippi
and Louisiana. Volkert provided prestress concrete fabrication inspection on the following projects H.003144.6 Mississippi River Bridge (Luling) Cable Stay
Replacement; H.002803.6 General deGaulle Crossing; H.003496.6 Route |-49 North, Caddo Parish; H.001340.6 LA 21 Widening (Bootlegger Road - 11th
Ave.; H.000174.6 Bayou Lafourche Bridge; H.009479.6 West Larose Vertical Lift Bridge Rehabilitation; H.010062.6 Weinberger Road Bridge and Jerusalem;
H.009595.6 I-12 Livingston Par Approach Slab Rep P2; H.004932.6 US 90 at LA-318 Interchange Design Build; H.002260.6 LA 45 Goose Bayou Bridge

and Approaches. Volkert performed inspection of pre-pour and post-pour operations including prestressed strand stressing operations, as well as provided
required material sampling and testing and project documentation. | Retainer Contract No. 4400001613.

08/08-08/11 Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD). Mr. Ostendorf served as Senior Fabrication Inspector.. This retainer fabrication
inspection project consisted of fabrication contract administration and fabrication engineering inspection services for fabrication plants located in Mississippi
and Louisiana. Volkert provided prestress concrete fabrication inspection on the following projects: 450-09-0031 I-10 Fender Repair Pier No. 5 MS River
Bridge; 417-01-0016 LA 465 - Rapides Parish Line, Route LA 28; 251-02-0034 LA 66 Bridges, Route LA 66; 064-01-0040 Caminada Bay Bridge (Grand
Isle), Route LA 1; 454-04-0038 LA 1088 Interchange/Route F12; 128-03-0023 Little River Bridge at Zenoria, Route LA 500; 126-03-0012 Caney Creek and
Creek Bridges, Route LA 499; 065-91-0016 Bayou Terrebonne Bridge and Approaches; 410-01-0034 General DeGaulle Crossing at Wall Boulevard; 064-30-
0035 Phase 1A, Fourchon to Leeville Bridge, Route LA 3090; 262-31-0016 Amite River Bridge at Magnolia; 840-43-0001 Fort Buhlow Bridge Approaches
Volkert performed inspection of pre-pour and post-pour operations including prestressed strand stressing operations as well as provided required material
sampling and testing and project documentation. | Retainer Contract No. 700-99-0427.

Prime consultant name: Volkert, Inc.




Firm employed by: Greenman-Pedersen, Inc.

John Andy Rousseau | DOTD Certified Inspector Years of relevant experience with this employer 6
Years of relevant experience with other employer(s) | 35

Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 Year registered 2019

Active registration number / state / n/a Discipline

expiration Gate n/a

Contract role(s) / brief description of responsibilities:
Mr. Rousseau will be providing DOTD Certified Inspection services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Certifications include:

ATSSA Louisiana Specific Traffic Control Supervisor / completed 04-11-2024

LADOTD Certified PCC Paving Inspector 06/26/2030 LADOTD Authorized Field Tester
LADOTD Certified Asphalt Plant Inspector/Technician / 03-24-2027 LADOTD Authorized Density Tester
LADOTD Certified Asphalt Paving Inspector/Technician 04-19-2027 LADOTD Authorized Profilograph Evaluator

LADOTD Authorized Profilograph Operator

02/2025-Present

LADOTD - H.014258 - LA 1: Port Allen Canal Bridge (Phase 2), West Baton Rouge, Lead Inspector. This major bridge construction project includes the
construction of the new steel and concrete girder northbound bridge over the Port Allen Lock Canal in District 61. This project includes precast concrete piles, structural
bridge footings & columns, precast concrete and structural steel girders, steel sheet piles, and MSE retaining walls.

06/2021-01/2025

LADOTD - H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (HBI) West Baton Rouge Parish, Lead Inspector. This project includes the
construction of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi River in District 61. Duties include Quality
Assurance inspection of the contractor's work. Oversight of other inspectors. Directly involved in all testing/sampling of materials used on project. Maintaining daily
construction records with Headlight.

11/2020-09/2021

LADOTD. Project- H.011670 - I-10/Loyola Interchange Improvements Design-Build Certified Construction Inspector for OV Firm. His duties include inspection of
precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, inspection of high-strength bolt installation & tightening; installation
of stay-in-place (SIP) forms; placement of concrete approach slabs; reinforced concrete bridge piers; precast reinforced concrete box installation. Directly involved in all
testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. Client: LADOTD,
Contact: Timothy Nickel, (225) 379-1110
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Firm employed by: GPI, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
01/2020-07/2021 LADOTD Project -~ H.012343 - LA 70: Mississippi River Bridge Phase 3 - St. James Parish Inspector Full CE&I services under the Statewide

4400005410 Retainer Contract. This project that includes the inspection of structural rehabilitation of the structural steel superstructure and substructure,
replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the Mississippi River Sunshine Bridge. Duties include all
QA on all aspects of projects such as: concrete and steel substructure & superstructure rehabilitation. Directly involved in all testing/sampling of materials
used on project. Maintaining daily coating inspection reports as well as daily SittManager daily reports for all activities. Client: LADOTD. Contact: Scott Lobell,

(225) 675-5320.

11/2012-12/2019 Coastal Bridge LLC. - Baton Rouge Quality Control Assistant Manager Performed duties as QC for Coastal Bridge including daily lab testing for various
LADOTD, Parish and Private clients.

05/2012-10/2012 Waskey Bridge, LNC. - Baton Rouge Quality Control Performed duties as QC for Waskey Bridge including gradation and moisture content tests, as well as
sampling and testing for slump, air, and temperature.

09/1981-10/2011 LADOTD Construction Engineer Tech. 7 - Baton Rouge, Construction Engineer Technician Over the course of Mr. Rousseau’s time as a LADOTD

Construction Engineer Technician his duties varied. As a Certified Structural Concrete Tech., assigned to supervise and inspect work in the field consisting

of inspecting bridges on major projects. Such as: calculations, checking and recording re-steel and concrete quantities, checking forms and grade prior to
the placing of re-steel, and pouring concrete footing, columns, caps, decks, curbs, handrails, and running the necessary tests such as air content, slump,
gradation on aggregate, moisture and density tests and making concrete cylinders for pay on projects.

As a Certified Portland Cement Roadway Tech., assigned to supervise and inspect the work in the field. Consisting of inspecting pavement roadway of

the sub-base, base, and roadway grades. Checking the alignment, yield, calculation, checking and recording re-steel and concrete quantities. Running

the necessary tests, such as air content, slump, gradation on aggregate, moisture and density tests and makes concrete cylinders. As a certified Asphalt
Concrete Roadway Tech., assigned to supervise and inspect work in the field, consisting of inspecting asphalt roadway to determine the yield of the hot mix,
observing the unloading of the trucks, also observing the lay down of the hot mix. Writing haul tickets, checking of the yield, and overseeing the cutting of the
core samples.

As a certified Asphalt Concrete roadway Tech., assigned to supervise and inspect work in the field, consisting of inspecting asphalt roadway to determine

the yield of the hot mix, observing the onloading of the trucks, also observing be lay down of the hot mix. writing haul tickets, checking of the yield, and
overseeing the cutting of the core’s samples.

As an Inspection Specialist in Embankment and Base Course which consists of work in the field, calculating the spread rate of cement, checking the yield,
running tests such as moisture and density, also running a proctor on sand, limestone. and 4irt for base and backfill. Perform as a Supervisor in charge on

a project where | compute estimates and quantities daily and monthly. | compute final estimate for the project, also help with the preparations of the plans
changes for control payments to contractors and put together the 2059's at the end of the project.

Perform and or supetrvise the samples of materials for projects, able to interpret samples procedures and tests results, and to ensure compliance with DOTD
specification and sample plan, and to read and interpret blueprints. Consult daily with contractors on issues on the project, phasing of work, traffic control,
also making decisions to resolve problems with all the issues at hand.
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Firm employed by: Greenman-Pedersen, Inc.

Phillip Guedry | DOTD Certified Inspector Years of relevant experience with this employer
Years of relevant experience with other employer(s) | 6

Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / n/a Discipline
expiration Gate n/a

Contract role(s) / brief description of responsibilities:
Mr. Guedry will providing DOTD Certified Inspection services.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Certifications include:

ATSSA LA State Specific Traffic Control Supervisor / 8-7-2027
ATSSA Certified Flagger / 07-14-2027

LADOTD Structural Concrete Inspector / 5-29-2029

LADOTD PCC Paving Inspector / 10/30/2029

LADOTD Embankment and Base Coarse Inspector / 07-18-2028

LADOTD Asphalt Paving Inspector/Technician / 04-02-2028

LADOTD Certified Embankment and Base Course Inspector / 07-18-2028
LADOTD Authorized Density Tester

LADOTD Authorized Concrete Field Tester

SSPC Level 1 Bridge Coatings Inspector / 06-30-2026

04/2023-Present

LADOTD - H.011965 - LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Lead Inspector. This project includes major structural rehabilitation and cleaning
& painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge" crossing the Intracoastal Waterway Guif Outlet in District 02. Duties
includes quality assurance inspection of structural steel rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, oversight of other
inspectors, sampling/testing of materials, and maintaining daily construction records with Headlight. Client: LADOTD. Contact: Justin Guilbeau (504) 253-6102

09/2019-03/2024

LADOTD. Project - H.011670 - |-10/Loyola Interchange Improvements Design-Build. Certified Construction Inspector for OV Firm. His duties include inspection of
precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, inspection of high-strength bolt installation & tightening; installation
of stay-in-place (SIP) forms; placement of concrete approach slabs; reinforced concrete bridge piers; precast reinforced concrete box installation. Directly involved in all
testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. Client: LADOTD,
Contact: Timothy Nickel, (225) 379-1110

05/2019-09/2019

LADOTD H.012343.6 Sunshine MRB La70 Phase lll Rehab Donaldsonville LA. Certified Construction Inspector - Full CE&I services under the Statewide
4400005410 Retainer Contract. This project includes the inspection of structural rehabilitation of the structural steel superstructure and substructure, replacement of
finger joints, and replacement of the top chord safety handrail of the main truss of the Mississippi River Sunshine Bridge. Duties include all QA on all aspects of project
such as: concrete and steel substructure & superstructure rehabilitation. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating
inspection reports as well as daily SittManager reports for all activities. Client: LADOTD. Contact: Scott Lobell, (225) 675-5320.
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Firm employed by: GPI, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
05/2019-09/2019 LADOTD Project - H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Certified Construction

Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation of the pony trusses,
installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the structural steel and concrete piers, and the
installation of scour protection. Duties include all QA on all aspect of the project such as: structural concrete and deck replacement. Directly involved in all
testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily SiteManager reports for all activities. Client:
LADOTD. Contact: Dane LeCoq, (225) 683-5548

09/2015-05/2019 Quality Control Technician, Coastal Bridge Inc. Performed Quality Control inspections and testing of installed materials for multiple Louisiana DOTD
projects. Duties included field sampling and testing of installed HMAC paving and patching, in-place soil cement and stone base courses.
2012-2015 Louisiana DOTD Engineering Technician 1 to 4. Served as construction inspector for LADOTD District 61/Gang 206 for the construction activities of that

office. Duties included field inspection of contractor's work for construction contracts of varying scope and sizes, documented field activities in SittManager
and other documentation, measured installed quantities and recorded in field books and SiteManager, perform field sampling and testing of materials to be
incorporated in construction projects, assisted higher level field technicians and engineers in project inspections. Projects included HMAC paving & patching,
structural concrete, subsurface drainage, and structural steel rehabilitation. Contact: Aaron Elisar, (225) 474-2022
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Firm employed by: Greenman-Pedersen, Inc.

Hunter Ross Vining | DOTD Certified Inspector Years of relevant experience with this employer
Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / n/a Discipline
expiration Gate n/a

Contract role(s) / brief description of responsibilities:
Mr. Vining will providing DOTD Certified Inspection services.

Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
(mm/yy-mm/yy) the applicable MPR(s).

LADOTD Certified Structural Concrete Inspector

ATSSA Certified Traffic Flagger Completed 04/2022
LADOTD PCC Paving Inspector Exp. 06/23/2030
LADOTD Structural Concrete Inspector Exp. 04/18/2028
ATSSA TCS Exp. 11/30/2026

05/2023-Present LADOTD - H.011965 - LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major structural rehabilitation and
cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” crossing the Intracoastal Waterway Gulf Outlet in District 02.
Duties includes quality assurance inspection of structural steel rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/
testing of materials, and maintaining daily construction records with Headlight. Client: LADOTD. Contact: Justin Guilbeau (504) 253-6102

04/2022-05/2023 LADOTD - H.001234 - LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the construction of a new major
steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River. Duties include quality assurance inspection of pile driving, structural
concrete, base course, and HMAC paving. Client: LADOTD

06/2020-04/2022 LADOTD H.011670 Loyola Drive at 10 Interchange Improvements Kenner LA. Quality Control Inspector (Gilchrist Construction)- This project consists of the
construction of twin elevated ramps over |-10 to the New Orleans International Airport, widening |-10 between Loyola and Williams Boulevard, and the construction of
the first Diverging Diamond Interchange (DDI) in Louisiana. Duties included quality control inspection of structural concrete, pile driving, steel tub girders, and drainage
systems and structures. Directly involved in all testing/sampling of materials used on project. Client: LADOTD

02/2024-04/2025 SPN: H.013897: College Drive Flyover Ramp I-10/F12 West, East Baton Rouge Parish: Inspector for the project consisting of modifying the I-10 West/College
Drive exit into separate 12 West and |-10 West exits. This project and three other significant infrastructure projects are being funded through the state’s first issuance of
GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana.

06/2025-11/2025 | State Contract No. 4400018899: LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements: This project was a Public/Private/Partnership (P3) Project which
provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. Duties included Environmental compliance, and inspection.
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Contract role(s) / brief description of responsibilities:
Mr. Lovett will assume the role of Certified Inspector for this project.

Firm employed by: Richard C. Lambert Consultants, LLC

Leon Lovett | DOTD Certified Inspector Years of relevant experience with this employer 2.5
Years of relevant experience with other employer(s) 26

Degree(s) / Years / Specialization n/a Year registered n/a

Active registration number / state / n/a Discipline

expiration date n/a

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

DOTD, ATSSA TCT, and ATSSA Flagger Certifications

11/24 - Current

SPN: H.014258: LA1: Port Allen Canal Bridge Replacement Phase 2 HBI CE&I, West Baton Rouge Parish: Lead Certified Inspector. Perform inspection of
installation of LG-72 & LG-78 PPC Girders spans, hunched steel plate girder main spans, column bents and pile footings. The Exit Ramp bridge will consist of LG-72 girder
spans, hammerhead bents and pile footings. This project consists of construction of a new LA 1 northbound bridge over the Intracoastal Waterway, Exit Ramp bridge,
MSE walls, approach roadways, and East Frontage Road in Port Allen, La. The new LA 1 northbound bridge will be on a new alignment over the alignment of the existing
bridges. The approach LA 1 northbound roadway and the Exit Ramp roadway will be Portland Cement Concrete Pavement. East Frontage Road will be Asphalt Concrete
Pavement.

05/23 - Current

SPN: H.00781, H.000710, H.002273, and H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East
Baton Rouge Parish: Construction Observer for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River
Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate
permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.

04/24 - 03/25

I-10 / 415 Widening (Volkert): CMAR [-10: Certified Inspector of pile driving operations and record driving data for the EOR to review and give direction as required.
Performed inspection and acceptance on pile and steel deliveries as required. Performed inspection and acceptance on deformed reinforcing steel in footings to ensure
they are IAW plans and standard details. Convey to contractor and EOR areas that need direction or clarification in plans conceming placement, location, or quantity of
materials.

05/23 - Current

Pecue Lane / I-10 Interchange (CE&I), H.003047, East Baton Rouge Parish: Lead Certified Inspector for the Construction Contract Administration and
Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane from two to four travel
lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which
connects Industriplex to Pecue Lane, construction of the on/off ramps to |-10, and opening the Diverging Diamond Interchange (DDI) to traffic.
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Contract role(s) / brief description of responsibilities:
Mr. Lechuga fuffills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD certifications in Structural Concrete Inspector, Embankment and Base Course, and
Asphalt Paving Inspector. Mr. Lechuga will assume the role of Certified Inspector for this project.

Firm employed by: Richard C. Lambert Consultants, LLC

Felix Lechuga | DOTD Certified Inspector Years of relevant experience with this employer 4
Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / n/a Discipline
expiration date n/a

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

DOTD, ATSSA TCS, and ATSSA Flagger Certifications

2021 - Current

State Contract No. 4400018899: LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements: As a sub-consultant, RCLC will be responsible for providing
Construction Support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public Private Partnership (P3)
Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes the development of construction
plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M plans.

10/20 - 03/21
Prior to RCLC

I-10/Loyola Interchange Improvement (H.011670): DOTD Certified Structural Concrete Inspector on this Design-Build project, which will modify existing Loyola Ave
ramps and will add two elevated flyover ramps connecting to the airport connector road. Ensuring contractors’ compliance to project specifications and plans in the
construction of multiple footings/columns along with the erecting of steel and concrete girders.

3/2021 - 12/2021

Mounes St. Drainage Improvements Phase 1 - Dickory Ave. to Crochet Ditch: Construction Observation for drainage improvements along the Mounes Street
corridor including catch basins and other necessary drainage structures, concrete roadway pavement, and associated striping.

2021 - 2024

FEMA Funded Recovery Roads Program - Lakeview North Group C: CE&I for remediation of damage caused from debris removal operations due to Hurricane
Katrina. Project involves site investigation to determine pavement replacement areas which are the direct result of street inundation or from the secondary effects of
debris removal and utility and drainage work.

03/15-07/16
Prior to RCLC

Macarthur Interchange Completion - Phase 1B (H.009933): Lead technician performing all materials testing including Concrete Testing, Compaction Testing through
Nuclear Densities, Mass Concrete Monitoring, Estimating Concrete Strength by the Maturity Method
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Firm employed by: Richard C. Lambert Consultants, LLC

Shawn Bosarge | DOTD Certified Inspector Years of relevant experience with this employer 5
Years of relevant experience with other employer(s) 10

Degree(s) / Years / Specialization n/a Year registered n/a

Active registration number / state / n/a Discipline

expiration date n/a

Contract role(s) / brief description of responsibilities:
Mr. Bosarge fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD certifications in Embankment and Base Course, PCC Paving, and Structural Concrete
Inspector. Mr. Bosarge will assume the role of Certified Inspector for this project.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

DOTD, ATSSA TCT, and ATSSA Flagger Certifications

08/24 - Current

Pecue Lane / I-10 Interchange (CE&I), H.003047, East Baton Rouge Parish: Lead Certified Inspector for the Construction Contract Administration and
Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane from two to four travel
lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge, construction of Rieger Road which
connects Industriplex to Pecue Lane, construction of the on/off ramps to |-10, and opening the Diverging Diamond Interchange (DDI) to traffic.

03/21 - 01/24

SPN: H.013897: College Drive Flyover Ramp I-10/F-12 West, East Baton Rouge Parish: Construction Observer for the project consisting of modifying the F10
West/College Drive exit into separate |-12 West and I-10 West exits. This project and three other significant infrastructure projects are being funded through the state’s
first issuance of GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana. RCLC will provide Construction Engineering &
Inspection services as part of this Design-Build/Owner Verification project.

04/19 - 4/23

H.0110276 & H011794: New Orleans Airport Connector Road Segments A & B: Construction Observer for a new four-lane median divided roadway with sound
walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally within the Aberdeen Street Corridor
(Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran Blvd. as well as, the addition of a left-turn lane at the
intersection of I-10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks, drives, curbing, barrier rail, roadway widening, surcharge, detours,
signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and utility relocation.

05/19 - 8/24

H.011731.6: West Esplanade Bridges @ Duncan Canal: Construction Observer for the replacing of outdated and deteriorated bridges along W. Esplanade @ Duncan
Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8' and double box culverts 38’ x 13" are being used to replace the existing bridges. Included
in the scope of work are several utility relocations - 36" and 16" water lines and sewer force main relocations.
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Firm employed by: Richard C. Lambert Consultants, LLC

Jeremy Hollier | DOTD Certified Inspector Years of relevant experience with this employer 15
Years of relevant experience with other employer(s) 10
M Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / n/a Discipline
expiration date n/a

Contract role(s) / brief description of responsibilities:
Mr. Hollier fuffills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD certification in Nuclear Density Gage, Embankment and Base Course, and Asphalt
Paving Inspector. Mr. Hollier will assume the role of Certified Inspector for this project.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

DOTD, ATSSA TCT, and ATSSA Flagger Certifications

07/23 - Current

SPN: H.00781, H.000710, H.002273, and H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East

Baton Rouge Parish: DOTD Certified Inspector for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the Comite River
Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the construction new separate
permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail bridge and several utility relocations.

07/23 - Current

H.003047.6: Pecue Lane/k10 Interchange Phase 3: Construction inspection duties include daily work reports using Headlight, sampling of construction materials.
Inspection of subsurface drainage structure installations (including box culverts, catch basins, concrete and plastic pipe), embankment and base course, asphalt paving,
assisting with bridge inspection, and observation of MSE wall installation.

2020 C.H. Fenster-
maker

Apollo Road Extension (Phase 1) (2110259.02C): Lead Inspector Responsibilities included: Inspecting Joint sealing of concrete pavement, inspecting thermoplastic
striping, inspecting final dirt grade and dress up, secure and complete project final walkthrough, doing daily reports and tracking quantities. Length of time on project: 6
months

2020-2021 C.H.
Fenstermaker

Water Main Improvements N. University (2071040.2LC): Lead inspector Responsibilities included: Inspecting boring operation, inspecting Fire hydrant installation,
keeping track of all quantities on job, communicating with contractor about quantities. Length of time on project: 2 months
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Contract role(s) / brief description of responsibilities:
Mr. Fox will be providing Elecrical & ITS services. Mr. Fox fulfills Minimum Personnel Requirement #6.

Firm employed by: Intelligent Transportation Systems LLC

Jonathan Fox, PE, PTOE, PMP | Electrical & ITS Services Years of relevant experience with this employer 10
Years of relevant experience with other employer(s) 14
Degree(s) / Years / Specialization Bachelor of Science / 2003 / Civil Engineering Year registered 2007
Active registration number / state / PE.0033277 /LA / Exp. 09/30/2T | PTOE 2329/ Discipline
expiration date Exp. 11/07/2028 Civil
PMP 1812148/ Exp. 04/28/2027

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Jonathan has over 20 years of experience in traffic engineering and intelligent transportation systems. He currently serves as Principal at Intelligent Transportation Systems LLC (ITS LLC). His
background includes traffic studies and assessments, traffic signal design, and ITS systems engineering and architecture. Jonathan's ITS-related experience includes system diagnostics and
troubleshooting, system testing, management and operations, and systems maintenance. He led the design and implementation of the first adaptive traffic signal system in Louisiana and
continues to be a leader in this specialty. Jonathan has varied experiences in design, ITS, traffic engineering, and program management. Additionally, Jonathan is a licensed electrical contractor

(CL.AT7985)

July 2024 - Present

H.012288.5 District 02 Flashing Yellow Arrow Part | | Houma, Louisiana - ITS LLC is responsible for inspecting 22 traffic signals as part of the existing conditions
analysis, which includes developing inventories, completing forms, capturing photographs, and collecting relevant data. Additionally, ITS LLC is leading the design of
upgrades at seven intersections, which involves implementing Flashing Yellow Arrow (FYA) technology to improve traffic flow and safety. The design includes upgrading
signal equipment and control to optimize operations and enhance driver awareness. Jonathan is providing QA/QC oversight.

June 2023 - June
2025

LADOTD Task Order - Connected & Autonomous Vehicles (C/AV) Team and Working Group Support, Louisiana Statewide: Colin is serving as an Engineer
Intern for the firm'’s portion of this work. The goal of this task order is to bring various practitioners together to begin developing projects, programs, infrastructure,
statutes, and other mechanisms necessary to prepare the State of Louisiana for the integration of connected and autonomous vehicles on the state’s highways and
roadways.

August 2015 - July
2019

SASOL Lake Charles Chemical Project - Adaptive Traffic Signal Systems (Westlake) | Lead Traffic Engineer. Jonathan was the lead traffic engineer on new
traffic signal designs, upgrades, communication design, and integration. He oversaw developing traffic signal plans, simulation models, communication layouts, network
design, surveillance, travel time management, and permit applications. Six of these intersection upgrades were integrated by Jonathan's team as the first Adaptive
Traffic Signal System deployed in the state of Louisiana (System A). Jonathan has overseen the design, implementation and integration of the Sasol System B (LA 108
signal corridor) as well as LA 27 (Beglis Rd.) at LA 379 (Houston Rive Rd.). These were constructed and the adaptive functionality was turned on in July of 2019. These
intersection designs used stop bar and setback radar detection as well as wireless and cellular communications. Efforts for Sasol also included design and construction
support for a temporary traffic signal on Old Spanish Trail at Prater Road.

Prime consultant name: Volkert, Inc. 15 TRANSPORTATIOM
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Firm employed by: ITS Regional, LLC

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
experience specified in the applicable MPR(s).).

June 2018 - July 2019

US 90 Adaptive Corridor (Westlake) | Project Manager and Design Lead. Jonathan served as the project manager and overall design lead for the US 90
adaptive traffic signal corridor in Westlake, LA. Designs included preparing updated traffic signal inventory (TSI) forms as well as communications in support
of two isolated traffic signals. Equipment included in the design consisted of new radar detection and unlicensed wireless communications. Jonathan
oversaw the integration of the intersections into the adaptive system in Lake Charles.

December 2014 - Present

LADOTD ITS Maintenance (44-2500, 44-7102. 44-16811) (Statewide) | Principal Engineer. Served as principal & supervisor engineer for ITS LLC under
the existing ITS Maintenance Retainer contract. Roles include project management support, quality control checks, site reviews, as well as investigating
options and developing concepts to improve sites.

January 2007 - November 2010

I-12 Ramp Metering Design and Implementation (East Baton Rouge Parish) | Engineer. Jonathan provided signal layout design support, quality
control and fiber optic communications design for 16 ramp meters in the Baton Rouge area, including plan layouts, fiber allocations, and technical
specification. He also handled construction administration, fiber inspection, fiber test review, and integration coordination. This was the first implementation
of ramp metering in the state.

December 2012 - December 2014

Baton Rouge ITS Phase 3 (Baton Rouge) | Project Manager & Design Lead: Jonathan oversaw the System Engineering Analysis (SEA) document for
the project in compliance with the FHWA Rule (23 CFR Part 940.11) to determine project scope and analyze implementation constraints including minimizing
the impact of construction on the traveling public and using existing fiber optic communications. Several ITS deployment projects were solely focused on

the core urban area leaving gaps. The solution to meet the LADOTD's goal of the Baton Rouge ITS Phase 3 Project was to supplement the area with sixteen
additional closed circuit television video cameras, five dynamic message sign sites, one HUB site, 30 Bluetooth detection sites, one travel time message

sign (first in the state), and eight ramp meters that cover five parishes over 50 miles to help with blind areas. He led the development of the plan set from
conception to final plans.

November 2012 - December 2014

H.010138 Sunshine Bridge ITS Deployment (Sorrento) | Project Manager. Jonathan managed all tasks from system engineering through deployment
of final design package. He oversaw the development of the project level SEA for the deployment of a closed-circuit television camera system along LA 22
and LA 70 including the Sunshine Mississippi River Bridge. He overcame project challenges including determining how permitted fiber communications
assets would be used, structure mounted conduit systems, and handling ongoing bridge painting construction. He developed a conceptual design to have
the camera support mount directly to the bridge pier cap instead of the bridge’s steel members to reduce maintenance. He also oversaw the analysis report,
developed plans, specifications, and provided cost estimates.

April 2016 - July 2018

Alabama Department of Transportation (ALDOT) ITS Specifications (Statewide AL) | Design Lead. ALDOT desired an upgrade of their special
provisions into a standard specification to bring consistency throughout the state on ITS equipment The specifications developed included material and
construction for fiber optic communications infrastructure, network switches and wireless radios, CCTV cameras, dynamic message signs, vehicle detection
systems, ITS cabinets, environmental sensors, and an assortment of other related ITS items. This required assessing multiple manufacturers and models for
each device type. Further, Jonathan oversaw and supported the development of material lab test provisions for the equipment as well as acceptance testing
provisions.

Prime consultant name: Volkert, Inc. 15 TRANSPORTATIOM
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Firm employed by: Intelligent Transportation Systems LLC

Colin Francis, PE | Flectrical & TS Services Years of relevant experience with this employer

Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization Bachelor of Science / 2022 / Civil Engineering Year registered 2022
Active registration number / state / PE.51235/ LA/ Exp. 9/30/26 Discipline
expiration date Civil

Contract role(s) / brief description of responsibilities:
Mr. Francis will be providing Elecrical & ITS services.

Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in
(mm/yy-mm/yy) the applicable MPR(s).

Colin Francis, P.E., currently serves ITS LLC as an Assistant Project Manager. Colin has over five years of combined experience as a student intern and post-graduate Engineer Intern. Colin has
assisted with a variety of traffic impact studies, safety analyses, and traffic signal design projects. Additionally, Colin has been part of different aspects of ITS maintenance and installation work
including CCTV camera testing and configuration, radio testing, and fiber testing. Colin holds the following certifications to supplement his work experience:

»  ATTSA Traffic Control Technician & Supervisor

* NFPATOE

*  OSHA, Fall Protection

July 2024 - Present | H.012288.5 District 02 Flashing Yellow Arrow Part | | Houma, Louisiana - ITS LLC, as a subconsultant to Gresham Smith, is responsible for inspecting 22
traffic signals as part of the existing conditions analysis, which includes developing inventories, completing forms, capturing photographs, and collecting relevant data.
Additionally, ITS LLC is leading the design of upgrades at seven intersections, which involves implementing Flashing Yellow Arrow (FYA) technology to improve traffic
flow and safety. The design includes upgrading signal equipment and control to optimize operations and enhance driver awareness. Colin coordinated all field work to

Professional Engineer.

inventory the 22 traffic signals, developed the documentation resulting from this inventory, and is performing the design of the improvements under the supervision of a

May 2022 - present LADOTD ITS Management, Operations and ME&I Statewide (44-16811) (Statewide Louisiana) | Pre-Professional. Colin performs maintenance, troubleshooting,
and installation functions on the existing LADOTD ITS Maintenance Retainer. He has performed routine maintenance on CCTV camera sites, RVD sites, ramp meter sites,

and DMS sites. His skills include device troubleshooting, communication and network troubleshooting, parts replacement, and site cleaning. Colin also drives various
heavy trucks used in maintenance operations and works from buckets.

May 1, 2024 - Lobdell Pedestrian Improvements | Baton Rouge, Louisiana - As part of the MovEBR Program, ITS LLC was contracted to conduct a Design Study and develop

Present improvement plans for the intersections of Goodwood Avenue and Seven Oaks Avenue with Lobdell Boulevard. The intersection of Goodwood at Lobdell is signalized with

an existing right-tum slip lane, while Goodwood at Seven Oaks is non-signalized. Both intersections are frequently used by pedestrians, and the project aims to improve
crosswalk safety and accessibility. The study has evaluated alternatives such as rectangular rapid flashing beacons (RRFB) and hawk signals to enhance pedestrian
safety.

INTELLIGENT
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Firm employed by: ITS Regional, LLC

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
June 2023 - present LADOTD Task Order - Connected & Autonomous Vehicles (C/AV) Team and Working Group Support, Louisiana Statewide: Colin is serving as an

Engineer Intern for the firm’s portion of this work. The goal of this task order is to bring various practitioners together to begin developing projects, programs,
infrastructure, statutes, and other mechanisms necessary to prepare the State of Louisiana for the integration of connected and autonomous vehicles on the
state’s highways and roadways.

May 2022 - present LADOTD ITS Maintenance (Authorized Dealer, Standard State Contracts, Low Bid Construction), Louisiana Colin has performed repair work under
various contracting mechanisms for DOTD ITS. These work experiences are like that of the maintenance retainer; however, the work includes items outside
the scope of the maintenance retainer. Tasks have included building custom components, modifying facilities, site decommission, and solar power system

installation.

October 2022 - present Alexandria ITS Phase 2 (H.011504), Alexandria, Louisiana. Colin is providing engineering design support as an Engineer Intern. He has performed
field trips for drone-based line of sight assessment, ITS site layout, railroad crossing permit evaluation, utilities alignment review, and wireless assessment
support.
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Firm employed by: Intelligent Transportation Systems LLC

Christopher Dodt | Flectrical § TS Services Years of relevant experience with this employer 2
Years of relevant experience with other employer(s) 22
Degree(s) / Years / Specialization n/a Year registered n/a
Active registration number / state / n/a Discipline
expiration Gate n/a
Contract role(s) / brief description of responsibilities:
Mr. Dodt will be providing Elecrical & ITS services.
Experience dates Experience and qualifications relevant to the proposed contract; ie., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the years of experience specified in

(mm/yy-mm/yy) the applicable MPR(s).

Chris has over ten years of experience with Transportation Management Systems and Operations components, namely with the management and operations of Traffic Management Centers
(TMCs). During his time working in the TMCs of Louisiana, Chris also assisted LADOTD TS section in troubleshooting device communication and operation within the TMC. As the current project
manager for the ITS ME&I IDIQ at Intelligent Transportation Systems LLC (ITS LLC) Chris manages the day-to-day operations of ITS LLCs field technicians. This includes daily scheduling, training,
advanced troubleshooting, and QA/QC of work performed. Chris also excels with repairs to a wide range of electronics, relays, power, and generators, and has a strong desire to remain current
with emerging technology. In addition to his experience, Chris has achieved a variety of certifications including:

»  ATTSA Traffic Control Technician & Supervisor

* Louisiana State Fire Marshal - Security licensure #£26979

*  OSHA, Fall Protection

* NFPATOE

January 2023 - pres- | LADOTD ITS Management, Operations and ME&I Statewide | Statewide Louisiana - Chris serves as a project manager for the ITS ME&I IDIQ Contract. He
ent performs routine maintenance on emergency crossover gates, travel time message system, CCTV camera sites, RVD sites, ramp meter sites as well as DMS sites.

His skills include device troubleshooting, communication and network troubleshooting, parts replacement, site cleaning, insect extermination, traffic control setup,

as well as coordinating with law enforcement, TMC operations staff, and LADOTD. Chris manages the firm's ME&I technicians including scheduling, training, advanced
troubleshooting, and QA/QC of work.

2017 -2022 Contract for Traffic Management Center (TMC) Operations | New Orleans - Chris managed a staff of ten TMC Operators between the New Orleans and Houma
TMCs in a 24/7 emergency operations call center. He was responsible for ensuring that operator staff properly disseminated traffic conditions via email and web
applications to the media and the motoring public in accordance with the LADOTD TMC standard operations. Chris reviewed and approved traffic incident plans for

large scale planned events and emergency conditions due to weather. He coordinated initial training and ongoing assistance to operator staff to ensure all LADOTD
requirements were met. He conducted meetings with individuals from all Traffic Incident Management (TIM) responder disciplines, including law enforcement, fire/rescue,
emergency medical service, towing and recovery, emergency management, communications, highway/transportation and dispatch within the Louisiana and neighboring
states, regions, and local municipalities.
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Firm employed by: ITS Regional, LLC

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of
(mm/yy-mm/yy) experience specified in the applicable MPR(s).).
2014-2017 Contract for Traffic Management Center (TMC) Operations | Statewide - Chris managed the overall operations of five Traffic Management Centers

(TMCs). He produced and updated policies within the standard operating procedures and training documents. He managed a staff of approximately 30
employees statewide in 24/7 emergency call operations centers. Chris provided detailed monthly billings to client and ensured that all client expectations
were met or exceeded. He actively researched different avenues to maintain efficient operation of TMCs with a high level of accuracy and accountability.
He conducted meetings with individuals from all TIM responder disciplines, including law enforcement, fire/rescue, emergency medical service, towing and
recovery, emergency management, communications, highway/transportation and dispatch within the Louisiana and neighboring states, regions, and local
municipalities.

2012-2014 Contract for Traffic Management Center (TMC) Operations | New Orleans - Chris managed a staff of ten TMC Operators between the New Orleans
and Houma TMCs in a 24/7 emergency operations call center. He was responsible for ensuring that operator staff properly disseminated traffic conditions
via email and web applications to the media and the motoring public in accordance with the LADOTD TMC standard operations. Chris reviewed and approved
traffic incident plans for large scale planned events and emergency conditions due to weather. He coordinated initial training and ongoing assistance to
operator staff to ensure all LADOTD requirements were met. He conducted meetings with individuals from all Traffic Incident Management (TIM) responder
disciplines, including law enforcement, fire/rescue, emergency medical service, towing and recovery, emergency management, communications, highway/
transportation and dispatch within the Louisiana and neighboring states, regions, and local municipalities.

2009-2012 Contract for Traffic Management Center (TMC) Operations | New Orleans - Chris actively monitored the roadway for abnormal traffic patterns, vehicle
crashes, debris, etc., by use of Closed-Circuit Televisions (CCTV). He disseminated traffic conditions via email and web applications to the media and the
motoring public. He also produced traffic incident plans for large-scale planned events and emergency conditions due to weather. He provided initial training
and ongoing assistance to operator staff to ensure all requirements of the LADOTD were always met or exceeded.
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Firm employed by: Volkert, Inc.

Jonathan Gambino, PE, PTOE, RSP1| Traffic & ITS Services Years of relevant experience with this employer 5
Years of relevant experience with other employer(s) 12

Degree(s) / Years / Specialization BS | 2012 | Civil Engineering Year registered 2017

Active registration number / state / expiration date 41496 | LA | 9/30/2027 Discipline Cvil

Contract role(s) / brief description of responsibilities:
Mr. Gambino will be providing Traffic and ITS services.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders", “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) in the applicable MPR(s).

Mr. Gambino joined Volkert in 2020 and has 10 years of experience developing civil and traffic engineering plans, specifications, and studies. This includes identifying and adhering to applica-
ble state policies and procedures for project plan development. His experience includes the use of MicroStation, InRoads, AASHTOWare Project, VISSIM, Vistro, Synchro plus SimTraffic, Sidra
Intersection, HCS, Tru-Traffic, AutoCAD, ACAD Civil 3D, CORSIM, TEAPAC, and TS/PP Draft programs. Mr. Gambino's certifications include:

PTOE (#4433) ATSSA Flagger Certification

RSP1 (#587) ATSSA Traffic Control Technician Certification

Traffic Engineering Analysis Process & Report, Module 1, 2, 3 (2019)

07/21 - Ongoing IMR Highland Road to LA 73, East Baton Rouge and Ascension Parishes, DOTD. The interchange of I-10 at LA 42 (Highland Road) has been experiencing
capacity issues as well as queuing along Highland Rd. The purpose of the Interchange Modification Report (IMR) is to analyze the existing roadway network and identify
the best alternative to improve capacity at I-10 and Highland Rd interchange as well as any alternatives to improve Highland Rd. The goal of the project is minimize
queuing on to the interstate. Mr. Gambino was responsible for coordinating a significant amount of data collection such as 7-day volume and classification counts, a
speed study, travel time study, and field observations. This information will be input into a VISSIM simulation model and calibrated to match the field conditions. This
model will be used to help identify the best alternatives to improve capacity, increase safety, and reduce delay the Interchange at I-10 and LA 42 in both the interim and
long-term stages.

09/20-11/22 Owner Verification Services for College Drive Flyover Ramp (1-10/1-12 west) in East Baton Rouge Parish for the Louisiana Department of
Transportation and Development (DOTD). Mr. Gambino served as Traffic Engineer for this project that consisted of modifying the |10 West/College Drive exit into
separate I-12 West and |-10 West exits. Volkert provided all necessary engineering services as part of this Design-Build/Owner Verification project. This included design
reviews for bridges, roads, hydraulics, electrical and ROW Acquisition efforts as well as contract administration, scheduling, document control, and construction phase
services. | SP No. 4400019680, S.P. No H.013897.

02/20 -11/21 Joe Sevario Road at LA 933 Roundabout, Ascension Parish, LA (sub to SJB Group, LLC for Ascension Parish). Mr. Gambino is serving as Traffic Engineer
for this project. SJB provided civil engineering, survey, SUE services and Volkert provided engineering support including development of a traffic study and geometric
layouts for this roundabout to alleviate congestion and delays along this corridor.

Prime consultant name: Volkert, Inc.




Firm employed by: Volkert, Inc.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) inthe applicable MPR(s).).
08/19-08/20 MacArthur Interchange Completion Phase Il, Jefferson Parish, LA (DOTD). Mr. Gambino is serving as Traffic Engineer for this project. This project includes

the removal of one-off ramp and the addition of another on and off ramp eastbound of the West Bank Expressway in New Orleans. He also has served as the QA/QC
manager of the plans and design which has encompassed the review of the constructability of various design and detail options. An example is to recommend drilled
shafts instead of driving piles to minimize interference with the ground traffic and problems with the vibration during pile driving and overrun pile pay quantities. The
project presents several challenges to its designers given it requires the strategic removal of a portion of the existing bridge made of the prestressed concrete box
girders and transitioning to its two new bridge ramps. Working within the existing right of way and managing the movement of traffic during construction is among other
requirements and challenges. | S.P. No. H.0113009.

08/17-02/20 Plank Road, East Baton Rouge Parish, LA (Baton Rouge Metropolitan Airport). Mr. Gambino served as Traffic Engineer for the design of Plank Road (the

new alignment). This is project is to relocate Plank Road along a new alignment. The project includes ROW acquisition and all the design for a new 4 lane highway

with Jturns. It also includes ROW acquisition and all the design for additional lanes along Harding and Hooper Road. It also includes a new lighting system and new
signalized intersection. This project is an Airport project, funded by FAA, but the road will be transferred to DOTD.

06/17 - 06/18 I-10 Widening Design/ Williams Blvd. Interchange to Veterans Blvd. Interchange. Mr. Gambino served as Project Engineer. This project involved the widening
of [-10 between the Williams Boulevard and Veterans Boulevard interchanges in Jefferson parish. The total project length was 1.85 Miles. The project consisted of
constructing one 12’ additional lane with a 12" inside shoulder along I-10 eastbound and westbound roadways with median barrier. Additionally, an auxiliary lane was
added to the outside of the eastbound roadway from the entrance at Power Boulevard to the exit at Veterans Boulevard. As a part of this project, the existing bridges
over Canal No. 3 and Veterans Boulevard were replaced, and sound barriers were constructed on the north side of the |-10 westbound bridges. Volkert was responsible
for the development and road design, drainage design and Traffic Management Plans.

Prior to Joining Volkert | Acadia Rd/Audubon-MLK/Bayou Road Pedestrian Path. Mr. Gambino served as the project manager for the signal modification project at the intersection of
07/16-10/17 Audubon Avenue and LA 648, which included the addition of pedestrian signal heads and updated pedestrian clearance intervals. These improvements supported

the continuation of an existing bike path located within the LA 648 median. In addition to overseeing design development, Mr. Gambino participated in construction
activities associated with the installation of the new signal equipment, wiring, foundations, and cabinet modifications. He reviewed the contractor’s installation of the
equipment and assisted in the startup and testing process, including signal turn-on, phasing verification, and pedestrian operation checks. Using MUTCD and LADOTD
guidelines, Mr. Gambino developed timing and phasing strategies that accommodated pedestrian movements while minimizing impacts to vehicular traffic. All proposed
timing revisions were delivered in LADOTD's latest TSI format.

Prior to Joining Volkert | SP 4400002184 TO H.000351.5 Canal Boulevard Widening, Thibodaux, Louisiana. Project Manager for the LA 20 Widening Median Review Study to determine
02/13-08/14 where median openings were best located during the LA 20 Widening. Capacity Analysis was conducted for the design year to determine feasibility of the opening
locations and control types. Traffic signal Inventories were created for 5 signalized intersections along the corridor using the latest LADOTD TSI format. Mr. Gambino
participated in construction activities related to the installation of the new signal equipment, including wiring, foundations, and signal cabinets. He reviewed the
contractor’s installation of each of the signals and supported the startup and testing phase, which included signal turn on, phasing verification, and operational checks
to confirm proper field performance.
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Firm employed by: Volkert, Inc.

Vincent Latino, PE | Flectrical & ITS Services/Mechanical Construction Years of relevant experience with this employer 3

Years of relevant experience with other employer(s) 30

"M Degree(s) / Years / Specialization BS | 1992 | Electrical Engineering Year registered 1997
Active registration number / state / 27164 | LA | 09/30/2027 Discipline _
expiration date Electrical

Contract role(s) / brief description of responsibilities:
Mr. Latino will be providing Electrical & ITS, and Mechanical Construction support.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in
the applicable MPR(s).

Mr. Latino brings over three decades of distinguished service in public infrastructure management to his current endeavors. Following a career spanning 30 years with the Louisiana Department
of Transportation and Development (DOTD), culminating in his role as Assistant Secretary of Operations, Vincent transitioned to a pivotal position as Assistant Chief Administrative Officer (Public
Works) for the City/Parish of Baton Rouge in February 2023. In this influential capacity, reporting directly to the Chief Administrative Officer, Vincent directs a workforce of approximately 700
employees across various departments encompassing transportation and drainage, environmental management, development oversight, maintenance, building and grounds, fleet management,
and public works administration.

09/21-09/31 (est.)

1-10 Widening CMAR: LA 415 to Essen Lane, Baton Rouge, LA. I-10 was improved through widening and reconstruction of the mainline from 3 to 4 lanes in each
direction, including bridge replacement and rehabilitation, interchange and ramp modification, shoulder widening, and auxiliary lane(s) from LA 415 to Essen Lane on I-10
and I-12. The |-10 Corridor included two Phases. Phase | included the limits of W. of Washington St. to Essen Lane on |-10 and |-12, and Phase Il included the limits of LA
415 to W. of Washington St. Phase | was constructed in Segments. The first Segment (“CMAR Segment 01”) included the limits of W. of Washington St. to Perkins On/Off
Ramps. Subsequent Phase | Segments were identified as design progress throughout Phase | design. Volkert performed CE&I services and acted as the project engineer
on the project for the Louisiana DOTD. Phase | Segment | is being constructed under multiple Early Work Packages (EWP’s). Mr. Latino is providing document controla and
project management support for this project.

prior to joining Volkert

Assistant Chief Administrative Officer (Public Works), City/Parish of Baton Rouge. In his former role as Assistant Chief Administrative Officer (Public Works) for
the City/Parish of Baton Rouge, Mr. Latino oversaw a comprehensive portfolio encompassing various crucial aspects of public infrastructure management.

Reporting directly to the Chief Administrative Officer, Vincent directed and coordinated the operations of all public works departments within the City/Parish, leading

a workforce of approximately 700 employees. His key responsibilities included supervising divisions responsible for transportation and drainage, environmental
management, development oversight, maintenance of roads and bridges, building and grounds upkeep, fleet management, and administrative functions such as
procurement, finance, and human resources. This multifaceted role involved ensuring the efficient functioning of essential services ranging from traffic engineering and
waste management to sewer system maintenance and facility upkeep, thus contributing to the sustained development and well-being of the City/Parish of Baton Rouge.

02/20 - 08/24 (est.)

Assistant Secretary of Operations, LADOTD - Baton Rouge, LA. Mr. Latino began his illustrious career journey at the Louisiana Department of Transportation and
Development (LADOTD) in Baton Rouge. Commencing as an Engineer Supervisor in September 1998, he swiftly ascended through various roles, including Engineer 6 and
DOTD Engineer 7 (Supervisor), amassing extensive experience in engineering and operational leadership. Vincent transitioned to broader administrative roles, serving as
Maintenance Management Administrator and subsequently as Chief Maintenance Engineer, overseeing critical aspects of infrastructure maintenance and management.
His dedication and expertise led to further elevation within the organization, culminating in roles as Deputy Assistant Secretary of Operations and Assistant Secretary of
Operations, where he played pivotal roles in shaping and executing operational policies critical to Louisiana’s transportation infrastructure until June 2022.
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Firm employed by: Volkert, Inc.

"o "nou

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time years of experience specified
(mm/yy-mm/yy) inthe applicable MPR(s).).

Prior to Joining Volkert | | ApoTD Engineer 7 (Supervisor). Mr. Latino's responsibilities included administering and managing statewide marine maintenance and ferry operations, engineering
06/05 - 06/07 support services, and emergency management functions while overseeing multimillion-dollar budgets and large teams. He managed the Fleet Marine Maintenance
Facility with a $1.5 million operating budget, supervised 18 personnel, and directed a $2.5 million capital outlay program for vessel drydocking and repairs. He also
oversaw Marine Operations for multiple ferry landings with a $3.2 million operating budget and 65 personnel. He supervised a multidisciplinary technical support unit
providing statewide engineering solutions for electrical and mechanical systems, including field troubleshooting and the design and redesign of electrical controls and
power systems for movable bridges, ferries, and related infrastructure. As ESF-3 Coordinator, he led emergency management planning and response for critical state
assets, including debris management and coordination with FEMA and FHWA for reimbursement. He also managed statewide electrical and mechanical maintenance
programs with a $2-3 million capital outlay budget, developed contract specifications for movable bridge repairs and ferry drydocking, represented the Department as
Project Engineer, and served on committees while acting as Section Head as needed.

Prior to Joining Volkert | LADOTD Engineer 6. Mr. Latino’s responsibilities included administering and managing the Fleet Marine Maintenance Facility and statewide electrical and mechanical
10/00-06/22 engineering programs, overseeing multimillion-dollar budgets, personnel, and critical infrastructure systems. He managed a $1.5 million operating budget, supervised
24 employees, and directed a $2 million capital outlay program for the drydocking and repair of marine vessels statewide. He also administered comprehensive
electrical and mechanical maintenance programs with an additional $2 million capital outlay budget supporting repairs to structures and facilities across the state.

Mr. Latino supervised a technical support unit providing statewide engineering assistance for complex electrical and mechanical issues, including hands-on field
troubleshooting, and led the design and redesign of electrical controls and power systems for critical infrastructure, particularly movable bridges and ferries. He
developed contract specifications for bridge repairs and ferry drydocking, established standards for electrical and diagnostic equipment procurement, and represented
the Department as Project Engineer on key marine and electrical projects. Additionally, he served on departmental committees and acted as Section Head when
required. In this role, Mr. Latino provided leadership over essential marine and infrastructure maintenance operations, ensuring the reliability, safety, and functionality
of critical transportation assets. His work combined technical engineering expertise with program and personnel management to deliver efficient maintenance solutions
and rapid response to operational challenges. Through his oversight of capital programs, engineering design improvements, and contract development, he supported
the long-term performance and resilience of statewide facilities. His ability to step into Section Head responsibilities and contribute to departmental committees further
demonstrated his leadership, adaptability, and commitment to organizational success.

Prior to Joining Volkert | LADOTD Engineer Supervisor. Mr. Latino's responsibilities included administering and managing statewide electrical and mechanical engineering maintenance
09/98 -10/00 programs, overseeing approximately $2 million in capital outlay for repairs to critical structures and facilities. He supervised a technical support unit providing statewide
engineering assistance for complex electrical and mechanical issues, including hands-on field troubleshooting. He led the design and redesign of electrical controls and
power systems for infrastructure statewide, with particular emphasis on movable bridges and ferry systems. He developed contract specifications for movable bridge
repairs and ferry drydocking, as well as standards for electrical and diagnostic equipment procurement, and represented the Department as Project Engineer on marine
and electrical projects. In addition, he served on departmental committees, contributing to policy and operational improvements.

Prior to Joining Volkert | LADOTD EIT through Engineer Advanced. Mr. Latino’s responsibilities included supervising electrical operations and providing statewide support to district offices,
06/92-09/98 troubleshooting complex electrical issues to maintain critical facilities and structures. He led the design and redesign of electrical controls and power systems, with

a focus on movable bridges and ferry systems. He developed contract specifications for movable bridge repairs and ferry drydocking, managed capital outlay and
reimbursable projects, and processed project documentation. Mr. Latino also represented the Department as Project Engineer, prepared engineering reports, supported
planning and budget analysis, and coordinated with agencies including the U.S. Coast Guard and DOTD Districts.
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SEGTION 17
FIRM EXPERIENCE




Firm name Volkert, Inc. Past Performance Evaluation Discipline(s)* CEGI/0V

Project name I-10 French Branch Bridge - West Pearl River Bridge Firm responsibility (prime or sub?) Prime

Project number H.0031076 Owner's name LADOTD

Project location Slidell, LA Owner's Project Manager Seth De Armas, PE
Owner's address, phone, email 685 N. Morrison Blvd. Hammond, LA 70407; (985) 375-0102; seth.dearmas@la.gov

Services commenced by this firm (mm/yy) 03/15 Total consultant contract cost ($1,000's) $3223

Services completed by this firm (mm/yy) 09/16 Costof consultant services provided by this firm ($1,000) $2397

Volkert provided construction contract administration and construction engineering and inspection (CEl) services for the reconstruction of the |-10, -12, and |-59 interchange in Slidell, Louisiana.
This $39 million construction project consisted of clearing and grubbing, grading, adjusting and improving drainage structures, cold planing asphaltic concrete, class Il base course, superpave
asphaltic concrete pavement, open graded friction course asphalt, Portland cement concrete pavement, temporary and permanent striping and lime treatment of sub-base. The project was a
total reconstruction of 10.3 miles of roadway at the interchange. The existing concrete roadway was removed to the sub-base and replaced with over 200,000 tons of asphalt. This project required
consistent communication with DOTD District 62 staff as well as DOTD Headquarters Public Information staff due to the traffic control requirements of the project. Volkert's PrOJect Engineer
worked closely with local pollce and State Police to minimize traffic disruptions during this project. '

Staff to be used in this proposal: Janet Evans, PE, MBA; Stephen Heraty, PE; Cory Davis, PE; Courtney Cambre Paula Garrett;
Lloyd Ostendorf

Prime consultant name: Volkert, Inc. VOLKERT
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Firm name Volkert, Inc. Past Performance Evaluation Discipline(s)* CE&I/0V

Project name US Hwy 11Bridge Rehabilitation Firm responsibility (prime or sub?) Prime

Project number H.010016.6 Owner's name LADOTD

Project location Orleans/St. Tammany Parishes, LA Owner's Project Manager Justin Guilbeau, PE
Owner's address, phone, email 1440 US 90 Bridge City, LA 70094; (504) 253-6102; justin.guilbeau@la.gov

Services commenced by this firm (mm/yy) 06/16 Total consultant contract cost ($1,000's) $2,452

Services completed hy this firm (mm/yy) 10/19 Cost of consultant services provided by this firm ($1,000's) $1907

Volkert provided construction contract administration and construction engineering and inspection (CEl) services for this $12 million construction project consists of repairs of damaged

bridge elements of the US 11 Bridge over Lake Pontchartrain connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length and was originally opened to traffic in 1928. The
repairs included Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the bridge deck and diaphragms and encasement of all piles

on the structure. The work required the inspection staff to work on scaffolding over Lake Pontchartrain. Therefore, the staff had to be adaptable to different conditions and additional safety
requirements. The project used DOTD standards and specifications as well as ACI standards because of the specialty of the work. Understanding the complex specification requirements was
vitally important in providing inspection the the DOTD standards. The construction activities included the removal of concrete on damaged bridge components, cleaning and/or replacing corroded
reinforcing steel, placement and delta of anodes, forming and re-pouring concrete, and wrapping the structure with CFRP.

Staff to be used in this proposal: Stephen Heraty, PE; Cory Davis, PE; Courtney Cambre; Brandon Carpenter
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Firm name Volkert, Inc. Past Performance Evaluation Discipline(s)* CE&I/0V

Project name 1-12 Widening: W. Satsuma-Satsuma Ramp Firm responsibility (prime or sub?) Prime

Project number H.010558.6 Owner's name LADOTD

Project location Livingston Parish, LA Owner's Project Manager Lacey McCaskill, PE.
Owner's address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 (225) 379-1509, lacey.mccaskill@LA.GOV

Services commenced by this firm (mm/yy) 04/17 Total consultant contract cost ($1,000's) $661

Services completed by this firm (mm/yy) 06/20 Cost of consultant services provided by this firm ($1,000's) $661

This project scope included widening of I-12 in District 62 beginning .5 miles west of Satsuma Road to the Satsuma Road exit in Livingston Parish, LA. The work included removing all material in
the median, widening outside shoulders for a temporary lane, constructing new base and subbase, new drainage, lime
treated base, concrete median barrier rails, running new conduit for future roadway lighting, installing new guardrail,
asphalt paving including a new friction course, new striping throughout the project limits, new permanent signage and
right-of-way clearing. Volkert served as the field inspector under the staff augmentation section of the District 62 IDIQ
contract.

Prime consultant name: Volkert, Inc. VOLKERT



Firm name Volkert, Inc. Past Performance Evaluation Discipline(s)* CE&l / 0V

Project name I-10 from Veterans to Clearview Lane Additions Firm responsiblity (prime or sub?) Subconsultant
Project number H.003014 Owner's name LADOTD

Project location Jefferson Parish, LA Owner's Project Manager Michael Duplantis, PE
Owner's address, phone, email 1201 Capitol Access Road Baton Rouge, LA 70802; 504-465-3473; Michael.Duplantis@la.gov

Services commenced by this firm (mm/yy) 10/1 Total consultant contract cost ($1,000's) $6,400

Services completed by this firm (mm/yy) 01/17 Costof consultant services provided by this firm ($1,000s) $5,372

Volkert provided construction contract administration and construction engineering and inspection (CEl) services for the construction of additional lanes on I-10 between Veterans Boulevard
and Clearview Parkway in Metairie, LA. This $46 million project consisted of adding lanes to the existing roadway and bridges, drainage structures, grading, cold planing asphaltic pavement,
Class Il base course, Superpave asphaltic concrete pavement, asphaltic concrete SMA wearing course, replacing signage, replacing lighting, installing sound barrier walls, constructing slab span
and girder span bridges, pavement markings, and related work. This project required extensive coordination. Although the project was on interstate, the bridge crossed over a parish road with
residents and businesses nearby. Interstate work was required to be performed at night, therefore, coordination with local authorities was critical to the project’s success.
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Staff to be used in this proposal: Stephen Heraty, PE; Courtney Cambre; Brandon Carpenter; Lloyd Ostendorf
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Prime consultant name: Volkert, Inc. VOLKERT




Firm name Volkert, Inc. Past Performance Evaluation Discipline(s)* Bridge

Project name Independence Drive Bridge Replacement Firm responsibility (prime or sub?) Prime

Project number n/a Owner's name City of Slidell
Project location Slidell, LA Owner’s Project Manager Blaine Clancy, PE
Owner's address, phone, email 250 Bouscaren St. Slidell, LA 70458; (985) 646-4270; belancy@cityofslidell.org

Services commenced by this firm (mm/yy) 01/15 Total consultant contract cost ($1,000's) $113k

Services completed by this firm (mm/yy) 01/16 Cost of consultant services provided by this firm ($1,000's) | $113k

Volkert provided engineering services for the Independence Drive Bridge at the W-14 Drainage Canal in Slidell, LA. The scope of work &
consisted of preliminary and final construction plans, bidding services, and construction inspection services. The bridge replacement
involved the removal and replacement of the existing fifty-seven-foot, three-span structure with a sixty-five-foot clear span bridge.
Both the existing and proposed bridges accommodate two traffic lanes and one pedestrian walkway. Additional elements of the
project included concrete approach slabs and channel slope paving beneath the bridge. Drainage improvements included slope
paving and bank stabilization, as well as the removal and replacement of an existing side drain, which was extended to outfall
directly into the W-14 Canal. The work also included the installation of two headwalls at storm drain outfall pipes. The proposed clear
span bridge resulted in an increased structure depth due to the required girders. This additional depth required raising the roadway
profile across the W-14 Canal to provide the necessary freeboard for the bridge structure. The bridge was successfully completed
and opened in August 2016, one month ahead of schedul eand just in time for the new school year, minimizing inconvenience to
area residents.

Staff to be used in this proposal: Janet Evans, PE MBA; Stephen Heraty, PE; Paula Garrett
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Prime consultant name: Volkert, Inc. VOLKERT




Firm name Ardaman & Associates, Inc. Past Performance Evaluation Discipline(s)* Geotech

Project name I-12 to Bush - Route LA 3241 (LA 36 - LA 435) Segment 2 Firm responsibility (prime or sub?) Sub

Project number SP No. H.004435 Owner's name LADOTD (Client: Shread-Kuyrkendall)
Project location St. Tammany Parish, LA Owner’s Project Manager Chris Nickel

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA | 225.379.1100 | Chris.Nickel@la.gov

Services commenced by this firm (mm/yy) 04/14 Total consultant contract cost ($1,000's) $3197

Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm [$1,000') $460

As part of the TIMED Program, the project consists of design of a new highway which ties into I-12 at the existing
F12/LA 434 Interchange (Exit 74) and proceeds northerly along LA 434 for approximately 2.5 miles then leaves
the existing highway and proceeds on new alignment until it connects with an abandoned railroad corridor
approximately 1.7 miles north of LA 36. The alignment then follows the abandoned railroad alignment north
and ties into the intersection of LA 40 and LA 41. The project is divided into three distinct project segments for
which Ardaman was on the teams selected for Segments 2 and 3.

Segment 2 consists of an 8-mile alignment between LA 36 and LA 435 including two bridge structures and 8
culvert structures. The field investigation, conducted in accordance with LADOTD specifications, included field
reconnaissance including access and gaining rights of entry, completing utility locations, locating/staking boring
locations, and developing a plan for the initial mobilization of equipment to the site and mobilization between
sites. The project consisted of 32 deep soil borings, 10 intermediate culvert borings, and 88 shallow roadway
borings, sampling, and laboratory testing along the alignment. Global Positioning System (GPS) data was
collected at each soil boring location along with groundwater level readings.

Soil boring logs were created in LADOTD format. Ardaman also provided geotechnical analyses and recommendations according to LRFD guidelines that included recommended pile capacities,
culvert bearing capacities, embankment settlement analyses, and a pile data table.

Staff to be used in this proposal: Robert Jewell, Megan Bourgeois, Jarmon King, Jessica Litt
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Firm name Ardaman & Associates, Inc. Past Performance Evaluation Discipline(s)* Geotech

Project name College Drive Flyover Ramp Firm responsibility (prime or sub?) Sub

Project number SP No. H.013897 Owner's name LADOTD (Client: Volkert, Inc.)
Project location I-10/1-12 West Baton Rouge, EBR Parish, LA Owner's Project Manager Chris Nickel

Owner's address, phone, email 7967 Office Park Blvd, Baton Rouge, LA 70809 | (225) 218-3440 | jan.evans@volkert.com

Services commenced by this firm (mm/yy) 08/20 Total consultant contract cost ($1,000's) n/a

Services completed by this firm (mm/yy) 12/25 Cost of consultant services provided by this firm ($1,000s) $456

The scope of this project consists of modifying the I-10 West/College Drive exit into separate |- 12 - WE 3
West and I-10 West exits. Motorists traveling westbound on |-12 will exit to College Drive between . 1 -
the I-12 West/I-10 East ramp and the |-12 West/I-10 West merge. Motorists traveling westbound ' 5y
on I-10 will exit to College Drive between Essen Lane and the I-10 West/I-12 West merge to join
the I-12 West/College Drive ramp creating a west bound two-lane ramp parallel to and physically
separated from |-10 West ending at College Drive.

o
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Ardaman’s scope of work, was to provide geotechnical engineering and construction materials
testing support services during construction. Ardaman’s tasks include review and acceptance

of all geotechnical services including technical design reports, field documentation, drawings, and
RFI's. In addition, Ardaman performs acceptance verification sampling and testing during the
construction for soils and concrete.

Staff to be used in this proposal: Robert Jewell, Megan Bourgeois, Keith Harper, Chae Hrenyk
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Firm name Ardaman & Associates, Inc. Past Performance Evaluation Discipline(s)* Geotech

Project name LA 23: Belle Chasse Bridge & Tunnel (HBI) Firm responsibility (prime or sub?) Sub

Project number SP No. H.004791 Owner's name LADOTD

Project location Plaquemines Parish, LA Owner's Project Manager Nicholas Olivier
Owner's address, phone, email 1201 Capitol Access Road, Baton Rouge, LA | 225.379.133 | nicholas.olivier@la.gov

Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000's) $12,000
Services completed by this firm  (mm/yy) Ongoing Costof consultant services provided by this firm ($1,000s) $660

The project is a P3 project which consists of replacing the existing Belle Chasse Tunnel and Judge
Perez Lift Bridge at the Algiers Canal. Proposed improvements included a four-lane fixed height
bridge with pedestrian and bicycle accommodations. The project alignment is from Engineers
Road, about 2,000 feet northwest of the Intercoastal Canal to some 2,300 feet southeast of the
canal between the existing Belle Chasse tunnel and the lift span bridge.

Ardaman previously completed 14 soil borings and associated laboratory testing based on
LADOTD standards, and 11 electronic cone penetration tests (ECPT) along the new bridge
alignment under our previous current retainer contract in support of the project. Engineering
services included supervision of the field program, development of the laboratory testing program,
quality control review, and preparation of a data report.

Ardaman is also part of the Owner Verification (OV) team during the design and construction
phases. The scope consists of review and acceptance of all geotechnical services including
technical design reports, field documentation, drawings, and RFI's. In addition, Ardaman performs
acceptance verification sampling and testing during the construction for soils and concrete.

Staff to be used in this proposal: Robert Jewell, Megan Bourgeois, Mark Woodward, Ross McGillivray, Jarmon King, Chae Hrenyk, Jessica Litt
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Firm name Greenman-Pedersen, Inc. Past Performance Evaluation Discipline(s)* CEGI/0V

Project name LA 47: IWG0 Bridge Rehabilitation (HBI) Firm responsibility (prime or sub?) Prime

Project number H.010016.6 Owner's name LADOTD

Project location Orleans Parish, LA Owner's Project Manager Justin Guilbeau
Owner’s address, phone, email 141010ld Gentilly Rd, New Orleans LA 70129; (504)253-6102; Justin.Guilbeau@LA.GOV

Services commenced by this firm (mm/yy) 12/22 Total consultant contract cost ($1,000's) $8,665

Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000's) $5,225

As prime, GPI is providing Project Engineering, Contract Administration, Construction and Coatings Inspection services for
the cleaning & painting and major structural rehabilitation of the existing LA 47: “Green Bridge" crossing the Intracoastal
Waterway Gulf Outlet in District 02. Work includes the full removal of the existing lead based paint by abrasive blast
cleaning, application of a full paint system to the steel approach girders and truss, rehabilitation of the concrete slab
spans, concrete girder spans, steel girder approach spans, and main truss span. Bridge bearing rehabilitation, structure
jacking, relocation of the existing expansion joints, and replacement of structural steel components. GPI's services
include full construction engineering, contract engineering, inspection, and oversight of the contractor’s structural
rehabilitation and cleaning and painting operations. This includes the review and Quality Assurance of the painting
contractor’s coatings Quality Control Program, inspection of containment installation, provide expert coatings consulting
and recommendations for RFl responses, and ensuring contractor compliance with LADOTD Specification 811 and Special
Provisions. GPI reviews of the contractor's work plans, shop drawings, and quality control plans.

As Sub, G.E.C., Inc. providing environmental monitoring services and assisting GPI in the Quality Assurance of the paint contractor's Hazardous Material Quality Control Program. G.E.C. services
include performing pre and post project soil contamination sampling, air quality sampling by TSP monitoring and conducting visible emission assessments of the containment system during
potential lead emission activities, review the contractor's worker safety and environmental protection plans. GEC monitors, reviews, and documents the contractor’s hazardous waste handling,
storage, labeling, and disposal operations while tracking and maintaining Recycling/Disposal Certificates.

Staff to be used in this proposal: Tim Thomas, PE, Phillip Guedry, Bob Boagni, PE, Hunter Welch, PE, Jason Reinecke, Aaron Speisman, John Vojtaskovic, Amanda Bankston, Jeff Robinson, PE, Hunter
Vining, Stephen Gerhardt
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Firm name Greenman-Pedersen, Inc. Past Performance Evaluation Discipline(s)* CE&I/0V
Project name LA 66 - Big Bayou Sara Bridge Rehabilitation [HBI) Firm responsibility (prime or sub?) Prime
Project number H.002281 Owner's name LADOTD
Project location West Feliciana Parish Owner's Project Manager Dane Lacog
Owner's address, phone, email 6232 LA 19 McManus, LA 70720; (225)683-5548; Dane.Lacog@LA.GOV

Services commenced by this firm (mm/yy) 12/16 Total consultant contract cost ($1,000's) $1,055
Services completed by this firm (mm/yy) 07/22 Cost of consultant services provided by this firm ($1,000's) $446

As Prime, GPI is providing Construction Inspection, Contract Administration, Project Engineering, and Coatings

Inspection services for the rehabilitation of the Big Bayou Sara Bridge. This Historic Bridge Rehabilitation project
includes the rehabilitation of the steel pony truss spans, replacement of the concrete deck, full removal of the existing
lead based paint by abrasive blast cleaning, application of a full paint system to the steel approach girders and truss,
and construction of a diversion bridge. This project required the preservation of the historical appearance of the

bridge requiring the contractor to utilize wooden formwork for the concrete deck. GPI is also providing the day-to-day
inspection, quality assurance, SiteManager reports, traffic control review, measurement of quantities, conformance to
the specifications, and other related construction management duties. Performed inspections of all surface preparation
and cleanliness, measurements of anchor profile using Press-O-Film tape per ASTM D4417, Method C, inspection of each
paint coat for completeness and measure dry film thicknesses per SSPC PA 2, checking production equipment for proper
operation and effectiveness of oil and water filters, and assembling daily reports of all field operations, conditions, and
measurements. GPI also recorded, sampled, entered into SittManager, and submitted for testing all paint batches and
assure proper storage, mixing, and application of all coatings.

As Sub, G.E.C., Inc. provided environmental monitoring services including performing pre and post-project soil contamination sampling, air quality sampling by TSP monitoring and conducting
visible emission assessments of the containment system during potential lead emission activities, reviewing the contractor's worker safety and environmental protection plans. GEC monitored,
reviewed, and documented the contractor’s hazardous waste handling, storage, labeling, and disposal operations while tracking and maintaining Recycling/Disposal Certificates.

Staff to be used in this proposal: GPI: Tim Thomas, PE, Andy Rousseau, Amanda Bankston, Bob Boagni, PE., and Joey Guedry
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Firm name Greenman-Pedersen, Inc. Past Performance Evaluation Discipline(s)* CE&I/0V
Project name LA 30 Roundabouts at Tanger Mall and I-10 [CE&I) Firm responsibility (prime or sub?) Prime
Project number H.010960 Owner's name LADOTD
Project location Ascension Parish, LA Owner's Project Manager Cody Neyland
Owner's address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802; 225-231-4103; Codi.neyland@la.gov

Services commenced by this firm (mm/yy) 02/24 Total consultant contract cost ($1,000's) $2458
Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000's) $675

GPI serves as a subconsultant to GEC, supporting the delivery of Construction, Engineering, and Inspection Py
(CE&) services for the construction of three roundabouts at the LA 30 and I-10 interchange under LADOTD N
Retainer Contract No. 44-23074 in District 61.

In this role, GPI assists GEC with the preparation and management of inspection documentation in
accordance with contract specifications and DOTD requirements, including coordination with the DOTD
Project Engineer/Coordinator. GEC maintains primary responsibility for field inspection, engineering oversight,
administrative functions, and compliance with the DOTD Contract Administration Manual, as well as all
SiteManager and SiteManager Materials activities. Headlight software is utilized for project documentation
and reporting.

The project is being delivered in multiple phases. Phase one includes construction of the roundabout at LA 30, & s
St. Landry Avenue, and Robert Wilson Road, along with widening of LA 30 southbound and the I-10 on- and
off-ramps. Phase two includes improvements to LA 30 northbound and completion of the interior roundabout
construction. One lane of the roundabout is opened to traffic in October 2025, with roadway reconstruction
ongoing.

GEC oversees drainage installation during the initial phase and continues to oversee embankment placement,
stone base installation, and asphalt paving associated with roadway widening. Additional scope includes
removal of existing traffic signals at the |-10 eastbound and westbound intersections, as well as at LA 30 and
Cabela’s Parkway/ Tanger Boulevard, with GPI providing ongoing support throughout construction.

Staff to be used in this proposal: GPI: Tim Thomas, PE, Hunter Welch, PE
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Firm name Intelligent Transportation Systems LLC Past Performance Evaluation Discipline(s)* TS

Project name Lafayette Regional ITS Architecture Firm responsibility (prime or sub?) Sub
Project number H.014513 Owner's name LADOTD
Project location Lafayette, LA Owner's Project Manager John Kelly
Owner's address, phone, email 1201 Capitol Access Road; Baton Rouge, LA 70802

Services commenced by this firm (mm/yy) 04/2021 Total consultant contract cost ($1,000's) $25.9
Services completed by this firm (mm/yy) 10/2022 Cost of consultant services provided by this firm ($1,000's) $299

The scope of the Lafayette ITS Regional Architecture Project was to update to the regional intelligent transportation systems (ITS) architecture planning document for the Lafayette MPO area,
located in southern Louisiana, and will guide the deployment of ITS in this region. The purpose for developing and maintaining a regional ITS architecture is to help implement systems that are
relevant to user needs and furthermore to make projects or programs that come out of the process eligible for federal funds. By using the national ITS architecture framework, ITS LLC was able to
advance facilitates integration and interoperability with other regional ITS architectures and deliver a system that meets stakeholder needs. All work performed conformed to the Federal Highway
Administration (FHWA) Final Rule 940 Part 11 which mandates that projects planning to utilize federal dollars in their ITS deployments must have established an ITS Architecture for the region.

Within the regional architecture development, ITS LLC assisted the prime firm in the development of an ITS System Inventory to catalog the exisitng technology and coverage across the defined
region. This included CCTV cameras, PTZ cameras, dynamic message signs, vehicle detection systems, queue warning systems, traffic signal systems, and all associated communications. In
additional, the firm helped to identify “blind spots” that may benefit from additional CCTV coverage along both I-10 and F49, two critical interstate corridors that bisect the Lafayette Region.
Consideration was also given to the integration of connected and autonomous vehicles and the amount of existing ITS infrastructure that may support that growing trend.

System interfaces and operatonal concepts were evaluated and further developed for future expansion of the Region’s ITS system capabilities and functionalities. Incident management, a critical
component to ITS systems, was also included in the Architecture Update. And ITS Deployment Plan was then developed to inform stakeholder decision-making of outstanding needs of an ITS
system for the Lafayette Region. Information flow and sharing is another element addressed in the Architecture Updates. Having strong agreement in place with interoparational agencies is key to
the success of regional systems. The review of the region’s ITS Maintenance plan was the final step in the update process.

Staff to be used in this proposal: Jonathan Fox
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Firm name Intelligent Transportation Systems LLC Past Performance Evaluation Discipline(s)* IS

Project name I-10 Scott to Lake Charles Firm responsibility (prime or sub?) Sub

Project number H.0132561 Owner's name LADOTD

Project location Acadia, Jeff Davis, and Calcasieu Parishes, LA Owner's Project Manager Alaa Shams, PE.

Owner's address, phone, email

1201 Capitol Access Road; Baton Rouge, LA 70802

Services commenced by this firm (mm/yy) 11/2020 Total consultant contract cost ($1,000's)

$291

Services completed by this firm (mm/yy) 08/2024

Cost of consultant services provided by this firm ($1,000's)

$291

ITS LLC provided support during construction for this project as a subconsultant. This included
attending pre-construction and monthly progress meetings, repsonding to Requests for
Inforamation (RFls), reviewing equipment technical submittals, and attending constrcution layout

visits at each site.

In the initial stages of the project, ITS LLC perform utility coordination tasks, FCC height
assessments, and field assessments to location fiber and fiber pull boxes. Additionally, plans for
construction were developed which indicated existing and proposed facilities for fiber optics and
other communications conduit runs and hubs. Pole locations were evaluated and located such
that guardrail would not be required. Generator options were identified and specified.

Once the project design was complete, ITS LLC began to perform CE&I support. This effort is
ongoing as the project is still under construction.

Staff to be used in this proposal: Jonathan Fox, Colin Francis, Chris Dodt
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Firm name Intelligent Transportation Systems LLC Past Performance Evaluation Discipline(s)* IS

Project name Bonnet Carre ITS Upgrades Firm responsibility (prime or sub?) Sub

Project number H.0151371 Owner's name LADOTD
Project location St John the Baptist, St Charles and Jefferson Parishes, LA | Owner's Project Manager Ben Nichols
Owner’s address, phone, email 1201 Capitol Access Road; Baton Rouge, LA 70802

Services commenced by this firm (mm/yy) 06/2023 Total consultant contract cost (§1,000's) $72.6
Services completed by this firm (mm/yy) 02/2025 Cost of consultant services provided by this firm ($1,000's) $46.8

ITS LLC is provided services related to the development of a Systems Engineering Analysis (SEA) to improve mobility and safety in
the I-10 and I-310 corridors by improving the services delivered using intelligent transportation systems (ITS). ITS LLC assessed
the existing ITS infrastructure which included a visual assessment and site inventory, communications assessment with OTDR
testing, electrical assessments with voltage data recorders, and structural assessment based on observations and unmanned
aerial vehicle (UAV/drone) imagery. An operational concept was developed by the pproject team which identified the roles an
dresponsibilities of participating agencies and stakeholders as well as required LADOTD officials, Louisiana State Police, and the
New Orleans Regional Planning Commission. The development of project physical architecture inovled the use of the System
Engineering Tool for Intelligent Transportation (SET-IT).

Staff to be used in this proposal: Jonathan Fox, Colin Francis, Chris Dodt
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Firm name Richard C. Lambert Consultants, LLC Past Performance Evaluation Discipline(s)* CE&l / oV
Project name Comite Diversion Canal CE&I and Utility Relocation Routes: Firm responsibility (prime or sub?) Prime
US61, LA964, LA19, and LAG7
Project number H.003014 Owner's name LADOTD
Project location East Baton Rouge Parish, LA Owner's Project Manager Christina Brignac
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804 | 225-379-1394 |christina.brignac@la.gov
Services commenced by this firm (mm/yy) 6/20 Total consultant contract cost ($1,000's) $6,658
Services completed by this firm (mm/yy) Current Costof consultant services provided by this firm ($1,000's) $5.277

Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for projects LA 19, LA 964 and LA 67
which are three State Highways that cross the planned Comite Diversion channel that will provide drainage from the Comite River to the
Mississippi River.

The LA 19 and LA 67 projects were the first for DOTD to utilize the Construction Management at Risk (CMAR) project delivery method. RCLC
worked with the design team, contractor, independent cost estimator, and DOTD to deliver the projects using the CMAR process.

Highway crossings at LA 964 and LA 67 consisted of construction of a vehicular diversion road, construction of new highway bridges over
the Comite River Diversion Channel, excavation of the Comite Diversion Channel within project limits, placement of revetment, removal of
diversion road, and related activities. In addition, the LA 19 project also consists of a temporary railroad shoofly (on grade), existing roadway
demolition, and wick drains and surcharge places at the vehicular and rail bridge ends.

Each highway project above will include a vehicular bridge approximately 300 feet long over the Comite River Diversion channel along the existing alignments of each highway. Phase 1 of the LA
964 and LA 67 projects consisted of the construction of a Diversion Road that will allow traffic to bypass the bridge construction on the current alignment with little to no interruptions. Once the
bridges are built and traffic is switched back to the original alignments, the diversion road will be removed, and the channel excavation will be completed. Note that LA 19, LA 964 and LA 67 are
separate projects and will all be at various stages of construction since they are being completed by different construction contractors.

In addition to the CE&I work on the projects listed above, RCLC is also coordinating all utility conflicts for the 9 mile long Comite River Diversion Channel. This includes all gas, communication,
electric, water, etc. services from all utility companies within the channel right of way. Note that the largest utility, Florida Gas Transmission, has two large pipelines that weave in and out of
the project limits, and due to the size of these underground pipelines, relocation has been a very time consuming process requiring meeting with all entities throughout the project to reach

a resolution. Coordination with the utility companies, City entities, DOTD, and the U.S. Army Corps of Engineers has been critical to reach an agreement for the relocations that span from the
Mississippi River to the west and the Comite River to the east.

Staff to be used in this proposal: Richard C. Lambert, PE (Principal] | Roy Payne, PE [Construction Engineer] | Arthur Ledet, PE [Construction Manager] | Adam Dixon, £l (Construction Manager) |
Devin Dimitrios [Office Data Manager] | Ashley Smith (Document Control Manager] | Mike Brown (Certified Inspector) |Jeremy Hollier (Certified Inspector) |Rhett Mire (Certified Inspector] |Blaise
Lejeune [Certified Inspector] | Gage Browning (Inspector] | Charles Stall (Inspector] | Bret Jarreau [Certified Inspector]
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Firm name Richard C. Lambert Consultants, LLC Past Performance Evaluation Discipline(s)* CEGl / 0V
Project name LAT: Port Allen Canal Bridge Replacement Phase 1HBI CESI Firm responsibility (prime or sub?) Prime

Project number H.001234 Owner's name LADOTD
Project location West Baton Rouge Parish, LA Owner's Project Manager Brian Delatte
Owner's address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804 | 225-379-1823 | brian delatte@Ia.gov

Services commenced by this firm (mm/yy) 12/20 Total consultant contract cost ($1,000's) $7376
Services completed by this firm (mm/yy) Current Cost of consultant services provided by this firm ($1,000s) $4.230

Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the LA 1: Port Allen Canal Bridge
Replacement project which is a significant crossing that affects traffic flow through West Baton Rouge Parish and can significantly impact
traffic flow on Interstate 10 and Baton Rouge. The project location directly impacts the Port of Baton Rouge, Port Allen Locks, the Union
Pacific Railroad Yard, and multiple industrial businesses.

This project includes, but is not limited to, construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway,
Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, LA in West Baton Rouge Parish. The new LA 1 southbound bridge will be
on a new alignment to the west of the existing bridges. It will consist of LG-72 & LG-78 PPC Girders spans, hunched steel plate girder main -
spans, column bents and pile footings. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest . N T{’T:’Tr?“
Wilson Dr. will be Asphalt Concrete Pavement. N R e B ] e &&g

LA 1 will utilize traffic shifts and phased construction. The traffic shifts and proposed phased bridge construction will be complex with many
considerations of constructability, such as crane placement and lifting capabilities, lane shift lengths and site distance, longitudinal profiles
for safe transitions from one structure alignment to another and work above and adjacent to the Port Allen Lock. The project involves asphalt
concrete, portland cement concrete, embankment and base course, structural concrete, and bridge coatings. After construction is complete,
the northbound and southbound will remain on the new bridge while the existing northbound bridge will function as an on-ramp to |-10.

Staff to be used in this proposal: Richard C. Lambert, PE [Principal) Roy Payne, PE (Construction Engineer] | Arthur Ledet, PE [Construction Manager] Adam Dixon, El (Office Data Manager] | Devin
Dimitrios (Office Data Manager] Ashley Smith (Document Manager] | Rhett Mire (Inspector] Gage Browning (Inspector] | Charles Stall (Inspector)
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Firm name Richard C. Lambert Consultants, LLC Past Performance Evaluation Discipline(s)* CE&l / 0V
Project name Pecue Lane / I-10 Interchange (CE&I) Firm responsibility (prime or sub?) Prime

Project number H.003047 Owner's name LADOTD

Project location East Baton Rouge Parish, LA Owner's Project Manager Desmond Sam
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804 | 225-231-4116 |desmond.sam@la.gov

Services commenced by this firm (mm/yy) 01/23 Total consultant contract cost ($1,000's) $3.441

Services completed by this firm (mm/yy) Current Cost of consultant services provided by this firm [$1,000') $2.374

Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange
Phase Ill project which includes: 1) widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway by installing
more than 100,000 square yards of portland cement concrete paving, 2) reconstruction of the KCS railroad crossing, 3) replacement of the
Ward Creek bridge using precast concrete piles (ranging in size from 16-inch to 24-inch), 4) construction of Rieger Road which connects
Industriplex to Pecue Lane, 5) construction of the on/off ramps to 10, 6) subsurface drainage (pipes ranging in size 15-inch to 60-inch) and
catch basins [CB] (CB ranging in size from CB-01 to CB-08), 7) installing both lowmast and

highmast roadway lighting, 8) interstate overhead truss signs, 9) widening the existing westbound and eastbound I-10 bridges over Ward's
Creek using 16-inch and 24-inch precast concrete piles, 10) more than 13,000 square feet of Mechanically Stabilized Earth (MSE) Wall, 11)
installing more than 194,000 cubic yards of embankment, and 12) constructing and opening the Diverging Diamond Interchange (DDI) to
traffic.

The project has many safety improvements along the Pecue Lane corridor consisting of: 1) more than 3,200 square yards of 4-inch thick
concrete sidewalks, 2) upgraded intersection at Pecue Lane and Rieger Road to be signalized, 3) signalized interchange Pecue Lane and
Interstate 10, 4) installation of handicap curb ramps, 5) multi-use 12-feetwide pathway with bicycle railing installed under the new Ward's
Creek bridges, 6) F-shaped concrete barriers and barrier slab, and 7) permanent pavement markings consisting of cross walk striping.

Staff to be used in this proposal: Richard C. Lambert, PE [Principal) | Roy Payne, PE [Construction Engineer] | Arthur Ledet, PE [Construction Manager] | Leon Lovett (Lead Inspector] | Shawn
Bosarge (Certified Inspector] | Bret Jarreau (Certified Inspector]
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SECTION 18
APPROACH & METHODOLOGY




18. Approach and Methodology:
Provide a description of how the work will be performed and provide the proposed project schedule.

The Volkert, Inc., Richard Lambert and Associates
(RCL), Greenman-Pedersen, Inc. (GPI), Ardaman &
Associates, Inc. (Ardaman) and Intelligent
Transportation Systems, LLC (ITS) team is
committed to providing exceptional Construction
Engineering and Inspection (CE&I) services for the
IDIQ Contract under the Louisiana Department of
Transportation and Development (DOTD) District
62. Volkert has worked with all the team members
on projects throughout Louisiana allowing for critical understanding of each member’s
qualifications and expertise. The Volkert team will provide a large staff of DOTD certified
inspectors, experienced Project Engineers, CPM reviewers, survey personnel, document
control personnel and electrical, ITS and mechanical specialists. This team can provide
any level of staffing required, from staff augmentation to full CE&I services.

&

LADOT CEI IDIQ Contract Sample Project Schedule

Project Understanding and Alignment

This project consists of providing construction contract administration and construction
inspection services for District 62, covered by an IDIQ Contract under separate Task Orders.
The Volkert team will be required to execute a Task Order which will specify the scope of
services, contract time, and compensation. Each Task Order will become a part of the
IDIQ contract. The scope of the individual tasks will determine the project staffing and the
work tasks required. The Volkert team understands those tasks could include but are
not limited to, maintaining all field records, inspecting contractor’'s daily operation and
keeping clear and concise records of the contractual requirements. The Volkert team’s
staff will be equipped with dependable vehicles, proper communication devices, required
PPE, inspection tools, up to date contract documents, and electronic devices including
company issued tablets.

After the contract is awarded Volkert will meet with the DOTD Coordinator to establish
communication and to discuss upcoming tasks. The meeting will help establish a
communication protocol for assigning tasks and help the Volkert team understand the
immediate needs of the District. The Volkert Team understands that task assigned could
consist of Contract Administration, Construction Engineering and Inspection (CE&I), or
Staff Augmentation Services (SAS).

Otr4 Qtr1 ar2 atr 3 Otr4
Task Name Aug Sep | 2026 | Nov Dec | 2027 Feb Mar | 2027 | May Jun 2027 | Aug Sep | 2027 Nov
Oct Jan Apr Jul Oct
Contract Awarded
Project 1Pre-Construction
Project 2 Pre-Construction | ]
CEl Services Provided 1
Project1Construction | 1
Project 2 Construction
Project Closeout Procedures 1
Project 1 ]
Project2 | =]
Final Estimate Acceptance 1
Project 1
Project? [

Prime consultant name: Volkert, Inc.
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1. CONTRACT ADMINISTRATION

Potential tasks that will be required by the Volkert team include maintaining all field records,

inspection of the contractor’s daily operations, tracking quantities and preparing progress
reports. The Volkert team will have all the necessary equipment, qualified personnel, and
quality reviews to accomplish these tasks to DOTD requirements.

The document control specialists on this team have years of experience of working on DOTD
projects that use different document management software. This team has experience
with Procore, ACC Build, InElght as well as in-house spreadsheets and databases to track
and control the flow of project documentation. In addition, this team has been on the
front-end of implementation of Headlight software for consultant use. This has allowed our
staff to become proficient in the use of Headlight and understands all of the benefits the
program has to offer. Members of this team have used Headlight Materials and Headlight

Contract Administration and understand that DOTD intends to move from Site Manager,

Site Manager Materials and LIMS to these new Headlight platforms.

2. CONSTRUCTION ENGINEERING AND INSPECTION (CE&!)

The Volkert Team understands that if a Construction
Engineering and Inspection (CE&I) task is assigned
then we would act as the project engineer for the
project and provide all tasks required. These tasks

construction meeting, maintaining field records using
LADOTD software, utility coordination, performing
QA field testing, collecting and submitting samples
to DOTD Testing Lab, inspect the contractor’s daily
operations, project document control, tracking and
submitting the final estimate package, review of
RFI's and Submittals, tracking and writing of Change
Orders, monitor and document potential construction
claims submitting partial and final estimates, CPM
Review, and perform any other duties normally required by a DOTD Project Engineer’s
Office. Our staff is qualified to perform QA field tests including structural concrete testing
and density testing with a nuclear gauge without the need of testing lab. This allows for

Prime consultant name: Volkert, Inc.

include scheduling, attending and conducting the pre-

prompt testing by the inspection staff that is on-site and eliminates the need for scheduling
a technician to perform these tests. All the equipment needed for QA testing is available
to this team including multiple nuclear density gauges. The Volkert team has extensive
experience providing full CEl services to DOTD. Examples of this experience include
Volkert's work on the I-10 French Branch project in Slidell; Ardaman's work on the I-12 to
Bush-Route LA 3241 (LA 36-LA 435), Segment 2 in St. Tammany Parish; GPI's work on
the LA 47: IWGO Bridge Rehabilitation (HBI) project and the LA 70 Mississippi River Bridge
(Sunshine), Phase Ill CE&I project; ITS’s work on the Bonnet Carré ITS Upgrades in St. John
the Baptist Parish; and RCL's work on the LA 1: Port Allen Canal Bridge Replacement, Phase
1 HBI CE&l project and the Comite Diversion Canal CE&I and Utility Relocation (Routes: US
61, LA 964, LA 19, and LA 67) project.

2. STAFF AUGMENTATION SERVICES [SAS]

If assigned a Staff Augmentation
Services (SAS) task order Volkert's
team will provide staff augmentation
as requested by the DOTD coordinator.
The staff assigned will augment and
provide similar functions that exist in
DOTD’s Project Engineer’s staff. The
support staff members assigned
to a DOTD Project Engineer could
be a Resident Engineer, Assistant
Resident Engineer, Certified Inspector,
Construction Inspector and/or an Office Manager. The Volkert's team, shown in this
proposal, has vast experience on DOTD projects and will be an asset to any SAS task they
are assigned to.

Whether we are asked to provide Contract Administration, CEl, or SAS services, our Resident
Engineers are qualified to be responsible for plan, biddability and constructability reviews,
writing change orders, coordinating with utilities, review of traffic control plans and any
other normal function of a DOTD Resident Engineer.

Our inspection staff hold certifications in all the major DOTD certifications including
Embankment and Base Course, Asphalt Paving, Structural Concrete, PCC Paving, Asphalt
Plant, ATSSA TCT, TCS and Flagger, Authorized Concrete Tester, and Authorized Nuclear
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Gauge Operator. The Volkert team’s inspection staff is a combination of former DOTD
inspectors and inspectors hired and trained by experienced senior level staff.

Understanding of Potential Task Orders

The Volkert team is ready and capable of supporting District 62 with any type of project.
Examples of potential task orders:

* LA 1088: Soult and Trinty Roundabouts project - New construction of roundabouts
on LA 1088 in Mandeville. Project is not currently scheduled for letting but may
be during the life of this IDIQ contract. See example project LA 30 Roundabouts at
Tanger Mall and I-10

* LA 16 E. of Duncan Ave to LA 445 project - Base repair, asphalt mill and overlay
project in Tangipahoa Parish. (estimated construction cost: $10 million). See example
project French Branch.

e |-12: Hog Branch Bridge Replacement - Bridge replacement project on |-12 in
Livingston Parish. (estimated construction cost: $40 million). See example project:
Veterans to Clearview.

e LA 10 Spur, LA 1042: Bridges near Greensburg - Bridge replacement project in St.
Helena Parish (estimated construction cost: $2 million). See example project: Pecue
Lane/I-10 Interchange (CE&I).

The Volkert team is qualified to work on various types of DOTD projects, from asphalt mill
and overlay projects to bridge reconstruction projects to large multi-lane interstate projects.
The experience of this team also includes specialty inspections like painting inspection,
electrical and mechanical inspection, materials laboratory testing, ITS engineering and
inspection.

Primary Subconsultant Information

Ardaman & Associates, Inc. (Ardaman) brings decades of experience providing
geotechnical engineering, construction engineering, and inspection (CE&I)
services for transportation and infrastructure projects throughout Louisiana.
With a long-standing relationship with LADOTD, Ardaman has performed
subsurface investigations, foundation evaluations, laboratory testing, and construction
phase monitoring on numerous roadway and bridge projects statewide. Their Louisiana

Prime consultant name: Volkert, Inc.
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staff includes over 70 professionals experienced in soil exploration, laboratory testing,
and geotechnical analysis, all operating under accredited quality assurance systems.
Ardaman’s team is highly knowledgeable of LADOTD standards and protocols and has
successfully supported major projects such as the I-10/I-12 improvements, 1-49 Connector,
and multiple Mississippi River Bridge projects. Their commitment to safety, quality, and
responsiveness ensures reliable delivery of services for District 62.

GPI has provided CE&I services in Louisiana for over 10 years, supporting major bridge
rehabilitation, structural, and transportation projects. Their team includes experienced
engineers and inspectors, many of whom are former LADOTD employees, offering strong
institutional knowledge and a seamless working relationship with the Department. GPI
utilizes advanced e-Construction tools, including Headlight and Site Manager, to efficiently
manage construction inspection and documentation processes. With over 1,700 employees
across 92 offices nationwide, GPI is a nationally recognized, award-winning firm ranked
among ENR'’s Top 60 design firms. Their construction services workforce is committed
to delivering high-quality work while representing the owner’s interests and safeguarding
public investment in infrastructure.

Intelligent Transportation Systems, LLC (ITS) is a Louisiana-based engineering firm
specializing in traffic engineering and intelligent transportation systems. With over 17
years of experience, ITS provides niche services including traffic signal design, ITS systems
engineering, communication networks, and system integration and maintenance. The firm
employs licensed Professional Engineers and certified specialists with credentials such
as PTOE, PMP, and RSP, along with ATSSA-certified field personnel. ITS has supported a
wide range of public and private clients, including LADOTD and multiple parishes across
Louisiana. Their expertise In traffic operations, safety analysis, and ITS implementation
enhances the team’s ability to deliver comprehensive CE&I services for District 62 projects.

Richard C. Lambert Consultants, LLC (RCL) has provided construction engineering
and inspection services on LADOTD projects since 1987. The firm’s success is built on
professionalism, technical competency, and a commitment to accuracy in pay quantities,
fair negotiation of additional work, and strong coordination with contractors. RCL
emphasizes safety and quality in all aspects of project delivery while fostering collaborative
relationships that support efficient project execution. Their extensive experience with DOTD
projects ensures dependable CE&I services and a thorough understanding of Department
expectations and procedures.

Together, Volkert, Ardaman, GPI, ITS, and RCL provide a well-rounded team with extensive
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experience in CE&I services, traffic and ITS systems, materials laboratory testing, and construction management. This team offers a diverse pool of certified inspectors, engineers, and
technical specialists with deep familiarity with LADOTD processes, procedures, and District operations. Their combined experience, technical capabilities, and commitment to quality
position the team to successfully deliver CE&I services for District 62.

Safety

Volkert's commitment to health and safety is reinforced through the Mission Zero: Focus on Safety program, emphasizing a culture of safety across all activities.
This program ensures that employees receive specialized training, proper equipment, and industry-leading procedures to support Environmental, Health, and %
Safety (EH&S) excellence. Employees are empowered to uphold safety standards, actively participate in EH&S initiatives, and reinforce safe work practices. Volkert

continuously monitors EH&S performance through audits, trend analyses, and employee feedback, sharing results and corrective actions with stakeholders while
striving for continuous improvement. For this contract, Volkert's safety program will align with the contractor's and owner’s requirements.. Our team will actively W
participate in contractor-led safety meetings and events, reinforcing a shared commitment to a safe work environment.

Quality Control Plan

Volkert's commitment to quality projects is shown in our corporate quality assurance and quality control program. The corporate Quality Management Program
(QMP) promotes overall quality on Volkert projects striving for a culture of constant improvement and teaching. Our employees build quality habits into all of
their work.

Every Volkert project is required to have a quality control plan completed prior to the start of that project. Implementation of that plan is a requirement of the
project manager. Internal audits of the program are performed by department heads and the company’s Sr. Vice President of that region. The quality control
plan will be provided to the DOTD Project Manager after contract award and reviewed monthly to be sure it is being incorporated into daily practices.

Current Workload

The Volkert team’s current workload includes multiple projects with long durations that do not require heavy staffing
needs. Much of Volkert's team workload is for specialty projects like fabrication inspection and design projects. The large
CEl staff for this team as well as our experience working together allows us to meet the needs of this contract.

active throughout

THE UNITED STATES WITH @g
7 0 ¥ OFFICES

Location and Staffing

The Volkert team has physical offices within District 62 which will serve as the primary locations for managing task orders.
Many of the staff live in or around District 62 and will be readily available for any assigned task. Volkert, RCL and GPI

employee-owned

WITH MORE THAN &%&
1 y 5 0 0 EMPLOYEE-OWNERS

are currently finishing a large project in southeast Louisiana that will allow that staff to be immediately available on this g AMONG THE TOP &
project. IDIQ contracts can have different staffing needs throughout the life of the contract. Therefore, it is important ,_,5 —

for the consultant to be prepared to provide staff at different levels of need over the course of the contract. The Volkert 2 1 UU D[I:'
team has a large pool of qualified individuals who can be available to this contract when needed. This team has worked 8 U.S. ENGINEERING FIRMS

together previously and are committed to handling the workload of this contract.
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WORKLOAD




] ]
19. Workload:

For all contracts where a firm on the team is a prime consultant or sub-consultant and where a] the consultant selection was made by LADOTD, and b) a contract was executed by the consultant
and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria:

1) one of the team's firms is responsible for the performance of the work;

2] authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;

3] the work has not yet been performed and invoiced; and

4) the work is not currently suspended for an indefinite period of time.
For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. List only the portion of the fees attributable to firms on the team.

A Past Performance Remaining
ALL FIRMS MUST Evaluation Contract Number and State Sef e T et
BE REPRESENTED Discipline(s) * Project Number Balance**
IN THIS TABLE :
Contract No. 44-25024 Ridge Road Over Castor Creek, Bienville Parish, LA $31,530
S.P.No. H.01551.8
Contract No. 44-25024 Collinsburg Creek over Collinshurg Creek, Bossier Parish, LA $43,144
S. P.No. H.015520
Contract No. 44-25024 Barnette Road over Trib to Walnut Bayou, Caddo Parish, LA $803
S. P.No. H. 015522
Contract No. 44-25024 Self Road Over Dooley Canal, Caddo Parish, LA $4,050
VOLKERT @ S. P.No. H.015524
Volkert. Inc Bridge Contract No. 44-25024 Bailey Town Road Over Little Corney Bayou, Claiborne Parish, LA $44,112
T S. P.No. H.015525
Contract No. 44-25024 Hinds Road Over Wallace Bayou, DeSoto Paish, LA $70,333
S. P.No. H.015527
Contract No. 44-25024 Courtney Road Over Dry Creek, Red River Parish , LA $420
S.P.No. H.015528
Contract No. 44-25024 Dorcheat Road Over Cow Branch, Webster Parish, LA $25,643
S. P.No. H.015529
Contract No. 44-25024 Marathon Road over Gray Creek, Webster Parish, LA $40,309
S. P. No.H.015336
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Firm(s)

ALL FIRMS MUST PaStES;IIZEE;mCG Contract Number and State Proiect name Ri::a);?g
BE REPRESENTED Discipline(s) * Project Number J Bale[moe‘*'
IN THIS TABLE :
) Contract No. 44-4787  S.P. IMR I-10 Highland Road to LA 73, East Baton Rouge and Ascension Parishes, LA $930,419
Traffic
No. H.009250
Contract No. 44-17069 Louisiana Watershed Initiative (LWI) Modeling Contract Region 3, Sub Consultant $215,444
Survey Contract No. 44-31195 IDIQ Contract for Engineering and Inspection Services of State Regulated Dams with Majority $183,736
of Work in Districts 04,05.08 and 58, Statewide, Task Order 1
Contract No. 44-16173 ~ S.P. | 1-220/1-20 Interchange Improvements & Barksdale AFB Access, Bossier Parish, LA $371,162
No. H.003370
H.004791 LA 23: Belle Chasse Bridge and Tunnel Replacement (HBI) Plaquemines Parish, LA $3,017,810
Contract No. 44-16980 College Drive Flyover Ramp. |-10/1-12 West East Baton Rouge Parish, LA $371,162
H.013897
Contract No. 44-21740 Phase | W. of Washington Street to Essen Lane (CE&I) Phase | Segment 01. W. of Washington $6,618,394
H.004100.6 Street to Acadian Thruway, Route -18. East & West Baton Rouge Parishes, LA
Contract No. 4400026587 S.P. | Jimmie Davis Bridge (LA 511) (HBI) (Owner Verfication Services) Route LA 511, Caddo and $6,992,306
No. H.001779.6 Bossier Parishes
H.001234.6 LA 1: Leeville to Golden Meadow Phase 2 (CE&I) & SA 1 Fabrication Lafourche Parish $3,940,084
Volkert, Inc. (Subconsultant to ECM)
H.011965.6 LA 47: IWGO Bridge Replacement (HBI) (CE&I), Orleans Parish -Subconsultant $314,908
CE&l/0V
H.007811.6, Comite Diversion Canal CE&I and Utility Relocation, East Baton Rouge Parish, LA - $72,716
H.000710.6,H.002273.6, and Subconsultant
H.001352.6
H.0114225.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, $16,728
Task Order 9, LA 528 Clarke Bayou Bridge
H.005967.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, Task Order $125,928
10, Nelson Rd Ext & Bridge
H.014217.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, $27,410
Task Order 11, LA 537 Bridges Near Plain Dealing
H.010155.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, Task Order $655,016
12, US 90 Railroad Overpass SE of LA 85
H.014258.6 Contract 44-30226 LA 1: Port Allen Canal Bridge Replacement Ph2 HBI CEI $282,502
H.003931.6 Contract 44-27349 Calcasieu River Bridge (HBI) (CE&I) $2,482,965
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Firm(s)

ALL FIRMS MUST PastE\F/’;zll‘JZEE;znce Contract Number and State Proiect name Riza);g]g
BE REPRESENTED DisGplineE)> Project Number J Bale[moe‘*‘
IN THIS TABLE :

44-4128; H.004273 I-49 Connector, Lafayette $183,132
44-18899; H.004791 LA 23: Belle Chasse Bridge & Tunnel (HBI) $22,508
44-19013; H.004100.5 & .6 [-10 CMAR Design Continuation: LA 415 TO ESSEN ON |-10 & 1-12 $540,869
H.004435 I-12 to Bush Construction Phase $37,900
44-8671; H.009266 I-10 Widening: LA 73 to LA 30 $25,760
44-19013; H.002244.5 Boudreaux Canal Bridge (LA 56) $180
44-17438; H.013284 MRB GBR LA 1 to LA 30 Connector $2,781
44-6189; H.004647.6 1-20 Mississippi River Bridge at Vicksburg $1,377,611
44-25025; H.015337, 1JA $36,932

H.015452, H.015453,
H.015454, H.015455,

Prime consultant name: Volkert, Inc.
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ﬂ Ardaman H.015456, H.015457,
& Assoclales. Inc. H.015458, H.015459,

Ardaman & H.015460, H.015461,

Associates, Inc. Geotech H.015462, H.015463
44-24652; H.014265.5 N River Road Irving Branch $65
44-24652; H.012533.5 LA 1252 Bayou Pt Brule Bridge $39
44-24652, H.012607.5 Henderson Bayou Bridge LA 933 $65
44-24652, H.015568.5, Pelican Point Roundabout $348
H.015569
44-24652; H.012842.5 LA 124 Ext. Larto Lake $152
44-21519; H.012030.5 KCS RR Overpasses US 371 $38,876
44-21887; H.012542, Replacement of 15 Bridges $300,380
H.012453, H.012544, H.012047
44-6189; H.016313.5, Culvert Replacements $31,997
H.016314.5, H.016315.5,
H.016316.5, H.016317.5,
H.016318.5, H.016319.5,
H.016320.5, H.016325.5
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Firm(s)

ALL FIRMS MUST PastE\F/’;zll‘JZEE;znce Contract Number and State Proiect name Riza);g]g
BEREPRESENTED o ) Project Number ) i
IN THIS TABLE :
ﬂ Ardaman H.015429, H.015430, H.015432 | IlJA $3,192
& Associalos. Jnc. H.001798 LA 531: Bridges Near Dubberly $16,276
::122:{'9‘:‘ o Geotech H.004100.5 I-10 CMAR Borings: LA 415 TO ESSEN ON I-10 & I-12 $638,804
H.06094.5 US 371 Brushy Creek Bridge $127,527
H.016204.5 Benton Sidewalks and RR Xing $32,218
Contract 44-27615; SPN |-10 MRB over LA 1 & M.P. Railroad Repair Phase | $67,149
H.015409.6
Contract 44-23897; SPN LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I) $829,990
H.011965.6
Contract 44-30226; SPN LA 1: Port Allen Canal Bridge Replacement (Phase 2) (HBI) (CE&I) (sub to RCL) $910,153
H.014258.6
Contract 44-24113; SPN Pecue Lane/I-10 Interchange (sub to RCL) $302,897
H.003047.6
Contract 44-27615; SPN I-20: Orange St Overpass Repair $62,880
Gp l H.014588.6
Greenman-Pedersen, Contract 44-26587; SPN Jimmie Davis Bridge (LA 511) (HBI) (sub to Volkert) $2,350,919
Inc. CE&l/ov H.001779.6
Contract 44-26587; SPN |-110 @ Convention St. Fire Repair $53,944
H.015714.6
Contract 44-27615; SPN LA 82 Vermillion River MB RH (Perry) (HBI) $2,307,030
H.014465.6
Contract 44-27615; SPN I-10: Calcasieu River Bridge Interim Repairs $1,197,523
H.012083.6
Contract 44-27349, SPN Calcasieu River Bridge (HBI) (CE&l), Calcasieu Parish (sub to GEC) $82,764
H.003931.6
Contract 44-22074, SPN LA 30 Roundabout (sub to GEC) $475,719
H.010960.6
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Firm(s)

ALL FIRMS MUST PastE\F/’;zll‘JZEE;znce Contract Number and State Proiect name Riza);g]g
BEREPRESENTED o ) Project Number ) i
IN THIS TABLE :
H.013710.6 I-10: US61 to LaPlace Deployment $190
H.001234.6 LA1 Port Allen Canal BR Replacement $4,358
H.013868.6(A) ITS Routine Maintenance Engineering and Inspection (ME&I) $297,868
TE= tmcsommivion i1 H.013868.6 (B) TS Responsive/Emergency ME&I Statewide $76,591
— e H.013868.5 ITS Maintenance Program Management and Operations $31,393
Inteligent | H.011504.6 Alexandria Phase 2 $27,635
Transportation
Systems LLC H.015136.1 Monroe Regional Arch $40,817
H.015137.5 Bonnet Carre Upgrades $166,523
H.012685 LA385 - Ryan St Intersection Improvements $27,000
Traffic 44-21887 Replacement of Fifteen Bridges $83,819
H.011358 US 190 (Vine Street) Reconstruction $152,836
Contract No. 4400019550 PORTALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I $1,829,250
State Project. No. H.001234
Contract No. 4400016942 LA23 : BELLE CHASSE BRIDGE & TUNNEL (HBI) $72,028
State Project No. H.004791
Contract No. 4400020018 ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&l) $144,199
State Project. No. H.007160
. Contract No. 4400017088 COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION $2,007,300
g';:;’l‘:ai't:aﬂge" CERI/OV State Project. No. H.007811,
' H.000710, H.002273, H.001352
Contract No. 4400024113 PECUE LANE / 1-10 INTERCHANGE (CE&) $330,750
State Project. No. H.003047
Contract No. 4400021740 I-10: LA 415 TO ESSEN LANE ON 1-10 AND 1-12, $173,792
State Project. No. H.004100 PHASE I: W. OF WASHINGTON ST. TO ESSEN LANE (CE&l)
Contract No. 4400030226 PORTALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&I $6,086,232
State Project. No. H.014258
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] ]
20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

See attached.
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Janet Evans, PE, MBA | MPR #1, 2

Department of Transportation and Development

This certificate is presented to

Janet L. Evans

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5/22/2025

pOorD
VE

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Janet L Evans
has attenced
Louisiana Traffic Control Technician
Training Course
211142023 to 71132027
Training Valid Through .
Vice President of Education and Techhical Services

Baton Rouge, LA e
Locavon President. CEO

Prime consultant name: Volkert, Inc.

This is to affirm that

JANET EVANS

has satisfied the requirements to be designated as a

fERTIFIED FLAGGER
6/26/2023 Debbie Purcella

Issue Date

6/26/2027 Instructo e
. Exp.Date_ S B LLs ‘2’% :

State Issued SRS

Instructor Signature

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Janet L Evans
has atienced
Louisiana Traffic Control Supervisor
Training Course
711202023 % 711272027 y
Training Vaid Through 2
Vice President of Education and Technical Services

Baton Rouge, LA
Locaton President, CEO

VOLKERT
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Stephen Heraty, PE| MPR#2,3,4,5

ATSSA American Traffic Safety

Services Association
This is to affirm that

STEPHEN HERATY
has satisfied the requirements to be designated as a

CERTIFIED FLAGGER
Debbie Purcella

Instructor Name

’nst/uctor Srgnature
- 7= :, A ;,".—‘. o —

issue pate 7/22/2024

Exp. Date 1/2 ZZZQZ&
State Issued J.Ai

" ATSSA

Safer Roads Save Lives

Stephen Heraty

5 _ has attended A
: Louisiana Traffic Control Supervisor Refresher ,/ /
[ y
) Completed: 27-SEP-2024 |

CEU (It Applicable): 0.75

ATSEA Movides w0 #rxs CoANCHIEN el o £ash o ETpITYeN by ATESA

THE S e B on (el o W3NG, HE st bont

Amenigan Trallic Satety Services Asseciation
ATSSA.com

Prime consultant name: Volkert, Inc.

LOUISIANA
STATE CIVIL
SERVICE

acknowledges that

Stephen Heraty

has successfully completed the training course:

CPTP SCS Cybersecurity WBT

July 25,2022
This document is intended to be used solely for the purpose of
doc ing the indivi s of
Scs's web-based training:
CPTP 5CS Cybersecurity WBT

STATECIVILSERVICE

This certificate is presented to

Stephen Heraty

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

May 27, 2025

DOID

lOUISIANA JEPA“MENT OF
DEVELOPMENT

velopment

The Precast/Prestressed Concrete Institute, hersby Certifies

Stephen Heraty

bas demonstented competerce in sccordarce with the prescribed
Level 111 Plasst Quality Pessonnel Certificstion
tequuerments and @ beoeby ceoognized 43 &

Certified Level IIT
Quality Control Technician/Inspector

usder the
Quality Personmel Certification Prvgmms Policy 28

Cestification \o 151348'

y 2=

i/
”ﬂm;ﬁy/‘ P /
Machael Kesseln riiflod Loval 11} ‘ Bob Risses,
PCI Mansging Dicector of Quality Programs PCI President
L T
MSC-C2169 Revt9

VOLKERT
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Alden “Casey” Allen, PE

ATSSA American Traffic Safety

Services Association
This is to affirm that

ALDEN ALLEN

has satisfied the requirements to be designated as a

State of Louisiana CERTIFIED FLAGGER
) 3/7/2025 Debbie Purcella
Department of Transportation and Development iue Dot = Instructor Name
= ~ = Exp. Date ,,__3,[2,[2(129‘ . ¥ !
This certificate is presented to State jssued _1A

Instructor Signature

Alden Allen

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

19 May 2025

ATSSA

Safer Roads Save Lives

Alden Allen
DOID Lo TR CES /
ouisiana Traffic Control Supervisor
e —— i '

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

Completed: 13-MAR-2025

CEU (If Applicable): 1.5

ATRIA (eowdon (<3mag aiv Cartew s bl (e (o

1108 o hcate provides proal ef tiaky,

American Traftic Safety Services Assoclation
ATSSA com
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Gregory Mays

American Traffic Safety

Services Association

SAFER JOADS TAVE LIVES

This is to affirm that

GREGORY MAYS

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Date 2/9/2023 Debbie Purcella
Exp. Date__ 2/9/2027 et e

State Issued LA Instructor Signature

State of Louisiana
Departmentof Transportation and Development

PROOF OF TRAINING
Gregory w- Mays THIS CERTIFICATE HEREBY RECOGNIZES THAT
1 met the requirements for certification as a(n): Gregory W Mays

has attended
Embaﬂkme nt and Base Traffic Control Supervisor Refresher-LA State Specific
cou rse lﬂSPeCtOI’ Training Course

2/10/2023 10 2/10/2027
Training Valid Through

Vice President of Education and Technical Services

re- S

ND Expitation Date: 1/11/203C | Baton Rouge, LA

8 | Location President, CEO

et comms e ten el mery b= (TSA

ATSEA provades anssming ol cors e dut v
M Ametczn Tathe ey Soeicos Aoweciaion A TS A com
-~
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State of Louisiana
Department of Transportation and Development

‘Gregory Mays

has met the requirements for certification as a(n):

ACM Plant
Inspector/Technician

4 ND Expiration Date: 3/19/2031



Megan Bourgeois, PE

ATSSA

Safer Roads Save Lives

Megan Bourgeois

has attended
Louisiana Traffic Control Supervisor Refresher

Completed: 21-JUN-2024

CEU (If Applicable): 0.75

ATSSA provides raining and certification but neither constitutes employment by ATSSA.
This certificate provides proof of training, not certification,

Plie Dynamics, Inc:

American Traffic Safety Services Association \/ This documents that

ATSSA.com
Robert Edwin Jewell
Ardaman & Assoc

has on February 17, 2011 achieved the rank of
ADVANCED

on the Dynamic Measurement and Analysis Proficiency Test.

Identified on the degree granied above an understanding onhoa'yth
quﬂywnln!lm lmﬁmmdgﬂmuﬂlmﬁﬂmmwcwwdwm Itis

at the A level seek Master or Expert levels through additional study
mmmsdnmdmm

mmmahmmmdtomaww Moﬂllpodhwdodllno(lnﬂodu
warranted by the Pile Driving C: Inc. The Plle Driving Contractors Association

orPllDyn-nlm. Inc. mnnnol-ﬂlybrbmodmmmd.umswkpufumdbyhbnvdﬂs
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Robert Jewell, PE

ATSSA American Traffic Safety

Services Association

This is to affirm that

ROBERT JEWELL
has satisfied the requirements to be designated as a

?ﬁﬁ FIED FLAGGER
Safer Roads Save Lives eve Date 7/31 Debbie Purcella
Exp. Date 7731;2029 B /ﬂSfI' Name
Robert Jewell A -

R TR R — ~ Instructor sinalure

has attended
Louisiana Traffic Control Supervisor Refresher

Completed: 23-AUG-2024

CEU (If Applicable): 0.75

ATSSA provides Yraining and Bt but nefther by ATSSA.

This ceniicale prowdes preof of iraining, not cerification.

American Traffic Safety Services Association
ATSSA.com

This documents that

Robert Edwin Jewell
Ardaman & Assoc

has on February 17, 2011 achieved the rank of
ADVANCED
on the Dynamic Measurement and Analysis Proficiency Test.

The individual identified on this document demonstrated to the degree granted above an understanding of theory, data
quality for high strain dynamic esing of deep foundations. K is
level seek Master or Expert levels through additional study

t
mvu-y-dnuaum
Thﬂyolmlhmlmdmmﬂdl-mwhh hm'lmuﬂh ona qndleprq-uhnmhu-dor
warranted by the Pile Driving C Inc. The Pile Driving Contractors Association
orPloDyn.nlo. mammld:ltyluthamdhnhﬁulm-lnydsmkpmmnnbymob-molhh

@@%:/ Lo

Driving c«mm Anndlm
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Jarmon King, PE

American Traffic Safety

Services Association

11/8/2023 to 11/8/2027
Training Valid Through

Baton Rouge, LA
Location

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Jarmon King
has attended

Louisiana Traffic Control Supervisor

Training Course

e . i
Vice President of Education and Technical Services
yﬁ{/w/. TS e
President, CEO

LTSS

m Amorican Traflic Sately Services Association ATSSA com

This is to affirm that
JARMON KING
has satisfied the requirements to be designated as a

CERTIFIED FLAG&EDFL
Purcell
issue Date. 5/29/2024 ie Purcella

oo 51290008 S I sl

State Issued LA Instructor Signature

Prime consultant name: Volkert, Inc.

Jarmon E. King
Ardaman and Associates, Inc.

has on March 15, 2019 achieved the rank of
BASIC

on the Dynamic Measurement and Analysis Proficiency Test.

The indivi [ on this fothe degree granied above an understanding of theory, ddl
Quality and signal for high strain dynamic lesting of deep foundations.
recommended that individuals at the Basic level seek intermediate, Advanced, Master or Expert hvch
through additional study within two years of the date of this document

m-movhomumbpmmmuwom-m onaspodicptopa is not implied or
warranted by the Pile Driving Ci Inc. Pile Driving Confraciors Associafion
or Pile Dynamics, Inc. m:nollmylorlwmlonluhgmdmmpm by the bearer of this
certificate. This cerfficate can be verified at www_P DA proficiencytest. com.

‘%{%‘ém EmmDndor

PieDriving

-‘ Ardaman

& Associates, Inc.




Randy Denmon, PE, PLS

American Traffic Safety
Services Association

SALEEARARE RAVL AINEY
This is to affirm that

RANDY DENMON
has satisfied the requirements to be designated as a

CERTIFIED FLAGGER

IssuaDate_aj_&[Z.OzL ——Pebb&e,fweella———
instructor Name
Exp. Datewﬂzﬁ—
Statelssued| A
| A ' é

Safer Roads Save Lives

Randy Denmon

has attended |
Louisiana Traffic Control Supervisor Refresher

Completed: 18-OCT-2024

CEU (If Applicable): 0.75

ATSSA pravides training and certification bul neither constitutes employment by ATSSA.

This certificale provides proof of training. nol certification.

American Traffic Safety Services Association
ATSSA.com
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Mike Ricca, PE | MPR #3,4,5

(7))

State of Louisiana

This certificate is presented to

Michael Ricca

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5/14-20/2025

Department of Transportation and Development

American Traffic Safety

Services Association
SATER ADADE SAVELIVES

This is to affirm that

MICHAEL RICCA
has satisfied the requirements to be designaied as a
CERTIFIED FLAGGER

Issue Date w@ Debbie Purcel
Exp. Date__9/28/20 Instructor Name

Statefssved LA: = — nstructor Siinature

POID

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Michael A Ricca
has attended
Traffic Control Supervisor Refresher-LA State Specific
Training Course
41772023 to 41712027

Training Valid Through ’ (/e TE L

Vice President of Education and Technical Services
Baton Rouge, LA phisrle
Location President, CEO

ITXNA provales rammng s confication ha aevre constwes cmploywess b L7SNE

m Am-ericar Tramic Safaty Services Assocatizn ATSSA.com
-

Prime consultant name: Volkert, Inc.

VOLKERT
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Jessica Miles, PE | MPR #3,4, 5

This certificate is presented to

Jessica Miles

for successfully completing

Training (Parts 1-9) on
May 30, 2025

POID

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

n and Developm

The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)

m American Traffic Safety
(& Services Association

OOER RRARD TAN VL

This is to affirm that

Jessica Miles

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

ATSSA
/17/2023
issue Dete_T - J X Jnstructor Name,
Exp. Date ___ 71602027

Instructor Signature

[ ] w ¢
[} J I / / L/AA,’L
State Jssued LA

Prime consultant name: Volkert, Inc.

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Jessica Miles
has attended
Louisiana Traffic Control Technician

Tranng Course
T12023 w 1112027
Traming Vaid Theough

e Vice President of Education and Techncal Servces

Baton Rouge. LA >
Locason President, CEC

PROOF OF TRAINING

CERTIFICATE HEREBY RECOGMIZES THAT

Jessica Miles
has sttended
Louisiana Traffic Control Supervisor

Traning Cowrse
71272093 %0 71122027
Trainng Vasd Treough -~
Vice President of Educaion and Technical Services
Baton Rouge, LA 4
Locaten President, CEO

VOLKERT

129



Gordon Nelson, PE | MPR #3,4, 5

ﬂtS American Traffic Safety
(& Services Association

SAFER RDADS SAVE LIVES

This is to affirm that

Gordon Nelson

State of Louisiane A A .
State of Louisiana has satisfied the requirements to be designated as a
Department of Transportation and Development CERTIFIED FLAGGER
This certificate is presented to Issue Date 10/25/2022 ATSSA
/nstrdctor Name °
Exp.Date _____10/24/2026 / KXndhe
§ v(,‘3,{( g pALY A )

Gordon E. Nelson
State ssued 4 A Instructog Signature

The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

May 13 & 14, 2025

POID

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Gordon Nelson

has attended
Traffic Control Supervisor Refresher-LA State Specific
Training Course
12/2/2022 to 12/2/2026 p. B -
Training Valid Through o~ -
Director of Training

Baton Rouge, LA il Tt
Location President, CEO

,,,,, des sy (i covteficamtnm fvw mevtier comstraces ewplovaient b ATXS 4

ass.
m Amesican Trafic Safety Services Associason ATSSA com
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Cory Davis, PE

State of Louisiana
Department of Transportation and Development
This certificate is presented to

Cory Davis

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

May 15, 2025

—
LOUISIANA DEPARTMENT OF
TRANSPORIATION & DEVELOPMENT

A 4
PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Cory Davis
has attended
Traffic Control Supervisor Refresher-LA State Specific
Traising Course
Training Vard The 2 Woses B T
sl A Vice Fresident of Education and Techical Services
New Orleans, LA ety Tt
Lagation President, CEO

=

s e by AT
[ ¢ [ —
<

The Precast/Prestressed Concrete Institute, hereby Certifies
Cory Davis

b demonsinted campetence m accordance with the prescnbed
Level 11 Plant Quakity Personue] Centificanon
requiresnents nd hereby cecognazed as 4
Cerrifiei Level 1l
Qualiry Control Technician/Inspector
under the
Quality Personnel Certification Programs, Policy 28

Effective Date: 061
Eipiration Date:
Certifiation Now: 471

\

m American Traffic Safety
{ Services Association

This is to affirm that

Prime consultant name: Volkert, Inc.

CORY DAVIS
has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

FRE I 7/12 2023 Instructoir Name
.Date7/12/2027
Exp. Date ,p

Stalgissued LA — "Instructor Signature T

VOLKERT
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Roy Payne, PE| MPR #5,6

ATSSA

Safer Roads Save Lives

State of Louisiana

Department of Transportation and Development
This certificate is presented to

Roy Payne

5 _ has attended
Louisiana Traffic Control Supervisor Refresher

Roy Payne Gompleted: 18-OCT-2024
for successfully completing CEU (If Appiicable): 0.75
The Local Public Agency (LPA) Qualification Program: TS b vy Comtit cogtorrent by ATSSA
Construction, Engineering, & Inspection (CE&I) S e ok M e
Training (Parts 1-9) on
5/21/2025

American Tratlic Salety Services Association
ATSSA.com

PO

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

Safer Roads Save Lives
e National Highway lnstitute m asm Roy Payne
I rrroven > 303 oo s e has attended
;_--x C(’f"ﬁ('a’e ()f rra"""g National Flagger Certification Training Course
ROY PAYNE
Carglend: 19 FEB 202
FHWANHI- 142008 NEPA and the Transportation CEU (It Applicatse): D.35
Decisionmaking Process y s O i i i
T CERTIFICATE e s et 4
LA DOTIVEITRC 3 s
o - e e e Bl Roy H Payne, Jr, PE Baalaamy —— 4>~
L Avw Aw 4

{ - -
- — -
—\(—m
1o
- L e W

e P
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Arthur Ledet, PE| MPR #4,6

State of Louisiana

Department of Transportation and Development
This certificate is presented to

Arthur Ledet

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&])
Training (Parts 1-9) on

5/22/2025

el
CUSIANA JEPARTMEN | OF
TEANSPOUABON & DEVHOREN!

'/ ATSSA

Safer Roads Save Lives

Arthur Ledet

N has attended i
Louisiana Traffic Control Supervisor Refresher i
A

Completed: 29-MAR-2024

CEU (If Applicable): 0.75

ATSSA §I0vased THN 72 C TN DU A1) 0099 DS TR EvE e by AT

This cossficahn nrNses most of Vo v, Aot cenfaaten

American Traffic Safety Services Assoclation
SA.com »

ATSSA

Safer Roads Save Lives

Arthur Ledet

has attended
National Flagger Certification Training Course

Completed: 13-AUG-2024

GCEU (Il Applicable): ©

American Traffic Safety Services Association
ATSSA com

Certificate of Completion

presented 10

Arthur Cedet

for completing Lhe

Traffic Engineering Analysis Process & Report
Module 1

ot Januuy 14, 2009 rofessonal e dopasovt

Cocorion Baton Rowge. Lowisiana Woer <o) Twurked 2

Certificate of Completion

presented 10

Arthur Cedet

lor completing the

Traffic Engineering Analysis Process & Report
Module 2

Irofesional Tice dopessut

atr. Januwuy 14, 2009
Wour 0wyl Tuurkd 3

Cocosion Bawn Rowge. Lowisiana

Certificate of Completion

presented 10

Arthur Cedet

for completing Lhe

Traffic Engineering Analysis Process & Report
Module 3

Irofessional e dopasant

Watr. Januuy 15, 2019
Woam “owny) tuurkd 3

Cocosion Bagon Rowge. Lowisiana

a 2
_% (e m\\h VP2 &7
At BT et vt At bl Yt o dor An&radinstister

a > > 5 >
%&u M e lr %a‘u W, e "
BRI Tt o tor Nt BTl Xt o dor i st bor L T Aot bl X o dor & ed it tor
> > =
S 403 CENNPrats O ST O 443 EEN T O
WAL SN PSRN WAL SN
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Timothy Thomas, PE | MPR #7

/' ATSSA

Safer Roads Save Lives

Timothy Thomas

has attended
Louisiana TraMic Control Supervisor Relresher

State of Louisiana

This certificate is presented to

Timothy D. Thomas

for successfully completing

Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

May 30, 2025

POTD

Department of Transportation and Development

The Local Public Agency (LPA) Qualification Program:

ATSSA American Traffic Safety

Services Association

This is to affirm that
Timothy D Thomas

!
!
|
has satisfied the requirements to be designatedas a l

CERTIFIED FLAGGER |

[ssve Date: 2/2/2025 ATSSA ‘

Instructor Name ‘
State Issved Loulslana Instructor Signature |

S Ak S S S Sh A Ah b b Sh Sh b i G St S _Sb S8 Sn

AdvanceOnline Solutions Ouline Institute
Fimothy Thomas
ct the online cosrve complcton toquirements foe

OSHA 30-Hour Construction Safety

picied the formal meruction for the 36-Howr Comstructon Outreach Program. Topacs covered ir

re Introducton 1o OSHA, Manag:

In or Betwoen Hazards
 Cryxalline Sthica, Asbesions

GHS Hazard Con rotection, Ladcer Safety, Excavanoas

tung. Concrete and Masonry, Steel Frection, and Ergonomie

Course 10 AC310

Scaffolds. Crane Sa went, Forklift Safety, Matenals Handling, Permat-Roquird Confined Spaces, Fue

Prime consultant name: Volkert, Inc.
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Hunter Welch, PE

American Traffic Safety
Services Association

m This is lo affirm that
(S

e Hunter Welch
Has satisfied the requirements o be de&gnated asa
Registered Flagger

Expiration Date: 71522027 State Issued In: NATIONAL
Beoweor Sipranae

Al1000128471

Verfcaton Copy Only Verfcaton avalabie by caling 1-877 84248237 or at hetp wwwr 3gge7 o0

PROOF OF TRAINING

s CF A

Hunter Welch
s arende
Traffic Control Supervisor Refresher-LA State Specific
Traneg Course
A202022 o 42002028
I'l“\g Vaid Tarough

Drectsr of Training

Baton Rowpe
ocaton

e (OSIA
OSHA ===- 11¢ .

Ths

S Card acknowlodges that the recipient has succassfuly complated a
10-hour Occupational Safety and Health Training Course in
Construction Safety and Heaith

James Welch

Peter Rice 97357 4/2/2017

Tho cend schnowledges that (he reciprent bas sucoosiully commien.t

This card issued to:
Hunter Welch Training (Parts 1-9) on

26-900507827
State of Louisiana

Department of Transportation and Development
This certificate is presented to

30-hour General Industry Safety and Health Hunter Welch

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)

(Traines name — print of type) (Course end date) Charles E Woodard

Traingr Name
| '

Prime consultant name: Volkert, Inc.

6/6/25
o DOID
Date ot Issue e ——




Brandon Carpenter

The Precast/Prestressed Concrete Institute, hereby Certifies
Brandon Carpenter

has demonsirated competence in accordance with the prescribed
Level I Plant Quality Persovmel Certification
requirements and hereby recozuized as a

Certtfied Level IIT
QOuality Control Technician Inspecior
under the
Quality Personnel Certification Programs, Policy 28

Effective Date: 11222024
Expiration Date: 11222020
Certification No.; 51675-2636-1008542

¥ Pol

PCT President Certinod Lovel 114 PET Managing Director of Qualits Progrims
; TrY

T W ey M Ave. | Gt 1160 Crrsgs. & 00031 | 313-H8- 0300 | www po vy

MSC.C210)-REV#S

State of Louisiana .
Department of Transportation and Development

Brandon ’Carperit'er
has met urequlremenh forwﬂﬂnlbn asa(n):
Embankment and Base

Course Inspector "

,' O l
=0 Expiration Date: e‘4/19/zozs '
e ‘ American Traffic Safety

ATSSA

Safer Roads Save Lives

Brandon Carpenter

Services Association

BARCR PRARE LANE MIVER

has attended

Louisiana Traffic Control Supervisor Refresher it po et

BRANDON CARPENTE

Completed: 27-FEB-2025 has satisfied the requirements to be designated as a
b CERTIFIED FLAGGER
ATSEA poadte s Warng ahd comlicmson bu wstiver consshws omylapment by ATSSA Issue Date_ 4/8/ —RWM&W
Thet cecktcatn coamcdss ot of Waning. nct il Won Exp. Date _ 4/8/2—02.6-_

State Issued

Amorican Tralfic Saloty Services Association
ATSSA.com
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Courtney Cambre

The Precast/Prestressed Concrete Institute, hereby Certifies W American Traffic Safety
rvices Association
Courtney Cambre Services Ass

This is to affirm that

has demonsirated competence i accordance with the prescribed

Level 10 Plam Quality Persanmel € ml_'ﬁcmmn COURTN EY CAMBRE

q and liereby recog asa
Cortified Level HI
Quality Conrrol Technician Inspector

has satisfied the requirements to be designated as a

st 1/ 25% R FLAGG% ie Purcella
Ouality Persomel Certification Programs, Policy 28 fssie Date.
Effective Date: _172572028 INstructo;
Expiration Date; 08/51 2028 Exp. Date E ’L!“‘ %

Certification No.: 51336-2636.528233

'ﬁ vAH

b Rivt,
T¢I Praciidest

State Issued Instructor Signature

Certifiea Lavel i11

MSCC2160 REV

PROOF OF TRAINING

THES CERTICATE HESEST RSCCMZYs PaaT

Courtney Cambee
o~
Lovssans Traftc Control Supervisss Seboesher
Toamog Came
LAeatl e
g et T

Ve Pt o i dvcation and Terves Seves

Presows €50

as required by U.S DOT and IATA
This certifies that

Courtney Cambre
has bews tratued wnd tested In mccondmncs with e 5. Dupartmant of Tramportation sed batsensticnd Alr (02
fancticn-

Tesswpert poeurd
pacif,

ambté

.

[

[ Nov 08,2022 e Nov 07,2025

BMPLOYER CERTIFICATION

Matortal Ragelatices (43 CFR 172 Supart W)

Sgumare Lo | leel] Tith Dutn_ Novemnter 8, 2022

B Troder Buctrosic Libormortes, lec.
TROYLER 5.0.80x12657- 308 £ Cormwlli Rl - Resesech Trimghe Pack, NC 27709

Prime consultant name: Volkert, Inc. VOLKERT
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Paula Garrett

ATSSA

Safer Roads Save Lives

Paula Garrett

has attended
Louisiana Traffic Control Supervisor Refresher

Completed: 23-FEB-2024

CEU (If Applicable): 0.75

ATSSA provides training and but neither ATSSA.
This certificate provides proof of training, not cartification.

American Traffic Safety Services Association
ATSSA com

I\
Safer Roads Save Lives
Paula Garrett fmbankment and base
has attended Course Inspector
National Flagger Certification Training Course S
W02 ND Epiration Date: '12/10/2026
Completed: 25-MAR=2024
CEU (If Applicable): 0
ATSSA provides training and but neither y ATSSA.
This cortificate provides proof of training, not certification.
American Traffic Safety Services Association
ATSSA.com
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Robert Lumpkin

TEMPORARY CERTIFICATE IS AWARDED TO
ROBERT LUMPKIN

Has successfully completed a flagger training course meeting the
requirement of the

LOUISIANA DEPARTMENT OF TRANSPORTATION &
DEVELOPMENT

on the following date

MAR 03, 2026

This certificate is valid for 30 days from completion date
with a government issued photo ID.
Verify this certificate ngainst the information onlin use the code below e view certificates
196-57-141004
Enterthe code to veridy this cereifieate is an original at

https://process.onlineflagger.com/duplicate

The Precast/Prestressed Concrete Institute, hereby Certifies
Robert LumpKin

has demoastrated competence ni
Level 11 Plant Qu

) nccordmce with the prescnbed
] Cenuficanon

requiremnents and hereby recognized 4s a
Certified Lovel i1
Ouality Control Technician/ Inspector
tnder the

Quality Personnel Certification Programs, Policy 28
Effective Date: 101
Expiration Date: 10
Certification No,: 512

#r 'ﬁ

PCI1

o Risscl
PP

rtifisd Lavel |

MSC 2001 REV Y

Prime consultant name: Volkert, Inc.

I/ ATSSA

Louisiana Traffic Control Supervisor Refresher

Robert Lumpkin
* 43 met the requirements for cantification as sfn):

Structural Concrete
Inspector

Safer Roads Save Lives ND Cxpaton oate 9)11/2029

Robert Lumpkin

State of Louisiana
Department of Transportation and Development

has attended

Completed: 23-J4N-2026

Robert Lumpkin

has met the requirements for certification as an:

- Asphalt Concrete Paving
. Inspector

CEU (If Applicate): 0,75

L e L L T ———r——,

62 ND Expiration Date: 7/26/2026

State of Louisiana

Department of Transportation and Development

Awaids this certificate to
Robert Lumpkin
for

Successful Completion of the Requirements
for Certification in

Asphalt Concrete Paving
Inspection

Depanment Cenifying Autiority
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Shawn McDowell

" ATSSA

Safer Roads Save Lives

Shawn McDowell

. has attended
Louisiana Traffic Control Technician ‘

Completed: 08-JUL-2025

CEU (It Applicable): 0.75

ATHEA prowitny Wnrwg e iR imbon bl ne Ber cormtiass smpoymert iy ATSSA

TS COeatn (10 s (0017 Itrng 1ol cadvabin

Amorican Traflic Salety Services Association
ATSSA.com

3 American Traffic Safety
ATSSA Services Association
This is to affirm that

SHAWN MCDOWELL

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Date 8/8/2025 == Di:’?e PN':;Ee"a 2
£, 000 8/8/2029 QN o S
Statelssued LA — = fns;uégr?@n&t;e

Nuclear Gauge Safety Cert

‘This certifies that

Shawn McDowell

has successfully completed the official Troxler nuclear gauge user safety training course. This person
‘was taught and their radiation safety and regulatory requirements
with the use of clear density gauges on this date-

Sep 20, 2022

'
compieted practical siills tratning for setting up and making messurements, routine malntenance, packaging and transport,
stonge, gaages.
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fh
AE:JI i

APNGA Portable Nuclear Gauge Safety &
U.S. D.O.T. Hazmat Certification Class

Certificate of Completion to:

Shawn McDowell

HAZMAT refresher training is required within 3 years after today’s date:
October 23, 2025

This course covers training criteria of NUREG 1556, The Agreement States,
and 49 CFR 172, Subpart H.
The Company RSO completes the training requirements by familiarizing the employee with:

State-specific regulations including introduction to the state regulatory website

The company radiation safety program, specifically gauge safety operating and emergency procedures
A tour of the storage area(s) with emphasis on security, documents and postings

Loading, security and transporting gauges in company vehicles

Hands-on training with the gauge and methods in use by the company

Introduction to gauge safety content on gauge manufacturer website

This Certificate covers both Gauge Safety and USDOT HAZMAT requirements

The acknowledgement and signature of the RSO/Official makes the training and certificate relevant and valid.

Cory Davee 74721-176-124-4752
Sig((ature of RSO Certificate Serial Number

Volkert 240-888-6426
A Cettificate Verification Tool is American Portable Nuclear Gauge Association
Company Name Available on www.APNGA com P.O. Box 475, Pearce, AZ 85625

q ; g:'l 111'5:3
-‘g\ '. :




Andre Savoie

Safer Roads Save Lives American Traffic Safety
Services Association
Andre Savoie L
ATSSA This is to affirm that
has attended s o Sem s Andre Savoie

Louisiana Traffic Control Supervisor Has satisfied the requirements to be designated as a
Registered Flagger

Completed: 13-MAR-2025
Expiration Date: 12/22/2028 State Issued In: LA

CEU (f Applicable): 1.5 (Z?H/
N it v s oy Avisa Instructor Signature
This Coctihcate Grmoas oot of Hweng, sof samiamen
A1000278730

Verification Copy Only. Verification available by calling 1-877-6424637 or at htip//www flagger.com

American Traffic Saloty Services Association
ATSSA.com

Prime consultant name: Volkert, Inc. VOLKERT




Aaron Schenk

] TEMPORARY CERTIFICATE IS AWARDED TO
AARON SCHENK

Has successfully completed aflagger training course meeting the
requirement of the

PROOF OF TRAINING

THIS CERTIFIGATE HEREBY RECOGNIZES THAT ‘ LOUISIANA DEPARTMENT OF TRANSPORTATION &
| DEVELOPMENT
Aaron Schenk
has atended on the following date
Traffic Control Technician-LA State Specific
Training Course
: MAR 13, 2026
45822023 %0 41472027 t
Trainng Vakd Through < - )
Ve B - TodwEntdeeiom This certificate is valid for 30 days from completion date
Baton Rouge. LA s s
Location Presicent. CEO

with a government issued photo ID.

M Verify this ceriificate against the information anlineuse the code below # view cerificates
| Ameean et Seiety Servicrs Amaccamon ATSSAcae }

196-37-141005

Ewiey the code to verify this certificatr isan oxigimal at

https://process.onlineflagger.com/duplicate

State of Louisiana
Department of Transportation and Development

Aaron Schenk

has met the requirements for certification as a(n):

ACM Paving
Inspector/Technician

61 ND Expiration Date: 12/14/2030
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Lloyd Ostendorf

To verify the validity of this card, contact
LADOTD TRAINING @ LTRC
4101 GOURRIER AVENUE
BATON ROUGE, LA 70808
(225) 767-9139

Prime consultant name: Volkert, Inc.

- @
LOUISIANA DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
This is to certify that

Lloyd Ostendorf
[ has completed the requirements for certification as

PRECAST-PRESTRESSED CONCRETE
TECHNICIAN

| EXPIRES: INDEFINITE

62N LADOTD CERTIFYING AUTHORITY

-

American Traffic Safety

Services Association

BATER BOARS SAVE LIvEY

This is to affirm that

LLOYD OSTENDORF
has satisfied the requirements to be designated as a

CERTIFIED FLAGGER
Issue Date 4/ 4/2Q2L

Exp. Date _4/4/2026
State Issued A——

ebbi
?nstructor ame g

VOLKERT
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John Andy Rousseau

State of Louisiana it o Kl

Department of Transportation and Development Department of Transportation and Development
John Rousseau John A. Rousseau
has completed the requirements to be an has completed the req: 10 be an
Authorized Field Tester Authorized Density
Tester
61N 61N

American Traffic Safety
Services Association

Rk

ERCE DRARS BRI

ATSSA

Safer Roads Save Lives

This is to affirm that
» John A. Rousscau PRpRS
has attended

has satisfied the requirements to be designated as a Louisiana Traffic Control Supervisor

CERTIFIED FLAGGER
Issue Date __SI302023 S A 0% S Completes: 11.APR 2024
Instguctor, Name
i 7777 CEU (1 Apphcatio) 15

Exp. Dote_ 2902027 i |

/" o - —
State ssved ___Lovisiana_ ; Wu'cmsinam l

Ammevicnn Visthe Etocy Smvicos Aiancaatonn
ATESA com

LOUISIANA DEPARTMENT OF TRANSPORTATION
AND DEVELOPMENT
This is to certify that

John A. Rousseau
has completed the requirements for certification as

AUTHORIZED PROFILOGRAPH
EVALUATOR

EXPIRES: INDEFINITE %
unless update required 6IN LADO AUTHORITY

144

Prime consultant name: Volkert, Inc.




Phillip “Joey” Guedry

- — =

= o/of Loulaians éts American Traffic Safet
Department of Transportation and Development C Services Association %

REER VRANE LAWY (Y

E

Thiss toafi
PROOF OF TRAINING is /s to affirm that

Philip J. Guedry Ill

THS CERTIICATE HEREBY RECOGNIZES THAT RN For ot s ela) m S = JoeyGuedly
Jooy Gusdry = s satisfied the requirements to be designated as
e i o e L s i Authorized Density  CERTIFIED FLAGGER
o wnng Testef fssve Date__§/23/2024 ATSSA

Tranng Vissd Througn 2 3
— Ve Prosisert of Edseation srd Tecneal Saricos

| !m"""'“—'-““m—- . or Siinalure -

Now Orieans. (A 5 e
Lecatcn Presce, CEO

State of Louisiana State of Loubsiana

Department of Transportation and Development P d P

Phillip Guedry Philip J. Guedry IlI

Fus met the requirements for certification as a(n). S "”

PCC Paving Inspector Structural Concrete
Inspector

Explration Date 29
SUND!  Expiration Date: 10/30/2029 Dlaton Date 5£29/20

145

Prime consultant name: Volkert, Inc.




Hunter Ross Vining

State of Lovisiana \ =) R R S A Y PO PR U U DU P I
D tof Transportation and Developmant.

,
s

Certificatc of [raining

this certifies that

Hunter Vining

——
ST

.
53

é e f Hunter Vining ‘ PROOF OF TRAINING

% met the requirements lor certification 44 a(n) THIS CERTIFICATE HEREBY RECOGNIZES THAT
Structural Concrete :
g X Hunter Vining
. - has attenced
Insmctor Traffic Control Supervie:or-LA State Specific

Training Course

has successfully completed the training
program requivements for

National Flagger Certification Training Course

T T T T

¢ - o~ 118072022 1o 1113002026
1 XD ration ate 18/2028 Traning Vaiid Theough -
61ND ‘ e, 1181202 e T B ol 2
1 Bty Rouge, LA A Auarded on this ath dayof  Aprit 2022
[~ Location President, CEQ
% L
Y iy Sy L “ This certificate is valid for 30 days from the date awarded. %
eﬁ i Tivne Ry Srvioos rmecesmn 804 gm0 A 5
\& o - S
o T e e e
7 ~

State of Louisiana
Department of Transportation and Development

" Hunter Vining
H has met the requirements for certification as a(n):
il PCC Paving Inspector

61 ND  Expitation Date: 6/23/2030
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Leon Lovett

2

State of Louisiana

Department of Transportation and Development
This certificate is presented to

Leon Lovett

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5121125

= =—

.'a..‘nuu DEPARTMENT OF
& DIVIOPMINT

Al SSA
Safer Roads Save Lives
Leon Lovett
has attended
National Flagger Certification Training Cour:
Completed: 28-DEC-2023

CEU (if Applicable): 0

ATSSA [ OvidS U aining aned oo/ T athan Sul £ Wiey (erstiutes repluyrd by ATSSA

This contibacate i onvides proof of 4 aming. 1ot cestifi el

American Traffic Safety Services Association
ATSSA.com

Leon Lovett
has attended

Training Course
11/7/2023 to 11/7/2027
Training Valid Through

Baton Rouge, LA
Location

ATIXA provades tranmimg and cornficaron b i

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Louisiana Traffic Control Technician

Vice President of Education and Technical Services
/

President, CEO

ewber comstitntes ewylovment by 4TSS

m Amefican Traffic Satety Services Asseciation ATSSA.com
~

S

Prime consultant name: Volkert, Inc.

|
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Leon Lovett

This eentifies tha

Leon Lovett

R vocvesshilly completnd the official Trader Mecln gruge waer salely alning courve. Thes perwm
wan Laught and demonstrated (R lr kacvwledge of Fidiation salety and regelitory requizeroats
avsociaced wah the e of portable nastear density gauges on this date

Jan 21, 2026
s ot - ns0.

P00l (s e prewes rumond stacr. sl me G < Ugbrin | e e e cmrie e beats | ooty that the il il b
i LR R I N e e Rl
Wi agr avel worrigre ) v v b putable N | L

Sy RS0

Pt e 03 [

Tober et | Fating metts e rrguererarsts in Uhapter b4 Fart LI Ferids Admete-stowr Code

Troner Pl irues Latur shor e 490
mnm POROS 12087 - 2000 & Corwwalin Bood - Respwrch Triosgls Park, N 17700

P (V10] 548 861 Fan (S19) 5400761 mwwm Danierliba sem

Prime consultant name: Volkert, Inc.

Hazmat Certification
as required by ULS DOT and IATA
This certifics that

Leon Lovett

fan Do wrmined sl dested o sccordunce witl e US Uepartmess of Tramoportatom amd (aervocmssl A
Trampott Assorition (MTA) iyl for growral e awerr ) Lanvinatitation. fooctem
e, walety sl srruTity awarveess irstning ad related 09 the Wrassporiason of nalosr gaeprs A dewcnigtieos of
Ihe 1Tt g oadse anateriabi v 2y asanle Irom Tranier Dectranic Laler sories (n

Thate |an 21, 2026 [ Jan 20, 2029

DMPLOYEN CLETIICATION

DARRETy T Wt okt & by b Mt 0l o TG v 0000 ot it e il hisien) o rvage B0 L ST Miirvins
Sotwriad Boped wtbams (4234 171 S )

e Gie

Troaker Evirons Leborstreis, loc

RO 12057 - 3008 |, Cormwaliz Nasd - Resrarsh Trassgie Park. NC 7700
Phome (119) 580808 ) - Fax (919 SEROTRT - www iracler Labs com
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Felix Lechuga

ATSSA

Safer Roads Save Lives

/ ATSSA

Safer Roads Save Ljves

/,
. ‘V
Felix Lechuga / Felix Lechuga
has attended '
National Flagger Certification Training Course has attended
g9 g l/ Louisiana Tralffic Control Supervisor Refresher /
, /
Completed: 28-APR-2025 f
Completed. 10-JAN-2025
CEU (Il Applicable): 0.35 i
ATSSA provdes tmining and cedhcaion bid nether constutes empoyment by ATSSA CEU (I Apphicablo)| 0.75 (
Thia certtcaie povdes pod of Saang not o aTRta Y W] ATl T T . TR gt by A4 LA “
American Traffic Safety Services Association y i
ATSSA.com i
Amarican Trafhe Salaty Services Avsocistiorn {
AYTSSA Lom o
State of Louisiana

Department of Transpertation and Development

This certificate is presented to

Felix Lechuga

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5/5/2025

DOTD

0\.\$IAI\A D"u Mr\ ov
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Prime consultant name: Volkert, Inc.




Felix Lechuga

150
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Shawn Bosarge

/ ATSSA

Safer Roads Save Lives

Shawn Bosarge

£ has attended
Louisiana Traffic Control Technician

Safer Roads Save Lives
Shawn Bosarge
has attended
National Flagger Certification Training Course

Completed: 21-MAY-2024
CEU (If Applicable): 0.75 Completed 12-AUG-2024

CEU (¥ Applicable) 0

CRNA e e L 4] WS e e s bl e ot Pate | gyt (e B304

ATSSA (10305 FoTINg AN CoMCHlee bl netiier coeltutes employiont by ATSSA

Thes cemiicate provices preal of Seairing, net cortlicalion.

American Traffic Safety Services Association
ATSSA.com

P OE LO
S - !

State of Louisiana
Department of Transportation and Development
This certificate is presented to
Shawn Bosarge

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

LOVISIANA DEPARTMEMT OF
TRANSPORTATION & DEVELOPMENT
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Shawn Bosarge

152

Prime consultant name: Volkert, Inc.




Jeremy Hollier

- ATSSA

Safer Roads Save Lives

Jeremy Hollier

2 3 has attended
Louisiana Traffic Control Technician

Completed: 18-JUN-2024

CEU (If Applicable): 0.75

ATSSA provides training and i ion bul neither by ATSSA.

This certificale provides proof of training, not certification.

American Traffic Safety Services Association
ATSSA.com

Prime consultant name: Volkert, Inc.

ATSSA

Safer Roads Save Lives

Jeremy Hollier

has attended

National Flagger Certification Training Course

Completed: 10-AUG-2024

CEU (1t Applicable): 0

Py ATHSA
A!\Uu.-—-.-awrv-ﬁ‘n—a-.-(w—uﬁﬂ

o camins provetes el of Wamng, ol Cortiicams

Amarican Traffhe atety Servicey Aspoc atiam
ATSSAcom

State of Louisiana
Department of Transpertation and Development
This certificate is presented to
Jeremy Hollier

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5-07-2025
POTD

OUISIANA DEPARTMENT OF
RANSFORTATION & DEVELOPMENT
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Jeremy Hollier
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Jonathan Fox, PE, PTOE, PMP | MPR #6 R

ATSSA S‘matha;g;:laa E?nx,

Safer Roads Save Lives il Riraprmmaadloed

Jonathan Fox

has attended
Louisiana Traffic Control Supervisor Refresher

Completed: 08-JAN-2026 Project
~ Management
I& Institute.

ATSSA provides training and certification but neither constitutes empdoyment by ATSSA. THIS 18 TO CERTIFY THAT

CEU (If Applicable): 0.75

American Y“"“‘f;"’elz Services Association HAS BEEN FORMALLY EVALUATED FOR DEMONSTRATED EXPERIENCE, KNOWLEDGE AND PERFORMANCE
33Acom IN ACHIEVING AN ORGANIZATIONAL OBJECTIVE THROUGH DEFINING AND OVERSEEING PROJECTS AND
RESOURCES AND IS HEREBY BESTOWED THE GLOBAL CREDENTIAL

Project Management Professional PMP)"

IN TESTIMONY WHEREOF, WE HAVE SUBSCRIBED OUR SIGNATURES UNDER THE SEAL OF THE INSTITUTE

Hpomnfs, iy B PL e

Plarre LaMarh | Frasicen & (53

i

The American Traffic Safety
Services Association

Hereby recognizes that

The American Traffic Safety
Services Association

Hereby recognizes that

Jonathan Fox

Jonathan Fox

has attended has attended
“ontrol Technician-LA State Specific Traffic Control Design Specialist - 1 day
o o A Training Course y /
Training Course ( o S a0k g Lou .
Nﬂ Training & Products Dept Director s élm Traning § Products Dept. Directsr
% /\i A = Balon Rouge, LA L% Royn K. Jiioit
JALER BUASE SUNL IV President, CEQ c Location LULR U LR TLIRTI 1 President, CEQ =
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Jonathan Fox, PE, PTOE, PMP | MPR #6

Online OSHA 10-Hour General Industry Course

This certifies that the person named below
has successfully completed the

This acknowledges that RAINING
S

Jonathan Fox
NFPA 70E - 2021

Jonathan Fox

has completed the OSHA 10-Hour General Industry Course. All requirements
have been satisfactorily met.

06/30/2023
Completion date

AR —

Date;  October 20, 2015
V
Samantha Mentaibanc, Chief Dperating Officer

Trainer:___Andrea Foster Mack

BOO0 Flaza anthe Lake, Sulle 505 | Aastin, TX 78748 | §77.581.225% | www S00training oom

Certificate of Completion

presented to

Certificate of Completion

presented to

Certificate of Completion

presented to

Jonathan Fox Jonathan Fox

Jonathan Fox
for completing the
Traffic Engineering Analysis Process & Report
Module 2

Erofeceional Development

Date: December 10, 2018
Hours (BDHs) Awarded 3

Locatior  Baton Rouge, Louisiana

Ll lr

Autforized instructor

ATV
AuthyrizedYnstructor

%ﬂw

_/J,’_‘ = —
OS1hA CHAALIIIN| OF (CHRS1ateA CHPALIIIN| OF OFSishA CHALIIIN| O
NANPCHIRICHL CEVBOWENT NANPEISICN CEVBWNT NAPEIRICN CEVIOWNT

. \ "
A Trstructor _ln%:\é%mxw

for completing the

Traffic Engineering Analysis Process & Report
Module 3

Erofessiomal Gevelo

Dats: December 17, 2018
Hours (PD0L) Awarded: 3

Locatiom:  Baton Rouge, Louisiana

et Fdekr
Autforized onstructar

oD

for completing the

Traffic Engineering Analysis Process & Report
Module 1

Erofessional Devel

@aze  October 1,2018
Hovers (E00%s) Awarded: 2.5

Location:  Baton Rouge, Louisiana

2 il

\ ST
Authirized Snstructor

RO

Prime consultant name: Volkert, Inc.

INTELLIGENI
YRTATION
SYSTEMS *
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Colin Francis, PE

—
m This certities that the person named below
nas successtully completed the

TRAINING

PROOF OF TRAINING Colin Francis

THIS CERTIFICATE HEREBY RECOGNIZES THAT NFFA 70E - 2021
Colin Francis
has attended - T ¢ - L s
Traffic Control Supervisor-LA State Specific == % sz' CUE:‘U z' 2022
Training Course Samamha Mosesibans, Chist Opersting Officer ompletion date
81302022 to §3/2026 ? dmd et N it e s ia
Training Vahid Through
Director of Training
Ry

Ea2ton Rouge, LA .
Location President, CEO

ATEN o akes srammoy cnd vt curan Var sotier oo ampircavet b AT / 3
5.
it 7,
T~ ® L
/ hd N

TRAINING™
e

CERTIFICATE OF COMPLETION

' This certifies that
: ' ! i

Colin Francis

Js awarded this certificate for

OSHA 10 Hour Outreach Training Prografn - General Industry

PROOF OF TRAINING 45

THIS CERTIFICATE HEREBY RECOGNIZES THAT

xnpletion Dste

s 06/02/2022

il ACCREDITED

edit Hours

10.00

Colin Francis

T
ner C 26-0190355 and 6 21

has atiended
Traffic Control Technician-LA State Specific
Training Course v,?r:::v,x:lr‘: E u’J:ul
§/2/12022 to 8/2/2026 y ; T
Training Valid Through . )0 Flazm on t :
‘ Director of Training

Baton Rouge, LA : —
Location President. CEO

ITESH pravtln wetng sad norsvistion it ettt o voplisessss e ATIEA

W i by Semaiiinens
3
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Colin Francis, PE

Certificate of Completion

presented to
Colin Francis
for completing the

Traffic Engineering Analysis Process & Report

Certificate of Completion

presented to
Colin Francis
for completing the

Traffic Engineering Analysis Process & Report

Module 1 Module 2
Date: March 29, 2022 Professional Development Date: March 29, 2022 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 3 Location:  Baton Rouge, Louisiana Hours (PDHs) Awarded: 3
7 7
\

Authorized Instructor Authoriced Instructor Authorized instructor Authorized Instructor Authorized Instructor Authorized instructor

Certificate of Completion

presented to
Colin Francis
for completing the

Traffic Engineering Analysis Process & Report
Module 3

Date: March 30, 2022
Location:  Baton Rouge, Louisiana

Professional Development
Hours (m} | Aw arded: 3

7529 \&\¥§ GEyLtr

Authorized Instructor

Authorized Instructor Authorized instructor
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Christopher Dodt

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Christopher Dodt
has attenced
Traffic Control Technician-LA State Specific
Training Course

2772023 to 2712027
Traning Valid Through

Vice President of Education and Technical Services
Baton Rouge, LA i
Location President, CEOQ

e p——

m ST ——

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Christopher Dodt
hes stiended
Traffic Control Supervisor-LA State Specific
Training Course
2/8/2023 1o 2/8/2027

Training Valid Through e
Vice President of Education and Technical Services

Baton Rouge, LA e et
Location President, CEO

R PSS — " Y

7 T pe——

m - ’ ; S
-~

Ad Online Solutions Online Insti
Christopher Dodt
has met the online course completion requirements for

OSHA 10=Hour General Industry Safety

This student has completed the formal instruction for the 10-Hour General Industry Outreach Program. Topics covered in this program
were Introduction to OSHA, Walking-Working Surfaces, Workplace Fires and Emergencics, Electrical Safety, Personal Protective
Equi Hazard C¢ Bloodb: Pathogens, P Required Confined Spaces, Lockout/Tagout, and Forklift Safety.

As an OSHA Outreach Training Program trainer, I affirm that I have conducted this OSHA Outreach Training Program training class in
accordance with OSHA Outreach Training Program requirements. I will document this class to my OSHA Authorizing Training

Organization. Upon successful review of my documentation, I will provide each student their course completion card within 90 calendar

days of the end of the class. — Jason Cole

Instructor Jason Cole Date 1/11/2023 1:32:00 PM
Course ID A0268 Time Online 10:08:27
Certificate 1D 307_1946609 AdvanceOrline Sollutions, Inc.
1220 Augusta Dr, Ste 250
Houston, Texas 77057
wawcadvanceorline.com
(713) 6211100

Advance’
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Thig certifies that the person named beliow
has successfully completed the

Christopher Dodt

NFPA 70E - Standard for Electrical Safety in the
Workplace

e AR 01/10/2023

Compietion date

Sementa Monraeno ©hof Dparanng Offees

000 Sazeon th Labe, Sume 305 | Auntie TX MM | 875 581 2255 | wawc¥T1aeing con

INTELLIGEN |
TRANSPORTATION
SYSTEMS *

159



Jonathan Gambino, PE, PTOE, RSP1

TSSA

Safer Roads Save Lives

ATSSA American Traffic Safety
: Services Association
This is to affirm that

JONATHAN GAMBINO

Jonathan Gambino

has attended

has satisfied the requirements to be designated as a i
CERTIFIED FLAGGER / y Louisiana Traffic Control Supervisor Refresher
o Date-3/26/2025 . Dubbje Purcella——
£xp. Oate  3/26/2029 Dobtia Trneatles ( Completed: 27-FEB-2025
Instructor Signature
CEU (If Applicable): 0.75

State Issued LA L =
ATSSA provides trainng and bul neaher Wiy by ATSSA,
This cenifcato providos proo of lralnng, nod cortiigation

American Traffic Salety Services Assaciation
ATSSA.com

Certificate of Completion Certificate of Completion Certificate of Completion
presented to presented to
Jonathan Gambino

presented to

Jonathan Gambino Jonathan Gambino

for completing the

for completing the
Traffic Engineering Analysis Process & Report

for completing the
Traffic Engineering Analysis Process & Report Traffic Engineering Analysis Process & Report
Module 1 Module 3 Module 2
@ate  February 25,2019 Erofessional @evelopment @atz: February 26,2019 Erofessional Development @ats February 25,2019 Erofessional @evelopment
Location:  Bridge City, Louisians Howrs (F20:) Awarded: 2 Location:  Bridge City, Louisiana Hours (FDH:) Awarded: 3 Location:  Bridge City, Louisiana Hours (800 Awarded 3
7 ? -
%ﬂ WA o o8 4%;{@'«. WAk e
Et ied Instructor Authorized Srstructor A ized instructor Auti Instructor Authorized Ynstructor Autfonized instructor

At rd Instructor

POTD

15UAMA DEPARTMENT OF

y&:—: /—%—:
10u1s OUISLANA DEPARTMENT OF OUISLANG DEPARTMENT OF
TRANSPORRION § DOROPENY RAASIORNION § DOROMMEN TRANSPORNION § DOROPEN

VOLKERT
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Jonathan Gambino, PE, PTOE, RSP1

Transportation Professional Cerification Board, 3nc. Transportation Professional Certification Board, Inc.

certyfies that

Fonathan Aichacl Gambino Jonathan 1. Gambing

foavs et ﬂ//(o/ the requarenents established éy the 6?/;///)‘(7//’0// WBoard ' p
lo-use the /1'//('((/' tears treet all of the reqeircmnents established by the Gertifreation Loard
lor vese thhe litle of

Professional Trafic Operations Engineer Road Safety Professional

wunless withdrawn éy the ()/”1”/,-(_(1”0” Board and. »sw(é/'(’r/ to the /1/'00(372)/1.(;'/)./' rencwial. y . g
‘ = 3 1 o / toddtoelrereonr by the Gerdgecation Boare L ")
Gertyfcate suunber 7433 dssued in 9, f{.xﬁ/{zy/o//. DEG, USA “ vl and sulyject to the provisions for renetval
Coertyfrcerte nevrnloee ~  pasvtent y ’
Aoy sscted anhnglon ) V7 {

SI18l78

.
1 =

o
™ mos serery Yole
PROFESSIONAL J
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Vince Latino, PE

ATSSA American Traffic Safety

Services Association
This is to affirm that
VINCENT LATINO

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Date 4/9@ — Debbierzlla
Exp. Date_4/9/2029 /nStlflcto5me

State Issued LA D

Instructor ':Signature

ATSSA

Safer Roads Save Lives

/ ATSSA

Safer Roads Save Lives

Vincent Latino P4 Vincent Latino

has attended
./ Louisiana Traffic Control T ici » has attended .
: iz » rol Technician /’ ' Louisiana Traffic Control Supervisor
( 4
i Completed: 13-MAY-2025
L Completed: 15-MAY-2025

CEU (If Applicable): 0.75 y
CEU (If Applicable): 1.5

ATSSA providos training and cenification but naithor constinites omplopment by ATSSA
This cantificate provides proof of Loining. not certilcation ATSEA prowides waining and cortication bl noher conskiunes smpoyment by ATSSA

This gorsicole provides prool of ralneg, not cotliication

American Traffic Safety Services Association

ATSSA.com American Tralfic Safety Services Agsociation

ATSSA com
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SECTION 21

(A/QCPLAN AND/OR WORK PLAN
(NOT REQUIRED)




21.0A/QC Plan and /or Work Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the
advertisement, it will be redacted.

Not Required for this Submittal.
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SECTION 22
SUBCONSULTANT INFORMATION




22. Sub-consultant information:
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name Address Point of Contact and Phone Number
(Name must match as registered with Louisiana’s email address
Secretary of State)
Ardaman & Associates, Inc 3867 Plaza Tower Road Jerry Outlaw (225) 324-7527
Baton Rouge, LA 70816 joutlaw@ardaman.com
Greenman-Pedersen, Inc. 8550 United Plaza Blvd., Ste. 702 Tim Thomas, PE (813) 830-7782
Baton Rouge, LA 70809 tthomas@gpinet.com
Intelligent Transportation Systems LLC 37302 Commerce Lane Jonathan Fox, PE., PTOE, PMP (225) 751-9300
Prairieville, LA 70769 jfox@itsanswers.com
Richard C. Lambert Consultants, A 900 W Causeway Approach Roy Payne, PE (985) 727-4440
Professional Limited Liahility Company Mandeville, LA 70471 rpayne@rclconsultants.com
ame Type city Status
ARDAMAN & ASSOCIATES. INC Business Corporation (Non-Louisiana) ORLANDO Active

Previous Names

Business: ARDAMAN & ASSOCIATES, INC
Charter Number: 34396031F
Registration Date: 12/13/1991
ame Type City Status
GREENMAN-PEDERSEN. INC Business Corporation (Non-Louisiana) BABYLON Active

Pravious Names

Business: GREENMAN-FPEDERSEN, INC
Charter Number: 34516637F
Registration Date: 1£23/1995
ame Type City Status
INTELLIGENT TRANSFORTATION SYSTEMS LLC Limited Li2ntlity Company PRAIRIEVILLE Active

Previous Names

Business: INTELLIGENT TRANSPORTATION SYSTEMS LLC
Charter Number: 36449031K
Registration Date: 5/14/2007
ame Type City Status
RICHARD C LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY Limited Liability Company MANDEVILLE  Active

Previous Namoes

Business: RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY
Charter Number: 34873437K
Registration Date: 12/30/1992

166

Prime consultant name: Volkert, Inc. VOLKERT




SECTION 23

LOCATION
[NOT REQUIRED)




If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, leave this section blank. Any
information included in this section will be redacted if not required by the advertisement.

Not Required for this Submittal.
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