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Louisiana Department of Transportation and Development          
Consultant Contracts Services 
 
Re:  Contract No. 4400034439 and 4400034440 

IDIQ Contract for Construction, Engineering and Inspection Services for Transportation Alternatives Program (TAP) 
Projects (CE&I) Statewide with Majority of Work in Districts 02, 61, and 62 

 
 

Dear Selection Committee Members: 
 
Hardesty & Hanover (H&H) is submitting our qualifications to provide engineering services on this IDIQ Contract for construction 
engineering and inspection services for Transportation Alternatives Program (TAP) Projects (CE&I). We are proud of our long history 
working in Louisiana with DOTD on a variety of CE&I projects. As a leader in engineering, our firm brings a legacy of 139 years of 
engineering excellence dating back to 1896 with the historic Waddell A-Truss Bridge over Cross Bayou in Shreveport. H&H has the 
full capability, availability, and comprehensive engineering experience to perform all contract services required.  
 
We have selected a pool of qualified Construction Engineers and Inspectors with extensive roadway construction support and 
construction engineering and inspection CE&I experience who are dedicated to meeting and exceeding the project schedules and 
goals. Additionally, H&H utilizes a robust quality management system to provide DOTD with a mechanism by which all deliverables will 
be subject to a systematic, tailored, and consistent review process. The H&H Team brings comprehensive experience working on 
DOTD projects using DOTD standards and specifications. Our thorough familiarity with DOTD procedures and design standards and 
construction specifications enables us to work accurately and efficiently. Together, we bring proven Construction Support and 
Construction Engineering and Inspection services; successful delivery of similar projects on time and on budget; resources that exceed 
the MPR requirements; and a roster of qualified professionals in all disciplines with availability to begin work immediately.  
 
H&H's proposed Project Manager, Babak “Bobby” Naghavi, PE, PH, PhD, brings 44 years of experience including successful 
management of Roadway Construction as well as Construction Engineering and Inspection contracts. Dr. Naghavi’s thorough 
knowledge of construction administration and CE&I projects, combined with his dedication, project management capabilities, and 
reputation with the DOTD, make him an ideal candidate for this position. He is available to dedicate the time needed to effectively 
deliver all of H&H's necessary resources on any assignment or emergency that may arise from this contract. Fred Wetekamm, PE will 
serve as our Project Engineer for this contract and will be available at all times. Mr. Wetekamm has 37 years of experience with similar 
DOTD Roadway Construction as well as CE&I projects and will be supported by our specialized road and bridge CE&I staff of qualified 
engineers and experienced field staff of DOTD certified inspectors.  
 
The H&H Team includes subconsultants GOTECH Inc. and Terracon Consultants, Inc., both with considerable experience in their 
specialty areas. We have successfully delivered projects with these subconsultants in the past.  
 
H&H appreciates the opportunity to work with DOTD on this IDIQ Contract for (CE&I). Please do not hesitate to contact us if additional 
information on our qualifications is needed. 
 
Sincerely,  
 
 

Babak “Bobby” Naghavi, PE, PH, PhD 
Project Manager and Point of Contact 
504.605.7940 
bnaghavi@hardestyhanover.com  

http://www.hardestyhanover.com/
mailto:bnaghavi@hardestyhanover.com
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DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 

through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 

INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 

 

 

IDIQ Contracts for Construction Engineering and Inspection Services For 
Transportation Alternatives Program (TAP) Projects (CE&I) Statewide with Majority of 
Work in Districts 02, 61, and 62 

2. Contract Number(s) as shown in the advertisement 

 
4400034439 and 4400034440 

3. State Project Number(s), if shown in the advertisement 

 
 

4. Prime consultant name (name must match exactly as registered 

with the Louisiana Secretary of State (SOS) where such 

registration is required by law; including punctuation; include 

screenshot from SOS at the end of Section 20) 

Hardesty & Hanover, LLC 

5. Prime consultant license number  (as registered with the Louisiana 

Professional Engineering and Land Surveying Board (LAPELS) if 

registration is required under Louisiana law) 

E.F. 0005124 

6. Prime consultant mailing address 

 

 

3850 N. Causeway Blvd. Ste. 1625 
Metairie, LA 70002 

7. Prime consultant physical address (existing or to be established, if 

location is used as an evaluation criteria) 

 

3850 N. Causeway Blvd. Ste. 1625 
Metairie, LA 70002 

8. Name, title, phone number, and email address of prime consultant’s 

contract point of contact 

 

 

Babak “Bobby” Naghavi, PE, PH, PhD, Regional Manager 
504.605.7940 bnaghavi@hardestyhanover.com 

9. Name, title, phone number, and email address of the official with 

signing authority for this proposal 

 

 

Babak “Bobby” Naghavi, PE, PH, PhD, Regional Manager 
504.605.7940 bnaghavi@hardestyhanover.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

mailto:bnaghavi@hardestyhanover.com
mailto:bnaghavi@hardestyhanover.com
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10. This is to certify that all information contained herein is accurate and true, and that the team 

presently has sufficient staff to perform these services within the designated time frame.  By 

submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 

will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 

certifies and agrees that the following information is correct: In preparing its response, the 

proposer has considered all proposals submitted from qualified, potential subcontractors and 

suppliers, and has not, in the solicitation, selection, or commercial treatment of any 

subcontractor or supplier, refused to transact or terminated business activities, or taken other 

actions intended to limit commercial relations, with a person or entity that is engaging in 

commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 

accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 

person or other entity for reporting such refusal, termination, or commercially limiting actions.  

DOTD reserves the right to reject the response of the bidder or proposer if this certification is 

subsequently determined to be false, and to terminate any contract awarded based on such a 

false response.  

 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 

further certifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association based solely on the 

entity's or association's status as a firearm entity or firearm trade association. In addition, 

proposer certifies it will not discriminate against a firearm entity or firearm trade 

association during the term of the contract based solely on the entity's or association's 

status as a firearm entity or firearm trade association. 

 

 

 

 

 

 

______________________________________ 

Signature above shall be the same person listed 

in Section 9: 

 
                         March 12, 2026                                        . 

Date: 

 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 

advertisement, indicate which firm(s) will be used to meet the DBE goal 

and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
No DBE goal has been set for this contract 
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12. Discipline Table: 

 

Discipline(s) 
% of Overall 

Contract 

Hardesty & 

Hanover 
GOTECH Terracon 

Each Discipline 

must 

total to 100% 

CE&I/OV 100% 86% 10% 4% 100% 

Choose an item.     100% 

Choose an item.     100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 86% 10% 4%  
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13. Team Size: 

 

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract * 

Total number of  personnel 

available in this DOTD Job 

Classification       (if needed) 

Hardesty & Hanover, LLC 
  

  

  

  

Principal 1 2 

Supervisor - Eng 3 4 

Engineer 4 6 

Engineer Intern 5 8 

Inspector - Lead 1 1 

Inspector - Certified 1 1 

Administrative 1 2 

GOTECH, Inc. Inspector - Lead 1 2 

Inspector - Certified 2 4 

Inspector 1 2 

Project Office Manager 1 2 

Terracon Consultants, Inc. Engineer 2 4 

Inspector - Certified 2 4 
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14. Organizational Chart: 
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15. Minimum Personnel Requirements: 
 

MPR No. 
Do not insert 

wording  

from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 

unless specifically allowed by Attachment B of the 

advertisement) 

Firm employed by 

Type of license and 

discipline meeting MPR/ 

certification & number 

(Ex: PE #  - Civil) 

 

State 

of 

license 

License / 

certification 

expiration date 

1 Bobby Naghavi, PE Hardesty & Hanover, LLC 
PE #20745 – Civil Engineer, 
Environmental Engineer 

LA 09/30/2026 

2 Bobby Naghavi, PE Hardesty & Hanover, LLC 
PE #20745 – Civil Engineer, 
Environmental Engineer 

LA 09/30/2026 

3 Bobby Naghavi, PE Hardesty & Hanover, LLC 
PE #20745 – Civil Engineer, 
Environmental Engineer 

LA 09/30/2026 

3 Frederick Wetekamm, PE Hardesty & Hanover, LLC 
PE #25369 - Civil Engineer; 
Environmental Engineer 

LA 03/31/2028 

3 John Rayer, PE Hardesty & Hanover, LLC PE #47089 – Civil Engineer LA 03/31/2027 

4 Bobby Naghavi, PE Hardesty & Hanover, LLC 
PE #20745 – Civil Engineer, 
Environmental Engineer 

LA 09/30/2026 

4 Frederick Wetekamm, PE Hardesty & Hanover, LLC 
PE #25369 - Civil Engineer; 
Environmental Engineer 

LA 03/31/2028 

5 Kenneth Pecquet, PE Hardesty & Hanover, LLC 
PE #47471 – Electrical 
Engineer 

LA 09/30/2027 

5 Marco Lara, PE Hardesty & Hanover, LLC 
PE #44115 – Electrical 
Engineer 

LA 3/31/2026 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Babak Naghavi, PE, PH, PhD Years of relevant experience with this employer 9 

Title Regional Manager Years of relevant experience with other employer(s) 35 

Degree(s) / Years / Specialization Ph.D. / 1993 / Civil Engineering  
M.S. / 1982 / Civil Engineering  
B.S. / 1979 / Civil Engineering 

Active registration number / state / expiration date Professional Engineer: 20745 / LA / 9/30/2026 
Professional Hydrologist: 95-H-1121 
Certifications: Maintenance and Rehabilitation of Historic Bridges (LADOTD); NEPA Transportation 
Decision Making Workshop; Work Zone Traffic Control Supervisor/Flagger 

Year registered 1983 Discipline Civil & Environmental Engineering 

Contract role(s) / brief description of responsibilities Project Manager – Meets MPR 1, 2, 3, & 4 
 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/20 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Project Manager responsible for overseeing construction engineering and inspection services for a new vertical lift bridge and operator’s house. 
Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final 
estimate packages; conducting construction progress meetings; construction and close-out and testing and acceptance of construction materials. 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Project Manager overseeing the construction contract administration and construction engineering and inspection services for the Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Project Manager overseeing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new bridge LA 
302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves: new waterline installation, new 
drainage system, and MSE Wall installation. Ensures all documentation and contract requirements are met. Involved with the submittal, RFI, RFCO, 
and change order reviews. H&H provides contract administration and performs construction engineering inspection services. 

11/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements CE&I, Jefferson and St. Tammany Parishes, LA - GNOEC  
Project Manager overseeing construction engineering and inspection services required for the fast-paced $60M Safety Bay Improvement Project 
being designed to LADOTD standards and specifications. The project uses the CMAR method. Improvements will add emergency stopping areas on 
both causeway bridges and will provide six new shoulders in each direction. Responsibilities include field monitoring, documentation, preparation of 
daily reports, conducting construction progress meetings, construction close-out, etc.  

02/81 – 07/87 

Road Design Section, Hydraulics Unit – LADOTD 
Senior Hydraulics Engineer responsible for the review and design of the numerous roadway and drainage projects including the drainage design of 
roadway and bridge structures, scour analysis of bridges, and stabilization of stream banks and shorelines. Also developed the Hydraulic Design Manual 
and all the hydraulics and hydrologic computer programs that were used by the LADOTD, other government agencies, and the consultant community to 
design the hydrologic and hydraulic structures. 



Page 8 of 78 

  

11/21 – 10/23  

H.014363.5 Sidewalk Improvements to Conform to ADA Guidelines, Slidell, LA – LADOTD 
Project Manager for design services including preliminary and final plans, and project proposal for LADOTD Sidewalk Improvements to Conform to ADA 
Guidelines. The project begins at the intersection of LA 1091 (Robert Blvd) with US 190 (Gause Blvd) in the city limits of Slidell, LA, then continues North 
along LA 1091 for 2.0+/- miles to a location 175 ft. north of the intersection of LA 1091 with Country Club Blvd. The survey will extend along all major 
side roads 50 ft. from the PT of the curbing in each direction. The project includes providing various design services including preliminary plans, final 
plans, construction engineering, project proposal plans, and inspection for LADOTD Sidewalk Improvements to Conform to ADA Guidelines. 

01/19 – Present 

H.004396 Lapalco Blvd Movable Bridge over Harvey Canal, Jefferson Parish, Louisiana - Jefferson Parish DPW/LADOTD 
Project Manager for the pre-design inspection and design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening 
of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in each direction. The new bridge is constructed as an independent 
structure adjacent and north of the existing bridge with a new operator house. The project includes rehabilitation to the existing four-lane bridge with three 
lanes of traffic and a new pedestrian/bike lane. In addition to design of the new bridge, all roadway approaches and intersections in the vicinity of the 
bridge (eastbound and westbound) will be redesigned to accommodate the new structure. Scope includes development of a Traffic Control Plan. 

11/24 – Present 

SR 33 Bridge Replacements, Franklin County, MS – Mississippi DOT 
Project Manager for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 33 
(Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, 
and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the 
end of the project. A hydraulic study and report are to be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box 
culvert. A set of preliminary right-of-way plans are to be created following Mississippi Department of Transportation’s (MDOT) guidelines and using the 
approved alignment from MDOT. Final right-of-way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set 
has been created. 

09/22 – 12/25  

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Project Quality Manager oversaw design and construction quality control/quality assurance for this flyover ramp design-build project which is located at 
the I-10 West exit to College Dr, in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm (CQCF) 
and oversees all Design Quality Control and Construction Quality Control activities for the project. Responsibilities included the development and 
implementation of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H also developed, 
maintain, and update Contractor Quality Management Plan and provided all necessary qualified Inspectors, material sampling, testing, independent 
testing labs to ensure contractors and off-site fabrication facilities meet project specifications. 

05/13 – 02/17 

Glen Oaks Dr (Plank Rd to McClelland Dr) – Baton Rouge DPW  
Project Manager for the $10M engineering design for the construction of a three-lane concrete curb and gutter roadway with sidewalks and subsurface 
drainage on Glen Oaks Dr from Plank Rd to McClelland Dr. Glen Oaks Dr was a one-mi. existing Urban Collector roadway. Project included improvements 
to several intersections, full topographic survey, subsurface drainage system and outfalls, and hydrologic and hydraulics analysis for the outfalls. 

01/09 – 08/10 

USACE Contract. W912P8-07-D-0055: Causeway Blvd Overpass Complex - USACE 
Project Manager for this project that involved the design of north and south roadway approaches for the overpass structures at Causeway Blvd located at 
Jefferson Parish, LA. The scope of work included precast concrete piles; cast-in-place pile bent caps and concrete decks; approach slabs; and a storm-
water drainage pumping station. This project was designed to LADOTD specifications. 

06/12 – 12/15 

SP No. 737-99-1024 Safe Routes to Schools, Statewide, LA – LADOTD  
Project Manager providing design and construction engineering and inspection services for selected projects involving sidewalks and related drainage 
modifications, curb extensions, signing, and striping. Work included sidewalk, signage, and marking improvements in the vicinity of several school areas 
including Daspit Elementary School in New Iberia, LA; two schools in DeRidder, LA; three schools in Orleans Parish, LA; Mandeville Elementary School 
in Mandeville, LA; and Hammond Junior High in Hammond, LA. 
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16. Staff Experience: 
 

Firm employed by:     Hardesty & Hanover 

Name Frederick L. Wetekamm, III, PE Years of relevant experience with this employer 7 

Title Senior Bridge Engineer Years of relevant experience with other employer(s) 30 

Degree(s) / Years / Specialization M.E. / 2018 / Construction Management   
B.S. / 1984 / Civil Engineering 

Active registration number / state / expiration date Professional Engineer: 25369 / LA / 3/31/2028  
Certifications: FHWA NHI 130078 Fracture Critical Inspection Techniques for Steel Bridges; FHWA NHI 
130055 Safety Inspection of In-Service Bridges; FHWA-NHI 130053 Bridge Inspection Refresher Training; 
ATSSA Traffic Control Supervisor and Flagger; Maintenance & Rehabilitation of Historic Bridges 
(LADOTD); FHWA NHI #139005, Driven Pile Foundations – Construction Monitoring 

Year registered 1993 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Project Engineer; Meets MPR 3 & 4 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/20 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Construction Project Engineer responsible for managing construction engineering and inspection services for a new vertical lift bridge and operator’s 
house. Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, 
parish government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing 
final estimate packages; conducting construction progress meetings; construction and close-out and testing and acceptance of construction materials. 

08/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA - GNOEC   
Construction Project Engineer responsible for providing construction engineering and inspection services required during the safety bay improvement 
project for fabrication of pre-stressed piles and girders, caps and decks as well as all other construction activities including field monitoring, 
documentation, preparation of daily reports, participation in construction progress meetings, and construction close-out and testing and acceptance of 
construction materials. 

09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Construction Quality Control Manager for design and construction quality control/quality assurance for this road and bridge design-build project which 
is located at the I-10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control 
Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control activities for the project. Responsibilities included the 
development and implementation of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H 
developed, maintained, and updated Contractor Quality Management Plan and provided qualified Inspectors, material sampling, testing, independent 
testing labs to ensure contractors and off-site fabrication facilities meet project specifications and testing and acceptance of construction materials. 

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Construction Project Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to 
approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves: new 
waterline installation, new drainage system, and MSE Wall installation. Ensures all documentation and contract requirements are met. Involved with the 
submittal, RFI, RFCO, and change order reviews. H&H provides contract administration and performs construction engineering inspection services. 
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02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Construction Project Engineer responsible for managing construction contract administration and construction engineering and inspection services for 
the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

11/21 – 10/23  

H.014363.5 Sidewalk Improvements to Conform to ADA Guidelines, Slidell, LA – LADOTD 
Project Engineer for design services including preliminary and final plans, and project proposal for LADOTD Sidewalk Improvements to Conform to ADA 
Guidelines. The project begins at the intersection of LA 1091 (Robert Blvd) with US 190 (Gause Blvd) in the city limits of Slidell, LA, then continues North 
along LA 1091 for 2.0+/- miles to a location 175 ft. north of the intersection of LA 1091 with Country Club Blvd. The survey will extend along all major 
side roads 50 ft. from the PT of the curbing in each direction. The project includes providing various design services including preliminary plans, final 
plans, construction engineering, project proposal plans, and inspection for LADOTD Sidewalk Improvements to Conform to ADA Guidelines. 

01/07 – 12/17 

Area Engineer, LADOTD, District 02, LA – LADOTD  
Project Engineer in responsible charge providing for direct oversight on all construction projects including six roadway restoration projects, five bridge 
replacement projects, the federally funded Submerged Roads Program (55 streets, $118 million), the federally funded Paths to Progress Program (69 
streets, $90 million), the Regional Transportation Management Center ($13.9 million), and several Corps of Engineers flood protection projects on the 
state ROW. As the Department Coordinator, provided technical oversight, interpretation, and review on department standards, policies, testing and 
inspection procedures, funding expenditures, and documentation; and constantly monitored the quality control methods of contractors, quality assurance 
expectations of consultants, traffic control plans, project schedules (bar chart and CPM), change orders, and pay requests to confirm compliance with the 
contract requirements. Provided diligent oversight on the program and closely monitoring activities; coordinated revised construction method with the 
Construction Program Manager to save over $10 million for additional roadways to be added to the programs. 

01/19 – Present 

H.004396 Lapalco Blvd Movable Bridge over Harvey Canal, Jefferson Parish, Louisiana - Jefferson Parish DPW/LADOTD 
Project Engineer for the pre-design inspection and design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening 
of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in each direction. The new bridge is constructed as an independent 
structure adjacent and north of the existing bridge with a new operator house. The project includes rehabilitation to the existing four-lane bridge with three 
lanes of traffic and a new pedestrian/bike lane. In addition to design of the new bridge, all roadway approaches and intersections in the vicinity of the 
bridge (eastbound and westbound) will be redesigned to accommodate the new structure. Scope includes development of a Traffic Control Plan. 

11/09 – 11/11 
S.P. No. 742-36-0117 Fleur De Lis Drive Reconstruction Phase II – Veterans Blvd to 30th Street, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge providing construction engineering inspection services for the Fleur De Lis Roadway 
Rehabilitation Projects Phases 1, 2, and 3 Program which were complete reconstruction of the roadway and drainage.  

07/07 - 11/10 

South Louisiana Submerged Roads Program, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge providing construction engineering and inspection services for the South Louisiana Submerged 
Roads Program which provided repairs and resurfacing of 56 roads in Orleans, Jefferson, and St Bernard Parishes that were damaged from Hurricane 
Katrina. The project was funded by FHWA’s Emergency Relief Program. Responsibilities included testing and acceptance of construction materials. 

11/09 - 12/12 

S.P. No. 742-36-0008 Earhart Blvd. Roadway Reconstruction – Hamilton Street to Pine Street Project, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge providing construction engineering inspection services for Earhart Blvd. Rehabilitation Project. 
Directed all aspects of the program which was a complete reconstruction of the roadway and drainage from Hamilton to Fern. Responsibilities included 
testing and acceptance of construction materials. 

11/15 – 03/18 

S.P. No. 006196 Wisner Bridge Replacement, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge for contract administration, supervision of the Project Engineer, and LADOTD Certified Inspectors 
for construction inspection. This project scope was to replace the 1955 bridge with a new structure. The 1,500-foot-long new bridge consists of 
prestressed concrete pilings, with a combination of precast prestressed concrete girder spans and steel girder spans over I-610. Coordinated with the 
Designer/ Engineer of Record, the City of New Orleans, and the LADOTD Program Manager from the inception to provide the most effective design to 
meet the current needs of the public utilizing the current LADOTD BDEM and LSSRB. The bridge provides a dedicated protected bike lane.  
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16. Staff Experience:  
 

Firm employed by     Hardesty & Hanover 

Name Erik Diaz, PE Years of relevant experience with this employer 7 

Title Civil Engineer Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization B.S. / 2008 / Civil Engineering 
 

                    Active registration number / state / expiration date Professional Engineer: 37712 / LA / 09/30/2027 
Certifications: NHI 130056 Safety Inspection of In-Service Bridges; Maintenance & Rehabilitation 
of Historic Bridges (LADOTD); NHI 130081 Load and Resistance Factor Design (LRFD) For 
Highway Bridge Superstructures; NHI 130078 Fracture Critical Inspection Techniques for Steel 
Bridges 

Year registered 2013 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Quality Control Manager  

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/19 – Present 

H.004396 Lapalco Blvd Movable Bridge over Harvey Canal, Jefferson Parish, Louisiana - Jefferson Parish DPW/LADOTD 
Construction Support Services Engineer for the pre-design inspection and design of a new three-lane double bascule movable bridge crossing of 
Harvey Canal and the widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in each direction in an urban area. 
The new bridge will be constructed as an independent structure adjacent and north of the existing bridge with a new operator house. The project 
includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new pedestrian/bike lane, improvements to bridge and roadway 
approaches, and development of a Traffic Control Plan. All design work is accordance to LADOTD Standards and Specifications and reviewed by 
LADOTD. Load rating was performed using AASHTOWare BrDR load rating software. 

11/21 – 01/23 

H.014363.5 Sidewalk Improvements to Conform to ADA Guidelines, Slidell, LA – LADOTD 
Construction Support Services Engineer for various design services including preliminary plans, final plans, construction engineering, project proposal 
plans, and inspection for LADOTD Sidewalk Improvements to Conform to ADA Guidelines. The project begins at the intersection of LA 1091 (Robert 
Blvd) with US 190 (Gause Blvd) in the city limits of Slidell, Louisiana, then continues North along LA 1091 for 2.0+/- miles to a location 175 ft. north of the 
intersection of LA 1091 with Country Club Blvd. The survey will extend along all major side roads 50 ft. from the PT of the curbing in each direction. The 
project includes providing various design services including preliminary plans, final plans, construction engineering, project proposal plans, and 
inspection for LADOTD Sidewalk Improvements to Conform to ADA Guidelines. 

06/20 – 07/21 

Lake Pontchartrain Causeway Safety Bay Improvements CE&I, Jefferson and St. Tammany Parishes, LA | Greater New Orleans Expressway 
Commission  
Structural Inspector responsible for providing construction engineering and inspection services required during the safety bay improvement project for 
fabrication of pre-stressed piles and girders, caps, and decks as well as all other construction activities including field monitoring, documentation, 
preparation of daily reports, participation in construction progress meetings, construction close-out, etc.  

02/22 – 02/25 

SR826 Palmetto DB Design and Post, Miami-Dade County, FL – Florida DOT 
Construction Support Services Engineer for this bridge located in downtown Miami urban area. The bridge design requirement was to keep the 
existing bridge and roadways open to traffic while widening construction was being performed. H&H performed design calculations for concrete 
superstructure and steel substructure elements for bridge widening and created details and plan sheets for superstructure and substructure elements for 
bridge widening. 
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01/20 – Present 

H.014530: Almonaster Ave Bridge Rehabilitation and New Connector Road, New Orleans, LA - Port of New Orleans/LADOTD  
Construction Support Services Engineer for the bridge assessment, complete rehabilitative engineering design, and road design services required for 
the partial replacement of the Almonaster Ave Bridge and a new connector road. H&H’s 2019 assessment of the circa-1920, eligible for the National 
Register of Historic Places bridge revealed that improvements to the electrical and mechanical systems, superstructure, and the connecting roads were 
required to return this bridge to its full operating capability. The road design services included a new alignment for the connecting road including all 
drainage structures. H&H also developed a hydraulic study and a site plan that included several retention ponds for drainage improvements. Other 
services included environmental, geotechnical, and pavement design. 

07/16 – 07/17    

Two US-11 Bascule Bridges over Lake Pontchartrain Rehabilitation, Jefferson and St. Tammany Parishes, LA – LADOTD  
Senior Movable Bridge Structural Engineer for the comprehensive rehabilitation of one bascule and replacement of another bascule bridge over 
Lake Pontchartrain. The work on this project included the inspection of old spans, the rehabilitation design development for the north bascule span and 
fender, as well as the design of construction plans for a new south bascule span. 

12/17 – 11/18 

Widening of I-12 Bridges in Livingston Parish, Livingston Parish, LA - LADOTD 
Bridge Engineer for this project located on the heavily traveled I-12 in Livingston Parish, LA. Existing bridge traffic was required to be maintained during 
construction. H&H designed reinforced concrete slab spans, PPC girder spans, and reinforced concrete pile bents. Detailed and created plans for slab 
spans, PPC girder spans, and reinforced concrete pile bents. H&H also provided construction support by reviewing submittals and responding to RFIs. 

12/12 – 10/15 
Houma Navigation Canal Bridge Rehabilitation, Houma, LA – LADOTD 
Structural Engineer responsible for performing bridge inspections to identify repairs for rehabilitation as well as providing bridge rating to identify areas 
for strengthening. Also, designed and detailed various elements for bridge rehabilitation.  

08/20 – 12/22 

SR 605 Bascule Bridge Over Industrial Waterway, Harrison County, MS – Mississippi DOT 
Senior Bridge Engineer performing the bridge load rating for movable and fixed bridge approaches. Erik contributed to the structural design for the 
comprehensive rehabilitation of this bascule bridge over the Industrial Waterway. The work on this project includes design and detailing of a new PPC 
pile-supported reinforced concrete generator platform as well as the design and detailing of steel access improvements. All designs are in accordance 
with AASHTO, FHWA and MDOT guidelines and specifications. Load rating was performed using AASHTOWare BrDR load rating software. 

08/15 – 07/19 

Vermillion River Vertical Lift Bridges Rehabilitation, Vermillion Parish, LA – LADOTD 
Senior Bridge Engineer for the inspection, rating, and final rehabilitation recommendations report for two steel vertical lift bridges over the Vermillion 
River. The work on this project included inspection and load rating to identify components of the bridge to be rehabilitated and evaluation of various 
alternatives for strengthening the bridge and increasing vehicular vertical clearance. H&H produced engineers cost estimate for repairs, and prepared 
final report of recommendations.   

06/22 – 08/23 

SR-609 Movable Bascule Bridge Rehabilitation, IDIQ Master Bridge Design Contract, Ocean Springs, MS – Mississippi DOT  
Construction Support Services Engineer responsible for the design, plan review, and quality control for full rehabilitation of SR-609 bascule bridge as 
a task-order to the IDIQ Master Bridge Contract, which includes engineering assessment, structural and geotechnical design for bridges and retaining 
walls; hydraulic design for bridges; design for roadway, traffic signals plans, ITS, and roadway lighting; as well as design and constructability review 
services. All designs will be completed in accordance with AASHTO, FHWA, and MDOT guidelines and specifications.  

06/21 – 06/23 

Seabrook Bridge – Main Trunnion Bolts (CE&I), New Orleans, LA - Port of New Orleans 
Structural Inspector for this single leaf Strauss Heel Trunnion bascule bridge. During the 2021 annual inspection it was revealed that the main trunnion 
housing bolts needed to be replaced. He observed construction inspection and supervision of repair as well as calculations of wind load and bolt 
capacity. 

11/18 – 08/19 

Comite River Diversion East, Baton Rouge Parish, LA - USACE & KCSRR  
Senior Structural Engineer Representative for KCS Railroad bridge portion of the project that provided flood relief for the Comite River through the 
construction of a diversion canal connected to the Mississippi River. The project included peer review of plans, calculations and constructability, using 
AREMA requirements, for a new railroad bridge that intersects with the diversion canal. 
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16. Staff Experience:  
 

Firm employed by     Hardesty & Hanover 

Name Linh Kim, PE Years of relevant experience with this employer 6 

Title Civil Engineer Years of relevant experience with other employer(s) 2 

Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

                    Active registration number / state / expiration date Professional Engineer: 47527 / LA / 9/30/2027  
Certifications: ATSSA Traffic Control Supervisor and Flagger 

Year registered 2023 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Construction Engineer  

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/20 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA - GNOEC   
Field Engineer Intern provided construction engineering and inspection services required for the fast-paced $60M Safety Bay Improvement which was 
constructed according to LADOTD standards and specifications. The project used the CMAR method. Improvements added emergency stopping areas 
on both causeway bridges and provided six new shoulders in each direction. Responsibilities included final inspections, and construction close-out, etc. 

08/20 – Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA - LADOTD  
Field Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services 
include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, 
and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate 
packages; conducting construction progress meetings; and construction close-out, etc.  

11/21 – 10/23  

H.014363.5 Sidewalk Improvements to Conform to ADA Guidelines, Slidell, LA – LADOTD 
Field Construction Engineer for design services including preliminary and final plans, and project proposal for LADOTD Sidewalk Improvements to 
Conform to ADA Guidelines. The project begins at the intersection of LA 1091 (Robert Blvd) with US 190 (Gause Blvd) in the city limits of Slidell, LA, 
then continues North along LA 1091 for 2.0+/- miles to a location 175 ft. north of the intersection of LA 1091 with Country Club Blvd. The survey will 
extend along all major side roads 50 ft. from the PT of the curbing in each direction. The project includes providing various design services including 
preliminary plans, final plans, construction engineering, project proposal plans, and inspection for LADOTD Sidewalk Improvements to Conform to ADA 
Guidelines. 

09/22 – 12/25   

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Field Construction Engineer for design and construction quality control/quality assurance for this road and bridge design-build project which is located 
at the I-10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm 
(CQCF) and oversaw all Design Quality Control and Construction Quality Control activities for the project. Responsibilities included the development 
and implementation of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H developed, 
maintained, and updated Contractor Quality Management Plan and provided qualified Inspectors, material sampling, testing, independent testing labs to 
ensure contractors and off-site fabrication facilities meet project specifications. 

02/21 – Present 
 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD 
Structural Engineer for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three 
lanes of traffic in each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal. The scope of 
services also includes the design of a new bridge to be constructed as an independent structure adjacent and north of the existing bridge with a new 
operator house. All design work is in accordance with LADOTD Standards and Specifications and being reviewed by LADOTD. Load rating was 
performed using AASHTOWare BrDR load rating software. 
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07/23 – Present  

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate 
girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift 
bridge (West Fork) have been completed to date. 
 

04/22 – 06/25 

SR826 Palmetto Design-Build Design and Post, Miami-Dade County, FL - FDOT 
Structural Engineer for this bridge located in downtown Miami urban area. The bridge design requirement was to keep existing bridge and roadways 
open to traffic while widening construction was being performed. H&H performed design calculations for concrete superstructure and steel substructure 
elements for bridge widening and created details and plan sheets for superstructure and substructure elements for bridge widening. 
 

06/21 – 06/23 

Seabrook Bridge – Main Trunnion Bolts (CE&I), New Orleans, LA - Port of New Orleans 
Structural Inspector for this single leaf Strauss Heel Trunnion bascule bridge. During the 2021 annual inspection it was revealed that the main 
trunnion housing bolts needed to be replaced.  Mr. Kim observed construction inspection and supervision of repair as well as calculations of wind load 
and bolt capacity. 
 

09/20 – Present 

Various Repairs of the Almonaster Ave Railroad Bascule Bridge, New Orleans, LA – Port of New Orleans 
Structural Engineer assisting with a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work included replacement of components 
of the railroad floor system stringers and floor beams that rated lower than E-60 and replacement of deteriorated lateral connection plates. The cracked 
concrete on the rest pier in the area of the bearings was removed and replaced with higher strength concrete. The replacement and tightening of loose 
or missing fasteners throughout the entire structure was also included in the repair scope. The scope included bridge design and repair plans, contract 
specifications, construction inspection, and construction support services. 
 

03/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA - LADOTD 
Structural Engineer responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and 
specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training. The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of 
movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).  
 

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA - LADOTD 
Structural Engineer providing structural design services for the operator house foundation, generator platform, and fender system. H&H is also 
designing a hydraulic system, including a hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The 
hydraulic system will incorporate redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated 
to a novel placement for swing bridges of this configuration to prioritize access for maintenance personnel. 
 

06/22 – 08/23 

SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS - MDOT 
Structural Engineer for the inspection of SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of 
structural, mechanical, and electrical components of the bridge, as well as the roadway approaches. Load rating was performed using AASHTOWare 
BrDR load rating software. 
 

09/19 – 11/19 

H.009482.5: LA 113: Jim Burney Branch Bridge - LADOTD 
Civil Engineer Intern contributing to the preparation of 60% final plans review and submittal. Linh completed revisions for initial design due to comments 
from the district and Project Engineer reviewer. He completed a bridge rating using AASHTOWare Bridge Rating software and STAAD Analysis. 
 

09/19 – 11/19 

H.002176.5: LA 10 Bridges (Burton's Lake, Bayou HaHa, Bayou TawPaw) - LADOTD 
Civil Engineer Intern created General Plans set for three different bridges after receiving information from Road Design and Hydraulics. Linh 
contributed to the preparation of 60% Preliminary Plans Set to be sent out Hydraulics, Property Survey, and Subgrade Soil Survey sections. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Lance Resendez, PE Years of relevant experience with this employer 4 

Title Construction Engineer Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization B.S. / 2021 /  Civil Engineering 

 

Active registration number / state / expiration date Professional Engineer:  50916 / LA / 03/31/2028 
Certifications:  ATSSA Traffic Control Technician / Supervisor 

Year registered 2025 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Construction Engineer 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 – Present 

 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Field Construction Engineer responsible for providing construction contract administration and construction engineering and inspection services for the 
Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  
 

07/22 – Present 

 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Field Construction Engineer providing contract administration and construction engineering inspection for a newly designed 100-foot-long vertical lift 
bridge and operator’s house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning 
approximately 405 feet of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new 
vertical lift bridge and operator house, Mr. Resendez is providing construction contract administration and construction engineering inspection services 
typically performed by the DOTO Project Engineer and their staff.  
 

06/24 – Present 

 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Field Construction Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to 
approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the 
following: new waterline installation, new drainage system, and MSE Wall installation. Prepares all documentation and ensures contract requirements 
are met. Prepares all submittal, RFI, RFCO, and change orders. H&H provides contract administration and performs construction engineering 
inspection services. 
 

07/22 – 10/23 

IDIQ for ADA Design Projects Statewide, LA 1091 US190 Country Club Blvd. Sidewalks , Slidell, LA - LADOTD  
Engineer Intern responsible for developing plans and specifications for improvement to the current sidewalk features of Robert Blvd. in Slidell Louisiana. 
Plans were designed and revised in house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas 
along the roadway to bring the sidewalks up to current LADOTD standards. 
 

12/22 – 12/25 

 I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish, LA - LADOTD 
Construction Engineer for construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of 
the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm (CQCF) and oversaw all Design Quality Control and 
Construction Quality Control activities for the project. Responsibilities included the development and implementation of Comprehensive Quality Plan to 
ensure the design and construction contract specifications.  
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12/22 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of 
the Almonaster Avenue Bridge and a new connector road.  The road design services include a new alignment for the connecting road including all 
drainage structures. H&H also developed a hydraulic study and a site plan that includes several retention ponds for drainage improvements. All design 
work is according to LADOTD Standard and Specifications and reviewed by LADOTD.  
 

10/22 – 12/24 

SR-609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS - MDOT 
Field Engineer Intern for construction services for the full rehabilitation of the bascule bridge which included developing standard and special bridge 
services statewide for MDOT. The scope included inspection and rehabilitation of structural, mechanical, and electrical bridge components, roadway 
approaches, and development of maintenance and repair plans. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and 
specifications. Load rating was performed using AASHTOWare BrDR load rating software.  
 

10/21 – 01/22 

Lafitte Greenway Project (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed construction inspection for the destruction and rebuild of a pedestrian bridge on the Lafitte Greenway walking path. 
The project consisted of complete destruction and replacement of bridge and reconstruction of roadway on south side of Conti Street as well as the 
addition of adding replacement drains in the area. All design work is accordance to LADOTD Standards and Specifications and reviewed by LADOTD. 
 

04/22 – 07/22 

Lakeview North Group C (RR085) (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed to the project as a construction inspector. The project consisted of street paving, sidewalks, accessible ramps, 
driveways, drainage structures, drainage point repairs, and water line replacement within a 38-block range (Robert E Lee to Filmore and West End to 
Orleans). 
 

01/22 – 04/22 

Octavia Street Project (CE&I), New Orleans, LA – Department of Public Works New Orleans 
Field Engineer Intern contributed as a construction inspector for the project consisting of the reconstruction of all utilities, the roadway, driveways, and 
sidewalks for the blocks of Octavia St. from 2300 block to 2900 block. The project is a total footage of about 2400 feet. The project had many 
characteristics to it from air spading for trees to Type C Adjustments for the catch basins. Mr. Resendez oversaw multiple crews daily. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Dalton Hunt, EI Years of relevant experience with this employer 4 

Title Civil Engineer Intern Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

 

                    Active registration number / state / expiration date 
Engineer in Training:  35118 / LA / 9/30/2026   
Certifications:  ATSSA Traffic Control Supervisor and Flagger 

Year registered 2022 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Construction Engineer Intern 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/22 – 10/23 

H.014363.5 IDIQ Contract for ADA Design Projects Statewide, Slidell, LA - LADOTD  
Engineer Intern responsible for the evaluation and consideration of current sidewalk features of Robert Blvd. in Slidell, LA. Plans were designed and 
revised in-house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas along the roadway to bring 
the sidewalks up to current LADOTD standards.  
 

04/22 – Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA - LADOTD  
Field Construction Engineer Intern delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. 
Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final 
estimate packages; conducting construction progress meetings; construction close-out, etc.  
 

09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Field Construction Engineer Intern for design and construction quality control/quality assurance for this road and bridge design-build project which is 
located at the I-10 West exit to College Dr, in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm 
(CQCF) and oversaw all Design Quality Control and Construction Quality Control activities for the project. Scope included the development and 
implementation of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H developed, 
maintained, and updated Contractor Quality Management Plan and provided qualified Inspectors, material sampling, testing, and independent testing 
labs to ensure contractors and off-site fabrication facilities meet project specifications. 
 

12/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Field Construction Engineer Intern responsible for providing construction contract administration and construction engineering and inspection services 
for: Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  
 

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Field Construction Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach 
the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: 
new waterline installation, new drainage system, and MSE Wall installation. Assists in the preparation of documentation and contract requirements are 
met. Assists in the preparation of submittal, RFI, RFCO, and change orders. H&H provides contract administration and performs construction 
engineering inspection services. 
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02/22 – Present 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD 
Engineer Intern for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes 
of traffic in each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal in an urban area. The 
scope includes the design of a new bridge to be constructed as an independent structure immediately adjacent and north of the existing bridge with a 
new operator house. All design work is in accordance with LADOTD Standards and Specifications. Load rating was performed using AASHTOWare 
BrDR load rating software. 
 

01/22 – Present 

H.014530: Almonaster Ave Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans/LADOTD 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of 
the bridge and a new connector road. The road design services include a new alignment for the connecting road, including all drainage structures. H&H 
developed a hydraulic study and site plan that includes several retention ponds for drainage improvements. All design work is according to LADOTD 
Standards and Specifications and reviewed by LADOTD. Project includes a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work 
included replacement of components of the railroad floor system stringers and floor beams that rated lower than E-60 and replacement of deteriorated 
lateral connection plates. The cracked concrete on the rest pier in the area of the bearings was removed and replaced with higher strength concrete. 
The replacement and tightening of loose or missing fasteners throughout the entire structure was also included in the repair scope. Scope included 
bridge design and repair plans, contract specifications, construction inspection, and construction support services.  
 

06/17 – 08/24 

H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA - LADOTD 
Engineer Intern assisting in the design, calculations, and plan preparation of the bridge power distribution and relay-based control system for this movable 
bridge located in St. Mary Parish, LA. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders.  
 

07/23 – Present 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate 
girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift 
bridge (West Fork) have been completed to date. 
 

04/22 – 12/22 

SR 605 Bascule Bridge over Industrial Waterway, Harrison County, MS – MDOT 
Engineer Intern for the comprehensive rehabilitation of this bascule bridge over the Industrial Waterway. The work also included design and detailing of 
a new PPC pile-supported reinforced concrete generator platform. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and 
specifications. Load rating was performed using AASHTOWare BrDR load rating software. 
 

06/22 – 08/23 

SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS – MDOT 
Engineer Intern for inspection of SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of structural, 
mechanical, and electrical components of the bridge, as well as the roadway approaches. Load rating was performed using AASHTOWare BrDR load 
rating software.  
 

01/23 – 06/24 

I-59 / I-20 Box Girder Bridges Inspection and Load Rating, Meridian, MS – MDOT 
Engineer Intern for the inspection of the two box girder bridges. Bridge No. 147.9A at I-59 and Bridge No. 131.5B at I-20 are located in Lauderdale 
County. The inspection required night work to avoid lane closures on I-20 and I-59, as well as traffic control for lane closures and use of a confined 
space rescue team for inspection of inside the boxes. The repair recommendations were made based on the inspection results and the load rating. 
 

03/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Engineer Intern responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and 
specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training. The manual will include bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection 
of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name John Rayer, PE Years of relevant experience with this employer 2 

Title Roadway Engineer Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization BS / 2018 / Civil Engineering  

                    Active registration number / state / expiration date Professional Engineer:  LA / 47089 / 03/31/2027 
 

Year registered 2022 Discipline Civil Engineering  

Contract role(s) / brief description of responsibilities Office Construction Support Engineer; Meets MPR 3 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/24 - Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans  
Roadway Construction Engineer for complete rehabilitative engineering design services required for the partial replacement of this movable Strauss-
heel trunnion bridge. H&H’s 2019 assessment of the circa-1920 bridge revealed that improvements to the electrical and mechanical systems, 
superstructure, and counterweight were required to return this bridge to its full operating capability. Although the existing substructure could remain, 
modifications were deemed necessary to accommodate the rehabilitated superstructure. The project includes the redesign of the existing access roads 
as well as a new connector road to improve safety and access to the bridge. John is performing quality control on the roadway elements of this project.  
 

08/24 – Present 

H.004396 Lapalco Blvd. Movable Bridge over Harvey Canal, Jefferson Parish, LA - Jefferson Parish DPW/LADOTD  
Roadway Construction Engineer  for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the 
existing four-lane Lapalco Blvd. to provide a facility carrying three lanes of traffic in each direction. The new bridge will be constructed as an 
independent structure adjacent to and north of the existing bridge with a new operator house. The project includes rehabilitation to the existing four-lane 
bridge with three lanes of traffic and a new pedestrian and bicycle lane, improvements to bridge and roadway approaches, and development of a Traffic 
Control Plan. John is performing quality control on the roadway elements of this project. All design work is accordance to LADOTD Standards and 
Specifications and reviewed by LADOTD.   
 

11/24 – Present 

SR 33 Bridge Replacements, Knoxville, MS – Mississippi DOT 
Roadway Engineer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 
33 (Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, 
and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the 
end of the project. A hydraulic study and report are to be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box 
culvert. A set of preliminary right-of-way plans are to be created following Mississippi Department of Transportation’s (MDOT) guidelines and using the 
approved alignment from MDOT. Final right-of-way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set 
has been created. 
 

04/24 – Present 

H.009730.5 SNBI Data Collection, Statewide, LA - LADOTD 
Roadway Engineer responsible for retrieving, verifying, and entering the Specifications for the Nation Bridge Inventory (SNBI) data into InspectX for 
the bridges statewide for Louisiana Department of Transportation and Development (LADOTD). Tasks include review of pertinent documents such as 
rehabilitation plans, as-built plans, shop drawings, and inspection reports. These documents will be obtained from various LADOTD offices including 
General Files, Bridge Design Section, Bridge Maintenance Section, and District offices. Necessary information will be collected from the site when 
such information is unavailable from the plans.  
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09/24 – Present 

US 90 Bridge Replacement, Terrell County, TX – TxDOT 
Roadway QC Reviewer for the replacement of two US 90 bridges at Sanderson Canyon. One of the existing bridges is 322 ft. long, with eight spans 
of approximately 40 ft. each, and the new bridge will be 339 ft. long with three spans of 113 ft. each. The other existing bridge is 520 ft. long with 13 
spans of approximately 40 ft. each and is over existing UPRR tracks; the new bridge will be 623 ft. long with four spans varying from 138 ft. to 150 ft. 
each. John’s responsibilities include independent review of bridge plans prepared by the prime. 
 

01/21 – 12/23 

H.012001 – LA 339: Canal & Creek Bridges, Various Locations, LA – LADOTD 
Roadway Engineer for this bridge replacement project. The goal of the project was to replace three existing bridges with new, reinforced concrete box 
culverts on LA 339. John developed the 60% final roadway plans and calculations as well as the cost estimates for each phase of the project. The 
estimated cost for this project at 60% Final Plans was approximately $2,500,000.   
 

02/22 – 08/23 

H.008220 – LA 406: Roundabout at F Edward Hebert Blvd., Plaquemines Parish, LA - LADOTD  
Lead Roadway Designer and Plan Developer for this high-speed roundabout project in Plaquemines Parish, Louisiana. The roundabout is located at 
the intersection of LA 406, F Edward Hebert Blvd., and Keating Dr. John was responsible for the geometric design of the roundabout, drainage design, 
and sequencing of construction. John worked on the project through  95% Final Plans in 2023. The estimated project cost at the time was $3,000,000 to 
$4,000,000. 
 

06/21 – 10/22 

H.008358 – Black Bayou Bridge, Madisonville, LA – LADOTD 
Roadway Engineer for this bridge replacement project in Madisonville, Louisiana along the Tchefuncte River on LA 1077. John’s role for the project 
was to develop the alignment of the roadway and the diversion roadway for construction. John also developed the cost of construction for the roadway 
aspects of the project. The construction cost of the project at bid was $4,291,639.25.  
 

01/21 – 11/22 

H.010885 – LA 91: Bayou Plaquemine Brule BR Replacement, Acadia Parish, LA – LADOTD 
Roadway Engineer for this bridge replacement project in Acadia Parish, LA. The existing pontoon bridge was to be replaced with a new bridge that 
met vertical requirements for boat traffic. John’s responsibilities as Roadway Designer including creating an alignment for the new bridge to reconnect 
to the existing roadways. The bridge and roadway needed to be lengthened and raised substantially more than was originally proposed to allow for 
adequate vertical clearance in the waterway, which resulted in the project being put on hold due to the added construction costs. 
 

06/18 – 8/20 

I-10 Widening through Baton Rouge, Baton Rouge, LA – LADOTD 
Roadway Designer for this project which consisted of developing alternatives and cost estimates for the expansion of I-10 through Baton Rouge, 
Louisiana from the I-10/I-12 split to LA 415. John’s role for this project was to calculate the quantities and costs. After presenting alternatives and 
developing estimates, the final estimated cost, with contingencies, was approximately $1 billion. 
 

06/18 – 12/20 

LA 336, Breaux Bridge, LA – LADOTD 
Roadway Designer for this restoration project located in downtown Breaux Bridge, Louisiana. The project consisted of the restoration of a historical lift 
span bridge. John’s responsibilities on this project included developing calculations and drawings for the lift and bridge sections. 
 

01/23 – 10/24 

Emerald Forest Blvd. to LA 59 Expansion Study, Covington, LA – St. Tammany Parish 
Roadway Engineer for this project consisting of an alignment study for a new roadway to be proposed between US 190 and LA 59 in Covington, 
Louisiana. John’s responsibilities on this project included developing three alternatives to present to St. Tammany Parish. Each alignment consisted of 
multiple roundabouts at intersections along the proposed roadways. 
 

03/23 – 10/24 
Pontchartrain Yacht Club Bulkhead Improvements, Mandeville, LA – Pontchartrain Yacht Club 
Lead Roadway Engineer for the replacement of the bulkhead around the Pontchartrain Yacht Club in Mandeville, Louisiana. As Lead Engineer, John 
was responsible for the preparation of plans and calculations of the bulkhead section. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Lauren Peytavin, EI Years of relevant experience with this employer 1 

Title Water Resources Designer Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization MS Certificate / 2021 / Coastal Engineering 
BS / 2018 / Civil Engineering  

                    Active registration number / state / expiration date Engineer in Training 33772 / LA / 09/30/2026 

Year registered 2018 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Construction Engineer Intern 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/25 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Roadway Engineer Intern assisting with construction contract administration and construction engineering and inspection services for: Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  

12/25 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Roadway Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new 
bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new 
waterline installation, new drainage system, and MSE Wall installation. Assists in the preparation of documentation and contract requirements are met. 
Assists in the preparation of submittal, RFI, RFCO, and change orders. H&H provides contract administration and performs construction engineering 
inspection services. 

06/25 – Present 

H.004396 Lapalco Blvd. Movable Bridge over Harvey Canal, Jefferson Parish, LA - Jefferson Parish DPW/LADOTD  
Water Resources Designer for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the 
existing four-lane Lapalco Blvd. to provide a facility carrying three lanes of traffic in each direction. The new bridge will be constructed as an 
independent structure adjacent to and north of the existing bridge with a new operator house. The project includes rehabilitation of the existing four-lane 
bridge with three lanes of traffic and a new pedestrian and bicycle lane, improvements to bridge and roadway approaches, and development of a Traffic 
Control Plan. John is performing quality control on the roadway elements of this project. All design work is in accordance with LADOTD Standards and 
Specifications and reviewed by LADOTD.  

07/25 – Present 

SR 33 Bridge Replacements, Franklin County, MS – Mississippi DOT 
Hydraulics Designer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 
33 (Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, 
and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the 
end of the project. A hydraulic study and report are to be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box 
culvert. A set of preliminary right-of-way plans are to be created following Mississippi Department of Transportation’s (MDOT) guidelines and using the 
approved alignment from MDOT. Final right-of-way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set 
has been created. 

06/20 - 01/24 

RR082 Lakeshore Group E - Roadway Rehabilitation and Repair, New Orleans, LA - New Orleans Department of Public Works  
Assistant Project Engineer assisted in the design of the full reconstruction of two blocks of Ring St. in the Lakeshore Neighborhood.  Design 
objectives included removal and replacement of the existing roadway surface, redesign of the roadway profile, and non-paving incidental repairs. 
Lauren was responsible for cost and materials estimates and preparation of final design plans utilizing AutoCAD Civil3D.   
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05/22 - 01/24 

Almonaster Bridge Environmental Assessment, New Orleans, LA - Port of New Orleans  
Project Designer responsible for the assessment of the Almonaster Ave. Bridge Rehabilitation and New Connector Road project. The Almonaster Ave 
Bridge crosses over the Industrial Canal and provides two vehicular lanes and a single railroad track crossing down the center of the span. Lauren 
prepared Environmental Assessment/Environmental Impact documentation for the project that meets the criteria for LADOTD, LA DEQ, FHWA, NEPA 
and all federal and state compliance standards.  Lauren was responsible for the analysis and estimation of project impact across a comprehensive 
panel of criteria, including recommendations of design alternatives as needed.  She drew on her experience with roadway construction, wetland, and 
waterway permits to assist in permit acquisition for the Port of New Orleans for this project. 

06/25 – Present 

Clay Street Bridge over Passaic River, Newark, NJ - Hudson County New Jersey 
Water Resources Designer for the Preliminary Drainage Design and Report for the replacement of the Clay Street swing bridge in New Jersey.  The 
project scope includes Hydraulics and Hydrology Report production, including assessment of existing and proposed conditions in compliance with New 
Jersey Administration Code and New Jersey Department of Transportation engineering standards.  Ms. Peytavin created models for Hydrologic 
assessment and Hydraulic assessment of existing and proposed project affects under prerequisite storm events, quantifying the project in accordance 
with New Jersey and the Department of Environmental Quality.  These regulatory model results were then recorded in a formal report to be submitted in 
project preliminary planning.  

05/23 – 01/24 

Clayton’s Pond Drainage Analysis and Design, Norco, LA - St. Charles Parish Dept of Public Works  
Hydraulics Modeler responsible for review and hydraulic analyses of the hydraulic design models provided by St. Charles Parish in anticipation of 
survey completion.  Lauren evaluated the input elements of the models per expectations of the project area, such as soil quality, storm runoff, design 
storms, and model scenario output of the existing drainage system in anticipation of updating these models to illustrate Gaea’s design recommendations.  
Lauren coordinated project needs with the St. Charles Parish Department of Public Works, attended conceptual meetings, and facilitated clarification of 
survey scope on behalf of the subcontractor.   

06/18 - 01/24 

RR031 Dillard A Roadway Rehabilitation and Repair, New Orleans, LA | New Orleans Department of Public Works  
Project Designer for the engineering and design of 186 blocks of roadway reconstruction, including full road rehabilitation and replacement, utility 
design, and incidental road repair. Lauren utilized existing survey data to establish new road profiles, performed drainage calculations with HYDRWIN 
hydraulic computer software developed by the LADOTD, designed upgrades and improvement to the stormwater drainage and incidental road repair, 
and designed new utilities, including water, sewage, and drainage. Project deliverables included typical sections, summary of quantities, plan and profile 
sheets, construction cost estimates, and cross-section profiles.  

11/17 - 01/24 

RR011 Broadmoor Group C, New Orleans, LA - City of New Orleans  
Project Designer for this FEMA-funded roadway enhancement and reconstruction project located in the Broadmoor Neighborhood of New Orleans. 
Lauren assisted in the design of two full block removals and replacements, including surface asphalt, upgrade of utilities including water and storm 
drainage, implementation of ADA-compliant ramps, and point repairs of the sidewalk and driveways.  She utilized drainage calculations, performed with 
the use of the HYDRWIN for the drainage system design and upgrade. Tasks for this project include site visits, design meetings, design deliverables, 
and resolution of review comments. 

05/18 - 11/21 

Hagan-Lafitte Drainage Design and Green Infrastructure, New Orleans, LA - City of New Orleans  
Hydraulics Modeler for engineering design and PCSWMM modeling for this large FEMA-funded project to improve drainage and reduce flooding in the 
Hagan-Lafitte Neighborhood. With the use of the PCSWMM model, Lauren identified areas most vulnerable to flooding within the neighborhood to 
strategically design and place green and grey infrastructure facilities for the greatest possible flood reduction.  She assisted with production of project 
drawings and flood maps, as well as project inspection while work was under construction. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name William Farber, EI Years of relevant experience with this employer 1 

Title Roadway Designer Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization BS / 2018 / Civil Engineering 

                    Active registration number / state / expiration date Engineer in Training: 33903 / LA / 03/31/2027 

Year registered 2018 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Construction Engineer Intern 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/24 - Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Roadway Inspector responsible for providing construction inspection services for this roadway reconstruction project, which provides a new roadway 
alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment 
on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. H&H provides contract administration and 
performs construction engineering inspection services. 

10/24 – Present 

H.004396 Lapalco Blvd Movable Bridge over Harvey Canal, Jefferson Parish, Louisiana - Jefferson Parish DPW/LADOTD 
Roadway Designer for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the existing four-lane 
Lapalco Blvd to provide a facility carrying three lanes of traffic in each direction. The new bridge is constructed as an independent structure adjacent and 
north of the existing bridge with a new operator house. The project includes rehabilitation of the existing four-lane bridge with three lanes of traffic and a 
new pedestrian/bike lane. In addition to design of the new bridge, all roadway approaches and intersections in the vicinity of the bridge (eastbound and 
westbound) will be redesigned to accommodate the new structure. Scope includes development of a Traffic Control Plan. 

11/24 – Present 

SR 33 Bridge Replacements, Franklin County, MS – Mississippi DOT 
Roadway Designer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 
33 (Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, 
and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the 
end of the project. A hydraulic study and report is to be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box 
culvert. A set of preliminary right-of-way plans are to be created following MDOT’s guidelines and using the approved alignment from MDOT. Final right-
of-way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set has been created. 

09/24 – Present 

 

H.009730.5 SNBI Data Collection, Statewide, LA – LADOTD 
Roadway Designer for retrieving, verifying, and entering the Specifications for the Nation Bridge Inventory (SNBI) data into InspectX for the bridges 
statewide for Louisiana Department of Transportation and Development (LADOTD). Tasks include review of pertinent documents such as rehabilitation 
plans, as-built plans, shop drawings, and inspection reports. These documents will be obtained from various LADOTD offices including General Files, 
Bridge Design Section, Bridge Maintenance Section, and District offices. Necessary information will be collected from the site when such information is 
unavailable from the plans.  

11/18 – 10/20 

Dynamic Roadway Evaluation of Various Bridges & Freeways, Statewide Delaware & San Francisco, CA –DelDOT & Caltrans 
Civil Designer for this roadway evaluation project. The project consisted of using Soundar to evaluate roadways while in motion. The Soundar is a 
mobile ultra-seismic sounding device that consists of 12 hammers and a microphone used to collect sounding data as it is pulled behind a truck traveling 
at about 10 mph. Will operated the Soundar machine, made repairs as necessary, and analyzed the results. Will worked on several parts of Delaware’s 
interstate system as well as a few bridges in the San Francisco Bay area. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Courtney Mai, EI Years of relevant experience with this employer 1 

Title Roadway Designer Years of relevant experience with other employer(s) 3 

Degree(s) / Years / Specialization B.S. / 2018 / Civil Engineering 

                    Active registration number / state / expiration date Engineer in Training: 35745 / LA / 09/30/2026 

Year registered 2024 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Roadway Designer 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/24 - Present 

 

H.004396 Lapalco Blvd Movable Bridge over Harvey Canal, Jefferson Parish, Louisiana - Jefferson Parish DPW/LADOTD 
Engineer Intern for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the existing four-lane 
Lapalco Blvd to provide a facility carrying three lanes of traffic in each direction in an urban area. The new bridge will be constructed as an independent 
structure adjacent and north of the existing bridge with a new operator house. The project includes rehabilitation to the existing four-lane bridge with 
three lanes of traffic and a new pedestrian/bike lane, improvements to bridge and roadway approaches, and development of a Traffic Control Plan. All 
design work is accordance to LADOTD Standards and Specifications and reviewed by LADOTD.  
 

04/24 - Present 

 

H.014530: Almonaster Ave Bridge Rehabilitation and New Connector Road, New Orleans, LA - Port of New Orleans/LADOTD  
Engineer Intern for the complete rehabilitative engineering design, and road design services required for the partial replacement of the Almonaster Ave 
Bridge and a new connector road. H&H’s 2019 assessment of the circa-1920, eligible for the National Register of Historic Places bridge revealed that 
improvements to the electrical and mechanical systems, superstructure, and the connecting roads were required to return this bridge to its full operating 
capability. The road design services included a new alignment for the connecting road including all drainage structures. H&H also developed a hydraulic 
study and a site plan that included several retention ponds for drainage improvements. Other services included environmental, geotechnical, and 
pavement design. 
 

04/24 - Present 

 

H.009730.5 SNBI Data Collection, Statewide, LA – LADOTD 
Engineer Intern for retrieving, verifying, and entering the Specifications for the Nation Bridge Inventory (SNBI) data into InspectX for the bridges 
statewide for Louisiana Department of Transportation and Development (LADOTD). Tasks include review of pertinent documents such as rehabilitation 
plans, as-built plans, shop drawings, and inspection reports. These documents will be obtained from various LADOTD offices including General Files, 
Bridge Design Section, Bridge Maintenance Section, and District offices. Necessary information will be collected from the site when such information is 
unavailable from the plans.  
 

04/24 - Present 

 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate 
girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and US 90 bridges at 
Krotz Springs have been completed to date. 
 

07/24 – 12/24 

I-110 Bascule Bridge over Biloxi Back Bay Inspection, Biloxi, MS - Mississippi DOT  
Structural Inspector providing routine and fracture critical structural inspection of all components of the bascule and anchor spans per the Movable 
Bridge Inspection Manual.  Providing NBIS and element inspection for the entire bridge. 
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06/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Engineer Intern responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and 
specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training. The manual will include bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection 
of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural. 
 

04/24 - Present 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Engineer Intern for construction quality control/quality assurance for this flyover ramp design-build project which is located at the I-10 West exit to 
College Dr, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all 
Design Quality Control and Construction Quality Control activities for the project. Scope include the development and implementation of Comprehensive 
Quality Plan to ensure the design and construction conforms to all specified requirements. H&H will develop, maintain, and update Contractor Quality 
Management Plan and provide qualified Inspectors, material sampling, testing, and independent testing labs to ensure contractors and off-site fabrication 
facilities meet project specifications. 
 

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA - LADOTD 
Structural Intern assisting in the structural design services for the operator house foundation, generator platform, and fender system. H&H is also 
designing a hydraulic system, including a hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The 
hydraulic system will incorporate redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated 
to a novel placement for swing bridges of this configuration to prioritize access for maintenance personnel. 
 

01/25 - Present 

H.015963.5 IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA - LADOTD  
Structural Designer assisting in developing plans and specifications to accommodate new pedestrian gates to this vertical lift bridge in accordance with 
LADOTD policies and standards.  Providing new ADA accessible pedestrian gates and signage to pedestrian gate panel warning do not proceed.  Also 
detailing Traffic Control plan sheets.   
 

06/24 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Field Construction Engineer Intern responsible for providing construction contract administration and construction engineering and inspection services 
for: Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  
 

05/19 – 05/22 

Engineer Intern for various following projects: 

• Designed various pipe racks, access tunnels, and rock anchors for underground mining for Freeport. 

• Designed various foundations and equipment platforms such as monorails, tank supports, pipe supports for industrial facilities. 

• Inspection of various wharves throughout the New Orleans area. Performed inspection and developed inspection reports.  Assisted in design 
and load capacity. 

• Design of equipment supports and pipe racks for offshore platforms. 

• Design of pipe supports, foundations, access platforms, auxiliary building for industrial complexes. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Kenneth Pecquet, PE Years of relevant experience with this employer 7 

Title Electrical Engineer Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization B.S. / 2012 / Electrical Engineer 

Active registration number / state / expiration date Professional Engineer:  47471 / LA / 09/30/2027 

Year registered 2023 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 5 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Electrical Construction Engineer assisting in the construction contract administration and electrical construction engineering and inspection services 
for the Bayou Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, 
associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  
 

08/22 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Electrical Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. 
Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final 
estimate packages; conducting construction progress meetings; and construction close-out. 
 

11/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Metairie, LA - Greater New Orleans Expressway Commission 
Electrical Construction Engineer responsible for providing construction engineering and inspection services required during the Safety Bay 
improvement project. Mr. Pecquet’s responsibilities included conducting construction engineering and inspection services required during the safety bay 
improvement project for inspection of all safety bays power, lighting, communication, CCTV, and traffic signal systems. Responsibilities included field 
inspections, documentation, preparation of daily reports, participation in construction progress meetings, and construction closeout. 
 

12/24 - Present 

IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD 
Electrical Engineer developing plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, adding new operable 
pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span.  Currently conducting construction services for the project. 
 

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA - LADOTD 
Electrical Engineer responsible for the development of the electrical components of the LADOTD Movable Bridge Inspection Manual (including details, 
photos, illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing 
classroom and field training.  The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and 
structural inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   
 

12/19 – Present 

Bayou Teche Movable Bridge at Oaklawn, Franklin, LA - LADOTD 
Electrical Engineer providing the electrical design for the movable bridge as well as the bridge parking and walkway lighting. The lighting design 
includes photometric analysis in accordance with IES standards, selection of luminaires and electrical equipment, and complete change order plan 
sheets detailing the placement of lights, connections to the existing electrical system, and item lists. H&H performed a field survey and review of bridge 
plans to complete an arc flash hazard analysis of the bridge electrical system using industry standard analysis software. Currently conducting 
construction services for this project. 
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04/19 – 07/20 

Jupiter Federal Bascule Bridge Replacement, Jupiter, FL – FDOT   
Movable Bridge Electrical Engineer Intern contributing to the design of this bascule bridge replacement project. The SWAT process of overlapping the 
design phase with the PD&E phase requires that the preliminary design phase includes coordination and support of the NEPA process in developing the 
Type 2 Categorical Exclusion documentation. H&H will serve as Engineer of Record for the project which addresses the structural and functional 
deficiencies of the existing US-1 / SR-5 Jupiter Federal Bridge from CR-A1A (Ocean Boulevard) to Beach Road. Work includes the development of 
vertical and horizontal alignment for bridge replacement alternatives and the study of the resulting impacts. The design incorporates intersection 
improvements and improves traffic functions at both ends of the approximately 2,960-foot long (0.56 mile) project corridor into the bridge replacement 
design. The project will include ADA access ramps to the 8-foot sidewalks and a new 7-foot buffered bike lane for additional safety. 
 

01/20 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal Rehabilitation, New Orleans, LA – Port of New Orleans 
Movable Bridge Electrical Engineer for the bridge assessment, rehabilitative engineering design, and construction inspection services required for the 
partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge’s electrical system. H&H’s 2019 assessment of the circa-
1920, eligible for the National Register of Historic Places bridge revealed that improvements to the electrical and mechanical systems, superstructure, 
and counterweight were required to return this bridge to its full operating capability. Although the existing substructure could remain, modifications were 
deemed necessary to accommodate the rehabilitated superstructure.  
 

12/19 – 08/24 
 

Bayou Teche Swing Bridge at Oaklawn (H.002798.6), St. Mary Parish, LA - LADOTD 
Movable Bridge Electrical Engineer Intern responsible for providing post-design electrical design calculations and plan revisions for the bridge power 
distribution and relay-based control system for this movable bridge. Built in 1941, the original historically significant bridge was replaced with a new 
hydraulically operated swing bridge. H&H provided the electrical design for the bridge in line with LADOTD's design requirements and standard design 
details and coordinated closely with the other design disciplines to ensure success. All design deliverables adhered to the schedule. Due to permitting 
issues, design was were placed on hold for several years extending the schedule. 
 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW 
Electrical Engineer contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and widening of 
the existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new 
pedestrian/bike lanes as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an 
independent structure immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and roadway 
approaches and development of a Traffic Control Plan was also included. Project is being designed to LADOTD standards and specifications. 
 

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Electrical Engineer for Calcasieu River Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible 
components of the main bridge power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for 
the traffic control lighting system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit 
switches and related conduit and wiring. 
 

10/19 – 12/20 

SR 609 Movable Bascule Bridge over Old Fort Bayou Rehabilitation, Ocean Springs, MS - MDOT 
Movable Bridge Electrical Engineer Intern contributing to the electrical design services for the full rehabilitation of SR 609 bascule bridge, as a task-
order to the IDIQ Master Bridge Contract which includes developing standard and special bridge services, statewide for MDOT. Scope of work included 
inspection and rehabilitation of structural, mechanical, and electrical components of the bridge, as well as the roadway approaches and development of 
maintenance and repair plans.  
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover, LLC 

Name Marco Lara, PE Years of relevant experience with this employer 4 

Title Senior Electrical Engineer Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization B.S. / 2004 Electrical Engineering 

 

Active registration number / state / expiration date Professional Engineer: 0044115 / LA / 3/31/2026 

Certifications: 

NACE Certified CP1 Cathodic Protection Tester (28390) 
NACE Certified CP2 Cathodic Protection Technician (28390) 
NACE Certified Corrosion Technician (28390) 

Year registered 2019 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 5 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW 
Electrical Construction Engineer contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and 
widening of the existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new 
pedestrian/bike lanes as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an 
independent structure immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and roadway 
approaches and development of a Traffic Control Plan was also included. Project is being designed to LADOTD standards and specifications. 
 

07/19-Present 

Boca Grande Causeway Swing Bridge Replacement, Placida, Fl – Gasparilla Island Bridge Authority 
Electrical Construction Engineer responsible for reviewing shop drawings, reviewing schedules, preparing the final as-builts, monitoring field activities.  
This project required the replacement of a structurally deficient swing span bridge located on the Boca Grande Causeway.  Serves in an on call capacity 
under the current contact to assist in troubleshooting issues that may arise and serve as the PM for any projects required.  
 

03/12-11/13 

CR 78 Matlacha Bascule Bridge Replacementm, Matlacha, FL - Lee County Government 
Electrical Designer and Construction Engineer responsible for electrical power distribution layout, calculations, development of technical special 
provisions, and plan sheets for a replacement single-leaf bascule bridge. Other responsibilities included lighting and roadway lighting schemes, standby-
generator set sizing, navigation and development of closed-circuit television (CCTV), and grounding systems. Performed lighting analysis and design of 
electrical equipment room, control house, and piers project features a variable speed drive (VSD) controlling a hydraulic cylinder span drive 
configuration. Duties included shop drawing review, shop inspections, witness testing, field inspection, and estimate of completion. Inspected installation 
of all electrical components and performed functionality testing of complete electrical system.  
 

11/21 - Present 

Hillsborough River Lift Bridge, Hillsborough County, FL - Florida DOT  
Electrical Engineer of Record on the rehabilitative design. Assisted with the post design and construction support services. The rehabilitative design for 
this vertical lift, originally built in 1939, carries US-92 EB/Hillsborough Avenue over Hillsborough River (FDOT #100920).  H&H was in the process of 
preparing plans for routine maintenance repairs to both bridges when, in August 2022, during a routine opening of the vertical lift span, one corner of the 
span snagged and snapped one of the lift cables. H&H engineers worked with a local contractor to procure a new cable and make the span operational 
in only 10 days. 
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06/14 – 07/15 

Main Street Vertical Lift Bridge, Jacksonville, FL - FDOT    
Electrical Construction Engineer responsible for the construction engineering and inspection of the electrical rehabilitation of a vertical lift bridge. 
Responsibilities included documenting work performed and equipment installed.  Submitted daily reports to Project Engineer of construction progress. 
Witnessed installation, insulation resistance testing of droop cables and final functionality check of electrical control system. 
 

11/11 – 10/14 

West Columbus Drive Bridge, Tampa, FL - Hillsborough County Government  
Electrical Construction Engineer responsible for construction engineering inspection of the electrical rehabilitation made to this bob-tail swing bridge. 
A partial electrical system replacement was performed and new solid-state drives, motor controls, control panels, electric service, generator, submarine 
cables and termination cabinets, traffic gates, barrier gates, and locks.  CE&I work included documenting work performed by contractor and verifying 
compliance of materials and installation. Attended construction progress meetings and updated client on a weekly basis of the progress of work. 
Witnessed and documented testing of submarine cables, electrical service conductors and motor feeders. 
 

07/18 – 12/20 

Engineering Services for Movable Span Bridges, Volusia County, FL - Volusia County 
Project Engineer and Construction Engineer responsible for the construction inspection of the electrical rehabilitation for the Knox and Main Street 
bridges.  Responsibilities included witnessing shop inspection and testing of new bridge control system and witness changeout of the existing control 
system with the new control system. Witnessed and oversaw functional checkout and safety interlock testing.  Performed electrical CE&I inspection and 
participated in shop drawing review and construction status meetings and witnessed final acceptance.  
 

01/22 – 04/24 

Cedar Lake  Bridge Inspection, Biloxi, MS - Mississippi Department of Transportation (OSARC) 
Electrical Engineer responsible for in-depth inspection of electrical components for the swing bridge.  Peformed detailed inspection of the existing span 
drive, warning gates, limit switches, motor control center, termination cabinets, and control console for three movable bridges. Observed bridge 
operations and visually evaluated cables. Performed testing of electrical service, motors, motor brakes, and span locks. Reviewed previous bridge 
inspection reports and prepared checklist for field evaluation of corrected and uncorrected deficiencies. Tasks included submitting a detailed report to the 
client that documented deficiencies,  and recommendations. 
 

07/07 – 06/15 

State Government Bridge Inspections, Districtwide, FL - FDOT 
Electrical Engineer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and evaluation of the 
electrical elements and reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage to electrical 
system and recommendations to mitigate or impede the deterioration of metallic components.  
 

07/09 – 06/11 

State Government Bridge Inspections, Districtwide, FL - FDOT  
Electrical Inspector and Designer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and 
evaluation of the electrical elements and reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage 
to electrical system and recommendations to mitigate or impede the deterioration of metallic components.  
 

01/13 – 12/14 

Columbus Road Vertical Lift Bridge, Cleveland, OH - Cuyahoga County Department of Public Works  
Electrical Inspector responsible for inspection of installation of the new electrical service, backup generator, motor control center, span drive motors 
and variable speed drive, traffic and barrier gates, and control panels. Additional responsibilities included the in-depth inspections of the bridge electrical 
system to ensure compliance with the National Electrical Code (NEC) 2014, American Association of State Highway and Transportation Officials 
(AASHTO) 2nd Edition 2007, and 2013 International Electrical Testing Association (NETA) Standards. Additional duties included the on-site inspection 
during the float-in and installation of a new movable span onto the rehabilitated counterweight towers. Witnessed the functional checkout testing of 
electrical control and drive systems. Additional responsibilities included engineering support and recommendations to Cuyahoga County Department of 
Public Works throughout the project. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Christopher Aubert, EI Years of relevant experience with this employer 4 

Title Electrical Engineer Intern Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2022 / Electrical Engineering 

Active registration number / state / expiration date Engineer in Training: 35397 / LA / 09/30/2027 

Year registered 2023 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Field Electrical Engineer Intern 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Electrical Construction Intern assisting in the construction contract administration and electrical construction engineering and inspection services for 
the Bayou Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/22 - Present 

H.001498.6 LA 24 and LA 16 Company Canal Vertical Lift Bridge Replacement (CE&I), Bourge, LA - LADOTD  
Electrical Construction Intern providing electrical engineering inspection during the construction of a newly designed 100-ft-long vertical lift bridge 
and operator’s house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning 
approximately 405 ft of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs.  

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Electrical Inspector for Calcasieu River Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible 
components of the main bridge power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for 
the traffic control lighting system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit 
switches and related conduit and wiring. 

08/22 - Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans  
Electrical Inspector for the rehabilitation and partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge. H&H’s 
assessment revealed that improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge 
to its full operating capability. H&H developed necessary design plans to replace the span drive and span lock machinery, operating strut, guide 
assembly, live load bearings, counterweight trunnion pin, and bushing. The main trunnion bearings were rehabilitated and repositioned.  

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Electrical Designer assisting in the development of electrical components of LADOTD Movable Bridge Inspection Manual (including details, photos, 
illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom 
and field training.  The manual will include:  bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural 
inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   

08/22 – 08/24 

H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA - LADOTD  
Electrical Designer contributing to the design, calculations, plan preparation, and inspection services for the bridge power distribution and relay-based 
control system for this movable bridge. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders 

08/22 – 12/23 

SR-605 Movable Bascule Bridge over Industrial Waterway, Harrison County, MS - MDOT   
Electrical Inspector contributing to the electrical inspection and design for the full rehabilitation of SR-605 bascule bridge as a task-order to the IDIQ 
Master Bridge Contract which includes engineering assessment, mechanical, electrical, and structural design in addition to the preparation of Traffic 
Control Plans. All designs will be completed in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 



Page 31 of 78 

  

08/22 – 08/23 

SR 609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS – MDOT  
Electrical Inspector contributed to the electrical inspection and design for the full rehabilitation of SR 609 bascule bridge as a task-order which included 
developing standard and special bridge services statewide for MDOT. The scope of work included inspection and rehabilitation of structural, mechanical, 
and electrical bridge components, roadway approaches, and development of maintenance and repair plans. Provided construction support services as 
part of the full rehabilitation of the SR 609 bascule bridge. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 

12/24 - Present 
IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD 
Electrical Designer assisting in the development of plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, 
adding new operable pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span. 

09/22 – 03/23 

NASA Stennis Bridge Inspection,  Kiln, MS - National Aeronautics and Space Administration (NASA) 
Electrical Inspector provided electrical engineering inspection for the SR 607 Trent Lott Boulevard Bridge over the Navigable Waterway located at 
the NASA John C. Stennis Space Center. The scope of the project was a routine mechanical and electrical inspection of a bascule bridge and an 
inspection report. During the inspection of the bascule bridge and operator house, Chris provided electrical inspection services. 

01/24 – 05/24 

Port Aransas Ferry Mechanical / Electrical Inspection, Port Aransas, TX – TxDOT 
Electrical Inspector for inspection of mechanical and electrical systems of Corpus Christi SH 361 Ferry Ramps 1-11. Each of the Harbor Island ferry 
ramp structures consists of a ferry landing with two tower structures supporting a movable span (or ramp), which lowers onto the deck of the ferry. 
The scope included performing a condition assessment of all electrical and mechanical systems, measurement of motor loads during operation, 
insulation resistance testing of the motor windings, and identifying deficiencies within the mechanical and electrical systems that require action to 
improve the operation and reliability of the ramp systems. H&H created reports for the inspection process and element level assessment of the current 
conditions of the mechanical and electrical systems of the ramps including recommendations for repair, rehabilitations, and improvements. 

10/23 – 01/24 

Bayou Portage Bascule Bridge, Pass Christian, MS - Mississippi OSARC 
Electrical Inspector for in-depth electrical inspection of this single-leaf bascule bridge which included conditional assessment of the bridge’s 
mechanical and electrical systems.  He performed testing of motors, motor brakes, and span locks.  He assisted in evaluating all electrical components 
and prepared the inspection report.  

09/23 – 02/24 

Popp’s Ferry Bascule Bridge,  Biloxi, MS - Mississippi OSARC 
Electrical Inspector for the in-depth inspection of this double-leaf bascule bridge which included condition assessment of all electrical and mechanical 
systems. Inspections included measurement of the motor loads during bridge operation, determination of the insulation resistance of the submarine 
cable conductors, identification of deficiencies in the bridge’s operation systems, and preparation of the inspection report.   

10/23 - Present 

Lapalco Boulevard Bridge, Harvey, LA - Jefferson Parish Department of Engineering  
Electrical Designer for the design of a six-lane bascule bridge parallel and adjacent to the existing bridge. The new bridge will carry three westbound 
lanes and the existing bridge will be modified to carry three eastbound lanes plus a pedestrian and bicycle path. The scope includes design of a new 
three-lane double-leaf bascule bridge and approach spans north of and parallel to the existing bridge, as well as design modifications to the existing 
bridge to reconfigure it to include three eastbound lanes plus a pedestrian and bicycle path. H&H’s preliminary design work included a visual structural 
inspection of the fracture critical elements, primary and secondary structural members, as well as electrical and mechanical systems inspections. 

08/22 – 08/24 

Bayou Teche Movable Bridge at Oaklawn, Franklin, LA - LADOTD 
Electrical Designer assisting with the electrical design for the movable bridge as well as the bridge parking and walkway lighting. The lighting design 
includes photometric analysis in accordance with IES standards, selection of luminaires and electrical equipment, and complete change order plan 
sheets detailing the placement of lights, connections to the existing electrical system, and item lists. H&H performed a field survey and review of bridge 
plans to complete an arc flash hazard analysis of the bridge electrical system using industry standard analysis software. Currently conducting 
construction services for this project. 
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name James Burkes Years of relevant experience with this employer 3 

Title Construction Inspector Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization A.S. / 2007 /  Drafting Design 

Active registration number / state / expiration date Certifications:  ATSSA Traffic Certified, Louisiana Nuclear Radiation Safety Certified, Certified Linear 
Surveyor, Certified Asphalt Inspector, Certified Concrete (PCC) Inspector, Hazardous Materials Safety 
Certified, ORM Blood-borne Pathogens, Plan Reading Certified 

Year registered  Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Certified 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/23 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
LADOTD Certified Inspector providing construction inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope 
of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of L A 316 to the 
west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. 
Burkes is providing inspection services. 
 

04/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
LADOTD Certified Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement project. 
This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection 
system along relocated LA 302 in Jefferson Parish. 
 

06/23 – 12/25 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD 
LADOTD Certified Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, 
in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design Quality 
Control and Construction Quality Control activities for the project. Mr. Burkes provides inspection services.   
  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
LADOTD Certified Inspection responsible for providing construction inspection services for this roadway reconstruction project, which provides a 
new roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The 
new alignment on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. H&H provides contract 
administration and performs construction engineering inspection services. 
 

12/12 – 03/23 

Various Projects - LADOTD 
Engineering Technician 4 -  LADOTD  Mr. Burkes’ role included construction inspection for numerous projects for quality control and quality assurance. 
He was often used as an internal traffic expert in his unit. He managed pay items and daily diaries to maintain fiscal accountability. He also 
communicated with external vendors and contractors as a liaison for the state of Louisiana. He onboarded new inspectors and coordinated activities 
between departments such as material lab, maintenance, and onsite teams. 
 

10/14 – 09/16 
St. Bernard Avenue Overlay with Slope Corrections, Chalmette, LA - LADOTD  
Lead Field Inspector responsible for daily log input into Site Manager, including pay items and quantities input. Mr. Burkes was also responsible for field 
quality testing, asphalt depth consistency, road width, and length. Roadway reports and coring locations also fell under his responsibilities.  
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12/17 – 03/18 

High Rise Fire Rehab, New Orleans, LA - LADOTD 
Lead Field Inspector responsible for daily TTC checks and quality assurance testing in the field during the High Rise Fire Rehab project. Mr. Burkes 
performed inspection of contractors cleaning method to make sure the surface was properly freed of any gritty debris or dirt to ensure the epoxy resin 
would hold. This project was an emergency design-build to protect the integrity of the concrete bridge support piles and required an epoxy resin to 
seal and restrengthen piles.  
 

07/13 – 09/14 

Almonaster Bridge Rehabilitation, New Orleans, LA - Port of New Orleans 
Field Inspector responsible for ensuring proper placement of wood piles for the dolphin approach to lift bridge. Additionally, Mr. Burkes was responsible 
for the quality checks for proper removal and installation of steel walkway and handrail as well as visual inspection of updated electrical members for 
power from operator house to lift span.   
 

04/15 – 09/17 
 

Wisner Bridge Demolition and Complete Rebuild, New Orleans, LA - LADOTD  
Field Inspector responsible for concrete placement quality assurance testing as well as visual inspection of steel rebar installation for bridge deck.   
 

02/13 – 10/13 

Safe Routes to School, New Orleans, LA - LADOTD   
Lead Field Inspector providing inspection services for this project. Mr. Burkes was responsible for daily log input into Site Manager, including 
quantities, dimensions of concrete walks and curbs, and right of way striping for walking pedestrians.    
 

04/18 – 10/19 

Judge Perez Drive Concrete Rehabilitation, Chalmette, LA - LADOTD   
Lead Field Inspector during this rehabilitation project. Mr. Burkes was responsible for daily log input into Site Manager, recording removal and 
reinstallation of isolated concrete patches, field quality assurance testing, base testing, and visual rebar installation checks for holes.   
  

08/13 – 10/14 

Judge Seeber Bridge, New Orleans, LA - LADOTD   
Field Inspector during the repair work for the Judge Seeber Bridge. There was no log requirement as there was a third party. Mr. Burkes was 
responsible for making sure all repairs were in compliance with LADOTD Standard Specifications and to provide guidance to client as to the proper 
procedures.    
 

12/16 – 10/18 

Yscloskey Bridge Rehabilitation, Yscloskey, LA - LADOTD   
Field Inspector responsible for daily log input into Site Manager, including quantities, pay items, measurement, and transporting steel samples to 
LADOTD Lab for testing.    
 

12/12 – 06/13 
Rigolets Pass Bridge and Approaches, New Orleans, LA - LADOTD 
Field Inspector responsible for assisting lead inspector with field testing and maintaining Field book for project progression during this project.  
 

05/15 – 06/15 

I-10 Girder Repair, New Orleans, LA - LADOTD  
Field Inspector responsible for daily logs into Site Manager and ensured the contractor stayed within the limitations of the damaged girder. Additionally, 
Mr. Burkes made sure the cleaning and repair was done in accordance with LADOTD Standard Specification.  
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16.  Staff Experience: 
 

Firm employed by     Hardesty & Hanover 

Name Dwayne Lewis Years of relevant experience with this employer 2 

Title Construction Inspector Years of relevant experience with other employer(s) 10 

Degree(s) / Years / Specialization  

Active registration number / state / expiration date Certifications:  LADOTD Structural Concrete Inspector; LADOTD Asphaltic Concrete Plant Inspector; 
ATSSA Traffic Control Technician, Supervisor, and Flagger; NHI 132070 Drill Shaft Foundation Specialist 

Year registered  Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Lead 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/24 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
LADOTD Certified Lead Inspector delivering inspection services for a new vertical lift bridge and operator’s house. Daily monitoring of all construction 
activities; maintaining all construction field records; performing field testing; maintaining records of contractual operations; attending construction 
progress meetings; construction close-out, etc.  

08/24 – 12/25 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD  
LADOTD Certified Lead Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College 
Drive, in advance of the I-10 & I-12 West merge. H&H served as Design-Builder's Construction Quality Control Firm (CQCF) and oversaw all Design 
Quality Control and Construction Quality Control activities for the project. Mr. Lewis provides inspection services.   

07/24 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
LADOTD Certified Lead Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement 
project. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection 
system along relocated LA 302 in Jefferson Parish.  

04/08 – 09/10 

I-10 Twin Span Construction; 450-17-0025, New Orleans, LA - LADOTD  
LADOTD Certified Inspector responsible for daily inspection of bridge spans and structures. Performed inspections of new bridges decks starting with 
girder installation to steel and rebar installation, ending with overseeing concrete deck pours of 700cy plus not only testing the concrete to assure it was 
within specifications, but also overseeing the placement, finishing and curing as well.   

12/18 – 06/20 

I-10: Interstate Widening from LA 328 to LA 347; H.010601, St. Martin Parish, LA - LADOTD  
LADOTD Certified Inspector responsible for all asphalt roadway inspection as well as the inspection of roundabout construction. The $54.7 million 
project involved pavement replacement within the existing lanes in each direction for 2.7 miles along I-10 from LA 347 to the base of the Atchafalaya 
Basin Bridge. An additional lane was added in the westbound direction. The project also added roundabouts at the Henderson interchange. 

06/20 – 02/24 
Loyola Drive @ I-10 Interchange Improvements; H011670, Kenner, LA - LADOTD  
LADOTD Certified Inspector responsible for construction inspection (OV) of the fly over bridges from I-10 to Loyola including Footings, Columns, 
Girders, Bridge Decks, Barrier Rail, Approaches, Median Barrier, & Pier protection.  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
LADOTD Certified Inspection responsible for providing construction inspection services for this roadway reconstruction project, which provides a 
new roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The 
new alignment on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. H&H provides contract 
administration and performs construction engineering inspection services. 
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16. Staff Experience: 
 

Firm employed by   GOTECH, Inc. 

 Randall Oustalet, PE Years of relevant experience with this employer 7 

Title Project Office Manager Years of relevant experience with other employer(s) 40 

Degree(s) / Years / Specialization  BS / 1985 / Civil Engineering                           

                   Active registration number / state / expiration date Professional Engineer: 37680 / LA / 9/30/2027  

Year registered 2013 Discipline Civil Engineer 

Contract role(s) / brief description of responsibilities Project Engineer / Project Office Manager 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24 - Present 

LA 24 & LA 306:  Company Canal Bridge (SPN: H.001498.6), LADOTD 
Project Office Manager for this is $28 million project for the replacement of a moveable bridge over the Bayou Terrebonne.  GOTECH is a 
subconsultant to Hardesty & Hanover, LLC for CE&I, and Mr. Oustalet is completing the “2059” for this project.  He ensures the proper Quality Assurance 
documentation has been completed for the project.  He is generating the Summary of Test results, following the check lists and ensuring completion of all 
required documentation so the project can be closed out.  He is checking all documentation that has been recorded in Headlight and Site Manager, as 
well as checking the As-Builts to make sure they are completed.  He is checking Sampling Plans, Errors and Omission Reports, Disposition of Falling 
Samples, Mix Designs, all Independent Sampling and Testing Reports, and all Change Orders to make sure everything is properly documented and 
recorded in Site Manager for project closeout. 

05/22 - 10/23 

State Project No. H.014048.6: S. Tangipahoa Roads – Pavement Rehab (CE&I), Tangipahoa Parish, LADOTD  
Project Engineer for the Construction Engineering and Inspection Services which includes milling of 8” minimum depth patching, milling of 2” existing 
roadway, overlay with 2” Superpave asphaltic concrete, striping, and related work. 
 

05/23 - 10/23 

State Project No. H.006457: Roundabout at PR 929 and Parker Roads, Ascension Parish, LADOTD 
Project Engineer for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of 
subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with 
combination curb and gutter and new drainage. Construction Cost: $2.4M (EST) 
 

07/23 - 10/23 

State Project No. H.006459: Roundabout at Churchpoint and Roddy Road, Ascension Parish, LADOTD  
Project Engineer for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of 
subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with 
combination curb and gutter and new drainage. Construction Cost: $2M (EST) 
 

02/17 - 06/20 

State Project No. H.007175: Lapalco Boulevard (Victory – Westwood), Jefferson Parish, LADOTD  
Project Engineer for the Construction Engineering and Inspection Services which included widening the four-lane section of Lapalco Boulevard from 
Victory Drive to Westwood Drive by adding a median.  The work also included clearing and grubbing, grading, drainage structures, milling, asphalt 
pavement, patching, class II base course, and related work. Construction Cost: $6.9M 
 

03/19 - 11/19 

State Project No. H.012783.6: WB Veterans: Severn Avenue – Clearview Parkway, Jefferson Parish, LADOTD 
Project Engineer for the Construction Engineering and Inspection Services which included pavement patching, Superpave asphaltic concrete, and 
combination curb and gutter.  The work also included cold planning asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, 
guard rail, and new drainage structures.  Construction Cost: $2.8M 
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2009-2013 USACE Construction Management Architectural/Engineering Contract 
GS-12 equivalent Team Leader on:  Contract No. W912P8-09-C-0041, West Bank and Vicinity, New Orleans, LA, WBV-90, Gulf Intracoastal Waterway 
West Closure Complex (GIWW WCC), Plaquemines and Jefferson Parishes, Louisiana.  This project included both the base items and all option items in 
the amount of $955M. The closure complex consisted of the construction of a navigable 225-foot sector gate, a 300-foot combi-wall closure, and 19,140 
cubic feet per second pumping station.  Mr. Oustalet’s responsibilities included acting as primary representative on behalf of USACE Construction 
Division working in conjunction with the Engineering Division for issuing contract modifications and various work packages through the Early Contractor 
Involvement process.  He coordinated all Non-Destructive testing and documentation associated with all facets of sector gate and pipe fabrication. Also 
acted on behalf of USACE to investigate and report on incidents of safety and documented associated After-Action Review reports for purposes of 
“Lessons Learned”. 
 

2006-2009 USACE Construction Management Architectural/Engineering Contract  
Construction Manager on:  Contract No. W912P8-04-C-0012, West Bank and Vicinity, New Orleans Louisiana, Hurricane Protection Project, West of 
Algiers Canal, Harvey Canal Sector Gate Complex, Jefferson Parish.  This project consisted of construction of 30,000 square foot cofferdam for 28’ 
excavation cut, 97,799 CY dredging, 23,700 LF of  24” diameter pipe pile, fabrication of 2-120 ton sector gates, 33,000 tons rip rap, 33,200 CY levee 
embankment, 34,000 SF sheeting etc..  Mr. Oustalet’s duties included preparing government estimates for potential contract modifications, maintaining 
balanced funds for ongoing internal labor chargers, maintaining submittal logs and records for assisting local area office and investigating and 
documenting After Action Reports for safety incidents. 
 

2005-2006 USACE Contracts 
Contract No. W912P8-C-0004, Fisher Basin Flood Protection Project, Town of Jean Lafitte   
This project which consisted of 2.6 miles of earthen levee embankment construction, 500’ of flood walls and improvement to two existing pumping stations.   
Contract No. W912P8-C-0014, Lake Pontchartrain, Louisiana and Vicinity, Hurricane Protection Project, Reach 4, 2nd Lift, Lakefront Levee, B/L 
Sta. 338+00 to B/L Sta. 420+91.17 Jefferson Parish, Louisiana.       
Project Engineer on the above two USACE contracts.  His duties included processing monthly contractor pay request, overseeing 3-phase construction 
quality assurance in conjunction with local inspectors and overall inspection duties, produced final close out documents such as Narrative Completion 
Report, As Built drawings and reviewed payroll documents for compliance with Davis Bacon Act.                                                                                                                                                                                                                                                 
 

2000-2005 USACE - Southeast Louisiana (SELA) Urban Flood Control Project in Jefferson Parish, Whitney Barataria Pump Station Phase II 
Quality Assurance Representative on:  State Project No. 576-26-007 Southeast Louisiana (SELA) Urban Flood Control Project in Jefferson Parish, 
Whitney Barataria Pump Station Phase II. 
Mr. Oustalet was responsible for the QAR program which included producing and maintaining daily QAR reports, submittal registry and payroll records. 
 

1995-2000 Inspector on civil improvement projects for various municipalities including Jefferson Parish Drainage Department, Louisiana Department of 
Transportation and Development, City of Jean Lafitte and City of Mandeville. 
 

1988-1995 GOTECH, INC.  Consulting Engineers, Baton Rouge, Louisiana  
Estimator and Scheduler on commercial and industrial construction projects for various agencies including New Orleans Regional Transit Authority, 
East Baton Rouge Parish and Louisiana Department of Transportation and Development. 
 

1985-1988 T. L. James & Company, Inc., Kenner, Louisiana 
Estimator in the Asphalt Division.  He prepared estimated and monitored costs of ongoing projects for State of Louisiana highway projects. 
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16. Staff Experience: 
 

Firm employed by   GOTECH Inc.. 

Name Ken Prescott Years of relevant experience with this employer 14 

Title Certified Inspector Years of relevant experience with other employer(s) 35 

Degree(s) / Years / Specialization Associate Degree in Civil Engineering & Technology / 1972 
 

                   Active registration number / state / expiration date Certifications:  Traffic Control Supervisor – ATSSA; Registered Flagger – ATSSA; LA DOTD 
Certified Portland Cement Concrete Paving Inspector; LA DOTD Embankment & Base Course 
Inspector    

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Certified 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/22 - Present 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD 
LADOTD Certified Inspector for providing inspection services for the construction of this road and bridge design-build project which is located at the 
I-10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) 
and oversees all Design Quality Control and Construction Quality Control activities for the project. 

03/21 - Present 
Runway13-31 Safety Area and RPZ Improvements – PH I  AIP 3-22-0006-1110-2018 (H.013690) - LADOTD 
Certified Inspector for the re-routing of Plank Rd at EBR Airport to make room for the new safety area and RPZ improvements. This new route is being 
built to DOTD specification with FFA funds and will be returned to the State when completed. 

 
 

02/19 - 08/20 
 

LA 347 to Atchafalaya Floodway Bridge I-10 Widening and Reconstruction, St. Martin Parish (4400004729; H.003014) - LADOTD 
Structural Concrete Inspector. The project included full-depth replacement of the pavement within the existing lanes, widening the westbound 
pavement surface, and installing concrete median protection. Mr. Prescott witness and documented the Epoxy Urethane Overlay as per specification 
which was used during the widening of I-10. 

08/17 - 05/18 
 

LA Hwy 1 Corridor Pathway Proposal ‘JOLIET’ Pathway – Stage 0 – Brusly, West Baton Rouge Parish; CMAQ Proposal WBR-3 MULTI-USE 
TRAILS, PHASE 1-B (WBR) (H.010768) - LADOTD 
Certified Inspector on the above project which included quality assurance, construction inspection, material sampling, inspection of the erosion control 
measure as well as ensuring compliance with the Contractor’s Storm Water Pollution Prevention Plan (SWPPP).  Mr. Prescott maintained daily records 
and assessing construction time charges by filling out daily reports to record the activities of the Contractor for each day.  Mr. Prescott also had to verify 
the river stage every day to ensure that the river level was below a certain footage downstream.  Mr. Prescott is a LADOTD Certified Inspector in 
Asphaltic Concrete Paving and Embankment and Base Course. 

10/09 – 10/22 
 

Sales Tax Rehabilitation Road Program – City of Baton Rouge 
Asphalt Paving Inspector for the long-standing Road Improvement Program in Baton Rouge.  His duties include independent record keeping, 
preparations of reports for inspection and testing, interpretations of plans and specifications and observation of construction activities to check for 
adherence to safety practices and requirements.   

02/09 – 08/12 
 

I-12 Widening from O’Neal to Denham Springs (454-01-0047 & 454-02-0025) - LADOTD  
Certified Inspector on the $100 million-dollar State Project of I-12 widening from O’Neal Lane to Denham Springs. His duties were Concrete Paving 
inspection of Interstate 12 for six miles east bound. Mr. Prescott performed these duties entirely at night. He prepared daily reports and witness testing of 
cylinder strength for early breaks to allow traffic to roll as soon as they obtained minimum strength. 
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16. Staff Experience: 
 

Firm employed by   GOTECH Inc.. 

 Name John Poche Years of relevant experience with this employer 11 

Title Certified Inspector Years of relevant experience with other employer(s) 39 

Degree(s) / Years / Specialization N/A 
 

                   Active registration number / state / expiration date Certifications:  LADOTD Structural Concrete Inspector, LADOTD Asphalt Concrete Paving 
Inspector, LADOTD Asphalt Concrete Plant Inspector, LADOTD PCC Paving Inspector, LADOTD 
Authorized Profilograph Operator, LADOTD Authorized Profilograph Evaluator, LADOTD Concrete 
Field Tester, ATSSA:  Traffic Control Technician, Traffic Control Supervisor, Registered Flagger  

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Certified 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
07/20 – 07/22 LADOTD - IDIQ Contract for CE&I for Safety Projects Statewide with a Majority of work in Districts 02, 61, and 62, 

Task Order: H.013271 Tangipahoa PH Local Road Safety Upgrade, Tangipahoa Parish, LA.    
Lead Inspector, Mr. Poche was responsible for inspection and materials sampling and testing per the approved sampling plan, including 
signing, thermoplastic striping, and solar flashing beacons. He was the on-site point of contact between the contractor  and Project Engineer.  He was 
responsible for identifying field discrepancies, completing daily diaries in SiteManager, entering material sample information into SiteManager 
Materials, and assuring the project was built in accordance with approved plans, special provisions and standard specifications.  Mr. Poche obtained 
all project material documentation for 2059 throughout the duration of the project so as to meet the 30-day submission requirement. 

03/12–Present Construction Inspection Support Annual Contract–SSO Program Inspection, East Baton Rouge Parish, LA 
Senior Inspector for the Construction Inspection Program for Baton Rouge’s Sanitary Sewer Overflow (SSO) Program.  Mr. Poche coordinated over 10 
GOTECH inspection personnel that are assigned to construction or rehabilitation projects on pump stations, sewer, forcemains, and gravity sewer lines.      

05/18 – 10/22 Sales Tax Street and Road Rehabilitation Program Construction Supervision and Inspection, City of Baton Rouge/ERB Parish  
Construction inspector for the Road Overlay and Repair project.  GOTECH, Inc. provided Construction Inspectors and a Chief Inspector to perform 
inspection of street rehabilitation construction services for the City of Baton Rouge for over 20 years.  Duties included setting up and maintaining a 
project records system, production of partial and final estimated and plan changes, ensuring adherence to plans and specifications and the performance 
of field tests.  The overall program has rehabilitated (asphalt overlay or reconstituted) over 1,500 miles of streets/roads. 

02/09–08/12 LADOTD - I-12 Widening Design/Build O’Neal Lane to Denham Springs – SPN: 454-01-0047 & 454-02-0025  
Senior inspector.  GOTECH provided construction inspection monitoring the construction of the roadway bridges and overpasses.  The I-12 widening 
project consisted of expanding the interstate roadway to three travel lanes in each direction for a distance of approximately nine miles.  The project 
extended from the O’Neal Lane intersection in EBRP to the Denham Springs exit in Livingston Parish. 

02/06-08/11 LADOTD - John James Audubon Bridge Design/Build, St. Francisville, LA   
senior construction inspector performing QA/QC inspection services for the Mississippi River Bridge Design and Build project located in St. 
Francisville.  The Audubon Bridge project is being conducted as a design/build project for the Louisiana Department of Transportation and Development.  
The bridge will be a cable-stayed structure that crosses the Mississippi River north of Baton Rouge.  It replaces a centuries-old ferry route that links 
Pointe Coupee Parish and West Feliciana Parish.  At a length of 1,583 feet, the main span will be the longest in North America.  GOTECH provided 
engineering design of the approach roadway network on the west (Pointe Coupee Parish) side of the river. 

  



Page 39 of 78 

  

16. Staff Experience: 
 

Firm employed by   GOTECH, Inc. 

Name Charles Stewart Years of relevant experience with this employer 32 

Title Inspector Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization B.S. / 1983/ Civil Engineering 
 

                    Active registration number / state / expiration date Certifications:  Traffic Control Technician; Traffic Control Supervisor       
                     

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
10/24 – Present University Lakes Project,  East Baton Rouge Parish, LA 

For this $20M project, Mr. Stewart is responsible for documenting the contractors’ dredging and construction activities and providing daily inspection 
reports to the Project Manager. 
 

05/24 – 10/24 LA DOTD – State Project No. H.013897 I-10 & I-12 College Drive Fly Over,  East Baton Rouge Parish, LA 
Mr. Stewart was part of the inspection team performing all the inspection work for this project.  Mr. Stewart was responsible for sampling concrete, 
making cylinders, slump test, and air test and keeping record of the results with the truck ticket for many pour sites throughout the project. 
 

08/23 – 05/24 LA DOTD – State Project No. H.006459 Roundabout @ Churchpoint Rd and Roddy Rd, Ascension Parish, LA 
Mr. Stewart started this job at the preconstruction meeting and was the inspector to near completion.  He was responsible for putting all the daily 
inspection reports in Headlight.  He was responsible for documenting according to DOTD requirements all that the contractor did on the project. 
 

04/23 – 08/23 LA DOTD - State Project No. H.014930 Rumble Strips: District 61 – Area C 
Mr. Stewart served as the construction inspector for the application of the rumble strips and restriping for various routes in Ascension, Assumption, 
Iberville, and St. James Parish.  Mr. Charles used Headlight to record all the daily inspection reports.  He was responsible for reading the plans and 
making sure the contractor did the correct areas.  He computed all the quantities and made sure they agreed with what the contractor had. 
 

09/20 – 04/23 Department of Transportation and Drainage Annual Road Rehabilitation, East Baton Rouge Parish, LA 
Mr. Stewart again served as a construction inspector for EBR’s road rehabilitation.  He was responsible for record keeping, preparation of inspection and 
testing reports, insuring the plans and specifications were being followed by the contractors, and checking for compliance to environmental quality, storm 
water management, and traffic safety plans. 
 

08/12 – 09/20 Construction Inspection Support Annual Contract – SSO Program Inspection, East Baton Rouge Parish, LA 
Mr. Stewart, as a Field Inspector, his responsibilities include the observation and documentation of contractor activities.  Documentation included field 
book, daily diary, sewer quantity report (SQR), quantity pay sheet, weekly quantity sheet (WQS), as-built drawings or any other SSO Program 
documentation required.  Mr. Stewart as Field Inspection staff routinely schedules testing lab technicians and provides Field Testing Service Ticket used 
to verify monthly payment log. 
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02/09 – 08/12 LA DOTD I-12 Widening Design/Build: SPN: 454-01-0047 & 454-02-0025, East Baton Rouge & Livingston Parishes, LA  
Mr. Stewart served as construction inspector on the LADOTD I-12 Widening Design/Build State Project. Mr. Stewart primarily monitored, inspected and 
documented all pile driving operations and has demonstrated his ability to operate a Saxometer and accurately documented field driving logs for piles of 
30 and 36 inch ranging in lengths from 72 to 140 feet.  His duties also included calculating pile cutoff tip elevations and compiling all required data for 
geotechnical evaluation of pile capacity.  Mr. Stewart also assisted with Traffic Control specification and effectively monitors any deficiency that might 
occur. He studied the Environmental policy for the project and accompanied the environmental specialist on their weekly rounds and documented all 
discrepancies along the project length. 
 

03/02 – 02/09 Transportation & Street Improvements Program “Green Light Plan”, East Baton Rouge City Parish, LA 
Mr. Stewart served as a construction inspector for the long-standing Road Improvement Program in Baton Rouge, this project was previously the Sales 
Tax Rehabilitation Road Program.  Mr. Stewart served in this capacity for 20 years.  His duties included independent record keeping, preparations of 
reports for inspection and testing, interpretations of plans and specifications and observation of construction activities to check for adherence to safety 
practices and requirements.   
 

05/93 – 03/02 Sales Tax Rehabilitation Road Program – City of Baton Rouge, LA  
Mr. Stewart served as a construction inspector for this Road Improvement Program in Baton Rouge for asphalt and concrete roadways.  His duties included 
independent record keeping, preparations of reports for inspection and testing, interpretations of plans and specifications and observation of construction 
activities to check for adherence to the plan and specification requirements. 
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16. Staff Experience: 
 

Firm employed by   GOTECH, Inc. 

Name Nathan Millard Years of relevant experience with this employer 14 

Title Certified Inspector Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization Associate degree in Drafting & Design / 2001  

                    Active registration number / state / expiration date Certifications:  Certified Traffic Control Supervisor – ATSSA; Flagger – ATSSA; LADOTD 
Portland Cement Concrete Paving Technician; LADOTD Structural Concrete Inspector/Technician; 
LADOTD Embankment & Base Course Inspector; LADOTD Authorized Nuclear Density Operator, 
LADOTD Profilograph Evaluator, LADOTD Authorized Density Tester                           

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Lead 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/22 - Present 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD 
LADOTD Certified Inspector for providing inspection services for the construction of this road and bridge design-build project which is located at the I-
10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and 
oversees all Design Quality Control and Construction Quality Control activities for the project. 

05/20 - 09/21 

IDIQ Denham Springs Rd Signing & Striping (CE&I):  Livingston Parish, Louisiana (4400013851; H.013532)  - LADOTD 
Certified Lead inspector for the Signing and Striping project.  The local road safety upgrade project was located in Tangipahoa Parish.  GOTECH 
provided services as a subconsultant on the DOTD project that included site inspections, equipment verification and submittal of material samples in the 
district testing laboratory.  GOTECH also provided as-built plans for the completed work.      

05/18 - 03/20 

Design Build Construction Support Services I-10:Highland Road to LA 73  Route I-10:  East Baton Rouge Parish and Ascension Parishes, 
Louisiana – CE&I (4400004915; H.009250.6) - LADOTD 
Certified Structural Inspector and as a certified concrete paving inspector provided inspection services for the I-10 Highway construction project.  
Working as a subconsultant to Volkert, Inc., GOTECH provided the inspection services for the entire project limits of over 6 miles in length.  Mr. Millard 
also obtained density readings for the soil cement road base course using a nuclear density testing device.   

09/17 - 06/18 

Julia Street Overlay and Widening Project - Denham Springs:  Livingston Parish, Louisiana – CE&I (H.011248) - LADOTD 
Project field inspector for GOTECH on the Julia Street Overlay and Widening Project.  The project included the milling of the existing asphalt pavement 
in the initial phase of construction.  Subsequent activities involved in-place cement stabilization of the base course and the asphalt surface treatment 
interlayer placement.  The asphalt wearing course was constructed to complete the project.  Mr. Millard provided daily project observations at the site to 
ensure compliance with the project plans and specifications working as a subconsultant.  GOTECH provided daily reports, inspection of traffic controls 
and coordination of site testing.   

03/11 – 08/12 

I-12 Widening Design/Build O’Neal Lane to Walker: East Baton Rouge Parish and Livingston Parish, LA (454-01-0047 & 454-02-0025) - LADOTD  
Certified Structural Inspector during the construction phase of the project that was 9 miles in length, extending from O’Neal Lane (East Baton Rouge 
Parish) to Walker (Livingston Parish). Mr. Millard coordinated the utility relocation work, surveying services and construction inspection for the interstate 
highway project.   

07/04 - 03/11 

LADOTD Construction Inspector 
Previous experience included seven years of construction inspection for the LA DOTD.  Mr. Millard’s duties included inspection of roadway and bridge 
construction according to state standards and specifications.     
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16. Staff Experience: 
 

Firm employed by   Terracon Consultants, Inc. 

Name Lynne Roussel, PE Years of relevant experience with this employer 21 

Title Principal Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization M.S. / 2005 / Geotechnical Engineering  | B.S. / 2003 / Civil Engineering 

                    Active registration number / state / expiration date P.E. 35152 / Louisiana / March 31, 2026 

Year registered 2009 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Materials Testing Engineer 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
12/1/20 - Present Contract No. 4400019014; IDIQ Contracts for Professional Geotechnical Services Statewide - LADOTD 

Contract Manager and Project Reviewer. Managed the retainer contract for services to perform geotechnical exploration and engineering.  The contract value is 
$2.5 Million. 
 

10/22-02/25 H.003931.5-2; I-10 - Calcasieu River Bridge Additional Borings, Lake Charles, LA. – LADOTD 
Project Reviewer and Contract Manager. Terracon conducted subsurface exploration and laboratory testing to support the replacement of the I-10 
Calcasieu River bridge in Lake Charles, LA. Their work included 37 deep bridge borings—some over water and within a navigable channel—and 39 
shallow roadway borings. They later advanced 17 additional borings using marsh buggy and ATV-mounted drill rigs along various segments of the I-10 
corridor. Soil samples were collected using standard methods, and groundwater levels were monitored during drilling. In the lab, Terracon performed 
tests for moisture content, plasticity, particle-size distribution, density, and triaxial compression strength, all in accordance with ASTM and LDOTD 
standards. 
 

06/19 – 3/20 H.004100 I-10 Widening; Baton Rouge, LA – LADOTD 
Senior Engineer. Supervised the subsurface evaluation and lab testing.  All testing was performed in accordance with LADOTD sampling and 
guidelines. The team worked safely around traffic and lane closures on the interstate near College Drive.  
 

05/18 - Present H.011235.5: I-49 South @ Verot School Road US 90, Lafayette, LA - LADOTD  
Project Manager. Overseeing the design of the substructure of two bridges and global stability and settlement for several MSE walls to be constructed as 
part of this design build project. Terracon developed nominal capacity and resistance factors for pile foundations for the bridge substructures and 
developed driving criteria using WEAP analysis for the proposed pile driving equipment.   
 

05/18 – 11/20 H.005967: Nelson Road Extension and Bridge, Lake Charles, LA – LADOTD 
Project Manager. Managed the subsurface evaluation and geotechnical engineering design for the Nelson Road Extension and Bridge Project.  
Terracon completed the subsurface exploration including water borings in Contraband Bayou and provided 90% design of the substructure for the bridge 
over Contraband Bayou. Terracon performed settlement analysis for the planned embankment approaches.  The scope also included design support for 
impact dolphins to be constructed in front of the bridge in the Bayou to protect the bridge superstructure from impact of possible runaway ocean-going 
ships from the nearby Port of Lake Charles facility. 
 

 
07/16 – 07/21 

Contract No. 4400006191, Geotechnical Retainer Contract, Statewide – LADOTD  
Contract Manager and Project Reviewer. Managed the retainer contract for services to perform geotechnical exploration and engineering. The contract 
value is $4 Million. 
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01/10 – 03/12 H.0051.21 - LA-1 to I-10 Connector - Port Allen, LA – LADOTD 
Project Manager. Managed the design of a new connector between LA 1 and I-10 near the Intracoastal Canal in West Baton Rouge Parish, Louisiana. 
The project consisted of a bridge over the Intracoastal Canal, a flyover connector to LA 1 and associated roadway. Soil borings and Cone Penetrometer 
Test (CPT) probes associated with the bridges and roadway were completed. All calculations were consistent with DOTD pavement design standards. 
Settlement analysis was performed for the approach embankments.  Pile capacities were also provided for the elevated structure. 
 

01/11 – 12/11 H.006372: Carter Crossing over Dugdemona River - Winn Parish, LA – LADOTD 
Project Manager. Performed the subsurface evaluation and engineering design of this DOTD Off-System Bridge project. The bridge at Carter Crossing over 
Dugdemona River was replaced. DOTD boring logs and LRFD Pile Calculations were provided to the design engineer. 
 

09/08 – 11/08 Interstate 12 Widening - East Baton Rouge and Livingston Parishes, LA – LADOTD  
Project Manager.  Managed the interstate highway improvement. Terracon performed drilling and laboratory activities for the project. The project 
consisted of the widening of Interstate 12 to six lanes from O’Neal Lane eastward in both East Baton Rouge and Livingston Parishes. The project needed 
to be performed under a compressed time schedule of 30 days for DOTD to release a Design-Build procurement package. She worked with Terracon 
team to make sure the schedule was met by using multiple drill rigs to complete the field work. The work completed by Terracon has received high marks 
from the design-build team. 
 

 
12/05 - 07/12 

Off-System Bridge Program, Statewide in LA - LADOTD  
Project Manager. Managed multiple off-system bridge projects.  Terracon provided geotechnical drilling, laboratory testing, and engineering support for several 
bridges designated for replacement under the Louisiana Department of Transportation and Development Off-System Bridge Program. For each bridge, Terracon 
served as a sub-consultant for a civil engineering firm selected by Louisiana DOTD to design the new bridge.  In each case, the project civil engineer provided all 
additional engineering and land surveying required to perform topographic surveys and hydraulic studies and prepared the preliminary and final roadway and bridge 
plans. Terracon completed geotechnical investigations for bridges throughout Louisiana and in various geologic settings.   
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16. Staff Experience: 
 

Firm employed by   Terracon Consultants, Inc. 

Name  Sarah Nadelson, PE Years of relevant experience with this employer 4 

Title Engineer Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization M.S. / 2018 / Civil Engineering 
B.S. / 2016 / Engineering 

                    Active registration number / state / expiration date     49974 / LA / 09/30/2027                 

Year registered 2025 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Material Testing Quality Control Engineer 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
5/25 - Present S.P. No. H.012012.6: Ridgewood/Stroelitz, Metairie, LA – Jefferson Parish 

 Project Manager for this project. Terracon is providing field density testing of roadway base and concrete field testing for the roadway, curbs and 
driveways for this project.   
 

9/23 - 03/24 S.P. H.013813: Vintage Dr MU Path: Power-Wilson, Metairie, LA – Jefferson Parish 
Project Manager for this project. Terracon provided laboratory testing of fill materials, field density testing, observation and field testing of concrete 
placements, and concrete compressive strength testing.  
 

03/20 - 04/25 S.P. H.011670: Loyola Interchange Design-Build, Kenner, LA – LADOTD 

Staff Engineer for this project. Terracon provided concrete aggregate gradation and compressive strength results on concrete and ‘mass concrete’ 

placement operations for this $125.6M roadway project the improvement of the I-10/Loyola Interchange to increase the operational conditions and increase 

the capacity of the interchange to accommodate future traffic demand in the area.  
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16. Staff Experience: 
 

Firm employed by   Terracon Consultants, Inc. 

Name Chris Pysher Years of relevant experience with this employer 8 

Title Technician Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization N/A 
 

                    Active registration number / state / expiration date Certifications:  DOTD Nuclear Device Operator, DOTD Embankment and Base Course, ACI Concrete 
Field Testing Technician and ATSSA Traffic Controller. 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector Certified 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
9/24 - 8/25 H.002365 - Clinton Bridges - Clinton, LA – LADOTD 

Materials Testing Technician for this project. Terracon performed laboratory testing of engineering fill materials for conformance with specifications. 
Periodic field density testing of compacted engineering fill for conformance with density and moisture specifications and performed testing for subgrade 
stabilization using soil-cement. 
 

2/25 - Present Improvements to Sullivan Road (LA 3034) - Baton Rouge, LA – LADOTD 
Materials Testing Technician for this project. Terracon is providing Construction Materials Engineering and Testing (CMET) services to the project. 
Scope of work includes: earthwork observation and testing, cast-in-place concrete, and portland cement concrete pavement. 
 

10/23 - 11/24 H.011645 - LA 3002 Access Control State Project - Denham Springs, LA – LADOTD  
Materials Testing Technician for this project. The project consisted of modifying the two way left turn lane allowing dedicated left turns, signal retiming, 
driveway closure, and adding bulb-outs for U-turns. The project was approximately 1.04 miles in length. Terracon provided verification of subgrade 
stability prior to paving operations; performed laboratory and field density testing on Recycled Portland Cement Concrete (RPCC); sampling and field 
testing of concrete to determine the slump, air content, and temperature. 
 

2/25 - Present Cypress Knoll Drive and Riviera Lane - Baton Rouge, LA.  
Materials Testing Technician for this project. Terracon is providing Construction Materials Engineering and Testing (CMET) services and Special 
Inspections to the project.  
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16. Staff Experience: 
 

Firm employed by   Terracon Consultants, Inc. 

Name Jay Rafferty Years of relevant experience with this employer 1 

Title Supervisor - Other Years of relevant experience with other employer(s) 19 

Degree(s) / Years / Specialization N/A 
 

                    Active registration number / state / expiration date Certifications: ATSSA Traffic Control Supervisor; LADOTD Embankment & Base; LADOTD PCC 
Tech; ACI Concrete Construction Special Inspector; ACI Grade I Concrete Field Testing 
Technician; ACI Aggregate Testing Technician Level 1; ACI Concrete Laboratory; ACI Flatwork 
Finish Certified; ACI Flatwork Finish Certified; and NDT Length Thickness Certified.                

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector Certified 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 
05/25 - Present S.P. No. H.012012.6: Ridgewood/Stroelitz, Metairie, LA - LADOTD 

Assistant Project Manager. Terracon is providing field density testing of roadway base and concrete field testing for the roadway, curbs and driveways 
for this project.   
 

Prior to Terracon S.P. No. H.013267 Scotlandville Parkway to Downtown Baton Rouge Trail, Baton Rouge, LA – LADOTD 
Performed Construction management for CEI firm, Reviewed RFI’s, Submittals, Handled all site manager reports on daily basis. Reviewed and approved 
monthly billing. Reviewed and approved all certified payrolls. 
 

Prior to Terracon S.P. No. H.011775 US 11 & US 190 Bicycle and PED Crossings, St. Tammany Parish, LA – LADOTD 
Performed all field inspections for the roll of resident inspector. Which included all site inspections, steel, concrete, densities as well as all samples taken. 
Entered all Site Manager info daily, reviewed and approved all contractor monthly billing. Reviewed and approved all certified payrolls. 
 

Prior to Terracon S.P. No. H.011779 Power Blvd Median Improvements – LADOTD 

Handled all day-to-day inspections for the Resident inspection roll, reviewed RFI’S, Submittals, certified payrolls and entered all daily reports into Site 

Manager.  

 

Prior to Terracon S.P. No. H.011797- Ames Blvd (WB EXPY – Happy St) – LADOTD 

Performed construction management duties, review and approved certified payroll, monthly billing, daily reports and entered them into Site Manager. 

Performed project close-out.  

 

Prior to Terracon  S.P. No. H.011795 Westwood Dr. (WB Expressway to Lapalco Blvd) – LADOTD 
Performed construction management duties, review and approved certified payroll, monthly billing, daily reports and entered them into Site Manager. 
Performed project close-out. 
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Company Canal Vertical Lift Bridge Replacement CE&I Firm responsibility (prime or sub?) Prime 

Project number H.001498 Owner’s name Louisiana Department of Transportation & Development 

Project location Bourg, LA Owner’s Project Manager Jacob Oncale, PE 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70804 / 985.858.2424 / Jacob.Oncale@la.gov 

Services commenced by this firm (mm/yy) 07/20 Total consultant contract cost ($1,000’s) $4,000 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $3,200 

H&H is providing construction engineering and inspection services (CE&I) for this project.  The 
original Company Canal Vertical Lift Bridge on LA 24 was constructed in 1951 with a 65-foot-long lift span. 
Although operating more than a dozen times per month, the bridge’s condition had declined over time. 
The original bridge had a poor load rating, deterioration of the steel protective coating and superstructure 
steel, and many additional operational issues that caused the bridge to malfunction. These issues caused 
traffic disruptions and required detours from LA 24 to local roads. LADOTD determined that the original 
bridge required replacement.  

The newly designed vertical lift bridge, which is being built on the existing alignment, will have a 100-foot-

long lift span with an approximately 48-foot-wide deck consisting of two 12-foot-wide travel lanes, two 8-

foot shoulders, and a 5-foot pedestrian walkway. The 40-foot approach slabs will be installed at each end 

of the bridge. The new operator’s house will be constructed just southwest of the bridge to replace the 

existing operator’s house which was located on the northeast side of the bridge. The scope of the bridge 

replacement project included improving the safety and vehicular movements within the project corridor by 

realigning approximately 405 feet of LA 316 to the west to avoid conflict with the new bridge structure and 

approach slabs.  
 

During the construction of the new vertical lift bridge and operator house, H&H is providing construction 

contract administration and construction engineering inspection services typically performed by the DOTD Project 

Engineer and their staff. H&H’s scope includes: 
 

• Coordinating and attending pre-construction meeting 

• Keeping records of the contractual operations; maintaining construction field records; making daily entries in 
project diary 

• Coordinating with DOTD and utility representatives for relocations/ adjustments of utility facilities 

• Performing required field-testing and submit sampled materials 

• Inspecting contractor’s construction operations (daily) to ensure work is performed in accordance with the plans and specifications 

• Preparing monthly pay estimates, monthly progress reports, tracking and payment for stackpile materials, and prepare change orders 

• Submitting “As-Built” plans with the final estimate 

• Preparing final estimate packages, including Form 2059 
 

   Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE; Lance Resendez, PE;  
Dalton Hunt, EI; Christopher Aubert, PE; James Burkes, Dwayne Lewis  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• PEDESTRIAN CROSSING GATES 

• LADOTD SOFTWARE USED – SITEMANAGER 
AND HEADLIGHT 

mailto:Jacob.Oncale@la.gov
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Bayou Barataria Swing Bridge Phase 1 Firm responsibility (prime or sub?) Prime 

Project number H.015028.6 Owner’s name Louisiana Department of Transportation & Development 

Project location Jefferson Parish, LA Owner’s Project Manager Ryan Morvant, PE 

Owner’s address, phone, email 1201 Capitol Access Rd. Baton Rouge, LA 70804 / 225.379.1067 / Ryan.Morvant@la.gov 

Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $5,850 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $5,265 

H&H is providing construction engineering and inspection services (CE&I) for the Bayou Barataria Bridge Replacement Project. The original bridge was built in 1948 to connect 
Barataria and Lafitte and was destroyed completely in 2021 by Hurricane Ida. A temporary modular steel span bridge has been in its place and is the only means of transportation 
for Barataria residents to the mainland after Hurricane Ida. The new moveable bridge will be located approximately one mile downstream from the original bridge.  
 

The LA302- Bayou Barataria Moveable Bridge Replacement Project is multi-phased to allow for an expedited start time for the construction of the bridge itself, which is included in 
Phase 1 at a cost of $55.9 million. The bridge is estimated to be completed in 2028. Features of the new bobtail swing bridge include a 20-foot vertical clearance in the closed 
position, a hybrid-driven hydraulic swing operating system, a natural gas-powered generator to operate the bridge after a storm or power outage and a robust pier protection 
system with 60-inch diameter piles protecting the new bridge. During the construction of the new swing bridge, operator house, generator house, and embankment placement for 
the approach roadways, H&H is providing construction contract administration and construction engineering inspection services typically performed by the DOTD Project Engineer 
and their staff.  
 
H&H’s scope includes:  
• Coordinating and attending pre-construction meeting 
• Keeping records of the contractual operations; maintaining construction field records; making daily entries in project diary 
• Coordinating and attending weekly construction meetings 
• Coordinating with DOTD and utility representatives for relocations and adjustments of utility facilities 
• Performing required field-testing and submit sampled materials 
• Daily inspection of the contractor’s construction operations to ensure work is performed in accordance with the plans and 

specifications (LSSRB 2016) 
• Preparing monthly pay estimates and monthly progress reports; tracking and payment for stockpile materials; and preparing 

change orders 
• Submitting “As-Built” plans with the final estimate 
• Preparing final estimate packages, including Form 2059 
  
 

Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE;  

Kenneth Pecquet, PE; Christopher Aubert, EI; Lance Resendez, PE;  

Dalton Hunt, EI; Lauren Peytavin, EI; Courtney Mai, PE;  

James Burkes; Dwayne Lewis 

 

  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• LADOTD SOFTWARE USED – HEADLIGHT AND 

SITEMANAGER 

mailto:Ryan.Morvant@la.gov
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17. Firm Experience: 
 

Firm name Hardesty & Hanover  Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name  Lake Pontchartrain Causeway Safety Bay Improvement Project CE&I Firm responsibility (prime or sub?)  Prime 

Project number   432 Owner’s name Greater New Orleans Causeway Commission 

Project location   Jefferson & St. Tammany Parishes, LA Owner’s Project Manager   Carlton Dufrechou, PE 

Owner’s address, phone, email  3939 N. Causeway Blvd #400 Metairie, LA 70002 / 504.835.3118 / cdufrechou@gnoec.org 

Services commenced by this firm (mm/yy) 08/18 Total consultant contract cost ($1,000’s)  $3,880 

Services completed by this firm    (mm/yy)  08/21 Cost of consultant services provided by this firm ($1,000’s)  $3,000 
 

H&H provided construction, engineering, and inspection services (CE&I) for the Greater New Orleans 
Expressway Commission (GNOEC) along the Lake Pontchartrain Causeway Bridge. The purpose of this 
fast-paced, $60M CMAR construction project was to improve safety by providing emergency stopping 
areas for northbound and southbound bridges with new shoulders in six locations on each bridge. 
 

H&H deployed several construction engineering and inspection teams to oversee the fabrication and 
construction of structural and electrical operations. These teams worked concurrently inspecting 
construction activities over an approximately 18-month construction and the project closeout period. 
Precast components were utilized for the project with material fabrication performed off-site at two 
locations and the contractor’s yard for the construction of prefabricated decks. H&H’s scope also 
included inspection of power, lighting, communication, CCTV, and traffic signal systems. All work was 
performed in conformance with LADOTD requirements and the latest specifications.  
 

H&H’s specific responsibilities included: maintaining all construction field records; documenting 
personnel present and equipment being utilized on the job site; coordinating relocations and adjustments 
of utility facilities for the construction of worksite; submitting all sampled materials to be tested by a 
qualified testing laboratory in accordance with the stipulated sampling manual; inspecting and ensuring 
that all work was performed in general compliance with the specified plans and specifications; keeping 
concise records of the contractual operations; preparing monthly pay estimates and monthly progress 
reports; preparing final estimate packages and submitting as-built plans with the final estimate; 
monitoring and documenting all construction claims and providing recommendations on disposition of 
claims; coordinating and/or performing the inspection of the fabrication of pre-cast materials at the two 
precast plants and the contractor’s yard; reviewing the construction signage for compliance with the 
MUTCD and traffic control standards; developing a sampling plan; and preparation of final estimate 
packages, as-built plans, and all construction records. 

  
 

 

Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Erik Diaz, PE;   

                       Linh Kim, PE; Kenneth Pecquet, PE   

 

 
 

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• CONSTRUCTION ENGINEERING & INSPECTION PROJECT 

• CONSTRUCTED ACCORDING TO LADOTD STANDARDS & 

SPECIFICATIONS 

• CONSTRUCTION INSPECTION FOR ITS SYSTEMS 

mailto:cdufrechou@gnoec.org
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Bayou Barataria Swing Bridge Phase 2 Firm responsibility (prime or sub?) Prime 

Project number H.015028.6 Owner’s name Louisiana Department of Transportation & Development 

Project location Jefferson Parish, LA Owner’s Project Manager Ryan Morvant, PE 

Owner’s address, phone, email 1201 Capitol Access Rd. Baton Rouge, LA 70804 / 225.379.1067 / Ryan.Morvant@la.gov 

Services commenced by this firm (mm/yy) 06/24 Total consultant contract cost ($1,000’s) $1,520 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,200 

H&H is providing construction engineering and inspection services (CE&I) for the Bayou Barataria Bridge 
Replacement Project. This roadway reconstruction project (Phase 2) in Jefferson Parish, provides a new 
roadway alignment on LA45 to approach the new bridge (LA302) and roadway improvements on the west 
side of the new bridge, LA3257. 
 

The roadway improvement project is estimated to be completed in 2026. Features of the new roadway 
include an elevation change of the LA45 roadway at LA302 of 7-feet, which includes an embankment 
surcharge for 180-days, new 16-inch water main, drainage structures, relocation of utilities, and temporary 
Mechanically Stabilized Earth Wall (MSEW). Construction requires installation of the temporary MSEW for 
the new alignment to maintain traffic in both lanes on LA45 during construction. During the construction of 
the new roadways on LA45, LA302, and LA3257, H&H is providing construction contract administration 
and construction engineering inspection services typically performed by the DOTD Project Engineer and 
their staff. 
 
H&H’s scope includes:  
• Coordinating and attending the pre-construction meeting 
• Keeping records of the contractual operations; maintaining construction field records; making daily entries in project diary 
• Coordinating and attending weekly construction meetings 
• Coordinating with DOTD and utility representatives for relocations and adjustments of utility facilities 
• Performing required field-testing and submit sampled materials 
• Inspecting contractor’s construction operations (daily) to ensure work is performed in accordance with the 

plans and specifications (LSSRB 2016) 
• Preparing monthly pay estimates and monthly progress reports; tracking and payment for stockpile 

materials; and preparing change orders 
• Submitting “As-Built” plans with the final estimate. 
• Preparing final estimate packages, including Form 2059 
  
 

Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Lance Resendez, PE; Dalton Hunt, EI;  

Lauren Peytavin, EI; William Farber, EI; James Burkes; Dwayne Lewis 

 

  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• NEW ROADWAY CONSTRUCTION 

• OVERLAY OF EXISTING ROADWAY 

• LADOTD SOFTWARE USED – HEADLIGHT AND 

SITEMANAGER 

mailto:Ryan.Morvant@la.gov
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name   I-10 & I-12 College Drive Flyover Ramp Design Build Firm responsibility (prime or sub?) Sub 

Project number  H.013897 Owner’s name  Louisiana Department of Transportation & Development   

Project location  Baton Rouge, LA Owner’s Project Manager  Catherine Mastin, PE 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70804 | 225.379.1652 | Catherine.mastin@la.gov  

Services commenced by this firm (mm/yy) 09/20 Total consultant contract cost ($1,000’s) $ 4,500 

Services completed by this firm    (mm/yy)  12/25 Cost of consultant services provided by this firm ($1,000’s) $ 3,000 
 

H&H oversaw the project design, plan delivery, and construction quality control/quality assurance for this 

road and bridge design-build project. This project is located in Baton Rouge, LA at the I-10 West/ I-12 West 

junction to College Drive.  

The project includes the design and construction of a new three lane I-10 West bridge, roadway design of a 

new two lane I-12 West, bridge rehabilitation of the bridge from I-12 West exit to I-10 East, connecting 

ramps and associated roadways, as well as rehabilitation of the Essen Lane bridge in advance of the 

project.  

H&H served as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design Quality 

Control and Construction Quality Control activities for the project. H&H’s responsibilities included the 

development and implementation of a Comprehensive Quality Management Plan to ensure the design and 

construction conforms to all specified requirements.  

H&H also developed, maintained, and updated the Contractor Quality Management Plan and provided all 

necessary qualified inspectors, material sampling and testing acceptance, and Independent Testing Labs to 

ensure that the contractors’ work and off-site fabrication facilities meet project specifications. H&H managed 

all document control to include daily diaries, collection of material certifications, NCRs, and weekly and 

monthly project reports.  

 

 

Key Personnel:  Bobby Naghavi, PE; Fred Wetekamm, 

PE; Linh Kim, PE; Dalton Hunt, EI; Lance Resendez, PE; 

Courtney Mai, EI; James Burkes, Dwayne Lewis 

 

 

 

 

 

  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• TRAFFIC MANAGEMENT PLAN 

• LADOTD SOFTWARE USED – HEADLIGHT AND 

SITEMANAGER 

• PERFORMED QUALITY CONTROL/QUALITY 

ASSURANCE PER LADOTD SPECIFICATIONS 

• RAMP CONSTRUCTION 

mailto:Catherine.mastin@la.gov
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17. Firm Experience: 
 

Firm name GOTECH, Inc. Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name I-10 & I-12 College Dr. Flyover Ramp Design-Build Project Firm responsibility (prime or sub?) Sub 

Project number H.013897; H013897 Owner’s name Louisiana Department of Transportation & Development 

Project location East Baton Rouge Parish, LA Owner’s Project Manager Mark Chenevert 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70804 / 225-379-1591 / mark.chenevert@la.gov 

Services commenced by this firm (mm/yy) 03/22 Total consultant contract cost ($1,000’s) N/A 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $500 

 
The I-10 and I-12 College Dr. interchange needed a revised traffic flow format. Traffic traveling westbound on I-10 
from New Orleans had a difficult time navigating across multiple I-12 lanes to exit at College Drive. Accordingly, the 
College Drive flyover ramp was designed to take the I-10 exiting traffic over the I-12 travelers, avoiding conflicting 
flows.   
 
GOTECH served as a subconsultant to Hardesty & Hanover for the new ramp construction for DOTD. GOTECH 
provided on-site construction inspectors to monitor the construction on a daily basis. GOTECH inspectors-
maintained activity records that documented work crews, construction equipment, schedule milestones, daily 
progress, materials on-site, accessibility issues, and safety aspects of the project.   
 
Material sample collection was coordinated by GOTECH inspectors. All aspects of quality assurance and quality 
control were addressed by the GOTECH resident inspectors.   
 
Critical path events in the schedule were analyzed and reviewed consistently to ensure that the construction 
schedule was met and delays were minimized.   

 

 

 

 

 

 

 

Key Personnel:   

Nathan Millard & Kenneth Prescott  

 

 

 

 

 

  

SCOPE OF WORK RELEVANT 

TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• RAMP CONSTRUCTION 

mailto:mark.chenevert@la.gov


Page 53 of 78 

  

17. Firm Experience: 
 

Firm name GOTECH, Inc. Past Performance Evaluation Discipline(s)*  CE&I/OV  

Project name LA 1:  Leeville to Golden Meadow, Phase 2 (CE&I), Route LA 1 Firm responsibility (prime or sub?) Sub 

Project number 4400021680; SPN:  H.008145.6 Owner’s name Louisiana Department of Transportation and Development 

Project location Lafourche Parish Owner’s Project Manager Mark Chenevert 

Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 

Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) N/A 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $830 
 

LA1: Leeville to Golden Meadow, Phase 2 is for the construction of lanes of travel both northbound and southbound 

from station 503+00 to 961+18.  This is for 8.68 miles of roadway and includes clearing and grubbing, grading, 

drainage structures, milling asphalt concrete, class ii base course, asphalt concrete pavement, portland cement 

concrete pavement, permanent sheeting, precast concrete piles, steel piles, concrete slab span bridge, precast 

prestressed concrete girder spans bridge, drilled shaft foundations, alternate 1: 65' spans with 24" ppc piles, precast 

concrete piles(24”), precast prestressed concrete members; alternate 2a: 108' spans with 24" ppc piles, precast 

concrete piles(24”), precast prestressed concrete members; alternate 2b: 108' spans with 30" ppc piles precast 

concrete piles(30”), precast prestressed concrete members; and related work.   

GOTECH will have inspectors and document control, and a Quality Assurance/Quality Control (QA/QC) manager.  

GOTECH is required to have documented plans and processes that provide for checking and reviewing work for 

accuracy, completeness, and compliance with the scope of services in accordance with LADOTD requirements.  

GOTECH is tasked with checking and reviewing work for accuracy and correctness according to the job plans and 

specifications.  GOTECH is responsible for the professional quality, technical accuracy, completeness of 

construction and coordination of all drawings, specifications, data, reports or other services to be provided under this 

project.  GOTECH is a Subconsultant to ECM on this Lafourche Parish project.   

 
Key Personnel: Kenneth Prescott, John Poche 

 

 

 

  

SCOPE OF WORK RELEVANT TO THE 

CONTRACT: 

• LADOTD CE&I PROJECT 

• QUALITY CONTROL/QUALITY ASSURANCE 

PER LADOTD SPECIFICATIONS 
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17. Firm Experience: 
 

Firm name GOTECH, Inc. Past Performance Evaluation Discipline(s)*  CE&I/OV  

Project name Natchitoches Street Rehabilitation (CE&I) Firm responsibility (prime or sub?) Prime 

Project number 4400010081 
SPN:  H.011729 (CE&I) 

Owner’s name Louisiana Department of Transportation and Development 

Project location Ouachita Parish Owner’s Project Manager Mark Chenevert 

Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 

Services commenced by this firm (mm/yy) 05/17 Total consultant contract cost ($1,000’s) $75 

Services completed by this firm    (mm/yy)  05/18 Cost of consultant services provided by this firm ($1,000’s) $64 
 

 

GOTECH Inc. Performed Construction Engineering and Inspection services for the 
Natchitoches Street Rehabilitation Project in West Monroe Louisiana.  

This Project included pavement patching, superpave asphaltic concrete. This work 
also included cold planning, asphaltic paving, cleaning and resealing existing joints, 
striping.  

 
This one-mile stretch of road is in the middle of West Monroe Industrial corridor and 
was given a maximum of 60 calendar days to complete. GOTECH and its staff was 
proactive in working with the Contractor and the Mayor’s office in completing this 
project ahead of schedule and within the budget restraints. 
 

 
Key Personnel: Terry Cormier 

 

 

 

 

 

 

 

  

SCOPE OF WORK RELEVANT TO THE 

CONTRACT: 

• LADOTD CE&I PROJECT 

• ROAD CONSTRUCTION PROJECT 
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17. Firm Experience: 
 

Firm name  Terracon Consultants, Inc. Past Performance Evaluation Discipline(s)* Other (Materials Testing)  

Project name Loyola Interchange Design Build Firm responsibility (prime or sub?) Sub 

Project number S.P. No. H.011670 Owner’s name Louisiana Department of Transportation and Development 

Project location Kenner, LA Owner’s Project Manager Mark Chenevert 

Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 

Services commenced by this firm (mm/yy) 03/20 Total consultant contract cost ($1,000’s) $577 

Services completed by this firm    (mm/yy)  04/25 Cost of consultant services provided by this firm ($1,000’s) $577 
 

Terracon provided concrete aggregate gradation and compressive strength results on concrete and ‘mass concrete’ placement operations for this $125.6M roadway 
project the improvement of the I-10/Loyola Interchange to increase the operational conditions and increase the capacity of the interchange to accommodate future traffic demand 
in the area.  

Terracon’s Project Field Services: 

▪ Concrete Inspection 
▪ Asphalt Observation 
▪ Field Density Testing  
▪ Pavement Coring Operations 
▪ Concrete Pre-pour Inspection 
▪ Earthwork Observation 
▪ Concrete Maturity Testing (Installation & Readings) 

 

Terracon’s Laboratory Services: 

▪ Particle Size Analysis – Small Aggregate 
▪ Particle Size Analysis – Large Aggregate 
▪ #200 Wash 
▪ Concrete Cylinder Compressive Strength 
▪ Standard Proctor 
▪ Modified Proctor 
▪ Asphalt Bulk Specific Gravity 
▪ Concrete Core Compressive Strength 

 

 
                                                             Key Personnel: Lynne Roussel, PE; Sarah Nadelson, PE 

 

  

SCOPE OF WORK RELEVANT TO THE 

CONTRACT: 

• LADOTD ROADWAY PROJECT 

• MATERIAL SAMPLING & TESTING 
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17. Firm Experience: 
 

Firm name  Terracon Consultants, Inc. Past Performance Evaluation Discipline(s)* Other (Materials Testing)  

Project name Ridgewood/Stroelitz Firm responsibility (prime or sub?) Sub 

Project number S.P. No. H.012012.6 Owner’s name Jefferson Parish / LADOTD 

Project location Metairie, LA Owner’s Project Manager Matt Zeringue 

Owner’s address, phone, email 1221 Elmwood Park Blvd. Ste. 906, Jefferson, LA 70123, 504.736.6500, Matthew.Zeringue@jeffparish.gov 

Services commenced by this firm (mm/yy) 05/25 Total consultant contract cost ($1,000’s) $75 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $42 
 

Terracon Consultants has been selected to be the materials Testing Lab for Ridgewood/Stroelitz (Airline to Loumor) project. 

The project consists of concrete pavement reconstruction for multiple residential roadways in Metairie, Louisiana. Terracon is providing field density testing  
of roadway base and concrete field testing for the roadway, curbs, and driveways.  
 

Terracon’s Project Field Services: 
▪ Concrete Inspection 
▪ Field Density Testing  
▪ Vibration Monitoring 

 

Terracon’s Laboratory Services: 
▪ Concrete Cylinder Compressive Strength 

 
 

 

 
 
 
 
 
 
 
 

 

Key Personnel: Sarah Nadelson, PE; Jay Rafferty 

 

 

  

SCOPE OF WORK RELEVANT TO THE 

CONTRACT: 

• LADOTD CE&I PROJECT 

• ROADWAY PROJECT 

• MATERIAL SAMPLING & TESTING 
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17. Firm Experience: 
 

Firm name  Terracon Consultants, Inc. Past Performance Evaluation Discipline(s)* Other (Materials Testing)  

Project name Vintage Dr MU Path:  Power - Wilson Firm responsibility (prime or sub?) Sub 

Project number S.P. No. H.013813 Owner’s name Jefferson Parish / LADOTD 

Project location Metairie, LA Owner’s Project Manager Matt Zeringue 

Owner’s address, phone, email 1221 Elmwood Park Blvd. Ste. 906, Jefferson, LA 70123, 504.736.6500, Matthew.Zeringue@jeffparish.gov 

Services commenced by this firm (mm/yy) 09/23 Total consultant contract cost ($1,000’s) $25 

Services completed by this firm    (mm/yy)  03/24 Cost of consultant services provided by this firm ($1,000’s) $25 
 

Terracon Consultants was selected to be the materials Testing Lab for Vintage Dr. MU Path (Power Blvd. - Wilson Dr.).  

The project consisted of the construction of a 10’ wide concrete pedestrian/bike path along Vintage Canal. Terracon provided laboratory testing of fill materials,  

field density testing, observation and field testing of concrete placements, and concrete compressive strength testing.  

 

Terracon’s Project Field Services: 

▪ Concrete Inspection 
▪ Field Density Testing  

 

Terracon’s Laboratory Services: 

▪ Particle Size Analysis – Small Aggregate 
▪ Particle Size Analysis – Large Aggregate 
▪ Atterberg Limits 
▪ #200 Wash 
▪ USCS Soil Classification 
▪ Standard Proctor 
▪ Concrete Core Compressive Strength 

 
 
 

 
 

 

 

 

Key Personnel: Sarah Nadelson, PE 

 

  

SCOPE OF WORK RELEVANT TO THE 

CONTRACT: 

• LADOTD CE&I PROJECT 

• ROADWAY PROJECT 

• MATERIAL SAMPLING & TESTING 
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18. Approach and Methodology: 

Project Understanding 
The H&H Team will perform construction contract administration, construction 
engineering and inspection (CE&I) services, and document control for the 
Transportation Alternatives Program for Districts 02, 61, and 62 construction 
projects for each individual Task Order (TO) issued. These services will be 
performed in accordance with LADOTD’s Construction Contract Administration 
Manual and the LA Standard Specifications for Roads and Bridges. LADOTD will 
assign a Project Engineer from one of its District Offices to serve as a 
Construction Coordinator for the LADOTD during project construction.  
 

Project Team and Key Staff  
The H&H CE&I Team 
includes GOTECH, Inc. and 
Terracon Consultants, Inc. 
GOTECH will provide road 
construction engineering and 
inspection services.  
Terracon will serve as an 
independent Testing 
Laboratory, per 23 CFR 
637.209, in the event the DOTD Testing Laboratory is not available.  We have a 
successful history of collaboration on many previous CE&I projects for DOTD 
on previous projects. 
 

To achieve the desired results, our team will provide a well-coordinated, 
collaborative effort focused on using the available tools and techniques of our 
proven and time-tested approach to providing CE&I services.  H&H has 
performed CE&I services for numerous types of fixed bridges, movable bridges, 
roadway construction, and pedestrian improvement projects.  
 

Babak “Bobby” Naghavi, PE, PH, PhD will be the Project Manager providing 
project/contract management for the contract.  Erik Diaz, PE, will fill the role of 
the Quality Control Manager (QCM) for the project.  Fred Wetekamm, PE will 
serve as our Project Engineer for this project and will be available at all times. 
Fred has extensive experience with similar DOTD CE&I projects and will work 
directly with the DOTD District assigned Construction Coordinator during project 
construction.  Fred will be supported by our specialized CE&I staff of qualified 
Civil, Structural, Construction Engineers (Resident Engineers and Assistant 
Resident Engineers), our in-house CPM scheduler, and 8 experienced DOTD 
Lead and Certified Inspectors assigned to this project. This would allow for 
adequate staffing with up to three task orders being performed concurrently at 
any given time per contract. 

 

Specific Software and/or Equipment Desired 
On LADOTD projects, our staff has used and are experienced and agile with 
electronic devices.  This includes the ability to  utilize Headlight, Headlight 
Materials, SiteManager, SiteManager Material, LAPAVE software required by 
LADOTD, tablets with mobile data and HeadLight software (Field book and 
Material), and wireless remote access. 
 

Key Issues of Pedestrian and Roadway Construction Projects  
We have organized the key issues into two broad categories: 
(1) Key Operational/Management Issues and (2) Key Technical Issues 
 

Key Operational/Management Issues  
Our team places a high priority on construction safety, and we are proud of our 
record – one of the best in the industry. We have never had a fatality or 
serious incident on any of our CE&I projects. The team is committed to public 
safety, and the safety and health of our staff and the construction staff. We have 
extensive and specialized road, bridge, and pedestrian construction project 
experience and an understanding of the relevant safety and health issues of 
such construction projects. The approach to our work activities will include staff 
training for working adjacent to railroads, working adjacent to urban traffic, 
pedestrian usage, and fall protection.  
The H&H CE&I Team meets all DOTD’s work zone requirements. All field 
personnel assigned to the project have successfully completed the Traffic 
Control Supervisor and/or Traffic Control Technician and Flagger training.  
 

The H&H CE&I Team will perform and provide the following tasks: 

• Act as Project Engineer for the project and coordinate with the DOTD District 
and Headquarters personnel, Contractor, utility companies, railroad, and 
other parties to schedule and conduct the pre-construction meeting. The 
preconstruction meeting will include initial coordination of submittals, RFIs, 
project schedule, staffing, and project safety concerns. 

 

• Hold weekly progress meetings to update the contractors’ work progress, 
inspection results of construction activities, address RFIs, submittals, 
scheduling of future work, review of public comments, and safety items, as 
well as any other project concerns. 

• Coordinate the weekly project progress meetings with DOTD and produce 
meeting minutes and distribute amongst each of the attendees within five 
days of the meeting. 

• Provide necessary personnel, equipment, and materials needed to inspect 

1 – Safety (Employee and Contractor) 
2 – Safety and Protection of Pedestrians  
3 – Maintenance of Traffic 
4 – Schedule, Staging and Long-Lead Items 
5 – Coordination with LADOTD 
6 – Public Information Outreach 
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Contractor’s construction operations (daily) to ensure that the work performed  
 
is in accordance with the specified plans and specifications. 

 

• Maintain construction field records including daily entries in the project diary 
to indicate the inspection personnel present on the job site, Contractor’s 
personnel and equipment being utilized on the project, work being performed 
and accepted, acceptability of traffic control, and charging of contract time 
through utilizing DOTD software (HeadLight, SM). 

 

• Inspect the Contractor’s construction operations (daily) to ensure that work is 
performed in accordance with the specified plans and specifications and 
using approved materials. 

 

• Develop the project Sampling Plan if required. 
 

• Keep clear and concise records of the contractual operations, prepare 
monthly pay estimates, and make weekly progress reports consisting of 
percent complete and time elapsed, approved change order amounts, and 
number of change orders to DOTD.  

 

• Coordinate with DOTD, Parish Engineers/Representatives,  relevant utility 
agency representatives, and railroads if applicable. 

 

• Provide necessary personnel and equipment, and coordinate the activities of 
the selected testing laboratory, to perform the required field-testing for quality 
assurance in accordance with the latest DOTD Sampling and Testing Manual. 

 

• Collect and submit sampled materials to be tested by DOTD District Testing 
Laboratories, in accordance with the stipulated Materials Sampling Manual. 
Ensure samples, field test, lab test submitted, and tests results are properly 
documented in DOTD software systems (LAPAVE, SiteManager Materials, 
HeadLight, etc.). 

 

• Review and coordinate the entire final estimate package with the DOTD 
District Laboratory, including document submittals from Contractor, in 
conformance with DOTD.  

 

• Prepare final estimate packages, including Form 2059 – “Summary of Test 
Results” in conformance with DOTD requirements. 

 

• Coordinate all construction activities with the Owner, the FHWA, and an 
assigned representative of DOTD. All work standards, methods of reporting, 
and documentation of pay quantities will be in accordance with the policies 
and procedures of DOTD. All partial and final construction estimates, and 
other information must be submitted on forms approved by DOTD. 

 

• Be available for conferences, jobsite visits, and/or inspections by DOTD 
authorized representatives. 

 

• Develop and submit “As-Built” plans with the final estimate. “As-Built” plans 
will reflect all changes made from the original plans.  Changes to the plans 
are to be made in red. “As-Built” plans shall be full sized. In addition to 
submitting a copy of the “As-Built” plans with the final estimate, an additional 
copy shall be provided to the district. 

 

• Develop Project Change Orders throughout the life of the project as 
necessary and upload any change order attachments through DOTD’s 
software system. 
 

• Monitor and document construction claims and provide recommendations on 
disposition of claims. 

 

• Manage the Request for Information (RFI) process as defined on the DOTD 
website.  

 

• Perform other duties normally required by DOTD Project Engineer’s Office as 
directed by the DOTD Construction Coordinator. 

 

• Coordinate press releases with the Contractors Public Information Manager 
(PIM) who will distribute releases to the local media outlets pertaining to 
project status and any anticipated traffic pattern changes on a timely basis 
with approval of DOTD Public Information Officer. 

 

• Generate and maintain separate logs for Change Orders, RFIs, and 
submittals which details the status of each.  

 

Key Technical Issues 
Key technical components of pedestrian safety and enhancement construction 
projects that require close attention are:  

➢ Pedestrian Safety During Construction 
Pedestrian Safety and Enhancement Projects will disrupt the existing flows 
and paths of pedestrian traffic in order to make improvements.  While 
making these improvements, pedestrians are often rerouted to adjacent 
walkways during construction. Visual awareness features and devices must 
be present and maintained during construction to minimize potential liability 
for the contractor and the State. Our experience with the numerous 
pedestrian improvement projects, designed, constructed and completed, has 
provided our staff with the experience to observe site conditions that could 
be hazardous, and to mitigate the potential problems.  

➢ Traffic Control 
Maintaining traffic controls and detours to provide visual awareness for the 
traveling public, safety of the workers and the public, and minimize public 
travel delays through the construction zone. H&H will perform daily 
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inspections of devices, and review with contractor daily basis to ensure 
compliance with the project plans and MUTCD. H&H will also review with the  
contractor any changes in traffic control plans and devices prior to 
implementation on the project to ensure compliance with the project plans 
and MUTCD. 

 

➢ Project Schedule 
o H&H will provide a Task Order schedule based on the contract 

assignments.  The project schedule will vary from one Task to another, 
and each Task Order will coincide with the Contractor’s submitted project 
schedule. 
 

o The H&H CE&I Team will provide an initial and monthly review of the 
Contractor’s schedule for DOTD. It will be particularly important for early 
submittal and approval of a baseline schedule. Our Project Engineer will 
recommend that we make this a priority during the pre-construction 
period. 

 
 

o Our team will aggressively monitor the schedule during construction and 
have the contractor include a three-week “look ahead” to identify future 
work, potential conflicts, and obstacles. We will collaborate proactively 
with the contractor to develop solutions and keep critical activities on 
schedule. 

 

➢ Site Considerations 
o The contractor’s SWPPP will be reviewed and monitored throughout the 

project. Weekly recap of devices will be reviewed at the weekly progress 
meeting. 

 

 

o Utility work coordination is usually a part of the project effort that slows 

down the Contractor’s work progress. Consistent contact and 
coordination with the   appropriate utility companies to perform their work 
is critical to keeping the project on schedule. This involves a constant 
communication effort by the CE&I Project Engineer. We have an 
experienced team that understands the priority and complexity of this 
effort.  

 
 

o Monitoring the impacts and effects on the public will be part of the CE&I 
obligations to minimize effects of restricted pedestrian use and vehicular 
traffic flow at the project site. 
 

 

o Installation of intersection curb ramps requires knowledge of ramp details 
and requirements to ensure ADA compliance. We have in-depth 
experience of these requirements with over 10,000 ramp installations. 

➢ ADA Ramp Construction Considerations 
o Layout of project work - Determination of the location and types of curb 

ramps is critical to initial project scheduling of work, and the usability 
after final construction.  Location and type of ramps required field 
knowledge of pedestrian habits, conditioning, and accessibility.  Our 
experience in installation of pedestrian and bicyclist features ensures 
proper facilities will be constructed for full utilization by the pedestrian 
and bicyclist.  
 

o Formwork Work (Geometrical Verification Checks)– Verification of the 
geometrical checks will be critical. The H&H CE&I Team will establish, 
and witness hold points to review critical work prior to acceptance. The 
contractors’ field staff along with experienced H&H inspection staff will 
check to ensure lines, grades, slopes, widths and tolerances required for 
the installation of walkways and curb ramps meet the project plans, and 
specifications prior to placing any concrete. H&H will also verify 
thickness measurements of the pavement prior to placement. 
 

o Reinforcing Steel – We will provide inspection for correct steel callouts, 
certify that it is American made, and that dimensions meet the tolerances 
on the plans or in LSSRB Section 805. 
 

o Concrete Pouring/Placement  
Our inspectors will review all concrete placement plans; meetings will be 
held with the Contactor prior to placements so that the Contractor and 
CE&I staff are on the path to meet the specifications. Some of the Hold 
Point Checks to be performed prior to concrete placement are formwork, 
reinforcing steel callouts and dimensions, equipment used by the 
contractor, and the approved mix design. 

H&H provided pedestrian and bridge traffic gates CE&I Services for 

Company Canal in Bourg, LA for LADOTD 
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o Quality Assurance – We will provide inspection at the hold points during 
the installation of forms, prior to concrete placement and during concrete 
placement to ensure all lines, grades, and slopes meet or exceed the level 
of tolerances allowed.  

➢ Road Construction Considerations 
Specifications require that the contractor submit their work plans for earthwork, 
drainage work, roadway base work, asphalt or concrete paving work, or 
structural work.  
 

Inspectors will review all work plans. Meetings will be held with the Contactor 
prior to installation so that the Contractor and CE&I staff are on the plan to meet 
the specifications. Hold point checks will be developed and communicated prior 
to performing earthwork, drainage work, roadway base work, asphalt or concrete 
paving work, or structural work. All formwork, reinforcing steel callouts and 
dimensions, equipment used by the Contractor, and the approved mix design will 
be reviewed and inspected. Roadway construction items of importance are: 
 

o Base Materials, Treated Subgrade Layer and Cement Treated Base (CTB) – 
H&H will review the approved installation plan and provide inspection so that 
the field dimensions meet the plan dimensions. Additionally, H&H will ensure 
that the Contractors’ equipment is functioning properly and CTB materials are 
approved. H&H will verify thickness measurements of the subgrade and base, 
volume measurements of cement placed, and ensure that compaction efforts, 
pulverization, and that the required density is achieved and meets the 
specifications. 
 

o Drainage Work – H&H will review the approved installation plan and provide 
inspection so that the required drainage structures and materials meet the 
requirements of the plans and specifications. 

 

o PCC Pavement/ PCC Pavement Rehab – H&H will review the approved 

paving plan, provide inspection to verify that the field dimensions meet the plan 
dimensions, ensure that the Contractors’ equipment is functioning properly, 
and a dry-run of the paving equipment is performed. H&H will verify thickness 
measurements of the pavement prior to placement and the Contractors’ efforts 
meets the specifications.  

 

o Asphalt Pavement/ Asphalt Pavement Rehab or Overlay – H&H will review the 
approved paving plan and provide inspection to verify field dimensions meet 
the plan dimensions. Additionally, H&H will inspect the Contractor’s equipment 
to ensure that it is functioning properly. H&H will verify pavement thickness 
measurements, and that the Contractors’ effort meets the specifications. 
 

➢ Final Acceptance of Construction 
Early in the project layout approval process, emphasis will be placed on Project 
Acceptance. The Contractor, the H&H CE&I Team, and the Engineer of Record 
will work closely to identify any upcoming issues and provide early resolution. As-
built construction documents will be maintained throughout the project and will be 
included with final acceptance along with RFI responses, plan changes, and 
update quantities. Close out documents will be submitted in accordance with 
DOTD standard checklists and in accordance with DOTD’s Contract 
Administration Manual.  
 

➢ Quality Assurance/Quality Control 
A Quality Assurance/Quality Control (QA/QC) Plan will be developed for the 

project to provide a mechanism by which all deliverables will be subject to a 

systematic and consistent review including review of all sub-consultant work and 

deliverables. This QA/QC Plan will adhere to established DOTD policies, 

procedures, standards, and guidelines in the preparation and review of all 

deliverables submitted to the DOTD PM within 10 business days of the award 

notification.

H&H designed sidewalk improvements to conform to 

ADA Guidelines for LADOTD on LA 433 in Slidell, LA.  

H&H is providing CE&I Services including bridge lighting and traffic 

signal systems for the Causeway Bridge in New Orleans, LA 
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19. Workload: 
  

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 

TABLE 

 

Discipline(s) * Contract Number and 

State Project Number 
Project Name  

Remaining 

Unpaid 

Balance** 

 

Hardesty & Hanover, 

LLC 

Other (Tunnel 
Inspection) 

4400028222; H.011006.5 Task 1 IDIQ Contract for Tunnel Inspection Services $480,148 

Bridge 4400023511; H.009730.5 Task 2 
Bridge Inspection of Complex Structures  
LADOTD Movable Bridge Inspection Manual 

$462,208 

Bridge 4400023511; H.009730.5 Task 4 Bridge Inspection of Complex Structures - SNBI Data Collection $973 

CE&I/OV 4400017430; H.001498.6 LA 24 and LA 316: Company Canal Bridge, Terrebonne Parish $191,608 

Bridge 4400023909; H.002244.5 Task 2 
IDIQ Contract for Movable Bridge Preservation  
Boudreaux Canal (Mechanical) 

$92,715 

Bridge 4400023909; H.015963.5 Task 4 
IDIQ Contract for Movable Bridge Preservation  
Boudreaux Canal (Structural) 

$5,841 

Bridge 4400023909; H.015963.6 Task 5 
IDIQ Contract for Movable Bridge Preservation  
Red Rvr MB Ped Gates (Jackson St) 

$94,501 

Bridge 4400023909; H.002798.6 Task 6 
IDIQ Contract for Movable Bridge Preservation  
Bayou Teche Bridge (Oaklawn) Arc-Flash 

$36,000 

CE&I/OV 4400024021; H.015028.6 LA 302: Bayou Barataria MB Replacement Route: LA 302  $4,051,923 

CE&I/OV 4400024022; H.002264.6 
LA 302: Bayou Barataria MB Replacement Route: LA 302, LA 47, 
and LA 3257 

$950,502 

Bridge 
4400021516; H.011962; H.012063; 
H.013818; H.011986; H.012734 

Contract 4 for Movable Bridges (5) – Original Contract plus 
Supplemental Agreement No. 1 

$2,363,072 

Bridge 4400021516; H.013818 
Contract 4 for Movable Bridges (5) – Supplemental Agreement 
No. 2 

$2,179,684 

Bridge 4400026585; H.006226.5 Point-a-la-Hatche Ferry Landing Replacement $2,065,634 

 
GOTECH, Inc. 

 

CE&I/OV 4400024438; SPN: H.010673 
Control Section No. 283-09 

US90Z: Harvey Canal Tunnel Rehab Route US 90-Z Federal Aid 
Project (Jefferson Parish) 

$7,467 

CE&I/OV; Survey 4400021680; SPN: H.008145.6 LA 1:  Leeville to Golden Meadow (Lafourche Parish) $142,183 

CE&I/OV; Survey 4400023897; H.011965.6 LA 47:  IWGO Bridge Rehab Orleans Parish $255,000 

CE&I/OV; Survey 4400027349; H.003931.6 Calcasieu River Bridge – Hm & Field $14,980 

CE&I/OV 4400026468 Lafayette Traffic Signals $69,263 
 

CE&I/OV 4400025536; H.014993.6 Lemon Rd Bridge over Drainage Bayou $64,935 
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CE&I/OV 4400030226 LA 1: Port Allen Canal Bridge Replacement Phase 2 $66,775 

CE&I/OV H.012057 Lake Villar Canal $37,342 

CE&I/OV A/E Project No. 25-1130-0049 LA 30: EBR PL to LA 74 Patch, Mill & Overlay $17,321 

CE&I/OV H.015547 Alphonse Forbes Rd Bridge Concrete Inspection $5,561 

 
Terracon Consultants, 

Inc. 

Geotech 400005673 | H.011235 I-49 at Verot School Road $8,110 

Geotech 4400025027 | H.015442 –  

015449 

IIJA Off System Bridge Program  $11,400 

Geotech 4400025026 | H.015338 IIJA Off System Bridge Program  $66,600 

Geotech 4400025024 | H.015336, .015520,  
.015529 

IIJA Off System Bridge Program  $9,234 

Geotech 4400025023 | H.015505-
0.015517, .015335  

IIJA Off System Bridge Program  $39,000  

Geotech 4400006191 | H.005967 Nelson Road Extension and Bridge  $175,495 

Geotech 4400019014 | H.012048.5  Caster Creek and Relief Bridges  $28,158  

Geotech 4400019014 | H.012537.5  LA 154, LA157 – Red Chute BYU & Flat RVR BRS  $17,051 

Geotech 4400019014 | H.014984 Libuse Cutoff Road over Flagon Bayou  $19,878 

Geotech 4400024651 | H.014988  Carey Road over Blackwater Bayou  $49,946 

Geotech 4400024651 | H.014990  S. Tiger Bend Road & E. Achord Road Bridge  $20,034 

Geotech 4400024651 | H.000284  US 90 Pearl River Bridges  $971,478 

Geotech 4400024651 | H.012059  LA19- Bridges near Zachary  $303,640 
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20. Certifications/Licenses: 
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Subconsultants’ Certifications 
 

GOTECH Inc. 
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Terracon Consultants, Inc. 
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Secretary of State Documents 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 74 of 78 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 75 of 78 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



Page 76 of 78 

  

21. QA/QC Plan: 

 
QA/QC Plan will be submitted within 10 business days of the award notification. 
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22. Sub-consultant information:  
 

Firm Name  

(Name must match exactly as registered 

with Louisiana’s Secretary of State 

(SOS): including punctuation, include 

screenshot(s) from SOS at the end of 

Section 20) 

Address Point of Contact and email address Phone Number 

GOTECH, Inc. 8383 Bluebonnet Boulevard 
Baton Rouge, LA  70810 

Rhaoul A. Guillaume, Sr., P.E., F.ASCE 
rhaoul@gotech-inc.com 

(225) 766-5358 

Terracon Consultants, Inc. 
2822 O’Neal Lane, Building B 
Baton Rouge, LA 70816 

Robert Billiot, Jr. 
robert.billiot@terracon.com 

504-777-2523 
504-621-8241 (mobile) 
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23. Location: 
 

No evaluation criteria required for this advertisement. 



3850 N. Causeway Blvd, Suite 1625
Metairie, LA 70002

T: 504.962.9212
la@hardestyhanover.com




