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DOTD FORM: 24-102

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/
or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement

2. Contract Number(s) as shown in the advertisement

3. State Project Number(s), if shown in the advertisement

4. Prime consultant name (name must match exactly as registered with the
Louisiana Secretary of State (SOS) where such registration is required by law;
including punctuation; include screenshot from SOS at the end of Section 20)

5. Prime consultant license number (as registered with the Louisiana
Professional Engineering and Land Surveying Board (LAPELS) if registration is
required under Louisiana law)

6. Prime consultant mailing address

7. Prime consultant physical address (existing or to be established, if location is
used as an evaluation criteria)

8. Name, title, phone number, and email address of prime consultant’s contract

point of contact

9. Name, title, phone number, and email address of the official with signing
authority for this proposal

IDIQ CONTRACTS FOR CONSTRUCTION ENGINEERING AND
INSPECTION FOR TRANSPORTATION ALTERNATIVES PROGRAM
(TAP) PROJECTS (CE&I) STATEWIDE WITH MAJORITY OF WORK IN
DISTRICTS 02, 61 & 62

CONTRACT NOS. 4400034439 AND 4400034440

Thompson Engineering, Inc.,
of Louisiana

thompson

ENGINEERING

— formerly MEYER ENGINEERS + ARCHITECTS —

EF.0003125
DUNS #034041848

P.O. Box 763
Metairie, LA 70001

4937 Hearst Street, Suite 1B
Metairie, LA 70001

Nicole Dunn, PE — Project Engineer
Phone: 225.505.7664
Email: ndunn@thompsonengineering.com

Donovan P. Duffy, PE — Senior Vice President
Phone: 504.885.9892
Email: dduffy@thompsonengineering.com

thompson

ENGINEERING
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10. This is to certify that all information contained herein is accurate and true,
and that the team presently has sufficient staff to perform these services within

the designated time frame. By submitting this proposal, proposer certifies that
it is not engaged in a boycott of Israel and it will, for the duration of its contract
obligations, refrain from a boycott of Israel. Proposer also certifies and agrees
that the following information is correct: In preparing its response, the proposer EEGQEIIE abové shall be'the sa e%rson listed in Section 9:
has considered all proposals submitted from qualified, potential subcontractors

and suppliers, and has not, in the solicitation, selection, or commercial Donovan P. Duffy — Senior Vice President

treatment of any subcontractor or supplier, refused to transact or terminated Date: March 12, 2026

business activities, or taken other actions intended to limit commercial

relations, with a person or entity that is engaging in commercial transactions

in Israel or Israeli-controlled territories, with the specific intent to accomplish a

boycott or divestment of Israel. The proposer also has not retaliated against any

person or other entity for reporting such refusal, termination, or commercially

limiting actions. DOTD reserves the right to reject the response of the bidder

or proposer if this certification is subsequently determined to be false, and to

terminate any contract awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session,
proposer further certifies that it does not have a practice, policy, guidance,
or directive that discriminates against a firearm entity or firearm trade
association based solely on the entity’s or association’s status as a firearm
entity or firearm trade association. In addition, proposer certifies it will not
discriminate against a firearm entity or firearm trade association during the
term of the contract based solely on the entity’s or association’s status as a
firearm entity or firearm trade association.

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this Firm(s): Firm(s)’ %:
advertisement, indicate which firm(s) will be used to meet the DBE goal and N/A N/A
each firm(s)’ percentage.

thompson
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12. Discipline Table:

% of Overall FRIME: Firm B: Each Discipline

Discipli THOMPSON
iscipline(s) P ENG?NEE;?NG G.E.C., Inc. must total to 100%

CE&l/OV 100% 85% 15% 100%

Identify the percentage of work for the_overall contract to be performed by the prime consultant and each sub-consultant.

85% 15%

thompson
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13. Team Size:

Number of personnel Total number of personnel
Firm name DOTD Job Classification committed to this available in this DOTD Job
contract * Classification (if needed)
Accountant 13
Administrative 36
Clerical 36
Engineer 80

.t h O m p S O n Engineer Intern 0 2

ENGINEERING

Inspector 3 210

— formerly MEYER ENGINEERS + ARCHITECTS— Inspector — Certified 4 31
THOMPSON ENGINEERING, INC., OF inspector -~ Lead ' 2
LOUISIANA Planner 0 3

Principal 1 15

Supervisor — Engineer 1 16

Surveyor 0 18

Technician 2 78

Principal
L, = 5

u =‘ ITS Technician — Lead 1 1

Inspector — Certified 1 2

G.E.C,, Inc.

Inspector — Lead 1 3

thompson
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14. Organizational Chart:

[ Je,
71\2

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

.~ staffCertificationkey PRINCIPAL-IN-CHARGE

O Structural Concrete Donovan Duffy, PE, Civil Engineer

¢ Embankment & Base Course

o PCCPaving PROJECT ENGINEER/CIVIL ENGINEER QUALITY CONTROL MANAGER
®  Asphalt Concrete Paving A Nicole Dunn, PE A David H. Dupre, PE

Y  AMPP NACE Coating Inspector

A Work Zone Traffic Control Flagger/Tech/Supervisor

DOTD CERTIFIED LEAD INSPECTOR

o 0 o e A Justin Bosarge

THOMPSON ENGINEERING THOMPSON ENGINEERING GEC
A Alec Simonson, PE (Civil Engineer) o ¢ o e A Byron Mackey (Inspector) A Brian Buckel, PE (Civil Engineer)

A Tyler Gettys, PE (Civil Engineer) o0 o e A James “Harry” Cole (Inspector) A Jimmy Wheeler (Electrical/ITS Inspector)
A Hunter Stewart (Office Manager) o0 o e A Kyle Van Hoven (Inspector)

O A e Sterling Hebert, Il (Inspector)

GEC
O A Jeffrey Gooding (Inspector)
O A Daniel Mayeux (Inspector)

thompson
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15. Minimum Personnel Requirements:

Personnel being used to meet the

MPR No. MPR Type of license and discipline

Do not insert
wording
from ad

State of License /

(Individual(s) may not satisfy more than Firm employed by meeting MPR/ certification & ) certification
o . license .
one MPR unless specifically allowed by number (Ex: PE # - Civil) expiration date

Attachment B of the advertisement)

_ Donovan P. Duffy, PE Thompson Engineering, Inc. Professional Civil Engineer/41844 03/31/2026

Professional Civil Engineer/45838 03/31/2026
Alec Simonson, PE Thompson Engineering, Inc. Traffic Control Supervisor 10/18/2027
Flagger 10/30/2027

Professional Civil Engineer/21816 09/30/2027
5 Brian Buckel, PE G.E.C., Inc. Traffic Control Supervisor LA 01/10/2029
Flagger 08/01/2028

thompson
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16. Staff Experience:

Firm employed by: THOMPSON ENGINEERING, INC.

DONOVAN DUFFY, PE Years of relevant experience with this employer

Senior Vice President Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2013 / Civil Engineering
Active registration number / state / expiration date PE #41844 / LA / 03-31-2026

Year registered [piokvj Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Project Principal / Meets MPR No. 1

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Donovan P. Duffy, PE, is the Senior Vice President and Principal-In-Charge for Thompson Engineering, Inc. West Unit and is a registered professional engineer in the State of Louisiana. He has
over twelve years of experience in Civil and Structural Engineering and Construction Management. He has extensive experience leading design and construction administration operations
within a diverse range of industries and government entities. He specializes in structural engineering including analysis of existing structures and foundations, as well as design of concrete
foundations, concrete structures, and steel framing for new buildings and structures. He is also involved in many fields of civil engineering design including roads, drainage, sanitary sewer:
collection, lift stations, force mains and treatment systems, water treatment and distribution networks, environmental, and recreation. His experience in construction administration includes
coordination with contractors and clients; organization, oversight, and record-keeping of pre-construction and construction progress meetings; shop drawing review; evaluation of change
orders and pay requests; and various other construction coordination responsibilities. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”,
“Bridge Manual”, AASHTO’s “Green Book”, the “Louisiana Standard Specifications for Roads and Bridges”, “American Concrete Institute Standards”, and the “AISC Manual of Steel Construction”.

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH

Project Principal for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with
combination curb and gutter, and new drainage. Construction Cost: $2.4M (EST)

STATE PROJECT NO. H.014048: S. TANGIPAHOA ROADS — PAVEMENT REHAB, TANGIPAHOA PARISH
05/22 — Present | Project Principal for the Construction Engineering and Inspection Services for the South Tangipahoa roads rehabilitation which includes milling, overlay, and striping
along with combination curb and gutter, and incidental drainage. Construction Cost: $3.5M (EST)

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH

Project Principal for the Construction Engineering and Inspection Services for an 8-mile, 10-foot-wide asphalt multi-use path with signage, striping, signals, and two
pedestrian bridges. The project involved coordination with DOTD District 02, utilization of Site Manager and HeadLight for documentation, and ensuring adherence to
federal grant requirements for bicycle and pedestrian infrastructure.

STATE PROJECT NO. H.011845: ST. JOHN WESTBANK — MISSISSIPPI RIVER MULTI-USE TRAIL PHASE IV, ST. JOHN THE BAPTIST PARISH

Project Principal for the Construction Engineering and Inspection Services for a 10-foot-wide asphalt multi-use trail over 13 miles along the Mississippi River levee,
including drainage, ADA ramps, pedestrian crossings, signage, and striping. The project included managing permitting with USACE and Levee District, and ensuring
compliance with DOTD TAP requirements, including closeout submittals and record drawings.

STATE PROJECT NO. H.011835.6: LA-25 WASHINGTON PARISH SIDEWALKS SEGMENT B & C, WASHINGTON PARISH

Project Principal for the Construction Engineering and Inspection Services for 4,000 LF of 6-foot-wide decorative concrete sidewalks, ADA ramps, curbs, drainage, and
striping under the Transportation Alternatives Program. The project provides connectivity between neighborhoods and commercial areas, and included coordination
with DOTD and Washington Parish, and managing field records and pay estimates in Site Manager.

STATE PROJECT NO..H.012783.6: WB VETERANS: SEVERN AVENUE — CLEARVIEW PARKWAY, JEFFERSON PARISH

Project Principal for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures.
Construction Cost: $2.8M

05/23 — Present

11/22 - 04/24

09/19 - 03/21

02/20 -10/22

03/19-11/19

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 1984 / Civil Engineering
Active registration number / state / expiration date PE #23422 / LA/ 03-31-2028

ACETRGT{SCITO 1989 Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Quality Control Manager / Meets MPR No. 2

Experience dates

(mm/yy—-mm/yy)

David H. Dupre is a Principal and a Professional Civil Engineer, registered in the State of Louisiana. He will provide construction administration support. He is involved with all aspects of
administering engineering projects which include client contact, cost estimates, design, quality control, construction administration, preparation of reports, plans and specifications. He
participates in most facets of Civil Engineering design including roads, bridges, drainage, sanitary sewer, water and structural. He was the 2020-2021 Chairman of the Board of the American
Council of Engineering Companies Louisiana (ACECL), and former New Orleans Chapter President. In 2016, he was honored in receiving the Outstanding Civil Engineer award from the New
Orleans Branch of the ASCE. He is also a member of SAME, ASCE, APWA, CMAA and LES. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”,
“Bridge Manual”, “Complete Streets Manual”, and the “Louisiana Standard Specification for Roads and Bridges”. He is certified in Local Public Agency Qualification Core Training, Construction
Engineering and Inspection (CE&I) Training, Project Planning, Feasibility & Application Workshop, Project Design and Delivery Training. He completed the Designing Streets for Pedestrian &
Bicycle Safety Workshop. He is a LADOTD certified Traffic Control Supervisor and Flagger.
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DAVID DUPRE, PE Years of relevant experience with this employer

Civil Engineer/Construction Administration \EEIE06I = EVE 8= o= gl= gl g ekt a (=T =T pa o] A/ )

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
dates should cover the years of experience specified in the applicable MPR(s).

07/12 - 09/22

STATE PROJECT NO. H.009770: ST. JOHN MISSISSIPPI RIVER TRAIL—PHASE Il AND IV, ST. JOHN THE BAPTIST PARISH

Phase Ill: Provided Construction Administration Support for the 10’ wide asphalt multi-use trail in Reserve from East 29th Street to West 10th Street. The trail which
was constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. The work also included a pedestrian crossing on River
Road, drainage, benches, signage, and striping. The construction cost was $1.3M. Phase IV: Provided Construction Administration Support for the for the 10’ wide asphalt
multi-use trial on the East Bank Mississippi River levee from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are
near the toe of the levee to avoid industry conflicts. The work also included drainage, a ramp, a pedestrian crossing, signage, and striping. The asphalt trail consisted of 4”
asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection of the levee. Construction Cost: $2.3M

11/15-12/18

STATE PROJECT NO. H-971845-1: WISNER BOULEVARD SHARED USE PATH, ORLEANS PARISH

Project Manager for the 10’ wide concrete path for bicycles and pedestrians along Wisner Boulevard. The path is on the Bayou St. John side of Wisner Boulevard and
begins at the termination of the existing bike path, north of I-610 and ends at Esplanade Avenue. The project included coordination and design striping for street crossings
of the shared use path along Bayou St. John and the implementation of future traffic signals. He coordinated with the City of New Orleans Public Works, New Orleans
Traffic Engineering, Regional Planning Commission, DOTD District 02, and New Orleans City Park Officials. Construction Cost: $410K

11/16 - 06/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. - CALLIOPE STREET), ORLEANS PARISH

Provided Construction Administration Support for the Construction Engineering and Inspection Services for St. Charles Avenue which included pavement patching,
superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete
walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: $3.6M

06/13 - 12/15

STATE PROJECT NO: H.007855: LA 431 @ LA 934 INTERSECTION IMPROVEMENTS | ASCENSION PARISH
Project Manager providing engineering and project management for this DOTD Urban Systems Project which includes intersection improvements which consist of
pavement widening, asphalt pavement and base course, asphalt mill and overlay, drainage, and adding left and right turn lanes. Construction Cost: $1.5M

03/12-11/13

STATE PROJECT NO. H.007209.6: WEST ESPLANADE/CLEARVIEW PARKWAY INTERSECTION, JEFFERSON PARISH

Project Engineer for the rehabilitation of Clearview Parkway at West Esplanade. The work included 8” thick portland cement concrete pavement restoration and a
complete replacement of the drainage lines leading to the newly constructed triple barrel box culvert (278’) and new double U-turn-lane. Also included was excavation and
embankment, asphalt concrete, grading, base course, concrete, sidewalks, lighting, signalization, water, pavement markings, guard rail systems, and utility adjustments.

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2015 / Civil Engineering
Active registration number / state / expiration date PE #44444 / LA / 09-30-2026

Year registered pleple] Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Lead Project Engineer / Meets MPR No. 4

Experience dates

(mm/yy—-mm/yy)

Page 9 of 50

NICOLE DUNN, PE

Years of relevant experience with this employer

Civil Engineer Years of relevant experience with other employer(s)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
dates should cover the years of experience specified in the applicable MPR(s).

Nicole Dunn will serve as the Lead Project Engineer and is a professional civil engineer, registered in the State of Louisiana. She has over ten years of experience, including seven years of
experience managing road construction projects as an Assistant Project Engineer and Project Engineer in the DOTD District 61 office. She is very knowledgeable of construction management
resources and is proficient in numerous construction management software programs. She is a LADOTD certified Traffic Control Supervisor and Flagger.

12/24 - Present

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGEMENT A, WASHINGTON PARISH

Project Engineer for the Construction Engineering and Inspection Services for the Washington Parish sidewalk project consisting of removal and replacement of
concrete sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through
the city of Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project
scope also includes grading, tree protection, landscaping, and adjusting existing utility services.

05/24 — Present

STATE PROJECT NO. H.013520: BARRINGER DRIVE SIDEWALKS, TANGIPAHOA PARISH

Project Engineer for the Construction Engineering and Inspection Services for the Tangipahoa Parish sidewalk project consisting of the installation of Portland cement
concrete sidewalks and related work. The project included approximately 3,000 feet of new sidewalk construction along Barringer Drive, incorporating truncated dome
systems, handicap curb ramps, pavement markings, signage, and chain link fencing. These improvements were designed to enhance pedestrian safety, provide ADA-
compliant access, and promote safer walkability in the City of Ponchatoula.

05/24 -07/24

STATE PROJECT NO. H.013813: VINTAGE DRIVE MULTI-USE PATH, POWER-WILSON

Project Engineer for the Construction Engineering and Inspection Services for the multi-use path project in Jefferson Parish, focused on improving pedestrian and cyclist
safety. The work involved construction of a Portland cement concrete shared-use path with granular base course, earthwork and grading, subsurface drainage, lighting,
and landscaping elements. This project enhanced multimodal connectivity and accessibility while supporting local safety initiatives and promoting active transportation
within the community.

7/25 - Present

STATE PROJECT NO. H.015547: ALPHONSE FORBES ROAD OVER DRAINAGE BAYOU

Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the off system bridge replacement on Alphonse Forbes Road Over Drainage Bayou.
The project is a 0.071 mile-long project in East Baton Rouge Parish consisting of clearing and grubbing, removal of concrete bridge, grading, class Il base course, lime
treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work.

4/25 - Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY

Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive
to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins,
and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root
pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

01/25 — Present

STATE PROJECT-NO. H.014334: BONNABEL-BOULEVARD (METAIRIE ROAD TO 1-10), JEFFERSON PARISH

Project Engineer for the Construction Engineering and Inspection Services for Bonnabel Boulevard. The project includes the complete resurfacing of 0.737 mile of
Bonnabel Boulevard. Additional work includes adjusting and/or replacing drainage structures, cold planning asphaltic concrete, pavement patching (asphalt and high early
strength concrete), class Il base course, handicap curb ramps, curbs, curb/gutter, joint reinforcing membrane, road reinforcing mesh, and traffic pavement markings.

thompson
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Thompson Engineering, Inc. (Nicole Dunn, PE Resume) — Continued

01/25 — Present

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH

Project Engineer for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping.
Plan sheets and summary tables identified proposed patching locations, however, the CE&| team modified patching locations to better address existing site conditions.

05/24 — Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH

Project Engineer on behalf of St. Bernard Port for the LA 46 at Weinberger Road project which realigns Weinberger Road southeast of its current location to facilitate
cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger Road’s pavement structure includes
sections of both concrete and asphalt pavement in conjunction with working with the company’s railroad crossings. The type of item related work includes clearing and
grubbing, grading, drainage structures, class Il base course, asphalt concrete overlay, Portland cement concrete pavement, and related work.

06/17-04/25

PROJECT ENGINEER/ASSISTANT PROJECT ENGINEER (LADOTD OFFICE), ASCENSION, ASSUMPTION, IBERVILLE, AND ST. JAMES PARISHES

Performed all Contract Administration on LADOTD construction projects. Preconstruction/Design: Identifed project scope with designers in the earliest phases of
project, reviewed plan sets, completed constructability reviews, and coordinated field meetings to address specific items/utility needs. Construction Engineering/
Construction Administration: Reviewed project submittals, shop drawings, and coordinated traffic control needs/press releases; made adjustments for differing site
conditions and completed change orders with specific attention to funding categories for estimate purposes; completed all stockpile material assessments/inputs into Site
Manager throughout the progression of the project; reviewed diaries/estimates using Site Manager and Headlight; various construction tasks performed include checking
drainage grades, analyzing all IRl data in Proval, and insuring plan intent and specifications are adhered to; managed inspection, construction office team, and equipment.

12/15-06/17

LADOTD ROAD DESIGN Designer for H.008312, LA 1042 Bridges near Greensburg (since PIH), converting projects to the current 2016 spec book. Designer for H.000263,
Chef Menteur Pass Bridge and Approach using Microstation/InRoads.

06/15-12/15

LADOTD PAVEMIENT AND GEOTECHNICAL SECTION Checked boring logs for soil classification accuracy. Developed soil profiles and performed pile designs on various
off-system bridge projects throughout Louisiana. Assisted with multiple PDA tests on both concrete and steel piles. Worked alongside the geotechnical drill crew and lab.

06/14-08/14

LADOTD PAVEMENT PRESERVATION SECTION Created Pavement Preservation Health Index for 3-14 fiscal year. Collected data on asphalt overlays used in various
states to compare how Louisiana uses thin overlays.

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.

ALEC SIMONSON, PE
Civil Engineer

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering
Active registration number / state / expiration date PE #45838 / LA / 03-31-2026

Year registered [pAspAl Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Construction Administrator / Civil Engineer / Meets MPR No. 3

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Alec Simonson has seven years of engineering experience and will provide Construction Administration support. He is proficient in various computer programs and has experience in
document management for all project phases, creating and modifying drawings, and collaborating with engineers to ensure adherence to specifications and standards. He is a LADOTD
certified Traffic Control Supervisor and Flagger.

STATE PROJECT NO. H.013813: VINTAGE DRIVE MULTI-USE PATH, POWER-WILSON

Project Engineer for the Construction Engineering and Inspection Services for the multi-use path project in Jefferson Parish, focused on improving pedestrian and cyclist
05/24 — 07/24 | safety. The work involved construction of a Portland cement concrete shared-use path with granular base course, earthwork and grading, subsurface drainage, lighting,
and landscaping elements. This project enhanced multimodal connectivity and accessibility while supporting local safety initiatives and promoting active transportation
within the community.

STATE PROJECT NO. H.014837: LA-30: LA 74 — BR P/L, IBERVILLE PARISH
09/25 - Present CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, milling asphalt
concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

STATE PROJECT NO. H.011845, ST. JOHN EB MISS RIVER TRAIL, PHASE 4, ST. JOHN THE BAPTIST PARISH

Project Engineer for the Construction Inspection Services for the St. John EB Miss River Trail, Phase 4. This 10’ wide asphalt multi-use trail is on the East Bank Mississippi
05/20 - Present River Levee from Reserve to the St. James Parish line. The work includes drainage, a ramp, a pedestrian crossing on River Road, signage, and striping. He assists with Site
Manager and performs payroll review in AASHTOware. Construction Cost: $2.3M (EST)

STATE PROJECT H.011835.6: LA 25 WASHINGTON PARISH SW, SEG B AND C, WASHINGTON PARISH

Project Engineer for the Construction Inspection Services for the Washington Parish Sidewalk Project in Franklinton, Louisiana. The project consisted of 4,000 LF of 6’
01/16 - 06/20 wide decorative concrete sidewalks along Cleveland Street, Main Street (LA 25), Ellis Street, Washington Street (LA 10), Pearl Street and Jackson Street. He assisted with
Site Manager and performed payroll review in AASHTOware. Construction Cost: $453K

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE — CLEARVIEW PKWY, JEFFERSON PARISH

Assistant Project Engineer for the Construction Engineering Services for Westbound Veterans Boulevard (Severn Avenue — Clearview Parkway) in Jefferson Parish which
03/19 - 05/20 | included pavement patching, superpave asphalt concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks,
handicap curb raps, striping, loop detectors, guard rail, and new drainage structures. He assisted with Site Manager and performed payroll review in AASHTOware.
Construction Cost: $2.9M

STATE PROJECT NO. H.00717: LAPALCO (VICTORY — WESTWOOD), JEFFERSON PARISH

Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory — Westwood) project. The project included widening the four-lane section
of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt
pavement, patching, class |l base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: $6.9M

05/17 — 06/19
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Firm employed by: THOMPSON ENGINEERING, INC.

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering
Active registration number / state / expiration date PE #0046806 / LA / 09-30-2026

Year registered [pAspy Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Construction Administrator/Civil Engineer

Experience dates

(mm/yy—mm/yy)

Tyler Gettys has over seven years of engineering experience, including roadway design, bridge replacements, safety projects, roundabouts, and signalized intersections. He has developed
typical sections, summary of quantities, design plan and profiles, geometric details/graphical grades, pavement marking/signing sheets, sequencing of construction and detour signing,
diversion bridges and cross sections. He is proficient in Bentley Software Systems including MicroStation, Inroads & ProjectWise, AutoTURN, IHSDM Safety Predictive Analysis, AASHTO Ware
Project Preconstruction Software, AutoCAD, GIS systems, HYDRWIN Hydraulic Software and Watershed Modeling System (WMS).
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TYLER GETTYS, PE

Years of relevant experience with this employer

Civil Engineer Years of relevant experience with other employer(s)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
dates should cover the years of experience specified in the applicable MPR(s).

09/22 — Present

STATE PROJECT NO. H.014374, US 11 AND SPARTAN ROUNDABOUT, ST. TAMMANY PARISH

Project Engineer assisting with the design, plan preparation, and construction administration for the US 11 at Spartan Drive project located in Slidell. The LADOTD Urban
Systems project includes the construction of a roundabout to replace the existing 4-way signalized intersection. The Meyer team is tasked with designing the roundabout
at the intersection as well as the full roadway reconstruction for road approaches to both US Hwy. 11 and Spartan Drive.

01/18 — Present

STATE PROJECT NO. H.013850, DUPLESSIS ROAD SAFETY WIDENING, ASCENSION PARISH

Project Engineer assisting with the design for the Duplessis Road Safety Widening Project. Duplessis Road is categorized as an Urban Collector Roadway that provides

a connection between major LA DOTD roads: Airline Highway (US 61) and Old Jefferson Highway (LA Highway 73). As part of the Move Ascension roadway improvement
program, Meyer is tasked with designing the full roadway reconstruction of the 1.65-mile portion of the road to widen the road from 18’ wide to 26’ wide (two (2) 11’
lanes and two (2) 2’ wide paved shoulders). The roadway and shoulder safety widening will aid in vehicle recovery and provide a safer roadway for traveling motorists. Also
included in this project is the drainage design and layout of the new subsurface and roadside ditch sections. Construction Cost: ~$5.2M (EST)

01/21-04/23

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE — CLEARVIEW PKWY, JEFFERSON PARISH
Project Engineer assisted with the design of the Jefferson Highway Bluebonnet intersection project. As part of the MOVEBR Program, the project included extending the
north and south bound left and right turn lanes on Bluebonnet. Other work included drain inlet structures, driveways, and light pole relocation. Construction Cost: ~$940K

05/17 — 06/19

JEFFERSON HIGHWAY AT BLUEBONNET BOULEVARD, EAST BATON ROUGE PARISH

Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory — Westwood) project. The project included widening the four-lane section
of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt
pavement, patching, class Il base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: $6.9M

2018 — 2021

Mr. Gettys previously worked for the Louisiana Department of Transportation and Development (LADOTD) (2018-2021), where he was a Roadway Designer who designed/
developed roadway plans. Below are projects he worked on with LADOTD:

STATE PROJECT NO. H.012852: 1-20 WB OFF RAMP AT LA 617, OUACHITA PARISH. 1-20WB Off Ramp is classified as an Urban Ramp Roadway that provides
connectivity between the major LADOTD and US Routes of LA 617 and US 1-20. As part of the LADOTD Safety Program, the I-20 WB ramp was selected to have a signalized
right turn lane added at the intersection of the ramp and LA 617. Additionally, the existing right turn lane was modified from a yield condition to a signalized one providing
a total of two signalized right turn lanes. The roadway safety and widening and signalization aids in reducing rear end crashes at the intersection. The project consisted of
PCCP, base course, roadway striping, and new curb and gutter. Construction Cost: ~$800K

STATE PROJECT NO. H.001140: LA 124: HOOTER CREEK BRIDGE, CATAHOULA PARISH. The project consisted of spot replacing asphalt roadway, base course,
grading, and a concrete slab span bridge. Construction Cost: ~$1.7M

STATE PROJECT NO. H.012052: LA'3092 ROUNDABOUT, CALCASIEU PARISH. The project consisted of a PCCP roundabout, drainage structures, base course,
detour roadways, grading, curb, and gutter. Construction Cost: ~$2.3M (EST)

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2025 / Biological Engineering

Active registration number / state / expiration date

Year registered

Contract role(s) / brief description of responsibilities Office Manager / Project Document Control / Construction Administrator

Experience dates

(mm/yy—mm/yy)

HUNTER STEWART

Years of relevant experience with this employer

Office Manager Years of relevant experience with other employer(s)

N/A Discipline ATTSA Certified Traffic Control Supervisor and Flagger

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
dates should cover the years of experience specified in the applicable MPR(s).

Hunter Stewart has assisted the project engineer for various DOTD construction engineering and inspection projects performing various office manager and inspector duties. He is well versed
in various DOTD construction software including Site Manager, Materials Manager, Headlight Fieldbook and Headlight Materials. Hunter has also obtained his ATTSA TCT/TCS and flagger

certifications.

10/25-Present

STATE PROJECT NO. H.014837: LA-30: LA 74 — BR P/L, IBERVILLE PARISH
Assisted the CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, milling
asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

01/25-Present

STATE PROJECT NO. H.014625.6: TERRY PARKWAY: LA23 — US 90B, JEFFERSON PARISH

Assisted the CE&I Project Engineer via reviewing diaries, authorizing DWRs, supervising and assisting inspectors, organizing meetings, cost estimate generation, drafting
change orders, among other various office manager contract administration task. The scope of this project involved the replacement of concrete roadway panels, including
concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. Construction Cost: $812K (EST)

01/25-Present

STATE PROJECT NO. H.014334.6: BONNABEL BLVD: METAIRIE RD —1-10, JEFFERSON PARISH

Provided office manager services via reviewing DWRs, locking diaries, generating estimates, organizing meetings, generating change orders etc. Hunter served as a

point of contact for the client, owner, and inspectors to provide throughout client-oriented support through all phases of construction. The original scope of this project
consisted of: Milling asphalt pavement, asphalt concrete pavement, full depth concrete pavement patching, concrete curb, handicap ramps, pavement markings, and class
Il base course. Construction Cost: $3.1M (EST)

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH

Provided office manager services for the Construction Engineering and Inspection (CE&lI) Services for the Veterans Boulevard roadway improvement project, spanning
from David Drive to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of
guardrails, catch basins, and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree
protection and root pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

12/24-Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH

Construction Engineering and Inspection Services Office Manager, for the Washington Parish sidewalk project consisting of removal and replacement of concrete
sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. Hunter served as a point of contact for the client, provided
document control, generated estimates, and otherwise assisted the project engineer. The original project scope also includes grading, tree protection, landscaping, and
adjusting existing utility services. Construction Cost: $774K (EST)

While employed at another firm, Mr. Stewart provided inspection services and assisted the Project Engineer on the following project:

08/23-12/24

STATE PROJECT NO. H.012465: DISTRICT 61 FLASHING YELLOW ARROW PHASE Ill, ASCENSION, ASSUMPTION, ST. JAMES, AND IBERVILLE PARISHES
Provided inspection services and as well as assisted the Project Engineer with various contract administration task and document control for FYA. This jobs scope
consisted of traffic signalization, drilled shaft foundations, and related work spanning four parishes. Construction Cost: $3.65M

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.
JUSTIN BOSARGE

Lead Construction Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered W/ Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete
(PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic
Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities JEEl eIl tgilalesRIsIYeIYurelg

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Justin Bosarge is a DOTD Certified Inspector with over seventeen years of experience in road construction. He will perform Construction Inspection Services. He is certified in Designing
Pedestrian Facilities for Accessibility, LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD
Certified Traffic Control Supervisor and Flagger. He is well versed in DOTD’s construction software Site Manager and HeadLight.

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH

Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview
4/25 — Present | Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning.
All aimed at enhancing roadway function, drainage, and pedestrian access.

STATE PROJECT NO. H.001498: LA 24 AND LA 316: COMPANY CANAL BRIDGE, TERREBONNE PARISH

Inspector for the Construction Engineering and Inspection Services for construction of a new vertical lift bridge over the Company Canal on LA 24 at new operator’s
house. The new vertical lift bridge will be built on existing alignment. Duties include maintaining all construction field records; making daily entries in the project dairy,
coordinating with DOTD and appropriate utility representatives, inspecting the contractor’s construction operations (daily) to ensure that all work is being performed in
accordance with the plans and specifications; keeping clear and concise records of contractual operations; and preparing final estimate packages, including Form 2059
“Summary of Test Results” in conformance with DOTD requirements. Construction Cost: $28M (EST)

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH

Lead Inspector for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with
combination curb and gutter, and new drainage. Meyer is working hand in hand with the Contractor, DOTD, and the Ascension Parish Engineering Department.

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH

Inspector for the Construction Engineering and Inspection Services for an 8-mile, 10-foot-wide asphalt multi-use path with signage, striping, signals, and two pedestrian
bridges. The project involved coordination with DOTD District 02, utilization of Site Manager and HeadLight for documentation, and ensuring adherence to federal grant
requirements for bicycle and pedestrian infrastructure.

STATE PROJECT NO. H.011845: ST. JOHN WESTBANK — MISSISSIPPI RIVER MULTI-USE TRAIL PHASE 1V, ST. JOHN THE BAPTIST PARISH

Lead Inspector for the Construction Engineering and Inspection Services for a 10-foot-wide asphalt multi-use trail over 13 miles along the Mississippi River levee,
including drainage, ADA ramps, pedestrian crossings, signage, and striping. The project included managing permitting with USACE and Levee District, and ensuring
compliance with DOTD TAP requirements, including closeout submittals and record drawings.

STATE PROJECT NO. H.012783.6: WB-VETERANS: SEVERN AVENUE — CLEARVIEW PARKWAY, JEFFERSON PARISH
03/19-11/19 Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures.

07/21 - Present

05/23 — Present

11/22 - 04/24

09/19 - 03/21

thompson
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07/23 — Present

Thompson Engineering, Inc. (Justin Bosarge Resume) — Continued

STATE PROJECT NO. H.006459: ROUNDABOUT AT CHURCHPOINT AND RODDY ROADS, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement
base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage.

05/17 - 09/19

STATE PROJECT NO. 007175: LAPALCO (VICTORY — WESTWOOD), JEFFERSON PARISH

Inspector for the Construction Engineering and Inspection Services for widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by
adding a median. The work also consisted of clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class Il base course, and related
work. Duties included gathering and organizing samples and documentation for the DOTD approved sampling plan and 2059, inspecting construction activities in the
field, documenting field operations in field books and Site Manager system, measuring, and verifying quantities with contractor, coordinating field testing as required, and
maintaining record drawings. Construction Cost: $6.9M

11/15-12/18

STATE PROJECT NO. H.007351: COUNTRY DRIVE WIDENING PHASE A (JEFF DRIVE TO PRESQUE ISLE DRIVE), TERREBONNE PARISH

Lead Inspector for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work
also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class Il base course, superpave asphaltic concrete pavement,
and traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: $3.9M

11/16 - 08/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE.— CALLIOPE STREET)

Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb
and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors,
temporary detour roads and tree protection. Construction Cost: $3.6M

08/15 - 05/18

STATE PROJECT NO. H.007331: PAKENHAM DRIVE (LA 46 — LA 39), ST. BERNARD PARISH
Lead Inspector for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks,
and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: $5.3M

10/16 - 05/18

STATE PROJECT NO. H.001413.6 (CE&I): LA 18 (4TH STREET EXTENSION — BURMASTER), JEFFERSON PARISH

Inspector for the Construction Engineering and Inspection Services for LA 18 (4th Street Extension — Burmaster). The project included new construction including
grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping,
light poles, and traffic pavement markings. Duties included utilizing DOTD’s Site Manager Program and coordinating with DOTD. Also reviewed and managed shop
drawings and requests for information. The final submittal package was submitted to the DOTD Construction Audit Section including Form 2059 and as-built drawings.
Construction Cost: $7.2M

thompson
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Firm employed by: THOMPSON ENGINEERING, INC.
BYRON MACKEY
Construction Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2009 / Construction Management

Active registration number / state / expiration date

Year registered W/ Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC)
Paving, Asphalt Concrete Paving, Structural Concrete, and a LADOTD Certified Traffic
Control Technician and Flagger

Contract role(s) / brief description of responsibilities EeleJslyigtlatalels NI elTorve]g

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Byron Mackey is a DOTD Certified Inspector with over thirteen years of experience in road construction. He will perform Construction Inspection Services. He is LADOTD Certified in
Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Concrete Paving, Structural Concrete, and is a LADOTD Certified Traffic Control Technician and Flagger. He
is well versed in DOTD’s construction software Site Manager and HeadLight.

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH

Construction Inspector for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping.
Construction Cost: $812K (EST)

01/25 — Present

STATE PROJECT NO. H.013365: LA 45/LA 303 ROSETHORNE PATH (LAFITTE), JEFFERSON PARISH

Construction Inspector for the Construction Engineering and Inspection for the path which includes an approximately 10,000’ 6’ wide concrete path along the east
side of LA 45 (Jean Lafitte Blvd.) in the vicinity of Rosethorne Park and the Lafitte Fire Station. Striping, signage, and drainage modifications are included in this project.
Construction Cost: $1.2M (EST)

02/23 — Present

STATE PROJECT NO. H.013525: ST. BERNARD 40 ARPENT TRAIL

Construction Inspector for the Construction Engineering and Inspection Services for the construction of an approximately 47,610 LF asphalt bicycle-pedestrian
path along the 40 Arpent Levee from Arabi to the Violet Canal. The project also includes construction of two bicycle-pedestrian bridges across the 40 Arpent Canal.
Construction Cost: $7.9M (EST)

01/23 — Present

STATE PROJECT NO. H.009804.6: SOUTH WILLIAMS BOULEVARD STREETSCAPING, JEFFERSON PARISH

Lead Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete
sidewalk pavement and replacement with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental
drainage.

STATE PROJECT NO. H.001413.6: LA 18 (4TH ST. EXT. - BURMASTER)

Lead Inspector for the Construction Engineering and Inspection Services for the new construction on LA 18 which included grading, concrete pavement, curbs, base
course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings.
Construction Cost: $7.2M

12/20-05/21

10/16 — 07/18

STATE PROJECT NO. H.007331: PACKENHAM DRIVE (LA 46 — LA 39), ST. BERNARD PARISH

Construction Inspector for the Construction Engineering and Inspection Services for the road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse
08/15 —05/18 | Square, and Tyler Street. The work includes constructing a new asphaltic roadway with curb and gutter, sidewalks, subsurface drainage, removing the existing roadway,
construction traffic signals, sewer lines, and water lines. He performed weekly progress meetings, negotiated, and processed change orders, updated DOTD’s Site Manage
Program, and reviewed all Requests for Information (RFI). Construction Cost: $5.3M

thompson

ENGINEERING



Page 17 of 50

Firm employed by: THOMPSON ENGINEERING, INC.
JAMES “HARRY” COLE

Construction Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered W/ Discipline LADOTD certified in Embankment and Base Course, Portland Cement
Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD
Certified Traffic Control Supervisor.

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Mr. James “Harry” Cole is a DOTD Certified Inspector with over twenty years of experience in LADOTD construction engineering and inspection. Mr. Cole will perform Construction Inspection
Services. He is LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic Control
Supervisor. He is well versed in DOTD’s construction software Site Manager and Headlight Fieldbook/Materials/Sampling Plan.

STATE PROJECT NO. H.009481 AND H.009481A; LA-20 BAYOU CHEVREUIL BRIDGE, ST. JAMES PARISH

Inspector for the Construction Engineering and Inspection Services of both the original contract and project scope documented via force account. The scope of the
project included replacing the existing flat deck structure over Bayou Chevreuil with a new wider and longer structure that will be built along the same horizontal
07/20-12/24 | alignment as the current one. During construction, phasing included utilizing a temporary diversion “ACROW” bridge requiring routine structural inspections. The project
also included asphalt mill, overlay, and widening to transition the alignment to the future widening of the LA 20 corridor. Construction Cost: Est. $12M (H.009481) and
$17M (H.009481A)

STATE PROJECT NO. H.009484.6; LA-75: BAYOU BREAUX BRIDGE, IBERVILLE PARISH

Lead Inspector for the Construction Engineering and Inspection Services. The project scope replaced the existing structure over Bayou Breaux with an bridge
accommodating a flattened superelevated curve. Items included clearing and grubbing, removal of concrete bridge, grading, drainage structures, milling asphalt concrete,
pavement patching, class Il base course, lime treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work. Construction
Cost: $2.1M

05/21-04/24

STATE PROJECT NO. H.011314.6; LA-22: NEAR I-10 GEOMETRIC IMPROVEMENT, ASCENSION PARISH

Lead Inspector in Drainage and Asphalt Operations for the Construction Engineering and Inspection Services. The existing T intersection of LA 22 and LA 70 was

08/18 —01/22 | replaced by a roundabout and J turn configurations to better accommodate motorists traveling through LA 22, 1-10, and the Sunshine Bridge (LA 70). Asphalt and drainage
installation phasing was utilized to maintain access within the corridor and accommodate heavy truck/industry traffic. Construction Cost: $6M

STATE-PROJECT NO. H.011490.6; TURN LANES @ S. PURPERA & S. HODGESON, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services. The scope of this project included widening the existing intersection while creating designated

09/18 - 06/19 . ) . ) . o - . . .
/ / turn lanes for protective left turn movements. Asphalt phasing and striping configurations were a critical component in the project execution. Construction Cost: $926K

STATE PROJECT NO. 011897.6; LA-30 ASHLAND RD. TO TANGER BLVD, ASCENSION PARISH
Inspector for the Construction Engineering and Inspection Services. This project widened LA 30, south of I-10, to Ashland Road in order to address high traffic volumes

08/17 - 09/18 during peak hours. The widening efforts resulted in extensive drainage improvements while navigating utility relocations at right of way limits. Construction Cost: $6.9M
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Firm employed by: THOMPSON ENGINEERING, INC.
KYLE VAN HOVEN
Construction Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization Diploma

Active registration number / state / expiration date N/A

Year registered N/A Discipline LADOTD Certified in Embankment & Base Course, Structural Concrete,
and Porland Cement Concrete Paving. ATSSA Certified as a Traffic Control
Technician and as a Flagger.

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Kyle Van Hoven completed the USACE Safety and Health Requirements Test (EM 385-1-1) and the USACE Construction Quality Management Test, and is LADOTD Certified in Embankment and
Base Course, Structural Concrete, Portland Cement Concrete Paving, Traffic Control Technician and Flagger. For the projects listed below he oversees the day-to-day progress, performs
quality assurance inspections, holds toolbox safety meetings, tracks submittals, reviews pay requests, monitors testing requirements, prepares daily inspection reports, provides as-built
drawings, narrative completion reports (NCR’s) and provides input for contract disputes and modifications. He has worked on many DOTD Construction Engineering & Inspection (CE&I)
projects and is well versed in Site Manager and HeadLight. Mr. Van Hoven is LA DOTD Certified in: Embankment & Base Course, Structural Concrete, and Porland Cement Concrete Paving.
He is ATSSA Certified as a Traffic Control Technician and as a Flagger.

GULF INTRACOASTAL WATERWAY WEST CLOSURE, USACE CONSTRUCTION MANAGEMENT SERVICES, JEFFERSON, ORLEANS & PLAQUEMINES PARISHES
Lead Inspector for the $1B project. The project consisted of a 225’ sector gate, 5 hydraulic sluice gates, 5,700” concrete T-wall with concrete piling, and 9,000’ of earthen
levee. Total capacity for the pump station is 20,000 CFS. Process controls (SCADA) system is an integral part of the complex. The gate and pump stations within the
intracoastal canal included a large, gated structure, protection cells to protect the structure from navigation impacts, and environmental loads. The project included deep
sheet pile cut off walls, battered H piles, a pump station with large permanent cranes for moving pumping equipment and sector gate equipment. The project consisted
of massive concrete and steel reinforced structures to resist environmental loads. The project also included 5-16 foot by 16- foot sluice gates, 4,200 LF of T-wall, two 8
foot by 8-foot water control structure gates, levee re-alignment, and Algiers canal dredging. Oversight of the massive concrete placement was of high importance during
construction. Maintained daily reports while verifying contractor adherence to plans and specifications.

04/10 - 09/16

CARROLLTON PHASE 3 FLOODWALL, ORLEANS PARISH

Construction Inspector for the project which involves building a combination of concrete floodwall and a deployable floodwall through the USACE District Office campus
that ties into the existing levee on both sides of the district. The aluminum deployable sections of the floodwall will be stored at the USACE District site to be deployed
during high river events or hurricanes. The work consisted of structural excavation, driving PZ-13 steel sheet pile, driving steel H-piles, underground utility modifications,
steel embeds for deployable floodwall connections, reinforced structural concrete, structural backfill, embankment, concrete scour protection, concrete curbs and
gutters, asphalt pavement, markings, and turf establishment. Construction Cost: $9.3M (EST)

01/21 -10/23

NOV-13 EMPIRE FLOODGATE, PLAQUEMINES PARISH

Lead Inspector for the USACE for the new 196’ wide flood gate in Empire, Louisiana. The project consisted of dredging a temporary channel for marine traffic, then
constructing a new sector gate with 1,350 LF of T-wall on each side to tie into the existing earthen levees. The project also included protective dolphins, storage platform,
10/14 - 07/17 | scour protection, and riprap berms. The project also included dewatering, piezometers, settlement plates, dredging and a closure gate for the CMAR Contract won by
Kiewit/Pitman Joint Venture. Duties included overseeing mass and structural concrete placements, for the main structure and safe house, attending safety, coordination,
and three phase quality meetings, monitoring contractor progress while documenting all corrective action, tracking time and materials on site, and reviewing pay
estimated quantities with the Project Engineer. Construction Cost: $96M
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Firm employed by: THOMPSON ENGINEERING, INC.

STERLING HEBERT, Il
Construction Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered W/ Discipline LADOTD certified in Asphalt Paving, Structural Concrete and LADOTD Certi-
fied Traffic Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Certified Construction Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Sterling Hebert is a DOTD construction inspector, working under the guidance of several fully DOTD certified inspectors. Sterling has provided high quality and thorough inspection services for
jobs containing grading, drainage, asphalt concrete pavement, PCC pavement, class Il base course, concrete sidewalks, as well as other incidental construction related to these scopes of work.
Sterling currently has earned his ATTSA flagger, traffic control technician, asphalt paving inspector/technician, and traffic control supervisor certifications as well as his LADOTD Structural
Concrete Certification. He is adept in various DOTD construction software including Site Manager, Materials Manager and Headlight.

STATE PROJECT NO. H.014837: LA-30: LA 74 — BR P/L, IBERVILLE PARISH
Inspector for the Construction Engineering and Inspection Services, for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The

10/25 - Present . i~ . .
/ type of work includes borrow, milling asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGMENT A

Inspector for the Construction Engineering and Inspection Services, for the Washington Parish sidewalk project consisting of removal and replacement of concrete
sidewalks, portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through the city of
Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project scope also
includes grading, tree protection, landscaping, and adjusting existing utility services. Construction Cost: Est. $774K

12/24 - Present

STATE PROJECT NO. H.012752.6: LA-46 @ WEINBERGER ROAD INTERSECTION

Inspector for the Construction Engineering and Inspection Services, on behalf of Saint Bernard Port for the LA 46 at Weinberger Rd, project which realigns Weinberger Rd
southeast of its current location to facilitate cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger
07/24 - Present | Rd’s pavement structure includes sections of both concrete and asphalt pavement in conjunction with working with the RR company’s crossings. The type of item related
work includes clearing and grubbing, grading, drainage structures, class Il base course, asphalt concrete overlay, portland cement concrete pavement, and related work.
Construction Cost: Est. $1.9M

STATE-PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH

Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview
Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning.
All aimed at enhancing roadway function, drainage, and pedestrian access.

4/25 — Present
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Firm employed by: G.E.C., INC.

BRIAN BUCKEL, PE
Senior Professional Civil Engineer
Degree(s) / Years / Specialization B.S. /1981 / Civil Engineering

Years of relevant experience with this employer

Years of relevant experience with other employer(s) [}

Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027

Year registered EELES] Discipline Civil

ATSSA TCS Refresher expires 01/29

ATSSA Flagger expires 08/29

LPA Qualification Program: CE&lI Certification Completed 05/2025

Contract role(s) / brief description of responsibilities Civil Engineer / Meets MPR No. 5

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience

(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Brian Buckel joined GEC after 31 years of service with the Louisiana Department of Transportation and Development. He served as chief construction engineer for LADOTD from 2006 to 2012,
where he managed the Construction Section as well as policy setting of construction projects. Additionally, he served as district construction engineer for seven years, managing the seven
parishes under District 02. Mr. Buckel served as an area engineer throughout the state of Louisiana for seven years and was a project engineer in the New Orleans area for several years. As
Chief Construction Engineer, he directed policy implementation, testing, and inspection of all asphalt pavement construction statewide. Building on his asphalt mix and laydown experience
as project engineer and District Construction Engineer, he led the state into significant asphalt pavement innovations such as Superpave and warm mix. He has a working knowledge of major
construction in urban areas, the constraints on operations, the control of traffic and public safety, the maintenance of traffic, and contract time with the CPM method used by LADOTD. He is
currently responsible for oversight and management of all GEC Construction Division projects.

STATE PROJECT NO. H.004932: US (90) FUTURE 1-49 SOUTH, LA 318 INTERCHANGE, ROUTE US 90, ST. MARY PARISH, LA

Principal-in-Charge. As LADOTD’s OVF representative, Mr. Buckel served as Principal-in-Charge. GEC provided CE&I oversight of the Contractor’s QA firm for compliance
02/14 - 07/18 | with base course, embankment, asphalt paving, and Portland cement concrete paving. This $58 million D-B project included constructing two overpasses on US-90 over La
318, relocations of existing service roads, construction of new on and off ramps, utility relocations, right-of-way, relocation, and environmental closing of a pond.

DISTRICT 61 FLASHING YELLOW ARROW PART 3: VARIOUS ROUTES, ASCENSION, ASSUMPTION, IBERVILLE, AND ST JAMES PARISHES, LA
06/22 - Present | Project Engineer. GEC is providing field inspection for the installation of drilled shaft foundations, traffic signalization, and related work, along with completing inspection
paperwork, and project close out, as required by contract specifications and/or the DOTD Project Engineer.

STATE PROJECT NO. H.014762: LA 44:1-10 — LA 621, ASCENSION PARISH, LA

Principal-in-Charge for this District 61 Retainer Project. GEC is providing inspection of all work for this $4.1M, 4.6-mile-long project which includes milling asphalt concrete,
pavement patching, class Il base course, asphalt concrete pavement, loop detectors, and related work in Ascension Parish. GEC is responsible for all inspection paperwork,
and project close out, as required by contract specifications and/or the DOTD Project Engineer/Coordinator.

STATE PROJECT NO:.-H.003014: 1-10 WIDENING, LA 347 TO ATCHAFALAYA FLOODWAY BRIDGE ROUTE, ST. MARTIN PARISH, LA

Project Engineer and Principal-in-Charge of this project which included full-depth replacement of the pavement within the existing lanes, widening the westbound
pavement surface, widening the LA 347 WB overpass, construction of 2 roundabouts on LA 347, and installing concrete median protection. Pavement striping, raised
markers, and rumble strips were also installed. Post construction, eastbound I-10 was striped with two 12-foot travel lanes, a 12-foot outside shoulder, and a 6-foot inside
shoulder. The westbound pavement was striped for three 12-foot travel lanes, a 12-foot outside shoulder, and a 16-foot inside shoulder. A 54-inch-tall concrete median
barrier was also installed in portions of the project corridor. Openings in the barrier are located at the LA 347 interchange, the Bayou Portage bridge crossing, in forested
areas of the median, and at approved median crossings. GEC also inspected the installation of street lighting at the intersection. The project included inspection of lighting
and ITS.

10/24 — Present

05/17 -12/22
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G.E.C. Inc. (Brian Buckel, PE Resume) — Continued

06/23 — Present

STATE PROJECT NO. H.010673: US90Z, HARVEY CANAL TUNNEL REHABILITATION CE&I, JEFFERSON PARISH, LA

Principal in Charge. GEC is responsible for CE&I of the Harvey Canal Tunnel Rehabilitation which consists of the rehabilitation of the Harvey Canal Tunnel and its
approaches along US90Z in Jefferson Parish. Mr. Buckel provides CPM Analysis services throughout construction and serves as Principal-in-Charge for the GEC Team. The
project includes repair/replacement of electrical and mechanical systems: Full replacement of existing tunnel ventilation system, fire standpipe system, carbon monoxide
monitoring system, HVAC/heating system, and tunnel drainage system; Repair of existing pumps in vent. Buildings; Full demolition of sewage ejection in West Vent.
Building and of tunnel air system; Natural gas service. The project includes full replacement of existing utility service, power distribution center, emergency generator
power system, uninterruptable power supply, vent motor starters, drainage pumps, fire alarms, hydrocarbon monitoring system, traffic control/detection systems, and
portal sign/traffic signals. The project included inspection of lighting and ITS.

01/24 - Present

STATE PROJECT NO. H.003931.6: CALCASIEU RIVER BRIDGE OV. CALCASIEU PARISH, LA

Co-Project Manager and Project Engineer. Mr. Buckel is Project Manager for this alternative delivery P3 project to design and construct improvements to 1-10 between
the 1-10/1-210 west interchange and the North Lakeshore/Ryan Street interchange in Calcasieu Parish. Mr. Buckel participates in project meetings. He is assisting with
the overall project management and will be the lead Project Engineer for construction when it begins. This project will include a new bridge over the Calcasieu River and
several new overpasses.

07/19 - 10/24

STATE PROJECT NO. H.011670: 1-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES, JEFFERSON PARISH, LA
Principal-in-Charge. GEC, selected as the OV firm, provided all necessary engineering & related services for D-B Construction Support Services for the administration of the
Design-Build contract on behalf of LADOTD, along with management of the implementation of the Project’s Construction Quality Assurance Program (CQAP). Mr. Buckel
provided assistance, support, and constructability review to the LADOTD Project Manager to verify that the requirements of the contract documents are met. GEC’s CE&I
duties responsibilities also included inspection of the new flyover overpasses and interchange improvements for Loyola including Louisiana’s first DDI Intersection. Mr.
Buckel also oversaw the project closeout documentation. The project included inspection of lighting and ITS.

02/20-04/23

STATE PROJECT NO. H.010601: I-10 WIDENING, LA 347 TO LA 328, ST. MARTIN PARISH, LA

Principal-in-Charge. Mr. Buckel served as Project Engineer until October 2018 and was Principal-in-Charge of this project which included total reconstruction of the

existing lanes both east and westbound of I-10, widening the east and westbound I-10 with a 12-foot lane and 10 foot shoulders, removal of two I-10 structures over
a Parish Road, construction of a new overpass over I-10, median barrier construction and related work. GEC provided staff augmentation, including the professional

engineer and material management. The project included inspection of lighting and ITS.

thompson

ENGINEERING



Page 22 of 50

Firm employed by: G.E.C., INC.
JAMES “JIMMY” WHEELER
ITS Technician Lead

Degree(s) / Years / Specialization N/A

Years of relevant experience with this employer

13

Years of relevant experience with other employer(s)

Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027

Year registered W/ Discipline ATSSA TCS Refresher expires 01-29
ATSSA Flagger expires 07-29
LPA Qualification Program: CE&lI Certification Completed 05/2025

Contract role(s) / brief description of responsibilities Electrical Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Jimmy Wheeler has 33 years of construction management experience including ITS construction and implementation. Mr. Wheeler’s work experience includes construction installation and op-
eration of dynamic message signs and CCTV cameras in both Louisiana and Texas, installation of bridge mounted conduit and junction boxes and underground conduit and pull boxes, installa-
tion of high mast lighting and roadway illumination, installation of electrical service points, installation of guard rail, installation of communication hub buildings, installation of fiber optic cable
and splicing, traffic signal build out and commissioning, and setup and execution of lane closures.

STATE PROJECT NO. H.012465: DISTRICT 61 FLASHING YELLOW ARROW PART 3, VARIOUS ROUTES, ASCENSION, ASSUMPTION, IBERVILLE, AND
ST. JAMES PARISHES, LA

Lead Inspector. Mr. Wheeler is the Lead inspector on signal project for district 61 FYA 13 complete rebuild intersections and about 50 modifications to existing signal
intersections. Duties included ensuring that the contractor followed plans and specification during scheduled work. Contacting LADOTD Section 45 for updates during the
project. Completing daily fieldbook reports for LADOTD’s site manager and monthly quantities for payment to contractor. Field inspection and role duties included the
installation of drilled shaft foundations, traffic signalization, and related work, along with completing inspection paperwork, and project close out, as required by contract
specifications and/or the DOTD Project Engineer.

06/22 — Present

STATE PROJECT NO. H.011670: 1-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES: JEFFERSON PARISH, LA

Electrical Inspector. GEC, selected as the Owner Verification firm, provided all necessary engineering & related services for Design-Build Construction Support Services
for the administration of the Design-Build contract on behalf of LADOTD, along with management of the implementation of the Project’s Construction Quality Assurance
Program (CQAP). Mr. Wheeler performed electrical inspection services. Mr. Wheeler’s responsibilities included inspection of all roadway lighting installation and new
traffic signals for Loyola including Louisiana’s first DDI Intersection. He also provided full inspection of sound walls and class 2&3 finish on new ramps.

04/20 - 05/24

STATE PROJECT NO:-H.015504.6 / S.P. NO. 4400028466: CCC DECORATIVE LIGHTING CEl: ORLEANS PARISH, LA

Lead Electrical Inspector. Mr. Wheeler’s duties as lead electrical inspector included ensuring contractors built the project according to plans; ensuring contractors used
correct materials according to submittals; documenting and completing daily work reports for LADOTD; ensuring that all traffic control advance signs and barricades were
in place twice daily; attending weekly scheduled meetings and informing contractors of any deficiencies; ensuring all workers on the bridges followed safety procedures;
and, soil and concrete testing, creating sample IDs, and bringing them to the LADOTD lab.

03/24 - 12/24
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Firm employed by: G.E.C., INC.
JEFFREY GOODING
Certified Inspector

Years of relevant experience with this employer

Years of relevant experience with other employer(s) [E]

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027

Year registered W/ Discipline LADOTD Asphaltic Concrete Paving / 02-2030
ATSSA TCS Refresher / 10-2029
ATSSA Flagger / 03-2028

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Jeffrey Gooding has more than 17 years of experience as a construction inspector. He assists other inspectors in field operations and office work on numerous projects. Mr. Gooding has expe-
rience on inspecting asphalt paving, concrete patching and base course reconstruction. His inspection experience also covers sewer and water line upgrades and that sewer mains are installed
according to jobsite specifications. He holds the following certifications: LADOTD Asphaltic Concrete Paving, ATSSA TCS Refresher, and ATSSA Flagger.

DPW PROJECT NO. 15-CEST-0001: SALES TAX STREET AND ROAD REHABILITATION PROGRAM, EAST BATON ROUGE PARISH, LA
Construction Inspection. Mr. Gooding worked as an inspector for the EBR Street Rehabilitation Program. This inspection consists of asphalt paving, concrete patching and
Ongoing base course reconstruction. Mr. Gooding was assisting Certified Inspectors checking density, forms and pavement patching.

STATE PROJECT NO. H.010673: HARVEY CANAL TUNNEL REHABILITATION CE&I, JEFFERSON PARISH, LA
06/23 — Present | Inspector. Mr. Gooding is an inspector for the project which consists of the rehabilitation of the Harvey Canal Tunnel and its approaches along US90Z in Jefferson Parish.

STATE PROJECT NO. H.011670: I-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES, JEFFERSON PARISH, LA
Construction Inspection. GEC, selected as the Owner Verification firm, provided all necessary engineering & related services for Design-Build Construction Support
Services for the administration of the Design-Build contract on behalf of LADOTD, along with management of the implementation of the Project’s Construction Quality
Assurance Program (CQAP). Mr. Gooding worked as an inspector on this design-build project. This inspection consisted of subgrade and base course inspection. Mr.
Gooding assisted with asphalt pavement operations and inspection.

07/19 - 05/24
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Firm employed by: G.E.C., INC.
DANIEL MAYEUX
Certified Inspector Lead

10
14

Years of relevant experience with this employer

Years of relevant experience with other employer(s)

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027

Year registered W/ Discipline LADOTD PCC Paving Inspector / 03-2029
ATSSA TCS Refresher / 11-2026
ATSSA Flagger / 11-2026

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience
(mm/yy—mm/yy) dates should cover the years of experience specified in the applicable MPR(s).

Daniel Mayeux has more than 23 years of experience as a construction inspector, including inspection for LADOTD for 14 years before joining GEC. He is responsible for quality assurance
that contractor’s work was completed and meet LADOTD standards and specifications. His other responsibilities include tracking quantities and contractor documentation. Mr. Mayeux has
extensive knowledge of SiteManager. He holds the following certifications: LADOTD Asphaltic Concrete Paving Inspector, LADOTD Embankment & Base Course Inspector, LADOTD PCC Paving
Inspector, ATSSA TCS Refresher, and ATSSA Flagger.

STATE PROJECT NO.H.011670: I-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES, JEFFERSON PARISH, LA
Inspector. GEC, selected as the Owner Verification firm, provided all necessary engineering & related services for Design-Build Construction Support Services for the
05/20—-10/24 | administration of the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project’s Construction Quality Assurance Program
(CQAP). Mr. Mayeux served as an inspector on the project.

SALES TAX STREET AND ROAD REHABILITATION PROGRAM, EAST BATON ROUGE PARISH, LA
Construction Inspection. On an as needed basis, Mr. Mayeux worked as an inspector for the EBR Street Rehabilitation Program. This inspection consists of asphalt paving,

07/17 - 05/18 concrete patching, and base course reconstruction.

STATE PROJECT NO. H.002281: LA 66: BIG BAYOU SARA BRIDGE REHABILITATION, WEST FELICIANA PARISH, LA

Lead Inspector. Mr. Mayeux was the lead inspector responsible for observing and documenting the removal and replacement of the existing bridge for this 7.1-mile

05/18 —04/20 | construction project. This bridge rehabilitation project consisted of clearing and grubbing, detour bridging, structural metalwork repairs, and asphalt surfacing repairs and
overlay. He was responsible for all phases of inspection, including all reports and Site Manager per LADOTD Specifications.

STATE PROJECT NO. H.009548: US 190: EAST BATON ROUGE PARISH LINE — W. JCT. LA 16, EAST BATON ROUGE PARISH, LA

04/16 - 07/17 Lead Inspector. Mr. Mayeux was the lead inspector responsible for observing and documenting the asphalt paving and roadway striping on this project.
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17. Firm Experience:

THOMPSON PROJECT #1
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV

Project name VINTAGE DR MULTI-USE PATH: POWER - WILSON
(CE&I)
Project number State Project No. H.013813 (23-1130-0018) Owner’s name Jefferson Parish

Firm responsibility (prime or sub?) Exdginls]

Project location Jefferson Parish Owner’s Project Manager Matthew Zeringue
Owner’s address, phone, email 1221 ElImwood Park Blvd., Ste. 802, Jefferson, LA 70123; 504.736.6507; matthew.zeringue@jeffparish.gov
Services commenced by this firm (mm/yy) 06/23 Total consultant contract cost ($1,000’s) $196

Services completed by this firm (mm/yy) 12/24 Cost of consultant services provided by this firm ($1,000’s) $154

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, provided Construction Engineering and
Inspection (CE&I) services for the Vintage Drive Multi-Use Path project, located in Jefferson Parish,
Louisiana. The project consisted of constructing a concrete multi-use path on the south side of
Vintage Drive between Power Boulevard and Wilson Drive to provide pedestrian and bicycle
connectivity, enhance corridor safety, and provide ADA-compliant facilities at a total construction
cost of $1,826,676.48.

The construction scope included work related to subsurface drainage installation, concrete multi-use
path construction, lighting, pavement striping, and landscaping. The project required coordination
with existing utilities and the respective owners, maintenance of the ROW adjacent to Vintage Canal,
and compliance with Parish and applicable LADOTD specifications.

Our team provided full-time inspection and contract administration services, including daily
inspection and reporting, quantity verification, materials coordination and testing oversight,
preparation of pay estimates, review and processing of change orders, and comprehensive
documentation management. MEL ensured contractor compliance with plans and specifications,
monitored erosion control implementation, resolved field conflicts related to grading and drainage
tie-ins, and maintained access to adjacent residential throughout construction.

The landscape establishment period is now satisfactorily completed, and we are currently working
with the contractor in addressing striping deficiencies that developed shortly after the final
inspection. Additionally, the CE&I team is preparing to submit the final documentation package,
including record drawings, final quantities, materials certifications, and all required closeout
documentation in accordance with Parish and DOTD requirements.

Team Members: Nicole Dunn, PE | Alec Simonson, PE | Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #2
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name LA 25: Washington Parish Sidewalks Segment B & C Ryl LHELITATI XIS XN Prime

Project number State Project No. H.011835.6 Owner’s name Washington Parish

Project location Washington Parish Owner’s Project Manager Alex Sumrall

Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org

Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000’s) $20.9
Services completed by this firm (mm/yy) 10/22 Cost of consultant services provided by this firm ($1,000’s) $20.9

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, led
the preliminary and final design of ADA compliant sidewalks and
after successful bidding, Thompson continued work in providing
Construction Engineering and Inspection Services for the
Washington Parish Sidewalk Project in Franklinton, Louisiana.

This Transportation Alternatives Program (TAP) project consisted
of 4,000 linear feet of 6-foot-wide decorative concrete sidewalks
along Cleveland Street, Main Street (LA 25), Pearl Street and
Jackson Street.

The work also included concrete curbs, drainage, striping, and ADA
ramps. The sidewalks provide a non-motorized transportation link
in the community and will tie into the Safe Routes to School project
_around the Franklinton Junior High School. Future phases to extend
| the path along Main Street (LA 25) and along Boat Ramp Road are
' in the conceptual design phase. The project provides connectivity
between residential neighborhoods and established commercial
areas and government services.

Thompson provided engineering and inspection services that

= included coordination with Washington Parish and the LADOTD,
maintaining field records, and preparing monthly pay estimates and
progress reports in DOTD’s Site Manager.

Team Members: Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #3

Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV

Project name Lafitte Sidewalks Phase 2 Firm responsibility (prime or sub?) RZiinl

Project number State Project No. H.009753 Owner’s name Town of Jean Lafitte

Project location Jefferson Parish Owner’s Project Manager Yvette Crain
Owner’s address, phone, email 2654 Jean Lafitte Boulevard, Lafitte, LA 70067; 504.689.2208; ycrain@townofjeanlafitte.com
Services commenced by this firm (mm/yy) 05/19 Total consultant contract cost ($1,000’s) $10.8

Services completed by this firm (mm/yy) 12/19 Cost of consultant services provided by this firm ($1,000’s) $10.8

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, provided design,
construction engineering and resident inspection for the Lafitte Sidewalk
Project Phase 1 & 2 in Lafitte Louisiana.

Phase 1 consisted of 1,100 linear feet of 5-foot-wide concrete sidewalks
along Treasure Street. Phase 2 consisted of 1,600 linear feet of 5’ and 8’ wide
concrete sidewalk along Treasure Street and Church Street and LA 302.

The work also included landscaping, curbs, drainage, striping, and ADA ramps.
The sidewalks provide a non-motorized transportation link in the community
and connect to the Town Hall, Senior Center, Post Office, and Fisher School.

A future phase to extend the path along residential area of LA 45 is in the
conceptual design phase.

The projects provided connectivity between residential neighborhoods and
established commercial areas and government services. These projects were
funded in part by DOTD through the Transportation Alternatives Program
(TAP).

Thompson provided engineering and inspection services to include
coordinating with the Entity and the District, maintaining field records
and preparing monthly pay estimates and progress reports in DOTD’s Site
Manager. The team coordinated with DOTD as well as Jefferson Parish.

Team Members: Justin Bosarge (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #4
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV

Project name St. John Westbank — Mississippi River Multi-Use
Trail, Phase IV

Project number State Project No. H.011845 Owner’s name St. John the Baptist Parish

Firm responsibility (prime or sub?) gl

Project location St. John the Baptist Parish Owner’s Project Manager Peter Montz
Owner’s address, phone, email 1801 W. Airline Highway, Laplace, LA 70068; 985.652.1702; p.montz@stjohn-la.gov

Services commenced by this firm (mm/yy) 09/19 Total consultant contract cost ($1,000’s) $98
Services completed by this firm (mm/yy) 03/21 Cost of consultant services provided by this firm ($1,000’s) $98

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

PHASE IV:

Thompson Engineering, operating as Meyer Engineers, Ltd, completed final plans and
Construction Engineering and Inspection (CE&I) for the St. John Mississippi River Trail —
Phase IV project (S.P. No. H.011845). This 10’ wide asphalt multi-use trail is on the East Bank
Mississippi River levee from Reserve to the St. James Parish line.

This final phase completed the multi-use path on the levee from the St. Charles Parish line
to the St. James Parish line, for a total path length of over 13 miles long. Most of the trail
is on top of the levee; however, portions of the trail are near the toe or side of the levee
to avoid industry conflicts. The work also included drainage, ramps, an ADA compliant
concrete sidewalk switch back on the side of the levee, a pedestrian crossing on River Road,
signage, and striping. The asphalt trail consisted of 4” of asphalt on top of base course.
The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection
of the levee. Thompson coordinated and acquired permits from USACE, CPRA, and the
Pontchartrain Levee District. This Transportation Alternatives Program (TAP) project was
in accordance with DOTD requirements, including design, CE&lI, Site Manager, close out
submittals, Form 2059, and record drawings.

Other Phases included:

PHASE I, Il & lll: Thompson completed the design and Construction Engineering and Inspection (CE&I) for Phases |, Il & 1l (S.P. No. H.009770). The project
limits were from the St. Charles Parish line to West 10th Street in Reserve. Most of the 10’ asphalt path was constructed on the crown of the levee, but
portions were constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. USACE and Levee Board permits
were obtained.

Team Members: David Dupre, PE | Justin Bosarge (Lead Inspector) | Byron Mackey
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #5

Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV

Project name 40 Arpent Trail Firm responsibility (prime or sub?) Rxd§int3

Project number State Project No. H.013525 Owner’s name St. Bernard Parish

Project location St. Bernard Parish Owner’s Project Manager Donald Bourgeois

Owner’s address, phone, email 8201 W. Judge Perez Drive, Chalmette, LA 70043; 504.278.4280; dbourgeois@sbpg.net

Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $168.9
Services completed by this firm (mm/yy) 04/24 Cost of consultant services provided by this firm ($1,000’s) $168.9
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

When St. Bernard Parish Government adopted its new Bicycle and Pedestrian
Plan Update last year, it adopted a bold vision for establishing a network of
trails and bikeways to link together all communities in the Parish and link St.
Bernard with its neighboring Parishes. An important step in implementing this
vision was taken on February 6, 2018, when the St. Bernard Parish Council
voted to accept the $3,960,000 federal grant to build the 40 Arpent Trail.

The grant will fund construction of a 10-foot wide asphalt multi-use path
including striping, signage and signals, along the Forty Arpent Canal for
approximately 8 miles from Arabi near Alexander Avenue to Violet Canal. The
multi-use path will be designed for walkers, joggers, bicyclists, skaters, and
other non-motorized users. The project also includes two bicycle-pedestrian
bridges across the canal at Val Riess Park and De Bouchel Boulevard.

In addition to design services, Thompson Engineering, operating as Meyer
Engineers, Ltd, performed Construction Engineering and Inspection (CE&I)
Services for this project with DOTD Certified Inspectors. The team utilized
DOTD’s Site Manager and HeadLight and coordinated all work with DOTD
District 02 Engineering Staff.

Team Members: Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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17. Firm Experience:

GEC PROJECT #1

CE&l/OV

G.E.C,, Inc.
LA 30 Roundabouts at Tanger Mall and 1-10 (CE&I)

Prime

LADOTD

Cody Neyland

1201 Capitol Access Rd, Baton Rouge, LA 70802; 225-231-4103; Codi.neyland@Ia.gov
02/24

$2,458
Present $675

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

H.010960
Ascension Parish, LA

GEC is providing all necessary Construction, Engineering, and Inspection (CE&I)
services for the project which includes the construction of 3 roundabouts on the LA 30
and I-10 interchange as a task order under LADOTD Retainer Contract No. 44-23074 in
District 61.

GEC is completing all inspection paperwork as required by contract specifications
and/or the DOTD Project Engineer/Coordinator. GEC is responsible for performing all
field inspection, engineering, administrative, and clerical work according to the DOTD
Contract Administration Manual as well as all SiteManager and SiteManager Materials
responsibilities related to inspection and material testing. GEC utilizes Headlight
software on this project.

Phase one construction includes the roundabout at the intersection of LA 30, St.
Landry Avenue, and Robert Wilson Road, as well as widening LA 30 south and the I-10
on and off ramps. Phase two includes LA 30 north and the interior construction of the
roundabouts. One lane of the roundabout was opened to traffic at the end of October
2025. Reconstruction of Hwy 30 leading to and from the roundabout is ongoing.

GEC oversaw drainage work in the first phase of construction. During construction of the roundabout, GEC will oversee installation of embankment, stone, and
new asphalt for the widening of St. Landry Avenue and Robert Wilson Road.

GEC will also oversee removal of traffic signals at the 1-10 EB and WB intersections, along with the signal at LA 30 and Cabela’s Parkway/Tanger Blvd.

Team Members: Brian Buckel, PE
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17. Firm Experience:

GEC PROJECT #2

G.E.C,, Inc. CE&l/OV

District 61 Flashing Yellow Arrow Part 3

Prime

LADOTD
Andre Fillastre

H. 012465
Ascension, Assumption, Iberville, and St. James Parishes, LA
1201 Capitol Access Rd, Baton Rouge, LA 70806; 225-242-4646; Andre.Fillastre@la.gov

06/22 $517
Present $517

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

GEC is providing inspection of all work on the project which includes upgrading
existing traffic signals with flashing yellow arrow at various routes in Ascension,
Assumption, Iberville and St. James Parishes, in addition to completing inspection
paperwork, and project close out, as required by contract specifications and/or the
DOTD Project Engineer/Coordinator. The project involves drill shafts foundations,
traffic signalization and related work.

This project is a task order under GEC’s IDIQ Contract for Construction, Engineering,
and Inspection Services for Staff Augmentation (CE&I) in District 61 (IDIQ Contract No.
4400023074, dated February 7, 2022).

GEC is responsible for performing all field inspection, engineering, administrative,
and clerical work according to the DOTD Contract Administration Manual as well as
all SiteManager and SiteManager Materials responsibilities related to inspection and

material testing.

Team Members: Brian Buckel, PE
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17. Firm Experience:

GEC PROJECT #3

CE&l/OV

G.E.C,, Inc.

LA 44:1-10 - LA 621 Prime

H. 014762 LADOTD

Ascension Parish, LA Aaron Elisar
1201 Capitol Access Rd, Baton Rouge, LA 70806; 225-675-5320; Aaron.elisar@la.gov

10/24 $723
Present $723

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

GEC is providing inspection of all work for this $4.1M, 4.6-mile-long project which includes milling
asphalt concrete, pavement patching, class Il base course, asphalt concrete pavement, loop
detectors, and related work in Ascension Parish. GEC is responsible for all inspection paperwork,
and project close out, as required by contract specifications and/or the DOTD Project Engineer/

Coordinator.

This project is a task order under GEC’s IDIQ Contract for Construction, Engineering, and
Inspection Services for Staff Augmentation (CE&I) in District 61 (IDIQ Contract No. 4400023074,

dated February 7, 2022).

GEC is responsible for performing all field inspection, engineering, administrative, and clerical
work according to the DOTD Contract Administration Manual as well as all SiteManager and
SiteManager Materials responsibilities related to inspection and material testing. GEC manages
this project in HeadLight.

Team Members: Brian Buckel, PE
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The Louisiana Department of Transportation and Development (DOTD) is seeking a qualified consultant to provide Construction Engineering and Inspection (CE&I) services
under a statewide Indefinite Delivery/Indefinite Quantity (IDIQ) contract, with a focus on Transportation Alternatives Program (TAP) projects. Primarily in Districts 02, 61, and
62, the contract will support DOTD in delivering safety-focused infrastructure improvements for pedestrians, bicyclists, and the motoring public. Qualifying projects consist of
enhancing non-driver accommodation related to sidewalks, ramps, shoulder widths, and access to these facilities through structural and signalized accommodations.

Thompson Engineering, formerly Meyer Engineers, Ltd, brings a proven record of successfully delivering CE&I services on similar DOTD safety projects throughout Louisiana.
Our team has served as Project Engineer and Lead Inspector on various TAP, HSIP, and safety-focused roadway projects. We have familiarity with construction practices of
DOTD’s Complete Streets Policy involving ADA-compliant sidewalk and multi-use path installations intertwining with striping, lighting, and signage standards. We are intimately
familiar with DOTD’s expectations, procedures, and software platforms, and we have consistently demonstrated our ability to coordinate effectively with DOTD personnel,
contractors, and local agencies.

PROJECT APPROACH We will coordinate and lead the Preconstruction Meeting to ensure
Our approach emphasizes proactive field oversight, early issue alignment between all parties on quality control, documentation, and communication protocols. The
identification, and an unwavering commitment to public and worker DOTD standard checklist will be adapted to the project scope, with focus on:
safety throughout every construction phase. While each task order Start of work date and Notice to Proceed issuance.
will define a unique scope and schedule based on project needs, Introduction of main team members and appropriate points of contact.
location, and complexity, our general approach for comprehensive Discuss safety and that the Contractor shall comply with all Occupational Safety and Health
construction administration, inspection, and documentation services Administration (OSHA) Regulations, applicable DOTD Temporary Traffic Control standards, and
in accordance with DOTD standards and systems is as follows: Public Safety specifications.
Upon notice of contract award, Thompson Review Construction Contractor’s schedule with attention to contract time and identifying a single
will submit a Quality Control Plan to DOTD which will outline critical item per working or calendar day.
our internal review checkpoints, documentation standards, and Discuss Assembly Period and identifying time charge specifics.
procedures for corrective action on any non-conforming work. DOTD Compliance obligations for payrolls and if Small Business/Disadvantaged Business goals apply.
Once notified of the assigned DOTD Explain process of monthly pay estimates and change orders utilizing Site Manager, HeadLight, and
Coordinator, we will obtain contact information for all parties involved payroll submittals through AASHTOWARE for Thompson review.
and establish ear]y communication lines. We will form a partnering Discuss use of DOTD Request for Information (RF|) and Request for Change Order (RFCO) forms
relationship with DOTD/Entity Coordinator through a Project Setup emphasizing Contractor input required.
Meeting to confirm requirements, expected deliverables, and Communicate expectations in accordance with special provisions, project plans, and LSSRB.
coordination protocols for each task order including alignment with Consider both utilities local to work zone along with those identified in the plans for conflict-
DOTD’s TAP project expectations and safety performance measures. avoiding solutions.
Agenda TTC installation and diary specifics.

Thompson’s CE&| administration values and plan of action Discuss importance of Sampling Plan and coordination of testing materials with QA/QC, DOTD

DOTD coordinator/local needs (press releases, partnering, etc.) District lab, and DOTD Materials lab

Compliance and documentation goals Prime contractor’s emergency preparedness plan and emergency contacts.

Sampling plan and QA/QC expectations Subcontractor contacts and approval statuses.

Access/permissions in SiteManager, HeadLight, and TTC diaries Frequency/schedule of progress meetings.

Funding categories, partial estimates, and change-order processing Review with the contractor for compliance with the Approved Traffic Control Plan, MUTCD, public

Preconstruction scheduling and NTP procedures notification, and work hour restrictions of the project.

Final audit/close-out process Discuss any applicable environmental topics and Storm Water Pollution Prevention Plan (SWPPP).
All agenda and action items will be tailored to the specific project Emphasize ROW and Construction LayOLIJt.tlmer d.el|ve:*rables. N ) )
scope with focus on meeting the needs of the project team. 20|r'mulate closeout procedures emphasizing required item certificates for compliance, analysis,

elivery.

Our team will confirm any local entity
involvement, verify any entity versus state agreement responsibilities,
and address participation versus non-participation funding categories.

Allow for additional questions and comments.
Provide minutes to all team members

thompson
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Thompson will
issue the NTP and provide certified on-site inspection
and off-site fabrication activities if applicable. Our
inspectors will obtain all necessary material samples
and certificates while fulfilling EEO/CUF obligations.

The contractor’s quality control plan must be reviewed
and approved prior to any work commencing. With
consensus from the District Lab Engineer, Thompson’s
Project Engineer reviews the plan confirming
appropriate certified personnel and equipment
pertaining to each applicable contract item.
Thompson can also provide Material Testing in the
event DOTD’s District or Material labs are unavailable.

Our
team utilizes DOTD’s HeadLight Fieldbook, Sampling
Plan, and Materials modules to document daily
activities, weather, quantities, and photograph:s.
Project Engineers will generate and track pay
estimates through SiteManager or Headlight,
maintaining coordination with DOTD’s coordinator,
Compliance, and Audit divisions. Fuel/asphalt/
steel price adjustments will be processed per DOTD
requirements. This digital documentation and
utilization of required software support real-time
visibility for DOTD staff and improves the efficiency
of final audits. Additionally, we will confirm the
contractor’s utilization of AASHTOWARE to ensure
proper payroll and subcontractor payments and
approve accordingly.

Thompson will conduct regular
progress meetings to review work status, DBE
participation, material testing results, and potential
change orders. Any RFls or change orders will follow
DOTD EDSM 111.1.1.1 and LADOTD Construction
Administration guidelines. Thompson CE&I members
participate in DOTD’s E Construction Webinars and
Construction Roundup Meetings to ensure familiarity
with newly adapted procedures.

Our Project Engineer
will distribute project information to inquiring local
officials, politicians, and members of the public.
Thompson has experience in attending municipality
meetings to provide updates as requested.

Emphasis will be placed on maintaining safe traffic
flow for all forms of the public’s travel and access
throughout construction as per TTC standards,
critical factors in TAP projects regardless of the
average daily traffic volume.

To minimize
punch-list items, inspectors maintain working lists
throughout construction. Upon completion, our team
will coordinate the final walkthrough and compile
all close-out documents including test results,
certificates, and as-built drawings, for submission to
DOTD’s Audit Division in accordance with the Contract
Administration Manual and any TAP program’s
performance documentation requirements. Closure
documentation including but not limited to:

Approved Automated Testing Manual (ATM/2059)
and Sampling Plan with any dispositions.

Any dispositions or errors/omissions will be noted
and signed by the Project Engineer.

Signed Original Schedule of Work Items/Final
Estimate

Signed Original Recap of Weather and Workdays
All field books (Indexed and Audited)
Confirmation of Change Orders approved within Site
Manager

Construction Layout numbered books, electronic
files, or Notarized letter from Contractor/PE
Certificates of Release

Electrical Operations and Maintenance Manual (Its
736, 820-823)

OCP invoice and original affidavit

ROW Receipt, if applicable, confirming ROW was
filed at Courthouse

RR Release, if applicable, or Contractor’s Affidavit
Chain of custody for disposal of contaminated
materials

Certificates of Release for removal line items

All police and/or RR flagger invoices if reimbursed
via change order

Correspondence

Record (As Built) drawings.

Acceptance Resolution from local authority as

applicable
thompson
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ADDITIONAL TECHNICAL
CONSIDERATIONS

TAP projects are essential for enhancing surface
transportation with the intent to reach underserved,
high-priority areas and continuous transportation
corridors. Because each project is unique, Thompson
tailors its approach to meet specific site conditions
and technical requirements whether the scope is
related to paths, railway corridor trails, or scenic
viewing areas. Our team applies proven strategies and
innovative tools to address challenges while ensuring
compliance and quality. The considerations outlined
below and on the following page demonstrate how
we will customize our methodology and proactively
manage potential challenges during construction to
deliver successful projects.

The available space adjacent
to the sidewalk or path footprint is often extremely
limited due to the project limits, congestion of existing
drainage, utilities, and other features. Thompson has
experience in pedestrian facility construction with
a wide range of locational features including levee
trails, community spaces, urban classifications, and
rural limits (Figure 1). Coordination with project-
specific levee boards, entity departments, or authority
representatives takes place to ensure compliance with
project-specific obligations.

Existing site conditions and post-design developments
are considered to evaluate conflict risks associated
with drainage pipes, catch basins and drop inlets;
waterlines, fire hydrants, and water meters; sewer
lines; fiber optic cables, pedestals, and handholes;
overhead power lines, power poles, service poles,
and traffic signal controller boxes; streetlights;

and trees and signs. Existing subsurface features
could potentially conflict with new foundations and
maintenance of the owner’s infrastructure.

Our team will ensure that the locations of existing
subsurface utilities are clearly marked by Louisiana
One Call and/or the Contractor prior to any excavating,
material placement, or foundation drilling. We will

also emphasize the importance of careful operation

of equipment during construction operations to avoid
damaging both proposed and existing facilities.



Overhead power lines can present a potential electrical shock hazard that must be considered during
active construction, particularly during electrical installations, groundbreaking, and trucking operations.
We will ensure that the Contractor coordinates with applicable owners to deenergize or relocate prior
to operating equipment or lifting materials within 10 feet of the power lines. We will also verify that all
potential hazards and safety concerns are reviewed during progress meetings and daily safety debriefs.

A well-implemented sequence of construction and temporary traffic
control plans will be required to minimize disruptions to both non-motorists and vehicular traffic.
Night work may be necessary to permit closures or adhere to temperature limitations; however, if
the Contractor plans to temporarily close any accesses during night shifts, emergency services will be
notified and/or accommodating provisions will be implemented. No night closures are permitted without
implementation of an approved light plan and functioning TTC devices as per standards. Our team
will assist the Contractor, Owner, and DOTD with notifying impacted businesses and residents of the
anticipated start date, duration, and impacts of the work by issuing timely lane/road closure notices. We
will also assist with continuous coordination with affected properties to facilitate temporary access and
minimize disruptions. The team will inspect the temporary traffic control signs and devices to ensure that
they are correctly implemented, monitored, and maintained by the contractor’s TCS.

ADA provides strict guidelines as to the acceptance of these unique sidewalks
to provide for the safety and well-being of certain disadvantaged individuals. Thompson Inspectors
to be used on this type of work have completed various programs and seminars and have a thorough
understanding of the Types of ramps designed being diagonal or direct. Our team understands the
importance of navigating existing constraints while still adhering to ADA standards. Limited ROW limits
and existing utilities are the most common site conditions that we are accustomed to navigating (Figure
2). To better implement proper Quality Assurance, the team’s Certified Inspector will hold preliminary
field meetings with Contractor’s resources to discuss the intricacies and the plan of approach to
best understand and implement the complexities of the work associated. Consistent field presence
throughout all phases is critical in ensuring a desired level of quality (Figure 3). Thompson’s standard
of oversight also allows for the appropriate amount of ADA compliance enforcement of pedestrian TTC
obligations during active construction.

Thompson’s team includes GEC to support inspection of all electrical work,
including upgrading existing traffic signals, all low and high mast lighting, or other electrical components.
GEC will oversee the installation of ITS devices including ground and structure mounted Dynamic
Message Signs, ground and structure mounted Closed Circuit Television Cameras, structure mounted
Traffic Detectors, underground and structure mounted conduit, power distribution, or wireless and fiber
optic communications as needed. This will include project management and program assistance, project
reporting, traffic and Systems Engineering Analyses, and preparation of engineering plans, specifications,
and construction estimates. GEC will also provide technical support during construction including shop
drawing and submittal reviews, and other construction related engineering services.

Districts 02, 61, and 62 contain a wide range of horticultural needs all containing
specific regulations and construction requirements/methods. Canopies, historic oaks, high water tables,
cane hauling season, and seed/plant establishment periods are a few of many construction elements to
consider. Equipment staging limitations are put in place for both root and canopy preservation (Figure
4). We are committed to ensuring a contractor’s adherence to the contract provisions, plan notes, and
LSSRB obligations to maintain the quality of new construction without disturbing existing conditions
that remain. Any landscape items will be bound to the establishment period specifications with the
appropriate oversight from the CE&I team.

thompson
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Figure 1. Thompson
CE&I on a levee
multi-use path project
involving the levee,
ped bridges, and
safety features.

" Figure 2. Thompson’s
« certified inspectors will

proactively address
limited ROW and utility
conflicts while ensuring
full ADA compliance,
demonstrating our

A5 ability to adapt to

challenging site
conditions.

Figure 3. Our team
provides consistent
on-site presence
throughout all phases,
enabling real-time
quality assurance

and swift resolution
of construction

challenges.

Figure 4. We enforce

a strict adherence to

tree preservation

¥ and horticultural

requirements,
balancing new
construction quality
with protection of
existing landscapes.



OUR RESOURCES

All CE&I personnel have completed DOTD-required training,
including Traffic Control Supervisor, Flagger, and CE&I LPA Qualification
courses. Certifications are included in Section 20 of the proposal. Thompson
proactively tracks training compliance to ensure readiness for all assignments.

Many projects contain several major items/scopes
requiring the Contractor to sequence operations simultaneously. Our inspection team
provides quality inspection of each construction operation regardless of the number
of items being executed at once. Current knowledge of Complete Streets practices as
well as roundabout, capacity, and drainage standards are innate to our CE&I group.

While considered conventional, smart levels are utilized to not only
measure longitudinal and transverse slopes but will be utilized to measure slope
“breaks” between the different sections of the handicap ramp system (ramp, landing,
flares, sidewalk) and asphalt paths. Utilizing metal straight edges in conjunction with
smart levels facilitates compliance with ramp standards within the path footprint.

The use of Electronic Field Books has
become more popular with DOTD and found to help with efficiency
of final audit. Our team’s Certified Inspectors have become familiar
with and proficient in the use of this method of recording line-
item quantities consistent with utilizing HeadLight Fieldbook.

Virtual meetings have been found to be effective while
allowing all team members to participate in progress meetings to maintain
status of the project. Use of virtual meetings will be used as needed.
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SAFETY

Thompson has placed the safety and health of its employees as well as the
Contractors at the top of all priorities. From the beginning of employment, every
employee is taught to always think safely, and to conduct himself or herself

in a manner that reflects favorably on them. We must be safety conscious to
avoid endangering ourselves, and others, and to help new employees learn safe
work practices. This includes proper clothing, protective equipment, proper
housekeeping, proper vehicle and equipment use, and first aid training.

ADMINISTRATIVE SUPPORT

Thompson’s Administrative Support staff have experience and expertise in
managing construction records from pre-construction, through the project’s
daily activities to project close out. They are efficient at developing agendas,
invite lists, meeting minutes for weekly/monthly progress meetings. Their
daily activities include managing tickets for pay items, such as concrete, base
stone, asphalt, and assisting the Project Engineer in verifying these quantities
to process monthly estimates to the contractor. In addition, the office staff play
a major role in ensuring all quantities paid for on estimates have proper test
reports to safeguard them completely to meet all LADOTD specifications. They
oversee receiving and organizing all project correspondence in an organized
and efficient manner. Project Closeout is the final task of the administrative
staff. They work to organize and submit final records to LADOTD and resolve
any discrepancies that may exist with LADOTD staff. Our administrative staff
are integral in the successful and timely completion of each project.

SAMPLE PROJECT SCHEDULE PER TASK ORDER

May-26 Jun-26 Jul-26 Aug-26 Sep-26 Oct-26 Nov-26

Contract Duration 4/1/2026 11/1/2026
Entity Notice of Contract Execution 1 4/1/2026 4/1/2026
Notice to Proceed Period 30 4/1/2026 5/1/2026
Assembly Period 30 5/2/2026 6/1/2026
Actual Construction 90 6/2/2026 8/31/2026
(Assumes 90 Calendar Days)

Final Inspection, Punchlist Execution, 30 9/1/2026 10/1/2026
Project Acceptance

Final Change Order Reconciliation 15 10/2/2026 10/17/2026
Close Out Period 14 10/18/2026 11/1/2026
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19. Workload:

Firm(s)
ALL FIRMS MUST BE
REPRESENTED IN THIS
TABLE

ﬂ thompson
ENGINEERING

formerly MEYER ENGINEERS + ARCHITECTS —

Thompson Engineering,
Inc., of Louisiana

Discipline(s) *

Contract Number and
State Project Number

Project Name
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Remaining
Unpaid
Balance**

CE&l/OV #4400017430 / H.001498 LA 24 & LA 316: Company Canal Bridge (CE&I) $65,608
CE&I/0V #4400021186 / H.013520 Barringer Drive Sidewalks N/A
Road #4400023075 / H.013522 S. Lewis Street Widening $41,881
CE&I/OV #4400024988 / H.006457.6 | Roundabout @ PR 929 and Parker Road N/A
CE&l/OV #4400025412 / H.006459.6 | Roundabout Churchpoint Road and Roddy Road (CE&I) $323
(CE&I)
CE&I/0OV #4400025702 / H.013813.6 | Vintage Drive Multi Use Path: Power — Wilson (CE&l) $38, 547
(CE&I)
CE&I/OV #4400024021/#4400024022 | Bayou Barataria MB Replacement, Phase | (CE&l) $128,816
/ H.015028 / H.002264 Bayou Barataria MB Replacement (CE&I)
Road #4400027183 / H.016012 — | IDIQ Contract for Design of Transportation Alternatives Projects Statewide $10,031
Task 1
CE&l/OV #4400027183 / H.015852.5 | LA Hwy. 403 Sidewalks (Paincourtville) (Melancon Street to St. Elizabeth Street) $116, 770
— Task 2
CE&I/0OV #4400027183 / H.015860.5 LA 1 & LA 308 Sidewalks (Belle Rose) $156,545
—Task 3
CE&I/0OV #4400029079 / H.014625.6 Terry Parkway: LA 23-US 90B N/A
CE&I/OV #4400029159 / H.014682 Veterans Boulevard: David Drive to Clearview $524
Road #4400028908 / H.014334.6 | Doucet Road Sidewalks $104, 231
CE&I/OV #4400028908 / H.014334.6 Bonnabel Boulevard: Metairie Road $36,391
Bridge #440021517 / H.010007 DOTD Contract 5 — Movable Bridges (HDR) $173,232
CE&I/OV #4400030093 / H.015547.6 IDIQ Contract for Construction, Engineering and Inspection Services and Staff Augmentation $109,129
—Task 1 Alphonse Forbes Road over Drainage Bayou
CE&l/OV #4400030093 / H.014837.6 | IDIQ Contract for Construction, Engineering and Inspection Services and Staff Augmentation $327,777
— Task 2 LA30: LA74 - EBR P/L Iberville Parish
CE&I/OV #4400030093 / H.015530.6 | IDIQ Contract for Construction, Engineering and Inspection Services and Staff Augmentation $178,500
—Task 3 Devall Road over Drainage Ditch Ascension Parish
Road #4400014181 / H.011310.5 Ford Street Extension *pending DOTD execution $200,417
Bridge #4400021514 / H.012003, Contract 2 for Movable Bridges (5) Vermilion, St. Martin, Assumption, and Cameron Parishes $125,971
H.011995, H.0100007, (WSP)
H.012568, H.012000
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=%

G.E.C,, INC

Road 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 270,903
Road 44-29193, H.004100.5 & CMAR - |-10: LA 415 to Essen on I-10 and 1-12 (Sub to Huval), East and West Baton Rouge 400,000
H.004100.6 Parishes
Road 44-29196, H.016255 IDIQ Contract for Engineering & Technical Support, TO#2 — LA 1: WGS Riverplex Railroad 260,462
Overpass (Sub to Stantec)
Road 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 282,000
Road 44-25040, H.015342 IJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 34,160
Bridge 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 165,922
Bridge 44-29193, H.004100.5 & CMAR - 1-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge 1,968,539
H.004100.6 Parishes
Bridge 44-04900, H.004540.5 Leeville to Golden Meadow, Route LA 1 Relocated, Const. Engineering Services (Sub to 164,857
HNTB)
Bridge 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 188,000
Bridge 44-25040, H.015342 IJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 229,061
Bridge 44-23434, H.000445 US 190: UPRR Overpass Near Opelousas, St. Landry Parish (Sub to AECOM) 304,364
Bridge 44-05267, H.003074.5 Williams Blvd — Veterans Blvd.( SA#5 & EWL#6), Route I-10, Jefferson Parish, LA 148,795
Environmental 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 28,600
Environmental 44-25040, H.015342 I1JA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 1,173
Environmental 44-29193, H.004100.5 & CMAR - I-10: LA 415 to Essen on I-10 and 1-12 (Sub to Huval), East and West Baton Rouge 66,554
H.004100.6 Parishes
Environmental 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 751,500
Environmental 44-25047,H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish 592,335
Other (Electrical) | 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 303,449
Other (Electrical) 44-29193, H.004100.5 & CMAR - |-10: LA 415 to Essen on I-10 and 1-12 (Sub to Huval), East and West Baton Rouge 815,686
H.004100.6 Parishes
Other (Electrical) 44-05267, H.003074.5 Williams Blvd — Veterans Blvd. (SA#6), Route I-10, Jefferson Parish, LA 54,012
Other (Electrical) 44-26074, H.013617.6 IDIQ Contract for Electrical Statewide, TO#1 - 1:10: I-610E Interchange Lighting 50,846
Other (Electrical) 44-26074, H.014552.6 IDIQ Contract for Electrical Statewide, TO#2 - 1-49: LA 31 Interchange Lighting 65,608
Other (Electrical) 44-26074, H.015598.6 IDIQ Contract for Electrical Statewide, TO#3 - 1-210: Hurricane Laura Lighting Repairs 78,122
Other (Electrical) 44-26074, H.014556.6 IDIQ Contract for Electrical Statewide, TO#5 - 1-49: US 190 Interchange Lighting 70,844
Other (Electrical) 44-26074, H.014557.5 IDIQ Contract for Electrical Statewide, TO#7 - 1-49: Judson Walsh Interchange Lighting 17,001
Other (Electrical) 44-26074, H.014553.6 IDIQ Contract for Electrical Statewide, TO#8 - I-49: LA 3233 Interchange Lighting 142,241
44-16958 Road Transfer Program Management, Statewide (NOTE: This contract expires on 605,848
Other (Program 04/27/26. The Average Annual billing is approx. $290,000/ year. This billing represents 1
Management person stationed at DOTD. Thus, unlikely to bill this entire remaining balance. (Program
Management ONLY — NO Planning, Road or Bridge Design work).

thompson

ENGINEERING




Page 39 of 50

=%

G.E.C,, INC

Other (Program 44-25040, H.015342 IJA, Off-System Bridge Program, District 61 Less EBR, S.A. #1 62,250
Management
Other (Program 44-29196, H.01696.6 IDIQ Contract for Engineering & Technical Support, TO#3 — District 02, 03, 61 & 62, Bridge 346,506
Management Bundle SFY 25-26 (Sub to Stantec)
Other (Program 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 34,031
Management
Other (Program 44-29193, H.004100.5 & CMAR - |-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge 698,516
Management H.004100.6 Parishes
Planning 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 177,000
Traffic 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 48,500
ITS 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/1-49/US 167 Interchange) (Sub to Stantec) 19,447
CE&l/OV 44-23074, H.012465.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - Flashing Yellow Arrow Part 3 168,643
44-23074, H.010960.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - LA 30 Roundabouts at Tanger 411,119
CE&I/0OV
Mall and I-10
CE&I/OV 44-23074, H.015424.6 IDIQ for CE&I Services and Staff Augmentation, District 61 — La 67: Plank Rd @ Airline- Girder 59,454
Rep
44-23074, H.012061.6 IDIQ for CE&I Services and Staff Augmentation, District 61 —LA 1: Bayou Moreau and Lateral 120,446
CE&I/0OV
W15#7A
CE&I/0OV 44-23074, H.014762.6 IDIQ for CE&I Services and Staff Augmentation, District 61 — LA 44: 1-10 — LA 621 347,640
CE&I/OV 44-23074, H.15267.6 IDIQ for CE&I Services and Staff Augmentation, District 61 — LA 431: Left Turn Lane at LA 621 83,741
44-14315, H.010000.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - US 171: 37,447
CE&I/0V . . . .
Calcasieu River Bridge Repairs
CE&I/OV 44-27615, H.012083.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&lI, Statewide - I-10: Calca- 391,136
sieu River Bridge Repairs
CE&I/OV 44-27615, H.015714.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&lI, Statewide — 1-110 NB @ 8,522
Convention St. Fire Damage Repair
CE&I/OV 44-17006, H.011670.6 I-10/Loyola Interchange Improvements, Jefferson Parish 43,488
CE&I/0OV 44,24438, H.010673.6 US 90: Harvey Canal Tunnel Rehab (CE&l), Jefferson Parish 518,792
CE&I/OV 44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish 14,612,030
CE&I/OV 44-27349, H.016466.6 I-10 WB On-Off Sampson St Ramp Mods, Calcasieu Parish 556,023
44-31514, H.005967.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide — Nelson Rd Ext & Bridge 123,140
44-31514, H.008145.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide — LA 1: Leeville to Golden 292,269
Meadow (Phase 2)
44-31514, H.012889.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide — |-20 Rehab (Pines Road to 130,108
1-220)
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20. Certifications/Licenses:

4 4 5
Lyt P :

*’::ﬁ

NANGY.LAND

]
RY,

ame Type

THOMPSON ENGINEERING, INC., OF LOUISIANA

Previous Names

THOMPSON ENGINEERING TESTING. INC. (Changed: 3/24/2004)

Business THOMPSON ENGINEERING, INC., OF LOUISIANA
Charter Number: 35015664F
Registration Date- 1211512000

Domicile Address
2970 COTTAGE HILL RD., STE. 190
MOBILE, AL 36606

ailing Address

PO BOX 8637
MOBILE, AL 36691

fPrincipal Business Office
2970 COTTAGE HILL RD., STE. 190
MCBILE, AL 36606

Registered Office in Louisiana
4937 HEARST STREET
SUITE 1B
METAIRIE, LA 70001

JPrincipal Business Establishment in Louisiana

4937 HEARST STREET, SUITE 1B
METAIRIE, LA 70001

[Status

Status: Active

Annual Report Status. In Good Standing

Qualified: 12/15/2000

Last Report Filed: 11772025

Type: Business Corporation {Non-Louisianz)

Registered Agent(s)

Agent. DONOVAN DUFFY
Address 1 4937 HEARST STREET
Address 2 SUITE 1B

City State. Zip: METAIRIE | A 70001

Business Corporafion (Mon-Louisiana)

THOMPSON ENGINEERING, INC., OF LOUISIANA

Ciy
MOBILE

Status
Active

The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Public Address:

4937 Hearst St, Suite 1B
Metairie, Louisiana 70001

Name:

Thompson Engineering,
Inc., of Louisiana

License/Certificate Information w/ Supervision

First o
. Expiration
License Status Issuance
Date
Date
EF.0003125  Active 03/30/2004  09/30/2026

Supervisor(s)

Ms. Kathryn Swindle Parker # PE.0040629 ;
Mr. Donovan Patrick Duffy # PE.0041844 ; Mr.

Michael Davis Jr. # PE.0044464

JUSTIN BOSARGE

American Traffic Safety

Services Association

SAFER ROADS SAVE LIVES

This is to affirm that

Justin V Bosarge

has satisfied the requirements to be designated as a

CERTIFIED FLAGGER
3172022 (TS
Gl Ins nctor Nal
E7 Date i a6 20201 :
Statelssued LA Instructor Signature

LOUISIANA
STATE CIVIL
SERVICE

acknowledges that
Justin Bosarge
has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on

February 12, 2025

This document is intended to be used solely for the purpose of
documenting the individual's completion of
5CS's web-based training:
CPTP SCS Cybersecurity WBT

STATECIVILSERVICE
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Department of Transportation and Development

This certificate is presented to

Justin Bosarge
for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on
May 7, 2025

]
==
LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

ATSSA

Safer Roads Save Lives

Justin Bosarge

has attended

Louisiana Traffic Control Supervisor Refresher

Completed: 24-MAY-2024

CEU (If Applicable): 0.75

T crmcat prvidos protof g, crtcton.

American Traffic Safoty Services Association
ATSSA.com

thompson
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DAVID DUPRE, PE

—
LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPNENT

@

-4

N

Cogfoats of Mtsrdonce

Local Public Agency Construction Engineering and Inspection (CE&I) Training

PRESENTED BY

Louisiana Department of Transportation aud Development
Louisiana Local Technical Assistance Program

Agency Program

And
The Federal Highway Administration

TO CERTIFY THAT

David Dupre

HAS SATISFACTORILY COMPLETED & HOURS OF TRAINING

Wﬁ?«/b@

Direstor of Local Public

— Uy 18,2013
Date

i
Location

/4
D=4

ATSSA

Safer Roads Save Lives

National Flagger Certification Training Course

David Dupre

has attended

Completed: 25-JUL-2025

CEU (If Applicable): 0.35

‘This certfcate provides proof of training, not certfcation.

American Traffic Safety Services Association
ATSS,

ATSSA

Safer Roads Save Lives

David Dupre

has attended

Louisiana Traffic Control Supervisor Refresher

Completed: 18-APR-2025

CEU (If Applicable): 0.75

“This certiicate providos proof o training, not certication.

American Traffic Safety Services Association

NICOLE DUNN, PE

State of Louisiana
Department of Transportation and Development

This certificate is presented to

Nicole Dunn

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&])
Training (Parts 1-9) on

05/12/2025

e
LOUISIANA DEPARTMENT OF
TRANSFORTATION & DEVELOPMENT

American Traffic Safety

Services Association
‘ This /st affirm that
1 /l// P, /& [P WA

has satisfied the requirements to be designated as a
;RTIFIED FLAGGER

Issue Date 9/ 22/Z (A

Page 41 of 50

LOUISIANA
STATE CIVIL
SERVICE

acknowledges that
Nicole Dunn
has successfully completed the training course:

CPTP SCS Cybersecurity WBT

February 12, 2025

This document is intended to be used solely for the purpose of
documenting the individual's completion of
SCS's web-based training:
CPTP SCS Cybersecurity WBT

STATECIVILSERVICE

Exp. Date Z Ty Z 7 r UCtOr Iz

State Issued &1

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Nicole Dunn
has attended
Louisiana Traffic Control Supervisor Refresher
Training Course

9/20/2023 to 9/20/2027 CEU: 0.75 J
Training Valid Through DN ol

Vice President of Education and Technical
Training

Baton Rouge, LA
Location il TS

President, CEO

This crthicate provides proof of training, not certicatin.

[ ———
<
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ALEC SIMONSON, PE

State of Louisiana
Department of Transportation and Development

This certificate is presented to

Alec Simonson

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

6/30/2025

— el

LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

6!% American Traffic Safety
LS Services Association

This is to affirm that

Alec Simonson
has satisfied the requirements to be designated as a

CERTIFIED FLAGGER
issueDate 10312023 ATSSA
)‘Tsrmcmr Nam_e
Sxpate —omrs o2n / o+ B 2
State Issued e e e

TYLER GETTYS, PE

American Traffic Safety
Services Association

ATSSA This is to affirm that
‘Sater Roads Save Lives Tyler Getty S

Has satisfied the requirements to be designated as a
Registered Flagger

Expiration Date: 10/23/2028 State Issued In:
o7 —

Instructor Signature

Al1000258695

Verification Copy Only. Verification available by calling 1-877-6424637 or at hllp:/lwww fiagger com

ATSSA

Safer Roads Save Lives

Tyler Gettys

has attended
National Flagger Certification Training Course
Completed: 24-OCT-2024
CEU (If Applicable): 0.35
ATSSA provides training and certification but neither constitutes employment by ATSSA.
This certificate provides proof of training, not certification.
American Traffic Safety Services Association
ATSSA.com

ATSSA )

(\. TRAINED )
A <

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Alec Simonson
has attended
Louisiana Traffic Control Supervisor
Training Course
10/18/2023 to 10/18/2027 [
{femae 71 (he

Training Valid Through %
Vice President of Education and Technical Services

New Orleans, LA Mo Tt et
Location President, CEO

(15—
<

This certificate acknowledges that

Tyler Joseph Gettys

has successfully completed the training course:

Cybersecurity Awareness WBT

on
02/24/2026

individual's completion of this SCS web-based training.

This document is intended to be used solely for the purpose of documenting the

thompson

ENGINEERING
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BYRON MACKEY

State of Louisiana
Department of Ti tation and Development

This certificate is presented to

Byron Mackey

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5/16/2025

=

=1
LOUISIANA DEPARTMENT OF
TRANSPORIATION & DEVEIOPMERT

ATSSA

Safer Roads Save Lives

Byron Mackey

. has attended
Louisiana Traffic Control Supervisor Refresher Y. |

Completed: 24-MAY-2024

CEU (If Applicable): 0.75

This cortcal proveas proof of inng, not catication.

American Traffic Safety Services Assaciation
A.com

This certificate acknowledges that

Byron Mackey

has successfully completed the training course:
Cybersecurity Awareness WBT

on
03/04/2026

This document is infended fo be used solely for the purpose of documenting the
individual's completion of this SCS web-based training.

Research, Technology Transfer, Education & Training

Byron Mackey -

(008014170 / Non-Department )

has successfully completed

DOTD STX Asphalt Concrete
Mixtures (ACM) Paving Recertification

on

August 5, 2025

SCORE = 100.0

thompson
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certificatc of Traj

this custifies o

Byron Mackoey

s sncomrfi |y comibleed the onaingng
Prigram lr...i_\:;lt e ||r.u

Hational Flaggser Add-cn and Recerlification Exam

& i _
!' M Aok o du i |.'rcl.: wl Lt




Page 44 of 50

JAMES “HARRY”

(‘ National Highway Institute m " Netiou sl simayesiicie

o . . hlm . . NI
P Certificate of Training  sesswr_ b4 Certificate of Training ==
James Cole = James Cole
has pariicipated in. has participated in

Safety Inspection of In-Service Bridges

Engineering C pts for Bridge Inspectors

osted by
LA DOTD/LTRC LA DOTHLTRE
’ ion: 60
Date: August 4-15, 2008 Hours of Instruction. Dos ey s of oo
Location: Baton Rouge, LA T orasions AT RREHTAL
%M o P& Sarrdas Reminn . )
m@' Tocal Coordimator /e MU0

Tastructor 7 Tocal Coordimtor
2 /e g / /
%“'—&“‘?_‘m” Toep S Tyl Roosae Amimrser P
e oy oGesne amd Corparie Declpment

STATE OF LOUIsian,

pment of Transpy, .
QBBFM ang Beue[npmgnlinrfahnn
e

Services Association
Hereby recognizes that

Atwardg n Certificate to ‘/ l Ha rry Cole
JAMES HARRISON COLE ( has attended the

! Traffic Control Technician
for Successful Completion of ) §
Requivements for Certification as : Training Course
Asphaltic Concrete Paving Technician { (o 7. L1k
v I 2 ) ‘Training & Products Dept Dvecior

Guti

Executve Director

DEPARTMENT CERTIFYING AUTHORITY

TSSA American Traffic Safety ‘State of Loulsiana
Services Association

This s to affim that | James Cole
\\

James Cole

— LOUISIANA

has met the requirementsas an

has satisfied the requirements to be designated as a . e — o i
CERTIFIED FLAGGER aci
T ATSSA Authorized Aggregate Tester STATE C I VI L
Exp. Date:3/12/2029 Insguctor Name PROOF OF TRAINING
——_ TP e SERVICE

61 ND Issue Date: 2/15/2020

Harry Cole

L)

State of Louisiana
Department of Transportation and Development
This certificate is presented to
James "Harry" Cole

for successfully completing
The Local Public Agency (LPA) Qualification Program:
i i ing, & ion (CE&1)

Training (Parts 1-9) on
05/09/2025

e
ey T

ded
Traffic Control Supervisor Refresher-LA State Specific
Training Course.

1112212022 to. CEU: 0.75 pa BNl

i i

Tiaring Vald Through Direcorof Traning

i s T
presdent, CEO

i crtcto proves o of v, o cofcsion

thompson

ENGINEERING

acknowledges that
Harry Cole
has successfully completed the training course:

CPTP SCS Cybersecurity WBT

February 12, 2025

This document is intended to be used solely for the purpose of
documenting the individual's completion of
SCS's web-based training:
CPTP SCS Cybersecurity WBT

STATECIVILSERVICE
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KYLE VAN HOVEN

State of Louisiana : s
T of T s dDevel State of Louisiana
CRINEnEoL ransportation anc Levelopmer Department of Transportation and Development

- Kyle Van Hoven

has met the requirements for certification as a(n):

Kyle Van Hoven

3 - has met the requirements for certification as a(n):

~ 7 Embankment and Base Structural Concrete
. Course Inspector Inspector
02 ND Expiration Date: 10/26/2029 Dt 02 ND Expitation D: 3/2030

State of Louisiana
Department of Transportation and Deve

‘ Kyle Van H
N has met the requirements for certification = )
- ™ Asphalt Concrete Paving

/ = Inspector/Technician

/ ATSSA

Safer Roads Save Lives

Kyle Van Hoven

L has attended
Louisiana Traffic Control Technician

Completed: 05-AUG-2025

CEU (If Applicable): 0.75

02 ND Expiration Date: 3/25/2028 e e bt

@ Camscamer American Traffic Safety Services Association
ATSSA.com

State of Louisiana
Department of Transportation and Development

Kyle Van Hoven ATSSA

has met the requirements for certification as a(n): Safer Roads Save Lives

PCC Paving Inspector

Kyle Van Hoven

has attended
National Flagger Certification Training Course

02ND  Expiration Date: 8/14/2030

|

Completed: 28-AUG-2025

 Camscamner CEU (If Applicable): 0.35

“Thi certicats provides proof of aining, not certicaion

American Traffic Safety Services Association
ATSSA.com

thompson
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STERLING HEBERT

- ATSSA

Safer Roads Save Lives

Sterling Hebert

. has attended
Louisiana Traffic Control Supervisor

Completed: 26-FEB-2025

CEU (If Applicable): 1.5

“Tis cerlcate provides proof of taining. nol carficalon

American Tratfic Safety Services Association
A.com

/ ATSSA

Safer Roads Save Lives

Sterling Hebert

. has attended
Louisiana Traffic Control Technician

Completed: 24-FEB-2025

GEU (If Applicable): 0.75

This cericate provides proo!of taining, not cortcaton,

American Traffic Safety Services Association

ATSSA

Safer Roads Save Lives

Sterling Hebert

has attended
National Flagger Certification Training Course

Completed: 19-FEB-2025

CEU (If Applicable): 0.35

This certiicate provides proot of tairirg, not cerification

American Traffic Safety Services Association
A

State of Louisiana
Department of Transportation and Development

Sterling Hebert
has met the requirements for certification as a(n):

ACM Paving
Inspector/Technician

5

“02 ND  Expiration Date: 12/17/2030

State of Louisiana
Department of Transportation and Development
Awards this certificate to

Sterling Hebert

Successful Completion of the Requirements
for Certification in

Structural Concerete
Inspection

State of Louisiana
Department of Transportation and Development

This certificate is presented to

Sterling Hebert

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on

5/18/2025
%\4

LOUISIANA DEPARTMENT OF
TRANSPORTATION & BEVELOMMENT

thompson

ENGINEERING

LOUISIANA
STATE CIVIL
SERVICE

acknowledges that

Sterling Hebert

has successfully completed the training course:

CPTP SCS Cybersecurity WBT

on
February 12, 2025

This document is intended to be used solely for the purpose of
ing the individual's ion of
SCS's web-based training:
CPTP SCS Cybersecurity WBT

STATECIVILSERVICE
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G.E.C., INC

Luli i

ame Type
GEC,INC Business Corporation

Previous Names

Business: G.EC., INC.
Charter Number: 344583780
Registration Date: 3/15/1994

Domicile Address
8282 GOODWOOD BLVD
BATON ROUGE, LA 70806
ailing Address
C/O CARY GOsSS
8282 GOODWOOD BLVD.
BATON ROUGE, LA 70806
rincipal Office Address
8282 GOODWOQCD BLVD
BATON ROUGE, LA 70806

Status: Active

Annual Report Status: In Good Standing
File Date: 3/15/1994

Last Report Filed: 3/13/2025

Type: Business Corporation

Registered Agent(s)

Agent: KEVIN LANDRENEAU
Address 1: 8282 GOODWOOD BLVD.

City, State, Zip: BATON ROUGE, LA 70806
Appointment
Date:

5/3/2019

City Status
BATON ROUGE Active

The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:
8282 Goodwood =
G.E.C., Inc. Boulevard

License/Certificate Information w/ Supervision

First Issuance  Expiration

License Status Date Date

EF.0001917 Active 11/15/1994 03/31/2027

Supervisor(s)

Mr. Many Marshall Heymann # PE.0035554 ; Mr. Cary
Allen Bourgeois # PE.0023414

thompson

ENGINEERING
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BRIAN BUCKEL

ATSSA American Traffic Safety

Services Association
This is to affim that
Brian Buckel

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

lssue Date; 8/2/2025 ATSSA

Instructgr Name
Exp. Date; 8/1/2020 ﬁu ﬂ/_,

State Issued: Louisiana Instructor Signature

ATSSA

Safer Roads Save Lives

Brian Buckel

Y | . _ has attended
/ Louisiana Traffic Control Supervisor Refresher

Completed: 10-JAN-2025

CEU (If Applicable): 0.75

This certicate provides proo of raiing, not cartfication.

American Traffic Safety Services Association /

State of Louisiana
Department of Transportation and Development
This certificate is presented to
Brian David Buckel

for successfully completing
The Local Public Agency (LPA) Qualification Program:

Construction, Engil ing, & Inspection (CE&I)
Training (Parts 1-9) on
09-May-25

DOID

mumANA DepaETEn ThenT of
TRANSPORTATION & DEVELOPMENT
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JIMMY WHEELER JEFFREY GOODING DANIEL MAYEUX

A A American Traffic Safety
' W Services Association

Safer Roads Save Lives —
This is to affirm that

James Wheeler Jeffrey Goeding

has attended o " .
California Flagger Certification Training Course has satisfied the requirements to be designated as a
CERTIFIED FLAGGER
Completed: 29-JUL-2025 Issue Datd/28/2024 ATSSA =
Instructor Name
n
CEU (If Applicable): 0.35 Exp.Datd272028 b ,‘l,.,.. oL
rssh amploymenty ATSSA State Issued-OUisiana Instructor Signature
American Traffic Safety Services Association
ATSSA.com

ATSS A ATSSA PROOF OF TRAINING

Safer Roads Save Lives THIS CERTIFICATE HEREBY RECOGNIZES THAT

Safer Roads Save Lives
Jeffrey Gooding Daniel T Mayeux
has attended
James Whee[er has attended Traffic Control Supervisor Refresher-LA State Specific
Louisiana Traffic Control Supervisor Refresher . TwnngCouse o
11/8/2022 to 11/8/2026 Snnspa BNl

has attended
Louisiana Traffic Control Supervisor Refresher Training Valid Through oS
Completed: 10-OCT-2025 Director of Training
New Orleans, LA o, T oo
i : Location President, CEO
Completed: 10-JAN-2025 CEU (If Applicable): 0.75
[—————
CEU (I Applicable): 0.75 m—— [ ——
K
e ‘American Traffic Safety Services Association
ATSSA.com
American Traffic Safety Services Association i [dle O] U iSia N
ATSSA.com

State of Louisiana
Department of Transportation and Development

This certificate is presented to

James Wheeler
for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engil ing, & Inspection (CE&I)
Training (Parts 1-9) on
5/13/2025

LOUISIANA DEPARTMENT OF
TRANSPORTATION 4 DEVELOPMENT

thompson
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21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required
by the advertisement, it will be redacted.

NOT APPLICABLE

thompson
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22. Sub-consultant information:
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name
(Name must match exactly as registered with Louisiana’s

Secretary of State (SOS): including punctuation, include RO R R Gl EC LIRS AL

screenshot(s) from SOS at the end of Section 20)

8282 Goodwood Blvd. Brian Buckel, PE

Baton Rouge, LA 70806 bbuckel@gecinc.com 225.612.4260

G.E.C,, Inc.

thompson
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23. Location:
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise,
leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.

NOT APPLICABLE

thompson

ENGINEERING





