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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

1.    Contract Name as shown in the advertisement US 190 @ LA 25 ROUNDABOUT (PH 2A) & US 190: LA 25 - BOGUE 
FALAYA (PH 2B)

2.    Contract Number(s) as shown in the advertisement
4400035081

3.    State Project Number(s), if shown in the advertisement
H.012398.5 and H.012382.5

4.    Prime consultant name (name must match exactly as registered 
        with the Louisiana Secretary of State (SOS) where such registration 
        is required by law; including punctuation; include screenshot from 
        SOS at the end of  Section 20)

Duplantis Design Group, Professional Corporation

5.    Prime consultant license number (as registered with the Louisiana 
        Professional Engineering and Land Surveying Board (LAPELS) if 
        registration is required under Louisiana law)

Engineering License: EF.0002924 
Surveying License: VF.0000804

6.    Prime consultant mailing address 1308 Camellia Boulevard, Suite 200
Lafayette, Louisiana 70508

7.   Prime consultant physical address (existing or to be established, if   
       location is used as an evaluation criteria) 16675 E. Brewster Road, Suite 150

Covington, Louisiana 70433

8.    Name, title, phone number, and email address of prime consultant’s 
        contract point of contact Joseph Marino, PE- Civil Engineering Director + Partner

(337) 233-9914 / jmarino@ddgpc.com

9.    Name, title, phone number, and email address of the official with 
        signing authority for this proposal Joseph Marino, PE- Civil Engineering Director + Partner

(337) 233-9914 / jmarino@ddgpc.com

DOTD FORM: 24-102
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

10.     This is to certify that all information contained herein is accurate 
and true, and that the team presently has sufficient staff to 
perform these services within the designated time frame.  
By submitting this proposal, proposer certifies that it is not 
engaged in a boycott of Israel and it will, for the duration of its 
contract obligations, refrain from a boycott of Israel.  Proposer 
also certifies and agrees that the following information is 
correct: In preparing its response, the proposer has considered 
all proposals submitted from qualified, potential subcontractors 
and suppliers, and has not, in the solicitation, selection, or 
commercial treatment of any subcontractor or supplier, refused 
to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person 
or entity that is engaging in commercial transactions in Israel 
or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer 
also has not retaliated against any person or other entity for 
reporting such refusal, termination, or commercially limiting 
actions.  DOTD reserves the right to reject the response of 
the bidder or proposer if this certification is subsequently 
determined to be false, and to terminate any contract awarded 
based on such a false response. 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature 
Regular Session, proposer further certifies that it does not have 
a practice, policy, guidance, or directive that discriminates 
against a firearm entity or firearm trade association based 
solely on the entity’s or association’s status as a firearm entity 
or firearm trade association. In addition, proposer certifies it 
will not discriminate against a firearm entity or firearm trade 
association during the term of the contract based solely on 
the entity’s or association’s status as a firearm entity or firearm 
trade association.

                                                                         
Signature above shall be the same person listed in Section 9:

 
 05/27/2026                                                                       
Date: 

11.       If a Disadvantaged Business Enterprise (DBE) goal has been set for   
            this advertisement, indicate which firm(s) will be used to meet the  
            DBE goal and each firm(s)’ percentage.

      Firm(s): N/A                                                              Firm(s) %: N/A                                           



SECTIONS
12-16
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

12. Discipline Table:

Discipline(s)
% of

Overall 
Contract

Prime

DDG

Firm B

Horizon 
Engineering

Firm C

Raba 
Kistner

Each Discipline must total to 100%

Road 76% 80% 20% 100%

Traffic 16% 100% 100%

Survey 2% 100% 100%

Right-of-Way 2% 100% 100%

Geotech 3% 100% 100%

Other (Structural) 1% 100% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 64.80% 32.20% 3% 100%
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Firm Name DOTD Job Classification
Number of personnel 

committed to this 
contract*

Total number of 
personnel available 

in the DOTD Job 
Classification (if 

needed)

Duplantis Design Group, Professional Corporation

Principal 1 17

Supervisor - Eng 3 25

Engineer 1 9

Professional 1 44

Designer 1 14

Engineer Intern 3 9

Surveyor 1 4

Senior Technician 2 10

Horizon Engineering, LLC

Supervisor - Eng 1 3

Supervisor - Other 1 1

Engineer 3 4

Engineer Intern 1 2

CADD Technician 1 1

Raba Kistner, Inc.

Engineer 3 3

 

13.  Team Size
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

14.  Organizational Chart:

GREGORY BLOSS, PE
Project Manager

                                      MPR

STEPHANIE PHILLIPS GROS, PE, PTOE
Engineering Advisory + QA/QC

                                       MPR 

JOSEPH MARINO, PE
Principal-in-Charge

                                      MPR2 3

JOHN KARLIN, SE, PE*
Structural Engineer

STRUCTURAL

GEOTECHNICAL

1 2

1 2

MATTHEW RODRIGUE, MS, PE
Road Design Engineer 

                                        MPR

LUKE HUE, EI
Designer

BRETT LIUZZA, PE*
Road Design Engineer

KYE CANTEY, PE
Road Design Engineer 

                                        MPR

BAILEY BERGERON, EI
Utilities Coordinator 

CALEB SMITH, EI
Hydraulics + Drainage

PAUL WHITTINGTON
Designer

CAMERON SANDERS 
Civil + CAD Designer

ROAD

2

2

traffic

BEN BARTLETT, PE, PTOE*
Traffic Engineer

COLLIN GILLEN, PE
Traffic Engineer

SETH MOSBY, PLS, PS
Survey Lead

SURVEY + RIGHT-OF-WAY

SAM MILLER
Survey Project Manager

BRAD VILLEMUER 
Survey Technician + QA/QC

*Personnel performing traffic engineering analysis and/or QC of traffic engineering analysis.

ALEX BROCHARD, PE
Geotechnical Lead

EVAN LEBOUEF, PE
Geotechnical Engineer 

LARS ERICKSON, PE
Geotechnical Engineer 
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

MPR No.

Do not insert 
wording 
from ad

Personnel being used to meet 
the MPR

 (Individual(s) may not satisfy more 
than one MPR unless specifically 
allowed by Attachment B of the 

advertisement)

Firm employed by
Type of license and discipline 

meeting MPR/ certification & number
(Ex: PE #  - Civil)

State of 
License

License / certification 
expiration date

1 Joseph Marino, PE
Duplantis Design

 Group, Professional
 Corporation

#0036783 - Civil Engineer LA 03/31/2028

1 Gregory Bloss, PE
Duplantis Design

 Group, Professional
 Corporation

#0041167 - Civil Engineer LA 03/31/2027

2 Joseph Marino, PE
Duplantis Design

 Group, Professional
 Corporation

#0036783 - Civil Engineer LA 03/31/2028

2 Gregory Bloss, PE
Duplantis Design

 Group, Professional
 Corporation

#0041167 - Civil Engineer LA 03/31/2027

2 Stephanie Phillips Gros, PE, PTOE
Duplantis Design

 Group, Professional
 Corporation

#0038692 - Civil Engineer LA 09/30/2026

2 Matthew Rodrigue, PE
Duplantis Design

 Group, Professional
 Corporation

#0041595 - Civil Engineer LA 09/30/2027

2 Kye Cantey, PE
Duplantis Design

 Group, Professional
 Corporation

#0031023 - Civil Engineer LA 03/31/2028

3 Joseph Marino, PE
Duplantis Design

 Group, Professional
 Corporation

#0036783 - Civil Engineer LA 03/31/2028

3 Stephanie Phillips Gros, PE, PTOE
Duplantis Design

 Group, Professional
 Corporation

#0038692 - Civil Engineer LA 09/30/2026

15.  Minimum Personnel Requirements:
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

16.   Staff Experience:

Name Joseph Marino, PE

Title Civil Engineering Director + Partner

Years of relevant experience with this employer   13 Years

Years of relevant experience with other employer(s)     6 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

Bachelor’s in Civil Engineering, 2007, Louisiana State University

 PE.0036783 / LA / 03/31/2028s / Specialization
  Year Registered Discipline  2011  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Principal.  Mr. Marino leads DDG’s Civil Engineering team and has nearly two decades of experience practicing 
civil engineering in South Louisiana. He has worked on over 300 projects, gaining a broad range of experience 
in both the public and private sectors. He applies the benefits of each sector to be as efficient as possible. Each 
project’s unique characteristics have deepened his industry knowledge. He handles permitting with multiple 
authorities (e.g., USACE, LA DEQ, LA DHH, LADOTD, and Municipalities), drainage analysis, earthwork analysis, 
floodplain analysis, and roadway design.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/21 - Ongoing

04/21 - 11/25

03/26 - Ongoing

02/22 - 2024

LA Highway 89 Widening; Lafayette, LA
Principal. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 (Youngsville 
Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. The project 
spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among all entities. 
The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major 
intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route 
and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field 
investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning.

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Principal. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher Switch Road to intersect 
Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design and supervision for preparation of 
construction plans, specifications and cost opinions and construction administration and field layout calculations for a 4-lane divided urban 
roadway on new location with sub-surface drainage and improvements to existing, intersecting side roads. Project was funded through LA-DOTD.

Hwy 92 at Larriviere Road Roundabout; Youngsville, LA
DDG is providing civil engineering design, environmental, and land surveying services for the proposed Hwy 92 at Larriviere Road improvements 
project. The round-a-bout is planned to be a single lane with four individual legs. Right-of-way acquisition will be a requirement of the project. The 
scope of work includes planning, coordination, permitting and approvals from LADOTD. The existing intersection consists of a four-way stop and 
open ditches with two - (2) +/- 11’ travel lanes in all directions. DOG will provide construction plans and specifications for the re-construction of the 
existing intersection. Pavement sections will be as determined by the geotechnical engineer of record. 

Willow + Castille Corridors; Lafayette, LA
Civil Engineering Lead. DDG worked with Lafayette Consolidated Government to complete the Willow + Castille Corridor Street Improvements 
Project. The goal of this project was to re-invigorate the area, increase safe circulation, and revitalize a once prosperous community to ultimately 
improve the overall economy. The design team held numerous community outreach meetings. Using collected feedback, we utilized GIS and traffic 
study data to evaluate these corridors and develop design solutions to help mitigate the impacts from the I-49 Connector and provide complete 
street solutions that offer safer pedestrian and bicycle access within the Willow Street Corridor. DDG designed and oversaw the implementation 
of a new public roadway, street improvements, safety improvements, on-site detention system, and a pedestrian/bike path for the Willow + Castille 
Corridor Street Improvements Project.

Firm Employed By Duplantis Design Group, PC
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/20 - 07/25

2016 - Ongoing

10/21 - 02/22

01/20 - 03/21

10/13 - 06/16

04/14 - 01/18

South Bernard Road Bridge Replacement; Broussard, LA
Principal. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by open ditches and 
the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened during this process to three lanes. 
There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge was removed and replaced with a wider section 
meeting the latest in industry standards. Subsurface drainage pipe and catch basins were installed to fill the existing ditches. Roadway linear footage 
is +/- 3,800’. 

St. Martin Parish Roadway Preservation and Rehabilitation Program; St. Martin Parish, LA
Principal. DDG has provided civil engineering and surveying consulting services to St. Martin Parish over the course of several years for their 
roadway preservation and rehabilitation program.  The program includes a total of 101 roads to date.  The projects involve milling, patching and 
overlay.  A detailed evaluation of each road is required and DDG provides oversight to help determine exact limits of required patching based upon 
the condition of each road.  Total  construction cost is $$11,361,299.18.  In collaboration with a geotechnical engineer, some areas are deemed 
needing re-construction.  Our team provides construction plans and specifications and manages the bidding and advertising process. Through 
construction the team supports both the owners and contractor by providing professional full-time resident project representation on-site.  

Louisiana Ave @ I-10 Mixed-Use Development; Lafayette, LA
Senior Project Manager. DDG provided conceptual master planning, site investigation, and preliminary engineering design assistance for this 
30-acre site. The site is home to two large stormwater management areas (8 acres total) which offset both increase stormwater discharge rates and 
floodplain mitigation.

Downtown Sanitary Sewer Lift Station & Sewer Force Main; Lafayette, LA
Senior Project Manager. Construction of the lift station freed up capacity for downtown Lafayette which had no capacity for many years. Since there 
was zero capacity, development downtown was hindered. The project consisted of a 500 GPM duplex sewer lift station, the design of +/- 210 LF 12” 
fusible PVC sanitary sewer, gravity sewer line, a 500 gallons per minute sanitary sewer lift station and a +/- 1,370 LF 8” ductile iron or polyethylene 
sanitary sewer force main. After establishing a relationship with the client, they requested we provide additional services. These included parking lot 
improvements to three areas of their campus as well as an amenity area design for their residents.

Ambassador Town Center: Public Roadway Drainage, Private Drainage, and On-Site Detention; Lafayette, LA
Senior Project Manager. This project nestled near the heart of Lafayette consisted of +/- 124 acres surrounded by a nearly fully developed 
environment. The project involved a mixed-use of retail and commercial stores which required new public roadway infrastructure and an on-site 
detention system which would accommodate the two phases of planned development. A combination of DOTD’s hydraulic manual, the Lafayette 
Consolidated Stormwater Guidelines, LA DOTD HydrWin software, and AutoCAD Civil3D was used to analyze the entire sites stormwater. The site 
had to be analyzed with two separate outfalls one of which was taking on a large amount of offsite stormwater. After the analysis was the complete 
the calculations required a nine acre detention pond. 

Highland Oaks Subdivision: Public Roadway Drainage/Conveyance, On-Site Detention Pond
Senior Project Manager. Highland Oaks is a +/- 72 acre single family residential subdivision situated in Gray, LA. At the point of final build-out, 239 
lots will have been completed. The site is situated between Hwy 316 and the Hollywood Canal. The drainage analysis had to account for another 
+/- 12 acres being routed through the detention system. LADOTD Hydraulics Manual, LADOTD HydrWin software, and AutoCAD Civil 3D HydraFlow 
and Stormsewers were used to design the on-site public roadway sub-surface system and detention pond. A large portion of the site was situated 
within an existing flood zone therefore the ponds size needed to be accommodate mitigated fill placed within the flood zone. The sites two ponds 
totaled approximately 16 acres. Due to the sites proximity to the existing canal, a HEC-RES model was analyzed to determine the canals different 
storm stages and how the detention ponds interacted with the different tailwater elevations. A multi-stage weir was incorporated into each ponds 
design in order to control the discharge rate of multiple storm events from the site.

Name Joseph Marino, PE

16.   Staff Experience:
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Gregory Bloss, PE 

Title Civil Engineering Lead + Partner

Years of relevant experience with this employer   12 Years

Years of relevant experience with other employer(s)     2 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

Bachelor’s in Civil Engineering, 2012, Louisiana State University 

 PE.0041167 / LA / 03/31/2027/ Specialization
  Year Registered Discipline  2016  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Supervisor-Eng. Greg has over 13 years of experience practicing civil engineering across the Gulf Coast. Greg 
has a broad range of experience working with and managing both public and private projects, including 
large infrastructure projects, site development projects, and residential developments. Greg’s responsibilities 
include project due diligence and site assessment, site planning, design, plan preparation, permitting, and 
construction administration, as well as leading the Lafayette civil engineering team. Greg’s attention to detail 
partnered with client and project management skills allow him to meet and exceed client goals.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/26 - Ongoing

02/22 - 2024

03/23 - 08/24

12/20 - Ongoing

LA Highway 89 Widening; Lafayette, LA
Civil Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 
(Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. 
The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among 
all entities. The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes 
at major intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted 
route and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included 
field investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning.

Willow + Castille Corridors; Lafayette, LA
Senior Project Manager. DDG worked with Lafayette Consolidated Government to complete the Willow + Castille Corridor Street Improvements 
Project. The goal of this project was to re-invigorate the area, increase safe circulation, and revitalize a once prosperous community to ultimately 
improve the overall economy. The design team held numerous community outreach meetings. Using collected feedback, we utilized GIS and traffic 
study data to evaluate these corridors and develop design solutions to help mitigate the impacts from the I-49 Connector and provide complete 
street solutions that offer safer pedestrian and bicycle access within the Willow Street Corridor. DDG designed and oversaw the implementation 
of a new public roadway, street improvements, safety improvements, on-site detention system, and a pedestrian/bike path for the Willow + Castille 
Corridor Street Improvements Project.

South Bernard Road Bridge Replacement; Broussard, LA
Principal. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by open ditches and 
the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened during this process to three lanes. 
There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge was removed and replaced with a wider section 
meeting the latest in industry standards. Subsurface drainage pipe and catch basins were installed to fill the existing ditches. Roadway linear footage 
is +/- 3,800’. 

North St. Antoine Street Ext. Gaston Coulee + Coulee Bend Lateral; Lafayette, LA
Senior Project Manager. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road 
crossings over two existing drainage laterals (Gaston Coulee and Coulee Bend Lateral No. 1) are required within the limits of this new 1.5 mile 
concrete curb and gutter roadway. DDG conducted right of way and utility surveys conducted along the roadway alignment, and performed 
detailed topographic surveys (cross sections, normal water surface elevations, etc.) along the lengths of both of these laterals in the areas upstream 
and downstream of the proposed roadway crossings.

Firm Employed By Duplantis Design Group, PC

16.   Staff Experience:
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

2018 - Ongoing

08/14 - 11/16

12/20 - 04/24

03/22 - 04/26

05/18 - 05/20

05/14 - 01/18

St. Martin Parish Roadway Preservation and Rehabilitation Program; St. Martin Parish, LA
Civil Engineer. DDG has provided civil engineering and surveying consulting services to St. Martin Parish over the course of several years for their 
roadway preservation and rehabilitation program.  The program includes a total of 101 roads to date.  The projects involve milling, patching and 
overlay.  A detailed evaluation of each road is required and DDG provides oversight to help determine exact limits of required patching based upon 
the condition of each road.  Total  construction cost is $$11,361,299.18.  In collaboration with a geotechnical engineer, some areas are deemed 
needing re-construction.  Our team provides construction plans and specifications and manages the bidding and advertising process. Through 
construction the team supports both the owners and contractor by providing professional full-time resident project representation on-site.  

Ambassador Town Center and Roundabouts (4 Roads); Lafayette, LA
Senior Project Manager. The 124 acre development consisted of approximately 58 acres of commercial development composed of retail and 
restaurant use. The project included four new public streets throughout the development totaling 2 miles including construction of a new round-a-
bout. All roadways were dedicated to the city along with the public utilities. In addition to these on-site public streets, there were substantial off-site 
roadway improvements required to both Kaliste Saloom Road and Ambassador Caffery Parkway.

Bayou Tortue Bridge; Lafayette, LA 
Senior Project Manager. DDG provided civil design for the replacement of an existing bridge crossing Bayou Tortue. DDG also provided topographic 
survey, hydrologic studies and development of construction plans and specifications. The Bayou Tortue Road Bridge Replacement project aims to 
improve safety and accessibility for commuters in the area. The existing bridge, comprised of 3-19’ spans with a clear roadway width of 24’, will be 
replaced with a new bridge featuring 3-20’ spans and a clear roadway width of 28’. The increased width will allow for smoother traffic flow and better 
accommodate larger vehicles. Furthermore, the existing timber piles will be replaced with precast concrete piles, providing enhanced durability and 
longevity. Additionally, the project will include the installation of ABM Matting throughout the extents of the proposed channel, providing essential 
revetment under the bridge. These improvements will ensure the longevity and safety of the bridge for years to come.

Beau Pre’ Road Bridge Replacement; Lafayette, LA 
Senior Project Manager. The existing bridge, comprised of 4–18’ spans with a clear roadway width of 29’, was replaced with a new cast-in-place 
bridge featuring 3–25’ spans and a clear roadway width of 32’. The increased width allows for smoother traffic flow and better accommodates larger 
vehicles. The existing timber piles were replaced with precast concrete piles, providing enhanced durability and longevity. The project also included 
the installation of flexible revetment throughout the extents of the proposed channel, providing essential erosion protection under the bridge. The 
Water Resources team completed the No Rise study for the bridge.

Lakeshore Villages; Slidell, LA 
Civil Engineer. The site is over 1,000 acres and located in a FEMA certified ring levee that is drained by a drainage pump station constructed by the 
previous landowner. The development consists of over 19 miles of new roadways, four roundabouts, two traffic signals, three wastewater treatment 
plant expansions that total 1.2 MGD of treatment, and a new water well to service over 2,600 new single family residential lots within the levee. 
Additionally, this land is reclaimed marsh, which presented a number of hardships with regard to the soil quality. Therefore, there were multiple 
different roadway bases that had to be evaluated to see what would be suitable to bridge over the poor soils. 

Highland Oaks Subdivision: Public Roadway Drainage/Conveyance, On-Site Detention Pond
Assistant Project Manager. Highland Oaks is a +/- 72 acre single family residential subdivision situated in Gray, LA. At the point of final build-out, 239 
lots will have been completed. The site is situated between Hwy 316 and the Hollywood Canal. The drainage analysis had to account for another 
+/- 12 acres being routed through the detention system. LADOTD Hydraulics Manual, LADOTD HydrWin software, and AutoCAD Civil 3D HydraFlow 
and Stormsewers were used to design the on-site public roadway sub-surface system and detention pond. A large portion of the site was situated 
within an existing flood zone therefore the ponds size needed to be accommodate mitigated fill placed within the flood zone. The sites two ponds 
totaled approximately 16 acres. Due to the sites proximity to the existing canal, a HEC-RES model was analyzed to determine the canals different 
storm stages and how the detention ponds interacted with the different tailwater elevations. A multi-stage weir was incorporated into each ponds 
design in order to control the discharge rate of multiple storm events from the site.

Name Gregory Bloss, PE

16.   Staff Experience:
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Stephanie Phillips Gros, PE, PTOE

Title Transportation & Funding Lead + Principal

Years of relevant experience with this employer    3 Years

Years of relevant experience with other employer(s)   15 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Civil Civil and Environmental Engineering, 2008, 
 Louisiana State University

 PE: 38692 / LA / 9/30/2026        PTOE: 4864 / USA / 11/16/2026 pecialization
  Year Registered Discipline PE: 2014 / PTOE: 2020  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Supervisor-Eng. For over 18 years, Ms. Phillips has led a variety of transportation projects from identification, 
preliminary needs, project feasibility, design, and construction for local and state agencies. Serving as the 
lead for more than 200 transportation projects, for both the private and public sector, and completing over 
60 planning studies directly for DOTs, she has managed all aspects of project delivery, including planning, 
environmental documentation, funding grant administration, cost estimation, permitting, and public/ 
stakeholder outreach. 

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

18 years 

12/23 - 11/24

01/24 - 12/24

The success of several projects has heavily relied on advocating for better communication between state and local agencies, governmental entities, 
and private clients, early communication, and streamlining processes. She has assisted with policy writing for several LADOTD’s in Pennsylvania 
and Mississippi, and lead grant applications for INFRA (SEAEDD), BUILD, STP, EDA, and several others. She has attended two (2) LADOTD LRTP 
Conferences and assisted with presentations for identified mega projects. Ms. Phillips has prepared and conducted several public and stakeholder 
meetings over the past 12 years for a variety of projects throughout Louisiana. At CSRS, she has led the Transportation practice and has helped 
mitigate several projects in progress to better comply with State and National permitting and compliance requirements, including coordination 
on identified LED sites that would request access to state-owned transportation infrastructure.  She has completed several trainings such as the 
NHI: Development of a Transportation Asset Management Plan, NHI: Public Involvement in Transportation Decision Making, NHI: Practical Conflict 
Management Skills for Environmental Issues, NHI: NEPA and Transportation Decision Making, ATSSA Traffic Control Supervisor/Technician/Flagger, 
Traffic Engineering Process and Report, and Highway Safety Manual.

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Traffic Engineer. The scope of work for this project includes professional design services for the intersection improvements located at LA 648/
Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west at 
this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

LA Highway 89 Widening; Lafayette, LA
Traffic Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 
(Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. 
The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among 
all entities. The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes 
at major intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted 
route and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included 
field investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/19 - 07/20

01/14 - 05/18

07/17 - 07/20

08/18 - 07/20

4/14 - 4/18

01/18 - 05/19

02/14 - 05/17

US 190 Road and Bridge Improvements: LA 437 to US 190B (DOTD State Project No. H.001344); Covington, LA
Project Design Lead/Manager. Responsible for the scope and contract execution, client coordination, invoicing and schedule updates for 
preliminary and final plans preparation for the drainage design, constructability, TMP, and signal design, in accordance with LADOTD guidelines, for 
the widening of US 190 from LA 437 to US 190B. This project had a very aggressive schedule for preliminary and final plans to meet the letting date.

LA 59 at Lonesome Road Roundabout (DOTD State Project No. H.011030);  Mandeville, LA
Project Design Lead. Engineer responsible for the development of the conceptual layout, preliminary design, and final design of the asphalt 
roundabout in St. Tammany Parish. Phillips’ efforts included developing a roundabout configuration that met the minimum LADOTD design 
guidelines while addressing existing traffic, safety, and flood elevation challenges within the project area, which was achieved through evaluating 
existing traffic, crash data, nearby bridges, and waterway elevations to identify the logical horizontal and vertical geometry for the roundabout.

17-047 - Harrison Avenue Improvements, St. Tammany Parish; Covington, LA
Project Manager and Project Design. Lead responsible for oversight of all components of the roadway/drainage design, QA/QC, project delivery, 
coordination, and ensuring compliance with LADOTD design guidelines to reconstruct Harrison Avenue from LA 59 to US 190, a 2.5 mile corridor. 
The scope consisted of the development of preliminary and final design plans and specifications, identification of boring locations and requirements 
for high embankment sections, coordinating the limits and requirements for topographic/SUE survey and portions of the existing right of way survey, 
coordination with the owner of the pipeline crossing, consideration of several drainage and sewer studies, and coordination with stakeholders and 
property owners. H&H analysis and additional channel realignment, consisting of plan/profile, drainage plan/profile, proposed utilities, drainage 
channel realignment, typical sections, proposed drainage map, graphical grades, cross sections, etc.

MA-18-10 - LA 931 at Roddy Road Intersection Improvements; Gonzales, LA
Project Design Lead. Responsible for negotiating scope/manhours, project initiation, client/stakeholder coordination, and project deliverable 
execution for this intersection design as a part of the MoveAscension program.  Services include preparing an intersection report per the LADOTD 
Traffic Engineering Process and Report requirements (crash analysis, cost-benefit analysis, traffic analysis, speed study, safety analysis), electrical 
lighting design, subsurface drainage, permit application, preliminary and final design plans, specifications, special provisions, construction 
estimates, and engineering calculations. This local roadway intersects a state route, resulting in LADOTD project permit requirements. The design 
will comply with state and federal guidelines and receive LADOTD review and approval.

440004012 – LADOTD Stage 0 Retainer; Statewide, LA
Project manager responsible for scoping, project implementation plans, inter-department coordination, local/state/federal agency coordination, and 
contract/project execution of several task orders (a total of 10) to provide statewide feasibility/planning services under a five-year retainer contract, in 
accordance with current LADOTD guidelines.

LA 429 Connector (LA 30 to US 61 Airline Highway)(DOTD State Project No. H.012311);  Ascension, LA.
QA/QC Manager. As the prime on the referenced project, QA/QC Manager for the study of a new connector route from LA 30 (near Tanger Outlets, 
Gonzales) to US 61 to evaluate alignments for a limited-access corridor (LA 429) crossing I-10 in Ascension Parish, LA. The purpose of the new LA 
429 connector road is to create another route for motorists to travel from LA 30 to US 61, decreasing travel time along existing corridors. Ms. Phillips 
conducted the kick-off, stakeholder and progress meetings, QA/QC throughout the project on line and grade, comparison matrix, phasing and 
constructability, impacts, and the opinion of probable cost.

Houma-Thibodaux to I-10 Corridor Environmental Impact Statement (EIS)(DOTD State Project No. H.005257); Southeast, LA
Project Manager- responsible for stakeholder/public coordination; performing field reviews; relocation plan; providing quality assurance of line and 
grade for multiple alignments totaling approximately 80 miles; assisting in NEPA documentation; and preparation of exhibits and handouts for public 
meetings, of an EIS for a new 35-mile controlled access highway providing north/south system linkage between the Houma-Thibodaux areas and 
I-10.

Name Stephanie Phillips Gros, PE, PTOE
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Matthew Rodrigue, MS, PE 

Title Senior Project Manager

Years of relevant experience with this employer   12 Years

Years of relevant experience with other employer(s)     2 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor in Environmental Engineering / 2012 / Louisiana State University
 Masters in Civil Engineering / 2014 / Louisiana State University

 PE.0041595 / LA / 09/30/2027Specialization
  Year Registered Discipline  2017  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Supervisor-Eng. Mr. Rodrigue has worked on many projects in the private and public sector. He has been 
involved on the design of roadway improvements, public utility infrastructure improvements, drainage 
improvement studies/projects, sidewalk and amenity improvement design. Matt has also assisted with disaster 
assessment and assistance projects and served as the federal grant manager for a local parish. In addition 
to the public sector work, Matt has worked with private sector clients to support the design, permitting and 
construction of commercial buildings and multi-family subdivisions.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/21 - 12/25

02/18 - Ongoing

01/23 - 07/25

08/22 - Ongoing

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Civil Engineer. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador Caffery Parkway (LA 
3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane bridge over Ambassador Caffery 
Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and exit ramps from frontage roads to US 90 (future I-49) and 
signalized at grade intersections at Ambassador Caffery Parkway. Also included will be the construction of Northbound and Southbound frontage 
road bridges over an existing rail road track. DDG has provided surveying and civil engineering services for this project. The survey scope of work 
was to perform property surveys, right-of-way mapping, and supplemental topographic surveying. 

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Civil Engineering Lead. The scope of work for this project includes professional design services for the intersection improvements located at LA 
648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west 
at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Audubon Avenue Overlay  (DOTD State Project No. H.013269); Thibodaux, LA
Civil Engineering Lead. Project scope consists of mill, patch, and overlay of 1.4 miles of asphalt roadway. Full depth rehabilitation will occur in areas 
that are severely deteriorated. DDG will provide a topographic survey and define the project centerline with a reference system of benchmarks on a 
closed level circuit. A SUE survey will also be provided per DOTD’s request. All survey work will conform to DOTD standards. DDG will also provide 
engineering services and construction support by responding to RFI’s.

Canal Blvd. Bridge Replacement; Thibodaux, LA
Civil Engineering Lead. DDG was contracted for the replacement of the existing Bayou Lafourche/Canal Boulevard Bridge. The existing bridge is to 
be demolished and replaced with a new pre-cast concrete slab-span bridge with concrete piles and bents. It is anticipated that the new north-bound 
and south-bound bridge structures will remain separate, with two-lanes on the north-bound bridge and three-lanes on the southbound. Pedestrian 
access and lighting will be provided on the new bridge structure, along with traffic signal improvements to the existing signal at Canal Blvd and La 
Hwy l for the dedicated southbound left turn lane.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/21 - 09/23

06/14 - 06/16

09/14 - 06/20

11/22 - Ongoing

02/19 - 12/22

10/14 - 01/20

Canal Blvd at Acadian Roundabout Utility Relocation; Thibodaux, LA
Senior Project Manager. The scope of work for this project included professional design services for the intersection improvements at LA 648/Acadia 
Road in Thibodaux, LA. The previous intersection was demolished and replaced with a new roundabout and associated drainage improvements. 
While functionality and safety are prioritized, amenities and aesthetics are also considered to complement nearby facilities like the hospital, 
children’s museum, and neighborhood developments. Professional services included a traffic study, utility relocation coordination, and right of way 
acquisition. 

Hwy 20 (North Canal Boulevard) Widening; Thibodaux, LA
Assistant Project Manager. DDG worked with the City of Thibodaux and LA DOTD to meet the demands of traffic needs of the city with the repair 
and widening of North Canal Boulevard between Hwy 308 and St. Patrick Street. DDG was responsible for the design of approximately 6,000 feet 
of roadway to be widened from two lanes to four lanes. The project included numerous left turn lanes in order to provide access to existing and 
proposed businesses and to maintain a steady traffic flow. The project had multiple design constraints that required coordination activities for 
drainage studies, utility relocations, signalization at intersections, and pedestrian and biking access, and overall coordination with other consultants 
in this traffic corridor.

Canal and 7th Intersection Improvements; Thibodaux, LA
Project Manager + Engineer. DDG worked with the City of Thibodaux to improve the intersection on Canal Blvd. and 7th Street. The intersection 
improvements included the addition of 2 dedicated left turn lanes, drainage modifications, traffic signal removal/replacements, street lighting, utility 
relocations, and construction and permitting support. 

Bowie Road Sidewalk; Thibodaux, LA
Civil Engineering Lead. DDG was hired by the City of Thibodaux to provide assistance in grant application efforts to acquire LA DOTD Transportation 
Alternative Programs (LA DOTD TAP) funding for construction of a proposed 6’ wide pedestrian path that runs along Bowie Rd near the Nicholls 
State University Campus. The sidewalk will be comprised of several features and benefits including: a 6’ wide pedestrian path that connects 
pedestrian access from Nicholls’ Bayou Side Park near Hwy 1 and Bayou Lafourche near the north entrance of Bowie Rd to Acadia Rd spanning 
1,710 ft., and a 5’ wide sidewalk path extending from NSU Rec Center’s southern crosswalk across Bowie Rd. Funding sources for the project are 
expected to be a combination of local funds and DOTD Transportation Alternatives funds. New ADA and LA DoTD compliant striping will be placed 
at cross street intersections to allow pedestrians to safely traverse the trail. The full length of the proposed sidewalk will be designed to meet ADA 
compliance requirements.

Menard Sidewalk; Thibodaux, LA
Civil Engineering Lead. For this project, DDG designed a multi-use path along Menard Street in Thibodaux to connect Nicholls State University to 
downtown Thibodaux. This included new sidewalk paving, pedestrian and bicycle striping and signage improvements, drainage modifications, and 
utility relocations. Along with design, DDG assisted with permitting, bidding, and construction support. DDG also assisted the City of Thibodaux in 
obtaining grant funding for the project including completing grant applications and providing exhibits.

LA 24 Sidewalk Enhancement; Gray, LA
Project Manager + Engineer. Working closely with LA DOTD, DDG was responsible for the design and preparation of plans and specifications for a 
transportation enhancement project by installing a new sidewalk from Linda Ann Street to Marietta Place, approximately 0.51 miles in length. The 
sidewalk is concrete, five feet wide, and intended to provide a safer means of walking and biking along this route. The sidewalk is located adjacent to 
Hwy 24 and required drainage enhancements in order for the sidewalk to be constructed. Signage along with traffic calming techniques was used 
to enhance the safety of the project.

Name Matthew Rodrigue, MS, PE
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Kye Cantey, PE

Title Senior Design Professional

Years of relevant experience with this employer    8 Years

Years of relevant experience with other employer(s)   18 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Civil Engineering, 1999, University of Southwestern Louisiana 

 PE.0031023 / LA / 03/31/2028Specialization
  Year Registered Discipline  2004  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer. As a design engineer in the Lafayette office, Kye Cantey has worked on numerous roadway, multi-
use paths, recreation parks, utility (lift stations, gravity and force main sewer, water, etc.), infrastructure, and 
drainage projects in Lafayette, St. Martin, St. Mary, and Iberia Parishes, City of Broussard, City of Carencro and 
more. As design engineer, he is responsible for the preparation of plans and specs, as well as the bidding and 
construction phases of these projects.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/19 - 09/19

02/19 - 11/25

06/21 - 03/26

11/20 - Ongoing

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Civil Engineer. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador Caffery Parkway (LA 
3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane bridge over Ambassador Caffery 
Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and exit ramps from frontage roads to US 90 (future I-49) and 
signalized at grade intersections at Ambassador Caffery Parkway. Also included will be the construction of Northbound and Southbound frontage 
road bridges over an existing rail road track. DDG has provided surveying and civil engineering services for this project. The survey scope of work 
was to perform property surveys, right-of-way mapping, and supplemental topographic surveying. 

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Civil Engineer. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher Switch Road to 
intersect Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design and supervision for preparation 
of construction plans, specifications and cost opinions and construction administration and field layout calculations for a 4-lane divided urban 
roadway on new location with sub-surface drainage and improvements to existing, intersecting side roads. Project was funded through LA-DOTD. 

LA Highway 89 Widening; Lafayette, LA
Civil Engineer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 
(Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. 
The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among 
all entities. The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes 
at major intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted 
route and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included 
field investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning.

North St. Antoine Street Ext. Gaston Coulee + Coulee Bend Lateral; Lafayette, LA
Civil Engineer. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road crossings over 
two existing drainage laterals (Gaston Coulee and Coulee Bend Lateral No. 1) are required within the limits of this new 1.5 mile concrete curb and 
gutter roadway. DDG conducted right of way and utility surveys conducted along the roadway alignment, and performed detailed topographic 
surveys (cross sections, normal water surface elevations, etc.) along the lengths of both of these laterals in the areas upstream and downstream of 
the proposed roadway crossings.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Paul Whittington 

Title Senior Project Manager + Associate

Years of relevant experience with this employer   20 Years

Years of relevant experience with other employer(s)     5 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Industrial Technology, 2000, Southeastern Louisiana University

 N/Apecialization
  Year Registered Discipline  N/A  N/A

  Contract Role(s) /  Brief Description of Responsibilities

Professional. During his years with DDG, Paul has primarily worked on roadwork and infrastructure projects as 
well as being a Client Champion for many of DDG’s Industrial Clients. He started with DDG as a CAD Drafter 
and quickly showed the fortitude and ability to grow. He now serves as Senior Project Manager and Associate. 
Paul’s technical experience is not only in the realm of grading and drainage but also utility design. Paul has a 
great rapport with permitting agencies and utility providers. This is key to having successful planning and time 
management skills while making sure the projects are delivered on time and within estimated budgets.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/21 - 07/21

03/18 - 11/25

06/16 – 01/19

01/15 – 03/16

05/11 - 02/12

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Project Manager. Construction of a fully accessed controlled, grade separated interchange at the intersection of Ambassador Caffery Parkway 
(LA 3073) and US 90 (Future I-49) which will include a six lane roadway for Future I-49, construction of a 6-lane bridge over Ambassador Caffery 
Parkway, one-way Northbound and South bound frontage roads, u-turn lanes, entrance and exit ramps from frontage roads to US 90 (future I-49) and 
signalized at grade intersections at Ambassador Caffery Parkway. Also included will be the construction of Northbound and Southbound frontage 
road bridges over an existing rail road track. DDG has provided surveying and civil engineering services for this project. The survey scope of work 
was to perform property surveys, right-of-way mapping, and supplemental topographic surveying. 

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Project Manager. The scope of work for this project includes professional design services for the intersection improvements located at LA 648/
Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west at 
this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Ochsner at The Grove Site Development and Roundabout; Baton Rouge, LA
Project Manager. DDG was responsible for project management, site development, and permitting including the design of the public street with a 
roundabout and all drainage onsite drainage infrastructure. The drainage infrastructure was designed to convey offsite runoff through the property 
via a large diameter storm drain that discharges into Ward’s Creek. DDG also designed the connector road from the proposed bridge to the I-10 
frontage road.

Ambassador Town Center + Roundabouts; Lafayette, LA
Designer for Roundabout. Mr. Whittington assisted in the design of the roundabout baseline, geometry and stripping/striping. DDG provided the 
master planning of the 124-acre development in Lafayette, LA. The project included four new streets throughout the development including a 
roundabout. The total length of these streets is about 2 miles and they were dedicated to the city along with public utilities.

Hector Connely Roundabout; Carencro, LA
Assistant Project Manager. The design of the Hector Connley Roundabout was a corporative endeavor between LA DOTD and the City of Carencro 
to improve the intersection of a new commercial development and an existing state road. The project consisted of about 0.30 miles of improvements 
and the construction of a new roundabout. DDG’s scope of services preformed included the conceptual layout and roundabout design, design 
plans, front-end documents and specifications, advertisement to bidders, coordination with the City of Carencro and DOTD, and initiating and 
attending all required construction meetings.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/17 - 04/20

10-13 - 05/14

05/12 - 04/15

08/08 - 06/10

08/08 - 06/11

03/07 - 03/09

Lakeshore Villages Roundabout; Slidell, LA 
Roundabout Designer. The site is over 1,000 acres and located in a FEMA certified ring levee that is drained by a drainage pump station constructed 
by the previous landowner. The development consists of over 19 miles of new roadways, four roundabouts, two traffic signals, three wastewater 
treatment plant expansions that total 1.2 MGD of treatment, and a new water well to service over 2,600 new single family residential lots within 
the levee. Additionally, this land is reclaimed marsh, which presented a number of hardships with regard to the soil quality. Therefore, there were 
multiple different roadway bases that had to be evaluated to see what would be suitable to bridge over the poor soils. 

River Chase Drive + Roundabouts ; Covington, LA 
Project Manager. Mr. Whittington’s duties included the design of the roadway and roundabout baselines, geometry, striping, signage and drainage 
system. He was responsible for coordinating with the owners the estimated project costs and modifications. Some modifications were to give the 
roadway a “bridge like” appearance as it crossed over an existing large ditch. Permitting the plans for construction, as well as soliciting plans for bids 
to various contractors was included in DDG’s scope. DDG also performed various site inspections, reviewed testing reports and advising of testing 
results that did not meet project specifications were included. Other improvements included in the roadway design plans were public water lines, 
sanitary sewer lines and a lift station for future developments.

Magnolia Marketplace; New Orleans, LA
Project Manager. Magnolia Marketplace consisted of a portion of the property from the old housing authority to redevelop this commercial retail 
center. The marketplace is approximately 100,000 square feet of multi-tenant junior anchors and shop space located at the intersection of Toledano 
Street and Claiborne Avenue. The project consisted of the relocation of public infrastructure consisting of 48 inches storm line, 24-inch water line 
and 12-inch gravity collection system to accommodate the new development. DDG worked closely with the New Orleans Department of Public 
Works and the New Orleans Sewer and Water Board to relocate the existing utilities. DDG designed the parking lot to contain previous pavement to 
minimize the stormwater footprint.

Fremaux Town Center Master Plan + Mixed-Use Development; Slidell, LA
Project Manager. DDG assisted in the master planning of the 400-acre retail, office, and residential development in Slidell, LA. In conjunction 
with the City of Slidell and Regional Planning Commission DDG developed plans to connect Highway 190 (Fremaux Parkway) and Highway 143 
(Old Spanish Trail) through Fremaux Town Center Blvd a 2-lane divided boulevard that included 3 roundabouts. Additionally, DDG designed 2 
roundabouts within the retail development.

Brewster Road Extension; Covington, LA	
Project Manager. DDG worked with St. Tammany Parish Government to meet the demands of the traffic needs of the parish with the extension 
of Brewster Road. DDG was responsible for the design of roughly 3,000 linear feet of a four lane, divided boulevard that would connect the new 
interchange on I-12 to Hwy 21. The project was awarded with an aggressive schedule and multiple design constraints that required various 
coordination activities such as wetlands permits, drainage studies and overall coordination with other consultants in this traffic corridor.

Hammond Square Drive (Ring Road); Hammond, LA 
Assistant Project Manager. In conjunction with DDG’s involvement in the redevelopment of Hammond Square Mall, the City of Hammond contracted 
with DDG to design Hammond Square Drive. The new ring road consists of a three-lane asphalt, curb and gutter section with an approximate length 
of 4,175 linear feet. The ring road allows traffic flow around the perimeter of the mall and access to anchors such as JC Penney’s, Dillard’s and AMC 
Theatre.

Name Paul Whittington

16.   Staff Experience:



Page 21 of 68

Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Cameron Sanders 

Title Senior CAD Designer + Assistant CAD Standards Manager

Years of relevant experience with this employer   13 Years

Years of relevant experience with other employer(s)       N/A

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Associate’s Degree in Technical Drafting, 2013, ITI Technical College

 N/Apecialization
  Year Registered Discipline  N/A  N/A

  Contract Role(s) /  Brief Description of Responsibilities

Designer. Since  joining  DDG in  2013, Cameron has been responsible for efficiently producing site civil 
engineering and land development design plans. He plays an important role on our engineering team to 
produce well-thought-out designs and quality drawing packages needed to control project construction and 
deliver critical solutions for our clients.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/25 - 05/25

01/14 - 01/18

06/14 - 05/17

08/23 - 07/24

LA Highway 89 Widening; Lafayette, LA
CAD Designer. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 (Youngsville 
Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. The project spans 
multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among all entities. The scope 
includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes at major intersections, and 
improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted route and topographic surveying and 
performed detailed right-of-way research for approximately 50 parcels along the corridor. This included field investigation of boundary evidence and analysis 
of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple previously undocumented right-of-way takings, supporting 
design and acquisition planning.

Highland Oaks Subdivision: Public Roadway Drainage/Conveyance, On-Site Detention Pond; Gray, LA
CAD Designer. Highland Oaks is a +/- 72 acre single family residential subdivision situated in Gray, LA. At the point of final build-out, 239 lots will have been 
completed. The site is situated between Hwy 316 and the Hollywood Canal. The drainage analysis had to account for another +/- 12 acres being routed 
through the detention system. LADOTD Hydraulics Manual, LADOTD HydrWin software, and AutoCAD Civil 3D HydraFlow and Stormsewers were used to 
design the on-site public roadway sub-surface system and detention pond. A large portion of the site was situated within an existing flood zone therefore 
the ponds size needed to be accommodate mitigated fill placed within the flood zone. The sites two ponds totaled approximately 16 acres. Due to the sites 
proximity to the existing canal, a HEC-RES model was analyzed to determine the canals different storm stages and how the detention ponds interacted with 
the different tailwater elevations. A multi-stage weir was incorporated into each ponds design in order to control the discharge rate of multiple storm events 
from the site.

Ambassador Town Center: Public Roadway Drainage, Private Drainage, and On-Site Detention; Lafayette, LA
CAD Designer. This project nestled near the heart of Lafayette consisted of +/- 124 acres surrounded by a nearly fully developed environment. The project 
involved a mixed-use of retail and commercial stores which required new public roadway infrastructure and an on-site detention system which would 
accommodate the two phases of planned development. A combination of DOTD’s hydraulic manual, the Lafayette Consolidated Stormwater Guidelines, LA 
DOTD HydrWin software, and AutoCAD Civil3D was used to analyze the entire sites stormwater. The site had to be analyzed with two separate outfalls one of 
which was taking on a large amount of offsite stormwater. After the analysis was the complete the calculations required a nine acre detention pond. 

Liberty Point Subdivision; Slidell, LA
CAD Designer. Looking to develop on a parcel of land within the City of Slidell which contained an existing man-made pond located within the center of 
the property, Core Development and Construction, LLC reached out to DDG for design and surveying services. Civil design of the single-family residential 
subdivision consisted of 181 lots for Phase 1 and Phase 2. Civil design included mass grading, roadway plan & profiles, and design of all public infrastructure 
(drainage, gravity sewer, sewer force main, Lift Station, fire protection and domestic water).
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Bailey Bergeron, EI

Title Project Manager + OLHC Program Manager

Years of relevant experience with this employer   3 Years

Years of relevant experience with other employer(s)    1 Year

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Civil Engineering, 2022, University of Louisiana at Lafayette

 EI.0035151 / LA / 09/30/2026Sppecialization
  Year Registered Discipline  2022  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer Intern. Bailey’s transportation experience began with LADOTD, where he gained valuable experience 
as a Summer Intern and Student Worker, followed by a role as a Full-Time Engineer Intern. Throughout his 
career, Bailey has been heavily involved in public sector projects, primarily in Lafayette and surrounding areas. 
He brings a broad range of expertise in site assessment, site planning, value engineering, plan preparation, 
design, construction project management, and construction administration, and is an asset to every project he 
works on.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/23 - Ongoing

06/23 - Ongoing

06/23 - 07/25

07/23 - Ongoing

LA Highway 89 Widening; Lafayette, LA
Project Manager. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 
(Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. 
The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among 
all entities. The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes 
at major intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted 
route and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included 
field investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning. 

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Project Manager. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher Switch Road to 
intersect Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design and supervision for preparation 
of construction plans, specifications and cost opinions and construction administration and field layout calculations for a 4-lane divided urban 
roadway on new location with sub-surface drainage and improvements to existing, intersecting side roads. Project was funded through LA-DOTD.

South Bernard Road Bridge Replacement; Broussard, LA
Project Manager. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by open 
ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened during this process to 
three lanes. There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge was removed and replaced with a wider 
section meeting the latest in industry standards. Subsurface drainage pipe and catch basins were installed to fill the existing ditches. Roadway linear 
footage is +/- 3,800’. 

North St. Antoine Street Ext. Gaston Coulee + Coulee Bend Lateral; Lafayette, LA
Project Manager. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road crossings 
over two existing drainage laterals (Gaston Coulee and Coulee Bend Lateral No. 1) are required within the limits of this new 1.5 mile concrete curb 
and gutter roadway. DDG conducted right of way and utility surveys conducted along the roadway alignment, and performed detailed topographic 
surveys (cross sections, normal water surface elevations, etc.) along the lengths of both of these laterals in the areas upstream and downstream of 
the proposed roadway crossings.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Caleb Smith, EI

Title Design Professional

Years of relevant experience with this employer   4 Years

Years of relevant experience with other employer(s)      N/A

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Civil Engineering, 2022, McNeese State University 

 EI.0035241 / LA / 09/30/2026Sppecialization
  Year Registered Discipline  2022  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer Intern. Caleb Smith is a dedicated Design Specialist with 4 years of experience. His expertise spans 
both public and private sectors, including large infrastructure projects, site development, and residential 
developments. Caleb’s skill set encompasses master planning design, drainage analysis, earthwork analysis, 
utility placement, and plan preparation. His comprehensive approach and attention to detail ensure the 
successful execution of projects.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/22 - Ongoing

05/22 - 02/25

08/22 - 02/25

08/22 - Ongoing

LA Highway 89 Widening; Lafayette, LA
Design Professional. As part of the City of Broussard’s traffic improvements plan, the City has widened approximately 1.75 miles of LA Highway 89 
(Youngsville Highway) from Pinhook Road to Ambassador Caffery Parkway, in coordination with the City of Youngsville’s ongoing improvements. 
The project spans multiple jurisdictions—including Broussard, Lafayette, and Lafayette Parish—requiring an Intergovernmental Agreement among 
all entities. The scope includes widening the existing two-lane roadway to a three-lane section with a center turn lane, adding dedicated turn lanes 
at major intersections, and improving the Albertson Parkway intersection. Existing roadside ditches will be relocated as needed. DDG conducted 
route and topographic surveying and performed detailed right-of-way research for approximately 50 parcels along the corridor. This included 
field investigation of boundary evidence and analysis of DOTD as-built plans to establish existing right-of-way limits. The effort identified multiple 
previously undocumented right-of-way takings, supporting design and acquisition planning. 

Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2; Lafayette, LA
Design Professional. The project consists of extending Louisiana Avenue northward from approximately 1,900 feet north of Butcher Switch Road to 
intersect Gloria Switch Road (LA 98) where a roundabout was constructed. DDG provided civil engineering design and supervision for preparation 
of construction plans, specifications and cost opinions and construction administration and field layout calculations for a 4-lane divided urban 
roadway on new location with sub-surface drainage and improvements to existing, intersecting side roads. Project was funded through LA-DOTD.

South Bernard Road Bridge Replacement; Broussard, LA
Design Professional. South Bernard Road originally stood as a narrow 18’ roadway with two 9’ travel lanes. The travel lanes were bordered by open 
ditches and the roadway crosses a near-by channel with a narrow bridge. The roadway was fully reconstructed and widened during this process to 
three lanes. There are now two 11’ travel lanes and a middle 12’ turn lane. Additionally, the existing bridge was removed and replaced with a wider 
section meeting the latest in industry standards. Subsurface drainage pipe and catch basins were installed to fill the existing ditches. Roadway linear 
footage is +/- 3,800’. 

North St. Antoine Street Ext. Gaston Coulee + Coulee Bend Lateral; Lafayette, LA
Design Professional. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road crossings 
over two existing drainage laterals (Gaston Coulee and Coulee Bend Lateral No. 1) are required within the limits of this new 1.5 mile concrete curb 
and gutter roadway. DDG conducted right of way and utility surveys conducted along the roadway alignment, and performed detailed topographic 
surveys (cross sections, normal water surface elevations, etc.) along the lengths of both of these laterals in the areas upstream and downstream of 
the proposed roadway crossings.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Luke Hue, EI

Title Assistant Project Manager

Years of relevant experience with this employer   4 Years

Years of relevant experience with other employer(s)      N/A

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor’s in Civil Engineering, 2025, Louisiana State University

 EI.0036043 / LA / 09/30/2027ppecialization
  Year Registered Discipline  2025  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer Intern. Over the course of his time as a college student, Luke worked for DDG from December 2021 
through May 2025 part-time gaining valuable engineering experience He has worked on a variety of different 
projects across multiple different municipalities and business sectors. These projects range from residential 
to commercial developments including roadway design, drainage design, and utility coordination. He assists 
our team with putting together plans, specifications, cost estimates, reports, and coordination for all stages of 
projects.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/24 - Ongoing

08/23 - 07/25

12/21 - 07/22

05/24 - 07/24

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Assistant Project Manager. The scope of work for this project includes professional design services for the intersection improvements located at LA 
648/Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west 
at this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Audubon Avenue Overlay  (DOTD State Project No. H.013269); Thibodaux, LA
Intern. Project scope consists of mill, patch, and overlay of 1.4 miles of asphalt roadway. Full depth rehabilitation will occur in areas that are severely 
deteriorated. DDG will provide a topographic survey and define the project centerline with a reference system of benchmarks on a closed level 
circuit. A SUE survey will also be provided per DOTD’s request. All survey work will conform to DOTD standards. DDG will also provide engineering 
services and construction support by responding to RFI’s.

Menard Sidewalk; Thibodaux, LA
Intern. For this project, DDG designed a multi-use path along Menard Street in Thibodaux to connect Nicholls State University to downtown 
Thibodaux. This included new sidewalk paving, pedestrian and bicycle striping and signage improvements, drainage modifications, and utility 
relocations. Along with design, DDG assisted with permitting, bidding, and construction support. DDG also assisted the City of Thibodaux in 
obtaining grant funding for the project including completing grant applications and providing exhibits. 

St. Mary’s Place Phase 2; Thibodaux, LA
Intern. This project scope involved professional design services for the development of a single-family residential subdivision. The pre-development 
conditions of the site consisted of undeveloped agricultural land.  The services for this project included drainage analysis and system design, 
roadway design, and grading work. 
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Seth Mosby, PLS, PS

Title Survey Lead

Years of relevant experience with this employer     2 Years

Years of relevant experience with other employer(s)    23 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor of General Studies, Minor in Business Administration, 
 Surveying & Leadership Development, 2010, Louisiana State University

 PLS.0005073 / LA / 03/31/2028/ Specialization
  Year Registered Discipline  2011  Surveying

  Contract Role(s) /  Brief Description of Responsibilities

Surveyor.  Seth has been involved in surveying for over 24 years and 14 years as a licensed professional. Seth 
is dedicated and experienced land surveyor with substantial knowledge in a wide breadth of surveying always 
adhering to accepted principles, standards, and law. He prides himself on completing projects on time that 
meet or exceed project specifications, budgets, and standards. He enjoys challenging projects that push his 
abilities and values continued education and learning experiences. 

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/25 - Ongoing

07/25 - 01/26

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

I-49 South: Connector (DOTD State Project No. H.004273.5); Lafayette, LA
Supervising Surveyor. DDG provided property survey, right-of-way mapping, and topographic survey for a section of Evangeline Throughway 
extending South from I-10 through Taft Boulevard.

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Supervising Surveyor. Mr. Mosby was the lead surveyor in charge of performing a topographic survey and right of way mapping for the proposed 
roundabout at LA 648, Acadia Rd. & Percy Brown Rd.  All deliverables were done to the standards and requirements set forth by the LaDOTD 
Location & Survey Manual.

UP R.R. Overpass Near Bonita (HBI) (DOTD State Project No. H.000665)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

LA 146 Bridges Near Kelleys (DOTD State Project No. H.001553)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

LA 507 Saline Bayou Relief Bridge (DOTD State Project No. H.001707)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

Parmers Creek Bridge (DOTD State Project No. H.001798)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department. 

Joe’s Bayou & Caraway Lake Bridges (DOTD State Project No. H.001961)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

09/16 – 10/18

08/18 - 06/19

08/18 - 06/19

03/19 - Ongoing

10/18 - 08/19

Muddy Bayou Bridge (DOTD State Project No. H.001972)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department. 

Bayou Parc Perdu & Creek Bridges (DOTD State Project No. H.002151)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

Colvin Creek Bridge (DOTD State Project No. H.008161)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

LA 134 Improvements @ US 165 (DOTD State Project No. H.008221)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department.

LA 835 Boeuf River Bridge Near Concord (DOTD State Project No. H.008469)*
Supervising Surveyor. For this project, property surveys and right-of-way mapping were provided. While working for DOTD, Seth was the supervising 
surveyor ensuring that each stage and/or submittal was performed within the contract time and conformed to DOTD specifications in the Location & 
Survey Manual. He reviewed the submittals from the consultants and accepted the work on behalf of the department. 

Move Ascension – Turn Lane: LA 73 at Brown Rd.* 
Survey Lead. Mr. Mosby was the project lead overseeing boundary, topographic and route surveys for proposed road & drainage improvements 
including proposed turn lanes.  All deliverables were produced to the standards and requirements as published in the LaDOTD Survey and Location 
Manual.

Move Ascension – Turn Lane: LA 73 at Oakland Dr.*
Survey Lead. Mr. Mosby was the project lead overseeing boundary, topographic and route surveys for proposed road & drainage improvements 
including proposed turn lanes.  All deliverables were produced to the standards and requirements as published in the LaDOTD Survey and Location 
Manual. 

MoveBR – Intersection of Corporate Blvd., Jefferson Hwy. & Old Hammond Hwy.*
Survey Lead. Mr. Mosby was the project lead on this site that is the 3rd largest intersection by volume in Baton Rouge. He oversaw boundary, 
topographic and route surveys and SUE coordination for intersection improvements including proposed turn lanes.  All deliverables were produced 
to the standards and requirements as published in the LaDOTD Survey and Location Manual and completed according to MoveBR Project 
Guidelines.

MoveBR – Sherwood Forest Extension (Greenwell Springs – Joor Rd.)*
Survey Lead. Mr. Mosby was the project lead on this site. He oversaw boundary, topographic and route surveys and SUE coordination for a new 
capacity extension of Sherwood Forest Dr. for 1.8 miles of new roadway.  All deliverables were produced to the standards and requirements as 
published in the LaDOTD Survey and Location Manual and completed according to MoveBR Project Guidelines.

*Experience prior to DDG. 

Name Seth Mosby, PLS, PS
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Sam Miller

Title Survey Project Manager

Years of relevant experience with this employer     3 Years

Years of relevant experience with other employer(s)     6 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Associate degree in Drafting, 2017, SOWELA Technical Community College

 N/Apecialization
  Year Registered Discipline  N/A  Surveying

  Contract Role(s) /  Brief Description of Responsibilities

Senior Technician. Sam has 6 years of experience as a CAD & Survey Technician. Applying her education and
knowledge over the years she is very efficient with Boundary, Topographic, Right-of-Way, and ALTA/NSPS
Land Title Surveys. She is currently training to become a Project Manager and is in the process of obtaining a
PM Certificate from LSU. At DDG she is one of the Lead Survey Technicians and has started her role as Project
Manager while still helping to lead the drafting department.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/25 - 12/25

10/21 - 05/22

01/20 - 02/21

2018 - Ongoing

05/23 - Ongoing

05/23 - Ongoing

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Technician. The scope of work for this project includes professional design services for the intersection improvements located at LA 648/Acadia 
Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west at this 
location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

LA Highway 89 Widening; Broussard, LA
Technician. DDG performed a route and topographic survey of 1.75 Miles of road for the planned widening of LA Highway 89 from Ambassador
Caffery to Pinhook Road in Broussard, Louisiana.

FTA Program - Ponchatoula Pedestrian Improvements; Ponchatoula, LA 
Technician. DDG performed route and topographic surveys for pedestrian improvements along approximately 12,000 Linear Feet of roadway to
facilitate the FTA program throughout the City of Ponchatoula, LA. This project touched approximately 200 different boundaries within the City of
Ponchatoula and necessitated the recreation of seven Ponchatoula City squares from the original town plan.

North St. Antoine Street Extension; Lafayette, LA
Technician. As part of the design for the Lafayette Consolidated Government’s North St. Antoine Extension Project, two new road crossings over
two existing drainage laterals were required within the limits of the alignment. Right-of-way and utility surveys were conducted along the roadway
alignment. Detailed topographic surveys (cross sections, normal water surface elevations, etc) were performed along the lengths of both of these
laterals in the areas upstream and downstream of the proposed roadway crossings. As part of the design task, the contributory drainage areas for
both laterals were determined by field observation and by the use of available LiDAR data and USGS topographic maps.

Chemin Metairie Parkway and Guillot Road Roundabout; Youngsville, LA
Technician. DDG is in the process of preparing right-of-way property maps needed to construct the roundabout. DDG coordinated Quality Level “B”
Utility Locate within the existing and proposed rights-of-way to locate any potential design conflicts. When conflicts were found, DDG coordinated
Quality Level “A” Utility Locate and surveyed the exposed underground utilities. All work has been performed to the standards set forth in the
Addendum “A” section of the Location and Survey Manual.

East Milton and Chemin Metairie Parkway Roundabout; Lafayette, LA
Technician. DDG is in the process of preparing right-of-way property maps needed to construct the roundabout. DDG coordinated Quality Level “B”
Utility Locate within the existing and proposed rights-of-way to locate any potential design conflicts. All work has been performed to the standards
set forth in the Addendum “A” section of the Location and Survey Manual.
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Name Brad Villemuer

Title Survey Tech Manager

Years of relevant experience with this employer     6 Years

Years of relevant experience with other employer(s)    11 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Certificate of Technical Studies, 2015, Delgado Community College
 Associates in Survey + Mapping, 2025, SLCC

 N/Apecialization
  Year Registered Discipline  N/A  Surveying

  Contract Role(s) /  Brief Description of Responsibilities

Senior Technician. Brad provides CAD support for DDG’s surveying division. He has 14 years of experience 
drafting in AutoCAD, as well as in MicroStation for La DOTD projects. Mr. Villemuer has worked in architectural, 
structural, and civil environments in CAD with projects that have been located all over the country and 
coordinated with teams stationed all over the world.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/21 - 12/24

02/20 - 07/21

12/23 - 01/26

07/20 - 12/21

11/20 - 06/21

01/20 - 02/21

I-49 South: Connector (DOTD State Project No. H.004273.5); Lafayette, LA
Senior Technician. DDG provided property survey, right-of-way mapping, and topographic survey for a section of Evangeline Throughway extending 
South from I-10 through Taft Boulevard.

I-49 South: AMB Caffery/US90 Interchange (DOTD State Project No. H.002868); Broussard, LA
Senior Technician. DDG performed boundary and topographic along with Right-of-Way mapping for the interchange of Ambassador Caffery and US
90 Interchange with the I-49 project in Broussard, LA. The scope of work was to perform property surveys, right-of-way mapping, and supplemental
topographic surveying.

Percy Brown Road and Acadia Road Roundabout (DOTD State Project No. H.013940); Thibodaux, LA
Senior Technician. The scope of work for this project includes professional design services for the intersection improvements located at LA 648/
Acadia Road in Thibodaux, LA. The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west at 
this location intersected by a 4-lane separated boulevard (Acadia Road) which runs generally north-south with a stop-signed only condition at LA 
Highway 648. The current intersection will be replaced with a new roundabout and the associated drainage improvements and design. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

Lakeshore Villages Roundabout; Slidell, LA 
Senior Technician. The site is over 1,000 acres and located in a FEMA certified ring levee that is drained by a drainage pump station constructed 
by the previous landowner. The development consists of over 19 miles of new roadways, four roundabouts, two traffic signals, three wastewater 
treatment plant expansions that total 1.2 MGD of treatment, and a new water well to service over 2,600 new single family residential lots within 
the levee. Additionally, this land is reclaimed marsh, which presented a number of hardships with regard to the soil quality. Therefore, there were 
multiple different roadway bases that had to be evaluated to see what would be suitable to bridge over the poor soils. 

Virage Boundary Survey; St. Gabriel, LA
Senior Technician. The Virage boundary survey consisted of three road right-of-way surveys for Louisiana Highways 327, 30 and 75, establishing
the riparian boundaries for Bayou Manchac which is the dividing line between Greensburg and Southeastern Land Districts, the Mississippi River
and Bayou Paul, 17 different sections of land in two townships, all comprising a total of <1,700 Acres. Once the boundaries were completed DDG
completed the Preliminary Plat for a community of +/- 5,000 lots.

FTA Program - Ponchatoula Pedestrian Improvements; Ponchatoula, LA
Senior Technician. DDG performed route and topographic surveys for pedestrian improvements along approximately 12,000 Linear Feet of roadway
to facilitate the FTA program throughout the City of Ponchatoula, LA. This project touched approximately 200 different boundaries within the City of
Ponchatoula and necessitated the recreation of seven Ponchatoula City squares from the original town plan.

Firm Employed By Duplantis Design Group, PC
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Name Brett Liuzza, PE

Title Co-Founder and Principal

Years of relevant experience with this employer   2 Years

Years of relevant experience with other employer(s)  16 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor of Science / 2008 / Civil Engineering

 37753 / LA / 9/30/2027

  Year Registered Discipline 2013  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Role: Project Manager and Road Design Engineer

Responsibilities: Project management; road, drainage, and utilities design; and coordination with 
DOTD and St. Tammany Parish.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/08 - Present

07/12 - 10/16

01/23 - 11/23

05/08 - 08/10

05/20 - 01/24

• Nearly 20 years of road, drainage, and utilities design experience, including LaDOTD projects.
• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger.
• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course.

H.002550.6-R1 (Phase 1A) and H.009933.6 (Phase 1B) – MacArthur Interchange Completion
Owner: LaDOTD. Scope: Construction of entrance/exit ramps for Westbank Expressway and relocation of frontage road and associated utilities. 
Cost: ≈$42,000,000. Role: Civil Engineer. Designed roadway geometric layout, 15” to 48” RCP, 15” to 72” equivalent RCPA, 10” sewer force main 
relocation horizontally drilled underneath 4-lane roadway, and 8” water line relocation. Prepared plans, specifications, and opinion of probable 
construction cost.

H.002956 – Earhart/Dakin Ramp
Owner: LaDOTD. Scope: Construction of exit ramp connecting Earhart Expy. overpass and Dakin Street near the Jefferson Parish/Orleans Parish line. 
Role: Lead Civil Engineer. Performed hydrologic and hydraulic analysis. Designed asphalt pavement, drainage system, and pavement markings. 
Prepared plans, specifications, and opinions of probable construction cost. 

S.P. No. 414-01-0039 Nicholson Drive (LA 30) Segment 1 (Brightside/W. Lee to Gourrier/Burbank)
Owner: City of Baton Rouge. Scope: Widening of existing 2-lane asphalt road to 4 lanes (1.08 miles of road, drainage, and utilities). Role: Civil 
Engineer. Performed hydrologic and hydraulic analysis. Designed signalized intersection improvements to accommodate widened road, drainage 
system, utility relocations, grading, and pavement markings in accordance with LaDOTD requirements. Prepared preliminary plans, specifications, 
and opinions of probable construction cost. 

Widening of Causeway Boulevard (Airline Drive to West Napoleon Avenue) 
Owner: Jefferson Parish. Scope: Widening of existing 4-lane road and area-wide drainage improvements (1.0 miles of road and drainage). Cost: 
≈$19,000,000 (est.). Role: Civil Engineer. Reviewed design of 15” to 72” RCP drainage system and tie-ins to surrounding drainage system. Designed 
asphalt pavement, concrete curb and gutter, pavement markings, sequence of construction, and temporary traffic control plan while accounting 
for site-related challenges, such as significant traffic demands, limited right-of-way, congestion of existing drainage and utilities, and the need to 
sequence construction to minimize disruptions to traffic. 

Firm Employed By Horizon Engineering, LLC
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Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/23 - 01/24

04/10 – 08/11

03/14 – 01/15

05/21 – 12/22

09/20 – 07/22

07/13 – 05/22

Relocation of East St. Bernard Highway and Associated Utilities (CMAR)
Owner: Port of New Orleans. Scope: Relocation of East St. Bernard Highway and associated utilities and construction of new bridge over railroad to 
facilitate construction of the ≈$1.8B Louisiana International Terminal (1.05 miles of road, drainage, and utilities and 1,100-foot-long bridge). Cost: 
≈$50,000,000 (est.). Role: Civil Engineer. Performed preliminary design of horizontal and vertical road geometry. 

LA 3152 (Clearview Pkwy) @ US 61 (Airline Hwy) Feasibility Study
Owner: NORPC. Scope: Conceptual planning study for potential intersection improvements. Role: Civil Engineer. Designed intersection geometrics 
for multiple potential options, including a continuous flow intersection and road widening to accommodate additional left turn lanes, in accordance 
with LaDOTD requirements. Coordinated with utility companies to determine required relocations for each option. Prepared conceptual plans for 
public meetings and report. 

Replacement of the Flanacher Road (A) and Flanacher Road (B) Bridges
Owner: East Baton Rouge Parish (LaDOTD Off-System Highway Bridge Program). Scope: Replacement of two deficient off-system bridges. Role: Civil 
Engineer. Performed hydrologic and hydraulic analysis and design, including calculation of peak discharges, maximum water surface elevations, 
and pile scour. Developed design drainage maps and prepared hydraulics report in accordance with DOTD Hydraulics Manual. Designed base 
course, asphalt road, pavement markings, subsurface drainage (CMP and CMPA), embankment widening, erosion control items, incidental concrete 
pavement, guardrails, riprap, temporary traffic control, and other miscellaneous items. Prepared plans, specifications, and opinions of probable 
construction cost. 

RR122 and RR123 Marlyville-Fontainbleau Groups G and H (FRC)
Owner: City of New Orleans. Scope: Road reconstruction, including drainage, sewer lines, water lines, curbs, driveways, sidewalks, and curb ramps. 
Cost: ≈$23,000,000 (est.). Role: Project Manager and Lead Civil Engineer. Performed hydrologic and hydraulic analysis. Designed road, driveway, 
and sidewalk geometric layouts, asphalt pavement, concrete curb and gutter, 15” to 30” RCP, and sewer and water mains, valves, fittings, offsets, 
and house connections. Prepared plans, specifications, and opinion of probable construction cost. Managed inspectors and performed inspections. 
Reviewed RFIs, submittals, and pay applications. Prepared change orders and project closeout documentation. 

Milneburg Group B (FRC) Streets
Owner: City of New Orleans. Scope: Road reconstruction, including drainage, sewer lines, water lines, curbs, driveways, sidewalks, and curb ramps. 
Cost: ≈$7,400,000. Role: Project Manager and Lead Civil Engineer. Performed hydrologic and hydraulic analysis. Designed road, driveway, and 
sidewalk geometric layouts, asphalt pavement, concrete curb and gutter, 15” to 30” RCP, 18x11 to 51x31 RCPA, and sewer and water mains, 
valves, fittings, offsets, and house connections. Prepared plans, specifications, and opinion of probable construction cost. Managed inspectors and 
performed inspections. Reviewed RFIs, submittals, and pay applications. Prepared change orders and project closeout documentation. 

Seawall Erosion Control Paving Project (Reaches 1A-1C, 2A-2D, 3A-3C, 4, 5, and 5B)
Owner: SLFPA-E. Scope: Fortification of the Lake Pontchartrain seawall and road, pedestrian, drainage, and lighting improvements (5.2 miles 
long). Cost: ≈$50,000,000. Role: Project Manager and Lead Civil Engineer. Performed hydrologic and hydraulic analysis. Designed erosion control 
pavement geometric layout, tree preservation wall geometry, site grading, drainage pipes, drainage structures, drainage outfalls, and miscellaneous 
features. Prepared plans, specifications, opinions of probable construction cost. Coordinated with USACE and CPRA and prepared permit drawings 
for SLFPA-E, CPRA, and USACE. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. Prepared change 
orders and project closeout documentation.

Name Brett Liuzza, PE 
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Name Ben Bartlett, PE, PTOE

Title Co-Founder and Principal

Years of relevant experience with this employer   2 Years

Years of relevant experience with other employer(s)  15 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Master of Civil Engineering / 2010 / Civil Engineering
 Bachelor of Science / 2008 / Civil/Environmental Engineering

 PE: 38980 / LA / 9/30/2026        PTOE: 4020 / USA / 3/29/2028

  Year Registered Discipline PE: 2014 / PTOE: 2016  Engineering / Professional Traffic Operations Engineer

  Contract Role(s) /  Brief Description of Responsibilities

Role: Road Design and Traffic Engineer

Responsibilities: Road, ITS, drainage, and utilities design; traffic data analysis; and Transportation 
Management Plan development.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/10 – Present

05/20 – 01/24

10/23 – 01/24

• Nearly 20 years of road, ITS, drainage, and utilities design and traffic engineering experience, including LaDOTD projects.
• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger.
• Licensed Professional Traffic Operations Engineer with significant experience coordinating, designing, inspecting, and adjusting    
   temporary traffic control to promote motorist, pedestrian, and worker safety within active construction zones.
• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course.

Widening of Causeway Boulevard (Airline Drive to West Napoleon Avenue)
Owner: Jefferson Parish. Scope: Widening of existing 4-lane roadway and area-wide drainage improvements (1.0 miles of road and drainage). 
Cost: ≈$19,000,000 (est.). Role: Project Manager and Lead Civil Engineer. Led road design, hydrologic and hydraulic design, traffic signal design, 
and preparation of plans, specifications, and opinions of probable construction cost. Designed 15-inch to 72-inch RCP drainage system, tie-ins to 
surrounding drainage system, asphalt pavement, concrete curb and gutter, pavement markings, sequence of construction, and temporary traffic 
control plan while accounting for site-related challenges, such as significant traffic demands, limited right-of-way, congestion of existing drainage 
and utilities, and the need to sequence construction to minimize disruptions to traffic.

Relocation of East St. Bernard Highway and Associated Utilities (CMAR)
Owner: Port of New Orleans. Scope: Relocation of East St. Bernard Highway and associated utilities and construction of new bridge over railroad to 
facilitate construction of the ≈$1.8B Louisiana International Terminal (1.05 miles of roadway, drainage, and utilities and 1,100-foot-long bridge). Cost: 
≈$50,000,000 (est.). Role: Project Manager and Lead Civil Engineer. Reviewed preliminary plans, drainage studies, traffic studies, and other related 
information and prepared gap analysis identifying critical items to be addressed between preliminary and final design. Performed preliminary design 
of horizontal and vertical road geometry. Prepared LaDOTD preliminary design report, including lane, shoulder, and median widths, superelevation, 
and other related design features; prepared value engineering proposals; evaluated CMAR contractor value engineering proposals; and coordinated 
with LaDOTD, CMAR contractor, and other stakeholders.

Firm Employed By Horizon Engineering, LLC
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/20 – 05/20

04/23 – 01/24

12/14 – 05/22

01/20 – 07/20

06/10 – 09/14

07/12 – 05/14

Lakeside Mall - Roundabout and Parking Lot Review and Analysis
Owner: Private. Scope: Review and analysis of the existing roundabout and parking lot at Lakeside Mall’s entrance along Veterans Blvd. Role: Lead 
Traffic Engineer. Reviewed existing roundabout and parking lot geometry, signage, pavement markings, and pedestrian crossings to determine 
conformance with FHWA, MUTCD, and LaDOTD guidance. Provided recommendations to improve traffic flow within Lakeside Mall’s facility as well 
as provide clearer guidance for motorists and pedestrians within Lakeside Mall’s internal road network. Provided warrant analysis for a potential 
signalized intersection at the Veterans Blvd. entrance.

US 90 / Jefferson Hwy. at LA 3046 / Causeway Blvd. Traffic Study
Owner: Jefferson Parish. Scope: Traffic study in accordance with LaDOTD TEPR requirements (14 volume count, 12 turning movement count, and 17 
driveway/median opening count locations). Fee: ≈$190,000. Role: Lead Traffic Engineer. Led 5 field personnel for volume count, turning movement 
count, and driveway/median opening count equipment installation, peak period observations, and geometric field review. Determined peak period, 
peak hour, and unmet demand. Balanced volumes and prepared unbalanced and balanced volume maps. Performed traffic signal warrant analysis 
and crash data analysis. Prepared collision diagram and LaDOTD TEPR documentation.

H.011731 – W. Esplanade Bridges @ Duncan Canal
Owner: LaDOTD. Scope: Replacement of bridges with reinforced concrete box culverts (two 38’x13’ cells and two 14’x8’ cells). Cost: ≈$14,000,000. 
Role: Lead Civil Engineer. Performed hydrologic and hydraulic analysis (updated Jefferson Parish’s East Bank drainage model). Designed geometry 
of junction between Duncan Canal and Canal No. 2 to minimize turbulence and obtain a “No Rise” certificate; designed apron slab and wingwall 
geometry and drainage pipe connections; and prepared opinions of probable construction cost.

Geisenheimer Canal Improvements (Loumor Outfall Ditch to Hoey’s Canal)
Owner: Jefferson Parish. Scope: Design of box culvert connecting Loumor Outfall Ditch and Woodvine Ditch to Hoey’s Canal (12’x8’ precast 
concrete boxes and 3 cast-in-place concrete junction boxes). Cost: ≈$13,000,000 (est.). Role: Lead Civil Engineer. Performed hydrologic and 
hydraulic analysis. Reviewed Parish-wide drainage master plan and models to determine applicable drainage basin and affected drainage systems; 
designed geometry of junction box at Hoey’s Canal to minimize turbulence; designed drainage pipes, drainage structures, and miscellaneous site 
features; and prepared opinions of probable construction cost. 

St. Charles Parish Road Maintenance Program (2010 – 2014)
Owner: St. Charles Parish. Scope: Annual inspection of all St. Charles Parish-owned roads and repair/replacement of deficient roads. Cost: 
≈$1,500,000 annually. Role: Program Manager and Lead Civil Engineer. Led road inspections. Developed road repair/replacement priority lists 
for the verifiable expenditure of state/federal funds. Designed asphalt pavement milling/overlay and patching, PCC pavement panel replacement, 
sidewalk modifications, ADA compliant curb ramps, and utility adjustments. Prepared plans, specifications, and opinions of probable construction 
cost.

TTC Plans for Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive
Owner: Private. Scope: Temporary traffic control plans to facilitate bridge coating and installation of associated temporary works, such as 
containment systems and work platforms. Role: Lead Traffic Engineer. Designed lane closures, full road closures, and associated detours involving 
federal highways, state highways, and local streets, including Airline Dr. (US 61) and Causeway Blvd. (LA 3046). Prepare temporary traffic control 
plans in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), Louisiana Standard Specifications for Roads and Bridges 
(LSSRB), and DOTD Temporary Traffic Control Standard Plans. 

Name Ben Bartlett, PE, PTOE 
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Name John Karlin, SE, PE

Title Co-Founder and Principal

Years of relevant experience with this employer   2 Years

Years of relevant experience with other employer(s)   7 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

Master of Science / 2017 / Civil (Structural) Engineering
Bachelor of Science / 2016 / Civil Engineering

PE: 44795 / LA / 3/31/2027        SE: 081-008511 / IL / 11/30/2026

  Year Registered Discipline PE: 2020 / SE: 2020 Civil Engineer and Structural Engineer

  Contract Role(s) /  Brief Description of Responsibilities

Role: Structural Engineer

Responsibilities: Lighting and ITS foundation design and structural support as necessary

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/17 – Present

07/21 – 12/22

01/21 – 01/24

• Nearly 10 years of bridge design experience, including LaDOTD projects.
• Satisfies National Bridge Inspection Standards (NBIS) qualification requirements for Bridge Inspection Program Manager and Team Leader 
   (completed FHWA-NHI-130056 Safety Inspection of In-Service Bridges for Professional Engineers).
• Certified by LaDOTD in Structural Concrete. 
• AMPP (Formerly NACE/SSPC) Senior Certified Coatings Inspector (CIP Level 3).
• AMPP C3 Supervisor/Competent Person Training for Deleading and Hazardous Coatings Removal.
• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger.
• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course.

H.013897 – I-10 and I-12 College Flyover Ramp Design-Build
Owner: LaDOTD. Scope: Replacement of I-10 WB flyover ramp; widening and rehabilitation of I-10 WB bridge over Ward Creek; and rehabilitation of 
I-12 to I-10 EB ramp and Essen Lane bridge over I-12. Cost: ≈$50,000,000. Role: Lead Structural Independent Technical Reviewer. Reviewed plans 
and specifications. Analyzed reinforced concrete deck and barriers, 360’ skewed continuous steel plate girders, steel cross frames, PPC girders, 
reinforced concrete diaphragms, rolled steel girders, steel diaphragms, reinforced concrete bents, drilled shafts, and PPC piles. Identified potential 
design and constructability issues.

Rehabilitation of Causeway Boulevard/Airline Drive Interchange
Owner: Jefferson Parish. Scope: Structural inspection and rehabilitation of 1950s elevated interchange (8 ramps, traffic circle, and 4 lane overpass). 
Cost: ≈$13,000,000 completed, ≈$46,000,000 (est.) remaining. Role: Project Manager, Lead Structural Engineer, and Lead Construction Engineer. 
Analyzed existing bents and girders. Designed structure jacking plan, steel girder strengthening and repairs, bent cap strengthening, reinforced 
concrete risers, post-installed adhesive anchors and reinforcing bars, elastomeric bearing pads, and coating of steel components. Prepared plans, 
specifications, and opinions of probable construction cost (OPCC). Developed adjustments to post-installed adhesive anchor and reinforcing bar 
positions to avoid conflicts with existing reinforcement. Designed emergency deck repairs to replace failed expansion joint with only weekend road 
closures. 
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Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/23 – 01/24

10/23 – 01/24

10/23 – 01/24

09/17 – 06/19

09/22 – 01/24

09/17 – 05/22

01/20 – 07/20

H.002956 – Earhart/Dakin Ramp
Owner: LaDOTD. Scope: Exit ramp from Earhart Expressway to Dakin Street. Role: Structural Engineer. Designed reinforced concrete deck and 
barriers; PPC girders; reinforced concrete diaphragms; elastomeric bearings; and reinforced concrete shear keys. Designed pile bent (reinforced 
concrete bent cap and PPC piles) adjacent to existing bent to accommodate steel girder span without applying any additional load to the existing 
bent. Prepared plans.

Relocation of East St. Bernard Highway and Associated Utilities (CMAR)
Owner: Port of New Orleans. Scope: Relocation of East St. Bernard Highway and associated utilities and construction of new bridge over railroad to 
facilitate construction of the ≈$1.8B Louisiana International Terminal (1.05 miles of road, drainage, and utilities and 1,100-foot-long bridge). Cost: 
≈$50,000,000 (est.). Role: Lead Structural Engineer. Reviewed preliminary plans and other related information and prepared gap analysis identifying 
critical items to be addressed between preliminary and final design. Performed preliminary analysis and design of truss span (approximately 200 feet 
long) over railroad to reduce superstructure depth and bridge length. Prepared LaDOTD preliminary design report, including lane, shoulder, and 
median widths, superelevation, and other related design features, and value engineering proposals. Evaluated CMAR contractor value engineering 
proposals. Coordinated with LaDOTD, CMAR contractor, and other stakeholders.

H.004791 – Belle Chasse Bridge and Tunnel Replacement (Public-Private Partnership Project)
Owner: LaDOTD/USACE. Scope: Replacement of 2-lane vertical lift Judge Perez Bridge and 2-lane Belle Chasse Tunnel with 4-lane fixed bridge 
over GIWW. Cost: ≈$130,000,000. Role: Safety Assurance Review (SAR) Panel Lead Structural Reviewer. Led structural review in accordance with 
USACE SAR requirements. Visited site; reviewed plans, specifications, and structural analyses/calculations for vertical lift bridge demolition, tunnel 
decommissioning, and replacement of tunnel flood gates with permanent floodwalls considering the effect of construction on nearby existing 
levees and floodwalls; and identified potential public safety issues.

Causeway Boulevard at 17th Street Southbound Roadway and Overpass Widening
Owner: Jefferson Parish. Scope: Widening of Causeway Blvd. roadway and overpass of Veterans Blvd. Role: Structural Engineer. Designed reinforced 
concrete deck (including tie-in to existing bridge), PPC girders, reinforced concrete diaphragms, elastomeric bearing pads, reinforced concrete 
bent caps, reinforced concrete columns, reinforced concrete pile caps, and PPC piles. Prepared plans, specifications, and opinions of probable 
construction cost (OPCC).

Florida Avenue Bridge Roadway, Settlement, and Paint Repairs
Owner: Port of New Orleans. Scope: Rehabilitation of Florida Avenue Bridge (vertical lift bridge over IHNC). Role: Structural Engineer. Inspected 
superstructure of approach spans and expansion joint damage at fixed/vertical lift interface. Assisted with preparation of structural repair details to 
approach spans and expansion joints.

H.011731 – W. Esplanade Bridges @ Duncan Canal
Owner: LaDOTD. Scope: Replacement of bridges with reinforced concrete box culverts (two 38’x13’ cells and two 14’x8’ cells). Cost: ≈$14,000,000. 
Role: Structural Engineer. Designed reinforced concrete base slab, walls, pipe penetrations, top slab, columns, girder, wingwalls, and apron slab 
considering LADV-11 and HL-93 vehicular live load.

Geisenheimer Canal Improvements (Loumor Outfall Ditch to Hoey’s Canal)
Owner: Jefferson Parish. Scope: Design of box culvert connecting Loumor Outfall Ditch and Woodvine Ditch to Hoey’s Canal (12’x8’ precast boxes 
and 3 cast-in-place concrete junction boxes). Cost: ≈$13,000,000 (est.). Role: Project Manager and Lead Structural Engineer. Designed precast 
boxes, cast-in-place reinforced concrete junction box, and curved cast-in-place reinforced concrete transition section for HL-93 vehicular live load 
and other miscellaneous components. Prepared plans, specifications, and opinions of probable construction cost (OPCC). 

Name John Karlin, SE, PE
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Name Collin Gillen, PE

Title Civil Engineer

Years of relevant experience with this employer   <1 Year

Years of relevant experience with other employer(s)     5 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

Bachelor of Science / 2020 / Civil Engineering

 49017 / LA / 9/30/2026

  Year Registered Discipline 2024  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Role: Road Design and Traffic Engineer

Responsibilities: Road, ITS, drainage, and utilities design; traffic data analysis; and Transportation 
Management Plan development.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/20 – Present

10/20 – 01/26

04/23 – 01/26

01/24 – 01/26

08/25 – 01/26

• Over 5 years of road design and traffic engineering experience.
• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger.
• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course.

Widening of Causeway Boulevard (Airline Drive to West Napoleon Avenue)
Owner: Jefferson Parish. Scope: Widening of existing 4-lane road and area-wide drainage improvements (1.0 miles of road and drainage). Cost: 
≈$19,000,000 (est.). Role: Civil Engineer. Reviewed design of 15” to 72” RCP drainage system and tie-ins to surrounding drainage system. Designed 
asphalt pavement, concrete curb and gutter, pavement markings, sequence of construction, and temporary traffic control while accounting for site-
related challenges, such as significant traffic demands, limited right-of-way, congestion of existing drainage and utilities, and the need to sequence 
construction to minimize disruptions to traffic. 

US 90 / Jefferson Hwy. at LA 3046 / Causeway Blvd. Traffic Study
Owner: Jefferson Parish. Scope: Traffic study in accordance with LaDOTD TEPR requirements (14 volume count, 12 turning movement count, and 17 
driveway/median opening count locations). Fee: ≈$190,000. Role: Lead Traffic Engineer. Led 5 field personnel for volume count, turning movement 
count, and driveway/median opening count equipment installation, peak period observations, and geometric field review. Determined peak period, 
peak hour, and unmet demand. Balanced volumes and prepared unbalanced and balanced volume maps. Performed traffic signal warrant analysis 
and crash data analysis. Prepared collision diagram and LaDOTD TEPR documentation. Developed VISSIM model of existing conditions and 
proposed alternatives.

Relocation of East St. Bernard Highway and Associated Utilities (CMAR)
Owner: Port of New Orleans. Scope: Relocation of East St. Bernard Highway and associated utilities and construction of new bridge over railroad to 
facilitate construction of the ≈$1.8B Louisiana International Terminal (1.05 miles of road, drainage, and utilities and 1,100-foot-long bridge). Cost: 
≈$50,000,000 (est.). Role: Civil Engineer. Designed horizontal and vertical road geometry. 

E. Judge Perez Drive Interchange and Port Access Road (CMAR)
Owner: Port of New Orleans. Scope: Construction of interchange at E. Judge Perez Drive and new container terminal access road to facilitate 
construction of the ≈$1.8B Louisiana International Terminal (1.05 miles of road, drainage, and utilities and 1,100-foot-long bridge). Cost: 
≈$50,000,000 (est.). Role: Civil Engineer. Designed horizontal and vertical road geometry. 
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Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/25 – 01/26

03/23 – 01/26

03/23 – 01/26

10/21 – 01/23

02/26 – Present

07/21 – 01/24

Fat City Improvements (Leisure Park on 18th St and Division St; Parking Lot on Edenborn Ave; Pocket Park on N Arnoult Rd and 18th St; and 
Improvements to 18th St Streetscape)
Owner: Metairie Business Development District (MBDD). Scope: Site development, drainage and utility improvements, parking lot design, and 
rehabilitation of existing roadway. Cost: ≈$10,000,000 (est.). Role: Lead Civil Engineer. Performed conceptual design of site development; drainage, 
water, and sewer improvements; prepared opinions of probable construction cost; and evaluated feasibility of multiple conceptual designs.

Lakeside Mall Waterline Improvements
Owner: Jefferson Parish. Scope: Replacement of water mains, water lines, valves, manholes, hydrants, and commercial connections along Causeway 
Blvd. from 14th Street south to Veterans Blvd., including intersecting streets and Lakeside Mall. Role: Project Manager and Lead Civil Engineer. 
Performed preliminary analysis. Prepared preliminary plans with layout of water mains and associated components and opinions of probable 
construction cost. Identified pipe bursting as a feasible method to minimize disruptions to traffic and reduce costs by reducing the amount of 
required pavement removal. 

Sonia Place Waterline Improvements (S Labarre Rd – Santa Ana Ave)
Owner: Jefferson Parish. Scope: Replacement of water mains and house connections along Sonia Place. Cost: ≈$600,000. Role: Project Manager 
and Lead Civil Engineer. Performed preliminary analysis. Prepared plans with layout of water mains, house connections, fire service, and other 
components. Prepared specifications and opinions of probable construction cost.

Independence Park Drainage Pump Station Study
Owner: Jefferson Parish. Scope: Feasibility study and conceptual design of drainage pump station and associated intakes, force mains, pipes, 
structures, and outfalls. Cost: ≈$15,000,000 (est.). Role: Civil Engineer. Performed hydrologic and hydraulic modeling, analysis, and design. 
Reviewed Parish-wide drainage master plan and models to determine applicable drainage basin and affected drainage systems. Performed 
preliminary hydrologic and hydraulic modeling and analysis. Determined preliminary pump, wet well, intake, force main, and pipe sizes. Prepared 
preliminary layouts of drainage intakes, force mains, pipes, structures, and outfalls. Prepared opinions of probable construction cost. Evaluated 
feasibility of multiple conceptual designs. Prepared report summarizing analyses and recommendations.

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie
Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage system (15” RCP 
to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Assistant Project Engineer. Managed 
inspectors. Performed HeadLight and SiteManager duties. Coordinated construction materials testing. Prepared change orders.

H.007273.6 – Magazine St (Leake Ave to East Drive)
Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt road with PCC pavement road (including curb, driveways, 
sidewalks, and curb ramps) and drainage, sewer, and water improvements. Cost: ≈$5,900,000. Role: Construction Engineer. Managed inspectors 
and performed inspections. Reviewed RFIs, submittals, and pay applications. Developed adjustments to utilities and drop inlets, manholes, and 
other drainage structures in the road. Performed SiteManager duties. Coordinated construction materials testing. Prepared change orders and 
project closeout documentation.

Name Collin Gillen, PE 

16.   Staff Experience:
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

16.   Staff Experience:

Name Alexander “Alex” Brochard, PE

Title Vice President – Gulf Coast

Years of relevant experience with this employer    3 Years

Years of relevant experience with other employer(s)   14 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor of Science / 2008 / Civil Engineering

 37795 / LA / 09/30/2027

  Year Registered Discipline 2013  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer. Alex currently supports geotechnical and materials testing growth and initiatives to serve Raba Kistner’s 
clients along the eastern Gulf Coast. His broad experience record has addressed various industries including municipal, 
commercial, industrial and residential projects and clients. Specifically, the engineering duties include evaluations of deep 
and shallow foundations, various forms of earthen slope stability, water retention evaluation, soil retaining wall analysis, and 
pavement design. In addition to engineering responsibilities, Mr. Brochard is also extensively field-oriented with diverse soils 
and concrete construction materials testing experience.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/24 - Present

06/24 - 12/24

LA 89 and Fortune Road Roundabout; Youngsville, LA
In March 2022, Mr. Brochard was Geotechnical Engineer of Record for all pavement evaluation services for the proposed asphalt roadway 
improvements and widening for LA-89 between its intersections with Ambassador Caffery Parkway and Iberia Street (2.2-mile alignment) in 
Youngsville, Louisiana. The project comprised reconstruction and lane widening to accommodate a five lane design along the roadway alignment 
and a double-lane roundabout at the intersection of LA- 89 at Fortune Road. Various laboratory analyses were performed including field dynamic 
cone penetration, CBR, plasticity, hydrometer, and various forms of subgrade strength test methods. Based on the ADT counts furnished, Mr. 
Brochard evaluated 10- to 20-year service lives for the new pavements. The new roadway design comprised of design of new widening and 
embankment grades; in-place cement-stabilizing for new base course; and new asphaltic surface pavements which were optimized using 
current AASHTO pavement methodologies. At the current time, Raba Kistner is providing ongoing  inspection and testing services as the project 
construction began in 2024.

City Wide Concrete Street Rehabilitation; Lafayette, LA
Mr. Brochard served as Project Manager for this Lafayette Consolidated Government project. Raba Kistner provided construction materials 
engineering and testing services for the 2024 testing contract for concrete slab replacement, concrete patching, crack sealing, joint cleaning and 
sealing, curb replacement, sidewalk replacement, drainage pipe replacement, drainage box replacement, and all other incidentals associated 
with this work at repair sites designated by the Lafayette Consolidated Government on specified locations within the city limits and on additional 
locations within the city limits.

Firm Employed By Raba Kistner, Inc.   
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

16.   Staff Experience:

Name Evan LeBouef, PE

Title Project Engineer

Years of relevant experience with this employer    2 Years

Years of relevant experience with other employer(s)    6 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor of Science / 2017 / Civil Engineering

 47260 / LA / 03/31/2027

  Year Registered Discipline 2022  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer. Mr. LeBouef serves as Project Engineer. His experience includes geotechnical and construction material testing 
services for a wide range of project scopes including downstream industrial, municipal, and commercial projects. His 
responsibilities include preparing proposals for geotechnical evaluations (i.e. determine boring quantities, location, and 
depth to capture site characteristics on a cost-effective basis for geotechnical recommendations), managing field exploration 
services with an emphasis on safety, and providing geotechnical recommendations and performing analyses based on the 
soils encountered on site and project needs.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/25 - 05/26

05/25 - 11/25

03/25 - 06/25

University Avenue Reconstruction; Lafayette, LA
Mr. LeBouef provided pavement evaluation services for the proposed rehabilitation and reconstruction of a section (4,300-ft alignment) of University 
Avenue, the Old Highway 90 route, in Lafayette. The project comprised determination of the existing pavement component thicknesses and 
subgrade conditions. Recommendations based on the results of laboratory analyses and dynamic cone penetration testing (DCP) were provided 
for both overlay recommendations and complete reconstruction. Utilizing available information Mr. LeBouef evaluated 20-year service lives using 
current AASHTO pavement methodologies.

Huey Miller Road Pavement Evaluation; Vinton, LA
In 2025, Mr. LeBouef was the Geotechnical Engineer of Record for the reconstruction of pavements for a 2,700-ft alignment. The project scope 
comprised drilling 8-ft soil borings along the existing alignment and performance of classification testing to determine the general characteristics of 
subsurface soils. Recommendations were provided based on ADT information obtained from LaDOTD’s online sources. Pavement section thickness 
recommendations were provided for both a cement treated base section of 610 limestone base option. Recommendations provided included site 
preparation, embankment fill, and site drainage.

Cormier Road Improvements; Carencro, LA
Mr. LeBouef was the Geotechnical Engineer of Record for the reconstruction of an aggregate section of road. The project comprised of 
recommendations for stripping of existing surface aggregates, treating and/or replacing the subgrade soils for pavement support, and design of 
flexible pavements to tie in with the adjacent asphalt paved road section. Report included recommendations for reuse of onsite soil using lime 
treatment and cement  treatment to adequately prepare the site in accordance with Louisiana State Specifications for Roads and Bridges guidelines.

Firm Employed By Raba Kistner, Inc.   
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

16.   Staff Experience:

Name Lars Erickson, PE

Title Senior Project Engineer

Years of relevant experience with this employer    1 Year

Years of relevant experience with other employer(s)    6 Years

  Degree(s) / Years / Specialization

  Active Registration Number / State / Expiration Date

 Bachelor of Science / 2014 / Civil Engineering

 45818 / LA / 03/31/2028

  Year Registered Discipline 2021  Engineering

  Contract Role(s) /  Brief Description of Responsibilities

Engineer. Lars Erickson serves as a Senior Project Engineer at Raba Kistner. His experience includes geotechnical 
engineering and construction materials testing services for a wide range of project scopes across various industries in 
the South Louisiana area including municipal, commercial, industrial, coastal, and residential projects. His responsibilities 
include preparing proposals for geotechnical evaluations, managing field exploration services with an emphasis on safety, 
performing comprehensive geotechnical analyses, and providing geotechnical recommendations. Additionally, he has 
extensive field experience in the areas of deep foundation testing and construction materials testing.

Experience Dates
(mm/yy - mm/yy)

Experience and Qualifications Relevant to the Proposed Contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/25 - 08/25

10/25 - 04/26

South Lewis Street Repair; New Iberia, LA
Mr. Erickson managed the geotechnical study and engineering scope for all pavement evaluation services for the proposed asphalt roadway 
improvements for South Lewis Street between its intersections with Highway 90 East and East Admiral Doyle Drive (1.2-mile alignment). Various 
laboratory analyses were performed including plasticity, grain size analyses, and various forms of subgrade strength test methods. Based on the 
ADT counts furnished, Mr. Erickson evaluated 10- to 20-year service lives for the new pavements. The roadway repair design comprised of milling, 
patching, and new asphaltic surface pavement overlays which were optimized using current AASHTO pavement methodologies. Value engineering 
options comprising inclusion of a paving grid system were also evaluated.

LA 93: I-10 Ramp - Renaud; Scott, LA
Mr. Erickson managed the geotechnical study and engineering scope for all pavement evaluation services for the proposed asphalt roadway 
improvements and widening for LA-93 between its I-10 overpass and Rue Bon Secours (2,800-ft alignment). The project comprised reconstruction 
and lane widening to accommodate a five lane design along the roadway alignment, reconstruction of the I-10 entrance/exit ramps, reconstruction 
of intersecting roadways, a double-lane round-about at the intersection of LA-93 and I-10 entrance/exit ramps, and a double-lane roundabout at 
the intersection of LA-93 and Renaud Drive. Various laboratory analyses were performed including plasticity, hydrometers, and various forms of 
subgrade strength test methods. Based on the ADT counts furnished, Mr. Erickson evaluated the 20-year service life for the new pavements. The 
new roadway design comprised of design of new widening and embankment grades; in-place cement stabilizing for new base course; and new 
asphaltic surface pavements which were optimized using current AASHTO pavement methodologies.

Firm Employed By Raba Kistner, Inc.   
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

17. Firm Experience:

     Project Name
  Project Number

  US 190 at Industrial Park Road Roundabout

DOTD #H.015706 

Firm Responsibility (Prime or Sub?)  Prime/ 
    Owner’s Name   Tangipahoa Parish Government

  Project Location   Tangipahoa Parish, LA    Owner’s Project Manager Kevin Greer

  Owner’s Address, Phone, Email   206 East Mulberry Street, Amite, LA 70422, (985) 634-0706, kgreer@tangipahoa.org

  Services Commenced by This Firm (mm/yy) 09/25

  Services Completed by This Firm (mm/yy) Ongoing

    Total Consultant Contract Cost ($1,000s) $561

    Cost of Consultant Services Provided by This Firm ($1,000s) $527

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

  Firm Name   Duplantis Design Group, Professional Corporation   Discipline(s)*   Road, Survey

Highlighted Personnel to be Used: Paul Whittington 

Services: Road, Survey

Project Description: DDG is providing surveying and civil engineering services to Tangipahoa Parish Government for the DOTD H.015706 US 190 @ Industrial Park Road 
Roundabout project. Our team will designing preliminary and final plans for the proposed US 190 @ Industrical Park Road roundabout, US 190 roadway widening, and LA 3158 
turn lane. This project is funded by the  Regional Planning Commission and Louisiana Department of Transportation and Development. 
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Percy Brown Road and Acadia Road Roundabout 

DOTD #H.013940

Firm Responsibility (Prime or Sub?)  Prime) / 
    Owner’s Name   City of Thibodaux

  Project Location   Thibodaux, LA    Owner’s Project Manager Mayor Kevin Clement

  Owner’s Address, Phone, Email   310 West 2nd Street, Thibodaux, LA 70301, (985) 446-7218, kclement@ci.thibodaux.la.us

  Services Commenced by This Firm (mm/yy) 08/23

  Services Completed by This Firm (mm/yy) Ongoing

    Total Consultant Contract Cost ($1,000s) $590

    Cost of Consultant Services Provided by This Firm ($1,000s) $486

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Stephanie Phillips Gros, PE, PTOE; Matthew Rodrigue, MS, PE; Paul Whittington; Luke Hue, EI; Seth Mosby, PLS, PS; Brad Villemuer; Sam 
Miller

Services: Road, Survey

Project Description: The scope of work for this project includes professional design services for the intersection improvements located at LA 648/Acadia Road in Thibodaux, 
LA. DDG provided boundary and topographic surveys for this project. Our survey team also provided QLC utility location, right-of-way mapping, title take-offs, and title reports.  
The existing intersection currently operates as a two-lane highway (Highway 648) running generally east/west at this location intersected by a 4-lane separated boulevard 
(Acadia Road) which runs generally north-south with a stop-signed only condition at LA Highway 648. The existing intersection is to be demolished and replaced with a new 
roundabout and the associated drainage improvements and design. This roundabout will consist of multiple entry and exit legs to facilitate traffic. As part of our ongoing efforts 
to improve infrastructure in Thibodaux, this project is crucial to enhance the transportation efficiency and safety in our area. With functionality and safety always at the forefront 
of the project, amenities and aesthetics will also play a part to accompany the hospital, children’s museum, and on going neighborhood developments nearby. Professional 
Services also include performing a traffic study, coordinating relocation of existing utilities, and right of way acquisition to accommodate the project.

17. Firm Experience:

  Firm Name   Duplantis Design Group, Professional Corporation   Discipline(s)*    Road, Survey
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Lakeshore Villages Roundabout & Roadway Improvements

N/A

Firm Responsibility (Prime or Sub?)  Prime / 
    Owner’s Name   D.R. Horton

  Project Location   Slidell, LA    Owner’s Project Manager George “Adam” Kurz

  Owner’s Address, Phone, Email   17696 Vincent Road, Denham Springs, LA 70726, (225) 664-1240, gakurz@drhorton.com

  Services Commenced by This Firm (mm/yy) 08/19

  Services Completed by This Firm (mm/yy) 04/20

    Total Consultant Contract Cost ($1,000s) $195

    Cost of Consultant Services Provided by This Firm ($1,000s) $152

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Paul Whittington; Brad Villemuer

Services: Right-of-Way, Road, Survey

Project Description: D.R. Horton is the largest home builder in the United States, and this is their biggest 
development in Louisiana. The site is over 1,000 acres and located in a FEMA certified ring levee that is drained by a 
drainage pump station constructed by the previous landowner. The development consists of over 19 miles of new 
roadways, four roundabouts, two traffic signals, three wastewater treatment plant expansions that total 1.2 MGD of 
treatment, and a new water well to service over 2,600 new single family residential lots within the levee. The size for 
a development like this is substantial on top of an accelerated schedule.

Additionally, this land is reclaimed marsh, which presented a number of hardships with regard to the soil quality. 
Therefore, there were multiple different roadway bases that had to be evaluated to see what would be suitable to 
bridge over the poor soils. There were iterations of different thicknesses of sands, different thicknesses of stone, 
types of geogrid, geotextile fabric, mixtures of the 4 components just listed, and fly ash treatment to come up with 
the most economical roadway base that fit into the needed timeline.

DDG engineers designed the round-abouts to replace existing signaled intersections. DDG provided topographic
survey and generated and monumented right of way purchase parcels at the proposed round-abouts. DDG’s
surveying team produced plats for each step of the St. Tammany Parish subdivision process including, LOMR-Fs
for lots, topographic surveys, as-built surveys, and layout for amenity and infrastructure construction.

17. Firm Experience:

  Firm Name   Duplantis Design Group, Professional Corporation   Discipline(s)*   Right-of-Way, Road, Survey
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Louisiana Avenue Extension & Roundabout, Phases IIC, IID1 and IID2

N/A

Firm Responsibility (Prime or Sub?)   Prime) / 
    Owner’s Name   Lafayette Consolidated Government

  Project Location   Lafayette, LA    Owner’s Project Manager Jared Veazey, P.E.

  Owner’s Address, Phone, Email   1515 East University Ave, Lafayette, LA 70501, (337) 291-8590, javeazey@LafayetteLA.gov

  Services Commenced by This Firm (mm/yy) 02/19

  Services Completed by This Firm (mm/yy) 11/25

    Total Consultant Contract Cost ($1,000s) $369

    Cost of Consultant Services Provided by This Firm ($1,000s) $359

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Joseph Marino, PE; Bailey Bergeron, EI; Caleb Smith. EI

Services: Road, Survey

Project Description: The project consists of extending Louisiana Avenue northward from approximately 1,900 
feet north of Butcher Switch Road to intersect Gloria Switch Road (LA 98) where a roundabout was construction. 
DDG provided civil engineering design and supervision for preparation of construction plans, specifications and 
cost opinions and construction administration and field layout calculations for a 4-lane divided urban roadway on 
new location with sub-surface drainage and improvements to existing, intersecting side roads. Project was funded 
through LA-DOTD.

17. Firm Experience:

  Firm Name   Duplantis Design Group, Professional Corporation   Discipline(s)*   Road, Survey
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Hwy 20 (North Canal Boulevard) Widening

DOTD #H.001491

Firm Responsibility (Prime or Sub?)  Prime) / 
    Owner’s Name   City of Thibodaux

  Project Location   Thibodaux, LA    Owner’s Project Manager Mayor Kevin Clement

  Owner’s Address, Phone, Email   310 West 2nd Street, Thibodaux, LA 70301, (985) 446-7218, kclement@ci.thibodaux.la.us

  Services Commenced by This Firm (mm/yy)  02/11

  Services Completed by This Firm (mm/yy)  09/16

    Total Consultant Contract Cost ($1,000s) $611

    Cost of Consultant Services Provided by This Firm ($1,000s) $457

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Matthew Rodrigue, MS, PE; Paul A. Whittington

Services: Road

Project Description: DDG worked with the City of Thibodaux and LA DOTD to meet the demands of traffic needs 
of the city with the repair and widening of North Canal Boulevard between Hwy 308 and St. Patrick Street. DDG 
was responsible for the design of approximately 6,000 feet of roadway to be widened from two lanes to four lanes. 
The project included numerous left turn lanes in order to provide access to existing and proposed businesses and 
to maintain a steady traffic flow. The project had multiple design constraints that required coordination activities 
for drainage studies, utility relocations, signalization at intersections, and pedestrian and biking access, and overall 
coordination with other consultants in this traffic corridor.

17. Firm Experience:

  Firm Name   Duplantis Design Group, Professional Corporation   Discipline(s)*   Road
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Shreveport Pvmt Prgrm (Panel Replace)

H.015469.5

Firm Responsibility (Prime or Sub?)   Prime) / 
    Owner’s Name   City of Shreveport (LaDOTD LPA project)

  Project Location   Shreveport, LA    Owner’s Project Manager Thomas Jenkins

  Owner’s Address, Phone, Email   505 Travis St, Shreveport, LA 71101 / (318) 673-6484 / thomas.jenkins@shreveportla.gov

  Services Commenced by This Firm (mm/yy) 01/26

  Services Completed by This Firm (mm/yy) Ongoing

    Total Consultant Contract Cost ($1,000s) $130

    Cost of Consultant Services Provided by This Firm ($1,000s) $130

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Ben Bartlett, Collin Gillen, Brett Liuzza, and John Karlin

Services: Road

Project Description: The Shreveport Pvmt Prgrm (Panel Replace) project will rehabilitate nine road segments (seven miles total) throughout the City of Shreveport by replacing deteriorated 
Portland cement concrete pavement (PCCP); installing Americans with Disabilities Act (ADA) compliant curb ramps and sidewalks; repairing leaking waterlines and disjointed drainage and sewer lines; 
and reinstalling pavement markings. Horizon is currently providing design services for the project. 

17. Firm Experience:

  Firm Name   Horizon Engineering, LLC   Discipline(s)*   Road
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Zellwood Station Phase 3

N/A

Firm Responsibility (Prime or Sub?)   Prime) / 
    Owner’s Name   Zellwood Development Group, LLC

  Project Location   Zellwood, FL    Owner’s Project Manager Steve MacGeorge

  Owner’s Address, Phone, Email   2893 Upland Ridge, Chuluota, FL 32766 / (321) 356-1802 / stevemacgeorge@smacgeorge.com

  Services Commenced by This Firm (mm/yy) 03/24

  Services Completed by This Firm (mm/yy) Ongoing

    Total Consultant Contract Cost ($1,000s) $150

    Cost of Consultant Services Provided by This Firm ($1,000s) $150

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Ben Bartlett, Collin Gillen, Brett Liuzza, and John Karlin

Services: Road, Traffic

Project Description: The Zellwood Site consists of approximately 10.4 acres and is located on the east side of W. Orange Blossom Trail (US 441). Horizon Engineering, LLC (Horizon) prepared a 
conceptual planning study to investigate the subdivision of the site, drainage requirements, and improvements to access from US 441; completed a traffic study and intersection control evaluation (ICE) 
to evaluate access to the site from US 441 and the installation of a new signalized intersection on US 441 in accordance with Florida Department of Transportation (FDOT) requirements; prepared final 
plans and specifications; and is currently awaiting permit reviews. Horizon’s duties included:

• Review of site zoning information/maps, topographic and boundary surveys, traffic studies, and geotechnical investigations and reports.
• Preparation of preliminary site plans illustrating potential configurations of commercial lots within the site.
• Hydrologic and hydraulic modeling, analysis, and design to determine subsurface drainage and detention pond requirements for multiple configurations of the site.
• Review of existing volume counts, turning movement counts, and driveway/median opening counts along US 441.
• Review of crash data along US 441, crash data analysis, and preparation of collision diagrams.
• Traffic signal warrant analysis.
• Estimation of increased traffic volume due to development of site.
• Evaluation of sight distance requirements.
• Coordination with FDOT, Federal Aviation Administration (FAA), St. Johns River Water Management District, Orange County, and City of Apopka and permitting assistance.
• Investigation of potential improvements to access from US 441, including the feasibility of widening the existing shared driveway and adding new driveways, turn lanes, and/or a signalized intersection.
• Preparation of conceptual layouts for multiple alternatives, including signalized intersection with new left turn lane from US 441, median openings, driveways, and adjustments to timing of adjacent   
   traffic signals.
• Coordination and relocation of utilities.
• Preparation of final plans and specifications, including site grading; subsurface drainage and detention pond; widening of existing asphalt pavement driveway, new Portland Cement Concrete (PCC)    
   pavement driveway, concrete curbs, sidewalks, curb ramps, and pavement markings; potential signalized intersection and associated median modifications; and other miscellaneous features. 

17. Firm Experience:

  Firm Name   Horizon Engineering, LLC   Discipline(s)*   Road,Traffic
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  S Larriviere Rd: LA 92 – Chemin Metairie (CE&I)

H.012867.6

Firm Responsibility (Prime or Sub?)   Prime) / 
    Owner’s Name   City of Youngsville (LaDOTD LPA project)

  Project Location   Youngsville, LA    Owner’s Project Manager Terry Bourque

  Owner’s Address, Phone, Email   201 Iberia St, Youngsville, LA 70592 / (337) 856-4181 / terrybourque@youngsvillela.gov

  Services Commenced by This Firm (mm/yy) 04/25

  Services Completed by This Firm (mm/yy) Ongoing

    Total Consultant Contract Cost ($1,000s) $673

    Cost of Consultant Services Provided by This Firm ($1,000s) $673

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Ben Bartlett, Collin Gillen, Brett Liuzza, and John Karlin

Services: CE&I/OV

Project Description: The S Larriviere Rd: LA 92 – Chemin Metairie project will reconstruct approximately 1.2 miles of the existing asphalt road and roadside ditches, including new base course, 
asphalt pavement, concrete curb and gutter, subsurface drainage system (15” RCP to 48” RCP, manholes, and catch basins), pavement markings, signage, sidewalks, driveways, and sewer house 
connection adjustments. The project will also replace an existing bridge and RCP culvert with three 10’x9’ precast concrete box culverts and two 8’x8’ precast concrete box culverts, respectively, as well 
as cast-in-place concrete headwalls and flexible revetments. Horizon is currently providing construction engineering and inspection services for the project.

Our construction engineering and inspection experience provides insight into the common construction challenges faced by the Contractor for road improvement projects. This helps us efficiently 
identify and address potential issues early on during design, which minimizes the potential for costly delays and change orders during construction and helps ensure that the work achieves its objective 
of improving traffic flow, interconnectivity, and public safety. 

17. Firm Experience:

  Firm Name   Horizon Engineering, LLC   Discipline(s)*   CE&I/OV
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Roadway Intersection Improvements, Old Spanish Trail and Tousdale Road

N/A

Firm Responsibility (Prime or Sub?)   Sub) / 
    Owner’s Name   C.H. Fenstermaker & Associates, LLC

  Project Location   Westlake/Sulphur, LA    Owner’s Project Manager Grant Besse, MS. PE

  Owner’s Address, Phone, Email   135 Regency Square, Lafayette, Louisiana 70508, 337.237.2200, grantb@fenstermaker.com

  Services Commenced by This Firm (mm/yy) 02/24

  Services Completed by This Firm (mm/yy) 04/24

    Total Consultant Contract Cost ($1,000s)

    Cost of Consultant Services Provided by This Firm ($1,000s) $4,100

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Highlighted Personnel to be Used: Alexander “Alex” Brochard, PE 

Services: Geotech

Project Description: Raba Kistner, Inc. (Raab Kistner) provided Geotechnical Engineering Services for C.H. Fenstermaker & Associates, LLC for roadway intersection improvements for a new 
travel lane north bound along Trousdale and east bound along Old Spanish Trail in Sulphur, LA. The new travel lane is planned to be approximately 350-ft in length and is planned to improve traffic 
flow for right turn movements onto Old Spanish Trail. This project consisted of 3 soil borings and 3 dynamic cone penetrometer (DCP) tests along the shoulder of the existing roadway to determine 
subsurface conditions. The purpose of this study was to collect soil samples, perform in-situ testing, and perform laboratory testing on selected samples to develop pavement design recommendation 
and construction guidelines for support of the project. Penetration resistance from DCP testing was correlated to CBR values and considered in pavement design. Furnished information including ADT 
counts, growth rate, and percent heavy traffic was also considered for the pavement design analysis. AASHTO methodology for pavement design was implemented and pavement component thickness 
and subgrade preparation recommendations were provided. Mr. Alexander “Alex” Brochard, PE served as Raba Kistner’s Project Manager for this project. 

17. Firm Experience:

  Firm Name   Raba Kistner, Inc.   Discipline(s)*   Geotech
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Prime Consultant Name:  Duplantis Design Group, Professional Corporation

     Project Name
  Project Number

  Asphalt Roadway Distress Evaluation

N/A

Firm Responsibility (Prime or Sub?)   Sub) / 
    Owner’s Name   Berard, Habetz & Associates, Inc.

  Project Location   New Iberia, LA    Owner’s Project Manager John Charpentier

  Owner’s Address, Phone, Email   3401 West Admiral Doyle Drive, New Iberia, Louisiana, 70560, 337.367.1408, jcharpentier@bhaengineering.com

  Services Commenced by This Firm (mm/yy) 09/23

  Services Completed by This Firm (mm/yy) 01/24

    Total Consultant Contract Cost ($1,000s)

    Cost of Consultant Services Provided by This Firm ($1,000s) $4,000

   Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)

  

  Project Name

Services: Geotech

Project Description: Raba Kistner provided Geotechnical Engineering Services for the asphalt roadway distress evaluation of Deare Street & Brian Street in New Iberia, Louisiana. The broad 
objectives of this engineering assessment were to evaluate the visible signs of roadway distress, review the furnished geotechnical study, plans and construction quality testing information, evaluate 
surrounding environment’s influences regarding potential causes of pavement distress, formulate possible cause(s) of pavement cracking, and provide a repair solutions based on our engineering 
judgment.

17. Firm Experience:

  Firm Name   Raba Kistner, Inc.   Discipline(s)*   Geotech
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18.  Approach and Methodology:

Duplantis Design Group, PC (DDG) understands that LADOTD is seeking a qualified 
consulting firm to provide engineering and related services for the design of roadway 
improvements along the US 190 (Collins Boulevard) corridor in the City of Covington, 
St. Tammany Parish. This two-phase project represents a transformative investment in 
one of the Northshore’s most critical transportation corridors.  As the project develops, 
monthly updates to the DOTD Project Manager will strengthen the collaboration and 
accurate spread of information to critical parties.  

Phase 2A involves the construction of a two-lane roundabout at the intersection 
of US 190 and LA 25—a high-traffic node connecting downtown Covington to the 
surrounding community. Phase 2B encompasses the widening of US 190 (Collins 
Boulevard) from LA 25 to LA 437 (Lee Road) to create a four-lane divided section, 
along with the construction of five additional roundabouts at the intersections of US 
190 at LA 437 (Lee Road), US 190 at 32nd Avenue, US 190 at E. Magee Street, US 190 
at Columbia Street, and Poole Drive at Columbia Street.

DDG’s office is located in Covington, Louisiana nearby to the project corridor in St. 
Tammany Parish. Our team drives these roads daily, understands the traffic patterns, 
community character, drainage challenges, and stakeholder sensitivities unique to this 
corridor. This unmatched local knowledge, combined with our proven roundabout 
design experience and deep DOTD project delivery expertise, positions DDG as the 
ideal partner for this high-profile project.

Constructing one of the project’s largest components, Roundabout at US190 and 
LA 25, first will help establish a precedence in the community.  This approach will 
help ease the minds of the community.  It will also prove that the upcoming series of 
roundabouts will continue to add in the access, traffic, and safety in the area.  

DDG has direct roundabout design experience on multiple projects across south 
Louisiana, including the US 190 at Industrial Park Road Roundabout, Percy Brown 
Road & Acadia Road Roundabout in Thibodaux, the Lakeshore Villages Roundabout 
in Slidell, and the Louisiana Avenue Extension & Roundabout at Gloria Switch Road in 
Lafayette. This portfolio gives our team hands-on familiarity with the unique geometric, 
operational, and drainage considerations that modern roundabouts demand.

Our roundabout design approach for all six intersections will follow a series of 
published guidelines and manuals including those from LADOTD (e.g. Road Design 
Manual, minimum design guidelines, EDSM’s, etc.),  AASHTO, HCM, MUTCD, HSM, 
and FHWA.  Key elements include:

	Â Geometric Design: Each roundabout will be designed as a modern roundabout 
with properly configured entry widths, circulating widths, entry/exit radii, central 
island geometry, splitter islands, and truck aprons sized to accommodate WB-67 
design vehicles. Fastest-path analysis will be performed to ensure design speeds 
through the roundabout are consistent with safety objectives.

	Â Operational Analysis: DDG will utilize SIDRA Intersection software to perform 
capacity and level-of-service analysis for each roundabout under existing and 
design-year traffic conditions. These results will help confirm lane configurations, 
entry geometry, and queue storage requirements from prior analysis.

	Â Pedestrian & ADA Accommodations: All roundabouts will consider ADA-
compliant crosswalks with splitter island refuges, detectable warning surfaces, 
and pedestrian-friendly geometry per DOTD Complete Streets Policy.

	Â Drainage Integration: Roundabout grading will be carefully design the surface 
grades to prevent ponding within the circulating roadway. Central islands will 
incorporate landscaping and drainage features designed to manage stormwater 
runoff efficiently.  A subsurface drainage network will be established to convey 
waters to their ultimate destination.

DDG has extensive experience widening two-lane roadways to multi-lane sections, 
including the Hwy 20 (North Canal Boulevard) Widening from two lanes to four lanes in 
Thibodaux, the Highway 21, Brewster Road four-lane divided boulevard in St. Tammany 
Parish, and the LA Highway 89 Widening in Broussard.

For the US 190 widening from LA 25 to LA 437, our design will address:

	Â Horizontal & Vertical Alignment: DDG will develop the geometric design 
in accordance with DOTD’s Roadway Design Manual, Standard Plans, and 
Minimum Design Guidelines. The alignment will minimize right-of-way impacts 
while achieving the required four-lane divided typical section.

PROJECT UNDERSTANDING

DESIGN APPROACH — ROUNDABOUTS (PHASE 2A & 2B) DESIGN APPROACH — ROADWAY WIDENING (PHASE 2B)
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18.  Approach and Methodology:

	Â Typical Section: The four-lane divided section will accommodate the findings 
and recommendations within the final approved traffic impact study.

	Â Drainage Design: DDG will design the subsurface drainage system per the 
DOTD Hydraulics Manual, including catch basins, storm drain pipes, and outfall 
structures. Hydraulic calculations will be performed using DOTD-approved 
methods and software.

	Â Utility Coordination: A utility conflict matrix will be prepared identifying all 
existing utilities within the project limits, potential conflicts with proposed 
improvements, and recommended relocation strategies. DDG will coordinate 
with all utility owners to minimize schedule impacts.

DDG will develop a Level 2 TMP in accordance with EDSM No. VI.1.1.8. The TMP will 
include:

	Â Temporary Traffic Control (TTC) Plan: Phased construction staging to maintain 
traffic flow along US 190 and cross streets during construction. Detour routes, 
temporary signals, and advance warning signs will be designed per the MUTCD 
and DOTD Traffic Signal Manual.

	Â Transportation Operations (TO) Plan: Coordination with local law enforcement, 
emergency services, and school bus routes to minimize disruption during 
construction.

	Â Public Information (PI) Plan: A communications strategy to keep residents, 
businesses, and commuters informed of construction progress, lane closures, 
and alternate routes. DDG’s Covington office location provides a direct 
connection to the local community for stakeholder outreach.  At the ideal time, 
around the time concept renderings are available, the plan will be distributed to 
local residents and business as well as posted online for the general public to 
see.  

Given the corridor’s importance to Covington and the Northshore, the TMP will be 
developed with particular attention to maintaining access to businesses, residences, 
and cross-street connectivity throughout construction.

DDG will self-perform all survey services (as needed) with our in-house survey lead, 
Seth Mosby, PLS. Our survey team has over 100 years of combined experience 
and has completed DOTD corridor surveys on projects including the I-49 South/
Ambassador Caffery Interchange and the I-49 Connector. Survey services will 
include:

To our knowledge, survey of the project limits is complete.  In cases like this, we 
propose providing a series of checks including a check of control prior to proceeding 
into design.  In some instances, supplemental survey may be required therefore 
triggering additional topographic survey.  If not complete already, DDG can also plan 
to provide a combination of property surveys and right-of-way mapping.

Additional utility survey is anticipated.  This will include identification and mapping of 
existing utilities within the project limits to support the utility conflict matrix. 

All survey data will be processed and delivered in MicroStation format per DOTD 
Software and Deliverable Standards for Electronic Plans. Survey data will be uploaded 
to ProjectWise at each milestone.

DDG will follow DOTD’s standard plan development process with submittals at 
Pre-Design, 30%, 60%, 90% (Plan-in-Hand), and 100% milestones, as well as the 
components outlined in the scope of services. Each submittal will involve the necessary 
documentation and coordination as required per the Stage 3 Plan Review Distribution.

All design will be performed in English units using MicroStation and InRoads, certified by 
CAD conform per DOTD Digital Plan Delivery Standards. DDG’s Senior CAD Technician, 
Brad Villemuer, has extensive MicroStation experience on LADOTD projects and will 
ensure full compliance with DOTD CAD Standards.  To help ensure transparency and 
communication, DDG will follow DOTD’s electronic deliverables procedure as defined by 
the RFP.

LEVEL 2 TRANSPORTATION MANAGEMENT PLAN (TMP)

PLAN DEVELOPMENT PROCESS

SURVEY SERVICES



Page 54 of 68

Prime Consultant Name:  Duplantis Design Group, Professional Corporation

18.  Approach and Methodology:

The following schedule reflects the major tasks, milestones, and deliverables for the anticipated 12-month project schedule. Overlapping phases where appropriate will
maximize efficiency within the one-year project timeline.

Proposed Project Schedule

Task M1 M2 M3 M4 M5 M6 M7 M8 M9 M10 M11 M12

Project Kickoff & Data Assembly

Topographic Survey Checks

Pre-Design

30% Preliminary Plans + Design Report

DOTD Review & Comment Resolution

60% Preliminary Plans

DOTD Review & Comment Resolution

90% Plans (Plan-in-Hand) + TMP

Plan-in-Hand Meeting & Resolution

100% Preliminary Plans

Final Review & Closeout
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19.  Workload: 

Firm(s)
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE

Discipline(s)*
Contract Number and 
State Project Number

Project Name
Remaining 

Unpaid 
Balance**

Duplantis Design Group, PC 

Right-of-Way, Road, 
Survey

4400004666  
H.002868

I-49 South: Ambassador Caffery /US90 Interchange $114,000

Road, Survey H.013940 Percy Brown and Acadia Roundabout $151,100

Road, Survey H.015706   US 190 at Industrial Park Road Improvements $432,543

Road, Survey H.004273.5 I-49 South: Connector N/A

Survey  H.002798 Bayou Teche Bridge (Oaklawn) Route LA 323 N/A

Road, Survey H.013269 Audubon Ave Overlay:  LA 1 to Terrebonne P/L N/A

Horizon Engineering, LLC

CE&I/OV
4400030048
H.012867.6

S Larriviere Rd: LA 92 – Chemin Metairie (CE&I) $115,644

CE&I/OV
4400031927
H.014737.6

Signal Upgrade: Sgt Alfred Dr @ Cleveland (CE&I) $63,585

Road
4400031228
H.015469.5

Shreveport Pvmt Prgrm (Panel Replace) $66,019

CE&I/OV
4400033882
H.016393.6

University Avenue Corridor Improvements (CE&I) $511,728

Raba Kistner, Inc.

N/A N/A N/A N/A
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20.  Certifications/Licenses: 

The Transportation Professional Certification Board
Certifies that 

Ms. Stephanie Lee Phillips Gros, P.E., PTOE
successfully holds the Professional Traffic Operations Engineer® certification

Original Certification Date: 11/16/2020 Certification Valid Through: 11/16/2026

Steve Kuciemba,
Executive Director and CEO

Jan O. Voss, P.Eng., PTOE
TPCB Chair

4864Certification Number: 

Stephanie Phillips Gros, PE, PTOE
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20.  Certifications/Licenses: 

Brett Liuzza, PE
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20.  Certifications/Licenses: 

Ben Bartlett, PE, PTOE
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20.  Certifications/Licenses: 

John Karlin, SE, PE
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20.  Certifications/Licenses: 

John Karlin, SE, PE (Continued)
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20.  Certifications/Licenses: 

Collin Gillen, PE



Page 63 of 68

Prime Consultant Name:  Duplantis Design Group, Professional Corporation

20.  Certifications/Licenses: 

Duplantis Design Group, Professional Corporation
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20.  Certifications/Licenses: 

Horizon Engineering, LLC



Page 65 of 68

Prime Consultant Name:  Duplantis Design Group, Professional Corporation

20.  Certifications/Licenses: 

Raba Kistner, Inc.
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21.  QA/QC Plan: 
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Firm Name 
(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20)

Address Point of Contact and Email Address Phone Number

Horizon Engineering, LLC

110 Veterans 
Memorial Blvd, Ste 

430, Metairie, 
Louisiana 70005

John Karlin, SE, PE
jkarlin@horizonengineeringllc.com

(504) 270-1830

Raba Kistner, Inc. 
 108 Row One, 

Lafayette, Louisiana 
70508

Alexander “Alex” Brochard, PE
abrochard@rkci.com

(318) 359-5191

22.  Sub-consultant information: 
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23.  Location:




