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DOTD FORM: 24-102         (Revised December 12, 2024) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove 
Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED 
NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

Contract for Off System Highway Bridge Program 
Troy St Over Drain Bayou 
East Baton Rouge Parish 

2. Contract Number(s) as shown in the advertisement 
 

 
4400030645 

3. State Project Number(s), if shown in the advertisement 
 

 
H.015978.5 

4. Prime consultant name (name must match exactly as registered with the 
Louisiana Secretary of State (SOS) where such registration is required by 
law; including punctuation; include screenshot from SOS at the end of 
Section 20) 

 
 
Morgan Goudeau & Associates, Inc. 

5. Prime consultant license number  (as registered with the Louisiana Professional 
Engineering and Land Surveying Board (LAPELS) if registration is required under 
Louisiana law) 

Engineering:  EF.0001118 
Surveying:  VF.0000183 

6. Prime consultant mailing address 
 

1703 West Landry Street 
Opelousas, LA 70570 

7. Prime consultant physical address (existing or to be established, if location is used as 
an evaluation criteria) 

1703 West Landry Street 
Opelousas, LA 70570 

8. Name, title, phone number, and email address of prime consultant’s contract point of 
contact 
 
 

 
Kenneth Boagni, III, P.E., P.L.S., President 
(337) 948-4222 | kenny@morgangoudeau.com 

9. Name, title, phone number, and email address of the official with signing authority for 
this proposal 
 
 

 
Kenneth Boagni, III, P.E., P.L.S., President 
(337) 948-4222 | kenny@morgangoudeau.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
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10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient 

staff to perform these services within the designated time frame.  By submitting this proposal, proposer certifies that 
it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of 
Israel.  Proposer also certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, 
in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or 
terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity 
that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity 
for reporting such refusal, termination, or commercially limiting actions.  DOTD reserves the right to reject the 
response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any 
contract awarded based on such a false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer further certifies 
that it does not have a practice, policy, guidance, or directive that discriminates against a firearm 
entity or firearm trade association based solely on the entity's or association's status as a firearm 
entity or firearm trade association. In addition, proposer certifies it will not discriminate against a 
firearm entity or firearm trade association during the term of the contract based solely on the 
entity's or association's status as a firearm entity or firearm trade association. 
 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person listed in Section 9: 
 
______________________________________ 
Date: August 12, 2025 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, 
indicate which firm(s) will be used to meet the DBE goal and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
                       N/A                                                                                                    N/A 

 

  

Kenny Boagni
KB Signature
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12. Discipline Table: 
As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall total percent of 
the contract. 
 
The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-
Way, Road, Survey, and Traffic).  Remove rows as needed. 
 
 

Discipline(s) % of Overall 
Contract 

Prime Consultant 
MGA  

Sub-Consultant 
Providence 

Firm C Firm D Firm E Each Discipline 
must  

total to 100% 
Bridge 55% 100% 0%    100% 

Environmental 15% 50% 50%    100% 

Survey 30% 100% 0%    100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 92.5% 7.5%     
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13. Firm Size: 
For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the 
firm that could provide support, if needed.  If a specialized job classification is required and not included on the DOTD job classification list, specify “Other (must specify)” and include the 
classification title inside the parentheses.  
The DOTD Job Classification(s) to be used can be found at the following link: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf  
 
 
 

Firm name DOTD Job Classification 
Number of personnel 

committed to this 
contract 

Total number of personnel available in 
this DOTD Job Classification  (if needed) 

 

Principal 1 4 

Supervisor Engineer 1 2 

Engineer 3 3 

Surveyor 2 2 

CADD Technician 1 2 

Party Chief 1 1 

Instrument Man 1 1 

Rodman 1 1 

Clerical 1 2 

 Environmental Manager 1 1 

Biologist/Wetlands 2 3 

 
 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf
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14. Organizational Chart: 
Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of project responsibility for each, and reporting 
lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD job classification identified in Section 13.  If applicable, identify all personnel 
performing traffic engineering analysis and/or QC of traffic engineering analysis by placing an asterisk next to their name. Include the certificates required by the 
Traffic Engineering Process and Report Training Requirements article of the Advertisement in Section 20.     It is acceptable to use an 11x17 format for Section 14. 
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Morgan Goudeau & Associates
Kenneth Boagni, III, PE, PLS *

Principal         
Supervisor Engineer

Survey

David Jarrell, PE, PLS *
Project Manager

Jacob Jarrell, PLS
Surveyor

Jared Meche
Party Chief

TBD
CADD Technician

Road and Bridge Design

David Jarrell, PE, PLS *
Project Manager

Aaron Fontenot, PE
Engineer

William Jarrell, PE
Engineer

TBD
CADD Technician

Providence Engineering & 
Environmental Group, LLC Environmental

Environmental Manager Chad Turner

Biologist/Wetlands Christopher Coyne

Biologist/Wetlands Kenneth Mckenzie
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15. Minimum Personnel Requirements: 
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the 
advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional 
civil engineer should show the discipline of the license as civil if meeting that MPR.  
 

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used  
to meet the MPR 

(Individual(s) may not satisfy more than one MPR unless 
specifically allowed by Attachment B of the advertisement) 

Firm employed by 
Type of license / 

certification  
& number 

 
State of 
license 

License / 
certification 

expiration date 
1,2,3 Kenneth Boagni, III, PE 

 

Civil Engineer 
PE-31312 

LA 09/30/2025 

4 Jacob Jarrell, PLS Land Surveyor 
PLS-5211 

LA 09/30/2025 

5 Chad Turner  Environmental  
Professional  
Wetland Delineation  
Training Certificate 5680 

N/A N/A 
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16. Staff Experience: 
Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal.  Résumés of personnel not identified in Section 14 or Section 15 of the 
proposal should not be included and will not be evaluated.  Résumés are limited to 2 pages per person.  Any certificates required by the advertisement are to be placed in Section 20. 

Firm employed by Morgan Goudeau and Associates, Inc. 
Name Kenneth Boagni, III Years of relevant experience with this employer 25 
Title Principal / Supervisor Engineer / P.E. / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2000 / Civil Engineering 
Active registration number / state / expiration date PE-31312 / Louisiana / 09/30/2025 

PLS-5215 / Louisiana / 09/30/2025 
Year registered 2004 PE / 2019 PLS Discipline Professional Engineer / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Principal-In-Charge / Supervisor Engineer | Kenny will serve this project in both a design and 

supervisory role and meets MRP#’s 1-3. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05-00-Present Kenny brings over twenty-five (25) years of civil engineering and land surveying experience to the project and has worked on 
eighty-nine (89) OSBR projects in many roles over the years, as an engineer and survey intern, design engineer and more recently 
a project supervisor and principal. 

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Principal-in-Charge / Project Supervisor / Design Engineer 
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Principal-in-Charge / Project Supervisor / Design Engineer 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Principal-in-Charge / Project Supervisor / Design Engineer 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Principal-in-Charge / Project Supervisor / Design Engineer 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Principal-in-Charge / Project Supervisor / Design Engineer 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Principal-in-Charge / Project Supervisor / Design Engineer 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Principal-in-Charge / Project Supervisor / Design Engineer 
03/21-03/24 H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Principal-in-Charge / Project Supervisor / Design Engineer 
03/21-03/25 H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Principal-in-Charge / Project Supervisor / Design Engineer 
02/21-06/23 H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Principal-in-Charge / Project Supervisor / Design Engineer 
02/22-05/23 H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Principal-in-Charge / Project Supervisor / Design Engineer 
01/21-12/24 H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Principal-in-Charge / Project Supervisor / Design Engineer 
01/21-01/25 H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Principal-in-Charge / Project Supervisor / Design Engineer 
12/18-08/22 H.013458.5 OSBR (2 structures), Ascension Parish, MGA B#254 – Principal-in-Charge / Project Supervisor / Design Engineer 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
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06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula Parish, MGA Project B#202 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA Project B#193 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/13-12/14 H.010827.5 OSBR (1 structure), Ouachita Parish, MGA Project B#189 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA Project B#185 – Design Engineer / Hydraulics, Bridge Plans, & Env 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA Project B#177 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA Project B#173 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA Project B#170 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-B – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/13-07/15 H.010032.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-A – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
01/13-12/14 H.009979.5 OSBR (1 structure), Caldwell Parish, MGA Project B#161 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
04/11-02/13 H.006043.5 OSBR (1 structure), Bossier Parish, MGA Project B#148 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
04/11-02/13 H.005128.5 OSBR (2 structure), West Carroll Parish, MGA Project B#146 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
03/11-02/13 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA Project B#145 – Design Engineer / Hydraulics, Bridge Plans, & Env 
12/10-02/13 700-43-0112 OSBR (1 structure), Sabine Parish, MGA Project B#141 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/02-01/11 700-22-0122 OSBR (1 structure), Grant Parish, MGA Project B#131 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/07-08/11 700-21-0112 OSBR (3 structure), Franklin Parish, MGA Project B#121 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
08/06-06/10 700-16-0118 OSBR (3 structure), Desoto Parish, MGA Project B#112 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
07/06-06/10 700-43-0109 OSBR (2 structure), Sabine Parish, MGA Project B#108 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/06-01/11 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA Project B#106 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
08/04-01/08 700-30-0316 OSBR (3 structure), Lasalle Parish, MGA Project B#97 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
03/03-08/05 700-42-0108 OSBR (7 structure), Richland Parish, MGA Project B#90 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
01/03-01/06 700-02-0117 OSBR (6 structure), Allen Parish, MGA Project B#87 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
09/02-01/08 700-05-0118 OSBR (3 structure), Avoyelles Parish, MGA Project B#85 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
07/02-11/03 700-06-0208 OSBR (4 structure), Beauregard Parish, MGA Project B#83 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
11/00-12/02 700-58-0114 OSBR (6 structure), Vernon Parish, MGA Project B#80 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
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Firm employed by Morgan Goudeau and Associates, Inc. 
Name David Jarrell Years of relevant experience with this employer 10 
Title Principal / Project Manager / P.E. / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2015 / Civil Engineering 
Active registration number / state / expiration date PE-48140 / Louisiana / 03/31/2026 

PLS-5219 / Louisiana / 03/31/2026 
Year registered 2023 PE / 2019 PLS Discipline Professional Engineer / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Project Manager | David will serve as the Project Manager for this project coordinating all field and 

office work in the development of all deliverables. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/15-Present David has over ten (10) years of civil engineering and land surveying experience with the firm and with the OSBR Program on 
twenty-eight (28) projects.  He is a registered PLS and PE, and in his time with the firm, David has acquired a firm grasp and 
knowledge of every aspect of the OSBR program and has been directly involved in all field and office requirements. 

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
03/21-03/24 H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
03/21-03/25 H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
02/21-06/23 H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
02/22-05/23 H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
01/21-12/24 H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
01/21-01/25 H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA Project B#254 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula Parish, MGA Project B#202 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
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Firm employed by Morgan Goudeau and Associates, Inc. 
Name Jacob Jarrell Years of relevant experience with this employer 14 
Title Principal / Surveyor / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2011 / Civil Engineering 
Active registration number / state / expiration date EI-32284 / Louisiana / 03/31/2025 

PLS-5211 / Louisiana / 09/30/2025 
Year registered 2014 EI / 2019 PLS Discipline Engineer Intern / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Professional Land Surveyor | Jacob will serve as the PLS for this project, fulfilling MPR#4, and 

will coordinate all field and office efforts in the preparation of topographic survey(s) and property 
survey(s) and right of way (ROW) document(s).  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/11-Present Jacob brings over twelve (12) years of land surveying experience to the project, and specifically nine (9) years of experience with 
OSBR Program on over forty-one (41) projects serving as a surveying supervisor. 

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
03/21-03/24 H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
03/21-03/25 H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
02/21-06/23 H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
02/22-05/23 H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
01/21-12/24 H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
01/21-01/25 H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA Project B#254 – Surveying Supervision / Field and Office (Topo Surveys and ROWs) 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Surveying Supervision / Field (Topo Surveys) 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Surveying Supervision / Field (Topo Surveys) 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Surveying Supervision / Field (Topo Surveys) 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Surveying Supervision / Field (Topo Surveys) 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Surveying Supervision / Field (Topo Surveys) 
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05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula, MGA Project B#202 – Surveying Supervision / Field (Topo Surveys) 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA Project B#193 – Surveying Supervision / Field (Topo Surveys) 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA Project B#185 – Surveying Supervision / Field (Topo Surveys) 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA Project B#177 – Surveying Supervision / Field (Topo Surveys) 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA Project B#173 – Surveying Supervision / Field (Topo Surveys) 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA Project B#170 – Surveying Supervision / Field (Topo Surveys) 
02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-B – Surveying Supervision / Field (Topo Surveys) 
02/13-07/15 H.010032.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-A – Surveying Supervision / Field (Topo Surveys) 
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Firm employed by Morgan Goudeau and Associates, Inc. 
Name Aaron Fontenot Years of relevant experience with this employer 4 
Title Engineer/P.E. Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization Bachelor of Science / 2014 / Civil Engineering 
Active registration number / state / expiration date PE-42708 / Louisiana / 09/30/2026 
Year registered 1987 PE Discipline Professional Engineer 
Contract role(s) / brief description of responsibilities Design Engineer | Aaron will serve as a design engineer for this project. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/23-Present Aaron brings over eleven (11) years of overall civil engineering experience to the project, and specifically has worked on over (9) 
nine OSBR projects in the role of design engineer.   

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Design Engineer (Hydraulics, Project plans & Environmental)  
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Design Engineer (Hydraulics, Project plans & Environmental) 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Design Engineer (Hydraulics, Project plans & Environmental) 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Design Engineer (Hydraulics, Project plans & Environmental) 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Design Engineer (Hydraulics, Project plans & Environmental) 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Design Engineer (Hydraulics, Project plans & Environmental) 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Design Engineer (Hydraulics, Project plans & Environmental) 
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Firm employed by Morgan Goudeau and Associates, Inc. 
Name William Jarrell Years of relevant experience with this employer 43 
Title Principal / Engineer/P.E. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 1982 / Civil Engineering 
Active registration number / state / expiration date PE-22819 / Louisiana / 03/31/2026 
Year registered 1987 PE Discipline Professional Engineer 
Contract role(s) / brief description of responsibilities Professional Engineer | William will serve this project primarily in an administration capacity to 

ensure DOTD contractual obligations are followed, and in QA/QC reviews. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/82-Present William brings over forty-three (43) years of overall civil engineering experience to the project.  Although limited in experience 
with the OSBR program, William has designed several bridge replacement structures for the City of Opelousas in St. Landry 
Parish.  Specifically for this project William’s skill as a project administrator and QA/QC review engineer of project deliverables 
will be utilized. 

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Project Administration and QA/QC 
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Project Administration and QA/QC 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Project Administration and QA/QC 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Project Administration and QA/QC 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Project Administration and QA/QC 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Project Administration and QA/QC 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Project Administration and QA/QC 
03/21-03/24 H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Project Administration and QA/QC 
03/21-03/25 H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Project Administration and QA/QC 
02/21-06/24 H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Project Administration and QA/QC 
02/22-05/23 H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Project Administration and QA/QC 
01/21-12/24 H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Project Administration and QA/QC 
01/21-01/25 H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Project Administration and QA/QC 
06/10-06/12 Hiram Street Bridge over Bayou Yarbor, City of Opelousas, St. Landry Parish, MGA B#130 – Principal-In-Charge / Design Engineer for 

Replacement of Existing 2-span concrete bridge with a 2-span concrete bridge at 60 degree crossing with 28’ clear roadway.  Project included relocation 
of water main and the concrete lining of Bayou Yarbor at the bridge site. 

01/05-08/06 Ashwood (Linwood) Drive Bridge over Bayou Rawles, City of Opelousas, St. Landry Parish, MGA B#91 – Principal-In-Charge / Design 
Engineer for Replacement of Existing 2-span concrete bridge with 3- 10’ x 10’ RCB’s. 
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Firm employed by Morgan Goudeau and Associates, Inc. 
Name Jared Meche Years of relevant experience with this employer 19 
Title Survey Crew Party Chief Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization  
Active registration number / state / expiration date  

 
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief – Land Surveying | Jared will serve a supervisory role in the field on this project for 

the collection of topographic data by the survey crew. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/06-Present Jared has over sixteen (16) years of experience with our firm on the field survey crew.  He began as a Rodman in his first few 
years and quickly moved up to be the lead Instrument Man.  In late 2020, Jared became a Party Chief and has experience in that 
role on the past fifteen (15) OSBR projects.  As shown below, Jared has been a critical member of the survey crew field 
operations on over sixty (60) OSBR projects. 

10/23-ongoing H.015050.5 OSBR (1 structure), Plaquemine Parish, MGA B#291 – Party Chief / Field Survey Crew 
10/23-ongoing H.015017.5 OSBR (1 structure), St. Bernard Parish, MGA B#298 – Party Chief / Field Survey Crew 
09/23-ongoing H.015016.5 OSBR (1 structure), Jeff Davis Parish, MGA B#289 – Party Chief / Field Survey Crew 
08/23-ongoing H.015013.5 OSBR (2 structure), Tangipahoa Parish, MGA B#284 – Party Chief / Field Survey Crew 
08/23-ongoing H.015014.5 OSBR (1 structure), Tangipahoa Parish, MGA B#288 – Party Chief / Field Survey Crew 
06/23-ongoing H.014986.5 OSBR (2 structure), Richland Parish, MGA B#283 – Party Chief / Field Survey Crew 
06/23-ongoing H.015015.5 OSBR (1 structure), Lasalle Parish, MGA B#287 – Party Chief / Field Survey Crew 
03/21-03/24 H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Party Chief / Field Survey Crew 
03/21-03/25 H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Party Chief / Field Survey Crew 
02/21-06/23 H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Party Chief / Field Survey Crew 
02/22-05/23 H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Party Chief / Field Survey Crew 
01/21-12/24 H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Party Chief / Field Survey Crew 
01/21-01/25 H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Party Chief / Field Survey Crew 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA B#254 – Instrument Man / Field Survey Crew 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA B#219 – Instrument Man / Field Survey Crew 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA B#216 – Instrument Man / Field Survey Crew 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA B#215 – Instrument Man / Field Survey Crew 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA B#209 – Instrument Man / Field Survey Crew 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA B#207 – Instrument Man / Field Survey Crew 
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05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula, MGA B#202 – Instrument Man / Field Survey Crew 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA B#193 – Instrument Man / Field Survey Crew 
10/13-12/14 H.010827.5 OSBR (1 structure), Ouachita Parish, MGA B#189 – Instrument Man / Field Survey Crew 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA B#185 – Instrument Man / Field Survey Crew 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA B#177 – Instrument Man / Field Survey Crew 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA B#173 – Instrument Man / Field Survey Crew 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA B#170 – Instrument Man / Field Survey Crew 
02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA B#165-B – Instrument Man / Field Survey Crew 
02/13-07/15 H.010032.5 OSBR (2 structure), Sabine Parish, MGA B#165-A – Instrument Man / Field Survey Crew 
01/13-12/14 H.009979.5 OSBR (1 structure), Caldwell Parish, MGA B#161 – Instrument Man / Field Survey Crew 
04/11-02/13 H.006043.5 OSBR (1 structure), Bossier Parish, MGA B#148 – Instrument Man / Field Survey Crew 
04/11-02/13 H.005128.5 OSBR (2 structure), West Carroll Parish, MGA B#146 – Instrument Man / Field Survey Crew 
03/11-02/13 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA B#145 – Instrument Man / Field Survey Crew 
12/10-02/13 700-43-0112 OSBR (1 structure), Sabine Parish, MGA B#146 – Instrument Man / Field Survey Crew 
06/02-01/11 700-22-0122 OSBR (1 structure), Grant Parish, MGA B#146 – Rodman / Field Survey Crew 
02/07-08/11 700-21-0112 OSBR (3 structure), Franklin Parish, MGA B#146 – Rodman / Field Survey Crew 
08/06-06/10 700-16-0118 OSBR (3 structure), Desoto Parish, MGA B#146 – Rodman / Field Survey Crew 
07/06-06/10 700-43-0109 OSBR (2 structure), Sabine Parish, MGA B#146 – Rodman / Field Survey Crew 
06/06-01/11 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA B#146 – Rodman / Field Survey Crew 
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Firm employed by:      PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 
Name CHAD TURNER Years of relevant experience with this employer 3 
Title Deputy Director Natural Resource & Coastal Services Years of relevant experience with other employer(s) 12 
Degree(s) / Years / Specialization BS/2008/Biological Sciences 
Active registration number / state / expiration date Richard Chinn 38-Hour Wetland Delineation Training, N/A, #5680 
Year registered 2009 Discipline Wetlands   
Contract role(s) / brief description of responsibilities ENVIRONMENTAL MANAGER 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates should cover 
the years of experience specified in the applicable MPR(s). 

(05/09-06/13) Environmental Impact Specialist: Louisiana Departm ent  of  T ransportat ion and D evelopm ent , Environm ental Sect ion. 
Mr. Turner was responsible for NEPA compliance for federal and state transportation projects. His duties included: wetland delineations and reporting; threatened and 
endangered species surveys and reporting; preparation of in-house Categorical Exclusions and Environmental Assessments; and oversight of third-party NEPA documents 
and other environmental studies. During his time, Mr. Turner conducted over 100 wetland delineations for a variety of transportation projects, including on- and off-system 
bridge replacements, road realignments and widenings, and new road construction. 

(01/14-09/14) Wetland Biologist: Huval &  Associates, Inc, East  B aton R ouge Parish M ult iple B ridge R eplacem ents. On behalf of the City of Baton Rouge/Parish of East 
Baton Rouge Department of Public Works, conducted wetland delineation and completed Wetland Findings Reports for the Morvant Road (1 and 2), Milldale Road, and Port 
Hudson Pride Road bridges in East Baton Rouge Parish. For each location, prepared and submitted a Pre-Construction Notification to the USACE, New Orleans District for 
authorization under Nationwide Permit 12. 

(06/15-09/15) Project Manager: City of  B aton R ouge Parish of  East  B aton R ouge, Pecue Lane/I-10 Interchange SPN . H .004104  Provided wetland delineation and 
reporting for construction of an interchange at I-10 and Pecue Lane adding multiple through lanes on Pecue Lane, entrance/exit ramps on eastbound and westbound I-10. 
Replacement of two-lane Overpass Bridge and Pecue Lane / Wards Creek bridge, extension to Reiger Road with new intersection at Pecue Lane, and related work. 
Responsibilities included field investigations, preparation of environmental document, map creation in GIS, and GIS environmental impact analysis. 

(02/20-09/23) Project Manager: City of  B aton R ouge Parish of East  B aton R ouge, M oveB R  Capacity Project . Mr. Turner served as project manager for four MOVEBR 
transportation projects in East Baton Rouge Parish: Old Hammond Highway Segment 1, Phases A and B (City-Parish Project No. 19-CP-HC-0034); Bluebonnet Boulevard (Perkins 
Road to Picardy Boulevard) (City-Parish Project No. 19-CP-HC-0034); Highland Road at Siegen Lane Intersection (City-Parish Project No. 20-CP-HC-0004); Sherwood Forest 
Extension (Greenwell Springs Road to Joor Road) (City-Parish Project No. 20-CP-HC-0014). Service provided included wetland delineations, preparation of Wetland Data 
Reports/Requests for Jurisdictional Determination, and submittal of Pre-Construction Notifications to the USACE for authorization under Nationwide Permit 12. 

(04/24-10/24) Project Manager: M organ G oudeau &  Associates, Inc., E ight  Off-System  B ridge R eplacem ents across Six Projects (H .014986, H .015013, H .015014, 
H .015015, H.015016, H .015050). Services provided included wetland delineations and Wetland Findings Reports. 

(05/24-12/24) Wetland Project Manager: At las T echnical Consultants LLC, M R B  South G B R : LA  1  to LA  30 Connector SPN  H .013284  
Providence provided NEPA, wetlands, Phase I ESA, and public outreach compliance assistance for the proposed new bridge crossing of the Mississippi River in Iberville 
Parish, LA. Served as the Wetland Project Manager for the 1,716-acre delineation across 3 proposed alignments. Responsibilities included management of 5 teams of 
biologists, coordination with Atlas/DOTD for survey access/landowner permissions, primary Technical Review of Wetland Findings Report, and coordination of a site visit 
with members of Atlas, DOTD, and the USACE. 
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CHAD TURNER has over 14 of natural resource permitting and compliance experience for clients in industrial, commercial, residential, and public sectors.  His areas of focus include wetland 
delineations, analysis, and reporting on 30,000+ acres; U.S. Army Corp of Engineers (USACE) Section 10/404 permitting and compliance assistance (Galveston, Mobile, New Orleans, and Vicksburg 
Districts); Louisiana Department of Energy and Natural Resources (LDENR), Office of Coastal Management Coastal Use Permitting; NEPA Compliance; Louisiana Department of Wildlife and Fisheries 
(LDWF) Scenic Rivers System Permitting and Oyster Resource Assessments; U.S. Fish and Wildlife Service (USFWS) Section 7 consultations, State Historic Preservation Office (SHPO) Section 106 
consultations; threatened and endangered species surveys and reporting; and USACE wetland mitigation bank assessment, reporting, and monitoring.  Mr. Turner also specializes in desktop mapping 
applications, specifically ArcGIS. His GIS experience includes: field data collection with GPS units using Trimble, SonarWiz, and ArcPad systems; data dictionary creation and implementation; field data 
post-processing and assimilation; basic desktop mapping; desktop analysis of available reference and field-collected data for various client-requested applications; figure creation for use in 
regulatory permit applications, public meetings and hearings, resource agency meetings, and site visits; and creation of ArcGIS Online web and mobile applications. 

  



Page 18 of 58             Prime consultant name:  Morgan Goudeau & Associates, Inc.   

Firm employed by:      PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 
Name CHRISTOPHER COYNE Years of relevant experience with this employer 4 
Title Biologist III Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization BS/2020/Natural Resource Ecology and Management 
Active registration number / state / expiration date Richard Chinn 38-Hour Wetland Delineation Training, N/A, #8969 
Year registered 2021 Discipline Wetlands 
Contract role(s) / brief description of responsibilities BIOLOGIST/WETLANDS 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates should cover 
the years of experience specified in the applicable MPR(s). 

(08/21-10/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Crawford R oad / T iger B ranch, SPN  H .014229.5, Caddo 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Crawford Road Bridge over Tiger Branch in Caddo Parish. 

(08/21-9/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  N at ion R oad/ Coulee D uralde, SPN . H .014220.5, Acadia 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Nation Road Bridge over Coulee Duralde in Acadia Parish. 

(08/21-12-21) Field Biologist: M organ G oudeau &  Associates, Inc., Of f-System  H ighway B ridge Program  R uff in  D rive Over D rain  to Y oungs B ayou, SPN . 
H .014232.5, Ouachita Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Ruffin Drive Bridge over a 
drain to Youngs Bayou in Ouachita Parish. 

(08/21-12-21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Auguillard R oad Over Coulee, SPN . H .014226.5, St . M art in 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the St. Martin Auguillard Road Bridge over an unnamed 
coulee in St. Martin Parish. 

(03/22-03/22) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  D oshie R oad Over Cherry W inche Creek T ributary, SPN . 
H .014263.5, T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the North Hoover Road Bridge 
over an unnamed creek in Tangipahoa Parish. 

(09/21-12/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  R andall R oad Over Y ellow  W ater R iver SPN . H .014262.5, 
T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Randall Road Bridge over Yellow Water 
River in Tangipahoa Parish. 

(02/24-05/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Hales R oad B ridges SPN . H .014986.5, R ich land Parish, LA . 
Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Hales Road Bridges over Hurricane Creek and an unnamed creek in 
Richland Parish. 

(04/24-05/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  N orth Joseph St  Over Creek SPN . H .015016.5 Jefferson 
D avis Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the North Joseph Street Bridge an unnamed creek in 
Jefferson Davis Parish. 

(04/24-04/24) Field Biologist: M organ G oudeau & Associates, Inc., Off-System  H ighway B ridge Program  Stateline R d Over Creek SPN . H .015014.5 Tangipahoa 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Tangipahoa Stateline Road Bridge an unnamed creek in 
Tangipahoa Parish. 
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(07/24-08/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  G ravolet  R oad Over D rainage Canal SPN . H .015050.5, 
P laquem ines Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Gravolet Road Bridge over an unnamed 
drainage canal in Plaquemines Parish. 

(07/24-08/24) Field Biologist: M organ G oudeau & Associates, Inc., Off-System  H ighway B ridge Program  Sib ley R d and Chappepeela R d B ridges SPN . H .015013.5 
T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Sibley Road Bridge over Morgan Branch 
and the Chappepeela Road Bridge over Brushy Branch in Tangipahoa Parish. 

(07/24-10/24) Field Biologist: M organ G oudeau &  Associates, Inc., Of f-System  H ighway B ridge Program  Zeagler Cutoff  Over Creek SPN  H .015015.5 LaSalle Parish, 
LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Zeagler Cutoff Bridge over an unnamed creek in LaSalle Parish. 

(08/24-present) Field Biologist: Aucoin  &  Associates, Inc., R eplacem ent  B ridge LA  648: D rain  Canal B ridge SPN . H .011963 
Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the LA 648 bridge over an unnamed drainage canal in Lafourche Parish. 
Additionally, prepared and submitted a Joint Permit Application to the Louisiana Department of Energy and Natural Resources and the U.S. Army Corps of Engineers. 

(05/24-12/24) Field Biologist: At las T echnical Consultants LLC, M R B  South G B R : LA  1  to LA  30 Connector SPN  H .013284   
Providence provided NEPA, wetlands, Phase I ESA, and public outreach compliance assistance for the proposed new bridge crossing of the Mississippi River in Iberville 
Parish, LA. Role in the project included conducting wetland delineations on 3 alignment alternatives covering approximately 1,716 acres, subsequent wetland data reporting, 
and assisting with Phase I Environmental Site Assessment field surveys. 

CHRIS COYNE has worked as a Biologist with Providence since May 2021. Prior to joining Providence, Mr. Coyne worked as a Biotechnician for the USFWS where he was responsible for Red-cockaded 
Woodpecker banding/monitoring, rocket-netting and banding of Wood Ducks, mobile acoustical bat monitoring, Gulf Sturgeon sampling, Dusky Gopher Frog monitoring, feral swine control, and wetlands 
restoration. Mr. Coyne earned a bachelor’s degree in Natural Resource Ecology and Management with concentrations in Wildlife Ecology and Management and Fisheries from the School of Renewable 
Natural Resources at Louisiana State University in May 2020. Mr. Coyne’s education and professional experience have exposed him to wetland ecology and management, ecosystem restoration, coastal 
management and restoration, plant identification, invasive species control, and wildlife biology. 
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Firm employed by:      PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 
Name KENNETH “MAC” MCKENZIE Years of relevant experience with this employer 3 
Title Biologist I Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization BS/2019/ Coastal Environmental Science 
Active registration number / state / expiration date Richard Chinn 38-Hour Wetland Delineation Training, N/A, #9185 
Year registered 2022 Discipline Wetlands 
Contract role(s) / brief description of responsibilities BIOLOGIST/WETLANDS 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover 
the years of experience in the applicable MPR(s). 

(08/21-10/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Crawford R oad / T iger B ranch, SPN  H .014229.5, Caddo 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Crawford Road Bridge over Tiger Branch in Caddo Parish. 

(08/21-9/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  N at ion R oad/ Coulee D uralde, SPN . H .014220.5, Acadia 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Nation Road Bridge over Coulee Duralde in Acadia Parish. 

(08/21-12-21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  Highway B ridge Program  R uff in  D rive Over D rain  to Y oungs B ayou, SPN . 
H .014232.5, Ouachita Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Ruffin Drive Bridge over a drain 
to Youngs Bayou in Ouachita Parish. 

(08/21-12-21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Auguillard R oad Over Coulee, SPN . H .014226.5, St . M art in 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the St. Martin Auguillard Road Bridge over an unnamed 
coulee in St. Martin Parish. 

(03/22-03/22) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  D oshie R oad Over Cherry W inche Creek T ributary, SPN . 
H .014263.5, T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the North Hoover Road Bridge 
over an unnamed creek in Tangipahoa Parish. 

(09/21-12/21) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  R andall R oad Over Y ellow  W ater R iver SPN . H .014262.5, 
T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Randall Road Bridge over Yellow Water 
River in Tangipahoa Parish. 

(02/24-05/24) Field Biologist: M organ G oudeau & Associates, Inc., Off-System  H ighway B ridge Program  Hales R oad B ridges SPN . H.014986.5, R ich land Parish, LA . 
Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Hales Road Bridges over Hurricane Creek and an unnamed creek in 
Richland Parish. 

(04/24-05/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  N orth Joseph St  Over Creek SPN . H .015016.5 Jefferson 
D avis Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the North Joseph Street Bridge an unnamed creek in 
Jefferson Davis Parish. 

(04/24-04/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  Stateline R d Over Creek SPN . H .015014.5 T angipahoa 
Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Tangipahoa Stateline Road Bridge an unnamed creek in 
Tangipahoa Parish. 
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(07/24-08/24) Field Biologist: M organ G oudeau &  Associates, Inc., Off-System  H ighway B ridge Program  G ravolet  R oad Over D rainage Canal SPN . H .015050.5, 
P laquem ines Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Gravolet Road Bridge over an unnamed 
drainage canal in Plaquemines Parish. 

(07/24-08/24) Field Biologist: M organ G oudeau & Associates, Inc., Off-System  H ighway B ridge Program  Sib ley R d and Chappepeela R d B ridges SPN . H.015013.5 
T angipahoa Parish, LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Sibley Road Bridge over Morgan Branch 
and the Chappepeela Road Bridge over Brushy Branch in Tangipahoa Parish. 

(07/24-10/24) Field Biologist: M organ G oudeau & Associates, Inc., Off-System  H ighway B ridge Program  Zeagler Cutoff Over Creek SPN  H .015015.5 LaSalle Parish, 
LA . Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the Zeagler Cutoff Bridge over an unnamed creek in LaSalle Parish. 

(08/24-present) Field Biologist: Aucoin  &  Associates, Inc., R eplacem ent  B ridge LA  648: D rain  Canal B ridge SPN . H .011963 
Conducted a wetland delineation and completed a Wetland Findings report for the replacement of the LA 648 bridge over an unnamed drainage canal in Lafourche Parish. 
Additionally, prepared and submitted a Joint Permit Application to the Louisiana Department of Energy and Natural Resources and the U.S. Army Corps of Engineers. 

(05/24-12/24) Field Biologist: At las T echnical Consultants LLC, M R B  South G B R : LA  1  to LA  30 Connector SPN  H .013284  
Providence provided NEPA, wetlands, Phase I ESA, and public outreach compliance assistance for the proposed new bridge crossing of the Mississippi River in Iberville 
Parish, LA. Role in the project included conducting wetland delineations on 3 alignment alternatives covering approximately 1,716 acres, subsequent wetland data reporting, 
and assisting with Phase I Environmental Site Assessment field surveys. 

MAC MCKENZIE has natural resource permitting and compliance experience for clients in industrial, commercial, residential, and public sectors. His areas of work include wetland delineation, 
analysis, and reporting; U.S. Army Corp of Engineers (USACE) Section 10/404 permitting and compliance assistance (Galveston, Fort Wort, Memphis, Mobile, New Orleans, and Vicksburg Districts); LDENR, 
Office of Coastal Management Coastal Use Permitting; Louisiana Department of Wildlife and Fisheries (LDWF) Scenic Rivers System Permitting; U.S. Fish and Wildlife Service (USFWS) consultation, State 
Historic Preservation Office (SHPO) consultation;  mitigation bank consulting, and threatened/endangered species and vegetation surveys and reporting. 
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17. Firm Experience: 
Identify the team’s project experience most relevant to the scope in the advertisement.  The projects*** should be limited to a total of 20, with no more than 5 projects being 
represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team.  If more than 5 projects are identified for 
the prime consultant, all projects identified after the first 5 will not be evaluated.  If more than 3 projects are identified for a single sub-consultant, all projects 
identified after the first 3 from that sub-consultant will not be evaluated.  Include no more than one page per project.  Projects identified shall only include work performed by 
firms on the team.  The projects identified do not necessarily need to have been DOTD projects.   

Firm name Morgan Goudeau & Associates, Inc. Discipline(s)* Bridge, Environmental, Survey 
Project name H.H. Wilson Road and Manchac Acres Road Bridges 

MGA Project B#254 
Firm responsibility (prime or sub?) Prime 

Project number H.013458.5 Owner’s name LA DOTD 
Project location Ascension Parish Owner’s Project Manager Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / Barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 01/19 Total consultant contract cost ($1,000’s) $109 
Services completed by this firm    (mm/yy)  09/22 Cost of consultant services provided by this firm ($1,000’s) $105 

 
 

In 2019, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of two (2) bridges in Ascension Parish and provided all 
the required engineering and land surveying services on the contract.  The existing two (2) span, 25.84’ X 18.62’, timber bridge on H.H. Wilson Road 
over a drainage bayou was replaced with 3 – 8’ x 6’ x 44’ reinforced concrete box culverts (22’ clear roadway.)  H.H. Wilson Road is a dead-end road, 
so it will remain open during construction, and a low-profile runaround is to be put in place by the project contractor.  The existing two (2) span, 37.53’ 
X 24.26’, concrete bridge on Manchac Acres Road over a drain to Muddy Creek was designed to be replaced with 4 – 9’ x 9’ x 50’ reinforced concrete 
box culverts (22’ clear roadway).  MGA performed and developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, 
preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of 
estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record.  Wetland studies 
were completed by a sub-consultant, Providence Engineering and Environmental Group, coordinated by MGA. 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, and Jared Meche 

Key Sub-Consultant Highlighted in this project:  Providence Engineering & Environmental Group, LLC 
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Firm name Morgan Goudeau & Associates, Inc. Discipline(s)* Bridge, Environmental, Survey 
Project name Rozena Road / Billeaux Road / Judson Walsh Bridges  

MGA Project B#219 
Firm responsibility (prime or sub?) Prime 

Project number H.011544.5 (H.013291.5) Owner’s name LA DOTD 
Project location St. Landry Parish Owner’s Project Manager Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / Barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 09/15 Total consultant contract cost ($1,000’s) $152 
Services completed by this firm    (mm/yy)  02/19 Cost of consultant services provided by this firm ($1,000’s) $144 

 
 
 

In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of three (3) bridges in St. Landry Parish and provided 
all the required engineering and land surveying services in the contract.  The existing four (4) span, 61.33’ X 17.86’, timber bridge on Rozena Road 
crossing Bayou Mallet was designed to be replaced with a three (3) span, 120’ X 24’ (clear roadway), concrete slab bridge (Quad Beam). The existing 
three (3) span, 48.76’ X 22.51’, timber bridge on Billeaux Road over Bayou Carencro was designed to be replaced with 3 – 10’ X 10’ X 55’ reinforced 
concrete box culverts with a 24’ clear roadway.  The existing two (2) span, 37.83’ X 37.61’, concrete bridge on Judson Walsh Drive crossing a 
Drainage Bayou was designed to be replaced with 4 – 10’ X 10’ X 54’ reinforced concrete box culverts with a 24’ clear roadway.  MGA performed and 
developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, preliminary and final design plans (inclusive of 
plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude 
sketches and descriptions, solicitation of views and environmental review record.  Wetland studies were completed by a sub-consultant coordinated 
by MGA. 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, and Jared Meche 
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Firm name Morgan Goudeau & Associates, Inc. Discipline(s)* Bridge, Environmental, Survey 
Project name Dixie Church Road and Setliff Road Bridges 

MGA Project B#209 
Firm responsibility (prime or sub?) Prime 

Project number H.011531.5 Owner’s name LA DOTD 
Project location Rapides Parish Owner’s Project Manager Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / Barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 06/15 Total consultant contract cost ($1,000’s) $114 
Services completed by this firm    (mm/yy)  10/20 Cost of consultant services provided by this firm ($1,000’s) $108 

 
 
 
 

In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of two (2) bridges in Rapides Parish and provided all 
the required engineering and land surveying services on the contract.  The existing two (2) span, 48.57’ X 20.90’, timber bridge on Setliff Road over 
Bayou Pierre Tributary was designed to be replaced with a four (4) span, 80’ X 24’ (clear roadway), concrete slab bridge.  The existing three (3) span, 
56.57’ X 19.79’, concrete bridge on Dixie Church over Cypress Bayou was designed to be replaced with a three (3) span, 60’ X 24’ (clear roadway), 
concrete slab span bridge.  MGA performed and developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, 
preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of 
estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record.  Wetland studies 
were completed by a sub-consultant coordinated by MGA. 
 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, and Jared Meche 
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Firm name Morgan Goudeau & Associates, Inc. Discipline(s)* Bridge, Environmental, Survey 
Project name Percy Burns Road 

MGA Project B#215 
Firm responsibility (prime or sub?) Prime 

Project number H.011539.5 Owner’s name LA DOTD 
Project location Webster Parish Owner’s Project Manager Gary Pentek 
Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70802 / (225) 379-1232 / gary.pentek@la.gov 
Services commenced by this firm (mm/yy) 09/15 Total consultant contract cost ($1,000’s) $75 
Services completed by this firm    (mm/yy)  10/17 Cost of consultant services provided by this firm ($1,000’s) $72 

 
 
 
 

In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Percy Burns Road in Webster Parish.  
MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing four (4) span concrete 
bridge with a three (3) span, 120’ in length, concrete slab bridge (Quad Beam).  MGA performed and developed the following for this project:  
topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical 
sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views 
and environmental review record.  Wetland studies were completed by a sub-consultant coordinated by MGA.  
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, and Jared Meche 
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Firm name Morgan Goudeau & Associates, Inc. Discipline(s)* Bridge, Environmental, Survey 
Project name Sneed Road Bridge 

MGA Project B#207 
Firm responsibility (prime or sub?) Prime 

Project number H.011525.5 Owner’s name LA DOTD 
Project location Sabine Parish Owner’s Project Manager Gary Pentek 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1232 / gary.pentek@la.gov 
Services commenced by this firm (mm/yy) 06/15 Total consultant contract cost ($1,000’s) $58 
Services completed by this firm    (mm/yy)  04/18 Cost of consultant services provided by this firm ($1,000’s) $55 

 
 
 
 

In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Sneed Road over Toro Creek in Sabine 
Parish.  MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing two (2) span, 
32.08’ X 18.38’, timber bridge, with a three (3) span, 60’ X 24’ (clear roadway), concrete slab span bridge.  MGA performed and developed the 
following for this project:  topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general 
bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, 
solicitation of views and environmental review record.  Wetland studies were completed by a sub-consultant coordinated by MGA.  
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, and Jared Meche   
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Firm name Providence Engineering and Environmental Group LLC Discipline(s)* Environmental 
Project name Off-System Highway Bridge Program, Hales Road Bridges Firm responsibility (prime or sub?) SUB 
Project number State Project No. H.014986.5,  

F.A.P. No. H014986 
Owner’s name Morgan Goudeau & Associates, Inc.  

Project location Richland Parish, Louisiana Owner’s Project Manager Kenneth Boagni, III, PE, PLS 
Owner’s address, phone, email 1703 West Landry Street, Opelousas, LA (337) 948-4222, kboagni@bellsouth.com 
Services commenced by this firm (mm/yy) 2/24 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm    (mm/yy)  5/24 Cost of consultant services provided by this firm ($1,000’s) $8 

 
 

The Louisiana Department of Transportation and Development requested a Wetland Findings Report for two existing bridges in Richland Parish, Louisiana 
as part of a larger off-system bridge replacement project. As a subconsultant to Morgan and Goudeau & Associates, Inc., Providence conducted a 
wetland delineation and provided a Wetland Findings Report for the bridge replacement project. Providence biologists documented existence of 
potential jurisdictional wetlands and non-wetland waters at the sites in accordance with the 1987 Corps of Engineers Wetland Manual and guidance 
from the Regional Supplement to the Corps of Engineers Wetland Delineation Manual: Atlantic and Gulf Coastal Plain Region (U.S. Army 
Corps of Engineers [USACE], Wetland Regulatory Assistance Program 2010). After the wetland delineations, Providence prepared a Wetland Findings Report 
which included discussions of existing wetlands, vegetation communities, and soils based on published soil surveys and soil sampling. The report showed 
evidence of all three diagnostic characteristics for jurisdictional wetlands at three of the seven sample locations established by Providence. Evidence of 
poor drainage found in association with hydric soils and predominantly hydrophytic vegetation was considered sufficient to confirm the presence of potential 
jurisdictional wetlands. Data sheets, photographs, and wetland mapping were included in the Wetland Findings Report.  
 
Providence staff completed a similar scope of work for Morgan and Goudeau Associates, Inc., for other bridge replacements included 
in the Off-System Bridge Replacements program, including bridges in Ascension (H.013458), Caddo (H.014229), Acadia (H.014220), 
Lasalle (H.015015), Ouachita (H.014232), St. Martin (H.014226), and Tangipahoa (H.014262, H.014263) Parishes. Providence 
possesses a strong understanding of desired deliverables, timelines, and tasks for any proposed off system bridge replacement 
projects.  

 
                    RELEVANT TEAM MEMBERS: Chad Turner, Kenneth McKenzie 
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Firm name Providence Engineering and Environmental Group LLC Discipline(s)* Environmental 
Project name MRB South GBR: LA 1 to LA 30 Connector Route: New Route Firm responsibility (prime or sub?) SUB 
Project number Supplemental Agreement No. 6, 

State Project No. H.013284 
F.A.P. No. H013284 

Owner’s name Atlas Technical Consultants, LLC 

Project location Ascension, East Baton Rouge, Iberville and West Baton Rouge Parishes, 
Louisiana 

Owner’s Project Manager Kara Moree 

Owner’s address, phone, email 8440 Jefferson Highway, Suite 400, Baton Rouge, LA 70809, (225) 369-6587, kara.moree@oneatlas.com  
Services commenced by this firm (mm/yy) 1/23 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm    (mm/yy)  6/25 Cost of consultant services provided by this firm ($1,000’s) $25 

 
 

 
A supplemental agreement was issued by DOTD to Atlas to obtain environmental approvals based on the findings of the complete Enhanced Planning 
investigation for the proposed new Mississippi River bridge construction. Atlas contracted Providence to assist with this overall project management, 
environmental documentation support, and related environmental services. Providence’s specific scope of work including ensuring overall NEPA compliance, 
conducting wetland delineations, and conducting a Phase I Environmental Site Assessment. Providence will also continue to provide agency, stakeholder, 
and public outreach support during all pre-NEPA phases of the project. Providence anticipates providing more environmental services as the project 
progresses and potentially during construction.  

 
The wetland delineation encompassed approximately 1,716 acres of forests, agricultural fields/pastures, residential properties, pipeline/utility rights-
of-way, highway/railroad rights-of-way, industrial facilities, and Mississippi River levee and batture. Multiple teams of Providence biologists conducted 
surveys from July to August 2024, collecting field data, habitat descriptions, and other pertinent information in accordance with the 1987 Corps of 
Engineers Wetland Manual and guidance from the Regional Supplement to the Corps of Engineers Wetland Delineation Manual: Atlantic 
and Gulf Coastal Plain Region (USACE, Wetland Regulatory Assistance Program 2010). The resulting Wetland Findings Report documented 364 acres of 
Section 404 wetlands and 26.78 acres of Section 10/404 wetlands, including bottomland hardwoods, baldcypress/water tupelo swamps, and baldcypress 
swamps. Additionally, Providence conducted habitat evaluations according to the USACE Louisiana Rapid Assessment Method (LRAM) Habitat Condition factor. 
Each wetland was classified on the three condition levels by habitat (low, medium, and high) and documented in the Wetland Findings Report. 

 
 
 

RELEVANT TEAM MEMBERS: Chad Turner, Christopher Coyne, Kenneth McKenzie 

 
 

mailto:kara.moree@oneatlas.com
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Firm name Providence Engineering and Environmental Group LLC Discipline(s)* Environmental 
Project name Contract for Replacement of Eight (8) Bridges: H.011963 - LA 648: Drain Canal 

Bridge 
 

Firm responsibility (prime or sub?) SUB 

Project number State Project No. H.011963 
F.A.P. No. H011963 

Owner’s name Aucoin & Associates, Inc.  

Project location Lafourche, Louisiana Owner’s Project Manager David Hildago 
Owner’s address, phone, email 710 W. Prien Lake Road, Lake Charles, LA 70601, (337) 457-7366, d.hidalgo@aucoinandassoc.com  
Services commenced by this firm (mm/yy) 7/23 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm    (mm/yy)  9/23 Cost of consultant services provided by this firm ($1,000’s) $13 

 
The Louisiana Department of Transportation and Development requested a Wetland Findings Report for two existing bridges in Lafourche Parish, Louisiana 
as part of a larger off-system bridge replacement project. As a subconsultant to Aucoin & Associates, Providence conducted a wetland delineation 
and provided a Wetland Findings Report for the bridge replacement project. Providence biologists documented existence of potential jurisdictional 
wetlands and non-wetland waters at the sites in accordance with the 1987 Corps of Engineers Wetland Manual and guidance from the Regional 
Supplement to the Corps of Engineers Wetland Delineation Manual: Atlantic and Gulf Coastal Plain Region (USACE, Wetland Regulatory 
Assistance Program 2010). After the wetland delineations, Providence prepared a Wetland Findings Report which included discussions of existing wetlands, 
vegetation communities, and soils based on published soil surveys and soil sampling. The report indicated that evidence of all three diagnostic characteristics 
for jurisdictional wetlands was not found at any sample location, and the presence of two diagnostic characteristics was not sufficient to confirm the presence 
of potential jurisdictional wetlands.  Data sheets, photographs, and wetland mapping were also included in the Wetland Findings Reports.  Providence also 
prepared and submitted a USACE/Louisiana Department of Energy and Natural Resources (LDENR) Joint Permit Application, as well as coordinated necessary 
Solicitation of Views (SOV) and clearance documentation for this project.  
 
 
Providence staff completed a similar scope of work for Aucoin and Associates, Inc. on other bridge replacements including bridges in 
Calcasieu (SPN 700-10-0164), St. Mary (SPN 700-51-0111), St. Helena (SPN P46-30419-90470-1), and Tangipahoa (H.014262, H.014263) 

Parishes. As reflected in both the On- and Off-System bridge projects included, Providence possesses a strong understanding of desired deliverables, timelines, and 
tasks for projects of this structure, size, and desired outcomes. Successfully adhering to both DOTD and the Prime Contractors’ standards was an area of success for 
these projects.   
 
 

RELEVANT TEAM MEMBERS: Chad Turner, Christopher Coyne, Kenneth McKenzie 

 
 

mailto:d.hidalgo@aucoinandassoc.com
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18. Approach and Methodology: 
 
I. Introduction - Morgan Goudeau and Associates Resources 
The firm of Morgan Goudeau and Associates, Inc. (MGA) offers over 37 years of Off-System Bridge Replacement (OSBR) Program experience invested across the State of Louisiana, making this 
firm one of the state’s oldest and most experienced in the LA DOTD Federal-Aid program OSBR Program, crediting direct involvement with the program since 1988.  MGA has an extensive 
track record in the OSBR Program as the Prime Consultant, having worked closely with DOTD Program Managers (PM) to deliver quality engineering and land surveying-related services on 
over 130 bridge structure replacements (single/multi-barrel culverts and reinforced concrete box culverts, standard and quad beam concrete slab span bridges, and special detail slab span 
bridges) in 36 Parishes (Acadia, Allen, Ascension, Avoyelles, Beauregard, Bienville, Caddo, Calcasieu, Caldwell, Cameron, Catahoula, Claiborne, DeSoto, East Baton Rouge, Evangeline, 
Franklin, Grant, Jackson, Jeff Davis, Lafourche, LaSalle, Madison, Natchitoches, Ouachita, Plaquemines, Rapides, Richland, St. Bernard, St. Landry, St. Martin, Sabine, Tangipahoa, Tensas, 
Vernon, Webster and West Carroll).    
The current staff of MGA includes the key administrative, project management, surveying, engineering, and graphics personnel with the collective experience in the OSBR Program to 
effectively produce high-quality deliverables throughout the project, and in strict adherence with the DOTD OSBR Program Guidelines Manual and the DOTD Location and Survey Manual, 
including Addendum “A”. The MGA team for this project will be headed by Kenneth Boagni, III, PE, PLS, as the principal and supervisor engineer, and supported with David Jarrell, PLS, PE, as 
the project manager, Aaron Fontenot, PE, as a design engineer, and Jacob Jarrell, PLS, EI, as the professional land surveyor of record, along with additional critical staff (reference project 
specific staffing plan in Section 15). For the completion of Wetland Studies on this project, MGA will engage the services of Providence Engineering and Environmental Group, led by the 
qualified leadership of Chad Turner, to perform this work, and MGA has had a good working relationship with them on past OSBR projects (reference Section 17). 
 
II. Project Approach 
MGA manages OSBR projects with an approach that is built on strong communication, and ensuring team understanding of work scope, resulting in timely submission of reports, schedules, and 
deliverables in accordance with the firm’s QA/QC plan (reference Section 21). Following the negotiated contract phase, MGA will immediately reach out to the DOTD Project Manager (PM), upon 
contract execution, to schedule a project kickoff meeting with lead MGA staff members to briefly review contract management policy and procedures, and to establish an understanding of 
management procedural preferences.  This meeting will also serve to address strategies to discuss possible unique project site challenges with consideration for the project needs and 
timeline.  As such, MGA will submit a proposed project schedule to DOTD PM for consideration with a timeline beginning with the anticipated Notice to Proceed [NTP) date. This communication 
approach with the PM will be implemented throughout each phase of the project contract from the original Topographic Survey (Stage 3, Part Ia), Property Surveys (Stage 3, Part Ic), Base ROW 
Maps (Stage 3, Part Ic), Title Take-Offs (Stage 3, Part If) and Preliminary Plans (Stage 3, Part III) agreement, to any required supplementary agreements for Final Plans (Stage 3, Part IV) or 
Extra Work Letters. Throughout the contract timeline, the required project deliverables and invoices (in hard copy and electronic formats) shall be submitted in accordance with current LA 
DOTD standards and procedures, and further outlined in the OSBR Program Guidelines. 
 
III. Project Methodology 
Specifically, this project in East Baton Rouge Parish consists of the replacement of one (1) existing bridge, and MGA has the engineering and land surveying experience with the OSBR 
Program and particular means to complete this bridge replacement effectively, as the scope is very similar to many OSBR projects done by the firm over the years throughout Louisiana. 
Based upon initial desktop review, the existing bridge on Troy Street over Drain Bayou is a 2-span (38-40’ length, 22’ wide clear roadway) pre-cast concrete slab bridge with timber piles 
at a 75 degree crossing with a 25/40 ton posted weight limit. Troy Street is an existing 18’ wide asphalt roadway with roadside ditches, apparent 50’ right-of-way, and no posted speed limit. 
This structure will likely need to be replaced with Reinforced Box Culvert(s) – RCB(s) at a 75 degree crossing with the roadway, in lieu of a bridge, as there are a few structures downstream 
which are also RCB’s. It appears that no detour bridge will be required to replace this structure, as Troy Street can be closed, and an appropriate detour route can be established. If a bridge 
were selected at this location, vibration monitoring will be required as there are four (4) residences located within the 200’ preferred limit for pile driving. Troy Street has roadside ditches, 
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however within the project limits, the ditches have some existing drainage pipe installed, so it is anticipated that at minimum three (3) side drains will be required on the NE, NW, and SW 
sides of the structure. With respect to utilities, there is overhead electric, gravity sewer collection and potable water running parallel to the roadway on the west side of the bridge, and 
evidence of telecommunications and gas distribution on either side. It is likely that several of these existing utilities will require relocation. There is one (1) tree present on the NE side, within 
the construction limits at the bridge, which will need to be removed, and the drainage lateral will require some excavation at each end of the proposed structure. Adjacent to the bridge, the 
NE property owner does have some chain link fencing, which may need to be removed and replaced. In examining the FIRM panel, the bridge is located in Zone AE, which is designated as a 
100 year Flood Hazard Area with base flood elevation of 59.00', and coordination with Floodplain Administrator will be required. 
The general scope of work for the project will consist of performing topographic survey, hydraulic analysis, preliminary roadway and bridge plans, solicitation of views and categorical 
exclusion documentation for environmental clearance, wetlands findings report, property surveys, right of way maps, title take-offs, and final roadway and bridge plans, and the overall 
project methodology is outlined in detail by the specific contract tasks as follows: 
 

A. Topographic Survey – Stage 3, Part I(a) 
Upon execution of the contract and issuance of the Notice to Proceed (NTP), the principal-in-charge, project manager, land surveyor and design engineer will review aerial images and perform 
a desktop and initial field survey of the bridge site, while collecting project information (location map, project number request from, traffic counts, and survey field books) from DOTD OSBR 
staff. The desktop review will include available aerial imagery, street view imagery, property maps and data, topographic maps, elevation data (using LIDAR), and Natural Resource 
Conservation Service (NRCS) parish soil data.  The information will be used to identify potential questions to discuss with Parish personnel and residents familiar with drainage at the bridge 
sites. Through prior experience in the OSBR Program, the MGA PLS staff finds it helpful to also research adjacent property owner records and maps in the local courthouse to assist in affirming 
existing roadway right-of-ways (ROW) and property boundaries, as this information can be helpful in the development of the project plans and any required ROW/servitude(s). Before or on the 
same day that the topographic survey is initiated, MGA will meet with a Parish roadways representative at the bridge site to confirm correct bridge identification for the replacement project.  
Bridge identification will match stenciled bridge number with structure number listed in the contract and on the replacement schedule.   
DOTD OSBR Manual and DOTD Location and Survey Manual will guide the survey limits and data acquisition parameters. The horizontal survey will be based on the Louisiana State Plane 
Coordinate System in North American Datum (NAD-83).  The vertical control survey will be tied to the North American Vertical Datum (NAVD-88).  GPS Rover and Total Station options are 
available to provide updated topographic data collection, depending on actual terrain.  Upon completion of the survey field work, MGA CAD staff will prepare an existing plan profile sheet and 
existing drainage map under the direction of MGA project design engineer. The information gathered will be used to define drainage areas and flow patterns to identify potential issues for 
review with Parish personnel and residents familiar with the bridge site. 
The project PLS, project manager and staff of MGA will ensure field supervision and Quality Control and Quality Assurance (QC/QA) according to specifications of the OSBR Program Manual. The 
PLS and project manager will provide field supervision and QA/QC of survey procedures, data collection and appropriate traffic control measures throughout the topographic survey process. 
MGA will submit the DOTTIE (One Call) request to identify all buried utility locations and markings for the property/area to be surveyed.  
MGA will review the topographic survey(s), existing plan-profile(s), cross-sections and drainage map(s) in strict accordance with the OSBR Guidelines and submit them to the PM for review and 
approval. It is anticipated that the topographic survey work will be completed within 30 days of receipt of the NTP from DOTD. 
 

B. Hydraulic Analysis & 50% Drawings – Stage 3, Part III 
Upon notice of approval of the topographic survey and receipt of NTP, if deemed necessary by the project team, MGA will issue Notice of lnquiry Letters and Maps to the NRCS, USACE, the 
Parish Public Works Office, and the Parish Floodplain Administrator to rule out any potential timeline or project conflicts, such as pending projects or developments by other agencies that 
could affect the proposed bridge replacement project.  In strict adherence with the DOTD hydraulics manual and OSBR program manual, MGA will perform hydraulic analysis to determine 
viable structure replacement alternatives. Analysis will include a careful review of existing soil data, storm water discharge rate calculations and existing stream water surface modeling in 
consideration of viable alternative replacement structures. MGA will collect high water marks and other data and reports from recent events and storms from residents, Parish roadways 
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personnel and site-specific FEMA base flood elevations to calibrate existing stream water surface modeling.  In addition to the collected data, MGA will perform hydraulic calculations using the 
DOTD HYDRWIN Hydraulics Programs and the USACE HEC-RAS program to model the water surface profiles along the channel and bridge structures.  The compiled hydraulic analysis/report, 
along with supportive calculations and data, will outline the recommended replacement structure and any viable alternative structure(s). Pile scour calculations will be performed and included 
in the Report during final plans, should the recommended replacement structure be a bridge. The hydraulic analysis, along with 50% drawings, will be submitted to PM within 45 days of NTP.  
 

C. Preliminary Plan Development (Pre-PIH/PIH) - Stage 3, Part III 
Upon receipt of the approved hydraulics report from DOTD, MGA will confer with PM on the requirement of Preliminary Plan-In-Hand (Pre-PIH) submittal for this project. Typically in the OSBR 
Program, the PM will decide to move the project forward to Plan-In-Hand (PIH) directly, depending on the project complexity, and forego the Pre-PIH and issue a NTP for PIH submittal. For this 
project, it is anticipated that it will move directly into PIH phase. As the replacement structure for the project has been approved, MGA will immediately begin work on the project plans, and 
simultaneously prepare and send out Solicitation of Views (SOVs) packets, with specific project information, to appropriate Federal, State, Parish and local agencies from the DOTD mailing list, 
to begin the environmental clearance process. The complete 90% submittal of the PIH project plans and Constructability/Biddability forms will be submitted to PM within 45 days of NTP.  
 

D. R/W Services – Property Surveys (Stage 3, Part Ic), Base R/W Maps (Stage 3, Part Ie) and Title Take-Offs (Stage 3, Part If) 
Following PIH development and if property surveys and R/W maps were identified in the initial services as necessary based on anticipated additional right of way, MGA will begin the Title 
Take-Offs on the individual parcels involved in the project area. Once information is gathered on the parcels, the field Property Surveys will be completed based on the same control as the 
Topographic Survey, and the survey plat will depict all property lines and roadway right-of-way in relation to the project centerline. All info from the Title Take-Off and Property Survey 
phases will be submitted to the PM and DOTD Location and Survey Administrator. A Base R/W Map will then be prepared in accordance with the DOTD Location and Survey Manual Addendum A 
and submitted to DOTD for review. In the event that no additional right-of-way is required when initially anticipated in the project, Property Surveys and Base R/W Maps will still be provided. 
The Final R/W maps will be provided during the Final Plans phase of the project.  
 

E. PIH Coordination and Field Review - Stage 3, Part III 
After submittal of PIH, the PM will coordinate with MGA, DOTD Geotechnical, District DOTD and Parish officials about coordinating a field review (Plan-In-Hand meeting) of the project to discuss 
the project in detail. This review of the project plans is a critical stage in the entire OSBR process, as it effectively clarifies the project scope and enriches the accuracy of the project design. 
Following review of field PIH comments and notes by PM, the NTP for Revised Post Plan-In-Hand, Property Surveys and Base Right of Way Maps is issued to MGA. If required, the PM also 
notifies DOTD Pavement and Geotechnical Services Section, at this time, to complete geotechnical subsurface investigation (boring request). 
 

F. Post Plan-In-Hand (RPPIH) - Stage 3, Part III 
Upon receipt of NTP for Post Plan-In-Hand (RPPIH) deliverables, MGA will then prepare the RRPIH from the PIH and PM comments, in accordance with DOTD OSBR guidelines. The RPPIH will be 
submitted along with the appropriate information detailed below within 45 days of NTP. 
 

a. Wetland Studies   
Following PIH meeting, MGA will provide the appropriate project information to our subconsultant, Providence Engineering and Environmental, to conduct an onsite 
wetland delineation of the project, and complete a wetland findings report to accompany the required USACE sketches, SOV packet and environmental checklist. 

b. Solicitation of Views (SOV), CE Checklist and USACE Drawings 
MGA will prepare a CE checklist from the responses received from the mailed SOV requests, along with the wetland findings report, USACE permit sketches, and any other 
related environmental information gathered or created, into a hard and digital copy to be submitted to the DOTD PM for further processing. 
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c. Design Report and Exception(s) 
Any deviation from the DOTD design criteria will require preparation of a design exception by MGA for submittal to the DOTD PM for presentation to the DOTD chief 
engineer for consideration of approval. The project design report and exception(s) will be submitted to the DOTD PM. 
 

G. Final Plans (Pre-ACP/ACP and Final Tracings) – Stage 3, Part IV 
Upon receipt of the environmental clearance for this project, MGA will confer with PM on the requirement of Preliminary Advance Check Print (Pre-ACP) submittal for this project. Typically in 
the OSBR program, the PM will decide to move the project forward to Advance Check Print (ACP) directly, depending on the project complexity, and forego the Pre-ACPs. For this project, it is 
anticipated that it will move directly into ACP phase. Additionally at this stage in the project, and if the selected structure is a bridge, MGA will confer with PM on status of the geotechnical 
investigation, and if completed, a Geotechnical Design Request (Pile Design Request) will be submitted by MGA, along with appropriate information, to the DOTD Pavement and Geotechnical 
Services Section. Additionally, if required, additional design request(s) for Sheet Pile Wall(s) or Embankment Settlement will be made at this time. Upon receipt of NTP for ACP deliverables, 
MGA will then complete required scour analysis (bridge replacements only) and incorporate into the final hydraulic report. MGA will develop plans and quantities from the RPPIH submittal 
comments, in accordance with DOTD OSBR guidelines, and submit to DOTD PM within 60 days of NTP.  Upon receipt of NTP for Final Tracing deliverables, MGA will then prepare the Final 
Tracings from the ACP submittal comments, in accordance with DOTD OSBR guidelines. If required, Final R/W Maps will be submitted at this time as well. Final tracings will be sealed, signed, 
and dated by the MGA engineer and surveyor of record, and submitted to PM, along with bound calculations of quantities, hydraulic analysis and field books within 30 days of NTP. 
 
IV. Anticipated Project Schedule 
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a contract was executed by the consultant 
and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 
List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE REPRESENTED IN 

THIS TABLE 

 
Discipline(s) * 

Contract Number and State Project 
Number Project Name  

Remaining Unpaid 
Balance** 

 

Bridge 4400025053 / H.015017.5 Patricia Street Bridge Over Chalmette Vista Canal 
  

$16,825 
Choose an item.   

  
 

    
    
    

 
CE&I/OV 4400031754/ H.000464.6A US 190 at LA 1026 Roundabout and Widening Routes (CE&I)  

LA 1026 and US 190, Livingston Parish $1,115,355 

Survey 4400023718/H.004791 Entity Contract for Valhi Blvd. Multi-Use Trail, Phase 1 $2,820 
Environmental N/A/H. 004791 Belle Chasse Bridge and Tunnel Replacement Public-Private Partnership 

 
$201,529 

Environmental 4400017438/H.013284 Supplemental Agreement No. 6 MRB South GBR: LA 1 to LA 30 Connector 
New Route: Ascension, East and West Baton Rouge and Iberville Parishes 

    

$181,168 

CE&I/OV 4400029877/H.013429.6, H013429 Entity: Downtown Thibodaux Sidewalks (CE&I) Lafourche Parish $36,170 

(Add rows as needed)                     DO NOT SUM 

* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, 
Road, Survey, and Traffic.  If a firm has more than one discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per discipline. 
 
** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column.  
NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.   
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20. Certifications/Licenses: 
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 
 
 
Prime Consultant: 

 
 
 
Sub-Consultant: 
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and was not required 
by the advertisement, it will be redacted. 
 
 
QUALITY ASSURANCE/QUALITY CONTROL PLAN 

In order to continue this agenda, this Quality Assurance/Quality Control Plan is being developed to ensure that the highest quality design and standards are achieved for the benefit of the 
public and its safety.  This plan will address procedures for checking the accuracy and consistency of the calculations and drawings, detecting and correcting design deficiencies and errors in 
order to produce a set of plans and specifications that are adequate to construct the designed structures and assure that the design is safe and adequate for service and operation that it has 
been designed for.  The phases of work that are being requested for engineering and surveying will be addressed in this plan. 

REQUEST FOR QUALIFICATION STATEMENTS  

The work anticipated from the engineering firm is outlined in the Request for Qualification Statements (RFQ) as outlined and advertised by the Department of Transportation and Development 
(DOTD) specific for this project.  The major items of work are the Topographic Survey, Property Survey(s), Base R/W maps, Title Take-Off(s), Preliminary Plans, Final Plans, Construction Support 
(if required), and Shop Drawings (if required).  The complete work outlined above is to be performed by the engineering and surveying firm and be the responsibility of the Engineer of Record 
for this project who is Kenny Boagni, III, a registered professional engineer and Jacob Jarrell, who is a registered professional land surveyor.  The proposed work plan for this project will be 
outlined in this report.  The Engineer of Record and Surveyor of Record shall sign, date, and seal all project documentation.  The work will be performed in accordance with Louisiana Revised 
Statute (LRS) 37:681 through 37:703 and Title 46:Part LXI relating to Professional Engineering and Professional Surveying requirements. 

Services to be performed by the DOTD for this project and are the responsibility of the DOTD are as follows: 

1. All traffic assignments required for determination of design of the Project. 
2. All information which it has in its files as to location of route, tentative locations of intersections and bridges, boring and test data if any, plans and studies within the area of the 

Project which may be useful to the Consultant in carrying out this work and assistance in securing similar data from others to the extent available. 
3. Numbered field survey books as needed, as only field books furnished by the DOTD shall be acceptable for the recording of field data.  These books shall be furnished at the request 

of the Consultant through the Project Manager. 
4. Standard plan prints of bridges, culverts and incidental drainage structures prepared by the DOTD.  It is the intent of this Contract that standard plans be used insofar as these plans 

are available in the design of all structures required for the Project and that the Consultant, under the stipulated contract compensation, shall prepare complete designs for structures 
required on the Project for which the DOTD’s standard plans are not available. 

5. Prepare construction proposals for the project from the plans prepared by the Consultant and handle all bidding procedures applying thereto. 
6. Provide the Consultant with mailing lists for the Solicitation of Views. 
7. Provide PH and resistivity reports. 
8. Provide Channel Probings (if needed). 
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Services to be performed by the Parish for this project and are the responsibility of the Parish are as follows: 
 
1. Acquire all required right-of-way for the Project. 
2. Relocate all utilities in the way of construction. 
3. Obtain all required permits on the Project and pay associated fees. 
4. Perform biological and cultural resource surveys if required. 
5. Prepare permit applications 
 
DESIGN STANDARDS AND CONTROL 
 
The design and work for this project will be in accordance with the contract as executed between the DOTD and the Engineering firm.  In addition, design criteria and guidelines will also be in 
accordance with the following manuals and references.

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 
2. DOTD Location and Survey Manual (Revised October 2023) and Addendum “A” 
3. DOTD Roadway Design Procedures and Details 
4. DOTD Minimum Design Guidelines  
5. DOTD Hydraulics Manual 
6. DOTD Standard Specifications for Roads and Bridges - most recent publication 
7. Manual of Uniform Traffic Control Devices (Muted) FHNA 
8. DOTD Traffic Signal Design Manual 
9. National Environmental Policy Act (NEPA) 
10. National Electric Safety Code (NESC) 
11. National Electric Code (NFPA 70) 
12. DOTD Environmental Impact Procedures (Vols. I-III)_ 
13. A Policy on Geometric Design of Highways and Streets (AASHTO) 
14. DOTD Construction Contract Administration Manual 

15. DOTD Materials Sampling Manual 
16. DOTD Bridge Design and Evaluation Manual (BDEM) 
17. Consultant Contract Services Manual 
18. Geotechnical Engineering Services Document 
19. Bridge Inspectors Training Manual 
20. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 
21. Code of Federal Regulations 29 CFR 1926 (OSHA) 
22. AASHTO Highway Safety Manual  
23. DOTD Complete Streets 
24. DOTD OSBR PROGRAM Guidelines  
25. DOTD Pavement PRR Minimum Design Guidelines  
26. DOTD Traffic Engineering Manual 
27. DOTD Traffic Engineering Process and Report  
28.  FHNA Bridge Inspector’s Reference Manual  (BIRM) 
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APPENDIX “A” 

WORK PLAN CHECKLIST 

A. INITIAL WORK PHASE 

Negotiate contract with DOTD based on project work hours 

Contract executed and received Notice to Proceed 

Received Data from DOTD 

Acknowledge receipt from data and notified DOTD 

Researched property owners, deeds and maps 

Made on-site visit with Parish to identify correct location 

Obtained Photographs for Hydraulic Reports 

Obtained Utility Information for the site 

Contacted LA One Call before Survey 

B. TOPOGRAPHIC AND PROPERTY SURVEYS 

Surveyor on Site for Data Collection 

Minimum of 4 TBMs (one at each end of project & at each bridge end) 

Project number shown correctly 

North Arrow 

Scale shown - Horizontal and Vertical 

Name of Roadway 

Width of Roadway 
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Topo Notes 

Centerline Elevations - 2 decimal places (asphalt or concrete roadway) or 1 decimal place (gravel roadway) 

Bearings 

Curve Data 

Elevations & plus stations of channel @ centerline of roadway 

Stream traverse shown & stationed where it ties to the survey line 

Structure Number 

Description of existing structure: W x L 

# of Spans 

Type of Bridge 

Description of existing structure shown in upper right corner of field roll 

Existing structure dashed & spans shown in the Plan View 

Existing structure dashed & spans shown in the Profile View 

All existing pipe dashed 

Pipe diameters shown 

All cross drains shown in profile (dashed) with flow lines 

Name of waterway 

Flow arrows in stream shown 

Type of fence spelled out. # of strands of B/W shown 

Utilities in plan & profile (if buried) shown 

Utility Owners 
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Existing, Apparent or Assumed R/W 

Reference Points 

Low Chord Elevation shown on existing structure 

Drainage Map with drainage area delineated 

All lettering and symbols correct size and weight.  Symbols correct. 

Will all be legible when reduced to half-size? 

State Plane coordinates shown on at least 2 points on field roll 

State Project number and Parish name on all field books in permanent ink 

Certification in all field books 

Large trees located and shown 

Statement of horizontal and vertical control 

Tie to roadways on each end of project 

C. HYDRAULIC REPORT 

Project Description 

Drainage area above 2000 acres - USGS Method 

Drainage area below 2000 acres - Soil Conservation Method 

Runoff Calculation 

Frequency - Discharge Plot 

Photographs of Bridge Site 

Stage - Discharge Plot 

Stage Elevation Calculations 
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Evaluation of Existing Structure 

Evaluation of Proposed Alternates 

Scour Analysis 

D. TITLE SHEET 

No Hand Lettering 

Caption for Project - Include FAP & State Project No., Project Name, Structure Number and Parish Name in this order 

Vicinity Map 

Index - Indicate which sheets are not included for Submittals 

Type of Construction 

Project Name, Project No., Sheet No. in Title Block 

Length of Project 

Traffic Data 

Signature Lines 

Title Block Information 

E. LAYOUT MAP 

Scanned Parish Map provided by DOTD 

Proposed Construction Labeled 

Scale 

North Arrow 

Project Name, Project No., Sheet No., etc.  in Title Block 
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F. TYPICAL SECTION 

Design Data. Pavement thickness wearing & binder 

Correct Section for roadway 

Dimensions and Stations 

Transitions 

  Title Block Information 

G. PLAN - PROFILE SHEET 

Survey - centerline shown with bearings and/or curves  

Name of roadway 

Name of stream/channel 

Existing/assumed/apparent Right-of-way 

Existing roadway width 

Type of existing roadway 

Structure number 

Description of existing structure(s) - (length x width; number of spans; material) 

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet 
below existing structure 

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway 

Channel elevations and plus stations (in profile) 

Curve data 

Temporary bench marks (four minimum) with stations and offsets.  Verify with Field Book Notes. 
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Existing utilities and depth (if buried) 

Utility owners/companies/addresses 

North arrow and scale   

Dash existing cross drains in profile 

Show flow lines of existing cross drains in profile 

Existing structure in both the plan and profile shall be dashed.  The spans should be shown in both views.  Elevation of low chord is to be noted. 

Centerline elevations - 2 decimal places 

Reference points and three-point ties 

State Plane coordinates to be shown on at least 2 points on field roll 

Hydraulic Data Table 

Traffic count and road classification  

PH - Resistivity Chart 

Bases for coordinates and elevation datums 

Title Block Information 

Notes - Clearing and grubbing, salvageable material, unsalvageable material, etc. 

H.  SUMMARY SHEET 

Guard Rail requirements and stations 

Seeding 

Fertilizer 

Area 

Vegetative mulch 
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Earthwork quantities 

Stations for Transitions 

Stations for full roadway width 

Surface quantities 

Base quantities 

Title Block Information 

I. SUMMARY OF ESTIMATED QUANTITIES 

Correct item numbers and descriptions 

Title Block Information 

J. EROSION CONTROL PLAN 

Silt fencing 

Scale shown 

North arrow 

Hay bales 

Slope drains 

Title Block Information 

K. DRAINAGE MAP 

Drainage area boundaries 

Note concerning backwater 

Drainage area shown 

North arrow 
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Drainage flow arrows 

Stations for beginning and end of project 

Title Block Information 

L. SUMMARY OF DRAINAGE STRUCTURES 

Correct Project shown 

Description and stations of drainage structures 

Lengths of drainage structures 

Notes for pipe cover 

Abbreviation legend 

Title Block Information 

M. CONSTRUCTION SIGNING LAYOUT 

Structure location shown 

Stations shown Project beginning and end 

Signing shown 

Ties to intersecting roads on each end 

Title Block Information 

 

N. GENERAL BRIDGE PLAN 

Survey - centerline shown with bearings and/or curves  

Name of roadway 

Name of stream/channel 
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Existing/assumed/apparent Right-of-way 

Existing roadway width 

Type of existing roadway 

Structure number 

Description of existing structure(s) - (length x width; number of spans; material) 

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet 
below existing structure 

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway 

Channel elevations and plus stations (in profile) 

Curve data 

Temporary benchmarks (four minimum) with stations and offsets.  Verify with Field Book Notes. 

Existing utilities and depth (if buried) 

Utility owners/companies/addresses 

North arrow and scale   

Dash existing cross drains in profile 

Show flow lines of existing cross drains in profile 

Existing structure in both the plan and profile shall be dashed.  The spans should be shown in both views.  Elevation of low chord is to be noted. 

Centerline elevations - 2 decimal places 

Reference points and three-point ties 

State Plane coordinates to be shown on at least 2 points on field roll 

Hydraulic Data Table 
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Traffic count and road classification  

PH - Resistivity Chart 

Bases for coordinates and elevation datums 

Title Block Information 

Notes - Clear & grubbing, salvageable material, unsalvageable material, etc. 

Plan-Profile plotted at 1" = 20' horizontal and 1" = 5' vertical 

Pile Data Table and loading design 

Pile diagram 

Low chord elevation on proposed structure 

New Piles indicated 

Hydraulic Table shown 

Excavation Area 

Flexible Revetment 

Elevation table 

Title Block Information 

High water design denoted 

O. CROSS SECTIONS 

Plotted at 1" = 5' horizontal and vertical 

Stations shown 

Centerline shown 

Right-of-way shown 
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Title Block Information 

P. SOLICITATION OF VIEWS AND CATEGORICAL EXCLUSIONS 

Prepared Project Description 

Prepared vicinity map 

Prepared information package 

Mailed out Solicitation Packages 

Providence Categorical Exclusion Documents and Related Appendices (Preliminary and Final) 

Q. WETLAND STUDIES 

Providence Wetland Studies 

Providence Findings Reports (Preliminary and Final) 

Providence USACE Permit Application Figures 

Reviewed by Morgan Goudeau & Associates, Inc. 

R. BIOLOGICAL SURVEY AND ASSESSMENT 

Reviewed by Morgan Goudeau & Associates, Inc. 

S. ENVIRONMENTAL CLEARANCE 

Information provided to DOTD 

T. RIGHT-OF-WAY MAPS 

Adopted Project Centerline 

Existing R/W 

Limits of Construction 

Parcel Line Locations and Ownerships 
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Taking Lines with ties to Adopted Project Centerline 

   Individual Parcel Metes and Bounds with Areas 

U. CONSTRUCTABALITY_BIDDABILITY_REVIEW 

Completed Constructability-Biddability-Review Report 

V. FINAL PLANS 

All sheets included in Plans 

Soil boring sheet 

All films trimmed to proper size 

Hydraulic disk prepared 

Calculations of quantities prepared and bound 

Calculations of quantities prepared by Independent Engineer in the Firm 

   

Reviewed and Checked      Date 
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APPENDIX “B” 

Consultant Submittal QA/QC Certification 

 
Project No.:  __________________________________ 

Project Name:  ________________________________  

 

I, the undersigned Supervisor and Team Leader for this project, certify that the information included in this submittal has been prepared in accordance 
with the QA/QC plan documents and LA DOTD Bridge Design Section policy on QA/QC and the information presented is accurate and meets the 
requirements of this submittal. 

 

Submittal Description 

 

Survey Submittal. 

 

 

 

 

         

Supervisor and Team Leader Name Signature Date 
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APPENDIX “C” 

QA/QC Certification 

Project No.:  _______________________________ 

 Project Name:  _______________________________  

We, the undersigned designer, detailers, checkers and reviewers for this project, have reviewed and accepted the calculations, plans, quantities, special 
provisions, and cost estimate prepared for the project.  We certify that the work for which we are responsible has been completed in accordance with the LA 
DOTD Bridge Design Section policy on QA/QC. 

Team Members Name PE Registration No. Responsible Plan Sheets Signature 

Designers 

    

    

    

Design Checkers 

    

    

    

Detailers 

    

    

    

Reviewers 

    

    

    

Peer Reviewer 
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Geotechnical 
Engineer 

    

    

Hydraulic 
Engineer 

    

    

EOR     
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APPENDIX “D” 

Final Calculation Book Checklist 

 

Cover Sheet 

LA DOTD project number 

Project name 

The title of AFinal Calculation Book@ 

The EOR=s seal with signature and date 

Final Calculation Book Check List 

QA/QC Certifications 

Design Criteria 

Final Hydraulic Analysis Report from Hydraulic Engineer 

Final Geotechnical Analysis Report from Geotechnical Engineer 

Quantity Calculations 

Special Provisions/NS-Items 

Construction Cost Estimate (if required) 

A PDF File of the Calculation Book 

A PDF File of the Hydraulic Report 

 

 

 

Reviewed and Checked      Date 
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22. Sub-consultant information:  
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 

Firm Name  
(Name must match exactly as registered with 
Louisiana’s Secretary of State (SOS): including 
punctuation, include screenshot(s) from SOS at the 
end of Section 20) 

Address Point of Contact and email address Phone Number 

Providence Engineering and Environmental Group 
LLC 

1201 Main Street, Baton Rouge, LA 70802 Chad Turner 
chadturner@providenceeng.com 

(225) 766-7400 
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23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so.  Otherwise, leave this section 
blank.  Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement. 
 


