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“Responsiveness - Anytime questions
have come up or changes requested,
Neel-Schaffer has responded and
resolved the issues at hand very
quickly.”

John Fulton
District 5 Assistant DCE, SCDOT
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Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




DOTD FORM: 24'102 (Revised August 11, 2025)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove
Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE
CONSIDERED NON-RESPONSIVE.

IDIQ CONTRACT FOR Construction Engineering & Inspection
. Contract Name as shown in the advertisement Services (CE&l)
Statewide with Majority of Work in District 62

. Contract Number(s) as shown in the advertisement 4400034601

. State Project Number(s), if shown in the advertisement N/A

. Prime consultant name (name must match exactly as registered with the Louisiana
Secretary of State (SOS) where such registration is required by law; including Neel-Schaffer, Inc.
punctuation; include screenshot from SOS at the end of Section 20)

. Prime consultant license number (as registered with the Louisiana Professional
Engineering and Land Surveying Board (LAPELS) if registration is re-quired under EF.0001372
Louisiana law)

10000 Perkins Rowe, Suite G360

. Prime consultant mailing address Baton Rouge, LA 70810

. Prime consultant physical address (existing or to be established, if location is used 10000 Perkins Rowe, Suite G360
as an evaluation criteria) Baton Rouge, LA 70810

Graham Legate, PE, DBIA
. Name, title, phone number, and email address of prime consultant’s contract Practice Leader

point of contact graham.legate@neel-schaffer.com
601.668.0664

Nick Ferlito, PE, PTOE

. Name, title, phone number, and email address of the official with signing Executive Vice President / Louisiana Area Manager
authority for this proposal nick.ferlito@neel-schaffer.com

225.924.0235
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10. This s to certify that all information contained herein is accurate and true, and
that the team presently has sufficient staff to perform these services within the
designated time frame. By submitting this proposal, proposer certifies that it is not
engaged in a boycott of Israel and it will, for the duration of its contract obligations,
refrain from a boycott of Israel. Proposer also certifies and agrees that the following
information is correct: In preparing its response, the proposer has considered all
proposals submitted from qualified, potential subcontractors and suppliers, and has
not, in the solicitation, selection, or commercial treatment of any subcontractor or
supplier, refused to transact or terminated business activities, or taken other actions
intended to limit commercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled territories, with the specific
intent to accomplish a boycott or divestment of Israel. The proposer also has not
retaliated against any person or other entity for reporting such refusal, termination,
or commercially limiting actions. DOTD reserves the right to reject the response of the Signature above shall be the same person listed in Section 9:
bidder or proposer if this certification is subsequently determined to be false, and to
terminate any contract awarded based on such a false response. Date: March 31, 2026

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association based solely on
the entity’s or association’s status as a firearm entity or firearm trade association.
In addition, proposer certifies it will not discriminate against a firearm entity

or firearm trade association during the term of the contract based solely on the
entity’s or association’s status as a firearm entity or firearm trade association.

FIRM FIRM PERCENT
N/A 0%

. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement,
indicate which firm(s) will be used to meet the DBE goal and each firm(s)’ percentage.
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“Neel-Schaffer has provided quality
inspection services during the subject
evaluation period. They have been
responsive in regards to invoicing
and staffing needs during the

subject evaluation period.”

Jeremy Jackson
Asst. District Construction Engineer

Sections 12-15

Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




12. DISCIPLINE TABLE:

Richard C Providence
% of Overall : Engineering and Modjeski and

Contract I 106 ElulCu Environmental Masters, Inc.
Consultants, LLC
Group LLC

Each Discipline

Discipline(s) must total to 100%

GOTECH, Inc.

CE&l/OV

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 55% 15% 15% 5% 10%
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13. FIRM SIZE:

Total number of personnel available
in this DOTD Job Classification
(if needed)

Number of personnel
committed to this contract

Firm name DOTD Job Classification

Principal 1 2
I.' Supervisor - Eng 2 5
/ Engineer 6 25

A )
I Engineer Intern 1 7
Neel-Schaffer, Inc. Inspector - Certified 2 2
Inspector 4 5
Supervisor - Eng 1 2
Engineer 1 2
Engineer Intern 1 3
Richard C. Lambert Consultants, Project Office Manager 2 2
A Professional Limited Liability Inspector - Lead 2 2
Company Inspector - Certified 6 7
Providence Engineering and Engineer 1 12
Environmental Group LLC Inspector - Certified 4 4
\ Supervisor - Eng 1 11
‘odjeski and Masters, Inc. Engineer 1 13
Principal 1 1
Engineer 3 8
GOTECH, Inc. Inspector - Certified 3 6
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CONTRACT NO. 4400034601
IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND INSPECTION SERVICES (CE&I)

B Neel-Schaffer, Inc.

M Providence Engineering and Environmental Group LLC D ' D
M Richard C. Lambert Consultants, LLC
B VModjeski and Masters, Inc. f ~———

M GOTECH, Inc. LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

@ MPR Designation <«TEPR Certified

Principalin Charge Project Engineer Assistant Resident Engineer

M Nick Ferlito, Jr., PE, PTOE ® & « B Graham Legate, PE, DBIA® B Scott Andrepont, PE

M Chris Knotts, PE M Matt Stevenson, CSM - C
M Nick Ferlito, Jr., PE, PTOE «

l
Resident Construction Engineers DOTD Certified Inspectors Construction Inspectors

M Phil Graves, PE® Certification Area M Anthony Fresolone
M Daniel Marks, PE @ [0 Blaise Lejeune Asphalt Paving, Embankment/Base Course, TCT and Flagger B Terrone Roberts
W Roy Payne, PEOO I Bret Jarreau Asphalt Paving, Structural Concrete, TCT and Flagger M Scott Bailey
M Clarke Chauvin, PE, PTOE, PMP© < M Felix Lechuga TCS, and ATSSA Flagger M Tony Davis
.. h;zlrrNygf::;’:EE M Shawn Bosarge TCS, and ATSSA Flagger u AshleyOSn.wit.h
B Arthur Ledet. PE @ M Jeremy Hollier Asphalt Paving, Embankment/Base Course, TCT and Flagger, I Devin Dimitrios
, M Mike Brown ATSSATCT, and ATSSA Flagger M Kenneth Prescott

M Adam Dixon, El

W Geoffrey Forest, PE @ M Rhett Mire Embankment/Base Course, TCT and Flagger M John Poche

M Nathan Millard

M Alexander Waardenburg, PE @ W Leon Lovett Asphalt Paving, Embankment/Base Course, TCT and Flagger
M Randall Oustalet, PE

Asphalt Pavi Embank B Asphalt P -
B Christina Lenel sphalt Paving, Embankment/Base Course, Asphalt Plant, Structural Con

M Bruce Dyson, PE, PLS crete Inspector, TCS
M James “Drew” Walsh, PE, PMP, CFM M Lonny Territo TCS, Certified Flagger, IMSA/FOA Certified Fiber Optic Technician
M Coty Hardy ATSSA Flagger, ATSSATCS

ATSSA Flagger; ATSSATCS; DOTD Concrete Field Tester; DOTD Structural
Concrete Inspector

ATSSA Flagger; ATSSATCS; DOTD PCC Paving Inspector; DOTD Authorized
M Philip Leblanc Concrete Field Tester; DOTD Authorized Concrete Paving Inspector / Tech-
nician

M Timothy Raborn ATSSA Flagger; ATSSATCS
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15. MINIMUM PERSONNEL REQUIREMENTS:

Type of license and discipline

Personnel being used to meet the MPR . e . License /
. . . meeting MPR / certification State of e .
MPR No. (Individual(s) may not satisfy more than one MPR unless Firm employed by . certification
specifically allowed by Attachment B of the advertisement) gadumbe) LR expiration date
> y !/ (Ex: PE #- Civil) 4
1 Nick Ferlito, Jr., PE, PTOE PE No. 28001 - Civil LA 09/30/2027
2 Nick Ferlito, Jr., PE, PTOE PE No. 28001 - Civil LA 09/30/2027
3 Graham Legate, PE DBIA I.' PE No. 42595 - Civil LA 09/30/2026
4 Phil Graves, PE L N PE No. 29640 - Civil LA 09/30/2027
4 Daniel Marks, PE PE No. 42342 - Civil LA 09/30/2026
anietarks, Neel-Schaffer, Inc. o e /30/
5 Phil Graves, PE PE No. 29640 - Civil LA 09/30/2027
6 Clarke Chauvin, PE, PTOE, PMP PE No. 41770 - Civil LA 09/30/2027
4 Roy Payne, PE PE No. 0032540 - Civil LA 09/30/2026
5 Roy Payne, PE . PE No. 0032540 - Civil LA 09/30/2026
yrayne, Richard C. Lambert, Consultants, V! 130/
A Professional Limited Liability o
6 Arthur Ledet, PE PE No. 0041815 - Civil LA 03/31/2026
Company
7 Geoffrey L. Forest, PE \ PE No. 45721 - Mechanical LA 9/30/2027
7 Alexander F. Waardenburg, PE ‘odjeskl and Masters, Inc. PE No. 44759 - Mechanical LA 3/31/2027
4 James “Drew” Walsh, P.E., PMP, CFM GOTECH, Inc. PE #29340 - Civil LA 03/31/2027
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“Neel-Schaffer has been providing CE&I Services
to various road and bridge projects in District

5. They have provided quality inspectors

that have been performing well and have
positively addressed the few issues that

have come up in a swift manner. Project
Management does a good job of

following up with District requests

and updates the district regularly.”

Will Fulton
District 5 Bridge Engineer

Sections 16

Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Nick Ferlito, Jr., PE, PTOE Years of relevant experience with this employer 29
Title Executive Vice President / Louisiana Area Manager Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization BS /1993 / Civil Engineering; MS / 1996 / Civil Engineering
Active registration number / state / expiration date PE No. 28001 / LA/ 09-30-2027; PTOE No. 930
Year registered 1998 Discipline Civil
Contract role(s) / brief description of responsibilities | Principal MPRs 1 & 2
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

CP No. 21-TS-HC-0006 Flashing Yellow Arrow Installations, Baton Rouge, LA: NS| performed construction services in support of the City of Baton Rouge
flashing yellow arrow installations. The CEl services included assisting DOTD in the developing and processing the sampling plan with the contractor;
03/25-Present | facilitating the review and approval of signal equipment submittals; providing day to day resident project representation that monitored the contractor’s
progress and measurement of pay items installed; completing daily field reports in Site Manager; conducting monthly progress meetings; reviewing month-
ly pay estimates; prepared change orders; preparing close out documents include 2059 document and facilitating the completion of as built plans.

CP No. 01-TS-US-0005 Baton Rouge Computerized Signalization, Phase IV: Performed traffic engineering, signal design and construction services in
support of the City of Baton Rouge computerized signalization. Phase IV included 21 intersections along Florida Boulevard, Goodwood Boulevard and
Acadian Thruway. CEl services included assisting DOTD in the developing and processing the sampling plan with the contractor; facilitating the review and
approval of signal equipment submittals; providing day to day resident project representation that monitored the contractor’s progress and measurement
of pay items installed; completing daily field reports in Site Manager; conducting monthly progress meetings; reviewing monthly pay estimates; prepared
change orders; preparing close out documents include 2059 document and facilitating the completion of as built plans.

10/06 - 121/08

CP No. 03-TS-CI-0026 Jefferson Highway Traffic Signal Upgrades, Baton Rouge, LA: Project Manager for the construction services in support of signal
upgrades at eleven intersections along Jefferson Highway. CEl services included facilitating the review and approval of signal equipment submittals; pro-
08/12 - 05/14 viding day to day resident project representation that monitored the contractor’s progress and measurement of pay items installed; completing daily field
reports; conducting monthly progress meetings; reviewing monthly pay estimates; prepared change orders; preparing close out documents and facilitating
the completion of as built plans.

CP No. 01-TS-US-0005 Baton Rouge Computerized Signalization, Phase VA, Baton Rouge, LA: NS| performed traffic engineering, signal design and
construction services in support of the City of Baton Rouge computerized signalization. Phase VA included 23 intersections along Government Street and N.
Foster Drive. The CEl services included assisting DOTD in the developing and processing the sampling plan with the contractor; facilitating the review and
approval of signal equipment submittals; providing day to day resident project representation that monitored the contractor’s progress and measurement
of pay items installed; completing daily field reports in Site Manager; conducting monthly progress meetings; reviewing monthly pay estimates; prepared
change orders; preparing close out documents include 2059 document and facilitating the completion of as built plans.

11/12 - 03/15

H.010616 1-20: LA 544 Overpass Replacement: TMP and traffic analysis QA/QC. Preliminary and final design services for this project which will replace
01/20 - Present | the LA 544 Overpass diamond interchange with a diamond roundabout interchange. The project includes a new bridge over 1-20 with sidewalks and four
multilane roundabouts within a roundabout interchange with two roundabouts on a 3% longitudinal grade & partially on bridge. Includes a level 2 TMP

H.011401.1 US 51 (W University to 1-55) Corridor Study: Includes analysis of eight roundabout geometry intersections. Traffic Engineer assisted with
Corridor Operational Analyses
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01/15-06/15

H.011645.1 LA 3002, 16 & 1034 Corridor Study Phase 2: Traffic Engineer responsible for data collection and traffic signal analysis.

01/14 - 03/16

H.011160.1 LA 73 Corridor Study (LA 74 to LA 621) Stage 0 Feasibility Study: Traffic Engineer responsible for data collection, warrant analysis, corridor
operational analyses (Synchro and Sidra), Stage 0 traffic report preparation

01/14 - 12/16

H.010572.1 LA 30 Stage 0 Traffic & Safety Study, Gonzales, LA: Traffic Engineer responsible for data collection, corridor traffic operational analysis (Syn-
chro and Sidra), calibrated Vissim modeling, Stage 0 Traffic Report

01/11-01/14

H.005158.2 LA 447 Corridor Study (LA 16 to US 190), Walker, LA: Project Manager for a traffic study to evaluate corridor improvements along LA 447 as
well as interchange concepts at I-12. A TIER analysis was performed at the interchange of I-12 at LA 447 to evaluate various interchange configurations. The
corridor analysis included HCS and Vissim analysis to evaluate RCUT and roundabout corridor concepts. Includes multilane roundaboutsla

07/16 - Present

H.011235 I-49 South at Verot School Road, Lafayette, LA: Performed Traffic QA/QC on the preparation of a Level 3 TMP and design of temporary and
permanent traffic signals. Includes a multilane Roundabout

02/24 - Present

H.013897 1-10 & I-12 College Drive Flyover Ramp Design Build, Baton Rouge, LA: Project Manager for Interchange Modification Report, TMP, and ITR of
MOT Plans for the proposed College Drive Ramp improvements. The IMR was prepared in accordance with DOTD’s TEPR and FHWA Policy Points. The IMR
analysis was performed using Vissim software. In addition, the TMP was prepared for the various maintenance of traffic phases. Analysis used in the TMP
included HCS analysis for detour evaluations and Dynameq (Mesoscopic Modeling) for evaluating various MOT strategies.

08/20 - Present

H.013622 College Drive Enhancement Project (Perkins Road to I-10), Baton Rouge, LA: Project Manager for the Traffic Study component for the study of the
College Drive corridor. The Traffic Study is being prepared in accordance with DOTD’s TEPR and includes performing all analysis in Vissim to evaluate various
alternatives. In addition to corridor improvements, a tiered analysis will be performed to evaluate various interchange alternatives for I-10 at College Drive.

12/19 - Present

H.014044.1 US 80 Feasibility Study, Haughton, LA: Project Manager for the preparation of a Stage 0 Report in support of safety improvements along US 80 corridor,
specifically in the vicinity of Bellevue Road and Mid-South Loop Road. All analysis performed in HCS for this study. The traffic study was performed in accordance with
DOTD’s TEPR.

06/17 - 09/18

I-10 New Orleans Master Plan, Port Access Improvements: Created a plan or a program of projects which mitigates the severe congestion extending
from Interstate 10 at its interchange with the Pontchartrain Expressway (US 90B / 1-910) to the Crescent City Connection (CCC) crossing of the Mississippi
River, including connecting ramps and roadways. Project Manager. Includes roundabout alternatives.

11/16-08/19

H.012685.1 LA 385 Feasibility Study, Lake Charles, LA: Project Manager for the Stage 0 Report in support of safety and traffic operational improvements along
with the LA 385 (Ryan Street) corridor between LA 3186 south of I-10 to Eddy Street north of I-10, including the LA 385 interchange with I-10. Includes Multilane
Roundabouts

02/16 - 04/18

No. H.011618.1 LA 22 Corridor Study, Rou Mar Nei Drive to 1st Street, Ponchatoula, LA: Project Manager for a traffic study to evaluate corridor
improvements along LA 22 as well as interchange concepts at |-55. A TIER analysis was performed at the interchange of I-55 at LA 22 to evaluate various
interchange configurations. The corridor analysis included HCS analysis to evaluate RCUT and roundabout corridor concepts.

Career History

Nick joined Neel-Schaffer in 1996. He is an Executive Vice President and serves as Louisiana Area Manager, overseeing all responsibilities for the state.

He has more than 30 years of experience managing a wide range of traffic and transportation projects. He has served as a project manager for many
intersection/corridor signal timing studies, signal design projects, safety studies and other traffic engineering related projects for public and private
projects. Nick is experienced with numerous traffic engineering software packages, including HCS, CORSIM, SYNCHRO, Tru-Traffic (TSPPDraft), and SIDRA.
He also completed the Naztec TS1/TS2 Controller 2-Day training course. He has also completed the NEPA and Transportation Decision Making course
(2004), the Highway Safety Manual Workshop (2011) as well as LADOTD’s Traffic Engineering Process and Report (TEPR) training. He has also served as the
project manager and lead traffic engineering for the following IDIQ contracts with Louisiana Department of Transportation and Development:

IDIQ for Roadway Design; IDIQ Contract 44-01583 for Safety Studies Statewide; IDIQ Contract 44-04402 for Safety Studies Statewide; IDIQ Contract 44-10504
for Safety Studies Statewide; IDIQ Contract 44-08851 for Traffic Signal Engineering; IDIQ Contract 44-04712 for Traffic Engineering; IDIQ Contract 44-04064

for Traffic Engineering; IDIQ Contract 44-01777 Signal Timing Studies; IDIQ Contract 44-04712 Traffic Signal Engineering
m\\



16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Graham Legate, PE, DBIA Years of relevant experience with this employer 16
Title Vice President/Construction Management Discipline Leader Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization BSCE /2007 / Civil Engineering
Active registration number / state / expiration date PE No. 0042595 / LA / 09-30-2026
Year registered 2018 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities | Project Manager MPR 3
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

MDOT US 72 Interchange at Knox Road CMGC: Project Manager. NS served as Owner Advisor for MDOT’s first CMGC project, the construction of a new
US 72 interchange at Knox Road in Marshall County, MS. In addition to an interchange, the project included new ramps, frontage road and access road
improvements for a new economic development. Services included project management, overall delivery of the project, document development, policy
guidance, QA to monitor that the procurement of the project adhered to all applicable requirements for funding and in accordance with the project goals.

01/24 - Ongoing

Hwy 182 Improvements: CE| Project Manager/Engineer. NS was contracted by the City of Starkville, MS, to provide CEl services for this $36.3 million
complete-streets roadway improvements project in Starkville. The project includes 10-15-foot sidewalks that are compliant with the ADA, along with
crosswalks, landscaping and lighting, upgraded traffic signals equipped with GPS technology, complete electrical distribution relocation, total water and
sewer replacement, in addition to complete-street reconstruction.

01/24 - Ongoing

TDOT I-75/1-24 Interchange Improvements Phase 2 Design-Build: Project Engineer. NS was selected by the Tennessee Department of Transportation
to serve as the Owner’s Representative for Phase 2 of this Design-Build project in Chattanooga. Services include preliminary plans, document preparation,
02/23 - Ongoing | administrative assistance with the RFP and selection process and design review. Mr. Legate provided CPM schedule analysis each month on the
contractor’s monthly progress update. During the construction phase, Graham served as the CPM Scheduler, analyzing the contractor’s Schedule Baseline
and subsequent monthly updates and coordination with TDOT, the CEl team, and the contractor. Construction is scheduled for completion in Spring 2026.

West Rankin Parkway Redesign: CEl Manager. NS was contracted to provide a redesign of the new 3.6-mile devided, 4-lane highway in Rankin County, MS, after
05/23 -08/24 dispersive soil was found throughout the project. NS redsigned the project to include repairs to the roadbed, improve drainage, and ultimately complete the paving
phase of the project. West Rankin Parkway, or SR 477, connects US 80 in Pearl with SR 468 in Flowood and opens hundreds of acres of land for industrial development.

TDOT SR 317 (Apison Pike) Improvements CEl: CEl Manager. NS is providing CEl services for this $93 million, 3.4-mile long project that will widen Apison
02/20 - Ongoing | Pike from 2 to 5 lanes and add bike lanes and sidewalks. The multi-year project includes a new intersection with a roundabout at Tallant Road, five bridges,
and nine retaining walls. Graham is providing schedule review services for the project, which is scheduled for completion in June 2025.

SR 9 Relocation for North American Coal: Project Manager/Engineer. Graham served as NS’s Project Engineer on the SR construction project located
near the NACOAL mine and plant north of Ackerman, MS. This $8.1 million, 1-mile long project was funded by NACOAl and was permitted by the Mississippi
Department of Transportation. The purpose of the project was to add a bridge along the existing alignment of SR 9 to allow for the expanded mining
operation at NACOAL. The new bridge allows unimpeded east-west traffic underneath SR 9. This project included construction of an SR 9 detour, a major
retaining wall, and a new bridge and approaches. Graham was responsible for verifying the final project was compliant with the plans and that the
contractor’s activities were compliant with all federal, state, and local requirements.

06/18 - 06/21

State Route 57, Jackson County, MS: CPM Scheduler. Construction of new four lane, approximately 9 miles of SR 57 from |-10 to Vancleave. This includes
13 bridges, 6 box culverts, and 3 interchanges
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MDOT State Route 76 Roadway Design: Project Engineer. Neel Schaffer was selected by MDOT to develop construction plans for a new 8.3-mile, 4-lane
divided arterial highway in Itawamba County, MS. The $96 million project to build a new section of SR 76 will provide a connection from the Toyota

04/20 - Ongoing | Mississippi plant in Blue Springs to SR 25 in ltawamba County, completing a regional freight corridor that will link Toyota Mississippi with the Toyota-Mazda
plant under construction in Huntsville, AL. The project includes four bridges and over 11,000 LF of drain pipe. Estimated earthwork quantities account for
over 4.4 million cubic yards. Design was completed in June 2019, and construction began in Spring 2020.

State Street Corridor Improvements/West County Line Road Improvements: As Project Manager, Graham led Neel-Schaffer’s CEl teams during the
simultaneous construction of these two TIGER Grant-funded projects, two of the largest in recent memory for the City of Jackson, MS. The $19.5 million
State Street project included the complete reconstruction of two miles of heavily traveled roadway near the historic Fondren District, within the heart of
the City. The WCLR project realigned WCLR from Brown Street to US 51. It included the relocation of 7,000 feet of Canadian National Railroad line and the
construction of a railroad overpass. The State Street project was completed in December 2020. The $15.4 million WCLR project was completed in December
2021. As NS’s lead engineer on each project, Graham monitored inspection efforts and evaluated numerous proposals made by the contractors. He played
a key role in the City’s efforts to closely monitor the construction in order to verify compliance with all city, state and federal requirements. He was in close
contact with representatives for the City, the Contractor, MDOT, FHWA and NS. His ability to remain deeply involved in all aspects of two projects of this size
is proof of his overall knowledge and experience.

01/18 - 12/20
01/18-12/21

TDOT I-75/1-24 Interchange Improvements, Phase 1 Design-Build: Project Engineer. NS was selected by TDOT to serve as the Owner’s Representative
for this Design-Build project in Chattanooga. Our services included preliminary plans, document preparation, administrative assistance with the RFP
02/18 - 09/21 and selection process, and design review. Mr. Legate provided CPM schedule analysis each month on the contractor’s monthly progress update. During
the construction phase, Graham served as the CPM Scheduler, analyzing the contractor’s Schedule Baseline and subsequent monthly updates and
coordination with TDOT, the CEl team, and the contractor.

1-20 Norrell Road: Project Engineer. In March 2016, Neel-Schaffer began plan preparation for a $41 million construction project targeted to improve the
traffic operation generated by the proposed Continental Tire Manufacturing plant west of Clinton, MS. The project included the addition of an entrance
03/16 - 11/17 loop onto I1-20 eastbound in the southwest quadrant of the I-20/Norrell Road interchange and the relocation of interchange ramps and frontage roads. The
project also included a new bridge over KCS Railway along the north frontage road. The unique nature of this project required extensive coordination with
MDOT, MDA, Hinds County, and the Continental developer.

MDOT I-55 Widening of Northbound Lanes: Project Manager for James Construction Group, LLC. Graham was responsible for developing and
implementing the project schedule in addition to all duties performed under the previous I-55 Widening project just south of Jackson, MS. The original
milestone of switching traffic to the northbound lanes was scheduled to be completed four months ahead of the required completion date. Through
constant communication, coordination meetings, and consistent review of assigned tasks, the aggressive milestone was completed as scheduled.
Graham’s ability to manage personnel, coordinate multiple subcontractors, and meet MDOT expectations on large construct jobs is a vital asset to the
team.

07/15-01/16

Mr. Legate rejoined Neel-Schaffer in 2016 and was promoted in December 2022 to the role of Construction Management Practice Leader. In this new
position, he oversees the operations and business development of the Construction Management and CEl staff across the entire company. Graham has
been heavily involved in a variety of transportation projects for the Mississippi Department of Transportation, other DOTs, and municipalities within the
firm’s nine-state footprint. His extensive experience in construction management includes coordinating between design and construction, ensuring
compliance with contract documents, and overseeing quantity testing and documentation. Additionally, Graham has extensive knowledge and training
in project scheduling, cost-loading, and claim and time impact analysis using Primavera P6, including developing and presenting training courses for
Primavera P6 Scheduling for many state DOTs. Before returning to NS, Graham served as a Project Manager for a national heavy civil highway construction
company, where he completed multiple projects ranging from $23 million to $115 million in construction costs.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name | Christopher Knotts, PE, F. ASCE, BC.WRE Years of relevant experience with this employer 2
Title Director of Business Development Years of relevant experience with other employer(s) 24
Degree(s) / Years / Specialization BS/ 1983/ Engineering Technology; BS / 1989 / Civil Engineering; MS / 1993 / Civil Engineering

Active registration number / state / expiration date PE No. 25884 / LA / 09-30-2026; Board Certified Water Resources Engineer

Year registered 1994 Discipline Civil

Contract role(s) / brief description of responsibilities | Department Liaison

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

H.013116 LA 20 Widening and Bridge, Lafourche Parish, LA: Chief Engineer. Provided executive oversight, review and approval of final plans. This project
included widening of LA 20 road to include 8 shoulders. This involved right-of-way acquisition, earthen fill, and a new bridge over Bayou Chevreuil.
H.004987 US 190: LA 437 - US 190 (Bus), St. Tammany Parish, LA: Chief Engineer. Provided executive oversight, review and approval of final plans. This
project widened US 190 to four lanes with a new bridge. Right-of-way acquisition, earthen fill, subsurface drainage in place of open roadside ditches, and a
new bridge were also part of the project.

H.002424 LA 70: Sunshine Bridge - LA 22, Ascension Parish LA: Chief Engineer. Provided executive oversight, review and approval of final plans. This
project widened LA 70 to four lanes with new bridges. Right-of-way acquisition and earthen fill were also included in this project.

H.004791 Replacement of Belle Chasse Tunnel and Bridge, Belle Chasse, LA: This project was delivered using the Public-Private Partnership (P3)
method to replace the aged Tunnel (SB) and Steel lift-span Bridge (NB) with a new fixed span bridge. Both the tunnel and bridge require constant and
ever-increasing maintenance. When the lift-span opened for marine traffic the road traffic was stopped causing travel delays. The new fixed span bridge
is a four-lane concrete structure which will accommodate both directions of traffic (four-lanes) and is high enough to allow marine vessels to pass beneath
without interrupting traffic flow. My role as Chief Engineer was to oversee the technical decisions, provide direction on areas in need of clarity and hear
contract appeals between the P3 provider and DOTD.

H.003370 Barksdale/I-220 Interchange on I-20: The project was delivered using the Design-Build model. Barksdale Air Force Base requested a new
entrance so military cargo would not have to travel through a portion of the City of Shreveport that had grown quite a bit since the base was established.
The Barksdale project completed the 1-20/1-220 interchange with full movements from all directions. It also built the southern leg of the existing
interchange to the northern limits of Barksdale with the DoD completing the portion on base property.

2019-2020

H.004100 I-10 Widening, Baton Rouge, LA: This is a Construction Manager At Risk (CMAR) project increase the capacity of I-10 through Baton Rouge while
replacing 60-year-old infrastructure. The first phase of construction began in the fall of 2023 and is projected to be completed in 2028. Numerous meetings
2020 - 2024 were held during the evaluation and continued into the Early Works Packages (EPW) leading up to a Guaranteed Maximum Price (GMP). Many technical
issues were evaluated, and decisions rendered on how to proceed. Issues included lane widths, shoulder widths, rights of way, drainage, soundwalls, and
sight distance. The project closely coordinated with the new I-10 College Drive Flyover which is on the eastern end of the CMAR project.

Based in the firm’s Baton Rouge office, Chris has over 40 years of experience which includes a mix of private consulting (13 years) and over 26 years in the
public sector working for LA State government. After working in the private sector for 13+ years, Chris joined the Louisiana Department of Transportation
Career History and Development in 1997 as an Engineer Supervisor in the Bridge Design Section. Over the next 26.5 years he held multiple positions at LADOTD and
LDNR/CPRA. His experience includes serving at the Director of the DNR Coastal Engineering Division, CPRA Director of Engineering and Operations, Director
of DNR Technology Assessment Division, DOTD Assistant Secretary of the Office of Public Works and DOTD Chief Engineer from 2017 to 2023.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Daniel Marks, PE Years of relevant experience with this employer 2
Title Senior Project Manager Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization BS /2013 / Civil Engineering
Active registration number / state / expiration date PE No. 42342 / LA/ 09-30-2026
Year registered 2018 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities | Resident Engineer; MPR 4
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

MOVEBR. Baton Rouge, LA: Project Manager. MOVEBR is a $1.1 billion Transportation Improvement Program. As a project manager for the program, Mr.
Marks’ responsibilities included overseeing the design and development of construction plans, producing programmatic financial projections, managing
the schedules of multiple projects with a total portfolio value in excess of $250M, negotiating contracts for consultants and specialty contractors, and
facilitating communication between many public and private stakeholders.

H.011684 State Highway 327 SPUR: Staring Lane Extension, Baton Rouge, LA: DOTD Project Manager. Mr. Marks led the preconstruction activities

on behalf of the Louisiana Department of Transportation for this project. The preconstruction services included topographic site surveys, environmental
document preparation, traffic impact studies, and preliminary project plan development. This Road Transfer Program project had a cost estimate of $15.6
million.

05/22-03/24

1/21-5/22

H.012914 State Highway 3073: US 167 - Kaliste Saloom Road, Lafayette, LA: CE&I. Mr. Marks was responsible for every aspect of quality assurance on this
project. Multiple signalized intersections and a large amount of sidewalk and pedestrian facility improvements required comprehensive sidewalk closure
09/19-12/20 and pedestrian re-routing during construction. The purpose and need for this project was concrete pavement rehabilitation on an urban arterial with an
ADT in excess of 46,000 vehicles per day. Mr. Marks was onsite daily (and nightly) communicating with the contractor and inspection and testing firm. This
project was one of the first several in District 03 to use Headlight for documentation. The construction cost was approximately $6.5 million.

H.013527 Repairs to Vermilion River Bridges (HBI), Lafayette, LA: CE&I. This project involved mechanical and electrical repairs to six movable bridges
along the Vermilion River from Lafayette, LA to Abbeville, LA. Five of the bridges were vertical lift bridges and one (Ambassador Caffery Pkwy) was a swing
09/19 - 04/20 span bridge. The project was funded with Federal emergency dollars to make repairs to facilities impacted by 2016 flooding. The project involved overnight
work and sophisticated traffic management, both with motorists and the US Coast Guard. The repairs were technical in nature and required me to become
knowledgeable of the National Electric Code (NEC), structural components, and hydraulic systems.

H.016215 Verot School Road (LA 339), Lafayette, LA: CE&I. The project, a 3.27-mile total reconstruction, involved the complete removal of an existing
two-lane roadway with an ADT of 20,000 vehicles per day and subsequent replacement with a new four-lane boulevard with pedestrian facilities in south
Lafayette, LA. Mr. Marks provided on-site construction administration services for this project, which had a total construction cost of over $38 million. This
10/17 - 04/20 project was high profile in nature and received major input from the public and media. Post construction, this roadway has achieved its program goals
and provided the local municipality with a high-value segment of infrastructure compatible with future corridor transportation plans. Pedestrian facility
utilization is high, and road users have experienced a substantial safety improvement from the implementation of dedicated turn lanes throughout the
boulevard, separating turning movements from through-traffic.

LA 343: LA 342 - 1.0 MI N LA 342, Duson, LA: CE&I. Mr. Marks served as the CEl field lead on this project which involved the complete reconstruction of
01/18-06/18 1 miles of LA 343 by way of in-place cement stabilized base course, RPCCP base course, and asphalt paving. Asphalt patching was performed at bridge
ends which included guard rail installation. Erosion control pipe and significant sack revetment was placed to stabilize the soil near the bridge end bents.
Upstream, cross drain pipes were replaced under traffic. This project required the careful implementation of PGL transitions at tie-ins.
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H.008345 LA 3083: Bayou Alexandre Bridge Replacement Coteau Holmes, LA: CE&I. This on system bridge replacement project involved the
replacement of a single lane timber bridge in rural St. Martin Parish with a new concrete girder span bridge. Mr. Marks provided daily on site inspection
10/15-02/16 during the early stages of the project until it was discovered that the concrete piles needed to be redesigned for inadequate bearing capacity observed
during test pile driving. Mr. Marks observed the complete demolition and environmental compliance necessary to dispose of environmentally sensitive
creosote piles and timber bridge. After test pile failure on a restrike, the project was postponed.

H.002117 LA 700: Vermilion P/L - LA 342, Duson, LA: CE&I. This route, a rural two lane minor collector, needed complete reconstruction including in-
place soil cement stabilization, Type E interlayer, and asphalt paving. This project also involved subgrade lime treatment and reinforced concrete pipe
with flexible and sacked revetment. Mr. Marks provided daily inspection oversight and worked with District Laboratory personnel to administer the newly
adopted asphalt paving quality assurance program.

H.012860 LA 31: 0.12 MI SE LA 94 - LA 336-1, Breaux Bridge, LA: CE&I. This route, an urban minor arterial, received much needed asphalt concrete
overlay of Portland cement concrete pavement, drainage structures, pedestrian improvements including the complete reconstruction of sidewalks and
handicap curb ramps within the project limits, and a new signal at its intersection with Bridge Street. Mr. Marks provided inspection oversight of field
operations and quality assurance on behalf of LA DOTD.

03/18 -10/18

02/19-12/19

LA 731: LA 182 - US 90 S. Service Road, Broussard, LA: CE&I. This project included predominantly asphalt paving and large drainage structure
installation. Mr. Marks provided quality assurance as an employee of LA DOTD during the installation of a dual 72” cross drain in a substantial channel
06/20 - 12/20 requiring significant dewatering and construction layout. The 72” pipes entered an MH-14X OPEN manhole and extended to a large cast in place concrete
headwall. This work also included municipal sewer and water facility adjustments and coordination. Mr. Marks was also instrumental in preconstruction
activities including the development of what became a very accurate Contract Time Worksheet for this project.

H.011399 LA 367: LA 1113 - LA 365 Branch, LA: CE&I. This project was a 6.5 mile full reconstruction of a rural major collector. Mr. Marks was the drainage
inspection lead on this project, overseeing the installation of a triple barrel 7x7 box culvert extension as well as a dual 36” cross drain under traffic. The
drainage work included cast in place structural concrete and the cleaning of other drainage structures along the route. The box culvert extension occurred
in a large drainage canal that required a dam and diversion piping for installation.

04/15-04/16

H.009456 LA 347: Roundabout @ Doyle Melancon Road, Breaux Bridge, LA: CE&I. This roundabout was installed at a previously stop controlled
intersection just outside of the city of Breaux Bridge near the high school. The placement of the inscribed circle demanded that a large drainage canal

07/18-10/19 be filled and subsequently surcharged prior to the installation of new pavement. Mr. Marks provided on-site quality assurance during concrete paving

operations.
H.002158 Roundabout At Interchange, LA 93 & LA 3168, Scott, LA: CE&I. A gateway to the City of Scott from I-10, this roundabout required a total revamp
08/13-12/14 to the existing interchange. All approaches were realigned and major changes to the grading and elevation of the area created a canvas for this critical

terminus. As a LA DOTD employee, Mr. Marks provided daily on-site inspection of operations and the daily logging of work reports and material testing.

H.006292 Lion Castille Road Bridge Over Bayou Portage Guidry, Breaux Bridge, LA: CE&I. This off-system bridge project replaced a timber bridge with
11/13-08/14 a new precast concrete panel bridge over driven PPC piles. Mr. Marks provided construction contract administration as a LA DOTD employee. Mr. Marks led
efforts for layout, sampling and testing, and project documentation.

850-02-0015 Little Platte Canal And Creek Bridges, Henderson, LA: CE&I. This project consisted of the installation of a new double barrel box culvert
with associated headwalls and guard rail. The roadway was completely closed during construction to allow full access for cranes and equipment to
complete the realignment of the drainage canal and deep excavation required. The roadway was completely reconstructed with new embankment and
full section consisting of class Il base course (stone) and asphalt concrete pavement. Mr. Marks provided daily construction contract administration.

08/13 -06/14

Certifications ATSSA Traffic Control Supervisor Training Course, Baton Rouge, 2015; ATSSA Traffic Control Technician Training Course, Baton Rouge, 2015
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Phil Graves, PE Years of relevant experience with this employer 3

Title Senior Project Manager Years of relevant experience with other employer(s) 25

Degree(s) / Years / Specialization BS /1997 / Civil Engineering

Active registration number / state / expiration date PE No. 29640 / LA / 09-30-2027

Year registered 2001 Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Constructability; MPRs 4 &5

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
years of experience specified in the applicable MPR(s).

04/23 - Present

Mid-Barataria Sediment Diversion, Plaquemines Parish, LA: The Mid-Barataria Sediment Diversion is a large-scale sediment diversion project that
aims to deliver up to 75,000 cfs of sediment-laden water from the Mississippi River into the Barataria Basin. The project is one of the largest civil works and
environmental restoration projects ever designed and constructed in the U.S. When fully implemented, it is expected to create up to 30,000 acres of new
wetlands. NSlis serving as Deputy Project Manager for construction administration (CA) and quality assurance (QA) activities.

02/22 - Present

H.011401.1 W. Broussard Roundabout at Duhon Rd. (LA 724): This project will construct a roundabout and required drainage improvements. Performed
Constructability and Biddability reviews of the plans. Preliminary and final road design.

09/22 - Present

E. Milton Ave. Roundabout Widening and Corridor Improvements, Youngsville, LA: Constructability and Biddability reviews. Project includes line and
grade tasks (establish design criteria, develop typical sections, horizontal geometry, vertical geometry), preliminary and final plans for a 1.1-mile project
at intersection of Chemin Metairie Road and E. Milton Avenue. This project includes adding a two-way left turn lane to existing 2-lane and convert a single
roundabout to multilane roundabout. The corridor includes subsurface drainage, restricted crossing U-turn, and raised median to prevent left turn move-
ments. Preliminary and final road design.

02/22 - Present

H.010616 I-20: LA 544 Overpass Replacement, Lincoln Parish, LA: NSl is designing the preliminary and final design services for this project, which will
replace the LA 544 Overpass diamond interchange with a diamond roundabout interchange. The new bridge over I-20 will include sidewalks and four mul-
tilane roundabouts. This project includes a level 2 TMP. Project includes line and grade tasks (establish design criteria, develop typical sections, horizontal
geometry, vertical geometry) Constructability and Biddability reviews. Preliminary and final road design.

10/09 - 04/12

I-55 Rehabilitation, Tangipahoa Parish, LA: Area Engineer. As Area Engineer helped oversee four separate projects that rubbilized and overlaid Interstate
55 from US 51 (Morrison Boulevard) to the Mississippi state line. The rubbilization process is a complex technique that breaks existing concrete into small
pieces, creating a better base for the asphalt overlay.

02/15 - 02/16

H.010994 I-12 Interchange Improvements, Tangipahoa Parish, LA: Area Engineer. Converted the conventional signalized on/off ramps of I-12 at US 51-X
to roundabout configurations (two total) and installed a roundabout at the intersection of US 51-X and Club Deluxe Road.

02/15-04/16

H.008322.3 LA 637 (W. 10th Street) Widening Project, St. John the Baptist Parish, LA: Area Engineer. Provided widening services for LA 637 from US 61
(W. Airline Hwy) to LA 44 (River Road, including new subsurface drainage system.

11/10-11/11
08/16 - 08/17
10/19 - 05/22

Safety Cable Barrier Installation Projects, Tangipahoa, St. John the Baptist, and Livingston Parishes, LA: Area Engineer. Area Engineer for three sepa-
rate projects that installed safety cable barriers along I-12, I-10, and I-55 in Tangipahoa, St. John the Baptist, and Livingston parishes.

01-03-12/04

H.000698.6 LA 964 Widening, East Baton Rouge Parish, LA: Project Engineer. Project Engineer for this project that reconstructed and realigned LA 964
from US 61 (Scenic Hwy) to LA 64 (Church Street).
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H.012233 Intelligent Transportation Systems (ITS), Phases 1 and 2, East Baton Rouge Parish, LA: Project Engineer. Project Engineer for two separate

08/02 - 12/04 projects that installed ITS devices, fiber, and buildings and tied it in to the Transportation Management Center (TMC).

H015111 US 61 (Airline Hwy) Intersection Improvements, East Baton Rouge Parish, LA: Project Engineer. Project Engineer for this intersection conver-

03/05 - 06/06 . ) . . . ) . . . .
/ / sion project. Converted the conventional 4-way signalized intersection to a Continuous Flow Intersection (CFI) at LA 3246 (Siegen Lane).

LA 19 (Main Street) Widening Project, East Baton Rouge Parish, LA: Project Engineer. Project Engineer for project to widen LA 19 from Lavey Lane to
Wimbish Drive.

H.013233 US 61 (Airline Hwy) Widening Project, East Baton Rouge Parish, LA: Project Engineer. Widened US 61 from LA 73 (Jefferson Hwy) to US 190
(Florida Blvd).

H.007137 LA 946 (Joor Road) Widening, East Baton Rouge Parish, LA: Project Engineer. Project Engineer for this project to reconstruct and realign LA
946 from Mickens Road to LA 408 (Hooper Road), including the construction of a new bridge over the Comite River

08/06 - 08/07

03/06 - 03/07

12/06 - 01/09

Mr. Graves joined Neel-Schaffer in 2022 and serves as a Senior Project Manager based in the firm’s Baton Rouge (LA) office. Phil joined Neel-Schaffer shortly
after retiring from the Louisiana Department of Transportation and Development after 25 years of service, the last 13 as the District 62 Area Engineer in
Livingston and St. Helena parishes. He will be a part of Neel-Schaffer’s Louisiana Transportation Department, providing quality assessment/quality control
and constructability reviews. He will also help the firm expand and develop its Construction Engineering and Inspection services throughout Louisiana in
both the Transportation and Water Resources sectors. Phil has extensive experience in laboratory sampling and testing, roadway and bridge construction
oversight and management, roadway and bridge maintenance management, roadway structure design, and roadway preservation management

Career History
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Firm employed by Neel-Schaffer, Inc.

Name | Clarke Chauvin, PE, PTOE, PMP Years of experience with this firm/employer 2
Title Senior Project Manager Years of experience with other firm(s)/employer(s) 12
Degree(s) / Years / Specialization BS /2013 / Civil Engineering;
Active registration number / state / expiration date PE No. 41770 /LA /9-30-27; PTOE No. 4337; IMSA Signal Tech Il & Inspector No. 125780
Year registered 2017 Discipline Civil
Contract role(s) / brief description of responsibilities | Traffic Signalization / ITS Project Engineer; MPR 6
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

CP No. 21-TS-HC-0006 Flashing Yellow Arrow Installations, Baton Rouge, LA: NS| performed construction services in support of the City of Baton Rouge
flashing yellow arrow installations. The CEl services included assisting DOTD in the developing and processing the sampling plan with the contractor;
03/24 - Present | facilitating the review and approval of signal equipment submittals; providing day to day resident project representation that monitored the contractor’s
progress and measurement of pay items installed; completing daily field reports in Site Manager; conducting monthly progress meetings; reviewing
monthly pay estimates; prepared change orders; preparing close out documents include 2059 document and facilitating the completion of as built plans.

Alexandria ITS Phase 2, Rapides Parish, LA: In addition to serving as Project Manager, Clarke served as lead engineer, providing expertise in ITS design,
fiber and wireless communications design, site layout and development, coordination with agencies, utilities, & RR, SEA development, construction
support, and technical specification development. Currently, Clarke handles technical support during construction. Project includes 5.3 miles along two
corridors, 7 ITS sites, $300k in design, and $2.2M in construction costs.

09/22 - 06/24

H.013256 I-10 Scott to Lake Charles ITS Design and Construction Support, Lake Charles, LA: The project included the development of construction
plans for ITS sites, development of technical specifications, design of permitted fiber connections, and providing construction support. Construction
support included field inspections, overseeing integration and commissioning for devices and communication, reviewing shop drawings, responding to
RFls based on standards and specifications.

05/22 - 07/24

SPN 44-16811 LA ITS Maintenance, Engineering & Inspection, Statewide, LA: For almost a decade, Clarke led a team of technicians and engineers
while also providing hands-on technical expertise for ITS and communications systems maintenance, repair, troubleshooting, inspection, configuration,
and integration. He also provided professional services through network testing and design, ITS design and technical support, new technology
deployments and integration, and more.

03/16 - 03/24

GNOEC Safety Bays, Greater New Orleans Expressway Commission, Metairie, LA: Project Engineer. To promote safety and reduce congestion

along the longest bridge in the world, Clarke was involved in designing an ITS system to supplement 12 safety bays currently under construction on the
Causeway Bridge across Lake Ponchatrain. In addition to evaluating detection technologies to handle a non-standard application, Clarke worked to devise
09/18 - 03/24 a communication system to remotely notify TMC staff when these safety bays were occupied to provide emergency assistance as quickly as possible. This
included planning a detection system, a remote notification system, a CCTV camera system, and allocating fiber optic cables to design a redundant fiber
optic ring. Due to the distances and redundancies involved, Clarke determined necessary equipment for this communication ring and created network and
wiring diagrams for construction plans.

LADOTD DSRC Connected Vehicle Pilot, Baton Rouge, LA: Project Manager - DOTD’s first connected vehicle project. He managed a crew for the
installation of Spectra RSU devices and worked with manufacturers and DOTD personnel to ensure the integration and operation of the devices. Even
06/19 - 03/24 though there were many challenges with this first of its kind project, Clarke’s hands-on experience allowed him to step in and update code on the
devices to ensure proper functionality with DOTD’s system. Clarke continued to support the system through maintenance after construction. Later,

Clarke led the upgrade to these devices required by new FCC requirements with CV2X communications.
A
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H.011152 I-12: US 190 to LA 59, St. Tammany Parish, LA: Project Manager. Clarke led construction efforts for the ITS and communications parts of this

05/22 -05/23 S ) - . . . . : . . N s .
/ / project including providing project oversight for equipment installations and integration, and commissioning of ITS and communications equipment.

H.012748 Baton Rouge Hubsites Emergency Generators, Baton Rouge, LA: Project Manager. Clarke was the PM and assisted in the installation and
integration of the generators for the Hubsite generator project for LADOTD. He coordinated with DOTD District personnel, DOTD ITS personnel, DOTD
compliance, ITS LLC personnel, and various subcontractors to install six generators ranging from 30kW to 80kW with the intent of providing emergency power
to DOTD communication hub buildings. The completion of this project allows equipment and communications to remain uninterrupted during times of
emergency, allowing DOTD and other emergency personnel to handle situations in traffic and safety as they arise. Clarke utilized his electrical, networking, and
engineering background to determine what equipment and materials were required as the plans were revised as well as oversaw the network allocations and
communications, providing Ethernet communication and access for SNMP monitoring. He also created accurate As-Built drawings and quantity spreadsheets
to keep track of items on this project. Clarke coordinates ongoing maintenance for this project, ensuring the equipment remains operational.

06/17-05/18

H.014513 Lafayette Regional ITS Architecture Update, Lafayette, LA: Project Manager. Clarke led ITS Architecture structure activities. He oversaw the
update of the associated RAD-IT architecture files based on solicited stakeholder feedback from regional stakeholders. This project coordinates with multiple
regional and state agencies to develop a plan for future ITS deployments in the region as well as providing guidance on interagency communications for both
operations and data.

09/21 - 08/22

US 90 Adaptive Corridor, Westlake, LA: Project Manager. Clarke performed network design and construction project management for the US 90
adaptive traffic signal corridor in Westlake, LA. In addition to performing the initial field wireless testing to determine appropriate frequency, power,
mounting heights, etc., Clarke designed and allocated IP addresses for the various equipment at these intersections. He programmed controllers, switches,
radar detection, and wireless Ethernet radios. The communication system is currently active, and the signals have been integrated into DOTD’s adaptive
system. Clarke is currently responsible for ongoing maintenance and performance monitoring and has set up network management software to collect
performance data and notify ITS LLC and DOTD with issues.

06/18-07/19

System B (LA 108) Adaptive Traffic Signal Corridor, Westlake, LA: Project Manager. Implementation of the System B adaptive traffic signal

corridor included allocating IP addresses, configuring devices (both for network communication and signal operation) and managing construction and
02/18-07/19 coordination. Clarke additionally worked to bring an isolated traffic signal into the adaptive system through cellular communication. Clarke managed the
installation of new equipment along the corridor, leading a team of technicians to install communications equipment, travel time detection, and CCTV. He
additionally, oversaw integration of equipment.

SASOL Lake Charles Chemical Project - System A - Adaptive Traffic Signal System, Westlake, LA: Project Engineer and Project Manager

for the implementation of the System B adaptive traffic signal corridor. In addition to allocating IP addresses, configuring devices (both for network
communication and signal operation), and managing construction and coordination, Clarke worked to bring an isolated traffic signal into the adaptive
03/16-07/19 system through cellular communication. Clarke worked with DOTD to use a private cellular network to remotely connect to the signal equipment. He
configured the cellular modem to allow port forwarding of the devices required for the adaptive system and oversaw the installation and configuration for
all of the equipment for these signals. The communication system is currently active, and the signals have been integrated into DOTD’s adaptive system.
Clarke is currently responsible for ongoing maintenance and performance monitoring of the system.

Mr. Chauvin joined Neel-Schaffer in 2024 and serves as a Senior Project Manager based in the firm’s Baton Rouge, LA office, focused on Intelligent
Transportation Systems (ITS), traffic signals, and traffic studies. Clarke brought more than a decade of transportation and over 20 years of electrical
experience when he joined the firm. He has extensive experience working on projects for DOTD, performing services including: feasibilty studies, SEAs,
ITS and communications design, integration, installation, and maintenance, deploying new technologies, and technical support. Clarke holds specialty
certifications in PTOE, PMP, TCT/TCS, TEP&R, NFPA 70E, IMSA Signal Technician Level 1, 2, & Inspector, ESA Networking 101-106, RCNA/RCNP, various ITS
hardwares, and completed qualifications for LASFM Security Qualifier and Statewide Electrical Contractor.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Scott Andrepont, PE Years of relevant experience with this employer 16
Title Project Engineer Years of relevant experience with other employer(s) 4
Degree(s) / Years / Specialization BS /2005 / Civil Engineering; MS /2007 / Civil Engineering
Active registration number / state / expiration date PE No.37107 / LA/ 09-30-2026
Year registered 2012 Discipline Civil
Contract role(s) / brief description of responsibilities | Assistant Resident Engineer
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

IDIQ for road design projects - this contract includes three separate Task Order projects which include traffic services, road design, preliminary and final
plan development. The projects include pavement preservation, constructing new roads, extend existing roads, construction of roundabouts, turn lanes
and drainage improvements.

1.) US 90: Roundabout a LA 101 (Calcasieu) (SPN. H.015226); Plan Production and Design Services. This project includes the design for a roundabout
with high-speed approaches. The design avoids impacts to a gas station, and other development at the intersection. It includes minimum right of way
taking and detention pond design.

03/23 -Present | 2,) LA 621: Realignment @ LA 73 (Ascension) (SPN. H.014366); Plan Production and Design Services. This project will widening LA 73 and realign LA 621
to near its existing intersection with LA 73 to relieve congestion and improve safety. This project includes the design of a multilane roundabout to provide
connectivity for local roadways, traffic analysis, Transportation Management Plan, and 1 mile of mill and overlay for LA 621.

3.) LA16: N 2nd Street to LA 445 (Tangipahoa Parish) SPN. H.009425.5; Plan Production and Design Services. Project includes the mill and overlay of
LA 16 from N 2nd Street to east of Duncan Avenue, the in-place base rehabilitation and overlay of LA 16 from east of Duncan Avenue to LA 445. The scope
of work will also include the hydraulic analysis and development of construction plans for the rehabilitation of the existing subsurface drainage system to
improve drainage along LA 16 from US 51 to approximately 1000’east of Duncan Avenue.

H.016215 LA 89 @ Guillot Rd Improvements: Existing drainage determination, proposed drainage design and plan preparation. Includes roundabouts.

12/22 = Piiesent Included tasks similar to a line and grade, preliminary and final design included.

LA 182 (N University Ave) @ Stone Ave: Design roadway widening and drainage. The roadway design included a new right turn lane at the intersection

of N. University Ave and Stone Ave. The project was constructed to improve traffic flow by accommodating traffic to Lafayette Christian Academy and to
02/15-06/19 remove queuing traffic congestion along N. University Ave. The scope of work included roadway and drainage design, utility coordination and construction
administration, and inspection services. Mr. Andrepont provided consultant project engineering and daily work reporting. He also oversaw daily contractor
operations and materials testing.

H.013023 LA 328 (Reese Street) Stage 0: Mr. Andrepont created the geometry for this project which would improve LA 328 from Latiolais Drive to E.
03/19 - 04/20 Bridge St. Signalized and roundabout intersections were considered. Mr. Andrepont completed the design criteria, typical sections, and geometry in accor-
dance with the requirements of DOTD. He also assisted with public outreach activities. Includes 3 roundabouts.

LA 73 Turn Lanes: This project will construct turn lanes at multiple locations along LA 73 in Ascension Parish. The roadway and drainage design were com-

08/17 - 03/20 pleted in accordance with LADOTD guidelines

E. Milton Ave Improvements, Lafayette Parish, LA: This project will widen an existing Roundabout at E. Milton Ave./Chemin Metairie Rd intersection from
09/22 - Present | single lane to multi-lane and widen and overlay E. Milton Ave. and Chemin Metairie Rd. in Youngsville, LA. This project includes curb and gutter with side-
walks, as well as preliminary and finals plans.
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09/14 - 08/15

LA 27 Turn Lane Improvements, Cameron and Calcasieu, LA: Responsible for developing roadway plans following LADOTD design guidelines at three
turn lanes along LA 27 at LGN plant entrances. Served as utility coordinator, and provided engineering support during construction. Also, responsible

for developing utility agreement packages as part of utility coordination phase. The tasks included communication, site visitation and coordination with
countless utility companies, LNG facility personnel and LADOTD to seamlessly reduce and address utility conflicts. Also, assisted the Contractor with design
associated with concrete barrier, provided working drawings to assist with construction activities, and provided commercial driveway detail drawings and
design at locations with large grade changes.

08/22 - Present

H.012867.6 LA 89 at Chemin Metairie Parkway, Youngsville, LA: This project will provide a new two-lane connector roadway with drainage between
Chemin Metairie Parkway and LA 89. Project includes preliminary and finals plans.

01/11-01/14

H.005158.2 LA 447 Corridor Study, Walker, LA (LA 16 to US 190): A corridor study to evaluate corridor improvements along LA 447 between LA 16 and
burgess Ave. Project included the interchange at I-12. Includes multilane roundabouts

11/19 - Present

SPN 4400031039 IDIQ Contract for Design of Safety Projects (Districts 02, 61 & 62): This project will provide safety improvements for four parishes with-
in three Districts. The tasks included under this project are Stage 0 Feasibility Studies, Planning/Environmental, Design and construction related engineer-
ing. Mr. Andrepont is assisting with the roadway and drainage plan production and design.

11/15-07/20

H. 011358 Southcity Parkway Extension, Lafayette, LA: This project will construct a new 1.7-mile, four-lane median divided corridor between US 167
(Johnston Street) with Kaliste Saloom Road. It includes three multilane roundabout intersections and new bridge design. The roadway and drainage design
are being completed in conformance with LADOTD guidelines. NSI provided public outreach, environmental, road design and traffic services.

01/20 - Present

H.010616 I-20: LA 544 Overpass Replacement, Lincoln Parish, LA: NSI is completing the preliminary and final design services for this project, which will
replace the LA 544 Overpass diamond interchange with a diamond roundabout interchange. The new bridge over I-20 will include sidewalks and four mul-
tilane roundabouts. This project includes a level 2 TMP.

04/18 - Present

H.011235 I-49 South at Verot School Road: This project which will construct 2.4 miles of mainline freeway, bridges, and an interchange at the intersection
of I-49 South/US 90 and Verot School Road. Work includes a major bridge design and a roundabout at the relocated intersection of Verot Rd and South Col-
lage Rd. NSl'is designing the interstate mainline and frontage roadways (drainage, preliminary and final road design and TMP) as well as the drainage along
these corridors. NSl is also completing the traffic design. Includes roundabouts.

08/12-03/19

H.004634 Juban Road Widening: NSI managed the completion of the roadway and drainage design services for this project, which will widen LA 1026
(Juban Rd.), construct three roundabouts and two new frontage access roadways, with storm drainage sewer systems.

06/13 - Present

H.012502 Stage 0 Feasibility Study Modern Roundabouts, Lafayette, LA: Road alignment, roundabout layout, and design, preparing cost estimates.
Project Engineer. Includes 23 roundabouts.

03/15 - Present

Mandeville Bypass, St. Tammany Parish LA: Assisted in geometric layout of roadway and development of alternatives. Includes roundabout geometry
intersections with LA 1088 and US 190. Road Design Assistance. Includes 4 roundabouts.

03/19 - 04/20

H.013023 LA 328 (Reese Street) Stage 0: Created the geometry for this project which would improve LA 328 from Latiolais Drive to E. Bridge St. Signalized
and roundabout intersections were considered. Scott completed the design criteria, typical sections, and geometry in accordance with the requirements of
DOTD. He also assisted with public outreach activities. Includes 3 roundabouts.

04/20 - Present

US 90 and FM 481 Improvement, Kinney County, TX: QA/QC of Striping, Singing, and High Friction Surface course plans.

09/09 - 08/12

N. University Ave. Widening, Lafayette, LA: Road alignment, preparing scope for utility and topographic survey, roundabout layout and design, and plan
preparation. Project Engineer

Career History

Mr. Andrepont is a design engineer and has been assigned to a variety of projects which include safety projects, roadway design, drainage design, founda-
tion design and other civil engineering projects. His duties include design and analysis, preparation of construction plans, and specifications. He also has
experience providing engineering design support during construction. He is also an ATSSA - Work Zone TCS/TCT/Flagger.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Christina Lenel Years of relevant experience with this employer 4
Title Engineering Technician IV Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization BS/2010/ Industrial Technology, Drafting Design Concentration
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Inspector - Certified
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

H.009835.6 US 190: Collins Blvd Right Turn Lane @ Lee Road, Covington, LA: The project included the installation of a new right turn lane at the
intersection of US Highway 190 (Collins Blvd) and LA Highway 437 (Lee Road). Work included installation of drainage structures and pipe extension,
03/15-08/15 embankment material installation, base course material installation, asphalt installation, guardrail installation, and striping and signage. Inspection efforts
included compaction testing and verification, material compliance and verification, calculations for tack spread rates, estimates of installed quantities,
monitoring of weather days and delays, verification of contractor staff and equipment certifications for work.

H.009341.6 LA 1085 & LA 1077 Roundabout, Covington, LA: This project work included the installation of a new double lane roundabout for the
intersection of LA Highway 1085 and LA Highway 1077 in Covington, LA. Work included installation of subsurface drainage pipes and structures, installation
of cross drain structures, widening of the intersection to incorporate the additional travel lanes, installation of concrete curbing and gutter, stained concrete
03/16-06/17 pavement, installation of plantings including post-construction watering, calculations, and verification of grades for structures and pavement to tie-in to
existing roadway grades, and striping and signage installation. Inspection efforts included traffic sign inspections and daily traffic coordination, compaction
testing and verification, material compliance and verification, calculations for tack spread rates, estimates of installed quantities, monitoring of weather
days and delays, verification of contractor staff and equipment certifications for work.

H.012379.6 - LA 3228: US 190 - N. Causeway Blvd. Mandeville, LA: This project work included the widening of the road to include a two-way left-turn

lane along LA 3228 (Asbury Dr.) from US Highway 190 Service Rd to US Highway 190. Work included installation of subsurface drainage pipes and structures,
installation of cross drain structures, widening of the intersection to incorporate the additional travel lanes, embankment material installation, base course
material installation, asphalt installation, traffic light installation and coordination for turn lane traffic control, and striping and signage. Inspection efforts
included traffic sign inspections and daily traffic coordination, compaction testing and verification, material compliance and verification, calculations for tack
spread rates, estimates of installed quantities, monitoring of weather days and delays, verification of contractor staff and equipment certifications for work.

H.011075.6 - LA 59: Roundabout @ Sharp Road, Mandeville, LA: This project work included the installation of a new double lane roundabout for the
intersection of LA Highway 59, Sharp Road, and Pine Street in Mandeville, LA. Inspection efforts included traffic sign inspections and daily traffic coordination,

08/17-01/18

03/18-0/20 . . . . . o . . . L o
compaction testing and verification, material compliance and verification, calculations for tack spread rates, estimates of installed quantities, monitoring of
weather days and delays, verification of contractor staff and equipment certifications for work.

H.012064.6 - US 190: US 190B - LA 25, St. Tammany Parish, LA: This project work included the widening of the road to include a two-way left-turn lane along US
Highway 190 from US Highway 190B to LA Highway 25. Work included widening of the roadway to incorporate the additional travel lanes, embankment material
03/19-7/19 installation, soil cement installation and processing, asphalt installation, striping, and signage. Complexity of this project included roadway grade raising and cross

slope correction, incorporating over 30 commercial driveways to the new grade, significant traffic routing during construction.Inspection efforts included traffic sign
inspections and daily traffic coordination, compaction testing and verification, material compliance and verification, calculations for tack spread rates, estimates of
installed quantities, monitoring of weather days and delays, verification of contractor staff and equipment certifications for work.
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H.013866.6 - I-12: LA 21 to US190, St. Tammany Parish, LA: The project work includes widening more than three miles of pavement surface into the median,
overlaying the existing lanes with asphalt, auxiliary lanes connecting Pinnacle Parkway across the Tchefuncte River to US 190, installing concrete median
barrier, embankment material installation and processing, soil cement installation and processing, asphalt installation, installation of subsurface drainage
03/21-11/21 pipes and structures, pavement striping, installation of overhead signage and dynamic message signs, raised pavement markers and rumble strips, guardrail
installation, new bridge construction across the Tchefuncte River, as well as tie-in to existing bridge. Inspection efforts included compaction testing and
verification, material compliance and verification, calculations for soil cement and tack spread rates, estimates of installed quantities, monitoring of weather
days and delays, verification of contractor staff and equipment certifications for work, traffic sign inspections and daily traffic coordination.

Christina Lenel serves as an Engineering Technician in the Mandeville (LA) office and has more than 10 years of experience as a CAD Tech and
Construction Inspector and provides both services for Neel-Schaffer. She joined the firm after working the last seven years for the Louisiana Department
of Transportation and Development. Christina’s experience includes monitoring construction progress, verifying work performed adhered to plans and
specifications, producing daily work reports and estimate quantities, producing As-Built drawings and project closeout submittal packages. She has
worked on a variety of projects including new roundabout construction, roadway widening and new roadway construction, installation of embankment
and base course, soil cement, asphalt paving, concrete paving, subsurface drainage, and bridge construction.

Embankment and Base Course Inspector, LADOTD, 3/2028

Asphalt Concrete Paving Inspector/Technician, LADOTD, 2/2028

Certifications Structural Concrete Inspector, LADOTD, 8/2026

Traffic Control Supervisor- LA, ATSSA, 12/2026
Authorized Asphalt Plant Technician, LA

Career History
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Lonny Territo Years of relevant experience with this employer 13

Title Senior Technician Years of relevant experience with other employer(s) 15

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities | Inspector - Certified — Construction Inspection for traffic signal, ITS, and electrical construction projects.
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

CP No. 21-TS-HC-0006 Flashing Yellow Arrow Installations, Baton Rouge, LA: NS| performed construction services in support of the City of Baton Rouge
flashing yellow arrow installations. Lonny provided day to day resident project representation that monitored the contractor’s progress and measurement
of pay items installed; inspecting and tracking eligible work and related pay items; completing daily field reports in e-Builder; documenting and coordinat-
ing with the Project Engineer and DTD for unforeseen items encountered during construction; and facilitating the completion of as built plans.

03/25 - Present

CP No. 01-TS-US-0005 Baton Rouge Computerized Signalization, Phase IV:: Performed construction services in support of the City of Baton Rouge
computerized signalization. Phase IV included 21 intersections along Florida Boulevard, Goodwood Boulevard and Acadian Thruway. CEl services included
assisting DOTD in the developing and processing the sampling plan with the contractor; facilitating the review and approval of signal equipment submit-
tals; providing day to day resident project representation that monitored the contractor’s progress and measurement of pay items installed; completing
daily field reports in Site Manager; conducting monthly progress meetings; reviewing monthly pay estimates; prepared change orders; preparing close out
documents include 2059 document and facilitating the completion of as built plans.

10/06 - 121/08

CP No. 03-TS-CI-0026 Jefferson Highway Traffic Signal Upgrades, Baton Rouge, LA: Provided Inspection for the construction services in support of signal
upgrades at eleven intersections along Jefferson Highway. CEl services included facilitating the review and approval of signal equipment submittals; providing
08/12 - 05/14 day to day resident project representation that monitored the contractor’s progress and measurement of pay items installed; completing daily field reports;
conducting monthly progress meetings; reviewing monthly pay estimates; prepared change orders; preparing close out documents and facilitating the com-
pletion of as built plans.

CP No. 01-TS-US-0005 Baton Rouge Computerized Signalization, Phase VA, Baton Rouge, LA: NS performed traffic engineering, signal design and
construction services in support of the City of Baton Rouge computerized signalization. Phase VA included 23 intersections along Government Street and N.
Foster Drive. The CEl services included assisting DOTD in the developing and processing the sampling plan with the contractor; facilitating the review and
approval of signal equipment submittals; providing day to day resident project representation that monitored the contractor’s progress and measurement
of pay items installed; completing daily field reports in Site Manager; conducting monthly progress meetings; reviewing monthly pay estimates; prepared
change orders; preparing close out documents include 2059 document and facilitating the completion of as built plans.

H.011279.1 LA 328 Stage 0 Traffic & Safety Study, Breaux Bridge, LA: Develop to traffic and safety analysis of the LA 328 in proximity to I-10 in St. Martin
Parish. Performed traffic counts and, Breaux Bridge, LA: traffic controller downloads.

H.011648.1/5 District 02 Traffic Signal Inventory Retainer Contract: LA 39, LA 46 & LA 47 Corridor Improvements (28 intersections): Performed
traffic counts and traffic controller downloads.

H.011642.5 District 02 Traffic Signal Inventory Retainer Contract, LA 39, LA 46 & LA 3021 Corridor Improvements (26 intersections): Performed
traffic counts and traffic controller downloads.
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09/14-01/18
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09/14-01/18

H.011649.5 District 02 Traffic Signal Inventory Retainer Contract: 1-610, I-10, US 90 & LA 3021 Corridor Improvements (17 intersections):Performed
traffic counts and traffic controller downloads.

09/14-01/18

H.011646.5 District 02 Traffic Signal Inventory Retainer Contract: US 90, US 61 & LA 611-9 Corridor Improvements (20 intersections): Performed
traffic counts and traffic controller downloads.

09/14-01/18

H.011514.5 District 02 Traffic Signal Inventory Retainer Contract: US 61 & LA 3154 Corridor Improvements (23 intersections): Performed traffic
counts and traffic controller downloads.

08/14 - 08/17

4400004712 Retainer Contract for Traffic Signal Engineering, US 80 Traffic Control Signal Upgrades: Provided signal design plans and signal timing
plans at 20 intersections along US 80 in Shreveport, LA. Performed traffic counts and traffic controller downloads.

12/14 - 05/15

H.005757 Retainer for Signal Timing Studies Districts 61, 62 & 02: US 11, Slidell, LA (16 intersections): Developed an Initial Data Collection Report,
a Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and for implementing the recommended signal timings in the field.
Performed traffic counts and traffic controller downloads.

12/14-05/15

H.005750 Retainer for Signal Timing Studies Districts 61, 62 & 02: LA 3040/LA 20/LA 57, Houma/Thibodaux (25 intersections): Developed an Initial
Data Collection Report, a Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and for implementing the recommended
signal timings in the field. Performed traffic counts and traffic controller downloads.

12/14 - 05/15

H.005759 Retainer for Signal Timing Studies Districts 61, 62 & 02, LA 44, Gonzales, LA (10 intersections): Developed an Initial Data Collection Report,
a Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and for implementing the recommended signal timings in the field.
Performed traffic counts and traffic controller downloads.

12/14 -05/15

H.010699 Retainer for Signal Timing Studies Districts 61, 62 & 02, LA 19, Baker, LA (10 intersections): Developed an Initial Data Collection Report, a
Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and for implementing the recommended signal timings in the field.
Performed traffic counts and traffic controller downloads.

12/14-05/15

H.010700 Retainer for Signal Timing Studies Districts 61, 62 & 02, US 425, Vidalia/Ferriday, LA (11 intersections): Developed an Initial Data Collection
Report, a Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and for implementing the recommended signal timings in the
field. Performed traffic counts and traffic controller downloads.

12/14 -05/15

H.009321 Retainer for Signal Timing Studies Districts 61, 62 & 02, LA 3124/LA 60/LA 10/LA 16, Bogalusa, Amite, Franklinton, Kentwood, Amite, LA
(32 intersections): Developed an Initial Data Collection Report, a Final Data Collection Report, a Recommended Signal Timing Report with new TSI’s, and
forimplementing the recommended signal timings in the field. Performed traffic counts and traffic controller downloads.

Career History

Lonny joined Neel-Schaffer in 2013 and has nearly 20 years of experience as a technician and resident project representative. He has provided construction
inspection services and traffic counts and traffic controller downloads for a wide variety of projects, including intersection improvements and traffic studies.

Certifications

ATTSA - Traffic Control Supervisor

ATSSA - Registered Flagger

IMSA/FOA Certified Fiber Optic Technician

IMSA - Work Zone Temporary Traffic Control Technician
IMSA - Traffic Signal Inspector Level 1

IMSA - Traffic Signal Design/Engineering Level Il

IMSA - Traffic Signal Senior Field Technician Level lIl.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Mai Nguyen, PE Years of relevant experience with this employer 9
Title Roadway Design Engineer Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization BS /2008 / Civil Engineering
Active registration number / state / expiration date PE No.38189 /LA /03-31-2028
Year registered 2013 Discipline Civil
Contract role(s) / brief description of responsibilities | Assistant Resident Engineer
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

H.010616 1-20: LA 544 Overpass Replacement, Lincoln Parish, LA: lead for road design preliminary and final design services for this project, which will
01/20 - Present | replace the LA 544 Overpass diamond interchange with a diamond multilane roundabout interchange on a 3% longitudinal grade. The new bridge over 1-20
will include sidewalks and four multilane roundabouts. This project includes a level 2 TMP.

06/23 - Present | H.015226 US 90: Roundabout at LA 101: Roundabout intersection preliminary and final plans, drainage, sequence of construction and TMP.

E. Milton Ave Improvements, Lafayette Parish, LA: This project will widen an existing Roundabout at E. Milton Ave./Chemin Metairie Rd intersection from sin-
gle lane to multi-lane and widen and overlay E. Milton Ave. and Chemin Metairie Rd. in Youngsville, LA. This project includes curb and gutter with sidewalks. Mai
is designing this project and assisting with plan production. Established design criteria, typical roadway sections, horizontal and vertical geometry, ID structure
locations and more. Ms. Nguyen is working on the roadway design for the City of Youngsville. Project includes preliminary and finals plans.

9/22 - Present

H.011663 W. Broussard Roundabout at Duhon Rd. (LA 724): This project will construct a roundabout and required drainage improvements. Review of

2/22 -P
o resent design, assist with plan production. Preliminary plans completed. Final design ongoing.

12/22 - Present H.016215 LA 89 at Guillot Rd Improvements: Existing drainage determination, proposed drainage design and plan preparation. Includes roundabouts.

H.012867.6 LA 89 at Chemin Metairie Parkway, Youngsville, LA: This project will provide a new two-lane connector roadway with drainage between
Chemin Metairie Parkway and LA 89. Mai is working on the roadway design for the City of Youngsville. Project includes preliminary and final plans.
H.005158.2 LA 447 Corridor Study, Walker, LA (LA 16 to US 190): Corridor study to evaluate corridor improvements along LA 447 between LA 16 and
burgess Ave. Project included the interchange at I-12. Includes multilane roundabouts

08/22 - Present

01/11-01/14

H.010124 LA 16: Roundabout at LA 447, Livingston, LA: Responsible for developing roundabout preliminary roadway plans in accordance with LaDOTD
09/14 - 08/15 design guidelines, creating horizontal and vertical alignment layouts, modeling roadway to determine required right-of-way limits, developing sequence of
construction, and perform hydraulic analysis.

H.011235 I-49 South at Verot School Road: This project which will construct 2.4 miles of mainline freeway, bridges, and an interchange at the intersection
of I-49 South/US 90 and Verot School Road. Work includes a major bridge design and a roundabout at the relocated intersection of Verot Rd and South Col-
lage Rd. NSl'is designing the interstate mainline and frontage roadways (drainage, preliminary and final road design and TMP) as well as the drainage along
these corridors. NSl is also completing the traffic design. Includes roundabout

04/18 - Present

H. 011358 Southcity Parkway Extension, Lafayette, LA: This project will construct a new 1.7-mile, four-lane median divided corridor between US 167
(Johnston Street) with Kaliste Saloom Road. It includes three multilane roundabout intersections and new bridge design. The roadway and drainage design
are being completed in conformance with LADOTD guidelines. NSI provided public outreach, environmental, road design (preliminary and final plans)and
traffic services.
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H.011618.1 LA 22 (Rou Mar Nei to 1st) Corridor Study: Corridor Study Included analysis of proposed roundabout interchange (6 roundabouts) geometry
intersections. Project Engineer responsible for line and grade geometric alternatives and cost estimates supporting the study.

H.000284 & H.000286 US 90 Pearl River Bridges Environmental Assessment, St. Tammany Parish, LA and Hancock County, MS: Project includes the
replacement of five bridges. This project also includes roundabout intersections. Project Engineer for over 75 line and grade alternatives. Developed hori-
zontal and vertical alignments, considering required drainage and ROW requirements were developed and analyzed for potential environmental impacts
and costs. Includes a roundabout intersection

02/16-04/18

07/15 - Present

H.009033 LA 44 Intersection Improvement at LA 934, Ascension, LA: Responsible for developing roadway plans in accordance with LaDOTD design
05/12-10/14 guidelines, performing sub-surface drainage calculations, creating horizontal and vertical alignment layouts, modeling roadway to determined required
right-of-way limits, and calculating quantities and cost estimates for bidding.

1-10 New Orleans Master Plan: Provided engineering support in development of horizontal and vertical alignments of roadways, and geometric layouts of

08/17-07/18 - . ) . ) L . .
/ / traditional interchanges, with multiple bridges, alternative intersections, ramps, roundabouts, and HOV lanes to provide access to the Port of New Orleans.

H.011454.1 LA 22 (Dalwill to Rodger Storm) Corridor Study: Includes analysis of six roundabout geometry intersections. Project Engineer responsible for

09/15 -10/17 ) ) } . .
/ / line and grade geometric alternatives and cost estimates supporting the study.

H.04490 Stage 0 Feasibility Study Modern Roundabouts, Lafayette, LA: Road alignment, roundabout layout, and design, preparing cost estimates. 23

06/13 - Present )
separate roundabout projects

H.011401.1 US 51 Business Corridor Study (I-12 to Coleman): Includes analysis of three roundabout geometry intersections. Project Engineer responsi-

02/15-12/16 . : . . .
/ / ble for line and grade geometric alternatives and cost estimates supporting the study.

H.011401.1 US 51 Corridor Study (W University to I-55): Includes analysis of eight roundabout geometry intersections. Project Engineer responsible for

02/15-10/16 ) ) ; . .
/ / line and grade geometric alternatives and cost estimates supporting the study.

LA 27 turn lane improvements, Cameron and Calcasieu, LA: Responsible for developing roadway plans following LADOTD design guidelines at three
turn lanes along LA 27 at LGN plant entrances. Served as utility coordinator, and provided engineering support during construction. Also, responsible

for developing utility agreement packages as part of utility coordination phase. The tasks included communication, site visitation and coordination with
countless utility companies, LNG facility personnel and LADOTD to seamlessly reduce and address utility conflicts. Also, assisted the Contractor with design
associated with concrete barrier, provided working drawings to assist with construction activities, and provided commercial driveway detail drawings and
design at locations with large grade changes.

09/14 - 08/15

Mai has over 15 years of experience as a Roadway Design Engineer, including over six years working for LADOTD roadway design. She is proficient with
modeling and developing roadway plans in accordance with LADOTD design guidelines. She has completed numerous roadway construction plans,
including roadway alignments, cross sections, geometric details, graphical grades, drainage design, construction sequencing, striping, and signing layout,
and cost estimates. She also has completed countless interchange geometric designs, roundabouts, and unconventional intersections following AASHTO
and LADOTD design guidelines. She is experienced with utility coordination, creating detour plans, and working with Contractors and LADOTD Engineers to
ensure the project is constructed according to plans. She has been involved with preliminary and final roadway design plans, feasibility studies, stage 0 re-
ports, environmental assessment study, roadway concept layouts for traffic studies, develop high level cost estimates for multiple District Safety Investment
Plans. She is Certified as a Work Zone Traffic Control Supervisor, Technician and Flagger.

Career History
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Matt Stevenson, CSM-C Years of relevant experience with this employer 4
Title Director of Safety & Health Years of relevant experience with other employer(s) 18
Degree(s) / Years / Specialization BA /2010 / Communications
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Other (Safety)
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Mid-Barataria Sediment Diversion, Plaquemines Parish, LA: The Mid-Barataria Sediment Diversion is a large-scale sediment diversion project that
aims to deliver up to 75,000 cfs of sediment-laden water from the Mississippi River into the Barataria Basin. The project is one of the largest civil works and
environmental restoration projects ever designed and constructed in the U.S. When fully implemented, it is expected to create up to 30,000 acres of new
wetlands. NSl is serving as Deputy Project Manager for construction administration (CA) and quality assurance (QA) activities.

04/23 - Present

State Route 57, Jackson County, MS: Safety Officer. Construction of new four lane, approximately 9 miles of SR 57 from I-10 to Vancleave. This includes 13

02/23-05/27 bridges, 6 box culverts, and 3 interchanges.

Madison Preparatory Academy & CSAL Additions, Baton Rouge, LA: Client, Charles Carter Construction. Project value, $12 million. Developed and im-
plemented the site-specific safety plans for multiple classroom buildings, administrative offices, library, media center and campus improvements. Main-
2017,2019, & 2022 | tained the overall site compliance in regard to safety, health & risk management with focus on the overall compliance of construction contractors and site
protection of existing staff and students. Provided on site safety and health related training. Completed OSHA compliance documentation and assisted with
onsite inspections. Completed incident response management and root cause investigations with attention to corrective action policies and procedures.

Mr. Stevenson joined Neel-Schaffer in 2022 in the newly created role of Director of Safety and Health. He has 18 years of experience managing safety
and health programs and/or providing safety consulting services for a variety of industries. As Director of Safety and Health, Matt is responsible for
implementing a proactive safety culture and transforming Neel-Schaffer into a leader in the engineering industry with regard to safety. He will work
with project managers and inspectors to develop site- or project-specific safety and traffic monitoring plans; complete risk and safety compliance
inspections for office and field personnel; provide internal training for office staff; manage incident response procedures and actions; serve as the firm'’s
OSHA representative; and help develop worker’s compensation and fleet vehicle insurance plans. Matt started his safety career in 2004 in San Diego
with SMART Safety Group, a national firm that provides workplace safety training for hundreds of companies, including construction and contracting
Career History firms. In 2012, he moved to Baton Rouge to become the regional operations manager for SMART Safety Gulf Coast. Matt is certified through the National
Association of Safety Professionals as a Certified Safety Manager — Construction (CSM-C) and has passed multiple OSHA courses, including OSHA 500
certification, through the Occupational Health and Safety Training Institute in Gonzalez, LA. Matt has completed more than 400 loss control safety plans
for clients that include Louisiana State University, the US Navy, the U.S. Marine Corps, Wal-Mart, Google, Nike, Stanford University, San Diego State
University, the University of California - San Diego, and the Davis Monthan Air Force Base in Tucson, AZ. Additionally, Matt has completed 3,500-plus
client risk and site assessments for client-specific safety and health programs, focusing on loss control per local, state, and federal government and
industry regulations. Matt has also successfully managed thousands of injury and illness claims, focusing on employee retention, return to work, fraud
reduction, and control.

A\
M= neeL-scHAFFER A
A\



16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name | Anthony Fresolone, CPESC Years of relevant experience with this employer 5
Title Project Manager Years of relevant experience with other employer(s) 21
Degree(s) / Years / Specialization BS/2010/ Engineering Technology
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Construction Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

State Route 57, Jackson County, MS: Inspector. Construction of new four lane, approximately 9 miles of SR 57 from I-10 to Vancleave. This includes 13

02/23 - Ongoing bridges, 6 box culverts, and 3 interchanges.

02/12-03/13 ALDOT 9th District Interstate 10 Resurfacing, Wilcox, AL: CE&I Project Manager for this ALDOT project to resurface I-10, from Wilcox to the Florida line.

ALDOT I-10 from SR-59 North of Loxley to CR-64: Project Engineer for the construction engineering inspection (CEl) services for I-10 from SR-59 North
01/08-03/09 of Loxley to CR-64 in Baldwin County. Project Engineer for the construction engineering inspection (CEl) services for The $12.1 million project includes
resurfacing, Drainage, and Rail Retrofit for The Alabama Department of Transportation Ninth Division.

ALDOT 9th District US 98 Adapative Signalization: CE&I Project Manager for this ALDOT project to add adaptive traffic signals on US 98 through the cities
of Spanish Fort, Daphne, and Fairhope, AL.

08/14 - 08/15

Bayou La Batre Bridge Coating Project: CEl Project Engineer. The project included blasting and removal of the existing coating and application of a

06/06 - 06/12 . T . .
/ / three-coat paint system on the entire lift span structure for The Alabama Department of Transportation Ninth Division.

Foley Beach Express: Inspector for CEl services associated with the construction of the Foley Beach Express in Gulf shores, Alabama, for the Baldwin

11/00-02/02 County Bridge Company.

Interchange improvements to 1-10 and 1-65: Construction Inspector for CEl services associated with interchange improvements to |-10 and 1-65 in

02/02-05/05 Mobile, Alabama, for the Alabama Department of Transportation (ALDOT).

I-10 Twin Span Bridge over Lake Pontchartrain in Slidell, LA: QA/QC Manager for CEl Services for the reconstruction of the 5.5 miles long bridge. $800

04/06 - 10/10 [ . e )
/ / Million dollar Louisiana, for the Louisiana Department of Transportation and Development (DOTD).

Emergency Reconstruction of the I-10 Twin Spans Bridges, Slidell, LA: Assistant Project Manager for the bridge reconstruciton after damage from
09/05 - 03/06 Hurricane Katrina. 5.5 miles long. $31 Million dollar included steel pipe piles, relocating scavenged segments to original location, filling remaining gaps with
Acrow bridge, and epoxy crack repairs for the Louisiana Department of Transportation and Development (DOTD).

Certified Professional in Erosion Control, ALDOT Radiation Safety Technician, ALDOT Roadway Technician, ALDOT Earthwork Technician, ALDOT Temporary
Traffic Control Technician, ACl Concrete Technician

Certifications

Mr. Fresolone joined Neel-Schafferin 2021 and serves as a Construction Engineering & Inspection Project Manager. Based in the firm’s Birmingham office,
Anthony has over 25 years of experience in the fields of construction management and inspection. He has extensive experience with major transportation
construction projects for the Alabama Department of Transportation, the Florida Department of Transportation and the Louisiana Department of
Transportation and Development. Projects he has provided services for include roadway construction and widening, ITS, traffic signals and roadway
lighting. Additionally, he has experience in project estimating, scheduling, material submittals, material purchasing, quality control, client relations and
final project delivery.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Terrone Roberts Years of relevant experience with this employer 3
Title Inspector Years of relevant experience with other employer(s) 23
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Construction Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

State Route 57, Jackson County, MS: Project Manager. Construction of new four lane, approximately 9 miles of SR 57 from I-10 to Vancleave. This includes

02/23 - Ongoi ; i
/ ngoing 13 bridges, 6 box culverts, and 3 interchanges.

CE&l - I-10 at Firetower Road/Menge Avenue Overpass, Harrison County, MS: Project includes the coordination and attendance at weekly meetings
07/23-10/23 with the contractor, County, and owner. Supervision duties include overseeing construction to ensure it is in compliance with the MDOT Permit and design
standards. Material quantities, daily diaries, project records, and pay applications are maintained and verified.

Popp’s Ferry Roadway, Improvements, Pass Road to Highway 90, Biloxi MS: Project includes the construction of access Road from Pass Road and

11/24 - Ongoi . . . . . .
/ nEoIng Popp’s Ferry intersection to Highway 90, (roadway improvements along with new construction of roadway).

Friendship Oak Sidewalk and Lighting Project University of Southern Mississippi Gulf Parks Campus, Long Beach, MS: Project included the

06/24 - Ongoing restoration, beautification and lighting of friendship Oak and Admin Plaza area of the university campus at Southern Mississippi Highway 90 campus.

SR 605 Bascule Bridge Rehabilitation over Industrial Waterway, Gulfport, MS: Project included the conversion from hydraulic to electronic operating

03/21-04/22 . . . . .
/ / system as well as removal and replacement of asphalt and concrete sections of the bridge decking and general maintenance on the bridge.

Infinity Access & Visitor Entrance Road, Hancock County, MS: Project included nearly one mile of overlay to the entrance road connecting SR 607 to the
NASA Infinity site and the Mississippi Welcome Center facilities.

SR 43 at Beech Street, Pearl River Couty, MS: Project included the installation of a new traffic signal at the intersection of SR 43 and Beech Streetand

18- 1
06/18 - 08/19 1,700 If of roadway improvements.

SR 67 at Sangani Boulevard Interchange Construction, Harrison County, MS: Project included the construction of a new interchange at SR 67 and
07/13-11/15 Sangani Blvd. in D’lberville, MS. The increase in development in the area created a need for a new bridge and roadway improvements over Interstate 110
to alleviate traffic congestion and create a safe mode for travelers going from the east and west sides of the interstate.

Intersection Improvements on SR 53 at Canal Road and County Farm Road, Harrison County, MS: Project included improvements to the traffic signal,
striping, median, electrical components, and landscaping on SR 53 at the intersections of Canal and County Farm Roads.

MDOT Traffic Control Supervisor, Certificate No. 213091, MDOT CPR/First Aid Safety and AED, MDOT Soil and Aggregates Technician, Mississippi Test
Methods MT-11

Mr. Roberts joined Neel-Schaffer in 2023 following his distinguished 23-year tenure at the Mississippi Department of Transportation (MDOT). He now
serves as a construction inspector, contributing to a diverse range of transportation projects. During his tenure at MDOT, Mr. Roberts led construction
crews on numerous significant projects along the Gulf Coast. His exceptional leadership and in-depth knowledge have been instrumental in successfully
managing highway and civil construction projects from inception to completion. His expertise spans a wide spectrum, encompassing grading, drainage,
bridges, paving, pavement markings, bridge repairs, traffic signals, Intelligent Transportation Systems (ITS), slide repairs, and roadway surface treatments.
Mr. Roberts also proudly served five and a half years in the U.S. Air Force as a Vehicle Operations Specialist.
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16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Scott Bailey Years of relevant experience with this employer 3
Title Inspector Years of relevant experience with other employer(s) 26
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Construction Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

State Route 57, Jackson County, MS: Inspector. Construction of new four lane, approximately 9 miles of SR 57 from I-10 to Vancleave. This includes 13

02/23 - Ongoi : i
/ ngoing bridges, 6 box culverts, and 3 interchanges.

MDOT State Route 57 Bridge Replacement at Red Creek, Jackson County, MS: Project Manager. Responsible for supervising and ensuring MDOT
inspection personnel have the materials and information needed to inspect work, collect samples, and test materials incorporated in the work, and
have the required safety equipment needed. This project included removal of existing bridge, construction of new 475, 2-lane post tensioned bridge, and
realignment of roadway to connect to the new bridge.

03/18-08/19

Multiple Overlay projects: Project Manager. Oversaw overlay projects totaling approximately 18 miles along Highway 98 in Lucedale, Rocky Creek Road
1999-2022 to the State Line, Highway 90 in Biloxi and Ocean Springs, and Highway 63 in Wade from the Red light to the George County line. Some of these projects
required overnight work. In fact, Scott was involved in the first night job performed by MDOT in the state of Mississippi.

MDOT MS Highway 611 Construction, Jackson County, MS: Project Manager, Inspector, and Material Testing for this $14 million project to widen
approximately 5 miles of two-lane roadway to four lanes and construct multiple railroad crossings within a heavily industrialized area. Major items of

work included placement of base and pavement, constructing a bridge across numerous active oil and pressurized gas pipelines, realigning local road
06/14 - 03/17 intersections, and constructing drainage structures. By working closely with personnel from Chevron’s Pascagoula Refinery and representatives from other
major industries along the route, Mr. Bailey assisted with coordination to minimize impacts to industry and keep project personnel safe while working
around hazardous conditions. Mr. Bailey also worked with CSX Railroad and Chevron to design roadway grade changes between the pipeline bridge and a
nearby railroad crossing to ensure safe access for fuel trucks entering and exiting the refinery.

MDOT MS Highway 605 Construction, Harrison County, MS: Project Manager. Responsible for supervising the construction of a new 8-mile, four-lane

2 - 7
03/02-08/0 roadway connecting Gulfports Lorraine Road at Interstate 10 north to MS Highway 67.

MDOT Highway 90 Reconstruction, Biloxi, MS: Project Manager. Oversaw the reconstruction along MS Highway 90 from the Biloxi Bay Bridge to
Rodenburg Avenue after Hurricane Katrina. The project included curb and asphalt overlay.

Certifications MDOT, Construction Stormwater Management Certified Erosion Control Person (CECP: 12144), MDOT Traffic Control Technician (TCS: 212416)

Mr. Bailey joined Neel-Schaffer in 2023. Based in the firm’s Gautier office, he serves as a Project Manager on a wide variety of transportation and civil/site
projects. In previous roles he served a from 1996 -2022, Mr. Bailey served as project manager and inspector for Mississippi Department of Transportation.
Career History He has inspected various types of road construction from bridge construction and repair, drill shafts, deep foundations, and drainage, inlet and box
construction, roadway base and sub-base, asphalt surfaces, roadway lighting and traffic signal installation, temporary and permanent stripe, guardrail,
and fencing and erosion control.

A\
M= neeL-scHAFFER A
A\




16. STAFF EXPERIENCE
Firm employed by Neel-Schaffer, Inc.

Name Tony Davis Years of relevant experience with this employer 3
Title Inspector Years of relevant experience with other employer(s) 25
Degree(s) / Years / Specialization AS /1998 / General Studies
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Construction Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

State Route 57, Jackson County, MS: Inspector. Construction of new four lane, approximately 9 miles of SR 57 from I-10 to Vancleave. This includes 13

02/23 - Ongoing bridges, 6 box culverts, and 3 interchanges.

1-10 Widening, Jackson County, MS : Inspector. This project added one lane to the east and west bound of I-10, from one mile east of SR 609, to one mile

03/16-04/18
/ / east of SR 57. Also included in the project, adding one lane to the bridges at Fort Bayou Road, SR 57, and four box culvert extensions.

I-10 Bridge Repair, Jackson County, MS : Project Manager. The piling sheared, prompting the reinforcement of the bridge cap by constructing a larger

21-08/21
06/21- 08/ cap beneath the existing one and enveloping it with a layer of carbon fiber wrapping.

1-10 Bridge Repair, Jackson County, MS : Project Manager. Bridge Re-leveling Project - This initiative involved re-leveling the bridge deck to address
02/18-12/18 settlement issues with the piles. The bridge deck was carefully elevated while traffic continued, and new bearing pads were installed. Additionally, a
monitoring system was implemented to ensure ongoing stability.

Hwy 26 Overlay, George County , MS : Project Manager. Overlayed a two-lane stretch spanning 7 miles, incorporating pipes to extend beneath the

07/21-06/22
/ / roadway at all designated locations.

Hwy 90 Overlay, Jackson County, MS : Project Manager. Overlayed a four-lane stretch spanning 7 miles, implementing drainage enhancements. This

01/20-09/20
f / project covered the area from HWY 63 to Alabama State Line.

I-10, HWY 63, Hwy 90, Bridge Joint Repair , MS: Inspector. This project involved the removal of damaged steel joints, which were subsequently replaced

07/20-1/21
f / with epoxy. The process included cutting and jackhammering the affected areas, followed by forming, repairing, and restoring the structural integrity.

Certifications FAA-Licensed Commercial Drone Pilot No. 4894230

Mr. Davis joined Neel-Schafferin 2023, after a 25 year career with the Mississippi Department of Transportation. Tony has 25+ years experience in road
and highway construction management. Over his career he has showcased his diverse skills and evolving responsibilities. Beginning as an Engineering
Technician in 1998, he contributed to various aspects of construction site management, specializing in pipe placement, box culvert construction, and
material coordination. Advancing through roles such as Rodman and Instrument Man, Survey Crew Party Chief, and Highway Construction Inspector, he
gained comprehensive experience in surveying, construction oversight, and quality assurance. He served as a Project Manager, leading project deliveries,
interacting with contractors, supervising inspection crews, and ensuring proper cost tracking.

Career History
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Roy Payne, PE Years of relevant experience with this employer 5
Title Construction Manager (Supervisor - Eng) Years of relevant experience with other employer(s) 17
Degree(s) / Years / Specialization Bachelor of Science, 2002, Civil Engineering, Louisiana State University
Active registration number / state / expiration date PE No. 32540 / LA/ 09-30-2026
Year registered 2006 Discipline Civil
Contract role(s) / brief description of responsibilities | Mr. Payne will assume the role of Resident Engineer for this project. MPRs 4 & 5
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Mr. Payne has over 1 years bridge construction experience, NEPA Certified Engineer, an ATSSA Traffic Control Supervisor and Licensed in the State of
2002 - Current Louisiana as a Civil Engineer. Mr. Payne has provided construction engineering and inspection for projects that include major roadways and bridges,
interstate construction, utility improvements and relocation projects.

SPN: H.00781, H.000710, H.002273, and H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East
Baton Rouge Parish: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the
6/20 - Current Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of the
construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail
bridge and several utility relocations.

SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Construction Manager for the
construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port
Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be
Asphalt Concrete Pavement.

PECUE LANE /1-10 INTERCHANGE (CE&l), H.003047, EAST BATON ROUGE PARISH: Project Engineer for the Construction Contract Administration and
Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Ill project which includes widening Pecue Lane from
01/23 - Current | two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge,
construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond
Interchange (DDI) to traffic.
LA DOTD US 190 BRIDGE REPLACEMENT OVER AMITE RIVER BASIN, SPN 013-06-0046, DENHAM SPRINGS: Work involved serving as the Project
08/07 - 05/08 prior | Manager in the management of replacing the existing US 190 eastbound bridge and through truss westbound bridge with new girder span bridges. The
to RCLC project consisted of drainage improvements, excavation and embankment needed to construct the new bridge abutments and removal of the existing
embankment plugs within the basin. Approximate construction cost was $29.1M.
SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
6/20 - Current at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

A\
M= neeL-scHAFFER A
A\

12/20 - Current




LA DOTD INTERSTATE 55 BRIDGE REPLACEMENT AND GRADE RAISE PROJECT, SPN 452 90 0137, HAMMOND: Assistant Project Engineer in the

05/04 - 11/05 prior | management of replacing four existing bridges on Interstate 55 and raising the overall road grade by approximately two feet using approximately 26k tons
to RCLC of asphalt laid on I-55. Two bridges replaced had a ninety-degree crossing and two bridges replaced were built on a sixty-degree skew. All four bridges were

slab span and used 16-inch precast concrete piles with two bridges for northbound and two bridges for southbound I-55.

LA DOTD BLACKWATER BAYOU BRIDGE REPLACEMENT (LA HIGHWAY 410), SPN H.007961, CENTRAL: Work involved serving as the Project Engineer
06/15-06/16 prior | in the management of replacing the existing timber pile bridge with a new slab span bridge with 16-inch precast concrete piles on Blackwater Road. The

to RCLC project consisted of installing subsurface drainage to replace the existing open ditches. Road sections of approximately five hundred feet on both sides of
the bridge were also replaced using a soil cement base course and asphalt. Approximate construction cost was $1.8M.

LA DOTD ESSEN LANE BRIDGE WIDENING, SPN H.011668, BATON ROUGE: Work involved serving as the Project Engineer in the management of
02/15 - 05/16 prior | widening the existing Essen Lane bridge over Ward’s Creek. The existing bridge on Essen Lane was widened on both sides of the bridge to allow for an

to RCLC additional northbound lane to be added in a follow-up road construction project. Also included in this project was utility relocation and oversight by the
project engineer on behalf of LA DOTD. Clearing and grubbing was also included as part of this project. Approximate construction cost was $2.1M.

LA DOTD LA HIGHWAY 16 BRIDGE REPLACEMENT OVER BOGUE CHITTO SLOUGH, FRANKLINTON: Served as Assistant Project Engineer in the
management of replacing the existing bridge over the Bogue Chitto slough. The box beam bridge consisted of one lane in each direction with widened
shoulders. The bridge was constructed using split slab construction and 16-inch precast concrete piles.

SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I), EAST BATON ROUGE PARISH: Construction Manager for a
1/20 - Current project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South
Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.

EBR PARISH DPW CITY/PARISH PROJECT NO. 12-BR-US-0018: EAST BROOKSTOWN OVER HURRICANE CREEK, EAST BATON ROUGE: Work involved
serving as Project Engineer to oversee the construction of the replacement for the bridge on East Brookstown over Hurricane Creek. The bridge was a slab
span bridge that replaced an existing timber bridge. The project consisted of drainage improvements around the bridge, 16-inch precast concrete piles,
cast-in-place concrete revetment, and re-shaping along the canal within the existing right-of-way. Approximate construction cost was $700k.

EAST BATON ROUGE PARISH DPW CITY/PARISH PROJECT NO. 05-CS-HC-0013, O’NEAL LANE BRIDGE REPLACEMENT PROJECT OVER JONES CREEK
AND KNOX BRANCH, BATON ROUGE: Work involved serving as Project Engineer to oversee the construction of the O’Neal Lane bridge headers, required
subsurface drainage, drainage channel re-alignment, and clearing and grubbing. Bridge replacement phase was part of the approximate construction cost
amount of $31.3M.

EAST BATON ROUGE PARISH DPW, BRIDGE REPLACEMENT PROGRAM, BATON ROUGE PARISH: Worked in a Project Manager role while employed
08/13-02/15 with EBR DPW for the East Baton Rouge Parish Bridge Replacement Program. Responsibilities: reviewed bridge plans and drainage improvements plans,
constructability reviews, sequence of construction reviews, managed plan-in-hand meetings, and assisted with utility relocation planning and oversight.

01/03 - 05/04 with
LADOTD

09/14 - 02/15

01/11 - 08/13
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name | Arthur Ledet, PE Years of relevant experience with this employer 11
Title Construction Manager (Engineer) Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization Bachelor of Science, 2013, Civil Engineering, University of New Orleans
Active registration number / state / expiration date PE No. 41815/ LA/ 03-31-2028
Year registered 2017 Discipline Civil
Contract role(s) / brief description of responsibilities | Mr. Ledet will assume the role of Resident Engineer for this project. MPR 6
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Mr. Ledet is experienced in Construction Administration, Construction Management Services, and is a certified ATSSA Traffic Control Supervisor. He

has been a Construction Manager for several of our DOTD projects. He has more than five years of experience in responsible charge of Construction

2013 - Current Management Software data entry and management for DOTD projects consisting of, but not limited to, the following: Site Manager and Remote Reports
used to enter Daily Work Reports (DWR’s), Content Manager for document uploads, Site Manager Materials for sample identification generation and testing
tracking, Headlight used for daily reports (HDR’s), AASHTOware for certified payroll reviews, and Docusign.

SPN: H.00781, H.000710, H.002273, and H.001352: Comite Diversion Canal CE&I and Utility Relocation Routes: US61, LA964, LA19, and LA67, East
Baton Rouge Parish: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at the
6/20 - Current Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring the
construction of new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail
bridge and several utility relocations.

SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Construction Manager for the
construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port
Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be
Asphalt Concrete Pavement.

PECUE LANE /1-10 INTERCHANGE (CE&l), H.003047, EAST BATON ROUGE PARISH: Construction Manager for the Construction Contract Administration
and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane
01/23 - Current | from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge,
construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond
Interchange (DDI) to traffic.

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Construction Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
6/20 - Current at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

12/20 - Current
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H.0110276 & H011794: NEW ORLEANS AIRPORT CONNECTOR ROAD SEGMENTS A & B: Construction Manager and Inspector for a new four-lane median
divided roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and gener-
ally within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrade traffic signals at the intersection of Loyola Drive and Veteran
Blvd. as well as, the addition of a left-turn lane at the intersection of I-10 and Loyola Drive (Segment B). Related work for both projects include sidewalks,
drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and
utility relocation.

H.011731.6: WEST ESPLANADE BRIDGES @ DUNCAN CANAL: Construction Manager for the replacing of outdated and deteriorated bridges along W.
05/19 - Current Esplanade @ Duncan Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8 and double box culverts 38" x 13’ are being used to
replace the existing bridges. Included in the scope of work are several utility relocations - 36” and 16” water lines and sewer force main relocations.

H.011721.6: US190 @ LA 22 INTERCHANGE WIDENING IMPROVEMENTS, MANDEVILLE: Construction Manager for the lane widening, turning lane
09/22 - Current | improvements, and traffic signal upgrades/modifications at the US 190/LA 22 interchange to improve traffic flow in the area. Project limits included
Westside Service Road through Eastside Service Road and improving the interchange of Hwy. 190 and Hwy. 22.

H.007275.6: ST. CHARLES AVENUE (NASHVILLE TO LA AVE), ORLEANS PARISH: Construction Manager and Inspector for the cold mill and overlay of the
existing asphaltic concrete on the east and westbound lanes of St. Charles Avenue between U.S. 90B Service Road (Calliope Street) and Napoleon Avenue,
including curb drainage replacement, repair of sub-base, minor point repair and cleaning of catch basins, and restriping travel lanes, parking lanes and
intersections, as necessary.

PROJECT NO. 300-00-13-08-4: LA1077 - LA21 CONNECTOR ROAD FEASIBILITY STUDY AND DESIGN, COVINGTON: Construction Engineer, Construction
Manager, and Design Engineer for the Stage 0 Feasibility Study with Line and Grade Analysis, Traffic Study, and Design for a new connector road extending
2014 - Current from the existing roundabout along the Ochsner Blvd. extension to LA 1077 in St. Tammany Parish. Scope of Services includes line and grade analysis,
roundabout evaluations, environmental assessment, traffic studies, complete streets analysis, and coordination with committed / unconstructed DOTD
projects.

SPN H.011075: LA 59 AT SHARP ROAD ROUNDABOUT, MANDEVILLE: This intersection improvement project called for the installation of a roundabout
for the intersection of LA 59 at Sharp Road. The roundabout replaced and required the removal of an existing traffic signal and drainage structures at

the intersection. The project included developing appropriate roundabout configuration and number of lanes as well as performing drainage analysis. A
detailed H&H study was required due to the reconfiguring of drainage of the intersection and along the route.

11/17-2024

03/18 - 02/19

05/13-2018

COVINGTON CA&O WEST 11TH AVENUE BRIDGE REPLACEMENT: Construction Manager for a spot bridge replacement including precast prestressed

09/19 - 08/20
/ / piles, precast or cast-in-place bridge, drainage, excavation & embankment, and related work.

H.009028 AIRLINE PARK BLVD: W. METAIRIE AVE - 0.4 MI N, JEFFERSON PARISH: Construction Manager and Inspector for removal of existing 2-lane
05/17-02/19 concrete roadway, replacement of concrete roadway, replacement if existing manholes and catch basins, addition of mini Drainage Pump Station, and
utility relocation.

SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I), EAST BATON ROUGE PARISH: Construction Manager for a
1/20 - Current project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South
Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.

COVINGTON PANEL REPLACEMENT, COVINGTON, LA: Construction Manager and Inspector concrete roadway removal and replacement construction and
improvements project for the City of Covington roadways.
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Adam Dixon, El Years of relevant experience with this employer 3
Title Construction Manager (Engineer Intern) Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization Bachelor of Science, 2016, Civil Engineering, Kennesaw State University

Active registration number / state / expiration date E1.0034212 / LA/ 03-31-2028

Year registered 2019 Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Mr. Dixon will assume the role of Construction Manager for this project.
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Mr. Dixon reviews project submittals and RFls, cost proposals for change orders, mix designs, CPM schedule updates, generates pay estimates, change
orders, and sample IDs in Site Manager and Site Manager Materials, reviews and approves DWRs in Site Manager and Headlight, leads progress meetings,
and facilitates correspondence between consultant, contractor, and DOTD. Mr. Dixon is an ATSSA Certified Traffic Control Supervisor and has passed the
Civil Engineering PE exam in Transportation Engineering and will receive their PE license in March of 2026.

SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&I, WEST BATON ROUGE PARISH: Engineer Intern for the
construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete
approach slabs, class Il base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges,
construction of the new northbound portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements,
construction of new |-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE)
walls, and embankment.

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Engineer Intern for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge at LA 67 at
03/22- Current the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes monitoring of
the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on grade) and rail
bridge and several utility relocations.

SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Engineer Intern for the
construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port
Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be
Asphalt Concrete Pavement.

PECUE LANE / 1-10 INTERCHANGE (CE&l), H.003047, EAST BATON ROUGE PARISH: Project Office Manager for the Construction Contract Administration
and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane
01/23 - Current | from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge,
construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond
Interchange (DDI) to traffic.

SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I), EAST BATON ROUGE PARISH: Project Office Manager for a
03/22 - Current project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South
Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.
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11/24 - Current

03/22 - Current




16. STAFF EXPERIENCE

Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Bret Jarreau Years of relevant experience with this employer 2
Title DOTD Certified Field Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A

Mr. Jarreau fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD
certifications in Authorized Concrete Field Tester, Nuclear Devise Operator, and Asphalt Concrete Paving Inspector.
Mr. Jarreau will assume the role of Certified Inspector for this project.

Contract role(s) / brief description of responsibilities

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
years of experience specified in the applicable MPR(s).

2007 - current

Mr. Jarreau has been working on DOTD projects since 2007. Mr. Jarreau’s experience consists of being an inspector on 15 DOTD projects where he was the
lead inspector on 9 of those projects. Over the near 15 years of DOTD experience, Mr. Jarreau has done inspection for various projects consisting of mill
and overlay asphalt paving, traffic signal installation, subsurface drainage, concrete paving, concrete pavement patching, pile driving, embankment and
base course, and bridge construction. Mr. Jarreau is proficient in the following areas: Site Manager and Headlight, tracking and recording field measured
quantities using spreadsheets and field books, project coordination with contractors and engineers.

07/23 - Current with
RCLC

H.003047.6: PECUE LANE/I-10 INTERCHANGE PHASE 3: Construction inspection duties include daily work reports using Headlight, sampling of
construction materials. Inspection of subsurface drainage structure installations (including box culverts, catch basins, concrete and plastic pipe),
embankment and base course, asphalt paving, assisting with bridge inspection, and observation of MSE wall installation.

01/17-06/19 with
DOTD

1-10/1-12 PATCHING (LIVINGSTON PARISH LINE - ACADIAN): Construction inspection duties included sampling needed materials for the project.
Identifying and marking pavement patching. Measuring, recording, and paying quantities using spreadsheets for tracking and Site Manager. Construction
inspection of all work done on project from saw cutting concrete, removing saw cut pavement, and finally replacing concrete pavement.

05/08 - 09/08 with
DOTD

JOOR ROAD WIDENING PROJECT: Construction inspection duties included subsurface drainage inspection and field measuring quantities, inspection and
monitoring of concrete pile driving, and inspection of concrete paving operations.

01/14 - 12/14 with
DOTD

NICHOLOSON DRIVE MILL/OVERLAY (STADIUM DRIVE - GOVERNMENT STREET): Lead construction inspector for concrete paving patching, asphalt mill-
ing, asphalt patching and asphalt paving operations. Responsible for identifying and marking asphalt pavement patching, pre-inspection and observation
of concrete paving operations. Performed Quality Assurance consisting of sampling concrete materials and concrete cylinders. Performed yield calculations
for paving operation.

08/07 - 04/08 with
DOTD

HIGHWAY 19 MILL AND OVERLAY PROJECT: Inspection duties included assisting the lead inspector with concrete paving inspection, Quality Assurance to
include making concrete cylinders, inspection of milling and asphalt paving operations, and calculating and monitoring asphalt yield.

Training and
Certificates

DOTD, ATSSA TCS, and ATSSA Flagger Certifications
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Jeremy Hollier Years of relevant experience with this employer 2
Title DOTD Certified Field Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 10
Degree(s) / Years / Specialization DOTD, ATSSA TCS, and ATSSA Flagger Certifications

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Mr. Hollier fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD
Contract role(s) / brief description of responsibilities | certification in Nuclear Density Gage, Embankment and Base Course, and Asphalt Paving Inspector. Mr. Hollier will
assume the role of Certified Inspector for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: DOTD Certified Inspector for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.
H.003047.6: PECUE LANE/I-10 INTERCHANGE PHASE 3: Construction inspection duties include daily work reports using Headlight, sampling of
construction materials. Inspection of subsurface drainage structure installations (including box culverts, catch basins, concrete and plastic pipe),
embankment and base course, asphalt paving, assisting with bridge inspection, and observation of MSE wall installation.
APOLLO ROAD EXTENSION (PHASE 1) (2110259.02C): Lead Inspector Responsibilities included: Inspecting Joint sealing of concrete pavement,

2020 inspecting thermoplastic striping, inspecting final dirt grade and dress up, secure and complete project final walkthrough, doing daily reports and tracking
C.H. Fenstermaker | quantities.
Length of time on project: 6 months
WATER MAIN IMPROVEMENTS N. UNIVERSITY (2071040.2LC): Lead inspector Responsibilities included: Inspecting boring operation, inspecting Fire
hydrant installation, keep track of all quantities on job, communicate with contractor about quantities.
Length of time on project: 2 months

VEROT TOTAL RECONSTRUCTION (H.005508.6): Responsibilities included: Inspection of pipe drainage installation and backfill, inspection of building

07/23 - Current
with RCLC

07/23 - Current with
RCLC

2020 - 2021
C.H. Fenstermaker

2017-2020 ; . . . . . : . . S .
DOTD catch basins and top outs, inspection of concrete PCC paving operations, inspection of soil cement and stone base operations, turning in daily reports and
paying for daily quantities. Length of time on project: 3 years
5017 LA 92 TOTAL RECONSTRUCTION (H.011582.6): Responsibilities included: Inspection of Asphalt Pavement operations

Length of time on project: 2 month

LA 31 MILL AND OVERLAY (H.012860.6): Responsibilities included: Inspecting drainage installation, inspecting catch basin built in place, inspecting curb
2017 and gutter installation.
Length of time on project: 6 months

Training and
Certificates
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DOTD, ATSSA TCS, and ATSSA Flagger Certifications




16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Rhett Mire Years of relevant experience with this employer 3

Title DOTD Certified Field Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization

Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A

Mr. Rhett Mire fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active DOTD

Conlizeiipte BTl esctiptionioiissponsitilies certification in Embankment and Base Course. Mr. Mire will assume the role of Certified Inspector for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).
SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: DOTD Certified Inspector for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.
H.003047.6: PECUE LANE/I-10 INTERCHANGE PHASE 3: Construction inspection duties include daily work reports using Headlight, sampling of
construction materials. Inspection of subsurface drainage structure installations (including box culverts, catch basins, concrete and plastic pipe),
embankment and base course, asphalt paving, assisting with bridge inspection, and observation of MSE wall installation.
APOLLO ROAD EXTENSION (PHASE 1) (2110259.02C): Lead Inspector Responsibilities included: Inspecting Joint sealing of concrete pavement,

2020 inspecting thermoplastic striping, inspecting final dirt grade and dress up, secure and complete project final walkthrough, doing daily reports and tracking
C.H. Fenstermaker | quantities.
Length of time on project: 6 months
WATER MAIN IMPROVEMENTS N. UNIVERSITY (2071040.2LC): Lead inspector Responsibilities included: Inspecting boring operation, inspecting Fire
hydrant installation, keep track of all quantities on job, communicate with contractor about quantities.
Length of time on project: 2 months

VEROT TOTAL RECONSTRUCTION (H.005508.6): Responsibilities included: Inspection of pipe drainage installation and backfill, inspection of building

07/23 - Current
with RCLC

07/23 - Current with
RCLC

2020-2021
C.H. Fenstermaker

2017-2020 . . . . . . . . . S )
DOTD catch basins and top outs, inspection of concrete PCC paving operations, inspection of soil cement and stone base operations, turning in daily reports and
paying for daily quantities. Length of time on project: 3 years
2017 LA 92 TOTAL RECONSTRUCTION (H.011582.6): Responsibilities included: Inspection of Asphalt Pavement operations Length of time on project: 2 month
2017 LA 31 MILL AND OVERLAY (H.012860.6): Responsibilities included: Inspecting drainage installation, inspecting catch basin built in place, inspecting curb
and gutter installation.. Length of time on project: 6 months
Training and

o DOTD Embankment and Base Course, ATSSA TCS, and ATSSA Flagger
Certificates
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Leon Lovett Years of relevant experience with this employer 2.5
Title DOTD Certified Field Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 26
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A

Mr. Lovett fulfills the Minimum Personnel Requirement for a DOTD Lead Certified Inspector with an active DOTD
Contract role(s) / brief description of responsibilities | certifications in HMA Paving (Asphalt) Inspector / Technician, Embankment and Base Course, and Authorized
Concrete Field Tester. Mr. Lovett will assume the role of Certified Inspector for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

I-10 / 415 WIDENING (VOLKERT): CMAR 1-10: Perform inspection of pile driving operations and record driving data for the EOR to review and give direction
as required. Per form inspection and acceptance on pile and steel deliveries as required. Performed inspection and acceptance on deformed reinforcing
steel in footings to ensure they are IAW plans and standard details. Convey to contractor and EOR areas that need direction or clarification in plans
concerning placement, location, or quantity of materials.

PECUE LANE / 1-10 INTERCHANGE (CE&I), H.003047, EAST BATON ROUGE PARISH: Lead Certified Inspector for the Construction Contract Administration
and Construction Engineering and Inspection (CE&) services for the Pecue Lane/I-10 Interchange Phase Il project which includes widening Pecue Lane
05/23 - Current | from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge,
construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond
Interchange (DDI) to traffic.

04/24 - Current

Inspector on various projects in District 61, to include thin binded overlay on I-110 using latex modified concrete from Government to Airport exit; Lead

8/15-6/22 :
I_/ADO4D Inspector on roundabout Lockhart Rd. @ Hatchell Ln. and Lead Inspector on roundabout Lockhart Rd. @ Dunn Rd.; Lead Inspector on Patch mill overlay on
LA 63 from LA 449- LA 442
11/07-03/15 Surveyor on numerous multi-lift and overlay projects including I-55 from Kentwood to line, I-55 from Hammond to Tickfaw, I-12 from Denham Springs to
Barriere Walker. Duties included layout and grade for roadway, drainage, verification, and alignment.
10/01-1/07 Lead Inspector on various asphalt overlays, 10/01 Patch, mill, overlays, multi-lift cement treated overlays and off system bridges which included asphalt
LADOTD paving and patching operations, Class Il and cement treated base course operations, asphalt milling operations, excavation, pile driving inspection, cap
and girder inspection, cap pours, deck pours, forming and pouring super structure and class finishing of concrete.
5/01-10/01
LADOTD LA 109-LA 63 ROUTE LA 1023: Lead Inspector. Worked on 3 course asphalt surface treatment.

I-12 RUBBLIZATION & PAVING PROJECT (AMITE RIVER BRIDGE-WALKER & LIVINGSTON-TANGIPAHOA PARISH LINE I-12): Lead Inspector. Work
performed included concrete pavement Rubblization, ramp widening with Class Il Base, underdrain installation, asphalt base, binder, and wearing course
installation.

06/99-12/01
LADOTD

Training and
Certificates
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DOTD, ATSSA TCS, and ATSSA Flagger Certifications




16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Blaise Lejeune Years of relevant experience with this employer 25
Title Inspector Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Cariae i) | bt desar pon of responsbiliies hCAer.r;?ijCeatJt?()enZés his ATSSA Traffic Control Technician, Flagger, and DOTD Embankment and Base Course

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: DOTD Certified Inspector for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

05/23 - current with
RCLC

H.007160.6: EBR TRAFFIC SIGNAL: Inspection duties included installations of signal pole foundations, junction boxes, controller cabinets, signal
heads, traffic cameras, pedestrian heads, horizontal directional drilling of conduits, fiber optic, concrete curb, sidewalks, and handicap ramps across 24
intersections.

07/23 - current with
RCLC

Training and

Cortificates ATSSATCT and ATSSA Flagger Certifications

A\
M= neeL-scHAFFER A
A\



16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Devin Dimitrios Years of relevant experience with this employer
Title Senior Technician Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities | Mr. Dimitrios will assume the role of Senior Technician for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the
construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete
approach slabs, class Il base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges,
construction of the new northbound portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements,
construction of new I-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE)
walls, and embankment.

SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the
06/24 - Current construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port
Allen, La in West Baton Rouge Parish.

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Project Office Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
03/22 - Current at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

STATE CONTRACT NO. 4400018899: LA 23: BELLE CHASSE BRIDGE AND TUNNEL (HBI) IMPROVEMENTS: As a sub-consultant, RCLC will be responsible
for providing Construction Support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel
Public Private Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge.
This includes the development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M plans.

H.011721.6: US190 @ LA 22 INTERCHANGE WIDENING IMPROVEMENTS, MANDEVILLE: Construction Office Manager and Construction Inspector for the
09/22 - Current | lane widening, turning lane improvements, and traffic signal upgrades/modifications at the US 190/LA 22 interchange to improve traffic flow in the area
with project limits from the Westside Service Road through Eastside Service Road.

PROJECT NO. 300-00-13-08-4: LA1077 - LA21 CONNECTOR ROAD FEASIBILITY STUDY AND DESIGN, COVINGTON: Construction Office Manager

and Inspector for the new connector road extending from the existing roundabout along the Ochsner Blvd. extension to LA 1077 in St. Tammany Parish.
Scope of Services includes line and grade analysis, roundabout evaluations, environmental assessment, traffic studies, complete streets analysis, and
coordination with committed / unconstructed DOTD projects.

11/24 - Current

02/24 - Current

2021 - Current

Training and
Certificates

A\
M= neeL-scHAFFER A
A\

ATSSA Certified Flagger & TCS




16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name | Ashley Smith Years of relevant experience with this employer 2.5
Title Senior Technician Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities | Mr. Dimitrios will assume the role of Senior Technician for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Mrs. Smith generates sample IDs & QR codes for inspectors, reviews & reconciles contractor/field book quantities, inputs inspector daily work reports into
Site Manager, handles stockpile invoices, reviews & approves contractor certified payrolls in AASHTOWARE, reviews traffic control logs, generates pay

05/23 - Current estimates, reviews & updates submittals & RFls in Procore and Team Binder, reviews contractor proposal pricing packages and builds out change orders in
Site Manager, assists with 2059s, maintains employee certification/training list, creates “Project Update” presentations, prepares progress meeting agendas
& meeting minutes, project invoicing, upkeeps filing system, and assists with document pick-up/delivery.

SPN: H.014258: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the
construction of the new LA 1 northbound girder span bridge over the Intracoastal Canal that utilizes both prestressed concrete and steel girders, concrete
approach slabs, class Il base course reconstruction and asphalt pavement of East Frontage Road, removal of existing northbound and southbound bridges,
construction of the new northbound portland cement concrete roadway, temporary detour road construction, LA 1 median drainage improvements,
construction of new |-10 eastbound on-ramp bridge, high mast lighting with drilled shaft installation, ITS installation, Mechanically Stabilized Earth (MSE)
walls, and embankment.

SPN: H.001234: LA1: PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&I, WEST BATON ROUGE PARISH: Project Office Manager for the
construction of a new LA 1 southbound bridge over the Intracoastal Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port
Allen, La in West Baton Rouge Parish. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest Wilson Dr. will be
Asphalt Concrete Pavement.

SPN: H.003047: PECUE LANE /I-10 INTERCHANGE (CE&I), H.003047, EAST BATON ROUGE PARISH: Project Office Manager for the Construction Contract
Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Ill project which includes widening
05/23 - Current | Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward
Creek bridge, construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging
Diamond Interchange (DDI) to traffic.

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Project Office Manager for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
05/23 - Current at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

SPN: H.007160.6: ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I), EAST BATON ROUGE PARISH: Project Office Manager for a
05/23 - Current project involving the synchronization of several traffic signals at several state and local intersections along Choctaw Drive, Greenwell Springs Road, South
Choctaw Drive, and North Foster Drive, in Baton Rouge, Louisiana.

11/24 - Current

05/23 - Current

Trainingand | rec Certified Flagger & TCS
Certificates
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Felix Lechuga Years of relevant experience with this employer
Title DOTD Certified Inspector (Inspector - Certified) Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Mr. Lechuga fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active
Contract role(s) / brief description of responsibilities | DOTD certifications in Structural Concrete Inspector, Embankment and Base Course, and Asphalt Paving
Inspector. Mr. Lechuga will assume the role of Certified Inspector for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

State Contract No. 4400018899: LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements: As a sub-consultant, RCLC will be responsible for providing
Construction Support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public Private
Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes the
development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M plans.

1-10/LOYOLA INTERCHANGE IMPROVEMENT (H.011670): DOTD Certified Structural Concrete Inspector on this Design-Build project, which will modify
existing Loyola Ave ramps and will add two elevated flyover ramps connecting to the airport connector road. Ensuring contractors’ compliance to project
specifications and plans in the construction of multiple footings/columns along with the erecting of steel and concrete girders.

2021 - Current

10/20 - 03/21
Prior to RCLC

MOUNES ST. DRAINAGE IMPROVEMENTS PHASE 1 - DICKORY AVE. TO CROCHET DITCH: Construction Observation for drainage improvements along

3/21-12/21 the Mounes Street corridor including catch basins and other necessary drainage structures, concrete roadway pavement, and associated striping.

FEMA FUNDED RECOVERY ROADS PROGRAM - LAKEVIEW NORTH GROUP C: CE&I for remediation of damage caused from debris removal operations
2021 - 2024 due to Hurricane Katrina. Project involves site investigation to determine pavement replacement areas which are the direct result of street inundation or
from the secondary effects of debris removal and utility and drainage work.

03/15-07/16 MACARTHUR INTERCHANGE COMPLETION - PHASE 1B (H.009933): Lead technician performing all materials testing including Concrete Testing,
Prior to RCLC Compaction Testing through Nuclear Densities, Mass Concrete Monitoring, Estimating Concrete Strength by the Maturity Method

Training and

Cortificates DOTD, ATSSA TCS, and ATSSA Flagger Certifications
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16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Mike Brown (Part-Time) Years of relevant experience with this employer 5
Title DOTD Certified Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 44
Degree(s) / Years / Specialization DOTD, ATSSA TCT, and ATSSA Flagger Certifications

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Mr. Brown fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active
DOTD certifications in Embankment and Base Course Inspector/Technician, Asphalt Paving Inspector/
Technician, and PCC Paving Inspector. Mr. Brown will assume the role of Lead Certified Inspector for this
project.

Contract role(s) / brief description of responsibilities

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

SPN: H.00781, H.000710, H.002273, AND H.001352: COMITE DIVERSION CANAL CE&I AND UTILITY RELOCATION ROUTES: US61, LA964, LA19, AND
LA67, EAST BATON ROUGE PARISH: Construction Observer for the utility relocation and construction of a Bridge at LA 964, Bridge at LA 19, and Bridge
03/21 - Current at LA 67 at the Comite River Diversion Canal to periodically monitor the construction of the Bridge at US 61 and the Geaux Rail Bridge. Project includes
monitoring of the construction new separate permanent highway bridges including approaches; temporary highway bypass roads (on grade); shoo-fly (on
grade) and rail bridge and several utility relocations.

SPN: H.012834.6: ENTITY CONTRACT JOLIET TRAIL (BRUSLY) (ROUTES LA 988 & LA 1) (CE&I), WEST BATON ROUGE PARISH: Inspector for the project
consisting of grading, drainage structures, concrete walks and drives, drilled shaft foundations, and traffic signalization.

PERKINS ROAD IMPROVEMENTS (BLUEBONNET BOULEVARD - SIEGEN LANE), EAST BATON ROUGE PARISH: Lead Certified inspector for the project to
improve Perkins Road from an existing two lane asphalt roadway with turns lanes to a concrete roadway with two lanes in each direction and a center turn
02/06 - 11/07 lane. Responsible for providing inspection on concrete paving, sidewalks, embankment and base course, subsurface drainage, driveways, and permanent
striping. Responsibilities included overall inspection of project, measured and recorded pay quantities, prepared and processing all contractor pay
estimates, prepared and submitted all project close-out documentation to DOTD Headquarters.

1-10 WIDENING (I-10 SPLIT-HIGHLAND), SPN 450-10-0159, EAST BATON ROUGE PARISH: Lead DOTD Certified Inspector for the inspection of

the embankment and base course on the $86.2 million I-10 widening project from the 1-10/I-12 split to Siegen Lane. Provided additional concrete
paving inspection for I-10 mainline and ramp paving operations. Project consisted of widening I-10, drainage improvements, on and off ramps, bridge
construction, major interchange improvements, and permanent striping of I-10.

LA 427: ASCENSION PARISH LINE - LA 42, SPN H.010534, EAST BATON ROUGE & ASCENSION PARISHES: Lead certified inspector for the improvements
made to LA 427 consisting of embankment and base course, asphalt paving, asphalt patching, longitudinal profile adjustments, subsurface drainage,
11/14 -07/15 guardrail installation, mailboxes, superelevation corrections/adjustments made with asphalt, and replacement of driveways. Responsibilities included
overall inspection of project, measured and recording pay quantities, prepared and processing all contractor pay estimates, prepared and submitted all
project close-out documentation to DOTD Headquarters.

SHERWOOD FOREST BOULEVARD IMPROVEMENTS (FLORIDA BOULEVARD - S. CHOCTAW DRIVE), EAST BATON ROUGE PARISH: Lead Certified
inspector for the project to improve Sherwood Forest Boulevard from an existing two lane asphalt roadway with turns lanes to a concrete roadway with
1991-1994 two lanes in each direction and a center turn lane. Responsible for providing inspection on concrete paving, sidewalks, embankment and base course,
subsurface drainage, driveways, and permanent striping. Responsibilities included overall inspection of project, measured and recorded pay quantities,
prepared and processing all contractor pay estimates, prepared and submitted all project close-out documentation to DOTD Headquarters.

2022-2023

2014

Trainingand | 5oy ATSSATCT, and ATSSA Flagger Certifications

Certificates
A
. Y ——




16. STAFF EXPERIENCE
Firm employed by Richard C. Lambert, Consultants, A Professional Limited Liability Company

Name Shawn Bosarge Years of relevant experience with this employer 5
Title DOTD Certified Inspector (Inspector - Certified) Years of relevant experience with other employer(s) 10
Degree(s) / Years / Specialization DOTD, ATSSA TCT, and ATSSA Flagger Certifications

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Mr. Bosarge fulfills the Minimum Personnel Requirement for a DOTD Certified Inspector with an active
Contract role(s) / brief description of responsibilities | DOTD certifications in Embankment and Base Course, PCC Paving, and Structural Concrete Inspector. Mr.
Bosarge will assume the role of Certified Inspector for this project.

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

PECUE LANE /1-10 INTERCHANGE (CE&l), H.003047, EAST BATON ROUGE PARISH: Lead Certified Inspector for the Construction Contract Administration
and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Ill project which includes widening Pecue Lane
08/24 - Current | from two to four travel lanes between Perkins Road and Airline Highway, reconstruction of the KCS railroad crossing, replacement of the Ward Creek bridge,
construction of Rieger Road which connects Industriplex to Pecue Lane, construction of the on/off ramps to I-10, and opening the Diverging Diamond
Interchange (DDI) to traffic.

SPN: H.013897: COLLEGE DRIVE FLYOVER RAMP 1-10/1-12 WEST, EAST BATON ROUGE PARISH: Construction Observer for the project consisting of
modifying the I-10 West/College Drive exit into separate I-12 West and I-10 West exits. This project and three other significant infrastructure projects are
being funded through the state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal funds allocated to Louisiana. RCLC
will provide Construction Engineering & Inspection services as part of this Design-Build/Owner Verification project.

H.0110276 & H011794: NEW ORLEANS AIRPORT CONNECTOR ROAD SEGMENTS A & B: Construction Observer for a new four-lane median divided
roadway with sound walls for the northern airport right-of-way property line to the southern right-of-way line of Veterans Memorial Blvd. and generally
within the Aberdeen Street Corridor (Segment A). Addition of a left-turn lane and upgrading traffic signals at the intersection of Loyola Drive and Veteran
Blvd. as well as, the addition of a left-turn lane at the intersection of I-10 and Loyola Drive (Segment B). Related work for both projects includes sidewalks,
drives, curbing, barrier rail, roadway widening, surcharge, detours, signage, striping, box culvert bridge, tree removal / clearing & grubbing, drainage, and
utility relocation.

H.011731.6: WEST ESPLANADE BRIDGES @ DUNCAN CANAL: Construction Observer for the replacing of outdated and deteriorated bridges along W.
05/19 - 8/24 Esplanade @ Duncan Canal from Rue Chardonnay to Arkansas Avenue. Double box culverts 14’ x 8 and double box culverts 38" x 13’ are being used to
replace the existing bridges. Included in the scope of work are several utility relocations - 36” and 16” water lines and sewer force main relocations.

03/21-01/24

04/19 - 4/23

Training and

. DOTD, ATSSA TCT, and ATSSA Flagger Certifications
Certificates
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16. STAFF EXPERIENCE
Firm employed by Providence Engineering and Environmental Group LLC

Name Barry Lacy, PE Years of relevant experience with this employer 4
Title Construction Project Manager Years of relevant experience with other employer(s) 30x
Degree(s) / Years / Specialization ‘ BS, 1990, Civil Engineering
Active registration number / state / expiration date ‘ PE No. 26387 / LA/ 03-31-2026
Year registered 1995 ‘ Discipline ‘ Civil Engineering
Contract role(s) / brief description of responsibilities ‘ Project Engineer
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Project Engineer: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 - W End of LA 415 (CE&I) Route I-10 West Baton Rouge Parish, LA.
Providence is providing CE&I services for this project, which includes inspecting clearing, drainage structures, asphalt milling, patching, overlays, and
related tasks. Providence is managing preconstruction activities, conducting field inspections, and handling project documentation, including Form 2059s
and as-built plans. As the project engineer, Providence will facilitate meetings, oversee timelines with DOTD software, and coordinate utility relocations.
Additionally, we will conduct material sampling, quality assurance testing, and maintain records of contractual operations, including pay estimates and
progress reports. The final documentation will include Form 2059s, as-built plans, and claims monitoring.

Project Engineer: Entity Contract No. 4400030129, H.015126.6, Baker Boulevard Improvements (LA 19 to McHugh Road) - Construction
Engineering and Inspection (CE&I) Route: LA 19, East Baton Rouge Parish, LA. Providence provided CE&l services in accordance with DOTD standards,
09/25-Ongoing including full-time inspection and contract administration for milling, asphalt overlay, base rehabilitation, traffic control, and erosion control. Maintained
daily reports, monitored schedules, and managed pay quantities and estimates using DOTD HeadLight/SiteManager. Coordinated with DOTD and the City
of Baker and supported closeout documentation, including final estimates and as-built plans.

Project Engineer: Contract No. 4400025536, H.015944, IDIQ CE&I Task Order No. 8, LA 3125 (LA 70- LA 3213), St. James Parish, LA. Providence
provided certified inspectors for asphalt operations under the District 61 CE&I IQID contract as a subconsultant to Michael Baker International, Inc.
12/23-08/25 Services included construction inspection for mill/overlay and drainage improvements; maintaining DOTD certifications; completing DWRs and field
documentation; performing and documenting materials sampling and testing in accordance with DOTD standards; and monitoring contractor work to
ensure compliance with plan lines, grades, and specifications using DOTD software systems.

Project Engineer: Contract No. 4400025536, H.015440.6, IDIQ CE&I Contract Task Order No. 11, LA 69: 0.5 MI North of LA 404 to LA 1, Iberville
Parish, LA. Providence provided certified asphalt inspection services as a subconsultant to Michael Baker International, Inc. under a CE&I IDIQ contract.
01/25-09/25 Responsibilities included continuous field inspection of milling, pavement patching, asphalt overlay, and related roadway work; monitoring contractor
compliance with plans and specifications; and completing required documentation in accordance with DOTD Contract Administration Manual and
HeadLight requirements.

09/25-Ongoing

Construction Engineer: Contract No. 4400025536; H.013458 IDIQ Contract for Construction Engineering and Inspection Services and Staff Augmentation
(CE&l) Task 3 Manchac Acres Road & H H Wilson Road Bridges, Ascension Parish, LA. Providence is providing CE&l support to Michael Baker International,

Inc., as a subconsultant for the Manchac Acres Road & H. H. Wilson Road Bridge Replacement project. Overview of the scope of work includes performing all field
inspections, and administrative work according to the DOTD Contract Administration Manual and /HeadLight responsibilities related to construction inspection
and material testing. Specific tasks include attending the pre-construction conference for the project, providing continuous on-site support during significant
construction activities, management and monitoring of construction contractor’s work, maintenance of daily construction records and time charges, review of
construction schedules, attending weekly coordination meetings with contractor and work crew, ensuring materials and work performed are properly documented
according to DOTD standards and procedures using DOTD software systems, and performing project documentation.
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Construction Engineer: IDIQ Contract for Construction Engineering Management and Staff Augmentation Services for District 62; (White Castle
Sidewalk Safe Route to School Project), Iberville Parish, LA. This DOTD project fell under the IDIQ Contract for CE&I for District 62. The scope of work
included CE&l Services for the construction of approximately 0.61 mile of five-foot sidewalk spanning the entrance to White Castle High School. This
09/21- 08/23 project was also part of the USDOT Safe Routes to School (SRTS), an approach that promotes walking and bicycling to school through infrastructure
improvements, enforcement, tools, safety education, and incentives. Responsibilities: daily inspections operations in accordance with plans and
specifications, maintaining construction field records, construction coordination activities, performing all documentation using SiteManager and
SiteManager Materials, preparation of change orders as necessary, and project closeout with all necessary documentation.

Project Engineer: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA), State
Project No. H.011670, Jefferson Parish, LA. Providence was on the Design/Build team for the construction of the new interchange for Interstate 10 to
provide access to the new Louis Armstrong International Airport Terminal. Providence was the third-party Construction Quality Control Firm (CQCF) for
the execution of the construction and provided utility relocation monitoring and environmental compliance management, as well as development of the
Construction Quality Assurance Management Plan (CQMP) in accordance with current DOTD specification and requirements. Additionally, CQCF supplies
an independent testing lab as part of the project’s overall quality control requirements. All reports were submitted to the Quality Manager for review and
acceptance with progress reports for pay estimates. Specific tasks included plan development, monitoring construction activities, materials collection and
testing, construction documentation, and project closeout.

Project Engineer: Independence Safe Routes to School (SRTS) - Phase Il Tangipahoa Parish, LA; (Contract No.440015488; SPN H. 010108.6)
Providence provided CE&l services during the installation of sidewalks in the downtown area in the City of Independence. This CE&I project fell under the
DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 4400015488). This project was funded by the
Safe Routes to School Federal grant program. Providence’s scope of work included general construction inspections, site visits and meetings, sampling
and testing of materials, SMM entry, contractor estimates and payroll review, Traffic Control Plan review, miscellaneous correspondence regarding project
status, contractor progress schedule review, monthly meetings with the contractor and DOTD, field verification estimates for change orders, review,
prepared and submitted change orders, tracked approvals and signatures for change orders, prepared close out quantities, assembled 2059, assembled
As-Builts, and submitted final estimates.

11/20-06/24

01/23-02/24

Louisiana Civil Service Certified Professional Trainer; ATSSA Traffic Control Supervisor 08/27; ATSSA Flagger 05/26; DOTD PCC Paving Inspector 10/27; DOTD Asphalt Concrete
Training and Paving Inspector/Technician 06/27; DOTD Embankment and Base Course Inspector 06/27; DOTD Nuclear Device Operator; DOTD Structural Concrete Inspector 06/27; DOTD

Certificates Concrete Field Tester; DOTD Authorized Asphalt Plant Technician; DOTD Authorized Profiler Operator for AMES Profiling Unit; and DOTD Authorized Profiler Operator for
DYNATEST Profiling Unit

Barry Lacy, PE, retired from DOTD in 2020 after 30 years. At retirement, he was the Estimates & Audit Engineer, responsible for payment to contractors &
auditing field records. He also served as a Construction Claims Engineer, where he resolved construction issues totaling over $130M. He was also a Work
Zone Engineer, serving on work zone committees and conducted work zone seminars. Mr. Lacy participated in various large-scale construction projects in
Louisiana, which included the Gramercy Bridge East and West Approaches and the Crescent City Connection Bridge Approaches. While employed by DOTD,
Mr. Lacy was instrumental in the development and execution of the training manuals and modules for the SiteManager (SM) and SiteManager-Materials
(SMM) databases.

Career History
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16. STAFF EXPERIENCE
Firm employed by Providence Engineering and Environmental Group LLC

Name COTY HARDY Years of relevant experience with this employer 3
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization ‘ N/A
Active registration number / state / expiration date ‘ N/A
Year registered N/A ‘ Discipline ‘ N/A
Contract role(s) / brief description of responsibilities ‘ INSPECTOR-CERTIFIED
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Construction Inspector: DOTD, IDIQ Contract for Construction Engineering Management and Staff Augmentation Services for District 62,

State Project No. 004634 (Widening), St. Helena, Livingston, St. John, St. Tammany, Tangipahoa & Washington Parishes, LA. DOTD is making
improvements to Juban Road (LA 1026) from I-12 to US 190 (Florida Blvd) in Livingston Parish. Oversight of the removal of the existing US 190 and LA
1026 signalized intersection and replacement with a roundabout. Juban Road is being widened to four, 12-foot-wide travel lanes with a 5-foot-wide
11/19-Ongoing raised median. In addition, new frontage roads would be constructed parallel to Juban Road east and west of the second roundabout. Curb and gutter
with subsurface drainage would be installed along Juban Road and US 190. Providence provided CE&l services for Phase 4, (Utility Relocation) and Phase
6 (Construction) relative to the widening of LA 1026 (Juban Rd.) from |-12 to US 190 in Livingston Parish, installing drainage and curbing, milling and
overlaying asphalt, and relocating all utilities within the corridor. The utility relocation coordination and oversight are included in services under this
contract.

Construction Inspector: Independence Safe Routes to School (SRTS) - Phase Il Tangipahoa Parish; (Contract No.440015488; SPN H. 010108.6)
Providence provided CE&l services during the installation of sidewalks in the downtown area in the City of Independence in Tangipahoa Parish. This

CE&l project falls under the DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 4400015488).

This project was funded by the Safe Routes to School Federal grant program. Providence’s scope of work includes general construction inspections, site
visits and meetings, sampling and testing of materials, SMM entry, contractor estimates and payroll review, Traffic Control Plan review, miscellaneous
correspondence regarding project status, contractor progress schedule review, monthly meetings with the contractor and DOTD, field verification estimates
for change orders, review, preparation and submittal of change orders, tracking approvals and signatures for change orders, preparing close out quantities,
assembling 2059 (including LIMS), assembling As-Builts, submitting final estimates, and processing applicable invoices.

Construction Inspector: Westdale and Bernard Terrace Sidewalk; Safe Route to Schools (SRTS) East Baton Rouge Parish, LA: IDIQ Contract for CE&l
Services Contract No. 4400015488; SPN H.006499.6 Providence provided CE&l services during the installation of sidewalks near Westdale and Bernard
Terrace Elementary Schools in East Baton Rouge Parish. This CE&I project fell under the DOTD IDIQ Contract for Construction Engineering and Inspection
Services for Safety Projects (Contract No. 4400015488). This project was funded by the Safe Routes to School Federal grant program. Providence’s scope of
work included general construction inspections, site visits and meetings, sampling and testing of materials, SMM entry, contractor estimates and payroll
review, Traffic Control Plan review, miscellaneous correspondence regarding project status, contractor progress schedule review, monthly meetings

with the contractor and DOTD, field verification estimates for change orders, review, preparation and submittal of change orders, tracking approvals

and signatures for change orders, preparing close out quantities, assembling 2059 (including LIMS), assembling As-Builts, submitting final estimates,

and processing applicable invoices. Construction work included the removal of: existing concrete walks, curbs, markings, and fencing; the relocation of
concrete wheel stops; excavation and embankment; the installation of: handicapped curb ramps, a concrete walkway, concrete drive, temporary fencing,
aggregate surface course stone, reinforced concrete pipe, concrete collars, curb barriers, temporary barricades, sodding, final signage, and pavement
striping; and the adjusting of: manholes, catch basins, gas valves, water valves, meter boxes, sanitary sewer house connections, and fencing.
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Construction Inspector: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA),

State Project No. H.011670, Jefferson Parish, LA. Providence was on the Design/Build team for the construction of the new interchange for Interstate

10 to provide access to the new Louis Armstrong International Airport Terminal. Providence was the third-party Construction Quality Control Firm (CQCF)
for construction execution and provides utility relocation monitoring and Environmental Compliance management, as well as development of the
Construction Quality Assurance Management Plan (CQMP) in accordance with current DOTD specifications and requirements. Additionally, CQCF supplies
an independent testing lab as part of the project’s overall Quality Control requirements. All reports were submitted to the Quality Manager for review and
acceptance with progress reports for pay estimates. Specific tasks included plan development, monitoring construction activities, materials collection and
testing, construction documentation, and project closeout.

03/22-06/24

Training and

. ATSSA Flagger (10/28) and ATSSA Traffic Control Supervisor (05/27
Certificates geer (10/28) . (05/27)

Coty Hardy joined Providence in February of 2022 to manage and inspect CE&I projects. His previous experience includes working at DOTD as a
Construction Inspector, District Training Specialist, and State-Wide Training Liaison. Throughout his tenure at DOTD, he was responsible for numerous
duties such as managing contracts, reviewing plans, inspecting road and bridge projects, aiding in the management of the Structured Training Program
for District 62, and serving as a Training Liaison to all the districts throughout the state of Louisiana. The focus of Mr. Hardy’s job duties was to ensure the
proper construction of roads and bridges in accordance with budgetary requirements, schedules, construction plans, and DOTD Standard Specifications,
as well as training others.

Career History
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16. STAFF EXPERIENCE
Firm employed by Providence Engineering and Environmental Group LLC

Name JOSHUA ANGELLOZ Years of relevant experience with this employer 12
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization ‘ N/A
Active registration number / state / expiration date ‘ N/A
Year registered N/A ‘ Discipline ‘ N/A
Contract role(s) / brief description of responsibilities ‘ INSPECTOR-CERTIFIED
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Construction Technician: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 - W End of LA 415 (CE&I) Route I-10 West Baton Rouge
Parish, LA. Providence is providing CE&l services for this project, which includes inspecting clearing, drainage structures, asphalt milling, patching,
overlays, and related tasks. Providence is managing preconstruction activities, conduct field inspections, and handle project documentation, including
Form 2059s and as-built plans. As the project engineer, Providence will facilitate meetings, oversee timelines with DOTD software, and coordinate utility
relocations. Additionally, Providence will conduct material sampling, quality assurance testing, and maintain records of contractual operations, including
pay estimates and progress reports. The final documentation will include Form 2059s, as-built plans, and claims monitoring.

09/25-Ongoing

Construction Technician: Louisiana Bridge Builders, Baseline Pavement Condition Assessment Interstate 10, Access Features, and Structures
Calcasieu River Bridge Replacement Project Lake Charles, Calcasieu Parish, LA. Providence conducted surveying and data collection for the assessment
12/24-Ongoing of the I-10 travel lanes, shoulders, ramps, and service roads related to the Calcasieu River Bridge Replacement project in Lake Charles, Louisiana. This project
requires the compilation of baseline condition information on the pavement and related components. This data is essential for evaluating the I-10 mainline
travel lanes and associated ramps and service roads, covering approximately 2.5 miles from the base of the Calcasieu River bridge on both sides.

Construction Inspector: Contract No. 4400025536, H.015440.6, IDIQ .CE&I Contract Task Order No. 11, LA 69: 0.5 MI North of LA404to LA 1,
Iberville Parish, LA. Providence provided certified asphalt inspection services as a subconsultant to Michael Baker International, Inc. under a CE&!I IDIQ
01/25-09/25 contract. Responsibilities included continuous field inspection of milling, pavement patching, asphalt overlay, and related roadway work; monitoring
contractor compliance with plans and specifications; and completing required documentation in accordance with DOTD Contract Administration Manual
and HeadLlight requirements.

Construction Inspector: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA),
State Project No. H.011670, Jefferson Parish, LA Providence was on the Design/Build team for the construction of the new interchange for Interstate
10 to provide access to the new Louis Armstrong International Airport Terminal. Providence was the third-party Construction Quality Control Firm (CQCF)
for construction execution and provides utility relocation monitoring and environmental compliance management, as well as development of the
Construction Quality Assurance Management Plan (CQMP) in accordance with current DOTD specification and requirements. Additionally, CQCF supplies
an independent testing lab as part of the project’s overall quality control requirements. All reports were submitted to the Quality Manager for review and
acceptance with progress reports for pay estimates. Specific tasks included plan development, monitoring construction activities, materials collection and
testing, construction documentation, and project closeout.

11/19- 06/24
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Construction Inspector: DOTD, IDIQ Contract for Construction Engineering Management and Staff Augmentation Services for District 62,

State Project No. 004634 (Widening), St. Helena, Livingston, St. John, St. Tammany, Tangipahoa & Washington Parishes, LA. DOTD is making
improvements to Juban Road (LA 1026) from I-12 to US 190 (Florida Blvd) in Livingston Parish. Oversight of the removal of the existing US 190 and LA 1026
signalized intersection and replacing with a roundabout. Juban Road is being widened to four, 12-foot-wide travel lanes with a 5-foot-wide raised median.
In addition, new frontage roads would be constructed parallel to Juban Road east and west of the second roundabout. Curb and gutter with subsurface
drainage would be installed along Juban Road and US 190. Providence provided CE&l services for Phase 4 (Utility Relocation) and Phase 6 (Construction)
relative to the widening of LA 1026 (Juban Rd.) from I-12 to US 190 in Livingston Parish; installing drainage and curbing, milling and overlaying asphalt, and
relocating all utilities within the corridor. The utility relocation coordination and oversight are included services under this contract.

11/19-Ongoing

Construction Technician: Port of South Louisiana, Resident Inspection for Runway 17-35, St. John the Baptist Parish, LA. Provided a qualified

01/18-12/18 . . . .
inspector to oversee construction on this project.

Construction Technician: Bayou LaCarpe Drainage Improvements, Location “D” (Magnolia and Barringer Street Subsurface Drainage), Terrebonne
03/10-03/14 Parish, LA. Construction inspection support for the installation of subsurface drainpipes and catch basins, removal and replacement of portland cement
concrete, removal and replacement of asphalt, swale excavation, cleaning of existing drainpipes, and connection to existing catch basins.

Construction Technician: Hollywood Road (Valhi to LA 182), Terrebonne Parish, LA. Construction inspection support for the design of a divided two-
lane roadway with a 30-foot-wide grass median beginning at Valhi Boulevard and transitioning to a two-lane undivided road near Southdown Mandalay
Road. The total length of roadway was approximately 6,275 linear feet. Also included in the project was open ditch drainage, turnouts, turning lanes,
curbing, cross-drains, 8-foot-wide aggregate shoulders, and striping.

11/14-05/18

Training and

Cortificates ATSSA Flagger 05/29; ATSSA Traffic Control Supervisor 09/28; DOTD Concrete Field Tester; DOTD Structural Concrete Inspector 04/26

Mr. Angelloz has more than twelve years of experience as a construction project technician. He has overseen drainage installations, water, sewer, and gas
main installation, as well as dirt work (embankment and levee), roadway (proof roll, sub-base, base, asphalt, concrete placement, and testing), sidewalks
Career History and driveway placements, inspection of forms, and layouts of concrete pours. During concrete form and layout inspections, has reviewed the rebar,
baskets, mesh, grade, and emulsion sealant. Mr. Angelloz has also worked with the Nuclear Density Testing of compaction and moisture in all forms of base
(dirt, sand, limestone, and asphalt).
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16. STAFF EXPERIENCE
Firm employed by Providence Engineering and Environmental Group LLC

Name PHILIP LEBLANC, Jr. Years of relevant experience with this employer <1
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 5
Degree(s) / Years / Specialization ‘ N/A
Active registration number / state / expiration date ‘ N/A
Year registered N/A ‘ Discipline ‘ N/A
Contract role(s) / brief description of responsibilities ‘ INSPECTOR-CERTIFIED
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Project Engineer: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 - W End of LA 415 (CE&I) Route I-10 West Baton Rouge Parish, LA.
Providence is providing CE&I services for this project, which includes inspecting clearing, drainage structures, asphalt milling, patching, overlays, and
related tasks. Providence is managing preconstruction activities, conducting field inspections, and handling project documentation, including Form 2059s
and as-built plans. As the project engineer, Providence will facilitate meetings, oversee timelines with DOTD software, and coordinate utility relocations.
Additionally, we will conduct material sampling, quality assurance testing, and maintain records of contractual operations, including pay estimates and
progress reports. The final documentation will include Form 2059s, as-built plans, and claims monitoring.

Construction Inspector: Entity Contract No. 4400030129, H.015126.6, Baker Boulevard Improvements (LA 19 to McHugh Road) - Construction
Engineering and Inspection (CE&I) Route: LA 19, Fast Baton Rouge Parish, LA. Providence provided CE&l services in accordance with DOTD standards,
09/25-Ongoing including full-time inspection and contract administration for milling, asphalt overlay, base rehabilitation, traffic control, and erosion control. Maintained
daily reports, monitored schedules, and managed pay quantities and estimates using DOTD HeadLight/SiteManager. Coordinated with DOTD and the City
of Baker and supported closeout documentation, including final estimates and as-built plans.

01/26-Ongoing

2017-2022 Construction Inspector: DOTD, Multiple Projects, Statewide, LA.
Training and ATSSA Flagger 01/30; ATSSA Traffic Control Technician/Supervisor 01/30; DOTD PCC Paving Inspector 12/30; DOTD Authorized Concrete Field Tester; DOTD Authorized Con-
Certificates crete Paving Inspector/ Technician 11/26

Philip Leblanc, Jr. is an experienced Construction Inspector with statewide DOTD project experience, supporting roadway and bridge construction from
initial layout through final completion. Mr. LeBlanc has a strong background in verifying grades, elevations, and material placement for roadway and
drainage work, ensuring strict compliance with DOTD plans, specifications, and safety requirements. His experience includes conducting field testing
Career History and inspections of asphalt and PCC pavement in accordance with DOTD certification standards, as well as hands-on knowledge of concrete, aggregate,
piping, and drainage systems gained through DOTD inspections and pipefitting apprenticeship work. Mr. LeBlanc is skilled in coordinating with general
contractors, subcontractors, and engineers; reviewing progress estimates, plans, and change orders; and tracking quantities and construction progress
within DOTD accounting systems to support accurate reporting, quality assurance, and on-time project delivery.
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16. STAFF EXPERIENCE
Firm employed by Providence Engineering and Environmental Group LLC

Name TIMOTHY RABORN Years of relevant experience with this employer 25
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization ‘ N/A
Active registration number / state / expiration date ‘ N/A
Year registered N/A ‘ Discipline ‘ N/A
Contract role(s) / brief description of responsibilities ‘ INSPECTOR-CERTIFIED
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Construction Inspector: DOTD S.P. No H.004791.6 LA 23 - Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish, LA. Mr. Raborn
served as a Construction Inspector for the Belle Chasse Bridge and Tunnel Improvements project, supporting lead abatement activities as part of this major
Public-Private Partnership (P3) infrastructure initiative. The overall project includes replacement of the existing Belle Chasse Tunnel and Judge Perez Lift
Bridge with a new toll bridge, along with tunnel decommissioning and development of operations and maintenance (O&M) plans. In this role, Mr. Raborn
provided construction oversight and quality assurance in accordance with the Construction Quality Assurance Plan. He was responsible for force account
documentation related to lead abatement operations, including detailed tracking of time and materials. His duties included daily site observations,
photographic documentation, payroll verification, participation in project meetings, development of review comments, and coordination with the LADOTD
Project Manager to ensure contractor compliance with P3 contract requirements.

07/25-1/26

Senior Construction Inspector: Lower Comite River Channel Clearing Project, East Baton Rouge Parish, LA. This Project includes removing debris and
vegetation within the Comite River channel, between Hwy 190 and Hwy 64 (approximately 22 river miles) to reduce flood risk of the watershed and improve
drainage conveyance. Mr. Raborn served as a senior construction inspector and was responsible for performing daily on-site inspection reports and
tracking quantities of materials removed.

Construction Inspector: Contract No. 4400025536, H.015440.6, IDIQ .CE&I Contract Task Order No. 11, LA 69: 0.5 Ml North of LA404to LA 1,
Iberville Parish, LA. Providence provided certified asphalt inspection services as a subconsultant to Michael Baker International, Inc. under a CE&I IDIQ
2023-2024 contract. Responsibilities included continuous field inspection of milling, pavement patching, asphalt overlay, and related roadway work; monitoring
contractor compliance with plans and specifications; and completing required documentation in accordance with DOTD Contract Administration Manual
and HeadLight requirements.

12/23-01/25

Resident Project Representative: Caminada Headland Back Barrier Marsh Creation (BA-171) Terrebonne Parish. LA. The purpose of the Caminada
Headland Back Barrier project was to create approximately 900 acres of coastal habitat. The area was contained by constructing dikes on the west, north,
and east of the fill area. Marsh fill was transported to the area via slurry pipeline from the borrow area offshore. Mr. Raborn served as Resident Project
Representative for construction administration services being provided to CPRA for the project. This included performing daily onsite inspections, drone
flights to capture aerial photography, reviewing design documents, preparing daily inspection reports, and documenting construction progress and
observations.

2020-2022

Resident Project Representative: Lost Lake Marsh Creation and Hydrologic Restoration (TE-72), Terrebonne Parish, LA. The Lost Lake Marsh
Creation project consists of marsh creation and nourishment using dredged material from Lost Lake, creation of earthen terraces utilizing in-situ material,
and the construction/rehabilitation of five water control structures within the Project Area. Mr. Raborn served as a Resident Project Representative for the
project. His responsibilities included providing onsite determinations of compliance with the construction plans and specifications, determination of work
completed, keeping detailed records of quantities of materials, maintaining weather and working day reports, listing equipment onsite, and reporting
contractor’s daily activities.

N\
M= neeL-scHAFFER A
A\

2017-2018




Training and

. ATSSA Flagger 02/30; ATSSA Traffic Control Technician/Supervisor 04/27
Certificates

Timothy Raborn is an experienced Senior Construction Inspector with over twenty-five years of experience in construction inspection and project oversight.
Throughout his career, Mr. Raborn has successfully inspected and supported the delivery of multi-million-dollar infrastructure and transportation projects
from initial start-up through final completion. He possesses extensive knowledge of specifications, construction standards, building codes, and regulatory
requirements. Mr. Raborn is highly experienced in quality assurance and quality control procedures, ensuring that all work is performed in compliance with
contract documents, safety standards, and agency regulations. Mr. Raborn works effectively with engineers, contractors, vendors, local officials, and clients
to facilitate efficient project execution while maintaining schedule and budget objectives.

Career History
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16. STAFF EXPERIENCE
Firm employed by Modjeski and Masters, Inc.

Name Geoffrey L. Forest, PE Years of relevant experience with this employer 24
Title Project Manager - Mechanical Engineering Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization MS /2001 / Mechanical Engineering; BS /2000 / Mechanical Engineering

Active registration number / state / expiration date PE 45721/ LA/ 9-30-2027 ﬂ %
Year registered 2021 Discipline Mechanical "

Mr. Forest joined Modjeski and Masters, Inc. in 2002 and is a Mechanical Project Manager with the firm. He has
experience in design and inspection of machinery for movable bridges, both hydraulic and electro-mechanical. Mr.
Contract role(s) / brief description of responsibilities | Forest participates in various inspections of fixed and movable bridges and has experience in bridge construction
monitoring, inspection, and condition reporting; detailing bridges for rating capacity; development of contract
plans, specifications, and letter bids. Meets MPR 7

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

S.P. H.014465, LA 82 Vermillion River Vertical Lift Bridge (Perry) Rehabilitation, Vermillion Parish, LA: The Perry Vertical Lift Bridge is located on Hwy
82 in Vermilion Parish crossing the Vermilion River. The main span consists of a 75 foot lift span consisting of two main girders. The deck is an open grid
deck supported on stringers and floorbeams. From abutment to abutment the bridge is approximately 383 feet long consisting of concrete decks on steel
09/22 - 01/24 stringers. The superstructure is supported by piles. M&M led a team providing structural, mechanical, electrical, and architectural rehabilitation services
to extend the service life of this bridge. Mr. Forest was the EOR and led the mechanical design team for this vertical lift bridge rehabilitation. He led plan
and specification development for replacement of the main drive machinery, counterweight ropes and sheaves, span rollers and guides, span locks and
removal of existing equipment.

US 11 Bridge Rehabilitation Design, New Orleans, LA: M&M led a team providing structural, mechanical, electrical, and architectural rehabilitation
services to extend the service life of the US 11 North and South bascule spans. The North bascule span is the only routinely operated span. In addition to
repairs and improving the structural capacity to eliminate the weight posting of the bridge, the operator’s house will be enlarged, and the span converted
to hydraulic operation. The South bascule span is only opened manually (with a crane) when access is needed to service electrical utility lines crossing

the lake. The span toes will be replaced to improve the structural capacity to eliminate the weight posting of the bridge. The operator houses will be
rehabilitated to retain their historic appearance. The bascule spans comprise the largest spans (149’) of the overall 4.7-mile bridge over Lake Pontchartrain.
Mr. Forest led the mechanical design team for this unique bridge rehabilitation. The original machinery design included electric motors, open gearing, and
a final rack and pinion set to move the bascule leaves. The span drive system was converted to hydraulic operation using linear hydraulic cylinders acting
directly on the bascule girders. The bascule leaf superstructure and pier were modeled in 3D to aid in locating clearances and interferences with the new
operating machinery.

01/14-12/23

In-Depth Inspection of Complex Structures Retainer - Various Bridges (Statewide): As a member of a multi-firm team, Modjeski and Masters was
tasked to provide Structural, Mechanical, Electrical, and Coatings inspection services to perform multiple In-Depth Bridge Inspections for various bridges
throughout the state of Louisiana, as a part of the ongoing statewide Complex Structures Inspection Retainer with the LADOTD. The inspections were
12/14-12/17 performed using technical rope access and rappelling, aerial work platforms, and standard climbing techniques. Bridge conditions, including specific
defects, were documented and presented in an inspection report and PONTIS/Inspect-Tech forms, along with repair recommendations and a full coatings
evaluation report. Mr. Forest performed an in-depth condition inspection of the operating machinery for the movable bridges and authored the mechanical
section of the inspection report.
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Houma Navigation Canal Bridge Rehabilitation. Houma, LA: The Houma Navigation Canal Bridge is a swing bridge operated by hydraulic slewing
cylinders. M&M is providing engineering design services for the rehabilitation of the drive machinery of this bridge. Mr. Forest performed field inspection
03/10-06/16 and strain gage balancing of the existing operating machinery and design of the new machinery for the upgrade of the span drive system. Mr. Forest
performed shop drawing review and response to Contractor RFl's. He also performed on site machinery installation support and inspection during
construction.

4th Street Harvey Bridge over Harvey Canal. Harvey, LA: Categorized as a high priority project for DOTD, M&M was engaged to develop a scope for the
rehabilitation of the structural, electrical and mechanical systems for extending the life of the bridge 30-40 years. Plans include replacing the grid deck, new
track and tread plates, replacing hydraulic system, new electrical control system, generator, and repainting the bridge. Mr. Forest designed a new hydraulic
span drive system to replace the existing hydraulic system. The new span drive was modeled after other LADOTD hydraulic span drives for consistency,

but tailored specifically for this bridge. The design also included replacement of the center locks and tail locks with components that better retain the
alignment of the spans. Mr. Forest performed mechanical design for the rehabilitation. The work consisted of replacing the hydraulic span drive system in
its entirety, as well as the track and tread plates. A staggered gear tooth profile was using in the track and tread design, which was modeled in 3D to create
and verify the complex shapes.

Electrical Rehabilitation of Louisville Street Bascule Bridge & East Pearl River Swing Bridges. Monroe and St. Tammany Parish, LA: M&M prepared
the electrical plans with specification notes for the rehabilitation of the Louisville Street Bridge over the Ouachita River in Monore, LA and the East Pearl
River Bridge over the Pearl River in LA. Both bridges were in need of an electrical rehabilitation including lighting, gears and generator replacement. M&M
also provided construction support services.

10/13-06/15

02/09-10/11

Mermentau Swing Bridge Rehabilitation. Grand Chenier, LA: M&M provided engineering services for mechanical, electrical, and structural rehabilitation
of the movable bridge in District 07 on LA 82 across the Mermentau River at Grand Chenier in Cameron Parish. The structure is a two-lane, pony truss
03/07 - 05/11 swing span type movable bridge with a gear drive system and a hydraulic wedge system. This project included an in-depth inspection of this structure and
inspection findings led to the preparation of plans and specifications for the repair/replacement of bridge components damaged, worn or deteriorated
from corrosion (structural, electrical and mechanical). Mr. Forest worked on the mechanical design of the rehabilitation of the swing span.
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16. STAFF EXPERIENCE

Firm employed by Modjeski and Masters, Inc.

Name | Alexander F. Waardenburg, PE Years of relevant experience with this employer 15
Title Senior Engineer - Mechanical Engineering Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization MS /2019 / Mechanical Engineering; BS /2010 / Mechanical Engineering

Active registration number / state / expiration date PE 44759/ LA / 3-31-2027 ﬂ %
Year registered 2020 Discipline Mechanical "

Mr. Waardenburg joined Modjeski and Masters, Inc. in 2010, and is assigned to the firm’s Electrical / Mechanical
Contract role(s) / brief description of responsibilities | Section. Mr. Waardenburg has been involved in a variety of movable bridge projects and has vast mechanical
engineering experience in bridge/tunnel inspections, preliminary studies, final design and analysis. Meets MPR 7.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Independence Bridge Rehabilitation. Bay City, Ml | Granite Construction: The Independence Bridge crosses the Saginaw River in Bay City, Michigan.
The bridge is a four-leaf bascule, originally opened in 1976. M&M was tasked by the contractor to perform various construction engineering support

tasks during a major rehabilitation of the structure and mechanical systems. These tasks include machinery installation, alignment, and commissioning
procedures, span balance calculations, and on-site support during machinery installation. Mr. Waardenburg performed both shop and site inspection for
new machinery installations. He was intimately involved in reviewing the shop fabrication submittals and the field installation procedures. He was the lead
mechanical engineer for the project during design and construction.

01/23-01/25

Liberty Bridge Rehabilitation - Saginaw River. Bay City, MI | Granite Construction: This project involved the structural, electrical and mechanical
rehabilitation of the double leaf trunnion bascule span. A public-private partnership was created between the Bay City Bridge Partners and the City. M&M
12/21-10/23 was hired by the Contractor during construction to provide mechanical engineering services during critical machinery installations and alignment. Mr.
Waardenburg performed both shop and site inspection for new machinery installations. He was intimately involved in reviewing the shop fabrication
submittals and the field installation procedures. He was the lead mechanical engineer for the project during design and construction.

North Draw Rehab - Lake Pontchartrain. New Orleans, LA | Norfolk Southern Railroad: This project involved the electrical and mechanical rehab of
the rolling leaf bascule span. The structure consists of a 175 ft. rolling leaf bascule span which carries a single track over Lake Pontchartrain. The horizontal
clearance between fender lines is 152 ft. and the vertical clearance is 68 ft. M&M assisted NSRR with responding to pre-bid questions, performing a bid
04/19 - 04/22 review, review of contractor’s procedures, qualifications, submittals and RFls. M&M also coordinated with the USCG on behalf of NSRR with respect to
traffic and also performed on-site quality inspections during construction. Mr. Waardenburg performed both shop and site inspection for new machinery
installations. He was intimately involved in reviewing the shop fabrication submittals and the field installation procedures. He was the lead mechanical
engineer for the project during design and construction.

Hackensack Bridge Rehabilitation - Hackensack River. Newark, NJ | Conrail Shared Assets Railroad: This project involved the mechanical
rehabilitation of this span drive vertical lift bridge. M&M designed replacement operating drum assemblies. Mr. Waardenburg performed both shop and site
inspection for new machinery installations. He was intimately involved in reviewing the shop fabrication submittals and the field installation procedures.
He was the lead mechanical engineer for the project during design and construction.

01/18 - 12/20

4th Street Harvey Bridge over Harvey Canal. Harvey, LA | LADOTD: Categorized as a high priority project for DOTD, M&M was engaged to develop a
scope for the rehabilitation of the structural, electrical and mechanical systems for extending the life of the bridge 30-40 years. Plans include replacing the

04/14 - 05/15 grid deck, new track and tread plates, replacing hydraulic system, new electrical control system, generator, and repainting the bridge. Mr. Waardenburg
was on the mechanical engineering team for design and construction. He provided shop drawing submittal, installation and alignment procedure, and RF
review.
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name Bruce Dyson, P.E., P.L.S. Years of relevant experience with this employer 30
Title Engineering & Surveying Manager Years of relevant experience with other employer(s) 17
Degree(s) / Years / Specialization BS /1978 / Civil Engineering

Active registration number / state / expiration date P.E. License No. 20162 / LA / 3-31-2026; P.L.S. License No. 4670 / LA / 3-31-2026

Year registered 1982; 1992 | Discipline Registered Professional Civil Engineer; Professional Land Surveyor

Contract role(s) / brief description of responsibilities | Construction Administration

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

LA DOTD: 4400026910: IDIQ Contract for the Design of Safety Projects with Majority of Work in Districts 02, 61 & 62 Statewide - Judge Tanner
Blvd Sidewalk Survey: Mr. Dyson was the project manager for a topographic survey in Slidell, Louisiana. GOTECH survey crews performed a survey of the
06/24 - Current future sidewalk area between the westbound gutter line and the apparent right-of-way line. The project area was approximately 1,700 feet long. Ground
features were surveyed to identify contours at the site, all in accordance with the DOTD survey manual requirements. GOTECH was a Subconsultant to
Digital Engineering & Imaging, Inc.

LA DOTD: 4400017069: Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 3: Mr. Dyson was the project manager for the Region 3 Master

11/22 - 06/23 . ) ; ) ) .
/ / Drainage Plan Project. GOTECH served as a subconsultant to WSP in Region 3. The work included 105 stream cross sections and 164 structure surveys.

LA DOTD: 4400017068: Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 2: Mr. Dyson was the project manager for the Region 2
09/21 -08/22 Watershed Initiative Project. GOTECH field crews provided topographic and bathometric surveys in North Louisiana as a part of the master drainage plan
work. Over 135 structures were surveyed and over 150 miles of streambeds were surveyed as part of the modeling efforts.

LADOTD Contract No. 4400004485; State Project No. H.009320: Acadian Rd Roundabout, Route LA 20 (Canal Blvd) & Local Routes (Back Street,
Jackson Street, Thompson Place), Thibodaux, LA: Mr. Dyson was the Engineering / Survey Manager providing professional supervision and project
management oversight for the right-of-way mapping services to support parcel acquisition required for design of a new road roundabout in Thibodeaux,
Louisiana. Project included field property surveys performed to DOTD survey standards and parcel title work reviews of affected properties. Final right-of-
way map and parcel description deliverables, along with MicroStation parcel mapping files, were reviewed and submitted in accordance with established
DOTD Location and Survey delivery requirements.

LADOTD Contract No. 4400002746; State Project No. H. 012602.5: I-10 at Morrison Rd Interstate Lighting, Orleans Parish, LA: Mr. Dyson provided
project oversight as Engineering / Surveyor Manager with supervision and project management of topographic surveys to support various interstate
lighting design projects. The projects included static GPS control surveys and topographic field surveys performed to DOTD survey standards within the
full limits of the highway interchange. The survey field information gathered included roadway surface features, drainage structures, designated subsurface
utility locations, and structure data on elevated portions of the interstate bridge overpass. Final deliverables, and MicroStation mapping files, were certified
and submitted in accordance with established DOTD Location and Survey delivery requirements.

04/15 - 09/19

10/17-03/18

LADOTD Project No. H.007855: LA Hwy 431 at LA Hwy 934 Intersection Improvements, Ascension Parish, LA - Mr. Dyson was the quality control reviewer for
the Hwy 431 /934 Intersection Improvements project. GOTECH provided topographic surveying and mapping services for the project. The work was located in
Ascension Parish on what are currently two-lane highways with narrow shoulders and adjacent open ditch drainage. GOTECH field crews obtained field data in a
format that was used in MicroStation CADD drawings with Inroad’s software. GOTECH also mapped the data in an AutoCAD version for the designers to use. The
topographic map showed existing features as pavement, ditches, culverts, lighting, signs, utility poles, traffic controls, driveways, and other utilities. GOTECH also
developed an existing drainage map for the project. The watershed covered approximately 25 acres of contributing drainage area.
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LADOTD Project No. H.009276: 1-10 (LA 30 to LA 22), Ascension Parish, LA - Mr. Dyson was the quality control reviewer for the Interstate 10 projectin
Ascension Parish. The project included a segment of the Interstate from LA Hwy 30 to LA Hwy 22. Cross Sections were taken from right-of-way line to right-
of-way line to provide data for the Interstate widening design. Overpass details were obtained to show bridge details, bent locations, piling spacing and
clearance dimensions.

LADOTD Project No. 704-92-0036 & 704-92-0037: New Orleans Submerged Streets Repair-Permanent Repair to Federal Aid Eligible Roads as a Result
09/07 - 09/13 of Damage Due to Hurricane Katrina in 2005 - Mr. Dyson was the Engineering Coordinator for this project. GOTECH provided topographic surveying,
preliminary and final roadway plans, and construction support for the project streets located in Jefferson and Orleans Parishes.

LADOTD Project No. 052-02-0024: John James Audubon Bridge Design/Build Project, St. Francisville, LA: Mr. Dyson was an assistant design engineer
on the project, performing quality control reviews on the construction documents. The cable-stayed bridge structure crossed the Mississippi River linking
the St. Francisville area with the New Roads community. Approximately 3.5 miles of a mainline and sideroad network were designed by GOTECH. The
project involved intersection designs, drainage analysis, alignment geometric designs, profile/grade analysis and cost estimating.

Traffic Control Technician - ATSSA  Expires 06/21/2026

Traffic Control Supervisor - ATSSA Expires 06/22/2026

Registered Flagger — ATSSA Expires 08/04/2026

Mr. Dyson has been involved in a variety of survey projects. He is experienced in the areas of civil engineering, project management, construction
administration and management, and cost estimating. Specific areas of expertise include drainage improvements, land surveying and flood control.

Mr. Dyson has supervised up to five survey crews at GOTECH working on a variety of public and private contracts such as contracts with LA DOTD, US Army
Corps of Engineers, Federal Aviation Administration, Parish governments, and New Orleans Sewerage & Water Board.

10/12-12/14

02/06-08/11

Training and
Certificates

Career History
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name Nathan Millard Years of relevant experience with this employer 14
Title Certified Inspector Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization Associate Degree in Drafting & Design /2001
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Certified Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

LA DOTD - IDIQ Denham Springs Rd Signing & Striping (CE&I): Livingston Parish, Louisiana (4400013851; H.013532): Mr. Millard served as a certified
inspector for the Signing and Striping project. The local road safety upgrade project was located in Tangipahoa Parish. GOTECH provided services as a
subconsultant to C.H. Fenstermaker & Associates, LLC on the DOTD project that included site inspections, equipment verification and submittal of material
samples in the district testing laboratory. GOTECH also provided as-built plans for the completed work.

05/20-09/21

LA DOTD - Design Build Construction Support Services I-10:Highland Road to LA 73 Route I-10: East Baton Rouge Parish and Ascension Parishes,
Louisiana — CE&I (4400004915; H.009250.6): For the I-10 Highway construction project, Mr. Millard provided inspection services as a certified structural
05/18-03/20 inspector and as a certified concrete paving inspector. Working as a subconsultant to Volkert, Inc., GOTECH provided the inspection services for the entire
project limits of over 6 miles in length. Mr. Millard also obtained density readings for the soil cement road base course using a nuclear density testing
device.

City of Baton Rouge / East Baton Rouge Parish Program Management Services for Transportation & Street Improvement Program “Green Light
Plan”: GOTECH participated in the Green Light Plan as a member of the Project Management Team. Under the leadership of CSRS, Inc.. GOTECH supplied
03/11-06/19 engineering project managers, a Director of Engineering, CAD drafting services, scheduling, cost estimating, construction inspectors, and a Senior Program
Advisor for the team. Mr. Millard was the on-site inspector for the Foster Road Green Light project. He conducted construction site inspections during the
contractor’s activities. He reviewed schedules, manpower, daily reports, quality control issues and overall job progress.

LA DOTD - Julia Street Overlay and Widening Project - Denham Springs: Livingston Parish, Louisiana - CE&I (H.011248): Mr. Millard served as the
project field inspector for GOTECH on the Julia Street Overlay and Widening Project. The project included the milling of the existing asphalt pavement

in the initial phase of construction. Subsequent activities involved in-place cement stabilization of the base course and the asphalt surface treatment
interlayer placement. The asphalt wearing course was constructed to complete the project. Mr. Millard provided daily project observations at the site to
ensure compliance with the project plans and specifications working as a subconsultant to C.H. Fenstermaker & Associates, LLC. GOTECH provided daily
reports, inspection of traffic controls and coordination of site testing.

LA DOTD - I-12 Widening Design/Build O’Neal Lane to Walker: East Baton Rouge Parish and Livingston Parish, Louisiana (454-01-0047 & 454-02-
0025): For the I-12 Widening Project, GOTECH provided inspections services during the construction phase of the project. Mr. Millard was the certified
structural inspector for the project that was 9 miles in length, extending from O’Neal Lane (East Baton Rouge Parish) to Walker (Livingston Parish). Mr.
Millard coordinated the utility relocation work, surveying services and construction inspection for the interstate highway project.

09/17-06/18

03/11-08/12

Previous experience included 7 years of construction inspection for the LA DOTD. Mr. Millard’s duties included inspection of roadway and bridge
construction according to state standards and specifications.
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Certified Traffic Control Supervisor — ATSSA, 07/12/2027

Registered Flagger-ATSSA, 08/08/2029

LA DOTD LPA CE&l Training (Parts 1-9) 05/10/2025

LA DOTD Portland Cement Concrete Paving Technician Expires 02/28/2029
LA DOTD Structural Concrete Inspector/Technician Expires 08/06/2026

LA DOTD Embankment & Base Course Inspector Expires 11/06/2028

LA DOTD Authorized Nuclear Density Operator

LA DOTD Profilograph Evaluator

LA DOTD Authorized Density Tester

Mr. Millard has seven years of experience with the LA Department of Transportation and Development as an inspector of roadway and bridge construction

Career History according to state standards and specifications. Mr. Millard’s duties will include surveying, layout, sampling, and testing materials, book and record
keeping throughout the construction process.

Training and
Certificates
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name Randall Oustalet, P.E. Years of relevant experience with this employer 7
Title Project Manager Years of relevant experience with other employer(s) 39
\ Degree(s) / Years / Specialization BS /1985 / Civil Engineering

Active registration number / state / expiration date PE No.37680 /LA /09-30-2027

~
GOTECH Year registered 2013 Discipline Civil Engineer

Contract role(s) / brief description of responsibilities | Construction Administration

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

LADOTD - LA 24 & LA 306: Company Canal Bridge (SPN: H.001498.6): This is a $28 million project for the replacement of a moveable bridge over the
Bayou Terrebonne. GOTECH is a subconsultant to Hardesty & Hanover, LLC for CE&I, and Mr. Oustalet is completing the “2059” for this project. He ensures
the proper Quality Assurance documentation has been completed for the project. He is generating the Summary of Test results, following the check
11/24-Present lists and ensuring completion of all required documentation so the project can be closed out. He is checking all documentation that has been recorded
in Headlight and Site Manager, as well as checking the As-Builts to make sure they are completed. He is checking Sampling Plans, Errors and Omission
Reports, Disposition of Falling Samples, Mix Designs, all Independent Sampling and Testing Reports, and all Change Orders to make sure everything is
properly documented and recorded in Site Manager for project closeout.

Meyer Engineers, Ltd., Metairie, LA: Mr. Oustalet served as Construction Manager for Capital Improvement projects for Jefferson Parish, DOTD, USACE
and other municipalities His duties included working as Project Engineer responsible for processing change orders, reviewing monthly pay estimate,
1995-2024 reviewing submittals, RFls and other associated responsibilities. He also performed closeouts at Project Engineer for DOTD projects including reviews of
2059 testing procedures, change orders through DOTD Site Management Program as well as processing change orders and updating quantity field books,
both handwritten and electronic.

State Project No. H.014048.6: S. Tangipahoa Roads - Pavement Rehab (CE&l), Tangipahoa Parish: Project Engineer for the Construction Engineering
05/22-10/23 and Inspection Services which includes milling of 8” minimum depth patching, milling of 2” existing roadway, overlay with 2” superpave asphaltic concrete,
striping, and related work.

State Project No. H.006457: Roundabout at PR 929 and Parker Roads, Ascension Parish: Project Engineer for the Construction Engineering and
Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/
friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage. Construction Cost: $2.4M
(EST)

State Project No. H.006459: Roundabout at Churchpoint and Roddy Road, Ascension Parish: Project Engineer for the Construction Engineering and
Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/
friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage. Construction Cost: $2M
(EST)

State Project No. H.007175: Lapalco Boulevard (Victory - Westwood), Jefferson Parish: Project Engineer for the Construction Engineering and
Inspection Services which included widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The
work also included clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class Il base course, and related work.
Construction Cost: $6.9M
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State Project No. H.012783.6: WB Veterans: Severn Avenue - Clearview Parkway, Jefferson Parish: Project Engineer for the Construction Engineering

and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. The work also included cold
03/19-11/19 . . . . . .

planning asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. Construction Cost:

$2.8M

Mr. Oustalet is a Professional Civil Engineer, registered in the State of Louisiana, with over thirty-five years experience in responsible charge of Construction
Engineering & Inspection (CE&I) projects. He has experience working as a Project Engineer and Construction Manager for Architectural and Engineering
Career History projects. He has worked on many DOTD CE&l projects and is well versed in Site Manager and HeadLight. He also worked on-site at the USACE New Orleans
District’s Leake Avenue in the Construction Division, Contract Administration, Structures Branch, for USACE Construction Management and Related Services
Contract. Heis versed in structural concrete, steel construction, and drainage pump stations.
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name John Poche Years of relevant experience with this employer 11
Title Certified Inspector Years of relevant experience with other employer(s) 39
\ Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

~
GOTECH Year registered | N/A Discipline N/A

Contract role(s) / brief description of responsibilities | Certified Inspector

Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Construction Inspection Support Annual Contract-SSO Program Inspection, East Baton Rouge Parish, LA: Mr. Poche was the Senior
Inspector for the Construction Inspection Program for Baton Rouge’s Sanitary Sewer Overflow (SSO) Program. Mr. Poche coordinated over 10
GOTECH inspection personnel that are assigned to construction or rehabilitation projects on pump stations, sewer, forcemains, and gravity
sewer lines.

LA DOTD - IDIQ Contract for CE&I for Safety Projects Statewide with a Majority of work in Districts 02, 61, and 62, Task Order: H.013271 Tangipahoa
PH Local Road Safety Upgrade, Tangipahoa Parish, LA: As Lead Inspector, Mr. Poche was responsible for inspection and materials sampling and testing
per the approved sampling plan, including signing, thermoplastic striping, and solar flashing beacons. He was the on-site point of contact between
07/20-07/22 the contractor and Project Engineer. He was responsible for identifying field discrepancies, completing daily diaries in SiteManager, entering material
sample information into SiteManager Materials, and assuring the project was built in accordance with approved plans, special provisions and standard
specifications. Mr. Poche obtained all project material documentation for 2059 throughout the duration of the project so as to meet the 30-day submission
requirement.

03/12-Present

Sales Tax Street and Road Rehabilitation Program Construction Supervision and Inspection, City of Baton Rouge/ERB Parish: Mr. Poche
provided inspector services for the Road Overlay and Repair project. GOTECH, Inc. provided Construction Inspectors and a Chief Inspector to perform
05/18-10/22 inspection of street rehabilitation construction services for the City of Baton Rouge for over 20 years. Duties included setting up and maintaining
project records system, production of partial and final estimated and plan changes, ensuring adherence to plans and specifications and the
performance of field tests. The overall program has rehabilitated (asphalt overlay or reconstituted) over 1,500 miles of streets/roads.

LADOTD - I-12 Widening Design/Build O’Neal Lane to Denham Springs - SPN: 454-01-0047 & 454-02-0025: Mr. Poche was assigned to the GOTECH
QA/QC team as a senior inspector. GOTECH provided construction inspection monitoring the construction of the roadway bridges and overpasses. The
I-12 widening project consisted of expanding the interstate roadway to three travel lanes in each direction for a distance of approximately nine miles. The
project extended from the O’Neal Lane intersection in EBRP to the Denham Springs exit in Livingston Parish.

02/09-08/12

LA DOTD - John James Audubon Bridge Design/Build, St. Francisville, LA: Mr. Poche was assigned as a senior construction inspector performing QA/
QC inspection services for the Mississippi River Bridge Design and Build project located in St. Francisville. The Audubon Bridge project is being conducted
as a design/build project for the Louisiana Department of Transportation and Development. The bridge will be a cable-stayed structure that crosses the
Mississippi River north of Baton Rouge. It replaces a centuries-old ferry route that links Pointe Coupee Parish and West Feliciana Parish. At a length of
1,583 feet, the main span will be the longest in North America. GOTECH provided engineering design of the approach roadway network on the west (Pointe
Coupee Parish) side of the river.

A\
M= neeL-scHAFFER A
A\

02/06-08/11




« Traffic Control Technician — ATSSA  Expires 07/08/2029
« Traffic Control Supervisor - ATSSA  Expires 07/10/2029
« Registered Flagger-ATSSA  Expires 06/14/2029

« LADOTD Structural Concrete Inspector  Expires 11/01/2027

" « LADOTD Asphalt Concrete Paving Inspector Expires 03/27/2026
Certificates « LADOTD Asphalt Concrete Plant Inspector  Expires 03/30/2026

« LADOTD PCC Paving Inspector Expires 11/11/2027

« LADOTD Authorized Profilograph Operator

« LADOTD Authorized Profilograph Evaluator

« LADOTD Concrete Field Tester

Training and

Mr. Poche’s position at GOTECH is Field Inspector. His duties include direct responsibility for monitoring, documenting and recording construction

Career History contractor quality control of materials and activities, project progress and quality of work.
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name Kenneth Prescott Years of relevant experience with this employer 14
Title Certified Inspector Years of relevant experience with other employer(s) 35
Degree(s) / Years / Specialization Associate Degree in Civil Engineering & Technology / 1972
Active registration number / state / expiration date N/A
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities | Certified Inspector
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

LA DOTD - Runway13-31Safety Area and RPZ Improvements - PH | AIP 3-22-0006-1110-2018 (H.013690): Mr. Ken Prescott is the Certified Inspector for
03/21-Present the re-routing of Plank Rd at EBR Airport to make room for the new safety area and RPZ improvements. This new route is being built to DOTD specification
with FFA funds and will be returned to the State when completed.

Sales Tax Rehabilitation Road Program - City of Baton Rouge: Mr. Prescott served as an Asphalt Paving Inspector for the long-standing Road
10/09-10/22 Improvement Program in Baton Rouge. His duties included independent record keeping, preparations of reports for inspection and testing, interpretations
of plans and specifications and observation of construction activities to check for adherence to safety practices and requirements.

LA DOTD - LA 347 to Atchafalaya Floodway Bridge I-10 Widening and Reconstruction, St. Martin Parish (4400004729; H.003014): Mr. Prescott was on-
site for the above project as Structural Concrete Inspector. The project included full-depth replacement of the pavement within the existing lanes, widening
the westbound pavement surface, and installing concrete median protection. Mr. Prescott witness and documented the Epoxy Urethane Overlay as per
specification which was used during the widening of I-10.

LADOTD - LA Hwy 1 Corridor Pathway Proposal ‘JOLIET’ Pathway - Stage 0 - Brusly, West Baton Rouge Parish; CMAQ Proposal WBR-3 MULTI-USE
TRAILS, PHASE 1-B (WBR) (H.010768): Mr. Ken Prescott was the Inspector on the above project which included quality assurance, construction inspection,
material sampling, inspection of the erosion control measure as well as ensuring compliance with the Contractor’s Storm Water Pollution Prevention Plan
(SWPPP). Mr. Prescott maintained daily records and assessing construction time charges by filling out daily reports to record the activities of the Contractor
for each day. Mr. Prescott also had to verify the river stage every day to ensure that the river level was below a certain footage downstream. Mr. Prescott is a
LADOTD Certified Inspector in Asphaltic Concrete Paving and Embankment and Base Course.

LA DOTD - I-12 Widening from O’Neal to Denham Springs (454-01-0047 & 454-02-0025): Mr. Prescott served as an inspector on the $100 million-dollar
State Project of I-12 widening from O’Neal Lane to Denham Springs. His duties were Concrete Paving inspection of Interstate 12 for six miles east bound. Mr.
Prescott performed these duties entirely at night. He prepared daily reports and witness testing of cylinder strength for early breaks to allow traffic to roll as
soon as they obtained minimum strength.

Traffic Control Supervisor - ATSSA  Expires 09/06/2027
Training and Registered Flagger - ATSSA  Expires 04/25/2027

Certificates LA DOTD Certified Portland Cement Concrete Paving Inspector Expires 08/03/2027
LA DOTD Embankment & Base Course Inspector Expires 02/22/2027

02/19-08/20

08/17-05/18

02/09-08/12
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16. STAFF EXPERIENCE
Firm employed by GOTECH, Inc.

Name | James “Drew” Walsh, P.E., PMP, CFM Years of relevant experience with this employer 7

Title CE&I Manager Years of relevant experience with other employer(s) 22

Bachelor of Science / 1996 / Environmental Engineering / United States Military Academy, West Point, NY
Master’s in Business Administration /2003 / Louisiana State University

Active registration number / state / expiration date PE No.29340 /LA /3-31-2027

Degree(s) / Years / Specialization

Year registered 2001 Discipline Civil

Contract role(s) / brief description of responsibilities CE& Manager MPR 4
Experience dates Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the
(mm/yy-mm/yy) years of experience specified in the applicable MPR(s).

Pointe-Marie: A New Village, Baton Rouge, LA: Mr. Walsh is currently the project manager and lead engineer for the on-going design and construction of
Pointe-Marie. This project entails a planned community development of a mixed-use village encompassing over 120 acres. His duties include the design of
roadways, drainage, grading, sanitary sewer system, utility layout and coordination and overseeing construction activities. Phase | is complete and working
on Phase II. Mr. Walsh developed a Hydraulic Model for the 120ac Pointe-Marie development to Master Plan the drainage. From the model, developed
construction plans for 5 drainage projects that will improve the drainage for this development. Working to improve drainage across overhead utilities and
underground pipelines in the north end of the property to include Entergy Transmission and Distribution, Shell Pipeline, Baton Rouge Sewer Force Main
and Entergy Gulf States. Mr. Walsh developed a Hydraulic Model for the 120ac Pointe-Marie development to Master Plan the drainage. From the model,
developed construction plans for 5 drainage projects that will improve the drainage for this development.

02/19-Present

Veteran Contractors, LLC: Mr. Walsh is the Owner and Operator of Veteran Contractors, LLC. He is responsible for managing projects and the oversight,
07/12-02/19 performance and outcome of work done by Veteran Contractors, LLC. Work included the installation of residential solar systems for over 2,000 homes.
PosiGen Solar Installer — Designed systems and did layout drawings for nearly all installed systems, stamped layouts and wind load certifications.

Royal Engineers & Consultants: Mr. Walsh was Senior Project Engineer/Service Line Director - Head of Civil Engineering, managing projects, personnel,
08/11-07/12 resources, stakeholders, schedules, and budgets on a wide variety of projects. Worked on Canal Crossings in St. Bernard Parish, Grants Managementin
Orleans Parish, Sewer Pump Stations in Orleans Parish, preforming engineering, design and construction.

US Army Corps of Engineers, Hurricane Protection Office: Mr. Walsh was Senior Project Manager for Permanent Canal Closures and Pumps. This
was a $T00M project for three pump stations and closures for the 17th Street, Orleans Ave and London Ave Canals. Managed the writing of the Request for
Proposals (RFP), the completion of the Environmental Report, gaining the Partnership Agreement with the Non-Federal Sponsor, Orleans Parish Sewage
and Water Board, CPRA, SLFPA-E and the Orleans Levee District, and the advertisement of the project. | was working on finalizing the real estate acquisition
and preparing for the project kickoff and outlining the requirements of the Government’s involvement. | was part of the selection committee during the
initial selection of the contractor.

08/08-08/11

Stuart Consulting Group: Mr. Walsh was Project Manager, US Army Corps of Engineers, Hurricane Protection Office. Managed projects from
engineering, design, production of plans and specifications by an A/E, through advertisement, award and construction. These projects were done to
repair damage caused by Hurricane Katrina to Orleans, Jefferson, St. Bernard and Plaguemines Parishes Pump Stations, totaling over $100M. Coordinated
with the following the levee districts as part of this project, Orleans, Pontchartrain, Lafourche, East and West Jefferson, Algiers and Lake Borgne, and was
presenting to them and attending meetings as they were forming into SLFPA-East and SLFPA-West after Hurricane Katrina as well as CPRA. Also managed
the $240M Orleans Parish Non-Federal Pump Station Storm Proofing Project from inception to construction.

07/06-08/08
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Shread - Kuyrkendall & Associates, Inc. - Civil / Hydrologic / Hydraulic Engineer:

« Pump Station Projects (LaPlace, LA) - Performed hydrologic and hydraulic study on areas to determine need, location and size of multiple pump stations.
Used HEC-HMS to model the hydrology of the area and HEC-RAS to model the canals.

« Copper Mill Golf Course Project (Zachary, LA) - Prepared preliminary design for subdivision layout including subsurface drainage, and roadways.

Project Management Professional / Certification # 231196 / 2019
Training and ASFPM Certified Floodplain Manager / Certificate No. US-21-12010 / 2021
Certificates NABCEP Certified PV Installation Professional / Certification # PV-102415-003096 / 12/2015
«raffic Control Technician — ATSSA  Expires 04/04/2027 - Traffic Control Supervisor — ATSSA  Expires 04/05/2027

Mr. Walsh is a talented leader and engineer with 20+ years’ experience. Mr. Walsh is an Engineer at GOTECH who specializes in Project Management,
Hydraulics, Hydrology, Utility Coordination and Site Engineering. Mr. Walsh has a broad base of experience on engineering projects across Louisiana in
a variety of settings. He has done SUE investigations on many projects involved with, including LA DOTD roadway projects, sewer rehabilitations, sight
development, drainage improvements and other civil projects. \

07/96-07/06

Career History
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“Neel-Schaffer has provided our office
with excellent inspectors that are up to
challenges given and go above and
beyond what is needed.”

AJ Bostic, PE

Former Resident Construction Engineer

Sections 17

Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




17. FIRM EXPERIENCE

Firm Name Neel-Schaffer, Inc. Discipline(s)* CE&l/0V

Project name Mid-Barataria Sediment Diversion Firm responsibility (prime or sub?) Prime

Project number BA-0153 Owner’s name Coastal Protection and Restoration Authority
Project location Plaguemines Parish, LA Owner’s Project Manager Glenn Ledet, PE

Owner’s address, phone, email 150 Terrace Ave, Baton Rouge, LA 70802; 225-400-4012; Glenn.Ledet@la.gov

Services commenced by this firm (mm/yy) 04/23 Total consultant contract cost (51,000’s) $1,800,000

Services completed by this firm (mm/yy) Ongoing (Cscit)gé;)nsultant services provided by this firm $1,800,000

The Mid-Barataria Sediment Diversion is a large-scale sediment diversion project that aims to deliver up
to 75,000 cfs of sediment-laden water from the Mississippi River into the Barataria Basin. The project is
one of the largest civil works and environmental restoration projects ever designed and constructed in
the U.S. When fully implemented, it is expected to create up to 30,000 acres of new wetlands.

The project consists of multiple components including a headworks gate structure at the Mississippi
River Levee, new highway and railroad bridges, a conveyance channel, guide levees, and inverted
siphon to maintain existing drainage patterns in addition to other ancillary features.

NSl is serving as Deputy Project Manager for construction administration (CA) and quality assurance
(QA) activities. This role is a critical component to ensure the project’s successful execution and
adherence to the highest standards of safety and quality. A significant component of NSI’s involvement
is overseeing the construction of a new railroad bridge; however, we are also involved in oversight

of multiple other project components. CA activities include project site safety, quality management,
project controls, invoicing and payment, and administration of contract claims and change orders. QA
activities include planning, inspections, and testing.

Through meticulous construction administration and rigorous quality assurance protocols, we are
committed to contributing to the success of the Mid-Barataria Sediment Diversion Project. Our efforts
will help restore vital coastal ecosystems, protect local communities, and support sustainable economic
growth in the region.

Firm Members: Frank Standige, Project Manager; Phil Graves, Construction Administration, and Matt
Stevenson, Safety Officer
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17. FIRM EXPERIENCE

Firm Name Neel-Schaffer, Inc. Discipline(s)* CE&I/OV

Project name MDOT SR 57 CEI Firm responsibility (prime or sub?) Prime

Project number STP-0066-01(008) / 103060-301000 Owner’s name Mississippi Department of Transportation
Project location Vancleave, MS Owner’s Project Manager Scott White, PE

Owner’s address, phone, email 6356 Highway 49 N, Hattiesburg, MS 39402, 601-544-6511, scwhite@mdot.ms.gov

Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $2,552

Cost of consultant services provided by this firm

($1,000's) 21,382

Services completed by this firm (mm/yy) 05/27

Neel-Schafferis under contract with the Mississippi Department of Transportation to provide Construction Engineering
and Inspection services for a $212 million project that will construct a 10-mile stretch of State Route 57 in South
Mississippi. Project involves grading, drainage, paving, constructing 3 interchanges, and building 13 new bridges on SR
57 from Interstate 10 to Vancleave. The roadway is transitioning from two to four lanes with a divided median, extending
from I-10 to Gautier-Vancleave Road. A new four-lane alignment will connect SR 57 from Gautier-Vancleave Road to Lake
O’Pines, addressing congestion and enhancing capacity, crucial for hurricane evacuation. Erosion control monitoring is
a pivotal aspect of the project due to environmentally sensitive areas near the construction site. Neel-Schaffer’s project
team collaborates closely with the MDOT, identifying specific concerns and proposing solutions to ensure compliance
with stormwater regulations.

Neel-Schaffer’s project team, including four subconsultants, consists of 55 members who are providing engineering and
inspection, materials testing, erosion control monitoring, surveying, drone services, and schedule reviews.

The team is based out of a field office established by Neel-Schaffer in Vancleave.

Firm Members: Scott Bailey, Construction Inspection; Tony Davis, Construction Inspection; Matt Stevenson, Safety Officer; Graham Legate, CPM Scheduler
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17. FIRM EXPERIENCE

Firm Name

Project name

Neel-Schaffer, Inc.

CE&l - I-10 at Firetower Road/Menge Avenue Overpass

Discipline(s)*

CE&l/OV

Firm responsibility (prime or sub?)

Prime

Project number

NHPP-0010-01(175) 108901/301000

Owner’s name

Mississippi Department of Transportation

Project location

Harrison County, MS

Owner’s Project Manager

Scott White, PE

Owner’s address, phone, email

‘ 6356 Highway 49 N, Hattiesburg, MS 39402, 601-544-6511, scwhite@mdot.ms.gov

Services commenced by this firm (mm/yy)

07/23

Total consultant contract cost (51,000’s)

$2,500

Services completed by this firm (mm/yy)

12/24

Cost of consultant services provided by this firm ($1,000s)

$2,500

The Mississippi Department of Transportation (MDOT) issued a permit to Buc-ee’s LLC to replace the existing two lane
Firetower Road overpass of I-10 with a five-lane overpass and to construct other interchange improvements. This project
was funded in part by Harrison County, MS. MDOT contracted with Neel-Schaffer to provide construction engineering and
inspection services of the overpass to ensure compliance with the permit requirements. Harrison County also retained
Neel-Schaffer to verify that monthly progress pay application requests from the contractor were consistent with the work
performed on the project.

Services provided by Neel-Schaffer included the coordination of and attendance at weekly meetings with the contractor,
County, and MDOT. Construction engineering duties included overseeing construction to ensure it complied with the
approved MDOT Permit and design standards, tracking Requests for Information, and handling contractor submittals.
Inspection duties included documenting pay item work, maintaining daily diaries, conducting traffic control inspections, and
keeping other project records.

Firm Members: Terrone Roberts, Construction Inspection
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17. FIRM EXPERIENCE

Firm Name

Project name

Neel-Schaffer, Inc.
LA 27 - LNG Plant Left Turn Lane

Discipline(s)*

Road, Traffic, CE&l/OV

Firm responsibility (prime or sub?)

Prime

Project number

153504

Owner’s name

Cameron LNG

Project location Calcasieu and Cameron Parishes, LA Owner’s Project Manager Jamie Gray
Owner’s address, phone, email 2925 Briarpark Drive, Suite 1000, Houston, TX 77042 / 832-415-6027 / jgray@cameronlng.com

Services commenced by this firm (mm/yy) 11/15 Total consultant contract cost ($1,000’s) 3209
Services completed by this firm (mm/yy) 05/19 Cost of consultant services provided by this firm ($1,000’s) | $209

Neel-Schaffer, Inc. (NSI) was selected as prime consultant to complete the preliminary and final roadway plans, hydraulic analysis
and design, construction cost estimates, and CE&I Services. NSI developed construction plans that met LADOTD standard and
guidelines for multiple turn lanes (with signage) onto LNG Plant in Hackberry, LA. The work included Superpave asphaltic
concrete pavement widening, patching, and overlay, 9-barrel box culvert extension and cross-drain extensions, striping and
rumble strips.

Contracted tasks included:

Topo Survey
Traffic Analysis

Development of Roadway Plans - Developed roadway plans following LADOTD design guidelines

Utility Coordination - Developed and coordinated utility agreements for twelve utility companies.

Construction Engineering and Inspection - Work included Inspection and oversight of construction project to ensure LADOTD requirements, procedure and materials complied
with plans and specifications. NSl worked closely with LADOTD, contractor and owner to come up with solutions when problems occurred in the field.

Firm Members: Frank Standige, Senior Project Field Engineer; Mai Nguyen, Design Engineer; Scott Andrepont, Design Engineer; Dishili Young, Senior Project Engineer
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17. FIRM EXPERIENCE

Firm Name Neel-Schaffer, Inc. Discipline(s)* Road, Bridge, CE&I/OV

Project name LA 182 (N University Ave) @ Stone Ave Firm responsibility (prime or sub?) Prime

Project number 1484 Owner’s name Lafayette Consolidated Government
Project location Lafayette, LA/Lafayette Parish Owner’s Project Manager Jared Veazey, PE, M. ASCE

Owner’s address, phone, email ‘ 1515 East University Avenue, Lafayette, LA 70501 / 337.291.5680 javeazey@LafayettelLA.gov

Services commenced by this firm (mm/yy) 02/15 Total consultant contract cost ($1,000’s) $164

Services completed by this firm (mm/yy) 06/19 Cost of consultant services provided by this firm ($1,000s) | $19

This project involved the design and construction for roadway widening and drainage design. The roadway design included a new right turn lane at the intersection of N. University
Ave and Stone Ave. The project was constructed to improve traffic flow by accommodating traffic to Lafayette Christian Academy and to remove queuing traffic congestion along N.
University Ave. The project scope of work included surveying, roadway design, drainage design, utility coordination, preparation of construction plans, construction administration,
and inspection services.

Firm Members: Scott Andrepont, Design Engineer; Dishili Young, QA/QC
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17. FIRM EXPERIENCE

Firm Name RICHARD C. LAMBERT CONSULTANTS, LLC Discipline(s)* CE&l/0V
Project name LA1: Port Allen Canal Bridge Replacement, Phase 1 HBI CE&I | Firm responsibility (prime or sub?) Prime
Project number H.001234 Owner’s name LADOTD
Project location West Baton Rouge Parish, LA Owner’s Project Manager Brian Delatte
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804, 225-379-1823, brian.delatte@la.gov

Services commenced by this firm (mm/yy) 12/20 Total consultant contract cost ($1,000’s) $7,376
Services completed by this firm (mm/yy) Current Cost of consultant services provided by this firm ($1,000’s) $4,230

The LA 1: Port Allen Canal Bridge Replacement project is a significant crossing that affects traffic flow through
West Baton Rouge Parish and can significantly impact traffic flow on Interstate 10 and Baton Rouge. The
project location directly impacts the Port of Baton Rouge, Port Allen Locks, the Union Pacific Railroad Yard, and
multiple industrial businesses.

This project includes, but not limited to, construction of a new LA 1 southbound bridge over the Intracoastal
Canal, approach roadway, Ernest Wilson Dr., and 2 at grade railroad crossings in Port Allen, LA in West Baton
Rouge Parish. The new LA 1 southbound bridge will be on a new alignment to the west of the existing bridges.
It will consist of LG-72 & LG-78 PPC Girders spans, hunched steel plate girder main spans, column bents and
pile footings. The approach LA 1 southbound roadway will be Portland Cement Concrete Pavement and Ernest
Wilson Dr. will be Asphalt Concrete Pavement.

LA 1 will utilize traffic shifts and phased

construction. The traffic shifts and

proposed phased bridge construction will

be complex with many considerations of

constructability, such as crane placement

and lifting capabilities, lane shift lengths
and site distance, longitudinal profiles for safe transitions from one structure alignment to another, and work
above and adjacent to the Port Allen Lock. The project involves asphalt concrete, portland cement concrete,
embankment and base course, structural concrete, and bridge coatings. After construction is complete, the
northbound and southbound will remain on the new bridge while the existing northbound bridge will function
asanon-ramp to |-10.

Construction Engineering and Inspection: Richard C. Lambert, PE (Principal) Roy Payne, PE (Construction
Engineer) | Arthur Ledet, PE (Construction Manager) Adam Dixon, El (Office Data Manager) | Devin Dimitrios
(Office Data Manager) Ashley Smith (Document Manager) | Rhett Mire (Inspector)

Gage Browning (Inspector) | Charles Stall (Inspector)
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17. FIRM EXPERIENCE

Firm Name RICHARD C. LAMBERT CONSULTANTS, LLC Discipline(s)* CE&l/0V
Project name Pecue Lane /I-10 Interchange CE&I Firm responsibility (prime or sub?) Prime

Project number H.003047 Owner’s name LADOTD
Project location East Baton Rouge Parish, LA Owner’s Project Manager Desmond Sam
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804, 225-231-4116, desmond.sam@la.gov

Services commenced by this firm (mm/yy) 01/23 Total consultant contract cost (51,000’s) $3,441

Services completed by this firm (mm/yy) Current Cost of consultant services provided by this firm ($1,000’s) $2,374

Construction Contract Administration and Construction Engineering and Inspection (CE&I) services for the Pecue Lane/I-10 Interchange Phase Il project which includes: 1)
widening Pecue Lane from two to four travel lanes between Perkins Road and Airline Highway by installing more than 100,000 square yards of portland cement concrete paving, 2)
reconstruction of the KCS railroad crossing, 3) replacement of the Ward Creek bridge using precast concrete piles (ranging in size from 16-inch to 24-inch), 4) construction of Rieger
Road which connects Industriplex to Pecue Lane, 5) construction of the on/off ramps to I-10, 6) subsurface drainage (pipes ranging in size 15-inch to 60-inch) and catch basins

[CB] (CB ranging in size from CB-01 to CB-08), 7) installing both lowmast and highmast roadway lighting, 8) interstate overhead truss signs, 9) widening the existing westbound

and eastbound I-10 bridges over Ward’s Creek using 16-inch and 24-inch precast concrete piles, 10) more than 13,000 square feet of Mechanically Stabilized Earth (MSE) Wall, 11)
installing more than 194,000 cubic yards of embankment, and 12) constructing and opening the Diverging Diamond Interchange (DDI) to traffic.

The project has many safety improvements along the Pecue Lane corridor consisting of: 1) more than 3,200 square yards of 4-inch thick concrete sidewalks, 2) upgraded
intersection at Pecue Lane and Rieger Road to be signalized, 3) signalized interchange Pecue Lane and Interstate 10, 4) installation of handicap curb ramps, 5) multi-use 12-feetwide
pathway with bicycle railing installed under the new Ward’s Creek bridges, 6) F-shaped concrete barriers and barrier slab, and 7) permanent pavement markings consisting of cross

walk striping.

Construction Engineering and Inspection: Richard C. Lambert, PE (Principal) | Roy Payne, PE (Construction Engineer) | Arthur Ledet, PE (Construction Manager) | Leon Lovett
(Lead Inspector) | Shawn Bosarge (Certified Inspector) | Bret Jarreau (Certified Inspector)
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17. FIRM EXPERIENCE

Firm Name RICHARD C. LAMBERT CONSULTANTS, LLC Discipline(s)* CE&l/0V
e Comite Diversion Canal CE&I and Utility Relocation Routes: Ermespenstali (i e s Prime
US61, LA964, LA19, AND LA67
Project number SPN: H.00781, H.000710, H.002273, AND H.001352 Owner’s name LADOTD
Project location East Baton Rouge Parish, LA Owner’s Project Manager Christina Brignac
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804, 225-379-1394, christina.brignac@la.gov
Services commenced by this firm (mm/yy) 06/20 Total consultant contract cost ($1,000’s) $6,658
Services completed by this firm (mm/yy) Current Cost of consultant services provided by this firm ($1,000’s) $5,277

LA 19, LA 964 and LA 67 are three State Highways that will cross the planned Comite Diversion
channel that will provide drainage from the Comite River to the Mississippi River. Each
highway’s crossing will consist of construction of a vehicular diversion road, construction of
new highway bridges over the Comite Diversion Channel, excavation of the Comite Diversion
Channel within project limits, placement of revetment, removal of diversion road, and related
activities. In addition, the LA 19 project also consists of a temporary railroad shoofly (on
grade), existing roadway demolition, and wick drains and surcharge places at the vehicular
and rail bridge ends.

Each highway project above will include a vehicular bridge approximately 300 feet long over
the Comite River Diversion channel along the existing alignments of each highway. Phase 1
of each project will consist of the construction of a Diversion Road that will allow traffic to
bypass the bridge construction on the current alignment with little to no interruptions. Once
the bridges are built and traffic is switched back to the original alignments, the diversion road
will be removed, and the channel excavation will be completed. Note that LA 19, LA 964 and
LA 67 are separate projects and will all be at various stages of construction since they are
being completed by different construction contractors.

In addition to the CE&I work on the projects listed above, RCLC is also coordinating all

utility conflicts for the 9 mile long Comite River Diversion Channel. This includes all gas,

communication, electric, water, etc. services from all utility companies within the channel

right of way. Note that the largest utility, Florida Gas Transmission, has two large pipelines

that weave in and out of the project limits and due to the size of these underground pipelines, relocation has been a very time consuming process requiring meeting with all entities
throughout the project to reach a resolution. Coordination with the utility companies, City entities, DOTD, and the Army Corps of Engineers has been critical to reach an agreement
for the relocations that span from the Mississippi to the west and the Comite to the east.

Construction Engineering and Inspection: Richard C. Lambert, PE (Principal) | Roy Payne, PE (Construction Engineer) | Arthur Ledet, PE (Construction Manager) | Adam Dixon, El
(Construction Manager) | Devin Dimitrios (Office Data Manager) | Ashley Smith (Document Control Manager) | Mike Brown (Certified Inspector) |[Jeremy Hollier (Certified Inspector)
[Rhett Mire (Certified Inspector) |Blaise Lejeune (Certified Inspector) | Gage Browning (Inspector) | Charles Stall (Inspector) | Bret Jarreau (Certified Inspector)
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17. FIRM EXPERIENCE

Firm Name Providence Engineering and Environmental Group LLC Discipline(s)* CE&l/OV

Project name _I;_::_’;li?]aDlr'(/LIRLeorT;?te 10 (I-10) Interchange to New Airport Firm responsibility (prime or sub?) Sub

Project number State Project No. H.011670 1 & H.011670.2 (Supplemental) Owner’s name Gilchrist Construction Company, LLC
Project location Jefferson Parish, LA Owner’s Project Manager Marc Dinnat (Gilchrist Construction)
Owner’s address, phone, email ‘ 5709 New York Avenue, Alexandria, LA 71302; (318) 792-7651; mdinnat@gilchristconstruction.com

Services commenced by this firm (mm/yy) 11/19 Total consultant contract cost ($1,000’s) $125,000 (Design-Build)

Services completed by this firm (mm/yy) 06/24 Cost of consultant services provided by this firm ($1,000’s) $9,345

The Loyola Interchange Project was a Design-Build project that created an entrance ramp into the Louis Armstrong New Orleans International Airport. Gilchrist Construction
Company was the prime contractor and utilized a diverging diamond interchange to improve traffic flow at the intersection of Loyola Drive and I-10, which eliminated the need
for left turn signals to access Loyola Drive from the interstate. This was one of the first diverging diamond interchanges constructed in Louisiana and reconfigured the proposed
elevated on and off ramps from New Orleans to a single structure in the median of Airport Access Road south of Veterans Blvd. Gilchrist also provided aesthetic enhancements
that included color, creative lighting, and landscaping. This project was funded by the state’s first issuance of GARVEE bonds - special bonds that are repaid using federal funds. A
design-build contract execution was done late 2019. This project was projected to cost $125.6 million.

Providence was the Construction Quality Control Firm (CQCF) and provided utility relocation monitoring, environmental Compliance management, staffed the Construction Quality
Control Manager (CQCM), and developed the Construction Quality Management Plan (CQMP) for construction execution activities in accordance with current DOTD specifications
and requirements. Responsibilities of the CQCF included plan development, monitoring construction, materials collection and testing, construction documentation, and project
closeout. Some of the specific QC activities included:

« Bridge Construction Traffic Analysis
« Concrete piles
+ pile caps
« pier columns
+ LG girder erection
« Steel tub girder erection
« bearing placement
« Embankment & Base Course Construction
« Non-plastic Embankment (sand)
+ Class Il Stone
« Full Depth Asphalt
+ Subsurface Drainage
+ Portland Cement Concrete Paving
+ Asphaltic Concrete Paving
« Temporary Traffic Control
« Survey Verification

Some of the challenges included nighttime work (girder erection and concrete deck pours)
and planning for inspection of work that had not been designed (design-build).

Firm Members: Barry Lacy, PE; Coty Hardy; Joshua Angelloz

A\
M= neeL-scHAFFER A
A\



17. FIRM EXPERIENCE

Firm Name Providence Engineering and Environmental Group LLC Discipline(s)* CE&l/OV

e White Castle Sidewalks Safe Boutes to School Project: IDIQ Ermespenstali (i e s Prime
Contract for CE&I Safety Services

Project number State Project No. H.012235.6 Owner’s name LADOTD

Project location Iberville Parish, LA Owner’s Project Manager Scott Lobell, PE

Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804-9245  225-379-1928 Scott.lobell@la.gov

Services commenced by this firm (mm/yy) 09/21 Total consultant contract cost ($1,000’s) $187

Services completed by this firm (mm/yy) 08/23 Cost of consultant services provided by this firm ($1,000’s) $166

This DOTD project fell under the IDIQ Contract for Construction Engineering and Inspection Services for Safety
Projects. The scope of work included CE&I Services for the construction of approximately 0.61 mile of five-
foot sidewalk spanning the entrance to White Castle High School. The scope of work included excavation and
embankment, erosion control, asphalt patching and joint repair, construction of culverts and storm drains,
catch basins and manholes, concrete walks and drives, temporary traffic control, sodding, installation of
permanent signs, and tree and root pruning. This project is also part of the USDOT Safe Routes to School
(SRTS), an approach that promotes walking and bicycling to school through infrastructure improvements,
enforcement, tools, safety education, and incentives. Providence responsibilities included daily inspections
of the contractor’s operations in accordance with plans and specifications, maintaining all construction field
records, coordination of all construction activities between Providence, DOTD, and the FHWA, performing all
documentation using SiteManager and SiteManager Materials, preparation of change orders as necessary, and
project closeout with all necessary documentation.

Firm Members: Barry Lacy, PE; Gary Leonards, PE; Coty Hardy
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17. FIRM EXPERIENCE

Firm Name Providence Engineering and Environmental Group LLC Discipline(s)* CE&l/OV
Westdale and Bernard Terrace Sidewalk; Safe Route to

Project name Schools (SRTS) East Baton Rouge Parish, LA: IDIQ Contract for | Firm responsibility (prime or sub?) Prime
CE&l Services

Project number State Project No.H.006499.6 Owner’s name LADOTD

Project location East Baton Rouge Parish, LA Owner’s Project Manager Scott Lobell, PE

Owner’s address, phone, email ‘ PO Box 94245, Baton Rouge, LA 70804-9245  225-379-1928  Scott.lobell@la.gov

Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $180

Services completed by this firm (mm/yy) 01/24 Cost of consultant services provided by this firm ($1,000’s) §157

Providence provided CE&l services during the installation of sidewalks near Westdale and Bernard Terrace Elementary Schools in East Baton Rouge Parish. This CE&I project fell
under the DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 4400015488). This project was funded by the Safe Routes
to School Federal grant program. Providence’s scope of work included general construction inspections, site visits and meetings, sampling & testing of materials, SMM entry,
contractor estimates and payroll review, Traffic Control Plan review, miscellaneous correspondence regarding project status, contractor progress schedule review, monthly
meetings with the contractor and DOTD, field verification estimates for change orders, review, preparation and submittal of change orders, tracking approvals and signatures for
change orders, preparing close out quantities, assembling 2059 (including LIMS), assembling As-Builts, submitting final estimates, and processing applicable invoices.
Construction work included the removal of: existing concrete walks, curbs, markings, and fencing; the relocation of concrete wheel stops; excavation and embankment; the
installation of: handicapped curb ramps, a concrete walkway, concrete drive, temporary fencing, aggregate surface course stone, reinforced concrete pipe, concrete collars, curb
barriers, temporary barricades, sodding, final signage, and pavement striping; and the adjusting of: manholes, catch basins, gas valves, water valves, meter boxes, sanitary sewer
house connections, and fencing.

Firm Members: Barry Lacy, PE; Gary Leonards, PE; Coty Hardy
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17. FIRM EXPERIENCE

Firm Name Modjeski and Masters, Inc. Discipline(s)* Bridge
Project name US 11 Bridge over Lake Pontchartrain Firm responsibility (prime or sub?) Prime \
Project number H.010016.5 Owner’s name LADOTD %JESKIMMASTERS

Project location New Orleans, LA Owner’s Project Manager

ZhengZheng Fu, PE

Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70802, (225) 379-1321, zhengzheng fu@la.gov

Services commenced by this firm (mm/yy) 04/13 Total consultant contract cost ($1,000's)

$1,631

Services completed by this firm (mm/yy) 12/23 Cost of consultant services provided by this firm ($1,000’s)

$1,530

This project involved the performance of structural, mechanical, electrical and architectural
rehabilitation services for the two bascule spans within this five mile bridge in order to
extend its life for 30-40 additional years. Constructed in 1938, this structure contains two
double-leaf bascule bridges that carries US 11 across Lake Pontchartrain at New Orleans,
Louisiana.

Tasks Performed:

«  Evaluation of the conditions of structural, mechanical, electrical and architectural
components of this bridge.

+  Evaluation of existing paint system and recommendations.

«  Development of Scope of Services for the rehabilitation of this bridge.

«  Development of preliminary plans.

«  Bridge Rating

«  Construction Related Engineering Support services

«  Construction Engineering and Inspection for Bridge Coatings, and

«  Shop Inspection

Personnel Involved: Zolan Prucz, PhD, PE, Ralph Eppehimer, PE, Dave Kanger, PE, Cullen
Ledet, PE, Lance Borden, PE, Jeff Newman, PE, Michael Beitzel, Jon Gerhart, PE, Joseph
Strenkoski, PE, Geoffrey Forest, PE, Alexander Waardenburg, PE
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17. FIRM EXPERIENCE

Firm Name Modjeski and Masters, Inc. Discipline(s)* Bridge

Project name 4th Street Bridge Rehabilitation Firm responsibility (prime or sub?) Prime \
Project number H.010882 Owner’s name LADOTD ﬁ)JESKIawMASTERS
Project location Harvey, LA Owner’s Project Manager ZhengZheng Fu, PE

Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70802, (225) 379-1321, zhengzheng fu@la.gov

Services commenced by this firm (mm/yy) 05/13 Total consultant contract cost ($1,000's) $1,031

Services completed by this firm (mm/yy) 08/25 Cost of consultant services provided by this firm ($1,000’s) | $915

The 4th Street Bridge is located on LA 18 in Jefferson Parish on the west bank side of the Mississippi
River. It carries two vehicular lanes across the Harvey Canal approximately 1000 feet south of a lock
connecting the canal with the Mississippi River. From abutment to abutment the 4th Street Bridge

is approximately 215 feet long consisting of concrete approach slabs, steel girder spans, and the
movable lift span. The main span of the 4th Street Bridge consists of two rolling bascule lift spans, each
approximately 50 feet long and consisting of two main girders. The movable span’s deck is an open
grid deck supported on stringers and floorbeams.

Tasks Performed:

«  Evaluation and Inspection of the conditions of structural, mechanical, electrical, and architectural
components of this bridge.

«  Evaluation of existing paint system and recommendations.

«  Development of Scope of Services for the rehabilitation of this bridge.

«  Development of preliminary and final plans for structural, mechanical, electrical and architectural
rehabilitation of the bridge

«  Construction Related Engineering Support Services

Personnel Involved: Dave Kanger, PE, Jeff Newman, PE, Geoffrey Forest, PE, Jon Gerhart, PE, Cullen
Ledet, PE, Michael Beitzel, Alexander Waardenburg, PE
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17. FIRM EXPERIENCE

Firm Name Modjeski and Masters, Inc. Discipline(s)* Bridge

Project name Houma Navigation Canal Bridge Rehabilitation Firm responsibility (prime or sub?) Prime \

Project number 701-65-1541 Owner’s name LADOTD %JESKIMMASTERS
Project location Houma, LA Owner’s Project Manager Stewart Hingle, P.E

Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70802; (225) 379-1316; Stewart.Hingle@!la.gov

Services commenced by this firm (mm/yy) 11/10 Total consultant contract cost ($1,000's) $603

Services completed by this firm (mm/yy) 08/16 Cost of consultant services provided by this firm ($1,000’s) | $561

This project involved the performance of a structural, architectural, mechanical and electrical
rehabilitation of this bridge in order to extend service life for a minimum of thirty years.
Constructed in 1962, the bridge is an unequal arm swing span crossing the Houma Navigation
Canal. It was constructed relatively low and is regularly submerged to varying degrees during high
water events.

Tasks Performed:

«  Development of Scope of Services for the rehabilitation of this bridge.

«  Development of rehabilitation plans and specifications for structural, mechanical, electrical
and architectural components of this bridge.

«  Evaluation of existing paint system and recommendations.

«  Design and final plans and specifications for the operator house developed by subconsultant

«  Design and development of plans for replacement fender system.

«  New hydraulic power system

«  New electrical system

«  Maintain operation of bridge during rehabilitation work.

«  Provided Construction Engineering Services by reviewing shop drawings, responding to RFI’s,
and other submittals during the construction phase of the project.

Personnel Involved: Jeffery W. Newman, PE, Mechanical, Geoffrey Forest, PE, Alexander Waardenburg, PE, Michael J. Beitzel, Paint, Jonathan Gerhart, PE, Greg Taravella, PE
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17. FIRM EXPERIENCE

Firm Name GOTECH, Inc. Discipline(s)* CE&I/OV & Survey
: LA 1: Leeville to Golden Meadow, Phase 2 (CE&l) : . : o
’ ?
Project name Route LA 1 Firm responsibility (prime or sub?) Sub
Project number 4400021680; SPN: H.008145.6 Owner’s name LADOTD

Project location

Lafourche Parish

Owner’s Project Manager

Mark Chenevert

Owner’s address, phone, email

1201 Capitol Access Road, Room 405-E, Baton Rouge, LA 70802-4438, 225-379-1591, mark.chenevert@la.gov

Services commenced by this firm (mm/yy) 02/23

Total consultant contract cost ($1,000’s)

$830

Services completed by this firm (mm/yy) Present

Cost of consultant services provided by this firm ($1,000’s)

$270

LA1L: Leeville to Golden Meadow, Phase 2 is for the construction of lanes of travel both north and south bound from station 503+00 to 961+18. This is for 8.68 miles of roadway

and includes clearing and grubbing, grading, drainage structures, milling asphalt concrete, class ii base course, asphalt concrete pavement, portland cement concrete pavement,
permanent sheeting, precast concrete piles, steel piles, concrete slab span bridge, precast prestressed concrete girder spans bridge, drilled shaft foundations, alternate 1: 65’ spans
with 24” ppc piles, precast concrete piles(24”), precast prestressed concrete members; alternate 2a: 108’ spans with 24” ppc piles, precast concrete piles(24”), precast prestressed
concrete members; alternate 2b: 108 spans with 30” ppc piles precast concrete piles(30”), precast prestressed concrete members; and related work..

GOTECH will have inspectors and document control, and a Quality Assurance/Quality Control (QA/QC)
manager. GOTECH is required to have documented plans and processes that provide for checking and
reviewing work for accuracy, completeness and compliance with the scope of services in accordance with
LADOTD requirements. GOTECH is tasked with checking and reviewing work for accuracy and correctness
according to the job plans and specifications. GOTECH is responsible for the professional quality, technical
accuracy, completeness of construction and coordination of all drawings, specifications, data, reports or other
services to be provided under this project. GOTECH is a Subconsultant to ECM on this Lafourche Parish project.

Firm Members: Drew Walsh, P.E., PMP, CFM; John Poche, Kenneth Prescott; Charles Stewart; Sean McKisson
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17. FIRM EXPERIENCE

Firm Name GOTECH, Inc. Discipline(s)* CE&I/OV
Project name :;:c())jfclt-lz College Dr Flyover Ramp, EBRP Design-Build Firm responsibility (prime or sub?)"* Sub

Project number SPN: H.013897; FPN: H013897 Owner’s name LADOTD

Project location East Baton Rouge Parish Owner’s Project Manager Mark Chenevert
Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA 70802-4438, 225-379-1591, mark.chenevert@la.gov
Services commenced by this firm (mm/yy) 03/22 Total consultant contract cost ($1,000s) N/A

Services completed by this firm (mm/yy) present Cost of consultant services provided by this firm ($1,000’s) | $170

The College Drive /1-10 / I-12 interchange was in need of a revised traffic flow format. Traffic traveling westbound on I-10 from New Orleans had a difficult time navigating across
multiple I-12 lanes to exit at College Drive. Accordingly, the College Drive flyover ramp was designed to take the I-10 exiting traffic over the I-12 travelers, avoiding conflicting flows.
GOTECH served as a subconsultant to Hardesty & Hanover, LLC for the DOTD project of new ramp construction. GOTECH provided on-site construction inspectors to monitor

the construction on a daily basis. GOTECH inspectors-maintained activity records that documented work crews, construction equipment, schedule milestones, daily progress,
materials on site, accessibility issues and safety aspects of the project. Material sample collection was coordinated by GOTECH inspectors. All aspects of quality assurance and
quality control were addressed by the GOTECH resident inspectors. Critical path events in the schedule were analyzed and reviewed consistently to ensure that the construction
schedule was met and delays were minimized.

Firm Members: Drew Walsh, P.E., PMP, CFM & Bruce Dyson, P.E., P.L.S. CE&I Department: Nathan Millard & Kenneth Prescott
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17. FIRM EXPERIENCE

Firm Name GOTECH, Inc. Disciplines CE&I/QV
Project name Natchitoches Street Rehabilitation (CE&I) Firm responsibility (prime or sub?)" " Prime
Project number 4400010081; SPN: H.011729 (CE&) Owner’s name LADOTD

Project location

Acadia, Lafayette, Evangeline, Iberia, St. Landry, St. Martin, St.

Mary & Vermilion Parishes, LA

Owner’s Project Manager

Mark Chenevert

Owner’s address, phone, email

1201 Capitol Access Road, Room 405-E, Baton Rouge, LA 70802-4438, 225-379-1591, mark.chenevert@la.gov

Services commenced by this firm (mm/yy) 05/17

Total consultant contract cost ($1,000’s)

§75

Services completed by this firm (mm/yy) 05/18

Cost of consultant services provided by this firm ($1,000’s)

$64

GOTECH Inc. Performed Construction Engineering and Inspection services for the Natchitoches Street Rehabilitation Project in West Monroe Louisiana. This Project included
pavement patching, superpave asphaltic concrete. This work also included cold planning, asphaltic paving, cleaning and resealing existing joints, striping.

This one-mile stretch of road is in the middle of West Monroe Industrial corridor and was given a maximum of 60 calendar days to complete. GOTECH and its staff was proactive in
working with the Contractor and the Mayor’s office in completing this project ahead of schedule and within the budget restraints.

Firm Members: Rhaoul Guillaume, Sr., PE
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“A perfect score of 3.0 on the ‘Bridges,
Structures, and Foundations’ portion of the
QMT review was directly attributable to
the Neel-Schaffer inspectors covering
the bridge inspection items. Your
personnel has consistently provided
quality inspection services which we
need to accomplish our goals on
construction projects. | appreciate
your inspectors’ hard work and
attention to a quality project.”

David Johnson
District 5 Construction Engineer

Section 18

Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




18. APPROACH & METHODOLOGY:

Our Team

Neel-Schaffer, Inc. (NSI) has been performing CEl services across the southeastern Unit-
ed States for over 20 years. Our CEl staff is comprised of 153 construction professionals
(including engineers, inspectors and construction managers). The NSI team will include
RCL Consultants, LLC, Modjeski & Masters, Inc., and GOTECH, Inc.

»  Neel-Schaffer, Inc. will provide resident construction engineering, office managers,
department liaison, and partnering.

»  RCL Consultants, LLC will provide inspection services as well as construction engi-
neering support services as needed.

»  Providence will provide inspection services as well as construction engineering
support services as needed.

»  Modjeski & Masters, Inc. will provide resident construction engineering support on
moveable bridge projects.
»  GOTECH, Inc. will provide supplemental inspection services.

Our expert team of professionals have substantial experience with DOTD operations and
project delivery. Frank Standige, Phil Graves, and Roy Payne combine for more than 50
years of experience serving in the capacity of DOTD Project Engineer and Area Engineer
while previously employed with LA DOTD in Districts 02, 61, and 62. Their CE&I project
experience includes responsibility for large and complex projects such as:

e |-10 widening through Metairie, LA

e |-55 Rehabilitation (rubbilization) from US 51 to Mississippi State Line

e US 61 Widening (urban Baton Rouge, LA)

e |-10 @ Pecue Lane Interchange

Figure 1:1-10 @ Pecue Lane Interchange

Project Understanding

The NSI Team has built a reputation as a premiere asset to DOTD. Our team understands
that each Task Order will be specific to the needs of the department and will define
scope of our services, contract time, and compensation.

We understand that the District 62 region is unique. The Livingston, St. Helena, St. John
The Baptist, St. Tammany, Tangipahoa, and Washington Parish areas each have their own
blend of urban, rural, and coastal characteristics.

Our local team of seasoned professionals are prepared to support DOTD District 62 in its
construction efforts to deliver on the vision of a safe and reliable infrastructure system
that enhances mobility, economic opportunity, and public confidence.

Task Order (TO) Execution

The NSI Team has built a reputation as a premiere asst to DOTD. Our team has worked
closely with DOTD to develop Task Orders (TO) for a variety of services. For this IDIQ, the
NSI team is prepared to engage in any of proposed contracting methods:

A. Construction Engineering and Inspection (CE&lI)

B. Staff Augmentation Services (SAS)

A. Construction Engineering and Inspection (CE&lI)
Pre-Construction Preparation

Before any project, NSI Project Engineers and Construction Inspectors will hold an inter-
nal meeting to become intimately familiar with the Contractor’s Contract, the Proposal
and Special Provisions, and the project Plans. This meeting will be accompanied by a
site visit to assess the project site and gain familiarity and identify issues that may arise
during the execution of the work. Upon receipt of each Task Order (TO), the NSI Team
will carefully review the construction proposal and plans to assure each team member
fully understands the project objectives. Based on the specific requirements outlined in
each Task Order, the NSI Team will assign a qualified Project Engineer (PE) to manage
the execution of the assigned project, adding assistant Project Engineers as necessary
based on the scope and complexity of the project. Certified Construction Inspector(s)
will be carefully selected by certification area of expertise to oversee the contractor’s
daily operations and conduct acceptance sampling and testing.
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18. APPROACH & METHODOLOGY:

Our inspectors are trained in job-site safety and equipped with personal protective
equipment on an assignment specific basis. Fleet vehicles, cell phones, laptops, and
iPads allow our inspectors to be readily available for communication and mobile to
ensure the timely delivery of testing samples. Our inspectors are proficient in the use
Headlight and SiteManager and will have cellular data plans for field access and real
time data entry. Our process to project execution removes the learning curve and
allows for effective execution of services.

Figure 2: 4" Street Bridge Opening (Modjeski and Masters, Inc.)

Notice to Proceed and Pre-Construction Conference

After the Notice of Contract Execution (NOCE) is issued to the contractor, the NSI
Project Engineer will begin coordinating to schedule the preconstruction
conference and issue the Notice to Proceed (NTP) within the timeframe specified

in EDSM 111.1.1.30 Construction and Maintenance Projects: NTP/Conditional
NTP/NOCE. With the issuance of the Notice to Proceed, the contractor will be
advised to submit all shop drawings, material compliance certificates (CC, CD, CA,
etc.), safety plan, and initial traffic control plan proposals to the NSI Project Engineer
for review and approval to prevent delays to operations and ensure the timely
progress of each project.

Pre-Construction Conference

The assigned NSI Project Engineer will coordinate with all stakeholders and
prepare the pre-construction conference checklist to ensure that all parties are
aligned with project objectives, deliverables, DOTD standards, and that
expectations are clear.

Prior to this meeting, our NSI Project Engineers will provide a customized sampling
plan by analyzing contract pay items and determining sampling and testing quantity
and frequency in accordance with the Materials Sampling Manual. The project
sampling plan will be developed in coordination with and approved by the DOTD
District 62 Lab Engineer. In advance of the meeting, the contractor will be provided
with an agenda (LADOTD Pre-Construction Conference Checklist) and preparation
guide to assure they are prepared to discuss contract details including traffic control
plans for their phasing and sequencing operations, material sampling and compliance
with the Approved Materials List (AML), and personnel topics such as On the Job
Training (OJT), EEO & payroll compliance. The contractor will be required to provide a
baseline construction progress schedule. Should a project require Critical Path Method
(CPM) monitoring, NSI will engage qualified personnel to track and analyze the
contractor’s progression through the schedule to assure adherence to the contract,
applicable Special Provisions, and industry best practices. This analysis is key to
mitigating claims for delays, increased cost, and scope creep on large, complex
projects. Poorly managed CPM projects lead to stakeholder dissatisfaction and
compromise project success. NSI Project Engineers are skilled in the analysis and
avoidance of highway construction contract claims. Our team will identify and
mitigate project risks through the use of a risk register and change log.

Daily Site Inspections and Documentation

The NSI Team’s on-site certified inspectors will ensure that all work performed by the
contractor complies with the approved plans, specifications, and DOTD standards.

The certified inspectors always begin daily tasks by ensuring that the approved traffic
control plan is implemented with devices installed per the pre-approved TTC plan
submitted by the contractor to the NSI Project Engineer. Our professionals are ATSSA
trained in work zone traffic control. NSI team members Gary LeBlanc, PE and Charles
Adams, PE have served as the engineers of record for DOTD TTC standard plans and
guidelines. Our inspectors will have in their possession a copy of the most recent MUTCD
and ATSSA Quality Guidelines for Work Zone Traffic Control Devices to photograph and
document the condition of traffic control devices and verify effectiveness. NSl inspectors
will monitor and document the condition of erosion control measures, ensuring
compliance with the SWPPP and all other DEQ, Army Corp of Engineers, and U.S.
Coast Guard permits. We understand the value of protecting adjacent properties and
waterways from sediment laden runoff while maintaining the capacity and effectiveness
of drainage waterways. The NSI Team’s personnel will also monitor overall safety on-
site, adhering to DOTD’s Safety Manual and implementing safe working practices.
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18. APPROACH & METHODOLOGY:

The NSl inspectors will maintain comprehensive documentation using DOTD’s systems,
including SiteManager, LIMS, Headlight, LAPAVE, and Propeller. This documentation
will cover personnel and equipment on-site and in use, traffic control measures for
correction and adjustment, pay items installed, contract time charges, and material
testing and quality assurance results. Our inspection team will be equipped with a
copy of the plans, construction proposal, approved traffic control plans, 2016
specifications, and all necessary tools to perform quality assurance.

NSI team members appreciate the importance of thorough project documentation.
Our on-site staff will document found deficiencies and note corrective actions taken in
the Daily Work Report (DWR) to ensure legal liability protection for the department. As
expert witnesses, we also realize the value of documenting compliant work practices to
develop a comprehensive picture of the project. This multi-faceted approach allows us
to build trust with all stakeholders and establish a claims avoidance system to mitigate
the risks of miscommunication and misconduct while ensuring maximum quality
assurance.

Project Progress: Monitoring and Reporting

NSI Project Engineers will produce and obtain approval from the DOTD Area Engineer
and Public Information Officer for all press releases to the local media outlets
pertaining to construction activities affecting the traveling public such as lane closures,
traffic pattern changes, night work, road closures, and expected delays. We will work
diligently to enhance the public image of DOTD and Contractors during the project
through the upkeep of the work zone and clear communication with stakeholders.

Local NSI Project Engineers will make frequent job site visits to all projects to instill a
leadership presence and provide availability to all team members and contractors.

The NSI Project Engineers are skilled in tracking project schedules and enforcing
recovery schedules as needed. This documentation is vital when assessing liquidated
damages, reviewing force account and extra work, validating contract extensions, and
communicating project timeline updates to DOTD and the public.

The timely processing of monthly payments builds trust with contractors and the
DOTD. Our NSI Office Manager and Project Engineer will generate accurate and
complete monthly Partial Estimates.

Our NSI Project Engineers will monitor DWRs and complete Daily Diaries to
facilitate this process. At the end of the month, pay item quantities and charge
days will have been settled and ready for payment.

DOTD will be notified of any potential quantity overruns and impacts to the schedule.
The NSI Project Engineer will monitor the input of traffic control diaries by the

contractor’s TCS. Strict adherence to daily reporting requirements and weekly night
inspections will be imposed to decrease legal exposure in the event of work zone

crashes or disruptions to local businesses. The enforcement of weekend, holiday, and
non-workday TCS inspections will ensure that the traveling public can navigate work
zones safely if devices are required to remain in place outside of normal operations.

In the event survey information is needed to verify or spot check the construction
layout provided by the contractor for line and grade sensitive items such as bridge
replacements, new roadway alignment, flood control dams, levees, and MSE walls,
subconsultant GOTECH, Inc. will provide this service on an “on call” or “as needed” basis.

Material Testing and Sampling

The NSI Team will ensure that all required material tests are conducted in compliance
with the DOTD Material Sampling Manual. This includes ensuring that samples are
properly collected, documented, and submitted for laboratory testing as required by
the project Sampling Plan. Prior to the commencement of construction, our NSI Project
Engineers will have established an open line of communication with the District 62 Lab
Engineer. We will ensure that all of our team members understand the workflows and
communication standards required by the District 62 Lab to have samples processed
timely and accurately.

Should the District 62 Lab be unavailable to us, we have access to a local qualified
independent testing laboratory, Louisiana Testing and Inspection. Working together

as partners for many years, our team will be able to seamlessly augment laboratory
testing as needed. All test results, field samples, and associated documentation will

be entered into the appropriate DOTD systems (e.g., SiteManager, LAPAVE, Headlight)

to ensure accurate tracking and reporting. Certified inspectors will have all necessary
equipment and materials to conduct field testing and sampling for quality assurance in
accordance with the DOTD Materials Sampling Manual, QA Reference Manuals, and the
applicable TRs from the Testing Procedures Manual. All samples will be properly labeled
with required QR code labels for fast and easy processing. If requested, paper copies will
accompany test specimens as well.

Change Order Management and RFls

The NSI Project Engineer will prepare change orders to document and formalize

any modifications to the original construction contract. These changes can involve
adjustments to the project’s scope, schedule, cost, or design. Facilitation from the

NSI Project Engineer ensures that both the contractor and DOTD agree on the revised
work, costs, and schedule. NSI Project Engineers are well versed in DOTD policies and
procedures for change orders, and each will be processed accordingly by Category and
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18. APPROACH & METHODOLOGY:

type of project (Design-Bid-Build, CMAR, Design-Build, LPA, etc.). All proposed changes inspectors can serve as support or lead inspectors on projects, providing mentoring and
will be pre-approved in writing by DOTD prior to the issuance of formalized contract training for DOTD Engineering Technicians.

changes. All inspection team members will be provided with copies of each change

order to have available at the job site should reference be needed.

The NSI Project Engineer will review, track, respond, and forward all Request for
Information (RFI) forms submitted by the Prime Contractor. This will involve close
coordination with the contractor and DOTD. An RFI log will be utilized to track all RFls by
number with status and disposition clearly stated.

Final Acceptance and Project Closeout

Upon substantial project completion, the NSI Team will coordinate an on-site final
inspection of the project with all stakeholders. All interested parties will be notified in
advance to plan attendance, and meeting minutes will be generated by the NSI Office
Manager. The NSl inspectors will generate a punch list of all remaining items to be
completed for final acceptance. Once all items are addressed, the NSI Project Engineer
will hold a post construction conference with the Contractor and DOTD. Our NSI Team
knows that the final inspection starts the final acceptance process. After punch list items
are completed, a final acceptance will be conducted in accordance with EDSM 111.5.1.5
Acceptance of Construction Projects.

Figure 3: Jobsite Plan Review

The NSI Project Engineer will confer and coordinate with the District 62 Lab to assure a
compliant Audit of Testing & Materials (ATM) is achieved. All samples, certificates, mix
designs, pay adjustments, dispositions, and E&O will be appropriately documented.
From here, NSI project staff will generate the final estimate and red-lined as-built
plans. Per our process, our Team maintains as-built plans throughout the life of the
project, documenting deviations from original design as required during construction.
This foresight allows us to deliver final records within the 30-day (60 day for projects
> $2M) timeframe. The NSI Team will ensure that all forms required by Part VII: Project
Closeout of the DOTD Construction Contract Administration manual accompany the
Final Estimate and As-Built Plans. The NSI Team will ensure that any discrepancies
are addressed and resolved before submission of the final documents to the DOTD
Construction Audit section.

B. Staff Augmentation Services (SAS)

The NSI Team will stand ready to provide support personnel in the capacity stipulated
by DOTD to augment DOTD staff. Our engineers, inspectors, and office managers are
qualified to serve in this capacity during the Pre-Construction, and on an “on call”
basis as requested by DOTD. Our Team will seamlessly integrate into the DOTD
project team offering their expertise in the desired position. Our experienced certified
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Contract No 4400034601
IDIQ CONTRACT FOR CONSTRUCTION
ENGINEERING & INSPECTION SERVICES (CE&I)




19. WORKLOAD:

Firm(s)

Past Performance

Evaluation

Discipline(s)*

Contract Number &
State Project Number

Project Name

Remaining

Unpaid
Balance**

Neel-Schaffer, Inc.

Planning SPN 736-99-1548 Travel Demand Model Support Services Statewide (PRIME) $43,608
ITS ;ggj%lgézi%vgl?‘;oo Kansas Lane: Garrett Road Connector and I-20 Improvements (SUB) N/A
Traffic H4g82$712228HE0V(\)/7L3600 Kansas Lane: Garrett Road Connector and I-20 Improvements (SUB) N/A
Traffic H4O4004?7O7lfgzlj§)§7§00 Kansas Lane: Garrett Road Connector and I1-20 Improvements (SUB) $163,075
Planning 4400015733, H.972374.1 Local Public Agency Documented Planning Process, Statewide $17,644
Road 4400017293, H.010616 I-20: LA 544 Overpass Replacement $11,376
ITS 440005459, H.004780.5 Kansas Lane Connector, S.A. #6 §552
Traffic 4400017438, H.013284 MRB South GBR: LA 1 to LA 30 Connector, Ascension, EBR, Iberville & WBR §74,218
Traffic 4400018271, H.014746.1 LA 383 Corridor Study §7,953
Traffic 4400018271, H.014746.5, LA 383 Corridor Study N/A
SA#2
Planning 4400018271, H.014746.1 LA 383 Corridor Study $88,353
Planning 4400021094 Update Statewide Transportation Plan and Travel Demand Model $525
Traffic 4400026458, H.014710.5 Cedar Street Ext. to LA 22 and Roundabout §23,473
Road 4400024927, H.015226.5, US 90: Roundabout at LA 101, S.A. #2 N/A
SA. #2 *On hold and should not count as backlog
Traffic 4400025299, H.013421.5 Dist. 02H Flashing Yellow Arrow Part 2 N/A
Traffic 4400025299, H.015645.5 LA 47 Hayne Blvd Safety Improvements $18,976
Traffic 4400025299, H.016168.1 Baton Rouge Northern Bypass Expressway $220,195

Road 4400024927, H.014366.5 LA 621 Realignment at LA 73 *On hold and should not count as backlog $324,142
Traffic 4400024927, H.014366.5 LA 621 Realignment at LA 73 *On hold and should not count as backlog $66,649
Traffic 4400023689, H.013622.5 LRSP Ardenwood Dr. Road Diet N/A

Planning 4400023689, H.013622.5 LRSP Ardenwood Dr. Road Diet $1,696
LRSP Ardenwood Dr. Road Diet
Road 4400023689, H.013622.5 “Awaiting NTP for design and should not count as backlog 2118210
LA 16: N 2nd St. to E. of Duncan Ave.

Road 4400024927, H.009425.5 *On hold and should not count as backlog 2140576
Traffic 4400025299, H.015986.5 I-49 at LA 3233 (Harry Gilbeau Road) Traffic Study $49,545
Traffic 4400023689, H.015574.5 LCG FYA Signal Improvements Phase 2 $188,823

Road 4400031591, H.015574.5 LCG FYA Signal Improvements Phase 2 $240,503
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19. WORKLOAD:

Past Performance Contract Number & Remaining
Firm(s) Evaluation . Project Name Unpaid
. . State Project Number .
Discipline(s) Balance
Traffic 4400031591, H.015574.5 LCG FYA Signal Improvements Phase 2 §11,951
Other (Program |\ 1057087, H.015373.1 LRSP and SRTPP Program Management $498,953
Management)
LA 182: Greenwood St. Overpass
Road 4400024927,H.016158.5 10,190
’ *On hold and should not count as backlog 210,
Traffic 4400028585, H.014516.5 Mills Ave & Rees St Intersection Imp §75,362
) 4400023689, H.015227. S.A. ) . .
Traffic 41 US 61 @ Victoria Dr. Ped Crossing, S.A. #1 $3,801
I.' ITS 4400029436, H.011504.6 Alexandria Phase 2 Technical Support $24,767
/ |
A N ITS 4400029436, H.016447.1 DMS Decom & Updates SEA $396
ITS 4400029436, H.015136.1 Monroe ITS Architecture §57,708
Neel-Schaffer, Inc. Other (Electrical) 4400029441, T.0. #3 Butte LaRose Rest Area Lighting $4,492
CE&l/OV 4400029441, H.011446.6 Mound Rest Area Renovations $54,001
Other (Electrical) 4400029441, H.015218.5 Grand Prairie Safety Rest Area Lighting $16,096
Other (Electrical) 4400029441, T.O. #3 Butte LaRose Rest Area Lighting $3,540
Traffic 4400025299, H.014305.1 US 61: Cardinal Drive to Bert Street §152,991
Traffic 4400025299, H.016437.5 US 190: Wooddale to Livingston P/L §112,317
Road 4400024927, H.015640.5 LA 159 & LA 818: Roundabout §391,570
Contract No. 4400019550
CE&l/0V State Project. No. H.001234 PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 1 HBI CE&d $1,840
Contract No. 4400016942
CE&l/0V State Project No. H.004791 LA23: BELLE CHASSE BRIDGE & TUNNEL (HBI) $133
Contract No. 4400020018
CE&l/0V State Project. No. H.007160 ENTITY CONTRACT EBR COMPUTERIZED TRAFFIC SIGNAL, PH VB (CE&I) S147
Contract No. 4400017088
Richard C. Lambert. Consultants CE&I/OV Stats zggjlcg Tioo :2'2%811’ COMITE DIVERSION CANAL CE& AND UTILITY RELOCATION $2,042
. 9 H) . 5 Tl )
A Professional Limited Liability H.001352
Company Contract No. 4400024113
CE&l/0V State Project. No. H.003047 PECUE LANE / I-10 INTERCHANGE (CE&) $437
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Past Performance
Evaluation
Discipline(s)*

Remaining
Unpaid
Balance™*

Contract Number &
State Project Number

Firm(s)

Project Name

Contract No. 4400021740 [-10: LA415 TO ESSEN LANE ON 1-10 AND 1-12
i . E&I/OV ) , 17
Richard C. Lambert, Consultants, CE&I/O State Project. No. H.004100 PHASE |: W. OF WASHINGTON ST. TO ESSEN LANE (CE&) 2173
A Professional Limited Liability T ——
Company CE&I/OV Ontract o, PORT ALLEN CANAL BRIDGE REPLACEMENT PHASE 2 HBI CE&d $6,272
State Project. No. H.014258
DI fi ion Engi ing TASK1 M ff Aug-
Contract No. 4400015191 Q antract 9r Constrgct!on ngineering S | anagement and Staff Aug
CE&l/OV H.004634 mentation Services for District 62, St. Helena, Livingston, St. John, St. Tammany, $698,282
i Tangipahoa and Washington Parishes
) Contract No. 4400017438; Supplemental Agreement No. 6 MRB South GBR: LA 1 to LA 30 Connector Route:
Environmental ) ) . $160,186
H.013284 New Route Ascension, East Baton Rouge, Iberville, and West Baton Rouge Parishes
Environmental Contract No. N/A; H. 004791 Belle Chasse Bridge and Tunnel Replacement Public-Private Partnership Project $175,716
Contract No. 4400031953;
CE&lI/0V SPN H.012587.6; F.A.P. NO. [-10: W End of BR 290 - W End of LA 415 (CE&I) Route: I-10 $1,363,487
Providence Engineering and HO012587
Environmental Group LLC Contract No. 4400032049:
Environmental SPN HI003931.6 Calcasieu River Bridge (HBI) $32,987
Entity Contract No.
o 440005039; Zgy\ﬁj,olgl%ﬁ; Baker Boulevard Improvemeigtsa(ig ll::o;ﬂ;?:(g&icr)ad) - Construction Engineer- $25.165
FAP.NO. H015126 & e
4400024438; SPN: H.010673 US90Z: Harvey Canal Tunnel Rehab Route US 90-Z Federal Aid Project (Jefferson
CE&I/OV ) , $7,467
Control Section No. 283-09 Parish)
CE&I/QV; Survey 4400021680; SPN: H.008145.6 LA 1: Leeville to Golden Meadow (Lafourche Parish) $142,183
CE&I/0V; Survey 4400023897; H.011965.6 LA 47: IWGO Bridge Rehab Orleans Parish $255,000
CE&I/QV; Survey 4400027349; H.003931.6 Calcasieu River Bridge - Hm & Field $14,980
CE&lI/OV 4400026468 Lafayette Traffic Signals 569,263
S CE&l/OV 4400025536; H.014993.6 Lemon Rd Bridge over Drainage Bayou $64,935
\\ CE&l/OV 4400030226 LA 1: Port Allen Canal Bridge Replacement Phase 2 $66,775
GOTECH, Inc. CE&l/OV H.012057 Lake Villar Canal §37,342
CE&lI/OV A/E Project No. 25-1130-0049 LA 30: EBR PL to LA 74 Patch, Mill & Overlay $17,321
CE&I/0V H.015547 Alphonse Forbes Rd Bridge Concrete Inspection $5,561
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19. WORKLOAD:

Past Performance Remaining

Firm(s) Evaluation Contrac'f Ui G Project Name Unpaid
. . State Project Number .
Discipline(s) Balance

Bridge JN 3144 Expert witness services in bridge design, construction, repair and forensic analysis $195,996
Contract 4400005395 Construction Engineering and Inspection with Painting Statewide

Othirg(ﬁt(i):g)way H.004791 Subconsultant: Belle Chasse B7T Replacement P3 - Electrical and Structural §7,429
IDIQ Contract 4400017263 Bridge Preservation Statewide

Bridge H,g&nlt(;gcé/ﬁ-ozogjlgogo,6 Subconsultant: LA 415 to Essen Lane on I-10 and I-12 Segment 1 Task 2 $104,420

Bridge Cont;agtljé—5281128 Subconsultant: LA 1: Port Allen Canal Bridge Replacement - Phase 2 CRES $481,388
IDIQ Contract 4400020063 Electrical Services Statewide

Othfi;ft?sg)way H.014646 1-20: US 165 to Garrett Road Lighting $31,927

Othfirg(:t?jg)vvay H.014555.5 I-10 at LA109 Interchange Lighting (Toomey) $91,676

her (R
\ Other (Roadway H.015019.5 1-10 at LA3063 Interchange Lighting (Vinton) $103,956
l Lighting)
M

odjeski and Masters, Inc. Other (Roadway

Lighting) H.015085.5 I-10 @ LA108 Interchange (Vinton) Lighting $102,759
Other (Road

Erght?sg)way H.012889.6 120 Bossier City Lighting (Pines Rd to 1-220) (CRES C1) §115,398
Other (Road

Eght?:g)way H.003184.6 1-10: Texas State Line - E. of Coone Gully Lighting (CRES C1) $62,103

Contract 44-20156
Bri LA 47 IWGO Bri Reh RE 44
ridge H.011965.6 Subconsultant GO Bridge Rehab CRES $83,3
IDIQ Contract 4400024187 Bridge Preservation Statewide

CEl/QV H.003144.6 - Task Order 3 MRB (Luling) CEl of Latent Defects $4,293

Bridge H.015115.5 - Task Order 2 LA 24 over ICWW Repair $6,321

Bridge H.011137.6 - Task Order 5 I-12: LA1077to LA21 $108,195

Bridge H.000263.5 - Task Order 4 LADOTD Chef Menteur Pass Br Rehab Scoping $54,296
Other (Road

Eirg(ht(i):g)way H.015504.6 - Task Order 6 CCC Decorative Lighting $6,625
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Firm(s)

Past Performance
Evaluation
Discipline(s)*

Contract Number &
State Project Number

Project Name

Remaining
Unpaid
Balance™*

‘odjeski and Masters, Inc.

Bridge H.002980.6 -Task Order 9 I-10 Overpass Over US 165 & MP RR $56,947
Bridge H.014998.6 -Task Order 10 West Larose Lift Bridge Rehabilitation - Final Design $37,906
Bridge H.014998.6 -Task Order 11 West Larose Lift Bridge Rehabilitation - CRES Close Out $66,421
Bridge H.015826.5 - Task Order 12 1-20 Vicksburg Span Jacking $45,024
Bridge H.001271.5 - Task Order 13 Cane River Bridge Navigation Lights $187,252
Bridge H.014609.1 - Task Order 14 Cameron Ferry Landing Replacement $219,863
Bridge H.004647.6 - Task Order 15 I-20: MRB Geotechnical and Structural - Vicksburg Monitoring $145,440
Bridge H.010882.6 - Task Order 16 4th Street Close-out Continuation CRES $21,123
Bridge H.011705 - Task Order 17 US 11 Rehabilitation Close-out Continuation CRES $9,545
Bridge H.014465.5 - Task Order 20 Vermillion River Bridge (Perry Bridge Rehab 2025 - Add Scope) $16,026
Bridge H.015115.6 - Task Order 19 LA 224 at ICWW Girder Repair CRES $68,450
Bridge Con;r;ité;o;673 Subconsultant: I-49 South @ Verot School Road $2,979
Bridge Con;r'(a)cltéz-ggm?) Subconsultant: 1-49 South @ Verot School Road (Supplement 5) $290
IDIQ Contract 4400021593 Bridge Load Rating Services
Bridge H.009859.5 - Task Order 1 Bridge Load Rating $386,868
Bridge H.009859.5 - Task Order 2 Load Rating of 10 Statewide Bridges $1,377,271
Bridge Conggcltlg’féf’m 1-10: N.O. CBD3 (Poydras - Louisa) $40,487
Bridge Con:'fgjtlii‘zég58l 1-10: N.O. CBD4 (Louisa - 1510) $277,701
IDIQ Contract 4400027614 Painting InspecI:inogr; :::r iir;v;r;]odnlnr:se::::il\::r_li;:arizfv ;i;ieth Construction
CE&I/OV H.011487.6 LA 182: Berwick Bay Bridge Rehabilitation $1,475,874
IDIQ Contract 4400027651 Bridge Load Rating Services Statewide
Bridge H.009859.5 Bayou Barataria - Limited Rehabilitation $39,030
IDIQ Contract 4400029685 IDIQ for In-Depth Bridge Inspection Statewide
Bridge H.009730.5 Task Order 1 Complex InspectioEA— ig:%u[aAl,gg(lechanical, Electrical $11,057
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Registered Agent(s)

State of COMMERCIAL DIVISION Agent: CORPORATION SERVICE COMPANY
Louisiana 225.925.4704 Address 1: 450 LAUREL STREET, 8TH FLOOR

Secretary of City, State, Zip: BATON ROUGE, LA 70801

State Appointment

Fax Numbers 11/9/2012
225.932.5317 (Admin. Services)
225.932.5314 (Corporations) Officer(s) Additional Officers: No

225.932.5318 (UCC)

Date:

Officer: CHRIS SELLERS
Title: Director
Address 1: 4450 OLD CANTON ROAD
Name Type City Status Address 2: SUITE 100
NEEL-SCHAFFER, INC. Business Corporation (Non-Louisiana) JACKSON Active City, State, Zip: JACKSON, MS 39211
Officer: MELINDA MCGRATH
Previous Names Title: Director
Business: NEEL-SCHAFFER, INC. Address 1: 4450 OLD CANTON ROAD
. Address 2: SUITE 100
Charter Number: 34112054F City, State, Zip: JACKSON, MS 39211
Registration Date: 4/25/1983
Domicile Address Officer: K. NELSON LUCIUS
Title: Director
4450 OLD CANTON ROAD Address 1: 2501 AVENUE J,
SUITE 100 Address 2: #120
JACKSON, MS 39211 City, State, Zip: ARLINGTON, TX 76006
Mailing Address Officer: J. CLARK ROBINSON
4450 OLD CANTON ROAD Title: Director
SUITE 100 Address 1: 4450 OLD CANTON ROAD
JACKSON, MS 39211 Address 2: SUITE 100
Principal Business Office City, State, Zip: JACKSON, MS 39211
4450 OLD CANTON ROAD Officer: ROBERT R. WALKER
SUITE 100 Title: Director
JACKSON, MS 39211 Address 1: 4450 OLD CANTON ROAD
Address 2: SUITE 100

Registered Office in Louisiana

City, State, Zip: JACKSON, MS 39211
450 LAUREL STREET, 8TH FLOOR

BATON ROUGE, LA 70801 Officer: JOEY HUDNALL
Principal Business Establishment in Louisiana Title: President, Director
450 LAUREL STREET Address 1: 4450 OLD CANTON ROAD
Address 2: SUITE 100

8TH FLOOR
BATON ROUGE, LA 70801

City, State, Zip: JACKSON, MS 39211

Officer: EDWARD J. EVERITT
Status Title: Secretary
Status: Active Address 1: 4450 OLD CANTON ROAD
Annual Report Status: In Good Standing Address 2: SUITE 100
Qualified: 4/25/1983 City, State, Zip: JACKSON, MS 39211
Last Report Filed: 4/3/2025
Type: Business Corporation (Non-Louisiana)
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Certificate of Completion

presented to
Clarke Chauvin
for completing the

Traffic Engineering Analysis Process & Report

Module 1
Date: July 16, 2018 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 2
Authorized Instructor Authorized Instructor Authorized instructor

Certificate of Completion

presented to
Clarke Chauvin
for completing the

Traffic Engineering Analysis Process & Report

Module 2
Date: July 23,2018 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 3
Authorized Instructor Authorized Instructor Authorized instructor

Certificate of Completion

presented to
Clarke Chauvin
for completing the

Traffic Engineering Analysis Process & Report

Module 3
Date: October 15, 2018 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 3
Authorized Instructor Authorized Instructor Authorized instructor
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State of Louisiana

Daniel Marks Department of Transportation and Development

This certificate is presented to

has attended
National Flagger Certification Training Course Graham Legate, P.E.

for successfully completing
The Local Public Agency (LPA) Qualification
Completed: 01-FEB-2025 Program: Construction, Engineering, & Inspection
(CE&I) Training (Parts 1-8) on

CEU (If Applicable): 0.35 December 12, 2025

ATSSA provides training and certification but neither i by ATSSA.
This certificate provides proof of training, not certification. %m
_—-—-J
e =]

LOUISIAMA DEPARTMEMT OF
TRANSPORTATION & DEVELOPMENT
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State of Loulsiana
Department of Transportation and Development

Christina Lenel

has met the requerements for certification &y #ink
Embankment and Base

Course Inspector

Expiration Date: 3/6/2028

State of Louisiana
Departmentof Transp: tation and Development

Christina Lenel
met the requirenmrents for certification as a{n):

Structural Concrete
Inspector

Epr on a 8/23/2026

State of Louisiana

Christina Lenel

has met the requirements as an

Authorized
Asphalt Plant Technician

62 ND Issue Date: 2/17/2020

State of Louisiana
Department of Transportation and Development

Christina Lenel
13 met the requirements for certification as a{n):

Asphalt Concrete Paving
Inspector/Technician

62 ND Expiration Date: 2/20/2028
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CERTIFICATE ISAWARDED TO
LONNY TERRITO

Has successfully completed a flagger training cour se meeting the
requirement of the

LOUISIANA DEPARTMENT OF TRANSPORTATION
& DEVELOPMENT

on thefollowing date

NOV 24, 2022
Valid for 4 yearsfrom completion date.

ExpiresNOV 24, 2026

Thistemporary/backup certificateis valid with a government issued photo ID.

Verify this certificate against the information online use the code below to view or print duplicate
certificates

123-57-84799

Enter the codeto verify this certificateisan original at

https:.//process.onlineflagger .com/duplicate
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State of COMMERCIAL DIVISION
Louisiana 225.925.4704
Secretary of

State

Fax Numbers
225.932.5317 (Admin. Services)
225.932.5314 (Corporations)
225.932.5318 (UCC)

Name Type City Status
RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY Limited Liability Company MANDEVILLE  Active

Previous Names

Business: RICHARD C. LAMBERT CONSULTANTS, A PROFESSIONAL LIMITED LIABILITY COMPANY
Charter Number: 34873437K
Registration Date: 12/30/1999

Domicile Address
900 WEST CAUSEWAY APPROACH
MANDEVILLE, LA 70471

Mailing Address
900 WEST CAUSEWAY APPROACH
MANDEVILLE, LA 70471

Status

Status: Active

Annual Report Status: In Good Standing

File Date: 12/30/1999

Last Report Filed: 12/2/2024

Type: Limited Liability Company

Registered Agent(s)

Agent: RICHARD C. LAMBERT
Address 1: 900 W CAUSEWAY APPROACH
City, State, Zip: MANDEVILLE, LA 70471
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RICHARD C. LAMBERT CONSULTANTS, LLC - ROY PAYNE, PE
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RICHARD C. LAMBERT CONSULTANTS, LLC - ROY PAYNE, PE (CONT’D)
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RICHARD C. LAMBERT CONSULTANTS, LLC - ARTHUR LEDET, PE
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RICHARD C. LAMBERT CONSULTANTS, LLC - ADAM DIXON, El
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RICHARD C. LAMBERT CONSULTANTS, LLC - DEVIN DIMITRIOS
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RICHARD C. LAMBERT CONSULTANTS, LLC - LEON LOVETT
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RICHARD C. LAMBERT CONSULTANTS, LLC - LEON LOVETT (CONT’D)
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RICHARD C. LAMBERT CONSULTANTS, LLC - FELIX LECHUGA
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RICHARD C. LAMBERT CONSULTANTS, LLC - FELIX LECHUGA (CONT’D)
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RICHARD C. LAMBERT CONSULTANTS, LLC - SHAWN BOSARGE
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RICHARD C. LAMBERT CONSULTANTS, LLC - SHAWN BOSARGE (CONT’D)
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RICHARD C. LAMBERT CONSULTANTS, LLC - BRET JARREAU
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RICHARD C. LAMBERT CONSULTANTS, LLC - BRET JARREAU (CONT’D)

American Traffic Safety

Services Association

SRFER RUADS TAVE LIRAR

This is to affirm that
Bret Jarreau

has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Datel"fz”'lzuz‘I :IS;SAN
1/2/2028 LG AAIG
B Dare! 22028 A

State IssuegLOUisiana Instructor Signature
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RICHARD C. LAMBERT CONSULTANTS, LLC - JEREMY HOLLIER
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RICHARD C. LAMBERT CONSULTANTS, LLC - RHETT MIRE
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RICHARD C. LAMBERT CONSULTANTS, LLC - BLAISE LEJEUNE
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RICHARD C. LAMBERT CONSULTANTS, LLC - TOMMY “MIKE” BROWN

ATSSA

Safer Road's Save Lives

Mike Brown

has attended
Louisiana Traffic Control Technician

Completed: 13-MAY-2025

CEU (If Applicable): 0.75

T covin e gl o e rol ssthemen,

American Traffic Satoty Serviess Asiaciation
ATSSA.8

American Traffic Safety

L Bl Services Association
0TS G A8 L)

This is to affirm that

has satisfied the requit to be desl| fasa
CERTIFIED FLAGGER

;
!
E
{
i

b
l
Tommy Brown |
]
I
|
1

[ssue Date___{(/30/2023 ___ATLSSA P
= " _‘lITSl’UmI' Name
| £ ote——tgm0m0a7— S g
| State Issued .. Intrictor Signafure
e

State of Louisiana
Department of Transportation and Development

This certificate is presented to

Mike Brown

for successfully completing
The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on
511412025

[
LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

State of Louisiana
tion and Develop

Tommy M. Brown

a8 mat the requirements for centification as an-

Authorized Density
Tester

61ND Expiration Date: N/A
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State of

COMMERCIAL DIVISION

3/9/26, 1:19 PM

Commercial - Search

Louisiana 225.925.4704 :
Title: Manager
Secretary of
State Address 1: 1201 MAIN STREET
Fax Numbers City, State, Zip: BATON ROUGE, LA 70802
225.932.5317 (Admin. Services)
225.932.5314 (Corporations)
225.932.5318 (UCC) Mergers (2)
Filed Date Ef;te:_twe Type |Charter# |Chater Name Role
PROVIDENCE ENGINEERING AND
Name Type city Status 12/29/2014|12/31/2014 |MERGE |34914727K ENVIRONMENTAL GROUP LLC SURVIVOR
PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC Limited Liability Company ~ BATON ROUGE Active 41295216K | PROVIDENCE/ORIS, LLC ggg\;IVOR
. PROVIDENCE ENGINEERING AND
Previous Names 9/30/2020 |9/30/2020 MERGE |34914727K ENVIRONMENTAL GROUP LLC SURVIVOR
Business: PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 36933072K | PROVIDENCE HOLDING GROUP, LLC gch)F’z\‘\;lvoR
Charter Number: 34914727K
. . NON-
Registration Date: 3/23/2000 37124715K |PROVIDENCE ENGINEERING AND DESIGN, LLC SURVIVOR
Domicile Address
1201 MAIN STREET Amendments on File (14)
BATON ROUGE, LA 70802 Description Date
Mailing Address Appointing, Change, or Resign of Officer 7/9/2008
1201 MAIN STREET Appointing, Change, or Resign of Officer 11/16/2009
BATON ROUGE, LA 70802 Domestic LLC Agent/Domicile Change 1/11/2013
Appointing, Change, or Resign of Officer 4/14/2014
Status pROTTNG, ~nang g
. Merger 12/29/2014
Status: Active . Appointing, Change, or Resign of Officer 12/29/2014
Annual Report Status: In Good Standing Appointing, Change, or Resign of Officer 3/7/2016
File Date: 3/23/2000 Appointing, Change, or Resign of Officer 10/31/2018
Last Report Filed: 2/23/2026 Appointing, Change, or Resign of Officer 8/7/2019
Type: Limited Liability Company Domestic LLC Agent/Domicile Change 10/23/2019
Domestic LLC Agent/Domicile Change 11/19/2019
Registered Agent(s) Merger 9/30/2020
Agent: GEORGENE MUNOZ Appointing, Change, or Resign of Officer 4/29/2021
Address 1: 1201 MAIN STREET Appointing, Change, or Resign of Officer 5/20/2025
City, State, Zip: BATON ROUGE, LA 70802 Print
APpOINtMeNt  5,0/5023
Date:
Officer(s) Additional Officers: No
Officer: AIMEE KILLEEN
Title: Manager
Address 1: 1201 MAIN STREET
City, State, Zip: BATON ROUGE, LA 70802
Officer: WAYNE SMITH
Title: Manager
Address 1: 1201 MAIN ST. https: 0s.1a.gov/C i /Col Details Print.aspx?CharterlD=544768 03971C6007 22
City, State, Zip: BATON ROUGE, LA 70802
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Commercial - Search

DAVID W. PETERMEIER

Officer

4 SUNSET HILLS PROFESSIONAL CENTER
EDWARDSVILLE, IL 62025

JASON DOUGHTY

Vice-President

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

State of COMMERCIAL DIVISION 2/11/26, 9:21 AM
Louisiana 225.925.4704 Officer:
Secretary of Title:
State fre:
Fax Numbers Address 1:
225.932.5317 (Admin. Services) City, State, Zip:
225.932.5314 (Corporations) ——
225.932.5318 (UCC) Officer:
Title:
Address 1:
City, State, Zip:
Name Type City Status Officer:
MODJESKI AND MASTERS, INC. Business Corporation (Non-Louisiana) NEW ORLEANS Active Title:
Address 1:

Previous Names

Business: MODJESKI AND MASTERS, INC.
Charter Number: 34396692F
Registration Date: 12/27/1991

Domicile Address
1100 POYDRAS ST., SUITE 900
NEW ORLEANS, PA 70163
Mailing Address
100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050
Principal Business Office
100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050
Registered Office in Louisiana
3867 PLAZA TOWER DR.
BATON ROUGE, LA 70816
Principal Business Establishment in Louisiana
3867 PLAZA TOWER DR.
BATON ROUGE, LA 70816

Status
Status: Active
Annual Report Status: In Good Standing

City, State, Zip:

JEFFREY M. EGENRIEDER

Treasurer, Director

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

JERILYN HASSARD

Vice-President

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

KEVIN W JOHNS

Vice-President

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

MICHAEL F. BRITT

President, Director

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

QUENTIN P. JOHNSON
Vice-President, Director

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

RALPH J. EPPEHIMER
Vice-President, Director

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Officer:

Title:

Address 1:
City, State, Zip:

THOMAS P. MURPHY

Director, Officer

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

TODD B. MCMEANS

Secretary, Officer

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

Qualified: 12/27/1991 Officer:

Last Report Filed: 12/1/2025 Title:

Type: Business Corporation (Non-Louisiana) A_ddress L X
City, State, Zip:

Registered Agent(s) ?i:‘:_‘f“

Agent: C T CORPORATION SYSTEM Address 1-

Address 1: 3867 PLAZA TOWER DR.

City, State, Zip: BATON ROUGE, LA 70816

Appointment

Date: 12/23/2015

City, State, Zip:

YU OUYANG

Vice-President, Director

100 STERLING PARKWAY, SUITE 302
MECHANICSBURG, PA 17050

https://cor: 0s.la.gov/C i V

= neeL-scHAFFER

Details_Print.aspx?CharterlD=388825_C6C34A96A8
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State of
Louisiana
Secretary of
State

COMMERCIAL DIVISION
225.925.4704

Fax Numbers
225.932.5317 (Admin. Services)
225.932.5314 (Corporations)
225.932.5318 (UCC)

Name
GOTECH, INC.

Previous Names

Business:
Charter Number:
Registration Date
Domicile Address

Type
Business Corporation

GOTECH, INC.
33323660D
: 2/11/1981

8383 BLUEBONNET BLVD.

BATON
Mailing Address
C/O RH

ROUGE, LA 70810

AOUL A. GUILLAUME

8383 BLUEBONNET BLVD.

BATON

ROUGE, LA 70810

Principal Office Address
8383 BLUEBONNET BLVD

BATON

Status
Status:

Annual Report Status:

File Date:
Last Report Filed:
Type:

ROUGE, LA 70810

Active

In Good Standing
2/11/1981
1/13/2026

Business Corporation

Registered Agent(s)

City Status

BATON ROUGE Active

Agent: RHAOUL A. GUILLAUME
Address 1: 8383 BLUEBONNET BLVD.
City, State, Zip: BATON ROUGE, LA 70810
Appo.lntment 2/4/1983

Date:

Ofﬁcer(s) Additional Officers: No
Officer: GERETTA H. GUILLAUME
Title: Secretary

Address 1: 203 W. WOODGATE CT.
City, State, Zip: BATON ROUGE, LA 70808
Title: President

Address 1: 8383 BLUEBONNET BLVD.

City, State, Zip:

BATON ROUGE, LA 70810
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RTMENT OF TRANSPORTATION

L errvrem—
= e e T

OUISIANA DEPARTMENT OF TRANSPORTATION | | LOUISIANA DEPARTME
: AND DEVELO:MENT g A 2 B ‘ AND DEVELOPMENT
This is to certify that : & This is to certify that
- -
John R. Poche

has completed the requirements for certification as

AUTHORIZED PROFlLOGRAPHOPERATOH

John R. Poche

d the requirements for cerification as

has complete
CONCRETE F‘ELD TESTER EXPIRES: INDEFINITE 3
j/t z /{/ unless update required 61N ;.Aoom:"cen'nwm(a AUTHORITY (R
- 0= e y ‘ o T
# EXPIRES: indefinite ; i Ll
unless update required 61N  LADOTD CERTIFYING AUTHORITY §
Vi ; ! : ! 5 o TSI

3 i i Safet
ATSSA frseiisciion”

This is to affirm that

LOUISIANA DEPARTMENT OF TRANSPORTATION

AND DEVELOPMENT
This is to certify that JOHN POCHE
has satisfied the requirements 1o be designated as a
John R. Poche CERTIFIED FLAGGER
6/14/2025 Debbie Purcella

|ssue Date__———————

has completed the requirements for certification as
6/14/2029 ~

Instruc’tiS\Iame

Instructor Signature

AUTHORIZED PROFILOGRAPH EVALUATOR

EXPIRES: INDEFINITE 3
unless update required 61N LADOTD GERTIFYING/AUTHORITY
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If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not
required by the advertisement, it will be redacted.
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22. SUB-CONSULTANT INFORMATION:

Firm Name

(Name must match as registered with Address Point of Contact and email address Phone Number
Louisiana’s Secretary of State)

12345 Perkins R Building 2, Suite 201 Roy P PE
345 Perkins Road, Building 2, Suite 20 oy Payne, PE, (085) 727-4440
Baton Rouge, LA 70810 rpayne@rclconsultants.com
Richard C. Lambert Consultants,
A Professional Limited Liability
Company
1201 Main Street B L PE
amn stree arry Lacy, (225) 766-7400
Baton Rouge, LA 70802 barrylacy@providenceeng.com
Providence Engineering and
Environmental Group LLC
1100 Poydras St. Cullen J. Ledet, PE
\ Suite 900 Vice President (504) 524-4344
Modjeski and Masters, Inc. New Orleans, LA 70163 cjledet@modjeski.com
8383 Bluebonnet Boulevard Rhaoul A. Guillaume, Sr., P.E., F.ASCE
Q Baton Rouge, LA 70810 rhaoul@gotech-inc.com (225) 766-5358
\\
GOTECH, Inc.
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23. LOCATION:

If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, leave this section blank.
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