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July 28, 2026

RE: 	 CONTRACT NOS. 4400035710 AND 4400035711
	 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES, STATEWIDE

Louisiana Department of Transportation and Development
1201 Capitol Access Road
Baton Rouge, LA 70802-4438

Dear Ms. Daigle and Project Evaluation Team,

G.E.C., Inc. (GEC) has assembled a highly qualified team with demonstrated experience delivering the full range of environmental services identified in LADOTD’s Statewide 
Environmental Services IDIQ. GEC provides leadership in NEPA documentation, environmental permitting, agency coordination, environmental analyses, and project management. 
To complement GEC’s capabilities, our team includes nationally recognized specialists in key technical disciplines, including:

•	 Bowlby & Associates, Inc. (air quality and noise analyses)

•	 The Lakvold Group, LLC (conceptual stage relocation and real estate services)

•	 Franklin Associates, LLC (public involvement and stakeholder engagement)

•	 Gresham Smith (traffic and conceptual engineering)

•	 Providence Engineering and Environmental Group LLC (cultural resources, biological services, wetlands permitting, and environmental field investigations)

Our team currently supports environmental compliance, NEPA documentation, permitting, public involvement, and project development activities on several of Louisiana’s highest-
profile transportation and infrastructure programs.

As a professional engineer with 13 years of civil and environmental engineering experience, I will lead the GEC team which has been assembled with the goals and needs of this IDIQ 
contract in mind. I serve as Vice President of GEC’s Coastal, Environmental, and Water Resources Division, and have experience on significant projects including the Mid-Barataria 
Sediment Diversion EIS, the Louisiana International Terminal Environmental Assessment, the I-10 Baton Rouge Widening CMAR project, and the IIJA OSBR program. 

The enclosed project experience demonstrates GEC’s ability to successfully deliver the full range of services required under this contract. From environmental clearance for 13 
bridge replacements under LADOTD’s IIJA Off-System Bridge Program, to NEPA reevaluations and environmental compliance management on the I-10 Widening CMAR Program, 
to preparation of Environmental Assessments and Environmental Impact Statements for some of Louisiana’s most complex infrastructure projects, GEC has consistently delivered 
technically sound environmental solutions that support project advancement and timely implementation.

Collectively, GEC and its specialty subconsultants provide LADOTD with a proven, scalable team capable of supporting the full spectrum of environmental services identified in the 
RFQ. We appreciate the opportunity to submit our qualifications and look forward to continuing our long-standing partnership with LADOTD in advancing transportation projects 
throughout Louisiana.  

Sincerely, 

G.E.C., Inc.

Bliss Bernard, PE, CEP
Vice President, Coastal, Environmental, and Water Resources Division

G.E.C., INC.

8282 GOODWOOD BLVD.
BATON ROUGE, LOUISIANA 70806
225-612-3000

Celebrating 40 years of PROGRESS DELIVERED



SF 24-102 SECTIONS 

01-13
Delivering Louisiana’s Most Complex Environmental Programs

From Categorical Exclusions and Environmental Assessments to complex Environmental 
Impact Statements, CMAR delivery, environmental permitting, public involvement, and agency 
coordination, the GEC Team provides LADOTD with proven expertise across every environmental 
service category identified in the RFQ.

GEC

•	 Established in 1986 in Baton Rouge, LA

•	 Experienced in providing all levels of NEPA 
analysis including CE, EA, EIS, and re-eval.

•	 2 Former LADOTD Secretaries, 1 Former LDEQ 
Secretary, and 1 former CPRA Chairman on 
staff

•	 Environmental Program Manager for 
LADOTD’s TIMED Program

•	 Authored more than 20 reports for 
transportation projects - nearly 60% were 
in the capital region including the high-
profile 1-10: LA 415 to Essen Lane EA

•	 Founded in Baton Rouge, LA in 2000

•	 Over 20 years conducting NEPA services, 
ESAs, and Natural Resources Services

•	 10 LA-licensed PES in the Baton Rouge 
office

•	 Founded in Nashville, TN in 1967

•	 Traffic staff with 50 combined years 
performing highway safety analyses

•	 Staff with 42+ combined experience 
managing traffic engineering projects

•	 Leading stakeholder engagement for I-10 
Widening CMAR

•	 Extensive LADOTD public involvement and 
agency coordination experience (16+ years)

•	 20 years of experience conducting over 
6,500+ in-person engagements

•	 Trusted communications partner on LA’s 
highest-profile transportation projects

•	 Completed noise and air quality studies 
for 5 LADOTD EA/EIS projects since 2019 
including I-10 Widening in Baton Rouge and 
I-49 Inner City Connector in Shreveport

•	 Experts in the use of the FHWA Traffic Noise 
Model (TNM) versions 2.5 and 3.2

•	 Staff have 75+ years of combined 
experience conducting highway traffic noise 
analyses using TNM

•	 Founded in Baton Rouge, Louisiana in 2000

•	 Completed CSRP on 11 LADOTD EA projects

•	 Consultant on CSRP on Loyola Drive 
Interstate 10 Interchange

•	 40 years of experience as a real state 
appraiser

PROVIDENCE

BOWLBY

GRESHAM SMITH

LAKVOLD

FRANKLIN
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DOTD FORM: 24-102
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove 
Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE 
CONSIDERED NON-RESPONSIVE. 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1.	 Contract Name as shown in the advertisement
IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES
STATEWIDE

2.	 Contract Number(s) as shown in the advertisement

4400035710 AND 4400035711

3.	 State Project Number(s), if shown in the advertisement

N/A

4.	 Prime consultant name (name must match exactly as registered with the Louisiana 
Secretary of State (SOS) where such registration is required by law; including 
punctuation; include screenshot from SOS at the end of Section 20)

G.E.C., Inc.

5.	 Prime consultant license number  (as registered with the Louisiana Professional 
Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana 
law)

EF.0001917

6.	 Prime consultant mailing address

8282 Goodwood Blvd., Baton Rouge, LA 70806

7.	 Prime consultant physical address (existing or to be established, if location is used as an 
evaluation criteria) 8282 Goodwood Blvd., Baton Rouge, LA 70806

8.	 Name, title, phone number, and email address of prime consultant’s contract point of 
contact Bliss Bernard, Vice President, (225) 612-4103, bbernard@gecinc.com

9.	 Name, title, phone number, and email address of the official with signing authority for 
this proposal Bliss Bernard, Vice President, (225) 612-4103, bbernard@gecinc.com



PAGE 2 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

10.	 This  is to certify that all information contained herein is accurate and true, and that 
the team presently has sufficient staff to perform these services within the designated 
time frame.  By submitting this proposal, proposer certifies that it is not engaged in a 
boycott of Israel and it will, for the duration of its contract obligations, refrain from a 
boycott of Israel.  Proposer also certifies and agrees that the following information is 
correct: In preparing its response, the proposer has considered all proposals submitted 
from qualified, potential subcontractors and suppliers, and has not, in the solicitation, 
selection, or commercial treatment of any subcontractor or supplier, refused to transact 
or terminated business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions in Israel 
or Israeli-controlled territories, with the specific intent to accomplish a boycott or 
divestment of Israel. The proposer also has not retaliated against any person or other 
entity for reporting such refusal, termination, or commercially limiting actions.  DOTD 
reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on 
such a false response.  

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on 
the entity’s or association’s status as a firearm entity or firearm trade association. In 
addition, proposer certifies it will not discriminate against a firearm entity or firearm 
trade association during the term of the contract based solely on the entity’s or 
association’s status as a firearm entity or firearm trade association.

Signature above shall be the same person listed in Section 9:

July 28, 2026
Date:

11.	 If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, 
indicate which firm(s) will be used to meet the DBE goal and each firm(s)’ percentage.

FIRM(S): FIRM(S)’ %

N/A N/A
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Discipline Table12

Discipline(s) % of Overall Contract
G.E.C., Inc. 

(Prime)
Bowlby & 

Associates, Inc.
The Lakvold 
Group, LLC

Franklin 
Associates, LLC Gresham Smith

Providence 
Engineering 

and 
Environmental 

Group LLC

Each Discipline 
must total to 
100%

Environmental 55.000% 70.00% 5.00% 15.00% 10.00% 100.000%

Traffic 15.000% 100.00% 100.000%

Planning 10.000% 60.00% 40.00% 100.000%

Road 8.000% 100.00% 100.000%

Bridge 8.000% 100.00% 100.000%

Appraiser 4.000% 100.00% 100.000%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100.000% 60.500% 2.750% 4.000% 8.250% 19.000% 5.500% 100.000%
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13 Team Size

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the number of concurrently active 
task orders specified in the advertisement and shall identify the number of committed personnel accordingly. 

Firm name DOTD Job Classification
Number of personnel committed to 
this contract*

Total number of  personnel available in 
this DOTD Job Classification (if needed)

G.E.C., Inc.

Principal 3 3
Supervisor-Eng 4 3
Supervisor-Other 1 9
Environmental Manager 2 2
Engineer 3 3
GIS Analyst 2 2
Geologist 2 2
Environmental Pro 5 5
CADD Operator 1 4
Biologist/Wetlands 1 1

Bowlby & Associates, Inc.
Environmental Manager 1 1
Environmental Pro 2 2

The Lakvold Group, LLC Professional 1 1

Franklin Associates, LLC Other (Public Outreach and Relations 
Support) 4 21

Gresham Smith

Clerical 1 1
Engineer 4 8
Engineer Intern 3 8
Principal 1 1
Professional 1 2
Senior Technician 1 3
Supervisor - Eng 4 6

Providence Engineering and 
Environmental Group LLC

Geologist 2 3
Biologist/Wetlands 3 5
Archaeologist 2 4
Historian 1 1



WHAT THEY'RE SAYING

Past LADOTD Environmental Project Managers have stated the following 
about GEC's proposed Project Manager:

Bliss was continuously proactive in handling all issues that were 
uncovered throughout the process. Bliss was pre-emptive in 
identifying solutions. Deliverables were always on time pending DOTD 
or FHWA reviews. Communication with DOTD was above and beyond 
on a regular basis, relevant, and informative. Extremely cooperative 
with DOTD; adapts to changes in project issues through innovation; 
cooperates with all parties and creatively works within scope of 
services to resolve issues. Consultant was key in resolving sub-
consultant issues throughout the NEPA process.”

SF 24-102 SECTIONS 

14-16

I-10 WIDENING CMAR, 
BATON ROUGE
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Organizational Chart14

PROJECT MANAGEMENT TEAM

PROJECT MANAGER

Bliss Bernard, PE, CEP 
DEPUTY PROJECT MANAGER

Nicole Forsyth, EI
PROJECT CONTROLS MANAGER

Chelsea Crawford

PEL / NEPA / ENVIRONMENTAL

Nicole Forsyth, EI

PLANNING, ENVIRONMENTAL SCREENING, 
NEPA DOCUMENTATION & TECHNICAL 

ASSISTANCE

Bliss Bernard, PE, CEP 
Chelsea Crawford

Sarah Sullivan
Sherri LeBas, PE

B. Keith Boneke, PMP
WOTUS, WETLANDS , PERMITTING, T&E, 

BIOLOGICAL

Barry McCoy 
Jason Avant

Sarah Sullivan
Chad Turner (5) 

Christopher Coyne (5) 

Rebecca Milano, PWS (5)

CULTURAL RESOURCES

Elizabeth Hunt, RPA (5) 
Christine Halling, RPA (5)

Morgan Granger, MSHP (5) 

HAZARDOUS MATERIALS, REGULATORY, 
WATER QUALITY

Bijan Sharafkhani, PE
Will Grant (PT)

Ashlyn Harmon, PhD
Emily Welch, PG

Clinton Wallace, PG (5) 

SECTION 4F, 6F, COMMUNITY IMPACT 
ASSESSMENTS, VISUAL

Bliss Bernard, PE, CEP 
Chelsea Crawford
Don Morris (PT)

COASTAL ZONE, FLOODPLAINS, H&H 
MODELING

Mario Durbic
Derek Miller

Jonathan Puls, PE
NAVIGATION & USCG PERMITS

Kevin Horn, PhD (PT)

AIR & NOISE

Darlene Reiter, PhD, PE (1) 

Rennie Williamson (1)
Geoffrey Pratt, PE (1) 

GEOLOGY

Michael Simms, PG
Emily Welch, PG

Andrew Creel, PG (5)

PDN / PROJECT DEVELOPMENT / ENGINEERING SUPPORT

Christopher Nipper, PE 

TRAFFIC & SAFETY STUDIES

*Herbert “Bert” Moore, 
PE, PLS, PTOE (4) 
Rebecca Murray, P.E., 

PTOE, RSP1 (4) 
Alben Cooper, III, P.E., 

PTOE (4) 
Tom Swanson, PE, PTOE

ALTERNATIVES DEVELOPMENT, 
CONCEPTUAL ENGINEERING

Christopher Nipper, PE 
Jerome Lohmann, PE 

Keith Rebello, PhD, PE 
Varaprasad Venkata, PE

CONCEPTUAL STAGE RELOCATION/REAL 
ESTATE

Angela Lemoine-Lakvold (2) 
EMERGENCY & EXPEDITED ACTIONS / 

ALTERNATIVE DELIVERY

Sherri LeBas, PE
Cary Bourgeois, PE

GIS / CADD DATABASES, VISUAL 
RENDERINGS

Carlos Perez, GISP
Ryleigh Valley (PT)

Dawn Roshto

PUBLIC INVOLVEMENT & AGENCY COORDINATION

James Taylor, MLA, AICP (3) 

Angela Noote (3)
Laura Livingston, MS, PMP(3)

Crystal Bennett (3)

Bliss Bernard, PE, CEP 
Sherri LeBas, PE

QA/QC & TECHNICAL ADVISORS

Sherri LeBas, PE

Bijan Sharafkhani, PE

Cary Bourgeois, PE

Chuck Carr Brown, PhD

PRINCIPAL-IN-CHARGE

Sherri LeBas, PE

LEGEND

 Fulfills MPR
 Work Zone Training
 TEPR Training
* Traffic Analysis/QC 
part time/contract emp. (PT)
Major Task Lead in blue

All personnel employed by 
GEC, unless noted: 
(1) Bowlby
(2) Lakvold
(3) Franklin
(4) Gresham Smith
(5) Providence
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12 Minimum Personnel Requirements15

MPR No.
DO NOT INSERT 
WORDING 
FROM AD

Personnel being used to meet the MPR
(INDIVIDUAL(S) MAY NOT SATISFY MORE THAN 
ONE MPR UNLESS SPECIFICALLY ALLOWED BY 
ATTACHMENT B OF THE ADVERTISEMENT) Firm employed by

Type of license and discipline 
meeting MPR/certification & 
number (EX: PE #  - CIVIL)

State of 
license

License / certification 
expiration date

1 Bliss Bernard, PE, CEP - - -

2 Bliss Bernard, PE, CEP - - -

3 Darlene D. Reiter, PhD, PE PE #101738 - Civil TN 07/31/2026

4 Geoffrey Pratt, PE PE #109132 - Civil TN 01/27/2027

5
Will Grant - - -

Clinton Wallace, PG Professional Geoscientist #1388 LA 01/10/2027

6
Richard “Barry” McCoy - - -

Chris Coyne - - -

7
Richard “Barry” McCoy - - -

Chad Turner - - -

8 Elizabeth Hunt, RPA Registered Professional 
Archaeologist #17020 - -

9 Morgan Granger - - -

10 Christopher Nipper, PE PE #43281 - Civil LA 09/30/2027

11 Keith Rebello, PhD, PE PE #24937 - Civil LA 03/31/2027

12 Herbert “Bert” Moore II, P.E., PLS, PTOE
PE #31065 - Civil
PLS #5043
PTOE #2728

LA
LA
International

09/30/2026
09/30/2026
09/30/2027

13 Rebecca Murray, P.E., PTOE, RSP1
PE #43788 - Civil
PTOE #4861
RSP1 #611

LA
LA
International

03/31/2028
03/26/2029
04/05/2027

14 Angela Lemoine-Lakvold General Real Estate Appraiser 
#G0575 LA 12/31/2027

15 James Taylor, MLA, AICP - - -
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Staff Experience16

PROJECT LEADERSHIP
RESUMES

PRINCIPAL-IN-CHARGE

PROJECT MANAGEMENT TEAM (PROJECT 
MANAGER, DEPUTY PROJECT MANAGER, PROJECT 
CONTROLS MANAGER)

TECHNICAL ADVISORS
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Bliss Bernard, PE, CEP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE Vice President, Coastal, Environmental, and Water Resources YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2014 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 42709 / Louisiana / 03-31-2027

YEAR REGISTERED 2018 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Project Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mrs. Bernard is a licensed Professional Engineer having over 12 years of experience in project management, engineering, environmental, water resources, 
transportation, public outreach, and planning. She has extensive knowledge, having 12 years of experience with National Environmental Policy Act (NEPA) 
regulations, and she has served as the Project Manager on numerous Environmental Assessments and Environmental Impact Statements for a variety of federal 
and state agencies, such as LADOTD, FHWA, USDA, NRCS, USACE, NPS, NRDA, LATIG, and CPRA. Her successful experience with various agencies and multi-
disciplinary environmental studies brings a unique expertise, broader knowledge, and the ability to manage a range of NEPA Projects. She has completed the 
ATSSA Traffic Control Technician, Traffic Control Supervisor, and Certified Flagger training courses, NHI Course 142005 NEPA & the Transportation Decision-Making 
Process, the LADOTD Highway Safety Manual Course, and the LADOTD TEPR Training Class Modules 1, 2, and 3.

10/22-Present

LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Project Engineer - As part of GEC’s role as a sub-consultant 
on the I-10 Widening CMAR Project, Mrs. Bernard has led efforts in environmental compliance, permitting, and stakeholder coordination to support the 
planned widening of I-10 from LA 415 to Perkins Road. She assisted in preparing the Incident Management Plan for Phase 1 construction, which established a 
coordinated, multi-disciplinary framework for detecting, responding to, and clearing traffic incidents efficiently and safely. This included identifying emergency 
staging areas, detour and emergency access routes, and queue-clearing locations. Mrs. Bernard also prepared and submitted the U.S. Army Corps of Engineers 
permit for the LSU Lakes Bridge, and she has played a key role in public and stakeholder outreach by developing presentation materials and delivering project 
updates to keep stakeholders informed of progress. In addition, Mrs. Bernard authored the NEPA Re-Evaluation document addressing seven proposed corridor 
modifications along the I-10 corridor. She also prepared a standalone Section 4(f) Analysis, which evaluates potential impacts to publicly owned parks, recreation 
areas, wildlife and waterfowl refuges, and historic sites, ensuring compliance with federal requirements. In addition, she authored a standalone Community 
Impacts Analysis, formerly referred to as Environmental Justice, to evaluate how the project modifications may affect local neighborhoods, businesses, and 
community resources. All documents were submitted to FHWA and were approved.

01/23-Present

LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: New Orleans, LA. QA/QC Manager - GEC is serving as the prime consultant 
in developing the Environmental Assessment for the new Louisiana International Terminal Port in Violet, LA on behalf of the Port of New Orleans. GEC is 
responsible for the overall development of the EA in order to secure necessary permits and permissions to construct the proposed LIT in St. Bernard Parish. 
Mrs. Bernard is serving as a QA/QC Manager and is directly responsible for the oversight of the hydraulics/hydrology, transportation, and coastal resource 
sections of the report. She has assisted in the development of the data gap analysis and affected conditions and will be responsible for analyzing environmental 
impacts and authoring the respective sections. She prepared a Section 4(f) Use Determination Memorandum for 10 properties, in which 9 did not require a 
use, and one property was determined to be a temporary use under 23 CFR §774.13(d). She prepared all required documentation and received concurrence 
through SHPO and MARAD. 

01/25-Present

LADOTD S.P. NO. H.011358 / US 190 (VINE STREET) RECONSTRUCTION ENVIRONMENTAL ASSESSMENT: Opelousas, St. Landry Parish, LA. Project Manager 
- GEC is the prime consultant in developing a Line and Grade Study and Environmental Assessment on behalf of LADOTD and FHWA for the reconstruction of 
US 190 (Vine Street) in Opelousas, LA. Mrs. Bernard is serving as the Prime Consultant Project Manager and is directly responsible for the overall development 
of the EA and associated technical studies in accordance with NEPA, and managing the overall project and the six subconsultants. 

FULFILLS MPRS 1-2
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Bliss Bernard, PE, CEP Continued Resume

16 FULFILLS MPRS 1-2

03/24-Present

LADOTD S.P. NO. H.004273.5 / I-49 CONNECTOR, LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE: Lafayette, LA. Project Manager/
Engineer. GEC is serving as a sub-consultant to Stantec for the I-49 Connector Project and provides program management and project controls, ITS design, road 
and bridge design, lighting and power systems design, environmental evaluations, and quality control. Mrs. Bernard is serving as an engineer and is developing 
the project management plan (PMP), assisting with the initial financial plan (IFP) and the cost and schedule risk assessment (CSRA).  

06/22-01/23

THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION: Plaquemines Parish, LA. Project Manager - Mrs. Bernard served as a project manager 
on the project management team for the Mid-Barataria Sediment Diversion (MBSD) project. She assisted in the development of the cumulative impacts, water 
quality, and overall review of the FEIS. The EIS was prepared under the direction of USACE to aid in their decision-making regarding CPRA’s permit application 
pursuant to Section 404 of the CWA, Section 10 of the Rivers and Harbors Act, and permissions under 33 U.S.C. Section 408. The EIS is assessing the potential 
negative and beneficial impacts associated with the construction and operations of the project. This highly publicized and controversial project includes 7 
cooperating agencies, 10 commenting agencies, and 11 consulting tribes for the EIS and was placed on the permitting dashboard under the FAST-41 process, 
receiving authorization in December 2022. 

05/26-Present

H.003771 LADOTD, I-10 AT LA 74 ENVIRONMENTAL ASSESSMENT: Ascension Parish, LA. Project Manager - Ms. Bernard serves as Project Manager for the 
prime consultant, providing overall leadership, coordination, and successful delivery of the project from initiation through completion. She oversees all aspects 
of project execution, including management of multidisciplinary technical teams and five subconsultants, project schedule and budget control, compliance 
with LADOTD, FHWA, and applicable design standards, and implementation of the project’s QA/QC program. On behalf of LADOTD and FHWA, she leads 
GEC’s efforts in delivering the Line and Grade Study and Environmental Assessment (EA) for the proposed I‑10 and LA 74 interchange in Ascension Parish, 
directing the development and integration of roadway design, traffic analysis, interchange configurations, ramp geometry, striping and signing layouts, and 
the refinement of conceptual alternatives into constructible solutions that address operational, safety, right-of-way, drainage, and utility considerations. She 
also manages preparation of the EA and supporting technical studies in accordance with NEPA, ensuring full coordination between engineering, traffic, and 
environmental documentation, while leading stakeholder and public outreach efforts and ensuring all deliverables meet contractual requirements, established 
standards, and the highest level of professional quality.

06/14-05/16

H.004985 I-12 TO BUSH ENVIRONMENTAL IMPACT STATEMENT (EIS): Bush, LA. Project Manager - Mrs. Bernard was responsible for various tasks such as: 
public outreach, environmental documentation, technical studies, and developing the draft and final EIS as required by NEPA on this environmental impact 
statement (EIS). Mrs. Bernard was a sub-consultant to Tetra Tech, Inc. to complete a 3rd party EIS for a proposed 4-lane highway from Bush, Louisiana to I-12, 
providing NEPA, development of the EIS document, public outreach, roadway design, and H&H studies. (Work done prior to GEC).

05/17-05/20

H.001271 CANE RIVER BRIDGE CHURCH STREET ENVIRONMENTAL ASSESSMENT: Natchitoches Parish, LA. Deputy Project Manager/Project Manager - 
Mrs. Bernard served as Project Manager for the Prime Consultant on the Cane River Bridge Environmental Assessment in Natchitoches, Louisiana, leading the 
planning, engineering, environmental, and public outreach efforts necessary to support LADOTD and FHWA’s environmental decision-making process under 
NEPA. She directed and coordinated the development of key technical studies, including the line and grade study, GIS mapping, wetland delineation, threatened 
and endangered species assessments, Phase I Environmental Site Assessment, air and noise analyses, and cultural resources surveys. Mrs. Bernard managed 
extensive stakeholder, agency, and community engagement initiatives, preparing reports, presentations, mailers, web content, public meeting materials, and 
hearing documentation while leading all public involvement activities. She compiled and integrated the required technical and environmental studies into the 
Final Environmental Assessment, developed Louisiana’s first known LADOTD and FHWA-approved Section 4(f) Net Benefit Determination, coordinated directly 
with agency leadership throughout the process, and prepared the Finding of No Significant Impact (FONSI), which was approved by FHWA and LADOTD and 
subsequently used as a template for future LADOTD projects. The project received an LADOTD Environmental Rating of 4.8 out of 5.0, with commendations 
highlighting her proactive problem-solving, timely deliverables, exceptional communication, adaptability, innovation, and leadership in resolving project and 
subconsultant challenges throughout the NEPA process. (Work done prior to GEC).
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Nicole Forsyth, EI YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 11

TITLE NEPA Specialist / Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 13

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2001 / Environmental Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 19841 / Louisiana / 09-30-2027

YEAR REGISTERED 2001 DISCIPLINE Engineer Intern

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Deputy Project Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Forsyth has worked as an environmental professional in the public and private sector for over 20 years.  During her career, she has managed National 
Environmental Policy Act (NEPA) projects for various types of projects including transportation, military facilities, USACE civil works (including levees and dams) 
and regulatory projects, and coastal resource projects.  Her expertise is in the overall project management, preparation, and review of NEPA documents (EISs, 
EAs, CEs) along with Noise and Air Studies, and Phase I Environmental Site Assessments. Her expertise also lies in multi-agency permitting and Section 10/404/408 
compliance. Her experience includes tasks such as overall project management, schedule and budget management, managing multidisciplinary teams, coordination 
with multiple agencies, public involvement, and environmental impacts analysis following NEPA regulations.

02/17-02/23

THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION: Plaquemines Parish, LA. Senior Project Manager - Ms. Forsyth served as the senior 
project manager on the GEC Team leading development of a Third-Party EIS for the MBSD Project proposed by CPRA. The EIS was prepared under the direction 
of USACE, New Orleans District, to aid in their decision-making regarding CPRA’s permit application pursuant to Section 404 of the Clean Water Act (CWA) 
and Section 10 of the Rivers and Harbors Act, and permissions under 33 U.S.C. Section 408. The Third-Party EIS assessed the potential negative and beneficial 
impacts associated with the construction and operation of the project and was consistent with the DWH PDARP/PEIS and associated ROD. This highly publicized 
and controversial project included seven cooperating agencies, 10 commenting agencies, and 11 consulting tribes for the EIS and was placed on the Permitting 
Dashboard under the FAST-41 process. 

07/24-Present
LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. NEPA Specialist - Mrs. Forsyth assisted with the preparation 
of the NEPA re-evaluation document. She also assisted in the determination of properties that could potentially have cultural resources impacts under Section 
106 for LADOTD’s coordination with SHPO.  She also helped to identify properties that would need to have a Section 4(f) evaluation performed and assisted 
with the Section 4(f) documentation that was submitted to FHWA. 

11/22-Present

LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: New Orleans, LA. Deputy Project Manager - GEC is serving as the prime 
consultant in developing the Environmental Assessment (EA) for the new Louisiana International Terminal (LIT) Port in Violet, LA on behalf of the Port of New 
Orleans. The Port of New Orleans is investing in a new $1.8 billion container terminal project—The Louisiana International Terminal – to serve vessels of all 
sizes, providing goods to support Louisiana’s homes and businesses. GEC is preparing a detailed impact analysis for the proposed terminal in accordance with 
the NEPA and is conducting a range of studies addressing concerns raised by the public. GEC is responsible for the overall development of the EA in order 
to secure necessary permits and permissions to construct the proposed LIT in St. Bernard Parish. Ms. Forsyth is assisting the Project Manager with day-to-
day project management, attending management meetings and corresponding with the client, development and ongoing updates to the project schedule, 
management of subconsultants, and preparation of sections of the EA.

10/15-05/17
LADOTD S.P. NO. H.004987 / US 190 / COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. NEPA Specialist - Ms. Forsyth participated in 
the preparation of an Environmental Assessment (with Finding of No Significant Impact) and Line and Grade Study to widen approximately three miles of U.S. 
190 in Covington. She assisted with the overall development of the EA report, technical reports, FONSI, and interagency coordination and analyses of project 
impacts on wetlands, land use and community character, economic activities, cultural and recreational resources, Sections 4(f) and 6(f), noise and air impacts, 
floodplains, demographics and environmental justice, relocations of homes and businesses, and T&E species and their habitat. 
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Nicole Forsyth, EI Continued Resume

05/26-Present

LA TIG RESTORATION PLAN AND ENVIRONMENTAL ASSESSMENT #9 (CPRA): LA Coastwide. Project Manager - Ms. Forsyth serves as a project manager on 
the Fields Environmental Team for this Restoration Plan/Environmental Assessment (RP/EA #9).  Along with the Sr. Project Manager, Ms. Forsyth is responsible 
for the preparation of the Restoration Planning process and NEPA documentation.  Ms. Forsyth will participate in the screening process, data gap analysis, 
alternatives development, public review meetings and outreach, and draft and final RP/EA. 

07/24-Present

SOUTHWEST ARKANSAS RED RIVER NAVIGATION FEASIBILITY STUDY AND EIS: Arkansas and Louisiana. NEPA Specialist - The Arkansas Department of 
Agriculture Natural Resources Division has undertaken a feasibility study of a proposed water resources development project to extend shallow draft navigation 
up to 135 miles on the Red River from its present terminus at Shreveport, LA into Southwest Arkansas. GEC, as a subcontractor to Freese and Nichols, is 
preparing the Navigation Feasibility Study and EIS. Ms. Forsyth is responsible for performing technical reviews of Project impacts for the EIS and preparing the 
Other Social Effects section. 

08/23-Present

WARD CREEK DISTRIBUTED DETENTION PROJECT: East Baton Rouge Parish, LA. NEPA Practitioner - The Ward Creek Distributed Detention Project is 
located in the Ward Creek watershed, which covers approximately 45 square miles in East Baton Rouge Parish, Louisiana. The project aims to identify multiple 
detention sites that will reduce peak water surface elevations such that the economic, social, and environmental benefits outweigh the project costs. The 
project is funded through FEMA’s Hazard Mitigation Grant Program (HMGP) and the Office of Community Development (OCD) Community Development Block 
Grant (CDBG). Ms. Forsyth served as a senior NEPA practitioner in the preparation of this EA. 

2019

U.S. FOREST SERVICE SOCIA BRANCH TRAIL ENVIRONMENTAL ASSESSMENT: Grant Parish, LA. NEPA Specialist - Ms. Forsyth assisted the USFS in preparing 
for and facilitating public scoping meeting open houses within the project area. This included preparing graphics, handouts, venue coordination, and greeting 
the public. She also prepared a scoping analysis that categorized and analyzed over 100 public scoping comments that were received during the public outreach 
period. 

10/15-05/16

LADOTD S.P. NO. H.004983 / US HWY 11 WIDENING (LAKE PONTCHARTRAIN – SPARTAN DRIVE): Slidell, LA. NEPA Specialist - Ms. Forsyth prepared an 
EA for the New Orleans Regional Planning Commission (NORPC) in compliance with FHWA NEPA requirements for the widening of US Highway 11 in Slidell, LA. 
Her tasks included interagency coordination and analyses of project impacts on wetlands, land use and community character, economic activities, cultural and 
recreational resources, Sections 4(f) and 6(f), noise and air impacts, floodplains, demographics and environmental justice, relocations of homes and businesses, 
and endangered or threatened species and their habitat. Required environmental studies included, among other tasks, wetlands, threatened and endangered 
species, floodplains, and a Phase I ESA. 

2015-2016

LADOTD S.P. NO. H.004273.5 / I-49 CONNECTOR, LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE: Lafayette, LA. Environmental 
Professional - Ms. Forsyth prepared a Phase I ESA for the I-49 Connector. The Phase I ESA was performed in accordance with the ASTM E 1527-13 standard. 
Federal, state, and local environmental databases were reviewed, historical records were researched, pertinent persons were interviewed, and a site 
reconnaissance was performed. Recognized environmental conditions were determined during assessment and were provided in a Phase I ESA report. 

2019
PUBLIC INFORMATION OPEN HOUSE (PIOH), LIVINGSTON PARISH AIRPORT ENVIRONMENTAL ASSESSMENT: Livingston, LA. Public Outreach 
Coordinator - Ms. Forsyth assisted LPAD with conducting the public outreach in accordance with FAA for the proposed project. This included all activities 
associated with preparing for and conducting a Public Information Open House (PIOH) in the project area. 

01/15-Present

CONSULTING ENGINEER (ENVIRONMENTAL): St Tammany and Jefferson Parishes, LA. NEPA Specialist - Ms. Forsyth serves as NEPA Specialist for improvements 
to the Causeway. She provides regulatory stakeholder solicitation, environmental field investigations and assessments, and NEPA documentation. Several 
projects have been documented as Categorical Exclusions (CE) since 2011. GEC documented these CE projects in accordance with the DOTD’s Environmental 
of Standard Practice guidance regarding Stage 0 – Feasibility and Stage 1 – Planning/Environmental processes. GEC prepared preliminary Purpose and Need 
Statements, assessed alternatives, and identified potential environmental constraints using DOTD’s Environmental Determination Checklist. GEC prepared 
and conducted regulatory Solicitations of Views, prepared responses to regulatory comments/guidance, prepared wetland/water body survey reports and 
prepared Coastal Use Permit applications. 
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Chelsea Crawford YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 6

TITLE NEPA Specialist / Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 11

DEGREE(S) / YEARS / SPECIALIZATION B.A. / 2008 / English

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Project Controls Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Crawford is a NEPA Specialist and Project Manager with extensive experience supporting the planning, environmental review, permitting, and delivery of complex 
infrastructure and public-sector projects. She specializes in project controls, multidisciplinary coordination, and management of environmental documentation 
developed in accordance with NEPA and other federal and state regulatory requirements. She also oversees project schedules, deliverable tracking, quality control 
processes, agency coordination, and document management systems to ensure projects remain on schedule, within budget, and compliant with applicable 
requirements. She has supported and managed environmental studies involving transportation, port development, water resources, flood risk reduction, land use 
planning, cultural resources, and public involvement programs. Her experience coordinating technical teams across multiple disciplines provides her with a strong 
understanding of engineering, environmental compliance, permitting, stakeholder engagement, and project delivery, enabling her to effectively integrate technical 
information, manage project workflows, and support successful project implementation from initiation through environmental clearance and final delivery.

01/23-Present LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: New Orleans, LA. Project Manager - GEC is serving as the prime consultant 
in developing the EA for the new Louisiana International Terminal Port in Violet, LA. Ms. Crawford is leading the completion of all NEPA and permitting 
requirements on behalf of the Port of New Orleans. She is also responsible for contract management and is the primary point of contact with the Port. 

03/21-Present
LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Document Control/Management Support - This project is for 
design services for the widening of the Interstate 10 corridor from LA 415 to Essen Lane on I-10 & I-12 in Baton Rouge. Ms. Crawford maintains all project 
documentation, including logs, forms, rosters, correspondence, and submittals, on the team SharePoint and OneNote websites and coordinates the recording, 
filing, and distribution of meeting agendas and minutes.

05/23-07/23

HUD EA FOR PROPOSED MORNINGSIDE RESIDENTIAL PROJECT AND RESERVE AT POWER PLACE RESIDENTIAL PROJECT: Lake Charles, LA. NEPA 
Specialist/Project Manager - GEC developed two environmental assessments for two sites located in Lake Charles, Louisiana: the 8.0-acre Gerstner Memorial 
Drive site and the 11.8-acre Power Center Parkway site. Both sites are currently vacant land, upon which a multi-family housing development is planned for 
construction. GEC ensured the subject properties were in compliance with 24 CFR Part 58, NEPA, and the environmental requirements of other federal laws. 
Ms. Crawford performed research and authored the socioeconomic, environmental justice, and community facilities and services sections of the environmental 
assessments in accordance with HUD regulations. Ms. Crawford was also responsible for compiling all sections of the EA and supporting documents, reviewing 
for accuracy, and uploading the sections for submittal into the HUD Environmental Review Online System (HEROS). The EA included the completion of an 
Environmental Assessment Signature Form, Environmental Assessment Checklist, documentation of compliance with other federal laws through the completion 
of the Worksheet for Preparing 24 CFR 58.5 Statutory Checklist, a completed Statutory Checklist using documentation obtained during the completion of the 
Statutory Worksheet, documentation of compliance with Part 58.6, a detailed description of the project, evidence of publication, and distribution of the 
combined Notice of Finding of No Significant Impact (FONSI) and Intent to Request Release of Funds. The EA was submitted on schedule and within budget.  

08/23-Present

WARD CREEK DISTRIBUTED DETENTION PROJECT: East Baton Rouge Parish, LA. Project Manager - The Ward Creek Distributed Detention Project is located 
in the Ward Creek watershed, which covers approximately 45 square miles in East Baton Rouge Parish, Louisiana. The project aims to identify multiple detention 
sites that will reduce peak water surface elevations such that the economic, social, and environmental benefits outweigh the project costs. The project is 
funded through FEMA’s Hazard Mitigation Grant Program (HMGP) and the Office of Community Development (OCD) Community Development Block Grant 
(CDBG). Ms. Crawford is leading the completion of the environmental assessment in accordance with FEMA regulations. 
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Sherri LeBas, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 10

TITLE Executive Vice President YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 31

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1985 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 23844 / Louisiana / 03-31-2027

YEAR REGISTERED 1990 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Principal-in-Charge, Technical Advisor
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. LeBas is Exeutive Vice President of GEC. She is a professional civil engineer with 41 years of experience designing and managing numerous projects and 
programs during her career in Louisiana state government and private industry. During her tenure at LADOTD, Ms. LeBas designed and managed projects for a 
combined 14 years in the Road Design Section which led to serving as a facilitator for the Change Management Program, Assistant to the Secretary for Policy, 
Deputy Secretary and then Secretary for 6 years from 2010 to 2016. From 1998 to 2003, Ms. LeBas managed projects funded through Capital Outlay at the 
Louisiana State Division of Administration, Facility Planning and Control. In May of 2016, Ms. LeBas brought her skills and experience to GEC providing leadership 
oversight and Project Management for large-scale projects. She also routinely meets with public officials and other stakeholders to discuss policy and resources 
required for infrastructure. Additionally, Ms. LeBas discusses opportunities for teaming with other consulting firms to present and provide a client with the best 
team possible to provide outstanding services and deliverables.

09/20-Present

LADOTD S.P. NO. H.004100.5 /  I-10, LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Assistant Project Manager - Ms. LeBas serves as Assistant 
Project Manager for this alternative delivery LADOTD CMAR project overseeing the public outreach and context sensitive solutions and community connections 
for this widening project through the heart of the urban area of Baton Rouge. As a liaison for the project, she meets with residential and business owners whose 
property is affected by the project, the public, public officials, and stakeholders, providing them with information regarding the project. She oversees, assists 
with, and provides information for the development of graphics and project narratives for public meetings, the I10BR.Com project website, and information 
for LADOTD’s use to inform the media of project updates, which includes design and construction activities. In addition, Ms. LeBas develops and presents 
information regarding the status of the project at conferences and to stakeholders. She also leads the development of updates to the Design Quality Manual. 
Ms. LeBas developed and provides annual updates to the PMP, Financial Plan (including Initial Financial Plan (IFP), and Financial Plan Annual Update (FPAU)) 
in coordination with the CSRA Document. She provides oversight of the document control and manages the project’s Decision Log. Ms. LeBas is managing the 
NEPA reevaluation process for project modifications. Ms. LeBas provides oversight for the Context Sensitive Solutions, which includes collaboration with sub-
consultant Reich Landscape Architect in the design of the Greenway multi-use path and amenities for the community provided in this project. In addition, Ms. 
LeBas also provides management oversight of the design elements being designed by GEC engineers which includes all aesthetic lighting at the City Park Lake 
Bridge and underpasses and pedestrian lighting for the Greenway multi-use path throughout the entire project length, from the Expressway Park to Dalrymple 
Drive. Additional design services include retaining wall, bridge, and noisewalls and coordination with roadway and overall design elements. 

08/20-04/25

LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD: Baton Rouge, Louisiana. Quality Design Manager - Ms. LeBas 
provided management of the quality design reviews for the Boh Bros/GEC Design Build team. For this LADOTD Design-Build project, GEC oversees the processes 
included in the Design Quality Manual for the design reviews for roadways, bridges, lighting, intelligent transportation systems, drainage and noisewalls. GEC 
was responsible for engineering and design quality control services as necessary to complete design and construction.

09/03-05/05

THE TIMED PROGRAM: Statewide, LA. Assistant Manager - Ms. LeBas was the assistant manager of the $5.2 billion TIMED program from 2003 to 2005, which 
included managing finances and overseeing the Joint Venture, LTM, in the successful delivery of the roadway and bridge projects. Ms. LeBas was responsible for 
the financials working with the LADOTD Administration, LADOTD staff and the consultant LTM team.  This included reviewing program changes, change orders, 
and total program costs from design through construction.  In addition, Ms. LeBas worked with the LADOTD TIMED Program Manager in coordination with the 
LTM team for plan delivery and construction schedule. (work done prior to GEC)
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Bijan Sharafkhani, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Vice President, Environmental Industrial YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 41

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1982 / Civil and Environmental Engineering; M.S. / 1988 / Civil and Environmental Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24202 / Louisiana / 09-30-2027

YEAR REGISTERED 1991 DISCIPLINE Civil, Environmental

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Technical Advisor; Hazardous Materials, Regulatory, Water Quality
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Sharafkhani serves as Vice President of GEC’s Environmental Industrial Division. He is a licensed professional engineer in Louisiana with 43 years of experience 
in civil and environmental engineering fields. Prior to GEC, he served with the Louisiana Department of Environmental Quality (LDEQ) for more than 33 years as 
an engineer in the Waste Division, engineering supervisor, engineering manager, Division Administrator, and finally Confidential Advisor to the Secretary. In these 
various positions, he has established himself as a recognized authority in solid & hazardous waste, superfund, remediation of contaminated sites, permitting, 
design, construction, assessment, and management. He has successfully overseen numerous projects that demonstrate his ability to navigate complex regulatory 
frameworks, develop innovative solutions, identify potential risks, implement effective safety measures, and address various environmental challenges. Mr. 
Sharafkhani was one of the original team members who developed Risk Evaluation/Corrective Action Program (RECAP), the State of Louisiana’s clean up standards 
for contaminated soil and groundwater. He is also certified in 40 hrs Hazardous Waste Operation & Emergency Response.

2016-02/2023 LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Confidential Advisor to the Secretary - Advised the Secretary on policy 
decisions, permitting, enforcement, regulatory and technical issues, legislative matters, and on short- and long-term planning. Work done prior to GEC.

2006 – 2008

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Business, Community Outreach and Incentive Division, Administrator- 
Responsible for overall Division activities. Work done prior to GEC included: 
•	 Cleanwater State Revolving Loan Program, which provides low interest loan to governmental entities for wastewater improvement projects. Once the loan 

is approved, the recipient is required to meet all engineering, financial, legal and construction requirements. 
•	 Nonpoint Source Pollution Program, where the mission is to either fully or partially restore waterbodies that are impaired by non-point source pollution. 
•	 Small Business/Small Community Compliance Assistance Program, which provides environmental regulatory/permitting assistance to small businesses and 

municipalities.

2006 – 2008
LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Waste Division Administrator - As Administrator, he was ultimately 
responsible for overall activities of the Division.  These activities included permitting decisions for all solid and hazardous facilities in the state, water quality 
certification, corrective measures for solid and hazardous facilities, and trial burns for incinerators, boilers, and industrial furnaces. Work done prior to GEC.

2000 - 2006

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer Manager, Technology Division - Mr. Sharafkhani was 
responsible for all engineering recommendations/decisions relating to design, construction and monitoring all solid waste facilities and hazardous waste 
landfills, and responsible for engineering recommendations associated with soil and groundwater remediation resulting from underground/above ground 
storage tanks and pipeline leaks. Work done prior to GEC.

1995-2000
LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer Manager, Permits Section, Solid Waste Division - As Permits 
Section Manager, he was ultimately responsible for all decisions and recommendations made by this Section to the Division Administrator relating to permitting, 
construction, monitoring remediation of all solid waste facilities. Work done prior to GEC.

1988-1995
LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer/Engineer Supervisor, Solid Waste Division - Mr. Sharafkhani 
performed and oversaw the engineering reviews associated with permitting, closure and design/construction of all solid waste facilities. Work done prior to 
GEC.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Cary Bourgeois, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 41

TITLE Senior Vice President, Engineering Division YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1983 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 23414 / Louisiana / 09-30-2027

YEAR REGISTERED 1989 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Technical Advisor; Emergency & Expedited Actions/Alternative Delivery
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

As Senior Vice President of GEC’s Engineering Division, Mr. Bourgeois provides Program Management and quality assurance on engineering design projects, 
including Roadway, Bridge, and Intelligent Transportation Systems (ITS) design. He is currently involved in supervising activities and performing design services on 
several large-scale projects for LADOTD. He has valuable experience in the design of drainage, and earthwork associated with bridge structures and roadways. Mr. 
Bourgeois also has experience in plan preparation, and construction inspection. He is familiar with AASHTO LRFD Bridge Design Specifications, AASHTO Policy on 
Geometric Design of Highways and Streets, Manual on Uniform Traffic Control Devices, the Highway Capacity Manual and the LRFD Specifications for Structural 
Supports for Highway Signs, Luminaries and Traffic Signals.

08/23-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupe, West Baton 
Rouge, Ascension, & Assumption Parishes, LA. Principal-in-Charge – Mr. Bourgeois is the principal-in-charge of this project. GEC provided preliminary plans 
and preparation of final construction contract plans for the replacement of 13 off system bridges across seven Parishes. GEC also provided rebuilding of the 
approach roadways, as-designed LRFR Rating for the super- and sub-structures of these bridges, and drainage. 

08/20-04/25

LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD: East Baton Rouge Parish, LA. Design Manager - Mr. Bourgeois 
was responsible for the overall design and design quality control of this $53,000,000 urban freeway transportation project which provided exit ramps that 
are separated from the merge of I-10 and I-12. To accomplish this, I-12 westbound was re-routed under a rebuilt I-10 westbound bridge. He oversaw the 
completion of Storm Water Pollution Prevention Plans (SWPPP) and permitting for all highway construction segments in accordance with DOTD standards. 
He also oversaw preparation of bridge plans including a 380’ long two span continuous steel girder, roadway and maintenance of traffic plans, signing plans, 
retaining walls, noise barriers, lighting plans, and bridge structural rehabilitation plans.  Construction was completed in April 2025. 

09/20-Present

LADOTD S.P. NO. H.004100.5 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: West and East Baton Rouge Parishes, LA. Design Manager - Mr. Bourgeois is 
supervising the design of the new 550’ long WB Washington St Off Ramp bridge. He managed the design of multiple types of retaining walls (MSE, Cantilever 
supported on drilled shafts, tangent drilled shaft walls and concrete faced steel sheet piles) and Load Transfer Platforms to mitigate settlement in high fill areas. 
He also managed the design of a two-span truss spanning a future widened I-10 near Dalrymple drive to support multiple Dynamic Message Signs as part of the 
ITS portion of this project. Additionally, Mr. Bourgeois oversaw production of an enhancement lighting study for Segment 1 of the urban freeway transportation 
project to incorporate aesthetic lighting at the City Park Lake Bridge and emphasize the Greenway path from the Expressway Park to the bridge. 

12/93-08/12

LADOTD S.P. NO. 700-28-0004 / US 71/165 FORT BUHLOW BRIDGE AND APPROACHES: Alexandria/Pineville, LA. Principal-in-Charge - This 2.28-mile-long 
multi-phase project provided for the construction of a new six-lane bridge over the Red River, access ramps for I-49 and local traffic, KCS railroad overpass and 
approach roadways. The project began with an Engineering Report consisting of a line and grade corridor study, traffic study and bridge feasibility study. An 
Environmental Assessment was developed concurrent with the engineering study. The project features a 1,000’ three-span continuous steel plate girder unit 
over the Red River, supported on piers found in the river. 

03/95-06/10

LADOTD S.P. 450-15-0089 / CAUSEWAY BLVD. – 17TH STREET CANAL, ROUTE I-10: Metairie, LA. Engineer-of-Record - Mr. Bourgeois performed project 
management and acted as QA for all disciplines involved including surveying, structures/bridge design, electrical & controls design and civil engineering design. 
Project consisted of widening while under traffic of 1.64 miles of urban interstate highway from 6 to 10 lanes with roadway and bridges. He performed PPC 
girder layout and design and performed the design check of a two-span (425’ total length) continuous steel girder with integral steel intermediate bent. 
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Chuck Carr Brown, PhD YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Senior Vice President, Environmental Industrial YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 44

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1980 / Chemistry, M.A. / 1998 / Public Administration, Ph.D. / 2003 / Public and Environmental Policy

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Technical Advisor
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Chuck Carr Brown, Ph.D. is Senior Vice President of GEC’s Environmental Industrial Division. Dr. Brown, a dedicated promoter of comprehensive environmental 
protection in Louisiana, has 46 years of experience and a history of ensuring a clean and healthy environment for present and future generations. He is responsible 
for the overall growth of the firm’s Environmental Industrial Division, along with developing new business opportunities and creating customized solutions for 
industrial clients. Most recently, Dr. Brown served as Secretary of the Louisiana Department of Environmental Quality (LDEQ), responsible for leading 715 employees 
and 6 regional offices with an annual budget of $127 Million. Dr. Brown also served in the following roles prior to his role as Secretary of LDEQ: Special Research 
Scientist for Exxon Mobil Chemical Company for over 20 years, former Vice President of Environmental Affairs Division for Franklin Industries, LLC, former Vice 
President of Metro Services Group, LLC, President and CEO of Brown and Associates, LLC, and Vice President of the Environmental Council of the States (ECOS), an 
organization whose membership comprises environmental regulators and professionals from across the United States. Research has shown that Dr. Brown is the 
first African American to serve in this capacity in Louisiana, only the third African American to serve in a similar position in the United States, and the first African 
American to be elected to an executive leadership position with ECOS.

01/16-03/23

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY: Baton Rouge, Louisiana. Secretary - Responsible for facilitating the Department’s Mission of 
providing service to the people of Louisiana through comprehensive environmental protection in order to promote and protect health, safety and welfare 
while considering sound policies regarding employment and economic development with a Vision of being a respected steward of the State’s environment. 
Additionally, responsible for ensuring that the citizens of Louisiana have a clean and healthy environment to live and work in for present and future generations 
by regulating pollution sources, providing permitting activities consistent with laws and regulations, providing interface between the department and 
businesses and customers, conducting Inspections of permitted facilities and activities, responding to environmental emergencies, issuing sound enforcement 
actions when needed and supplying the resources to focus on the issues with the highest potential for environmental impact. All of which have National and 
International implications. Work done prior to joining GEC.

04/13-01/16

METRO SERVICE GROUP, LLC: New Orleans, Louisiana. Vice President - Responsible for managing all environmental and environmental affairs issues, small 
community concerns, public participation and public outreach initiatives on all projects proposed by the Metro Service Group. The Metro Service Group is 
responsible waste collection within the City of New Orleans and served as one of the prime contractors during the construction of the City’s new International 
Airport. Work done prior to joining GEC.

03/04- 01/08

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY: Baton Rouge, Louisiana. Assistant Secretary Office of Environmental Services - Responsible for 
the issuance of all air, water, and waste permits within the State of Louisiana. Responsible for regulating pollution sources; conducting permitting activities 
consistent with laws and regulations, providing an interface between the department, businesses and customers; providing outreach and educational materials 
to the public and businesses related to pollution, manifests, recycling, and litter; providing environmental assistance and improved public participation to small 
businesses, schools, supporting a complaints hotline, supporting community and industrial relations, providing technical guidance for permit applications; 
conducting permit tracking; and supplying the resources to focus on applications with highest potential for environmental impact. Additionally, while facilitating 
a 22-million-dollar budget and managing 216 employees, all permitting backlogs were eliminated, the creation of an expedited permitting program was 
achieved, and the statewide regionalization of wastewater treatment was initiated. Work done prior to joining GEC.



PAGE 18 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

Staff Experience16

PEL / NEPA / 
ENVIRONMENTAL RESUMES

PLANNING, ENVIRONMENTAL SCREENING, NEPA 
DOCUMENTATION & TECHNICAL ASSISTANCE

WOTUS, WETLANDS , PERMITTING, T&E, 
BIOLOGICAL

CULTURAL RESOURCES

HAZARDOUS MATERIALS, REGULATORY, WATER 
QUALITY

SECTION 4F, 6F, COMMUNITY IMPACT 
ASSESSMENTS, VISUAL

COASTAL ZONE, FLOODPLAINS, H&H MODELING

NAVIGATION & USCG PERMITS

AIR & NOISE

GEOLOGY
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Sarah Sullivan YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 22

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2001 / Zoology; M.S. / 2010 / Hispanic Studies

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES
Role on this Project: Planning, Environmental Screening, NEPA Documentation, Technical Assistance; 
WOTUS, Wetlands, Permitting, T&E, Biological

EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Sullivan is an Environmental Scientist with more than 20 years of experience supporting environmental compliance, permitting, and resource evaluation 
efforts for transportation, infrastructure, water resources, and public-sector projects. She specializes in NEPA documentation, environmental screening, wetland 
delineations, Waters of the U.S. determinations, biological resource assessments, and coordination with state and federal regulatory agencies. Ms. Sullivan 
supports the preparation of environmental documents and technical studies required to satisfy federal and state environmental review processes, including 
permit applications and compliance documentation. Her experience includes field investigations, environmental constraints analyses, agency coordination, GIS-
based mapping support, impact assessments, and the identification of environmental commitments and mitigation measures. Through her multidisciplinary 
environmental background, Ms. Sullivan provides critical support in advancing projects through environmental review and permitting while ensuring compliance 
with applicable regulatory requirements and resource protection standards.

01/25-Present

LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Environmental Scientist - GEC is serving as the primary consultant for LADOTD for the replacement of 13 bridges throughout 
District 61. Ms. Sullivan is responsible for preparing the environmental documentation required by the project in accordance with FWHA and NEPA. This 
includes performing field investigations, writing the respective reports, generating maps and figures, and coordinating with relevant state and federal agencies. 
The expectation is that all 13 projects will be processed as Programmatic Categorical Exclusions under NEPA. Ms. Sullivan is compiling the packets for these 
applications.  

09/24-Present
PORT OF NEW ORLEANS LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: Violet, LA. Environmental Scientist - GEC is 
serving as the prime consultant in developing the Environmental Assessment for the new Louisiana International Terminal Port in Violet, LA on behalf of the 
Port of New Orleans. GEC is responsible for the overall development of the EA in order to secure necessary permits and permissions to construct the proposed 
LIT in St. Bernard Parish. Ms. Sullivan is responsible for overall review of the environmental assessment. 

01/25-04/25

DEMCO 4-H CLUB ROAD SUBSTATION SITE: Livingston Parish, LA. Environmental Scientist - GEC produced a Drainage Impact Study and conducting a wetland 
delineation on a proposed 5.24-acre substation site located off 4-H Club Road in Livingston Parish, Louisiana on behalf of the DEMCO electric distribution 
cooperative. Ms. Sullivan conducted the wetland delineation at the site, which included mapping the identified wetlands, classifying vegetation, and analyzing 
soils observed at sample plots. She was also responsible for creating the maps and figures to include in the wetland report.  

03/25-Present

RED RIVER NAVIGATION FEASIBILITY STUDY AND EIS: Southwest AR and Northwest LA. Environmental Scientist - GEC is serving as a subcontractor for 
the Navigation Feasibility Study and the preparation of the respective EIS for the Red River in Southwest Arkansas and Northwest Louisiana. Ms. Sullivan is 
responsible for identifying the cultural, historical, and archaeological impacts of the study area and for outlining the cumulative impacts on various resources 
identified by the study.  

06/25-Present

WARD CREEK DISTRIBUTED DETENTION PROJECT: Baton Rouge, LA. Environmental Scientist - GEC is serving as a subcontractor for the Ward Creek 
Distributed Detention Project. The project is being funded, in part, through the Federal Emergency Management Agency’s (FEMA) Hazard Mitigation and Grant 
Program, and GEC is responsible for the overall development of the Environmental Assessment and preparation of the FEMA Eight-Step Process in order to 
satisfy the requirements of the grant. Ms. Sullivan is responsible for overall review of the environmental assessment and of the Eight-Step Process document.



PAGE 20 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Keith Boeneke, PMP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Vice President Business Development/Program Management YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 31

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1994 / Environmental Science; MBA / 2000 / Business Administration

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Planning, Environmental Screening, NEPA Documentation & Technical Assistance
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Boeneke has extensive experience managing a wide array technical program and projects.  His project management background includes leading initiatives 
for state and local governments across Louisiana, such as coastal restoration, water resources, hazard mitigation planning, FEMA recovery programs, and 
environmental permitting and compliance. He has worked extensively with agencies like NOAA, EPA, NRCS, USFWS, FEMA, CPRA, OCD, LADOTD, LDEQ, and 
GOHSEP, and has managed large-scale coastal protection projects and federal grant programs throughout Louisiana. Earlier in his career, Keith spent 13+ years 
managing complex environmental assessment and remediation projects and also held key QA/QC roles ensuring ISO 9001 compliance.

01/25-05/25

MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) PERMITTING: Baton Rouge, LA. Project Manager - Managed a project to provide support to 
LADOTD with the development of their MS4 storm water permit. The initial scope of work included coordination with the LDEQ and development of an MS4 
permitting strategy. Also developed the scope of work and estimated fee for the next phase of services which included the preparation of a revised stormwater 
management plan for the district. Work done prior to GEC.

2017-2020

TECHNICAL ASSISTANCE FOR DISASTER RECOVERY GRANT OPPORTUNITIES, HMGP FUNDING, DRAINAGE, AND RESILIENCY: Central, LA. Program 
Manager - Mr. Boeneke was responsible for managing all tasks and leading the overall effort associated with the technical assistance activities for the City of 
Central resulting from the Great Flood of August 2016. The primary technical assistance tasks included: Open Drainage Cleaning, Public assistance (PA) activities, 
Hazard Mitigation Grant Program (HMGP), Master Drainage Plan, State & Federal Coordination, Offsite Drainage Assessment (ODA). Work done prior to GEC.

2017

WEINER CREEK EMERGENCY REPAIRS: Baton Rouge, LA. Project Manager - Mr. Boeneke managed the grant administration and environmental permitting 
activities associated with the repair of watershed impairments caused by the August 2016 storm event.  The impairments included stream bank erosion along a 
segment of Weiner Creek in a residential area of East Baton Rouge Parish that was determined to pose a serious threat to life and property.  As such, East Baton 
Rouge City-Parish successfully applied for financial and technical assistance from the U.S. Department of Agriculture NRCS through its Emergency Watershed 
Protection Program (EWP) to complete the necessary repairs. Work done prior to GEC.

2021-2025
MID BRETON DIVERSION ENVIRONMENTAL IMPACT STATEMENT (EIS): Plaquemines Parish, LA. Project Manager - Mr. Boeneke managed a team of 
subject matter experts on behalf of Fenstermaker with a focus on impacts to fisheries from construction of the Diversion in Plaquemines Parish, LA.  This work 
is on-going and is being performed by Fenstermaker as a subconsultant to the prime responsible for preparation of the project’s EIS. Work done prior to GEC.

2013-2016

CWPPRA PROGRAM MANAGEMENT: Baton Rouge, LA. Senior Project Manager - As an embedded contract project manager at CPRA during the period August 
2013 to May 2015, Mr. Boeneke was responsible for managing a portfolio of 11 projects funded by the Coastal Wetlands Planning, Protection, and Restoration 
Act (CWPPRA). Projects were located throughout the coastal zone of Louisiana from Cameron Parish to Plaquemines Parish and commonly involved the 
following tasks: Planning and managing the engineering and design process in coordination with the Federal Sponsor; Restoring and nourishing marsh habitat; 
Restoring or protecting coastal fisheries habitat as part of project design; Protecting biological marine resources in and near the Gulf of Mexico during project 
design and the construction process; Overseeing and/or reviewing contractor field operations; Contract management, oversight and evaluation including 
specific task development; Project related permitting and regulatory compliance associated with the coastal zone; Working in concert and coordination with 
federal partners, landowners, local government, and State interests as well as non- profits such as conservation groups. Work done prior to GEC.



PAGE 21 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

16 Staff Experience FULFILLS MPR 6-7

FIRM EMPLOYED BY G.E.C., Inc.
NAME Barry McCoy YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 34

TITLE Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 1

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1989 / Wildlife Conservation

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: WOTUS, Wetlands, Permitting, T&E, Biological
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. McCoy has 35 years of experience within the  environmental resources field. His experience includes wildlife hazard assessments, wetland delineations,  
threatened and endangered species surveys, Habitat  Evaluation Procedures (HEP), preparation of numerous National Environmental Policy Act (NEPA) documents, 
environmental Phase I site assessments, and hazardous, toxic, and radioactive waste investigations. Mr. McCoy has participated in a Basic Wetland Delineation 
class conducted by the Wetland Training Institute and a Wetland Plant Identification Workshop conducted by the Wetland Biogeochemistry Institute of Louisiana 
State University. He has also attended the Wetland Delineation Preparatory course for the Wetland Delineator Certification Program provided through the 
Wetland Training Institute. Other classes attended by Mr. McCoy include a Habitat Evaluation Procedures Course, and a 40-Hour Waste Site Operations Course 
along with annual refresher courses.

01/02-12/10

THE TIMED PROGRAM, ENVIRONMENTAL: Statewide, LA. Lead Field Biologist - Mr. McCoy was responsible for the completion of wetland delineations; 
threatened and endangered species surveys; and the required permit applications necessary for construction of approximately 250 miles of proposed highway 
right-of-way required for the highway expansion. He was responsible for preparing findings reports and submitting to the appropriate state and federal 
agencies for review and concurrence. Additionally, he assisted with Phase I Site Assessments (ESAs) within the right-of-way and Asbestos Inspections of 
structures impacted by the proposed construction.

01/14-05/17 LADOTD S.P. NO. H.004987 / US 190/COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. Wetland Scientist - Mr. McCoy was responsible 
for conducting a wetland delineation, preparing a wetland report, and performing T&E species analysis for this FHWA LADOTD Environmental Assessment 
Project.

08/23-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, and 
Assumption Parishes, LA. Wetland Scientist - This project involves the spot replacement of 13 bridges across seven parishes. Mr. McCoy was responsible for 
field work on wetland delineation, T&E clearance, bridge assessments for occurrence of bats, preparation of Programmatic Categorical Exclusion checklist, and 
pre-construction notifications to the USACE.

2017-2023
THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION (MBSD) PROJECT: Plaquemines Parish, LA. Project Scientist - Mr. McCoy is served 
as senior project scientist on the GEC Team leading development of a Third-Party EIS for CPRA’s MBSD Project.  As a senior wetland and wildlife biologist, Mr. 
McCoy played a key role in drafting the wetland sections of the EIS.  The EIS is being prepared under the direction of USACE, New Orleans District, to aid in their 
decision-making regarding CPRA’s permit application pursuant to Section 404 of the Clean Water Act (CWA) and Section 10 of the Rivers and Harbors Act, and 
permissions under 33 U.S.C. Section 408.  Agency Project No.: LA Gov No. 4400010455, DNR No. 2503-16-23 

11/22-Present

LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: New Orleans, LA. Wetland Scientist - GEC is serving as the prime consultant 
in developing the Environmental Assessment (EA) for the new Louisiana International Terminal (LIT) Port in Violet, LA on behalf of the Port of New Orleans. The 
Port of New Orleans is investing in a new $1.8 billion container terminal project—The Louisiana International Terminal – to serve vessels of all sizes, providing 
goods to support Louisiana’s homes and businesses. GEC is preparing a detailed impact analysis for the proposed terminal in accordance with NEPA and is 
conducting a range of studies addressing concerns raised by the public. GEC is responsible for the overall development of the EA in order to secure necessary 
permits and permissions to construct the proposed LIT in St. Bernard Parish. Mr. McCoy is responsible for the preparation of the wetlands and vegetation 
sections of the EA.
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Barry McCoy Continued Resume

16 FULFILLS MPR 6-7

11/21-Present

LADOTD S.P. NO. 44-14315, H.01000 / PAINTING INSPECTION AND ENVIRONMENTAL MONITORING WITH CONSTRUCTION ENGINEERING AND 
INSPECTION STATEWIDE, US 171, CALCASIEU RIVER BRIDGE REPAIRS (HBI): Calcasieu Parish, LA. On-Site Environmental Monitor - Mr. McCoy collects 
pre-project soil samples; conducts air quality monitoring for TSP-Lead during construction; conducts visual assessments of contractor air emissions; observes 
contractor sample collection; ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspects 
contractor compliance with worker training and safety requirements; documents waste shipments and water discharges; files daily reports; collects post-
project soil samples. 

2021-2024

SHARP RD.: Mandeville, LA. Lead Field Wetland Scientist - GEC provided design services for the road improvements as well as provide the necessary 
environmental permitting, for this project that is currently under construction. Mr. McCoy was the Senior Wetland Scientist responsible for conducting the 
wetland delineation within the project area.  During field surveys of the project area, Mr. McCoy collected the necessary data to identify and map the wetland 
habitats that occur within the project area.  He utilized the field data to prepare the wetland delineation report that was submitted to the New Orleans District 
Corps of Engineers for review and verification.  He was also responsible for preparing the necessary wetland permit applications. 

10/21-Present

LADOTD S.P. NO. 44-14315, H.003370 / I-220/I-20 INTERCHANGE IMP & BAFB ACCESS: Bossier Parish, LA. On-Site Environmental Monitor - Mr. McCoy 
collects pre-project soil samples; conducts air quality monitoring for TSP-Lead during construction; conducts visual assessments of contractor air emissions; 
observes contractor sample collection; ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; 
inspects contractor compliance with worker training and safety requirements; documents waste shipments and water discharges; files daily reports; collects 
post project soil samples. 

2017-2022

LA 66:  BIG BAYOU SARA BRIDGE REHABILITATION: West Feliciana Parish, Louisiana.  Field Inspector - Mr. McCoy was responsible for monitoring the nesting 
activities of cliff swallows under the bridge on a weekly basis while contractors were conducting rehabilitation tasks on the bridge.  He was tasked with keeping 
records of active and inactive nests, number of birds present at the site, nesting activities, and behavior of the birds while construction activities were conducted.  
If construction activities disrupted the normal activities of the nesting cliff swallows, he was responsible for informing the contractor and suspending those 
tasks until nesting was complete.  Weekly reports were submitted to U. S. Fish and Wildlife Service to provide a summary of the nesting activities. 

2011-Present
GNOEC, LAKE PONTCHARTRAIN CAUSEWAY: St. Tammany and Jefferson Parishes, LA. Wetland Scientist - Mr. McCoy serves as Wetlands Specialist for 
improvements to the Causeway. GEC prepares and conducts regulatory Solicitations of Views, prepares responses to regulatory comments/guidance, conducts 
wetland delineations, prepares wetland/water body survey reports and prepares Coastal Use Permit applications. 

2020

WEST COLYELL CREEK BANK STABILIZATION PROJECT, WETLAND DELINEATION AND PERMITTING: Livingston Parish, LA.  Lead Field Wetland Scientist - 
Mr. McCoy was the Lead Field Wetland Scientist responsible for conducting the field data collection necessary to identify and map wetlands and other waters 
within the project area.  He prepared wetland data sheets and compiled the data and maps into a report that was submitted to the New Orleans District Corps 
of Engineers for verification. Once verified, the information was utilized to prepare the necessary permit applications for conducting the bank stabilization 
activities proposed for the project area. 

12/18-06/20

I-10 WIDENING, LA 347 TO ATCHAFALAYA FLOODWAY BRIDGE ROUTE: St. Martin Parish, LA. On-Site Environmental Monitor - Mr. McCoy collected pre-
project soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed 
contractor sample collection; ensured compliance with specifications during hazardous waste and wastewater collection, storage, disposal/discharge; inspected 
contractor compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected post-
project soil samples. 

10/17-04/19

LADOTD S.P. NO. 44-05410, H.012259 / PAINTING INSPECTION AND ENVIRONMENTAL MONITORING STATEWIDE, DISTRICT 03 BRIDGE REPAIRS / LA 
182 AT BAYOU BOEUF: St. Mary and Assumption Parishes, LA. On-Site Environmental Monitor - Mr. McCoy collects pre-project soil samples; conducted air 
quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured 
compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with worker 
training and safety requirements; documents waste shipments and water discharges; files daily reports; collects post-project soil samples. 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Jason Avant YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 19

TITLE Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2004 / Natural Sciences (Chemistry and Education minors)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: WOTUS, Wetlands, Permitting, T&E
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Avant is an environmental scientist and lead botanist at GEC.  He has over 17 years of experience in coastal plant communities, and has performed extensive 
field research including wetland delineations, vegetation and habitat surveys, and threatened and endangered species surveys in support of permit applications 
and NEPA documentation. Mr. Avant’s responsibilities also include identification and determination of wetlands and the preparation of reports, client letters, and 
nationwide general permits. He is also a certified construction inspector with daily tasks including, but not limited to, review of contractor daily work logs, daily 
inspection reports, production of daily progress reports, and interpretation and enforcement of bid documents and contract provisions. Mr. Avant has completed 
training in the following areas HAZWOPER 40-hr training and certification, Basic Wetland Delineator Training 404-10 RAPANOS Workshop, Soil and Water Science 
Short Course, Hydric Soils, Atlantic and Gulf Coastal Plain Regional Supplemental Workshop, Certified Lead Inspector, and Unified Wetland Mitigation Assessment.

01/14-05/17
LADOTD S.P. NO. H.004987 / US 190 / COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. Biologist - Mr. Avant participated in the 
preparation of an Environmental Assessment (with Finding of No Significant Impact) and Line and Grade Study to widen approximately three miles of U.S. 190 
in Covington, a project which will include the construction of new bridges across the Bogue Falaya River. Notably, the project proposed the elimination of all 
signalized intersections within the project corridor and replacement with roundabouts. 

01/02 – 12/10

THE TIMED PROGRAM, ENVIRONMENTAL: Statewide, LA. Field Biologist - Mr. Avant was a Field Biologist responsible for the completion of wetland 
delineations; threatened and endangered species surveys; and the required permit applications necessary for construction of approximately 250 miles of 
proposed highway right-of-way required for the highway expansion. He was responsible for preparing findings reports and submitting these reports to the 
appropriate state and federal agencies for review and concurrence. Also, he assisted other Environmental Scientists with Phase I Site Assessments within the 
right-of-way and Asbestos Inspections of structures impacted by the proposed construction.

2011-Present
GNOEC, LAKE PONTCHARTRAIN CAUSEWAY: St. Tammany and Jefferson Parishes, LA.  Biologist - Mr. Avant serves as Biologist for improvements to the 
Causeway. GEC prepares and conducts regulatory Solicitations of Views, prepares responses to regulatory comments/guidance, conducts wetland delineations, 
prepares wetland/water body survey reports and prepares Coastal Use Permit applications.

10/21-04/24

LADOTD S.P. NO. H.003370 / I-220/I-20 INTERCHANGE IMP & BAFB ACCESS: Bossier Parish, LA.  On-Site Environmental Monitor – Mr. Avant collected pre-
project soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed 
contractor sample collection; ensured compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected  
contractor compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected 
post-project soil samples. (LADOTD Retainer Contract #4400014315 - Painting Inspection and Environmental Monitoring with Construction Engineering and 
Inspection Statewide)

01/14-05/16
LADOTD S.P. NO. H.004983 / US HWY 11 WIDENING (LAKE PONTCHARTRAIN – SPARTAN DRIVE): Slidell, LA.  Biologist - Mr. Avant participated in an EA 
for the New Orleans Regional Planning Commission (NORPC) in compliance with FHWA NEPA requirements for the widening of US Highway 11 in Slidell, LA.  He 
participated in wetlands, threatened and endangered species, floodplains, and a Phase I ESA. 

11/18-02/21 I-10 SERVICE ROAD BRIDGES: Slidell, LA. Biologist - Mr. Avant participated in the wetland delineation within the proposed project area.  He provided field 
efforts associated with the project and the preparation of the wetland delineation report. 
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16 Staff ExperienceStaff Experience

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Chad Turner YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Director of Natural Resources & Coastal Services YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 12

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2008 / Biological Sciences

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 5680 / Richard Chinn 38-Hour Wetland Delineation Training

YEAR REGISTERED 2009 DISCIPLINE Biological Sciences

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: WOTUS, Wetlands, Permitting, T&E, Biological

FULFILLS MPR 7

EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

17 years of 
experience

Chad Turner has natural resource permitting and compliance experience for clients in industrial, commercial, residential, and public sectors.  His areas of 
focus include wetland delineations, analysis, and reporting on 30,000+ acres; U.S. Army Corp of Engineers (USACE) Section 10/404 permitting and compliance 
assistance (Galveston, Mobile, New Orleans, and Vicksburg Districts); Louisiana Department of Conservation and Energy), Office of Coastal Management Coastal 
Use Permitting; NEPA Compliance; Louisiana Department of Wildlife and Fisheries (LDWF) Scenic Rivers System Permitting and Oyster Resource Assessments; 
U.S. Fish and Wildlife Service (USFWS) Section 7 consultations, State Historic Preservation Office (SHPO) Section 106 consultations; threatened and endangered 
species surveys and reporting; and USACE wetland mitigation bank assessment, reporting, and monitoring. Mr. Turner also specializes in desktop mapping 
applications, specifically ArcGIS. His GIS experience includes: field data collection with GPS units using Trimble, SonarWiz, and ArcPad systems; data dictionary 
creation and implementation; field data post-processing and assimilation; basic desktop mapping; desktop analysis of available reference and field-collected 
data for various client-requested applications; figure creation for use in regulatory permit applications, public meetings and hearings, resource agency meetings, 
and site visits; and creation of ArcGIS Online web and mobile applications.

05/09-06/13

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT, ENVIRONMENTAL SECTION: Environmental Impact Specialist- Mr. Turner was 
responsible for NEPA compliance for federal and state transportation projects. His duties included: wetland delineations and reporting; threatened and 
endangered species surveys and reporting; preparation of in-house Categorical Exclusions and Environmental Assessments; and oversight of third-party NEPA 
documents and other environmental studies. During his time, Mr. Turner conducted over 100 wetland delineations for a variety of transportation projects, 
including on- and off-system bridge replacements, road realignments and widenings, and new road construction.

08/24-present

AUCOIN & ASSOCIATES, INC., REPLACEMENT BRIDGE LA 648: DRAIN CANAL BRIDGE SPN. H.011963: Thibodaux, LA. Project Manager- Conducted a wetland 
delineation, threatened and endangered species survey, and completed a Wetland Findings report for the replacement of the LA 648 bridge over an unnamed 
drainage canal in Lafourche Parish. Additionally, prepared and submitted a Joint Permit Application to the Louisiana Department of Energy and Natural 
Resources and the U.S. Army Corps of Engineers.

01/14-09/14

HUVAL & ASSOCIATES, INC, EAST BATON ROUGE PARISH MULTIPLE BRIDGE REPLACEMENTS: Baton Rouge, LA. Wetland Biologist- On behalf of the City 
of Baton Rouge/Parish of East Baton Rouge Department of Public Works, conducted wetland delineation, threatened and endangered species survey, and 
completed Wetland Findings Reports for the Morvant Road (1 and 2), Milldale Road, and Port Hudson Pride Road bridges in East Baton Rouge Parish. For each 
location, prepared and submitted a Pre-Construction Notification to the USACE, New Orleans District for authorization under Nationwide Permit 12.

06/15-09/15

CITY OF BATON ROUGE/PARISH OF EAST BATON ROUGE, PECUE LANE/I-10 INTERCHANGE SPN. H.004104: Baton Rouge, LA. Project Manager- Provided 
wetland delineation, threatened and endangered species survey and reporting for construction of an interchange at I-10 and Pecue Lane adding multiple 
through lanes on Pecue Lane, entrance/exit ramps on eastbound and westbound I-10. Replacement of two-lane Overpass Bridge and Pecue Lane / Wards 
Creek bridge, extension to Reiger Road with new intersection at Pecue Lane, and related work. Responsibilities included field investigations, preparation of 
environmental document, map creation in GIS, and GIS environmental impact analysis.

04/24-10/24
MORGAN GOUDEAU & ASSOCIATES, INC., EIGHT OFF-SYSTEM BRIDGE REPLACEMENTS ACROSS SIX PROJECTS (H.014986, H.015013, H.015014, 
H.015015, H.015016, H.015050): Project Manager- Services provided included wetland delineation, threatened and endangered species survey and Wetland 
Findings Reports.
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Chad Turner Continued Resume

16 Staff Experience

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Chad Turner Continued Resume

FULFILLS MPR 7

02/20-09/23

CITY OF BATON ROUGE/PARISH OF EAST BATON ROUGE, MOVEBR CAPACITY PROJECT: Baton Rouge, LA. Project Manager- Mr. Turner served as project 
manager for four MOVEBR transportation projects in East Baton Rouge Parish: Old Hammond Highway Segment 1, Phases A and B (City-Parish Project No. 
19-CP-HC-0034); Bluebonnet Boulevard (Perkins Road to Picardy Boulevard) (City-Parish Project No. 19-CP-HC-0034); Highland Road at Siegen Lane Intersection 
(City-Parish Project No. 20-CP-HC-0004); Sherwood Forest Extension (Greenwell Springs Road to Joor Road) (City-Parish Project No. 20-CP-HC-0014). Service 
provided included wetland delineations, preparation of Wetland Data Reports/Requests for Jurisdictional Determination, and submittal of Pre-Construction 
Notifications to the USACE for authorization under Nationwide Permit 12.

05/24-Present

ATLAS TECHNICAL CONSULTANTS LLC, MRB SOUTH GBR: LA 1 TO LA 30 CONNECTOR SPN H.013284: Iberville Parish, LA. Wetland Project Manager- 
Providence provided NEPA, wetlands, threatened and endangered species survey, Phase I ESA, and public outreach compliance assistance for the proposed 
new bridge crossing of the Mississippi River in Iberville Parish, LA. Served as the Wetland Project Manager for the 1,716-acre delineation across 3 proposed 
alignments. Responsibilities included management of five teams of biologists, coordination with Atlas/DOTD for survey access/landowner permissions, primary 
Technical Review of Wetland Findings Report, and coordination of a site visit with members of Atlas, LA DOTD, and the USACE.
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16 Staff ExperienceStaff Experience FULFILLS MPR 6

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Christopher Coyne YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Biologist III YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2020 / Natural Resource Ecology and Management

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 8969 / Richard Chinn 38-Hour Wetland Delineation Training

YEAR REGISTERED 2021 DISCIPLINE Biological Sciences

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: WOTUS, Wetlands, Permitting, T&E, Biological
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

7 years of 
experience

Chris Coyne has worked as a Biologist with Providence since May 2021. Prior to joining Providence, Mr. Coyne worked as a Biotechnician for the USFWS 
where he was responsible for Red-cockaded Woodpecker banding/monitoring, rocket-netting and banding of Wood Ducks, mobile acoustical bat monitoring, 
Gulf Sturgeon sampling, Dusky Gopher Frog monitoring, feral swine control, and wetlands restoration. Mr. Coyne earned a bachelor’s degree in Natural 
Resource Ecology and Management with concentrations in Wildlife Ecology and Management and Fisheries from the School of Renewable Natural Resources at 
Louisiana State University in May 2020. Mr. Coyne’s education and professional experience have exposed him to wetland ecology and management, ecosystem 
restoration, coastal management and restoration, plant identification, invasive species control, and wildlife biology.

08/21-10/21
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM CRAWFORD ROAD / TIGER BRANCH, SPN H.014229.5: Caddo 
Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of 
the Crawford Road Bridge over Tiger Branch.

08/21-9/21
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM NATION ROAD/ COULEE DURALDE, SPN. H.014220.5: Acadia 
Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of 
the Nation Road Bridge over Coulee Duralde.

08/21-12/21
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM RUFFIN DRIVE OVER DRAIN TO YOUNGS BAYOU, SPN. 
H.014232.5: Ouachita Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for 
the replacement of the Ruffin Drive Bridge over a drain to Youngs Bayou.

08/21-12/21
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM AUGUILLARD ROAD OVER COULEE, SPN. H.014226.5: St. Martin 
Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of 
the St. Martin Auguillard Road Bridge over an unnamed coulee.

03/22-03/22
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM DOSHIE ROAD OVER CHERRY WINCHE CREEK TRIBUTARY, SPN. 
H.014263.5: Tangipahoa Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management 
for the replacement of the North Hoover Road Bridge over an unnamed creek.

09/21-12/21
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM RANDALL ROAD OVER YELLOW WATER RIVER SPN. H.014262.5: 
Tangipahoa Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the 
replacement of the Randall Road Bridge over Yellow Water River.

02/24-05/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM HALES ROAD BRIDGES SPN. H.014986.5: Richland Parish, LA. 
Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of the Hales 
Road Bridges over Hurricane Creek and an unnamed creek.

04/24-05/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM NORTH JOSEPH ST OVER CREEK SPN. H.015016.5: Jefferson 
Davis Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement 
of the North Joseph Street Bridge an unnamed creek.
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Christopher Coyne Continued Resume

16 Staff Experience

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Christopher Coyne Continued Resume

FULFILLS MPR 6

04/24-04/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM STATELINE RD OVER CREEK SPN. H.015014.5: Tangipahoa Parish, 
LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of the 
Tangipahoa Stateline Road Bridge an unnamed creek.

07/24-08/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM GRAVOLET ROAD OVER DRAINAGE CANAL SPN. H.015050.5: 
Plaquemines Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the 
replacement of the Gravolet Road Bridge over an unnamed drainage canal.

07/24-08/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM SIBLEY RD AND CHAPPEPEELA RD BRIDGES SPN. H.015013.5: 
Tangipahoa Parish, LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the 
replacement of the Sibley Road Bridge over Morgan Branch and the Chappepeela Road Bridge over Brushy Branch.

07/24-10/24
MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM ZEAGLER CUTOFF OVER CREEK SPN H.015015.5: LaSalle Parish, 
LA. Field Biologist- Conducted a wetland delineation threatened and endangered species survey, reporting, data management for the replacement of the 
Zeagler Cutoff Bridge over an unnamed creek.

08/24-Present

AUCOIN & ASSOCIATES, INC., REPLACEMENT BRIDGE LA 648: DRAIN CANAL BRIDGE SPN. H.011963: Lafourche Parish, LA. Field Biologist- Conducted 
wetland delineation threatened and endangered species survey, reporting, data management for the replacement of the LA 648 bridge over an unnamed 
drainage canal. Additionally, prepared and submitted a Joint Permit Application to the Louisiana Department of Energy and Natural Resources and the U.S. 
Army Corps of Engineers.

05/24-Present

ATLAS TECHNICAL CONSULTANTS LLC, MRB SOUTH GBR: LA 1 TO LA 30 CONNECTOR SPN H.013284: Multiple Parishes, LA.  Field Biologist- Providence 
provided NEPA, wetlands, Phase I ESA, and public outreach compliance assistance for the proposed new bridge crossing of the Mississippi River in Iberville 
Parish, LA. Role in the project included conducting wetland delineations and threatened and endangered species survey on 3 alignment alternatives covering 
approximately 1,716 acres, subsequent wetland data reporting, and assisting with Phase I Environmental Site Assessment field surveys.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Rebecca Milano, PWS YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Deputy Director of Natural Resources & Coastal Services YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 10

DEGREE(S) / YEARS / SPECIALIZATION M.S. / 2021 / Coastal Sciences; B.S. / 2016 / Ecology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE Professional Wetland Scientist

YEAR REGISTERED 2022 DISCIPLINE Environmental

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: WOTUS, Wetlands, Permitting, T&E, Biological
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

10 years of 
experience

Rebecca Milano, PWS has ten years of experience in environmental consulting specializing in wetland science and regulatory compliance across southern 
Louisiana and the Gulf Coast region. As a registered Professional Wetland Scientist, he provides advanced expertise in wetland delineations, U.S. Army Corps of 
Engineers (USACE) permitting, Waters of the U.S. (WOTUS) evaluations, threatened and endangered (T&E) species assessments, and water quality certifications. 
She has successfully led complex field investigations and managed multidisciplinary teams while coordinating with federal and state regulatory agencies to 
advance infrastructure and development projects through the permitting process. Rebecca is recognized for developing practical, compliance-driven strategies 
that support efficient project delivery for both public and private sector clients.

12/25-Ongoing

NORTHWEST LOUISIANA COUNCIL OF GOVERNMENTS (NLCOG), STATE PROJECT NO: H.003915, I-49 INNER CITY CONNECTOR STAGE 1 ENVIRONMENTAL 
IMPACT STATEMENT: Shreveport, LA. Wetland Scientist- The project scope consists of the preparation of a NEPA Environmental Impact Statement with 
Interchange Reports. Work entails conducting all necessary engineering and environmental investigation necessary to obtain environmental clearance on 
construction of an approximately 3.5-mile connector to link the existing I-49 at I-20 to I-49 North at I-220.  Providence is the prime consultant leading a team 
of professionals to accomplish this critical project. Relevant tasks include project management, project team management and coordination, agency and public 
outreach and coordination, MPO briefings, NEPA document development, including incorporation of work from other team members, and field surveys and 
technical support document development, including the wetlands finding report, Section 4(f) documents, Conceptual Stage Relocation Plan, and Phase I ESA.

1/26-Ongoing

CITY OF ALEXANDRIA, SUGARHOUSE ROAD EXTENSION: Alexandria, LA. Wetland Scientist- The Sugar House Road project purpose was to provide an 
alternative route for existing and future heavy commercial and industrial truck traffic, which currently use congested residential routes through the City of 
Alexandria to access federal and regional highways including I-49, US 71, US 165, US 167, LA 28 and LA 1. Providence was contracted to prepare an Environmental 
Assessment (EA) and Wetlands Findings Report to evaluate alternatives for the design of Sugarhouse Road from I-49 to LA Highway 1. Ms. Milano assisted in 
the wetland delineation and threatened and endangered species survey.

11/25-12/25

MORGAN GOUDEAU & ASSOCIATES, INC., OFF-SYSTEM HIGHWAY BRIDGE PROGRAM PATRICIA ST. OVER CHALMETTE VISTA CANAL (SP H.015017.5): 
St. Bernard Parish, LA. Project Manager- This project involved the replacement of the Patricia Street bridge over the Chalmette Vista Canal under LA DOTD's Off-
System Highway Bridge Program. Environmental services included wetland delineations, threatened and endangered species reviews, and agency coordination 
to support project development and permitting. Ms. Milano served as Project Manager, overseeing wetland evaluations, threatened and endangered species 
assessments, coordination with regulatory agencies, and the preparation of environmental documentation required for project approval.

11/17-12/17

LA DOTD OFF SYSTEM BRIDGE REPLACEMENTS: Southeast, LA Project Manager- Served as Project Manager for environmental field investigations, 
permitting, regulatory coordination, and technical reporting associated with multiple LA DOTD Off-System Bridge Replacement projects throughout southeast 
Louisiana. Managed and conducted WOTUS delineations in accordance with USACE methodology to support project planning, design, and construction. 
Prepared jurisdictional determination requests and coordinated with regulatory agencies to obtain Approved Jurisdictional Determinations (AJDs), Nationwide 
Permits (NWPs), and No Permit Required determinations. Oversaw field staff, coordinated project schedules and deliverables, and prepared environmental 
documentation to facilitate regulatory compliance and project advancement.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Elizabeth Hunt, RPA YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Principal Investigator YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 13

DEGREE(S) / YEARS / SPECIALIZATION M.A. / 2017 / Anthropology; B.A. / 2012 / Anthropology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 17020 / Register of Professional Archaeologist

YEAR REGISTERED 2017 DISCIPLINE Archaeologist

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Cultural Resources
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

15 years of 
experience

Elizabeth Hunt, RPA has experience in Cultural Resource Management (CRM) and has experience working and consulting with governmental agencies at the 
local, state, and federal levels. She has participated in and supervised Phase I archaeological surveys, Phase II National Register Eligibility testing, Phase III data 
recovery excavations, and construction monitoring in Alabama, Arkansas, Arizona, California, Georgia, Louisiana, Mississippi, New Jersey, New York, North 
Carolina, and Texas. She has experience in both prehistoric and historic site evaluations and has performed analyses on both prehistoric and historic cultural 
material. Her areas of expertise include Section 106 and 110 compliance of the NHPA and prehistoric archaeology of the Lower Mississippi Valley as well as 
ceramic analyses.

2021

DOTD, CULTURAL RESOURCES SURVEY OF 2 ACRES FOR THE PROPOSED BONITA BRIDGE REPLACEMENT SITE: Morehouse Parish, LA. Project Director- 
Ms. Hunt served as the Project Director for the survey of approximately two acres in Morehouse Parish, Louisiana. The survey was conducted for the DOTD, 
on behalf of the Federal Highway Administration (FHWA). The survey was conducted for the proposed replacement site of the Union Pacific Railroad Overpass 
Bridge. Prior to initiation of fieldwork, Ms. Hunt conducted background and archival research including previously conducted archaeological investigations 
and previously recorded archaeological sites and historic structures in the region. No archaeological resources were recorded. Given the lack of cultural 
resources recorded during the survey, a negative findings report was produced for submittal to the Louisiana State Historic Preservation Office (SHPO) as part 
of consultation under Section 106 of the National Historic Preservation Act (NHPA). Ms. Hunt served as a co-author for this technical report. 

02/26 -Present

SUGAR HOUSE ROAD EXTENSION: Rapides Parish, LA.  Principal Investigator- A Phase I Cultural Resource Survey was conducted for the Sugar House Road 
Extension project, which involved evaluating a 26.3-acre Area of Potential Effect (APE) and a 300-foot indirect buffer. Ms. Hunt carried out archival research, a 
field survey, and documented 15 above-ground resources, all of which were recommended as not eligible for listing on the National Register of Historic Places 
(NRHP). The survey confirmed that no archaeological sites were present, supporting the conclusion of "no historic properties affected" for compliance with 
the FHWA regulations.

2023

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT (DOTD), CULTURAL RESOURCES SURVEY OF 11 ACRES FOR THE PROPOSED 
I-49 SOUTH, ROUTE US 90 EXPANSION LOCATION AT VEROT SCHOOL ROAD: Lafayette Parish, LA. Project Manager- Ms. Hunt served as the Principal 
Investigator for the survey of approximately 11 acres in Lafayette Parish, Louisiana. The survey was conducted by DOTD, on behalf of the FHWA. The survey 
was conducted for the proposed expansion of 1-49 South, Route US 90 at the segment of Verot School Road. Prior to initiation of fieldwork, Ms. Hunt 
contacted landowners for permission to survey and conducted background and archival research including previously conducted archaeological investigations 
and previously recorded archaeological sites and historic structures in the region. Ms. Hunt wrote and prepared the Phase I Cultural Resources Report and 
provided the document to DOTD for comment before submitting it to SHPO for concurrence. 

04/23-05/24

CORNERSTONE CHEMICAL COMPANY- UBE C1 CHEMICALS AMERICA, INC., ARCHAEOLOGICAL AND HISTORICAL CONSULTATION LETTER: Jefferson 
Parish, LA. Principal Investigator- Provided Cornerstone Chemical Company – UBE C1 Chemicals America, Inc., with a letter that initiated consultation to identify 
historic properties for proposed construction. This letter was submitted to the SHPO in pursuance of Section 106 and the lead federal agency, the USACE. This 
letter provided information on the proposed project area, proposed activities, previously conducted investigations and recorded cultural resources within and 
adjacent to the project area and requested assistance from SHPO for concurrence.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Elizabeth Hunt, RPA Continued Resume
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2024

GULF SOUTH PIPELINE COMPANY, LLC PHASE I CULTURAL RESOURCES SURVEY OF THE INDEX 301-4 REPLACEMENT PROJECT: Bogalusa, Washington 
Parish, LA. Principal Investigator- Ms. Hunt served as the Principal Investigator for the proposed PN 15340 Index 301-4 Replacement Project. The proposed 
APE measured approximately 61 acres (24.5 hectares). The Phase I Cultural Resources Survey consisted of a pedestrian survey and the 142 shovel test pits 
across the APE. Additionally, an above-ground resources survey was completed. The survey resulted in the relocation and update of one previously recorded 
site, identification of one isolated find, and examination of three aboveground resources adjacent to the APE. Based on the findings it was suggested that 
site 16WA98 was potentially eligible for the NRHP and should be avoided. The client then designed their workplan to have a 50-foot avoidance buffer around 
the site 16WA98 to avoid any disturbance to the site. Neither the isolated find nor the above ground resources were recommended eligible for the NRHP. 
No additional archaeological or above-ground resource investigations are recommended for the proposed project. The report was submitted to the SHPO for 
review and concurrence. 

03/24-04/25

PHASE I CULTURAL RESOURCES SURVEY OF THE GROOM ROAD/BRUSHY BAYOU STORM SYSTEM PROJECT: East Baton Rouge Parish, LA. Principal 
Investigator- Ms. Hunt served as Principal Investigator for a Phase I cultural resource survey of approximately 4.8 acres in Baker, Louisiana. The survey consisted 
of 84 STPs. Three positive shovel tests were determined to be isolated finds and are not recommended eligible for the NRHP. No newly recorded archaeological 
sites or previously recorded sites were identified during the investigation. TerraXplorations Inc. was subcontracted to conduct the aboveground resources 
survey for the indirect APE. The aboveground resources survey identified one previously recorded LHRI resource, one NRHP-listed property, and 29 newly 
recorded LHRI aboveground resources. Based on results of the current survey, one previously recorded NRHP-listed property, the Baker High School Auditorium 
(13001125), remains eligible for listing in the NRHP under Criterion C based on the structure’s design and construction which includes a prominent and unique 
exterior. Ms. Hunt served as a co-author for a technical report that was submitted to the LA DOA, SHPO as part of consultation under Section 106 of NHPA.

01/25-04/25

NEGATIVE FINDINGS: PHASE I CULTURAL RESOURCES SURVEY OF THE PN 16413 BEP-140 LINE LOWERING PROJECT: Calcasieu Parish, LA. Principal Investigator- 
Ms. Hunt served as the Principal Investigator for the Phase I cultural resources of approximately 14 acres across three project areas. The Phase I cultural 
resource survey consisted of a pedestrian survey and the excavation of 53 shovel test pits. Based on survey results, no cultural material or archaeological 
sites were encountered. No aboveground resources 50 years or older were identified using the LA DOA cultural resources online database, historic aerials, 
topographic maps, or during fieldwork. This will result in a report submitted to SHPO recommending no additional archaeological or above-ground resource 
investigations for the proposed project.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Christine Halling, RPA YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Senior Archaeologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 15 

DEGREE(S) / YEARS / SPECIALIZATION M.S. / 2013 / Human Biology; B.S. / 2006 / Anthropology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 34906365 / Register of Professional Archaeologist

YEAR REGISTERED 2015 DISCIPLINE Archaeologist

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Cultural Resources
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

17 years of 
experience

Christine Halling, RPA has archaeology experience and consultation with governmental agencies at the local, state, and federal levels. She has participated in 
and supervised disaster response projects, cemetery desecration response, and archaeological excavations. She has experience in both prehistoric and historic 
site evaluations and has performed analyses on both prehistoric and historic cultural material, primarily focused on human remains analyses. Her areas of 
expertise include compliance with state and federal regulations including Section 106 of the National Historic Preservation Act (NHPA) and the Native American 
Graves Protection and Repatriation Act (NAGPRA) and human remains analysis of the Middle to Lower Mississippi River Valley.

02/26-03/26

SUGAR HOUSE ROAD EXTENSION: Rapides Parish, LA. Senior Archaeologist- A Phase I Cultural Resource Survey was conducted for the Sugar House Road 
Extension project, which involved evaluating a 26.3-acre APE and a 300-foot indirect buffer. Ms. Halling assisted with archival research, a field survey, and 
documented 15 above-ground resources, all of which were recommended as not eligible for listing on the NRHP. The survey confirmed that no archaeological 
sites were present, supporting the conclusion of "no historic properties affected" for compliance with the Federal Highway Administration (FHWA) regulations.

11/25-03/26

CLECO POWER, LLC, NEW IBERIA LAYDOWN YARD: New Iberia Parish, LA. Senior Archaeologist- Providence supported NHPA Section 106 compliance for an 
18.97-acre development project by conducting a Phase I Cultural Resources Survey. This survey included shovel testing, pedestrian inspections, and archival 
research. It was determined that no archaeological or historic properties were present, allowing the project to proceed without any additional cultural resource 
requirements.

02/25-11/25

PHASE I CULTURAL RESOURCES SURVEY OF THE CHLORINE RAILCAR OFFLOADING PROJECT: Calcasieu Parish, LA. Senior Archaeologist- Ms. Halling 
served as Senior Archaeologist for a Phase I cultural resource survey of approximately 10.4 acres in Sulphur, LA. The survey consisted of 43 STPs and there 
were no new archaeological sites encountered, and no previously recorded archaeological sites that overlapped the APE. The survey identified three new LHRI 
properties. Ms. Halling served as a co-author for a technical report that was submitted to the LA DOA, SHPO, as part of consultation under Section 106 of NHPA.

07/25-Ongoing

PHASE I CULTURAL RESOURCES SURVEY OF THE M/V INDUSTRIAL PROJECT: West Feliciana Parish, LA. Senior Archaeologist- Ms. Halling served as Field 
Director for a Phase I cultural resource survey of approximately 14.1 acres (39.6-acre area of potential effect [APE]) for the project area. The survey consisted of 
69 STPs and based on the survey no new cultural material or archaeological sites were encountered.  Ms. Halling will serve as a co-author for a technical report 
that will be submitted to the LA DOA, SHPO, as part of consultation under Section 106 of the NHPA.

07/25-Ongoing

PHASE I CULTURAL RESOURCES SURVEY OF THE RIVER BEND DATA CENTER PROJECT: West Feliciana Parish, LA. Senior Archaeologist- Ms. Halling served 
as Field Director for a Phase I cultural resource survey of approximately 203.9 acres (591.55-acre APE) for the project area. The survey consisted of 1,019 STPs, 
one newly recorded archaeological site (16WF209), three archaeological sites relocated (16WF41, 16WF43, and 16WF44), identification of three isolated finds, 
and the recording of five new Louisiana Historic Resource Inventory (LHRI) properties. Three archaeological sites were not relocated (16WF42, 16WF45, and 
16WF152). Ms. Halling will serve as a co-author for a technical report that will be submitted to the LA DOA, SHPO, as part of consultation under Section 106 
of the NHPA.
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16 Staff ExperienceStaff Experience FULFILLS MPR 9

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Morgan Granger, MSHP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Architectural Historian YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 15

DEGREE(S) / YEARS / SPECIALIZATION M.S./2017/Historic Preservation; M.A./2011/History of Art and Architectural History

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Cultural Resources
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

17 years of 
experience

Morgan Granger is an architectural historian who exceeds the Secretary of the Interior’s (SOI) Professional Qualification Standards. She has experience in 
Cultural Resource Management (CRM) providing preservation, conservation, and historian services to a variety of clients including governmental agencies at the 
local, state, and federal levels. Mrs. Granger has experience with Section 106 (of the NHPA) Compliance, Facilities Conditions Assessments for the Department 
of Veteran Affairs, design guidelines, documentation projects ranging from hand-drawn measured drawings (up to and including Historic American Building 
Survey [HABS] level) to three-dimensional laser scanning and modeling and has contributed to several grant funded projects. Additionally, she has participated 
in architectural/cultural/historic resource surveys and building and cemetery condition assessments throughout the United States, and as a student in Bermuda 
and Scotland. She has worked in several states including Alabama, Arkansas, California, Colorado, Florida, Georgia, Louisiana, Massachusetts, Mississippi, 
Montana, New Jersey, New York, North Carolina, Oklahoma, Pennsylvania, South Carolina, Texas, Virginia, Washington, and Washington, DC. Mrs. Granger 
has experience working with local, state, and federal grant projects and is familiar with requirements and procedures of grant funding. Her areas of expertise 
include determination of effects, Section 106 compliance, architectural/historic/cultural resource surveys, conditions assessments, resource documentation, 
and cemetery assessments and mapping.

2022-2024

INTENSIVE LEVEL SURVEYS FOR PENNDOT: Contributor- The intensive surveys were intended to determine eligibility of resources identified during a 
reconnaissance level survey for the Pennsylvania Department of Transportation (PennDOT). The Section 106 Compliance projects included extensive deed 
resource coupled with census and agricultural census data to determine resource significance and development eligibility recommendations. Mrs. Granger also 
completed architectural descriptions for resources surveyed. 

2022-2024

RECONNAISSANCE AND INTENSIVE LEVEL SURVEYS FOR TXDOT: Contributor- The reconnaissance level surveys sought to identify historic resources within 
the project’s area of potential effect in compliance with Section 106 of the NHPA. During reconnaissance level surveys Mrs. Granger utilized historic maps and 
aerial imagery to identify resources prior to fieldwork. The intensive surveys were intended to determine National Register of Historic Places (NRHP) eligibility of 
resources identified during a reconnaissance level survey for the Texas Department of Transportation (TxDOT). The projects often included extensive research, 
deed research, historic map and aerial image review, and fieldwork to determine what resources were extant. 

2023

NICE BRIDGE REPLACEMENT: GEC SERVICES Contributor- In support of an archaeological data recovery project, the project included genealogical research 
to locate potential descendants associated with human remains identified during a Maryland Transport Authority (MDTA) bridge improvement project. Mrs. 
Granger utilized online resources to establish a chain of title, then using data provided by archaeological staff, she attempted to identify living ancestors. 
Ancestry of the family known to inhabit the property during the estimated dates of the remains were traced matrilineally, and no living ancestors were 
identified through the maternal line. She then traced ancestry through potential paternal relations, and the results of the research were provided to MDTA.

2022

HISTORIC RESOURCES SURVEY OF JACKSON COUNTY, FL: Author and Surveyor- The county-wide survey was funded through the State of Florida utilizing 
funding from the Emergency Supplemental Historic Preservation Fund in response to Hurricanes Florence, Michael, and Typhoon Yutu. The project included 
in-depth research, development of a historic context, public outreach, and survey documentation-including completion of FMSF forms for each historic age 
resource. The survey identified approximately 8,000 historic age resources. Recommendations were made regarding historic significance and eligibility for 
inclusion in the NRHP. Mrs. Granger was highly involved in all aspects of the project.
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Morgan Granger, MSHP Continued Resume

16 Staff Experience

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Morgan Granger, MSHP Continued Resume

FULFILLS MPR 9

2022

ROCK CREEK PARK MILITARY ROAD TRAIL FEASIBILITY: Contributor- The project sought to determine feasibility of a proposed trail through Rock Creek Park 
in Washington, DC. The scope included determinations of significance for historic age resources identified within the area of potential effect. Mrs. Granger was 
responsible for identifying, assessing, and providing determinations of effects for historic resources withing the area of effect. These contributions were in the 
final report. 

2022 PHASE II HISTORIC RESOURCES RE-SURVEY OF THE LOCAL HISTORIC DISTRICT: Contributor- The architectural survey was an update to the existing survey 
of Valdosta, Georgia’s local historic district. Mrs. Granger was involved in re-photographing resources and editing the final report.

2022

SURVEY & NOMINATIONS OF HISTORIC RESOURCES IN ALABAMA: Contributor- The survey project focused on several areas of southern Alabama and 
included desktop reconnaissance to determine potential areas of concentrated resources which may result in historic districts. Areas of interest included the 
towns and cities of Slocomb, Hartford, and Geneva. Mrs. Granger assisted in the desktop reconnaissance and collaborated with colleagues to establish areas of 
interest and develop historic contexts for each area.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Will Grant YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 23

TITLE Senior Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1994 / Biology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Hazardous Materials, Regulatory, Water Quality
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Grant has over 29 years’ experience in the environmental field conducting research, regulatory compliance and enforcement, planning, coordination, and 
consulting services on federal and state regulatory compliance issues for numerous governmental and private clients.  Mr. Grant has successfully worked with the 
Louisiana Department of Agriculture and Forestry (LDAF), the Louisiana Department of Natural Resources (LDNR), and the Louisiana Department of Environmental 
Quality (LDEQ) on hazardous material sites for several clients.  Mr. Grant has experience conducting site investigations in accordance with LDEQ’s Risk Evaluation/
Corrective Action Program (RECAP) and Underground Storage Tank Closure/Change-In Service Guidance Document requirements.  Mr. Grant is a certified pesticide 
research and demonstration investigator and holds 40-hour HAZWOPER certification. His experience extends into wetlands delineation and quality, impact analysis, 
mitigation as well as performing invasive plant species surveys, over 200 Phase I and II ESAs, RECAP UST site investigations, noise and air analyses, permitting, 
surveying, operation, impact analysis, and mitigation on over 2,500 acres of wetland mitigation banks, conservation easements, and servitudes.

01/02 – 12/10

THE TIMED PROGRAM, ENVIRONMENTAL: LA. Environmental Scientist - Conducted multiple Phase I Environmental Site Assessments on over 260 miles 
of proposed highway right-of-way prior to acquisition.  Prepared a Phase I Environmental Site Assessment Report according to ASTM E1527-00 for each 
of 48 highway segments noting recognized environmental conditions within each segment. Development of FSPs, coordination and management of field 
work and subcontractors on over 150 sites with recognized environmental conditions within proposed highway right-of-way.  Preparation of ASTM Phase II 
Environmental Site Assessment reports in accordance with ASTM International Standard E 1903-97, Standard Practice for Environmental Site Assessments: 
Phase II Environmental Site Assessment Process citing nature and extent of recognized environmental conditions for each site.  Development and execution of 
further investigation plans for numerous sites.

2022 PHASE I ENVIRONMENTAL SITE ASSESSMENT, ATALCO GRAMERCY OPERATIONS: Gramercy, LA. Pangaea Conservation and Compliance - Conducted an 
ASTM E 1527-13 Phase I Site Assessment at an industrial facility located in Grammercy, LA for potential offsite development by a private client.

2021 PHASE I ENVIRONMENTAL SITE ASSESSMENT, DELTA BIOFUELS: Jeanerette, LA. Pangaea Conservation and Compliance - Conducted an ASTM E 1527-13 
Phase I Site Assessment on 16-acre former ethanol processing facility located in Iberia Parish, LA.

2022
PHASE II ENVIRONMENTAL SITE ASSESSMENT, ENVIRONMENTAL CONSULTING OF LOUISIANA 25543 HWY 1032: Denham Springs, LA. Environmental 
Scientist - Conducted the field sampling and reporting for a suspected former C&D disposal site located in Livingston Parish, LA.  Soil samples collected via 
Geoprobe subsurface coring in accordance with La RECAP and ASTM Phase II ESA requirements.

2022

U.S. ARMY CORPS OF ENGINEERS PHASE II ENVIRONMENTAL SITE ASSESSMENT, SEARS AUTOMOTIVE: Lake Charles, Louisiana. Environmental Scientist- 
New Orleans District — Managed the field investigation to quantify recognized environmental conditions associated with the adjacent property identified in 
a Phase I environmental site assessment.  Sampled soil via Geoprobe and groundwater via temporary monitoring wells for analysis of chemical constituents 
and compared the results to RECAP standards and managed the investigation of asbestos containing material and lead-based paint in accordance with ASTM 
International Standard E 1903-97, Standard Practice for Environmental Site Assessments: Phase II Environmental Site Assessment Process. This assessment was 
conducted under EPA’s TBA program.

2024-Present CITY OF NEW ORLEANS – AGRICULTURE STREET LANDFILL SUPERFUND SITE REDELVOPMENT: New Orleans, LA. - Assistance through construction of 
the community solar farm.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Ashlyn Harmon, PhD YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1.75

TITLE Environmental Scientist / Toxicologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 15

DEGREE(S) / YEARS / SPECIALIZATION
B.S. / 2008 / Forensic Science (Chemistry & Biochemistry); M.S. / 2010 / Forensic Science – Toxicology 
(Chemistry & Biochemistry); M.S. / 2012 / Biomedical Sciences; Ph.D. / 2015 / Pharmacology and Toxicology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Hazardous Materials, Regulatory, Water Quality
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Harmon is an Environmental Scientist and Toxicologist with more than 15 years of experience supporting environmental compliance, regulatory permitting, 
hazardous materials assessments, remediation planning, and water quality evaluations for infrastructure, transportation, industrial, and public-sector projects. 
She provides technical expertise in environmental toxicology, human health and ecological risk considerations, contaminated site assessment and remediation, 
solid and hazardous waste management, environmental permitting, and regulatory compliance. Dr. Harmon assists project teams with the evaluation of potential 
environmental liabilities, hazardous materials investigations, water quality impacts, and environmental risk factors associated with project development and 
construction. Her experience includes supporting NEPA analyses, environmental documentation, remediation planning, permit applications, agency coordination, 
and the development of technical reports addressing environmental conditions and regulatory requirements. Through her multidisciplinary scientific background, 
Dr. Harmon helps clients navigate complex environmental challenges while ensuring compliance with applicable federal, state, and local regulations and advancing 
projects through environmental review and permitting processes.

2024-Present

CITY OF NEW ORLEANS – AGRICULTURE STREET LANDFILL SUPERFUND SITE REDEVELOPMENT: New Orleans, LA. Environmental Scientist - GEC was 
selected to provide engineering and environmental services for the Agriculture Street Landfill Superfund Site Redevelopment in New Orleans East. In the efforts 
to redevelop the site into a community solar farm, assistance includes oversight and project management for the demolition of the residential homes including 
asbestos abatement, along with the implementation of the remedial action by removing contaminated soil, installation of a geotextile liner at the base of 
excavation prior to placing appropriate backfill, installing vegetative cover, and contaminated soil/material disposal. The remedial actions were conducted in 
accordance with a Remedial Action Plan and a Soil Management Plan that were prepared by GEC and approved by the City of New Orleans and EPA Region 6. As 
part of the remedial action, GEC also prepared a Tree Maintenance Plan and a Best Management Practices Plan that were approved by the City of New Orleans, 
EPA Region 6, and the Louisiana Department of Agriculture and Forestry. GEC is preparing the final Remedial Action Report and all necessary close-out reports 
to remove the site from the National Priorities List. GEC is also assisting with the solar assessment, preliminary design, and will assist with the RFP preparation, 
project development, and oversight through construction of the community solar farm.

10/24-Present

SOUTHWEST ARKANSAS RED RIVER NAVIGATION SECTION 203 EIS: Arkansas and Louisiana. Environmental Scientist - GEC prepared an environmental 
impact study (EIS) for the proposed Red River water resources development project that will extend shallow draft navigation 135 miles from Shreveport, LA to 
Southwest Arkansas. This EIS examined the affected area of the proposed project and addressed environmental concerns such as air quality, cultural resources, 
socioeconomics, transportation, floodplains and flood control, water supply and use, and hazardous, toxic, and radioactive waste (HTRW). The purpose of 
these studies was to identify any environmental impacts, beneficial or adverse, resulting from the extension of the shallow draft navigation and present them 
in a clear and concise manner.

10/24-2025

GREENPOINT, INC. – SOLID WASTE PERMIT MAJOR MODIFICATION: Broussard, LA. Environmental Scientist - Assisted with a solid waste permit major 
modification application to expand the existing landfill, revise existing final cover slope, and change the frequency of interim cover placement. Permitting 
activities included revisions to the master plan, cross-sectional drawings, the operational plan, closure plan and closure costs, environmental assessment 
statement (IT Questions), and the logging of a test pit to evaluate the subsurface and demonstrate natural soil permeability.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Emily Welch, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Professional Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 4

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2019 / Geosciences (Geology concentration)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1449 / Louisiana / 05-22-2026

YEAR REGISTERED 2025 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Hazardous Materials, Regulatory, Water Quality; Geology
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Welch is a Professional Geologist in Louisiana with six years of experience in the environmental consulting field. She has a wide variety of experience with 
environmental compliance, project management, and permitting including the development of solid waste permits and modifications, risk management plans 
and process safety management compliance and assistance, off-site consequence analyses, risk assessment, remedial action field activities and reporting, Phase I 
Environmental Site Assessments, Phase II Environmental Site Assessment activities and reporting, submittals and preparation of hazardous waste permit renewals 
and hazardous waste post-closure permit renewals, monitoring well installations, and groundwater monitoring services for industrial, commercial, and municipal 
facilities throughout Louisiana. Ms. Welch also has experience in subsurface investigations for soil and groundwater, which includes classifying soils and identifying 
groundwater bearing units across Louisiana. Ms. Welch’s experience includes working with various drilling platforms such as truck, buggy, and amphibious track-
based rigs utilizing direct push, hollow stem auger, sonic, and mud rotary drilling techniques.

2024 - Present

CITY OF NEW ORLEANS – AGRICULTURE STREET LANDFILL SUPERFUND SITE REDEVELOPMENT: New Orleans, LA. Geologist - Assistance includes 
oversight and project management for the demolition of the residential homes including asbestos abatement, along with the implementation of the remedial 
action by removing contaminated soil, installation of a geotextile liner at the base of excavation prior to placing appropriate backfill, installing vegetative cover, 
and contaminated soil/material disposal. The remedial actions were conducted in accordance with a Remedial Action Plan and a Soil Management Plan that 
were prepared by GEC and approved by the City of New Orleans and EPA Region 6. As part of the remedial action, GEC also prepared a Tree Maintenance 
Plan and a Best Management Practices Plan that were approved by the City of New Orleans, EPA Region 6, and the Louisiana Department of Agriculture and 
Forestry. GEC is preparing the final Remedial Action Report and all necessary close-out reports to remove the site from the National Priorities List. GEC is also 
assisting with the solar assessment, preliminary design, and will assist with the RFP preparation, project development, and oversight through construction of 
the community solar farm.

2024 - 2026 INTERNATIONAL MATEX TANK TERMINAL: St. Rose Facility, St. Rose, LA. Geologist - Providing continued assistance with the closure of a tank release to soil 
and groundwater utilizing the LDEQ’s RECAP Management Options.

2025

WSP USA – PIPELINE RELEASE SOIL SAMPLING: Iberville Parish, LA. Geologist - GEC was requested to assist with a brine pipeline release in Iberville Parish. 
Prior to sampling, GEC conducted a preliminary site visit to develop appropriate soil sampling locations and prepared a Soil Sampling Work Plan that was 
approved by the LDEQ. GEC collected soil samples utilizing hand auger techniques in accordance with the approved Work Plan. Once analytical results were 
received, GEC prepared a Soil Sampling Report documenting the sampling procedures and the analytical results.

2025 - Present

LADOTD S.P. NO. H.003931.6 / CALCASIEU RIVER BRIDGE (HBI) (CE&I) ROUTE: I-10: Calcasieu Parish, LA. Geologist - GEC provides environmental 
compliance assistance to support project development, due diligence, and regulatory decision-making efforts. Services include technical review of environmental 
compliance and mitigation plans to evaluate consistency with applicable federal, state, and local regulatory requirements, permitting conditions, and industry 
best practices. GEC also provides technical review of environmental documents such as Phase I and Phase II Environmental Site Assessments (ESAs) to evaluate 
recognized environmental conditions, site characterization data, potential environmental liabilities, and overall project risks. Based on review findings, GEC 
develops recommendations regarding appropriate paths forward, such as additional investigation, regulatory coordination, mitigation strategies, remediation 
considerations, and other project-specific compliance actions necessary to support informed decision-making and successful project advancement.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Clinton Wallace, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 9

TITLE Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2014 / Geology; M.S. / 2017 / Environmental Engineering Sciences

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1388 / Louisiana / 01-10-2027

YEAR REGISTERED 2023 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Hazardous Materials, Regulatory, Water Quality
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

9 years of 
experience

Clinton Wallace, PG, RPG, is an experienced geologist with expertise in environmental site assessments, subsurface investigations, groundwater monitoring, 
remediation, and environmental compliance. His professional consulting experience includes managing and executing Phase I Environmental Site Assessments 
(ESAs), Phase II Environmental Site Investigations, corrective action programs, groundwater monitoring and reporting, solid waste permitting, SPCC Plans, 
SWPPPs, TRI and Tier II reporting, and fenceline monitoring. Mr. Wallace has successfully led soil, groundwater, and soil vapor investigations, contaminant 
delineation efforts, remediation projects, and regulatory compliance initiatives across industrial, commercial, and governmental sectors. He works closely with 
state and federal regulatory agencies to develop practical, cost-effective solutions that address environmental liabilities while supporting client objectives. Mr. 
Wallace provides leadership throughout all phases of a project, from due diligence and site characterization to remediation and regulatory closure. He has a 
proven track record of delivering high-quality work products on schedule while helping clients navigate complex environmental challenges with confidence.

03/26-04/26

INTERNATIONAL PROCESS PLANTS AND EQUIPMENT CORPORATION, PHASE I ESA: Winnie, TX. Field Geologist - Providence conducted a Phase I ESA at 
a 4.5-acre tract. The Phase I ESA was performed in general conformance with the requirements of the United States Environmental Protection Agency (EPA) in 
the American Society for Testing and Materials (ASTM) Standard Practice for Environmental Site Assessments and was conducted to improve the understanding 
of the environmental conditions and to detail any continuing obligations, business risks, and any environmental redevelopment considerations specific to the 
Property. The assessment consisted of a site visit to evaluate current conditions and document on-site processes, operations, and equipment. The assessment 
also included reviews of regulatory documents related to the Property and nearby facilities, review of historical information (city directory listings, topographic 
maps, aerial photographs, etc.), and interviews with various parties. Results of the Phase I ESA did not identify recognized environmental conditions (RECs) in 
connection with the Property, but the former reining operations adjacent to the north of the property represent a REC. Relevant tasks include ASTM-compliant 
Phase I ESA, Records review of state and federal regulatory agency databases, Water Well Search, Historical Use and Development Information.

01/26-03/26

CLECO POWER LLC, PHASE I ESA: St. Tammany Parish, LA. Field Geologist - Providence performed the Phase I ESA for a 19.25-acre tract in Lacombe, LA. 
The Phase I ESA was performed in conformance with the requirements of the EPA in the ASTM Standard Practice for Environmental Site Assessments: Phase I 
Environmental Site Assessment Process, ASTM E1527-21 and the AAI Standard (40 CFR §312) on the Property. Based on our review of applicable federal and 
state regulatory agency records, historical records, interviews with persons knowledgeable about the Property, and site reconnaissance, Providence, through 
this assessment, has identified no evidence of RECs associated with the Property.

08-23-02/26

LADOTD STATE PROJECT NO. H.003915, LEGACY NO. 700-09-0171, I-49 INNER CITY CONNECTOR STAGE 1 ENVIRONMENTAL IMPACT STATEMENT, PHASE 
I ESA: Shreveport, LA. Field Geologist - The project involved preparing a NEPA Environmental Impact Statement and interchange reports for environmental 
clearance of an approximately 3.5-mile connector linking existing I-49 at I-20 to I-49 North at I-220. Providence conducted a desktop review and limited Phase I 
ESA for the Louisiana Department of Transportation and Development (LADOTD) within the I-49 Connector project area. The desktop review and limited Phase 
I ESA included elements required by the U.S. EPA under ASTM E1527-21 and the All-Appropriate Inquiry Standard (40 CFR § 312) but was not intended to satisfy 
full ASTM Phase I ESA requirements. Providence identified evidence of several recognized environmental conditions during the assessment.

07/24-08/24
GRAND ISLE SHIPYARD, PHASE I ESA: Jefferson and Lafourche Parishes, LA. Project Manager/Geologist- Conducted two Phase I ESAs for Grand Isle Shipyard 
in Galliano and Grand Isle Louisiana. Site visits were conducted; historical and available regulatory records were reviewed. Issues were not identified in 
connection with these sites and as such, no further investigations were warranted. 
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12 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Clinton Wallace, PG Continued Resume

16 Staff Experience

FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Clinton Wallace, PG Continued Resume

FULFILLS MPR 5

07/24-02/25

ATLAS TECHNICAL CONSULTANTS, LLC, MISSISSIPPI RIVER BRIDGE GBR: LA 1 TO LA 30 CONNECTOR: East Baton Rouge, West Baton Rouge, Ascension, and 
Iberville Parishes, LA. Project Geologist- This project includes an Enhanced Planning investigation with the ultimate objective of constructing a new crossing 
of the Mississippi River. Providence, as a subconsultant to Atlas Technical Consultants, LLC, is providing environmental services that include identifying the 
preliminary purpose and need (P&N), revising, submitting and updating P&N; permitting agency coordination; reviewing of studies and plans for data gaps; 
GIS figures; identifying corridors that meet P&N; identifying alternative boundaries; developing/submitting Environmental Screening methodology; compiling 
environmental inventory for alternatives for use in narrowing alternatives; support outreach and engagement overview, providing appropriate input for the 
CARB-D website, developing a draft Final Report for Phase I, addresses comments from Phase I, preparing materials and attending agency brief meetings/focus 
group meetings, and public meetings. 

09/23-11/23
INOX INDIA, LTD. PHASE I ESA: Chambers County, TX. Project Manager/Geologist- Conducted a Phase I ESA at a 0.73-acre site in Baytown, TX. A site visit 
was conducted; historical and available regulatory records were reviewed. Issues were not identified in connection with the site and as such, no further 
investigation was warranted. 

06/22-04/23

LADOTD CONTRACT NO. 4400007803 SUPPLEMENTAL AGREEMENT NO 1, H.005121.5, PHASE I ESA: Iberville Parish, LA. Geologist- Conducted a Phase 
I ESA for a confidential industrial property in Louisiana. Site visit activities were completed, and historical sources and available regulatory records were 
reviewed. RECs were identified in connection with past operations at the site. Based on these findings, a Phase II ESA was recommended and subsequently 
conducted to further evaluate potential subsurface impacts.

09/23-10/23 TENAWA HAVEN PROCESSING, LLC, PHASE I ESA: Haven, KS. Project Manager- Conducted a Phase I ESA, in Reno County Kansas in accordance with ASTM 
E1527-21 and the AAI Standard (40 CFR §312). Based on the findings, recommendations were prepared and submitted to the client. 

02/23-05/23
PREMIER CHEMICALS & SERVICES PHASE I ESA: Baton Rouge, LA. Project Manager- Conducted a Phase I ESA at a 7.5-acre site. A site visit was conducted, 
and historical & available regulatory records were reviewed. Issues were not identified in connection with the site and as such, no further investigation was 
warranted.  

01/23
LOUISIANA INTEGRATED PE JV LLC, LYONDELL PHASE I ESA: Westlake, LA. Project Manager- Conducted a Phase I ESA of the 5-acre industrial site in 
accordance with ASTM E1527-21. The intent of this Phase I ESA was to provide LIP-JV with information on potential liability concerns in connection with the 
Property. This assessment did not reveal evidence of RECs in connection with the Property.  

06/22-08/22

DEEP RIVER INVESTMENTS, V-SYSTEMS, DESKTOP PHASE I ESAS: Lea County, NM. Project Manager- Conducted Phase I site visits and ESAs of 4 properties 
in New Mexico totaling over 1,000 acres of multiple oil and gas production/exploration sites. The Site visit included assessment of previously identified crude 
oil/produced water spill locations to evaluate RECs, HREC, or de minimis conditions, assessment of active well and production sites to identify any RECs or de 
minimis conditions, assessment of the conditions of the adjoining properties, and representative photographs of all locations assessed to be included with the 
final ESA Report. Providence provided a final ESA Report with findings, photographs, and conclusions, following the ASTM E1527-21. Based on the findings of 
the Phase I ESA, no RECs were identified in connection with the Properties. 

06/18-08/18 MCKIM & CREED, INC., PHASE I ESAS: Southwest TX. Environmental Scientist- Conducted Phase I ESA site inspections at seven wastewater reinjection well 
sites for the oil industry. Assisted in the writing of the reports for these seven plus six more facilities throughout southwest Texas. 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Don Morris YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Economist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 38

DEGREE(S) / YEARS / SPECIALIZATION B.A. / 1980 / Economics; M.S. / 1983 / Economics

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Community Impact Assessments, Economics
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Morris has a wide array of experience both in the public and private sector of the economy. He has been extensively associated with USACE, FEMA, USDOT, 
FHWA, FERC, USDA, and several other state, local, and federal agencies in providing economic insights through highly sophisticated analyses and clear and concise 
reporting. Richard also has extensive in-depth experience in both civil and residential construction projects including on hands experience with competitive market 
analysis, project planning & engineering & design, and final marketing.

2022

FINANCIAL PLAN - CALTRANS, CITY OF TEMECULA, AND RIVERSIDE COUNTY TRANSPORTATION COMMISSION: Developed a financial plan for the 
I-15/French Valley Parkway Improvement Project, involving a Project Phasing Schedule (based on planning, engineering, design, right-of-way acquisitions, 
permitting, obligation of funds, bidding protocols, and construction implementation). Funding relative to these spending categories were incorporated into a 
source and use of funds schedule and evaluated within on a cash flow analysis to ensure positive annual funding was available for all aspects of the Project, as 
required by Title 23, US Code, Section 106, and Financial Plan guidance issued by the FHWA. Work done prior to GEC.

2021-2022

VISITOR AND ECOLOGICAL VALUE IMPACT ECONOMIC ANALYSIS - FHWA AND MARYLAND DEPARTMENT OF TRANSPORTATION: Conducted an 
analysis of visitor and ecological value impacts resulting from a proposed state transportation project (visitation valued per day usage; wetlands, forests valued 
in discounted service area years) on National Park Service Lands just north of Washington D.C. The analysis is part of the FEIS to aid the FHWA, MDOT, and NPS 
in understanding potential impacts on park visitors during construction, and from wetland fill and forest tree removal on NPS lands because of construction. 
Visitation impacts were valued as per day usage and wetlands and forests impacts were valued in discounted service area years. Knowing the monetary value 
of impacts better informs mitigation discussions ensuring the proper level of mitigation or restoration is provided to offset impacts. Work done prior to GEC.

2021-2022

TRANSMISSION ELECTRIC AND SOLAR ENERGY BCA - ECONOMIC REVIEW FOR CALIFORNIA PUBLIC UTILITIES COMMISSION - SOUTHERN 
CALIFORNIA EDISON BENEFIT COST ANALYSIS OF ALTERNATIVES, ALBERHILL SYSTEM PROJECT: Conducted a technical review of a BCA and LCAA and 
found inconsistencies with treatment of capital and O&M costs and benefits overtime, present value rates of return, value of service/ willingness-to-pay study, 
reliability assessment, and forecasting analysis (PV Watts Forecast, Effective PV Forecast, Spatial Base Forecast) for a new electric substation, transmission lines, 
and photovoltaic alternatives located in Riverside County, CA. The benefit cost analysis compares alternatives life-cycle costs to monetized system performance 
benefits based upon event probability weighted energy no served and a value of service study. Work done prior to GEC.

2021-2022

ECONOMIC FEASIBILITY STUDY, TRANSPORTATION BCA - FHWA AND NEW YORK STATE DOT: Conducted economic analysis to determine federal and 
state spending effects of removal of the Buffalo Skyway Bridge and associated new highway project. The EIA quantitatively evaluates regional employment, 
output, and income impacts of project using input-output modeling. The BCA estimates and monetizes the annual costs and benefits accruing from alternatives 
beginning in the base year and projected 20 years in the future, discounted to the base year for depicting the overall costs in terms of present dollars 
and for comparing each alternative benefit cost ratio equitably. Benefit categories include quantification of impacts from vehicle time and operating cost 
savings, emissions, safety, shared-use path and greenspace values, storm water, reuse of fill material, wildlife values, and O&M cost savings between baseline 
(grade separated Skyway Bridge) and Project (at-grade roadway) conditions. Analysis also included expected spending for new non-governmental business 
developments within an economically depressed area (federal opportunity zone) that would happen but for the Project. Work done prior to GEC.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Mario Durbic YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION B.A. / 2015 / Sociology; B.S. / 2015 / Civil Engineering; M.S. / 2018 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Coastal Zone, Floodplains, H&H Modeling
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Durbic supports design projects with tasks such as program management, grant management, quality control and reviews, field inspections, data collection, 
hydrologic and hydraulic modeling and technical report writing. Mr. Durbic’ s modeling capabilities include working with riverine 1D simulation program HEC-
RAS for channel hydraulic studies. Rainfall-Runoff modeling programs HEC-HMS, PCSWMM and EPA SWMM for hydrologic and network modeling conditions. For 
more complex hydraulic design issues multidimensional analysis program HEC-RAS 2D. In addition to the hydraulic-hydrologic modeling capability, Mr. Durbic 
is also experienced in geographic information systems (GIS) for both visualizing results, processing spatial information sets, and the analysis of large spatial 
information sets. His understanding of water resources and capabilities in computer modeling and GIS enables him to provide quality evaluations and project 
needs assessments that incorporate the latest in geospatial information. He also helps with various bridge and levee field inspections. His responsibilities have 
included inspection of various types of superstructures and substructures.

01/25-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Project Manager - Mr. Durbic is Project Manager providing hydrologic and hydraulic modeling and scour analyses to support 
the evaluation and replacement of off-system bridges across Louisiana. Responsibilities include oversight of H&H modeling (HEC-RAS), scour evaluation in 
accordance with FHWA guidelines, and development of alternatives to improve bridge hydraulics and resiliency. Deliverables include technical reports, design 
recommendations, and coordination with design teams to integrate drainage and scour mitigation measures into bridge replacement projects. 

03/25-Present

LIVINGSTON PARISH DRAINAGE MASTERPLAN: Livingston Parish, LA. Project Manager - Mr. Durbic is serving as Project Manager for the development of a 
parish-wide drainage masterplan to evaluate existing conditions and identify flood risk reduction projects. Responsibilities include program management, data 
collection, QA/QC of hydrologic and hydraulic models (HEC-RAS, PCSWMM), coordination with stakeholders, existing conditions analysis, project identifications 
and solutions, and help with oversight of GIS-based asset inventory and data management. Deliverables include stakeholder engagement, calibrated watershed 
models, project identification, benefit-cost analyses, and a prioritized capital improvement plan for future drainage improvements. 

07/24-Present

WARD CREEK DISTRIBUTED DETENTION: Baton Rouge, LA. Project Manager - Mr. Durbic provided project management and quality control for the Ward 
Creek Distributed Detention Environmental Assessment Project. This is a federally funded project through FEMA’s Hazard Mitigation Grant Program (HMGP) 
and Office of Community Development (OCD) Community Development Block Grant (CDBG).  The project goal is to provide additional storage capacity to East 
Baton Rouge’s currently stressed drainage system, reduce flooding, and provide needed green space to the City/Parish. As a sub-consultant to Arcadis, GEC 
was scoped to prepare all environmental documents in accordance with NEPA. Mr. Durbic assisted with various aspects of the project including environmental 
clearance in accordance with federal regulations, stakeholder outreach, and quality control. 

06/18-02/19
LADOTD S.P. NO. H.003931 / FAP NO. BR-10-I (212)29 / I-10 CALCASIEU RIVER BRIDGE AND APPROACHES EIS: Calcasieu Parish, LA. Engineer 1 - Mr. 
Durbic was an engineer who helped with EIS documentation, alternatives scoping and screening, preparation and/or review of technical documents, public 
involvement, interagency coordination, and all other tasks related to completing the NEPA review. Work done prior to GEC.

11/18-02/19
EAST BATON ROUGE PARISH STORMWATER MASTER PLAN – PHASE I: East Baton Rouge Parish, LA. Engineer 1 - Mr. Durbic was an engineer who helped 
with the development of a Parish-wide stormwater master plan study and 20-year stormwater capital improvement projects (CIP). Developed high-level plans 
and cost estimates for benefit analysis and consequences of development. Work done prior to GEC.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Derek Miller YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Graduate Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 1

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2023 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Coastal Zone, Floodplains, H&H Modeling
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Miller is a graduate engineer with one year of experience in supporting water resources and water quality engineering projects across multiple states for 
various clients ranging from public entities to municipalities. With his bachelor’s degree in civil engineering from Louisiana State University and his proficiency in 
HEC-RAS, HEC-HMS, Arc-GIS, HydroCAD, and AutoCAD Civil 3-D, Mr. Miller brings versatile modeling, design, development, analysis, and reporting skills directly 
applicable to a diverse array of environmental and civil engineering challenges such as watershed management, flood control, and sustainable urban drainage.

08/25-Present

LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Engineer/Modeler - Mr. Miller is serving as an engineer/modeler for the Canfield Road of the IIJA Off-System Bridge, a project 
aimed at managing drainage challenges in West Feliciana, Louisiana. His role involves collaborating with other technical professionals to define objectives, 
scope, and deliverables while developing a detailed project plan outlining timelines, resources, and milestones. He developed a one-dimensional hydraulic 
model using HEC-RAS to simulate flow conditions within the study reach. The modeling process involved creating and modifying cross sections based on a 
combination of detailed survey data and topographic information to accurately represent channel geometry and floodplain features. He carefully assigned 
values to various channel and overbank areas to reflect surface roughness characteristics, ensuring realistic flow resistance parameters. Using this calibrated 
model, he evaluated four different design alternatives to assess their hydraulic performance and potential impacts on flood conveyance. The results of each 
alternative were compared against the existing condition model to quantify improvements and identify potential trade-offs. Throughout the process, Mr. Miller 
maintained close coordination with the Engineer of Record (EOR), providing regular updates, incorporating feedback, and aligning model assumptions with 
overall project objectives. This collaborative approach ensured that the hydraulic modeling informed effective and practical design decisions.  

04/25-Present

LIVINGSTON PARISH DRAINAGE MASTER PLAN: Livingston Parish, LA. Engineer/Modeler - Mr. Miller is serving as an engineer/modeler for the Livingston 
Parish Drainage Master Plan, a transformative initiative targeting critical drainage challenges in Livingston Parish, Louisiana. He plays a key role in partnering 
with technical experts to shape project goals, define scope and deliverables, and craft a comprehensive project plan that strategically aligns timelines, 
resources, and milestones for impactful execution. Mr. Miller contributes to gathering and interpreting hydrologic and terrain data to evaluate drainage system 
performance and pinpoint areas requiring strategic enhancements. He participates in the formulation of resilient, cost-efficient drainage solutions designed 
to meet regulatory standards and align with modern engineering practices. In addition, Mr. Miller assists in the creation of comprehensive reports detailing 
findings, proposed solutions, and implementation strategies, ensuring accurate project documentation. Moving forward, he will assist the implementation 
of approved drainage solutions, ensuring adherence to timelines and budgets while following protocols for monitoring their effectiveness. He will continue 
participating in communication, maintaining risk management strategies, and conducting a final project evaluation to assess overall success and document 
lessons learned. 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Jonathan Puls, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 18

TITLE Senior Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1999 / Civil Engineering; B.S. / 2006 / Environmental Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 34739 / Louisiana / 09-30-2027

YEAR REGISTERED 2009 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Coastal Zone, Floodplains, H&H Modeling
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Puls has more than 20 years of experience with civil, environmental, and coastal engineering projects, having worked on a wide variety of projects ranging from 
ecosystem restoration, drought studies, permitting and compliance, non-point source runoff improvements, and construction management, including feasibility 
studies, environmental assessments, and environmental impact statements. He also has a background in natural stream design, cost estimating, risk analysis, 
incremental cost analysis, and network administration. He has worked with Corps Districts throughout the country including the New Orleans, San Francisco, and 
Jacksonville Districts.

2024-Present

LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Hydrologic and Hydraulic Engineer - Mr. Puls provided hydrologic and hydraulic expertise during the design phase of this bridge 
replacement project for LADOTD. Mr. Puls performed hydrologic and hydraulic modeling to estimate stormwater discharge under hypothetical storm events 
and the resulting water surface elevations for both the existing and proposed bridge structures. Specific tasks included delineation of the drainage area, 
evaluation of watershed characteristics, and utilizing Global Mapper, HEC-HMS, HYDR2009, and HEC-RAS software to evaluate and model hydrologic and 
hydraulic conditions. Model results were utilized to determine if the proposed bridge design would increase water surface elevations for the specified design 
storm and potentially exceed the low cord of the proposed bridge deck elevation. 

2017-2022

THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION: Plaquemines Parish, LA. Environmental Engineer - The Mid-Barataria Sediment 
Diversion will be the first major controlled sediment diversion reconnecting the Mississippi River with its delta. It is a cornerstone of Louisiana’s Coast Master 
Plan and will provide sediment, water, and nutrients to the Barataria Basin in order to build land, maintain and sustain wetlands. Mr. Puls served as an 
Environmental Engineer for the development of the Environmental Impact Statement (EIS), required by the National Environmental Policy Act (NEPA) to 
evaluate the impact on human environments for the project. As part of the EIS process, significant public engagement occurred, and the final EIS clearly and 
transparently describes the environmental effect of the proposed Mid-Barataria Sediment Diversion. 

2020-Present LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, Louisiana. Project Engineer - Mr. Puls assists with development 
and annual updates of the Project Management Plan (PMP), Initial Financial Plan (IFP), and Project Implementation Plan (PIP). This includes coordinating with 
project managers at LADOTD and GEC to provide updated budget projections, timelines, and project management documentation.

2022-Present

LADOTD S.P. NO. 44-04128, H.004273.5 / I-49 CONNECTOR, LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE: Lafayette, LA.  Project 
Engineer - Mr. Puls developed and currently maintains the project schedule for the design phase of the I-49 Connector project in Lafayette. The project schedule 
is managed in Microsoft Project for over 500 individual tasks and 15 task categories. Mr. Puls continually evaluates and updates the schedule by tracking the 
progress and completion of tasks and coordinating with task leaders. Mr. Puls also evaluates the critical path to identify tasks causing schedule slippage and 
coordinates with the responsible parties. He presents the status of project tasks and overall schedule during weekly meetings with LADOTD management. Mr. 
Puls also evaluated floodplain impacts within rights-of-way required for the I-49 Connector in Lafayette. Working closely with project designers, he compared 
existing and proposed project features located within the 100-year floodplain to identify areas where floodplains would be impacted. The quantified findings 
and evaluation methods were presented for inclusion in SEIS documentation. 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Kevin Horn, PhD YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 22

TITLE Senior Navigation Economist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 29

DEGREE(S) / YEARS / SPECIALIZATION
Ph.D. / 1975 / Logistics & Marketing ; MBA / 1971 / Transportation and Physical Distribution; B.S. / 1969 / 
Transportation and Accounting

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Navigation & USCG Permits, Economics
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Horn has over 50 years’ experience in transportation, freight, and vessel planning, research, and analysis. His experience includes logistics analysis, simulation 
modeling, cargo forecasting, evaluation of vessel fleet trends, facility congestion impact studies, and multimodal analysis for river basins, seaports, and overseas 
harbors. He has taught transportation economics and logistics at two universities and published over 40 articles on transportation and logistics. Dr. Horn has 
worked extensively in transportation with the U.S. Army Corps of Engineers as a self-employed consultant and subcontractor such as with G.E.C., Inc. (prior to 
2003). As a consultant to the Corps, he has conducted studies on the impacts of lock congestion on barge shippers. The studies required extensive field research 
and in-depth shipper interviews. He was responsible for the design and specification of the COE’s towboat and barge operating costs. He also developed offshore 
tug-barge costs and supervised the specification of deep-draft ocean vessel costs. His experience in waterway network analyses includes a long-term projection 
of commodities for the Gulf Intracoastal Waterway (GIWW) and feasibility analyses for deepening of the Houma Navigation Canal. He assisted the Corps of 
Engineers in the revision of the “Deep Draft Navigation Planning Manual of Guidance for Corps Planners” that he co-authored in 1991 and revised in 2008.

2017 - 2022
THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION (MBSD) (BA-153), CPRA: Plaquemines Parish, LA. Navigation Specialist - The EIS was 
prepared under the direction of USACE, New Orleans District, to aid in their decision-making regarding CPRA’s permit application pursuant to Section 404 of 
the Clean Water Act (CWA) and Section 10 of the Rivers and Harbors Act, and permissions under 33 U.S.C. Section 408. Dr. Horn provided navigation impact 
analyses along the Mississippi River and developed associated reports and report sections.

2015

VESSEL TRAFFIC FORECAST FOR THE GIWW AS IT RELATES TO THE CALCASIEU LOCK | VESSEL TRAFFIC FORECAST FOR THE GULF INTRACOASTAL 
WATERWAY SYSTEM AS IT RELATES TO THE IHNC LOCK ECONOMIC UPDATE STUDY. USACE, NEW ORLEANS DISTRICT: Calcasieu Lock, LA & New 
Orleans, LA. Economist -- A very long-term commodity and vessel forecast for the GIWW and the Calcasieu Lock and the GIWW and the IHNC was prepared. 
Because the major categories of barge traffic through the GIWW system are energy related, specialized long-term energy production and consumption 
forecasts were extrapolated from the US DOE. The DOE forecasts extending to year 2035 and 2040, respectively were extrapolated for the full time frame of 
with-project conditions extending out to 2072 and 2074, respectively. The result is a forecast of commodity tons and vessels expected to use the GIWW system 
and Calcasieu Lock and the GIWW system and IHNC. 

2013

VESSEL TRAFFIC FORECAST FOR THE GIWW AS IT RELATES TO THE CALCASIEU LOCK, USACE, NEW ORLEANS DISTRICT: CALCASIEU LOCK, LA.  Economist- 
A very long-term commodity and vessel forecast for the Gulf Intracoastal Waterway (GIWW) and the Calcasieu Lock was prepared.  Because the major categories 
of barge traffic through the GIWW system including the Calcasieu Lock are energy related (crude oil, refined petroleum products and chemicals) specialized 
long-term energy production and consumption forecasts were extrapolated from the US Department of Energy (DOE).  The DOE forecasts extending to year 
2035 were extrapolated for the full-time frame of with-project conditions extending out to 2072.  The result is a forecast of commodity tons and vessels 
expected to use the GIWW system and Calcasieu Lock.

2009 - 2010 CALCASIEU RIVER DMMP: Calcasieu River, LA. Economist - Dr. Horn developed economic NED benefits for maintenance dredging of the Calcasieu River 
between mouth and Port of Lake Charles and associated facilities. 
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FIRM EMPLOYED BY Bowlby & Associates, Inc.
NAME Darlene Reiter, PhD, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 32

TITLE President YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION Ph.D. / 1997 / Civil Engineering; M.S. / 1991 / Civil Engineering; B.S. / 1988 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 101738 / Tennessee / 07-31-2026 (renewed and awaiting new certificate)

YEAR REGISTERED 1996 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Air & Noise
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

40 years of 
experience

Project and Contract Manager, Noise and Air Quality Analysis: Complex noise modeling; barrier design; air quality analyses, including conformity and MSATs; 
report preparation; agency and public meetings; planning and administration.

2017 – Present
2012 - 2016
1997 – 2011
1994 – 1996

Bowlby & Associates, Inc.: President, Vice President, Sr. Project Manager/Engineer, Project Engineer - 
•	 Project Manager for numerous noise and air quality analyses for large-scale projects for many State DOTs and local governments
•	 Expert in the use of the FHWA Traffic Noise Model version 2.5 (TNM 2.5)
•	 Lead instructor of Bowlby & Associates’ 5-day training course on Traffic Noise Fundamentals and TNM 2.5
•	 Project Manager for TNM 3.2 Beta Testing for USDOT Volpe Center and FHWA
•	 Member of the FHWA’s Tire-Pavement Noise Working Group that developed AASHTO Standard Methods for Determining the Influence of Road Surfaces 

on Vehicle Noise Using the Statistical Isolated Pass-By Method (SIP) and Continuous-Flow Traffic Time-Integrated Method (CTIM)
•	 Past member of the Transportation Research Board Committee on Transportation-Related Noise and Vibration (AEP 80)
•	 Researcher for numerous FHWA research projects and documents, including Evaluation of 23 CFR 772 for Opportunities to Streamline and Establish 

Programmatic Agreements (FHWA-HEP-17-060 and FHWA-HEP-17-061), Noise Measurement Handbook and Field Guide (FHWA-HEP-18-065 and FHWA-
HEP-18-066), and lead author of Techniques for Reviewing Noise Analyses and Associated Noise Reports (FHWA-HEP-18-068)

•	 Researcher for NCHRP 25-44, Field Investigation of Reflected Noise from a Single Noise Barrier and NCHRP 25-52, Meteorological Effects on Roadway 
Noise

•	 Project-level air quality expert and coordinator of the Interagency Coordination (IAC) process for TDOT from 2009-2019
•	 Trained and experienced with EPA’s MOVES and hot-spot modeling
•	 Project Manager for the development of TDOT’s Mobile Source Air Toxics (MSAT) and climate change spreadsheet tools
•	 Case Study Team member for FHWA’s Air Quality and Congestion Mitigation Measures Outcomes Assessment Study

Sample work and projects serving as Project Manager or with a major role:
•	 Louisiana DOTD: I-10 from LA 415 to Essen Lane (I-10/I-12), East and West Baton Rouge Parishes; I-49 Inner City Connector, Caddo Parish; I-49, St. Mary 

Parish.
•	 Tennessee DOT: I-440 Reconstruction, I-40/Donelson Pike Interchange, and I-65 Widening in Davidson County; I-55 and Crump Boulevard Interchange 

and I-240 Widening in Shelby County; I-75/I-24 Interchange in Hamilton County; and the Pellissippi Parkway Extension and Alcoa Bypass in Blount 
County. In-house consultant assisting with the noise and air quality program; Type II Noise Barrier Needs and Cost Assessment Studies; TDOT Noise 
Policy and Procedures Updates; SR 840 Pavement Noise Study; numerous final noise barrier design projects across the state; and noise inquiry response.

•	 Arkansas DOT: Type II Noise Barrier Studies, Statewide; I-49 Widening and Interchange Improvements, Washington and Benton Counties;  Highway 112 
Improvements, Washington and Benton Counties. 

•	 Missouri DOT: Managed noise reviews for many projects, including the controversial I-270 and I-64 widening projects in St. Louis County.
•	 Mississippi DOT: US 51 Widening between Church Street and Green T Road, DeSoto County.
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FIRM EMPLOYED BY Bowlby & Associates, Inc.
NAME Darlene Reiter, PhD, PE Continued Resume

PAGE 45 OF 4816 Staff Experience FULFILLS MPR 3

•	 Alabama DOT: I-65 Widening from South of US Hwy 31 to North of US Hwy 31, Shelby County.
•	 Georgia DOT: Type II noise barrier study manager for a 3-County Atlanta metropolitan area, including development of a noise barrier GIS and 

congressional liaison package.
•	 FHWA: Co-author of Evaluation of 23 CFR 772 for Opportunities to Streamline and Establish Programmatic Agreements (through RSG) and lead author 

of a “how to” guide for noise study review titled “Techniques for Reviewing Noise Analyses and Associated Noise Reports” for 23 CFR 772 Accelerated 
Process: Measurement and Modeling Techniques. Case Study Team member for FHWA’s Air Quality and Congestion Mitigation Measures Outcomes 
Assessment Study.

•	 National Cooperative Highway Research Program: Researcher for NCHRP 25 44, Field Investigation of Reflected Noise from a Single Noise Barrier and 
NCHRP 25-52, Meteorological Effects on Roadway Noise.

1997 - 2000

VANDERBILT UNIVERSITY: Adjunct Assistant Professor of Civil Engineering, Dept. of Civil & Environmental Engineering: Taught Environmental Analysis of 
Transportation Systems and Transportation Planning courses.
RESEARCH ASSISTANT, DEPT. OF CIVIL & ENVIRONMENTAL ENGINEERING: Conducted traffic noise, air quality, and ITS research. Dissertation research on 
evaluating the emissions benefits of traffic signal coordination systems using vehicle modal operations and emissions data. 

1993-1996 VANDERBILT UNIVERSITY: Research Assistant, Dept. of Civil & Environmental Engineering: Conducted traffic noise, air quality, and ITS research. Dissertation 
research on evaluating the emissions benefits of traffic signal coordination systems using vehicle modal operations and emissions data. 

1988-1992 MCMAHON ASSOCIATES, INC.: Project Engineer: Conducted transportation engineering and planning studies for projects in Pennsylvania, New Jersey, Illinois, 
Florida, and North Carolina. 
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FIRM EMPLOYED BY Bowlby & Associates, Inc.
NAME Rennie Williamson YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 16

TITLE Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 16

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1994 / Mechanical Engineering; M.S. 1997 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Air & Noise
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

32 years of 
experience

Project Manager, Noise Analysis: noise measurements, noise modeling, abatement evaluation, quality control, reporting, agency meetings, planning and 
administration.

2023 - Present
 2013 - 2022

Bowlby & Associates, Inc.: Project Manager, Project Engineer -
•	 Expert in the use of the FHWA Traffic Noise Model version 2.5 (TNM 2.5)
•	 Course manager and instructor of Bowlby & Associates’ TNM 2.5 training course
•	 Principal Investigator for TNM 3.2 Beta Testing for USDOT Volpe Center and FHWA
•	 Member of TNM 3 “User Group” and conducted extensive testing of TNM 3 and provided feedback to FHWA and the Volpe Center
•	 Past member of the Transportation Research Board Committee on Transportation-Related Noise and Vibration (AEP 80)
•	 Expert in the planning and conduct of highway traffic noise studies and noise measurements
•	 Experience with a wide range of software: TNM 2.5, TNM 3.x, QGIS, MOVES, MicroStation, and AutoCAD
•	 Completed the FHWA TNM Version 3.1 training course, EPA’s MOVES training course, and many National Highway Institute courses, including 

Highway Traffic Noise, Air Quality Planning: Clean Air Act Overview,  Introduction to NEPA and Transportation Decision Making, Air Quality Planning: 
Transportation Conformity, SIP and TCM Requirements and Policies, SIP Development Process

Sample work and projects with a major role:
•	 Louisiana DOTD: I-10 from LA 415 to Essen Lane (I-10/I-12), East and West Baton Rouge Parishes; I-49 Inner City Connector, Caddo Parish.
•	 Tennessee DOT: I-440 Reconstruction, I-65 Widening, and Briley Parkway Phases 2, 3, and 4 in Davidson County; I-55 and Crump Boulevard Interchange 

and I-240 Widening in Shelby County; I-75/I-24 Interchange in Hamilton County;  , Nashville, TN; I 69 SIU 8 in Shelby, Tipton, Lauderdale, and Dyer 
Counties; Update of TDOT noise complaint database using Microsoft Access and Google Earth.

•	 Arkansas DOT: Type II Noise Barrier Studies, Statewide; I-49 Widening and Interchange Improvements, Washington and Benton Counties;  Highway 112 
Improvements, Washington and Benton Counties. 

•	 West Virginia DOT: Dick Henderson Memorial Bridge construction noise monitoring project: Assisted in data collection, reduction, and analysis; created 
monthly reports.

•	 Missouri DOT: Noise reviews for many projects, including I-270 and I-64 widening projects in St. Louis County, and I-70 in the City of O’Fallon.
•	 Maryland SHA: Site modeling and noise barrier design for I-495 Type II Noise Barrier Design.
•	 FHWA: Sensitivity Test Case Results Comparing FHWA Traffic Noise Model (TNM) 2.5 and TNM 3.0, and Consistency Test Suite End-User Package and 

Acceptable Margin Answer Key for FHWA TNM 3.0 (FHWA Contract Order No. DTFH61-11-D-00028-T11-001). Conducted extensive sensitivity testing of 
TNM 3.0 acoustic code, compared results with TNM 2.5, reported results and anomalies, and assisted in creating a Consistency Test Suite to evaluate 
the results of other noise models. Noise Barrier Acceptance Criteria: Analysis and Noise Barrier Acceptance Criteria: Evaluation Tools, Phase II (FHWA 
Contract Order No. DTFH61-D-00028-0005). Data analysis and report preparation.

•	 National Cooperative Highway Research Program: NCHRP Project 25 44, Field Evaluation of Reflected Noise from a Single Noise Barrier, Phases 1 and 2. 
Noise measurements, data analysis, and report preparation.

•	 USDOT: Assisted in the design of a computer-based training tool for TNM 1.0. 
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FIRM EMPLOYED BY Bowlby & Associates, Inc.
NAME Geoffrey Pratt, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 27

TITLE Senior Project Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) N/A

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1998 / Civil Engineering; M.S. / 1999 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 109132 / Tennessee / January 31, 2027

YEAR REGISTERED 2004 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Air & Noise
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

27 years of 
experience Project Engineer, Noise and Air Quality Analysis: noise measurements, noise modeling, abatement evaluation, air quality analyses, quality control, reporting.

2013-Present
1999-2013

Bowlby & Associates, Inc.: Senior Project Engineer, Project Engineer -
•	 Expert in the use of the FHWA Traffic Noise Model (TNM 2.5)
•	 Assisted with TNM 3.2 Beta Testing for USDOT Volpe Center and FHWA
•	 Expert in the planning and conduct of highway traffic noise measurements
•	 Instructor of GIS/CAD section of Bowlby & Associates’ TNM 2.5 training course
•	 Experienced with CadnaA (environmental noise model), MicroStation, AutoCAD, and ArcMap GIS
•	 Trained and experienced with EPA’s MOVES and hot-spot modeling
•	 Past member of the Transportation Research Board Committee on Transportation-Related Noise and Vibration (AEP80)

Sample work and projects with a major role:
•	 Louisiana DOTD: I-10 from LA 415 to Essen Lane (I-10/I-12), East and West Baton Rouge Parishes; I-49 Inner City Connector, Caddo Parish; I-49, St. Mary 

Parish; LA 21, St. Tammany Parish; Finks Hide-A-Way Road, Ouachita Parish; 4th Avenue Extension, Jefferson Parish; New Florida Bridge, Orleans and St. 
Bernard Parishes;  US 190 Auxiliary Lane Additions from LA 22 to I-12, St. Tammany Parish (for NORPC); and Hooper Road Extension and Widening, East 
Baton Rouge and Livingston Parishes. 

•	 Tennessee DOT: I-440 Reconstruction, I-40/Donelson Pike Interchange, and I-65 Widening in Davidson County; I-240 Widening in Shelby County; 
I-75/I-24 Interchange in Hamilton County; and the Pellissippi Parkway Extension and Alcoa Bypass, Blount County.

•	 Mississippi DOT: US 51 Widening between Church Street and Green T Road, DeSoto County; Greenville Bypass, Washington and Bolivar Counties; 
Vicksburg Port Connector Road, Warren County; SR 43, Hancock County.

•	 Arkansas DOT: Type II Noise Barrier Studies, Statewide; I-49 Widening and Interchange Improvements, Washington and Benton Counties; I-40 Widening 
and Hwy 67 Widening, Pulaski County; I-40 Widening, Faulkner County.

•	 Illinois DOT: State Route 13/15 Widening, St. Clair County.
•	 Indiana DOT: Louisville-Southern Indiana Ohio River Bridges Project Noise Study, Jeffersonville.
•	 Maryland SHA: US 113 Widening, Phases 3-5, Worcester County.
•	 South Carolina DOT: SC 290/SC 253 Intersection, Greenville County; S 458/SC 8 Intersection, Anderson County; US 501 Improvements, Horry County.
•	 Ohio DOT: I-675 Undeveloped Land Use Noise Study, Dayton; I-480/Turnpike Rumble Strip and Traffic Noise Analysis, Lorain County.
•	 Illinois State Toll Highway Authority: I-294 Noise Barrier Study, Chicago: TNM modeling.
•	 New York State DOT: Region 1 Noise Barrier Feasibility Study.
•	 National Cooperative Highway Research Program: NCHRP Project 25-34 on Supplemental Guidance on the Application of FHWA’s Traffic Noise Model 

(TNM).
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Michael Simms, PhD, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Professional Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 38

DEGREE(S) / YEARS / SPECIALIZATION
B.A. / 1977 / Earth and Planetary Sciences (Geology); M.A. / 2002 / Earth and Planetary Sciences                 
(Hydrogeology); Ph.D. / 2011 / Earth and Planetary Sciences (Hydrogeology)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1142 / Louisiana / 06-13-2026

YEAR REGISTERED 2008 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Geology
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Michael Simms is a hydrogeologist with more than 40 years of experience in subsurface geologic assessment, groundwater assessment, remediation, 
groundwater modeling, and groundwater resource evaluation.  His primary areas of expertise include groundwater modeling, CO2 sequestration, groundwater 
geochemistry, remediation of groundwater, Louisiana geology, geomechanics, and hydrogeologic investigations. He is a licensed Professional Geologist in 
Louisiana, Texas, and Mississippi. Dr. Simms earned his Doctorate of Philosophy in Earth and Planetary Sciences (Hydrogeology and Geochemistry) from Johns 
Hopkins University, and holds Bachelor’s and Master’s degrees in Earth and Planetary Sciences for Geology and Hydrogeology, respectively. He is chairman and 
member of the Louisiana Geological Survey State Geologic Mapping Advisory Committee and Chair of the Louisiana Board of Professional Geoscientists.

07/23-11/25
REMEDIATION OF GROUNDWATER: Baton Rouge, LA. Geologist - Assessment of groundwater impacts and implementation of remediation including 
groundwater recovery, in-situ chemical oxidation, and monitored natural attenuation, and air sparging. Risk-based corrective action for soil and groundwater 
including application of the Louisiana RECAP requirements.

06/24- 05/26 CO2 RISK ASSESSMENT: Louisiana. Geologist - Evaluations of containment risks and operations risks for CO2 sequestration in Allen Parish, St. Landry Parish, 
Rapides Parish, and Iberville Parish to assess risks related to planned sequestration projects.

2007 – 2010

GEOLOGIC INVESTIGATION OF SUBSURFACE SOILS: New Orleans, LA. Senior Project Hydrogeologist - Dr. Simms was Senior Project Hydrogeologist for 
the project and conducted the geologic investigation of subsurface soils and assessment of requirements for hydraulic cutoff and dewatering in principal 
permeable stratigraphic zones for New Orleans East Levee Reaches LPV 105-111 (from Lakefront Airport to Michoud). The project data included 103 soil boring 
logs, 248 cone penetrometer tests, and geophysical data.  Dr. Simms planned and installed 20 piezometers in shallow sand and silt zones in the Holocene deltaic 
and coastal deposits for continuous monitoring of hydraulic head to assess seepage potential beneath the levee reaches.  Dr. Simms conducted the geologic 
and stratigraphic interpretation of soil boring logs, CPTs, and geophysical data with geologic cross sections along and transverse to the levees. Work done prior 
to GEC.

2019-2020

ASSESSMENT OF FAULTING, MID-BARATARIA SEDIMENT DIVERSION: Louisiana. Project Manager - As Project Manager, Dr. Simms conducted an assessment 
of the potential for near-surface faulting at the project site using the project geotechnical boring logs, petroleum industry seismic data, and geophysical well 
logs to assess the configuration of the Pleistocene surface and the distribution of Holocene sedimentary facies.  Two-dimensional seismic data in the site area 
was reviewed to identify the locations of growth faulting and the subsurface stratigraphy was correlated to independently identify faulting. Work done prior 
to GEC.

2017

SUBSIDENCE CONDITIONS EVALUATION OF POWER PLANT SITE: New Orleans, LA. Geologist - Dr. Simms evaluated potential subsidence conditions at 
a power plant site in New Orleans East.  The work included geologic characterization from the surface to the Gonzales-New Orleans aquifer and 1,200-Foot 
Sand with well logs, correlation of subsurface units, evaluation of historical subsidence in the New Orleans area, review of published InSAR data on surface 
displacements, and assessment of subsidence related to past and proposed groundwater withdrawals.  The potential for compaction and subsidence processes 
was estimated from modeled groundwater hydraulic head drawdowns and subsurface geotechnical properties. Work done prior to GEC.
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FIRM EMPLOYED BY Providence Engineering and Environmental Group LLC
NAME Andrew Creel, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 4

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2018 / Geology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1472 / Louisiana / 05-13-2027

YEAR REGISTERED 2026 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Geology
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

7 years of 
experience

Andrew Creel, PG, is a skilled professional geologist with a robust background in both the oil and gas drilling and environmental consulting sectors. He has served 
as a logging geologist on over 30 deepwater oil and gas exploration wells, demonstrating his expertise in real-time geological evaluation and wellsite decision-
making. Additionally, Mr. Creel has worked as a field geologist on more than 40 Phase II ESA drilling investigations, subsurface remediation investigations, cone 
penetration testing (CPT) subsurface investigations, and groundwater monitoring well installations. His technical proficiency encompasses statistical sampling, 
solid waste unit groundwater sampling, groundwater and soil sampling, RECAP standards development, Phase I and Phase II ESAs, report writing, project 
coordination, hazardous materials management, well control monitoring, geological evaluation and interpretation, data analysis, and solid and hazardous 
waste compliance and permitting. Mr. Creel’s comprehensive skillset and diverse experience make him an asset in both drilling operations and environmental 
consulting projects.

03/25 – 04/25

CONFIDENTIAL CLIENT, FORMER PORT NICKEL FACILITY, PHASE I ESA: Plaquemines Parish, LA. Field Geologist- Conducted a Phase I ESA for a confidential 
industrial property. Site visit activities were completed, and historical sources and available regulatory records were reviewed. RECs were identified in 
connection with past operations at the site. Based on these findings, a Phase II ESA was recommended and subsequently conducted to further evaluate 
potential subsurface impacts.

10/25-11/25

FUSION ARCHITECTS, APC, PHASE I ESA, BREC RECREATION CENTER: Baton Rouge, LA. Field Geologist- Providence conducted a Phase I ESA for the 
Recreation and Park Commission for the Parish of East Baton Rouge (BREC). Providence performed the Phase I ESA in conformance with the requirements of 
the United States EPA in the ASTM Standard Practice for Environmental Site Assessments: Phase I Environmental Site Assessment Process, ASTM E1527-21 and 
the AAI Standard (40 CFR §312) on the Property. Based on our review of applicable federal and state regulatory agency records, historical records, interviews 
with persons knowledgeable about the Property, and site reconnaissance, Providence identified no evidence of RECs. 

07/24-02/25

ATLAS TECHNICAL CONSULTANTS, LLC, MISSISSIPPI RIVER BRIDGE GBR: LA 1 TO LA 30 CONNECTOR: East Baton Rouge, West Baton Rouge, Ascension, and 
Iberville Parishes, LA. Project Geologist- This project includes an Enhanced Planning investigation with the ultimate objective of constructing a new crossing 
of the Mississippi River. Providence, as a subconsultant to Atlas Technical Consultants, LLC, is providing environmental services that include identifying the 
preliminary purpose and need (P&N), revising, submitting and updating P&N; permitting agency coordination; reviewing of studies and plans for data gaps; 
GIS figures; identifying corridors that meet P&N; identifying alternative boundaries; developing/submitting Environmental Screening methodology; compiling 
environmental inventory for alternatives for use in narrowing alternatives; support outreach and engagement overview, providing appropriate input for the 
CARB-D website, developing a draft Final Report for Phase I, addresses comments from Phase I, preparing materials and attending agency brief meetings/focus 
group meetings, and public meetings. 

07/24-08/24
GRAND ISLE SHIPYARD, PHASE I ESA: Jefferson and Lafourche Parishes, LA. Field Geologist- Conducted two Phase I ESAs for Grand Isle Shipyard in Galliano 
and Grand Isle Louisiana. Site visits were conducted; historical and available regulatory records were reviewed. Issues were not identified in connection with 
these sites and as such, no further investigations were warranted.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Christopher Nipper, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 9

TITLE Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2014 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 43281 / Louisiana / 09-30-2027

YEAR REGISTERED 2019 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: PDN / Project Development / Engineering Support Task Lead
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Nipper has 11 years of experience with civil design projects, including roadway widening and realignment, including those requiring drainage systems. In 
addition, he has designed projects requiring milling and overlay. He has experience performing hydraulic analyses and preparing associated hydraulics reports 
for bridge and roadway design projects. Prior to joining GEC, Mr. Nipper worked with LADOTD for over two years, affording him knowledge of their standards 
and guidelines required for roadway projects. He is also very familiar with AASHTO standards and guidelines. Mr. Nipper completed the following training: 
FHWA-NHI-380096 Modern Roundabouts: Intersections Designed for Safety hosted by LADOTD/LTRC and Modules 1-3 of the Traffic Engineering Process and 
Report Course offered by LTRC.

08/23-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
Assumption Parishes, LA. Project Manager & Road Design Engineer - This project involved the spot replacement of 13 bridges across seven parishes. Mr. 
Nipper was responsible for managing the design for all 13 bridges. Mr. Nipper also designed several of the bridges, including all vertical and horizontal geometry 
required. Other tasks performed on these bridges included designing required guard rail, performing the hydraulic analysis and developing hydraulic reports, 
and establishing limits for required right-of-way. Mr. Nipper also developed construction plans and calculated quantities required for construction. 

09/20-Present

LADOTD S.P. NO. H.004100 /I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: East/West Baton Rouge Parish, LA. Road Design Engineer - This project involves 
the widening of I-10 westbound and eastbound from the Mississippi River Bridge to the I-10/I-12 split. Mr. Nipper provided the geometry, both vertical and 
horizontal, for the retaining walls needed along the urban freeway transportation project corridor and was responsible for developing the plan and profile 
sheets for the retaining walls. He was also responsible for the redesign of the Perkins Road overpass area which includes the realignment of an existing local 
roadway, implementing new parking areas and pedestrian facilities, the design of new subsurface drainage systems, and the quantities associated with the 
Perkins Rd overpass redesign.

06/22-Present

SHARP RD.: St. Tammany Parish, LA. Road Design Engineer - This project involved the design of subsurface drainage systems, and the replacement of existing 
cross drains. The existing cross drains were analyzed and upgraded accordingly to handle the 50-year design storm in that region. The project also involved 
the reconstruction of the roadway and roadside ditches, while staying within the existing right-of-way, and the construction of a pedestrian walkway. Mr. 
Nipper was responsible for the entire design for the project, including delineating drainage areas for multiple cross drains, and many subsurface systems, and 
determining the sizes and placement for these new drainage structures. Mr. Nipper developed the construction plans for the project, and also calculated the 
quantities required for construction. 

02/19-07/20
I-10 SERVICE ROAD BRIDGES: Slidell, LA. Road Design Engineer - The project included the replacement of two (2) slab span bridges. Mr. Nipper was 
responsible for the vertical alignment, proposed length of the bridges, placement of the new bridges, and guardrail design. Mr. Nipper designed the new 
roadway approaches to the new bridge and calculated all of the quantities and estimated construction costs for the project.

09/19-10/24

LASAFE AIRLINE AND MAIN COMPLETE STREETS: LaPlace, LA. Road Design Engineer - The project involved the design of a sidewalk along Airline Hwy that 
would connect to Main St. to accommodate pedestrians and bicyclists. Main St. (LA 44) was rehabbed with a mill and overlay and redesigned to accommodate 
on street parking with sidewalks down the entire project corridor on both sides. Mr. Nipper provided the vertical and horizontal alignments for the project, as 
well as the design for Main St. He provided the hydraulic analysis needed to convert existing open ditches along the project into subsurface drainage systems 
to capture and slow runoff. Mr. Nipper also provided the estimated quantities and cost estimate. 
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FIRM EMPLOYED BY Gresham Smith
NAME Herbert "Bert" Moore II, PE, PLS, PTOE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 11

TITLE Senior Transportation Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 16

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1999 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE P.E.0031065 / LA / Exp. 9/30/26 | PTOE 2728 / Exp. 9/30/26 | PLS 5043 / LA / Exp. 9/30/26

YEAR REGISTERED
2004 (P.E.), 2009 (PTOE), 2010 
(PLS) DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Traffic & Safety Studies

FULFILLS MPR 12

EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

27 years of 
experience

Bert is a professional engineer with more than 27 years of experience designing and managing projects in the fields of traffic and transportation engineering. 
He previously spent six years as the district traffic operations engineer for LADOTD where he was responsible for the daily maintenance and operation of signs, 
striping and traffic equipment for 2,000 miles of roadway and over 600 traffic signals in the Department’s Baton Rouge district. His experience is in traffic 
operations, traffic control, signal warrants, traffic signal timing and design, safety studies, the implementation of access management principles, temporary  
traffic control for work zones, Transportation Management Plans (TMP), and bicycle and pedestrian accommodations the  roadway network.

04/18 – 05/19

LADOTD, LA 37: SULLIVAN ROAD TO LIBERTY ROAD STAGE 0 FEASIBILITY STUDY: Central, LA. Project Executive –Gresham Smith collected and reviewed over 
580 crash reports over a span of three years from the state highway crash database and collected ADT data on 21 segments of LA 37 and intersecting streets, 
peak hour turning movement counts at 12 significant intersections and 15-minute counts along 38 driveways and insignificant side streets. Crash reports 
were reviewed and evaluated using the LADOTD safety triage and the safety toolbox. Traffic analysis was performed using mainly HCS and Synchro and other 
software tools as needed. We reviewed historic traffic volumes counts and TransCAD models and performed an extensive count analysis to develop regional 
growth rates for the study area. Our team evaluated the effectiveness of safety improvements using the Highway Safety Manual (HSM), and we identified 
Safety Performance Functions (SPFs) to determine Level of Service of Safety. To compare alternatives, benefit-cost ratio and net present value analyses were 
performed. Bert was responsible for the overall study, quality assurance and verifying the technical adequacy alternative analyses.

10/23 – 03/25
ASCENSION PARISH, LA 3127 EXTENSION ENVIRONMENTAL ASSESSMENT: Donaldson, LA. Project Executive – Gresham Smith is a sub to performing the 
Traffic Study portion of the Environmental Assessment for the LA 3127 Extension from LA 70 to LA 1 in Donaldsonville LA. This study includes existing traffic and 
safety analysis, developing build year and horizon year traffic counts, analysis of no build and conceptual alignments.

10/18 – 05/24
LADOTD, LA 3089 @ LA 70 STAGE 0: Donaldsonville, LA. Project Executive – Gresham Smith was selected for LADOTD’s Stage 0 Studies IDIQ in 2021. In July 
2023, Gresham Smith was issued a task order to conduct a Stage 0 Study to identify and evaluate preliminary alternatives at the intersection of LA 70 and LA 
3089 in Donaldsonville, LA. The goal of the improvements was to improve operations and safety for vehicular, rail, and other modes of traffic.
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FIRM EMPLOYED BY Gresham Smith
NAME Alben Cooper, III, P.E., PTOE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Senior Traffic Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 17

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2006 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE P.E.0036291 / LA / Exp. 9/30/27 | PTOE 3206 / Exp. 5/2/27

YEAR REGISTERED 2011 (P.E.), 2012 (PTOE) DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Traffic & Safety Studies
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

19 years of 
experience

With several years of experience in transportation engineering, Alben has been the project manager/engineer on a variety of transportation projects including 
safety studies, feasibility studies, signal design and timing of coordinated systems, geometric design, striping and signage design, traffic impact analysis, and 
transportation management plans. He has also performed studies for intersection/corridor operation and safety improvements including pedestrian facility 
upgrades. Alben has managed and provided construction administration services for temporary and permanent traffic signal design, geometric design, and 
striping and signage design. He has developed/managed sequence of construction and traffic control device plans for large construction projects.

08/24 – 01/26 LADOTD, LAFOURCHE FLASHING YELLOW ARROW SIGNAL UPGRADES: Lafourche Parish, LA. Senior Engineer – Alben was the Engineer-of-Record, and his 
role included technical advisory, review of traffic signal design, cost estimation, plan set QA/QC and coordination with the client.

08/21-Ongoing

MOVEBR, SYNCH & COMM SIGNAL UPGRADES PHASE 2: Baton Rouge, LA. Senior Engineer – Gresham Smith was selected to redesign the traffic signals 
for seven intersections within Baton Rouge, Louisiana. Phase 1 will replace outdated equipment with the latest technologies and improve the operations for 
both vehicular and non-vehicular users. Phase II will replace outdated equipment with the latest technologies and improve the operations for both vehicular 
and non-vehicular users. 

10/23 – 03/25
ASCENSION PARISH, LA 3127 EXTENSION ENVIRONMENTAL ASSESSMENT: Donaldson, LA. Senior Engineer – Gresham Smith is a sub to performing the 
Traffic Study portion of the Environmental Assessment for the LA 3127 Extension from LA 70 to LA 1 in Donaldsonville LA. This study includes existing traffic and 
safety analysis, developing build year and horizon year traffic counts, analysis of no build and conceptual alignments.

04/24 – 01/26

LADOTD, TO #16 RICHWOOD TRAFFIC STUDY: Richwood, LA. Senior Engineer – Gresham Smith performed a traffic study with the goal of improving the 
pedestrian facilities along US 165 between Richwood Road 1 and Richwood Road 2. Alben provided technical assistance and quality control for the traffic study 
which included data collection, safety analysis and alternative development. Potential alternatives included sidewalks, pedestrian crossings a select locations 
and conversion of US 165 to a superstreet corridor.

05/21 – 05/24

MOVEBR, SHERWOOD FOREST BLVD MUP, C-P PROJECT NO. 20-EN-HC-0027U: Baton Rouge, LA. Senior Engineer – Gresham Smith was selected to 
perform a traffic study and design of the pedestrian signal accommodations and crosswalks along Sherwood Forest Blvd between South Harrell’s Ferry Road 
and Old Hammond Highway for the Sherwood Forest multi-use path. Alben performed QA/QC for the design of the traffic signals for the I-12 at Sherwood 
Forest Blvd interchange including pedestrian signals for the multi-use path along the west side of Sherwood Forest Blvd.
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FIRM EMPLOYED BY Gresham Smith
NAME Rebecca Murray, P.E., PTOE, RSP1 YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 11

TITLE Traffic Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2015 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE P.E.0043788 / LA / Exp. 3/31/28 | PTOE 4861 / Exp. 3/26/29 | RSP1 611 / Exp. 4/5/27

YEAR REGISTERED
2019 (P.E.), 2020 (PTOE), 2021 
(RSP1) DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Traffic & Safety Studies
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

11 years of 
experience

Rebecca has worked in various roles and responsibilities on a variety of projects including interchange and corridor studies, traffic signal design plans, Adaptive 
Traffic Signal Control (ATSC) plans, traffic impact studies, and traffic modeling as well as feasibility and concept studies. Her responsibilities for these projects 
include reviewing traffic volumes and crash data to develop traffic models, develop proposed alternatives and perform analysis on the alternatives. She has 
experience modeling existing and proposed roadway networks in analysis software such as Synchro, Sidra, HCS, and VISSIM. Rebecca has completed the ATSSA 
Traffic Control Training and all 3 modules of LADOTD’s Traffic Engineering Process and Report Training.

04/18 – 05/19

LADOTD, LA 37: SULLIVAN ROAD TO LIBERTY ROAD STAGE 0 FEASIBILITY STUDY: Central, LA. Traffic Engineer –Gresham Smith collected and reviewed over 
580 crash reports over a span of three years from the state highway crash database and collected ADT data on 21 segments of LA 37 and intersecting streets, 
peak hour turning movement counts at 12 significant intersections and 15-minute counts along 38 driveways and insignificant side streets. Crash reports 
were reviewed and evaluated using the LADOTD safety triage and the safety toolbox. Traffic analysis was performed using mainly HCS and Synchro and other 
software tools as needed. We reviewed historic traffic volumes counts and TransCAD models and performed an extensive count analysis to develop regional 
growth rates for the study area. Our team evaluated the effectiveness of safety improvements using the Highway Safety Manual (HSM), and we identified 
Safety Performance Functions (SPFs) to determine Level of Service of Safety. To compare alternatives, benefit-cost ratio and net present value analyses were 
performed. 

10/18 – 05/24
LADOTD, LA 3089 @ LA 70 STAGE 0: Donaldsonville, LA. Traffic Engineer – Gresham Smith was selected for LADOTD’s Stage 0 Studies IDIQ in 2021. In July 
2023, Gresham Smith was issued a task order to conduct a Stage 0 Study to identify and evaluate preliminary alternatives at the intersection of LA 70 and LA 
3089 in Donaldsonville, LA. The goal of the improvements was to improve operations and safety for vehicular, rail, and other modes of traffic.

10/23 – 03/25
ASCENSION PARISH, LA 3127 EXTENSION ENVIRONMENTAL ASSESSMENT: Donaldson, LA. Traffic Engineer – Gresham Smith is a sub to performing the 
Traffic Study portion of the Environmental Assessment for the LA 3127 Extension from LA 70 to LA 1 in Donaldsonville LA. This study includes existing traffic and 
safety analysis, developing build year and horizon year traffic counts, analysis of no build and conceptual alignments.

05/17 – 03/19

LADOTD, I-210 AT LA 1138-2 (NELSON ROAD) INTERCHANGE MODIFICATION RE-EVALUATION STUDY: Lake Charles, LA. Pre-Professional – Gresham 
Smith was selected to develop a calibrated VISSIM model to model existing conditions and the future proposed diverging diamond interchange at I-210 at 
Nelson Road in order to evaluate the proposed interchange design. Rebecca was responsible for overseeing data collection, participated on the RSA team, 
conducting safety analysis, development of VISSIM models, development of alternatives and development of the report.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Tom Swanson, PE, PTOE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 19

TITLE Senior Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 10

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1992 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 30139 / Louisiana / 09-30-2026

YEAR REGISTERED 2002 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Traffic & Safety Studies
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Swanson’s career began when he worked as an electrician for the U.S. Navy. While earning his degree in Civil Engineering, he completed several Electrical 
and Power Engineering courses, focusing much of his career on those disciplines. He has over 28 years of experience with transportation planning and traffic 
engineering. While in GEC’s Electrical Department, Mr. Swanson has provided professional engineering services associated with Stage 0 Feasibility Studies, Stage 
1 Environmental assessments, traffic studies and traffic signal design, traffic data collection and analysis, traffic signal warrant analysis, traffic signal timing and 
optimization, design of isolated traffic signal intersections, development of traffic control devices plans and computerized signal system design and engineering 
projects. He has been a QA reviewer for Stage 3 Design services for Roadway Lighting projects and has over 10 years’ experience working on these projects, 
especially in preparing transportation management plans and reviewing the Final Design. He has also served as project manager on a variety of ITS maintenance 
and design contracts for LADOTD. In addition, Mr. Swanson has completed a number of Transportation Management Plans (TMPs) for LADOTD lighting and ITS 
projects. This includes several Level 4 TMPs in accordance with all applicable standards.

01/14-05/17
LADOTD S.P. NO. H.004987 / US 190/COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. Traffic Engineer - GEC provided the Regional 
Planning Commission with professional consulting services relative to an Environmental Assessment and other related documents for the widening of US 190 
in the City of Covington, generally between US 190 and LA 25 (known as Collins Boulevard) in St. Tammany Parish in accordance with Federal regulations and 
guidelines. Mr. Swanson’s responsibilities include writing the reports, performing the traffic analysis models and diagrams as well as writing the reviews of 
environmental and demographic concerns. (2010 – 2015) 

02/20-05/25
LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR. FLYOVER RAMP DESIGN-BUILD: East Baton Rouge Parish, LA. Traffic Engineer - Mr. Swanson’s 
responsibilities for this Design-Build project included the ITS system relocation design, and construction signage and striping (Maintenance of Traffic) and 
permanent signage and pavement markings. Mr. Swanson completed the construction signing/striping layout as well as permanent signing/striping. 

03/23-Present
LADOTD S.P. NO. H.011358 / US 190 (VINE ST) RECONSTRUCTION ENVIRONMENTAL ASSESSMENT: Opelousas, St. Landry Parish, LA.  Traffic - GEC is the 
prime consultant in developing a Line and Grade Study and Environmental Assessment on behalf of LADOTD and FHWA for the reconstruction of US 190 (Vine 
Street) in Opelousas, LA. Mr. Swanson is providing quality control reviews for all traffic submittals. 

2017-Present

LADOTD S.P. NO. H.003074 / I-10 WIDENING, WILLIAMS BLVD. TO VETERANS BLVD.: Jefferson Parish, LA. ITS Engineer - GEC is currently designing the 
widening of I-10 between Williams Boulevard and Veterans Boulevard interchanges in Jefferson Parish. Final design plans are over 95% complete. The total 
project length is 2.58 miles and consists of the construction of one 12’ additional lane with a 10’ shoulder inside along the I-10 eastbound and westbound 
roadways.  This project includes a level 2 Transportation Management Plan (TMP). Mr. Swanson provided plans to relocate the existing CCTV Site, along with 
an additional CCTV site on the north side of I-10. 

2010-2016

US 11 WIDENING: Slidell, LA. Traffic Engineer - GEC provided services relative to the preparation of an Environmental Assessment and other related documents 
including alternatives, typical sections, traffic patterns, permits, land use, community/social, economic, historic, cultural, recreational, archaeological, noise, 
air, wetlands, floodplains, farmland, and endangered or threatened species, wetlands delineation, engineering opinion of cost, public involvement, line and 
grade study, for the widening of US Highway 11 from Lake Pontchartrain to Spartan Drive in St. Tammany Parish. Mr. Swanson provided traffic engineering 
services and was tasked with writing the reports, performing the traffic analysis models and diagrams as well as writing the reviews of environmental and 
demographic concerns.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Jerome Lohmann, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 10

TITLE Senior Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 32

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1984 / Civil Engineering; A.A.S. / 1977 / Surveying

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24673 / Louisiana / 09-30-2026

YEAR REGISTERED 1992 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Alternatives Development, Conceptual Engineering
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Lohmann has over 50 years of diversified engineering, surveying, and construction experience to his credit. He began his career working for an engineering/
construction company in 1969. Since that time, he has gained progressive experience, an Associate degree in Applied Science (Surveying), and B.S. in Civil 
Engineering. His career has included extensive experience in the area of surveying (right-of-way, boundary, topographic, hydrographic, construction, route/
location, etc.), sanitary sewer design, water supply systems, highway and transportation systems, drainage design, etc. Mr. Lohmann has served as Project 
Manager/Design Engineer on various LADOTD Projects. He has been responsible for the design and management of projects ranging in magnitude from Off- 
System Bridge Replacement Projects to a major interchange on I-49.

08/23-Present LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, and 
Assumption Parishes, LA. Senior Project Manager - Mr. Lohmann is the senior project manager responsible for project review and assists the design engineers 
as needed. He is also responsible for QA/QC. 

2017-Present

LADOTD S.P. NO. H.003074 / I-10 WIDENING, WILLIAMS BLVD. TO VETERANS BLVD.: Jefferson Parish, LA. Project Manager - GEC is currently designing the 
widening of I-10 between Williams Boulevard and Veterans Boulevard interchanges in Jefferson Parish. Mr. Lohmann has submitted 95% final design plans for 
the urban freeway transportation project which are in accordance with DOTD’s Roadway Design Procedures and Details Manual. The total project length is 2.58 
miles and consists of the construction of one 12’ additional lane with a 10’ shoulder inside along the I-10 eastbound and westbound roadways. Included in the 
project is the replacement and widening of the bridges over Canal No. 3 and Veterans Blvd. Sound Barriers, both ground-mounted and structure-mounted on 
the north side of I-10, form part of this project. Design has also been performed on the replacement of portions of the concrete lining of Canal No. 3 that will 
be impacted by the new bridge design. Mr. Lohmann provided design in the preliminary plans phase and design review of the roadway during the final plans 
phase. This project included a level 2 Transportation Management Plan (TMP).  

02/20-04/25

LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD: East Baton Rouge Parish, LA. Roadway Task Lead - Mr. Lohmann was 
Roadway Task Lead for the GEC/Boh Bros. team. Mr. Lohmann provided the roadway construction plans for this project and was responsible for the geometric 
layout for the entire project, ensuring conformance to DOTD and AASHTO standards. He also participated in the Level 4 Transportation Management Plan 
(TMP). GEC provided engineering and design quality control services as necessary to complete the design and construction for the I-10 & I-12 College Dr Flyover 
Ramp Design-Build Project. 

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Project Manager - GEC is designing the widening of Bluebonnet Blvd. to include an additional 
lane in each direction. Mr. Lohmann is Project Manager, overseeing design of a six-lane, curb and gutter roadway with subsurface drainage, bridge replacement, 
green infrastructure and pedestrian facilities. GEC’s design is in accordance with MOVEBR Design Guidelines and Consultant Services Manual. Mr. Lohmann 
supervised a study of the existing bridge over Dawson Creek to determine whether the bridge should be widened or replaced in accordance with Part 1, 
Chapter 6 of the LADOTD BDEM. This study started with an NBIS bridge inspection to determine Condition Ratings for the bridge superstructure, substructure, 
and piles. A Bridge Load Rating was then carried out based on the AASHTO Manual of Bridge Evaluation and the LADOTD BDEM. Based on the load rating, GEC 
recommended that the existing bridge be replaced. This project includes a level 2 Transportation Management Plan (TMP). (City-Parish Project No. 19-CPHC-
0034)
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Keith Rebello, PhD, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 27

TITLE Senior Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1983 / Civil Engineering; M.S. / 1986 / Civil Engineering, Ph.D. / 1990 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24937 / Louisiana / 03-31-2027

YEAR REGISTERED 1992 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Alternatives Development, Conceptual Engineering 
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Rebello has 35 years of structural engineering experience following his research work on non-linear deformation behavior of pre-stressed concrete bridges. 
He has designed and managed a variety of structural projects involving complex interstate and highway bridges (new, replacement, rehabilitation and widening), 
retaining walls, noise walls, buildings, water and wastewater treatment facilities, hurricane protection systems & hydraulic structures. He has extensive experience 
with rating bridges in accordance with LADOTD and AASHTO MBE requirements and performed ratings using AASHTOWare Bridge Rating (Virtis) software and 
finite element analysis where required.

10/20-Present

LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Structural Engineer - Dr. Rebello is in responsible charge for 
the structural design and plan development of retaining walls at multiple locations to retain earth on both sides of the widened I-10 roadway, as well as earth 
adjacent to on- and of-ramps servicing I-10. All design is in accordance with AASHTO LRFD Bridge Design Specifications, 9th Ed. Additionally, Dr. Rebello is in 
responsible charge for all Bridge Ramp design activity on the project and provides QA/QC for all bridge designs and plans. He is performing structural analysis 
and designs for continuous steel spans and special bents on Ramp 4 EB (I-10 Eastbound exit ramp to College Drive). The steel spans and special bents are 
required on this ramp to reduce structural depth so that adequate vertical clearance is provided as the ramp spans over the Acadian Entrance Ramp to I-10 EB.  
In addition to the AASHTO LRFD specifications, all design is in accordance with the LADOTD Bridge Design and Evaluation Manual (BDEM).

07/15-Present

LADOTD S.P. NO. H.004273.5 / I-49 CONNECTOR, LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE: Lafayette, LA. Structural Engineer 
- This project includes bridge design and construction of a freeway with accompanying interchanges in the Evangeline Thruway US 90/US 167 corridor and 
flanking collector/distributor roads for local traffic circulation and land access. The project begins just south of the Lafayette Regional Airport and continues 
north to the I-10/US 167/I-49 interchange, a length of approximately five miles. Dr. Rebello performed grillage analyses to design three-span continuous steel 
tub girders as a viable alternative to other bridge span types. Dr. Rebello also oversaw the preparation of a preliminary submittal to the BNSF Railroad for 
approval of bridges at the Kaliste-Saloom Interchange. The submittal was prepared in adherence to the “Union Pacific Railroad and BNSF Railway Guidelines for 
Railroad Grade Separation Projects.” During the SEIS, Dr. Rebello performed grillage analyses to design three-span continuous steel tub girders as an alternative 
to other bridge span types. He prepared an extensive cost estimate for this alternative.

02/20-04/25

LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD: Baton Rouge, LA. Bridge Task Lead - Dr. Rebello was Bridge Task Lead 
for the GEC/Boh Bros. team.  He was responsible for engineering and design quality services necessary to complete the design and construction of the I-10 & 
I-12 College Dr. Flyover Project.  The Flyover was designed and construction plans were developed to permit a two-phase construction to maintain at least two 
lanes of traffic at all times. Dr. Rebello designed the two-span continuous (180 feet per span) steel superstructure for the flyover as well as rolled steel girder 
spans for widening the existing I-10 westbound bridge over Ward Creek. He also designed and developed plans for Retaining Walls for the entire project. 

06/12-Present

LADOTD S.P. NO. H.003074 / I-10 NEW ORLEANS, WILLIAMS BLVD. TO VETERANS BLVD.: Jefferson Parish, LA. Structural Engineer - Dr. Rebello was in 
charge of bridge load rating of existing bridges, bridge design management, and structural design for this complex project. Initial extensive load rating of 
the existing bridges done at GEC, resulting in LADOTD making an informed decision to replace the bridges. Dr. Rebello supervised the structural design of all 
components of the replacement bridges – deep foundations, bridge piers, and steel and pre-stressed concrete bridge superstructure. Design has also been 
performed on the replacement of portions of the concrete lining of Canal No. 3 that will be impacted by the new bridge design. Dr. Rebello supervised 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Keith Rebello, PhD, PE Continued Resume

16 FULFILLS MPR 11

and performed superstructure and substructure load rating for existing bridges and ramps for this highly congested 2.58-mile urban interstate project. The 
extensive load rating and documentation provided to LADOTD allowed an informed decision to be made regarding widening or replacing the existing bridges. 
The data supported bridge replacement. Dr. Rebello, lead designer for the superstructure design, included composite pre-stress and steel girder span. All pre-
stress girders were Louisiana (LG) girders designed in accordance with AASHTO LRFD bridge specifications.

08/05-07/13

LADOTD S.P. NO. 700-28-0004 / US 71/165 FORT BUHLOW BRIDGE AND APPROACHES: Alexandria/Pineville, LA. Structural Engineer - Dr. Rebello 
performed preliminary design of a new 0.6-mile bridge spanning the Red River. He developed alternative designs employing pre-stressed concrete and steel 
girder spans and segmental concrete box girders spans. He prepared preliminary plan alternative layouts for curved steel girder ramps and bridge plans for an 
overpass over a railroad, using conventional precast pre-stressed concrete girders. Ultimately, the bridge was designed with AASHTO 72” Type BT girder spans 
and a 1000’, 3-span steel girder unit over the channel. 

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Bridge Design - GEC has designed the widening of Bluebonnet Blvd. to include an additional 
lane in each direction. Dr. Rebello performed an investigation of the bridge over Dawson Creek to determine whether the bridge should be widened or replaced 
in accordance with Part 1, Chapter 6 of the LADOTD BDEM. This investigation started with an in-depth inspection of the bridge superstructure and substructure. 
The Inspection Report provided Condition Ratings for the superstructure, substructure, and piles. The Condition Ratings were used in the performance of a 
bridge load rating based on the AASHTO Manual of Bridge Evaluation and the LADOTD BDEM. The rating indicated the need to replace the existing bridges. 
The new precast prestressed (LG type) girder bridges will provide five lanes of traffic (three through and two turn lanes) in the southbound direction and three 
lanes of through traffic in the northbound direction. The southbound bridge will have a clear roadway width of 58’-0” made up of five 11-0” lanes and two 1’-6” 
shoulders.  On the northbound bridge, three 11’-0” lanes and two 1’-6” shoulders will provide a clear roadway width of 38’-0”. The bridges will have a 10’-0” 
wide multi-mode sidewalk (southbound) and a 5’-0” wide pedestrian sidewalk (northbound). (City-Parish Project No. 19-CP-HC-0034). 

07/09-Present

INSPECTION OF CAUSEWAY BRIDGE AND NORTHSHORE APPROACHES: Jefferson and St Tammany Parishes, LA. Load Rating Structural Engineer - Dr. 
Rebello is the primary Load Rating Structural Engineer on this project. Federal Law 39 FR 10430 requires that all bridges on public roads be inspected and rated 
in accordance with National Bridge Inspection Standards (NBIS), 23 CFR Part 650, Subpart C. As Consulting Engineer for the Greater New Orleans Expressway 
Commission (GNOEC), GEC is responsible for the NBIS inspection and load rating for all GNOEC owned bridges. Dr. Rebello has performed superstructure ratings 
for double-leaf steel Bascule Spans, prestressed concrete box girder spans, prestressed concrete monolithic girder and slab spans, and, composite steel girder 
and concrete deck spans on the GNOEC owned system. GEC has conducted the inspections in accordance with the NBIS, utilizing the American Association of 
State Highway Transportation Officials (AASHTO) Manual for Bridge Evaluation, AASHTO Manual for Bridge Element Inspection and Louisiana Department of 
Transportation and Development (LADOTD) Pontis Inspection Manual requirements. 

04/13-07/21

LADOTD S.P. NO. H.011207 & H.011239 & H.004540 / LEEVILLE TO GOLDEN MEADOW PHASE II, LA 1 RELOCATION: Lafourche Parish, LA. Structural 
Engineer - Dr. Rebello serves as a Structural Engineer as part of a team involved in the design of the widening of an existing bridge and the construction of a new 
bridge totaling 6,500 feet in length. The variably widened portion of the bridge consists of prestressed concrete Type III girder spans. The new bridge portions 
will be supported on special new Louisiana (LG) girders. Dr. Rebello performed the LRFR rating on the existing girders and pile bents to assess the structural 
feasibility for widening. Dr. Rebello was responsible for ensuring that all updated AASHTO and LADOTD specifications were incorporated into the design. Once 
the widening was deemed feasible, and all design completed, Dr. Rebello performed an As-Designed Rating on the entire structure. 

02/14-04/21

LADOTD S.P. NO. 4400006762 / PAINTING INSPECTION AND ENVIRONMENTAL MONITORING WITH CONSTRUCTION ENGINEERING AND INSPECTION: 
Statewide, LA. Review/Approving Engineer - Supervised review and approval of all contract compliance structural reviews and independent structural 
calculations of all contractor containment systems for lead paint removal and repainting; supervised review and approval of computer modelling of bridge 
members to investigate AASHTO load combinations including dead loads, HS-20 live loads, contractor equipment loads and hurricane wind loads. Projects have 
included: H.011484 – US 80: Red River Br. Texas St. Rehab (HB), Bossier Parish.
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16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Varaprasad Venkata, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 19

TITLE Senior Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 10

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1992 / Civil Engineering; M.S. / 1995 / Structural Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 40594 / Louisiana / 09-30-2026

YEAR REGISTERED 2016 DISCIPLINE Structural Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Alternatives Development, Conceptual Engineering
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Venkata has 29 years of structural engineering experience involving highway bridges, low & high mast light pole supports, highway sign supports, hurricane 
protection systems, water treatment and distribution facilities, and industrial structures. He has provided design services for state agencies inclusive of FHWA 
funding, tolling commissions, as well as non-state entities and private industry. His design experience includes AASHTO structural sign supports for highway 
signs, traffic signal supports, camera pole platforms and supports, DMS sign supports and main platforms, and low and high mast light pole attachments and 
foundations. His bridge design experience includes the widening of existing structures and new structures for highly congested interstates and major highways, 
which includes, but not limited to, the design of pile bents, column bents, PSC girders, concrete deck, and steel girders.

10/23-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, and 
Assumption Parishes, LA. Structural Engineer - Projects include the design of a bridge spot replacement of off-system bridges. The design is in accordance 
with the Federal Aid Off-System Highway Bridge Program. Mr. Venkata’s tasks include preparation of Structural general notes, Bridge general plan, Foundation 
layout, Pile data tables and preparing abstract of bridge quantities. Mr. Venkata is also responsible for the design of deck and pile bents when the LADOTD 
standard bridge plans are not applicable due to site specific conditions like phased construction requirement.  

02/20-04/25

LADOTD S.P. NO. H.013897 / I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD: East Baton Rouge Parish, LA. Primary Bridge Engineer - Mr. Venkata 
was the Primary Bridge Engineer for the I-10 & I-12 College Dr. Flyover Design-Build Project. He designed and supervised the design of concrete girder spans 
for the Flyover and concrete decks for both the Flyover and Ward Creek Bridge. Additionally, Mr. Venkata designed and supervised plan development for all 
Substructures, Median Barriers, and Moment Slabs on the project. He also developed plans for the phased replacement of deck joints on the Ward Creek 
Bridge, to ensure maintenance of 5 lanes of traffic on I-10 westbound throughout construction. Mr. Venkata also analyzed and designed the median barriers to 
support structure mount low mast poles. He also designed Drilled Shaft foundations for ground mount high and low mast pole support and Mr. Venkata also 
reviewed shop drawings and design calculations submittals for the pole, anchor bolts and base plates. 

10/20-Present

LADOTD S.P. NO. H.004100 / I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Structural Engineer - Mr. Venkata performed structural design 
and also responsible for the development of structural plans for Ramp 3WB and Ramp 1EB bridges, includes full depth end bents, Hammerhead bents and 
column bents, LG girder spans, concrete deck. Drilled shafts are used to minimize the noise and vibration in this heavily built up urban area. Barrier mounted 
Noise walls are provided for the entire length of the bridges. Mr. Venkata was also involved in the structural design and plan development of shaft supported 
Retaining Walls at both ends of the I-10 City Park Lake bridge and other cast-in-place Retaining Walls, Sheet pile walls and Drilled shaft walls. Mr. Venkata was 
also responsible for the structural design and plan development of Moment slab at the Mechanically Stabilized Earth (MSE) walls and other locations to support 
the barrier railing and Noise walls. All designs are in accordance with AASHTO LRFD Bridge Design Specifications, 9th Ed., 2020 and LADOTD specifications. 
Currently, Mr. Venkata is working on the structural design and plan development of Ramp 3EB and Braided Ramp to College Drive exit (Ramp 4EB).

04/19-12/21

CHEVELLE DRIVE AND SARASOTA DRIVE BRIDGE REPLACEMENTS: East Baton Rouge Parish, LA. Structural Engineer - This project included the replacement 
of the existing Chevelle Drive Bridge over the West Fork of the North Branch of Ward Creek with a 4-span 80-foot-long slab span bridge and the existing 
Sarasota Drive bridge over Engineers Depot Canal with a 5-span 105-foot long (20’, 20’, 25’, 20’, 20’) slab span bridge. Both bridges have pedestrian walks and 
are located in Baton Rouge, Louisiana. Mr. Venkata performed the final design calculations and plan preparation for both bridges in accordance with AASHTO 
LRFD Bridge Design Specifications, the AASHTO Manual for Bridge Evaluation, and the LADOTD Bridge Design Manual. 
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16 Staff Experience FULFILLS MPR 14Staff Experience

FIRM EMPLOYED BY The Lakvold Group, LLC
NAME Angela Lemoine-Lakvold YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 26

TITLE Owner/Appraiser YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 14

DEGREE(S) / YEARS / SPECIALIZATION
BS – Business and Public Administration 1985, Master of Business Administration 1999, Numerous classes 
and seminars on various real estate topics 1986-present

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE Louisiana State Certified General Appraiser #G0575; December 31, 2027

YEAR REGISTERED 1992 DISCIPLINE General Real Estate Appraiser

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Conceptual Stage Relocation/Real Estate
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

01/20-Ongoing
SPN H.003931, I-10 CALCASIEU RIVER BRIDGE PUBLIC PRIVATE PARTNERSHIP (P3) PROJECT, LADOTD, CALCASIEU PARISH, LA: Completed the 
Conceptual Stage Relocation Plan for the project as part of the Environmental Assessment. Currently working on the appraisals for the acquisition of the 
required right-of-way for this design-build project.

11/22-Ongoing SPN H.004100, I-10: LA 415 to Essen on I-10 and I-12; Phase I: West Washington Street to Essen Lane, East Baton Rouge Parish, LA.  Completed appraisals for 
the design-build for the expansion of Interstate 10 within the City of Baton Rouge.

03/24 – 01/25 SPN H.005168, NEW ORLEANS GATEWAY PROGRAM, JEFFERSON RAIL CROSSING RELOCATION, JEFFERSON PARISH, LA: Completed Conceptual Stage 
Relocation Plan for the project.

03/25 – 07/25 SPN H.014318, GURNEY ROAD BRIDGES OVER DRAINAGE CANAL, EAST BATON ROUGE PARISH, LA: Completed appraisals for the replacement of two 
existing bridges.

05/24 – 05/25 SPN H.001779, JIMMIE DAVIS BRIDGE (LA 511) (HBI), CADDO PARISH AND BOSSIER PARISH, LA: Completed appraisals for the replacement of the Jimmie 
Davis Bridge.

03/24 – 10/24 SPN H.014416, LA 3125 @ LA 3274 ROUNDABOUT, ST. JAMES PARISH, LA: Completed appraisal for completion of a roundabout.

06/22 – 10/23 CPP 12-CS-HC-0060, JONES CREEK ROAD EXTENSION, EAST BATON ROUGE PARISH, LA: Completed appraisals for completion of a new alignment roadway 
from Tiger Bend Road to Airline Highway.

07/21 – 10/21 PLC PROJECT NO. 13001, PORT OF LAKE CHARLES RAIL RELOCATION AT WEST SALLIER STREET IN CONJUNCTION WITH STATE PROJECT NO. 005967, 
CALCASIEU PARISH, LA: Completion of appraisal reviews for the above referenced property.

09/20 – 12/21 SPN H.004791, LA 23: Belle Chasse Bridge & Tunnel (HBI), Plaquemines Parish and Jefferson Parish, LA: Completion of appraisal for the design-build bridge to 
replace the existing bridge and tunnel.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Carlos Perez, GISP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 25

TITLE Senior GIS Analyst YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.A. / 1998 / Anthropology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: GIS/CADD Databases, Visual Renderings
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Perez has 26 years of experience; he is a GIS developer and project manager in the Environmental Department.  He has worked extensively with field GPS 
units, downloading data and creating GIS coverages from GPS Data following field sampling, and designing web interfaces for GIS data.  Mr. Perez has experience 
in both ESRI and Intergraph GIS softwares in addition to digitizing skills in MicroStation and IRAS-C.  Mr. Perez is also experienced in programming in Visual Basic 
for ArcObjects, HTML, Java, ASP.NET, Flex, SQL, and ArcGIS Server, allowing for greater customization of ESRI and Oracle products. His background in archaeology 
and Section 106 compliance adds to the diversity of the GIS Department providing additional insight especially when performing impact analyses which include 
cultural resources.

10/23-Present

LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, and 
Assumption Parishes, LA. GIS Analyst/Cultural Resources Specialist - Mr. Perez performs duties for this project as a GIS Analyst/Cultural Resources Specialist. 
Tasks include impact analysis of design for cultural resources and wetlands. For cultural resources, the designs were overlaid with La SHPO maintained database 
layers for recorded cultural resources. Historical aerials and maps were examined to determine standing structures that were at least 50 years of age within the 
viewshed of the projects. The structures of sufficient age were then recorded on Louisiana Historic Resource Inventory forms and affect determinations were 
created. Tribal and Section 106 packets were prepared with the findings and submitted to La DOTD. For wetlands. GPS units were loaded with the designs. 
Field crews performed site visits to record existing wetlands for each project. The wetlands were then processed and reported to DOTD in a delineation report.  

02/17-01/23

THIRD PARTY EIS FOR THE MID-BARATARIA SEDIMENT DIVERSION: Plaquemines, LA. GIS Analyst - Mr. Perez served as GIS Analyst and Sharepoint 
Designer on the GEC Team leading development of a Third-Party EIS for the MBSD Project proposed by CPRA. The EIS was prepared under the direction of 
USACE, New Orleans District, to aid in their decision-making regarding CPRA’s permit application pursuant to Section 404 of the Clean Water Act (CWA) and 
Section 10 of the Rivers and Harbors Act, and permissions under 33 U.S.C. Section 408. The Third-Party EIS assessed the potential adverse and beneficial 
impacts associated with the construction and operation of the project. In addition, the EIS was used to inform decisions that the DWH NRDA LA TIG may make 
regarding restoration planning under OPA. This highly publicized and controversial project included seven cooperating agencies, 10 commenting agencies, and 
11 consulting tribes for the EIS and has been placed on the Permitting Dashboard under the FAST-41 process. 

01/14-05/17
LADOTD S.P. NO. H.004987 / US 190 / COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. GIS Analyst - Mr. Perez aided in the preparation 
of the Environmental Assessment (with FONSI) and Line, and Grade Study to widen approximately 3 miles of U.S. 190 in Covington, a project that included 
the construction of new bridges across the Bogue Falaya River. Notably, the project proposed the elimination of all signalized intersections within the project 
corridor and replacement with roundabouts. Mr. Perez managed the GIS database of all characteristics of the study area, created renderings for public and 
stakeholder outreach, and aided in the public and stakeholder outreach activities. 

11/22-Present

LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT (EA): Violet, LA. GIS Analyst - GEC is serving as the prime consultant in 
developing the EA for the new LIT Port on behalf of the Port of New Orleans. The Port of New Orleans is investing in a new $1.8 billion container terminal 
project—The Louisiana International Terminal – to serve vessels of all sizes, providing goods to support Louisiana’s homes and businesses. GEC is preparing 
a detailed impact analysis for the proposed terminal in accordance with the National Environmental Policy Act (NEPA) and is conducting a range of studies 
addressing concerns raised by the public. GEC is responsible for the overall development of the Environmental Assessment (EA) in order to secure necessary 
permits and permissions to construct the proposed LIT in St. Bernard Parish. Mr. Perez develops all maps and implements all required GIS analyses for the EA.



PAGE 62 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

16 Staff Experience

FIRM EMPLOYED BY G.E.C., Inc.
NAME Ryleigh Valley YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER <1

TITLE GIS Technician YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION N/A

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: GIS/CADD Databases, Visual Renderings
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Valley joined GEC’s GIS Department in 2026 as a GIS Technician. She is currently pursuing a Bachelor’s degree in geographic and environmental studies with 
a minor in oceanography. She has experience with spatial analysis, environmental management and sustainable planning and supports several ongoing projects. 
She is proficient in Microsoft Office Suite, Google Workspace, ArcGIS Desktop, ArcGIS Pro, ERDA imagine, and Canva.

2026

NAVAL AIR STATION OCEANA: Virginia Beach, VA and Naval Auxiliary Landing Field Fentress, Chesapeake, VA. GIS Technician - Ms. Valley contributed to 
the creation and redevelopment of geodatabases for the National Heritage Survey conducted at Naval Air Station Oceana and Naval Auxiliary Landing Field 
Fentress. As part of this effort, she updated species point data, ensuring attribute accuracy and consistency across datasets. Ms. Valley also redesigned and 
produced figures for project reports, improving the clarity and quality of geospatial data presentation.  

2026-Present
PORT OF NEW ORLEANS LOUISIANA INTERNATIONAL TERMINAL (LIT) ENVIRONMENTAL ASSESSMENT: Violet, LA. GIS Technician - Ms. Valley utilized 
ArcGIS for geospatial analysis and cartographic production, where she updated existing geodatabases with new and revised datasets for the Port of New 
Orleans Louisiana International Terminal (LIT) Environmental Assessment project. She ensured the accuracy and consistency of spatial and attribute data 
through quality control procedures. She also designed and exported high-quality maps and figures for project reports, meeting project standards and improving 
the clarity of geospatial information. 

2026-Present
LADOTD S.P. NO. 4400025040 / IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. GIS Technician - Ms. Valley utilized ArcGIS for geospatial analysis and cartographic production, where she updated existing 
geodatabases with new and revised datasets for the Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program. She ensured the accuracy and 
consistency of spatial and attribute data through quality control procedures. She also designed and exported high-quality maps and figures for project reports, 
meeting project standards and improving the clarity of geospatial information.  

2026-Present

RED RIVER NAVIGATION FEASIBILITY STUDY AND EIS: Southwest AR and Northwest LA. GIS Technician - Ms. Valley contributed to the Red River Navigation 
Feasibility Study and Environmental Impact Statement (EIS) for Southwest Arkansas and Northwest Louisiana by updating and revising geodatabases within 
ArcGIS systems. She ensured data accuracy and consistency through careful data management practices. Ms. Valley also designed and exported high-quality 
maps and figures for project reports, supporting clear and effective presentation of geospatial information.

2026-Present
PORT OF IBERIA: New Iberia, LA. GIS Technician - Ms. Valley assisted with the Port of Iberia project by creating and updating geodatabases of roadway data 
for use across multiple software systems. She ensured the datasets were organized, accurate, and compatible with other applications, supporting efficient data 
integration and project workflows.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Dawn Roshto YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 20

TITLE Senior CADD Technician YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 12

DEGREE(S) / YEARS / SPECIALIZATION Technical Drafting / 1996

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: GIS/CADD Databases, Visual Renderings
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mrs. Roshto has worked with GEC for 19 years on road design projects. These projects include detailing of roadways, profile and surface information, plan and 
profile drawings, joint layouts, geometric layouts, typical sections and details, storm drainage plans, survey control layouts, traffic signal plans, maintenance of 
traffic plans and gathering of design information.  Mrs. Roshto has previous experience with projects that included civil design, roadway plans, gas pipelines, 
sewer pump stations, utility layouts, structural plans, fueling stations, cellular towers, boundary surveys and aerial plans. Mrs. Roshto has drafted detailed 
construction drawings, topographical profiles, related maps and specifications used in planning and construction of civil engineering projects by performing the 
following duties: reviewed rough sketches, drawings, specifications, and other engineering data received from Civil Engineer; plotted maps and charts showing 
profiles and cross-sections, indicating relation of topographical contours and elevations to buildings, retaining walls, tunnels, overhead power lines, and other 
structures; drafted detailed drawings of structures and installations such as roads, culverts, freshwater supply and sewage disposal systems; performed portions 
of designs for routine projects under direction of project manager; participated in project kick-off meetings for projects.

07/06-06/13

LADOTD S.P. NO. 700-28-0004/ US 71/165 FORT BUHLOW BRIDGE AND APPROACHES: Alexandria/Pineville, LA. Lead CAD Technician - For this Line and 
Grade study with Environmental Assessment, Mrs. Roshto provided CAD drafting design for final bridge and roadway plans. The project included a traffic 
study for a new bridge spanning the Red River in Alexandria. GEC’s design included controlled access by means of frontage roads and local access roads which 
connected to the project at locations selected to best minimize disruption to traffic flows as recommended by the traffic study. GEC relocated a local roadway 
and intersection (Rainbow Dr.). The plans included a wide variety of concrete pavements including the six‐lane main roadway, single‐ and double‐lane ramps 
(with connections to existing I‐49 interchange ramps), a four‐lane divided arterial, and two‐lane access roads. 

06/17-Present
LADOTD S.P. NO. H.003074 / I-10 WIDENING, WILLIAMS TO VETERANS: Jefferson Parish, LA. Lead CAD Technician - Project included the design of the 
addition of a lane to the existing interstate and the widening/replacement of bridges to accommodate the additional lane. Mrs. Roshto provides CAD design 
for final plans in accordance with LADOTD’s Roadway Design Procedures and Details Manual which are more than 95% complete. 

09/19-10/24

LASAFE AIRLINE AND MAIN COMPLETE STREETS: LaPlace, LA. Lead CAD Technician - The project involved the design of a shared use path along Airline 
Highway that would connect to Main St. This path will accommodate pedestrians and bicyclists to improve accessibility and mobility, along with curb bump 
outs to reduce the crosswalk distances and eliminate parking within the vicinity of the crosswalks to improve sight distance of pedestrians at the crossings. 
The corridor utilizes landscaped bioswales to capture and slow runoff while simultaneously providing beautification of the area. Main St. was redesigned to 
accommodate on street parking, sidewalks were added down the entire project corridor on both sides, and bicycle lanes were added as well. Mrs. Roshto was 
lead CAD designer for the project which is currently under construction.

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Lead CAD Technician - GEC is designing the widening of Bluebonnet Blvd. to include an 
additional lane in each direction, a 10-ft. wide shared use path on the west side, a 5-ft. wide sidewalk on the east side, painted bike lanes, roadway markings, 
flashing beacons, bus stops, refuge islands, roadway warning lights, high visibility crosswalks, and planting buffers for improved pedestrian safety, accessibility, 
and mobility to area facilities. The project includes replacement of existing bridges at Dawson Creek. Mrs. Roshto is the lead CAD designer for the project. 
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FIRM EMPLOYED BY Franklin Associates, LLC
NAME James Taylor, MLA, AICP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 15

TITLE Senior Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 34

DEGREE(S) / YEARS / SPECIALIZATION MLA / 1996 / Master of Landscape Architecture; BS / 1989 / Horticulture

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE #021110 / Louisiana / N/A

YEAR REGISTERED 2003 DISCIPLINE Certified Planner, American Institute of Certified Planners

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Public Involvement & Agency Coordination Task Lead
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

James Taylor is a Senior Project Manager and certified urban planner (AICP) with more than 34 years of experience leading public engagement, planning, GIS 
analysis, and NEPA-compliant outreach for transportation and infrastructure projects. He has played key leadership roles on many of Louisiana’s most significant 
LA DOTD initiatives, including the I-10 Widening Baton Rouge Project, I-10 Improvements, I-49 Inner City Connector, and Mississippi River Bridge South Corridor 
Study, where he has developed and implemented stakeholder engagement strategies, coordinated public meetings, managed surveys and data analysis, 
created outreach materials, and ensured compliance with NEPA public involvement requirements. Throughout his career, James has contributed to more than 
150 planning and infrastructure projects, combining technical expertise in GIS, demographic analysis, and public engagement to help agencies understand 
community impacts, communicate complex technical information, and make informed, data-driven decisions that support successful project delivery.

2025 – Present
IBERVILLE PARISH MASTER PLAN UPDATE: Plaquemine, LA. Senior Project Manager - Guides the drafting and implementation of a stakeholder engagement 
plan; Identifies and informs project stakeholders, provides public engagement coordination, outreach materials, content development, survey deployment and 
analysis, website management, and documentation of efforts.

2025 – Present
DOWNTOWN BATON ROUGE MASTER PLAN III UPDATE: Baton Rouge, LA. Subject Matter Expert - Assists to the creation of the public engagement 
strategy; Establishes engagement objectives, success measures, and outreach approaches; Provides support in planning and facilitating focus groups and public 
participation events; Participates in analyzing community input and synthesizing data collected through engagement activities.

2025 – Present
I-10 WIDENING BATON ROUGE CMAR: Baton Rouge, LA. Public Engagement Lead - Drafted and guided the implementation of a stakeholder engagement 
plan; Identifies and informs project stakeholders, provides public engagement coordination, outreach materials, content development, survey deployment and 
analysis, website management, and documentation of efforts; Maintains compliance with NEPA policy guidelines and best practices.

01/25 – 04/25 

I-10 WASHINGTON ST. EB EXIT RAMP CLOSURE: Baton Rouge, LA. Senior Project Manager - Developed an environmental justice (EJ) stakeholder and mailing 
list using demographic analysis and Property Assessor parcel data to support targeted outreach and NEPA-related engagement requirements; Led community 
engagement efforts through mailed notices, door-to-door canvassing, informational materials, survey coordination, and community information kiosks to 
gather and document public feedback regarding the proposed exit ramp closure.

2022 – Present

MISSISSIPPI RIVER BRIDGE SOUTH - LA 1 TO LA 30 PRE-NEPA STUDY: Plaquemine, LA. Public Engagement Lead - Coordinated public engagement, outreach 
materials content development, survey creation, deployment and analysis, web content management, and design for project exhibits and materials; Maintains 
compliance with NEPA policy guidelines and best practices; The project is now proceeding into the official NEPA environmental assessment phase, and Franklin’s 
participation in coordinating public engagement efforts continues.

2011 – Present

I-49 INNER CITY CONNECTOR (DOTD STAGE 1): Shreveport, LA. Visioning and Public Engagement Lead - Managed multiple rounds of public engagement 
meetings, developed and implemented visioning exercises, advertising, neighborhood canvassing, public input documentation, agency coordination, stakeholder 
group facilitation, and governmental relations; Assisted in translating technical information into accessible formats during DOTD’s Stage 0 feasibility study and 
Stage 1 NEPA environmental impact statement for the 3.5-mile connection of I-49 through Shreveport.
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Discipline Table12 Staff Experience

FIRM EMPLOYED BY Franklin Associates, LLC
NAME James Taylor, MLA, AICP Continued Resume

PAGE 66 OF 4816 Staff Experience FULFILLS MPR 15

2023 – 2024

FLORIDA CORRIDOR MASTER PLAN: Baton Rouge, LA. Public Engagement Support - Reviewed and assisted with crafting of the public engagement plan; 
Provided support in stakeholder identification and engagement, assisted with public meeting facilitation; Designed and assisted with facilitation of stakeholder 
engagement exercises; Provided historical context and localized facts to consultant team, informing their analysis and recommendations; Assisted with project 
documentation.

2023 – 2023 FUTUREBR MASTER PLAN: Baton Rouge, LA. Public Engagement Lead - Created the stakeholder and public engagement plan; Led venue coordination, guided 
production of promotional materials, and coordinated with client; Public meeting facilitation and stakeholder interactions; Event and feedback documentation.

2016 – 2019

I-10 IMPROVEMENTS (DOTD STAGES 0 AND 1): Baton Rouge, LA. Public Engagement Lead - Drafted and guided the implementation of a stakeholder 
engagement plan; Organized multiple rounds of geographically distributed public meetings; Directed two scientific telephone poll surveys by the LSU School 
of Public Policy, augmented with an online poll advertised through traditional and social media; Assisted with meeting facilitation, stakeholder and elected 
officials’ engagement, and documentation; Led all survey development, data analysis of community stakeholder input, and project documentation.
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16 Staff ExperienceStaff Experience

FIRM EMPLOYED BY Franklin Associates, LLC
NAME Angela Noote YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 24

DEGREE(S) / YEARS / SPECIALIZATION BA / 1991 / Communications – Public Relations

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Public Involvement & Agency Coordination
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

27 years of 
experience

Angela Noote leads Franklin Associates’ project communication efforts with more than 30 years of communications experience as a writer, editor, marketer, 
communications director and lobbyist. She is the Communications Project Manager for the I-49 Inner-City Connector public engagement project, where she 
has organized public meetings and prepared reports to highlight stakeholder feedback. As the media liaison for the Louisiana State University Foundation’s 
University Lake Project, she leads all media relations efforts, including organizing interviews and tracking the amount, tone, and sentiment of media coverage. 
She is the Public Information Officer for the Belle Chasse Bridge & Tunnel Replacement Project, the first P3 infrastructure project for the state’s Department of 
Transportation and Development in Louisiana. She is also on the communications team for the $2.3B Calcalsieu River Bridge P3 project, contributing strategies 
and tactics to create connection and affinity for this transformational project. She has contributed to crisis communications/reputation management for clients 
benefiting from her messaging and brand management experience. Her tailored communications plans emphasize increasing engagement through a variety 
of channels including social media, traditional media, and the web. She is certified in data analytics and focuses on capturing key engagement metrics to make 
data-driven decisions on messaging while providing detailed data reports to clients.

2024 – Present

BELLE CHASSE BRIDGE AND TUNNEL REPLACEMENT PROJECT: Belle Chasse, LA. Communications Project Manager - Manages all communications for the 
project as Deputy Public Information Officer; Supports tolling education through public channels including newsletter, media releases, and social media posts; 
Fields all public inquiries and research and create timely responses; Keeps the public updated on construction progress, traffic impacts, and as the official media 
spokesperson of the project, schedule, participate in, and track amount, tone, and sentiment of media coverage.

2023 – Present
I-49 INNER CITY CONNECTOR: Shreveport, LA. Communications Project Manager - Led public outreach for the final Phase 0 public meeting for the I-49 Inner-
City Connector in Shreveport. This included stakeholder engagement, media relations, meeting promotion, and all meeting logistics followed by a detailed 
report for DOTD including a summary of the tone and sentiment of public comments. Maintains and updates the project’s website content.

2023 – Present UNIVERSITY LAKES IMPROVEMENT PROJECT: Baton Rouge, LA. Communications Project Manager –  Leads media relations efforts, which includes setting 
up interviews and media tracking.

2023 – Present 

I-10 CALCASIEU RIVER BRIDGE REPLACEMENT PROJECT: Lake Charles, LA. Deputy Public Information Manager – Writes and disseminates public notices 
and press releases concerning project updates and impacts to the community. Maintains documentation of and coordinates responses to inquiries related to 
all aspects of the project, including residents, business owners, and government leaders. Presents information to the public via social media, open houses, 
community education events, and meetings with special interest groups. Tracks and reports on monthly communications metrics.

2023 – 2023
EAST BATON ROUGE PARISH LIBRARY OPERATIONS ASSESSMENT: Baton Rouge, LA. Communications Project Manager – Developed a change management 
plan to impact internal culture and aid in employee retention within the library system. Performed extensive audit encompassing surveys and focus groups, 
creating a detailed report with recommendations and a move-forward action plan.
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FIRM EMPLOYED BY Franklin Associates, LLC
NAME Laura Livingston, MS, PMP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION
MS / 2022 / Environmental Policy and Management, Energy and Sustainability
BA / 2015 / Political Science

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE #4305587 / LA

YEAR REGISTERED 2026 DISCIPLINE Project Management Professional – PMP

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Public Involvement & Agency Coordination
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

10 years of 
experience

Laura Livingston has over seven years of experience managing complex projects at all levels of implementation. She has built teams from scratch, including 
a multilingual staff of 10 for an emergency COVID-19 project, and continued to provide managerial support by implementing clear policies and procedures 
designed to increase efficiency. She can develop strategic plans for community engagement just as easily as she conducts interviews to compile feedback for 
clients. Laura also has experience writing grants and a track record of receiving funding, a testament to her attention to detail and ability to effectively articulate 
a project’s scope from the beginning. Due to her background with environmental policy, Laura has led a number of projects that demand a firm understanding 
of energy and conservation regulations.

2025 – Present IBERVILLE PARISH MASTER PLAN UPDATE: Plaquemine, LA. Project Manager –  Drafts and executes the public engagement plan. Establishes engagement 
objectives, success measures, and outreach approaches. Plans and facilitates focus groups and public participation events.

2025 – Present
DOWNTOWN BATON ROUGE MASTER PLAN III UPDATE: Baton Rouge, LA. Outreach Specialist – Contributes to the creation of the public engagement 
strategy. Aids in establishing engagement objectives, success measures, and outreach approaches. Provides support in planning and facilitating focus groups 
and public participation events. Participates in analyzing community input and synthesizing data collected through engagement activities.

2025 – Present I-10 WIDENING BATON ROUGE CMAR: Baton Rouge, LA. Outreach Specialist –  Identify and inform project stakeholders. Provide public engagement 
coordination. Support the development of project materials and outreach surveys. Document and analyze outreach results.

11/24 – 03/26

CARBON SOLUTIONS LOCAETA DEVELOPMENT: Baton Rouge, LA. Project Manager – Develop a framework for listening sessions to solicit feedback about 
the client’s air quality analysis tool to inform further development of the prototype. Identify stakeholders to participate in the listening sessions. Facilitate 
one virtual listening session with national stakeholders. Analyze and summarize stakeholder input into a comprehensive report. Supply client with all event 
materials for use in future events.

04/24 – 04/25

CAPITOL REGION PLANNING COMMISSION REGIONAL CLIMATE ACTION PLAN: Baton Rouge, LA. Project Manager –   Develop strategic outreach and 
engagement plan for the Baton Rouge MSA. Organize and facilitate interviews with key stakeholders. Establish and coordinate partnerships with a Community 
Working Group, a coalition of local outreach organizations, to assist with public engagement. Design and execute public outreach events throughout the Baton 
Rouge MSA. Facilitate four sector focus groups to solicit feedback about potential low-carbon scenarios. Analyze and summarize feedback into a comprehensive 
report.

05/23 – 07/24
DCFS STRATEGIC RECRUITMENT, RETENTION, AND PUBLIC OUTREACH CAMPAIGN: Baton Rouge, LA. Project Manager –    Developed strategic recruitment 
plan for staff and foster parents. Curated and facilitated media campaign for outreach efforts. Improved awareness for DCFS supportive services through 
communications plans.

02/23 – 07/23

GREAT PLAINS INSTITUTE CARBON MANAGEMENT ROUNDTABLES: Baton Rouge, LA. Project Manager – Developed strategic plan for community outreach 
and engagement. Collaborates with local environmental justice organizers to connect with community stakeholders. Conducts stakeholder interviews about 
opinions of carbon capture, utilization, and storage projects to reduce climate change impacts. Designed and facilitated four round table discussions with 
curated participants from communities around the state. Compiles feedback into a clear and detailed report for the client’s use.



PAGE 69 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

16 Staff ExperienceStaff Experience

FIRM EMPLOYED BY Franklin Associates, LLC
NAME Crystal Bennett YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Project Coordinator YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 10

DEGREE(S) / YEARS / SPECIALIZATION BA / 2016 / Mass Communications

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Public Involvement & Agency Coordination
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE DATES 
SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

12 years of 
experience

Crystal Bennett has several years of experience supporting public engagement, stakeholder outreach, and strategic communications initiatives for transportation, 
infrastructure, and community planning projects. She plays an integral role in coordinating public involvement activities, conducting stakeholder research, 
tracking engagement metrics, and developing communications that connect communities with projects that affect them. Crystal has supported major initiatives 
including the MOVEBR Program and the Belle Chasse Bridge and Tunnel Replacement P3 Project, where she has helped coordinate public meetings, manage 
community outreach efforts, distribute project information, and monitor public engagement across multiple communication platforms. Drawing on experience 
in both the public and private sectors, Crystal brings a passion for building relationships, improving communication, and ensuring stakeholders have meaningful 
opportunities to engage throughout the life of a project.

05/24 - Present
MOVEBR PUBLIC OUTREACH: Baton Rouge, LA. Project Coordinator – Supported public meetings through organizing venue information, creating sign-in forms, 
and analyzing data after meetings. Audited website for incorrect/inconsistent information of capacity-based projects. Created a database of neighborhood 
demographics.

05/24 – 07/24 NORTHDALE COMMUNITY MEETING: Baton Rouge, LA. Project Coordinator – Research stakeholders and facilitate public outreach. Assist engagement 
strategy efforts. Attend and support public meeting efforts.

05/24 – Present
BELLE CHASSE BRIDGE PROJECT: Belle Chasse, LA. Project Coordinator – Tracks social engagement efforts. Creates and sends out weekly traffic updates 
through multiple media platforms. Hosts public engagement opportunities to facilitate distribution of toll tags. Assists with legislative research for executive 
team.

08/21 – 02/24 

LOUISIANA DEPARTMENT OF CHILDREN AND FAMILY SERVICES (DCFS): Baton Rouge, LA. Project Coordinator –  Assisted planning and implementation 
of No Wrong Door practices for 1,600 employees statewide. Developed communication strategy for internal practices. Managed project partner relationships, 
preventing communication breakdowns. Tracked progress and timelines of projects. Produced and developed the Secretary’s department-wide monthly 
meetings to include rotating panelists and improve internal communications.
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SF 24-102 SECTIONS 

17-18
A Proven Approach. Clear Communication. Successful Delivery. 

With expertise in the FHWA–LADOTD NEPA process and a thorough understanding of the 
project scope, the GEC Team delivers a strategic, transparent, and proactive approach, driving 
efficient project execution, informed decision-making, and timely results from kickoff through 
completion.
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17 Firm Experience

Firm Members Involved:	 Sherri LeBas, Bliss Bernard, Nicole Forsyth, Chelsea Crawford, Chris Nipper, Keith Rebello, Varaprasad Venkata, Tom Swanson, Jonathan Puls, Cary 
Bourgeois

As a sub-consultant to Huval, GEC is providing project management, engineering and related design services to 
develop the construction plans for the Construction Management at Risk (CMAR) project for the improvements to 
I-10, including frontage roads, through the urban area of Baton Rouge, LA. LADOTD is in the process of widening 
I-10 from the LA 415 interchange (west side of Mississippi River) to just east of the I-10/I-12 split (east side of the 
Mississippi River). CMAR Phase 1 of the Project extends from W. of Washington Street to just east of the I-10/I-12 
interchange (east side of the Mississippi River). CMAR Phase 2 is the remainder of the corridor from LA 415 to 
just W. of Washington Street (Lorri Burgess Avenue) (work in this area will exclude the existing Mississippi River 
Bridge). GEC assisted with the design and development of the Roadway Corridor Preservation (RCP) Plans for 
Phase 1. GEC is currently providing project management and design services for CMAR Segment 1.

GEC is assisting with the project management of this complex project. As the project’s primary management 
partner, GEC is responsible for overseeing a wide range of critical project elements including the development of 
the Design Quality Manual that outlines processes to be followed during the design phase. Additionally, GEC has 
developed a detailed Project Management Plan, outlining the strategies and processes that guide the project’s 
progression from start to finish. Recognizing the financial complexities inherent in a project of this scale, GEC has 
also led the creation of the Initial Financial Plan and continues to provide updates. 

GEC leads the crucial effort for NEPA re-evaluations which includes documentation, stakeholder meetings, public 
meetings (logistics and development of information), and the development and coordination of content from 
other team members and LADOTD into the comprehensive document for submittal to FHWA. In addition, GEC 
provides oversight for compliance with the mitigations and commitments included in the NEPA document and 
the coordination and development of information and graphics required for securing the appropriate permits. 

GEC is also responsible for overseeing the project’s public outreach efforts during design. GEC has developed 
informative PowerPoint presentations and content for the project website and media communications. These 
materials are then shared with the public and key stakeholders through a variety of forums, including individual 
meetings, conferences, public gatherings, and other engagement platforms. Finally, GEC’s commitment to document control allows for maintaining all meeting summaries, decision 
logs, and other critical records therefore, providing a comprehensive repository for tracking discussions and decisions made throughout the project’s lifecycle.

In addition to the project management and environmental tasks, GEC provides provides design which includes all aesthetic lighting at the City Park Lake Bridge and underpasses and 
pedestrian lighting for the Greenway multi-use path throughout the entire project length, from the Expressway Park to Dalrymple Drive. Additional design services include road, 
bridge, retaining walls, and noisewalls and coordination with roadway and overall design elements. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental

PROJECT NAME I-10: LA 415 to Essen Lane on I-10 and I-12 FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.004100 OWNER’S NAME LADOTD

PROJECT LOCATION East and West Baton Rouge Parishes, LA OWNER’S PROJECT MANAGER Nicholas Olivier

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capital Access Road, Baton Rouge, LA 70804, Nicholas.olivier@la.gov, 225-379-1133

SERVICES COMMENCED BY THIS FIRM (MM/YY) 09/20 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 10,741

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Present COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 10,741

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

This project demonstrates GEC’s expertise in NEPA re-
evaluations, public involvement, stakeholder engagement, 

agency coordination, environmental commitments 
tracking, alternatives development, traffic corridor 

planning, and environmental process management, all of 
which directly support multiple work categories for the 

LADOTD Environmental  Services IDIQ.

I-10 City Park Lake Bridge ongoing construction facing east above Dalrymple Drive
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GEC provided preliminary plans and preparation of final construction contract plans for the replacement of 
thirteen (13) off-system bridges across seven parishes, including  H.015352- Highland Rd; H.015530-Devall Rd; 
H.015531-Beco Rd; H.015532-Rue de Kajun Rd; H.015533-Midway Rd; H.015534-Line Rd; H.015535-Billy Goat 
Rd; H.015536-Thompson Creek Rd; H.015538-Callegan Rd; H.015539-Lorio Dairy Rd; H.015540-Section Rd; 
H.015541-Canfield Rd; and H.015542-Greenwood Rd.

GEC also provided rebuilding of the approach roadways, as-designed LRFR Rating for the super- and sub-
structures of these bridges, and drainage. Design was in accordance with the Federal Aid Off-System Highway 
Bridge Program and the Off-System Hydraulic Design Guidelines. Tasks included horizontal and vertical 
geometry, guardrail design, hydraulic analysis of the project area and the existing bridge, hydraulic modeling and reporting, establishing required right-of-way (ROW) limits, plan/
pro sheet development, cross section development, development of additional plan sheets, and preparing cost estimates for proposed design. GEC provided hydraulic analysis using 
HEC-RAS, following LADOTD’s Guidelines for Off-System Bridges. This included an analysis of alternate replacement structures, based on flow and compared replacement alternates 
to the existing structure, along with recommendations for replacement and scour analyses.

GEC provided environmental services on these bridge projects including field surveys, desktop analysis, preparation of SOV packages, environmental checklists, navigation 
documentation and USCG permitting, USACE, LDWF/USFWS, LDEQ, LADOTD, C&E consultations and permitting, IPaC assessments, cultural and tribal SHPO consultations, Section 
106 consultations, floodplain permitting, wetland delineations and wetland reports, jurisdictional determinations, PCEs, NWPs, and T&E assessments, culminating in Categorical 
Exclusion (CE) documentation and clearance for DOTD and FHWA approval in accordance with NEPA provisions and FHWA Technical Advisory 6640.8a. 
•	 NEPA Documentation: Preparation and tracking of SOVs, alternatives description development, CE packet preparation, CE environmental checklist completion.
•	 Permitting: Preparation and submittal of Coastal Use Permit (CUP) applications and Nationwide Permit (NWP) applications; coordination with the Department of Conservation 

and Energy (C&E) and the U.S. Army Corps of Engineers (USACE); coordination with local floodplain managers.
•	 ESA & Threatened and Endangered Species: U.S. Fish and Wildlife Service (USFWS) coordination, including utilization of their Information for Planning and Consultation (IPaC) 

tool, field surveys for evidence of endangered species and/or critical habitat, determination key completion for identified species. GEC assessed potential effects from the 
project on threatened and endangered species and consults with the USFWS for concurrence regarding these effects.

•	 Section 106 Consultation: Desktop analysis to identify potential cultural resources within project areas; preparation of consultation packets, including letters to the State Historic 
Preservation Office (SHPO), review of the historic bridge inventory (HBI), Section 106 Tribal Packets and Cultural Resources Surveys and Studies, and site documentation with 
photographs and maps.

•	 Wetland Delineations: Conducted wetland delineations and preparation of the respective delineation reports for the project. GEC coordinated with the New Orleans District 
Army Corps of Engineers for Preliminary Jurisdictional Determination requests and Nationwide Permit applications, and with the Louisiana Department of Conservation and 
Energy for Coastal Use Permit applications. 

•	 Navigation: Preparation of Navigability Determination Packets for U.S. Coast Guard (USCG) coordination and permitting. 
•	 GIS: Creation of maps and figures in ArcGIS Pro to support SOV letters, wetland delineation reports, CUP and NWP applications, and Section 106 consultation.

Firm Members Involved:	 Christopher Nipper, Jerome Lohmann, Cary Bourgeois, Varaprasad Venkata, Jonathan Puls, Chelsea Crawford, Mario Durbic, Derek Miller, Jason Avant, 
Sarah Sullivan, Carlos Perez

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental

PROJECT NAME IIJA Off-System Bridge Program, District 61 Less EBR FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER 4400025040 OWNER’S NAME LADOTD

PROJECT LOCATION East & West Feliciana/Iberville/Pointe Coupe/West Baton Rouge/Ascension/Assumption Parish, LA OWNER’S PROJECT MANAGER Barbara Ostuno

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA, 225-379-1047, barbara.ostuno@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 08/23 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 2,600

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Present COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 2,600

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC provides comprehensive environmental services 
including CEs, wetland delineations, Section 106 coordination, 

ESA evaluations, USACE and USCG permitting, floodplain 
analysis, HEC-RAS modeling, GIS mapping, and environmental 

documentation which closely mirror the RFQ’s technical 
analyses and permitting scope requirements.
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GEC provided professional consulting services for an Environmental Assessment 
(EA) with a Finding of No Significant Impact (FONSI), and Line and Grade Study 
for the widening of US 190 in Covington in accordance with LADOTD, FHWA and 
NEPA standards. The project corridor spans approximately 2.7 miles and consisted 
of two travel lanes and a center turn lane from south of LA 25 to north of the two-
lane US 190 bridge over the Bogue Falaya River in the south. The project corridor 
included 20 intersections, 9 signalized and 11 unsignalized, and did not provide 
areas designated along the roadway for bicyclists and pedestrians. The purpose 
and need of the project was to widen the corridor to improve capacity and reduce 
congestion and delays.

GEC provided development of a Purpose and Need statement, agency coordination, 
Solicitation of Views, and prepared environmental documentation. The report 
addressed wetlands mitigation and permitting, land use and community charrette, 
economic activities, historic, cultural social and recreational resources, Sections 
4(f) and 6(f), noise and air impacts, floodplains, demographics and environmental 
justice, relocations of homes and businesses, contaminated sites and required 
permits, and endangered or threatened species and their habitat. GEC staff 
obtained, organized, and reviewed engineering data including topographic, parish 
and state highway maps as well as aerial photography; reviewed existing traffic data, 
accident data, highway plans and other structural data, hydrologic and hydraulic 
data, utility information, previous studies and reports, existing survey data. GEC 
performed traffic impact analysis, collection of daily traffic counts, peak period traffic volumes, turning movements and vehicle data counts, crash data review, conceptual design; 
performed wetland delineations and permitting; preliminary quantities and cost estimates; preparation of final report and recommendations our staff developed, evaluated and 
analyzed two alternative alignments, and established roadway; geometry and bridge design criteria; bridge structure sections; intersection/interchange layouts. GEC facilitated all 
public outreach activities including public meetings, public hearing, and stakeholder and agency outreach. The EA was approved and LADOTD and FHWA issued a FONSI. 

The alternatives evaluated proposed to widen the roadway to include four 12-ft. travel lanes separated by a 26-ft.-wide median. A 7-ft. wide paved shoulder and a curb and gutter 
located along both sides of the roadway. The US 190 bridge over the Bogue Falaya River was proposed to be widened to four travel lanes, with a section of the roadway between the 
bridge and LA 437 to include five 12-ft. travel lanes to extend a right turn lane onto LA 437. Ten roundabouts replaced signalized intersections to facilitate traffic flow and improve 
safety. A multi-use pedestrian/bicycle path was proposed along the project corridor from LA 25 to the existing Tammany Trace where it crosses the Bogue Falaya River.

Firm Members Involved:	 Tom Swanson, Barry McCoy, Nicole Forsyth, Jason Avant, Cary Bourgeois, Jerome Lohmann, Carlos Perez

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental

PROJECT NAME US 190 / Collins Boulevard Widening (LA 25 to US 190B) Environmental Assessment FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER H.004987 OWNER’S NAME New Orleans Regional Planning Commission

PROJECT LOCATION Covington, Louisiana OWNER’S PROJECT MANAGER Jeff Roesel

OWNER’S ADDRESS, PHONE, EMAIL 10 Veterans Blvd., New Orleans, LA, (504) 483-8528, jroesel@norpc.org

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/14 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 426

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 05/17 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 426

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

In a performance evaluation for this project, LADOTD recognized GEC for delivering a 
high-quality Environmental Assessment that was approved by FHWA without substantive 

comments. Our team demonstrated strong project management, adaptability through 
evolving project requirements, exceptional technical expertise in wetlands and biological 

resources, and innovative public outreach techniques that enhanced stakeholder 
engagement and meeting effectiveness.

EVALUATION NARRATIVES FROM THE LADOTD PROJECT MANAGER:
“NEPA document quality was very good and approved by FHWA without substantive comments or 

additions. [GEC staff] worked through numerous project changes and timeline starts and stops with a 
"can-do" attitude. GEC handled and coordinated issues that arose, including changes in right-of-way 

requirements and additional landowner outreach. Excellent coordination with DOTD Environmental.”
“Barry McCoy of GEC has exceptional knowledge of procedures for field surveys and needs little to no 

guidance from DOTD. Submittals required no major edits prior to submittal to regulatory agencies.”
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The Mid-Barataria Sediment Diversion (MBSD) was one of 33 conceptual projects identified by the Louisiana 
Coastal Protection and Restoration Authority (CPRA) in Louisiana’s 2012 Comprehensive Master Plan for a 
Sustainable Coast. Through the MBSD  project, CPRA proposed to restore and sustain marshes by diverting 
sediment and nutrient-rich waters from the Mississippi River into the Barataria Basin. The primary feature of the 
MBSD was a gated diversion structure from the west bank of the Mississippi River levee at River Mile 60.7, to 
the Barataria Basin. Coincidental to the main structure are replacement of LA Hwy 23 with a fixed-span bridge 
over the conveyance channel, modification of area rail lines, and associated utility and pipeline relocations and 
protection. This project was approved for funding in the Deepwater Horizon (DWH) Oil Spill Final Programmatic 
Damage Assessment and Restoration Plan and Final Programmatic EIS (PDARP/PEIS) published by the DWH 
Natural Resource Trustees. 

CPRA applied for a U.S. Army Corps of Engineers (USACE) permit pursuant to Section 404 of the Clean Water Act (CWA) and Section 10 of the Rivers and Harbors Act, and 
permissions under 33 U.S.C. Section 408. GEC prepared the third party EIS to inform the decision of the New Orleans District USACE (USACE-MVN) relative to issuance of those 
permits and permissions pursuant to the National Environmental Policy Act (NEPA) of 1969, as amended (42 U.S.C. 4321 et seq.).  The third-party EIS assessed the potential negative 
and beneficial impacts associated with the construction and operation of the project proposed by the Louisiana CPRA and was consistent with the DWH PDARP/PEIS.  GEC prepared 
the final EIS document and ROD. The Record of Decision was signed by USACE in December 2022 and the permit and permissions were subsequently approved and issued.  

USACE-MVN was the lead federal agency preparing the EIS and directing GEC, filling the role of third-party contractor. GEC had 12 team members to assist in this NEPA effort. GEC 
was the Prime contractor and overall project management firm, primarily responsible for NEPA documentation, environmental site assessments, natural resources, socioeconomics, 
data collection analyses and management, hydrologic and coastal modeling, and restoration planning. 

This complex and highly controversial project was the first of its kind to be considered subject to the requirements set forth in Title 41 of the Fixing America’s Surface Transportation 
Act (FAST-41) (42 USC §4370m et seq.) and added to the Permitting Dashboard at the request of a non-federal entity (CPRA) and the first project included on the Permitting 
Dashboard for which USACE is the lead federal agency. Additionally, the project included seven cooperating agencies, 10 commenting agencies, and 11 consulting tribes for the 
NEPA process and 10 cooperating agencies, four participating agencies, and three participating tribes for the FAST-41 process. This EIS was closely coordinated with NOAA/NMFS in 
regards to compliance with the Endangered Species Act (ESA), Marine Mammal Protection Act (MMPA), Magnuson-Stevens Fishery Conservation and Management Act (MSFCMA), 
Oil Pollution Act (OPA), and Natural Resource Damage Assessment (NRDA) restoration planning.

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental

PROJECT NAME Third Party EIS for the Mid-Barataria Sediment Diversion FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME CPRA

PROJECT LOCATION Plaquemines Parish, Louisiana OWNER’S PROJECT MANAGER Brad Barth, Liz Davoli

OWNER’S ADDRESS, PHONE, EMAIL 150 Terrace Avenue, Baton Rouge, LA 70802, (225) 342-4553, brad.barth@la.gov / Elizabeth.davoli@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 02/17 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 7,300

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 12/22 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 3,700

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Nicole Forsyth, Bliss Bernard,  Barry McCoy, Will Grant,  Carlos Perez, Chelsea Crawford, Jonathan Puls, Kevin Horn, Michael Simms

GEC provided third-party EIS leadership, NEPA process 
management, federal agency coordination, ESA 

compliance, public involvement, alternatives evaluation, 
hydrologic modeling, and environmental impact analyses 

which are all core services identified under the DOTD 
Environmental Services IDIQ.
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GEC is serving as the prime consultant in developing the Environmental Assessment for the new Louisiana 
International Terminal (LIT) Port in Violet, LA on behalf of the Port of New Orleans. The Port of New Orleans is 
investing in a new $1.8 billion container terminal project—The Louisiana International Terminal. The proposed 
terminal will serve vessels of all sizes, providing goods to support Louisiana’s homes and businesses. This modern 
maritime gateway will also create family-supporting jobs, generate new opportunities throughout the state, and 
keep Louisiana competitive. 

GEC is preparing a detailed impact analysis for the proposed terminal in accordance with the National 
Environmental Policy Act (NEPA) and is conducting a range of studies addressing concerns raised by the public.  
GEC is responsible for the overall development of the Environmental Assessment (EA) in order to secure necessary 
permits and permissions to construct the proposed LIT in St. Bernard Parish. These tasks include:

•	 Reviewing all technical studies completed to date and conducting data gap analysis to identify data needs and 
gaps

•	 Developing the EA Report including sections such as proposed action description, purpose and need, existing 
conditions, impacts analysis, and cumulative impacts

•	 Review and synthesis of engineering studies into impact analysis
•	 Completing environmental surveys in support of impact analysis
•	 Modeling of ecological, hydrologic, social vulnerability, and socioeconomic conditions and impacts
•	 Preparation of technical analyses and reports
•	 Compilation, review, revision and/or preparation of environmental impact assessments and related 

documentation regarding relevant resources including geology and soils; groundwater resources; water 
quality; hydrology and hydrodynamics; floodplains; wetlands; air quality; noise and light impacts; wildlife; 
aquatic resources; threatened and endangered species; socioeconomics such as population, property values, 
tax revenue, housing, public services, public safety, and community cohesion; cultural resources; land use; 
recreation and tourism; aesthetics; navigation; and land-based transportation

•	 Assistance with alternatives analysis and review of conceptual designs
•	 Development of analysis and documentation related to compliance with laws including, but not limited to, the 

National Environmental Policy Act, Clean Water Act, Magnuson-Stevens Fishery Conservation and Management Act, Endangered Species Act, Clean Air Act, Rivers and Harbors 
Act, Coastal Zone Management Act, National Historic Preservation Act,  and Floodplain Management Executive Order 11988

•	 Public and stakeholder involvement activities, including integration of relevant public input into impact assessments and technical reports.

The EA was provided to the Army Corps of Engineers for use in their permit decision and is currently under review. 

Firm Members Involved:	 Chelsea Crawford, Nicole Forsyth, Sarah Sullivan, Bliss Bernard, Barry McCoy, Carlos Perez, Michael Simms

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental

PROJECT NAME Louisiana International Terminal (LIT) Environmental Assessment FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Port of New Orleans

PROJECT LOCATION Violet, Louisiana OWNER’S PROJECT MANAGER Chris Gilmore, PE

OWNER’S ADDRESS, PHONE, EMAIL 1350 Port of New Orleans Place, New Orleans, LA 70130, (504) 528-3305, chris.gilmore@portnola.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 11/22 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 2,045

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Present COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 2,045

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC is leading development of a major NEPA EA involving 
complex ecological, socioeconomic, navigation, 

transportation, hydrologic, coastal, and environmental 
justice analyses, coupled with extensive public and agency 
coordination. This showcases our environmental planning 
and regulatory compliance expertise sought under this 

statewide IDIQ contract.
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Firm Members Involved:	 Darlene Reiter, Ph.D., P.E.; Rennie Williamson; Geoffrey Pratt, P.E.

Project Description:

The proposed ICC will be a new facility connecting existing I-49 at the I-20 interchange to existing I-49 at the I-220 interchange in Shreveport, Caddo Parish, Louisiana. The project 
length is approximately 4.7 miles. The ICC will be a fully access-controlled elevated interstate, except for the ramp terminals at the Ford/Caddo Streets and Hearne Avenue 
interchanges.

Firm’s Role:  

Sub-consultant to Providence Engineering to conduct the noise and air quality studies. The noise study was conducted per the FHWA noise regulation and the DOTD’s Highway 
Traffic Noise Policy. The study included the identification of noise study areas, measurement and prediction of existing noise levels, model validation, determination of future noise 
levels, assessment of traffic noise impacts, noise abatement evaluation, discussion of construction noise, information for local officials, and reasonably foreseeable effects. B&A will 
also participate in a future public meeting.

This Air Quality Impact Assessment (AQIA) was conducted to assess the potential air quality effects of the project per current federal regulations, as well as federal and DOTD 
guidance. The evaluation addressed the transportation conformity requirements for the project, the potential for the project to violate current carbon monoxide (CO) air quality 
standards, Mobile Source Air Toxics (MSAT), construction air quality, and reasonably foreseeable effects.

FIRM NAME Bowlby & Associates, Inc. DISCIPLINE(S)* Other (Noise & Air Quality)

PROJECT NAME I-49 Inner City Connector (ICC) FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H003915 OWNER’S NAME Louisiana DOTD

PROJECT LOCATION Shreveport, Caddo Parish, Louisiana OWNER’S PROJECT MANAGER Bobby Lott

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA  70804-9245, (225) 242-4504, robert.lott@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 05/14 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Current COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) 160

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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Project Description:

Widening I-10 through Baton Rouge, officially known as the I-10 BR project. The project was a major undertaking designed to alleviate congestion and modernize the interstate 
corridor, including the reconstruction of several interchanges and the installation of four new noise barriers. 

Firm’s Role:  

Sub-consultant to Providence Engineering to conduct the noise and air quality studies. The noise study was conducted per the FHWA noise regulation and the DOTD’s Highway 
Traffic Noise Policy. The study included the identification of noise study areas: measurement and prediction of existing noise levels, model validation, determination of future noise 
levels including the effects of structure-borne noise, determination of traffic noise impacts, noise abatement evaluation for 16 areas, discussion of construction noise, information 
for local officials, and indirect and cumulative effects. B&A also participated in the public meeting.

The Air Quality Impact Assessment (AQIA) was conducted to assess the potential air quality effects of the project per current federal regulations, as well as federal and DOTD 
guidance. The study involved a transportation conformity evaluation, a CO hot-spot analysis, a quantitative Mobile Source Air Toxics (MSATs) evaluation, a climate change evaluation, 
and preparation of an Air Quality Impact Assessment Technical Report and air quality section of the EA. B&A worked with DOTD to develop the methodology for the quantitative 
MSATs analysis, which was approved by the Louisiana FHWA Division Office. 

FIRM NAME Bowlby & Associates, Inc. DISCIPLINE(S)* Other (Noise & Air Quality)

PROJECT NAME Interstate 10 from LA 415 to Essen Lane (I-10/I-12), East and West Baton Rouge Parishes, Louisiana FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H004010 OWNER’S NAME Louisiana DOTD

PROJECT LOCATION East and West Baton Rouge Parishes, Louisiana OWNER’S PROJECT MANAGER Bobby Lott

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA  70804-9245, (225) 242-4504, robert.lott@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 10/11 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 03/21 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) 226

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Darlene Reiter, Ph.D., P.E.; Rennie Williamson; Geoffrey Pratt, P.E.
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Project Description:

Extension of Sugar House Road between Lincoln Road and LA 1, a length of approximately 1.5 miles. The new road will be two lanes, with a single-lane roundabout at LA 1.

Firm’s Role:  

Sub-consultant to Providence Engineering to conduct the noise and air quality studies. The noise study was conducted per the FHWA noise regulation and the DOTD’s Highway 
Traffic Noise Policy. The study included the identification of noise study areas: measurement and prediction of existing noise levels, model validation, determination of future noise 
levels, determination of traffic noise impacts, noise abatement evaluation for two areas, discussion of construction noise, information for local officials, and reasonably foreseeable 
effects. 

The Air Quality Impact Assessment (AQIA) was conducted to assess the potential air quality effects of the project per current federal regulations, as well as federal and DOTD 
guidance. The study involved a transportation conformity evaluation, a CO hot-spot analysis, a qualitative Mobile Source Air Toxics (MSATs) evaluation, and preparation of an Air 
Quality Impact Assessment Technical Report and air quality section of the EA. 

FIRM NAME Bowlby & Associates, Inc. DISCIPLINE(S)* Other (Noise & Air Quality)

PROJECT NAME Sugar House Road Extension, Rapides Parish, Louisiana FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H008271 OWNER’S NAME City of Alexandria

PROJECT LOCATION City of Alexandria, Rapides Parish, Louisiana OWNER’S PROJECT MANAGER Unknown

OWNER’S ADDRESS, PHONE, EMAIL 915 Third Street, Alexandria, LA 71309, email unknown

SERVICES COMMENCED BY THIS FIRM (MM/YY) 02/24 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 02/26 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) 26

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Darlene Reiter, Ph.D., P.E.; Rennie Williamson; Geoffrey Pratt, P.E.
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Firm’s Role: Completed Conceptual Stage Relocation Plan in 2025 based on various preliminary information. 
Updated the cost of the real estate impacts in 2026 based on final right-of-way maps. The plan included 
viewing the projects area, analyzing real estate impacts, determining potential relocations, researching  the 
market area and real estate inventory.

Project Management and Final Transportation Study Deliverables: These tasks included completing the 
Conceptual Stage Relocation Report for review and inclusion in the Environmental Assessment.

FIRM NAME The Lakvold Group, LLC DISCIPLINE(S)* Other (Conceptual Stage Relocation Plan)

PROJECT NAME I-10 Calcasieu River Bridge, Public-Private Partnership FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.003931 OWNER’S NAME TRC Companies, Inc.

PROJECT LOCATION Calcasieu Parish, Louisiana OWNER’S PROJECT MANAGER Geoff Wilson, P.E.

OWNER’S ADDRESS, PHONE, EMAIL 7915 Wrenwood Boulevard, Suite C, Baton Rouge, Louisiana  70809; 225-205-6869; wilson@trccompanies.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 01/26 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $10,000

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Angela Lemoine-Lakvold
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Firm’s Role: Completed Conceptual Stage Relocation Plan in 2024 based on preliminary information. 
Updated the plan after consultant with the various government entities with regard to railroad 
issues. The plan included viewing the projects area, analyzing real estate impacts, determining 
potential relocations, researching the market area and real estate inventory.

Project Management and Final Transportation Study Deliverables: These tasks included completing 
the Conceptual Stage Relocation Report for review and inclusion in the Environmental Assessment.

FIRM NAME The Lakvold Group, LLC DISCIPLINE(S)* Other (Conceptual Stage Relocation Plan)

PROJECT NAME New Orleans Gateway Program – Jefferson Highway Rail Crossing FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.005168 OWNER’S NAME Michael Baker International, Inc.

PROJECT LOCATION Jefferson Parish, Louisiana OWNER’S PROJECT MANAGER Christopher G. Gesing, P.E.

OWNER’S ADDRESS, PHONE, EMAIL 100 Airside Drive, Moon Township, PA 15108-2783; 412-551-3503; cgesing@mbakerintl.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 03/24 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 01/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $10,600

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Angela Lemoine-Lakvold
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Firm’s Role: Completed appraisals for the acquisition of the right-of-way for the construction of a new 
interstate interchange and upgrades and extensions of existing roadways.

Project Management and Final Transportation Study Deliverables: These tasks included meeting with 
property owners, cost consultants, and project managers. Analysis and research of the real estate 
market and completion of individual appraisals on the various parcels. Appraisals were revised based 
on map revisions. 

FIRM NAME The Lakvold Group, LLC DISCIPLINE(S)* Other (Conceptual Stage Relocation Plan)

PROJECT NAME Pecue Lane/I-10 Interchange FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.003047 OWNER’S NAME City of Baton Rouge – Parish of East Baton Rouge

PROJECT LOCATION East Baton Rouge Parish, Louisiana OWNER’S PROJECT MANAGER Fred Raiford.

OWNER’S ADDRESS, PHONE, EMAIL 222 Saint Louis Street, 8th Floor, Baton Rouge, Louisiana 70821; 225-389-3159; fraiford@brla.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/19 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 01/21 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $72,300

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Angela Lemoine-Lakvold
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FIRM NAME Franklin Associates, LLC DISCIPLINE(S)* Other (Public Outreach & Relations support)

PROJECT NAME I-10 Widening (LA 415 to Essen Lane on I-10 and I-12) Stage 0, 1, and CMAR FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.004100.2 OWNER’S NAME LA DOTD

PROJECT LOCATION East Baton Rouge and West Baton Rouge parishes, Louisiana OWNER’S PROJECT MANAGER Nicholas Olivier

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA, 70802, 225-379-1133, nicholas.olivier@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 10/11 TOTAL CONSULTANT CONTRACT COST ($1,000’S) N/A

SERVICES COMPLETED BY THIS FIRM    (MM/YY) ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $624

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 James Taylor

Franklin assists the Louisiana Department of Transportation and Development (LADOTD) on the I-10 CMAR project. In 2011, LADOTD initiated efforts to determine whether widening 
Interstate 10 in Baton Rouge was a feasible approach to mitigating some of the region’s traffic issues.  The project passes through a constrained urban area with no alternate 
interstate bypass route available. As the public engagement lead, Franklin began an outreach campaign targeting area residents and businesses, as well as commuters and out-of-
state travelers. Over 12K responses were received through an online survey. Franklin’s team continues to spearhead all public and stakeholder engagement planning, delivery, and 
documentation for the widening of I-10 through Baton Rouge through several phases: Stage 0 Feasibility, Stage 1 Environmental Assessment, and the current design/build stage. 

Throughout these planning and implementation efforts, Franklin’s team has developed and deployed comprehensive public engagement efforts as the project underwent a 
feasibility study underwent an environmental assessment study, received a finding of no significant impact from the Federal Highway Administration in February 2021 at the end 
of the environmental process, and is now in its design/build stages for various segments within the inner Baton Rouge corridor of the interstate. As the engagement lead, Franklin 
assisted in the design and deployment of public input surveys including map-based polling; developed and implemented use of in-person and digital input mechanisms; and 
coordinated data trending and logistics for all engagement activities during the planning, environmental, and design phases. Franklin has deployed multiple and diverse surveys, 
dozens of stakeholder briefings, focus group meetings, public meetings, and public hearings that complied with state and federal requirements. 

*the cost of consultant services are provided from the most recent stage (CMAR)
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Between July 2009 and January 2016, Franklin facilitated 33 stakeholder and public meetings with more than 1,200 attendees and published seven newsletters for the NLCOG I-49 
Public Engagement project. Our staff assisted with branding strategies like designing a logo and tagline, building a website to provide project updates, and managing several social 
media accounts to increase public engagement. The project ramped back up in 2023, with movement toward choosing a preferred route.

Franklin maintains a robust stakeholder database dating back to the project’s inception. The team facilitated four small-group stakeholder meetings in early October of 2023 with 
elected officials, community leaders, and pastors prior to a public open house on October 17. The public meeting was promoted through multiple channels including advertising, 
email campaigns, website updates, and flyers disseminated through canvassing and stakeholder support. The public meeting provided a history of the project and introduced a new 
build alternative for public consideration. More than 250 people attended, with 245 signing in and providing their contact information. There were 269 comments submitted during 
the comment period. These were submitted via online comment form, verbally at the meeting, written at the meeting, or via email and mail, and they were analyzed to determine 
build alternative preference. The project is currently undergoing environmental assessment.

FIRM NAME Franklin Associates, LLC DISCIPLINE(S)* Other (Public Outreach & Relations support)

PROJECT NAME I-49 Inner City Connector FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.003915 OWNER’S NAME Northwest Louisiana Council of Governments (NLCOG)

PROJECT LOCATION Shreveport, Louisiana OWNER’S PROJECT MANAGER Kent Rogers

OWNER’S ADDRESS, PHONE, EMAIL 625 Texas Street, Suite 200 Shreveport, LA, 318-841-5950, kent.rogers@nlcog.org

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/09 TOTAL CONSULTANT CONTRACT COST ($1,000’S) N/A

SERVICES COMPLETED BY THIS FIRM    (MM/YY) ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $230

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 James Taylor, Angela Noote
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In response to a letter from a State elected official, the Louisiana Department of Transportation and Development (LADOTD) was charged with expediting the permanent closure 
of the I-10 eastbound exit to Washington Street (since renamed Lorri Burgess Avenue.) The task required notification of the adjacent community served by this exit, and public 
outreach was awarded to Franklin through an IDIQ contract held by Stantec. Following identification of an environmental justice stakeholder list and affected residential area, the 
initial scope to produce community meetings was revised by the client to instead conduct outreach via mailed notices and community canvasing referencing an online opinion and 
comment survey. 

Franklin defined an EJ community area based on demographic characteristics and proximity to the exit ramp. A mailing list was generated from Property Assessor’s parcel data, 
and a postcard flyer was mailed to all addresses. As a follow-up, teams conducted door-to-door canvasing throughout the defined area, hand delivering flyers and offering project 
information to building occupants. In addition to the flyers, staff teams carried an exhibit board explaining the ramp closure project and offering QR code links to participate in the 
online opinion poll. Hardcopy survey instruments were also available when requested. The short poll inquired whether the public was in favor of or opposed to the ramp closure, 
and how frequently they used the exit. 

In addition to the community canvassing, informational kiosks were set up in the local branch library and community center where residents could visit and learn more information 
about the project. A total of 106 total responses were received. A majority of community residents who frequently used the exit indicated opposition to closure while those who 
less frequently used the ramp and/or lived outside of the EJ area favored closure.

In conclusion, LADOTD determined that the traffic congestion on eastbound I-10 due to the presence of the exit at the juncture with southbound I-110 warranted the permanent 
closure of this exit. Further, plans for the in-progress replacement of this segment of interstate highway through Baton Rouge fully eliminated this exit to Lorri Burgess Ave., instead 
offering the I-110 exit to Terrace Ave. and an exit to Dalrymple Dr., each road at opposite sides of the EJ area.

FIRM NAME Franklin Associates, LLC DISCIPLINE(S)* Other (Public Outreach & Relations support)

PROJECT NAME I-10 Washington St. EB Exit Ramp Closure FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.016075.2 OWNER’S NAME LA DOTD

PROJECT LOCATION East Baton Rouge parish, Louisiana OWNER’S PROJECT MANAGER Ryan Morvant

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA, 70802, 225-379-1067, ryan.morvant@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $54.6

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 04/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $30.9

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 James Taylor
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Firm Members Involved:	 Bert Moore, Rebecca Murray 

Gresham Smith was selected for LADOTD’s Stage 0 Studies IDIQ in 2021. In July 2023, Gresham Smith was issued 
a task order to conduct a Stage 0 Study to identify and evaluate preliminary alternatives at the intersection of LA 
70 and LA 3089 in Donaldsonville, LA. The goal of the improvements was to improve operations and safety for 
vehicular, rail, and other modes of traffic.

LA 70 at LA 3089 currently operates as an all-way stop controlled intersection with a railroad crossing LA 70 
approximately 140’ south of the intersection. The eastbound vehicles on LA 3089 and the northbound vehicles on 
LA 70 must stop two times to travel through this intersection. The proximity of the railroad crossing to the all-way 
stop intersection causes concern due to the vehicles stopped on the railroad tracks and the high number of trains 
that pass this crossing.

This project began with a project kick off meeting to discuss scope and schedule. The Gresham Smith team 
immediately began work on project research and data, which included a site visit. Our sub-consultant, ELOS 
Environmental, completed the environmental checklist for this project. Our team developed several conceptual 
designs before narrowing them down to three alternatives to move forward with. These alternatives included a 
signalized T-Intersection, a Roundabout, and roadway reconfiguration which reduced conflict points by providing indirect left turns. Each of the alternatives included descriptions, 
typical sections, plan view geometry, and traffic analysis which were all documented in the Feasibility Report.

This project had a 12-month schedule with deliverables that included the Draft Report, Final Draft Report, and the Final Report. Project Manager Richard Savoie managed the 
schedule with Microsoft Project. Each of our deliverable milestones were submitted ahead of schedule and the Final Report was submitted two months early in May 2024. 
Additionally, this was a billable rates contract with the total compensation not to exceed $201,606. Our team completed this project with an invoice total of under $123k, saving 
DOTD nearly $80,000.

FIRM NAME Gresham Smith DISCIPLINE(S)* Road

PROJECT NAME LADOTD, LA 3089 @ LA 70 Stage 0 Study FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER H.010074.1 OWNER’S NAME Louisiana Department of Transportation and Development

PROJECT LOCATION Donaldsonville, Louisiana OWNER’S PROJECT MANAGER Hong Zhang, P.E.

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802 / 225.379.1205 / hong.zhang@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/23 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $201

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 05/24 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $194

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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Gresham Smith was selected as part of a team to perform the traffic study portion of the LA 37 study in Central, Louisiana. The goal of this 
traffic study was to collect data along the corridor, determine growth rates for traffic volumes, perform safety and capacity analysis of existing 
and future traffic volumes and develop alternatives for improved capacity and safety along the corridor. 

The corridor in question is over 8 miles in length with varying roadway sections and widths. The majority of the corridor is a two lane asphalt 
roadway that carries over 16,000 ADT with no shoulders and an open ditch. During the peak hours a portion of LA 37 within the study 
area operates near capacity with commuters traveling the route from Livingston Parish to Baton Rouge. The corridor contains four signalized 
intersections and a number of driveways and local street intersections that are stop controlled on the minor approaches. In addition, there are 
four intersections with other state routes.

Gresham Smith performed the analysis for Existing, Future No Build and Future Build Alternatives. Crash reports were 
reviewed and evaluated using the LADOTD safety triage and the safety tool box. Traffic analysis was performed using mainly 
HCS and Synchro software and other software tools as needed. Some of the proposed alternatives included: widening the 
existing roadway to a multi-lane configuration, installation of a superstreet or j-turn configuration, roundabouts, traffic 
signals, the addition of paved shoulders or other geometric improvements. 

Our team evaluated the effectiveness of safety improvements using the Highway Safety Manual (HSM), we identified Safety 
Performance Functions (SPFs) to determine Level of Service of Safety. To compare alternatives, benefit-cost ratio and net 
present value analyses were performed.

FIRM NAME Gresham Smith DISCIPLINE(S)* Traffic

PROJECT NAME LA 37 (Sullivan to Liberty Road) Stage 0 FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.002297.1 OWNER’S NAME Louisiana Department of Transportation and Development

PROJECT LOCATION Central, Louisiana OWNER’S PROJECT MANAGER Hong Zhang, P.E.

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802 / 225.379.1205 / hong.zhang@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 08/18 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $207

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 12/21 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $137

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Bert Moore and Rebecca Murray

Project Highlights
•	 Data Collection
•	 Traffic Forecasting
•	 Capacity Analysis
•	 Safety Analysis
•	 Corridor Modeling
•	 Developing Alternatives
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Gresham Smith is a sub to performing the Traffic Study portion of the Environmental Assessment for 
the LA 3127 Extension from LA 70 to LA 1 in Donaldsonville LA. This study includes existing traffic and 
safety analysis, developing build year and horizon year traffic counts, analysis of no build and conceptual 
alignments.

FIRM NAME Gresham Smith DISCIPLINE(S)* Traffic

PROJECT NAME LA 3127 Extension Environmental Assessment FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER N/A OWNER’S NAME Ascension Parish Government

PROJECT LOCATION Donaldsonville, Louisiana OWNER’S PROJECT MANAGER Cy Toups

OWNER’S ADDRESS, PHONE, EMAIL PO Box 1659, Gonzales, LA 70737 / 985.223.9256 / cy.toups@tbsmith.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 10/23 TOTAL CONSULTANT CONTRACT COST ($1,000’S) Unknown

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 03/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $68

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Bert Moore, Alben Cooper, Rebecca Murray
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Work consisted of preparation of a NEPA Environmental Impact Statement with Interchange Reports. Project 
entails conducting all necessary engineering and environmental investigations necessary to obtain environmental 
clearance on construction of an approximately 3.5-mile connector to link the existing I-49 to a future I-49 North. 
Additional study area resulting from the addition of a 13-mile alternative extended the work and contract time. 
Line and grade studies performed to evaluate impacts and continuity of the existing surface street network after 
construction of the I-49 Connector. These line and grade studies have involved five alternatives and have included 
both an at-grade location and elevated (by fill or structure) location. The developed alignments and profiles 
were used to determine construction costs, relocations, and other impacts and costs associated with the various 
alternatives. Other tasks include managing subconsultants for traffic, outreach, and cultural resources and also 
include preparation of interchange modification and justification reports for existing and proposed interchanges.

FIRM NAME Providence Engineering and Environmental Group LLC DISCIPLINE(S)* Environmental

PROJECT NAME I-49 Inner City Connector Stage 1 Environmental Impact Statement FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER SPN No. H.003915 OWNER’S NAME Northwest Louisiana Council of Governments (NLCOG)

PROJECT LOCATION Shreveport, Caddo Parish, LA OWNER’S PROJECT MANAGER Kent Rogers

OWNER’S ADDRESS, PHONE, EMAIL 401 Market Street, Shreveport, LA 71101; (318) 841-5950; kent.rogers@nlcog.org

SERVICES COMMENCED BY THIS FIRM (MM/YY) 09/11 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $4,840

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $1,921

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Kerry Oriol, Chad Turner, Rebbeca Millano, PWS

Scope of Work Relevant to the Contract
•	 Project Management
•	 Public Outreach
•	 Agency Coordination
•	 Website Development and Maintenance
•	 Environmental Data Collection
•	 Mitigation Planning
•	 Technical Document Preparation
•	 Environmental Impact Statement
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The Sugar House Road Extension project was developed to provide an alternative route for heavy commercial and 
industrial truck traffic, reducing congestion within residential areas of the City of Alexandria. The project extends 
the existing Sugar House Road corridor from I-49 to LA Highway 1 and includes construction of a new two-lane 
roadway and a single-lane roundabout at LA Highway 1, improving access to major regional highways.

Providence provided environmental and cultural resource services to support project planning and federal 
compliance. Providence prepared an Environmental Assessment (EA), Wetlands Findings Report, and other 
technical documents in accordance with the National Environmental Policy Act (NEPA), including development 
of the project purpose and need, evaluation of design alternatives, environmental impact analysis, and wetlands 
delineation.

In addition, Providence conducted a Phase I Cultural Resource Survey in compliance with Section 106 of the National Historic Preservation 
Act (NHPA). The survey included a 26.30-acre direct Area of Potential Effect (APE) and a 300-foot indirect APE buffer. Previously surveyed 
areas were reviewed, and remaining acreage was investigated to identify potential cultural resources. Based on the survey, no new cultural 
material or archaeological sites were encountered. Fifteen aboveground resources (40-05759, 40-05760, 40-05761, 40-05762, 40-05763, 
40- 05764, 40-05765, 40-05766, 40-05767, 40-05768, 40-05769, 40-05770, 40-05771, 40-05772, and 40-05773) 50 years or older were 
identified using the Louisiana Division of Archaeology (LA DOA) Cultural Resources online database, historic aerials, topographic maps, 
and verified during fieldwork. All above ground resources are recommended not eligible for listing in the National Register of Historic 
Places (NRHP). Therefore, the proposed undertaking will result in a determination of “no historic properties affected,” and no further 
archaeological or aboveground investigations are recommended within the APE.

These efforts supported the Federal Highway Administration’s (FHWA) environmental review and provided the City of Alexandria with the documentation necessary to advance the 
project. 

FIRM NAME Providence Engineering and Environmental Group LLC DISCIPLINE(S)* Environmental, Road

PROJECT NAME Sugar House Road Extension FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER N/A- City of Alexandria OWNER’S NAME Meyer Meyer, LaCroix & Hixson, Inc.

PROJECT LOCATION Rapides Parish, Louisiana OWNER’S PROJECT MANAGER Robert C. Hughes

OWNER’S ADDRESS, PHONE, EMAIL PO Drawer 5444, Alexandria, LA 71307; (318) 448-0888; Robert.hughes@mmlh.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 10/09 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $75

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 03/26 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $75

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Elizabeth Hunt, RPA, Christine Halling, RPA, Morgan Granger, Kerry Oriol

Scope of Work Relevant to the Contract
•	 NEPA Environmental Assessment Prepared 
•	 Cultural Resource Survey
•	 Section 106 Compliance Support 
•	 Wetland Delineation & Findings Report 
•	 Alternatives Analysis & Impact Evaluation 
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A supplemental agreement was issued by DOTD to Atlas to obtain environmental approvals based on the findings 
of the complete Enhanced Planning investigation for the proposed new Mississippi River bridge construction. 
Atlas contracted Providence to assist with this overall project management, environmental documentation 
support, and related environmental services. Providence’s specific scope of work includes ensuring overall 
NEPA compliance, conducting wetland delineations, and conducting a Phase I Environmental Site Assessment. 
Providence will also continue to provide agency, stakeholder, and public outreach support during all pre-NEPA 
phases of the project. Providence anticipates providing more environmental services as the project progresses 
and potentially during construction.

The wetland delineation encompassed approximately 1,716 acres of forests, agricultural fields/pastures, 
residential properties, pipeline/utility rights-of-way, highway/railroad rights-of-way, industrial facilities, and 
Mississippi River levee and batture. Multiple teams of Providence biologists conducted surveys from July to August 2024, collecting field data, habitat descriptions, and other 
pertinent information in accordance with the 1987 Corps of Engineers Wetland Manual and guidance from the Regional Supplement to the Corps of Engineers Wetland Delineation 
Manual: Atlantic and Gulf Coastal Plain Region (USACE, Wetland Regulatory Assistance Program 2010). The resulting Wetland Findings Report documented 364 acres of Section 
404 wetlands and 26.78 acres of Section 10/404 wetlands, including bottomland hardwoods, baldcypress/water tupelo swamps, and baldcypress swamps. Additionally, Providence 
conducted habitat evaluations according to the USACE Louisiana Rapid Assessment Method (LRAM) Habitat Condition factor. Each wetland was classified on the three condition 
levels by habitat (low, medium, and high) and documented in the Wetland Findings Report.

FIRM NAME Providence Engineering and Environmental Group LLC DISCIPLINE(S)* Environmental

PROJECT NAME Mississippi River Bridge South GBR: LA 1 to LA 30 Connector Route: New Route FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER
Supplemental Agreement No. 6, SPN H.013284, 
F.A.P. No. H013284 OWNER’S NAME Louisiana Department of Transportation and Development

PROJECT LOCATION Iberville Parish, Louisiana OWNER’S PROJECT MANAGER
Atlas Technical Consultants, LLC 
(Prime): Adam Davis, PE

OWNER’S ADDRESS, PHONE, EMAIL 8440 Jefferson Highway, Suite 400, Baton Rouge, LA 70809, (225) 369-6587, adam.davis@oneatlas.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/23 TOTAL CONSULTANT CONTRACT COST ($1,000’S) N/A

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $25

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Kerry Oriol, Chad Turner, Chris Coyne

Scope of Work Relevant to the Contract
•	 NEPA Compliance & Environmental Review
•	 Phase I Environmental Site Assessment
•	 Wetland Findings Report
•	 LRAM Habitat Assessment
•	 USACE Regulatory Compliance
•	 Public Outreach 
•	 Environmental Permitting Support
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Approach & Methodology
UNDERSTANDING LADOTD’S PROJECT DELIVERY NEEDS
GEC understands this contract is intended to provide LADOTD with responsive, on-
demand environmental, planning, and project development support for transportation 
projects across Louisiana. Assignments may range from Categorical Exclusions to complex 
Environmental Impact Statements requiring extensive technical analyses, permitting, 
agency coordination, alternatives development, and public involvement. The GEC Team 
is specifically structured to provide LADOTD with these capabilities. Our team will utilize 
an integrated project delivery approach that combines environmental compliance, 
planning, engineering, traffic, stakeholder engagement, and project management 
from project initiation through environmental clearance. By advancing these activities 
concurrently, GEC will help LADOTD identify constraints earlier, reduce project risk, 
accelerate decision-making, and efficiently advance projects toward implementation.  
The GEC Team has successfully applied this approach throughout Louisiana on planning 
and feasibility studies, Categorical Exclusions (CE), Environmental Assessments (EA), 
Environmental Impact Statements (EIS), alternative delivery projects (CMAR, Design-
Build), and other major transportation initiatives. Our experience allows us to quickly 
assess project needs, identify potential challenges, and tailor our level of effort to 
efficiently support LADOTD’s objectives.

GEC will serve as the prime consultant and lead overall program management, 
environmental compliance, and project development services, supported by the 
following sub-consultants:

	– Bowlby & Associates, Inc. (air quality and noise analyses)

	– The Lakvold Group, LLC (conceptual stage relocation and real estate services)

	– Franklin Associates, LLC (public involvement and stakeholder engagement)

	– Gresham Smith (traffic and conceptual engineering)

	– Providence Engineering and Environmental Group LLC (cultural resources, 
biological services, wetlands permitting, and environmental field investigations)

The GEC Team will implement a scalable task-order delivery approach consistent 
with LADOTD’s Stage 1 Planning/Environmental Manual of Standard Practice and 
FHWA requirements. Staffing and level of effort will be tailored to each assignment 
while maintaining consistent project management, quality control, and coordination 
procedures.

TASK ORDER INITIATION & PROJECT CONTROLS
Upon receipt of a task order, GEC will initiate a structured project startup process, 

including scheduling a kick-off meeting and developing a Project Execution Plan focused 
on establishing a clear understanding of project purpose, scope, schedule, budget, 
environmental requirements, anticipated class of action, and critical decision milestones.
Based on this assessment, GEC will assemble a tailored project team and develop a 
project-specific work plan that identifies responsibilities, critical path activities, and 
opportunities for concurrent task execution. 

The Project Manager, Deputy Project Manager, and Project Controls Manager will actively 
monitor scope, schedule, budget, deliverables, and resource utilization throughout the 
assignment and communicate with LADOTD staff regularly. Frequent communication 
with LADOTD will ensure issues are identified early, risks are managed proactively, and 
project objectives remain aligned with LADOTD expectations.

GEC will implement QA/QC procedures to establish a structured, consistent framework 
to ensure that all technical services, deliverables, and project activities meet contractual 
and project requirements; applicable federal, state, and local regulations; industry 
standards and best practices; and internal quality standards.  The QA/QC procedure 
ensures that all work products will be technically sound, defensible, and align with 
professional standards. GEC will ensure participation in project reviews during project 
development to ensure that it is meeting all LADOTD requirements. 

Bliss Bernard, PE, CEP has developed and implemented a project controls methodology 
specifically suited for managing complex LADOTD and FHWA environmental assignments 

IDIQ Contracts for Environmental 
Services, Statewide

Proven NEPA Delivery Across All Levels
GEC has successfully prepared and managed the full range of NEPA documentation, 
from programmatic and project-specific Categorical Exclusions to Environmental 
Assessments with FONSIs, NEPA Re-evaluations, and major Environmental Impact 
Statements with RODs. Recently examples include:

CATEGORICAL EXCLUSIONS (CE)

13 Concurrent Bridge CEs under LADOTD’s IIJA Off-System Bridge Program 

ENVIRONMENTAL ASSESSMENTS (EA)

US 190 EA/FONSI including alternatives analysis, traffic studies, and public 
involvement 

Louisiana International Terminal EA supporting a $1.8B port project 

ENVIRONMENTAL IMPACT STATEMENTS (E IS)

Mid-Barataria Sediment Diversion EIS, one of Louisiana’s most complex 
environmental review efforts

NEPA RE-EVALUATIONS

I-10 Widening Baton Rouge CMAR including NEPA re-evaluation and public 
involvement
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from project initiation through environmental clearance. Each task authorization begins 
with a Work Plan integrating scope, schedule, budget, staffing, milestones, agency 
requirements, technical studies, and deliverables into a single tracking platform. 
The Work Plan is used to develop detailed manhour estimates and is monitored 
throughout the life of the project. On a current major LADOTD NEPA assignment, this 
system is being used to manage more than 500 individual tasks and subtasks across 
multiple disciplines and subconsultants, demonstrating its ability to organize and track 
complex project requirements.The number of activities associated with individual task 
authorizations issued under this contract will vary based on project scope, complexity, 
and environmental class of action. This scalable approach allows GEC to proactively 
manage risk, maintain accountability, and provide LADOTD with transparent reporting 
and efficient delivery of multiple task authorizations simultaneously.

WORK CATEGORIES
A. NEPA Class of Action Development and Documentation

GEC’s approach begins with understanding project purpose, transportation need, 
logical termini, project constraints, anticipated funding sources, and schedule 
objectives. This information forms the basis for determining the appropriate level of 
environmental documentation and developing a project-specific strategy for advancing 
the project efficiently through environmental review. GEC has successfully prepared 
Categorical Exclusions, Environmental Assessments, Environmental Impact Statements, 
Supplemental EISs, reevaluations, and reliance documents (work categories A.1-A.6 in 
the RFQ) for LADOTD, FHWA, and other state and federal agencies. For each project 
authorization, GEC will tailor the level of environmental effort to project complexity 
while maintaining consistency with LADOTD, FHWA, and applicable state and federal 
requirements.

B. Resource-Specific Technical Analyses

The GEC Team provides the full range of environmental technical services identified 
under Work Categories B.1 through B.14 necessary to support project development, 
environmental clearance, permitting, and regulatory compliance. Our multidisciplinary 
team provides expertise in waters and wetlands, water quality, floodplains, coastal 
resources, threatened and endangered species, cultural resources, Section 4(f) and 6(f) 
evaluations, noise, air quality, hazardous materials, community impact assessments, 
conceptual stage relocations plans, farmland evaluations, visual and aesthetic 
assessments, and navigation and USCG bridge permitting.  Our team is experienced in 
delivering the technical services and work products that are required for transportation 
projects.

Our team also understands that transportation projects rarely fit neatly within a single 
environmental discipline. Wetland impacts influence alternatives development. Traffic 
operations affect noise and air quality analyses. Cultural resources can influence project 
design and right-of-way requirements. Hazardous materials investigations may affect 
cost and constructability. GEC’s integrated approach ensures that findings from each 

technical study are continuously shared among project team members, providing 
LADOTD with a comprehensive understanding of project opportunities and constraints 
throughout the environmental process

GEC has a long history of successfully delivering complex environmental programs 
involving numerous resource studies simultaneously. As environmental program 
manager for LADOTD’s TIMED Program, GEC completed environmental documentation, 
permitting, agency coordination, and supporting technical studies for more than 260 
miles of highway improvements and 74 bridges statewide. The program required 
coordination with multiple state and federal agencies, floodplain administrators, 
resource agencies, and local stakeholders. Through proactive coordination and a 
standardized environmental review process developed by GEC, all environmental 
documentation and permitting activities were completed ahead of schedule, 
contributing to project lettings occurring two years earlier than originally programmed. 

C. Public Involvement and Agency Coordination

Franklin Associates will serve as the lead for Public Involvement and Agency Coordination 
services, supported by GEC. Our firms have partnered on numerous LADOTD projects 
including the ongoing I-10 Widening CMAR Program, where Franklin Associates 
is supporting extensive stakeholder outreach, public engagement, community 
coordination, and communication efforts for one of Louisiana’s most visible and complex 
transportation projects. 

For assignments under this contract, Franklin Associates and GEC will develop 
project-specific outreach strategies tailored to project complexity, stakeholder 
interests, regulatory requirements, and community needs. Services may include 
Public Involvement Plans, stakeholder and agency coordination, Solicitation of Views, 
workshops, public meetings, public hearings, elected official briefings, virtual and digital 
engagement, public comment management, and Section 139 coordination support 
when applicable.

On CPRA’s Mid-Barataria Sediment Diversion EIS, GEC coordinated extensive 
environmental review activities involving seven cooperating agencies, 10 commenting 
agencies, and 11 consulting tribes.  Because many federal and state agencies were 
involved in the project, GEC facilitated monthly agency meetings during project 
development to ensure all parties were kept informed of the project’s progress and 
decision-making processes were allowed to play out in real time.  Additionally public 
and stakeholder feedback was deemed valuable to the project, therefore, scoping and 
public meetings were held both virtually and in-person at several locations within the 
communities in project area to ensure adequate public and community participation.  
Because of the diverse nature of the local communities, interpreters were on-hand 
and translation services were made available in verbal and written formats to ensure 
adequate participation from community members. 

D.  NEPA Process Management and Specialty Services

The GEC Team provides comprehensive support for Work Categories D.1 through D.4, 



PAGE 93 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

19 Approach & Methodology18

drawing on decades of experience managing complex transportation programs, alternative 
delivery projects, emergency actions, and environmental compliance efforts throughout 
Louisiana. Beyond project delivery, GEC routinely provides technical assistance and 
programmatic support to LADOTD. Through our role as the embedded consultant for the 
Road Transfer Program, we have assisted with procedure development, policy updates, 
and legislative implementation efforts. Our team can similarly support future updates 
to LADOTD’s Stage 1 Manual, environmental procedures, and implementation protocols 
associated with evolving FHWA and state environmental requirements. This capability is 
strengthened by Sherri LeBas, PE, former LADOTD Secretary, and Dr. Chuck Carr Brown, 
former LDEQ Secretary, whose experience in transportation policy, environmental 
regulation, program administration, and legislative coordination provides LADOTD 
with direct access to executive-level expertise for process improvements, policy 
development, and program management initiatives.

On the I-10 Widening CMAR Project, a unique alternative delivery project, GEC leads 
NEPA reevaluations, environmental commitments tracking, agency coordination, and 
environmental support, while also supporting development of the Design Quality 
Manual, Project Management Plan, and Financial Plan, for multiple phased design 
packages under accelerated delivery schedules. 

Our team also has experience supporting emergency and expedited project delivery 
efforts, including federally funded bridge replacement and recovery projects requiring 
rapid environmental review and coordination. In addition, Chelsea Crawford has provided 
administrative record support, document management, project controls, and deliverable 

tracking on numerous LADOTD assignments, ensuring 
projects remain organized, defensible, and audit-ready 
throughout development and implementation.

E. Alternatives Development and Engineering-to-
Environmental Integration

GEC will use a PEL and PDN-style approach that 
integrates planning, engineering, traffic, public 
involvement, and environmental considerations from 
project initiation through environmental clearance. 
Alternatives development and NEPA activities progress 
concurrently, allowing the project team to continuously 
refine alternatives as environmental constraints, 
engineering requirements, agency input, traffic 
analyses, and stakeholder feedback are identified. 
This approach supports development of a defensible 
Purpose and Need, early identification of project 
risks, and informed decision-making throughout the 
environmental process.

Our team provides Purpose and Need support, 
alternatives identification and screening, conceptual 
engineering, environmental constraint mapping, 

alternatives comparison, feasibility and cost evaluations, and decision-support 
documentation. GIS-based environmental screening and constraint mapping will be 
used to support alternatives development and decision-making. 

As demonstrated on the I-10/I-12 College Drive Flyover CMAR Project, the GEC Team 
is known for developing innovative solutions that improve project delivery while 
minimizing impacts. During alternatives development, GEC introduced a previously 
unidentified design concept that simplified traffic movements and significantly reduced 
the project footprint compared to prior alternatives. The refined concept improved 
constructability, reduced environmental and right-of-way impacts, accelerated 
project delivery, and generated approximately $20 million in project savings. 

F. Traffic Analyses

Gresham Smith, one of Louisiana’s most respected traffic engineering firms, will 
provide the full range of traffic and transportation services identified in Work Categories 
F.1 through F.7. Traffic analyses will be integrated with alternatives development, 
conceptual engineering, and environmental evaluations to ensure transportation 
needs and environmental considerations are advanced concurrently throughout 
project development. Using a data-driven approach that combines traffic forecasting, 
operational modeling, safety performance analysis, and constructability considerations, 
the team will develop practical transportation solutions that support Purpose and 
Need development, alternatives screening, community impact assessments, noise and 
air quality evaluations, and environmental documentation. Gresham Smith’s ability to 
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efficiently identify transportation solutions and integrate them with environmental 
decision-making helps LADOTD reduce project risk, streamline environmental reviews, 
and advance projects more effectively toward implementation.

G. Pre-NEPA, Feasibility, and General Environmental Services

GEC routinely supports LADOTD with Stage 0 studies, feasibility studies, corridor 
studies, planning studies, environmental inventories, fatal flaw assessments, and project 
development support. These services help LADOTD identify project needs, evaluate 
constraints, establish realistic budgets and schedules, and efficiently position projects 
for future environmental review and implementation.

H. Non-Federal Aid Project Delivery

The GEC Team recognizes that non-federal aid projects may require different 
environmental processes, levels of documentation, and coordination requirements 
than federally funded projects. For these assignments, GEC will tailor the level of 
environmental effort to project-specific requirements while maintaining consistency 
with applicable LADOTD policies, state regulations, and accepted industry practices. 
Because GEC routinely performs environmental services for local governments, port 
authorities, parishes, and non-federal agencies, our team understands how to tailor 
environmental documentation and coordination requirements to match project-specific 
funding and regulatory needs.

EXPERIENCE-DRIVEN. COMMUNICATION-FOCUSED. RESULTS-ORIENTED.
Whether supporting a Categorical Exclusion, Environmental Assessment, Environmental Impact Statement, planning study, environmental inventory, permitting effort, or 
multidisciplinary project, the GEC Team is committed to providing responsive, technically sound, and efficiently managed services that advance projects from planning through 
implementation. We understand the processess and bring a disciplined management approach that keeps stakeholders informed, schedules on track, and deliverables moving 
efficiently toward completion. We offer the experience, technical expertise, and strategic insight necessary to fulfill LADOTD’s requirements. Through a proactive approach 
informed by lessons learned on similar assignments, we will efficiently navigate project challenges and deliver high-quality results.

Firm Experience

	– The GEC Team firms have combined 240+ 
years of experience 

	– The GEC Team firms, as demonstrated by 
the enclosed project sheets, have relevant 
experience for their assigned scope

	– The GEC Team has provided engineering 
and environmental services for numerous 
transportation related environmental 
studies in accordance with NEPA and LADOTD 
standards

	– The GEC Team has worked together in the past 
on similar projects to conduct line and grade 
studies, environmental documents, technical 
studies, public outreach, purpose and need, 
and alternatives analysis

Staff Experience

	– GEC Team members, as demonstrated by 
enclosed resumes, have relevant experience 
for their proposed project role

	– The GEC Team is structured to provide 
adequate capability and capacity to perform 
volume and quality of required scope of work 

within the project schedule

	– The Project Management Team is staffed 
with qualified personnel having appropriate 
experience in similar projects, with dedicated 
time appropriately allocated to this project

	– Project management team and key personnel 
have successfully led LADOTD projects in their 
respective scope fields

	– Individual proposed personnel experience 
includes members who have spent the 
last 30+ years engaged in NEPA and 
transportation projects

	– The GEC Team consists of 3 DBE firms; the GEC 
Team recognizes the importance of inclusive 
participation and exceeds the requirements 
of this evaluation criteria

Team Size to Project Magnitude

	– The GEC Team has a large physical presence in 
Louisiana & robust in-house transportation & 
environmental engineering capabilities

	– The GEC Team has 50 dedicated personnel 
committed to this contract over 40 additional 
personnel available as support 

	– GEC is a Baton Rouge, LA headquartered 
firm, staffed by over 100 Louisiana residents 
with a personal interest that goes far beyond 
fulfillment of contractual obligations to 
LADOTD

	– All firms on the GEC Team are situated within 
the geographic proximity to the project area 
and have the capability to perform these 
services within these offices with limited 
support from other offices

	– The GEC Team has successfully completed 
projects of similar size and complexity for 
LADOTD

Past Performance

	– The GEC Team has a proven track record at 
successfully providing environmental and 
engineering services for LADOTD through 
our past performance, local knowledge, 
coordination/cooperation with LADOTD, 
adherence to schedules and budgets, and 
producing a superior work product

	– The GEC Team has consistently high 
consultant ratings in the relevant project 
evaluation disciplines 

	– Narratives from previous LADOTD 
Environmental Project Managers are 
a testament to The GEC Team’s past 
performance

Current Workload

	– Most of the work currently being performed 
by the GEC Team are in other evaluation 
disciplines, leaving the core group proposed 
for this project available to start work 
immediately

	– Regarding Section 19: Work categorized 
as “other” is mostly electrical; the Road 
Transfer Program involves only 1 GEC 
employee housed full-time at LADOTD HQ for 
the management of this program. It is unlikely 
the entire contract amount will be spent; the 
I-49 project design phase has been put on 
hold pending SEIS. 

	– The staff identified in this submittal will be 
immediately available upon receipt of NTP 
from LADOTD. GEC has sufficient staff and 
resources regardless of ongoing contracts 
listed in Section 19 of our response.



TIMED PROGRAM – JOHN JAMES AUDUBON 
BRIDGE (ST. FRANCISVILLE, LA) 
Client: LADOTD 

From January 2003 to July 2007, the GEC’s Environmental Sciences 
and Engineering Department provided environmental planning, 
surveying, design, permitting and compliance services pursuant 
to the construction of 84.2 miles and 3,400 acres of new highway 
construction comprising 13 projects.

SF 24-102 SECTIONS 

19-23
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Firm(s)
ALL FIRMS 
MUST BE 
REPRESENTED 
IN THIS TABLE Discipline(s) *

Contract Number and 
State project number Project name

Remaining 
unpaid 
balance**

G.E.C., Inc. Road 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 
pending Supplemental Environmental Impact Statement (SEIS)) 378,352

44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 327,040

44-29196, H.016255 IDIQ Contract for Engineering & Technical Support, TO#2 – LA 1: WGS Riverplex Railroad Overpass (Sub 
to Stantec) 260,462

44-29196, H.016421.2 IDIQ Contract for Engineering & Technical Support, TO#5 – I-20 Interchange at Rough Edge Road (Sub to 
Stantec) 213,143

44-31331, H.016830 IDIQ Contract for Design Services Statewide with Majority of Work in District 04, TO#1 – LA 3094: US 80 
to US 71 (Sub to Halff Associates, Inc.) 77,734

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 465,215
44-25047, H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish 137,090
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 18,400

Bridge 44-04128, H.004273.5 I-49 Connector (Lafayette Reg. Airport to I-10/I-49/US 167 Interch.) (Sub to Stantec) (on hold, pending SEIS) 201,433
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 1,820,353

44-04900, H.004540.5 Leeville to Golden Meadow, Route LA 1 Relocated, Const. Engineering Services (Sub to HNTB) (This is for 
Shop Drawing Review only. Design is complete.) 164,857

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 188,000
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 143,436
44-23434, H.000445 US 190: UPRR Overpass Near Opelousas, St. Landry Parish (Sub to AECOM) 304,364
44-05267, H.003074.5 Williams Blvd-Veterans Blvd. (SA#5 & EWL#6), Route I-10, Jefferson Parish, LA (Plans on hold at 98% Complete) 148,795
44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 95,287

Environmental 44-04128, H.004273.5 I-49 Connector (Lafayette Reg. Airport to I-10/I-49/US 167 Interch.) (Sub to Stantec) (on hold, pending SEIS) 28,600
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 505
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 65,977

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 583,614
44-25047, H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish 446,117

Other 
(Electrical)

44-04128, H.004273.5 I-49 Connector (Lafayette Reg. Airport to I-10/I-49/US 167 Interch.) (Sub to Stantec) (on hold, pending SEIS) 303,449
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 623,040

44-05267, H.003074.5 Williams Blvd – Veterans Blvd. (SA#6), Route I-10, Jefferson Parish, LA (Plans on Hold at 98% Complete) 54,012
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G.E.C., Inc. Other 
(Electrical)

44-26074, H.013617.6 IDIQ Contract for Electrical Statewide, TO#1 - I:10: I-610E Interchange Lighting (Construction Support) 42,930
44-26074, H.014552.6 IDIQ Contract for Electrical Statewide, TO#2 - I-49: LA 31 Interchange Lighting (Construction Support) 58,323
44-26074, H.015598.6 IDIQ Contract for Electrical Statewide, TO#3 - I-210: Hurricane Laura Lighting Repairs (Const. Support) 76,259
44-26074, H.014556.6 IDIQ Contract for Electrical Statewide, TO#5 - I-49: US 190 Interchange Lighting (Construction Support) 69,467
44-26074, H.014553.6 IDIQ Contract for Electrical Statewide, TO#8 - I-49: LA 3233 Interchange Lighting (Construction Support) 108,713

Other                
(Program 
Management)

44-33344 Road Transfer Program Management, Statewide   (Program Management ONLY – NO Planning, Road or Bridge Design 
work) (one person augmenting staff at DOTD over 6 years) 436,622

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A. #1 37,400

44-29196, H.01696.6 IDIQ Contract for Engineering & Technical Support, TO#3 – District 02, 03, 61 & 62, Bridge Bundle SFY 
25-26 (Sub to Stantec) 330,523

44-04128, H.004273.5 I-49 Connector (Lafayette Reg. Airport to I-10/I-49/US 167 Interch.) (Sub to Stantec) (on hold, pending SEIS) 32,455
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 604,725

Planning 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 270,134
Traffic 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 26,311
ITS 44-04128, H.004273.5 I-49 Connector (Lafayette Reg. Airport to I-10/I-49/US 167 Interch.)(Sub to Stantec) (on hold, pending SEIS) 19,447
CE&I/OV 44-23074, H.012465.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – Flashing Yellow Arrow Part 3 103,252

44-23074, H.010960.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 30 Roundabouts at Tanger Mall and I-10 397,486
44-23074, H.015424.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – La 67: Plank Rd @ Airline- Girder Rep 59,454
44-23074, H.012061.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 1: Bayou Moreau and Lateral W15#7A 11,639
44-23074, H.014762.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 44: 1-10 – LA 621 337,855
44-23074, H.15267.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 431: Left Turn Lane at LA 621 57,250

44-14315, H.010000.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide – US 171: Calcasieu River 
Bridge Repairs 37,447

44-27615, H.012083.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide – I-10: Calcasieu River 
Bridge Repairs 391,136

44-27615, H.011465.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide – LA 82: Vermilion River 
(Perry) Moveable Bridge Rehab 310,342

44-17006, H.011670.6 I-10/Loyola Interchange Improvements, Jefferson Parish 73,085
44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish 13,641,422
44,24438, H.010673.6 US 90: Harvey Canal Tunnel Rehab (CE&I), Jefferson Parish 364,305
44-27349, H.016466.6 I-10 WB On-Off Sampson St Ramp Mods, Calcasieu Parish 318,920
44-31514, H.005967.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – Nelson Rd Ext & Bridge 119,266

44-31514, H.008145.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – LA 1: Leeville to Golden Meadow 
(Phase 2) 285,194

44-31514, H.012889.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – I-20 Rehab (Pines Road to I-220) 124,320
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Bowlby & Associates, Inc. Environmental 4400017438, 
H.013284 MRB South GBR: LA 1 to LA 30 Connector Project $90,866

Bowlby & Associates, Inc. Environmental 4400034603, 
H.003915 I-49 Inner City Connector (ICC) $5,132

The Lakvold Group Appraiser SPN H.004100 LA 415 to Essen on I-10 and I-12; Phase I: Washington Street to Essen Lane, East 
Baton Rouge Parish, LA $86,340

The Lakvold Group Appraiser SPN H.007811 Comite River Diversion Canal, Amite River and Tributaries, East Baton Rouge Parish, 
LA $20,800

The Lakvold Group Appraiser SPN H.003931 Interstate 10 Calcasieu River Bridge, Public – Private Partnership Project, Calcasieu 
Parish, LA $120,000

The Lakvold Group Appraiser SPN H.011909 Roundabout: US 71 at Boone Street, Vernon Parish, LA $12,000
The Lakvold Group Appraiser SPN H.010960 LA 30 Roundabout at Tanger & I-10, Ascension Parish, LA $12,000
The Lakvold Group Appraiser SPN H.009837 LA 64 Roundabout @LA 1019, Livingston $32,000
The Lakvold Group Appraiser SPN H.002868 I-49 S. Amb Caffery/US 90, Lafayette $12,000

Franklin Associates Planning H.003915 I-49 Inner City Connector, Stage 1 Environmental Assessment Project (Prime: 
Providence Engineering) $5,297

Franklin Associates Planning H.004100.5 I-10 CMAR RCP Plans – Segment 1 (Prime: Providence Engineering/HUVAL) $40,170
Franklin Associates Planning H.013284 MRB South GBR: LA 1 to LA 30: NEPA EA (Prime: Atlas) $26,959
Franklin Associates Planning H.004791 Belle Chasse Bridge Replacement Project (Prime: Plenary) $16,220
Franklin Associates Planning H.003931 I-10 Calcasieu River Bridge Replacement Project (Prime: Calcasieu Bridge Partners) $25,133
Franklin Associates Planning H.005121 Sugarhouse Road Environmental Assessment (Prime: Providence) $957

Gresham Smith Bridge 44-21514; H.012003 Movable Bridge Contract 2  $9,530 
Gresham Smith CE&I/OV 44-31927; H.014737.6 Signal Upgrade: Sgt Alfred (CEI)  $10,823 
Gresham Smith CE&I/OV 44-27349: H.003931.6 Calcasieu River Bridge (HBI)(CEI)  $1,131,076 
Gresham Smith Other (Program Mgt) 44-27186; H.015959.1 Discretionary Grant Administration  $1,169,296 
Gresham Smith Road 44-21326; H.014693.1 Stage 0 LA 67 (Plank Rd) at LA 3006  $3,826 
Gresham Smith Road 44-26911; H.015202.5 LRSP/STRPPP TO #10 Donaldsville  $27,314 
Gresham Smith Road 44-26911; H.015207.5 SRTPPP TO #11 (BRCC Design)  $132,378 
Gresham Smith Road 44-26911; H.016080.5 SRTPPP TO #12 (US 90 @ Sharp Design)  $129,499 
Gresham Smith Road 44-27210; H.012859.5 Roundabout at Valhi Blvd  $90,909 
Gresham Smith Road 44-27181; H.015861.5 LA 4 (Jonesboro)  $74,602 
Gresham Smith Road 44-27181; H.015918.5 Downtown Winnfield  $133,983 
Gresham Smith Road 44-26912; H.013720.5 LRSP/STRPPP TO #12 LA 31 Sidewalk  $129,498 
Gresham Smith Road 44-26912; H.016205.5 LRSP/STRPPP TO #13 LA383 Sidewalks  $118,400 
Gresham Smith Road 44-31004; H.015580.5 Natchitoches Safe Streets  $352,183 



PAGE 99 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

19 Workload

Providence Engineering and 
Environmental Group LLC

CE&I/OV Contract No. 
4400015191; 
H.004634

IDIQ Contract for Construction Engineering TASK 1 Management and Staff 
Augmentation Services for District 62, St. Helena, Livingston, St. John, St. Tammany, 
Tangipahoa and Washington Parishes

$419,054

Providence Engineering and 
Environmental Group LLC

Environmental Contract No. 
4400017438; 
H.013284

Supplemental Agreement No. 6 MRB South GBR: LA 1 to LA 30 Connector Route: 
New Route Ascension, East Baton Rouge, Iberville, and West Baton Rouge Parishes $133,779

Providence Engineering and 
Environmental Group LLC

Environmental Contract No. N/A;
H. 004791 Belle Chasse Bridge and Tunnel Replacement Public-Private Partnership Project $164,603

Providence Engineering and 
Environmental Group LLC

CE&I/OV Contract No. 
4400031953
SPN H.012587.6
F.A.P. NO. H012587

I-10: W End of BR 290 - W End of LA 415 (CE&I) Route: I-10 $1,075,298

Gresham Smith Traffic 44-25298; H.016039.5 LA 47: LA46 - Virtue St  $87,491 
Gresham Smith Traffic 44-25298; N/A LA 24: Downtown Houma Study  $35,058 
Gresham Smith Traffic 44-25298; H.016007.5 I-10: Siegen Ln Interchg  $125,493 
Gresham Smith Traffic 44-25298; N/A Permit Review (Dist 05)  $300,000 
Gresham Smith Traffic 44-26911; H.013718.5 LRSP/STRPPP TO #3 LA 23 Gretna  $54,185 
Gresham Smith Traffic 44-26911; H.013713.5 LRSP/STRPPP TO #4 LA 60 Bogalusa  $12,767 
Gresham Smith Traffic 44-26911; H.015198.5 LRSP/STRPPP TO #5 S. Carrollton)  $601 
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If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.
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Bliss Bernard

has attended
California Flagger Certification Training Course

 
Completed: 20-FEB-2025

 

CEU (If Applicable): 0.35
 

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.
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Certificate of Completion 
presented to 

 

Thomas Swanson 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 1 

 
 Date:  January 17, 2019       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

Certificate of Completion 
presented to 

 

Thomas Swanson 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 2 

 
 Date:  January 22, 2019       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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Certificate of Completion 
presented to 

 

Thomas Swanson 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  February 28, 2019      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 



PAGE 105 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

20 Certifications/Licenses



PAGE 106 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

20 Certifications/Licenses



PAGE 107 OF 119

G.E.C., INC.CONTRACT NOS. 4400035710 AND 4400035711 IDIQ CONTRACTS FOR ENVIRONMENTAL SERVICES STATEWIDE

20 Certifications/Licenses

Certificate of Completion 
presented to 

 
Bert Moore 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  June 4, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Bert Moore 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  June 11, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Bert Moore 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 18, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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Certificate of Completion 
presented to 

 
Rebecca LaPorte 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July 16, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Rebecca LaPorte 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July 23, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Rebecca LaPorte Murray 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 15, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 2 

 
 Date:  February 25, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  February 26, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 1 

 
 Date:  February 25, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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In accordance with the provisions of the Louisiana Professional Geoscience Practice Act ,  the

Louisiana Board of Professional Geoscientists hereby certifies that the individual named here has

met all qualifications for and has been duly licensed as a Professional Geoscientist .

Andrew Creel

To be valid for one year commencing on May 13, 2026

, Chairman of the Louisiana Board of Professional Geoscientists
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Board of

Professional �eoscientists

License No. 1472
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1/10/22, 9:51 AM Certificate

https://achp.golearnportal.org/getcert.php?course=45 1/1

This is to cer�fy that
Morgan E . Granger

has successfully completed
The Advisory Council on Historic Preserva�on's

Basics of NEPA and Sec�on 106 Integra�on 

August 28, 2017

1138

1/10/22, 9:50 AM Certificate

https://achp.golearnportal.org/getcert.php?course=1 1/1

This is to cer�fy that
Morgan E . Granger

has successfully completed
The Advisory Council on Historic Preserva�on's

What is Sec�on 106 

August 25, 2017

1138

CEMETERY	RESOURCE	PROTECTION	TRAINING	
March	2,	2019	

	

	

The Florida Public Archaeology Network  
  

presents 
 

CERTIFICATE	OF	COMPLETION	

To 

 

 

 

__________________________________ 
Emily Jane Murray, M.A.  

Florida Public Archaeology Network 

 

Morgan Granger 
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20 Certifications/Licenses

        

 

Society of Wetland Scientists
Professional Certification Program, Inc

grants the designation

Professional Wetland Scientist
For

Rebecca A. Gaspard

In recognition of all the professional requirements approved by the Society of Wetland Scientists Certification Program,
Inc. and verified by the Society's Certification Review Panel on 11/7/2022.
Professional Wetland Scientist number 3589. Due to recertify by 11/7/2027.

Siobhan Fennessy, PWS
President

Robert D. Shannon, Ph.D., PWS
Review Panel Chair

Clinton Wallace

L i c e n s e  N o.  1 3 8 8

Expiring on January 10, 2027

, Chairman of the Board

Please note that your license certificate is not valid proof of licensure unless the license registration card accompanying it is
current.

Please contact our office at apply@lbopg.org or by calling 225-505-3766 if you have any questions or if we may be of further
assistance to you.

With best regards,
Brenda Macon, Executive Secretary

LOUISIANA BOARD OF PROFESSIONAL GEOSCIENTISTS
1800 City Farm Drive, Building 5, Suite B,
Baton Rouge, LA 70806
225-505-3766

https://www.lbopg.org

State of Louisiana

Board of Professional Geoscientists
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20 Certifications/Licenses
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21 QA/QC Plan

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and 
was not required by the advertisement, it will be redacted.
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22 Sub-consultant information

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
((NAME MUST MATCH EXACTLY AS REGISTERED WITH LOUISIANA’S 
SECRETARY OF STATE (SOS): INCLUDING PUNCTUATION, INCLUDE 
SCREENSHOT(S) FROM SOS AT THE END OF SECTION 20) Address Point of Contact and email address Phone Number

Bowlby & Associates, Inc. 7003 Chadwick Drive, Suite 258
Brentwood, TN 37027

Darlene D. Reiter
dreiter@bowlbyassociates.com (615) 236-6784

The Lakvold Group, LLC 4520 Jamestown Avenue, Suite 6, 
Baton Rouge, LA  70808

Angela Lemoine-Lakvold
angie@thelakvoldgroup.com 225-248-9984 or 

225-603-5515

Franklin Associates, LLC 250 S. Foster Drive
Baton Rouge, LA 70806

Perry Franklin 
perry@franklinassociates.com (225) 768-9060

Gresham Smith
10000 Perkins Rowe,
Suite 520
Baton Rouge, LA 70810

Herbert “Bert” Moore II, P.E., PLS, PTOE
bert.moore@greshamsmith.com (225) 757-5849

Providence Engineering and Environmental Group LLC 11124 Julia Aubin Drive 
Baton Rouge, LA 70809

Chad Turner
chadturner@providenceeng.com 225-766-7400
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23 Location

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for 
doing so.  Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the 
advertisement.
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Bliss Bernard, PE, CEP
bbernard@gecinc.com

8282 Goodwood Blvd.
Baton Rouge, Louisiana




