# DOTD FORM: 24-102

PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised March 1, 2022)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

| 1.  | Contract title as shown in the advertisement                                   | Contract for Off System Highway Bridge Program<br>Gravolet Road Over Drainage Canal |
|-----|--|---|
|     |  | Plaquemines Parish  |
| 2.  | Contract number(s) as shown in the advertisement                               | 4400025190  |
| 3.  | State Project Number(s), if shown in the advertisement                         | H.015050.5  |
| 4.  | Prime consultant name (as registered with the Louisiana Secretary of State     |   |
|     | where such registration is required by law)                                    | Morgan Goudeau & Associates, Inc.   |
| 5.  | Prime consultant license number (as registered with the Louisiana              |   |
|     | Professional Engineering and Land Surveying Board (LAPELS) if registration     | Engineering: EF.0001118   |
|     | is required under Louisiana law)   | Surveying: VF.0000183   |
|     |  |   |
| 6.  | Prime consultant mailing address   | 1703 West Landry Street   |
|     |  | Opelousas, LA 70570   |
| 7.  | Prime consultant physical address (existing or to be established, if location  | 1703 West Landry Street   |
|     | is used as an evaluation criteria)   | Opelousas, LA 70570   |
| 8.  | Name, title, phone number, and email address of prime consultant's contract    | Kenneth Boagni, III, P.E., P.L.S., President  |
|     | point of contact   | (337) 948-4222   kenny@morgangoudeau.com  |
| 9.  | Name, title, phone number, and email address of the official with signing      | Kenneth Boagni, III, P.E., P.L.S., President  |
|     | authority for this proposal  | (337) 948-4222   kenny@morgangoudeau.com  |
| 10. | This is to certify that all information contained herein is accurate and true, |   |
| 1   | and that the team presently has sufficient staff to perform these services     |   |
| 1   | within the designated time frame. By submitting this proposal, proposer        |   |
| 1   | certifies that it is not engaged in a boycott of Israel and it will, for the   |   |



| duration of its contract obligations, refrain from a boycott of Israel.<br>Proposer also certifies and agrees that the following information is correct:<br>In preparing its response, the proposer has considered all proposals<br>submitted from qualified, potential subcontractors and suppliers, and has<br>not, in the solicitation, selection, or commercial treatment of any<br>subcontractor or supplier, refused to transact or terminated business<br>activities, or taken other actions intended to limit commercial relations, with<br>a person or entity that is engaging in commercial transactions in Israel or<br>Israeli-controlled territories, with the specific intent to accomplish a boycott<br>or divestment of Israel. The proposer also has not retaliated against any<br>person or other entity for reporting such refusal, termination, or<br>commercially limiting actions. DOTD reserves the right to reject the<br>response of the bidder or proposer if this certification is subsequently<br>determined to be false, and to terminate any contract awarded based on<br>such a false response. | Date: January 13, 2023 |                           |
|--|------------------------|---------------------------|
| 11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this<br>advertisement, indicate which firm(s) will be used to meet the DBE goal and<br>each firm(s)' percentage.  | <u>Firm(s):</u><br>N/A | <u>Firm(s)' %:</u><br>N/A |



#### 12. Past Performance Evaluation Discipline Table:

As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100% for **each past performance evaluation discipline**, as well as the overall total percent of the contract.

**Sub-consultants are allowed to be used for this proposal.** Fill in the table by identifying only those evaluation disciplines consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102\*, the name of each firm that is part of the proposal, and the percentage of work in each past performance evaluation discipline to be performed by that firm. The percentage estimated for each evaluation discipline is for evaluation purposes only and will not control the actual performance or payment of the work. The percentages for the prime and sub-consultants must total 100% for each past performance evaluation discipline, as well as the overall total percent of the contract.

| Evaluation Discipline(s)           | % of Overall Contract                       | MGA                                | Providence        | Each Discipline must total to<br>100% |
|------------------------------------|---|------------------------------------|-------------------|---------------------------------------|
| Bridge                             | 70%   | 100%                               | 0%                | 100%                                  |
| Environmental                      | 5%  | 20%                                | 80%               | 100%                                  |
| Survey                             | 25%   | 100%                               | 0%                | 100%                                  |
| Identify the percentage of work fo | r the <b>overall contract</b> to be perform | ed by the prime consultant and eac | h sub-consultant. |                                       |
| Percent of Contract                | 100%  | 96%                                | 4%                |                                       |

\*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and/or Other.

If sub-consultants are used, the prime consultant must perform greater than 50% of the work for the overall contract.

#### 13. Firm Size:


For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify "Other (xxxx)" and include the classification title inside the parentheses. The DOTD Job Classification(s) to be used can be found at the following link:

http://wwwsp.dotd.la.gov/Inside\_LaDOTD/Divisions/Engineering/CCS/Job\_Qualification/Job%20Classifications%20with%20Descriptions.pdf

| Firm name                        | DOTD Job Classification       | Number of<br>personnel<br>committed to this<br>contract | Total number of personnel<br>available in this DOTD Job<br>Classification (if<br>needed) |
|----------------------------------|-------------------------------|---|--|
|                                  | Principal/Supervisor Engineer | 1   | 1  |
|                                  | Engineer                      | 1   | 1  |
|                                  | Engineer Intern               | 1   | 2  |
|                                  | Surveyor                      | 2   | 2  |
|                                  | CADD-Technician               | 1   | 2  |
| Morgan Goudeau & Associates      | Survey Party Chief            | 1   | 2  |
| CIVIL ENGINEERS - LAND SURVEYORS | Instrument Man                | 1   | 2  |
|                                  | Administrative                | 1   | 2  |
| 4                                | Environmental Manager         | 1   | 1  |
| N/                               | GIS Analyst                   | 1   | 2  |
| NV C                             | Biologist/Wetlands            | 1   | 6  |
|                                  | Supervisor (Other-Env)        | 1   | 1  |
| Providence                       | Rodman                        | 1   | 2  |



#### 14. Organizational Chart:







#### **15. Minimum Personnel Requirements:**

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR.

| MPR No.<br>Do not insert<br>wording<br>from ad | Personnel being used<br>to meet the MPR<br>(Individual(s) may not satisfy more than one MPR unless<br>specifically allowed by Attachment B of the advertisement) | Firm employed by  | Type of license /<br>certification<br>& number | State of<br>license | License /<br>certification<br>expiration date |
|--|--|---|--|---------------------|---|
| 1,2,3  | Kenneth Boagni, III, PE  | MCA   | Civil Engineer<br>PE-0031312                   | LA                  | 09/30/2023                                    |
| 4  | Jacob Jarrell, PLS   | Margan Goudwau & Associates<br>civil envineers - land surveyors | Land Surveyor<br>PLS-5211                      | LA                  | 09/30/2023                                    |
| 5  | Taylor Simoneaux, PWS, CWB   | Here  | Wetland Scientist<br>PWS-3321                  | LA                  | 12/30/2025                                    |
| 5  | Paul Clifton, PWS  | PROVIDENCE  | Wetland Scientist<br>PWS-3326                  | LA                  | 01/09/2026                                    |



|            | <u>Experience:</u>                            |                              |                          |                           |  |                     |
|------------|---|------------------------------|--------------------------|---------------------------|--|---------------------|
| Firm emp   | <u>, , , , , , , , , , , , , , , , , , , </u> |                              | u and Associates, In     |                           |  |                     |
| Name       | Kenny Boo                                     |                              |                          |                           | Years of relevant experience with this employer  | 22                  |
| Title      |   | Charge / Project Supervise   | or / P.E. / P.L.S.       |                           | Years of relevant experience with other employer(s)                                    | 0                   |
| 0 17       | ) / Years / Spec                              |                              |                          |                           | r of Science / 2000 / Civil Engineering  |                     |
| Active reg | gistration num                                | ber / state / expiration da  | te                       |                           | 312 / Louisiana / 09/30/2023   |                     |
|            |   |                              |                          |                           | 5215 / Louisiana / 09/30/2023  |                     |
| Year regi  |   | 2004 PE / 2019 PLS           | Discipline               |                           | ional Engineer / Professional Land Surveyor  |                     |
| Contract i | role(s) / brief a                             | lescription of responsibilit | ies                      | -                         | al-In-Charge / Project Supervisor / Design Engineer   Kenny will serv                  | ve this project in  |
|            |   |                              |                          |                           | lesign and supervisory role and meets MRP#'s 1-3.                                      |                     |
| Experience | ce dates                                      | Experience and qualific      | ations relevant to the p | proposed c                | contract; i.e., "designed drainage", "designed girders", "designed intersection        | n", etc. Experience |
| (mm/yy—    | -mm/yy)                                       | dates should cover the       | <u> </u>                 |                           |  |                     |
| 05-00-Pre  | esent   |                              |                          |                           | engineering and land surveying experience to the project and has                       |                     |
|            |   | eighty (80) OSBR pro         | ojects in many roles     | over the                  | e years, as an engineer and survey intern, design engineer and mo                      | re recently a       |
|            |   | project supervisor a         | <u> </u>                 |                           |  |                     |
| 03/21-Ong  | going   | H.014220.5 OSBR (1           | structure), Acadia I     | Parish, M                 | IGA B#261 — Principal-in-Charge / Project Supervisor / Design Engineer                 |                     |
| 03/21-Ong  | going   | H.014226.5 OSBR (1           | structure), St. Mart     | t <mark>in Paris</mark> ł | h, MGA B#265 — Principal-in-Charge / Project Supervisor / Design Engineer              | r                   |
| 02/21-Ong  | going   | H.014263.5 OSBR (1           | structure), Tangipa      | ıhoa Pari                 | <b>sh, MGA B#272 —</b> Principal-in-Charge / Project Supervisor / Design Engine        | er                  |
| 02/22-Ong  | going   | H.014262.5 OSBR (1           | structure), Tangipa      | ıhoa Pari                 | <b>sh, MGA B#266 —</b> Principal-in-Charge / Project Supervisor / Design Engine        | er                  |
| 01/21-Ong  | going   | H.014232.5 OSBR (1           | structure), Ouachit      | a Parish,                 | , MGA B#271 – Principal-in-Charge / Project Supervisor / Design Engineer               |                     |
| 01/21-Ong  | going   | H.014229.5 OSBR (1           | structure), Caddo P      | Parish, M                 | GA B#262 — Principal-in-Charge / Project Supervisor / Design Engineer                  |                     |
| 12/18-08/  | /22   | H.013458.5 OSBR (2           | structures), Ascens      | ion Paris                 | <b>h, MGA B#254 —</b> Principal-in-Charge / Project Supervisor / Design Enginee        | r                   |
| 09/15-02/  | /19   | H.011544.5 OSBR (3           | structure), St. Land     | lry Parisł                | <b>h, MGA Project B#219 —</b> Design Engineer / Hydraulics, Bridge Plans, & Env        | vironmental         |
| 10/15-01/  | /17   | H.011676.5 OSBR (1           | structure), Lasalle      | Parish, N                 | <b>NGA Project B#216</b> – Design Engineer / Hydraulics, Bridge Plans, & Enviro        | nmental             |
| 09/15-10/  | /17   | H.011539.5 OSBR (1           | structure), Webstei      | r <b>Parish</b> ,         | MGA Project B#215 – Design Engineer / Hydraulics, Bridge Plans, & Envir                | onmental            |
| 06/15-02/  | /18   | H.011531.5 OSBR (2           | structure), Rapides      | Parish, I                 | MGA Project B#209 — Design Engineer / Hydraulics, Bridge Plans, & Enviro               | onmental            |
| 06/15-04/  | /18   | H.011525.5 OSBR (1           | structure), Sabine I     | Parish, M                 | <b>IGA Project B#207 —</b> Design Engineer / Hydraulics, Bridge Plans, & Enviror       | nmental             |
| 05/14-12/  | /16   | H.010941.5 OSBR (1           | structure), Catahou      | ıla Parisl                | h <b>, MGA Project B#202 —</b> Design Engineer / Hydraulics, Bridge Plans, & Env       | vironmental         |
| 11/13-05/  | /16   | H.010561.5 OSBR (3           | structure), Bienville    | e Parish,                 | MGA Project B#193 – Design Engineer / Hydraulics, Bridge Plans, & Envir                | ronmental           |
| 10/13-12/  | /14   | H.010827.5 OSBR (1           | structure), Ouachit      | a Parish,                 | . MGA Project B#189 – Design Engineer / Hydraulics, Bridge Plans, & Envi               | ronmental           |
| 10/13-06/  | /15   | H.010659.5 OSBR (2           | structure), East Ba      | ton Roug                  | e Parish, MGA Project B#185 — Design Engineer / Hydraulics, Bridge Pla                 | ıns, & Env          |
| 06/13-11/  | /15   | H.010592.5 OSBR (3           | structure), Grant P      | arish, M                  | <b>GA Project B#177 –</b> Design Engineer / Hydraulics, Bridge Plans, & Environ        | mental              |
| 03/13-04/  | /18   | H.010038.5 OSBR (1           | structure), Madisor      | 1 Parish,                 | MGA Project B#173 – Design Engineer / Hydraulics, Bridge Plans, & Envir                | ronmental           |
| 02/13-01/  | /15   | H.010067.5 OSBR (2           | structure), Claiborr     | ne Parish                 | n <mark>, MGA Project B#170 –</mark> Design Engineer / Hydraulics, Bridge Plans, & Env | ironmental          |
| 02/13-07/  | /15   | H.010033.5 OSBR (2           | structure), Sabine I     | Parish, M                 | IGA Project B#165-B – Design Engineer / Hydraulics, Bridge Plans, & Envir              | ronmental           |
| , ,        |   |                              | •-                       | •                         |  |                     |



| 02/13-07/15 | H.010032.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-A – Design Engineer / Hydraulics, Bridge Plans, & Environmental         |
|-------------|---|
| 01/13-12/14 | H.009979.5 OSBR (1 structure), Caldwell Parish, MGA Project B#161 – Design Engineer / Hydraulics, Bridge Plans, & Environmental         |
| 04/11-02/13 | H.006043.5 OSBR (1 structure), Bossier Parish, MGA Project B#148 – Design Engineer / Hydraulics, Bridge Plans, & Environmental          |
| 04/11-02/13 | H.005128.5 OSBR (2 structure), West Carroll Parish, MGA Project B#146 – Design Engineer / Hydraulics, Bridge Plans, & Environmental     |
| 03/11-02/13 | 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA Project B#145 – Design Engineer / Hydraulics, Bridge Plans, & Env        |
| 12/10-02/13 | 700-43-0112 OSBR (1 structure), Sabine Parish, MGA Project B#141 – Design Engineer / Hydraulics, Bridge Plans, & Environmental          |
| 06/02-01/11 | 700-22-0122 OSBR (1 structure), Grant Parish, MGA Project B#131 – Design Engineer / Hydraulics, Bridge Plans, & Environmental           |
| 02/07-08/11 | 700-21-0112 OSBR (3 structure), Franklin Parish, MGA Project B#121 – Design Engineer / Hydraulics, Bridge Plans, & Environmental        |
| 08/06-06/10 | 700-16-0118 OSBR (3 structure), Desoto Parish, MGA Project B#112 – Design Engineer / Hydraulics, Bridge Plans, & Environmental          |
| 07/06-06/10 | 700-43-0109 OSBR (2 structure), Sabine Parish, MGA Project B#108 – Design Engineer / Hydraulics, Bridge Plans, & Environmental          |
| 06/06-01/11 | 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA Project B#106 – Design Engineer / Hydraulics, Bridge Plans, & Environmental    |
| 08/04-01/08 | 700-30-0316 OSBR (3 structure), Lasalle Parish, MGA Project B#97 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env    |
| 03/03-08/05 | 700-42-0108 OSBR (7 structure), Richland Parish, MGA Project B#90 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env   |
| 01/03-01/06 | 700-02-0117 OSBR (6 structure), Allen Parish, MGA Project B#87 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env      |
| 09/02-01/08 | 700-05-0118 OSBR (3 structure), Avoyelles Parish, MGA Project B#85 — Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env  |
| 07/02-11/03 | 700-06-0208 OSBR (4 structure), Beauregard Parish, MGA Project B#83 — Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env |
| 11/00-12/02 | 700-58-0114 OSBR (6 structure), Vernon Parish, MGA Project B#80 — Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env     |
|             |   |

| Firm empl   | loved by          | Morgan Goudeau ar             | d Associates, Inc | C.      |  |                     |
|---|-------------------|-------------------------------|-------------------|---------|--|---------------------|
| Name  | David Jarre       |                               |                   |         | Years of relevant experience with this employer                                    | 7                   |
| Title   | Principal / Pr    | oject Manager / E.I. / P.L.S. |                   |         | Years of relevant experience with other employer(s)                                | 0                   |
| Degree(s)   | / Years / Speci   | nlization                     |                   | Bache   | lor of Science / 2015 / Civil Engineering  |                     |
| Active reg  | istration numb    | er / state / expiration date  |                   | PE-003  | 32504 / Louisiana / 03/31/2024   |                     |
|   |                   |                               |                   | PLS-OC  | )05219 / Louisiana / 03/31/2024  |                     |
| Year regis  | stered 2          | 015 EI / 2019 PLS             | Discipline        | Engine  | eer Intern / Professional Land Surveyor  |                     |
| Contract r  | ole(s) / brief de | scription of responsibilities |                   | Proje   | ct Manager   David will serve as the Project Manager for this project coordin      | ating and working   |
|   |                   |                               |                   | on the  | development of all deliverables.   |                     |
| Experience  | e dates           |                               |                   |         | d contract; i.e., "designed drainage", "designed girders", "designed intersection  | n", etc. Experience |
| (mm/yy—I  | mm/yy)            | dates should cover the time   |                   |         |  |                     |
| 05/15-Pre   | sent              | •                             | • •               | -       | ring and land surveying experience with the firm and with the OSBR                 | •                   |
|   |                   |                               | -                 |         | and EI, and in his time with the firm, David has acquired a firm gro               | -                   |
|   |                   |                               |                   |         | m and has been directly involved in all field and office requirement               |                     |
| 03/21-Ong   |                   |                               |                   |         | MGA B#261 — Project Manager / Topo Survey, Hydraulics, Project Plans & En          |                     |
| 03/21-Ong   |                   | *                             | •                 |         | <b>sh, MGA B#265</b> — Project Manager / Topo Survey, Hydraulics, Project Plans &  |                     |
| 02/21-Ong   |                   | · · · · · ·                   |                   |         | r <b>ish, MGA B#272 —</b> Project Manager / Topo Survey, Hydraulics, Project Plan  |                     |
| 02/22-Ong   |                   |                               |                   |         | rish, MGA B#266 — Project Manager / Topo Survey, Hydraulics, Project Plan          |                     |
| 01/21-Ong   |                   |                               |                   |         | <b>h, MGA B#271</b> — Project Manager / Topo Survey, Hydraulics, Project Plans &   |                     |
| 01/21-Ong   | -                 |                               |                   |         | <b>MGA B#262 —</b> Project Manager / Topo Survey, Hydraulics, Project Plans & Env  |                     |
| 12/18-08/   |                   |                               |                   |         | <b>sh, MGA Project B#254</b> — Engineer Intern / Field Survey, Hydraulics, and Pl  |                     |
| 09/15-02/   |                   |                               |                   | -       | <b>sh, MGA Project B#219</b> — Engineer Intern / Field Survey, Hydraulics, and Pl  | •                   |
| 10/15-01/   |                   | *                             | •                 |         | MGA Project B#216 – Engineer Intern / Field Survey, Hydraulics, and Plan           |                     |
| 09/15-10/   |                   |                               |                   |         | <b>1, MGA Project B#215</b> — Engineer Intern / Field Survey, Hydraulics, and Plar | •                   |
| 06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Engineer Intern / Field Survey, Hydraulics, and Plan Development |                   |                               |                   |         |  |                     |
| 06/15-04/   |                   |                               |                   |         | MGA Project B#207 – Engineer Intern / Field Survey, Hydraulics, and Plan I         |                     |
| 05/14-12/   | 16                | H.010941.5 OSBR (1 str        | ucture), Catahou  | la Pari | i <b>sh, MGA Project B#202</b> — Engineer Intern / Field Survey, Hydraulics, and P | lan Development     |



| Firm emp  | loyed by        | Morgan Goudeau                 | and Associates, Inc | c.                |  |                         |
|---|-----------------|--------------------------------|---------------------|-------------------|--|-------------------------|
| Name  | Jacob Jar       | rell                           |                     |                   | Years of relevant experience with this employer  | 11                      |
| <i>Title</i> Principal / Surveyor / E.I. / P.L.S. |                 |                                |                     |                   | Years of relevant experience with other employer(s)  | 0                       |
| Degree(s)   | ) / Years / Spe | cialization                    |                     |                   | lor of Science / 2011 / Civil Engineering  |                         |
| Active reg  | gistration nun  | nber / state / expiration date | ;                   | PE-003            | 32284 / Louisiana / 03/31/2023   |                         |
|   |                 |                                |                     | PLS-OC            | )05211 / Louisiana / 09/30/2023  |                         |
| Year regi   | istered         | 2004 EI / 2019 PLS             | Discipline          | 0                 | eer Intern / Professional Land Surveyor  |                         |
|   |                 | description of responsibilitie |                     | will co<br>servit | essional Land Surveyor   Jacob will serve as the PLS for this project, fulf<br>cordinate all field and office efforts in the preparation of topographic survey<br>ude/ROW sketch(es).  | (s) and                 |
| Experienc   |                 |                                |                     | ,                 | d contract; i.e., "designed drainage", "designed girders", "designed intersed  | ction", etc. Experience |
| (mm/yy—   |                 | dates should cover the ti      | 1 1                 |                   |  |                         |
| 05/11-Pre   | esent           | •                              |                     |                   | veying experience to the project, and specifically nine (9) years o  | of experience with      |
|   |                 |                                |                     |                   | ring as a surveying supervisor.  |                         |
| 03/21-0ng   |                 |                                |                     |                   | MGA B#261 – Surveying Supervision / Field and Office (Topo Surveys)  |                         |
| 03/21-Ong   |                 |                                |                     |                   | sh, MGA B#265 – Surveying Supervision / Field and Office (Topo Surveys)  |                         |
| 02/21-Ong   | <b>°</b>        |                                |                     |                   | rish, MGA B#272 – Surveying Supervision / Field and Office (Topo Surve   | 1 1                     |
| 02/22-Ong   | <u> </u>        |                                | · • • • •           |                   | rish, MGA B#266 – Surveying Supervision / Field and Office (Topo Surve   |                         |
| 01/21-Ong   | <u> </u>        |                                |                     |                   | h, MGA B#271 — Surveying Supervision / Field and Office (Topo Surveys)   |                         |
| 01/21-Ong   |                 |                                |                     |                   | MGA B#262 — Surveying Supervision / Field and Office (Topo Surveys)  |                         |
| 12/18-08/   |                 |                                |                     |                   | sh, MGA Project B#254 – Surveying Supervision / Field and Office (Topo<br>Topo Supervision - Field and Office (Topo<br>Supervision - Field and Supervision - Field and Fie | o Surveys)              |
| 09/15-02/   |                 |                                |                     |                   | sh, MGA Project B#219 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 10/15-01/   |                 |                                | • •                 | -                 | MGA Project B#216 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 09/15-10/   |                 | •                              |                     |                   | n, MGA Project B#215 – Surveying Supervision / Field (Topo Surveys)  |                         |
| 06/15-02/   |                 | -                              |                     |                   | , MGA Project B#209 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 06/15-04/   |                 |                                |                     |                   | MGA Project B#207 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 05/14-12/   |                 |                                | • •                 | -                 | A Project B#202 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 11/13-05/   |                 |                                |                     |                   | h, MGA Project B#193 – Surveying Supervision / Field (Topo Surveys)  |                         |
| 10/13-06/   |                 |                                |                     |                   | <b>uge Parish, MGA Project B#185</b> — Surveying Supervision / Field (Topo S   | Surveys)                |
| 06/13-11/   |                 |                                |                     | -                 | MGA Project B#177 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 03/13-04/   |                 | ·                              |                     |                   | n, MGA Project B#173 – Surveying Supervision / Field (Topo Surveys)  |                         |
| 02/13-01/   |                 |                                |                     |                   | sh, MGA Project B#170 – Surveying Supervision / Field (Topo Surveys)   |                         |
| 02/13-07/   |                 |                                | • •                 | -                 | <b>MGA Project B#165-B</b> – Surveying Supervision / Field (Topo Surveys)  |                         |
| 02/13-07/   | /15             | S.P. H.010032.5 OSB            | Program, Sabine     | Parish,           | MGA Project B#165-A – Surveying Supervision / Field (Topo Surveys)   |                         |

Page 10 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.

| Firm empl  | loyed by       | Morgan Goudeau ai  | nd Associates, I                     | nc.  |                          |  |
|--|----------------|--|--------------------------------------|--|--------------------------|--|
| Name   | William J      | arrell   |                                      | Years of relevant experience with this employer  | 40                       |  |
| Title  | Principal /    | Р.Е.   |                                      | Years of relevant experience with other employer(s)  | 0                        |  |
| Degree(s)  | / Years / Spa  | ecialization   |                                      | Bachelor of Science / 1982 / Civil Engineering   |                          |  |
| Active reg   | istration nui  | nber / state / expiration date                                   |                                      | PE-0022819 / Louisiana / 03/31/2024  |                          |  |
| Year regis   | stered         | 1987 PE  | Discipline                           | Professional Engineer  |                          |  |
| Contract re  | ole(s) / brief | description of responsibilities                                  |                                      | <b>Professional Engineer</b>   William will serve this project primarily in an admir ensure DOTD contractual obligations are followed, and in QA/QC reviews.   | nistration capacity to   |  |
| Experience<br>(mm/yy—n   |                | Experience and qualification dates should cover the time         |                                      | proposed contract; i.e., "designed drainage", "designed girders", "designed inters<br>applicable MPR(s).   | ection", etc. Experience |  |
| 05/82-Pres   |                | the OSBR program, Will<br>Specifically for this pro<br>utilized. | liam has design<br>ject William's sl | overall civil engineering experience to the project. Although limited in<br>ed several bridge replacement structures for the City of Opelousas in S<br>kill as a project administrator and QA/QC review engineer of project de | t. Landry Parish.        |  |
| 03/21-Ong  |                |  |                                      | Parish, MGA B#261 – Project Administration and QA/QC   |                          |  |
| 03/21-Ong  | joing          |  |                                      | rtin Parish, MGA B#265 – Project Administration and QA/QC  |                          |  |
| 02/21-Ong  | joing          |  |                                      | ahoa Parish, MGA B#272 – Project Administration and QA/QC  |                          |  |
| 02/22-Ong  | joing          | H.014262.5 OSBR (1 str   | ucture), Tangip                      | ahoa Parish, MGA B#266 — Project Administration and QA/QC  |                          |  |
| 01/21-Ong  | going          | H.014232.5 OSBR (1 str   | ucture), Ouachi                      | ta Parish, MGA B#271 – Project Administration and QA/QC  |                          |  |
| 01/21-Ong  | joing          | H.014229.5 OSBR (1 str   | ucture), Caddo                       | Parish, MGA B#262 – Project Administration and QA/QC   |                          |  |
| 06/10-06/12 Hiram Street Bridge over Bayou Yarbor, City of Opelousas, St. Landry Parish, MGA B#130 – Principal-In-Charge / Design Engi<br>Replacement of Existing 2-span concrete bridge with a 2-span concrete bridge at 60 degree crossing with 28' clear roadway. Project included<br>of water main and the concrete lining of Bayou Yarbor at the bridge site. |                |  | , , ,                                |  |                          |  |
| 01/05-08/0   | 06             |  | -                                    | Bayou Rawles, City of Opelousas, St. Landry Parish, MGA B#91 — Princip<br>concrete bridge with 3- 10' x 10' RCB's.   | oal-In-Charge / Design   |  |



|   | <u>experience:</u> |   |   |                            |  |
|---|--------------------|---|---|----------------------------|--|
| Firm empl   | loyed by           | Morgan Goudeau and Associates, In               | C   |                            |  |
| Name  | Jared Mec          | he  | Years of relevant experience with this employer                                   | 16                         |  |
| Title   | Survey Crew        | r Party Chief                                   | Years of relevant experience with other employer(s)                               | 0                          |  |
| Degree(s)   | /Years/Spec        | ialization                                      |   |                            |  |
| Active reg  | gistration num     | ber / state / expiration date                   |   |                            |  |
|   |                    |   |   |                            |  |
| Year regis  | stered             | Discipline                                      |   |                            |  |
| Contract r  | role(s) / brief d  | escription of responsibilities                  | Party Chief – Land Surveying   Jared will serve a supervisory role in the         | field on this project for  |  |
|   |                    |   | the collection of topographic data by the survey crew.                            |                            |  |
| Experience  | re dates           | Experience and qualifications relevant to the p | proposed contract; i.e., "designed drainage", "designed girders", "designed inter | rsection", etc. Experience |  |
| (mm/yy—   |                    | dates should cover the time specified in the ap |   |                            |  |
| 05/06-Pre   | sent               | · · ·   | vith our firm on the field survey crew. He began as a Rodman in his t             | -                          |  |
|   |                    |   | nent Man. In late 2020, Jared became a Party Chief and has experie                |                            |  |
|   |                    |   | n below, Jared has been a critical member of the survey crew field o              | perations on over          |  |
|   |                    | fifty (50) OSBR projects.                       |   |                            |  |
| 03/21-Ong   | , , ,              | · · · · ·                                       | Parish, MGA B#261 – Party Chief / Field Survey Crew                               |                            |  |
| 03/21-Ong   | <u> </u>           |   | in Parish, MGA B#265 – Party Chief / Field Survey Crew                            |                            |  |
| 02/21-Ong   | going              |   | hoa Parish, MGA B#272 – Party Chief / Field Survey Crew                           |                            |  |
| 02/22-Ong   | going              | , , ,   | hoa Parish, MGA B#266 – Party Chief / Field Survey Crew                           |                            |  |
| 01/21-Ong   | going              | · · · · ·                                       | Parish, MGA B#271 – Party Chief / Field Survey Crew                               |                            |  |
| 01/21-Ong   | going              | H.014229.5 OSBR (1 structure), Caddo P          | arish, MGA B#262 — Party Chief / Field Survey Crew                                |                            |  |
| 12/18-08/   | 22                 | H.013458.5 OSBR (2 structure), Ascensic         | on Parish, MGA B#254 — Instrument Man / Field Survey Crew                         |                            |  |
| 09/15-02/   | '19                | 1 I I I I I I I I I I I I I I I I I I I         | <b>ry Parish, MGA B#219</b> — Instrument Man / Field Survey Crew                  |                            |  |
| 10/15-01/   | '17                | H.011676.5 OSBR (1 structure), Lasalle          | Parish, MGA B#216 — Instrument Man / Field Survey Crew                            |                            |  |
| 09/15-10/   | '17                | H.011539.5 OSBR (1 structure), Webster          | r <b>Parish, MGA B#215 —</b> Instrument Man / Field Survey Crew                   |                            |  |
| 06/15-02/   | 18                 | H.011531.5 OSBR (2 structure), Rapides          | Parish, MGA B#209 — Instrument Man / Field Survey Crew                            |                            |  |
| 06/15-04/   | 18                 | H.011525.5 OSBR (1 structure), Sabine F         | Parish, MGA B#207 — Instrument Man / Field Survey Crew                            |                            |  |
| 05/14-12/16 H.010941.5 OSBR (1 structure), Catahoul   |                    | H.010941.5 OSBR (1 structure), Catahou          | <b>ıla, MGA B#202 —</b> Instrument Man / Field Survey Crew                        |                            |  |
| 11/13-05/16 H.010561.5 OSBR (3 structure), Bienville  |                    | H.010561.5 OSBR (3 structure), Bienville        | e Parish, MGA B#193 — Instrument Man / Field Survey Crew                          |                            |  |
| 10/13-12/14 H.010827.5 OSBR (1 structure), Ouachita I   |                    | · · ·   | <b>a Parish, MGA B#189 —</b> Instrument Man / Field Survey Crew                   |                            |  |
| 10/13-06/   | 15                 | H.010659.5 OSBR (2 structure), East Bat         | ton Rouge Parish, MGA B#185 — Instrument Man / Field Survey Crew                  |                            |  |
| 06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA B#177 – Instrument Man / Field Survey Crew |                    |   |   |                            |  |
| 03/13-04/   | 18                 | H.010038.5 OSBR (1 structure), Madisor          | <b>1 Parish, MGA B#173 —</b> Instrument Man / Field Survey Crew                   |                            |  |
| 02/13-01/   | /15                | H.010067.5 OSBR (2 structure), Claiborr         | ne Parish, MGA B#170 – Instrument Man / Field Survey Crew                         |                            |  |



| 02/13-07/15 | H.010033.5 OSBR (2 structure), Sabine Parish, MGA B#165-B — Instrument Man / Field Survey Crew            |
|-------------|---|
| 02/13-07/15 | H.010032.5 OSBR (2 structure), Sabine Parish, MGA B#165-A — Instrument Man / Field Survey Crew            |
| 01/13-12/14 | H.009979.5 OSBR (1 structure), Caldwell Parish, MGA B#161 — Instrument Man / Field Survey Crew            |
| 04/11-02/13 | H.006043.5 OSBR (1 structure), Bossier Parish, MGA B#148 — Instrument Man / Field Survey Crew             |
| 04/11-02/13 | H.005128.5 OSBR (2 structure), West Carroll Parish, MGA B#146 – Instrument Man / Field Survey Crew        |
| 03/11-02/13 | 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA B#145 — Instrument Man / Field Survey Crew |
| 12/10-02/13 | 700-43-0112 OSBR (1 structure), Sabine Parish, MGA B#146 — Instrument Man / Field Survey Crew             |
| 06/02-01/11 | 700-22-0122 OSBR (1 structure), Grant Parish, MGA B#146 — Rodman / Field Survey Crew                      |
| 02/07-08/11 | 700-21-0112 OSBR (3 structure), Franklin Parish, MGA B#146 — Rodman / Field Survey Crew                   |
| 08/06-06/10 | 700-16-0118 OSBR (3 structure), Desoto Parish, MGA B#146 — Rodman / Field Survey Crew                     |
| 07/06-06/10 | 700-43-0109 OSBR (2 structure), Sabine Parish, MGA B#146 — Rodman / Field Survey Crew                     |
| 06/06-01/11 | 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA B#146 — Rodman / Field Survey Crew               |
|             |   |



| io. Statt c | -                   |  |                    |   |                  |  |  |  |  |  |
|-------------|---------------------|--|--------------------|---|------------------|--|--|--|--|--|
| Firm emplo  | loyed by            | Morgan Goudeau and A   | Associates, Inc.   |   |                  |  |  |  |  |  |
| Name        | David Stelly        |  |                    | Years of relevant experience with this employer   | 42               |  |  |  |  |  |
| Title       | CADD Technicio      | IN   |                    | Years of relevant experience with other employer(s)   | 0                |  |  |  |  |  |
| Degree(s)   | / Years / Special   | zation   |                    | N/A   |                  |  |  |  |  |  |
| Active reg  | istration number    | / state / expiration date  |                    | N/A   |                  |  |  |  |  |  |
| Year regis  | tered N             | A  | Discipline         | N/A   |                  |  |  |  |  |  |
| Contract re | ole(s) / brief desc | ription of responsibilities  |                    | CADD Technician - Engineering and Land Surveying / David will serve as the lead C                 | ADD Technician   |  |  |  |  |  |
|             |                     |  |                    | on this project.  |                  |  |  |  |  |  |
| Experience  | e dates Expe        | rience and qualifications releva   | nt to the proposed | l contract; i.e., "designed drainage", "designed girders", "designed intersection", etc. Experied | nce dates shoula |  |  |  |  |  |
| (mm/yy—n    | mm/yy) cove         | r the time specified in the appli  | cable MPR(s).      |   |                  |  |  |  |  |  |
| 01/88-Pres  | sent <b>Dav</b> i   | d has over 42 years of exp   | erience as a CA    | DD Operator/Technician with our firm, and more particularly he has 34 years of                    | direct           |  |  |  |  |  |
|             |                     |  |                    | cement of over 120 bridge structures as shown below.  |                  |  |  |  |  |  |
| 03/21-Ong   | ÷                   | *  | •                  | <b>h, MGA B#261 —</b> Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Ske       |                  |  |  |  |  |  |
| 03/21-Ong   | oing <b>H.O</b>     | 4226.5 OSBR (1 structure   | ), St. Martin Pa   | <b>arish, MGA Project B#265</b> — Prep of Topo Survey, Drainage Map, Bridge Plan & Servitud       | e/ROW Sketch     |  |  |  |  |  |
| 02/21-Ong   | oing <b>H.O</b>     | H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA Project B#272 – Prep of Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sket    |                    |   |                  |  |  |  |  |  |
| 02/22-Ong   | oing <b>H.O</b>     | H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA Project B#266 – Prep of Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch  |                    |   |                  |  |  |  |  |  |
| 01/21-Ong   | oing <b>H.O</b>     | H.014232.5 OSBR (1 structure), Ouachita Parish, MGA Project B#271 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch |                    |   |                  |  |  |  |  |  |
| 01/21-Ong   | oing <b>H.O</b>     | H.014229.5 OSBR (1 structure), Caddo Parish, MGA Project B#262 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches  |                    |   |                  |  |  |  |  |  |
| 12/18-08/2  | 22 <b>H.O</b> 1     | 3458.5 OSBR (2 structures  | ), Ascension Par   | rish, MGA Project B#254 — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitud            | le/ROW Sketch    |  |  |  |  |  |
| 09/15-02/1  | 19 <b>H.0</b> 1     | 1544.5 OSBR (3 structures  | ), St. Landry Pa   | rish, MGA Project B#219 — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitud            | de/ROW Sketch    |  |  |  |  |  |
| 10/15-01/1  | 17 <b>H.0</b> 1     | 1676.5 OSBR (1 structures  | ), Lasalle Parish  | n, MGA Project B#216 — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/R            | ROW Sketches     |  |  |  |  |  |
| 09/15-10/1  | 17 <b>H.0</b> 1     | 1539.5 OSBR (1 structures  | ), Webster Paris   | s <b>h, MGA Project B#215 –</b> Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude     | /ROW Sketches    |  |  |  |  |  |
| 06/15-02/1  | 18 <b>H.0</b> 1     | 1531.5 OSBR (2 structures  | ), Rapides Paris   | h, MGA Project B#209 — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/             | ROW Sketches     |  |  |  |  |  |
| 06/15-04/1  | 18 <b>H.0</b> 1     | 1525.5 OSBR (1 structures  | ), Sabine Parish   | , MGA Project B#207 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/R             | OW Sketches      |  |  |  |  |  |
| 05/14-12/1  | 16 <b>H.0</b> 1     | 0941.5 OSBR (1 structures  | ), Catahoula Pa    | <b>rish, MGA Project B#202 —</b> Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitu      | de/ROW Sketch    |  |  |  |  |  |
| 11/13-05/1  | 16 <b>H.0</b> 1     | 0561.5 OSBR (3 structures  | ), Bienville Pari  | <b>sh, MGA Project B#193</b> — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude      | e/ROW Sketches   |  |  |  |  |  |
| 10/13-12/1  | 14 <b>H.0</b> 1     | 0827.5 OSBR (1 structures  | ), Ouachita Pari   | <b>sh, MGA Project B#189</b> — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude      | e/ROW Sketches   |  |  |  |  |  |
| 10/13-06/1  | 15 <b>H.0</b> 1     | 0659.5 OSBR (2 structures  | ), East Baton Ra   | <b>buge Parish, MGA Project B#185 –</b> Topo Surveys, Drainage Maps, Bridge Plans & Servitu       | ude/ROW          |  |  |  |  |  |
| 06/13-11/1  | 15 <b>H.0</b> 1     | 0592.5 OSBR (3 structures  | ), Grant Parish,   | MGA Project B#177 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/RC              | )W Sketches      |  |  |  |  |  |
| 03/13-04/1  | 18 <b>H.0</b> 1     | 0038.5 OSBR (1 structures  | ), Madison Paris   | <b>sh, MGA Project B#173</b> — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude      | /ROW Sketches    |  |  |  |  |  |
| 02/13-01/1  | 15 <b>H.0</b> 1     | 0067.5 OSBR (2 structures  | ), Claiborne Par   | <b>ish, MGA Project B#170</b> — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitud      | e/ROW Sketch     |  |  |  |  |  |
| 02/13-07/1  | 15 <b>H.0</b> 1     | 0033.5 OSBR (2 structures  | ), Sabine Parish   | , MGA Project B#165-B — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude             | /ROW Sketches    |  |  |  |  |  |
| 02/13-07/1  |                     | 0032.5 OSBR (2 structures  | ), Sabine Parish   | , MGA Project B#165-A — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude             | e/ROW Sketches   |  |  |  |  |  |
| 01/13-12/1  | 14 <b>H.00</b>      | 9979.5 OSBR (1 structures  | ), Caldwell Paris  | <b>sh, MGA Project B#161</b> — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude      | /ROW Sketches    |  |  |  |  |  |
| 04/11-02/1  | 13 <b>H.OC</b>      | 6043.5 OSBR (1 structures  | ), Bossier Parisł  | <b>h, MGA Project B#148 —</b> Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/I     | ROW Sketches     |  |  |  |  |  |



| 04/11-02/13 | H.005128.5 OSBR (1 structure), West Carroll Parish, MGA Project B#146 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches      |
|-------------|---|
| 03/11-02/13 | 700-25-0113/H.004315.5 OSBR (1 structure), Jackson Parish, MGA Project B#145 – Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch    |
| 12/10-02/13 | 700-43-0112 OSBR (1 structure), Sabine Parish, MGA Project B#141 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches   |
| 06/02-01/11 | 700-22-0122 OSBR (1 structure), Grant Parish, MGA Project B#131 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches    |
| 02/07-08/11 | 700-21-0112 OSBR (1 structure), Franklin Parish, MGA Project B#121 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches |
| 08/06-06/10 | 700-16-0118 OSBR (3 structures), Desoto Parish, MGA Project B#112 – Topo Survey, Drainage Map, Bridge Plans & Servitude/ROW Sketch              |
| 07/06-06/10 | 700-43-0109 OSBR (2 structures), Sabine Parish, MGA Project B#108 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch            |
| 06/06-06/10 | 700-35-0136 OSBR (2 structures), Natchitoches Parish, MGA Project B#106 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW             |
| 08/04-01/08 | 700-30-0316 OSBR (3 structures), Lasalle Parish, MGA Project B#97 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch            |
| 03/03-08/05 | 700-42-0108 OSBR (7 structures), Richland Parish, MGA Project B#90 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch           |
| 01/03-01/06 | 700-02-0117 OSBR (6 structures), Allen Parish, MGA Project B#87 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches            |
| 09/02-01/08 | 700-05-0118 OSBR (3 structures), Avoyelles Parish, MGA Project B#85 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW                 |
| 07/02-11/03 | 700-06-0208 OSBR (4 structures), Beauregard Parish, MGA Project B#83 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW                |
| 11/00-12/02 | 700-58-0114 OSBR (6 structures), Vernon Parish, MGA Project B#80 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch             |
| 02/97-06/01 | 700-01-0106 OSBR (8 structures), Acadia Parish, MGA Project B#73 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches           |
| 01/96-05/02 | 700-49-0106 OSBR (4 structures), St. Landry Parish, MGA Project B#72 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW                |
| 10/95-10/00 | 700-01-0103 OSBR (3 structures), Acadia Parish, MGA Project B#71 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW            |
| 03/93-04/97 | 700-30-0133 OSBR (10 structures), St. Landry Parish, MGA Project B#68 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW               |
| 12/90-05/95 | 700-28-71 OSBR (4 structures), St. Landry Parish, MGA Project B#67 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW          |
| 08/92-08/99 | 700-28-61 OSBR (2 structures), Evangeline Parish, MGA Project B#66 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW          |
| 10/90-10/02 | 700-27-22 OSBR (1 structures), Rapides Parish, MGA Project B#65 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches            |
| 10/88-08/99 | 700-26-34 OSBR (4 structures), Acadia Parish, MGA Project B#63 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches             |
| 08/88-06/02 | 700-26-29 OSBR (4 structures), St. Landry Parish, MGA Project B#62 — Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch           |
| 01/88-11/91 | 700-19-88 OSBR (4 structures), St. Landry Parish, MGA Project B#56 — Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW          |
|             |   |



| Firm amployed by               |   | e Engineering and Enviro  | nmonta   | Group LLC   |   |  |  |  |  |
|--------------------------------|---|---|--|---|---|--|--|--|--|
| Firm employed by               |   | e Engineering and Enviro  | menta  |   | 22  |  |  |  |  |
| Name Kerry                     |   |   |  | Years of relevant experience with this employer   | 11  |  |  |  |  |
|                                |   | Act (NEPA) Project Manager  |  |   |   |  |  |  |  |
| Degree(s) / Years /            | 1   |   |  | elor of Science / 1989 / Fish and Wildlife Biology  |   |  |  |  |  |
|                                | number / state / expire   |   | N/A  |   |   |  |  |  |  |
| Year registered                | N/A   | Discipline  | N/A  |   |   |  |  |  |  |
|                                | ief description of respo  |   |  | ect Manager   |   |  |  |  |  |
| Experience dates               |   | •   |  | d contract; i.e., "designed drainage", "designed girders", "designed inte   | ersection", etc. Experience   |  |  |  |  |
| (mm/yy—mm/yy)                  |   | ver the time specified in the l   |  |   |   |  |  |  |  |
| 01/20-Ongoing<br>01/17-Ongoing | Comprehensive<br>by the LA DOTD<br>permits as well<br>Multiple individu<br>permits, mitigat<br>and training ma<br>Providence tean<br><b>Environmenta</b><br>reevaluation of<br>in bridge height<br>modifications ar<br>revision, includi<br>meetings, and d | <ul> <li>Environmental Project Manager: Belle Chasse Bridge and Tunnel Replacement, Plaquemines Parish, LA. The preparation of Comprehensive Environmental Protection Plan (CEPP) for the implementation of a LA DOTD transportation project. This first in the state plan by the LA DOTD involved the preparation of a master document designed to ensure commitments made in project's Environmental Assessmer permits as well as other applicable environmental regulatory requirements would be met before, during, and immediately after project const Multiple individual plans and training modules were developed to be housed within the CEPP with the goal of having no violations of environments, mitigations, commitments, or regulations. Responsibilities: Development of the plan format and content, preparation of multiple and training materials, consistency review, and quality review. The plan was completed and accepted by the client and LA DOTD in May 2021 Providence team members providing construction oversight and inspection that will continue through completion of construction.</li> <li>Environmental Project Manager: Mississippi River Bridge GBR: LA 1 to LA 30 Connector, EBR, WBR, Ascension, Iberville, reevaluation of an existing EA for a LA 1/LA 415 Connector involving a new bridge over the Gulf Intracoastal Waterway, necessary to conside in bridge height and possible relocation of approved right-of-way. Efforts include a vessel study and reevaluation of traffic data to assess de modifications and potential right-of-way modifications. Responsibilities: Management of project schedule, NEPA process and NEPA docum revision, including revision of supporting technical studies, coordination with state agencies, environmental, analyses, organization of agencies.</li> </ul> |  |   |   |  |  |  |  |
| 09/11-Ongoing<br>01/17-02/21   | Environmental<br>Environmental I<br>and environmen<br>Shreveport. Re<br>need statement,<br>involvement me<br>development of   | Il Project Manager: 1-49<br>mpact Statement (EIS) and int<br>tal investigations to obtain e<br>sponsibilities: Management<br>, environmental and alternation<br>etings and materials, develo<br>relocation plan, preparation  | Inner C<br>erchange<br>nvironm<br>nt of proj<br>ves anal<br>pment of<br>of decisio | onnector Stage 1 Environmental Impact Statement, Shrevepor<br>e reports for the proposed I-49 Inner City Connector. Project involves all<br>ental clearance on construction of a connector linking the existing I-49 to<br>ect schedule, NEPA process and NEPA document development, developm<br>yses, environmental justice analysis, organization of agency meeting, pu<br>public information and agency involvement plans, and coordination of p | necessary engineering<br>future I-49 North around<br>ent of the purpose and<br>ublic outreach,<br>ublic events, |  |  |  |  |
| 51,17 52/21                    | <i>and West Bat</i><br>environmental c  | <i>on Rouge Parishes, LA.</i> A<br>lecision to implement improv   | study of<br>ements t   | f Interstate 10 (I-10) through Baton Rouge to develop feasible improvement<br>o I-10 and I-12 from the LA 415 interchange to the I-10 and I-12 interchange<br>Ig I-10 along with implementation of various concepts to recommend a p  | ents and to obtain an<br>Inges at Essen Lane.   |  |  |  |  |

Various concepts include widening existing infrastructure and revising interchanges. Extensive public outreach efforts are also included in this project to ensure public input is received throughout the process. **Responsibilities:** Management of project schedule, NEPA process and NEPA document development, coordination of all work with six sub-consultants, environmental and alternatives analyses, environmental justice analysis, organization of agency meetings, public outreach/involvement meetings and materials, development of public information and agency involvement plans, and coordination of public events, development of relocation plan, preparation of decision documents.

**Kerry Oriol** has over 32 years of multidisciplinary experience in the environmental field. She has expertise in project management, NEPA documents and public outreach requirements, including Environmental Impact Statements (EIS), Environmental Assessments (EA), and mitigation planning and implementation for project specific impacts. Ms. Oriol's pre-consulting experience involved working in the former Water Pollution Control Division of the Louisiana Department of Environmental Quality's (LDEQ) Office of Water Resources and as a research associate with Louisiana State University (LSU). Kerry is certified in NEPA and Transportation and Decision-Making Process (NHI Course #142005)



| Firm emplo   | oyed by     | Providence Enginee  | ring and Environ   | menta   | l Group LLC  |                      |  |  |
|--|-------------|---|--|---------|--|----------------------|--|--|
| Name   | Paul Clifte | on, PWS   |  |         | Years of relevant experience with this employer  | 18                   |  |  |
| Title  | Impact Asse | essment Group Managing Dire   | ctor   |         | Years of relevant experience with other employer(s)  | 13                   |  |  |
| Degree(s)  | /Years/Spec | rialization   |  | '       | 986 / Forestry   |                      |  |  |
|  |             |   |  |         | 982 / Forestry   |                      |  |  |
|  |             | ber / state / expiration date   |  |         | / Louisiana / 01/09/2026   |                      |  |  |
| Year regist  |             | 2012  | Discipline   |         | ssional Wetland Scientist  |                      |  |  |
|  | 17/         | lescription of responsibilities   |  |         | IC Officer   |                      |  |  |
| Experience datesExperience and qualifications relevant to the proposition(mm/yy-mm/yy)dates should cover the time specified in the appli |             |   |  |         | d contract; i.e., "designed drainage", "designed girders", "designed intersecti<br>» MPR(s).   | on", etc. Experience |  |  |
| 2020   |             | <ul> <li>Replacement Project. Jefferson and Plaquemines Parish, LA. As a subconsultant to Traylor Massman – Joint Venture, Providence is providing environmental compliance assistance to the first public/private/partnership transportation project in Louisiana. Providence has developed a Comprehensive Environmental Protection Plan (CEEP) for the project. Providence has also provided Stormwater Pollution Prevention Plans (SWPPP) and Spill Prevention Control/Spill Prevention Control and Countermeasures (SPC/SPCC) plans/guidance and developed training modules for construction personnel regarding sensitive resources. Providence is also providing on-site inspection services throughout the project's construction cycle.</li> <li>Responsibilities: Project Manager for the environmental compliance component of the project. Responsible for assisting the client in environmental training and compliance, assistance with local, state, and federal permitting; sensitive species and wetland surveys, Stormwater Pollution Prevention and Control Plans, audits, and inspections.</li> <li>Project Manager: Coastal Protection and Restoration Authority, West Grand Terre Beach Nourishment and Stabilization Project (BA-0197) Jefferson Parish, LA. Conducted field surveys for nesting birds and/or species of conservation concern for three months during the demolition phase of a beach nourishment project on West Grand Terre Island. Providence biologists coordinated the progress/observations with the US</li> </ul> |  |         |  |                      |  |  |
|  |             | Fish and Wildlife Service, the Louisiana Department of Wildlife and Fisheries, and the CPRA project manager. <b>Responsibilities:</b> Fieldwork, Species Identification, Reporting, Data management.  |  |         |  |                      |  |  |
| 2017   |             | and I-12, State Project<br>analysis fieldwork and rep   | Netlands Task Manager: Louisiana Department of Transportation and Development (LADOTD), I-10:415 To Essen Lane on I-10<br>and I-12, State Project No.H.004100.2; Federal Aid Project No.H004100, East and West Baton Rouge Parishes. Managed wetland<br>analysis fieldwork and reporting for a 550-acre corridor for the widening of I-10 and I-12 in East and West Baton Rouge Parishes. Responsibilities:<br>Project oversight, resource allocation, and personnel management. |         |  |                      |  |  |
| 2017   |             | Wetland delineations, juris   | dictional determinat   | ion req | <i>placements, St. Helena Parish Police Jury (Subconsultant to Aucoin</i><br>uests, and U.S. Army Corps of Engineers Nationwide Permitting for six bridge<br>ect management, resource allocation, and quality assurance/quality control. |                      |  |  |
| 2016   |             |   |  |         | Department of Public Works, Lemon Road Bridge Replacement Pro<br>ince assistance. Development and submittal of a wetland data report/jurisdict   |                      |  |  |

|   | request and Pre-Construction Notification for submittal to the New Orleans District of the U.S. Army Corps of Engineers. <b>Responsibilities:</b> Project oversight and personnel management.   |
|---|---|
| 2016  | <b>Project Coordinator:</b> <i>East Baton Rouge Parish Department of Public Works, East Baton Rouge Parish, LA.</i> Wetlands and ecological compliance assistance for the Nicholson Road Widening Project. Development and submittal of a wetland data report/jurisdictional determination request and Pre-Construction Notification for submittal to the New Orleans District of the U.S. Army Corps of Engineers. <b>Responsibilities:</b> Project oversight, personnel management, and quality assurance/quality control.  |
| compliance needs spect<br>expansions. Mr. Clifton | is been involved with project management and coastal, wetlands, and ecological compliance services since 1991. He is experienced in regulatory<br>ific to the energy sector, having managed multiple complex projects for natural gas, crude, and product pipelines as well as facility developments and<br>has managed contracts for coastal restoration projects with the Louisiana Department of Natural Resources and statewide environmental permitting for<br>ent of Transportation and Development, in addition to projects for Louisiana's Coastal Protection and Restoration Authority (CPRA), and other public sector |



| Firm emp                        | loyed by                                    | Providence Eng   | ineering and Enviro       | nmenta   | Group LLC  |                            |  |  |  |
|---------------------------------|---|--|---------------------------|----------|--|----------------------------|--|--|--|
| Name                            | Taylor Sim                                  | oneaux, CWB, PWS   |                           |          | Years of relevant experience with this employer  | 7                          |  |  |  |
| Title                           | Environmen                                  | al Scientist   |                           |          | Years of relevant experience with other employer(s)  | 1                          |  |  |  |
| Degree(s)                       | ) / Years / Spec                            | ialization   |                           | MS / 2   | 015 / Forest Resources, concentration in Wildlife Biology  |                            |  |  |  |
|                                 |   |  |                           | BSF / 2  | 2012 / Forestry  |                            |  |  |  |
|                                 |   |  |                           | BS / 2   | 012 / Natural Resource Ecology and Management  |                            |  |  |  |
|                                 |   | her / state / expiration (   |                           | 1        | / LA / 12/30/2025  |                            |  |  |  |
| Year registered 2020 Discipline |   |  |                           | Profes   | ssional Wetland Scientist  |                            |  |  |  |
|                                 | 11/   | escription of responsibi   |                           |          | ist/Wetlands   |                            |  |  |  |
| Experience                      | ce dates                                    | Experience and qualit  | fications relevant to the | proposed | d contract; i.e., "designed drainage", "designed girders", "designed int   | ersection", etc. Experie   |  |  |  |
| (mm/yy—                         |   |  | e time specified in the c |          |  |                            |  |  |  |
| 03/20-12/                       | /21   |  | ,                         |          | <i>C, Port Lake Sand Mine, Caddo and Bossier Parishes, LA</i> . Reg  | , , , , , ,                |  |  |  |
|                                 |   | for creation of an industrial sand mining facility and dredge operation adjacent to the Red River near Shreveport, LA. This included leading a wetland |                           |          |  |                            |  |  |  |
|                                 | Section 408 authorization, Section 10/404 c |  |                           |          | ompleting a wetland data report/request for preliminary jurisdictional (   | -                          |  |  |  |
|                                 |   |  |                           | •        | and managing multiple subcontractors to complete topographic survey  | s, Phase I archaeologica   |  |  |  |
|                                 |   |  |                           |          | orings, and slope stability analyses.  |                            |  |  |  |
| 03/20-05/                       | /20   |  |                           |          | ation Authority, West Grand Terre Structure Removal and De   |                            |  |  |  |
|                                 |   | -  | -                         |          | s for shorebirds, wading birds, and other coastal nesting bird species p   | prior to demolition of th  |  |  |  |
|                                 |   |  |                           |          | res on West Grand Terre.   |                            |  |  |  |
| 02/19-11/                       | /19   |  |                           |          | oration Authority, Goose Point/Pointe Platte and Bayou Bon   |                            |  |  |  |
|                                 | /   |  |                           |          | cessary environmental permits for a marsh creation maintenance proje   |                            |  |  |  |
| 07/17-09/                       | /18   |  |                           | -        | , River Ridge Sand Mining Project, Miller County, AR. Conduct  |                            |  |  |  |
|                                 |   | 1  | • • •                     |          | d a wetland data report and secured a preliminary jurisdictional detern  |                            |  |  |  |
|                                 |   |  | ermit for a sana mining   | operatio | n. Completed environmental inspections during construction to advise   | on Best Management         |  |  |  |
| 00/10 10                        | /10   | Practices.   | Dointo Counco Dario       | h Nalisa | Juny False Diver Frequeter Desiret Desiret Course Desiret  | A Conducted a wetlan       |  |  |  |
| 05/18-12/                       | /10   |  |                           |          | Jury, False River Ecosystem Project, Pointe Coupee Parish, L.<br>application, and conducted soil sampling for a proposed False River Dra |                            |  |  |  |
| 07/17-09/                       | /17   |  |                           |          | application, and conducted son sampling for a proposed ruse kiver br<br>of Transportation and Development, Interstate 10 Widening        |                            |  |  |  |
| 07/17-09/                       | 17  |  | • /                       |          | nducted a wetland delineation and wetland data report for a proposed   |                            |  |  |  |
|                                 |   | •  | Rouge and West Baton R    | •        |  | IIIIGI SIUIG IV WIUCIIIIIY |  |  |  |
| 02/17-06/                       | /17   |  |                           | -        | isiies, la.<br>vater District, Mississippi River Reintroduction into Bayou La  | fourcha Accumatia          |  |  |  |
| 02/17-00/                       | 17  |  |                           |          | delineation and completed a wetland data report/request for prelimin   |                            |  |  |  |
|                                 |   |  |                           |          | duction into Bayou Lafourche.  |                            |  |  |  |
|                                 |   |  | ohosen wississihhi via    |          | uution niio buyoo Lulooltiis.  |                            |  |  |  |



| 02/17-04/17      | Wetlands/Permitting: <i>East Baton Rouge Parish Department of Public Works, Nicholson Drive Improvements, East Baton Rouge Parish, LA.</i> Conducted a wetland delineation project for the extension of Nicholson Drive in Baton Rouge, LA. Prepared a wetland data report/request |
|------------------|--|
| 05/16-06/16      | for preliminary jurisdictional determination for submittal to the USACE New Orleans District.<br>Wetlands/Permitting: 1-49 Inner Connector Stage 1 Environmental Impact Statement, Shreveport, Caddo Parish, LA. Conducted a   |
| . ,              | wetland delineation and completed a wetland summary of findings for submittal to the North Louisiana Council of Governments to advise them on  |
|                  | regulatory compliance associated with an interstate connection project in Shreveport, LA.  |
| 07/16-12/16      | Wetlands/Permitting: West Feliciana Parish, Department of Public Works, West Feliciana Parish, LA. Participated in a wetland   |
|                  | delineation project for the replacement of the Jacock Road Bridge near St. Francisville, LA. Prepared a wetland data report/request for preliminary  |
|                  | jurisdictional determination for submittal to the USACE.   |
| 10/16-12/16      | Wetlands/Permitting: St. James Parish Government, Barras Road Extension, St. James Parish, LA. Participated in a wetland   |
|                  | delineation project for the extension of Barras Road near St. James, LA. Prepared a wetland data report/request for preliminary jurisdictional   |
|                  | determination for submittal to the USACE.  |
| Taylor Simoneaux | c, CWB, PWS has worked as an Environmental Scientist with Providence since February 2016. His areas of focus are wetlands, coastal, and ecological   |
| •                | g/compliance, threatened and endangered species, wetland delineations, environmental inspections, and project management. His experience in  |
| <b>v</b> , ,     | ecological compliance assistance includes: wetland delineations and reporting; U.S. Army Corp of Engineers (USACE) Section 10/404/408 permitting, Louisiana  |
|                  | ral Resources (DNR) Office of Coastal Management (OCM) Coastal Use Permitting; FEMA Floodplain Permitting; U.S. Fish and Wildlife Service (USFWS) Section 7  |
|                  | Historic Preservation Office (SHPO) Section 106 consultations; Environmental Inspections per standard Best Management Practices (BMPs) and Federal Energy  |
|                  | ee (FERC) Plans and Procedures, and many local/Parish/municipal permitting requirements. He is actively involved in all phases of environmental  |
| - /              | ce and project management for clients in industrial, commercial, governmental, and private sectors. Taylor has also completed Richard Chinn  |
| • • •            | aining, 38-Hour USACE Wetland Delineation Training Program.  |

| O. STATT E  |                |   | _  |  |                     |  |  |  |
|---|----------------|---|--|--|---------------------|--|--|--|
| Firm emplo  | <u>, , ,</u>   | Providence Engineer                                       | ring and Environ                                       |  |                     |  |  |  |
| Name  | Tanner J       | ones  |  | Years of relevant experience with this employer  | 5                   |  |  |  |
| Title   | GIS Manag      | er  |  | Years of relevant experience with other employer(s) 2  |                     |  |  |  |
| Degree(s)   | /Years/Sp      | ecialization  |  | Bachelor of Science / 2016 / Natural Resource Ecology and Management   |                     |  |  |  |
| Active regi   | istration nu   | mber / state / expiration date                            |  | 4206841 / Louisiana / 12/31/2022   |                     |  |  |  |
| Year regist   |                | 2018  | Discipline   | GIS Analyst  |                     |  |  |  |
| Contract ro   | ole(s) / briet | f description of responsibilities                         |  | William will serve as Project Manager and Supervisor and assist in ensuring DOTD and regulations and obligations are followed.   | d contractual       |  |  |  |
| Experience<br>(mm/yy—n  |                | Experience and qualification dates should cover the time  | ,  | proposed contract; i.e., "designed drainage", "designed girders", "designed intersection<br>pplicable MPR(s).  | o", etc. Experience |  |  |  |
| 08/20-Ong   | loing          | Parishes, LA. Performed                                   | field inspections fo                                   | or Bros. Inc. LLC, Belle Chasse Bridge and Tunnel Replacement, Plaquemine.<br>or wetland impacts and migratory bird habitat around bridge structure. Created maps an<br>onsibilities: Data management, creation of figures.  |                     |  |  |  |
| and East Baton Rouge Parishes, LA. Cre<br>a new Mississippi River crossing around Baton |                |   |  | ants, LLC, Mississippi River Bridge GBR: LA 1 to LA 30 Connector, Ascension, Assumption,<br>eated various figures for a study of LA 1/LA 30 Connector Project for DOTD looking at a possible route for<br>Rouge, Louisiana. Created a common spatial data portal for coordination and facilitation of project data<br>ponsibilities: Data management, figures. |                     |  |  |  |
| 04/20-Ong   | joing          | GIS Specialist: LA DOTA                                   | <i>D, LA 1/LA 415 C</i><br>r the Gulf Intracoas        | <i>connector, West Baton Rouge Parish, LA.</i> Created various figures for an LA 1/LA 4<br>stal Waterway. Evaluated environmental, social, and cultural constraints. <b>Responsibil</b>  |                     |  |  |  |
| 03/21-05/2  | 21             | Wildlife Biologist/GIS S<br>Burrow surveys across mul     | <b>pecialist:</b> <i>Kinde</i><br>tiple pipeline syste | <i>r Morgan, Multiple Mississippi and Alabama Counties, MS and AL.</i> Conducted<br>ms for over 300 miles of pipeline ROW, as well as coordinated and managed data collect<br>ia an online project-specific GIS dashboard. <b>Responsibilities:</b> Fieldwork, reporting, d  | tion across field   |  |  |  |
| 03/20-04/2  | 20             | Drone Pilot: Coastal Pi<br>Demolition and Remove          | al Project, Jeffer                                     | storation Authority, West Grand Terre Beach Nourishment and Stabilization<br>son Parish, LA. Flew unmanned aerial vehicle to document pre-project site conditions<br>note piloting, data management.   |                     |  |  |  |
| 10/19-03/2  | 20             | GIS Specialist: Enterprise<br>in Louisiana's Coastal Zone | ise Products Com<br>to evaluate potent                 | pany, Statewide, Coastal LA. Performed a desktop analysis for Enterprise Product<br>ial environmental permitting needs based on a variety of environmental spatial dataset<br>op spatial analysis, reporting.  |                     |  |  |  |
| 07/19   |                | GIS Specialist: Chenier                                   | <i>e Environmental</i><br>aining to two March          | Consulting, LLC, St. Bernard and Orleans Parishes, LA. Created maps and figure<br>Creation Projects around Lake Borgne with CPRA. Responsibilities: Data manageme  |                     |  |  |  |




**Tanner Jones** is a GIS Manager/Specialist with sever years of experience. Since joining Providence in 2017, Mr. Jones has assisted with the data collection and spatial components of projects across all Providence service lines, ranging from basic data collection and figure production for permit applications to custom GIS-based solutions for automated business processes. Mr. Jones is proficient with a variety of GIS solutions, including mapping, data management, online and mobile based application development for data communication or collection, and geospatial analysis or desktop surveys. In addition to supporting the GIS needs to Providence and its clients, Mr. Jones also holds a small unmanned aerial vehicle operator certification with the Federal Aviation Administration. He has flown drone missions for a variety of projects including structural inspections, site mapping, environmental surveys, project documentation, permit compliance, and site monitoring. Tanner has completed the **Richard Chinn Environmental Training, 38-Hour USACE Wetland Delineation Training Program.** 




#### 17. Firm Experience:

Identify the team's project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated. Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

| Firm name Morgan Goudeau & Associates, Inc.                 |  |                        |                |            |   | Past Performance Evaluation Discipline(s)* |                 |                                     |            | Bridge |       |
|---|--|------------------------|----------------|------------|---|--|-----------------|-------------------------------------|------------|--------|-------|
| Project name H.H. Wilson Road and Manchac Acres Road Bridge |  |                        |                |            | idges   |  |                 | Firm responsibility (               | prime or s | sub?)  | Prime |
|   | MGA Project B#254                      |                        |                |            |   |  |                 |                                     |            |        |       |
| Project number  | Project number H.013458.5 Owner's name |                        |                |            |   | LA DOTD                                    |                 |                                     |            |        |       |
| Project location  |  | <b>Ascension Paris</b> | ı              |            |   |  | Owner's Project | er's Project Manager Barbara Ostuno |            |        |       |
| Owner's address, pho  | one,                                   | email                  | 1201 Capital A | Access Roa | d Baton F   | Rouge, LA 70                               | 802 / (225) 379 | )-1047 / Barbara.os                 | stuno@     | la.gov |       |
| Services commenced by this firm (mm/yy) 01                  |  |                        | 01/19          | Total con  | Total consultant contract cost (\$1,000's)                    |  |                 |                                     | \$109      |        |       |
| Services completed by this firm (mm/yy) 09/2                |  |                        |                | 09/22      | Cost of consultant services provided by this firm (\$1,000's) |  |                 |                                     | \$105      |        |       |







Key Staff Members Highlighted in this project: Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche

Key Sub-Consultant Highlighted in this project: Providence Engineering & Environmental Group, LLC

| Firm name Morgan Goudeau & Associates, Inc.           |  |         |                |            |   | Past Performance Evaluation Discipline(s)* |                                     |                     | Bridge       |       |
|---|--|---------|----------------|------------|---|--|-------------------------------------|---------------------|--------------|-------|
| Project name  | Rozena Road / Billeaux Road / Judson Walsh Bridges |         |                |            |   |  | Firm responsibility (prime or sub?) |                     |              | Prime |
|   | MGA Project B#219                                  |         |                |            |   |  |                                     |                     |              |       |
| Project number  | H.011544.5 (H.013291.5) Owner's name               |         |                |            |   | LA DOTD                                    |                                     |                     |              |       |
| Project location                                      | St. Landı  | y Paris | h              |            |   |  | Owner's Project                     | Manager             | rbara Ostuno |       |
| Owner's address, ph                                   | one, email   |         | 1201 Capital / | Access Roa | d Baton I   | Rouge, LA 70                               | 802 / (225) 379                     | 9-1047 / Barbara.os | stuno@la.gov |       |
| Services commenced by this firm (mm/yy) 09/15         |  |         |                | Total cor  | Total consultant contract cost (\$1,000's)                  |  |                                     | \$152               |              |       |
| Services completed by this firm (mm/yy) 02/19 Cost of |  |         |                | Cost of c  | st of consultant services provided by this firm (\$1,000's) |  |                                     | \$144               |              |       |



In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of three (3) bridges in St. Landry Parish and provided all the required engineering and land surveying services in the contract. The existing four (4) span, 61.33' X 17.86', timber bridge on Rozena Road crossing Bayou Mallet was designed to be replaced with a three (3) span, 120' X 24' (clear roadway), concrete slab bridge (Quad Beam). The existing three (3) span, 48.76' X 22.51', timber bridge on Billeaux Road over Bayou Carencro was designed to be replaced with 3 – 10' X 10' X 55' reinforced concrete box culverts with a 24' clear roadway. The existing two (2) span, 37.83' X 37.61', concrete bridge on Judson Walsh Drive crossing a Drainage Bayou was designed to be replaced with 4 – 10' X 10' X 54' reinforced concrete box culverts with a 24' clear roadway. MGA performed and developed the following for this project: topographic surveys, drainage maps, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record. Wetland studies were completed by a sub-consultant coordinated by MGA.



| Firm name                               | Morgan Goudeau &      | ŀ                       | Past Performance Evaluation Discipline(s)* |            |   | Bridge          |                                       |              |       |
|---|-----------------------|-------------------------|--|------------|---|-----------------|---------------------------------------|--------------|-------|
| Project name                            | Dixie Church Road     | and Setliff Road        | Bridges                                    |            |   |                 | Firm responsibility (p                | Prime        |       |
|   | MGA Project B#209     |                         |  |            |   |                 |                                       |              |       |
| Project number                          | H.011531.5            | H.011531.5 Owner's name |  |            |   |                 |                                       |              |       |
| Project location                        | <b>Rapides Parish</b> |                         |  |            |   | Owner's Project | er's Project Manager Gary Pentek / Ba |              |       |
| Owner's address, ph                     | ione, email           | 1201 Capital A          | Access Roa                                 | d Baton R  | ouge, LA 70   | 802 / (225) 379 | )-1047 / barbara.os                   | stuno@la.gov |       |
| Services commenced by this firm (mm/yy) |                       |                         | 06/15                                      | Total cons | Total consultant contract cost (\$1,000's)                    |                 |                                       |              | \$114 |
| Services completed by this firm (mm/yy) |                       |                         | 10/20                                      | Cost of co | Cost of consultant services provided by this firm (\$1,000's) |                 |                                       |              | \$108 |



In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of two (2) bridges in Rapides Parish and provided all the required engineering and land surveying services on the contract. The existing two (2) span, 48.57' X 20.90', timber bridge on Setliff Road over Bayou Pierre Tributary was designed to be replaced with a four (4) span, 80' X 24' (clear roadway), concrete slab bridge. The existing three (3) span, 56.57' X 19.79', concrete bridge on Dixie Church over Cypress Bayou was designed to be replaced with a three (3) span, 60' X 24' (clear roadway), concrete slab span bridge. MGA performed and developed the following for this project: topographic surveys, drainage maps, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record. Wetland studies were completed by a sub-consultant coordinated by MGA.





| Firm name                               | Morgan Goudeau & Associates, Inc. |              |            |            |   | Past Performance Evaluation Discipline(s)* |                                     |             |      |
|---|-----------------------------------|--------------|------------|------------|---|--|-------------------------------------|-------------|------|
| Project name                            | Percy Burns Road                  |              |            |            |   |  | Firm responsibility (prime or sub?) |             |      |
| MGA Project B#215                       |                                   |              |            |            |   |  |                                     |             |      |
| Project number                          | H.011539.5                        | ame          | LA DOTD    |            |   |  |                                     |             |      |
| Project location                        | Webster Parish                    |              |            |            |   | Owner's Project                            | ner's Project Manager Gary Pentek   |             |      |
| Owner's address, ph                     | ione, email                       | 1201 Capital | Access Roa | d, Baton I | Rouge, LA 7   | 0802 / (225) 37                            | 9-1232 / gary.pei                   | ntek@la.gov |      |
| Services commenced by this firm (mm/yy) |                                   |              | 09/15      | Total con  | Total consultant contract cost (\$1,000's)                    |  |                                     |             | \$75 |
| Services completed by this firm (mm/yy) |                                   |              | 10/17      | Cost of co | Cost of consultant services provided by this firm (\$1,000's) |  |                                     |             | \$72 |



In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Percy Burns Road in Webster Parish. MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing four (4) span concrete bridge with a three (3) span, 120' in length, concrete slab bridge (Quad Beam). MGA performed and developed the following for this project: topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record. Wetland studies were completed by a sub-consultant coordinated by MGA.





| Firm name                               | Morgan Goudeau & Associates, Inc. |                |           |   | Past Performance Evaluation Discipline(s)* |                 |                   |                 |             |
|---|-----------------------------------|----------------|-----------|---|--|-----------------|-------------------|-----------------|-------------|
| Project name                            | Sneed Road Bridge                 |                |           |   | Firm responsibility (prime or sub?)        |                 |                   | (prime or sub?) | Prime       |
|   | MGA Project B#20                  | 7              |           |   |  |                 |                   |                 |             |
| Project number                          | H.011525.5                        |                | Owner's n | ame   | LA DOTD                                    |                 |                   |                 |             |
| Project location                        | Sabine Parish                     |                |           |   |  | Owner's Project | Manager           | Gary Pentek     |             |
| Owner's address, pl                     | hone, email                       | 1201 Capital A | ccess Roa | d Baton R   | louge, LA 70                               | 802 / (225) 379 | )-1232 / gary.pen | tek@la.gov      |             |
| Services commenced by this firm (mm/yy) |                                   |                | 06/15     | Total consultant contract cost (\$1,000's)                    |  |                 |                   |                 | <b>\$58</b> |
| Services completed by this firm (mm/yy) |                                   |                | 04/18     | Cost of consultant services provided by this firm (\$1,000's) |  |                 |                   |                 | \$55        |



In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Sneed Road over Toro Creek in Sabine Parish. MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing two (2) span, 32.08' X 18.38', timber bridge, with a three (3) span, 60' X 24' (clear roadway), concrete slab span bridge. MGA performed and developed the following for this project: topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record. Wetland studies were completed by a sub-consultant coordinated by MGA.





| Firm name   | <b>Providence Enginee</b> | roup LLC                               | Past Performance Evaluation Discipline(s)* |   |     | ENV            | ENV     |            |      |
|---|---------------------------|--|--|---|-----|----------------|---------|------------|------|
| Project name  | Off-System Highwa         | y Bridge Progra                        | m  | Firm responsibility (p  | Sub |                |         |            |      |
|   | Crawford Road/Tig         | er Branch                              |  |   |     |                |         |            |      |
| Project number  | S.P. H.014229.5           |  | Owner's n                                  | name Morgan Goudeau and Associates, Inc.                      |     |                |         |            |      |
| Project location  | Caddo Parish              | Owner's Project Manager Kenneth Boagni |  |   |     |                |         |            |      |
| Owner's address, phone, email 1703 West Landry Street, Opelousas, LA, (337) 948-4222, kenny@morgangou |                           |  |  |   |     | nny@morgangoud | eau.com |            |      |
| Services commenced by this firm (mm/yy)   |                           |  | 08/21                                      | Total consultant contract cost (\$1,000's)                    |     |                |         |            | \$63 |
| Services completed by this firm (mm/yy) 02/22   |                           |  | 02/22                                      | Cost of consultant services provided by this firm (\$1,000's) |     |                |         | <b>\$5</b> |      |





The Louisiana Department of Transportation and Development requested a Wetland Findings Report for an existing bridge in Caddo Parish, Louisiana as part of a larger off-system bridge replacement project. As a subconsultant to Morgan Goudeau and Associates, **Providence was contracted to conduct a wetland delineation and provide a wetlands report for the bridge replacement project.** Providence biologists documented existence of potential jurisdictional wetlands and regulated other waters of the United States at all sites, including access points and temporary workspaces. Providence biologists delineated the areas in accordance with the 1987 Corps of Engineers Wetland Manual and guidance from the Regional Supplement to the Corps of Engineers Wetland Delineation Manual: Atlantic and Gulf Coastal Plain Region (U.S. Army Corps of Engineers, Wetland Regulatory Assistance Program 2010). After the wetlands assessments, Providence staff prepared Wetland Findings Reports which included discussions of existing wetlands, vegetation communities, and soils based on published soil surveys and soil sampling. Data sheets, photographs, and wetland mapping were included in the Wetland Findings Reports. Wetland impact areas quantified by type were also reported. Providence staff completed a similar scope of work for other bridge replacements included in the Off-System Bridge Replacements project and for the Prime Consultant firm of Morgan Goudeau & Associates, Inc., including bridges in Ouachita (H.014232), St. Martin (H.014226), Acadia (H.014220), Ascension (H.013458), and Tangipahoa (H.014262, H.014263) Parishes.

Key Staff Members Highlighted in this project: Paul Clifton, PWS, Taylor Simoneaux, PWS, CWB Key Prime Consultant Highlighted in this project: Morgan Goudeau & Associates, Inc.



| Firm name                               | Providence Engineering and Environmental Group LLC            |   |            |   | Past Perfo | ormance Evaluation | n Discipline(s)*       | ENV            |       |       |
|---|---|---|------------|---|------------|--------------------|------------------------|----------------|-------|-------|
| Project name                            | LA 70 Bypass, Stage 1 — Environmental Assessment              |   |            |   |            |                    | Firm responsibility (p | prime or sub?) |       | Prime |
| Project number                          | S.P. H.010571.2   |   | Owner's no | ame   | LA DOTD    |                    |                        |                |       |       |
| Project location                        | Assumption Par  | Assumption Parish Owner's Project Manager Noel Ardoin |            |   |            |                    |                        |                |       |       |
| Owner's address, ph                     | Owner's address, phone, email PO Box 94245, Baton Rouge, LA 7 |   |            |   |            | (225) 242-4501     | , noel.ardoin@la.g     | jov            |       |       |
| Services commenced by this firm (mm/yy) |   |   | 05/13      | Total consultant contract cost (\$1,000's)                    |            |                    |                        |                | \$1,2 | 54    |
| Services completed by this firm (mm/yy) |   |   | 07/15      | Cost of consultant services provided by this firm (\$1,000's) |            |                    | \$873                  | 3              |       |       |





The Louisiana Highway 70 (LA 70) project was the prepare the Stage 1 documents necessary to implement the construction of a proposed bypass and an emergency runaround of LA 70 near is intersection with LA 69 in Assumption Parish, LA. The LA 70 Bypass was proposed due to public safety concerns that have resulted in the closure of LA 70 numerous times in the last decade. These safety concerns are associated with failures of the Napoleonville Salt Dome, which has caused surface instability and the formation of a sinkhole south of the highway. While a long-term solution was being developed, further failure of the integrity of the Napoleonville Salt Dome could result in need to close LA 70. An Emergency Runaround would allow traffic to resume on this important route until a more permanent solution is implemented. For this reason, two Environmental Assessment (EA) documents were to be prepared under this project: one for the LA 70 Bypass and one for the Emergency Runaround. Providence staff conducted wetland delineation, analysis, and data report, threatened and endangered species survey and report, and permitting assistance for the construction of the detour route of LA 70. Prepared wetland and jurisdictional determination request- USACE New Orleans District. A finding of No Significant Impact (FONSI) was issued following the Environmental Assessment (EA).

Key Staff Members Highlighted in this project: Kerry Oriol, Paul Clifton, PWS



| Firm name   | Providence Engineering and Environmental Group LLC |   |              |   | Past Perfor | mance Evaluation                    | Discipline(s)*     |       | ENV         |       |
|---|--|---|--------------|---|-------------|-------------------------------------|--------------------|-------|-------------|-------|
| Project name                                      | Environmental and                                  | nvironmental and Permitting Services Retainer |              |   |             | Firm responsibility (prime or sub?) |                    |       | sub?)       | Prime |
|   | Contract No. 700-99                                | 9-0439 — Fort B                               | lge and Ap   |   |             |                                     |                    |       |             |       |
| Project number                                    | S.P. H.008273                                      |   | Owner's name |   | LA DOTD     |                                     |                    |       |             |       |
|   | F.A.P. IM-1709 (5                                  | 07)   |              |   |             |                                     |                    |       |             |       |
| Project location                                  | Rapides Parish                                     |   |              |   |             | Owner's Project                     | Manager            | Rober | rt Lott, PE |       |
| Owner's address, phone, email PO Box 94245, Baton |  |   |              | uge, LA 7(  | 0804-9245,  | (225) 242-4504                      | , Robert.lott@la.g | jov   |             |       |
| Services commenced by this firm (mm/yy)           |  |   |              | Total consultant contract cost (\$1,000's)                    |             |                                     |                    |       |             |       |
| Services completed by this firm (mm/yy) 00        |  |   |              | Cost of consultant services provided by this firm (\$1,000's) |             |                                     |                    |       |             | \$28  |





The Fort Buhlow Bridge project was part of a retainer contract that included environmental and permitting services for 62 road and bridge projects throughout the state, involving coordination with all relevant federal, state, and local agencies. The proposed bridge and approaches project included replacement of the 0.6-mile-long O.K. Allen Bridge over Lake Buhlow and the widening and reconstruction of 1.3 miles of roadway approaches/additional travel lanes. Neither the bridge nor the approach roadways had sufficient width to accommodate existing or projected traffic demand; the project intended to provide accommodations for anticipated traffic increases, reduce accidents, and meet current safety standards. Providence staff completed wetland delineations, analysis, and data reports. Staff prepared and submitted Section 10/404 permit application to the U.S. Army Corps of Engineers (USACE) and filed the U.S. Coast Guard (USCG) bridge permit and Red River, Atchafalaya, and Bayou Boeuf Levee District permit applications. Upon the start of construction, the LA DOTD requested additional workspace associated with the construction of the new bridge. A wetland delineation was done on the additional area and permit amendments were filed with all relevant state and federal agencies.

Key Staff Members Highlighted in this project: Kerry Oriol, Paul Clifton, PWS



#### 18. Approach and Methodology:

#### I. Introduction - Morgan Goudeau and Associates Resources

The firm of Morgan Goudeau and Associates, Inc. (MGA) offers over **34** years of Off-System Bridge Replacement (OSBR) Program experience invested across the State of Louisiana, making this firm one of the state's oldest and most experienced in the LA DOTD Federal-Aid program OSBR Program, crediting direct involvement with the program since 1988. MGA has an extensive track record in the OSBR Program as the Prime Consultant, having worked closely with DOTD Program Managers (PM) to deliver quality engineering and land surveying-related services on over **120** bridge structure replacements (single/multi-barrel culverts and reinforced concrete box culverts, standard and quad beam concrete slab span bridges, and special detail slab span bridges) in **30** Parishes (Acadia, Allen, Ascension, Avoyelles, Beauregard, Bienville, Caddo, Caldwell, Calcasieu, Caldwell, Cameron, Claiborne, Catahoula, DeSoto, East Baton Rouge, Evangeline, Franklin, Grant, Jackson, Lafourche, LaSalle, Madison, Natchitoches, Ouachita, Rapides, Richland, St. Landry, St. Martin, Sabine, Tangipahoa, Tensas, Vernon, Webster, West Carroll).

The current staff of MGA includes the key administrative, project management, surveying, engineering, and graphics personnel with the collective experience in the OSBR Program to effectively produce high-quality deliverables throughout the project, and in strict adherence with the OSBR Program Guidelines Manual. The MGA team for this project will be headed by Kenneth Boagni, III, PE, PLS, as the principal-in-charge, project supervisor, and lead design engineer, and supported with David Jarrell, PLS, EI, as the project manager, and Jacob Jarrell, PLS, EI, as the professional land surveyor of record, along with additional critical staff (reference project specific staffing plan in Section 15). For the completion of Wetland Studies on this project, MGA will engage the services of Providence Engineering and Environmental Group, led by the qualified leadership of Paul Clifton and Taylor Simoneaux, to perform this work, and MGA has had a good working relationship with them on past OSBR projects (reference Section 17).

# II. Project Approach

MGA manages OSBR projects with an approach that is built on strong communication, and ensuring team understanding of work scope, resulting in timely submission of reports, schedules, and deliverables in accordance with the firm's QA/QC plan (reference Section 21). MGA will immediately reach out to the DOTD Project Manager (PM), upon contract execution, to schedule a project kickoff meeting with lead MGA staff members to briefly review contract management policy and procedures, and to establish an understanding of management procedural preferences. This meeting will also serve to address strategies to discuss possible unique site and project challenges with consideration for the project needs and timeline. As such, MGA will submit a proposed project schedule to DOTD PM for consideration with a timeline beginning with the anticipated Notice to Proceed [NTP) date. This communication approach with the PM will be implemented throughout each phase of the project contract from the original Topographic Survey (Stage 3, Part Ia) and Preliminary Plans (Stage 3, Part III) agreement to any required supplementary agreements for Final Plans (Stage 3, Part IV) or Extra Work Letters. Throughout the contract timeline, the required project deliverables and invoices (in hard copy and electronic formats) shall be submitted in accordance with current LA DOTD standards and procedures, and further outlined in the OSBR Program Guidelines.

# III. Project Methodology

Specifically, this project in **Plaquemines Parish** consists of the replacement of one (1) existing bridge, and MGA has the engineering and land surveying experience with the OSBR Program and particular means to complete this bridge replacement effectively, as the scope is very similar to many OSBR projects done by the firm over the years throughout Louisiana. Based upon initial desktop review, the existing bridge on **Gravolet Road over Drainage Canal** is a 4 span (approximately 76' in length with 24' clear roadway) concrete bridge on timber piles with a previous 10 ton posted weight limit on an existing Parish asphalt roadway, 20' in width (apparent right-of-way of 60'), with open roadside ditches and no apparent posted speed limit. This structure will likely need to be replaced with a standard concrete slab 4-span bridge (80' in length) at a 90 degree crossing with 24'/28' clear roadway and 10' approach slabs. No detour bridge will be required to replace this structure, as Gravolet Road can be closed, and the length of detour route is acceptable. If a bridge is selected at this location, vibration monitoring will likely not be recommended by the District Engineer at this location, as the nearest structures and residences to the bridge are over 200' away. There is no evidence of any existing side drains at the bridge into the drainage canal. A crossing of an overhead pipeline, likely waterline, over the Drainage Canal is located on the west side of the bridge, approximately 12' outside of the



apparent right-of-way. There is no evidence that additional utilities are present within the project limits. No large trees are present within the construction area at the bridge, and there is some brush along the south bank to be cleared. There is no evidence of existing fences in the immediate project work area at the bridge that may need to be removed/replaced. In examining FIRM panel, this bridge is located in Zone AE, with assigned Base Flood Elevation (BFE) of 18.00', so coordination with the local Floodplain Administrator will be required. Additionally, this

bridge is located between inner and outer levees of the Mississippi River.

The general scope of work for the project will consist of performing topographic survey, hydraulic analysis, preliminary roadway and bridge plans, solicitation of views and categorical exclusion documentation for environmental clearance, wetlands findings report, right-of-way sketch(es) and agreement(s) for Parish acquisition, and final roadway and bridge plans, and the overall project methodology is outlined in detail by the specific contract tasks as follows:

#### A. Topographic Survey - Stage 3, Part I(a)

Upon execution of the contract and issuance of the Notice to Proceed (NTP), the principal-in-charge, project manager, land surveyor and design engineer will review aerial images and perform a desktop and initial field survey of the bridge site, while collecting project information (location map, project number request from, traffic counts, and survey field books) from DOTD OSBR staff. The desktop review will include available aerial imagery, street view imagery, property maps and data, topographic maps, elevation data (using LIDAR), and Natural Resource Conservation Service (NRCS) parish soil data. The information will be used to identify potential questions to discuss with Parish personnel and residents familiar with drainage at the bridge sites. Through prior experience in the OSBR Program, the MGA PLS staff finds it helpful to also research adjacent property owner records and maps in the local courthouse to assist in affirming existing roadway right-of-ways (ROW) and property boundaries, as this information can be helpful in the development of the project plans and any required ROW/servitude(s). Before or on the same day that the topographic survey is initiated, MGA will meet with a Parish roadways representative at the bridge site to confirm correct bridge identification for the replacement project. Bridge identification will match stenciled bridge number with structure number listed in the contract and on the replacement schedule.

DOTD OSBR Manual will guide the survey limits and data acquisition parameters. The horizontal survey will be based on the Louisiana State Plane Coordinate System in North American Datum (NAD-83). The vertical control survey will be tied to the North American Vertical Datum (NAVD-88). GPS Rover and Total Station options are available to provide updated topographic data collection, depending on actual terrain. Upon completion of the survey field work, MGA CAD staff will prepare an existing plan profile sheet and existing drainage map under the direction of MGA project design engineer. The information gathered will be used to define drainage areas and flow patterns to identify potential issues for review with Parish personnel and residents familiar with the bridge site.

The project PLS, project manager and staff of MGA will ensure field supervision and Quality Control and Quality Assurance (QC/QA) according to specifications of the OSBR Program Manual. The PLS and project manager will provide field supervision and QA/QC of survey procedures, data collection and appropriate traffic control measures throughout the topographic survey process. MGA will submit the DOTTIE (One Call) request to identify all buried utility locations and markings for the property/area to be surveyed.

MGA will review the topographic survey(s), existing plan-profile(s), cross-sections and drainage map(s) in strict accordance with the OSBR Guidelines and submit them to the PM for review and approval. It is anticipated the topographic survey work will be completed within 30 days of receipt of the NTP from DOTD.

#### B. Hydraulic Analysis & 50% Drawings - Stage 3, Part III

Upon notice of approval of the topographic survey and receipt of NTP, if deemed necessary by the project team, MGA will issue Notice of Inquiry Letters and Maps to the NRCS, USACE, the Parish Public Works Office, and the Parish Floodplain Administrator to rule out any potential timeline or project conflicts, such as pending projects or developments by other agencies that could affect the proposed bridge replacement project. In strict adherence with the DOTD hydraulics manual and OSBR program manual, MGA will perform hydraulic analysis to determine



viable structure replacement alternatives. Analysis will include a careful review of existing soil data, storm water discharge rate calculations and existing stream water surface modeling in consideration of viable alternative replacement structures. MGA will collect high water marks and other data and reports from recent events and storms from residents, Parish roadways personnel and site-specific FEMA base flood elevations to calibrate existing stream water surface modeling. In addition to the collected data, MGA will perform hydraulic calculations using the DOTD HYDRWIN Hydraulics Programs and the USACE HEC-RAS program to model the water surface profiles along the channel and bridge structures. The compiled hydraulic analysis/report, along with supportive calculations and data, will outline the recommended replacement structure and any viable alternative structure(s). Pile scour calculations will be performed and included in the Report during final plans, should the recommended replacement structure be a bridge. The hydraulic analysis, along with 50% drawings, will be submitted to PM within 45 days of NTP.

#### C. Preliminary Plan Development (Pre-PIH/PIH) - Stage 3, Part III

Upon receipt of the approved hydraulics report from DOTD, MGA will confer with PM on the requirement of Preliminary Plan-In-Hand (Pre-PIH) submittal for this project. Typically in the OSBR Program, the PM will decide to move the project forward to Plan-In-Hand (PIH) directly, depending on the project complexity, and forego the Pre-PIH and issue a NTP for PIH submittal. For this project, it is anticipated that it will move directly into PIH phase. As the replacement structure for the project has been approved, MGA will immediately begin work on the project plans, and simultaneously prepare and send out Solicitation of Views (SOVs) packets, with specific project information, to appropriate Federal, State, Parish and local agencies from the DOTD mailing list, to begin the environmental clearance process. The complete 90% submittal of the PIH project plans and Constructability/Biddability forms will be submitted to PM within 45 days of NTP.

# D. <u>PIH Coordination and Field Review - Stage 3, Part III</u>

After submittal of PIH, the PM will coordinate with MGA, DOTD Geotechnical, District DOTD and Parish officials about coordinating a field review (Plan-In-Hand meeting) of the project to discuss the project in detail. This review of the project plans is a critical stage in the entire OSBR process, as it effectively clarifies the project scope and enriches the accuracy of the project design. Following review of field PIH comments and notes by PM, the NTP for Revised Post Plan-In-Hand is issued to MGA. If required, the PM also notifies DOTD Pavement and Geotechnical Services Section, at this time, to complete geotechnical subsurface investigation (boring request).

# E. Post Plan-In-Hand (RPPIH) - Stage 3, Part III

Upon receipt of NTP for Post Plan-In-Hand (RPPIH) deliverables, MGA will then prepare the RRPIH from the PIH and PM comments, in accordance with DOTD OSBR guidelines. The RPPIH will be submitted along with the appropriate information detailed below within 45 days of NTP.

#### a. <u>Wetland Studies</u>

Following PIH meeting, MGA will provide the appropriate project information to our subconsultant, Providence Engineering and Environmental, to conduct an onsite wetland delineation of the project, and complete a wetland findings report to accompany the required USACE sketches, SOV packet and environmental checklist.

#### b. Solicitation of Views (SOV), CE Checklist and USACE Drawings

MGA will prepare a CE checklist from the responses received from the mailed SOV requests, along with the wetland findings report, USACE permit sketches, and any other related environmental information gathered or created, into a hard and digital copy to be submitted to the DOTD PM for further processing.

#### c. ROW Sketch(es) and Agreement(s)

From the limits of construction established from the cross sections of the project plans, the required right-of-way shall be determined. The MGA PLS will then prepare any required right-of-way or servitude sketch(es) and agreement(s), in accordance with the provisions outlined in the OSBR manual, and submitted to the DOTD PM.


#### d. Design Report and Exception(s)

Any deviation from the DOTD design criteria will require preparation of a design exception by MGA for submittal to the DOTD PM for presentation to the DOTD chief engineer for consideration of approval. The project design report and exception(s) will be submitted to the DOTD PM.

# F. Final Plans (Pre-ACP/ACP and Final Tracings) – Stage 3, Part IV

Upon receipt of the environmental clearance for this project, MGA will confer with PM on the requirement of Preliminary Advance Check Print (Pre-ACP) submittal for this project. Typically in the OSBR program, the PM will decide to move the project forward to Advance Check Print (ACP) directly, depending on the project complexity, and forego the Pre-ACPs. For this project, it is anticipated that it will move directly into ACP phase. Additionally at this stage in the project, and if the selected structure is a bridge, MGA will confer with PM on status of the geotechnical investigation, and if completed, a Geotechnical Design Request (Pile Design Request) will be submitted by MGA, along with appropriate information, to the DOTD Pavement and Geotechnical Services Section. Additionally, if required, additional design request(s) for Sheet Pile Wall(s) or Embankment Settlement will be made at this time. Upon receipt of NTP for ACP deliverables, MGA will then complete required scour analysis (bridge replacements only) and incorporate into the final hydraulic report. MGA will develop plans and quantities from the RPPIH submittal comments, in accordance with DOTD OSBR guidelines, and submit to DOTD PM within 60 days of NTP. Upon receipt of NTP for Final Tracing deliverables, MGA will then prepare the Final Tracings from the ACP submittal comments, in accordance with DOTD OSBR guidelines. Final tracings will be sealed, signed, and dated by the MGA engineer and surveyor of record, and submitted to PM, along with bound calculations of quantities, hydraulic analysis and field books within 30 days of NTP.

#### IV. Anticipated Project Schedule





#### <u> 19. Workload:</u>

For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria:

1) one of the team's firms is responsible for the performance of the work;

2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;

3) the work has not yet been performed and invoiced; and

4) the work is not currently suspended for an indefinite period of time.

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. List only the portion of the fees attributable to firms on the team.

| Firm(s)                          | Past Performance<br>Evaluation Discipline(s) * | State project<br>number | Project name   | Remaining Unpaid<br>Balance** |
|----------------------------------|--|-------------------------|--|-------------------------------|
|                                  | Bridge   | H.014220.5              | Nation Road / Coulee Duralde   | \$0.00                        |
|                                  |  |                         | Acadia Parish  |                               |
|                                  | Bridge   | H.014229.5              | Crawford Road / Tiger Branch<br>Caddo Parish                                       | \$0.00                        |
| МсД                              | Bridge   | H.014226.5              | Auguillard Road over Coulee  | \$0.00                        |
| Morgan Goudeau & Associates      | Bridge   | H.014262.5              | St. Martin Parish<br>Randall Road over Yellow Water River                          | \$4,215                       |
| CIVIL ENGINEERS - LAND SURVEYORS | briuge   | 11.014202.5             | Tangipahoa Parish  | <b>Φ</b> <sup>4</sup> ,213    |
|                                  | Bridge   | H.014232.5              | Ruffin Dr. Drain over Youngs Bayou   | \$3,876                       |
|                                  |  |                         | Ouachita Parish  |                               |
|                                  | Bridge   | H.014263.5              | N. Hoover Road over Unnamed Creek  | \$4,499                       |
|                                  |  |                         | Tangipahoa Parish  |                               |
|                                  | CE&I/OV Road                                   | H.006538.6              | Lafayette Consolidated Government (LCG) Sidewalks, Safe Route to School Project    | \$291,987                     |
| N/ -                             |  |                         | (SRTS) Lafayette Parish, LA: IDIQ Contract for CE&I Services                       |                               |
| HUL                              | CE&I/OV Road                                   | H.010108.6              | Independence SRTS-Phase II, Tangipahoa Parish: IDIQ Contract for CE&I Services     | \$161,693                     |
| PROVIDENCE                       | CE&I/OV Road                                   | H.014579.6              | FYA Signal Improvement (LCG) Lafayette Parish: IDIQ Contract for CE&I Services     | \$142,790                     |
|                                  | CE&I/OV Road                                   | H.004634                | IDIQ Contract for Construction Engineering TASK 1 Management and Staff             | \$1,112,478                   |
|                                  |  |                         | Augmentation Services for District 62  |                               |
|                                  |  |                         | St. Helena, Livingston, St. John, St. Tammany, Tangipahoa and Washington Parishes  |                               |
|                                  | CE&I/OV Road                                   | H.000464                | IDIQ Contract for Construction Engineering Management and Staff Augmentation       | \$1,126,298                   |
|                                  |  |                         | Services for District 62 St. Helena, Livingston, St. John, St. Tammany, Tangipahoa |                               |
|                                  |  |                         | and Washington Parishes  |                               |
|                                  | Environmental                                  | H.004791                | Belle Chasse Bridge and Tunnel Replacement Public-Private Partnership Project      | \$874,197                     |

Page 36 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



|            | CE&I/OV Road           | H.011670    | Loyola Drive/Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA)     | \$2,430,227      |
|------------|------------------------|-------------|--|------------------|
|            |                        |             | Design-Build Project (Subconsultant)   |                  |
|            | Environmental Planning | H.005121.5  | LA 1/LA 415 Connector Route LA 1/LA 415 West Baton Rouge Parish                    | \$111,096        |
| N/-        | Traffic                |             |  |                  |
| Here       | Survey Road            | H.013340    | Valhi Blvd. Multi-Use Trail, Phase 1   | \$81,507         |
| PROVIDENCE | CE&I/OV Road           | H.010100.6  | Pesson Elementary Sidewalks Safety Route to School Project: IDIQ Contract for CE&I | \$35,841         |
|            |                        |             | Services   |                  |
|            | CE&I/OV Road           | H. 012235.6 | White Castle Sidewalks Safe Routes to School Project : IDIQ Contract for CE&I      | \$9 <i>,</i> 350 |
|            |                        |             | Services   |                  |
| -          | Environmental /        | H.013284    | MRB South GBR: LA 1 to LA 30 Connector Project                                     | \$16,866         |
|            | Planning               |             |  |                  |

(Add rows as needed)

DO NOT SUM

\* The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and Other. If a firm has more than one past performance evaluation discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per evaluation discipline.

\*\* Round to the nearest dollar. **Do not** round to the nearest thousands. If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column. LEAVING THE "REMAINING UNPAID BALANCE" COLUMN BLANK IS NOT ACCEPTABLE.



#### 20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

#### The Louisiana Professional Engineering and Land Surveying Board has the following information on file: The Louisiana Professional Engineering and Land Surveying Board has the following information on file: Public Address: Name: Public Address: Name: 1703 West Landry Street 1703 West Landry Street Morgan Goudeau & Morgan Goudeau & Associates, Inc Associates, Inc. Opelousas, Louisiana 70570 Opelousas, Louisiana 70570 License/Certificate Information w/ Supervision License/Certificate Information w/ Supervision First Issuance Expiration License Status First Issuance Date Expiration Date Supervisor(s) License Status Supervisor(s) Date Date VF.0000183 12/10/1984 09/30/2024 Mr. Jacob Lynn Jarrell # PLS.0005211 Active Mr. William Hamilton Jarrell III # PE.0022819 ; Mr. EF.0001118 12/10/1984 09/30/2024 Active Kenneth Boagni III # PE.0031312 LOUISIANA PROFESSIONAL LOUISIANA PROFESSIONAL LOUISIANA PROFESSIONAL LOUISIANA PROFESSIONAL ENGINEERING & LAND SURVEYING BOARD (LAPELS) (LAPELS) (LAPELS) (LAPELS 9643 B ue, Suite 121 9643 Brookline Avenue, Suite 121 9643 B okline Avenue, Suite 121 Suite 121 Baton Rouge, LA 70809 Baton Rouge, LA 70809 Baton Rouge, LA 70809 Phone (225) 925-6291 Baton Rouge, LA 70809 Phone (225) 925-6291 Phone (225) 925-6291 Phone (225) 925-6291 www.lapels.com www.lanels.com w İnc Mr. Kenneth Boagni III Mr. Kenneth Boagni III Mr. David Hamilton Jarrell Mr. David Hamilton Jarrell License/Certificate Type - Number Expiration Date PLS.0005215 09/30/2023 PE.0031312 09/30/2023 EI.0032504 03/31/2024 PLS.0005219 03/31/2024 Status: Active Status: Active Status: Active Status: Active LOUISIANA PROFESSIONAL LOUISIANA PROFESSIONAL LOUISIANA PROFESSIONAL ENGINEERING & LAND SURVEYING BOARD ENGINEERING & LAND SURVEYING BOARD ENGINEERING & LAND SURVEYING BOARD (LAPELS) (LAPELS) (LAPELS) kline Avenue, Suite 121 9643 Brookline Avenue, Suite 121 9643 Brookline Avenue, Suite 121 Baton Rouge, LA 70809 Baton Rouge, LA 70809 Baton Rouge, LA 70809 Phone (225) 925-6291 Phone (225) 925-6291 Phone (225) 925-6291 www.lanels.com www.lapels.com ww.lapels.com Mr. Jacob Lynn Jarrell Mr. William Hamilton Jarrell III Mr. Jacob Lynn Jarrell License/Certificate Type - Number License/Certificate Type - Number Expiration Date License/Certificate Type - Number Expiration Date Expiration Date PLS.0005211 09/30/2023 03/31/2024 EI.0032284 03/31/2023 PE.0022819 Status: Active Status: Active Status: Active









Society of Wetland Scientists Professional Certification Program, Inc

grants the designation

#### **Professional Wetland Scientist**

For

#### **Paul Clifton**

In recognition of all the professional requirements approved by the Society of Wetland Scientists Certification Program, Inc. and verified by the Society's Certification Review Panel on 1/9/2021. Professional Wetland Scientist number 3326. Due to recertify by 1/9/2026.



Kimberli J. Ponzio Kimberli J. Ponzio, PWS President

ALLO. Hannon. Ph.D., PWS Review Panel Chair









The Mildlife Society

grants the designation

# Certified Mildlife Biologist

# Taylor Nelson Simoneaux

in occessation of followant of all the professional requirements approved by The Whillips Scietzy and original by the Swirys Corefficients Acord Acord This adjustation is water for 5 years, hyperoxy she first day of October 2019, provided mandrabolip in the Swirys remains in yourd standing.

Stary C What Provide The Walth Same Alter Confection Descention Char Confection Descention





| Richard Chinn Environmental Training, Inc.   |
|--|
| angles that  |
| Tanner Jones   |
| hus seconsplity completed a  |
| 38 Hour Army Corps of Engineers Wetland Delineation Training Program   |
| bané conflicte ou. 5220 and 3.4 citie, spénier 18 - 21, 2027, in 3060 Rays, Latistana<br>Tils same à pro-spond by la Sasti d'assiste reference d'otépacies begrons le porté 1.5 Training crétie and/or poce.<br>Richard China, Pives   |
| Richard Chiter Perintenential Treiding, Inc.<br>804 Cellupe Hill Way, Brankin, P. 335211-6598<br>813.4655.7549 * FAX: 813.334-4659 * Advgstickeldens.com * http://www.tickordalaos.com<br>a bang beim bed ages white: 5. ene cop (equare relatinization and label advert VIII - 2014 none), a consist in devise statistical in aquata via solar statist d/w wherefore configure<br>a bang beim bed ages white: 5. ene cop (equare relatinization and label advert VIII - 2014 none), a consist in devise statistical in aquata via solar statist d/w wherefore configure<br>add reacy in white beam configure to grant the solar statistical in the solar statistical in aquata via solar statist d/w wherefore configure<br>add reacy in white beam configure to grant the solar statistical in the solar statistica |
|  |



# 21. QA/QC Plan and/or Work Plan:

#### **QUALITY ASSURANCE/QUALITY CONTROL PLAN**

In order to continue this agenda, this Quality Assurance/Quality Control Plan is being developed to ensure that the highest quality design and standards are achieved for the benefit of the public and its safety. This plan will address procedures for checking the accuracy and consistency of the calculations and drawings, detecting and correcting design deficiencies and errors in order to produce a set of plans and specifications that are adequate to construct the designed structures and assure that the design is safe and adequate for service and operation that it has been designed for. The phases of work that are being requested for engineering and surveying will be addressed in this plan.

#### **REQUEST FOR QUALIFICATION STATEMENTS**

The work anticipated from the engineering firm is outlined in the Request for Qualification Statements (RFQ) as outlined and advertised by the Department of Transportation and Development (DOTD) specific for this project. The major items of work are the Topographic Survey, Preliminary Plans, Final Plans, Construction Support (if required), and Shop Drawings (if required). The complete work outlined above is to be performed by the engineering and surveying firm and be the responsibility of the Engineer of Record for this project who is Kenny Boagni, III, a registered professional engineer and Jacob Jarrell, who is a registered professional land surveyor. The proposed work plan for this project will be outlined in this report. The Engineer of Record and Surveyor of Record shall sign, date, and seal all project documentation. The work will be performed in accordance with Louisiana Revised Statute (LRS) 37:681 through 37:703 and Title 46:Part LXI relating to Professional Engineering and Professional Surveying requirements.

Services to be performed by the DOTD for this project and are the responsibility of the DOTD are as follows:

- 1. All traffic assignments required for determination of design of the Project.
- 2. All information which it has in its files as to location of route, tentative locations of intersections and bridges, boring and test data if any, plans and studies within the area of the Project which may be useful to the Consultant in carrying out this work and assistance in securing similar data from others to the extent available.
- 3. Numbered field survey books as needed, as only field books furnished by the DOTD shall be acceptable for the recording of field data. These books shall be furnished at the request of the Consultant through the Project Manager.
- 4. Standard plan prints of bridges, culverts and incidental drainage structures prepared by the DOTD. It is the intent of this Contract that standard plans be used insofar as these plans are available in the design of all structures required for the Project and that the Consultant, under the stipulated contract compensation, shall prepare complete designs for structures required on the Project for which the DOTD's standard plans are not available.
- 5. Prepare construction proposals for the project from the plans prepared by the Consultant and handle all bidding procedures applying thereto.
- 6. Provide the Consultant with mailing lists for the Solicitation of Views.
- 7. Provide PH and resistivity reports.
- 8. Provide Channel Probings (if needed).

Services to be performed by the Parish for this project and are the responsibility of the Parish are as follows:

- 1. Acquire all required right-of-way for the Project.
- 2. Relocate all utilities in the way of construction.
- 3. Obtain all required permits on the Project and pay associated fees.

Page 43 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



- 4. Perform biological and cultural resource surveys if required.
- 5. Prepare permit applications

# **DESIGN STANDARDS AND CONTROL**

The design and work for this project will be in accordance with the contract as executed between the DOTD and the Engineering firm. In addition, design criteria and guidelines will also be in accordance with the following manuals and references.

- 1. AASHTO Standards, ASTM Standards or DOTD Test Procedures
- 2. DOTD Location and Survey Manual
- 3. DOTD Roadway Design Procedures and Details
- 4. DOTD Resign Guidelines
- 5. DOTD Hydraulics Manual
- 6. DOTD Standard Specifications for Roads and Bridges most recent publication
- 7. Manual of Uniform Traffic Control Devices
- 8. DOTD Traffic Signal Design Manual
- 9. National Environmental Pol
- 10. National Electric Safety Code (NESC)
- 11. National Electric Code (NFPA 70)
- 12. DOTD Environmental Impact Procedures (Vols. I-III)\_
- 13. A Policy on Geometric Design of Highways and Streets (AASHTO)
- 14. DOTD Construction Contract Administration Manual
- 15. DOTD Materials Sampling Manual
- 16. DOTD Bridge Design Manual
- 17. Consultant Contract Services Manual
- 18. Geotechnical Engineering Services Document
- 19. Bridge Inspectors
- 20. DOTD Stage 1 Planning/Environmental Manual of Standard Practice
- 21. Code of Federal Regulations 29 CFR 1926 (OSHA)

Follow link below for individual reference links:



#### APPENDIX "A"

#### **WORK PLAN CHECKLIST**

#### A. INITIAL WORK PHASE

**Contract executed and received Notice to Proceed** 

Received Data from DOTD

Acknowledge receipt from data and notified DOTD

Researched property owners, deeds and maps

Made on-site visit with Parish to identify correct location

**Obtained Photographs for Hydraulic Reports** 

**Obtained Utility Information for the site** 

**Contacted LA One Call before Survey** 

#### B. <u>TOPOGRAPHIC SURVEYS</u>

Surveyor on Site for Data Collection

Minimum of 4 TBMs (one at each end of project & at each bridge end)

Project number shown correctly

**North Arrow** 

Scale shown - Horizontal and Vertical

Name of Roadway

Width of Roadway

**Topo Notes** 

Centerline Elevations - 2 decimal places (asphalt or concrete roadway) or 1 decimal place (gravel roadway)

Page 45 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



# Bearings Curve Data Elevations & plus stations of channel @ centerline of roadway Stream traverse shown & stationed where it ties to the survey line **Structure Number** Description of existing structure: W x L # of Spans Type of Bridge Description of existing structure shown in upper right corner of field roll Existing structure dashed & spans shown in the Plan View Existing structure dashed & spans shown in the Profile View All existing pipe dashed Pipe diameters shown All cross drains shown in profile (dashed) with flow lines Name of waterway Flow arrows in stream shown Type of fence spelled out. # of strands of B/W shown Utilities in plan & profile (if buried) shown **Utility Owners** Existing, Apparent or Assumed R/W **Reference Points**

Page 46 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



Low Chord Elevation shown on existing structure Drainage Map with drainage area delineated All lettering and symbols correct size and weight. Symbols correct. Will all be legible when reduced to half-size? State Plane coordinates shown on at least 2 points on field roll State Project number and Parish name on all field books in permanent ink Certification in all field books Large trees located and shown Statement of horizontal and vertical control Tie to roadways on each end of project

#### C. <u>HYDRAULIC REPORT</u>

Project Description Drainage area above 2000 acres - USGS Method Drainage area below 2000 acres - Soil Conservation Method Runoff Calculation Frequency - Discharge Plot Photographs of Bridge Site Stage - Discharge Plot Stage Elevation Calculations Evaluation of Existing Structure Evaluation of Proposed Alternates



Page 47 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.

**Scour Analysis** 

#### D. <u>TITLE SHEET</u>

**No Hand Lettering** 

Caption for Project - Include FAP & State Project No., Project Name, Structure Number and Parish Name in this order

Vicinity Map

Index - Indicate which sheets are not included for Submittals

**Type of Construction** 

Project Name, Project No., Sheet No. in Title Block

Length of Project

Traffic Data

**Signature Lines** 

**Title Block Information** 

# E. <u>LAYOUT MAP</u>

Scanned Parish Map provided by DOTD

**Proposed Construction Labeled** 

Scale

North Arrow

Project Name, Project No., Sheet No., etc. in Title Block

# F. <u>TYPICAL SECTION</u>

Design Data. Pavement thickness wearing & binder

**Correct Section for roadway** 

Page 48 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



**Dimensions and Stations** 

Transitions

**Title Block Information** 

#### G. <u>PLAN - PROFILE SHEET</u>

Survey - centerline shown with bearings and/or curves

Name of roadway

Name of stream/channel

Existing/assumed/apparent Right-of-way

Existing roadway width

Type of existing roadway

Structure number

Description of existing structure(s) - (length x width; number of spans; material)

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet below existing structure

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway

Channel elevations and plus stations (in profile)

Curve data

Temporary bench marks (four minimum) with stations and offsets. Verify with Field Book Notes.

Existing utilities and depth (if buried)

Utility owners/companies/addresses

North arrow and scale

Page 49 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



Dash existing cross drains in profile

Show flow lines of existing cross drains in profile

Existing structure in both the plan and profile shall be dashed. The spans should be shown in both views. Elevation of low chord is to be noted.

Centerline elevations - 2 decimal places

**Reference points and three-point ties** 

State Plane coordinates to be shown on <u>at least</u> 2 points on field roll

Hydraulic Data Table

Traffic count and road classification

**PH** - Resistivity Chart

Bases for coordinates and elevation datums

**Title Block Information** 

Notes - Clearing and grubbing, salvageable material, unsalvageable material, etc.

#### H. <u>SUMMARY SHEET</u>

Guard Rail requirements and stations

Seeding

Fertilizer

Area

Vegetative mulch

**Earthwork quantities** 

**Stations for Transitions** 

Stations for full roadway width

Page 50 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



Surface quantities

**Base quantities** 

**Title Block Information** 

#### I. <u>SUMMARY OF ESTIMATED QUANTITIES</u>

Correct item numbers and descriptions

**Title Block Information** 

#### J. EROSION CONTROL PLAN

Silt fencing

Scale shown

North arrow

Hay bales

Slope drains

**Title Block Information** 

#### K. <u>DRAINAGE MAP</u>

Drainage area boundaries

Note concerning backwater

Drainage area shown

North arrow

Drainage flow arrows

Stations for beginning and end of project

**Title Block Information** 

Page 51 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



#### L. <u>SUMMARY OF DRAINAGE STRUCTURES</u>

- **Correct Project shown**
- Description and stations of drainage structures
- Lengths of drainage structures
- Notes for pipe cover
- **Abbreviation legend**
- **Title Block Information**

#### M. CONSTRUCTION SIGNING LAYOUT

- Structure location shown
- Stations shown Project beginning and end
- Signing shown
- Ties to intersecting roads on each end
- **Title Block Information**

#### N. <u>GENERAL BRIDGE PLAN</u>

- Survey centerline shown with bearings and/or curves Name of roadway Name of stream/channel Existing/assumed/apparent Right-of-way Existing roadway width Type of existing roadway
- Page 52 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



#### Structure number

Description of existing structure(s) - (length x width; number of spans; material)

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet below existing structure

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway

Channel elevations and plus stations (in profile)

Curve data

Temporary benchmarks (four minimum) with stations and offsets. Verify with Field Book Notes.

Existing utilities and depth (if buried)

Utility owners/companies/addresses

North arrow and scale

Dash existing cross drains in profile

Show flow lines of existing cross drains in profile

Existing structure in both the plan and profile shall be dashed. The spans should be shown in both views. Elevation of low chord is to be noted.

Centerline elevations - 2 decimal places

Reference points and three-point ties

State Plane coordinates to be shown on <u>at least</u> 2 points on field roll

Hydraulic Data Table

Traffic count and road classification

**PH - Resistivity Chart** 

Bases for coordinates and elevation datums

Page 53 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



**Title Block Information** 

Notes - Clear & grubbing, salvageable material, unsalvageable material, etc.

Plan-Profile plotted at 1'' = 20' horizontal and 1'' = 5' vertical

Pile Data Table and loading design

Pile diagram

Low chord elevation on proposed structure

**New Piles indicated** 

Hydraulic Table shown

**Excavation Area** 

**Flexible Revetment** 

**Elevation table** 

**Title Block Information** 

High water design denoted

#### 0. <u>CROSS SECTIONS</u>

Plotted at 1'' = 5' horizontal and vertical

Stations shown

**Centerline shown** 

**Right-of-way shown** 

**Title Block Information** 

#### P. SOLICITATION OF VIEWS AND CATEGORICAL EXCLUSIONS

**Prepared Project Description** 

Page 54 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



**Prepared vicinity map** 

Prepared information package

Mailed out Solicitation Packages

Providence Categorical Exclusion Documents and Related Appendices (Preliminary and Final)

#### Q. <u>WETLAND STUDIES</u>

**Providence Wetland Studies** 

**Providence Findings Reports (Preliminary and Final)** 

**Providence USACE Permit Application Figures** 

Reviewed by Morgan Goudeau & Associates, Inc.

# R. BIOLOGICAL SURVEY AND ASSESSMENT

Reviewed by Morgan Goudeau & Associates, Inc.

#### S. <u>ENVIRONMENTAL CLEARANCE</u>

Information provided to DOTD

#### T. <u>RIGHT-OF-WAY AGREEMENT AND SKETCH</u>

State Project No. Shown

Bearing & distances

Acreages shown

Landowner shown

**Reference to station & offsets** 

**Reference to State Plane Coordinates** 

# U. <u>CONSTRUCTABALITY\_BIDDABILITY\_REVIEW</u>

Page 55 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



**Completed Constructability-Biddability-Review Report** 

#### V. <u>FINAL PLANS</u>

All sheets included in Plans

Soil boring sheet

All films trimmed to proper size


Hydraulic disk prepared

Calculations of quantities prepared and bound

Calculations of quantities prepared by Independent Engineer in the Firm

**Reviewed and Checked** 

Date





#### **APPENDIX "B"**

#### **Consultant Submittal QA/QC Certification**

Project No.: \_\_\_\_\_

Project Name: \_\_\_\_\_

I, the undersigned Supervisor and Team Leader for this project, certify that the information included in this submittal has been prepared in accordance with the QA/QC plan documents and LA DOTD Bridge Design Section policy on QA/QC and the information presented is accurate and meets the requirements of this submittal.

**Submittal Description** 

Survey Submittal.

Supervisor and Team Leader Name

Signature

Date



#### **APPENDIX "C"**

#### **QA/QC** Certification

Project No.: \_\_\_\_\_

Project Name: \_\_\_\_\_

We, the undersigned designer, detailers, checkers and reviewers for this project, have reviewed and accepted the calculations, plans, quantities, special provisions, and cost estimate prepared for the project. We certify that the work for which we are responsible has been completed in accordance with the LA DOTD Bridge Design Section policy on QA/QC.

| Team Members    | Name | PE Registration No. | <b>Responsible Plan Sheets</b> | Signature |
|-----------------|------|---------------------|--------------------------------|-----------|
|                 |      |                     |                                |           |
| Designers       |      |                     |                                |           |
|                 |      |                     |                                |           |
|                 |      |                     |                                |           |
| Design Checkers |      |                     |                                |           |
|                 |      |                     |                                |           |
|                 |      |                     |                                |           |
| Detailers       |      |                     |                                |           |
|                 |      |                     |                                |           |
| Reviewers       |      |                     |                                |           |
|                 |      |                     |                                |           |
|                 |      |                     |                                |           |
| Peer Reviewer   |      |                     |                                |           |
|                 |      |                     |                                |           |

Page 58 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



| Geotechnical<br>Engineer |  |  |
|--------------------------|--|--|
|                          |  |  |
| Hydraulic<br>Engineer    |  |  |
| Engineer                 |  |  |
| EOR                      |  |  |



#### APPENDIX "D"

#### **Final Calculation Book Checklist**

#### **Cover Sheet**

LA DOTD project number Project name The title of AFinal Calculation Book@ The EOR=s seal with signature and date Final Calculation Book Check List QA/QC Certifications Design Criteria Final Hydraulic Analysis Report from Hydraulic Engineer Final Geotechnical Analysis Report from Geotechnical Engineer Quantity Calculations Special Provisions/NS-Items Construction Cost Estimate (if required) A PDF File of the Calculation Book A PDF File of the Hydraulic Report

#### **Reviewed and Checked**

Date

Page 60 of 62 Prime consultant name: Morgan Goudeau & Associates, Inc.



# 22. Sub-consultant information:

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

| Firm Name<br>(as registered with Louisiana's<br>Secretary of State) | Address                                 | Point of Contact and email address                 | Phone Number   |
|---|---|--|----------------|
| Providence Engineering and<br>Environmental Group LLC               | 1201 Main Street, Baton Rouge, LA 70802 | Paul Clifton, PWS<br>paulclifton@providenceeng.com | (225) 766-7400 |



#### 23. Location:

If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, leave this section blank.

