DOTD FORM: 24-102

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12

through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING
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INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement

IDIQ CONTRACTS FOR BRIDGE LOAD RATING SERVICES
STATEWIDE

2. Contract Number(s) as shown in the advertisement

4400036211, 4400036212, 4400036213, AND 4400036214

3. State Project Number(s), if shown in the advertisement

4. Prime consultant name (name must match exactly as registered
with the Louisiana Secretary of State (SOS) where such
registration is required by law; including punctuation; include
screenshot from SOS at the end of Section 20)

Huval & Associates, Inc.

5. Prime consultant license number (as registered with the Louisiana
Professional Engineering and Land Surveying Board (LAPELS) if
registration is required under Louisiana law)

Professional Engineering — EF.0001542
Land Surveying — VF.0000285
DUNS — 84-067-2406

6. Prime consultant mailing address

Huval & Associates, Inc.
922 West Pont Des Mouton Rd
Lafayette, LA 70507

7. Prime consultant physical address (existing or to be established, if
location is used as an evaluation criteria)

922 West Pont Des Mouton Rd
Lafayette, LA 70507

8. Name, title, phone number, and email address of prime consultant’s
contract point of contact

Colby Guidry, P.E., — Vice President, Project Manager
(337) 234-3798
cguidry@huvalassoc.com

9. Name, title, phone number, and email address of the official with
signing authority for this proposal

David S. Huval, Sr. P.E., —President
(337) 234-3798
dshuval@huvalassoc.com

Huval and Associates, Inc.
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10. This is to certify that all information contained herein is accurate and true, and that the team

presently has sufficient staff to perform these services within the designated time frame. By
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it
will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also
certifies and agrees that the following information is correct: In preparing its response, the
proposer has considered all proposals submitted from qualified, potential subcontractors and
suppliers, and has not, in the solicitation, selection, or commercial treatment of any
subcontractor or supplier, refused to transact or terminated business activities, or taken other
actions intended to limit commercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any
person or other entity for reporting such refusal, termination, or commercially limiting actions.
DOTD reserves the right to reject the response of the bidder or proposer if this certification is
subsequently determined to be false, and to terminate any contract awarded based on such a
false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association based solely on the
entity's or association's status as a firearm entity or firearm trade association. In addition,
proposer certifies it will not discriminate against a firearm entity or firearm trade
association during the term of the contract based solely on the entity's or association's
status as a firearm entity or firearm trade association.

Signature above shall be the same person listed
in Section 9:

Date:08/24/2026

11.

If a Disadvantaged Business Enterprise (DBE) goal has been set for this | Firm(s):
advertisement, indicate which firm(s) will be used to meet the DBE goal
and each firm(s)’ percentage.

Firm(s)’ %:

Huval and Associates, Inc.




12. Discipline Table:

Discipline(s) % of Overall
Contract
Bridge 100%
Bridge 100%

Prime

Huval &

Associates, Inc.

70%

Firm B

Neel-Schaffer,
Inc.

30%

Identify the percentage of work for the overall contract to be performed by the prime
consultant and each sub-consultant.

Percent of
Contract

100%

70%

30%

Huval and Associates, Inc.
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13. Team Size:
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Firm name

Huval & Associates, Inc.

Neel-Schaffer, Inc.

Number of
ersonnel Total number of personnel
DOTD Job Classification pel . available in this DOTD Job
committed to this . . .
- Classification  (if needed)
contract
Principal 1 1
Supervisor - Eng 1 5
Engineer 3 20
Engineer Intern 3 5
Senior Technician 1 1
Technician 1 1
CADD Technician 1 4
CADD Drafter 1 4
Engineer 1 62
Engineer - Other ) 238

Huval and Associates, Inc.




14. Organizational Chart:

LEGEND

W Huval & Associates, Inc.

m Neel-Schaffer, Inc.

POTD

PROJECT MANAGER

| 3%

HUVAL

PROJECT MANAGER
Colby Guidry, PE **

Colby Guidry, PE **
Reid Romero, PE **
Matt Hebert, PE **
David Huval lll, PE

Richard Withers, PE
Wesley Phillips, PE

BRIDGE LOAD RATINGS COMPLEX BRIDGE LOAD

RATINGS

: : ET
Justin Peltier, PE Rudy McLellan, PE**

W Justin Peltier, PE ¥¥

RATINGS SUPPORT

B Patricia East, El

Huval

W Ethan Delcambre, CBI

and Associates, Inc.

Meets Minimum Personnel Requirement
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15. Minimum Personnel Requirements:
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Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel
Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR. Make sure the P.E.
discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil

if meeting that MPR.
MPR No. | Personnel being used to meet the MPR g T,yﬁ,e of hce?se Ell\r/}(Il’R/ State License /
Do not insert (Individual(s) may not satisfy more than one MPR : 1sC1pline meetung : :
wording unless specifically allowed by Attachment B of the Firm emp loyed by certification & number . of Ce?tlﬁ,catlon
from ad advertisement) (Ex: PE # - Civil) license | expiration date
1 Colby Guidry, PE Huval & Associates, Inc. PE #31338 - Civil LA 09-30-2026
2 Colby Guidry, PE Huval & Associates, Inc. PE #31338 - Civil LA 09-30-2026
3 Colby Guidry, PE Huval & Associates, Inc. PE #31338 - Civil LA 09-30-2026
4 Justin Peltier, PE Huval & Associates, Inc. PE #34765 - Civil LA 09-30-2027
4 Rudolph “Rudy” Mclellan, PE Huval & Associates, Inc. PE #19994 - Civil LA 03-31-2028
5 Justin Peltier, PE Huval & Associates, Inc. PE #34765 - Civil LA 09-30-2027
5 Matthew Hebert, PE Huval & Associates, Inc. PE #37713 - Civil LA 09-30-2027
5 Reid Romero, PE Huval & Associates, Inc. PE #37772 - Civil LA 09-30-2027

Huval and Associates, Inc.
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16. Staff Experience:

Firm employed by Huval and Associates, Inc.

Name | Colby J Guidry, P.E. Years of experience with this firm/employer 19

Title | Vice President and Lead Engineer Years of experience with other firm(s)/employer(s) 7

Degree(s) / Years / Specialization 08/95-05/00, Bachelor of Science, Civil Engineering

Active registration number / state / expiration date 31338 /LA /09-30-2026

Year registered | 2004 ‘ Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Principal /Lead Bridge Design, Inspection, Ratings / Certified Bridge Inspector -
MPR #1, 2, 3

Mr. Guidry joined Huval & Associates with seven years of experience at the Federal Highway Administration (FHWA). His experience at FHWA
encompassed all aspects of transportation-related projects, where he was actively involved in the environmental review, design, construction, and
maintenance of bridges and roadways throughout Louisiana. Since joining HUVAL, he has participated in bridge and structural design, plan preparation,
bridge inspections, and construction management/support services. Mr. Guidry has completed a two-week FHW A-approved comprehensive bridge training
course for bridge inspectors and is certified as a Bridge Inspection Team Leader. He has also completed the National Highway Institute (NHI) Load and
Resistance Factor Rating (LRFR) for Superstructures Course, the Work Zone Traffic Control Technician and Supervisor Courses, American Traffic Safety
Services Association (ATSSA) Flagger Training, the NHI Design and Operation of Work Zone Traffic Control Course, the Roadside Design Course, the
NHI Highway Hydraulics Course, and many other construction and environmental-related courses. He is very familiar with the Louisiana Department of
Transportation and Development (LADOTD) Bridge Design Manuals, the AASHTO Bridge Specifications, and the current AASHTO LRFD
Bridge Specifications. Mr. Guidry manages the Bridge Construction Program for St. Martin Parish and performs this role for numerous other
municipalities and private clients.

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400023923 — Project Manager of
09/22 - Present Retainer Contract. Responsible for project management, coordination, project setup, QA/QC, Load Ratings and bridge rehab
design for the $7M retainer.

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400017262 — Lead Bridge
05/20-05/25 Designer of Retainer Contract. Responsible for project management, coordination, project setup, QA/QC, Load Ratings and
bridge rehab design for the $5M retainer.

Jimmie Davis Bridge (LA 511 — Design Build Project) — Shreveport, LA — Design Quality Control Manager for all design
03/23 — Present aspects of the project. The bridge design and construction involve a new steel girder and concrete girder bridge across the Red
River as well as the complete rehabilitation of the existing LA 511 truss bridge and conversion to a Linear Park.

Old Mississippi River Railroad Bridge and Tunnel (Old US80) — Vicksburg, MS — Lead inspector and Bridge designer for
the continued annual inspection program and as needed repair design and construction management. The bridge is a 1930s era
truss bridge. Over the last 7 years, have been the lead inspector for the annual inspection of the bridge and tunnel, performed
11/18-Present emergency inspections on 24-hour call for any barge impacts or other bridge emergencies, assisted in the design of multiple
repair projects for the truss structure as well as for the substructure elements, and assisted in the construction project
management for the various construction projects performed on the bridge. Also perform periodic load ratings of the structure
for overload trains.

Huval and Associates, Inc.
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Public and Private Bridge Load Ratings — Statewide — Lead Rating Engineer for bridges all across the state on a continual
01/08-Present basis. Numerous load ratings are performed weekly for a host of clients including parishes, cities, oil field companies, and
other clients. The load ratings include bridge types such as timber, steel, concrete, movable, fixed, pontoons, and trusses.

I-10: LA 415 To Essen Lane on I-10 and I-12 CMAR, S.P. H.004100 —Bridge engineering and Structures Team technical
assistance for this $1 billion project to widen I-10 in the heavily congested section through Baton Rouge. This very complex
project will replace existing bridges in the urban area within an extremely constrained right of way while maintaining the
09/20-Present existing traffic flow on I-10 through the construction zone. Roles include technical support of bridge design, plan
development, load ratings, and structure rehabilitation. Bridge superstructure types include multi-span continuous curved
plate girders, curved and straight steel trapezoidal girders, straight steel girders, and p.p.c. LG girder. Where applicable, load
rating is performed in AASHTOWare BrR.

New Swing Span- Herman Dupuis RD. Pontoon BR. Replacement, St. Martin, LA, Bridge Recall 200896— Assisted in
bridge design, performed quality control reviews, and managed the project. Scope included the full structural design and plan
12/19-01/23 development of a new swing span bridge over Alligator Bayou, replacing the Butte LaRose Pontoon Bridge. Responsibilities
included assisting in preparing design calculations, developing plans, detailing structural elements, performing load ratings,
and preparing cost estimates.

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400011225 - Supervisor Engineer
4/18 — 4/23 of Retainer Contract. Responsible for project management, coordination, project setup, QA/QC, Load Ratings and bridge
rehab design for the $4M retainer.

Ascension Parish 26 Bridge Ratings — Inspected, gathered documentation, load rated, and provided repair plans, as well as
12/20 - 06/21 assisted in construction rehab reviews for 26 Ascension Parish bridges. Complex rating analysis allowed the bridges to
remain open while repairs were planned.

Inner Harber Canal Seabrook Bridge Structural Repairs — New Orleans, LA- Lead Engineer for the design of temporary
and permanent repairs for the steel truss bascule bridge built in the early 1900’s. The repairs were complex structural repairs to
01/16 —12/17 the floor system, bottom chords, laterals, stringers, and floor beams in addition to various mechanical system repairs. Adding
to the complexity of this design was the requirement to perform many repairs under train live loads. An elaborate temporary
jacking strut system was also designed to remove the dead and live loads in the various members during replacement.

Retainer Contract for Bridge Repair and Rehabilitation Services - Statewide, Contract No. 4400002537- Supervising
09/12 - 12/17 Engineer of Retainer Contract. Responsible for coordination, inspections, project setup, QA/QC, Load Ratings, and bridge
rehab design for the $6M retainer contract.

St. Ann Bridge Over Bayou Terrebonne (Movable) Swing Span — S.P. 700-55-0107 — Lead structural designer for a new
Swing span bridge over bayou Terrebonne. Also assisted with Mechanical reviews throughout the design process. Colby was
involved with every aspect of this movable bridge project from environmental clearance through construction. This swing
span had unique issues to overcome due to the limited vertical space due to waterway and adjacent road obstructions. Also
performed Construction Oversight for LADOTD during the entire construction process. Performed a Load Rating of the as-
built structure including the swing span and approaches.

01/11 - 08/14

Huval and Associates, Inc.
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Firm employed by Huval and Associates, Inc.

Name | Justin Peltier, P.E. Years of experience with this firm/employer 13
Title | Civil Engineer Years of experience with other firm(s)/employer(s) 8
Degree(s) / Years / Specialization 08/01-05/05 / Bachelor of Science Civil Engineering

Active registration number / state / expiration date 34765 / LA / 09-30-2027

Year registered ‘

2004 ‘ Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Bridge Design, Bridge Ratings - MPR #4 & 5

Mr. Peltier joined Huval & Associates in 2013 with 8 years of experience in civil and bridge/structural engineering. Previously employed with
LADOTD Bridge Design Section, he was involved with the design, live load rating (including AASHTOWare BrR), plan development, and
construction support of more than 20 bridge replacement projects. These include but are not limited to: AASHTO p.p.c. girders, quadbeams, cast-in-
place and precast slab spans, steel girders, moveable swing spans, concrete box culverts, pile bents and column bents supported by drilled shafts
and/or pile footings. He also served as the Engineer of Record (EOR) for the LADOTD concrete barrier rail and the detour bridge special details.

09/20-Present

I-10: LA 415 To Essen Lane on I-10 and I-12 CMAR, S.P. H.004100 — Lead bridge engineer and Structures Team
lead/manager for this $1 billion project to widen I-10 in the heavily congested section through Baton Rouge. This very complex
project will replace existing bridges in the urban area within an extremely constrained right of way while maintaining the existing
traffic flow on I-10 through the construction zone. Roles include bridge design, plan development, load rating, structure
rehabilitation, alternative bridge concepts development, construction sequencing, contractor style cost estimates, managing the
bridge and structural design and plan production process, leading bi-weekly structures task force meetings, and implementing the
bridge design QC/QA process. Bridge superstructure types include multi-span continuous curved plate girders, curved and straight
steel trapezoidal girders, straight steel girders, and p.p.c. LG girder. Where applicable, load rating is performed in AASHTOWare
BrR.

04/18 -Present

1-49 South at Verot School Road, S.P. H.01123S5 - Bridge design manager and lead bridge design and load rating engineer to
provide preliminary and final engineering and related services to construct 2.4 miles of mainline freeway and an interchange at the
intersection of 1-49 South/US 90 and Verot School Road. The project consists of an above grade bridge structure on Verot School
Road that traverses over the [-49 South/US 90 mainline roadway over and parallel to the BNSF RR. The project also includes one-
way frontage roads on both sides of the main line roadway, a two-way collector service road east of the main line roadway, and a
new alignment of Verot School Road from the interchange to an existing bridge structure approximately 600' west of its
intersection with LA 182 (Pinhook Road). Where applicable, load rating is performed in AASHTOWare BrR.

09/17-05/26

Kansas Lane-Garrett Road Connector and I-20 Improvements, S.P. No. H.007300 - Bridge design manager and lead bridge
design and load rating engineer for a new Garrett Road bridge over I-20 and a new Garrett Road to Kansas Lane connector
structures which spans over the KCS RR right-of-way. The Garrett Road structure consists of an LG-36 p.p.c. girder
superstructure supported by column bents and pile footings. The Garrett Road to Kansas Lane connector structure consists of LG-
36 p.p.c. girder approach spans with a 3-span continuous plate girder superstructure over the KCS railroad right-of-way and is
supported by column bents and pile footings. Where applicable, load rating was performed in AASHTOWare BrR.

Huval and Associates, Inc.
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09/19-Present

Airport Connector Road and Bridge, S.P. No. H.011915 - Served as the lead bridge design and load rating EOR for a new lift
span movable bridge over Bayou Lafourche in Galliano, LA. The bridge required a minimum horizontal and vertical clearance of
701t and 73ft and a clear roadway width of 42ft with 5ft sidewalks on each side. The design included steel lifting girders, floor
beams and stringers, concrete piers and machinery decks. The design was performed in accordance with the AASHTO LRFD
Movable Bridge Design Specifications the LADOTD BDEM. Where applicable, load rating was performed in AASHTOWare
BrR.

03/19-04/2023

1-220/1-20 Interchange IMP & Barksdale Access Design-Build Project, S.P. No. H.003370 - Bridge design manager and lead
bridge design and load rating engineer for the [-220 bridges over I-20 and Barksdale Access Road bridges over the KCS Railroad
and also responsible for implementing the QC/QA plan for the bridge design and plan development process. The 1-220 structures
over I-20 consist of twin bridges utilizing LG-54 p.p.c. girder spans supported by concrete column bents and drilled shafts. The
Barksdale Access Road structures consist of twin bridges utilizing LG-54 p.p.c. girder approach spans supported by concrete pile
bents and a main span over the KCS Railroad consisting of 170°-0”, LG-78 p.p.c. girders supported by concrete column bents and
drilled shafts. Where applicable, load rating was performed in AASHTOWare BrR.

06/14-06/17

Greater Lafourche Port Commission, Chevron Canal Swing Span Bridge Evaluation and Loading - Served as the lead
bridge and load rating engineer for the evaluation and live load rating of an existing steel through truss swing span bridge
with slab span approaches. Elements rated included truss chords, flood beams, stringers, gusset plates and bolted
connections.

06/14-04/19

US 90 (I-49South), Albertson’s Parkway to Ambassador Caffery, Design-Build Project, S.P. No. H.010620. Bridge design
manager and lead bridge design for the new US 90 bridge over Albertson Parkway and provided Q.C. for the US 90 BNSF RR
overpass bridge within the same footprint as the existing bridge while maintaining 4-lanes of US 90 traffic during construction.
This presented unique design challenges and required a complex, three-phase, traffic control and construction sequencing plan to
move traffic safely through the tight work zone. The bridges consisted of multi-continuous p.p.c. girders spans supported by
concrete column bents and pile footings. Where applicable, load rating was performed in AASHTOWare BrR.

12/14-12/15

Bayou Teche Bridge at Oaklawn, S.P. No. H.002798. Served as the EOR for the live load rating and independent technical
review of a steel swing span bridge and approach spans. Tasks included performing a live load rating and preparing the rating
report and applicable influence lines and independent design check of all structural elements in accordance with the LADOTD
BDEM and AASHTO LRFD Movable Bridge Design Specifications.

06/17-2/19

Theriot Bascule Bridge Evaluation and Rehabilitation for Terrebonne Parish Consolidated Gov’t — Served as the lead
bridge and load rating EOR for the evaluation and rehabilitation for a bascule bridge in southern Terrebonne Parish. The bridge
consisted of timber approach spans with a 30’-0” steel, bascule main span. The project included replacing the bascule span and
associated mechanical and electrical equipment and rehabilitation of the approach spans. The design of the bascule span was in
accordance with the AASHTO LRFD Movable Bridge Design Specifications.

03/13-Present

Statewide Parish Gov’t Live Load Ratings — EOR for over 200 live load ratings for various Parishes throughout the State of
Louisiana. These include cast-in-place and precast slab spans, p.p.c. girders, movable bascule spans, movable swing spans,
movable lift spans, steel girders, timber, concrete box culverts, steel pony trusses and precast channel beams. Where applicable,
load ratings are performed in AASHTOWare BrR.

Huval and Associates, Inc.
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Firm employed by Huval and Associates, Inc.

Name | Rudolph (Rudy) Mclellan, P.E. Years of experience with this firm/employer 8
Title | Senior Design Structural Engineer Years of experience with other firm(s)/employer(s) 41
Degree(s) / Years / Specialization B.S., University of Florida, 1976, Civil Engineering with Honors

Master of Engineering in Structures, University of Florida, 1977, Structures

Post Graduate Studies in Structures, Louisiana State University, 1997, Structures
Active registration number / state / expiration date 19994 / LA /03/31/2028 9107 /MS /12/31/2026 31148/ FL / 02/28/2027
Year 1981,1982 &1984 | Discipline Civil Engineering

registered

Contract role(s) / brief description of responsibilities Complex Bridge Design and Ratings/ MPR #4

Mr. McLellan has over 48 years of experience in every facet of structural design in over 14 states. Mr. McLellan has been in responsible charge
for many Complex Fixed and Movable Bridge Designs and Ratings, some are as shown herein.

Belle Chasse Bridge & Tunnel Replacement Public-Private Partnership Project, Plaquemines Parish, Louisiana, Project
09/18- No. H.004791 — The bridge includes the fixed high level continuous steel plate girders having spans of 160° — 175° — 160” over
Present the Intercoastal Waterway (ICWW). Mr. McLellan performed final Complex Bridge Design calculations for the ICWW Main
Piers designed for vessel collision and provided QA/QC for all bridge designs and ratings.
Old Mississippi River Railroad Bridge and Tunnel (Old U.S. 80), Vicksburg, Mississippi and Delta, Louisiana - Mr.
01/87- McLellan performed Complex Bridge Analysis, Rating and Repair Design including bridge inspection, bridge load rating and
Present structure maintenance and repair plans for the existing combination highway and railway through truss. He has analyzed the
entire steel truss & approach structures using modern 3-D computer software.
S.P. H.007250 Almonaster Avenue Bascule Span Movable Bridge Over The Inner Harbor Navigation Canal, Orleans
Parish, Louisiana. Mr. McLellan served as the Engineer of Record for the Complex Bridge Design structural calculations for
01/13 - 08/16 the proposed combination highway and railway steel trusses, portals, sway frames, stringers, girders, floor beams, diaphragms,
bearings, track girders, rack frames, counterweights and open grid floorings for the proposed single leaf Scherzer rolling lift
bascule movable 204°-52" span. The proposed movable bridge is designed to replace the existing 1920’s Strauss movable
bridge.
S.P. 713-38-0001 Highway 11 Doullut Canal Swing Span Movable Bridge, Plaquemines Parish, Louisiana. Mr. McLellan
served as the Engineer of Record for the Complex Bridge Design superstructure and substructure members of the constructed
10/02 - 09/08 | low level movable bridge having a steel plate girder swing span unit with spans of 50° - 100’ and multiple 20” slab span
approach structures. Mr. McLellan designed the swing span grid flooring, floorbeams, stringers, girders and concrete deck and
steel and concrete counterweights.
04/91 - 05/93 I-10 East Pearl River Bascule Span Movable Bridge Repairs between Mississippi and Louisiana - Mr. McLellan served as
; the Engineer of Record for the Complex Bridge Design and Rating for the double leaf fixed trunnion bascule bridge

Huval and Associates, Inc.
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counterweight deck replacement and structural steel painting. Mr. McLellan designed the removal of the existing steel grid
flooring with a new replacement concrete deck system, the new innovated steel and concrete counterweight extension system.

S.P. 840-43-0001 US 71 & US 165 Fort Buhlow Bridge & Approaches Over The Red River, Rapides Parish, Louisiana.
Mr. McLellan served as the Engineer of Record for the Complex Bridge Design and Rating for all superstructure and
substructure members of the constructed twin fixed high level three span straight and curved continuous steel plate girders
having spans 300’ - 400’ - 300’ and the Main River Piers which are designed for marine vessel (Barge) collision.

04/09 - 01/14

Project No. ER/BR-0003-01(098) US-90 Across St. Louis Bay, Hancock and Harrison Counties, Mississippi —

Mr. McLellan served as the Engineer of Record for the Complex Bridge Design for all the bridge superstructure and
substructure members of the constructed precast post-tensioned concrete segmental variable depth modified bulb tee channel
spans 200°-250°-200" and piers supported with deep pile waterline footings.

01/06 - 03/06

Project No. BRDP-9205-00(003) Mississippi River Bridge US 82 Greenville, Mississippi — Mr. McLellan served as the
Engineer of Record for the Complex Bridge Design for the Anchor Span Piers of the Fixed Cable Stayed Bridge. He
09/95 - 07/01 | performed quality review of plans for the constructed steel composite alternate of the 1,378 foot cable stayed main navigational
span. He performed the Complex Bridge Design review for most of the constructed steel composite main span, river piers
supported on dredge caisson type foundations & the anchor span piers with drilled shaft footings.

S.P. 239-01-0077 LA Highway 319 Intracoastal Waterway Bridge Louisa, St. Mary Parish, Louisiana - Mr. McLellan
performed preliminary & final Complex Bridge Design calculations for all superstructure and substructure members of the
04/96 - 05/05 | constructed 276 foot double leaf fixed trunnion bascule movable bridge. The Louisa Bridge is the state’s longest steel girder
double leaf bascule bridge, is one of the longest span of its type constructed in the nation and is the recipient of the National
Steel Bridge Alliance’s 2007 Prize Bridge Award Winner in the movable span category.

1-49 / LA 3132 and 1-49 / I-20 Interchanges, Shreveport, Louisiana, S.P. 455-08-23 & 455-08-20 - Mr. McLellan performed
the Complex Bridge Design and Rating, quality review of plans, constructability, cost estimates & final calculations for most
03/85 - 01/94 | of the constructed members consisting of curved continuous steel trapezoidal box girders with spans to 250°, steel box framed in
cap beams, the post-tensioned concrete delta shaped central (tree) pier and architecturally flared piers of both the constructed
four-level bridge interchanges.

BH-015-1(81) & (87) Mississippi River Bridge Parallel Crossing between Natchez, MS and Vidalia, LA and the Railroad
Bridge Overpass in Natchez, MS. Mr. McLellan performed Complex Bridge Design for the twin, five span, multiple

04/83 - 07/86 | cantilever through truss bridge with spans to 875’ over the Mississippi River. Mr. McLellan performed the final structural
design and rating calculations for all superstructure and substructure members of the constructed railroad bridge overpass with
steel girder spans over the highways.

Huval and Associates, Inc.
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Firm employed by Huval and Associates, Inc.

Name | Matthew L. Hebert, P.E. Years of experience with this firm/employer 12
Title | Civil Engineer Years of experience with other firm(s)/employer(s) 5
Degree(s) / Years / Specialization 08/02-05/08

Bachelor of Science Civil Engineering
Active registration number / state / expiration date 37713 /LA / 9-30-27
Year registered ‘ 2013 ‘ Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Brjgge Design and Bridge Ratings - MPR #5

Mr. Hebert joined Huval & Associates, Inc. in 2013 with 5 years’ experience in design and load rating of bridges. Previously employed with
LADOTD, he was involved with the design, live load rating, plan development, and construction support of more than 20 bridge replacement
projects. These consisted of various superstructure and substructure types including but not limited to: AASHTO precast prestressed concrete
(P.P.C.) girders, quad beams, cast-in-place slab spans, precast slab spans, concrete box culverts, P.P.C. pile bents, steel H-pile bents, and pipe pile
bents.

Additionally, Mr. Hebert was project manager for multiple bridge replacement projects. His responsibilities included coordinating all aspects of
the plan development process including but not limited to road, bridge, hydraulic, and geotechnical engineering and determining the project scope,
schedule, and budget.

Mr. Hebert’s training includes the NHI LRFR for Highway Bridge Superstructure Course, the NHI AASHTO LRFD for HWY Bridge Superstructure
Course NHI AASHTO LRFD for Highway Bridge Substructure Course, the NHI AASHTO Roadside Design Course, and the NHI Design and
Construction of Driven Pile Foundations Course.

I-10 Calcasieu River Bridge Public-Private Partnership, Calcasieu Parish S.P. H.003931- Lead Engineer for LRFD
design, plan preparation, and LRFR live load rating for six bridges on the project. These include Bilbo St., Ryan St.,
01/22 - Present | Lakeshore Drive Overpasses (EB & WB), PPG Drive Overpasses (EB & WB), US 90 Overpasses, and 1-10 EB Exit Ramp
Flyover.

I-10 CMAR: LA 415 to Essen Lane on I-10 and I-12, East & West Baton Rouge Parishes S.P. H.004100 — As a Bridge
10/20 - Present | Engineer on this project, assisted with the LRFD design, plan preparation, and LRFR live load rating on multiple bridge
sections throughout the corridor.

1-220/1-20 Interchange IMP & BAFA Access Design-Build Project, S.P. H.003370 — Mr. Hebert is serving as Bridge
06/19 - Present | Design Quality Assurance on this design build project which will provide direct access to Barksdale Air Force Base. Most
recently, Mr. Hebert has assisted with the QA of the [-220 Overpass bridges and KCS Overpass bridges on the project.

Belle Chasse Public-Private Partnership Project, Plaquemines Parish, Louisiana, Project No. H.004791-- Mr. Hebert
03/18 — Present | was the Bridge Design Lead for the LRFD design, plan preparation, and LRFR live load rating for this new high-level fixed
bridge over the Intracoastal Waterway. The new bridge will replace the existing moveable bridge and tunnel system. This is
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the first highway public-private partnership project in Louisiana. The bridge will be constructed in 2 stages to assist in
MOT.

01/23 - 04/23

I-10 Over I-49 Emergency Repairs, S.P. H.015412 — On January 3rd, an over height vehicle struck the I-10 eastbound
span over the 1-49 northbound roadway. Mr. Hebert worked with LADOTD to develop a multi-staged approach to re-open
I-10 eastbound as fast as possible. A new 3 girder section of the bridge had to be designed and constructed off site. It would
later be hauled in with SPMT (Self propelled modular transporters) after the damaged section was removed using a similar
approach.

02/17 - 11/20

I-10 Design Build-LA 42 to LA 73, S.P. No. H.009250- Lead Engineer for the LRFD design, plan preparation, and LRFR
live load rating for the Highland Rd. overpass. Highland Rd. consisted of a full replacement of 2 existing structures utilizing
a 3-span structure which included 2-60ft. prestressed girder spans and 1-190ft. steel plate girder span. The superstructure is
support by column bents and pile bents and will be one structure at the end of the project. In order to maintain traffic, the
bridge had to be constructed in 3 separate stages.

04/14 - 07/18

1-49 South-US 90 Albertson Pkwy to Ambassador Design Build, H.010620— Lead Engineer for LRFD Bridge design and
plan preparation of the mainline bridge and the two frontage road bridges over BNSF Railway. The brides consisted of BT-
72 girder spans with column bents and pile footings.

09/18 — 06/19

Loyola Design Build I-10 Airport Interchange, Jefferson Parish, Louisiana, S.P. No. H.011670- Mr. Hebert was a
primary bridge engineer throughout the RFP design phase for this complex urban interchange. A new interchange was
designed and superimposed onto the existing Diamond interchange to provide direct connector access to the new New
Orleans International Airport terminal. Assisted in the preparation of steel tub girder design and details, concrete box girder
design and details, as well as plans and proposal documents for the RFP phase of the project. Assisted in development of
alternative technical concepts, suggested sequence of construction, and miscellaneous bridge design items and other details.
Assisted in the coordination and organization of all project data with the various members of the design team from numerous
consulting firms.

09/18 — 08/19

LA 106: Bayou Boeuf Bridge, H.009497 - Lead Engineer for the LRFD design, plan preparation, and LRFR live load
rating of a new bridge structure to replacement an existing bridge. The new bridge structure consisted of LG girders and pile
bents.

11/15 - 04/17

Kaliste Saloom Roadway Widening, LCG — Lead Engineer for the LRFD Bridge Design and plan preparation of an
AAHSTO Type 4 girder bridge with pile bents on skew.

10/16 - 12/17

LA 443: Tangipahoa River Bridge Replacement, S.P. H.012728 — Assisted in the LRFD design, LRFR load rating, and
plan preparation of a LG-25 and LG-36 p.p.c. girder bridge. This was an emergency replacement and 100% final bridge and
roadway plans were completed in 8 weeks. In addition to the emergency timeline, the project had to be designed and
constructed within the existing right-of-way and could not interfere with another bridge structure located approximately
250ft east of the existing bridge to be replaced. LADOTD also required that the low chord elevation of the new bridge be set
to maximize the design storm flood year while also meeting all other project constraints. The design of the bridge also had to
meet the LADOTD minimum design guidelines for design speed and ADT.
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Firm employed by Huval and Associates, Inc.

Name | Reid Romero, P.E. Years of experience with this firm/employer 17
Title Civil Engineer Years of experience with other firm(s)/employer(s) 0
Degree(s) / Years / Specialization 08/04-12/08

Bachelor of Science, Civil Engineering

Active registration number / state / expiration date 37772 / LA/ 9-30-2027

Year registered |

2013 ‘ Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Brigge Design, Bridge Ratings - MPR #5

Mr. Romero came to HUVAL after graduating from the University of Louisiana at Lafayette in 2008. Since joining Huval & Associates, Inc., Mr.
Romero has been involved in bridge and structural design, plan preparation, bridge inspections and construction support services. Mr. Romero
completed several NHI training courses including Fundamentals of LRFR and Applications of LRFR for bridge superstructures course, and a Drilled
Shaft LRFD design methods and construction procedures course. Mr. Romero is familiar with the LADOTD Bridge Design and Evaluation Manual,
LADOTD LRFD Bridge Design Manual, 2002 AASHTO Bridge Specifications, as well as the current AASHTO LRFD Bridge Specifications.

05/20 — 05/25

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400017262 - Lead Engineer of
Retainer Contract. Responsible for coordination, project setup, QA/QC, LRFR Load Ratings, and lead bridge design for the
$5M retainer.

9/22 — Present

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400023923 - Lead Engineer of
Retainer Contract. Responsible for coordination, project setup, QA/QC, LRFR Load Ratings, and lead bridge design for the
$7M retainer.

03/23-Present

Jimmie Davis Bridge (LA 511), S.P. No. H.001779 — Bridge Task Lead for the Design Build project to construct the new four
lane bridge across the Red River in Bossier / Caddo Parish. The project includes the reconstruction of nearly two miles of LA
511 into a modern, four lane median divided highway. Performed LRFD bridge design calculations, LRFR load rating, and plan
preparation of the new LG-63 concrete girder approach spans. Lead Structural Engineer for the Bridge Rehabilitation plans
required to convert the existing traffic bridge to a pedestrian bridge/Linear Park.

01/22-Present

I-10 Calcasieu River Bridge Public-Private Partnership, Calcasieu Parish S.P. H.003931- Bridge Design Engineer for the
PPG Drive overpass. As part of an approved ATC, the existing I-10 eastbound and westbound bridges over PPG Drive will be
widened and rehabilitated instead of replaced. The existing bridges consist of AASHTO prestressed concrete girder
superstructures supported by column-bent foundations. The two spans over the railroad contain steel beams that are non-
composite. Performed QA/QC of the LRFD bridge design calculations, LRFR load rating, and bridge plan preparation.

07/17 - 08/20

I-10: Highland Road to LA 73, Design Build Project, East Baton Rouge & Ascension Parish, S.P. No. H.009250. Led the
design, plan preparation, and LRFR load rating for the repair of the prestressed girder bridge on LA 928. Performed QA/QC of
the LRFD design calculations and load rating for the steel girder bridge at Highland road and the slab span widening at Bayou
Manchac. The existing I-10 mainline bridge at the Highland Road interchange needed to be reconstructed under the project to
provide longer spans in addition to more lanes. An innovative sequence of construction scheme and bridge design enabled
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construction of this bridge while maintaining 74,000 ADT traffic. Huval’s cost-effective designs enabled its design-build team
to be the only competitor to fit within the Owner’s budget of $72 million.

04/18 — 05/23

Retainer for Engineering Services for Bridge Preservation - Statewide, Contract No. 4400011225 - Lead Engineer of
Retainer Contract. Responsible for coordination, project setup, QA/QC, and bridge rehab design for the $4M retainer.

12/19-01/23

New Swing Span- Herman Dupuis RD. Pontoon BR. Replacement, St. Martin, LA, Bridge Recall 200896— Lead structural
engineer for the bridge design, LRFR load rating, and plan development of a new swing span bridge over alligator bayou which
replaced the Butte LaRose Pontoon bridge. Designed, detailed, and sealed final plans, specifications, calculations, load rating
and cost estimates for all structural elements.

03/19-06/22

1-220/1-20 Interchange Imp & BAFB Access Design Build Project — S.P. No. H.003370 — Responsible for QA of the bridge
plans and LRFR load rating for the LA 1267 bridges over [-20 and the LA 1267 bridges over the KCS Railroad. The LA 1267
structures over 1-20 consist of twin bridges utilizing LG-54 p.p.c. girder spans supported by concrete column bents and drilled
shafts. The LA 1267 structures over KCS Railroad consist of twin bridges utilizing LG-54 p.p.c. girder approach spans
supported by concrete pile bents and a main span over the KCS Railroad consisting of 170°-0”, LG-78 p.p.c. girders supported
by concrete column bents and drilled shafts. Some unique challenges that the project has presented is designing applicable LA
1267 bridges over 1-20 column bents for vehicular collision and completely spanning the KCS own right-of-way utilizing
concrete p.p.c. girders.

03/11-06/13

1-49 Segment I Ratings, S.P. 701-65-9999 — Performed as-designed LRFR calculations on two prestressed girder bridges.
Utilized VIRTIS to model varying girder spans. Created rating reports for each span configuration. Developed bridge load
rating summary sheets. Provided construction services on an as-needed basis.

11/17-07/18

Surrey St. Bridge Repairs, Lafayette Parish — Lead Engineer for the repair of the Surrey St. Bridge in Lafayette. Project
consisted of bearing repair and replacement, concrete riser construction, deck overlay, joint repairs, painting of steel girders
with full enclosure, and miscellaneous work.

12/09-01/13

St. Ann Swing Span Bridge, S.P. 700-55-0107 & S.P. H.005029.5— Assisted in plan preparation and performed designed
calculations on this swing span bridge. Performed moment balance calculations, design of pedestrian walkway, counterweight
design calculations, traffic barrier design calculations, light pole foundation design calculations, quantity calculations, design
checks of stringer and main girders, and plan review and markups. Provided construction services on an as-needed basis.

01/12-11/13

I-49 North Segment J (MLK Blvd. to LA 1), S.P. H.003496.5— Performed LRFD design calculations and led plan preparation
on two prestressed girder and steel girder bridges. Performed approach slab design, girder design check using LEAP Conspan,
cap and column design check using LEAP RC Pier, steel girder design check using MDX, deck and overhang reinforcing design
check, strip seal joint opening calculations, quantity calculations and QA/QC, and elevation calculations

Mr. Romero also provided LRFR load rating of the completed structure.
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Firm employed by Huval and Associates, Inc.

Name | David S. Huval III, P.E. Years of experience with this firm/employer 3
Title | Civil Engineer Years of experience with other firm(s)/employer(s) 2
Degree(s) / Years / Specialization 08/015-05/019 — Louisiana State University

Bachelor of Science, Civil Engineering
08/19-05/21 — Louisiana State University
Master of Science, Civil Engineering (Structural Engineering)

Active registration number / state / expiration date 49209 / LA / 03-31-2027

Year registered |

2024 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Bridge Design, Bridge Ratings

Mr. Huval joined Huval & Associates, Inc. in 2024 with two years’ experience in design and load rating of bridges. Previously employed with
Modjeski and Masters, he was involved with design, live load rating, and plan development of several bridge replacement and ratings projects.
These consisted of various superstructure and substructure types including but not limited to: AASHTO precast prestressed concrete (P.P.C.)
girders, steel girders, moveable bascule spans, column bent and drilled shaft design.

Mr. Huval completed several NHI training courses including Load and Resistance Factor Rating of Highway Bridges, and Engineering for Structural
Stability in Bridge Construction. Mr. Huval is familiar with the LADOTD Bridge Design and Evaluation Manual, LADOTD LRFD Bridge Design
Manual, 2002 AASHTO Bridge Specifications, as well as the current AASHTO LRFD Bridge Specifications.

02/26 — Present

I-10: LA 415 to Essen Lane on I-10 and I-12 CMAR, S.P. H.004100 — Bridge Design Engineer for the temporary widening of the
westbound Perkins to Acadian Bridge. The existing bridges consist of W-shape rolled steel girder superstructures supported by
column-bent foundations. Responsibilities include bridge design, plan development, and load rating. Where applicable, load ratings
are performed in AASHTOWare BrR.

01/25 — Present

I-10 Calcasieu River Bridge Public-Private Partnership, Calcasieu Parish, S.P. H.003931 — Bridge Design Engineer for the
PPG Drive overpass. As part of an approved ATC, the existing I-10 eastbound and westbound bridges over PPG Drive will be
widened and rehabilitated instead of replaced. The existing bridges consist of AASHTO prestressed concrete girder
superstructures supported by column-bent foundations. The two spans over the railroad contain non-composite steel beams.
Performed LRFD bridge design calculations, LRFR load rating, and bridge plan preparation.

03/24-03/28/25

University Lakes Project — May St. Bridge Replacement — Bridge Design Engineer for the design-bid-build project to
construct a new bridge across University Lake/City Park Lake in East Baton Rouge Parish. The project includes construction of
a new 75-foot-long bridge for vehicle traffic with a dedicated protected sidewalk and bike path. Performed LRFD bridge design
calculations, LRFR load rating, and plan preparation for the new LG-36 concrete girder bridge.

01/24-Present

Jimmie Davis Bridge (LA 511), S.P. No. H.001779 — Bridge Design Engineer for the design-build project to construct the
new four-lane bridge across the Red River in Bossier/Caddo Parish. The project includes reconstruction of nearly two miles of
LA 511 into a modern, four-lane median-divided highway. Performed LRFD bridge design calculations on substructure
elements, including P.P.C. pile bents, and performed vessel collision design of bridge piers within the navigable waterway.
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10/23 — Present

1-49 South at Verot School Road, S.P. H.011235 — Performed LRFD bridge design calculations on superstructure and
substructure elements, including LG girder design, deck design, column bent design, and P.P.C. pile bent design.
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Firm employed by Huval and Associates, Inc.

Name | Patricia East , E.I. Years of experience with this firm/employer 6.5
Title | Load Rating Engineer Years of experience with other firm(s)/employer(s) 3
Degree(s) / Years / Specialization Bachelor of Science / 2016 / Civil Engineering

Active registration number / state / expiration date EL.0032981 /LA /3/31/2027

Year registered ‘ 2016 ‘ Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Load Rating Engineer

Performed LRFR and ASR load ratings for more than 400 structures throughout the State of Louisiana, encompassing a wide
variety of bridge types. Bridge experience includes timber trestles, concrete slab spans, precast concrete slab units, prestressed
concrete channel units, concrete deck girders, prestressed concrete girders, steel I-beam structures, and prestressed concrete
quad-beam girders. Additional experience includes load ratings for various culvert types. including concrete box culverts,
precast concrete box culverts, concrete pipe culverts, steel/metal arch culverts, and steel/metal pipe culverts.

03/20-Present
Experienced in performing independent checks of load rating calculations and preparing and submitting reports and
calculations. Proficient in AASHTOWare Bridge Rating, Mathcad, STAAD, Excel, and TimberC. Extensive experience
performing load ratings for bridge rehabilitation and replacement projects, including evaluating repair and replacement
alternatives and making recommendations to improve load-carrying capacity and increase load postings.

Performed load rating analyses for numerous On-System and Off-System bridges of various structure types. Performed
structural analyses for structures subjected to superloads, accidents, and repairs, including evaluating structural capacity and
03/17-03/20 | determining appropriate load restrictions. Reviewed and expedited permit requests, including superload permits, and prepared
supporting calculations and documentation. Prepared comprehensive load rating and permit reports and developed Chief
Engineer Orders (CEOs) for required bridge postings.
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Firm employed by Huval and Associates, Inc

Name | Ethan Delcambre, C.B.I. Years of experience with this firm/employer 4.5
Title | Certified Bridge Inspector Years of experience with other firm(s)/employer(s) 14
Degree(s) / Years / Specialization Bachelor of Science - 08/2007 — 05/2011 / Business Administration

Active registration number / state / expiration date N/A
Year registered | N/A ‘ Discipline N/A
Contract role(s) / brief description of responsibilities | Ratings Support Staff / Certified Bridge Inspector

Mr. Delcambre is a Certified Bridge Inspector with four years of experience at Huval & Associates. Throughout his time with the company, he has
worked on a wide variety of inspection, rating, and repair projects across the state. Mr. Delcambre specializes in evaluating bridge conditions,
conducting load ratings, and identifying critical repair needs to ensure compliance with state and federal standards.

Public and Private Bridge Load Ratings — Statewide — Conducted load rating inspections for various clients, including
parishes, cities, oil field companies, and others, on a regular basis. Gained experience evaluating different types of
03/22-Present bridges, such as timber, steel, concrete, movable, fixed, pontoons, and trusses, ensuring compliance with safety and
performance standards.

LADOTD Bridge Ratings and Inspections — Performed load rating inspections on several On and Off-System bridges
of various structure types. Performed structural analysis on structures exposed to super loads, accidents, and repairs.
03/22-Present Created full inspection reports of all load ratings and permit requests.

LADOTD Complex Bridge Inspection IDIQ — Statewide, Louisiana — AECOM - Served as a Bridge Inspector
supporting AECOM on complex bridge inspections throughout Louisiana. Participated in field inspections of a wide
range of complex structures, including movable bridges, fracture-critica/NSTM bridges, major Mississippi River
crossings, railroad overpasses, and other large fixed bridges. Responsibilities included hands-on inspection of structural
03/25 — Present components, identification and documentation of deficiencies, field measurements, condition assessment, and
photographic documentation. Noteable bridges inspected: LA 70 over the Mississippi River (Sunshine Bridge), LA 6
(Grand Ecore) over the Red River, 4th Street Bridge over Harvey Canal, LA 308 over Bayou Lafourche, LA 22
over the Tchefuncte River, LA 82 over Superior Canal, US 71 over U.P. Railroad, US 80 over KCS Railroad, and
LA 583 over 1-49.
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04/24 — Present

I-10 Calcasieu River Bridge; Public Private Partnership, S.P. H.003931 - Conducted bridge evaluations for the I-10
Calcasieu project in Lake Charles, conducting detailed inspections of approach bridges and overpasses to support
planning and design for the widening of I-10. Provided essential assessments to inform the overall bridge project
development.

06/22 — Present

Old Mississippi River Railroad Bridge and Tunnel (Old US 80) — Vicksburg, MS —Perfomed the annual inspection
for the 1930s-era truss bridge and tunnel. Assisted the inspection team with field inspections, documentation of structural
conditions and deficiencies, and collection of field information used to evaluate the condition of the structure. Provided
inspection support for the bridge’s truss, superstructure, and substructure components and assisted with documenting
conditions relevant to ongoing maintenance, repair, and load rating evaluations. Supported emergency and special
inspections, as needed, associated with barge impacts and other bridge-related concerns.

05/24 — Present

POLC Railroad Annual Culvert and Bridge Inspection -Conducted yearly evaluations of the Port of Lake Charles
railroad infrastructure, ensuring the structural integrity of bridges, culverts, and tunnels supporting railroad tracks. The
inspection focused on ensuring that all culverts and bridge crossings were structurally sound and could support the port's
railroad operations and maintain a functioning railroad system.

10/24 -11/24

St. Martin Parish - Boon Lasseigne Road; Emergency Bridge Repair Project — Performed the final inspection of the
Boon Lassienge Road Bridge, which had been closed due to deterioration of key bridge elements. Ensured that the
necessary repairs were completed quickly and correctly. Oversaw various stages of the construction process, overseeing
the full replacement of all bridge piles and concrete panels. Ensured that all replaced items were in compliance with
DOTD standards for this type of bridge.

10/23 — 11/23

TC Energy Gap West Project — Bridge Ratings - Served as a Bridge Rating Inspector on the TC Energy Gap West
Bridge Ratings Project. Conducted detailed inspections and evaluations for 28 bridges and culverts along the designated
project corridor for a future pipeline installation. The work involved assessing structural integrity, documenting existing
conditions, and providing rating data to ensure compliance with safety and engineering standards.
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Firm employed by INeel-Schaffer, Inc.

Name | Richard Withers, PE Years of experience with this firm/employer 4
Title Bridge Asset Management Lead Years of experience with other firm(s)/employer(s) 24
Degree(s) / Years / Specialization BS /1997 / Civil Engineering

Active registration number / state / expiration date PE No. 15593 / MS / 12-31-2026

Year 2002 Discipline Civil Engineering

registered

Contract role(s) / brief description of responsibilities | Bridge Load Ratings

Mr. Withers joined Neel-Schaffer in 2022 and now serves as an Engineer Manager, with responsibilities overseeing bridge inspection and load rating
services across the company. Richard joined the firm shortly after retiring from the Mississippi Department of Transportation, where he worked for 24
years. He filled several roles during his time at MDOT, most recently serving as the Bridge Inspection Program Manager from 2011 through early 2022.
He has extensive experience in all facets of bridge load rating and inspection and performs both services for Neel-Schaffer. As the MDOT Bridge Inspection
Program Manager his duties included: Overall management of MDOT’s bridge safety inspection program, Responsible for inspection policies and
procedures, Quality Control and Quality Assurance for inspection, inspection records, load rating and load posting, QC and QA of qualifications,
experience, and training of all MDOT employees performing bridge safety inspections, management of bridge inventory data and reporting National
Bridge Inventory data to the Federal Highway Administration, management of the underwater bridge inspection program, management of the overweight
permitting program, management of the training program for MDOT employees performing bridge safety inspections, ensure compliance of inspection
data with the National Bridge Inspection Standards and the policies and procedures of the FHWA and MDOT, and management of the QA inspection
program for locally owned bridges.

Bridge Load Rating, Tennessee Department of Transportation, Statewide, TN: Performed Load Ratings. Neel-Schaffer
performed 200 bridge load ratings for the Tennessee Department of Transportation. Superstructure types include simple and
continuous for live load prestressed concrete AASHTO I-girders, continuous for live load concrete box beams, cast-in-place
concrete simple and continuous Tee beams, simple and continuous steel multigirders, concrete continuous slabs and post-tensioned
06/23 — P and conventionally reinforced concrete multicell box girders. Structural detailing included complex bridge features, including

— Present curved, skewed, widened and flared beams, some of which required 3D finite element analysis and integral pier modeling. Load
ratings were performed utilizing LRFR methodology. Load rating models created in AASHTOWare Bridge Rating (BrR) software
included deterioration considerations as described in the most recent bridge inspections. Comprehensive bridge load rating reports
were generated to document load rating results, assumptions and supporting calculations. Load rating reports were also created in
InspectX to document load rating results and related SNBI data for the national bridge inventory.

Nonredundant Steel Tension Member/Complex Bridge Inspections and Load Rating, Office of State Aid Road Construction,
Statewide, MS: Performed load ratings and bridge inspections. During each yearly cycle, Neel-Schaffer performed approximately
08/22 — P 75 to 150 routine, Nonredundant Steel Tension Member (NSTM) and repair bridge inspections and load ratings for bridges with

— Present complex and NSTM elements located across the state. Examples of NSTM bridge types included steel girders, steel through trusses,
steel girder/floorbeam systems and steel RR flatcars with various unusual elements such as steel haunched box girders. Substructure
load ratings included pile bents composed of timber, steel and prestressed concrete piles, along with associated timber, steel and
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concrete caps. Bridge inspections were performed in accordance with the National Bridge Inspection Standards. Load ratings were
performed using both LRFR and LFR.

Timber Bridge Inspections and Load Rating, Office of State Aid Road Construction, Statewide, MS: Performed load ratings
and bridge inspections. During each yearly cycle, Neel-Schaffer performed approximately 125 to 200 routine and repair bridge
inspections and load ratings for bridges with timber elements located across the state. The bridges that were inspected may have
been built from near 1940 to the present day and are of various lengths and can have unusual configurations. Some bridges are
inspected annually, and others are inspected every two years. Bridge inspections were performed in accordance with the National
Bridge Inspection Standards. Load ratings were performed using both LFR and ASD.

08/22 — Present

Pike County Bridge Inspections, Pike County Board of Supervisors, Pike County, MS: Performed load ratings and bridge
inspections. During each yearly cycle, Neel-Schaffer performed approximately 60 to 100 routine and scour monitoring bridge
inspections for bridges with steel and concrete elements across the county. Neel-Schaffer is currently responsible for the inspection
of all non-complex bridges, such as prestressed concrete multigirder bridges, precast channel beams, and concrete box culverts.
Some bridges are inspected annually, and others are inspected every two years. Bridge inspections were performed in accordance
with the National Bridge Inspection Standards. Load ratings performed utilized LRFR and LFR.

08/22 — Present

Warren County Bridge Inspections, Warren County Board of Supervisors, Warren County, MS: Performed load ratings and
bridge inspections. During each yearly cycle, Neel-Schaffer performed approximately 30 to 50 routine and scour monitoring bridge
inspections for bridges with steel and concrete elements across the county. Neel-Schaffer is currently responsible for the inspection
of all non-complex bridges, such as prestressed concrete multigirder bridges, precast channel beams, and concrete box culverts.
Some bridges are inspected annually, and others are inspected every two years. Bridge inspections were performed in accordance
with the National Bridge Inspection Standards. Load ratings performed utilized LRFR and LFR.

08/22 — Present

Mississippi Manual for Bridge Evaluation: Principal Author/Lead Engineer. Neel-Schaffer updated the Mississippi Manual for
Bridge Evaluation to reflect FHWA 23 CFR Part 650 2022 Final Rule changes to the National Bridge Inspection Standards (NBIS)
and current MDOT bridge inspection policies and procedures. This manual contains all bridge inspection policies and procedures as
related to MDOT’s bridge safety inspection program to ensure bridges are adequately inspected, evaluated, and maintained to
maximize public safety; compliance with all requirements of the FHWA, the NBIS, and the state of Mississippi; and proper
management and quality control of bridge inspections, bridge inventory data, scour appraisals, load ratings, and load postings.

04/23 — 01/26

MDOT Small Truss Inspections and Load Ratings, Statewide, MS*: Project Manager. Managed the In-Depth inspections and
load ratings of four Truss bridges owned by MDOT. These structures are not currently programmed to be replaced so an In-Depth
inspection was needed to determine if any repairs are needed to ensure these bridges can continue to safely carry traffic. Reviewed
the inspection reports and load rating data.

04/21 - 06/22

MDOT Box Girder In-Depth inspection and load rating, Rankin County: Project Manager. Managed the In-Depth inspection
and load rating of [-20 eastbound to [-55 northbound ramp bridge. Deterioration at the ends of one of the box girders was
documented during a routine inspection. After review, it was determined that an In-Depth inspection and load rating of the bridge
was required to properly design a permanent repair for the deficiency. Reviewed the inspection report and load ratings.

02/20 — 06/22
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Firm employed by Neel-Schaffer, Inc.

Name | Wesley Phillips, PE Years of experience with this firm/employer 15
Title | Engineer IV Years of experience with other firm(s)/employer(s) 0
Degree(s) / Years / Specialization BS /2011 / Civil Engineering

Active registration number / state / expiration date PE No. 26965 / MS / 12-31-2027

Year registered ‘ 2016 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities | Bridge Load Ratings

Mr. Phillips joined Neel-Schaffer 2011 and has 15 years of experience in the Structures Department in the firm’s Jackson (MS) office. He has worked on
a variety of design projects, including bridge, box culvert and retaining wall design, wastewater treatment facility design, as well as bridge inspections and
load ratings. Mr. Phillips is a registered PE in Mississippi, Florida, Tennessee, and Arkansas, and he is a certified team leader for bridge inspections. As
part of Neel-Schaffer’s bridge inspection team, Wesley has conducted NSTM/complex, timber and non-complex inspections across Mississippi since 2011.
Bridge Load Rating, Tennessee Department of Transportation, Statewide, TN: Performed Load Ratings and served as Project
Manager. Neel-Schaffer performed 200 bridge load ratings for the Tennessee Department of Transportation. Superstructure types
include simple and continuous for live load prestressed concrete AASHTO I-girders, continuous for live load concrete box beams,
cast-in-place concrete simple and continuous Tee beams, simple and continuous steel multigirders, concrete continuous slabs and
06/23 — P ¢ post-tensioned and conventionally reinforced concrete multicell box girders. Structural detailing included complex bridge features,
— rresen including curved, skewed, widened and flared beams, some of which required 3D finite element analysis and integral pier modeling.
Load ratings were performed utilizing LRFR methodology. Load rating models created in AASHTOWare Bridge Rating (BrR)
software included deterioration considerations as described in the most recent bridge inspections. Comprehensive bridge load rating
reports were generated to document load rating results, assumptions and supporting calculations. Load rating reports were also
created in InspectX to document load rating results and related SNBI data for the national bridge inventory.

New Orleans (LA) Department of Public Works, 2016 & 2017 Bridge Load Rating Projects: Performed Load Ratings. The
New Orleans Department of Public Works requested Neel-Schaffer provide structural engineering services to determine
superstructure and substructure load ratings for 25 bridges, as well as provide plans and specifications for the repair of the South
07/15 — 11/17 Broad Street Overpass. The LADOTD had previously inspected these bridges and recommended that load ratings be developed.

- Neel-Schaffer structural engineers from Central Mississippi were responsible for making site visits, calculating load ratings, and
providing bridge repair recommendations. Engineering services for the project included: Site visits; Calculations of load ratings for
the 25 bridges; Site visit to the South Broad Street Overpass to review LADOTD bridge inspection findings and identify and
quantify potential bridge repairs. Load Ratings performed utilized LRFR methodology.

Nonredundant Steel Tension Member/Complex Bridge Inspections and Load Rating, Office of State Aid Road Construction,
Statewide, MS: Performed load ratings and bridge inspections serving as Team Leader since 2014. During each yearly cycle, Neel-
10/11 — P Schaffer performed approximately 75 to 150 routine Nonredundant Steel Tension Member (NSTM) and repair bridge inspections

— Present and load ratings for bridges with complex and NSTM elements located across the state. Examples of NSTM bridge types included
steel girders, steel through trusses, steel girder/floorbeam systems and steel RR flatcars with various unusual elements such as steel
haunched box girders. Substructure load ratings included pile bents composed of timber, steel and prestressed concrete piles, along

Huval and Associates, Inc.
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with associated timber, steel and concrete caps. Bridge inspections were performed in accordance with the National Bridge
Inspection Standards. Load ratings performed utilized LRFR, LFR and ASR methodology, as required.

Timber Bridge Inspections and Load Rating, Office of State Aid Road Construction, Statewide, MS: Performed load ratings
and bridge inspections. During each yearly cycle, Neel-Schaffer performed approximately 125 to 200 routine and repair bridge
inspections and load ratings for bridges with timber elements located across the state. The bridges that were inspected may have
been built from near 1940 to the present day and are of various lengths and can have unusual configurations. Some bridges are
inspected annually, and others are inspected every two years. Bridge inspections were performed in accordance with the National
Bridge Inspection Standards. Load ratings were performed using both LFR and ASD.

08/22 — Present

Pike County Bridge Inspections, Pike County Board of Supervisors, Pike County, MS: Performed load ratings and bridge

inspections serving as Team Leader since 2014. During each yearly cycle, Neel-Schaffer performed approximately 60 to 100 routine
and scour monitoring bridge inspections for bridges with steel and concrete elements across the county. Neel-Schaffer is currently

08/22 — Present ) . ; . . :

responsible for the inspection of all non-complex bridges, such as prestressed concrete multigirder bridges, precast channel beams,

and concrete box culverts. Some bridges are inspected annually, and others are inspected every two years. Bridge inspections were

performed in accordance with the National Bridge Inspection Standards. Load ratings performed utilized LRFR and LFR.

Non-Complex Bridge Load Rating, 2019-2024, Office of State Aid Road Construction, Statewide, MS: Performed Load
Ratings. Neel-Schaffer performed non-complex load ratings on a variety of structure types, including superstructure and

10/19 — Present substructure ratings. Superstructure types included prestressed concrete beams, precast concrete channel beams, concrete slab spans
and concrete Tee beams. Substructure types included steel and concrete pile supported bents with concrete and steel caps. Bridge
inspections were performed by others in accordance with the National Bridge Inspection Standards. Load ratings performed utilized
LRFR, LFR and ASR methodology, as required.

Mississippi Manual for Bridge Evaluation: Served as Quality Control/Quality Assurance Engineer. Neel-Schaffer updated the
Mississippi Manual for Bridge Evaluation to reflect FHWA 23 CFR Part 650 2022 Final Rule changes to the National Bridge
Inspection Standards (NBIS) and current MDOT bridge inspection policies and procedures. This manual contains all bridge

04/23 - 01/26 inspection policies and procedures as related to MDOT’s bridge safety inspection program to ensure bridges are adequately
inspected, evaluated, and maintained to maximize public safety; compliance with all requirements of the FHWA, the NBIS, and the
state of Mississippi; and proper management and quality control of bridge safety inspections, bridge inventory data, scour
appraisals, load ratings, and load postings.

MDOT Bridge Design Division, 2015-2016 Bridge Load Rating Project: Performed Load Ratings. Completed Load Ratings
for 445 interstate bridges in the following Mississippi counties: Carroll, Clarke, Copiah, Desoto, Forrest, Grenada, Hancock,
Harrison, Hinds, Holmes, Jackson, Jasper, Jones, Lamar, Lauderdale, Lincoln, Madison, Montgomery, Newton, Panola, Pike,
02/15 - 01/16 Rankin, Scott, Tate, Warren, Yalobusha and Yazoo; Design Specifications: AASHTO Standard and LRFD Bridge Design
Specifications, AASHTO Manual for Bridge Evaluation; Program Utilized: AASHTOWare Bridge Rating (BrR). Load ratings
performed utilized LFR methodology.

Huval and Associates, Inc.
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Firm name Huval & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge
Project name I-10 Calcasieu River Bridge and Urban Freeway — P3 Project | Firm responsibility (prime or sub?) | Prime
Project number H.003931 | Owner’s name \ LADOTD

Project location Lake Charles, Louisiana | Owner’s Project Manager | Paul Vaught

Owner’s address, phone, email | 1201 Capitol Access Road, Baton Rouge, LA 70804

Services commenced by this firm (mm/yy) 2021 Total consultant contract cost ($1,000’s) $113,000
Services completed by this firm (mm/yy) On Going Cost of consultant services provided by this firm ($1,000’s) $24,000
Huval & Associates, Inc. (HUVAL), as part of the Lead Design Joint Venture, is Key Project Members:

providing bridge engineering, LRFD design, plan preparation, and LRFR live load
rating services for the I-10 Calcasieu River Bridge Public-Private Partnership (P3)
Project in Calcasieu Parish, Louisiana. The project includes a new six-lane interstate
bridge crossing the Calcasieu River and approximately five miles of associated interstate,
interchange, approach, and bridge improvements. HUVAL is responsible for design and
plan preparation for approximately one-quarter of the corridor and coordination of
roadway and bridge disciplines throughout the project, including structural design and
load rating of multiple bridge structures.

As part of the bridge design effort, HUVAL is performing LRFR live load ratings for six
bridge locations/bridge groups, including the Bilbo Street, Ryan Street, Lakeshore Drive
(EB & WB), PPG Drive (EB & WB), and US 90 overpasses, as well as the I-10 EB Exit
Ramp Flyover. The rating work is being performed in conjunction with the LRFD design
of the structures, providing direct continuity between bridge design assumptions,
structural analysis, member capacity, final bridge configuration, and load rating
requirements. The work includes evaluation of bridge superstructure and substructure
components and preparation of the required load-rating documentation for the completed
structures.

During construction, HUVAL will continue to provide structural engineering support,
including certain construction and erection designs and responses to RFIs and NCRs.
These responsibilities require evaluation of proposed field changes and their potential
effects on the designed structure and structural capacity. Through its combined role in
bridge design, structural analysis, LRFR load rating, construction engineering, and
technical coordination, HUVAL is providing comprehensive bridge engineering services
on one of Louisiana's largest and most complex transportation projects.

Glenn McCall, PE — Project Manager

Bob Schmidt, PE — Project Director

Matthew Hebert, PE — Lead Bridge Design Engineer
Colby Guidry, PE — Bridge Design and Ratings
Justin Peltier, PE — Bridge Design and Ratings

Reid Romero, PE — Bridge Design and Ratings
David Huval 111, PE - Bridge Design and Ratings

Huval and Associates, Inc.
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Fimname | Hyval & Associates, Inc.

Past Performance Evaluation Discipline(s)* Bridge

Repair, and Rehabilitation Programs

Project name | Parishwide Bridge Inspection, Load Rating,

Firm responsibility (prime or sub?)

Prime

Project number ‘ Various ‘ Owner’s name

‘ Multiple Louisiana Parish Governments

Project location ‘ Multiple Parishes - Lousiana Statewide

‘ Owner’s Project Manager ‘ Multiple — Available upon request

Owner’s address, phone, email ‘ Multiple - Available Upon Request

Services commenced by this firm (mm/yy) 2016 Total consultant contract cost ($1,000’s) Varies — Mulitple
Contracts

Services completed by this firm (mm/yy) On- Going Cost of consultant services provided by this firm ($1,000’s) Varies — Multiple
Contracts

Huval & Associates, Inc. (HUVAL) has served as prime consultant for parishwide bridge programs
throughout Louisiana involving the inspection, load rating, structural evaluation, repair, and rehabilitation of
more than 210 bridges. These programs include, but are not limited to, Calcasieu, Jefferson Davis,
Ascension, Terrebonne, St. Martin, Natchitoches, St. Landry, and Vermilion Parishes, and encompass
timber, concrete, steel stringer, rail car, culvert, and complex movable bridge structures, including swing,

lift, and bascule bridges. Services have included field data collection, structural analysis, load ratings, bridge
documentation, posting recommendations, and preparation of stamped and sealed rating reports for

submission to LADOTD.

HUVAL’s load rating work is directly integrated with observed field conditions and repair needs. Rating
evaluations have established posting limits, identified capacity deficiencies, supported repair and
strengthening recommendations, and evaluated structures following deterioration, impacts, repairs, or other
changes in condition. In St. Landry Parish, HUVAL developed strengthening plans for a steel railcar bridge
and re-rated the structure after construction to increase its allowable load limits. In Ascension Parish,
HUVAL inspected and load rated 26 bridges and developed repair and modification recommendations to
improve allowable load limits while prioritizing repairs for the Parish.

HUVAL has also developed repair and rehabilitation plans for deteriorated timber caps and piles, steel
bridge components, and other load-carrying members, with structures re-rated as repairs are completed. This
experience is supported by a timber pile repair research and load-testing program conducted with Durable
Piling and the U.S. Forest Service Research Facility, where full-size repaired timber piles were load tested to |
failure. The resulting repair recommendations have been implemented by municipalities, parishes, the U.S.
Forest Service, and LADOTD, providing practical experience relating deterioration, repairs, strengthening,

and field conditions to bridge capacity and load rating.

Huval and Associates, Inc.

Key Project Members:

Colby Guidry, PE- Project Manager / Bridge Ratings
Justin Peltier, PE- Design and Ratings

Patricia East, EI- Bridge Ratings

Ethan Delcambre, CBI
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Firm name Huval & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge
Project name IDIQ Retainer Contract for Bridge Preservation Statewide | Firm responsibility (prime or sub?) | Prime
Project number 4400023923 | Owner’s name | LADOTD

Project location Louisiana Statewide | Owner’s Project Manager | Jenny Fu, P.E.

Owner’s address, phone, email | 1201 Capitol Access Rd., Baton Rouge, LA 70804-9245, (225)379-1074, Jenny.Fu@la.gov

Services commenced by this firm (mm/yy) 09/22 Total consultant contract cost ($1,000’s) $7,000
Services completed by this firm (mm/yy) On- Going Cost of consultant services provided by this firm ($1,000’s) $2,651

As the Prime, HUVAL is responsible for Preliminary and Final Plans, Surveying Services, Bridge/Structural Inspection and Evaluation, Design Peer Review, Load Rating of
Bridges, and Construction Services. Projects performed using LRFD and LRFR design. Completed and On-going Task Orders include:

LA 6 Youngs Bayou Bridges T.O. H.013821: Huval, as prime, is responsible for final plans, cost
estimates, and structural design analyses addressing abutment and embankment failures at the Youngs

Team Members to be Utilized on Retainer:

Bayou Bridges in Natchitoches Parish. Work includes evaluation of existing bridge approach conditions, soil ~ Design, Inspections

nail stabilization, drainage modifications, and approach slab remediation. The structural evaluation and
design analyses require consideration of existing conditions and repair impacts on the bridge system,
providing experience directly applicable to bridge load rating and rehabilitation.

US 90 IHNC Movable Bridge Rehabilitation Phase 2 (Danziger) T.O. H.014283.5: Huval, as prime, is
providing final structural, mechanical, electrical, and architectural rehabilitation design for the US 90

Danziger Bridge in Orleans Parish, a complex vertical lift movable bridge. Structural work includes lift

span, tower, approach span, pier, bearing, and member strengthening/repair design. A key component of the
task order is development of an as-rehabilitated bridge load rating and report after all repairs and scope
items are completed, providing direct complex bridge rating experience in conjunction with rehabilitation

design.

Wiggins Bayou Construction Services T.O. H.012545.6: Huval provides construction-phase structural
services for replacement of the Wiggins Bayou Bridge on LA 454 in Avoyelles Parish. Services include
review of shop drawings, material submittals, girder erection plans, formwork, contractor RFIs, field
conditions, and design changes. These reviews require evaluation of structural components, loading, and
construction-stage behavior, complementing Huval’s bridge design and load rating capabilities.

LA 94 Construction Services T.O. H.014560.6: Huval provides construction-phase structural services for
the Vermilion River Bridge replacement on LA 94 in Lafayette and St. Martin Parishes. Work includes
review of the diversion bridge, formwork, bearing pads, contractor RFIs, field conditions, and required
design changes. The structural reviews involve assessment of bridge components and temporary/permanent
loading conditions, providing experience applicable to bridge analysis, capacity evaluation, and load rating.

Huval and Associates, Inc.

David S. Huval, Sr., Supervisor Engineer, Principal
Colby Guidry — Project Manager / Lead Bridge

Lee Hupperich, Lead Movable Bridge Design
Justin Peltier, Bridge Design and Ratings
Reid Romero, Bridge Design and Ratings

Huval & Associates, Inc. is performing 100% of the
work for this project in the State of Louisiana.
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Firm name Huval & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge

Project name Old Mississippi River Railroad Bridge and Tunnel (Old U.S. 80) | Firm responsibility (prime or sub?) | Prime

Project number N/A | Owner’s name | Vicksburg Bridge Commission of Warren County

Project location Jackson Co, Mississippi Owner’s Project Manager | Herman Smith

Owner’s address, phone, email | 4160 Washington Street Vicksburg, MS 39180, (601) 636-0881, HermanS(@co.warren.ms.us

Services commenced by this firm (mm/yy) 11/2018 Total consultant contract cost ($1,000’s) $270

Services completed by this firm (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $270
Key Project Members:

Huval and Associates, Inc. (HUVAL) is under contract with the Vicksburg Bridge
Commission to provide bridge engineering, inspection, structural evaluation, and
load rating support services for the Old Mississippi River Bridge at Vicksburg. This
historic combination railroad and highway bridge, opened in 1930, is approximately 1.6
miles long and was designed for one line of AREMA Cooper E60 railroad traffic and
two lanes of AASHTO H15 highway traffic. HUVAL performs annual inspections of
the bridge and tunnel, including hands-on evaluation of known deterioration and fatigue-
sensitive Category E truss members.

HUVAL's inspection and engineering services support the evaluation of existing
structural capacity and load-carrying bridge components. Special inspections are
performed following vessel collisions or other impacts, with measurements taken at
joints, bearings, structural components, and piers to identify unusual movement or
changes in structural behavior. Inspection findings, field measurements, and
documented deterioration are used to support structural analyses and load rating
evaluations and to identify components requiring repair, strengthening, or further
evaluation.

HUVAL also develops repair and maintenance plans for the combination highway and
railway through-truss spans, approach deck-girder structures, and concrete tunnel.
Services include structural analysis and load rating support, repair design, plans,
constructability reviews, and cost estimates for structural steel replacement, girder and
member strengthening, truss-span vertical jacking, and pier concrete repairs.

Huval and Associates, Inc.

David S. Huval, Sr., Principal

Rudy McLellan, Lead Bridge Designer and Rater
Colby Guidry, Lead Inspector, Bridge Design
Reid Romero, Bridge Inspector, Bridge Design
Ethan Delcambre, Bridge Inspector
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Firm name

Huval & Associates, Inc.

Past Performance Evaluation Discipline(s)*

Bridge

Project name | Jimmie Davis Bridge (LA 511- Design-Build Project)

| Firm responsibility (prime or sub?) | Prime

Project number | H.001779

| Owner’s name | LADOTD

Project location \ Shreveport, Louisiana ( Bossier / Caddo Parish)

\ Owner’s Project Manager \ Catherine Mastin, PE

Owner’s address, phone, email | 1201 Capitol Access Road, Baton Rouge, LA 70804, (225)379-1652 , catherine.mastin@la.gov

Services commenced by this firm (mm/yy) 03/23

Total consultant contract cost ($1,000’s)

$36,200

Services completed by this firm (mm/yy) On-Going

Cost of consultant services provided by this firm ($1,000’s) $5,640

Huval and Associates, along with James Construction as the
Contractor, are serving as the primary design engineers for the
construction of the new four-lane bridge across the Red River in
Bossier/Caddo Parish. The project includes the reconstruction of
nearly two miles of LA 511 into a modern, four-lane median-divided
highway and the construction of full-access interchange connections at
Arthur Ray Teague Parkway and Clyde Fant Memorial Parkway.

Bridge load rating and structural evaluation are integral
components of the project. Huval's structural engineering services
include load rating analyses and evaluations of bridge components to
verify structural capacity for applicable design, legal, and permit
loading conditions. This work involves the development and review of
structural models, evaluation of superstructure and substructure
components, consideration of construction-stage loading, and
assessment of bridge capacity using applicable LADOTD and
AASHTO requirements.

A critical component of the project is the temporary work platforms
designed by Huval. These platforms are installed on both sides of the
Red River and provide stable foundations for cranes and other heavy
construction equipment. The design requires evaluation of significant
construction and equipment loads and the structural capacity of the
supporting components, providing additional experience directly
applicable to the analysis and evaluation of complex bridge structures.

Key Project Members:

David S. Huval, Sr., Principal

Thomas Gattle PE, Project Manager — Design Manager
Justin Peltier PE, Bridge Design Engineer

Reid Romero PE, Bridge Design Engineer and Ratings
David Huval 111, PE - Bridge Design Engineer

Nick Helminger PE, Roadway Design Engineer

Colby Guidry PE, Bridge Design Q.C.

Huval and Associates, Inc.
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Firm name Neel-Schaffer, Inc. Discipline(s)* Bridge

Project name Bridge Load Ratings — Tennessee Statewide \ Firm responsibility (prime or sub?) \ Prime

Project number n/a | Owner’s name | Tennessee Department of Transportation

Project location Statewide, TN \ Owner’s Project Manager \ Rebecca Hayworth

Owner’s address, phone, email | W.R.S. Tennessee Tower, 2nd Floor, 312 Rosa L. Parks Ave., Nashville, TN 37203, 615-253-2448,
rebecca.hayworth@tn.gov

Services commenced by this firm (mm/yy) 06/23 Total consultant contract cost ($1,000’s) $2,441

Services completed by this firm (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $2,441

Neel-Schaffer performed 200 bridge load ratings for the Tennessee Department of Transportation. wr
Superstructure types include simple and continuous for live load prestressed concrete AASHTO . wr
I-girders, continuous for live load concrete box beams, cast-in-place concrete simple and

continuous Tee beams, simple and continuous steel multigirders, concrete continuous slabs and

post-tensioned and conventionally reinforced concrete multicell box girders. Structural detailing A —

included complex bridge features, including curved, skewed, widened and flared beams, some of —
which required 3D finite element analysis and integral pier modeling. iy Y F

Bridge inspections were performed by others in accordance with the National Bridge Inspection D D ﬂ G ﬂ
Standards. Load ratings were performed utilizing LRFR methodology. Load rating models created

in AASHTOWare Bridge Rating (BrR) software included deterioration considerations as iHfuciue J T' "“_r"fo swchuhan 48
described in the most recent bridge inspections. Comprehensive bridge load :

rating reports were generated to document load rating results, assumptions ~ Typical Section, AASHTOWare Bridge Rating (BrR) software
and supporting calculations. Load rating reports were also created in InspectX

to document load rating results and related SNBI data for the national bridge inventory.

A LpLdy

Firm Members: Richard Withers, Wesley Phillips

Huval and Associates, Inc.
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Firm Experience

Firm name Neel-Schaffer, Inc. Discipline(s)* Bridge

Project name Bridge Inspections and Load Rating — Statewide Mississippi ‘ Firm responsibility (prime or sub?) ‘ Prime
Project number n/a | Owner’s name \ Mississippi Office of State Aid Road Construction

Project location Statewide, MS | Owner’s Project Manager | David Barrett

Owner’s address, phone, email | P.O. Box 1850, Jackson, MS 39215; 601.359.7150; dbarrett@osarc.ms.gov

Services commenced by this firm (mm/yy) 08/22 Total consultant contract cost ($1,000’s) $9,068
Services completed by this firm (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $9,023

Neel-Schaffer performed approximately 800 routine, Nonredundant Steel
bridge inspections and superstructure and substructure load ratings for
bridges with timber and NSTM elements located across the state.
Examples of NSTM bridge types included steel girders, steel through
trusses, steel girder/ floorbeam systems and steel RR flatcars with various
unusual elements such as steel haunched box girders.

N7 Routine inspections included bridges with timber
elements and unusual configurations.
Substructure load ratings included pile bents =
composed of timber, steel and prestressed
concrete piles, along with associated timber, steel

: and concrete caps. Bridge inspections were
performed in accordance with the National Bridge Inspection Standards.
The inspections and load ratings required SNBI data to be collected and ;
input into the client’s electronic database. Load ratings were performed using both LRFR, LFR and ASR
methodologies.

nio m STM ad re

Firm Members: Richard Withers, Wesley Phillips

Huval and Associates, Inc.
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Firm Experience

Firm name Neel-Schaffer, Inc. Discipline(s)* Bridge

Project name Bridge Load Rating Project — City of New Orleans ‘ Firm responsibility (prime or sub?) ‘ Prime
Project number n/a | Owner’s name | New Orleans (LA) Department of Public Works

Project location New Orleans, LA | Owner’s Project Manager | Bao Vu

Owner’s address, phone, email | 1300 Perdido St, Room 6W03, New Orleans, LA 70112; 504-658-8001; bvu@nola.gov

Services commenced by this firm (mm/yy) 07/15 Total consultant contract cost ($1,000’s) $184
Services completed by this firm (mm/yy) 11/17 Cost of consultant services provided by this firm ($1,000’s) $125

The New Orleans Department of Public Works requested that Neel-Schaffer provide structural engineering
services to determine superstructure and substructure load ratings for 25 bridges, as well as to provide
plans and specifications for the repair of the South Broad Street Overpass. The LADOTD had previously
inspected these bridges and recommended that load ratings be developed. Neel-Schaffer structural
engineers from Central Mississippi were responsible for making site visits, calculating load ratings, and
providing bridge repair recommendations.
Engineering services for the project included:

e Site visits;

e (alculations of load ratings for the 25 bridges; and

e Site visit to the South Broad Street Overpass to review LADOTD bridge inspection findings and

identify and quantify potential bridge repairs.

Load ratings were performed utilized LRFR methodology.

Firm Members: Wesley Phillips

Huval and Associates, Inc.
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18. Approach and Methodology:

UNDERSTANDING OF THE CONTRACT HUVAL understands that the value of this IDIQ is not merely production of rating factors. LADOTD needs load
ratings that accurately reflect each bridge's present configuration and condition; withstand independent review; support timely posting, overweight permit, repair,
preservation, and asset-management decisions; and remain transparent and usable for future updates. HUVAL will manage every task order around four
commitments:

1 | Establish the basis first 2 | Match the method to the bridge 3 | Independently challenge the result 4 | Deliver a record LADOTD can reuse
Resolve governing records, data gaps, Use AASHTOWare BrR where appropriate Verify source data, dead load, capacity, load Provide one complete, indexed package per
assumptions, criteria, and field-verification | and refined analysis only where needed to path, controlling members, and apparent posting | bridge with editable models, calculations,
needs before substantial modeling. represent structural behavior. results through defined quality hold points. reports, forms, and supporting records.

PRIME-LED TEAM AND CONCURRENT TASK-ORDER MANAGEMENT Colby Guidry, P.E., will serve as HUVAL's Project Manager and LADOTD's
single point of accountability. Each task order will have a designated Task Order Lead, Rating Engineer, independent Checker, and Reviewer selected for the
bridge type and required service. The preparer and independent checker will be separate individuals. HUVAL will retain responsibility for scope, schedule, quality,
coordination, and final delivery; Neel-Schaffer will provide complex-bridge and refined-analysis expertise, surge capacity, and independent technical review when
beneficial.

Team member Primary responsibility Direct benefit to LADOTD

HUVAL - Prime Consultant Ta§k—0rder n.lanagen'lent; r.e?ords/ﬁeld verification; routhe and complex One accounta'ble prime w1'th Louls'lan.a rating, inspection, rehabilitation,
ratings; posting/repair decision support; final QA and delivery. and construction-engineering continuity.

Neel-Schaffer - Rating Support Specialized BrR suppprt; cornplex/reﬁne.d analysis; surge staffing; Additional depth for unu§ual structur.es and 'para.llel delivery of two
independent peer review for selected assignments. concurrent task orders without reducing review independence.

For two simultaneous task orders, HUVAL will assign separate technical leads and checking resources and will maintain a rolling resource and milestone look-
ahead. Urgent permit, impact, or potential-posting assignments will be prioritized with LADOTD without losing independent review of the active work.

REPEATABLE TASK-ORDER WORKFLOW

2. Assemble 3. Establish 4. Verify

Purpose, bridges, vehicles, urgency, Rating basis, assumptions, analysis tier, field
deliverables, schedule, acceptance points plan, QC procedures

BrR or approved refined model; present- Independent checks, reasonableness review, Posting/permit recommendation; repair or Accepted report, native files, forms, data
condition capacity preliminary results strengthening options; comment resolution transfer, indexed archive

TASK-ORDER INITIATION, COMMUNICATION, AND SCHEDULE CONTROL. At initiation, the HUVAL Project Manager will confirm the bridge or
bridge group, purpose of the rating, required vehicles and load cases, available records, urgency, anticipated deliverables, interfaces, and special analysis
requirements. These items will be documented in a concise Task Order Definition Sheet. HUVAL will then assign the task-specific team and prepare a schedule
with calendar periods, technical review checkpoints, and clearly identified LADOTD decisions.

The team will use an issue, risk, and decision log throughout the task order. Progress updates will compare planned and actual milestones, identify near-term
activities, and elevate unresolved data needs or potential posting/safety implications early. This no-surprises approach keeps technical questions from becoming
late review comments.

Bridge Record Index and Data Gap Matrix Rating-focused site visit and condition mapping

Huval and Associates, Inc.




Page 35 of 44

BRIDGE RECORD, DATA GAPS, AND RATING BASIS The first technical deliverable will be a Bridge Record Index and Data Gap Matrix. HUVAL will
retrieve and organize governing plans, as-built and shop drawings when available, current and prior inspection reports, existing rating reports and models,
repair/rehabilitation and widening records, field measurements, material or load-test information, and records of added wearing surfaces, barriers, utilities, or other
modifications. Sources may include LADOTD bridge records and document-management systems, Bridge Design, Bridge Maintenance, District offices, local
owners, and other identified record holders.

An existing rating file will be treated as a starting record, not as the unquestioned basis of the new rating. Geometry, materials, member definitions, loads,
deterioration, and analysis settings will be reconciled against the governing documents and current bridge condition. Conflicting or missing information will be
logged with the proposed resolution - additional research, a targeted field measurement, a documented engineering assumption, or direction from LADOTD.
Before substantial modeling, HUVAL will document the rating basis: governing criteria and software/version; bridge configuration; material properties; composite
action, continuity, and fixity; dead loads and modifications; rated members; live-load distribution; required vehicles; present-condition reductions; field-
verification needs; refined-analysis triggers; and the planned independent checks. For routine work this may be incorporated into the kickoff record; for complex
bridges or material assumptions it will be confirmed with LADOTD as a formal technical hold point.

RATING-FOCUSED FIELD VERIFICATION Field work will supplement rather than duplicate the routine bridge inspection. HUVAL's bridge inspection and
rating personnel will verify rating-sensitive information such as member sizes and spacing, framing and connection details, bearing or restraint conditions,
wearing-surface thickness, barriers and attachments, repairs or strengthening, section loss, timber decay, concrete deterioration, collision damage, and
undocumented modifications. Measurements and photographs will be tied to bridge, span, member, and location so each condition-based capacity reduction can be
traced directly from the field record into the model. Any observed condition that may require immediate attention will be promptly communicated to LADOTD.

RISK-BASED ANALYSIS STRATEGY

Analysis path Typical use Core validation

Structures and components that can be reliably represented using | Geometry/material reconciliation; dead-load check; reactions and load

1] Standard BrR established BrR modeling and distribution methods. effects; member capacity; required vehicles; controlling result.

Skewed, continuous, widened, deteriorated, substructure, or
2 | Enhanced BrR + supplemental checks locally irregular conditions requiring focused hand, spreadsheet,
or local-model checks.

Standard checks plus distribution/boundary-condition sensitivity and targeted
independent calculations.

Trusses, movable bridges, curved or irregular systems, complex Approved 2D/3D model; load-path and boundary validation; influence

3 | Refined / specialized analysis load paths, and members not appropriately rated in BrR. lines/surfaces; independent benchmark or alternate calculation.

HUVAL will use the least complex method that faithfully represents structural behavior. This avoids unnecessary analysis on routine bridges while providing a
defensible path when simplified methods may be overly conservative or incomplete.

ANALYSIS AND PRESENT-CONDITION LOAD RATING AASHTOWare BrR will be the primary platform where applicable. Models will be built to be
stable, transparent, repeatable, and suitable for future updates. The rating will include the applicable design, legal, special hauling, emergency, and task-specific
vehicles in accordance with the current AASHTO Manual for Bridge Evaluation and LADOTD requirements. Section loss, timber decay, concrete deterioration,
damaged members, strengthening, and other capacity changes will be incorporated using measurements, photographs, calculations, test information, or clearly
documented assumptions.

Model verification will include an independent reconciliation of dead loads; member and section properties; distribution; boundary conditions; load combinations
and vehicles; controlling load effects; and critical capacities. Reactions, influence behavior, and controlling locations will be checked for structural reasonableness.
For members not rated in BrR, the required influence line or surface and supporting analysis will be included in the final record.

Huval and Associates, Inc.
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LOW RATINGS, POSTING, AND STRENGTHENING DECISIONS A preliminary rating below the applicable threshold will trigger a structured
verification before a posting recommendation is finalized. HUVAL will recheck (1) source data and bridge configuration, (2) geometry and dead load, (3)
deterioration and section properties, (4) distribution and boundary conditions, and (5) the controlling member, load case, and capacity calculation. Refined analysis
will be considered where it can more accurately represent the load path without compromising safety.

When posting remains necessary, HUVAL will identify the controlling mechanism and, when authorized, develop practical concepts to improve or eliminate the
restriction. Options may include localized repair, member strengthening, load redistribution, replacement of deficient components, or other feasible modifications.
Recommendations will consider access, construction sequencing, temporary support, maintenance of traffic, durability, and the expected effect on the rating -
giving LADOTD a direct bridge between the numerical result and a preservation decision.

BRR FILE CORRECTION AND OVERWEIGHT PERMIT SUPPORT _For an existing BrR file, HUVAL will perform a documented audit of geometry,
materials, member definitions, loads, distribution, vehicles, deterioration, and analysis settings; reconcile the model with plans and current condition; correct
meaningful discrepancies; and rerun the analysis to confirm stable, repeatable results. A correction log will identify material changes so LADOTD can understand
and reuse the final model. For time-sensitive overweight permit assignments, the team will use a streamlined sequence: verify the governing bridge model, apply
the permit vehicle and required operating assumptions, independently check the controlling response, and provide a clear recommendation with any conditions or
limitations directed by LADOTD. Specialized analysis will be used when the proposed vehicle or bridge system cannot be reliably evaluated in BrR.

QUALITY CONTROL / QUALITY ASSURANCE QA/QC will begin with the bridge record and continue through final data transfer. HUVAL will identify
the preparer, independent checker, and reviewer at task-order startup. Neel-Schaffer work products will enter the same HUVAL-controlled review process, and
selected complex assignments may be paired so one firm develops the primary analysis while the other performs independent technical review.

Hold point Required review and evidence Release question
|
H1 | Data and Rating Record index; data gaps; assumptions; materials; bridge configuration; vehicles; condition treatment; Is the governing basis complete, traceable, and appropriate
Basis analvsis and field plan. before modeling proceeds?
L : Geometry/member audii; dead-load reconciliation; boundary/distribution review; reactions and Does the model behave like the bridge, and are the critical
H2 | Model Verification . . . .
benchmark calculations; preliminary controlling results. inputs correct?
H3 | Independent Independent critical force/capacity/tating checks; reasonableness review; refined-analysis validation; Are the controlling results defensible and independently
Technical Check report'model cross-check. reproducible?
. Comment-response matrix; backcheck; signed summary; deliverable checklist; native files; forms; Are all comments closed and 1s the package complete,
H4 | Final Closeout ; . o ;
naming and mndex review. consistent, and reusable?

COORDINATION, REVIEW, AND COMMENT RESOLUTION Technical coordination will be aligned with task-order risk. Routine assignments will use
focused kickoff, preliminary-result, draft, and final checkpoints. Complex structures may add rating-basis and model-review meetings. Potential safety concerns,
major assumptions, likely posting outcomes, and analysis-method changes will be raised before draft submission. LADOTD comments will be recorded in a
response matrix, incorporated or dispositioned, backchecked, and closed by the Project Manager.

TRAINING AND MISCELLANEOUS RATING SUPPORT _HUVAL will treat training as a task-specific knowledge-transfer assignment rather than a generic
software demonstration. At startup, the team will confirm the audience, bridge types, current experience, software environment, and desired outcomes. Instruction
can use actual or representative LADOTD bridges and progress from rating basis and model setup through deterioration modeling, interpretation of results,
troubleshooting, refined-analysis triggers, independent checking, and final documentation.
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1| Plan 2 | Demonstrate 3 | Practice 4 | Sustain

Needs assessment, learning objectives, agenda, = BrR and approved refined-analysis workflows | Hands-on model and calculation exercises, Editable examples, checklists, job aids, Q&A
bridge examples, software, and expected using realistic bridge records, assumptions, result interpretation, troubleshooting, and documentation, and targeted follow-up
deliverables. and condition data. independent checks. support.

Miscellaneous support may include BrR file audits and troubleshooting; rating-policy, procedure, template, and checklist development; quality audits; overweight
permit-review support; special or emergency analyses; model/data/database checks; and other rating assignments directed by LADOTD. Training will draw on
HUVAL's Louisiana bridge experience and Neel-Schaffer's program-management depth, including Richard Withers' prior responsibility for MDOT's bridge rating,
posting, permitting, and staff-training programs.

COMPLETE AND REUSABLE FINAL DELIVERY Following independent review and comment resolution, HUVAL will submit one complete rating record
for each bridge in the format required by the task order.

Bridge identification/recall number; purpose and criteria; structure description; governing records; assumptions and material values; present-condition
discussion and photographs; analysis method; critical ratings and controlling members; recommendations.

Final rating report

Output for every rated member; required influence lines/surfaces; hand or sample calculations; independent-check evidence; response to significant model or

Rating results and checks o
condition issues.

One BrR/BrD model per bridge where applicable; supplemental analysis models; editable Mathcad/spreadsheets/calculations; model/version identification;

Native technical files . . .
correction log when existing files are revised.

Applicable plans, field measurements, inspection/test records, sketches of deterioration, required District Response and Posting Option forms, and task-

Supporting records and forms specific data/database updates.

Signed and sealed summary documents as required; completed QA/QC checklist; comment-resolution matrix; final file index; transmittal in the required
electronic or document-management format.

REPRESENTATIVE TASK-ORDER SCHEDULE AND CONCURRENT CAPACITY The schedule below illustrates a routine single-bridge rating with

Closeout control

reasonably complete records. Actual T.O. durations will be established based on bridge count, complexity, field-access needs, urgency, and review requirements.
File-correction and permit assignments may be compressed; grouped and refined-analysis assignments will use additional bridge- or model-specific milestones.

Consultant work period Primary activities Checkpoint / deliverable
Week 1 Kickoff; Task Order Definition Sheet; record retrieval; Bridge Record Index; Data Gap Matrix. Scope/schedule confirmation; H1 basis development begins.
Weeks 1-2 Focused field verification; material assumptions resolved; rating basis and analysis path established. H1 release / basis concurrence as applicable.
Weeks 2-5 Develop BrR or refined model; present-condition capacity; required vehicles; preliminary results. H2 model verification; preliminary-results coordination.
Weeks 4-6 Independent technical checks; report/model consistency review; posting/repair decision support. H3 release; draft package.
Weeks 7-8 LADOTD comment response; backcheck; final report, model, forms, and indexed electronic files. H4 closeout / final delivery.
PROVEN CAPACITY AND COMMITMENT
210+ 400+ 200 ~800
Louisiana parish bridges inspected, rated, Louisiana structures rated by HUVAL's TDOT bridge ratings completed by Neel- Mississippi statewide inspections and
evaluated, repaired, or rehabilitated under proposed rating personnel across timber, Schaftfer, including curved, skewed, widened, | superstructure/substructure ratings supporting
HUVAL prime-led programs. concrete, steel, culvert, and other bridge types. flared, and refined-analysis structures. routine, timber, and NSTM/complex bridges.
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Firm(s)
ALL FIRMS MUST BE
REPRESENTED IN THIS
TABLE

Huval &

Associates,
Inc.

Remaining
Discipline(s) * Contract Number and Project Name Unpaid
State Project Number Balance**
. Co. #:4400005673 [-49 South @ Verot School Road Lafayette Parish —
Bridge S.P. H. 011235 Design Phase Supp. #3,4,5 $11,000
Bridge Co. #:4400010428 K Lane. R tor : 11644
S.P. H.004774.5 ansas Lane-Garrett Road Connector — Supp # $11,6
Bridge Co. #:4400017421 Comite Diversion Bridge at LA 67 — Construction
S.P. H.001352.5 Services $110.464
Co. #:4400017421 Comite Diversion Bridge at LA 19 & LA 19 Railroad ’
Bridge S.P. H.002273.5 — Const. Services
Co. #:4400029193 110 CMAR —Design $2.221,000
S.P. H.004100.5
Bridge C; P#Ié_l14(§) (?4(1)12 09 01963 I-10 CMAR — Construction Services $500,916
Bridge Co. #. Not Assigned . . . . B o ]
S.P.H. 001779 Jimmie Davis Bridge (LA 511 — Design-Build Project) $70,000
Bridge Co.#. 4400023923 . .
SPH. 0138215 LA 6: Youngs Bayou Bridges $10
Bridge Co.#. 4400023923 i Sy ]
SP.H. 007300.5 [-20 Widening and Kansas - Garrett Connector $15,073
Bridge Co.#. 4400023923 LA 454 - Wiggins Bayou Bridge: Construction $39.352
S.P.H. 012545.6 Services ’
Bridge Co.#.4400023923 ) - )
SP.H. 0145606 LA 94: Vermillion Bridge Replacement $28,105
Bridge Co.#.4400023923 ) )
SPH. 0142835 US 90 IHNC Danzinger Bridge $839,721
Bridge Co0.#.4400023923 US 90 Over Bayou Ramos Repairs — Construction $27.472
S.P.H. 015114.6 Services ’
Bridge Co.#.4400023923 ) )
SPH 011808.6 LA 10: Palmetto Company Canal Bridge $24.364
Bridge Co.#.4400023923 b . )
SP.H. 011808.6 LA 58: Petit Caillou Bridge Rehab $310,284
Bridge C0.#.4400023923 LA 6: Young Bayou Bridges — Construction Services $44,008

S.P.H. 013821.6
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Bridge Co.#.4400023923 ) .
SPH 0165375 LA 1: W Larose VLB Elec and Mech Repairs $42,759
Bridge N/A N/A N/A

DO NOT SUM
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20. Certifications/Licenses:

PN,
(:) SECRETARY
OF STATREY. -/ 100

HOME

| Buy Certificates and Certified Copies | | Subscribe to Electronic Motification | | Print Detailed Record |

ame Type City Status
HUVAL & ASSOCIATES, INC. Business Corporation LAFAYETTE Active

Previous Names

Business: HUVAL & ASSOCIATES, INC.
Charter Number: 34351949D
Registration Date: 3/21/1990

Domicile Address
922 W. PONT DES MOUTON RD.
LAFAYETTE, LA 70507

Mailing Address
C/O DAVID S. HUVAL, SR.
922 W. PONT DES MOUTON RD.
LAFAYETTE, LA 70507

rincipal Office Address

922 W. PONT DES MOUTON RD.
LAFAYETTE, LA 70507

|

Status: Active

Annual Report Status: In Good Standing
File Date: 3/21/1990

Last Report Filed: 3/5/2026

Type: Business Corporation

Agent: DAVID S. HUVAL, SR.
Address 1: 922 W. PONT DES MOUTON RD.
Citv. State. Zin: LAFAYETTE. LA70507

Huval and Associates, Inc.
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HOME

| Buy Certificates and Certified Copies | | Subscribe to Electronic Notification | | Print Detailed Record |

Name Type City Status
NEEL-SCHAFFER, INC. Business Corporation (Non-Louisiana) JACKSON Active

Previous Names

Business: NEEL-SCHAFFER, INC.
Charter Number: 34112054F
Registration Date: 4/25/1983

Domicile Address
4450 OLD CANTON ROAD
SUITE 100
JACKSON, MS 39211
Mailing Address
4450 OLD CANTON ROAD
SUITE 100
JACKSON, MS 39211
Principal Business Office
4450 OLD CANTON ROAD
SUITE 100
JACKSON, MS 39211
Registered Office in Louisiana
450 LAUREL STREET, 8TH FLOOR
BATON ROUGE, LA 70801
Principal Business Establishment in Louisiana
450 LAUREL STREET
8TH FLOOR
BATON ROUGE, LA 70801

Status: Active

Asmsmsrml Damark Chndisn: I PRand Chamelinag
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21.QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this

section and was not required by the advertisement, it will be redacted.
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If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name

(Name must match exactly as registered
with Louisiana’s Secretary of State
(SOS): including punctuation, include
screenshot(s) from SOS at the end of
Section 20)

Address

Point of Contact and email address

Phone Number

Neel-Schaffer, Inc.

10000 Perkins Rowe, Suite G360
Baton Rouge, LA 70810

Nick Ferlito, Jr., PE, PTOE
nick.ferlito@neel-schaffer.com

225.924.0235

(Add rows as needed)
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23.Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan
for doing so. Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation
Criteria section of the advertisement.
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