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Prime consultant: Providence Engineering and Environmental Group LLC   

DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 

through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 

INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 

 

 

IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND 

INSPECTION SERVICES (CE&I), STATEWIDE WITH 

MAJORITY OF WORK IN DISTRICT 62 

2. Contract Number(s) as shown in the advertisement 

 

CONTRACT NO. 4400034601 

3. State Project Number(s), if shown in the advertisement 

 

N/A 

4. Prime consultant name (name must match exactly as registered 

with the Louisiana Secretary of State (SOS) where such 

registration is required by law; including punctuation; include 

screenshot from SOS at the end of Section 20) 

Providence Engineering and Environmental Group LLC 

5. Prime consultant license number  (as registered with the Louisiana 

Professional Engineering and Land Surveying Board (LAPELS) if 

registration is required under Louisiana law) 

EF.0002504 / VF. 0000648 

6. Prime consultant mailing address 

 

 

1201 Main Street, Baton Rouge, LA  

70802 

7. Prime consultant physical address (existing or to be established, if 

location is used as an evaluation criteria) 

 

1201 Main Street, Baton Rouge, LA  

70802 

8. Name, title, phone number, and email address of prime consultant’s 

contract point of contact 

 

 

Gary Leonards, PE, Engineering Principal  

225-766-7400 garyleonards@providenceeng.com 

9. Name, title, phone number, and email address of the official with 

signing authority for this proposal 

 

 

Aimee’ Killeen, Company Manager/COO 

225-766-7400 aimeekilleen@providenceeng.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

mailto:garyleonards@providenceeng.com
mailto:aimeekilleen@providenceeng.com


drrrrr* g. U#rr^)
Signature above shall be the same person listed
in Section 9:

oa3
Date

Firm(s):
N/A

Firm(s)'%:

10. This is to certify that all information contained herein is accurate and true, and that the tearn
presently has sufficient staff to perfonn these services within the designated tirne fi-ame. By
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel ancl it
will, for the duration of its contract obligations, refrain from a boycott of lsrael. proposer also
certifies and agrees that the following information is conect: ln preparing its response, the
proposer has considered all proposals submitted from qualified" potential subcontractors ancl
suppliers, and has ttot, itr the solicitation, selection, or commercial treatment of any
subcontractor or supplier, refused to transact or terminated business activities, or taken other
actions intended to lirnit cornmercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled temitories, witli the specific intent to
accornplish a boycott or divestment of Israel. The proposer also has not letaliated against any
person or other entity for reporting such refusal, termination, or colnlnercially liniiting actions.
DOTD reserves the right to reject the response of the bidder or proposer if this cerlification is
subsequently detennined to be false, and to terminate any contract awarded basecl on such a
f-alse response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Sessiono proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entit-v or firearm trade association hased solely on the
entityrs or association's status as a firearm enti{v or firearm trade association. In addition,
proposer certifies it will not discriminate against a firearm entity or firearm trade
association during the term of the contract based solely on the entity's or association's
status as a firearm entity or firearm trade association.

ll.lf a Disadvantaged Busitress Enterprise (DBE) goal has been set fbr this
advertisernent, indicate which finn(s) will be used tc.r rneet the DBE goal
and each S

;-fu1LPROVIDENCE J
Prime consultant: Providence Engineering and Environmental Group LLC



Sections 12-15



 

Prime consultant: Providence Engineering and Environmental Group LLC  

12. Discipline Table: 
As indicated in the advertisement, insert a complete table here. The percentages for the prime and sub-consultants must total 100% for each discipline, 
as well as the overall total percentage of the contract. 
 
The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, 
ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic).  Remove rows as needed. 
 

Discipline(s) % of Overall 
Contract 

Prime 
Providence Engineering 

and Environmental Group 
LLC 

Hardesty & 
Hanover, LLC 

Vectura 
Consulting 

Services, LLC 
GOTECH, INC. 

Each Discipline 
must 

total to 100% 

CE&I/OV 90% 80% 15% - 5% 100% 

ITS 9% - - 100% - 100% 

Survey 1% - - - 100% 100% 

Percent of Contract 100% 72% 13.5% 9% 5.5% 100% 

 
 

 

 

 



 

Prime consultant: Providence Engineering and Environmental Group LLC 

13. Team Size: 
 

FIRM NAME DOTD JOB CLASSIFICATION 

Number of 
personnel 

committed to this 
contract * 

Total number of  personnel 
available in this DOTD Job 
Classification  (if needed) 

 Principal 1 3 
Engineer 1 12 

Inspector - Certified 4 4 
Project Office Manager 1 5 

 
 
 

Principal 1 2 
Supervisor - Eng 3 4 

Supervisor - Other 1 2 
Engineer 4 6 

Engineer Intern 4 6 
Inspector - Lead 1 1 

Inspector - Certified 1 1 
Administrative 1 2 

 
 

 

Supervisor - Eng 2 2 
Engineer 2 5 

Engineer Intern 2 2 
Senior Technician 2 3 

Clerical 1 1 
  



 

Prime consultant: Providence Engineering and Environmental Group LLC 

 

 
 

Principal 1 1 
Engineer 3 8 

Inspector - Certified 3 6 

 
 

  



Prime consultant: Providence Engineering and Environmental Group LLC  

14. ORGANIZATIONAL CHART: 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND INSPECTION SERVICES (CE&I) 
Statewide, with Majority of Work in District 62, Contract No. 4400034601 

Providence: Providence Engineering and Environmental Group LLC 

Vectura: Vectura Consulting Services, LLC 

H&H: Hardesty & Hanover, LLC 

GOTECH: GOTECH, Inc. 

PRINCIPAL 
Providence: Gary Leonards, PE 

 

PROJECT MANAGER 
Providence: Barry Lacy, PE 

 

QA/QC  
Providence: Gary Leonards, PE 

GOTECH : Rhaoul Guillaume, Sr., PE, F.ASCE  
 
 

CONSTRUCTION 
INSPECTORS/SUPPORT 

Providence 

Coty Hardy 
Joshua Angelloz 
Phillip LeBlanc 

Timothy Raborn  
Dessiree’ Price 

 

H&H 

James Burkes 
Dwayne Lewis 

Mor Diao, CMM, PMP 
 

GOTECH  

Bruce Dyson, PE, PLS 
Nathan Millard 

John Poche 
Kenneth Prescott 

 

CONSTRUCTION 
ENGINEERS 

 
Providence 

Barry Lacy, PE 
 

H&H 

Fred L. Wetekamm, III, PE  
Linh Kim, PE 

Lance Resendez, PE 
Dalton Hunt, EI  

 
GOTECH  

Randall Oustalet, PE 
James “Drew” Walsh, PE 

PMP, CFM 

ELECTRICAL & ITS/  
TRAFFIC ENGINEERING 

 
Vectura 

Sheelagh Brin Ferlito, PE, PTOE 
Laurence Lambert, PE, PTOE, PTP 

Kristen Farrington, PE, PTOE, RSP1 
Reece Rodrigue, PE, PTOE, RSP1  

Ronald St. Angelo 
David Watkins 

 
H&H 

Marco Lara, PE 
Kenneth Pecquet, PE 

Christopher Aubert, EI 
 
 

BRIDGE/ 
MOVABLE 

BRIDGE 
CONSTRUCTION 

PROJECTS  
 

H&H 

Travis Kimmins, PE 
Matthew Gagliano, PE 

Lauren Peytavin, EI 
Sean Brock, EI 

 



 

Prime consultant: Providence Engineering and Environmental Group LLC  

15. Minimum Personnel Requirements: 
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified 
in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. discipline is also listed (highlighted in table) that is meeting the 
MPR; e.g. professional civil engineer should show the discipline of the license as civil if meeting that MPR.  

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement) 
Firm employed by 

Type of license and 
discipline meeting MPR/ 
certification & number 

(Ex: PE #  - Civil) 

 

State 
of 

license 

License / 
certification 

expiration date 

1 Gary Leonards, PE Providence  PE #30568- Civil LA 03/31/2027 
2 Gary Leonards, PE Providence PE #30568- Civil LA 03/31/2027 
3 Barry Lacy, PE Providence PE #26387- Civil 

Engineer 
LA 03/31/2028 

4 Barry Lacy, PE Providence PE#26387- Civil LA 03/31/2028 

4 Frederick Wetekamm, PE Hardesty & Hanover, LLC 
PE #25369 - Civil 
Engineer; Environmental 
Engineer 

LA 03/31/2028 

5 Frederick Wetekamm, PE Hardesty & Hanover, LLC 
PE #25369 - Civil 
Engineer; Environmental 
Engineer 

LA 03/31/2028 

6 Marco Lara, PE Hardesty & Hanover, LLC PE #44115 – Electrical 
Engineer LA 03/31/2028 

6 Kenneth Pecquet, PE Hardesty & Hanover, LLC PE #47471 – Electrical 
Engineer LA 09/30/2027 

7 Travis Kimmins, PE Hardesty & Hanover, LLC PE #43676 – Mechanical 
Engineer LA 03/31/2026 

7 Matthew Gagliano, PE Hardesty & Hanover, LLC PE #37500 – Mechanical 
Engineer LA 03/31/2027 

6 Sheelagh Brin Ferlito, PE, PTOE Vectura Consulting Services, 
LLC PE #25383- Civil LA 09/30/2027 

6 Laurence Lucius Lambert, II, PE, 
PTOE, PTP 

Vectura Consulting Services, 
LLC PE #29901- Civil LA 03/31/2028 

4 Bruce Dyson, PE, PLS GOTECH, Inc. PE #20162 – Civil 
PLS #4670 – Land 
Surveyor 

LA 
LA 

03/31/2028 
03/31/2028 

4 James “Drew” Walsh, PE, PMP, CFM GOTECH, Inc. PE #29340 – Civil  LA 03/31/2027 
4 Randall Oustalet, PE GOTECH, Inc. PE #37680 – Civil  LA 09/30/2027 

 



Section 16



 
Prime consultant name: Providence Engineering and Environmental Group LLC 

16. Staff Experience: 
 
                         Firm employed by PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name GARY LEONARDS, PE Years of relevant experience with this employer 20 
Title Engineering Principal Years of relevant experience with other employer(s) 7 

                          Degree(s) / Years / Specialization BS / 1998 / Biological Engineering, Environmental Engineering Minor 
Active registration number / state / expiration date PE.0030568 / LA / 03-31-2027 
Year registered 2003 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Project Principal; QA/QC Manager; Meets MPR No.1 & 2. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

27 Years of 
experience           
 

Gary Leonards, PE, has engineering experience that includes design, studies, regulatory compliance, engineering oversight, field 
investigations, risk-based evaluations, and closure planning for various types of facilities. Project experience also includes 
infrastructure improvements such as roadways, drainage systems, levees, water treatment facilities, sanitary sewer systems, pump 
stations, force mains, landfills, municipal and commercial drainage studies, storm water runoff evaluations, storm water 
conveyance design, and erosion/runoff control measures. Mr. Leonards has been involved in several components of public 
transportation projects including environmental studies, project permitting and cost estimating, preliminary line and grade design, 
and construction quality assurance/quality control; as well as experience in project management, construction oversight, quality 
assurance and quality control, and water resource, grant management and transportation projects. Prior to joining Providence, he 
worked in the Solid and Hazardous Waste Division and the Environmental Technology Division at the Louisiana Department of 
Environmental Quality (LDEQ) and worked for the U.S. Army Corps of Engineers (USACE). Mr. Leonards has prepared various 
permit applications for wastewater collection and treatment infrastructure. Mr. Leonards has prepared permit modifications, 
developed closure plans for waste disposal facilities, developed surface water and leachate management solutions, performed 
hydrogeological investigations, and oversaw geotechnical evaluations including settlement calculations, stability analysis and soil 
classification. 

11/19-06/24 

Principal: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal 
(LANOIA), State Project No. H.011670, Jefferson Parish, LA. Providence was on the Design/Build team for the construction 
of the new interchange for Interstate 10 to provide access to the new Louis Armstrong International Airport Terminal. Providence 
was the third-party Construction Quality Control Firm (CQCF) for the execution of construction to provide utility relocation 
monitoring and environmental compliance management, as well as development of the Construction Quality Assurance 
Management Plan (CQMP) in accordance with current Department of Transportation and Development (DOTD) specification and 
requirements. Additionally, CQCF supplies an independent testing lab as part of the project’s overall Quality Control 
requirements. All reports were submitted to the Quality Manager for review and acceptance with progress reports for pay estimates. 
Responsibilities: plan development, monitoring construction, materials collection and testing, construction documentation, and 
project closeout. 



 
Prime consultant name: Providence Engineering and Environmental Group LLC 

02/22-04/23 

Principal: IDIQ Contract for CE&I Safety Services; Pesson Elementary Sidewalks Safe Route to School Project, Iberia 
Parish, LA. This project was a task order under the IDIQ Contract for CE&I Safety Projects. The project proposed the installation 
of sidewalks and related pedestrian improvements for the Pesson Elementary Sidewalks Safe Routes to School Project, requiring 
clearing and grubbing, grading, drainage structures, sidewalk construction, and related work. Providence acted as the project 
engineer, coordinating with DOTD District personnel and the construction contractor, and performed construction engineering 
and inspection (CE&I) services in connection with the project.  

01/23- 02/24 

Principal: Independence Safe Routes to School (SRTS) - Phase II Tangipahoa Parish; (Contract No.440015488; SPN H. 
010108.6) Providence provided CE&I services during the installation of sidewalks in the downtown area in the City of 
Independence in Tangipahoa Parish. This CE&I project fell under the DOTD IDIQ Contract for Construction Engineering and 
Inspection Services for Safety Projects (Contract No. 4400015488). This project was funded by the Safe Routes to School Federal 
grant program. Providence’s scope of work included general construction inspections, site visits and meetings, sampling and 
testing of materials, SMM entry, contractor estimates and payroll review, Traffic Control Plan review, miscellaneous 
correspondence regarding project status, contractor progress schedule review, monthly meetings with the contractor and DOTD, 
field verification estimates for  change orders, review, preparation and submittal of change orders, tracking approvals and 
signatures for change orders, preparing close out quantities, assembling 2059 (including LIMS), assembling as-builts, submitting 
final estimates, and processing applicable invoices. 

02/23-01/24 

Principal: Westdale and Bernard Terrace Sidewalk; Safe Route to Schools (SRTS) East Baton Rouge Parish, LA: IDIQ 
Contract for CE&I Services Contract No. 4400015488; SPN H.006499.6 Providence provided CE&I services during the 
installation of sidewalks near Westdale and Bernard Terrace Elementary Schools in East Baton Rouge Parish This CE&I project 
fell under the DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 
4400015488). This project was funded by the Safe Routes to School Federal grant program. Providence’s scope of work included 
general construction inspections, site visits and meetings, sampling and testing of materials, SMM entry, contractor estimates and 
payroll review, Traffic Control Plan review, miscellaneous correspondence regarding project status, contractor progress schedule 
review, monthly meetings with the contractor and DOTD, field verification estimates for  change orders, review, preparation and 
submittal of change orders, tracking approvals and signatures for change orders, preparing close out quantities, assembling 2059 
(including LIMS), assembling as-builts, submitting final estimates, and processing applicable invoices. Construction work 
included the removal of: existing concrete walks, curbs, markings, and fencing; the relocation of concrete wheel stops; excavation 
and embankment; the installation of: handicapped curb ramps, a concrete walkway, concrete drive, temporary fencing, aggregate 
surface course stone, reinforced concrete pipe, concrete collars, curb barriers, temporary barricades, sodding, final signage, and 
pavement striping; and the adjusting of: manholes, catch basins, gas valves, water valves, meter boxes, sanitary sewer house 
connections, and fencing.  

 



 
Prime consultant:  Providence Engineering and Environmental Group LLC 

16. Staff Experience:  
 

                      Firm employed by: PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name BARRY LACY, PE  Years of relevant experience with this employer 5 

Title Construction Project Manager  Years of relevant experience with other employer(s) 30 
Degree(s) / Years / Specialization B.S. / 1990 / Civil Engineering 
Active registration number / state / expiration date PE.0026387 / LA / 03-31-2027, ATSSA Flagger (10/28) and ATSSA Traffic Control Supervisor 

(05/27) 
Year registered 1995 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Project Engineer, Meets MPRs 3 and 4 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage,” “designed girders,” “designed intersection,” etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

35 Years of 
experience           

Barry Lacy, PE, retired from DOTD in 2020 after 30 years. At retirement, he was the Estimates & Audit Engineer, responsible for payment 
to contractors and auditing field records. He also served as a Construction Claims Engineer, where he resolved construction issues totaling 
over $130M. He was also a Work Zone Engineer, serving on work zone committees and conducted work zone seminars. Mr. Lacy participated 
in various large-scale construction projects in Louisiana, which included the Gramercy Bridge East and West Approaches and the Crescent 
City Connection Bridge Approaches. While employed by DOTD, Mr. Lacy was instrumental in the development and execution of the 
training manuals and modules for the SiteManager (SM) and SiteManager-Materials (SMM) databases. 

09/25-Ongoing Project Engineer: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 – W End of LA 415 (CE&I) Route I-10 West Baton 
Rouge Parish, LA. Providence is providing CE&I services for this project, which includes inspecting clearing, drainage structures, asphalt 
milling, patching, overlays, and related tasks. Providence is managing preconstruction activities, conducting field inspections, and handling 
project documentation, including Form 2059s and as-built plans. As the project engineer, Providence will facilitate meetings, oversee timelines 
with DOTD software, and coordinate utility relocations. Additionally, Providence will conduct material sampling, quality assurance testing, 
and maintain records of contractual operations, including pay estimates and progress reports. The final documentation will include Form 
2059s, as-built plans, and claims monitoring. 

09/25-Ongoing Project Engineer: Entity Contract No. 4400030129, H.015126.6, Baker Boulevard Improvements (LA 19 to McHugh Road) – 
Construction Engineering and Inspection (CE&I) Route: LA 19, East Baton Rouge Parish, LA. Providence is providing CE&I services 
in accordance with DOTD standards, including full-time inspection and contract administration for milling, asphalt overlay, base 
rehabilitation, traffic control, and erosion control. Maintaining daily reports, monitoring schedules, and managing pay quantities and estimates 
using DOTD HeadLight/SiteManager. Coordinating with DOTD and the City of Baker and supported closeout documentation, including final 
estimates and as-built plans. 

12/23-08/25 Project Engineer: Contract No. 4400025536, H.015944, IDIQ CE&I Task Order No. 8, LA 3125 (LA 70- LA 3213), St. James Parish, 
LA. Providence provided certified inspectors for asphalt operations under the District 61 CE&I IQID contract as a subconsultant to Michael 
Baker International, Inc. Services included construction inspection for mill/overlay and drainage improvements; maintaining DOTD 
certifications; completing DWRs and field documentation; performing and documenting materials sampling and testing in accordance with 
DOTD standards; and monitoring contractor work to ensure compliance with plan lines, grades, and specifications using DOTD software 
systems. 



 
Prime consultant:  Providence Engineering and Environmental Group LLC 

01/25-09/25 Project Engineer: Contract No. 4400025536, H.015440.6, IDIQ CE&I Contract Task Order No. 11, LA 69: 0.5 MI North of LA 404 
to LA 1, Iberville Parish, LA. Providence provided certified asphalt inspection services as a subconsultant to Michael Baker International, 
Inc. under a CE&I IDIQ contract. Responsibilities included continuous field inspection of milling, pavement patching, asphalt overlay, and 
related roadway work; monitoring contractor compliance with plans and specifications; and completing required documentation in accordance 
with DOTD Contract Administration Manual and HeadLight requirements. 

12/23-01/25 Construction Engineer: Contract No. 4400025536; H.013458 IDIQ Contract for Construction Engineering and Inspection Services 
and Staff Augmentation (CE&I) Task 3 Manchac Acres Road & H H Wilson Road Bridges, Ascension Parish, LA. Providence provided 
CE&I support to Michael Baker International, Inc., as a subconsultant for the Manchac Acres Road & H. H. Wilson Road Bridge Replacement 
project. Overview of the scope of work included performing all field inspections, and administrative work according to the DOTD Contract 
Administration Manual and /HeadLight responsibilities related to construction inspection and material testing. Specific tasks included 
attending the pre-construction conference for the project, providing continuous on-site support during significant construction activities, 
management and monitoring of construction contractor’s work, maintained daily construction records and time charges, reviewed  
construction schedules, attended weekly coordination meetings with contractor and work crew, ensured materials and work performed are 
properly documented according to DOTD standards and procedures using DOTD software systems, and performed project documentation. 

09/21- 08/23 Construction Engineer: IDIQ Contract for Construction Engineering Management and Staff Augmentation Services for District 62; 
(White Castle Sidewalk Safe Route to School Project), Iberville Parish, LA. This DOTD project fell under the IDIQ Contract for CE&I 
for District 62. The scope of work included CE&I Services for the construction of approximately 0.61 mile of five-foot sidewalk spanning the 
entrance to White Castle High School. This project was also part of the USDOT Safe Routes to School (SRTS), an approach that promotes 
walking and bicycling to school through infrastructure improvements, enforcement, tools, safety education, and incentives. Responsibilities: 
daily inspections operations in accordance with plans and specifications, maintaining construction field records, construction coordination 
activities, performing all documentation using SiteManager and SiteManager Materials, preparation of change orders as necessary, and project 
closeout with all necessary documentation. 

11/20-06/24 Project Engineer: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal 
(LANOIA), State Project No. H.011670, Jefferson Parish, LA. Providence was on the Design/Build team for the construction of the new 
interchange for Interstate 10 to provide access to the new Louis Armstrong International Airport Terminal. Providence was the third-party 
Construction Quality Control Firm (CQCF) for the execution of the construction and provided utility relocation monitoring and environmental 
compliance management, as well as development of the Construction Quality Assurance Management Plan (CQMP) in accordance with 
current DOTD specification and requirements. Additionally, CQCF supplies an independent testing lab as part of the project’s overall quality 
control requirements. All reports were submitted to the Quality Manager for review and acceptance with progress reports for pay estimates. 
Specific tasks included plan development, monitoring construction activities, materials collection and testing, construction documentation, 
and project closeout. 

  



Prime consultant name:  Providence Engineering and Environmental Group LLC 

16. Staff Experience:  
 
 

 Firm employed by PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name COTY HARDY Years of relevant experience with this employer 3 
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date Louisiana Civil Service Certified Professional Trainer; ATSSA Traffic 

Control Supervisor 08/27; ATSSA Flagger 05/26; DOTD PCC Paving 
Inspector 10/27; DOTD Asphalt Concrete Paving Inspector/Technician 
06/27; DOTD Embankment and Base Course Inspector 06/27; DOTD 
Nuclear Device Operator; DOTD Structural Concrete Inspector 06/27; 
DOTD Concrete Field Tester; DOTD Authorized Asphalt Plant Technician; 
DOTD Authorized Profiler Operator for AMES Profiling Unit; and DOTD 
Authorized Profiler Operator for DYNATEST Profiling Unit 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector-Certified 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage,” “designed girders,” “designed intersection,” etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

12 Years of 
experience           

Coty Hardy joined Providence in February of 2022 to manage and inspect CE&I projects. His previous experience includes working at 
DOTD as a Construction Inspector, District Training Specialist, and State-Wide Training Liaison. Throughout his tenure at DOTD, he 
was responsible for numerous duties such as managing contracts, reviewing plans, inspecting road and bridge projects, aiding in the 
management of the Structured Training Program for District 62, and serving as a Training Liaison to all the districts throughout the state 
of Louisiana. The focus of Mr. Hardy’s job duties was to ensure the proper construction of roads and bridges in accordance with 
budgetary requirements, schedules, construction plans, and DOTD Standard Specifications, as well as training others.  

11/19-Ongoing Construction Inspector: DOTD, IDIQ Contract for Construction Engineering Management and Staff Augmentation Services 
for District 62, State Project No. 004634 (Widening), St. Helena, Livingston, St. John, St. Tammany, Tangipahoa and Washington 
Parishes, LA. DOTD is making improvements to Juban Road (LA 1026) from I-12 to US 190 (Florida Blvd) in Livingston Parish.  
Oversight of the removal of the existing US 190 and LA 1026 signalized intersection and replacement with a roundabout. Juban Road is 
being widened to four, 12-foot-wide travel lanes with a 5-foot-wide raised median. In addition, new frontage roads would be constructed 
parallel to Juban Road east and west of the second roundabout. Curb and gutter with subsurface drainage would be installed along Juban 
Road and US 190. Providence provided CE&I services for Phase 4, (Utility Relocation) and Phase 6 (Construction) relative to the 
widening of LA 1026 (Juban Rd.) from I-12 to US 190 in Livingston Parish, installing drainage and curbing, milling and overlaying 
asphalt, and relocating all utilities within the corridor. The utility relocation coordination and oversight are included in services under 
this contract.  



Prime consultant name:  Providence Engineering and Environmental Group LLC 

01/23-02/24 Construction Inspector: Independence Safe Routes to School (SRTS) - Phase II Tangipahoa Parish; (Contract No.440015488; 
SPN H. 010108.6) Providence provided CE&I services during the installation of sidewalks in the downtown area in the City of 
Independence in Tangipahoa Parish. This CE&I project fell under the DOTD IDIQ Contract for Construction Engineering and Inspection 
Services for Safety Projects (Contract No. 4400015488). This project was funded by the Safe Routes to School Federal grant program. 
Providence’s scope of work includes general construction inspections, site visits and meetings, sampling and testing of materials, SMM 
entry, contractor estimates and payroll review, Traffic Control Plan review, miscellaneous correspondence regarding project status, 
contractor progress schedule review, monthly meetings with the contractor and DOTD, field verification estimates for  change orders, 
review, preparation and submittal of change orders, tracking approvals and signatures for change orders, preparing close out quantities, 
assembling 2059 (including LIMS), assembling as-builts, submitting final estimates, and processing applicable invoices. 

02/23-01/24 Construction Inspector: Westdale and Bernard Terrace Sidewalk; Safe Route to Schools (SRTS) East Baton Rouge Parish, LA: 
IDIQ Contract for CE&I Services Contract No. 4400015488; SPN H.006499.6 Providence provided CE&I services during the 
installation of sidewalks near Westdale and Bernard Terrace Elementary Schools in East Baton Rouge Parish. This CE&I project fell 
under the DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 4400015488). 
This project was funded by the Safe Routes to School Federal grant program. Providence’s scope of work included general construction 
inspections, site visits and meetings, sampling and testing of materials, SMM entry, contractor estimates and payroll review, Traffic 
Control Plan review, miscellaneous correspondence regarding project status, contractor progress schedule review, monthly meetings 
with the contractor and DOTD, field verification estimates for  change orders, review, preparation and submittal of change orders, 
tracking approvals and signatures for change orders, preparing close out quantities, assembling 2059 (including LIMS), assembling As-
Builts, submitting final estimates, and processing applicable invoices. Construction work included the removal of: existing concrete 
walks, curbs, markings, and fencing; the relocation of concrete wheel stops; excavation and embankment; the installation of: 
handicapped curb ramps, a concrete walkway, concrete drive, temporary fencing, aggregate surface course stone, reinforced concrete 
pipe, concrete collars, curb barriers, temporary barricades, sodding, final signage, and pavement striping; and the adjusting of: manholes, 
catch basins, gas valves, water valves, meter boxes, sanitary sewer house connections, and fencing. 

03/22-06/24 Construction Inspector: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport 
Terminal (LANOIA), State Project No. H.011670, Jefferson Parish, LA. Providence was on the Design/Build team for the 
construction of the new interchange for Interstate 10 to provide access to the new Louis Armstrong International Airport Terminal. 
Providence was the third-party Construction Quality Control Firm (CQCF) for construction execution and provides utility relocation 
monitoring and Environmental Compliance management, as well as development of the Construction Quality Assurance Management 
Plan (CQMP) in accordance with current DOTD specifications and requirements. Additionally, CQCF supplies an independent testing 
lab as part of the project’s overall Quality Control requirements. All reports were submitted to the Quality Manager for review and 
acceptance with progress reports for pay estimates. Specific tasks included plan development, monitoring construction activities, 
materials collection and testing, construction documentation, and project closeout. 
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16. Staff Experience: 
 

                              Firm employed by: PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 
Name JOSHUA ANGELLOZ Years of relevant experience with this employer 12 
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization N/A 
                                  Active registration number / state / expiration date ATSSA Flagger 05/29; ATSSA Traffic Control Supervisor 09/28; DOTD 

Concrete Field Tester; DOTD Structural Concrete Inspector 04/26 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector-Certified 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

12 Years of 
experience           
 

Joshua Angelloz has more than twelve years of experience as a construction project technician. He has overseen drainage 
installations, water, sewer, and gas main installation, as well as dirt work (embankment and levee), roadway (proof roll, sub-base, 
base, asphalt, concrete placement, and testing), sidewalks and driveway placements, inspection of forms, and layouts of concrete 
pours. During concrete form and layout inspections, has reviewed the rebar, baskets, mesh, grade, and emulsion sealant. Mr. 
Angelloz has also worked with the Nuclear Density Testing of compaction and moisture in all forms of base (dirt, sand, limestone, 
and asphalt). 

09/25-Ongoing Construction Inspector: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 – W End of LA 415 (CE&I) Route 
I-10 West Baton Rouge Parish, LA. Providence is providing CE&I services for this project, which includes inspecting clearing, 
drainage structures, asphalt milling, patching, overlays, and related tasks. Providence is managing preconstruction activities, 
conducting field inspections, and handling project documentation, including Form 2059s and as-built plans. As the project engineer, 
Providence will facilitate meetings, oversee timelines with DOTD software, and coordinate utility relocations. Additionally, 
Providence will conduct material sampling, quality assurance testing, and maintain records of contractual operations, including pay 
estimates and progress reports. The final documentation will include Form 2059s, as-built plans, and claims monitoring. 

12/24-Ongoing  Construction Inspector: Louisiana Bridge Builders, Baseline Pavement Condition Assessment Interstate 10, Access 
Features, and Structures Calcasieu River Bridge Replacement Project Lake Charles, Calcasieu Parish, LA. Providence 
conducted surveying and data collection for the assessment of the I-10 travel lanes, shoulders, ramps, and service roads related to 
the Calcasieu River Bridge Replacement project in Lake Charles, Louisiana. This project requires the compilation of baseline 
condition information on the pavement and related components. This data is essential for evaluating the I-10 mainline travel lanes 
and associated ramps and service roads, covering approximately 2.5 miles from the base of the Calcasieu River bridge on both sides. 
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01/25-09/25 Construction Inspector: Contract No. 4400025536, H.015440.6, IDIQ .CE&I Contract Task Order No. 11, LA 69: 0.5 MI 
North of LA 404 to LA 1, Iberville Parish, LA. Providence provided certified asphalt inspection services as a subconsultant to 
Michael Baker International, Inc. under a CE&I IDIQ contract. Responsibilities included continuous field inspection of milling, 
pavement patching, asphalt overlay, and related roadway work; monitoring contractor compliance with plans and specifications; 
and completing required documentation in accordance with DOTD Contract Administration Manual and HeadLight requirements. 

11/19- 06/24 Construction Inspector: Gilchrist Construction Company, LLC, Loyola Dr./Interstate 10 (I-10) Interchange to New Airport 
Terminal (LANOIA), State Project No. H.011670, Jefferson Parish, LA Providence was on the Design/Build team for the 
construction of the new interchange for Interstate 10 to provide access to the new Louis Armstrong International Airport Terminal. 
Providence was the third-party Construction Quality Control Firm (CQCF) for construction execution and provided utility relocation 
monitoring and environmental compliance management, as well as development of the Construction Quality Assurance 
Management Plan (CQMP) in accordance with current DOTD specification and requirements. Additionally, CQCF supplies an 
independent testing lab as part of the project’s overall quality control requirements. All reports were submitted to the Quality 
Manager for review and acceptance with progress reports for pay estimates. Specific tasks included plan development, monitoring 
construction activities, materials collection and testing, construction documentation, and project closeout. 

11/19-Ongoing Construction Inspector: DOTD, IDIQ Contract for Construction Engineering Management and Staff Augmentation 
Services for District 62, State Project No. 004634 (Widening), St. Helena, Livingston, St. John, St. Tammany, Tangipahoa 
& Washington Parishes, LA. DOTD is making improvements to Juban Road (LA 1026) from I-12 to US 190 (Florida Blvd) in 
Livingston Parish. Oversight of the removal of the existing US 190 and LA 1026 signalized intersection and replacing with a 
roundabout. Juban Road is being widened to four, 12-foot-wide travel lanes with a 5-foot-wide raised median. In addition, new 
frontage roads would be constructed parallel to Juban Road east and west of the second roundabout. Curb and gutter with subsurface 
drainage would be installed along Juban Road and US 190. Providence provided CE&I services for Phase 4 (Utility Relocation) 
and Phase 6 (Construction) relative to the widening of LA 1026 (Juban Rd.) from I-12 to US 190 in Livingston Parish; installing 
drainage and curbing, milling and overlaying asphalt, and relocating all utilities within the corridor. The utility relocation 
coordination and oversight are included services under this contract.  

01/18-12/18 Construction Technician: Port of South Louisiana, Resident Inspection for Runway 17-35, St. John the Baptist Parish, LA. 
Provided a qualified inspector to oversee project construction. 

03/10-03/14 
 

Construction Technician: Bayou LaCarpe Drainage Improvements, Location “D” (Magnolia and Barringer Street 
Subsurface Drainage), Terrebonne Parish, LA. Construction inspection support for the installation of subsurface drainpipes and 
catch basins, removal and replacement of portland cement concrete, removal and replacement of asphalt, swale excavation, cleaning 
of existing drainpipes, and connection to existing catch basins. 

11/14-05/18 
 

Construction Technician: Hollywood Road (Valhi to LA 182), Terrebonne Parish, LA. Construction inspection support for 
the design of a divided two-lane roadway with a 30-foot-wide grass median beginning at Valhi Boulevard and transitioning to a 
two-lane undivided road near Southdown Mandalay Road. The total length of roadway was approximately 6,275 linear feet. Also 
included in the project was open ditch drainage, turnouts, turning lanes, curbing, cross-drains, 8-foot-wide aggregate shoulders, and 
striping. 
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16. Staff Experience: 
 
                                      Firm employed by PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name PHILIP LEBLANC, JR. Years of relevant experience with this employer <1 
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA Flagger 01/30; ATSSA Traffic Control Technician/Supervisor 

01/30; DOTD PCC Paving Inspector 12/30; DOTD Authorized Concrete 
Field Tester; DOTD Authorized Concrete Paving Inspector/ Technician 
11/26 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector-Certified 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

5 Years of 
experience           
 

Philip Leblanc, Jr. is an experienced Construction Inspector with statewide DOTD project experience, supporting roadway and 
bridge construction from initial layout through final completion. Mr. LeBlanc has a strong background in verifying grades, 
elevations, and material placement for roadway and drainage work, ensuring strict compliance with DOTD plans, specifications, 
and safety requirements. His experience includes conducting field testing and inspections of asphalt and PCC pavement in 
accordance with DOTD certification standards, as well as hands-on knowledge of concrete, aggregate, piping, and drainage systems 
gained through DOTD inspections and pipefitting apprenticeship work. Mr. LeBlanc is skilled in coordinating with general 
contractors, subcontractors, and engineers; reviewing progress estimates, plans, and change orders; and tracking quantities and 
construction progress within DOTD accounting systems to support accurate reporting, quality assurance, and on-time project 
delivery. 

01/26-Ongoing Construction Inspector: Contract No. 4400031953; H.012587.6, I-10: W End of BR 290 – W End of LA 415 (CE&I) Route 
I-10 West Baton Rouge Parish, LA. Providence is providing CE&I services for this project, which includes inspecting clearing, 
drainage structures, asphalt milling, patching, overlays, and related tasks. Providence is managing preconstruction activities, 
conducting field inspections, and handling project documentation, including Form 2059s and as-built plans. As the project engineer, 
Providence will facilitate meetings, oversee timelines with DOTD software, and coordinate utility relocations. Additionally, we will 
conduct material sampling, quality assurance testing, and maintain records of contractual operations, including pay estimates and 
progress reports. The final documentation will include Form 2059s, as-built plans, and claims monitoring. 

09/25-Ongoing Construction Inspector: Entity Contract No. 4400030129, H.015126.6, Baker Boulevard Improvements (LA 19 to McHugh 
Road) – Construction Engineering and Inspection (CE&I) Route: LA 19, East Baton Rouge Parish, LA. Providence provided 
CE&I services in accordance with DOTD standards, including full-time inspection and contract administration for milling,  asphalt 
overlay, base rehabilitation, traffic control, and erosion control. Maintained daily reports, monitored schedules, and managed pay 



Prime consultant:  Providence Engineering and Environmental Group LLC 

quantities and estimates using DOTD HeadLight/SiteManager. Coordinated with DOTD and the City of Baker and supported 
closeout documentation, including final estimates and as-built plans. 

2017-2022 Construction Inspector: DOTD, Multiple Projects, Statewide, LA. 
Mr. LeBlanc provided Construction Inspection services for multiple DOTD projects across the state, supporting roadway and bridge 
construction activities from initial layout through project completion. His responsibilities included verifying grades, elevations, and 
material placement for roadway and drainage features in accordance with DOTD plans, specifications, and safety standards. He 
performed field testing and inspections of asphalt and PCC pavement consistent with DOTD certification requirements and 
maintained detailed daily inspection reports. Throughout these projects, Mr. LeBlanc coordinated closely with DOTD engineers, 
general contractors, and subcontractors to monitor construction progress, resolve field issues, and maintain project schedules. His 
experience also included reviewing contractor documentation such as progress estimates, plans, and change orders; tracking 
quantities and pay items within DOTD accounting systems; and supporting quality assurance and accurate project reporting. His 
hands-on knowledge of concrete, aggregate, piping, and drainage systems contributed to effective inspection oversight and 
successful project delivery across a wide range of DOTD transportation improvements. 
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16. Staff Experience: 
 
                           Firm employed by: PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name TIMOTHY RABORN Years of relevant experience with this employer <1 
Title DOTD-Certified Inspector Years of relevant experience with other employer(s) 25 

                                                          Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA Flagger 02/30; ATSSA Traffic Control Technician/Supervisor 04/27 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector-Certified 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

25 Years of 
experience           
 

Timothy Raborn is an experienced Senior Construction Inspector with over twenty-five years of experience in construction 
inspection and project oversight. Throughout his career, Mr. Raborn has successfully inspected and supported the delivery of multi-
million-dollar infrastructure and transportation projects from initial start-up through final completion. He possesses extensive 
knowledge of specifications, construction standards, building codes, and regulatory requirements. Mr. Raborn is highly experienced 
in quality assurance and quality control procedures, ensuring that all work is performed in compliance with contract documents, 
safety standards, and agency regulations. Mr. Raborn works effectively with engineers, contractors, vendors, local officials, and 
clients to facilitate efficient project execution while maintaining schedule and budget objectives. 

07/25-1/26 Construction Inspector: DOTD S.P. No H.004791.6 LA 23 - Belle Chasse Bridge and Tunnel (HBI) Improvements, 
Plaquemines Parish, LA. Mr. Raborn served as a Construction Inspector for the Belle Chasse Bridge and Tunnel Improvements 
project, supporting lead abatement activities as part of this major Public-Private Partnership (P3) infrastructure initiative. The overall 
project includes replacement of the existing Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge, along with 
tunnel decommissioning and development of operations and maintenance (O&M) plans. In this role, Mr. Raborn provided 
construction oversight and quality assurance in accordance with the Construction Quality Assurance Plan. He was responsible for 
force account documentation related to lead abatement operations, including detailed tracking of time and materials. His duties 
included daily site observations, photographic documentation, payroll verification, participation in project meetings, development 
of review comments, and coordination with the LADOTD Project Manager to ensure contractor compliance with P3 contract 
requirements. 

12/23-01/25 Construction Inspector: DOTD Contract No. 4400023837, S.P. No. H.013090.6, Gretna Downtown Pedestrian 
Improvements, Jefferson Parish, LA. Served as Construction Inspector providing Construction Engineering and Inspection 
(CE&I) services for approximately 0.414 mile of sidewalk improvements along LA 18 (4th Street) from Dolhonde Street to Huey 
P. Long Avenue, and along Huey P. Long Avenue from 5th Street to 4th Street in Gretna, LA. Responsibilities included daily site 
inspections to ensure compliance with project plans, specifications, and DOTD standards. Oversaw construction activities including 
clearing and grubbing, pavement patching, installation of concrete sidewalks and pedestrian improvements, traffic signalization 
upgrades, and associated roadway work. Monitored contractor performance, documented quantities, maintained inspection reports, 
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and coordinated with the contractor, project engineers, and local stakeholders to ensure quality control, safety compliance, and 
timely project delivery. 

2023-2024 
 

Senior Construction Inspector: Lower Comite River Channel Clearing Project, East Baton Rouge Parish, LA 
This Project includes removing debris and vegetation within the Comite River channel, between Hwy 190 and Hwy 64 
(approximately 22 river miles) to reduce flood risk of the watershed and improve drainage conveyance. Mr. Raborn served as a 
senior construction inspector and was responsible for performing daily on-site inspection reports and tracking quantities of materials 
removed. 

2020-2022 Resident Project Representative: Caminada Headland Back Barrier Marsh Creation (BA-171) Terrebonne Parish. LA. 
The purpose of the Caminada Headland Back Barrier project was to create approximately 900 acres of coastal habitat. The area was 
contained by constructing dikes on the west, north, and east of the fill area. Marsh fill was transported to the area via slurry pipeline 
from the borrow area offshore. Mr. Raborn served as Resident Project Representative for construction administration services being 
provided to CPRA for the project. This included performing daily onsite inspections, drone flights to capture aerial photography, 
reviewing design documents, preparing daily inspection reports, and documenting construction progress and observations. 

2017-2018 Resident Project Representative: Lost Lake Marsh Creation and Hydrologic Restoration (TE-72), Terrebonne Parish, LA. 
The Lost Lake Marsh Creation project consists of marsh creation and nourishment using dredged material from Lost Lake, creation 
of earthen terraces utilizing in-situ material, and the construction/rehabilitation of five water control structures within the Project 
Area. Mr. Raborn served as a Resident Project Representative for the project. His responsibilities included providing onsite 
determinations of compliance with the construction plans and specifications, determination of work completed, keeping detailed 
records of quantities of materials, maintaining weather and working day reports, listing equipment onsite, and reporting contractor’s 
daily activities.  
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16. Staff Experience: 
 
                          Firm employed by PROVIDENCE ENGINEERING AND ENVIRONMENTAL GROUP LLC 

Name DESIREE’ PRICE Years of relevant experience with this employer 34 
Title Project Technician II Years of relevant experience with other employer(s) 16 

                                                          Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Office Manager 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

41 Years of 
experience           
 

Desiree’ Price has over 41 years of administration/secretarial experience specializing in all areas of office duties/clerical work, 
construction administration.  She handles the Providence Houma Office working with and assisting in all departments including 
the engineering department, surveying department, draftsman, project representatives, inspectors, etc. She also assists with the 
phones along with preparation of specifications, all types of communication letters, emails, engineering contracts, amendments, 
budgets, construction agreement contracts, application for payments, change orders, field changes, substantial completions, 
spreadsheets, submittals, daily / weekly reports, proposals, setting up meetings, etc., and all documents incoming, and outgoing. 
She specialized in construction administration and worked very closely with Richard Lottinger, Construction Manager, until his 
retirement. She contacts clients / contractors concerning projects in every aspect when necessary. She assists with clients for 
elevation certificates and surveying work in preparation of invoicing, collecting payments, etc.  She also has worked with 
permitting for Department of Conservation and Energy (C&E), LDHH, LDOTD, LDEQ, accounts receivables, surveying 
department, mapping department, etc. 
 

09/2022-Ongoing Administrative Duties / Specifications / Bidding - Construction Phase:  Terrebonne Parish Consolidated Government, 
Valhi Boulevard Extension, Equity Boulevard to Savanne Road, Project No. 05-EXT-36, Terrebonne Parish, LA. Design 
and construction oversight of a 2-lane reinforced Portland cement roadway above limestone base course together with granular 
sub-base, grass median, open ditch drainage, cross-drains, and other related items. Other work involved jurisdictional determination 
to determine type and amount of wetlands impacted by roadway and drainage construction. Obtained USACE, C&E, and local 
Coastal Zone Management permits along with a Water Quality Certification from LDEQ. Assistance with acquisition and processing 
of mitigation credits from approved mitigation banks necessary to obtain USACE permits. Responsibilities: Provide preparation of 
specifications and assist in all phases of project from start to finish in contract and construction administration. 
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09/2018-06/2022 Administrative Duties / Specifications / Bidding - Construction Phase:  Private Client, Richard Reulet, Sugar View Estates 
Subdivision, Phase 1, Vacherie, LA. Work consisted of the construction of a 90-lot residential subdivision consisting of 25-foot-
wide Portland cement concrete streets together with subsurface drainage, outfall ditch, water mains, fire hydrants, gravity sewer 
lines, sewer lift station, wastewater treatment plant, sewer force main, and light standards. The sewer system had to be designed 
to accommodate Phase 2 of the subdivision yet operated properly while the homes were being built. Responsibilities: Provide 
preparation of specifications and assist in all phases of project from start to finish in contract and construction administration. 
 

08/2019-04/2020 Administrative Duties / Specifications / Bidding - Construction Phase:   Houma-Terrebonne Airport Commission, 
Reconstruction of Taxiway Foxtrot, LA. The project is the replacement of taxiway foxtrot, calibration pad, and light fixtures 
along with striping, joint sealing, and other incidentals. Responsibilities: Provide preparation of specifications and assist in all 
phases of project from start to finish in contract and construction administration. 

10/2018-06/2019 Administrative Duties / Specifications / Bidding - Construction Phase:   Golden Grove Truck Stop Parking Lot Renovations, 
Gramercy, LA. The project is the removal of 1,430 square yards of existing concrete pavement and 120 square yards of limestone 
and replacing with 1,550 square yards of 8-inch thick pcc pavement above 6-inch-thick class II base course together with spall 
repairs, riprap, and miscellaneous items of work. Responsibilities: Provide preparation of specifications and assist in all phases 
of project from start to finish in contract and construction administration. 

09/2018-03/2019 Terrebonne Parish Recreation District No. 8, Recreation Center, Terrebonne Parish, LA.  The project is the construction 
of a 6-inch-thick concrete parking lot at Donner Community Center which includes a granular base course, site grading, pavement 
striping, parking bumpers and associated work. Responsibilities: Provide preparation of specifications and assist in all phases of 
project from start to finish in contract and construction administration. 

04/2015-04/2016 Administrative Duties / Specifications / Bidding - Construction Phase:   Asphaltic Concrete Overlay of Patterson Street, 
Patterson, LA. The project consists of the asphalt concrete overlay of five (5) separate streets together with roadway patching, 
compacted aggregate shoulders, driveway transitions, cold planning and other items of work in connection therewith.  The total 
length of roadway included within this project is approximately 5,647 linear feet. Responsibilities: Provide preparation of 
specifications and assist in all phases of project from start to finish in contract and construction administration. 

10/2014-10/2015 Administrative Duties / Specifications / Bidding - Construction Phase: Terrebonne Parish Consolidated Government, 
Hollywood Road Extension (Valhi Blvd to LA 182), Terrebonne Parish, LA. The proposed project would consist of a divided 
two-lane roadway with a 30-foot-wide grass median beginning at Valhi Boulevard and transitioning to a two-lane undivided road 
near Southdown Mandalay Road.  The total length of roadway is approximately 6,275 linear feet.  Also included in the project is 
open ditch drainage, turnouts, turning lanes, curbing, cross-drains, 8-foot-wide aggregate shoulders, striping, and other incidental 
items of work in connection therewith. Responsibilities: Provide preparation of specifications and assist in all phases of project 
from start to finish in contract and construction administration.   
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16. Staff Experience: 
 

                          Firm employed by:     HARDESTY & HANOVER, LLC 
                        Name FREDERICK L. WETEKAMM, III, PE Years of relevant experience with this employer 7 

Title Senior Bridge Engineer Years of relevant experience with other employer(s) 30 
Degree(s) / Years / Specialization M.E. / 2018 / Construction Management; B.S. / 1984 / Civil Engineering 

Active registration number / state / expiration date Professional Engineer: 25369 / LA / 3/31/2028 Certifications: FHWA NHI 130078 Fracture Critical 
Inspection Techniques for Steel Bridges; FHWA NHI 130055 Safety Inspection of In-Service Bridges; FHWA-
NHI 130053 Bridge Inspection Refresher Training; ATSSA Traffic Control Supervisor and Flagger; 
Maintenance & Rehabilitation of Historic Bridges (LADOTD); FHWA NHI #139005, Driven Pile Foundations 
– Construction Monitoring 

Year registered 1993 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Road and Bridge Construction Engineer; Meets MPR 4 and 5 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

08/20 – 
Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD Construction: Project Engineer 
responsible for managing construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include 
daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing 
final estimate packages; conducting construction progress meetings; construction and close-out and testing and acceptance of construction 
materials. 

08/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA – GNOEC:  Construction Project 
Engineer responsible for providing construction engineering and inspection services required during the safety bay improvement project for 
fabrication of pre-stressed piles and girders, caps and decks as well as all other construction activities including field monitoring, documentation, 
preparation of daily reports, participation in construction progress meetings, and construction close-out and testing and acceptance of 
construction materials. 

09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA – LADOTD: Construction Quality Control Manager for design 
and construction quality control/quality assurance for this road and bridge design-build project which is located at the I-10 West exit to College 
Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all 
Design Quality Control and Construction Quality Control activities for the project. Responsibilities include the development and implementation 
of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H will develop, maintain, and 
update Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, independent testing labs to ensure 
contractors and off-site fabrication facilities meet project specifications and testing and acceptance of construction materials. 

02/23 – 
Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Construction 
Project Engineer responsible for managing construction contract administration and construction engineering and inspection services for the 
Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, 
associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

11/15 – 03/18 Danziger Vertical Lift Bridge Rehabilitation (SP 000303.6), Orleans Parish, LA – LADOTD: Construction Project Engineer in 
responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors for construction 
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inspection. This project scope involved the replacement of the asphaltic concrete roadway on the lift span (310-lf x 72-lf) with a latex modified 
concrete, replace the lifting ropes, replace most of the mechanical operating components, and rehabilitation of the operator house.  

01/07 – 12/17 

Area Engineer, LADOTD, District 02, LA – LADOTD: Project Coordinator in responsible charge providing for direct oversight on all 
construction projects including five bridge replacement projects, six roadway restoration projects, the federally funded Submerged Roads 
Program (55 streets, $118 million), the federally funded Paths to Progress Program (69 streets, $90 million), the Regional Transportation 
Management Center ($13.9 million), and several Corps of Engineers flood protection projects on the state ROW. As the Department Coordinator, 
provided technical oversight, interpretation, and review on department standards, policies, testing and inspection procedures, funding 
expenditures, and documentation; and constantly monitored the quality control methods of contractors, quality assurance expectations of 
consultants, traffic control plans, project schedules (bar chart and CPM), change orders, and pay requests to confirm compliance with the 
contract requirements. Provided diligent oversight on the program and closely monitoring activities; coordinated revised construction method 
with the Construction Program Manager to save over $10 million for additional roadways to be added to the programs. 

06/12 – 12/13 

US 90 Judge Seeber (Claiborne Ave) Vertical Lift Bridge (SP 001200), New Orleans, LA – LADOTD: Construction Project Engineer 
in responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors for construction 
inspection. This project scope involved the repainting of the bridge while maintaining marine and vehicular traffic, replacing deteriorated 
structural components, and repairing lift span guide rails.  

11/09 – 11/11 
S.P. No. 742-36-0117 Fleur De Lis Drive Reconstruction Phase II – Veterans Blvd to 30th Street, Orleans Parish, LA – LADOTD: 
Construction Project Engineer in responsible charge providing construction engineering inspection services for the Fleur De Lis Roadway 
Rehabilitation Projects Phases 1, 2, and 3 Program which were complete reconstruction of the roadway and drainage.  

07/07 - 11/10 

South Louisiana Submerged Roads Program, Orleans Parish, LA – LADOTD Construction: Project Engineer in responsible charge 
providing construction engineering and inspection services for the South Louisiana Submerged Roads Program which provided repairs and 
resurfacing of 56 roads in Orleans, Jefferson, and St Bernard Parishes that were damaged from Hurricane Katrina. The project was funded by 
FHWA’s Emergency Relief Program. Responsibilities included testing and acceptance of construction materials. 

11/09 - 12/12 

S.P. No. 742-36-0008 Earhart Blvd. Roadway Reconstruction – Hamilton Street to Pine Street Project, Orleans Parish, LA – LADOTD: 
Construction Project Engineer in responsible charge providing construction engineering inspection services for Earhart Blvd. Rehabilitation 
Project. Directed all aspects of the program which was a complete reconstruction of the roadway and drainage from Hamilton to Fern. 
Responsibilities included testing and acceptance of construction materials. 

11/15 – 03/18 

S.P. No. 006196 Wisner Bridge Replacement, Orleans Parish, LA – LADOTD: Construction Project Engineer in responsible charge for 
contract administration, supervision of the Project Engineer, and LADOTD Certified Inspectors for construction inspection. This project scope 
was to replace the 1955 bridge with a new structure. The 1,500-foot-long new bridge consists of prestressed concrete pilings, with a combination 
of precast prestressed concrete girder spans and steel girder spans over I-610. Coordinated with the Designer/ Engineer of Record, the City of 
New Orleans, and the LADOTD Program Manager from the inception to provide the most effective design to meet the current needs of the 
public utilizing the current LADOTD BDEM and LSSRB. The bridge provides a dedicated protected bike lane.  

07/16 – 09/18 

Bayou La Loutre Vertical Lift Bridge Rehabilitation (SP 002562), St. Bernard Parish, LA – LADOTD: Project Engineer responsible for 
assisting designers in understanding the bridge operation and maintenance preferences for the LADOTD and providing construction engineering 
and inspection services during construction. The Bayou La Loutre Bridge Rehabilitation Project scope consisted of bridge structural repairs, 
cleaning and painting of the bridge structure, installation of a new fender system, and replacement of the bridge operator house utilizing the 
current LADOTD BDEM and LSSRB. Built in 1957, this project was the first major rehabilitation to the bridge. Responsibilities included 
testing and acceptance of construction materials. 

  



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

16.  Staff Experience: 
 

                     Firm employed by:     HARDESTY & HANOVER, LLC 
Name MARCO LARA, PE Years of relevant experience with this employer 4 

Title Senior Electrical Engineer Years of relevant experience with other employer(s) 16 
Degree(s) / Years / Specialization B.S., / 2004 Electrical Engineering 

Active registration number / state / expiration date Professional Engineer: 0044115 / LA / 3/31/2028 
Certifications: 
NACE Certified CP1 Cathodic Protection Tester (28390) 
NACE Certified CP2 Cathodic Protection Technician (28390) 
NACE Certified Corrosion Technician (28390) 

Year registered 2019 Discipline Electrical Engineering 
Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 6 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW: Electrical Construction Engineer 
contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and widening of the 
existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new 
pedestrian/bike lanes as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed 
as an independent structure immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and 
roadway approaches and development of a Traffic Control Plan were also included. Project is being designed to LADOTD standards and 
specifications. 

07/19-Present 

Boca Grande Causeway Swing Bridge Replacement, Placida, Fl – Gasparilla Island Bridge Authority: Electrical Construction Engineer 
responsible for reviewing shop drawings, reviewing schedules, preparing the final as-builts, monitoring field activities.  This project required 
the replacement of a structurally deficient swing span bridge located on the Boca Grande Causeway.  Serves in an on-call capacity under 
the current contract to assist in troubleshooting issues that may arise and serve as the PM for any projects required.  

03/12-11/13 

CR 78 Matlacha Bascule Bridge Replacementm, Matlacha, FL - Lee County Government: Electrical Designer and Construction 
Engineer responsible for electrical power distribution layout, calculations, development of technical special provisions, and plan sheets for 
a replacement single-leaf bascule bridge. Other responsibilities included lighting and roadway lighting schemes, standby generator set 
sizing, navigation and development of closed-circuit television (CCTV), and grounding systems. Performed lighting analysis and design of 
electrical equipment room, control house, and piers project features a variable speed drive (VSD) controlling a hydraulic cylinder span drive 
configuration. Duties included shop drawing review, shop inspections, witness testing, field inspection, and estimate of completion. 
Inspected installation of all electrical components and performed functionality testing of complete electrical system.  

11/21 - Present 

Hillsborough River Lift Bridge, Hillsborough County, FL - Florida DOT: Electrical Engineer of Record on the rehabilitative design. 
Assisted with the post design and construction support services. The rehabilitative design for this vertical lift, originally built in 1939, carries 
US-92 EB/Hillsborough Avenue over Hillsborough River (FDOT #100920).  H&H was in the process of preparing plans for routine 
maintenance repairs to both bridges when, in August 2022, during a routine opening of the vertical lift span, one corner of the span snagged 
and snapped one of the lift cables. H&H engineers worked with a local contractor to procure a new cable and make the span operational in 
only 10 days. 



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

2014 - 2015 

Main Street Vertical Lift Bridge, Jacksonville, FL – FDOT: Electrical Construction Engineer responsible for the construction 
engineering and inspection of the electrical rehabilitation of a vertical lift bridge. Responsibilities included documenting work performed 
and equipment installed.  Submitted daily reports to Project Engineer of construction progress. Witnessed installation, insulation resistance 
testing of droop cables and final functionality check of electrical control system. 

2011 - 2014 

West Columbus Drive Bridge, Tampa, FL - Hillsborough County Government: Electrical Construction Engineer responsible for 
construction engineering inspection of the electrical rehabilitation made to this bob-tail swing bridge. A partial electrical system replacement 
was performed and new solid-state drives, motor controls, control panels, electric service, generator, submarine cables and termination 
cabinets, traffic gates, barrier gates, and locks.  CE&I work included documenting work performed by contractor and verifying compliance 
of materials and installation. Attended construction progress meetings and updated client on a weekly basis of the progress of work. 
Witnessed and documented testing of submarine cables, electrical service conductors and motor feeders. 

2018 - 2020 

Engineering Services for Movable Span Bridges, Volusia County, FL - Volusia County: Project Engineer and Construction Engineer 
responsible for the construction inspection of the electrical rehabilitation for the Knox and Main Street bridges.  Responsibilities included 
witnessing shop inspection and testing of new bridge control system and witness change out of the existing control system with the new 
control system. Witnessed and oversaw functional checkout and safety interlock testing.  Performed electrical CE&I inspection and 
participated in shop drawing review and construction status meetings and witnessed final acceptance.  

01/22 – 04/24 

Cedar Lake  Bridge Inspection, Biloxi, MS - Mississippi Department of Transportation (OSARC): Electrical Engineer responsible for in-
depth inspection of electrical components for the swing bridge.  Peformed detailed inspection of the existing span drive, warning gates, 
limit switches, motor control center, termination cabinets, and control console for three movable bridges. Observed bridge operations and 
visually evaluated cables. Performed testing of electrical service, motors, motor brakes, and span locks. Reviewed previous bridge inspection 
reports and prepared checklist for field evaluation of corrected and uncorrected deficiencies. Tasks included submitting a detailed report to 
the client that documented deficiencies,  and recommendations. 

2007 - 2015 

State Government Bridge Inspections, Districtwide, FL – FDOT: Electrical Engineer responsible for routine inspections of a state and 
locally owned movable bridges. Tasks involved inspection and evaluation of the electrical elements and reporting in FDOT PONTIS system. 
Tasks included inspection and evaluation of corrosive effects and damage to electrical system and recommendations to mitigate or impede 
the deterioration of metallic components.  

2009 - 2011 

State Government Bridge Inspections, Districtwide, FL – FDOT: Electrical Inspector and Designer responsible for routine inspections 
of a state and locally owned movable bridges. Tasks involved inspection and evaluation of the electrical elements and reporting in FDOT 
PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage to electrical system and recommendations to 
mitigate or impede the deterioration of metallic components.  

01/13 – 12/14 

Columbus Road Vertical Lift Bridge, Cleveland, OH - Cuyahoga County Department of Public Works: Electrical Inspector 
responsible for inspection of installation of the new electrical service, backup generator, motor control center, span drive motors and variable 
speed drive, traffic and barrier gates, and control panels. Additional responsibilities included the in-depth inspections of the bridge electrical 
system to ensure compliance with the National Electrical Code (NEC) 2014, American Association of State Highway and Transportation 
Officials (AASHTO) 2nd Edition 2007, and 2013 International Electrical Testing Association (NETA) Standards. Additional duties included 
the on-site inspection during the float-in and installation of a new movable span onto the rehabilitated counterweight towers. Witnessed the 
functional checkout testing of electrical control and drive systems. Additional responsibilities included engineering support and 
recommendations to Cuyahoga County Department of Public Works throughout the project. 

  



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

16.  Staff Experience: 
 

                     Firm employed by     HARDESTY & HANOVER, LLC 
Name KENNETH PECQUET, PE Years of relevant experience with this employer 7 

Title Electrical Engineer Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization B.S. / 2012 / Electrical Engineer 

Active registration number / state / expiration date Professional Engineer:  47471 / LA / 09/30/2027 
Year registered 2023 Discipline Electrical Engineering 
Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 6 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Electrical 
Construction Engineer responsible for the electrical construction engineering and inspection services for the Bayou Barataria Movable 
Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/22 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA – LADOTD: Electrical Construction Engineer 
delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include daily 
monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, 
and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final 
estimate packages; conducting construction progress meetings; and construction close-out. 

11/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Metairie, LA - Greater New Orleans Expressway Commission: 
Electrical Construction Engineer responsible for providing construction engineering and inspection services required during the Safety Bay 
improvement project. Mr. Pecquet’s responsibilities included conducting construction engineering and inspection services required during the 
safety bay improvement project for inspection of all safety bays power, lighting, communication, CCTV, and traffic signal systems. 
Responsibilities included field inspections, documentation, preparation of daily reports, participation in construction progress meetings, and 
construction closeout. 

12/24 - Present 

IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD: 
Electrical Engineer developing plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, adding new 
operable pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span.  Currently conducting construction 
services for the project. 

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA – LADOTD: Electrical Engineer responsible for the development of 
the electrical components of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and specific examples); 
building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field training.  The 
manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of 
movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   

12/19 – Present 

Bayou Teche Movable Bridge at Oaklawn, Franklin, LA – LADOTD: Electrical Engineer providing the electrical design for the movable 
bridge as well as the bridge parking and walkway lighting. The lighting design includes photometric analysis in accordance with IES standards, 
selection of luminaires and electrical equipment, and complete change order plan sheets detailing the placement of lights, connections to the 
existing electrical system, and item lists. H&H performed a field survey and review of bridge plans to complete an arc flash hazard analysis 
of the bridge electrical system using industry standard analysis software. Currently conducting construction services for this project. 
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04/19 – 07/20 

Jupiter Federal Bascule Bridge Replacement, Jupiter, FL – FDOT: Movable Bridge Electrical Engineer Intern contributing to the 
design of this bascule bridge replacement project. The SWAT process of overlapping the design phase with the PD&E phase requires that the 
preliminary design phase includes coordination and support of the NEPA process in developing the Type 2 Categorical Exclusion 
documentation. H&H will serve as Engineer of Record for the project which addresses the structural and functional deficiencies of the existing 
US-1 / SR-5 Jupiter Federal Bridge from CR-A1A (Ocean Boulevard) to Beach Road. Work includes the development of vertical and 
horizontal alignment for bridge replacement alternatives and the study of the resulting impacts. The design incorporates intersection 
improvements and improves traffic functions at both ends of the approximately 2,960-foot long (0.56 mile) project corridor into the bridge 
replacement design. The project will include ADA access ramps to the 8-foot sidewalks and a new 7-foot buffered bike lane for additional 
safety. 

01/20 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal Rehabilitation, New Orleans, LA – Port of New Orleans: Movable 
Bridge Electrical Engineer for bridge assessment, rehabilitative engineering design, and construction inspection services required for the 
partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge’s electrical system. H&H’s 2019 assessment 
of the circa-1920, eligible for the National Register of Historic Places bridge revealed that improvements to the electrical and mechanical 
systems, superstructure, and counterweight were required to return this bridge to its full operating capability. Although the existing 
substructure could remain, modifications were deemed necessary to accommodate the rehabilitated superstructure.  

12/19 – 08/24 
 

Bayou Teche Swing Bridge at Oaklawn (H.002798.6), St. Mary Parish, LA – LADOTD: Movable Bridge Electrical Engineer Intern 
responsible for providing post-design electrical design calculations and plan revisions for the bridge power distribution and relay-based control 
system for this movable bridge. Built in 1941, the original historically significant bridge was replaced with a new hydraulically operated swing 
bridge. H&H provided the electrical design for the bridge in line with LADOTD's design requirements and standard design details and 
coordinated closely with the other design disciplines to ensure success. All design deliverables adhered to the schedule. Due to permitting 
issues, design was placed on hold for several years extending the schedule. 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW: Electrical Engineer contributing to 
the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and widening of the existing four-lane 
Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new pedestrian/bike lanes 
as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an independent structure 
immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and roadway approaches and 
development of a Traffic Control Plan were also included. Project is being designed to LADOTD standards and specifications. 

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD: Electrical Engineer for Calcasieu River 
Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible components of the main bridge 
power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for the traffic control 
lighting system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit 
switches and related conduit and wiring. 

10/19 – 12/20 

SR 609 Movable Bascule Bridge over Old Fort Bayou Rehabilitation, Ocean Springs, MS – MDOT: Movable Bridge Electrical 
Engineer Intern contributing to the electrical design services for the full rehabilitation of SR 609 bascule bridge, as a task-order to the IDIQ 
Master Bridge Contract which includes developing standard and special bridge services, statewide for MDOT. Scope of work included 
inspection and rehabilitation of structural, mechanical, and electrical components of the bridge, as well as the roadway approaches and 
development of maintenance and repair plans.  

 
  



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

16.  Staff Experience: 
 

                       Firm employed by:     HARDESTY & HANOVER, LLC 
Name TRAVIS KIMMINS, PE Years of relevant experience with this employer 7 

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 15 
Degree(s) / Years / Specialization M.S. / 2003 / Mechanical Engineering 

B.S. / 2001 / Mechanical Engineering 
Active registration number / state / expiration date Professional Engineer:  43676 / LA / 03/31/2026 
Year registered 2019 Discipline Mechanical Engineering 
Contract role(s) / brief description of responsibilities Mechanical Construction Engineer – Meets MPR 7 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Senior 
Mechanical Construction Engineer responsible for mechanical construction engineering and inspection services for the Bayou Barataria 
Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/21 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA – LADOTD: Senior Mechanical Construction 
Engineer providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope 
of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of LA 
316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and 
operator house, Mr. Kimmins is providing mechanical engineering inspection services.  

10/18 – 07/21 

East Michigan Street Lift Bridge over Milwaukee River, Milwaukee, WI – City of Milwaukee: Senior Mechanical Construction 
Engineer managing the mechanical construction for the replacement of the East Michigan Street Bridge, a 178-foot-long vertical lift bridge. 
Mechanical work also included providing construction support services. The control system was designed to enable the bridge to operate locally 
or from a remote location. He was also responsible for the design of the hydraulic system. Provided construction inspection support services, 
including shop drawing reviews, responses to RFIs, field support to address construction issues, and functional testing support. Also, 
troubleshoot issues with the hydraulic system / control system to address skew issues. 

10/18 – 07/20 

Jupiter Federal Bridge Replacement, Jupiter, FL – FDOT: Senior Movable Bridge Mechanical Construction Engineer responsible for 
mechanical systems design for this bascule bridge replacement project. H&H serves as Engineer of Record for the project, which addresses 
structural and functional deficiencies of the existing US 1/SR-5 Jupiter Federal Bridge from CR-A1A to Beach Road. Scope includes the 
development of vertical and horizontal alignment for bridge replacement alternatives and study of the resulting impacts. The design incorporates 
intersection improvements and improves traffic functions at both ends of the approximately 2,960-foot-long project corridor into the bridge 
replacement design. Providing construction inspection support services and quality reviews on all shop drawing reviews and RFI responses. 

11/20 – 03/23 

SR 609 Bascule Bridge Rehabilitation, Ocean Springs, MS – MDOT: Lead Mechanical Engineer responsible for conducting plans review 
of mechanical rehabilitation plans involving a full mechanical rehabilitation of the operating machinery as well as the HVAC and plumbing 
systems for the control house. Also provided construction support services as part of the full rehabilitation of the SR 609 bascule bridge. Issued 
as a task-order to the IDIQ Master Bridge Contract, the scope of this task order included developing standard and special bridge services, 
statewide for MDOT. Scope of work included inspection and rehabilitation of structural, mechanical, and electrical components of the bridge, 
as well as the roadway approaches and development of maintenance and repair plans. All designs were in accordance with AASHTO, FHWA, 
and MDOT guidelines and specifications. H&H performed construction phase services for the project. 



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

03/19 – 12/23 

SR-605 Movable Bascule Bridge over Industrial Waterway, Harrison County, MS – MDOT: Senior Mechanical Engineer led the design 
of the mechanical rehabilitation and managed mechanical construction services during construction of these twin double-leaf rolling bascules.  
The full rehabilitation of SR-605 bascule bridge, issued as a task-order to the IDIQ Master Bridge Contract, included engineering assessment, 
mechanical, electrical, and structural design in addition to the preparation of Traffic Control Plans.  All designs were completed in accordance 
with AASHTO, FHWA, and MDOT guidelines and specifications.  H&H performed construction phase services for the project. 

07/23 – 12/23 
H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD: Senior Bridge Mechanical Engineer 
performing mechanical inspection of movable structures such as steel vertical lift bridges and plate girder bascule bridges statewide under 
separate task orders.  Inspection of a vertical lift bridge in Calcasieu Parish (West Fork) has been completed. 

11/23 – 03/24 

NASA Stennis Mechanical Bridge Inspection, Stennis Space Center, MS - National Aeronautics and Space Administration: Senior 
Mechanical Engineer for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for 
Bridge Inspection, National Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation 
and other applicable documents. Scope includes inspection of all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center 
lock assemblies. The inspection report met NASA, NBIS and MBE requirements.  

08/12 – 04/18 

Jamestown Scotland Ferry Hydraulic System Rehabilitation, Jamestown, VA – VDOT: Senior Movable Bridge Mechanical Engineer 
responsible for the design of the hydraulic system to replace the existing hydraulic system. Provided construction services responsible including 
shop drawing reviews, responses to RFIs, witnessing shop testing, and field support during key construction events. During construction, there 
was a change in consultants for CEI services. Mr. Kimmins took on a larger role to ensure that the project was completed in accordance with 
the requirements from the contract documents, and on schedule. The ferry remained operational throughout construction. 

05/19 - Present 

Great Yarmouth Bridge (3rd River Crossing), Great Yarmouth, UK - Roughan and O’Donovan Engineers: Senior Mechanical 
Construction Engineer responsible for designing a new hydraulic operating system. This project involves the design of The Great Yarmouth 
Third River Crossing Scheme will provide a third, more-southerly crossing over the River Yare, creating a new, more direct link between the 
western and eastern parts of Great Yarmouth, a significant East Norfolk coastal town. Specifically, it will provide a connection between the 
Strategic Road Network (A47) and the South Denes Business Park, Enterprise Zone, Great Yarmouth Energy Park, and the Outer Harbour, all 
of which are located to the east of the River Yare on the South Denes peninsula. The work includes the design, construction and initial operating 
and maintenance of a new single-span opening bridge with a 50 m navigable clearance, carrying a dual carriageway road across the River Yare; 
the design and construction of the associated approach roads and junctions; and the necessary realignment of the existing highway.   

10/20 – 02/21 

Broadway Bridge over the Harlem River Rehabilitation, Bronx & Manhattan, NY - New York City DOT: Mechanical Construction 
Engineering for the rehabilitation of the Broadway Bridge over the Harlem River. Project mechanical construction inspection work includes 
clean and inspect all the ropes and replace select ropes; replacement of primary reducers and provide shaft for auxiliary power; replacement of 
all pillow block sleeve bearing bushings; replacement of motor and machinery brakes; removal of abandoned rope oiling system; replacement 
of upper and lower air buffers; replacement of span lock machinery; replacement of elevators; balancing the lift span; repair of centering device. 
Responsible for reducer testing witnessing and performed thermal photography to aid in inspection/reporting effort. 

01/20 – 
Present 

Almonaster Ave. Railroad Bridge over the Industrial Canal Rehabilitation, New Orleans, LA – Port of New Orleans: Mechanical 
Engineer for the bridge assessment, complete rehabilitative engineering design, and construction inspection services required for the partial 
replacement of the Almonaster Ave. Bridge, a movable Strauss-heel trunnion bridge. H&H’s 2019 assessment of the circa-1920 National 
Register of Historic Places eligible bridge revealed that improvements to the electrical and mechanical systems, superstructure, and 
counterweight were required to return this bridge to its full operating capability. Although the existing substructure could remain, modifications 
were deemed necessary to accommodate the rehabilitated superstructure. H&H developed necessary design plans to replace the span drive and 
span lock machinery, operating strut, guide assembly, live load bearings, counterweight trunnion pin, and bushing. The main trunnion bearings 
were rehabilitated and repositioned.  

  



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

16.  Staff Experience: 
 

                      Firm employed by:     HARDESTY & HANOVER, LLC 
Name MATTHEW GAGLIANO, PE Years of relevant experience with this employer 29 

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization M.S. / 2018 / Mechanical Engineering 

B.S. / 1994 / Civil Engineering 
Active registration number / state / expiration date Professional Engineer: 37500 / LA / 03/31/2027 
Year registered 2012 Discipline Mechanical Engineering 
Contract role(s) / brief description of responsibilities Mechanical Construction Engineer, Meets MPR 7 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Mechanical 
Construction Engineer assisting in the mechanical construction engineering and inspection services for the Bayou Barataria Movable Bridge 
Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and 
pier protection system along relocated LA 302 in Jefferson Parish.  

10/15 – 02/18 

Norwalk River (Route 136) and Yellow Mill (Route 130) Bascule Bridges, HUD Movable, Storm Hardening Design Services, Norwalk 
and Bridgeport, CT – CTDOT: Lead Mechanical Construction Engineer responsible charge for managing construction inspection for the 
rehabilitation and storm hardening of two movable bridges, damaged by flooding due to Superstorm Sandy. The rehabilitation included 
structural, mechanical, and electrical upgrades as well as revisions to the Department’s Operation and Maintenance procedures before and 
after major coastal storms. This project included provisions to improve the facility’s performance during similar storms and provisions to 
rapidly restore the facility to functionality quickly in the event of a storm that exceeds the 100-year design storm. Mr. Gagliano was responsible 
for the design, preparation of contract drawings, specifications, and cost estimate for new counterweight pit dewatering systems. Design 
featured a three-tier pump-out system consisting of a primary diaphragm pump filtering and oil-water separator system, a high-volume sump 
pump backup system, and a tertiary standpipe for hookup of a trailer-mounted diesel power pump capable of flow rates over 2,000 gallons per 
minute.  

02/13 – 03/18 

Tom Adams Bridge Rehabilitation, Charlotte County, FL - Charlotte County: Lead Mechanical Construction Engineer responsible 
for managing this rehabilitation project for a double-leaf bascule span carrying four lanes of traffic. The project featured a new multi-level 
control house with unobstructed 360-degree views. Mr. Gagliano was responsible for the design and construction oversight of new operating 
machinery for double-leaf trunnion bascule span meeting AASHTO standards. New operating machinery replaced existing Hopkins machinery 
within its original envelope and is a compact installation operated by 20 hp motors and gear reduction transmission. Design of HVAC and 
plumbing using Florida Building Code for new control house featuring a 4-ton air conditioner system and a wastewater pump with force main 
extension.  

11/18 – 08/23 

Rehabilitation of Route 1 Bridge over Housatonic River, Milford, CT – CTDOT: Project Engineer for the inspection of the operating 
machinery and electrical repairs of the double leaf movable span. Repairs include refurbishing gear reducers, adding collars to the machinery 
shafts and new dewatering pumps for the counterweight pit. Reviewed contractor submittals, attended progress meetings, performed key 
construction milestone site inspections.  

05/23 – 04/26 
Rehabilitation of Mystic River Bridge over Mystic River, Mystic, CT – CTDOT: Project Engineer for rehabilitation study report to 
investigate repairs to the bridge structure, operating machinery, electrical system, and control house of the historical heel trunnion type bascule 
span. Repairs included refurbishing gear reducers and reconditioning trunnion bearings.  
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01/19 - Present 
Connecticut River, Old Saybrook, CT - Amtrak: Mechanical Engineer of Record for design of new operating machinery featuring a 60-
inch diameter fixed trunnion for the Northeast corridor railroad new bridge’s 200 feet bascule span. Bridge designed to carrier twin high speed 
rails. Responsible for design of the span locks, tail locks, HVAC and plumbing for the new control house.  

12/16 – 11/18 

Spuyten Duyvil Swing Bridge Rehabilitation, New York, NY – Amtrak: Mechanical Engineer for final design on rehabilitation of this 
railroad bridge’s movable span between Manhattan and the Bronx. He was responsible for design computations, modeling, and production of 
contract drawings for innovative replacement of swing bridge rim bearing with 4 bogie assemblies. Reviewed shop drawings, performed 
construction inspection, and attended construction progress meetings. The bridge’s mechanical and electrical systems were damaged in 2012 
by Super Storm Sandy. The project included rehabilitation of the center bearing, end machinery systems, electrical systems, and masonry at 
the piers. Responsible for mechanical design.  

02/12 – 01/15 

Metro-North Railroad Movable Bridge Inspection New Haven Line, New Haven, CT - Connecticut DOT Rail: Lead Mechanical 
Engineer responsible for mechanical & electrical inspections of 5 movable bridges on the Metro North Railroad New Haven line as a sub-
consultant. Routine and/or verification inspection of the Walk Bridge over the Norwalk River, Devon Bridge over the Housatonic River, 
Saugatuck Bridge, Cos Cob Bridge over the Mianus River in Greenwich, and Peck Bridge in Bridgeport. Movable spans are either a swing 
span or twin single-leaf bascules carrying four tracks. Inspections and subsequent reports were conducted and prepared according to the 
Connecticut Department of Transportation Office of Rail Railroad Bridge Inspection Manual. Inspected and evaluated movable span according 
to AREMA standards.  

02/07 – 03/08 

17th Avenue Bridge over Miami River, Miami, FL - Miami-Dade County Public Works Department: Lead Mechanical Construction 
Engineer for design for the replacement of the mechanical and electrical systems on this 1928 double-leaf bascule bridge. This design-build 
project (teamed with PCL Construction Inc.) rehabilitated the 3 girder, 148 feet double-leaf bascule span. The project included the detailed 
inspection of the mechanical and electrical systems, the preparation of a Design Report, detailed design of the replacement of the existing 
mechanical drive gear system and electrical system with a new hydraulic motor system and electrical systems. Responsible for the design of 
machinery, preparation of contract drawing, review and signing and sealing shop drawings, and construction support.  

01/12 – 06/14 

General Edwards Bridge, Task No. 2 Construction Phase Services, Boston, MA – MASSDOT: Mechanical Engineer involved in the 
design of mechanical repairs. The project consisted of the replacement of an inoperable primary bridge control system and upgrades to the 
prime movers, motor, and machinery brakes, related mechanical operating components, and stabilize the granite veneer of the 4-bascule bridge 
towers. The scope also included retrofitting the pin and hanger systems with a redundant support system in the event of a failure and preparing 
a Preliminary Structures Report in anticipation of complete rehabilitation of the historic structure. The General Edwards Bridge consists of 13 
steel multi-deck girder spans including a 106 feet main twin double-leaf bascule span. Several spans are suspended from fracture critical pin 
and hanger systems to accommodate thermal expansion and contraction.  

01/24 – 08/24 

I-275 Tolls (38th Avenue North to 4th Street North) Design, Pinellas County, FL – FDOT: Mechanical Engineer of Record responsible 
for design plans, calculations, and specifications for the toll facilities’ mechanical systems. This project includes the construction of express 
lanes along I-275 from north of 38th Avenue North to north of 4th Street North for a total distance of approximately 7.5 miles. H&H is 
developing toll facility plans, modified special provisions, technical special provisions, reports, and design calculations per the latest General 
Tolling Requirements (GTR).  

08/19 – 05/25 

East Haddam Swing Bridge, East Haddam, CT – CTDOT: Lead Mechanical Engineer responsible charge for machinery rehabilitation and 
construction support. This historical bridge features a swing span of 456 feet long through truss supported on a pivot bearing and built in 1913. 
Operating machinery was sized for increased resistance due to addition of a pedestrian sidewalk on the swing span. Machinery rehabilitation includes 
new span drive machinery featuring an open bevel gear set with an axially adjustable bevel gear, and new rack and pinions. New larger discs and 
modified oil box design for the pivot bearings. Balance wheels, center, and edge wedge machinery assemblies refurbing requirements specified. 
Specified and detailed refurbishing requirements for barrier gates including new hydraulic cylinder assemblies and repairs to its hydraulic power 
unit.  Lead technical expert in construction meetings. 
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16. Staff Experience:  
 

   Firm employed by:   HARDESTY & HANOVER, LLC 
Name LINH KIM, PE Years of relevant experience with this employer 6 

Title Civil Engineer Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

                    Active registration number / state / expiration date Professional Engineer: 47527 / LA / 9/30/2027  
Certifications: ATSSA Traffic Control Supervisor and Flagger (renewing April 2026) 

Year registered 2023 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Construction Engineer  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

07/20 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA – GNOEC:  Field Engineer Intern 
provided construction engineering and inspection services required for the fast-paced $60M Safety Bay Improvement which was constructed 
according to LADOTD standards and specifications. The project used the CMAR method. Improvements added emergency stopping areas on 
both causeway bridges and provided six new shoulders in each direction. Responsibilities included final inspections, and construction close-
out, etc. 

08/20 – Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA – LADOTD: Construction Engineer delivering 
construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include daily monitoring of all 
construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and utilities; 
performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate packages; 
conducting construction progress meetings; and construction close-out, etc.  

02/21 – Present 
 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD: Structural Engineer for the pre-
design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in 
each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal. The scope of services also 
includes the design of a new bridge to be constructed as an independent structure adjacent and north of the existing bridge with a new operator 
house. All design work is in accordance with LADOTD Standards and Specifications and being reviewed by LADOTD. Load rating was 
performed using AASHTOWare BrDR load rating software. 

09/22 – 12/25   

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA – LADOTD: Construction Engineer for design and construction 
quality control/quality assurance for this road and bridge design-build project which is located at the I-10 West exit to College Drive, in 
advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design 
Quality Control and Construction Quality Control activities for the project. Responsibilities include the development and implementation of 
Comprehensive Quality Plan to ensure the design and construction conform to all specified requirements. H&H will develop, maintain, and 
update Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, independent testing labs to ensure 
contractors and off-site fabrication facilities meet project specifications. 

07/23 – Present  

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD: Structural Inspector performing inspection 
of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate girder bascule bridges statewide 
under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift bridge (West Fork) have 
been completed to date. 
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04/22 – 06/25 

SR826 Palmetto Design-Build Design and Post, Miami-Dade County, FL – FDOT: Structural Engineer for this bridge located in 
downtown Miami urban area. The bridge design requirement was to keep existing bridge and roadways open to traffic while widening 
construction was being performed. H&H performed design calculations for concrete superstructure and steel substructure elements for bridge 
widening and created details and plan sheets for superstructure and substructure elements for bridge widening. 

06/21 – 06/23 
Seabrook Bridge – Main Trunnion Bolts (CE&I), New Orleans, LA - Port of New Orleans: Structural Inspector for this single leaf 
Strauss Heel Trunnion bascule bridge. During the 2021 annual inspection it was revealed that the main trunnion housing bolts needed to be 
replaced.  Mr. Kim observed construction inspection and supervision of repair as well as calculations of wind load and bolt capacity. 

09/20 – Present 

Various Repairs of the Almonaster Ave Railroad Bascule Bridge, New Orleans, LA – Port of New Orleans: Structural Engineer 
assisting with a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work included replacement of components of the 
railroad floor system stringers and floor beams that rated lower than E-60 and replacement of deteriorated lateral connection plates. The 
cracked concrete on the rest pier in the area of the bearings was removed and replaced with higher strength concrete. The replacement and 
tightening of loose or missing fasteners throughout the entire structure was also included in the repair scope. The scope included bridge design 
and repair plans, contract specifications, construction inspection, and construction support services. 

03/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA – LADOTD: Structural Engineer responsible for the development of 
the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and specific examples); building a lesson plan and 
materials for the classroom training from the inspection manual; and providing classroom and field training. The manual will include: bridge 
inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of movable bridges; operator 
house; and classroom and field training for electrical, mechanical, and structural).  

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA – LADOTD: Structural Engineer providing structural 
design services for the operator house foundation, generator platform, and fender system. H&H is also designing a hydraulic system, including 
a hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The hydraulic system will incorporate 
redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated to a novel placement 
for swing bridges of this configuration to prioritize access for maintenance personnel. 

01/19 - 04/19 

H.009498.5: LA 121: Calcasieu River Bridge, Lake Charles, LA – LADOTD: Civil Engineer Intern designed and detailed an LG-36 (I-
Beam) Concrete Prestressed Girder Bridge using continuous deck spans on a horizontal curve with a 5% slope. The continuous deck spans 
were 240-ft.-long using four 60-ft.-long deck spans with a bridge width of 42.5 ft. The superstructure and girders were designed using Bentley's 
Conspan software and DOTD's Bridge Design Evaluation Manual. The substructure consists of pile bents that were designed using STAAD 
Modeling software and Excel. 

06/22 – 08/23 
SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS – MDOT: Structural Engineer for the inspection of 
SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of structural, mechanical, and electrical 
components of the bridge, as well as the roadway approaches. Load rating was performed using AASHTOWare BrDR load rating software. 

09/19 – 11/19 
H.009482.5: LA 113: Jim Burney Branch Bridge – LADOTD: Civil Engineer Intern contributed to the preparation of 60% final plans 
review and submittal. Linh completed revisions for initial design due to comments from the district and Project Engineer reviewer. He 
completed bridge load rating using AASHTOWare Bridge Rating software and STAAD Analysis. 

09/19 – 11/19 
H.002176.5: LA 10 Bridges (Burton's Lake, Bayou HaHa, Bayou TawPaw) – LADOTD: Civil Engineer Intern created General Plans 
set for three different bridges after receiving information from Road Design and Hydraulics. Linh contributed to the preparation of 60% 
Preliminary Plans Set to be sent out Hydraulics, Property Survey, and Subgrade Soil Survey sections. 
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16.  Staff Experience: 
 

                       Firm employed by:     HARDESTY & HANOVER, LLC 
Name LANCE RESENDEZ, PE Years of relevant experience with this employer 4 

Title Construction Engineer Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization B.S. / 2021 /  Civil Engineering 

Active registration number / state / expiration date Professional Engineer:  50916 / LA / 03/31/2028 
Certifications:  ATSSA Traffic Control Technician / Supervisor 

Year registered 2025 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Construction Engineer 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Construction Field Engineer responsible for providing construction contract administration and construction engineering and inspection 
services for the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, 
operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

07/22 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Construction Field Engineer providing contract administration and construction engineering inspection for a newly designed 100-foot-
long vertical lift bridge and operator’s house. The scope of the project includes improving the safety and vehicular movements within the 
project corridor by realigning approximately 405 feet of L A 316 to the west to avoid conflict with the new bridge structure and approach 
slabs. During the construction of the new vertical lift bridge and operator house, Mr. Resendez is providing construction contract 
administration and construction engineering inspection services typically performed by the DOTO Project Engineer and their staff.  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Construction Field Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on 
LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment 
on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. Responsible for preparing 
all documentation and ensuring that contract requirements are met.   Responsible for submitting all RFI, RFCO, and change orders. H&H 
provides contract administration and performs construction engineering inspection services. 

12/22 – 12/25 

 I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish, LA - LADOTD 
Field Engineer Intern for construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, 
in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all 
Design Quality Control and Construction Quality Control activities for the project. Responsibilities include the development and 
implementation of Comprehensive Quality Plan to ensure the design and construction contract specifications.  

12/22 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial 
replacement of the Almonaster Avenue Bridge and a new connector road.  The road design services include a new alignment for the 
connecting road including all drainage structures. H&H also developed a hydraulic study and a site plan that includes several retention 
ponds for drainage improvements. All design work is according to LADOTD Standard and Specifications and reviewed by LADOTD.  
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07/22 – 10/23 
IDIQ for ADA Design Projects Statewide, LA 1091 US190 Country Club Blvd. Sidewalks , Slidell, LA - LADOTD  
Engineer Intern responsible for developing plans and specifications for improvement to the current sidewalk features of Robert Blvd. in 
Slidell Louisiana. Plans were designed and revised in house in preparation of the overhaul of sidewalks and adding of ADA compliant 
handicap ramps and landing areas along the roadway to bring the sidewalks up to current LADOTD standards. 

10/22 – 12/24 

SR-609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS - MDOT 
Field Engineer Intern for construction services for the full rehabilitation of the bascule bridge which included developing standard and 
special bridge services statewide for MDOT. The scope included inspection and rehabilitation of structural, mechanical, and electrical bridge 
components, roadway approaches, and development of maintenance and repair plans. All designs are in accordance with AASHTO, FHWA, 
and MDOT guidelines and specifications. Load rating was performed using AASHTOWare BrDR load rating software.  

10/21 – 01/22 

Lafitte Greenway Project (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed construction inspection for the destruction and rebuilding of a pedestrian bridge on the Lafitte Greenway 
walking path. The project consisted of complete destruction and replacement of bridge and reconstruction of roadway on south side of Conti 
Street as well as the addition of adding replacement drains in the area. All design work is in accordance with LADOTD Standards and 
Specifications and reviewed by LADOTD. 

04/22 – 07/22 
Lakeview North Group C (RR085) (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed to the project as a construction inspector. The project consisted of street paving, sidewalks, accessible 
ramps, driveways, drainage structures, drainage point repairs, and water line replacement within a 38-block range (Robert E Lee to Filmore 
and West End to Orleans). 

01/22 – 04/22 

Octavia Street Project (CE&I), New Orleans, LA – Department of Public Works New Orleans 
Field Engineer Intern contributed as a construction inspector for the project consisting of the reconstruction of all utilities, the roadway, 
driveways, and sidewalks for the blocks of Octavia St. from 2300 block to 2900 block. The project is a total footage of about 2400 feet. The 
project had many characteristics to it from air spading for trees to Type C Adjustments for the catch basins. Mr. Resendez oversaw multiple 
crews daily. 

 
  



Prime consultant:  Providence Engineering and Environmental Group LLC 
 

16.  Staff Experience: 
 

Firm employed by:     HARDESTY & HANOVER, LLC 
Name DALTON HUNT, EI Years of relevant experience with this employer 4 

Title Civil Engineer Intern Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

 
                    Active registration number / state / expiration date 

Engineer in Training:  35118 / LA / 9/30/2026 Certifications:  ATSSA Traffic 
Control Supervisor and Flagger (renewing April 2026) 

Year registered 2022 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Field Engineer Intern 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

03/22 – 10/23 

H.014363.5 IDIQ Contract for ADA Design Projects Statewide, Slidell, LA - LADOTD  
Engineer Intern responsible for the evaluation and consideration of current sidewalk features of Robert Blvd. in Slidell, LA. Plans were 
designed and revised in-house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas 
along the roadway to bring the sidewalks up to current LADOTD standards.  

02/22 – 
Present 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD 
Engineer Intern for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying 
three lanes of traffic in each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal in an 
urban area. The scope includes the design of a new bridge to be constructed as an independent structure immediately adjacent and north of the 
existing bridge with a new operator house. All design work is in accordance with LADOTD Standards and Specifications. Load rating was 
performed using AASHTOWare BrDR load rating software. 

04/22 – 
Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA - LADOTD  
Field Engineer Intern delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services 
include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing 
final estimate packages; conducting construction progress meetings; construction close-out, etc.  

01/22 – 
Present 

H.014530: Almonaster Ave Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans/LADOTD 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial 
replacement of the bridge and a new connector road. The road design services include a new alignment for the connecting road, including all 
drainage structures. H&H developed a hydraulic study and site plan that includes several retention ponds for drainage improvements. All design 
work is according to LADOTD Standards and Specifications and reviewed by LADOTD. Project includes a variety of repairs on this steel 
Strauss Trunnion Bascule Bridge. Major work included replacement of components of the railroad floor system stringers and floor beams that 
rated lower than E-60 and replacement of deteriorated lateral connection plates. The cracked concrete on the rest pier in the area of the bearings 
was removed and replaced with higher strength concrete. The replacement and tightening of loose or missing fasteners throughout the entire 
structure was also included in the repair scope. Scope included bridge design and repair plans, contract specifications, construction inspection, 
and construction support services.  

06/17 – 08/24 H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA - LADOTD 
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Engineer Intern assisting in the design, calculations, and plan preparation of the bridge power distribution and relay-based control system for this 
movable bridge located in St. Mary Parish, LA. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) 
cylinders.  

09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Field Engineer Intern for design and construction quality control/quality assurance for this road and bridge design-build project which is 
located at the I-10 West exit to College Dr, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality 
Control Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control activities for the project. Scope includes the 
development and implementation of Comprehensive Quality Plan to ensure the design and construction conform to all specified requirements. 
H&H will develop, maintain, and update Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, and 
independent testing labs to ensure contractors and off-site fabrication facilities meet project specifications. 

07/23 – 
Present 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, 
and plate girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) 
and a vertical lift bridge (West Fork) have been completed to date. 

04/22 – 12/22 

SR 605 Bascule Bridge over Industrial Waterway, Harrison County, MS – MDOT 
Engineer Intern for the comprehensive rehabilitation of this bascule bridge over the Industrial Waterway. The work also included design and 
detailing of a new PPC pile-supported reinforced concrete generator platform. All designs are in accordance with AASHTO, FHWA, and MDOT 
guidelines and specifications. Load rating was performed using AASHTOWare BrDR load rating software. 

06/22 – 08/23 

SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS – MDOT 
Engineer Intern for inspection of SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of 
structural, mechanical, and electrical components of the bridge, as well as the roadway approaches. Load rating was performed using 
AASHTOWare BrDR load rating software.  

01/23 – 06/24 

I-59 / I-20 Box Girder Bridges Inspection and Load Rating, Meridian, MS – MDOT 
Engineer Intern for the inspection of the two box girder bridges. Bridge No. 147.9A at I-59 and Bridge No. 131.5B at I-20 are located in 
Lauderdale County. The inspection required night work to avoid lane closures on I-20 and I-59, as well as traffic control for lane closures and 
use of a confined space rescue team for inspection of inside the boxes. The repair recommendations were made based on the inspection results 
and the load rating. 

03/24 – 
Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Engineer Intern responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, 
and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom 
and field training. The manual will include bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and 
structural inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural. 

12/23 – 
Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Engineer Intern responsible for providing construction contract administration and construction engineering and inspection services for: Bayou 
Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  
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16.  Staff Experience: 
 

Firm employed by:     HARDESTY & HANOVER, LLC 
Name LAUREN PEYTAVIN, EI Years of relevant experience with this employer 1 
Title Water Resources Designer Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization MS Certificate / 2021 / Coastal Engineering 

BS / 2018 / Civil Engineering  
                    Active registration number / state / expiration date Engineer in Training 33772 / LA / 09/30/2026 
Year registered 2018 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Field Engineer Intern 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

12/25 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Roadway Engineer Intern assisting with construction contract administration and construction engineering and inspection services for: 
Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, 
associated substructure elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  

12/25 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Roadway Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to 
approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 
involves the following: new waterline installation, new drainage system, and MSE Wall installation. Assists in the preparation of 
documentation and contract requirements are met. Assists in the preparation of submittal, RFI, RFCO, and change orders. H&H provides 
contract administration and performs construction engineering inspection services. 

06/25 – Present 

H.004396 Lapalco Blvd. Movable Bridge over Harvey Canal, Jefferson Parish, LA - Jefferson Parish DPW/LADOTD  
Water Resources Designer for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening 
of the existing four-lane Lapalco Blvd. to provide a facility carrying three lanes of traffic in each direction. The new bridge will be 
constructed as an independent structure adjacent to and north of the existing bridge with a new operator house. The project includes 
rehabilitation of the existing four-lane bridge with three lanes of traffic and a new pedestrian and bicycle lane, improvements to bridge and 
roadway approaches, and development of a Traffic Control Plan. John is performing quality control on the roadway elements of this project. 
All design work is in accordance with LADOTD Standards and Specifications and reviewed by LADOTD.  

07/25 – Present 

SR 33 Bridge Replacements, Franklin County, MS – Mississippi DOT 
Hydraulics Designer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge 
replacements along SR 33 (Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic 
design, preliminary right-of-way design, and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to 
the existing and redesigning of one intersection at the end of the project. A hydraulic study and report are to be completed to resize the 
existing pipes, if necessary, and to verify sizing for a reinforced box culvert. A set of preliminary right-of-way plans are to be created 
following Mississippi Department of Transportation’s (MDOT) guidelines and using the approved alignment from MDOT. Final right-of-
way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set has been created. 

06/20 - 01/24 
RR082 Lakeshore Group E - Roadway Rehabilitation and Repair, New Orleans, LA - New Orleans Department of Public Works  
Assistant Project Engineer assisted in the design of the full reconstruction of two blocks of Ring St. in the Lakeshore Neighborhood.  
Design objectives included removal and replacement of the existing roadway surface, redesign of the roadway profile, and non-paving 
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incidental repairs. Lauren was responsible for cost and materials estimates and preparation of final design plans utilizing AutoCAD Civil3D.   

05/22 - 01/24 

Almonaster Bridge Environmental Assessment, New Orleans, LA - Port of New Orleans: Project Designer responsible for the 
assessment of the Almonaster Ave. Bridge Rehabilitation and New Connector Road project. The Almonaster Ave Bridge crosses over the 
Industrial Canal and provides two vehicular lanes and a single railroad track crossing down the center of the span. Lauren prepared 
Environmental Assessment/Environmental Impact documentation for the project that meets the criteria for LADOTD, LA DEQ, FHWA, 
NEPA and all federal and state compliance standards.  Lauren was responsible for the analysis and estimation of project impact across a 
comprehensive panel of criteria, including recommendations of design alternatives as needed.  She drew on her experience with roadway 
construction, wetland, and waterway permits to assist in permit acquisition for the Port of New Orleans for this project. 

06/25 – Present 

Clay Street Bridge over Passaic River, Newark, NJ - Hudson County New Jersey 
Water Resources Designer for the Preliminary Drainage Design and Report for the replacement of the Clay Street swing bridge in New 
Jersey.  The project scope includes Hydraulics and Hydrology Report production, including assessment of existing and proposed conditions 
in compliance with New Jersey Administration Code and New Jersey Department of Transportation engineering standards.  Ms. Peytavin 
created models for Hydrologic assessment and Hydraulic assessment of existing and proposed project affects under prerequisite storm 
events, quantifying the project in accordance with New Jersey and the Department of Environmental Quality.  These regulatory model 
results were then recorded in a formal report to be submitted in project preliminary planning.  

05/23 – 01/24 

Clayton’s Pond Drainage Analysis and Design, Norco, LA - St. Charles Parish Dept of Public Works  
Hydraulics Modeler responsible for review and hydraulic analyses of the hydraulic design models provided by St. Charles Parish in 
anticipation of survey completion.  Lauren evaluated the input elements of the models per expectations of the project area, such as soil 
quality, storm runoff, design storms, and model scenario output of the existing drainage system in anticipation of updating these models to 
illustrate Gaea’s design recommendations.  Lauren coordinated project needs with the St. Charles Parish Department of Public Works, 
attended conceptual meetings, and facilitated clarification of survey scope on behalf of the subcontractor.   

06/18 - 01/24 

RR031 Dillard A Roadway Rehabilitation and Repair, New Orleans, LA | New Orleans Department of Public Works  
Project Designer for the engineering and design of 186 blocks of roadway reconstruction, including full road rehabilitation and replacement, 
utility design, and incidental road repair. Lauren utilized existing survey data to establish new road profiles, performed drainage calculations 
with HYDRWIN hydraulic computer software developed by LADOTD, designed upgrades and improvement to the stormwater drainage 
and incidental road repair, and designed new utilities, including water, sewage, and drainage. Project deliverables included typical sections, 
summary of quantities, plan and profile sheets, construction cost estimates, and cross-section profiles.  

11/17 - 01/24 

RR011 Broadmoor Group C, New Orleans, LA - City of New Orleans  
Project Designer for this FEMA-funded roadway enhancement and reconstruction project located in the Broadmoor Neighborhood of New 
Orleans. Lauren assisted in the design of two full block removals and replacements, including surface asphalt, upgrade of utilities including 
water and storm drainage, implementation of ADA-compliant ramps, and point repairs of the sidewalk and driveways.  She utilized drainage 
calculations, performed with the use of the HYDRWIN for the drainage system design and upgrade. Tasks for this project include site visits, 
design meetings, design deliverables, and resolution of review comments. 

05/18 - 11/21 

Hagan-Lafitte Drainage Design and Green Infrastructure, New Orleans, LA - City of New Orleans  
Hydraulics Modeler for engineering design and PCSWMM modeling for this large FEMA-funded project to improve drainage and reduce 
flooding in the Hagan-Lafitte Neighborhood. With the use of the PCSWMM model, Lauren identified areas most vulnerable to flooding 
within the neighborhood to strategically design and place green and grey infrastructure facilities for the greatest possible flood reduction.  
She assisted with production of project drawings and flood maps, as well as project inspection while work was under construction. 
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16.  Staff Experience: 
 

                        Firm employed by:     HARDESTY & HANOVER, LLC 
Name JAMES BURKES Years of relevant experience with this employer 2 

Title Construction Inspector Years of relevant experience with other employer(s) 9 
Degree(s) / Years / Specialization A.S. / 2007 /  Drafting Design 

Active registration number / state / expiration date Certifications:  ATSSA Traffic Certified, Louisiana Nuclear Radiation Safety Certified, 
Certified Linear Surveyor, Certified Asphalt Inspector, Certified Concrete (PCC) Inspector, 
Hazardous Materials Safety Certified, ORM Blood-borne Pathogens, Plan Reading Certified 

Year registered  Discipline N/A 
Contract role(s) / brief description of responsibilities DOTD Inspector - Certified 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

04/23 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
LADOTD Certified Inspector providing construction inspection for a newly designed 100-foot-long vertical lift bridge and operator’s 
house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning 
approximately 405 feet of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction 
of the new vertical lift bridge and operator house, Mr. Burkes is providing inspection services. 

04/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
LADOTD Certified Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge 
Replacement project. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

06/23 – 12/25 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD 
LADOTD Certified Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to 
College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) 
and oversees all Design Quality Control and Construction Quality Control activities for the project. Mr. Burkes provides inspection 
services. 

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
LADOTD Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which 
provides a new roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new 
bridge, LA 3257. The new alignment on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall 
installation. H&H provides contract administration and performs construction engineering inspection services. 

12/12 – 03/23 

Various Projects - LADOTD Engineering Technician 4 -  LADOTD  Mr. Burkes’ role included construction inspection for numerous 
projects for quality control and quality assurance. He was often used as an internal traffic expert in his unit. He managed pay items and 
daily diaries to maintain fiscal accountability. He also communicated with external vendors and contractors as a liaison for the state of 
Louisiana. He onboarded new inspectors and coordinated activities between departments such as material lab, maintenance, and onsite 
teams. 

10/14 – 09/16 St. Bernard Avenue Overlay with Slope Corrections, Chalmette, LA - LADOTD  
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Lead Field Inspector responsible for daily log input into Site Manager, including pay items and quantities input. Mr. Burkes was also 
responsible for field quality testing, asphalt depth consistency, road width, and length. Roadway reports and coring locations also fell under 
his responsibilities.  

12/17 – 03/18 

High Rise Fire Rehab, New Orleans, LA - LADOTD 
Lead Field Inspector responsible for daily TTC checks and quality assurance testing in the field during the High Rise Fire Rehab project. 
Mr. Burkes performed inspection of contractors cleaning method to make sure the surface was properly freed of any gritty debris or dirt to 
ensure the epoxy resin would hold. This project was an emergency design-build to protect the integrity of the concrete bridge support piles 
and required an epoxy resin to seal and restrengthen piles.  

07/13 – 09/14 

Almonaster Bridge Rehabilitation, New Orleans, LA - Port of New Orleans 
Field Inspector responsible for ensuring proper placement of wood piles for the dolphin approach to lift bridge. Additionally, Mr. Burkes 
was responsible for the quality checks for proper removal and installation of steel walkway and handrail as well as visual inspection of 
updated electrical members for power from operator house to lift span.   

04/15 – 09/17 
 

Wisner Bridge Demolition and Complete Rebuild, New Orleans, LA - LADOTD  
Field Inspector responsible for concrete placement quality assurance testing as well as visual inspection of steel rebar installation for 
bridge deck.   

02/13 – 10/13 
Safe Routes to School, New Orleans, LA - LADOTD   
Lead Field Inspector providing inspection services for this project. Mr. Burkes was responsible for daily log input into Site Manager, 
including quantities, dimensions of concrete walks and curbs, and right of way striping for walking pedestrians.    

04/18 – 10/19 

Judge Perez Drive Concrete Rehabilitation, Chalmette, LA - LADOTD   
Lead Field Inspector during this rehabilitation project. Mr. Burkes was responsible for daily log input into Site Manager, recording 
removal and reinstallation of isolated concrete patches, field quality assurance testing, base testing, and visual rebar installation checks for 
holes. 

08/13 – 10/14 

Judge Seeber Bridge, New Orleans, LA - LADOTD   
Field Inspector during the repair work for the Judge Seeber Bridge. There was no log requirement as there was a third party. Mr. Burkes 
was responsible for making sure all repairs were in compliance with LADOTD Standard Specifications and providing guidance to the 
client with the proper procedures.    

12/16 – 10/18 
Yscloskey Bridge Rehabilitation, Yscloskey, LA - LADOTD   
Field Inspector responsible for daily log input into Site Manager, including quantities, pay items, measurement, and transporting steel 
samples to LADOTD Lab for testing.    

12/12 – 06/13 
Rigolets Pass Bridge and Approaches, New Orleans, LA - LADOTD 
Field Inspector responsible for assisting lead inspector with field testing and maintaining Field book for project progression during this 
project.  

05/15 – 06/15 
I-10 Girder Repair, New Orleans, LA - LADOTD Field Inspector responsible for daily logs into Site Manager and ensured the 
contractor stayed within the limitations of the damaged girder. Additionally, Mr. Burkes made sure the cleaning and repair was done in 
accordance with LADOTD Standard Specification.  
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16.  Staff Experience: 
 

                    Firm employed by:     HARDESTY & HANOVER, LLC 
Name DWAYNE LEWIS Years of relevant experience with this employer 2 

Title Construction Inspector Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization  

Active registration number / state / expiration date Certifications:  LADOTD Structural Concrete Inspector; LADOTD Asphaltic Concrete Plant 
Inspector; ATSSA Traffic Control Technician, Supervisor, and Flagger; NHI 132070 Drill 
Shaft Foundation Specialist 

Year registered  Discipline N/A 
Contract role(s) / brief description of responsibilities DOTD Inspector - Lead 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

07/24 – 
Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA – LADOTD: Certified Lead 
Inspector delivering inspection services for a new vertical lift bridge and operator’s house. Daily monitoring of all construction 
activities; maintaining all construction field records; performing field testing; maintaining records of contractual operations; 
attending construction progress meetings; construction close-out, etc.  

08/24 – 12/25 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish – LADOTD: Certified Lead Inspector for 
the construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of 
the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design 
Quality Control and Construction Quality Control activities for the project. Mr. Lewis provides inspection services.   

07/24 – 
Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: 
Certified Lead Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge 
Replacement project. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

04/08 – 09/10 

I-10 Twin Span Construction; 450-17-0025, New Orleans, LA – LADOTD: Certified Inspector responsible for daily inspection 
of bridge spans and structures. Performed inspections of new bridges decks starting with girder installation to steel and rebar 
installation, ending with overseeing concrete deck pours of 700cy plus not only testing the concrete to assure it was within 
specifications, but also overseeing the placement, finishing and curing as well.   

12/18 – 06/20 

I-10: Interstate Widening from LA 328 to LA 347; H.010601, St. Martin Parish, LA – LADOTD: Certified Inspector 
responsible for all asphalt roadway inspection as well as the inspection of roundabout construction. The $54.7 million project 
involved pavement replacement within the existing lanes in each direction for 2.7 miles along I-10 from LA 347 to the base of the 
Atchafalaya Basin Bridge. An additional lane was added in the westbound direction. The project also added roundabouts at the 
Henderson interchange. 

06/20 – 02/24 
Loyola Drive 10 Interchange Improvements; H011670, Kenner, LA – LADOTD: Certified Inspector responsible for 
construction inspection (OV) of the flyover bridges from I-10 to Loyola including Footings, Columns, Girders, Bridge Decks, 
Barrier Rail, Approaches, Median Barrier, & Pier protection.  
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06/24 – 
Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD: 
Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which 
provides a new roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of 
the new bridge, LA 3257. The new alignment on LA 45 involves the following: new waterline installation, new drainage system, 
and MSE Wall installation. H&H provides contract administration and performs construction engineering inspection services. 
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16.  Staff Experience: 
 

                     Firm employed by:     HARDESTY & HANOVER, LLC 
Name CHRISTOPHER AUBERT, EI Years of relevant experience with this employer 3 

Title Electrical Engineer Intern Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2022 / Electrical Engineering 

Active registration number / state / expiration date Engineer in Training: 35397 / LA / 09/30/2027 
Year registered 2023 Discipline Electrical Engineering 
Contract role(s) / brief description of responsibilities Electrical Field Engineer Intern 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Electrical Field 
Intern assisting in the construction contract administration and electrical construction engineering and inspection services for the Bayou 
Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/22 - Present 

H.001498.6 LA 24 and LA 16 Company Canal Vertical Lift Bridge Replacement (CE&I), Bourge, LA – LADOTD: Electrical Field 
Intern providing electrical engineering inspection during the construction of a newly designed 100-ft-long vertical lift bridge and operator’s 
house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 
405 ft of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs.  

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD: Electrical Inspector for Calcasieu River 
Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible components of the main bridge power 
distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for the traffic control lighting 
system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit switches and 
related conduit and wiring. 

08/22 - Present 

Almonaster Ave. Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans: Electrical Inspector for the 
rehabilitation and partial replacement of the Almonaster Ave. Bridge, a movable Strauss-heel trunnion bridge. H&H’s assessment revealed that 
improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge to its full operating 
capability. H&H developed necessary design plans to replace the span drive and span lock machinery, operating strut, guide assembly, live load 
bearings, counterweight trunnion pin, and bushing. The main trunnion bearings were rehabilitated and repositioned.  

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA – LADOTD: Electrical Designer assisting in the development of electrical 
components of LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and specific examples); building a lesson 
plan and materials for the classroom training from the inspection manual; and providing classroom and field training.  The manual will 
include:  bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of movable 
bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   

08/22 – 08/24 
H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA – LADOTD: Electrical Designer contributing to the design, 
calculations, plan preparation, and inspection services for the bridge power distribution and relay-based control system for this movable bridge. 
The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders. 
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08/22 – 12/23 

SR-605 Movable Bascule Bridge over Industrial Waterway, Harrison County, MS – MDOT: Electrical Inspector contributing to the 
electrical inspection and design for the full rehabilitation of SR-605 bascule bridge as a task-order to the IDIQ Master Bridge Contract which 
includes engineering assessment, mechanical, electrical, and structural design in addition to the preparation of Traffic Control Plans. All designs 
will be completed in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 

08/22 – 08/23 

SR 609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS – MDOT: Electrical Inspector contributed to the electrical inspection 
and design for the full rehabilitation of SR 609 bascule bridge as a task-order which included developing standard and special bridge services 
statewide for MDOT. The scope of work included inspection and rehabilitation of structural, mechanical, and electrical bridge components, 
roadway approaches, and development of maintenance and repair plans. Provided construction support services as part of the full rehabilitation 
of the SR 609 bascule bridge. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 

12/24 - Present 
IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD: 
Electrical Designer assisting in the development of plan sheets, creating electrical general plan in accordance with LADOTD policies and 
standards, adding new operable pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span. 

09/22 – 03/23 

NASA Stennis Bridge Inspection, Kiln, MS - National Aeronautics and Space Administration (NASA): Electrical Inspector provided 
electrical engineering inspection for the SR 607 Trent Lott Boulevard Bridge over the Navigable Waterway located at the NASA John C. Stennis 
Space Center. The scope of the project was a routine mechanical and electrical inspection of a bascule bridge and an inspection report. During 
the inspection of the bascule bridge and operator house, Chris provided electrical inspection services. 

01/24 – 05/24 

Port Aransas Ferry Mechanical / Electrical Inspection, Port Aransas, TX – TxDOT: Electrical Inspector for inspection of mechanical and 
electrical systems of Corpus Christi SH 361 Ferry Ramps 1-11. Each of the Harbor Island ferry ramp structures consists of a ferry landing with 
two tower structures supporting a movable span (or ramp), which lowers onto the deck of the ferry. The scope included performing a condition 
assessment of all electrical and mechanical systems, measurement of motor loads during operation, insulation resistance testing of the motor 
windings, and identifying deficiencies within the mechanical and electrical systems that require action to improve the operation and reliability of 
the ramp systems. H&H created reports for the inspection process and element level assessment of the current conditions of the mechanical and 
electrical systems of the ramps including recommendations for repair, rehabilitation, and improvements. 

10/23 – 01/24 
Bayou Portage Bascule Bridge, Pass Christian, MS - Mississippi OSARC: Electrical Inspector for in-depth electrical inspection of this 
single-leaf bascule bridge which included conditional assessment of the bridge’s mechanical and electrical systems.  He performed testing of 
motors, motor brakes, and span locks.  He assisted in evaluating all electrical components and prepared the inspection report.  

09/23 – 02/24 

Popp’s Ferry Bascule Bridge, Biloxi, MS - Mississippi OSARC: Electrical Inspector for the in-depth inspection of this double-leaf bascule 
bridge which included condition assessment of all electrical and mechanical systems. Inspections included measurement of the motor loads during 
bridge operation, determination of the insulation resistance of the submarine cable conductors, identification of deficiencies in the bridge’s 
operation systems, and preparation of the inspection report.   

10/23 - Present 

Lapalco Boulevard Bridge, Harvey, LA - Jefferson Parish Department of Engineering: Electrical Designer for the design of a six-lane 
bascule bridge parallel and adjacent to the existing bridge. The new bridge will carry three westbound lanes and the existing bridge will be 
modified to carry three eastbound lanes plus a pedestrian and bicycle path. The scope includes design of a new three-lane double-leaf bascule 
bridge and approach spans north of and parallel to the existing bridge, as well as design modifications to the existing bridge to reconfigure it to 
include three eastbound lanes plus a pedestrian and bicycle path. H&H’s preliminary design work included a visual structural inspection of the 
fracture critical elements, primary and secondary structural members, as well as electrical and mechanical systems inspections. 
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16.  Staff Experience: 
 

                    Firm employed by:     HARDESTY & HANOVER, LLC 
Name SEAN BROCK, EI Years of relevant experience with this employer 3 

Title Mechanical Engineer Intern Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization B.S. / 2023 / Mechanical Engineering 

Active registration number / state / expiration date Engineer in Training:  35473 / LA / 09/30/2027   
Year registered 2023 Discipline Mechanical Engineering 
Contract role(s) / brief description of responsibilities Mechanical Field Engineer Intern 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

07/23 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA – LADOTD:Mechanical Field Engineer Intern 
providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope of the 
project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of LA 316 to 
the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator 
house, Mr. Brock is providing mechanical engineering inspection services.  

10/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Mechanical 
Field Engineer Intern assisting in the construction contract administration and mechanical construction engineering and inspection services 
for the Bayou Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s 
house, associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA – LADOTD: Mechanical Designer producing plans 
and specifications to provide notes, technical provisions and mechanical general plan. H&H will design a hydraulic system, including a 
hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The hydraulic system will incorporate 
redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated to a novel placement 
for swing bridges of this configuration to prioritize access for maintenance personnel. 

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA – LADOTD: Mechanical Designer responsible for assisting in 
development of mechanical components of LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and specific 
examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training.  The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural 
inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural.   

11/23 – 03/24 

NASA Stennis Mechanical Bridge Inspection, Stennis Space Center, MS - National Aeronautics and Space Administration: Mechanical 
Inspector for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for Bridge 
Inspection, National Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation and 
other applicable documents. Scope includes inspection of all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center 
lock assemblies. The inspection report met NASA, NBIS and MBE requirements.   

06/23 – 12/24 

SR605 Bridge Inspection, Gulfport, MS – MDOT: Mechanical Inspector for the 2023 In-Depth, Nonredundant Steel Tension Member 
(NSTM), Routine, and Element Level Inspection of SR 605 Bridge. H&H performed an examination of bridge structural systems, the bridge 
mechanical and electrical systems, and an arm’s length NSTMs, as requested by Mississippi DOT. The NBIS and element structural inspection 
consisted of a visual and hands-on examination of the approach spans, bascule and anchor spans, access platforms and ladders, operator house, 
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and the fender system. The fracture critical inspection consisted of hands-on arm’s length examination of the bascule span girders and floor 
beams.  

10/23 – 01/24 

Bayou Portage Bascule Bridge, Pass Christian, MS - Mississippi OSARC: Mechanical Inspector for in-depth mechanical inspection of 
this single leaf bascule bridge which included conditional assessment of the bridge’s mechanical and electrical systems.  Mr. Brock performed 
a visual inspection, clearance measurements, measurements of relative span motion under live load, pressure and flow measurements, evaluation 
of all mechanical components, and preparation of the inspection report.  

01/24 – 05/24 

Port Aransas Ferry Mechanical / Electrical Inspection, Port Aransas, TX – TxDOT: Mechanical Inspector for the inspection of 
mechanical and electrical systems of Corpus Christi SH 361 Ferry Ramps 1 – 11.  Each of the Harbor Island ferry ramp structures consists of 
a ferry landing with two tower structures supporting a movable span (or ramp), which lowers onto the deck of the ferry. Scope included 
performing a condition assessment of all electrical and mechanical systems, measurement of motor loads during operation, insulation resistance 
testing of the motor windings, and identifying deficiencies within the mechanical and electrical systems that require action to improve the 
operation and reliability of the ramp systems. Mr. Brock created reports for the inspection process and element level assessment of the current 
conditions of the mechanical and electrical systems of the ramps including recommendations for repair, rehabilitation, and improvements.   

09/23 – 02/24 

Popp’s Ferry Bascule Bridge, Biloxi, MS - Mississippi OSARC: Mechanical Inspector for the in-depth inspection of Popp’s Ferry double 
leaf bascule bridge which included condition assessment of all electrical and mechanical systems. Inspections included measurement of the 
motor loads during bridge operation, determination of the insulation resistance of the submarine cable conductors, measurements of the 
mechanical/hydraulic systems, identification of deficiencies in the bridge’s operation systems, and preparation of the inspection report.   

09/22 – 04/24 

Cedar Lake  Bridge Inspection, Biloxi, MS - Mississippi OSARC: Mechanical Inspector for in-depth mechanical inspection for the swing 
bridge. Mr. Brock observed bridge operations and visually evaluated cables. He performed testing of electrical service, motors, motor brakes, 
and span locks. He reviewed previous bridge inspection reports and prepared checklist for field evaluation of corrected and uncorrected 
deficiencies. Tasks included submitting a detailed report to the client that documented deficiencies and recommendations.  

06/23 - Present 

Lapalco Bridge, Jefferson Parish, LA - Jefferson Parish DPW: Mechanical Designer for the design of a six-lane bascule bridge parallel 
and adjacent to the existing bridge. The new bridge will carry three westbound lanes and the existing bridge will be modified to carry three 
eastbound lanes plus a pedestrian and bicycle path. Scope includes the design of a new three-lane double-leaf bascule bridge and approach spans 
that will be north of and parallel to the existing bridge, as well as design modifications to the existing bridge to reconfigure it to include three 
eastbound lanes plus a pedestrian and bicycle path. H&H’s preliminary design work included a visual mechanical systems inspection.  

04/24 - Present 

Houma Tunnel Inspection, Houma, LA, LADOTD: Mechanical Inspector providing routine mechanical inspection of all mechanical 
components of the Houma Tunnel per LADOTD Tunnel Inspection Procedures, National Tunnel Inspection Standards. Performed operational 
testing, element level inspection, and conditioning of the tunnel ventilation, drainage, pumping, and fire systems. Tasks included submitting 
a detailed report to the client that document deficiencies and recommendations.  

07/24 – 12/24 
I-110 Bascule Bridge over Biloxi Back Bay Inspection, Biloxi, MS - Mississippi DOT: Mechanical Inspector providing routine mechanical 
inspection of all mechanical components of the bascule spans per the Movable Bridge Inspection Manual.  Providing NBIS and element 
inspection for the entire bridge.  

07/23 – 12/23 
H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD: Bridge Mechanical Inspector performing 
mechanical inspection of movable structures such as steel vertical lift bridges and plate girder bascule bridges statewide under separate task 
orders.  Inspection of a vertical lift bridge in Calcasieu Parish (West Fork) has been completed. 
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16.  Staff Experience: 
 

                     Firm employed by:     HARDESTY & HANOVER, LLC 
Name MOR DIAO, CCM, PMP Years of relevant experience with this employer 6 

Title Project Scheduler Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization M.S. / 2011 / Construction Management, B.A. / 2007 / Information Systems 

Active registration number / state / expiration date  
Year registered  Discipline Project Scheduler 
Contract role(s) / brief description of responsibilities CPM Scheduler 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

08/20 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA – LADOTD: Project Scheduler for this project 
that includes contract administration and construction engineering inspection services for construction of this new vertical lift bridge and new 
operator’s house in Bourg, LA. The new vertical lift bridge will be built on existing alignment. Contract scope included maintaining all field 
and contractual operation records; preparing final estimate packages; coordinating with DOTD personnel, contractor, and other parties. His 
responsibilities include review of the contractor’s baseline and updated CPM schedules and preparation of Schedule Analysis Report (SAR). 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA – LADOTD: Project 
Scheduler responsible for reviewing project schedule for this project that includes construction contract administration and construction 
engineering and inspection services for the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable 
swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

01/17 – 04/24 

Resident Engineering Inspection for Reconstruction of Westchester Ave. Bridge over Hutchinson River Parkway, Pelham Bay, NY - 
NYCDOT: Senior CPM Scheduler for this $46 million project to reconstruct the deck and superstructure to improve the vertical clearance 
to the Hutchinson River Parkway below. The work is being performed while maintaining pedestrian and vehicular traffic on the bridge, 
vehicular traffic on the HRP and transit service on the elevated line supported by the bridge. Also includes reconstruction of the utility ducts 
on the bridge.  

01/18 – 04/22 

CE&I Services for Madison Avenue Bridge (Swing Bridge) Over Harlem River, New York, NY – NYCDOT: Senior Project Scheduler 
responsible for reviewing and recommending approval, revision, and rejection of the contractor’s baseline schedule and monthly schedule 
updates for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project 
completion and present schedule analysis report. Responsible for attending monthly CPM meeting to discuss the critical path, potential delays, 
any variances, and the one-month lookahead.  

09/14 – 02/17 

St. George Interlocking Flood Repairs, Staten Island, NY - New York City Transit: Project Controls Manager for the complete 
modernization and replacement of the St. George Interlocking. Work included the replacement of all ballast, track, ties, contact rail, bumper 
blocks, lubricators, and switches within the limits of the project as well as the replacement of the slip switches layout with a diamond crossover. 
Duties included reviewing and recommending approval/revision/rejection of the contractor’s baseline schedule and monthly schedule updates 
for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project completion and 
present schedule analysis report. Mr. Diao was responsible for running monthly CPM meeting to discuss the critical path, potential delays, 
any variances, and the one-month lookahead. Construction Cost: $79 million.  

08/14 – 03/17 
Rehabilitation of the Bryant Avenue Bridge over Amtrak and CSX Transit, Bronx, NY – NYCDOT: Project Scheduler responsible 
for updating the approved baseline schedule to reflect progress and submitting monthly schedule update reports for compliance with the 
construction contract in accordance with Critical Path Method schedule to assure on-time project completion. 
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03/17 – 06/24 

Replacement of the Westchester Ave. Bridge over the Hutchinson River Pkwy and supporting NY Transit Elevated Line – Resident 
Engineering Inspection (REI) Services, New York, NY – NYCDOT: Senior CPM Schedule Reviewer for this $46 million bridge 
replacement while maintaining traffic on the bridge and the parkway below, and rail service for NY Transit operations above and supported 
by the bridge superstructure. Work included supporting elevated transit lines with temp. strong-back girders to maintain service while the steel 
superstructure and reinforced concrete deck were replaced with a low-profile superstructure to eliminate impacts from over-height trucks. 
Work also included new seismic-resistant, neoprene bearings, new expansion joints, steel cleaning and painting, improved drainage, asphalt 
paving, pavement markings, roadway light, utility protection/relocation, day-night-weekend work, complex work zone traffic control 
(WCTZ), and related work. 

07/18 – 06/21 

Route 112 Reconstruction Between I-496 (LIE) to Granny Road (D263744), Medford, Suffolk County, NY – NYDOT: Senior CPM 
Schedule Reviewer for this $32M reconstruction and widening of NY Route 112. The 2-lane roadway was replaced with 3-lanes including a 
shared center turn lane, and combined shoulders/bike lanes; curbs and sidewalks were added. The existing catch basin/dry well drainage 
system was replaced with a closed system of catch basins and manholes piped to a new drainage basin. The project required extensive 
relocation of sub-surface and aerial utilities and services (electric, gas, water, sanitary sewer mad fiber optic cable TV, phone, and internet 
service). The roadway reconstruction included new sub-base and base pavement with asphalt wearing surface. The signalized intersection 
with Horseblock Rd. was widened to add turning lanes, and new traffic signals, signs and pavement markings were installed for improved 
traffic flow and safety. The project included new retaining walls, roadway lighting, sign and structures, pavement markings, guiderails, new 
driveway aprons, ADA pedestrian ramps at intersections, landscaping and other appurtenances. The project required extensive WZTC, staged 
and phased construction, and day-night-weekend work.  

12/19 – 06/22 

CE&I Services for Verrazzano-Narrow Bridge to Reconstruct the Reinforced Concrete Decks of the Brooklyn & Staten Island 
Approach to the Upper Level and the Gowanus Expressway Approach to the Lower Level (VN-84), Staten Island & Brooklyn, NY - 
Tri borough Bridge and Tunnel Authority: Senior CPM Scheduler for this project that includes several key aspects: 1) reconstruction of 
the Staten Island approaches and the upper-level Brooklyn westbound approach; 2) replacement of the bridge deck at the Brooklyn and Staten 
Island anchorages; 3) reconstruction of the westbound Lily Pond Avenue exit ramp and merge; 4) reconfiguration of the 92nd Street entrance 
and exit ramps; and 5) the open road tolling in the eastbound direction. Construction cost is $130 million.  

07/21 – 06/24 

Nassau County DPW Rehabilitation of Bayville Bascule Bridge over Mill Creek, Bayville, NY - Nassau County DPW: Senior CPM 
Schedule Reviewer for this $24.8-million major rehabilitation of this double-leaf bascule bridge. The project included the major rehabilitation 
of civil, structural, electrical and mechanical elements of the bridge including repair and strengthening of structural steel superstructure and 
trunnion support towers, cleaning and painting, replacement of the bascule girder support grillages and concrete encasement, deck 
modification to  widen the sidewalk, drainage and expansion joint improvement. Replacement of the Mechanical operating system including 
replacing the main pivot bearings, rack & pinions, curved and flat bascule treads, span locks, and Live Load bearings). Replacement of the 
Electrical system including new control panels, braking systems, and safety warning system (gates & horns) as well as roadway and navigation 
lights and related work. The project also required heat strengthening of the flanges for the bascule curved girder. Restoration of the control 
house included reroofing, new windows, and repointing the heavy stone masonry. The project also replaced the timber fender system. The 
project required Staged Construction, day, night, and weekend work, Complex WZTC/MPT with temporary traffic signals, reverse traffic, 
and detours. Maintaining communications with local politicians and Community Outreach was required.  

05/13 – 11/13 

Rehabilitation of Ramp Structures at the St. George Ferry Terminal, Staten Island, NY – NYCDOT: Project Scheduler responsible 
for revising and recommending approval/revision/rejection of the contractor’s baseline schedule and monthly schedule updates for compliance 
with the construction contract in accordance with the Critical Path Method schedule to assure on-time project completion and present schedule 
analysis report. This design-build project encompassed the reconstruction of eight vehicular ramps consisting of 73 spans and a pedestrian 
bridge above the railroad station as well as terminal buildings and a parking area. Valuation was $175 million. 
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16. Staff Experience: 
 

Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name SHEELAGH BRIN FERLITO, PE, PTOE Years of relevant experience with this employer 10 
Title Supervisor-Eng Years of relevant experience with other employer(s) 27 
Degree(s) / Years / Specialization B.S. / 1988 / Civil Engineer 
Active registration number / state / expiration date PE. 0025383 / LA 09/30/2027 
Year registered 1993 Discipline Civil 
Contract role(s) / brief description of responsibilities Supervising Engineer for traffic signal design / inspection, Meets MPR 6 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

01/25- current 16-CI-US-0032 Baton Rouge Bus Rapid Transit Project CEI (Nicholson Dr. – Florida Blvd. – Plank Rd.) (Baton Rouge, 
Louisiana) Brin is the project manager for construction engineering and inspection services for the MovEBR Bus Rapid Transit Traffic 
Signal project involving 19 signalized intersections. Her responsibilities included scheduling the inspectors, reviewing signal plans, 
resolving utility conflicts determined in the field, verifying quantities and pay items, and coordinating with contractors, consultants, and 
City staff.  

07/21 - current H.007160 - EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA) Brin is the task leader for Vectura for the Construction 
Engineering and Inspection of 24 traffic signals. Brin oversaw the review of signal mast arm shop drawings to assist the City-Parish of 
Baton Rouge in accepting the manufactured poles. Brin and Reece, with the DOTD, City-Parish and the Contractor conducted field visits 
to confirm pole foundation locations. 

07/19 – current MOVEBR New Capacity Projects Program Management (Baton Rouge, LA) Brin is the lead traffic engineer for the entire New 
Capacity Projects program management team. All traffic engineering scope of services, traffic / speed data collection, traffic design 
studies, safety studies, and traffic signal design plans are reviewed by Brin. She is in constant communication with the Traffic 
Engineering staff of DOTD and EBR Traffic Engineering Department. She understands the current requirements for all aspects of traffic 
engineering projects. 

07/19 – 02/26 H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement PPP (Belle Chasse, LA) Brin is the project manager for the temporary 
and permanent traffic signal plans for the intersections of LA 23 at Burmaster St and at Engineers Rd. She based her traffic signal plans 
on design year volumes that were developed using growth rates from the New Orleans Regional Planning Commission Travel Demand 
Model. This project is the first Public-Private-Partnership performed by DOTD.  

09/20 – 12/21 H.010960.5 LA 30 Roundabouts at Tanger I-10 (Ascension Parish, LA) Brin is the project manager for the design of temporary traffic 
signal plans that will be implemented during the roundabout construction along LA 30 in Gonzales, LA. The project involves replacing 
three existing signalized intersections with multilane roundabouts along LA 30 at I-10 Interchange ramps and at Tanger Boulevard. 
Vectura also developed signal timing plans for each phase of the construction to maintain progression along LA 30. 

07/18 – 04/19 LA 1 Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Design West Baton Rouge Parish, Addis, LA Brin developed a 
Pedestrian Crosswalk Study and Traffic Signal Construction Plans for the intersection of LA 1 at LA 990 in Addis, LA. The study was 
based on DOTD Traffic Engineering Manual Crosswalk Guidelines followed by traffic signal design plans based on DOTD requirements. 
The study included traffic and pedestrian traffic data collection, a speed study, crash analyses, intersection analyses and 
progression analyses. The signal plans included pedestrian signal equipment, signal timing parameter calculations, crosswalk striping, 
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signs, DOTD pay items, estimated quantities, and construction cost. Brin also assisted with the Parish with the DOTD Permit Request for 
Intersection Control Devices on a State Right of Way. 

09/17-04/18 US 11 at US 190 Bus. (Fremaux Ave.) Pedestrian Crosswalk Study and Traffic / Pedestrian Signal Equipment Design Slidell, LA 
Brin developed a formal traffic study for a proposed crosswalk with pedestrian traffic signal equipment and pedestrian clearance 
timings based on DOTD requirements. Brin assisted with vehicle and pedestrian data collection, spot speed study, analyzed 3-year 
intersection crash data and developed signal timing for pedestrians to cross the street. From the design study, a set of Traffic Signal 
Modification Plans were developed to implement the recommended alternative. 

04/14 – 12/14 H.002301 Signal Design for N. Sherwood Forest Dr. Widening Project (Baton Rouge, LA) As the project engineer, Brin was in 
responsible charge for data collection and design for three signalized intersections as part of a road widening project as per EBR DPW 
and DOTD requirements. Ms. Ferlito developed the traffic signal equipment, signal timing and communication construction plans, special 
provision specifications, quantities, and cost estimate. She also performed tasks to develop the striping plans and sequence of construction 
plans which included temporary signal equipment placement due to lane shifts during construction. 

07/12-03/14 EBR 03-TS-CI-0026 CE&I for EBR Traffic Signal Systems Jefferson Highway Construction (Baton Rouge, LA) Brin was the 
Project Resident Engineer on behalf of EBR for performing CE&I services for the construction of 11 traffic signals. She maintained 
records of the contractor’s daily operations, coordinated significant events that affected construction progress including utility issues, 
reviewed shop drawings, conducted monthly progress meetings, recorded daily installed quantities, developed change orders and monthly 
contractor pay estimates. She also coordinated with DOTD ITS division for fiber splicing into interstate I-12 fiber backbone and ATM / 
EOC building. She processed all monthly tasks in EBR formats as well as all items on the EBR project closeout checklist. 

07/08-09/09 SPN 013-05-0043 CE&I for EBR Traffic Signal Systems Phase IV Construction (Baton Rouge, LA) Brin was the Project Resident 
Engineer for DOTD and EBR to perform CE&I services for the construction of 21 traffic signals. She developed the project Sample 
Plan, maintained records of the contractor’s daily operations, coordinated significant events that affected construction progress including 
utility issues, reviewed shop drawings, conducted monthly progress meetings, recorded daily installed quantities, coordinated concrete 
sampling for DOTD Materials Lab, developed change orders and monthly contractor pay estimates. She also coordinated with DOTD ITS 
division for fiber splicing into Airline Highway fiber backbone and ATM / EOC building. She processed all monthly tasks electronically 
in DOTD Site Manager and in EBR required formats as well as all items on the DOTD Project Closeout Checklist including the 2059 
Report. 

09/13 – 04/14 S.P. 700-99-0477 Jefferson Hwy. Signal Design (Baton Rouge, LA) Ms. Ferlito designed traffic signal plans for 11 intersections along 
Jefferson Highway between College Drive and the I-12 On Ramp in Baton Rouge. Design included traffic data collection, traffic signal 
layout, fiber interconnect layout, fiber splicing diagrams, pedestrian crosswalk layout, and sign layout. Design also included traffic 
signal synchronization signal timing and pedestrian signal timing. She prepared estimated quantities, preliminary and final signal 
construction plans, and specifications. 

03/05 – 11/05 Airline Hwy Widening SPN 700-99-0332 (Baton Rouge, LA) Brin designed 8 traffic signals as part of the Airline Hwy. widening 
project in Baton Rouge. Her design included traffic data collection, traffic signal equipment, signal synchronization timing, fiber 
communication, storage length calculations based on queues analyses, special provision specifications, quantities, and cost 
estimate. This project included fiber design to be the first Baton Rouge project to connect video surveillance images and traffic controller 
information to the ATM / EOC. 

02/03 – 01/04 EBR Traffic Signal Systems Phases IV and V SPN 700-17-0172 (Baton Rouge, LA) Brin was the project engineer for the design of 66 
signalized intersections on eight arterials in Baton Rouge which included traffic data collection, traffic signal equipment, pedestrian 
crosswalk equipment, emergency vehicle and railroad preemption equipment, fiber interconnect equipment as well as traffic signal 
synchronization. Brin prepared traffic signal construction plans, estimated quantities, and specifications. 
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16. Staff Experience: 
 
Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name LAURENCE LUCIUS LAMBERT, II, PE, PTOE, 

PTP 
Years of relevant experience with this employer 10 

Title Supervisor-Eng Years of relevant experience with other employer(s) 18 
Degree(s) / Years / Specialization B.S./1997/Civil Engr. M.S./2006/Civil Engr. (Transportation focus) M.B.A./2010 
Active registration number / state / expiration date PE.0029901 / LA / 3/31/2028 
Year registered 2001 Discipline Civil 
Contract role(s) / brief description of responsibilities Data Collection and Traffic Management Plan Supervisor, Meets MPR 6 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

01/23 – 02/24 H.011504 Alexandria ITS Phase 2 Laurence was the project manager for a System Engineering Analysis Report, Engineering 
Opinion of Probably Construction Cost and Level 2 Transportation Management Plan for the Alexandria area. 

03/21 – 03/22 H.014513.1 Lafayette Regional ITS Architecture Update Laurence completed an ITS System Inventory, identified all existing and 
future agreements between stakeholder organizations participating in the ITS operations in the Lafayette region, and updated the 
strategy for maintaining the regional ITS architecture. 

10/21—03/22 H.013256.5 I-10 ITS Scott to Lake Charles (Lead Traffic Engineer) Laurence was the lead traffic engineer for a Level 2 Traffic 
Management Plan (TMP) for the construction of ITS equipment along I-10. The plan included a safety strategy that included a CAT 
Scan, LOS determination utilizing Citrix data, lane closure recommendations based on a queue analysis and public information 
strategies. 

09/18 – 02/19 H.013261.1 I-110 ITS Deployment Systems Engineering Analysis (Project Manager) As a sub-consultant, Laurence was the task 
leader for the Constraints & Alternatives Analysis as well as the Projects & Procurement Strategy portion of the project. The goal of 
the project was to deploy Close Circuit Television (CCTV) cameras and one Dynamic Message Sign (DMS) along the I-110 corridor 
from US 190 to US 61. To communicate with the field devices from the Traffic Management Centers (TMCs), installing fiber optics 
along the I-110 corridor was recommended. The fiber optics also allow communication to the traffic signals at the interchange ramps 
along I-110 to the TMC. 

06/12-12/12 Ramp Metering Study of I-10 Segment, East Baton Rouge and Ascension Parishes, Louisiana (Project Manager) Laurence 
conducted a feasibility study to deploy ramp meters along the Interstate 10 (I-10) Corridor in Baton Rouge between Dalrymple Drive 
and LA 73. The study consisted of analyzing 17 on-ramps under differing design conditions, which include the following: 2010 
Existing, 2012 Without Ramp Meter, 2012 Ramp Meter, and 2012 Ramp Meter with Recommendations. Laurence’s role in this project 
as project manager was to oversee all QA / QC measures and interpret the results from the model. Laurence coordinated with the local 
agencies to obtain all current proposed projects in the area, which included DOTD I-10 Widening Project Phases 1 and 2, the Green 
Light Plan (GLP) Essen Lane Widening Project, and the GLP Highland Road Widening Project. 

07/11 – 07/15 H.4400001465 Retainer Contract for lTS Traffic Incident Management (TlM) Program Transportation Management Centers 
(TMC’s) Operations Staffing Support and Systems Engineering (SE) Statewide. Laurence was the overall project manager of 
this multi-year, $15,000,000 contract that included providing staffing support, developing Standard Operating Procedure Manuals, 
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Traffic Incident Management program support, ramp meter feasibility and design, TMC Concept of Operations, ITS system 
requirement documentation and Systems Engineering Analysis and Documentation. Laurence coordinated with the DOTD and TMC 
staff at the following TMC locations: DOTD Headquarters Annex Building, Baton Roue TMC on Harding, New Orleans, Shreveport, 
and Houma. 

03/10 – 06/10 Bonnet Carre Spillway Speed Study, New Orleans, Louisiana (Project Manager) Laurence analyzed the existing speeds on this 
facility and various forms of enforcement to ensure safety. Laurence led our efforts for this project, which consisted of a speed study 
to provide data to the DOTD managers to examine the current speed limit on the Spillway. He investigated other means of speed-
limit enforcement, variable speed limits applicability, and managed lane options. 50%, 85%, and 95% speed analyses were performed 
with the speed data. 

08/09 – 12/09 I-12 Ramp Metering Public Outreach, Baton Rouge, Louisiana (Project Manager) Laurence prepared exhibits and 3-D models 
and facilitated three public meetings to educate the public about ramp metering and its implementation. Several stakeholder meetings 
were held to educate the elected officials and civic groups. Laurence gave a formal presentation at each meeting to describe the 
benefits of ramp meters and the project specifics. 

07/08 – 07/11 SPN 700-99-0413 Retainer Contract for lTS Transportation Management Centers (Project Manager) Laurence was the overall 
project manager of this 3-year contract that included providing staffing support, developing Standard Operating Procedure Manuals, 
Traffic Incident Management program support, ramp meter feasibility and design, TMC Concept of Operations, ITS system 
requirement documentation and Systems Engineering Analysis and Documentation. Laurence coordinated with the DOTD and TMC 
staff at the following TMC locations: DOTD Headquarters Annex Building, Baton Roue TMC on Harding, New Orleans, Shreveport, 
and Houma. 

01/07 – 08/07 I-12 Ramp Metering Study, Baton Rouge, Louisiana (Project Manager) Under the ITS retainer contract, Laurence provided 
analysis and evaluations of potential ramp metering at six interchanges along this corridor. The scope also included analysis of existing 
traffic conditions, evaluation of proposed solutions, and creation of micro-simulation models of existing and proposed conditions. An 
existing micro-simulation model was obtained from DOTD to analyze and visually represent the existing traffic conditions. The 
existing conditions model was calibrated and used as a base to develop models of ramp metering. Laurence presented the findings to 
DOTD, including an overview map of the interchange area, a schematic of existing volumes, a Micro-simulation of the existing 
conditions, a summary table of LOS for existing conditions, micro-simulations of proposed solutions, and a summary table of LOS 
for each solution. Laurence also submitted a formal report of the findings. 

03/06 – 10/06 New Orleans Regional Transportation Management Center SEA (Project Manager) Laurence served as the project manager for 
the Laurence ITS Design Team that handled the New Orleans Regional TMC project. Laurence provided the Systems Engineering 
Analysis (SEA) for the operations of the new TMC, which included a conceptual layout of the RTMC data, audio / video, personal 
computers, and computer equipment including wiring. 

04/07-12/07 SPN 737-99-0799 Baton Rouge to New Orleans ITS-TIM Phase 1 Design Build Project (Jefferson and St. John the Baptist 
Parishes) Laurence was the project manager for an ITS Design-Build project, where he represented the DOTD ITS Section. Laurence 
was responsible for developing a Systems Engineering Analysis that was used to solicit proposals from Design-Build teams. Laurence 
also assisted the DOTD ITS Section with the development of the Scope of Services Package (SOSP) that was used during the 
procurement process. 
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16. Staff Experience: 

 
Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name KRISTEN FARRINGTON, PE, PTOE, RSP1 Years of relevant experience with this employer 5 
Title Engineer Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization B.S. / 2014 / Civil Engr. 
Active registration number / state / expiration date PE.0042074 / LA / 3/31/2027 
Year registered 2018 Discipline Civil 
Contract role(s) / brief description of responsibilities Project Engineer for signal and ITS design / inspection 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

01/25- current 16-CI-US-0032 Baton Rouge Bus Rapid Transit Project (Nicholson Dr. – Florida Blvd. – Plank Rd.) (Baton Rouge, LA) Kristen 
provided construction engineering and inspection services for the MovEBR Bus Rapid Transit Traffic Signal project involving 
19 signalized intersections. Her responsibilities included reviewing signal plans, resolving utility conflicts determined in the 
field, verifying quantities and pay items, and coordinating with contractors, consultants, and City staff. She reviewed shop 
drawing submittals, updated plan markups based on field conditions, and participated in regular project and biweekly 
coordination meetings to ensure design intent, constructability, and documentation accuracy throughout the project. 

12/24- current University Lakes Restoration (Baton Rouge, LA) Kristen provided construction assistance services for the University Lakes 
Traffic Signal project. Her responsibilities included reviewing signal plans and confirming proposed pole locations, reviewing 
shop drawing submittals, and coordinating with contractors, consultants, and City staff. 

04/21 – 4/24 CP No. 16 CI-US-0032 Bus Rapid Transit Improvement Project (Baton Rouge, LA) Kristen a project engineer for a traffic 
design study and traffic signal design of 19 signals along three corridors: Plank Road, 22nd Street and US 190 (Florida Street). 
Kristen assisted the prime consultant with the safety analysis as well. 

04/21 – 12/24 CP No. 16 CI-US-0032 Bus Rapid Transit Improvement Project (Baton Rouge, LA) Kristen a project engineer for a traffic 
design study and traffic signal design of 19 signals along three corridors: Plank Road, 22nd Street and US 190 (Florida Street). 
Kristen assisted the prime consultant with the safety analysis as well. 

05/21 – 06/24 H.013267 Capital Area Pathways Project / Downtown to Scotlandville Parkway Trail Safety Enhancement Study and Pedestrian 
Hybrid Beacon Design (Baton Rouge, LA) Kristen served as a project engineer to evaluate the recommended street crossing 
treatments of the trail at eight locations, including three state routes which required DOTD approval. The project consisted of 
collecting vehicular speed and volume data at the proposed trail crossings. Geometric field checks were also performed to 
determine if any hazards to pedestrians or cyclists existed. Once the field data was collected and analyzed, appropriate crossing 
treatments utilizing the FHWA STEP Guide for Improving Pedestrian Safety at Unsignalized Locations were developed that 
included Rectangular Rapid-Flashing Beacons (RRFB) and Pedestrian Hybrid Beacons (PHB’s). Upon completion of the study, 
Kristen designed the PHBs at four (4) crosswalk locations. Once bid, Kristen provided construction assistance, responding to 
requests for information from the contractor. 
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12/23 - 08/25 23-EN-HC-0019 Bluebonnet Blvd. Mid-Block Pedestrian Crossing (Baton Rouge, LA) Kristen served as project engineer for 
the design study and assisted with Construction Engineering & Inspection (CEI) efforts for the Bluebonnet Pedestrian Hybrid 
Beacon project, including evaluation of existing conditions, assisting with design, and agency compliance across multiple 
phases. Responsibilities included: evaluation of existing sight distance, traffic volumes, and spot speed study results to develop 
recommendations for the safe crossing of pedestrians at this location. She also developed preliminary drawings of crosswalk 
location based on available right-of-way, assisting with quality control of signal design submittals including equipment, signs, 
and quantities. Kristen reviewed and submitted shop drawing packages for traffic signal equipment. 

7/2022 – 06/2025 I-20: LA 544 Overpass Replacement (Ruston, LA) Kristen served as a project engineer for the development of the Transportation 
Management Plan for the I-20: LA 544 Overpass Replacement project, as well as the temporary signal design at two (2) locations 
for seven (7) phases of construction. Kristen assisted in calculating the temporary pole heights, determining the placement 
location for the temporary poles for each phase, measuring and calculating clearance intervals. 
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16. Staff Experience: 
 
Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name REECE RODRIGUE, PE, PTOE, RSP1 Years of relevant experience with this employer 5 
Title Engineer Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization B.S./2013/Civil Engr. 
Active registration number / state / expiration date PE.0042074 / LA / 3/31/2028 
Year 
registered 

2017 Discipline Civil 

Contract role(s) / brief description of responsibilities Project Engineer for signal and ITS design / inspection 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

05/25 - 
Current 

The Belle of Baton Rouge Casino | Hotel (Baton Rouge, LA) Reece supported Construction Engineering & Inspection (CEI) and 
specification development for roadway and traffic signal improvement. Responsibilities included: 

• Collaborating with agency staff and consultants to draft and refine technical specifications for traffic signal components, pole 
assemblies, and installation details. 

• Reviewing and finalizing traffic signal and pole shop drawing submittals, compiling comments, and coordinating with City staff for 
approval. 

• Facilitating pole stakeout meetings and walkthroughs with the contractor, EBR Traffic Engineering Division, and agency representatives 
to verify constructability and design intent. 

• Coordinating CAD file transfers and plan adjustments based on field observations, including redlines for mast arm and pedestrian pole 
locations. 

• Tracking outstanding submittals and maintaining communication with contractors and project managers to ensure timely resolution. 
Participating in pre-construction meetings and updates for team members and project stakeholders. 

09/25 – 01/26 23-EN-HC-0019 Bluebonnet Blvd. Mid-Block Pedestrian Crossing (Baton Rouge, LA) Reece contributed to Construction Engineering & 
Inspection (CEI) efforts for the Bluebonnet Pedestrian Hybrid Beacon installation, supporting coordination, documentation, and agency 
compliance across multiple phases. Responsibilities included: 

• Participating in preconstruction meetings and coordinating with EBR TED, consultants, and contractors on shop drawing reviews, pole 
relocation, and drainage concerns. 

• Reviewing and submitting shop drawing packages, including mast arm, luminaire, and concrete mix designs, while tracking submittal 
statuses and outstanding items in E-builder. 

• Collaborating with project stakeholders to troubleshoot field issues such as mast arm placement, curb revisions, and sight distance 
limitations due to median vegetation. 

• Preparing redlines and plan revisions for the contractor, updating field book entries, and validating revised quantities and pay items for 
agency submission. 

Conducting field visits to observe contractor work and ensure constructability, design intent, and documentation throughout the project 
sequence. 
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03/24 - 
Current 

16-CI-US-0032 Baton Rouge Bus Rapid Transit Project (Nicholson Dr. – Florida Blvd. – Plank Rd.) (Baton Rouge, LA) Reece supported 
Construction Engineering & Inspection (CEI) efforts for the MovEBR Bus Rapid Transit Traffic Signal project, which encompassed 19 
signalized intersections. His contributions included reviewing signal plans for agency compliance, validating pay item quantities, and 
interpreting field-reported utility conflicts for documentation and resolution. Reece participated in plan markup reviews and shop drawing 
assessments, ensuring constructability and adherence to design intent. 

07/21 - 
Current 

H.007160 EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA) Reece is part of the team providing Construction Engineering 
and Inspection (CEI) services for the City-Parish of Baton Rouge. Reece reviewed contractor-submitted traffic signal shop drawings to support 
the City-Parish’s acceptance of manufactured poles, ensuring compliance with specifications and constructability standards. Reece participated 
in joint field visits with DOTD, City-Parish representatives, and the contractor to verify pole foundation locations prior to installation, directly 
supporting the owner’s oversight role through on-site validation. Additionally, Reece worked closely with City officials and CN Railroad 
personnel to develop detailed permit plan sets for construction activities near railroad right-of-way, facilitating regulatory compliance and multi-
agency coordination. 

06/23 – 04/25 H.011507.1 Monroe Phase 3 SEA Reece conducted field visits to the project site to document the controller type and detection needs at each 
signalized intersection within the project right-of-way. 

06/23 – 04/25 H.012845.1 Connected & Autonomous Vehicles (C/AV) Team and Working Group Support Reece was a contributing member of the 
statewide C/AV team supporting the development of new policies, legislation, and implementation strategies for connected and autonomous 
vehicle technologies. 

01/23 – 02/24 H.011504 Alexandria ITS Phase 2 Reece was the project engineer for a site visit, System Engineering Analysis Report, Engineering Opinion 
of Probably Construction Cost and Level 2 Transportation Management Plan. 

06/22 – 02/23 H.012381.5 ITS Fiber Management System Data Collection Reece performed the field observations for 40 sites to verify the ITS FMS and 
inventory services. 

04/20 – 02/26 H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement Public-Private Partnership Project (Belle Chasse, LA) Reece is responsible 
for designing the temporary traffic signal at the intersection of LA 23 and Engineers Road to accommodate eight distinct phases of construction 
per anticipated sequence. Temporary pole locations and mounting heights were recommended to support all phases, with clearance interval 
calculations performed for each phase in accordance with DOTD and ITE guidance. Reece developed the traffic impact analysis portion of the 
Traffic Management Plan, which informed both temporary and permanent signal timing strategies. 
Reece also produced the permanent signal plans for the LA 23 intersections at Engineers Road and Burmaster Street, including evaluation of 
stop bar locations, vehicle and pedestrian clearance intervals, railroad preemption sequencing for both at-grade crossings, wiring layout design, 
and interconnect planning. Reece reviewed and approved contractor-submitted shop drawings for signal components, ensuring compliance with 
DOTD specifications and constructability standards. These reviews supported DOTD’s oversight role by validating that proposed materials and 
configurations met design intent and contractual requirements.  

01/21 – 05/21  H.013256 - I-10 ITS Scott to Lake Charles (Lafayette, Acadia, and Jefferson Davis Parishes) Reece served as a member of the subconsultant 
team tasked with reviewing ITS plans for 15 CCTV camera installation sites along I-10. Responsibilities included measuring anticipated 
construction quantities and producing a detailed cost estimate using DOTD’s Bid Tabulation and Cost Estimating Tool. 
As part of owner verification support, Reece validated that proposed quantities and materials aligned with DOTD standards. This included cross-
referencing plan details with bid history to ensure defensible pricing. 

09/20 – 12/21 H.011909.5-4 Roundabout: US 171 at Boone St. (Vernon Parish) Reece is an essential design engineer, who is assisting in the production of 
the temporary signal design associated with the sequence of construction for the roundabout at US 171 at Boone St. He conducted a thorough 
analysis of the US 171 corridor’s existing allowable movements and identified the movements that would be restricted during the proposed 
construction process and how it would impact the typical traffic patterns. 
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16. Staff Experience: 
 

Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name RONALD ST. ANGELO Years of relevant experience with this employer 4 
Title Senior Technician Years of relevant experience with other employer(s) 48 
Degree(s) / Years / Specialization High School Diploma / 1975 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Senior-level Construction Specialist for traffic signals, lighting, and ITS 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

09/25 – 01/26 23-EN-HC-0019 Bluebonnet Blvd. Mid-Block Pedestrian Crossing (Baton Rouge, LA) Ronnie contributed to Construction Engineering 
& Inspection (CEI) efforts for the Bluebonnet Pedestrian Hybrid Beacon installation, supporting coordination, documentation, and agency 
compliance across multiple phases. Responsibilities included: 

• Participating in preconstruction meetings and coordinating with EBR TED, consultants, and contractors on shop drawing reviews, pole 
relocation, and drainage concerns. 

• Reviewing and submitting shop drawing packages, including mast arm, luminaire, and concrete mix designs, while tracking submittal 
statuses and outstanding items in E-builder. 

• Collaborating with project stakeholders to troubleshoot field issues such as mast arm placement, curb revisions, and sight distance 
limitations due to median vegetation. 

• Preparing redlines and plan revisions for the contractor, updating field book entries, and validating revised quantities and pay items 
for agency submission. 

Conducting field visits to observe contractor work and ensure constructability, design intent, and documentation throughout the project 
sequence. 

07/21 - current H.007160 - EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA) Ronnie provided technical assistance in the field for the 
Construction Engineering and Inspection of 24 traffic signals. Ronnie assisted with the review of signal mast arm shop drawings to assist 
the City-Parish of Baton Rouge in accepting the manufactured poles. Ronnie along with the DOTD, City-Parish and the Contractor conducted 
field visits to confirm pole foundation locations. 

06/23 - Current EBR Direct Select Signal Design Phases 1 & 2 (Baton Rouge, LA) Ronnie’s work focused on reviewing and refining signal plans, ensuring 
all comments and changes were addressed. Responsibilities included developing accurate cost estimates, checking quantities, and working on 
the signal budget. Ronnie coordinated phasing and splits, discussed power and cabinet locations, and verified plan details through multiple 
reviews. Field activities involved site visits to inspect ITS cabinets, take quadrant photos, and locate the fiber junction box at Bluebonnet and 
Celtic. These efforts ensured proper planning, accurate budgeting, and readiness for implementation. 

07/19 – current MOVEBR New Capacity Projects Program Management (Baton Rouge, LA) Ronnie is responsible for coordinating and executing tasks 
related to traffic signal design, fiber optic infrastructure, and city standard details for transportation projects. This includes field inspections of 
fiber in junction boxes and cabinets at multiple locations such as Bluebonnet, Floynell, Perkins corridors, and other designated sites to verify 
fiber type and routing. Ronnie collaborates extensively with stakeholders including EBR TED, City BR representatives, DOTD, and contractors 
to review and update traffic signal plans, pole foundation layouts, and equipment specifications. Duties involve preparing and marking up 



 

 
Prime consultant name: Providence Engineering and Environmental Group LLC  
 

signal phasing plans, updating pay item lists, and ensuring compliance with city and DOTD standards. Ronnie also participates in meetings to 
resolve technical issues related to signal pole clearances, luminaire integration, controller cabinet configurations, and pedestrian crossing 
layouts. Additional responsibilities include reviewing shop drawings, documenting existing trunk lines, and providing input on standard detail 
revisions for traffic signals and street lighting systems. 

04/20 – 02/26 H.004791 DOTD Belle Chasse Bridge & Tunnel Replacement Public-Private Partnership Project (Belle Chasse, LA) Ronnie is 
responsible for reviewing temporary traffic signal plans to ensure accuracy and compliance, which has been done multiple times throughout 
the project. In addition to plan reviews, Ronnie worked on laying out mast arms for the permanent signal and configuring temporary signal 
strain poles. Coordination has been a key part of the process, involving collaboration with Reece to address design and implementation details. 
Ronnie also engaged with the contractor to monitor drilling operations for mast arm foundations and confirm scheduling for drill shafts and 
concrete pours. These efforts aim to maintain traffic safety and ensure timely installation of both temporary and permanent signal systems. 

03/24 - Current 16-CI-US-0032 Baton Rouge Bus Rapid Transit Project (Nicholson Dr. – Florida Blvd. – Plank Rd.) (Baton Rouge, LA) Ronnie is 
responsible for coordinating and overseeing field and office activities related to signal and streetlight installation for the BRT and corridor 
improvement projects. Duties include conducting field visits for pole stakeouts, verifying utility conflicts, and laying out pole and signal 
foundations at multiple intersections along Plank Road and Florida Boulevard. Ronnie manages redlining of intersection drawings, tracks 
changes, and updates signal quantities based on site conditions. He facilitates bi-weekly meetings, communicates with contractors, utility 
companies, and manufacturers, and ensures compliance with specifications for pole submittals and foundations. Additional responsibilities 
include logging daily contractor work, resolving right-of-way and utility relocation issues, and reviewing pay quantities and revised plans. 
Ronnie plays a key role in coordinating with project stakeholders to address design adjustments, utility conflicts, and installation challenges to 
maintain project timelines and quality standards. 

02/03 – 04/23 Jack B Harper Electrical, LLC (Walker, LA) Ronnie specialized in programming traffic signal controls / ITS equipment and troubleshooting 
construction issues in the field such as utility conflicts and traffic signal issues. He was a project manager for numerous traffic signal related 
projects and oversaw a team of field technicians for signal related construction projects. He was an estimator for bidding traffic signal / ITS 
equipment projects. Ronnie worked extensively throughout the state of Louisiana on hundreds of local, state, and federally funded traffic signal 
/ ITS projects, to include major metropolitan areas, such as Greater New Orleans, Baton Rouge, and Lafayette. During this time, Ronnie worked 
on projects that built intersections from the ground up, to include base / signal installation, signal control electrical installation, and signal 
termination. Ronnie read and interpreted construction plans to ensure proper installation requirements were met for span wire and mast arm 
installation. Extensive experience in installing all forms of traffic signals during all construction phases. He also assisted site inspectors with 
confirming mast arm foundation locations; electrical inspection / reporting; drawing reviews; change requests; and verifying controller data 
collection and timing checks. 

07/75 – 01/03 East Baton Rouge Traffic Engineering Division Ronnie was a certified IMSA Level 1 & 2 Technician while employed at the City of Baton 
Rouge. Ronnie performed numerous construction tasks in relation to traffic signals within East Baton Rouge Parish. Construction included 
traffic signal poles, signal heads, signal wiring, vehicle detection, traffic signal controller / cabinet power service. In the earlier part of his 
career, the traffic signal controllers consisted of mechanical parts. As time progressed, the controller evolved to steady-state technology. In 
addition, Ronnie performed traffic signal tasks related to maintenance after damage from collisions or extreme weather. While employed in 
the city, Ronnie was tasked with maintaining over 300 signals that included DOTD intersections. Ronnie started his career at the City of Baton 
Rouge as a Technician, then Traffic Signal Technician, then Foreman and finally a supervisor. Ronnie was also responsible for programming 
traffic signal controllers while at the City. 
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16. Staff Experience: 
 
Firm employed by     VECTURA CONSULTING SERVICES, LLC 
Name DAVID WATKINS Years of relevant experience with this employer 4 
Title Inspector Years of relevant experience with other employer(s) 35 
Degree(s) / Years / Specialization High School Diploma / 1978 
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Senior-level Construction Specialist for traffic signals, lighting, and ITS 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

03/24 - Current 16-CI-US-0032 Baton Rouge Bus Rapid Transit Project (Nicholson Dr. – Florida Blvd. – Plank Rd.) (Baton Rouge, LA) 
David performed comprehensive field and office activities focused on power and signal service pole installations along Florida 
Street, Plank Road, and adjacent intersections. Key tasks include staking out pole foundations, inspecting and photographing 
power service poles, and coordinating with utility providers and contractors (ATT, Entergy, Gas, Hard Rock, Jack Harper 
Electric). Field operations covered drilling and forming 30"–48" diameter foundations, resolving utility conflicts (water, gas, 
fiber), and monitoring concrete pours. Office duties included downloading and labeling photos, updating daily logs, and 
reconciling quantities for mast arms and foundations. Coordination meetings with team members ensured accurate reporting and 
scheduling. Work spanned multiple intersections such as Florida St at 22nd, North St, Fuqua St, Pawnee/Fairfield, Chippewa 
St, Mohican St, Lorraine St, and Dawson St, with activities ranging from utility checks to final foundation installations. 

07/21 - current H.007160 - EBR Computerized Traffic Signal, Phase VB (Baton Rouge, LA) David participated in multiple site and field 
activities focused on final inspections and verification tasks. Responsibilities included conducting Final Inspection Field Visits, 
assisting in the development of detailed punch lists, and performing final field verification to ensure compliance with project 
specifications. Additionally, David supported fiber inspection, track sampling, and reviewed test results during site visits to 
confirm installation quality and adherence to standards. These efforts were critical in preparing the project for closeout and 
ensuring all outstanding issues were identified and addressed before final acceptance. 

06/23 – 08/23 H.011507.1 Monroe Phase 3 SEA David spent several days in Monroe conducting field verification and documentation tasks. 
The primary responsibilities included photographing control cabinets and traffic signal installations to ensure accurate visual 
records. While David focused on capturing and organizing photographic documentation. After completing the site work in 
Monroe, David returned to the Baton Rouge office, finalized photo transfers. These activities supported quality assurance and 
project closeout requirements. 

11/06 – 02/23 Jack B Harper Electrical, LLC (Walker, LA) David worked extensively throughout the state of Louisiana on hundreds of 
local, state, and federally funded traffic signal projects, to include major metropolitan areas, such as Greater New Orleans, Baton 
Rouge, and Lafayette. During this time, David worked on projects that built intersections from the ground up, to include base / 
signal installation, signal control electrical installation, and signal termination. Read and interpreted blueprints to ensure proper 
installation requirements were met for span wire and mast arm installation. Extensive experience in installing all forms of traffic 
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signals during all construction phases. He also assisted site inspectors with confirming mast arm foundation locations; electrical 
inspection / reporting; drawing reviews; change requests; and verifying controller data collection and timing checks. 

03/01 – 10/06 Dave’s Electric (Denham Springs, LA) David conducted electrical work on numerous residential and commercial job 
assignments. He was responsible for installing all wiring and electrical components as directed by site blueprints; installed all 
circuits and electrical items during multi-phasal construction projects (i.e rough-in; trim-out); conducted final walk-through 
inspection; completed punch list items as required. David was also assigned as site lead during most job assignments. 

01/96 – 04/01 Diamond Electric Company, Inc. (Baton Rouge, LA) David performed duties as a Traffic Signal Technician Level I that 
included technical work in the construction, installation, maintenance, and repair of traffic signal systems. David also developed 
the ability to read and interpret blueprints during this time. Maintained electrical experience while working on roadways 
requiring traffic control. David also performed technical tasks to maintain and install all traffic signals, signal systems, signs, 
and associated traffic equipment. He delivered and set-up barricades for work zones, detours, and other areas in need of 
barricades; assisted with traffic control as needed. David performed related technical tasks; worked with contractors on the 
installation and relocation of traffic signals and components. 
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16. Staff Experience: 
 
Firm employed by:     GOTECH, Inc. 
Name BRUCE DYSON, P.E., P.L.S. Years of relevant experience with this employer 31 
Title Engineering & Surveying Manager Years of relevant experience with other employer(s) 17 
Degree(s) / Years / Specialization Bachelor’s-of-Science / 1978 / Civil Engineering 
Active registration number / state / expiration date P.E. License No. 20162 / LA / 3-31-2026; P.L.S. License No. 4670 / LA / 3-31-2026 

Traffic Control Technician – ATSSA   Expires 06/21/2026 
Traffic Control Supervisor – ATSSA   Expires 06/22/2026  
Registered Flagger – ATSSA   Expires 08/04/2026 

Year registered 1982; 1992 Discipline Registered Professional Civil Engineer; Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Project Engineer, Meets MPR 4 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

Mr. Dyson has been involved in a variety of survey projects.  He is experienced in the areas of civil engineering, project management, construction 
administration and management, and cost estimating.  Specific areas of expertise include drainage improvements, land surveying and flood control.  
Mr. Dyson has supervised up to five survey crews at GOTECH working on a variety of public and private contracts such as contracts with LA DOTD, 
US Army Corps of Engineers, Federal Aviation Administration, Parish governments, and New Orleans Sewerage & Water Board. 
06/24 - present 
 

LA DOTD: 4400026910:  IDIQ Contract for the Design of Safety Projects with Majority of Work in Districts 02, 61 & 62 
Statewide – Judge Tanner Blvd Sidewalk Survey 
Mr. Dyson was the project manager for a topographic survey in Slidell, Louisiana.  GOTECH survey crews performed a survey 
of the future sidewalk area between the westbound gutter line and the apparent right-of-way line.  The project area was 
approximately 1,700 feet long.  Ground features were surveyed to identify contours at the site, all in accordance with the DOTD 
survey manual requirements.  GOTECH was a Subconsultant to Digital Engineering & Imaging, Inc.   

11/22 – 06/23 LA DOTD:  4400017069:  Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 3 
Mr. Dyson was the project manager for the Region 3 Master Drainage Plan Project.  GOTECH served as a subconsultant to WSP 
in Region 3.  The work included 105 stream cross sections and 164 structure surveys.   

09/21 – 08/22 LA DOTD:  4400017068:  Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 2 
Mr. Dyson was the project manager for the Region 2 Watershed Initiative Project.  GOTECH field crews provided topographic 
and bathometric surveys in North Louisiana as a part of the master drainage plan work.  Over 135 structures were surveyed and 
over 150 miles of streambeds were surveyed as part of the modeling efforts.   

04/15 – 09/19 LADOTD Contract No. 4400004485; State Project No. H.009320: Acadian Rd Roundabout, Route LA 20 (Canal Blvd) & 
Local Routes (Back Street, Jackson Street, Thompson Place), Thibodaux, LA - Mr. Dyson was the Engineering / Survey 
Manager providing professional supervision and project management oversight for the right-of-way mapping services to support 
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parcel acquisition required for design of a new road roundabout in Thibodeaux, Louisiana.  Project included field property surveys 
performed to DOTD survey standards and parcel title work reviews of affected properties.  Final right-of-way map and parcel 
description deliverables, along with MicroStation parcel mapping files, were reviewed and submitted in accordance with 
established DOTD Location and Survey delivery requirements. 

10/17 - 03/18 LADOTD Contract No. 4400002746; State Project No. H. 012602.5: I-10 at Morrison Rd Interstate Lighting, Orleans 
Parish, LA – Mr. Dyson provided project oversight as Engineering / Surveyor Manager with supervision and project management 
of topographic surveys to support various interstate lighting design projects.  The projects included static GPS control surveys 
and topographic field surveys performed to DOTD survey standards within the full limits of the highway interchange.  The survey 
field information gathered included roadway surface features, drainage structures, designated subsurface utility locations, and 
structure data on elevated portions of the interstate bridge overpass.  Final deliverables, and MicroStation mapping files, were 
certified and submitted in accordance with established DOTD Location and Survey delivery requirements.   

02/14 - 11/16 LADOTD Project No. H.007855: LA Hwy 431 at LA Hwy 934 Intersection Improvements, Ascension Parish, LA – Mr. 
Dyson was the quality control reviewer for the Hwy 431 / 934 Intersection Improvements project.  GOTECH provided 
topographic surveying and mapping services for the project. The work was located in Ascension Parish on what are currently 
two-lane highways with narrow shoulders and adjacent open ditch drainage. GOTECH field crews obtained field data in a format 
that was used in MicroStation CADD drawings with Inroad’s software. GOTECH also mapped the data in an AutoCAD version 
for the designers to use. The topographic map showed existing features as pavement, ditches, culverts, lighting, signs, utility 
poles, traffic controls, driveways, and other utilities.  GOTECH also developed an existing drainage map for the project.  The 
watershed covered approximately 25 acres of contributing drainage area. 

10/12 - 12/14 LADOTD Project No. H.009276: I-10 (LA 30 to LA 22), Ascension Parish, LA – Mr. Dyson was the quality control reviewer 
for the Interstate 10 project in Ascension Parish. The project included a segment of the Interstate from LA Hwy 30 to LA Hwy 
22.  Cross Sections were taken from right-of-way line to right-of-way line to provide data for the Interstate widening design. 
Overpass details were obtained to show bridge details, bent locations, piling spacing and clearance dimensions. 

09/07 - 09/13 LADOTD Project No. 704-92-0036 & 704-92-0037: New Orleans Submerged Streets Repair-Permanent Repair to Federal 
Aid Eligible Roads as a Result of Damage Due to Hurricane Katrina in 2005 - Mr. Dyson was the Engineering Coordinator 
for this project.  GOTECH provided topographic surveying, preliminary and final roadway plans, and construction support for 
the project streets located in Jefferson and Orleans Parishes. 

02/06 - 08/11 LADOTD Project No. 052-02-0024: John James Audubon Bridge Design/Build Project, St. Francisville, LA – Mr. Dyson 
was an assistant design engineer on the project, performing quality control reviews on the construction documents.  The cable-
stayed bridge structure crossed the Mississippi River linking the St. Francisville area with the New Roads community.  
Approximately 3.5 miles of a mainline and sideroad network were designed by GOTECH.  The project involved intersection 
designs, drainage analysis, alignment geometric designs, profile/grade analysis and cost estimating.    
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16. Staff Experience: 
 
Firm employed by:     GOTECH, Inc. 
Name RHAOUL GUILLAUME, SR., P.E., F.ASCE Years of relevant experience with this employer 45 
Title President Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization Bachelor-of-Science / 1971 / Civil Engineering; Bachelor of Arts / 1971 / Mathematics 
Active registration number / state / expiration date P.E. License No. 20083 / LA / 9-30-2026 
Year registered 1982 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities QA/QC Manager 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

Mr. Guillaume, as principal of GOTECH, Inc. supervises all corporate activities to include project management for all contract requirements. Mr. 
Guillaume’s also include client liaison, project budgeting, manpower assignments, contract administration, design supervision, production of contract 
documents and quality control.  Mr. Guillaume is an experienced civil engineer with a background in hydrographic, topographic and control surveying, 
project management and estimating. 
08/19 - Present LA DOTD - I-10 / Loyola Interchange Improvements (4400017006; H.011670)   

Mr. Guillaume is the client liaison and is overall responsible for providing the required engineering and inspection services for 
the project.  GOTECH is a Subconsultant of GEC.   

11/24 – 07/25 LA DOTD – LA 24 & LA 306:  Company Canal Bridge (SPN: H.001498.6) 
Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering and inspection services 
for the project.  GOTECH was a Subconsultant of Hardesty & Hanover, LLC.   

11/22 – 06/23 LA DOTD:  4400017069:  Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 3:    Mr. Guillaume was 
the client liaison and was overall responsible for providing the required engineering and surveying services for the project.  
GOTECH was a Sub-Consultant to WSP Consultants. 

09/21 – 08/22 LA DOTD:  4400017068:  Louisiana Watershed Initiative (LWI) Modeling Contract Region No. 2:  Mr. Guillaume was the 
client liaison and was overall responsible for providing the required engineering and surveying services for the project.  GOTECH 
was a Sub-Consultant to Freese & Nichols (FNI). 

10/14 – 12/19 LADOTD Retainer Contract for Construction Engineering Management & Staff Augmentation Services (Contract No. 
4400004729) –– District 03 (Acadia, Lafayette, Evangeline, Iberia, St. Landry, St. Martin, St. Mary & Vermilion Parishes, 
LA): Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering and inspection 
services for the project.  GOTECH was a Sub-Consultant to GEC, Inc. 

04/15 – 09/19 LADOTD Contract for Engineering and Surveying Services (Contract No. 4400004485; Project No. H.009320) – Acadian 
Rd Roundabout, Route LA 20 (Canal Blvd) & Local Routes (Back Street, Jackson Street, Thompson Place), Thibodaux, 
LA: Mr. Guillaume is overall responsible for providing the required services for the project. GOTECH serves as Sub-Consultant 
to Hartman Engineering. 
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02/09 - 08/12 LADOTD I-12 Widening Design-Build, East Baton Rouge & Livingston Parishes, LA (Project No. 454-01-0047 & 454-02-
0025): Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering, inspection and 
surveying services for the project.  GOTECH was a Sub-Consultant to James Construction Group.   

02/06 - 05/11 LA DOTD John James Audubon Bridge Design / Build Project, St. Francisville, LA (Project No. 052-02-0024): Mr. 
Guillaume was the client liaison and was overall responsible for providing the required engineering, inspection and surveying 
services for the project.  GOTECH was a Sub-Consultant to Audubon Bridge Constructors. 
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16. Staff Experience: 
 
Firm employed by:     GOTECH, Inc. 
Name NATHAN MILLARD Years of relevant experience with this employer 15 
Title Certified Inspector Years of relevant experience with other employer(s) 16 
Degree(s) / Years / Specialization Associate Degree in Drafting & Design / 2001  

Certified Traffic Control Supervisor – ATSSA    Expires 07/12/2027 
Registered Flagger–ATSSA    Expires 08/08/2029 
LA DOTD - LPA CE&I Training (Parts 1-9) on 05/10/2025 
LA DOTD Portland Cement Concrete Paving Technician    Expires 02/28/2029   
LA DOTD Structural Concrete Inspector/Technician    Expires 08/06/2026 
LA DOTD Embankment & Base Course Inspector   Expires 11/06/2028                    
LA DOTD Authorized Nuclear Density Operator        
LA DOTD Profilograph Evaluator                    
LA DOTD Authorized Density Tester           

Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities DOTD Certified Inspector  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

Mr. Millard has seven years of experience with the LA Department of Transportation and Development as an inspector of roadway and bridge 
construction according to state standards and specifications.  Mr. Millard’s duties will include surveying, layout, sampling, and testing materials, book 
and record keeping throughout the construction process.   
05/20-09/21 LA DOTD – IDIQ Denham Springs Rd Signing & Striping (CE&I):  Livingston Parish, Louisiana (4400013851; H.013532)   

Mr. Millard served as a certified inspector for the Signing and Striping project.  The local road safety upgrade project was located in 
Tangipahoa Parish.  GOTECH provided services as a subconsultant to C.H. Fenstermaker & Associates, LLC on the DOTD project 
that included site inspections, equipment verification and submittal of material samples in the district testing laboratory.  GOTECH 
also provided as-built plans for the completed work.      

05/18-03/20 LA DOTD - Design Build Construction Support Services I-10:Highland Road to LA 73  Route I-10:  East Baton Rouge Parish 
and Ascension Parishes, Louisiana – CE&I (4400004915; H.009250.6)   
For the I-10 Highway construction project, Mr. Millard provided inspection services as a certified structural inspector and as a 
certified concrete paving inspector.  Working as a subconsultant to Volkert, Inc., GOTECH provided the inspection services for the 
entire project limits of over 6 miles in length.  Mr. Millard also obtained density readings for the soil cement road base course using 
a nuclear density testing device.   
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03/11–06/19 City of Baton Rouge / East Baton Rouge Parish Program Management Services for Transportation & Street Improvement 
Program “Green Light Plan” 
GOTECH participated in the Green Light Plan as a member of the Project Management Team.  Under the leadership of CSRS, Inc..  
GOTECH supplied engineering project managers, a Director of Engineering, CAD drafting services, scheduling, cost estimating, 
construction inspectors, and a Senior Program Advisor for the team.  Mr. Millard was the on-site inspector for the Foster Road Green 
Light project.  He conducted construction site inspections during the contractor’s activities.  He reviewed schedules, manpower, daily 
reports, quality control issues and overall job progress. 

09/17-06/18 LA DOTD – Julia Street Overlay and Widening Project - Denham Springs:  Livingston Parish, Louisiana – CE&I (H.011248) 
Mr. Millard served as the project field inspector for GOTECH on the Julia Street Overlay and Widening Project.  The project included 
the milling of the existing asphalt pavement in the initial phase of construction.  Subsequent activities involved in-place cement 
stabilization of the base course and the asphalt surface treatment interlayer placement.  The asphalt wearing course was constructed 
to complete the project.  Mr. Millard provided daily project observations at the site to ensure compliance with the project plans and 
specifications working as a subconsultant to C.H. Fenstermaker & Associates, LLC.  GOTECH provided daily reports, inspection of 
traffic controls and coordination of site testing.   

03/11–08/12 LA DOTD - I-12 Widening Design/Build O’Neal Lane to Walker:  East Baton Rouge Parish and Livingston Parish, Louisiana 
(454-01-0047 & 454-02-0025)   
For the I-12 Widening Project, GOTECH provided inspections services during the construction phase of the project.  Mr. Millard 
was the certified structural inspector for the project that was 9 miles in length, extending from O’Neal Lane (East Baton Rouge 
Parish) to Walker (Livingston Parish).  Mr. Millard coordinated the utility relocation work, surveying services and construction 
inspection for the interstate highway project.   

07/04-03/11 Previous experience included 7 years of construction inspection for the LA DOTD.  Mr. Millard’s duties included inspection of 
roadway and bridge construction according to state standards and specifications.     

 

  



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

16. Staff Experience: 
 

Firm employed by:     GOTECH, Inc.  
Name RANDALL OUSTALET, P.E. Years of relevant experience with this employer 7 
Title Project Manager Years of relevant experience with other employer(s) 39 
Degree(s) / Years / Specialization Bachelor of Science / 1985 / Civil Engineering 
Active registration number / state / expiration date 37680 / LA / 09-30-2027 
Year registered 2013 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities Project Engineer, Meets MPR 4 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s). 

Mr. Oustalet is a Professional Civil Engineer, registered in the State of Louisiana, with over thirty-five years experience in responsible charge of 
Construction Engineering & Inspection (CE&I) projects.  He has experience working as a Project Engineer and Construction Manager for 
Architectural and Engineering projects.  He has worked on many DOTD CE&I projects and is well versed in Site Manager and HeadLight.  He also 
worked on-site at the USACE New Orleans District's Leake Avenue in the Construction Division, Contract Administration, Structures Branch, for 
USACE Construction Management and Related Services Contract.  He is versed in structural concrete, steel construction, and drainage pump stations. 
11/24-07/25 LA DOTD – LA 24 & LA 306:  Company Canal Bridge (SPN: H.001498.6) 

This was a $28 million project for the replacement of a moveable bridge over the Bayou Terrebonne.  GOTECH was a 
subconsultant to Hardesty & Hanover, LLC for CE&I, and Mr. Oustalet completed the “2059” for this project.  He ensured the 
proper Quality Assurance documentation was completed for the project.  He generated the Summary of Test results, following 
the check lists and ensured completion of all required documentation for the project to be closed out.  He checked all 
documentation that was recorded in Headlight and Site Manager, as well as checked the As-Builts to make sure they were 
completed.  He checked Sampling Plans, Errors and Omission Reports, Disposition of Falling Samples, Mix Designs, all 
Independent Sampling and Testing Reports, and all Change Orders to make sure everything was properly documented and 
recorded in Site Manager for project closeout. 

1995-2024 Meyer Engineers, Ltd., Metairie, LA             (Prior work history) 
Mr. Oustalet served as Construction Manager for Capital Improvement projects for Jefferson Parish, DOTD, USACE and other 
municipalities. His duties included working as Project Engineer responsible for processing change orders, reviewing monthly 
pay estimate, reviewing submittals, RFIs and other associated responsibilities. 
He also performed closeouts at Project Engineer for DOTD projects including reviews of 2059 testing procedures, change orders 
through DOTD Site Management Program as well as processing change orders and updating quantity field books, both 
handwritten and electronic.   

05/22-10/23 State Project No. H.014048.6: S. Tangipahoa Roads – Pavement Rehab (CE&I), Tangipahoa Parish:  
Project Engineer for the Construction Engineering and Inspection Services which includes milling of 8” minimum depth 
patching, milling of 2” existing roadway, overlay with 2” superpave asphaltic concrete, striping, and related work. 



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

05/23-10/23 State Project No. H.006457: Roundabout at PR 929 and Parker Roads, Ascension Parish:  
Project Engineer for the Construction Engineering and Inspection Services which includes removal of existing pavement and 
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, 
embankment, and striping/signs along with combination curb and gutter and new drainage. Construction Cost: $2.4M (EST) 

07/23-10/23 State Project No. H.006459: Roundabout at Churchpoint and Roddy Road, Ascension Parish:  
Project Engineer for the Construction Engineering and Inspection Services which includes removal of existing pavement and 
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, 
embankment, and striping/signs along with combination curb and gutter and new drainage. Construction Cost: $2M (EST) 

05/17-06/20 State Project No. H.007175: Lapalco Boulevard (Victory – Westwood), Jefferson Parish:  
Project Engineer for the Construction Engineering and Inspection Services which included widening the four-lane section of 
Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median.  The work also included clearing and grubbing, 
grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related work. Construction Cost: 
$6.9M 

03/19-11/19 State Project No. H.012783.6: WB Veterans: Severn Avenue – Clearview Parkway, Jefferson Parish:  
Project Engineer for the Construction Engineering and Inspection Services which included pavement patching, superpave 
asphaltic concrete, and combination curb and gutter.  The work also included cold planning asphalt pavement, concrete walks, 
handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures.  Construction Cost: $2.8M 

 

  



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

16. Staff Experience: 
 

Firm employed by:     GOTECH, Inc. 
Name JOHN POCHE Years of relevant experience with this employer 12 
Title Certified Inspector Years of relevant experience with other employer(s) 39 
Degree(s) / Years / Specialization N/A  
Active registration number / state / expiration date • Traffic Control Technician – ATSSA    Expires 07/08/2029 

• Traffic Control Supervisor – ATSSA    Expires 07/10/2029 
• Registered Flagger–ATSSA    Expires 06/14/2029 
• LA DOTD Structural Concrete Inspector     Expires 11/01/2027 
• LA DOTD Asphalt Concrete Paving Inspector    Expires 03/27/2026 
• LA DOTD Asphalt Concrete Plant Inspector    Expires 03/30/2026 
• LA DOTD PCC Paving Inspector    Expires 11/11/2027 
• LA DOTD Authorized Profilograph Operator 
• LA DOTD Authorized Profilograph Evaluator 
• LA DOTD Concrete Field Tester  
• LA DOTD – LPA: CE&I Training (Parts 1-9) on 05/21/2025 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities FIELD INSPECTOR  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

Mr. Poche’s position at GOTECH is Field Inspector.  His duties include direct responsibility for monitoring, documenting and recording construction 
contractor quality control of materials and activities, project progress and quality of work. 
03/12–Present Construction Inspection Support Annual Contract–SSO Program Inspection, East Baton Rouge Parish, LA 

Mr. Poche was the Senior Inspector for the Construction Inspection Program for Baton Rouge’s Sanitary Sewer Overflow (SSO) 
Program.  Mr. Poche coordinated over 10 GOTECH inspection personnel that are assigned to construction or rehabilitation 
projects on pump stations, sewer, forcemains, and gravity sewer lines.      

07/20-07/22 LA DOTD - IDIQ Contract for CE&I for Safety Projects Statewide with a Majority of work in Districts 02, 61, and 62, 
Task Order: H.013271 Tangipahoa PH Local Road Safety Upgrade, Tangipahoa Parish, LA.    
As Lead Inspector, Mr. Poche was responsible for inspection and materials sampling and testing per the approved sampling plan, 
including signing, thermoplastic striping, and solar flashing beacons. He was the on-site point of contact between the contractor  and 
Project Engineer.  He was responsible for identifying field discrepancies, completing daily diaries in SiteManager, entering material 
sample information into SiteManager Materials, and assuring the project was built in accordance with approved plans, special 
provisions and standard specifications.  Mr. Poche obtained all project material documentation for 2059 throughout the duration of 
the project so as to meet the 30-day submission requirement. 



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

05/18-10/22 Sales Tax Street and Road Rehabilitation Program Construction Supervision and Inspection, City of Baton Rouge/ERB 
Parish  
Mr. Poche provided inspector services for the Road Overlay and Repair project.  GOTECH, Inc. provided Construction Inspectors 
and a Chief Inspector to perform inspection of street rehabilitation construction services for the City of Baton Rouge for over 20 
years.  Duties included setting up and maintaining project records system, production of partial and final estimated and plan 
changes, ensuring adherence to plans and specifications and the performance of field tests.  The overall program has rehabilitated 
(asphalt overlay or reconstituted) over 1,500 miles of streets/roads. 

02/09–08/12 LA DOTD - I-12 Widening Design/Build O’Neal Lane to Denham Springs – SPN: 454-01-0047 & 454-02-0025  
Mr. Poche was assigned to the GOTECH QA/QC team as a senior inspector.  GOTECH provided construction inspection 
monitoring the construction of the roadway bridges and overpasses.  The I-12 widening project consisted of expanding the 
interstate roadway to three travel lanes in each direction for a distance of approximately nine miles.  The project extended from 
the O’Neal Lane intersection in EBRP to the Denham Springs exit in Livingston Parish. 

02/06-08/11 LA DOTD - John James Audubon Bridge Design/Build, St. Francisville, LA   
Mr. Poche was assigned as a senior construction inspector performing QA/QC inspection services for the Mississippi River Bridge 
Design and Build project located in St. Francisville.  The Audubon Bridge project is being conducted as a design/build project for 
the Louisiana Department of Transportation and Development.  The bridge will be a cable-stayed structure that crosses the 
Mississippi River north of Baton Rouge.  It replaces a centuries-old ferry route that links Pointe Coupee Parish and West Feliciana 
Parish.  At a length of 1,583 feet, the main span will be the longest in North America.  GOTECH provided engineering design of 
the approach roadway network on the west (Pointe Coupee Parish) side of the river. 

 

  



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

16. Staff Experience: 
 

Firm employed by:     GOTECH, Inc. 
Name KENNETH PRESCOTT Years of experience with this firm/employer 16 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 35 
Degree(s) / Years / Specialization Associate Degree in Civil Engineering & Technology / 1972 

Traffic Control Supervisor – ATSSA    Expires 09/06/2027  
Registered Flagger – ATSSA    Expires 04/25/2027 
LA DOTD Certified Portland Cement Concrete Paving Inspector   Expires 08/03/2027  
LA DOTD Embankment & Base Course Inspector   Expires 02/22/2027 
LA DOTD – LPA: CE&I Training (Parts 1-9) on 05/10/2025 

Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Certified Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

Mr. Prescott is certified by the Louisiana DOTD in the inspection of specific construction materials and/or activities.   
03/21-Present LA DOTD - Runway13-31Safety Area and RPZ Improvements – PH I  AIP 3-22-0006-1110-2018 (H.013690)  

Mr. Ken Prescott is the Certified Inspector for the re-routing of Plank Rd at EBR Airport to make room for the new safety area and 
RPZ improvements. This new route is being built to DOTD specification with FFA funds and will be returned to the State when 
completed.  

10/09–10/22 
 

Sales Tax Rehabilitation Road Program – City of Baton Rouge 
Mr. Prescott served as an Asphalt Paving Inspector for the long-standing Road Improvement Program in Baton Rouge.  His duties 
included independent record keeping, preparations of reports for inspection and testing, interpretations of plans and specifications 
and observation of construction activities to check for adherence to safety practices and requirements.   

02/19-08/20 
 

LA DOTD - LA 347 to Atchafalaya Floodway Bridge I-10 Widening and Reconstruction, St. Martin Parish (4400004729; 
H.003014) 
Mr. Prescott was on-site for the above project as Structural Concrete Inspector. The project included full-depth replacement of the 
pavement within the existing lanes, widening the westbound pavement surface, and installing concrete median protection. Mr. 
Prescott witness and documented the Epoxy Urethane Overlay as per specification which was used during the widening of I-10. 

08/17-05/18 
 

LA DOTD - LA Hwy 1 Corridor Pathway Proposal ‘JOLIET’ Pathway – Stage 0 – Brusly, West Baton Rouge Parish; CMAQ 
Proposal WBR-3 MULTI-USE TRAILS, PHASE 1-B (WBR) (H.010768)  
Mr. Ken Prescott was the Inspector on the above project which included quality assurance, construction inspection, material 
sampling, inspection of the erosion control measure as well as ensuring compliance with the Contractor’s Storm Water Pollution 
Prevention Plan (SWPPP).  Mr. Prescott maintained daily records and assessing construction time charges by filling out daily reports 



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

to record the activities of the Contractor for each day.  Mr. Prescott also had to verify the river stage every day to ensure that the river 
level was below a certain footage downstream.  Mr. Prescott is a LADOTD Certified Inspector in Asphaltic Concrete Paving and 
Embankment and Base Course. 

02/09 – 08/12 
 

LA DOTD - I-12 Widening from O’Neal to Denham Springs (454-01-0047 & 454-02-0025)   
Mr. Prescott served as an inspector on the $100 million-dollar State Project of I-12 widening from O’Neal Lane to Denham Springs. 
His duties were Concrete Paving inspection of Interstate 12 for six miles east bound. Mr. Prescott performed these duties entirely at 
night. He prepared daily reports and witness testing of cylinder strength for early breaks to allow traffic to roll as soon as they 
obtained minimum strength. 

  



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

16. Staff Experience: 
 

Firm employed by:         GOTECH, Inc. 
Name JAMES “DREW” WALSH, P.E., PMP, CFM Years of experience with this firm/employer 7 
Title CE&I Manager Years of experience with other firm(s)/employer(s) 22 
Degree(s) / Years / Specialization Bachelor of Science / 1996 / Environmental Engineering / United States Military Academy, 

West Point, NY 
Master’s in Business Administration / 2003 / Louisiana State University 

Active registration number / state / expiration date 29340 / LA / 3-31-2027 
Project Management Professional / Certification # 231196 / 2019 
ASFPM Certified Floodplain Manager / Certificate No. US-21-12010 / 2021 
NABCEP Certified PV Installation Professional / Certification # PV-102415-003096 / 12/2015  
• Traffic Control Technician – ATSSA    Expires 04/04/2027   • Traffic Control Supervisor – 
ATSSA    Expires 04/05/2027 
• LA DOTD – LPA: CE&I Training (Parts 1-9) on 05/07/2025  

Year registered 2001 Discipline Civil 
Contract role(s) / brief description of responsibilities Project Engineer, Meets MPR 4 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates 
should cover the years of experience specified in the applicable MPR(s). 

Mr. Walsh is a talented leader and engineer with 20+ years’ experience.  Mr. Walsh is an Engineer at GOTECH who specializes in Project Management, 
Hydraulics, Hydrology, Utility Coordination and Site Engineering.  Mr. Walsh has a broad base of experience on engineering projects across Louisiana 
in a variety of settings.  He has done SUE investigations on many projects involved with, including LA DOTD roadway projects, sewer rehabilitations, 
sight development, drainage improvements and other civil projects.   
02/19-Present Pointe-Marie: A New Village, Baton Rouge, LA 

Mr. Walsh is currently the project manager and lead engineer for the on-going design and construction of Pointe-Marie.  This project 
entails a planned community development of a mixed-use village encompassing over 120 acres.  His duties include the design of 
roadways, drainage, grading, sanitary sewer system, utility layout and coordination and overseeing construction activities.  Phase I 
is complete and working on Phase II. 
 

Mr. Walsh developed a Hydraulic Model for the 120ac Pointe-Marie development to Master Plan the drainage.  From the model, 
developed construction plans for 5 drainage projects that will improve the drainage for this development.  Working to improve 
drainage across overhead utilities and underground pipelines in the north end of the property to include Entergy Transmission and 
Distribution, Shell Pipeline, Baton Rouge Sewer Force Main and Entergy Gulf States. 
 

Mr. Walsh developed a Hydraulic Model for the 120ac Pointe-Marie development to Master Plan the drainage.  From the model, 
developed construction plans for 5 drainage projects that will improve the drainage for this development. 

  



 

Prime consultant:  Providence Engineering and Environmental Group LLC 
 

 

07/12-02/19 Veteran Contractors, LLC 
Mr. Walsh is the Owner and Operator of Veteran Contractors, LLC.  He is responsible for managing projects and the oversight, 
performance and outcome of work done by Veteran Contractors, LLC.  Work included the installation of residential solar systems for 
over 2,000 homes.   
 

PosiGen Solar Installer – Designed systems and did layout drawings for nearly all installed systems, stamped layouts and wind load 
certifications.   

08/11-07/12 Royal Engineers & Consultants 
Mr. Walsh was Senior Project Engineer/Service Line Director – Head of Civil Engineering, managing projects, personnel, resources, 
stakeholders, schedules, and budgets on a wide variety of projects.  Worked on Canal Crossings in St. Bernard Parish, Grants 
Management in Orleans Parish, Sewer Pump Stations in Orleans Parish, preforming engineering, design and construction. 

08/08-08/11 US Army Corps of Engineers, Hurricane Protection Office 
Mr. Walsh was Senior Project Manager for Permanent Canal Closures and Pumps.  This was a $700M project for three pump stations 
and closures for the 17th Street, Orleans Ave and London Ave Canals.  Managed the writing of the Request for Proposals (RFP), the 
completion of the Environmental Report, gaining the Partnership Agreement with the Non-Federal Sponsor, Orleans Parish Sewage 
and Water Board, CPRA, SLFPA-E and the Orleans Levee District, and the advertisement of the project.  I was working on finalizing 
the real estate acquisition and preparing for the project kickoff and outlining the requirements of the Government’s involvement.  I 
was part of the selection committee during the initial selection of the contractor. 

07/06-08/08 Stuart Consulting Group 
Mr. Walsh was Project Manager, US Army Corps of Engineers, Hurricane Protection Office.  Managed projects from engineering, 
design, production of plans and specifications by an A/E, through advertisement, award and construction.  These projects were done 
to repair damage caused by Hurricane Katrina to Orleans, Jefferson, St. Bernard and Plaquemines Parishes Pump Stations, totaling 
over $100M.  Coordinated with the following the levee districts as part of this project, Orleans, Pontchartrain, Lafourche, East and 
West Jefferson, Algiers and Lake Borgne, and was presenting to them and attending meetings as they were forming into SLFPA-East 
and SLFPA-West after Hurricane Katrina as well as CPRA.  Also managed the $240M Orleans Parish Non-Federal Pump Station 
Storm Proofing Project from inception to construction. 

07/96-07/06 
 

Shread – Kuyrkendall & Associates, Inc. – Civil / Hydrologic / Hydraulic Engineer 
• Pump Station Projects (LaPlace, LA) – Performed hydrologic and hydraulic study on areas to determine need, location and size of 
multiple pump stations.  Used HEC-HMS to model the hydrology of the area and HEC-RAS to model the canals. 
• Reserve Oxidation Pond (Reserve, LA) – Determine size of treatment pond, size aerators and pumps, produce plans, specifications, 
and operation plan. 
• Copper Mill Golf Course Project (Zachary, LA) – Prepared preliminary design for subdivision layout including subsurface drainage, 
and roadways.  

 



Section 17



17. Firm Experience: 
 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name    Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name 
Contract No. 4400015191 IDIQ Contract for Construction Engineering 
Management and Staff Augmentation Services for District 62 

Firm responsibility (prime or 
sub?) PRIME 

Project number State Project No. H.004634 Owner’s name Louisiana Department of Transportation and Development 
Project location Livingston Parish, LA Owner’s Project Manager Derrick J. Berner, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802, (225) 664-3945, Darrick.Berner@LA.GOV 
Services commenced by this firm (mm/yy) 01/20 Total consultant contract cost ($1,000’s) $3,077 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $2,385 

 

This project/task order is under the DOTD CE&I IDIQ for District 62. This project scope is to widen both US 190 and LA 1026 (Juban Rd.) as well as 
construct three roundabouts; this consists of installing drainage and curbing, milling, overlaying asphalt, and relocating all utilities within the corridor. 
Curb and gutter with subsurface drainage will be installed along Juban Road and US 190. The entire project will be constructed in two phases; Phase I 
of the project (H.000464) consists of the construction of a roundabout at the intersection of US 190 and Juban Road; US 190 would be widened from 
two lanes to four lanes as it approaches the new roundabout. Phase II of the project (H.004634) consists of the widening of Juban Road from I-12 to 
US 190, the construction of two roundabouts (one just north of I-12; one midway along the project corridor), and the construction of new frontage 
roads parallel to Juban Road east and west of the second roundabout. 
Providence personnel are providing Construction Engineering and Inspection (CE&I) services for Phase 4, Utility Relocation, and Phase 6, 
Construction, relative to the widening of LA 1026; includes construction project management, DOTD coordination, Site Manager-Materials, 
and 2059 Project Closeout. 
 
 
 
  TEAM MEMBERS: 

Gary Leonards, PE 
Barry Lacy, PE 

Coty Hardy 
Philip LeBlanc 

Timothy Raborn 



17. Firm Experience: 
 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Loyola Dr./Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA) Firm responsibility 
(prime or sub?) SUB 

Project number SPN No. H.011670 1 & 
H.011670.2 (Supplemental) Owner’s name Gilchrist Construction Company, LLC (Prime) 

Project location Jefferson Parish, LA Owner’s Project Manager Marc Dinnat (Gilchrist Construction) 
Owner’s address, phone, email 5709 New York Avenue, Alexandria, LA 71302; (318) 792-7651; mdinnat@gilchristconstruction.com 
Services commenced by this firm (mm/yy) 11/19 Total consultant contract cost ($1,000’s) $9,345 

Services completed by this firm    (mm/yy)  06/24 Cost of consultant services provided by this firm 
($1,000’s) $7,915 

 
The Loyola Interchange Project was a Design-Build project that created an entrance ramp into the Louis Armstrong New 
Orleans International Airport. Gilchrist Construction Company was the prime contractor and utilized a diverging 
diamond interchange to improve traffic flow at the intersection of Loyola Drive and I-10, which eliminated the need for 
left turn signals to access Loyola Drive from the interstate. This was one of the first diverging diamond interchanges 
constructed in Louisiana and reconfigured the proposed elevated on and off ramps from New Orleans to a single structure 
in the median of Airport Access Road south of Veterans Blvd. Gilchrist also provided aesthetic enhancements that 
included color, creative lighting, and landscaping. This project was projected to cost $125.6 million.  Providence was the 
Construction Quality Control Firm (CQCF) and provided utility relocation monitoring, environmental compliance 
management, staffed the Construction Quality Control Manager (CQCM), and developed the Construction Quality 
Management Plan (CQMP) for construction execution in accordance with current DOTD specifications and 
requirements. Some of the challenges included nighttime work (girder erection and concrete deck pours) and planning 
for inspection of work that had not been designed (design-build). 

Responsibilities of the CQCF included plan development, monitoring construction, materials collection and testing, construction documentation, and project 
closeout. Some of the specific QC activities included:  
 

• Bridge Construction 
o concrete piles 
o pile caps 
o pier columns 
o LG girder erection 
o Steel tub girder erection 
o bearing placement 
 

• Embankment and Base Course Construction 

• Non-plastic Embankment (sand) 
• Class II Stone 
• Full Depth Asphalt 
• Subsurface Drainage  

o Portland Cement Concrete Paving 
o Asphaltic Concrete Paving 

• Temporary Traffic Control 
• Survey Verification 

 

TEAM MEMBERS: 
 

Gary Leonards, PE 
Barry Lacy, PE 

Coty Hardy 
Joshua Angelloz 



17. Firm Experience: 
 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name 
Independence Safe Routes to School (SRTS) - Phase II Tangipahoa Parish; 
Contract No.440015488 

Firm responsibility  
(prime or sub?) PRIME 

Project number State Project No. H. 010108.6 Owner’s name Louisiana Department of Transportation and Development 
Project location Tangipahoa Parish, LA     Owner’s Project Manager Mark Morvant, PE 
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804-9245     225-379-1205      mark.morvant@la.gov 
Services commenced by this firm (mm/yy) 01/23 Total consultant contract cost ($1,000’s) $162 

Services completed by this firm    (mm/yy)  02/24 Cost of consultant services provided by this firm 
($1,000’s) $140 

Providence provided CE&I services during the installation of sidewalks in the downtown area in the City of Independence in Tangipahoa Parish. This 
CE&I project fell under the DOTD IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (Contract No. 
4400015488). This project was funded by the Safe Routes to School Federal grant program. Providence’s scope of work included general 
construction inspections, site visits and meetings, sampling and testing of materials, SMM entry, contractor estimates and payroll review, Traffic 
Control Plan review, miscellaneous correspondence regarding project status, contractor progress schedule review, monthly meetings with the contractor 
and LA DOTD, field verification estimates for  change orders, review, preparation and submittal of change orders, tracking approvals and signatures 
for change orders, preparing close out quantities, assembling 2059 (including LIMS), assembling as-builts, submitting final estimates, and processing 
applicable invoices.  
 
 

   
TEAM MEMBERS: 

 

Barry Lacy, PE 

Coty Hardy 
Gary Leonards, PE 



17. Firm Experience: 
 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name 
White Castle Sidewalks Safe Routes to School Project: IDIQ 
Contract for CE&I Safety Services Firm responsibility (prime or sub?) PRIME 

Project number State Project No. H.012235.6 Owner’s name Louisiana Department of Transportation and Development 
Project location Iberville Parish, LA Owner’s Project Manager Scott Lobell, PE 
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804-9245     225-379-1928    Scott.lobell@la.gov 
Services commenced by this firm (mm/yy) 09/21 Total consultant contract cost ($1,000’s) $187 
Services completed by this firm    (mm/yy)  08/23 Cost of consultant services provided by this firm ($1,000’s) $166 

 

This DOTD project fell under the IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects. The scope of work included 
CE&I Services for the construction of approximately 0.61 mile of five-foot sidewalk spanning the entrance to White Castle High School. The scope of 
work included excavation and embankment, erosion control, asphalt patching and joint repair, construction of culverts and storm drains, catch basins 
and manholes, concrete walks and drives, temporary traffic control, sodding, installation of permanent signs, and tree and root pruning. This project is 
also part of the USDOT Safe Routes to School (SRTS), an approach that promotes walking and bicycling to school through infrastructure improvements, 
enforcement, tools, safety education, and incentives. Providence’s responsibilities included daily inspections of the contractor’s operations in 
accordance with plans and specifications, maintaining all construction field records, coordination of all construction activities between 
Providence, DOTD, and the FHWA, performing all documentation using SiteManager and SiteManager Materials, preparation of change 
orders as necessary, and project closeout with all necessary documentation. 

 

TEAM MEMBERS: 
 

Barry Lacy, PE 
Gary Leonards, PE 

Coty Hardy 



17. Firm Experience: 
 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

  
 

Providence is currently providing CE&I services for this project under Contract No. 4400031953. 
The scope of work includes inspection of all project activities, which encompass clearing and grubbing, 
drainage structures, milling asphalt pavement, pavement patching, asphalt concrete overlay for the 
existing roadway, cable barrier system, concrete strip work, and other related incidental tasks. 
Providence anticipates project will be broken down into three phases that include preconstruction 
activities (project review, preconstruction conferences, and project setup), field inspections and 
investigations during construction, (inspections, sampling and testing, and contract administration), 
and then project file documentation (Form 2059s, as-builts, and final project audit and closeout).  

 
Additionally, Providence will serve as project engineer, managing preconstruction and bi-weekly project progress meetings. Providence will 
oversee contract timelines using DOTD software and coordinate with the Parish Engineers/Representatives for all utility relocations and 
adjustments. The Providence team will review Pile Construction Logs, collect and manage all material samples, and coordinate with the testing 
laboratory to perform field testing for quality assurance. Providence will ensure that all activities and results are properly documented in the DOTD 
software systems.  
 
Providence will prepare monthly pay estimates and weekly progress reports for the DOTD Area Engineer, 
maintaining clear and concise records of all contractual operations. The team will also prepare final estimate 
packages, including Form 2059s, submit “As-Built” plans along with the final estimate, upload any change order 
attachments through DOTD’s software system, monitor and document all construction claims, and provide 
recommendations on disposition of claims. Record keeping will be managed in SiteManager and HeadLight, and 
Providence will maintain separate logs for change orders, Requests for Information (RFIs), and submittal.  

 

    
Firm Name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* CE&I/OV 
Project Name I-10: W End of BR 290 – W End of LA 415 (CE&I) 

Route I-10 West Baton Rouge Parish 
Firm responsibility (prime or sub?) Prime 

Project number SPN H.012587.6 Owner’s name Louisiana Department of Transportation and Development 
Project location West Baton Rouge Parish, LA Owner’s Project Manager Jeffery Chatelain, PE 
Owner’s address, phone, email 8100 Airline Hwy, Baton Rouge, LA-70815, Phone:  225-603-6193 Email: jeffery.chatelain@la.gov 
Services commenced by this firm (mm/yy) 09/25 Total consultant contract cost ($1,000’s)  $1,738 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) N/A 

TEAM MEMBERS: 
Gary Leonards, PE 

Barry Lacy, PE 
Philip LeBlanc 

Timothy Raborn 
 



17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Hardesty & Hanover, LLC Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name Company Canal Vertical Lift Bridge Replacement CE&I Firm responsibility (prime or sub?) Prime 
Project number H.001498 Owner’s name Louisiana Department of Transportation & Development 
Project location Bourg, LA Owner’s Project Manager Jacob Oncale, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70804 / 985.858.2424 / Jacob.Oncale@la.gov 
Services commenced by this firm (mm/yy) 07/20 Total consultant contract cost ($1,000’s) $4,000 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $3,200 
H&H is providing construction engineering and inspection services (CE&I) for this project.  The original 
Company Canal Vertical Lift Bridge on LA 24 was constructed in 1951 with a 65-foot-long lift span. 
Although operating more than a dozen times per month, the bridge’s condition had declined over time. The 
original bridge had a poor load rating, deterioration of the steel protective coating and superstructure steel, 
and many additional operational issues that caused the bridge to malfunction. These issues caused traffic 
disruptions and required detours from LA 24 to local roads. LADOTD determined that the original bridge 
required replacement.  
The newly designed vertical lift bridge, which is being built on the existing alignment, will have a 100-foot-
long lift span with an approximately 48-foot-wide deck consisting of two 12-foot-wide travel lanes, two 8-
foot shoulders, and a 5-foot pedestrian walkway. The 40-foot approach slabs will be installed at each end 
of the bridge. The new operator’s house will be constructed just southwest of the bridge to replace the 
existing operator’s house which was located on the northeast side of the bridge. The scope of the bridge 
replacement project included improving the safety and vehicular movements within the project corridor by 
realigning approximately 405 feet of LA 316 to the west to avoid conflict with the new bridge structure 
and approach slabs.  
 
During the construction of the new vertical lift bridge and operator house, H&H is providing construction 
contract administration and construction engineering inspection services typically performed by the 
DOTD Project Engineer and their staff. H&H’s scope includes: 
 

• Coordinating and attending pre-construction meeting 
• Keeping records of the contractual operations; maintaining construction field records; making daily 

entries in project diary 
• Coordinating with DOTD and utility representatives for relocations/ adjustments of utility facilities 
• Performing required field-testing and submit sampled materials 
• Inspecting contractor’s construction operations (daily) to ensure work is performed in accordance with the plans and specifications 
• Preparing monthly pay estimates, monthly progress reports, tracking and payment for stackpile materials, and prepare change orders 
• Submitting “As-Built” plans with the final estimate 
• Preparing final estimate packages, including Form 2059 

 

   Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE; Travis Kimmins, PE; Lance Resendez, EI; Dalton Hunt, EI;  
                             Sean Brock, EI; Christopher Aubert, PE; Mor Diao, James Burkes, Dwayne Lewis  

SCOPE OF WORK RELEVANT TO THE 
CONTRACT: 

• LADOTD CE&I PROJECT 
• ELECTRICAL/MECHANICAL/STRUCTURAL 

INSPECTION 
• NEW BRIDGE CONSTRUCTION 
• LADOTD SOFTWARE USED – 

SITEMANAGER AND HEADLIGHT 

mailto:Jacob.Oncale@la.gov


17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Hardesty & Hanover, LLC Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name Bayou Barataria Swing Bridge Phase 1 and Phase 2 Firm responsibility (prime or sub?) Prime 
Project number H.015028.6 Owner’s name Louisiana Department of Transportation & Development 
Project location Jefferson Parish, LA Owner’s Project Manager Ryan Morvant, PE 
Owner’s address, phone, email 1201 Capitol Access Rd. Baton Rouge, LA 70804 / 225.379.1067 / Ryan.Morvant@la.gov 
Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $7,370 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $6,465 

H&H is providing construction contract administration and construction engineering and inspection services (CE&I) for the Bayou 
Barataria Bridge Replacement Projects for LADOTD.  The original bridge was built in 1948 to connect Barataria and Lafitte and 
was destroyed completely in 2021 by Hurricane Ida. After Hurricane Idea, a temporary modular steel span bridge was built in its 
place and is currently the only means of transportation for Barataria residents to the mainland. The new moveable bridge will be 
located approximately one mile downstream from the original bridge.  The LA302- Bayou Barataria Moveable Bridge Replacement 
Project is multi-phased to allow for an expedited start time for the construction of the bridge. Phase 1 includes construction of the 
new swing bridge, operator house, generator house, and embankment placement for the approach roadways at a cost of $56 million. 
The bridge is estimated to be completed in 2028. Features of the new bobtail swing bridge include a 20-foot vertical clearance in 
the closed position, a hybrid-driven hydraulic swing operating system, a natural gas-powered generator to operate the bridge after a 
storm or power outage, and a robust pier protection system with 60-inch diameter piles protecting the new bridge.  Phase 2 includes 
roadway reconstruction and new alignment on LA45 to approach the new bridge (LA302). Roadway improvements are also being 
designed on the west side of the new bridge (LA3257), for a  total of $8 million. The roadway improvement project is estimated to 
be completed in 2026. Features of the new roadway include an elevation change of the LA45 roadway at LA302 of 7feet, which 
includes an embankment surcharge for 180 days, new 16-inch water main, drainage structures, relocation of utilities, and temporary 
Mechanically Stabilized Earth Wall (MSEW). Construction requires installation of the temporary MSEW for the new alignment to 
maintain traffic in both lanes on LA45 during construction. 
 

H&H’s scope includes:  
• Coordinating and attending pre-construction and weekly construction meetings 
• Keeping contractual operations records; maintaining construction field records; making daily entries in project diary 
• Coordinating with DOTD and utility representatives for relocations and adjustments of utility facilities 
• Performing required field testing and submitting sampled materials 
• Daily inspection of the contractor’s construction operations to ensure work is performed in accordance with the plans and 

specifications (LSSRB 2016) 
• Preparing monthly pay estimates and monthly progress reports; tracking and payment for stockpile 

materials; and preparing Change Orders 
• Submitting “As-Built” plans with the final estimate 
• Preparing final estimate packages, including Form 2059 

 
Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Matt Gagliano, PE; Travis Kimmins, PE; 
Kenneth Pecquet, PE; Christopher Aubert, EI; Lance Resendez, EI; Dalton Hunt, EI; Sean Brock, EI; 
Mor Diao; James Burkes; Dwayne Lewis 
  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 
• ELECTRICAL/MECHANICAL/STRUCTURAL 

INSPECTION 
• NEW ROADWAY & BRIDGE CONSTRUCTION 
• OVERLAY OF EXISTING ROADWAY 
• LADOTD SOFTWARE USED – HEADLIGHT AND 

SITEMANAGER 

mailto:Ryan.Morvant@la.gov


17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Hardesty & Hanover, LLC  Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name Lake Pontchartrain Causeway Safety Bay Improvement 

Project CE&I 
Firm responsibility (prime or sub?)  Prime 

Project number   432 Owner’s name Greater New Orleans Causeway Commission 
Project location   Jefferson & St. Tammany Parishes, LA Owner’s Project Manager   Carlton Dufrechou, PE 
Owner’s address, phone, email  3939 N. Causeway Blvd #400 Metairie, LA 70002 / 504.835.3118 / cdufrechou@gnoec.org 
Services commenced by this firm (mm/yy) 08/18 Total consultant contract cost ($1,000’s)  $3,880 
Services completed by this firm    (mm/yy)  08/21 Cost of consultant services provided by this firm ($1,000’s)  $3,000 

H&H provided construction, engineering, and inspection services (CE&I) for the Greater New 
Orleans Expressway Commission (GNOEC) along the Lake Pontchartrain Causeway Bridge. 
The purpose of this fast-paced, $60M CMAR construction project was to improve safety by 
providing emergency stopping areas for northbound and southbound bridges with new shoulders 
in six locations on each bridge. 
 
H&H deployed several construction engineering and inspection teams to oversee the fabrication 
and construction of structural and electrical operations. These teams worked concurrently 
inspecting construction activities over an approximately 18-month construction and the project 
closeout period. Precast components were utilized for the project with material fabrication 
performed off-site at two locations and the contractor’s yard for the construction of 
prefabricated decks. H&H’s scope also included inspection of power, lighting, communication, 
CCTV, and traffic signal systems. All work was performed in conformance with LADOTD 
requirements and the latest specifications.  
 

H&H’s specific responsibilities included: maintaining all construction field records; 
documenting personnel present and equipment being utilized on the job site; coordinating 
relocations and adjustments of utility facilities for the construction of worksite; submitting all 
sampled materials to be tested by a qualified testing laboratory in accordance with the stipulated 
sampling manual; inspecting and ensuring that all work was performed in general compliance 
with the specified plans and specifications; keeping concise records of the contractual operations; 
preparing monthly pay estimates and monthly progress reports; preparing final estimate 
packages and submitting as-built plans with the final estimate; monitoring and documenting all 
construction claims and providing recommendations on disposition of claims; coordinating 

and/or performing the inspection of the 
fabrication of pre-cast materials at the two precast plants and the contractor’s yard; reviewing the 
construction signage for compliance with the MUTCD and traffic control standards; developing a 
sampling plan; and preparation of final estimate packages, as-built plans, and all construction records.  
 
Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• CONSTRUCTION ENGINEERING & INSPECTION 
PROJECT 

• CONSTRUCTED ACCORDING TO LADOTD 
STANDARDS & SPECIFICATIONS 

• ELECTRICAL INSPECTION 
• BRIDGE CONSTRUCTION 

mailto:cdufrechou@gnoec.org


17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Vectura Consulting Services, LLC Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name EBR Computerized Traffic Signal, PH VB Firm responsibility (prime or sub?) sub 
Project number H.007160 Owner’s name DOTD 
Project location East Baton Rouge Owner’s Project Manager Desmond Sam, PE 
Owner’s address, phone, email 8100 Airline Highway, Baton Rouge, LA 70815, (225) 231-4123, Desmond.Sam@LA.GOV 
Services commenced by this firm (mm/yy) 01/21 Total consultant contract cost ($1,000’s) 603.989 
Services completed by this firm    (mm/yy)  current Cost of consultant services provided by this firm ($1,000’s) 93.368 

 
Vectura is a sub-consultant to provide traffic signal equipment inspection for 24 traffic signals under the following scope: 

• Signal Equipment Inspection (2 visits per intersection), Tracking the Sampling and Testing of required Traffic Signal Materials / Attend and 
Review Fiber Optic Test Results 

• Coordinate Review and Approval of all Shop Drawings 
• Provide Traffic Signal Support Services / Troubleshoot traffic signal equipment related problems such as foundation / utility conflicts / Field 

visits (10 months) 
• Assist in preparing Change Orders for DOTD / City Parish (2 Separate Forms) 
• Attend Monthly Progress Meetings Assist with Monthly Progress Meeting Agenda & Minutes (10)  
• Compile As-built Plans from Contractor  
• Final Inspection Field Visit to all intersections / Assist with developing punch list / Final Field Visit verification 

 
Personnel Utilized on this project: Brin Ferlito, Laurence Lambert, and Reece Rodrigue 
  



17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Vectura Consulting Services, LLC Past Performance Evaluation Discipline(s)* ITS 
Project name I-110 ITS Deployment SEA Firm responsibility (prime or sub?) sub 
Project number H.013261.1-1 Owner’s name DOTD 
Project location Baton Rouge, LA Owner’s Project Manager Alaa Shams 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 (225) 379-1497  alaa.shams@la.gov 
Services commenced by this firm (mm/yy) 09/18 Total consultant contract cost ($1,000’s) unknown 
Services completed by this firm    (mm/yy)  12/18 Cost of consultant services provided by this firm ($1,000’s) $16.363 

 
Vectura provided an Alternatives Analysis Configuration and Procurement Analysis as part of a System 
Engineering Analysis (SEA) for I-110 CCTV Cameras and DMS deployment to comply with Code of 
Federal Regulations (CFR), Title 23, 940.11. 
 
The alternative analysis consisted of a field visit along the I-110 corridor to examine CCTV and DMS 
locations. As part of the field visit, drones were flown at the proposed heights of the CCTV’s and DMS’s to 
determine if any sight line issues were present. Also included in the site visit was the evaluation of 
connecting three pump stations and traffic signals to the proposed fiber optic line. Three possible project 
configurations were developed for this task along with pros and cons of the needed equipment and 
communication options. 
 
Vectura also investigated the methods of procurement for the deployment project. Procurement options were 
documented with the identification of the pros and cons for each method. 
 
 
 
 
Personnel Utilized on this project: Brin Ferlito, Laurence Lambert and Bridget Robicheaux  
 
 
 
  



17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name Vectura Consulting Services, LLC Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name Traffic Signal Construction Inspections Services Bus Rapid 

Transit 
Firm responsibility (prime or sub?) prime 

Project number  Owner’s name City of Baton Rouge 
Project location Baton Rouge, LA Owner’s Project Manager Cyndi Pennington, PE 
Owner’s address, phone, email 3773 Harding Blvd, Baton Rouge, LA 70807 (225) 389-5155  cpennington@brla.gov 
Services commenced by this firm (mm/yy) 09/24 Total consultant contract cost ($1,000’s) unknown 
Services completed by this firm    (mm/yy)  Current Cost of consultant services provided by this firm ($1,000’s) $393.125 

 
Vectura provides construction engineering and inspection for 19 traffic signals as part of the bus rapid transit (BRT) project in Baton Rouge. Vectura 
participated in the coordination before the Blessing of the Poles focused on preparing for field activities and ensuring all stakeholders were aligned on 
requirements for the BRT corridor improvements. Initial discussions included evaluating mounting options with Pelco for streetlights, comparing strap-
on versus fixed mounts, and confirming logistics for the Blessing of the Poles ceremony with Ronnie and Kristen. Communication with East Baton 
Rouge (EBR) was essential to review traffic signal power service details and shop drawings. Field operations involved multiple pole stakeouts and layout 
of foundations at intersections along Florida Street, North Street, Fuqua Street, and Plank Road, including Lorraine, Mohican, Chippewa, and 
Pawnee/Fairfields. These activities required verifying utility markings, coordinating Dottie One Calls, and adjusting layouts to avoid conflicts with 
existing infrastructure. Plans were marked up with notes from the blessing event, and intersection drawings were redlined to track changes. Coordination 
calls with Stantec, HNTB, and city representatives addressed issues such as concrete mix design, anchor bolt approvals, and mast arm layout options. 
Challenges included relocating poles and controller cabinets due to ATT vaults, overhead power lines, and water line conflicts, which required Hydro 
Vac operations and schedule adjustments. Construction activities progressed with drilling and forming 24-inch and 30-inch foundations, pouring 
concrete, and documenting quantities for city and state intersections. Throughout the process, daily logs were maintained, and inspection reports were 
updated to reflect progress. The outcome was successful coordination of ceremonial and technical tasks, ensuring compliance with design standards and 
maintaining the project schedule for BRT improvements. 
 
 
 
 
Personnel Utilized on this project: Brin Ferlito, Laurence Lambert and Bridget Robicheaux 
  



17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name GOTECH, Inc. Discipline(s)*  CE&I/OV & Survey 
Project name LA 1:  Leeville to Golden Meadow, Phase 2 (CE&I), Route LA 1 Firm responsibility (prime or sub?) sub 
Project number 4400021680; SPN:  

H.008145.6 
Owner’s name LA DOTD 

Project location Lafourche Parish Owner’s Project Manager Mark Chenevert 
Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 
Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $830 
Services completed by this firm    (mm/yy)  present Cost of consultant services provided by this firm ($1,000’s) $270 

LA1: Leeville to Golden Meadow, Phase 2 is for the construction of lanes of travel both north and south bound from station 503+00 to 961+18.  This is 
for 8.68 miles of roadway and includes clearing and grubbing, grading, drainage structures, milling asphalt concrete, class ii base course, asphalt concrete 
pavement, portland cement concrete pavement, permanent sheeting, precast concrete piles, steel piles, concrete slab span bridge, precast prestressed 
concrete girder spans bridge, drilled shaft foundations, alternate 1: 65' spans with 24" ppc piles, precast concrete piles(24”), precast prestressed concrete 
members; alternate 2a: 108' spans with 24" ppc piles, precast concrete piles(24”), precast prestressed concrete members; alternate 2b: 108' spans with 
30" ppc piles precast concrete piles(30”), precast prestressed concrete members; and related work..   
GOTECH will have inspectors and document control, and a Quality Assurance/Quality 
Control (QA/QC) manager.  GOTECH is required to have documented plans and processes 
that provide for checking and reviewing work for accuracy, completeness and compliance 
with the scope of services in accordance with LADOTD requirements.  GOTECH is tasked 
with checking and reviewing work for accuracy and correctness according to the job plans 
and specifications.  GOTECH is responsible for the professional quality, technical accuracy, 
completeness of construction and coordination of all drawings, specifications, data, reports 
or other services to be provided under this project.  GOTECH is a Subconsultant to ECM on 
this Lafourche Parish project.   

 
 
 
 
 
 
 
 
 
 
 

Project staff includes the following:   
Rhaoul Guillaume, Sr., P.E. & Drew Walsh, P.E., PMP, CFM  
 
CE&I Department:  John Poche, Kenneth Prescott & Charles 
Stewart 
 
CADD Department:  Sean McKisson 
 

 



17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name GOTECH, Inc. Discipline(s)* CE&I/OV 
Project name I-10 & I-12 College Dr Flyover Ramp, EBRP Design-Build 

Project 
Firm responsibility (prime or sub?) sub 

Project number SPN:  H.013897; FPN:  H013897 Owner’s name LA DOTD 
Project location East Baton Rouge Parish Owner’s Project Manager Mark Chenevert 
Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 
Services commenced by this firm (mm/yy) 03/22 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm    (mm/yy)  present Cost of consultant services provided by this firm ($1,000’s) $170 

 
The College Drive / I-10 / I-12 interchange was in need of a revised traffic flow format.  Traffic traveling westbound on I-10 from New Orleans had a 
difficult time navigating across multiple I-12 lanes to exit at College Drive.  Accordingly, the College Drive flyover ramp was designed to take the I-10 
exiting traffic over the I-12 travelers, avoiding conflicting flows.  GOTECH served as a subconsultant to Hardesty & Hanover, LLC for the DOTD 
project of new ramp construction.  GOTECH provided on-site construction inspectors to monitor the construction on a daily basis.  GOTECH inspectors-
maintained activity records that documented work crews, construction equipment, schedule milestones, daily progress, materials on site, accessibility 
issues and safety aspects of the project.  Material sample collection was coordinated by GOTECH inspectors.  All aspects of quality assurance and quality 
control were addressed by the GOTECH resident inspectors.  Critical path events in the schedule were analyzed and reviewed consistently to ensure that 
the construction schedule was met and delays were minimized.   
 
Project staff includes the following:  Rhaoul Guillaume, Sr., P.E., Drew Walsh, P.E., PMP, CFM & Bruce Dyson, P.E., P.L.S.  
CE&I Department:  Nathan Millard & Kenneth Prescott  
 
 

 

 

mailto:mark.chenevert@la.gov


17. Firm Experience: 

Prime consultant: Providence Engineering and Environmental Group LLC 
 

Firm name GOTECH, Inc. Past Performance Evaluation Discipline(s)* CE&I/OV 
Project name Natchitoches Street Rehabilitation (CE&I) Firm responsibility (prime or sub?) prime 
Project number 4400010081 

SPN:  H.011729 (CE&I) 
Owner’s name LA DOTD 

Project location Ouachita Parish Owner’s Project Manager Mark Chenevert 
Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225-379-1591, mark.chenevert@la.gov 
Services commenced by this firm (mm/yy) 05/17 Total consultant contract cost ($1,000’s) $75 
Services completed by this firm    (mm/yy)  05/18 Cost of consultant services provided by this firm ($1,000’s) $64 

 
GOTECH Inc. Performed Construction Engineering and Inspection services for the 
Natchitoches Street Rehabilitation Project in West Monroe Louisiana. This Project 
included pavement patching, superpave asphaltic concrete. This work also included cold 
planning, asphaltic paving, cleaning and resealing existing joints, striping.  
 
This one-mile stretch of road is in the middle of West Monroe Industrial corridor and 
was given a maximum of 60 calendar days to complete. GOTECH and its staff was 
proactive in working with the Contractor and the Mayor’s office in completing this 
project ahead of schedule and within the budget restraints. 
 
 
Project staff includes the following:  Rhaoul Guillaume, Sr., P.E. 
CE&I Department: Terry Cormier & Meva McMellon 
 
 
 
  

mailto:mark.chenevert@la.gov


Section 18



Prime consultant: Providence Engineering and Environmental Group LLC 
 

18. Approach and Methodology: 
 
MEET THE TEAM          

Providence Engineering and 
Environmental Group LLC 
(Providence) has formed an exceptional 

project team with Hardesty & Hanover, LLC 
(H&H), Vectura Consulting Services, LLC 
(Vectura) and GOTECH, INC. (GOTECH). Our 
team shares a unified commitment to 
providing exceptional Construction 
Engineering and Inspection (CE&I) services 
for the District 62 IDIQ Contract under the 
Louisiana Department of Transportation and 
Development (DOTD). We feel our team is 
highly qualified to provide CE&I services for any 
Louisiana DOTD project as illustrated through 
our respective  experience in delivering 
transportation infrastructure projects in full 

compliance with state and federal requirements. 
Our team has a thorough understanding of DOTD 
procedures, including the Construction Contract 
Administration Manual, and the DOTD Standard 
Specifications for Roads and Bridges. The 
Providence team includes a robust staff of 
DOTD-certified inspectors, experienced project 
engineers, office managers, and final 
construction audit experience. Our team roster 
provides adequate staffing required for each 
potential task order under this IDIQ. Many team 
members include previous DOTD project 
engineers and inspectors, most with local District 
62 experience, which will provide the DOTD and 
District 62 personnel with an enhanced, seamless 
transition conceptualized through specific 
experience and local knowledge of the historical 
infrastructure. The Providence team’s proposed 

Project Engineer is Barry Lacy, PE – with more 
than 35 years of construction experience 
managing DOTD projects of various scopes 
and magnitudes. As reflected in Section 13, our 
team has multiple DOTD-certified inspectors and 
numerous engineers with decades of combined 
experience in DOTD inspection and project 
management. In addition, the Providence team 
has successfully managed or supported multiple 
retainer contracts in multiple DOTD districts, 
with specific focus on the recent successful 
completion of a District 62 IDIQ task order. 
Relevant notable projects and/or task orders have 
included CE&I services for entities, overlays, 
sidewalk safety projects, and most recently 
CQCM QC duties for the I-10 Loyola 
Interchange in District 02 in Kenner, LA. 
 

 

LOCAL PERSONNEL AND KNOWLEDGE 

• Providence Project Manager Barry Lacy, PE, brings extensive 
experience within District 62, having served as a Project Engineer in 
both the Hammond and LaPlace offices, as well as a DOTD 
Headquarters Area Engineer supporting District 62, in addition to 
numerous other roles within the DOTD.  

• Fred Wetekamm of H&H also brings extensive experience with 
DOTD, having served as a District 02 Project Engineer for numerous 
years. His significant expertise in bridge construction, as well as 
electrical and mechanical engineering, is integral in supporting the 
successful delivery of complex infrastructure projects. 

• Rhaoul Guillaume, PE, and his GOTECH team bring extensive 
CE&I experience across a diverse range of Louisiana infrastructure 
construction projects statewide, demonstrating a strong understanding 
of agency requirements and successful project delivery. 

• Brin Ferlito, PE, PTOE, and Laurence Lambert, PE, PTOE, with 
Vectura bring extensive knowledge and hands-on experience in 
traffic engineering and Intelligent Transportation Systems (ITS), 
enabling the team to deliver practical, data-driven, and innovative 
solutions tailored to the specific needs of each project. 

• Providence’s office administration personnel will provide 
comprehensive support to ensure efficient project coordination and 
execution. Led by Barry Lacy, PE, Providence’s office administration 
brings decades of expertise in construction administration and office 
management, supporting all disciplines including engineering, 
surveying, drafting, and construction. Should Providence office 
administration need additional support, each firm can provide 
coverage for managing a wide range of project documentation, 
including specifications, contracts, amendments, budgets, pay 
applications, change orders, and closeout documents.  



Prime consultant: Providence Engineering and Environmental Group LLC 
 

• H&H has an office in District 62 (Mandeville), which enhances our 
proximity to projects. Providence, GOTECH, and Vectura have 
offices in the Baton Rouge area, and Providence also has branch 

offices in Kenner and Houma, LA for additional coverage or office 
space as needed.  
 

 

PROJECT UNDERSTANDING 
 

Providence understands this IDIQ 
contract is to provide CE&I services 
through the issuance of task orders, 

each defining specific scope, schedule, and 
compensation. We recognize that up to ten task 
orders may be active concurrently and have 
assembled a highly qualified and scalable team of 
engineers and inspectors to effectively manage 
this workload. Our team is experienced in 
supporting multiple concurrent assignments 
while maintaining consistency, quality, and 
responsiveness across all projects. Providence 
will maintain clear, accurate, and well-organized 
records of all contractual activities; prepare daily, 
weekly, and monthly quantity summaries and 
progress reports; and ensure timely entry of all 
project data and documentation into HeadLight 

and SiteManager systems. Our structured 
approach to documentation and project controls 
ensures transparency, accountability, and full 
compliance with DOTD requirements across all 
task orders. We understand that for requested 
Staff Augmentation Services we will provide 
personnel to function as an extension of DOTD’s 
staff, providing expertise in engineering, 
inspection, office management, quality 
assurance, and dispute resolution. The 
Providence Team has provided CE&I services 
for various road and bridge construction projects 
in District 62 and we have Project Engineers who 
worked in the District 62, District 61, and District 
02 offices. The Providence team personnel are 
fully aware of the policies, procedure and 
DOTD’s demand for delivering quality projects 

on time and on budget. Accurate and timely flow 
of information between the project team, the 
contractor, and DOTD will aid the contractor in 
completion of the project successfully. The 
Providence Team utilizes all the current DOTD 
software as is described below and is prepared to 
work the contractor’s working hours, which may 
include night work for off-peak traffic times. This 
experienced team can categorize issues, respond 
to those issues in the field which can be handled, 
and understand which issues need to be elevated. 
The experienced Providence staff can react 
quickly to the challenges encountered during 
construction, which will allow quick responses to 
the contractor and mitigate schedule delays.  

The Providence team has adopted the methodology below for successful completion of this contract. 

1. PRECONSTRUCTION CONFERENCE  
We will schedule and coordinate the preconstruction conference with 
the DOTD District 62 personnel, contractor, and other parties. 
Providence’s team of project engineers and certified inspectors are 
knowledgeable and experienced of the DOTD’s requirements and 
processes.  
 

2. DAILY WORK REPORTS 
We will maintain all construction field records, make daily entries in 
the project diary (DWR) to indicate that Providence’s team personnel 
and Contractor’s personnel are present on the job site, the Contractor’s 
personnel and equipment being used on the project, the work being 
accepted, the acceptability of traffic control, and the charging of 

contract time. We will document deficiencies, non-standard and non-
conforming work, safety issues, and other issues and communications 
with the contractor. We will ensure that the contractor is completing 
the required traffic control logs daily. Barry Lacy’s previous 20 years 
of experience as the DOTD’s Work Zone Engineer will guide the team 
in accomplishing work zone safety goals. The Providence team is 
currently using DOTD software systems, like LAPAVE, SiteManager, 
Headlight, and other systems to accomplish this task. 
 

3. UTILITY COORDINATION 
The Providence team will coordinate with DOTD and appropriate 
utility representatives for all relocations/adjustments of utility 
facilities for construction.  
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4. SAMPLING AND TESTING  

The Providence team will prepare a Sampling Plan in accordance with 
the Materials Sampling Manual. We will provide all necessary 
personnel, equipment, and materials such as cylinder molds, density 
gauges, etc. to perform the required field-testing for quality assurance 
in accordance with the latest DOTD Sampling and Testing Manual. 
We will collect and submit sampled materials to be evaluated to 
DOTD District 62 Testing Laboratory in Hammond, Louisiana in 
accordance with the stipulated Sampling Manual. The Providence 
team Project Engineer will ensure that samples, field tests, lab tests 
submitted, and test results are properly documented in DOTD 
software systems (LAPAVE, SiteManager, HeadLight, and other 
systems).  
 

5. INSPECTION OF THE WORK 
We will provide all necessary personnel, equipment, and materials 
needed to inspect the Contractor’s construction operations (daily) to 
ensure that all work performed is in accordance with the specified 
plans and specifications.  
 

6. CONSTRUCTION LAYOUT 
Although the Contractor will perform construction layout, the 
Providence team has a licensed surveyor that can perform any 
necessary spot checks for verification.  
 

7. DOCUMENTATION AND RECORD KEEPING  
Providence’s team will keep clear and concise records of the 
contractual operations, prepare monthly pay estimates from 
SiteManager and Headlight, and make weekly progress reports 
consisting of percent complete and time elapsed, approved change 
order amounts, and number of change orders to the DOTD Area 
Engineer. We will perform all documentation, as prescribed by 
DOTD, on DOTD’s construction software, SiteManager, and 
Headlight, unless otherwise directed by the DOTD Project Manager. 
We have computer hardware, i.e. computers, printers, internet 
connections, scanners, etc. deemed necessary to the inspection 
services.  

 
8. CHANGE ORDERS  

We will write, review, and recommend approval of change orders 
throughout the life of the project using the Department’s processes. 
Any proposed changes in plans or in the nature of the work will be 
pre-approved in writing by DOTD, prior to the performance of 
stipulated work using the new RFCO process.  
 

9. SUBMITTALS AND RFIs  
The Providence team will review and approve or recommend 
acceptance of submittals, RFIs, working or form drawings, pile order 
lengths, etc. for the life of the project. We will maintain a submittal 
and RFI log to reflect this information.  
 

10. COMMUNICATION AND AVAILABILITY 
We will be available for conferences, visits to jobsites, and/or 
inspections. We will assign a full-time consultant project engineer to 
this project who is knowledgeable of all facets of the Contractor’s 
operations. The project engineer shall have electronic linkage 
capability via cell phone, fax machine, and internet for transmitting 
and receiving relevant contractual information and arranging for 
onsite operations. He will respond to the DOTD Area Engineer within 
30 minutes. We will disseminate press releases to the local media 
outlets pertaining to project status and any anticipated traffic pattern 
changes on a timely basis. The DOTD Area Engineer will approve all 
press releases prior to dissemination by our team.  
 

11. EROSION CONTROL 
The Providence team will be responsible for performing and 
documenting inspections of erosion control measures as well as 
ensuring compliance with the Storm Water Pollution Prevention Plan 
(SWPPP).  
 

12. CONSTRUCTION CLAIMS 
The Providence team will monitor and document all construction 
claims in accordance with the appropriate EDSM and provide 
recommendations on disposition of claims. Barry Lacy, PE served as 
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DOTD’s Construction Claims Engineer for 20 years and has 
considerable experience and knowledge in this area.  
 

13. CPM AND MONITORING PROGRESS 
Adherence to the project schedule is critical to project success. We 
will review and approve the Contractor’s Critical Path Method (CPM) 
for Construction Progress Scheduling submissions for the project in 
compliance with the Special Provisions of the Construction Proposal.  
 

14. PROJECT CLOSEOUT 
We will review and coordinate with the DOTD District Laboratory, 
the entire final estimate package, including the Form 2059 “Summary 
of Test Results” and all document submittals from the Contractor in 
conformance with DOTD requirements. We will submit as-built plans 
with the final estimate per DOTD policy and procedure. Barry Lacy is 
familiar with this process as he was the Construction Audit Engineer 
for 15 years.  

To summarize, our specific experience affords us the opportunity to create reliable processes during CE&I projects, which not only allows us to be proactive 
on any potential issues, but also provides a roadmap for ensuring the entire scope of work is fulfilled. Our Team is a valuable resource throughout the entire 
project lifecycle and can recommend cost-effective issue resolutions to keep the project moving forward and on track. 

PROJECT SCHEDULE 

The Providence team will provide CE&I and contract administration services typically performed by the DOTD Project Engineer and his/her 
staff, including but not limited to roadway and bridge construction, bridge rehabilitation and maintenance work, and drainage structures. These 

services will be performed in accordance with DOTD’s Standards and Procedures. A sample project schedule is included.  
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the 
following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.  
List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE 

 
Discipline(s) * Contract Number and 

State Project Number Project Name  
Remaining 

Unpaid 
Balance** 

Providence 
Engineering and 
Environmental Group 
LLC 

CE&I/OV 
Contract No. 4400015191; 
H.004634 

IDIQ Contract for Construction Engineering TASK 1 
Management and Staff Augmentation Services for District 
62, St. Helena, Livingston, St. John, St. Tammany, 
Tangipahoa and Washington Parishes 

$698,282 
 

Providence 
Engineering and 
Environmental Group 
LLC 

Environmental 
Contract No. 4400017438; 
H.013284 

Supplemental Agreement No. 6 MRB South GBR: LA 1 to 
LA 30 Connector Route: New Route Ascension, East Baton 
Rouge, Iberville, and West Baton Rouge Parishes 

$160,186 

Providence 
Engineering and 
Environmental Group 
LLC 

Environmental 
Contract No. N/A; 
H. 004791 

Belle Chasse Bridge and Tunnel Replacement Public-
Private Partnership Project $175,716 

Providence 
Engineering and 
Environmental Group 
LLC 

CE&I/OV 
Contract No. 4400031953 
SPN H.012587.6 
F.A.P. NO. H012587 

I-10: W End of BR 290 - W End of LA 415 (CE&I) Route: 
I-10 $1,363,487 

Providence 
Engineering and 
Environmental Group 
LLC 

Environmental Contract No. 4400032049 
SPN H.003931.6 
 
 

Calcasieu River Bridge (HBI) $32,987 

Providence 
Engineering and 
Environmental Group 
LLC 

CE&I/OV Entity Contract No. 
4400030129 
SPN H.015126.6 
F.A.P. NO. H015126 

Baker Boulevard Improvements (LA 19 to McHugh Road) 
– Construction Engineering and Inspection (CE&I) 

$25,165 
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Hardesty & Hanover, 
LLC 

Other (must 
specify) 4400028222; H.011006.5 

Task 1 IDIQ Contract for Tunnel Inspection Services $480, 148 
 

Hardesty & Hanover, 
LLC 

Bridge 
4400023511; H.009730.5 
Task 2 

Bridge Inspection of Complex Structures LADOTD 
Movable Bridge Inspection Manuel $462,208 

Hardesty & Hanover, 
LLC 

Bridge 
4400023511; H.009730.5 
Task 4 

Bridge Inspection of Complex Structures – SNBI Data 
Collection $60 

Hardesty & Hanover, 
LLC 

CE&I/OV 

4400017430; H.001498.6 LA 24 and LA 316: Company Canal Bridge, Terrebonne 
Parish $191,608 

Hardesty & Hanover, 
LLC 

Bridge 
4400023909; H.002244.5 
Task 2 

IDIQ Contract for Movable Bridge Preservation Boudreaux 
Canal (Mechanical) $92,715 

Hardesty & Hanover, 
LLC 

Bridge 
4400023909; H.015963.5 
Task 4 

IDIQ Contract for Movable Bridge Preservation Boudreaux 
(Structural) $5,841 

Hardesty & Hanover, 
LLC 

Bridge 
4400023909; H.015963.6 
Task 5 

IDIQ Contract for Movable Bridge Preservation Red River 
MB Ped Gates (Jackson St) $94,501 

Hardesty & Hanover, 
LLC 

Bridge 
4400023909; H. 002798.6 
Task 6 

IDIQ Contract for Movable Bridge Preservation Bayou 
Teche Bridge (Oaklawn) Arc-Flash $36,000 

Hardesty & Hanover, 
LLC 

CE&I/OV 

4400024021; H.015028.6 LA 302: Bayou Barataria MB Replacement Route: LA 302 $4,051,923 
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Hardesty & Hanover, 
LLC 

CE&I/OV 

4400024022; H.002264.6 LA 302: Bayou Barataria MB Replacement Route: LA 302, 
LA47, and LA 3257 $950,502 

Hardesty & Hanover, 
LLC 

Bridge 
4400021516; H.011962; 
H.012063; H.013818; 
H.011986; H.012734 

Contract 4 for Movable Bridges (5) – Original Contract 
plus Supplemental Agreement No. 1 $2,363,072 

Hardesty & Hanover, 
LLC 

Bridge 

4400021516; H.013818 Contract 4 for Movable (5) – Supplemental Agreement No. 
2 $2,179,684 

Hardesty & Hanover, 
LLC 

Bridge 

4400026585; H.006226.5 Point-a-la Hatche Ferry Landing Replacement $2,065,634 

Vectura Consulting 
Services, LLC 

Traffic 4400021519 
H.012030.5 

KCS RR Overpasses HBI $572 

Vectura Consulting 
Services, LLC 

Traffic 4400025299 
H.01564.5 

LA 47 Hayne Blvd Safety Improvements $9,437 

Vectura Consulting 
Services, LLC 

Traffic 4400018271 
H.014746.5 

LA 383 Stage 0 Corridor Study $20,146 

Vectura Consulting 
Services, LLC 

Traffic 4400025299 
H.014305 

US 61: Cardinal Dr to Bert St $44,311 

Vectura Consulting 
Services, LLC 

Traffic 4400026026 
H.016037 

LA 1138-1 & LA 1138-2: Corridor Improvements $142,847 
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Vectura Consulting 
Services, LLC 

Traffic 4400025299 
H.016437.5 

US 190: Wooddale to Livingston P/L Study $120,040 

Vectura Consulting 
Services, LLC 

CE&I/OV 4400020018 
H.007160 

EBR Computerized Traffic Signal, Ph VB $23,595 

Vectura Consulting 
Services, LLC 

Traffic 4400021519 
H.012030.5 

KCS RR Overpasses HBI $572 

GOTECH, Inc. 
(Subconsultant to 
GEC, Inc.) 

CE&I/OV 4400024438; SPN: 
H.010673 
Control Section No. 283-09 

US90Z: Harvey Canal Tunnel Rehab Route US 90-Z 
Federal Aid Project (Jefferson Parish) 

$7,467 

GOTECH, Inc. 
(Subconsultant to 
ECM) 

CE&I/OV; Survey 4400021680; SPN: 
H.008145.6 

LA 1:  Leeville to Golden Meadow 
(Lafourche Parish) 

$142,183 

GOTECH, Inc. 
(Subconsultant to 
Greenman-Pederson, 
Inc.) 

CE&I/OV; Survey 4400023897; H.011965.6 LA 47:  IWGO Bridge Rehab Orleans Parish $255,000 

GOTECH, Inc. 
(Subconsultant to 
GEC, Inc.) 

CE&I/OV; Survey 4400027349; H.003931.6 Calcasieu River Bridge – Hm & Field $14,980 

GOTECH, Inc. 
(Subconsultant to 
Infrastructure 
Consulting & 

 

CE&I/OV 4400026468 Lafayette Traffic Signals $69,263 
 

GOTECH, Inc. 
(Subconsultant to 
Michael Baker) 

CE&I/OV 4400025536; H.014993.6 Lemon Rd Bridge over Drainage Bayou $64,935 
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GOTECH, Inc. 
(Subconsultant to R.C. 
Lambert Consultants, 
LLC) 

CE&I/OV 4400030226 LA 1: Port Allen Canal Bridge Replacement Phase 2 $66,775 

GOTECH, Inc. 
(Subconsultant to 
Michael Baker) 

CE&I/OV H.012057 Lake Villar Canal $37,342 

GOTECH, Inc. 
(Subconsultant to 
Meyer Engineers, 
Ltd.) 

CE&I/OV A/E Project No. 25-1130-
0049 

LA 30: EBR PL to LA 74 Patch, Mill & Overlay $17,321 

GOTECH, Inc. 
(Subconsultant to 
Meyer Engineers, 
Ltd.) 

CE&I/OV H.015547 Alphonse Forbes Rd Bridge Concrete Inspection $5,561 

(Add rows as needed)                     DO NOT SUM 
* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 
Planning, Right-of-Way, Road, Survey, and Traffic.  If a firm has more than one discipline for any single project, the firm can use multiple rows to 
express the remaining unpaid balance per discipline. 
 
** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in 
the Remaining Unpaid Balance column.  NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING 
UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE. 
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this 
section and was not required by the advertisement, it will be redacted. 
 
Not Applicable 
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22. Sub-consultant information:  
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 
Firm Name  
(Name must match exactly as 
registered with Louisiana’s Secretary 
of State (SOS): including punctuation, 
include screenshot(s) from SOS at the 
end of Section 20) 

Address Point of Contact and email address Phone Number 

Hardesty & Hanover, LLC 3850 N. Causeway Blvd.  
Suite 1625 Metairie, LA 70002 

Bobby Naghavi, PE 
bnaghavi@hardestyhanover.com 

(504) 962-9212 

Vectura Consulting Services, LLC 4467 Bluebonnet Blvd Suite A, 
Baton Rouge, LA 70809 

Laurence Lambert, PE, PTOE, PTP  
llambert@vecturacs.com 

(225) 938-3614 

GOTECH, INC. 8383 Bluebonnet Boulevard 
Baton Rouge, LA  70810 

Rhaoul A. Guillaume, Sr., P.E., 
F.ASCE 
rhaoul@gotech-inc.com 

(225) 766-5358 

(Add rows as needed) 
  

mailto:llambert@vecturacs.com
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23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 
Criteria section of the advertisement. 
 

Not Applicable 
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