
Statement of Qualifications

IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT 
ASSESSMENT AND REMEDIATION
STATEWIDE

CONTRACT NO. 4400035221, 4400035387, AND 4400035388

June 2, 2026

Presented to:	 Louisiana Department of Transportation and Development (LADOTD)

SAMPLING  SOIL AT THE AGRICULTURE STREET LANDFILL SUPERFUND SITE REDEVELOPMENT IN NEW ORLEANS, LA



June 2, 2026

RE: 	 CONTRACT NOS. 4400035221, 4400035387, AND 4400035388
	 IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT ASSESSMENT AND REMEDIATION
	 STATEWIDE

Louisiana Department of Transportation and Development
1201 Capitol Access Road
Baton Rouge, LA 70802-4438

Dear Ms. Thibodeaux and Project Evaluation Team,

G.E.C., Inc. (GEC) is pleased to present our enclosed statement of qualifications for the Environmental Impact Assessment and Remediation Statewide IDIQ. Our team includes the 
following teaming partners to perform services necessary for the identification, quantification, and remediation of areas posing risk of environmental impact at proposed sites, as 
needed, throughout the State:

•	 GEC (PRIME)

•	 Koury Environmental Services, LLC 

•	 Petro Plus Construction

Led by GEC’s Bijan Sharafkhani, a professional engineer with 43 years of civil and environmental engineering experience, this team has been assembled with the goals and needs 
of this IDIQ contract in mind. Bijan serves as Vice President of GEC’s Environmental Industrial Division, and has served with the Louisiana Department of Environmental Quality 
(LDEQ) for more than 33 years as an engineer in the Waste Division, engineering supervisor, engineering manager, Division Administrator, and finally Confidential Advisor to the 
Secretary prior to joing GEC. In these various positions, he has established himself as a recognized authority in solid & hazardous waste, superfund, remediation of contaminated 
sites, permitting, design, construction, assessment, and management. Mr. Sharafkhani was also one of the founders of the Louisiana RECAP program for risk-based evaluation 
and corrective action.

We look forward to the opportunity to support LADOTD on this IDIQ contract and appreciate the Committee’s review of our extensive qualifications.  

Sincerely, 

G.E.C., Inc.

Chuck Carr Brown, PhD
Senior Vice President,  Environmental Industrial Division

G.E.C., INC.

8282 GOODWOOD BLVD.
BATON ROUGE, LOUISIANA 70806
225-612-3000

Celebrating 40 years of PROGRESS DELIVERED



G.E.C., INC.

SF 24-102 SECTIONS 

01-13
AGRICULTURE STREET LANDFILL SUPERFUND 
SITE REDEVELOPMENT
Client: City of New Orleans

GEC provided engineering, environmental remediation, and site 
restoration activities across 80+ residential properties and surrounding 
impacted greenspaces associated with the Former Agriculture Street 
Landfill Site in New Orleans, Louisiana.

The project included environmental planning, regulatory 
coordination, remedial oversight, construction coordination, health 
and safety implementation, waste characterization, confirmatory 
sampling, data analysis, and preparation of comprehensive 
regulatory documentation.
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DOTD FORM: 24-102
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove 
Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE 
CONSIDERED NON-RESPONSIVE. 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1.	 Contract Name as shown in the advertisement IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT ASSESSMENT AND 
REMEDIATION
STATEWIDE

2.	 Contract Number(s) as shown in the advertisement

4400035221, 4400035387, AND 4400035388

3.	 State Project Number(s), if shown in the advertisement

N/A

4.	 Prime consultant name (name must match exactly as registered with the Louisiana 
Secretary of State (SOS) where such registration is required by law; including 
punctuation; include screenshot from SOS at the end of Section 20)

G.E.C., Inc.

5.	 Prime consultant license number  (as registered with the Louisiana Professional 
Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana 
law)

EF.0001917

6.	 Prime consultant mailing address

8282 Goodwood Blvd., Baton Rouge, LA 70806

7.	 Prime consultant physical address (existing or to be established, if location is used as an 
evaluation criteria) 8282 Goodwood Blvd., Baton Rouge, LA 70806

8.	 Name, title, phone number, and email address of prime consultant’s contract point of 
contact Chuck Carr Brown, PhD, Senior Vice President, (225) 612-4140, cbrown@gecinc.com

9.	 Name, title, phone number, and email address of the official with signing authority for 
this proposal Chuck Carr Brown, PhD, Senior Vice President, (225) 612-4140, cbrown@gecinc.com
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10.	 This  is to certify that all information contained herein is accurate and true, and that 
the team presently has sufficient staff to perform these services within the designated 
time frame.  By submitting this proposal, proposer certifies that it is not engaged in a 
boycott of Israel and it will, for the duration of its contract obligations, refrain from a 
boycott of Israel.  Proposer also certifies and agrees that the following information is 
correct: In preparing its response, the proposer has considered all proposals submitted 
from qualified, potential subcontractors and suppliers, and has not, in the solicitation, 
selection, or commercial treatment of any subcontractor or supplier, refused to transact 
or terminated business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions in Israel 
or Israeli-controlled territories, with the specific intent to accomplish a boycott or 
divestment of Israel. The proposer also has not retaliated against any person or other 
entity for reporting such refusal, termination, or commercially limiting actions.  DOTD 
reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on 
such a false response.  

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on 
the entity’s or association’s status as a firearm entity or firearm trade association. In 
addition, proposer certifies it will not discriminate against a firearm entity or firearm 
trade association during the term of the contract based solely on the entity’s or 
association’s status as a firearm entity or firearm trade association.

Signature above shall be the same person listed in Section 9:

June 2, 2026
Date:

11.	 If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, 
indicate which firm(s) will be used to meet the DBE goal and each firm(s)’ percentage.

FIRM(S): FIRM(S)’ %

N/A N/A
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12. Discipline Table

Discipline(s) % of Overall Contract
G.E.C., Inc. 

(Prime)
Koury Environmental Services, 

LLC Petro Plus Construction, Inc.
Each Discipline must 
total to 100%

Environmental 100.000% 80.000% 10.000% 10.000% 100.000%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100.000% 80.000% 10.000% 10.000% 100.000%
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13. Team Size

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the number of concurrently active 
task orders specified in the advertisement and shall identify the number of committed personnel accordingly. 

Firm name DOTD Job Classification
Number of personnel committed to 
this contract*

Total number of  personnel available in 
this DOTD Job Classification (if needed)

Principal 1 1
Geologist 2 2
Environmental Pro 2 3
Inspector - Certified 1 1
Supervisor - Eng 1 1

Environmental Pro 1 1

Environmental Pro 1 3



SF 24-102 SECTIONS 

14-16
INJECTION WELL WORKOVER 
Client: LADOTD 

GEC is providing comprehensive technical, operational, and environmental 
support for an industrial waste injection well system in Louisiana, including 
permitting, design support, installation oversight, and troubleshooting. The 
work spans the full lifecycle of the well, from initial commissioning through 
remediation and reconstruction. GEC is also addressing challenges such as 
scaling, plugging, and injectivity loss to restore and enhance performance. 
Support services also includes regulatory coordination, contractor 
management, and data-driven evaluations to enable reliable, long-term 
operation under demanding field conditions.
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14. Organizational Chart

GEC	 G.E.C., Inc.
KES	 Koury Environmental Services, LLC
PPC	 Petro Plus Construction, Inc.

(MPR 1) Chuck Carr Brown, PhD	 GEC

PRINCIPAL-IN-CHARGE

(MPR 2) Bijan Sharafkhani, PE	 GEC

PROJECT MANAGER

CONTRACT NOS. 4400035221, 4400035387, AND 4400035388
IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT ASSESSMENT 
AND REMEDIATION, STATEWIDE

(MPR 3) Michael Simms, PhD, PG 	 GEC
Ashlyn Harmon, PhD 	 GEC
Emily Welch, PG 	 GEC
Will Grant 	 GEC
Jason Avant 	 GEC
Barry McCoy 	 GEC
(MPR 4 & 5) John Koury, Jr. 	 KES
Joseph Bushnell 	 PPC

ENVIRONMENTAL

LEGEND

(#)  Fulfills MPR
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15. Minimum Personnel Requirements

MPR No.
DO NOT INSERT 
WORDING 
FROM AD

Personnel being used to meet the MPR
(INDIVIDUAL(S) MAY NOT SATISFY MORE THAN 
ONE MPR UNLESS SPECIFICALLY ALLOWED BY 
ATTACHMENT B OF THE ADVERTISEMENT) Firm employed by

Type of license and discipline 
meeting MPR/certification & 
number (EX: PE #  - CIVIL)

State of 
license

License / certification 
expiration date

1 Chuck Carr Brown, PhD N/A N/A N/A

2 Bijan Sharafkhani, PE N/A N/A N/A

3 Michael Simms, PhD, PG PG # 1142 - Geology Louisiana 06/13/2026

4 John Koury, Jr.
Hazardous Waste Treatment or 
Removal
CL.77337

Louisiana 12/01/2027

5 John Koury, Jr. Underground Storage Tanks
C-96578 Louisiana 12/31/2027



PAGE 8 OF 48

G.E.C., INC.

FIRM EMPLOYED BY G.E.C., Inc.
NAME Chuck Carr Brown, PhD YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Senior Vice President, Environmental Industrial YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 44

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1980 / Chemistry, M.A. / 1998 / Public Administration, Ph.D. / 2003 / Public and Environmental Policy

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Principal-in-Charge
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Chuck Carr Brown, Ph.D. is Senior Vice President of GEC’s Environmental Industrial Division. Dr. Brown, a dedicated promoter of comprehensive environmental 
protection in Louisiana, has 46 years of experience and a history of ensuring a clean and healthy environment for present and future generations. He is 
responsible for the overall growth of the firm’s Environmental Industrial Division, along with developing new business opportunities and creating customized 
solutions for industrial clients. Most recently, Dr. Brown served as Secretary of the Louisiana Department of Environmental Quality (LDEQ), responsible for 
leading 715 employees and 6 regional offices with an annual budget of $127 Million. Dr. Brown also served in the following roles prior to his role as Secretary 
of LDEQ: Special Research Scientist for Exxon Mobil Chemical Company for over 20 years, former Vice President of Environmental Affairs Division for Franklin 
Industries, LLC, former Vice President of Metro Services Group, LLC, President and CEO of Brown and Associates, LLC, and Vice President of the Environmental 
Council of the States (ECOS), an organization whose membership comprises environmental regulators and professionals from across the United States. 
Research has shown that Dr. Brown is the first African American to serve in this capacity in Louisiana, only the third African American to serve in a similar 
position in the United States, and the first African American to be elected to an executive leadership position with ECOS.

01/16-03/23

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY: Baton Rouge, Louisiana. Secretary - Responsible for facilitating the Department’s Mission 
of providing service to the people of Louisiana through comprehensive environmental protection in order to promote and protect health, safety and 
welfare while considering sound policies regarding employment and economic development with a Vision of being a respected steward of the State’s 
environment. Additionally, responsible for ensuring that the citizens of Louisiana have a clean and healthy environment to live and work in for present and 
future generations by regulating pollution sources, providing permitting activities consistent with laws and regulations, providing interface between the 
department and businesses and customers, conducting Inspections of permitted facilities and activities, responding to environmental emergencies, issuing 
sound enforcement actions when needed and supplying the resources to focus on the issues with the highest potential for environmental impact. All of 
which have National and International implications.

04/13-01/16

METRO SERVICE GROUP, LLC: New Orleans, Louisiana. Vice President - Responsible for managing all environmental and environmental affairs issues, 
small community concerns, public participation and public outreach initiatives on all projects proposed by the Metro Service Group. The Metro Service 
Group is responsible waste collection within the City of New Orleans and served as one of the prime contractors during the construction of the City’s new 
International Airport.

03/04- 01/08

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY: Baton Rouge, Louisiana. Assistant Secretary Office of Environmental Services - Responsible 
for the issuance of all air, water, and waste permits within the State of Louisiana. Responsible for regulating pollution sources; conducting permitting 
activities consistent with laws and regulations, providing an interface between the department, businesses and customers; providing outreach and 
educational materials to the public and businesses related to pollution, manifests, recycling, and litter; providing environmental assistance and improved 
public participation to small businesses, schools, supporting a complaints hotline, supporting community and industrial relations, providing technical 
guidance for permit applications; conducting permit tracking; and supplying the resources to focus on applications with highest potential for environmental 
impact. Additionally, while facilitating a 22-million-dollar budget and managing 216 employees, all permitting backlogs were eliminated, the creation of an 
expedited permitting program was achieved, and the statewide regionalization of wastewater treatment was initiated. (From)

Fulfills MPR 1

16. Staff Experience
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Bijan Sharafkhani, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Vice President, Environmental Industrial YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 41

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1982 / Civil and Environmental Engineering; M.S. / 1988 / Civil and Environmental Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24202 / Louisiana / 09-30-2027

YEAR REGISTERED 1991 DISCIPLINE Civil, Environmental

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Project Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Sharafkhani serves as Vice President of GEC’s Environmental Industrial Division. He is a licensed professional engineer in Louisiana with 43 years of 
experience in civil and environmental engineering fields. Prior to GEC, he served with the Louisiana Department of Environmental Quality (LDEQ) for more 
than 33 years as an engineer in the Waste Division, engineering supervisor, engineering manager, Division Administrator, and finally Confidential Advisor 
to the Secretary. In these various positions, he has established himself as a recognized authority in solid & hazardous waste, superfund, remediation of 
contaminated sites, permitting, design, construction, assessment, and management. He has successfully overseen numerous projects that demonstrate his 
ability to navigate complex regulatory frameworks, develop innovative solutions, identify potential risks, implement effective safety measures, and address 
various environmental challenges. Mr. Sharafkhani was one of the original team members who developed Risk Evaluation/Corrective Action Program 
(RECAP), the State of Louisiana’s clean up standards for contaminated soil and groundwater. He is also certified in 40 hrs Hazardous Waste Operation 
& Emergency Response.

2016-02/2023 LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Confidential Advisor to the Secretary - Advised the Secretary on 
policy decisions, permitting, enforcement, regulatory and technical issues, legislative matters, and on short- and long-term planning.

2006 – 2008

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Business, Community Outreach and Incentive Division, 
Administrator - Responsible for overall Division activities, including: 
•	 Cleanwater State Revolving Loan Program, which provides low interest loan to governmental entities for wastewater improvement projects. Once the 

loan is approved, the recipient is required to meet all engineering, financial, legal and construction requirements. 
•	 Nonpoint Source Pollution Program, where the mission is to either fully or partially restore waterbodies that are impaired by non-point source 

pollution. 
•	 Small Business/Small Community Compliance Assistance Program, which provides environmental regulatory/permitting assistance to small businesses 

and municipalities.

2006 – 2008
LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Waste Division Administrator - As Administrator, he was ultimately 
responsible for overall activities of the Division.  These activities included permitting decisions for all solid and hazardous facilities in the state, water 
quality certification, corrective measures for solid and hazardous facilities, and trial burns for incinerators, boilers, and industrial furnaces.

2000-2006

LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer Manager, Technology Division - Mr. Sharafkhani was 
responsible for all engineering recommendations/decisions relating to design, construction and monitoring all solid waste facilities and hazardous waste 
landfills, and responsible for engineering recommendations associated with soil and groundwater remediation resulting from underground/above ground 
storage tanks and pipeline leaks.

1995-2000
LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer Manager, Permits Section, Solid Waste Division - As 
Permits Section Manager, he was ultimately responsible for all decisions and recommendations made by this Section to the Division Administrator relating 
to permitting, construction, monitoring remediation of all solid waste facilities.

1988-1995 LOUISIANA DEPARTMENT OF ENVIRONMENTAL QUALITY (LDEQ): Baton Rouge, LA. Engineer/Engineer Supervisor, Solid Waste Division - Mr. 
Sharafkhani performed and oversaw the engineering reviews associated with permitting, closure and design/construction of all solid waste facilities.

Fulfills MPR 2
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Michael Simms, PhD, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Professional Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 38

DEGREE(S) / YEARS / SPECIALIZATION
B.A. / 1977 / Earth and Planetary Sciences (Geology); M.A. / 2002 / Earth and Planetary Sciences                 
(Hydrogeology); Ph.D. / 2011 / Earth and Planetary Sciences (Hydrogeology)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1142 / Louisiana / 06-13-2026

YEAR REGISTERED 2008 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Michael Simms is a hydrogeologist with more than 40 years of experience in subsurface geologic assessment, groundwater assessment, remediation, 
groundwater modeling, and groundwater resource evaluation.  His primary areas of expertise include groundwater modeling, CO2 sequestration, groundwater 
geochemistry, remediation of groundwater, Louisiana geology, geomechanics, and hydrogeologic investigations. He is a licensed Professional Geologist in 
Louisiana, Texas, and Mississippi. Dr. Simms earned his Doctorate of Philosophy in Earth and Planetary Sciences (Hydrogeology and Geochemistry) from Johns 
Hopkins University, and holds Bachelor’s and Master’s degrees in Earth and Planetary Sciences for Geology and Hydrogeology, respectively. He is chairman 
and member of the Louisiana Geological Survey State Geologic Mapping Advisory Committee and Chair of the Louisiana Board of Professional Geoscientists. 

07/23-11/25
REMEDIATION OF GROUNDWATER: Baton Rouge, LA. Geologist - Assessment of groundwater impacts and implementation of remediation including 
groundwater recovery, in-situ chemical oxidation, and monitored natural attenuation, and air sparging. Risk-based corrective action for soil and 
groundwater including application of the Louisiana RECAP requirements. 

06/24- 05/26 CO2 RISK ASSESSMENT: Louisiana. Geologist - Evaluations of containment risks and operations risks for CO2 sequestration in Allen Parish, St. Landry 
Parish, Rapides Parish, and Iberville Parish to assess risks related to planned sequestration projects.

2007 – 2010

GEOLOGIC INVESTIGATION OF SUBSURFACE SOILS: New Orleans, LA. Senior Project Hydrogeologist - Dr. Simms was Senior Project Hydrogeologist for 
the project and conducted the geologic investigation of subsurface soils and assessment of requirements for hydraulic cutoff and dewatering in principal 
permeable stratigraphic zones for New Orleans East Levee Reaches LPV 105-111 (from Lakefront Airport to Michoud). The project data included 103 soil 
boring logs, 248 cone penetrometer tests, and geophysical data.  Dr. Simms planned and installed 20 piezometers in shallow sand and silt zones in the 
Holocene deltaic and coastal deposits for continuous monitoring of hydraulic head to assess seepage potential beneath the levee reaches.  Dr. Simms 
conducted the geologic and stratigraphic interpretation of soil boring logs, CPTs, and geophysical data with geologic cross sections along and transverse to 
the levees. Work done prior to GEC.

2019-2020

ASSESSMENT OF FAULTING, MID-BARATARIA SEDIMENT DIVERSION: Louisiana. Project Manager - As Project Manager, Dr. Simms conducted an 
assessment of the potential for near-surface faulting at the project site using the project geotechnical boring logs, petroleum industry seismic data, and 
geophysical well logs to assess the configuration of the Pleistocene surface and the distribution of Holocene sedimentary facies.  Two-dimensional seismic 
data in the site area was reviewed to identify the locations of growth faulting and the subsurface stratigraphy was correlated to independently identify 
faulting. Work done prior to GEC.

2017

SUBSIDENCE CONDITIONS EVALUATION OF POWER PLANT SITE: New Orleans, LA. Geologist - Dr. Simms evaluated potential subsidence conditions at 
a power plant site in New Orleans East.  The work included geologic characterization from the surface to the Gonzales-New Orleans aquifer and 1,200-Foot 
Sand with well logs, correlation of subsurface units, evaluation of historical subsidence in the New Orleans area, review of published InSAR data on surface 
displacements, and assessment of subsidence related to past and proposed groundwater withdrawals.  The potential for compaction and subsidence 
processes was estimated from modeled groundwater hydraulic head drawdowns and subsurface geotechnical properties. Work done prior to GEC.

Fulfills MPR 3
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Ashlyn Harmon, PhD YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Environmental Scientist / Toxicologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 15

DEGREE(S) / YEARS / SPECIALIZATION
B.S. / 2008 / Forensic Science (Chemistry & Biochemistry); M.S. / 2010 / Forensic Science – Toxicology 
(Chemistry & Biochemistry); M.S. / 2012 / Biomedical Sciences; Ph.D. / 2015 / Pharmacology and Toxicology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Harmon is an environmental scientist in GEC’s Environmental Division. She has 16 years of professional research and project management experience 
spanning environmental toxicology, biomedical sciences, and pharmacology. Ms. Harmon has spent nearly the last 5 years as a research assistant professor 
at Louisiana State University where she was a member of the LSU Superfund Research Program. Her research focused on investigating the role of particulate 
matter exposures in the development and exacerbation of cardiopulmonary diseases. She has been a member of the Society of Toxicology for the past 10 
years and has served in various leadership roles for the South-Central Chapter.

2024-Present

CITY OF NEW ORLEANS – AGRICULTURE STREET LANDFILL SUPERFUND SITE REDEVELOPMENT: New Orleans, LA. Environmental Scientist - GEC 
was selected to provide engineering and environmental services for the Agriculture Street Landfill Superfund Site Redevelopment in New Orleans East. In 
the efforts to redevelop the site into a community solar farm, assistance includes oversight and project management for the demolition of the residential 
homes including asbestos abatement, along with the implementation of the remedial action by removing contaminated soil, installation of a geotextile 
liner at the base of excavation prior to placing appropriate backfill, installing vegetative cover, and contaminated soil/material disposal. The remedial 
actions were conducted in accordance with a Remedial Action Plan and a Soil Management Plan that were prepared by GEC and approved by the City of 
New Orleans and EPA Region 6. As part of the remedial action, GEC also prepared a Tree Maintenance Plan and a Best Management Practices Plan that 
were approved by the City of New Orleans, EPA Region 6, and the Louisiana Department of Agriculture and Forestry. GEC is preparing the final Remedial 
Action Report and all necessary close-out reports to remove the site from the National Priorities List. GEC is also assisting with the solar assessment, 
preliminary design, and will assist with the RFP preparation, project development, and oversight through construction of the community solar farm.

10/2024-Present

SOUTHWEST ARKANSAS RED RIVER NAVIGATION SECTION 203 EIS: Arkansas and Louisiana. Environmental Scientist - GEC prepared an environmental 
impact study (EIS) for the proposed Red River water resources development project that will extend shallow draft navigation 135 miles from Shreveport, 
LA to Southwest Arkansas. This EIS examined the affected area of the proposed project and addressed environmental concerns such as air quality, cultural 
resources, socioeconomics, transportation, floodplains and flood control, water supply and use, and hazardous, toxic, and radioactive waste (HTRW). The 
purpose of these studies was to identify any environmental impacts, beneficial or adverse, resulting from the extension of the shallow draft navigation and 
present them in a clear and concise manner. 

10/2024-2025

GREENPOINT, INC. – SOLID WASTE PERMIT MAJOR MODIFICATION: Broussard, LA. Environmental Scientist - Assisted with a solid waste permit major 
modification application to expand the existing landfill, revise existing final cover slope, and change the frequency of interim cover placement. Permitting 
activities included revisions to the master plan, cross-sectional drawings, the operational plan, closure plan and closure costs, environmental assessment 
statement (IT Questions), and the logging of a test pit to evaluate the subsurface and demonstrate natural soil permeability.

2024-2025

WESTLAKE CHEMICALS & VINYLS, LLC - SOLID WASTE PERMIT RENEWAL APPLICATION: Assumption Parish, LA. Environmental Scientist - Assisted 
with the preparation of a solid waste permit renewal application for Westlake’s Grand Bayou Type I-A Brine Precipitate Processing Facility. Permitting 
activities included preparation of the solid waste permit renewal application and review and update of the emergency response plan, operational plan, 
and closure/post closure costs.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Emily Welch, PG YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Professional Geologist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 4

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2019 / Geosciences (Geology concentration)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 1449 / Louisiana / 05-22-2026

YEAR REGISTERED 2025 DISCIPLINE Geology

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Welch is a Professional Geologist in Louisiana with five years of experience in the environmental consulting field. She has a wide variety of experience 
with environmental compliance, project management, and permitting including the development of solid waste permits and modifications, risk management 
plans and process safety management compliance and assistance, off-site consequence analyses, risk assessment, remedial action field activities and 
reporting, Phase I Environmental Site Assessments, Phase II Environmental Site Assessment activities and reporting, submittals and preparation of hazardous 
waste permit renewals and hazardous waste post-closure permit renewals, monitoring well installations, and groundwater monitoring services for industrial, 
commercial, and municipal facilities throughout Louisiana. Ms. Welch also has experience in subsurface investigations for soil and groundwater, which 
includes classifying soils and identifying groundwater bearing units across Louisiana. Ms. Welch’s experience includes working with various drilling platforms 
such as truck, buggy, and amphibious track-based rigs utilizing direct push, hollow stem auger, sonic, and mud rotary drilling techniques.

2024 - Present

CITY OF NEW ORLEANS – AGRICULTURE STREET LANDFILL SUPERFUND SITE REDEVELOPMENT: New Orleans, LA. Geologist - Assistance includes 
oversight and project management for the demolition of the residential homes including asbestos abatement, along with the implementation of the 
remedial action by removing contaminated soil, installation of a geotextile liner at the base of excavation prior to placing appropriate backfill, installing 
vegetative cover, and contaminated soil/material disposal. The remedial actions were conducted in accordance with a Remedial Action Plan and a Soil 
Management Plan that were prepared by GEC and approved by the City of New Orleans and EPA Region 6. As part of the remedial action, GEC also 
prepared a Tree Maintenance Plan and a Best Management Practices Plan that were approved by the City of New Orleans, EPA Region 6, and the Louisiana 
Department of Agriculture and Forestry. GEC is preparing the final Remedial Action Report and all necessary close-out reports to remove the site from the 
National Priorities List. GEC is also assisting with the solar assessment, preliminary design, and will assist with the RFP preparation, project development, 
and oversight through construction of the community solar farm.

2024 - 2026 INTERNATIONAL MATEX TANK TERMINAL: St. Rose Facility, St. Rose, LA. Geologist - Providing continued assistance with the closure of a tank release 
to soil and groundwater utilizing the LDEQ’s RECAP Management Options.

2025

WSP USA – PIPELINE RELEASE SOIL SAMPLING: Iberville Parish, LA. Geologist - GEC was requested to assist with a brine pipeline release in Iberville 
Parish. Prior to sampling, GEC conducted a preliminary site visit to develop appropriate soil sampling locations and prepared a Soil Sampling Work Plan 
that was approved by the LDEQ. GEC collected soil samples utilizing hand auger techniques in accordance with the approved Work Plan. Once analytical 
results were received, GEC prepared a Soil Sampling Report documenting the sampling procedures and the analytical results.

2025 - Present

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT – CALCASIEU RIVER BRIDGE (HBI) (CE&I) ROUTE: I-10: Calcasieu Parish, 
LA. Geologist - GEC provides environmental compliance assistance to support project development, due diligence, and regulatory decision-making efforts. 
Services include technical review of environmental compliance and mitigation plans to evaluate consistency with applicable federal, state, and local 
regulatory requirements, permitting conditions, and industry best practices. GEC also provides technical review of environmental documents such as Phase 
I and Phase II Environmental Site Assessments (ESAs) to evaluate recognized environmental conditions, site characterization data, potential environmental 
liabilities, and overall project risks. Based on review findings, GEC develops recommendations regarding appropriate paths forward, such as additional 
investigation, regulatory coordination, mitigation strategies, remediation considerations, and other project-specific compliance actions necessary to 
support informed decision-making and successful project advancement.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME William Grant YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 23

TITLE Senior Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1994 / Biology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Grant has over 29 years’ experience in the environmental field conducting research, regulatory compliance and enforcement, planning, coordination, 
and consulting services on federal and state regulatory compliance issues for numerous governmental and private clients.  Mr. Grant has successfully worked 
with the Louisiana Department of Agriculture and Forestry (LDAF), the Louisiana Department of Natural Resources (LDNR), and the Louisiana Department 
of Environmental Quality (LDEQ) on hazardous material sites for several clients.  Mr. Grant has experience conducting site investigations in accordance with 
LDEQ’s Risk Evaluation/Corrective Action Program (RECAP) and Underground Storage Tank Closure/Change-In Service Guidance Document requirements.  
Mr. Grant is a certified pesticide research and demonstration investigator and holds 40-hour HAZWOPER certification. His experience extends into wetlands 
delineation and quality, impact analysis, mitigation as well as performing invasive plant species surveys, over 200 Phase I and II ESAs, RECAP UST site 
investigations, noise and air analyses, permitting, surveying, operation, impact analysis, and mitigation on over 2,500 acres of wetland mitigation banks, 
conservation easements, and servitudes.

01/02 – 12/10

THE TIMED PROGRAM, ENVIRONMENTAL: LA. Environmental Scientist - Conducted multiple Phase I Environmental Site Assessments on over 260 
miles of proposed highway right-of-way prior to acquisition.  Prepared a Phase I Environmental Site Assessment Report according to ASTM E1527-00 for 
each of 48 highway segments noting recognized environmental conditions within each segment. Development of FSPs, coordination and management of 
field work and subcontractors on over 150 sites with recognized environmental conditions within proposed highway right-of-way.  Preparation of ASTM 
Phase II Environmental Site Assessment reports in accordance with ASTM International Standard E 1903-97, Standard Practice for Environmental Site 
Assessments: Phase II Environmental Site Assessment Process citing nature and extent of recognized environmental conditions for each site.  Development 
and execution of further investigation plans for numerous sites. 

2022 PHASE I ENVIRONMENTAL SITE ASSESSMENT, ATALCO GRAMERCY OPERATIONS: Gramercy, LA. Pangaea Conservation and Compliance - Conducted 
an ASTM E 1527-13 Phase I Site Assessment at an industrial facility located in Grammercy, LA for potential offsite development by a private client.

2021 PHASE I ENVIRONMENTAL SITE ASSESSMENT, DELTA BIOFUELS: Jeanerette, LA. Pangaea Conservation and Compliance - Conducted an ASTM E 1527-
13 Phase I Site Assessment on 16-acre former ethanol processing facility located in Iberia Parish, LA.

2022
PHASE II ENVIRONMENTAL SITE ASSESSMENT, ENVIRONMENTAL CONSULTING OF LOUISIANA 25543 HWY 1032: Denham Springs, LA. Environmental 
Scientist - Conducted the field sampling and reporting for a suspected former C&D disposal site located in Livingston Parish, LA.  Soil samples collected via 
Geoprobe subsurface coring in accordance with La RECAP and ASTM Phase II ESA requirements.

2022

U.S. ARMY CORPS OF ENGINEERS PHASE II ENVIRONMENTAL SITE ASSESSMENT, SEARS AUTOMOTIVE: Lake Charles, Louisiana. Environmental 
Scientist- New Orleans District — Managed the field investigation to quantify recognized environmental conditions associated with the adjacent property 
identified in a Phase I environmental site assessment.  Sampled soil via Geoprobe and groundwater via temporary monitoring wells for analysis of 
chemical constituents and compared the results to RECAP standards and managed the investigation of asbestos containing material and lead-based paint 
in accordance with ASTM International Standard E 1903-97, Standard Practice for Environmental Site Assessments: Phase II Environmental Site Assessment 
Process. This assessment was conducted under EPA’s TBA program.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Jason Avant YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 19

TITLE Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2004 / Natural Sciences (Chemistry and Education minors)

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Avant is an environmental scientist and lead botanist at GEC.  He has over 17 years of experience in coastal plant communities, and has performed 
extensive field research including wetland delineations, vegetation and habitat surveys, and threatened and endangered species surveys in support of permit 
applications and NEPA documentation. Mr. Avant’s responsibilities also include identification and determination of wetlands and the preparation of reports, 
client letters, and nationwide general permits. He is also a certified construction inspector with daily tasks including, but not limited to, review of contractor 
daily work logs, daily inspection reports, production of daily progress reports, and interpretation and enforcement of bid documents and contract provisions. 
Mr. Avant has completed training in the following areas HAZWOPER 40-hr training and certification, Basic Wetland Delineator Training 404-10 RAPANOS 
Workshop, Soil and Water Science Short Course, Hydric Soils, Atlantic and Gulf Coastal Plain Regional Supplemental Workshop, Certified Lead Inspector, and 
Unified Wetland Mitigation Assessment.

10/21-04/24

I-220/I-20 INTERCHANGE IMP & BAFB ACCESS: Bossier Parish, LA.  On-Site Environmental Monitor - Mr. Avant collected pre-project soil samples; 
conducted air quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample 
collection; ensured compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected  contractor 
compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected post-project 
soil samples.

11/21-02/23

PAINTING INSPECTION AND ENVIRONMENTAL MONITORING WITH CONSTRUCTION ENGINEERING AND INSPECTION STATEWIDE US 171: 
CALCASIEU RIVER BRIDGE REPAIRS (HBI): Calcasieu Parish, LA.  On-Site Environmental Monitor - Mr. Avant collected pre-project soil samples; conducted 
air quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; 
ensured compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected  contractor compliance 
with worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected post-project soil samples.

2011-Present
GNOEC, LAKE PONTCHARTRAIN CAUSEWAY: St. Tammany and Jefferson Parishes, LA.  Biologist - Mr. Avant serves as Biologist for improvements to 
the Causeway. GEC prepares and conducts regulatory Solicitations of Views, prepares responses to regulatory comments/guidance, conducts wetland 
delineations, prepares wetland/water body survey reports and prepares Coastal Use Permit applications. 

01/02 – 12/10

THE TIMED PROGRAM, ENVIRONMENTAL: Statewide, LA. Field Biologist - Mr. Avant was a Field Biologist responsible for the completion of wetland 
delineations; threatened and endangered species surveys; and the required permit applications necessary for construction of approximately 250 miles of 
proposed highway right-of-way required for the highway expansion. He was responsible for preparing findings reports and submitting these reports to the 
appropriate state and federal agencies for review and concurrence. Also, he assisted other Environmental Scientists with Phase I Site Assessments within 
the right-of-way and Asbestos Inspections of structures impacted by the proposed construction.

12/18-06/20

I-10 WIDENING, LA 347 TO ATCHAFALAYA FLOODWAY BRIDGE ROUTE: St. Martin Parish, LA. On-Site Environmental Monitor - Mr. Avant collects pre-
project soil samples; conducts air quality monitoring for TSP-Lead during construction; conducts visual assessments of contractor air emissions; observes 
contractor sample collection; ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; 
inspects  contractor compliance with worker training and safety requirements; documents waste shipments and water discharges; files daily reports; 
collects post-project soil samples.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Richard “Barry” McCoy YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 34

TITLE Environmental Scientist YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 1

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1989 / Wildlife Conservation

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. McCoy has 35 years of experience within the  environmental resources field. His experience includes wildlife hazard assessments, wetland delineations,  
threatened and endangered species surveys, Habitat  Evaluation Procedures (HEP), preparation of numerous National Environmental Policy Act (NEPA) 
documents, environmental Phase I site assessments, and hazardous, toxic, and radioactive waste investigations. Mr. McCoy has participated in a Basic Wetland 
Delineation class conducted by the Wetland Training Institute and a Wetland Plant Identification Workshop conducted by the Wetland Biogeochemistry 
Institute of Louisiana State University. He has also attended the Wetland Delineation Preparatory course for the Wetland Delineator Certification Program 
provided through the Wetland Training Institute. Other classes attended by Mr. McCoy include a Habitat Evaluation Procedures Course, and a 40-Hour Waste 
Site Operations Course along with annual refresher courses.

01/02-12/10

THE TIMED PROGRAM, ENVIRONMENTAL: Statewide, LA. Lead Field Biologist - Mr. McCoy was responsible for the completion of wetland delineations; 
threatened and endangered species surveys; and the required permit applications necessary for construction of approximately 250 miles of proposed 
highway right-of-way required for the highway expansion. He was responsible for preparing findings reports and submitting to the appropriate state 
and federal agencies for review and concurrence. Additionally, he assisted with Phase I Site Assessments (ESAs) within the right-of-way and Asbestos 
Inspections of structures impacted by the proposed construction.

01/14-05/17 H.004987 / US 190/COLLINS BOULEVARD WIDENING (LA 25 TO US 190B): Covington, LA. Wetland Scientist - Mr. McCoy was responsible for conducting 
a wetland delineation, preparing a wetland report, and performing T&E species analysis for this FHWA LADOTD Environmental Assessment Project.

11/21-Present

H.01000, SPN 44-14315 / PAINTING INSPECTION AND ENVIRONMENTAL MONITORING WITH CONSTRUCTION ENGINEERING AND INSPECTION 
STATEWIDE, US 171, CALCASIEU RIVER BRIDGE REPAIRS (HBI): Calcasieu Parish, LA. On-Site Environmental Monitor - Mr. McCoy collects pre-project 
soil samples; conducts air quality monitoring for TSP-Lead during construction; conducts visual assessments of contractor air emissions; observes 
contractor sample collection; ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; 
inspects contractor compliance with worker training and safety requirements; documents waste shipments and water discharges; files daily reports; 
collects post-project soil samples.

03/21-06/22

NATURAL RESOURCE FLORA AND FAUNA SURVEYS: Naval Station Great Lakes, IL. Lead Field Biologist - Mr. McCoy was the Lead Field Biologist 
responsible for conducting the necessary field efforts to document federal and state rare, threatened and endangered flora and fauna species found 
within the designated survey areas provided within the SOW.  Mr. McCoy prepared a work plan that identified the flora and fauna species that potentially 
occurred on the base, and established the survey methods required to search for and document any rare, threatened, and endangered plant, mammal, 
bird, pollinator, or herpetofauna species occurring within the designated survey areas.  Mr. McCoy coordinated four multi-day field efforts with the Natural 
Resource Manager for the base as well as other personnel on the base required for access to the base.

10/17-04/19

H.012259, SPN 44-05410 / PAINTING INSPECTION AND ENVIRONMENTAL MONITORING STATEWIDE, DISTRICT 03 BRIDGE REPAIRS / LA 182 AT 
BAYOU BOEUF: St. Mary and Assumption Parishes, LA. On-Site Environmental Monitor - Mr. McCoy collects pre-project soil samples; conducted air quality 
monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured 
compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with 
worker training and safety requirements; documents waste shipments and water discharges; files daily reports; collects post-project soil samples.
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FIRM EMPLOYED BY Koury Environmental Services, LLC
NAME John Koury, Jr. YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE Principal/Environmental Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 34

DEGREE(S) / YEARS / SPECIALIZATION M.S. / N/A / Environmental Management

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE
CL 77337 / Louisiana / 12-01-2027
C-96578 / Louisiana / 12-31-2027

YEAR REGISTERED 1996 DISCIPLINE Hazardous Waste Treatment or Removal; Underground Storage Tanks

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES

Role on this Project: Manage all aspects of UST projects, including but not limited to Phase II and Phase II 
site assessments, UST closures, soil and groundwater assessments, RECAP preparation, CAP preparation 
and implementation, and regulatory meetings.

EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

38 years of experience 35 years of experience in managing Phase I environmental site assessments (ESAs), Phase II ESAs, soil and groundwater assessments, groundwater 
monitoring, risk-based site assessments, risk-based corrective action plan preparation and implementation, and UST closures.

10/03 – 01/15

FOOD N FUN # 18: 203 North Lewis Street, New Iberia, LA. Project Manager - Mr. Koury served as the project manager throughout the entire project. Mr. 
Koury managed all aspects of the site assessment, the corrective action plan development and implementation, the site closure, and all communications 
and meetings with both the client, the DEQ and all other stakeholders. Hydrocarbon contamination was discovered in the soil and groundwater in a DOTD 
ROW. Several responsible parties were identified. The complete extent of soil and groundwater impact was delineated. A risk-based assessment and 
corrective action plan were completed, submitted to the DEQ and approved by DEQ. Corrective action consisting of dual phase extraction, phytoremediation 
and chemical injection/oxidation/bioremediation was utilized to address all impacted soil and groundwater on numerous properties adjacent to, and 
including, the DOTD ROW. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

01/95 – 06/15

FRIEND’S CONVENIENCE STORE # 851: 999 East Main Street, New Iberia, LA. Project Manager - Mr. Koury served as the project manager throughout the 
entire project. Mr. Koury managed all aspects of the site assessment, the corrective action plan development and implementation, removal of the USTs, 
the site closure, and all communications and meetings with both the client, the DEQ and all other stakeholders Hydrocarbon contamination was discovered 
in the soil and groundwater on several properties, including a DOTD ROW. The complete extent of the soil and groundwater impact was delineated. A 
risk-based assessment and corrective action plan were completed, submitted to the DEQ and approved by DEQ. Corrective action consisting of pump and 
treat, and dual phase extraction was utilized to address all impacted soil and groundwater on numerous properties, including the DOTD ROW. The DOTD 
ROW was ultimately transferred back to the original property owners following completion of the new roadway and bridge project. All USTs were properly 
closed prior to the site being closed by the DEQ. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

01/95 – 06/11

WEST MAIN SHELL: 1150 West Main Street, New Iberia, LA. Project Manager - Mr. Koury served as the project manager throughout the entire project. Mr. 
Koury managed all aspects of the site assessment, the corrective action plan development and implementation, the site closure, and all communications 
and meetings with both the client, the DEQ and all other stakeholders. Hydrocarbon contamination discovered on numerous commercial and residential 
properties. The complete extent of soil and groundwater contamination, and free-phased product was delineated. Corrective action consisting of pump 
and treat, and dual phase extraction was utilized to address all impacted soil and groundwater, as well as recovery of more than 2,000 gallons of phase 
separated hydrocarbons. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

Fulfills MPR 4 & 5
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FIRM EMPLOYED BY Petro Plus Construction, Inc.
NAME Joseph Bushnell YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 10

TITLE President YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 30

DEGREE(S) / YEARS / SPECIALIZATION N/A

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Certified Tank Closure
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

40 years of experience

Mr. Bushnell is the founder and President of Petro Plus Construction, Inc. located off I-12 in Holden, Louisiana.  Petro Plus Construction specializes in 
the convenience store industry; from new construction of the building, installation and service of underground fuel storage tanks, fuel dispensers, tank 
monitoring systems, and point of sale systems. Mr. Bushnell has worked in this specialized industry for the past 37 years.  He started working for Easterly 
Oil Company in the early 80’s and later on for Petro Chem Maintenance in the early 90’s.  In 1996, Joe decided to start his own business and has evolved 
through the years to the business he has today.  Mr. Bushnell became certified through the Louisiana Department of Environmental Quality in 1997, license 
#IRC-0495, and holds a general contractors license with the Louisiana State Board of Contractors. Mr. Bushnell also holds many other certifications and 
licenses related to this industry; and completes continuing education in order to maintain these licenses.

04/2026
PETRO PLUS CONSTRUCTION, INC., HAMMOND AIRE SHOPPING SPA: Baton Rouge, LA. President/ Certified LDEQ/ LA Board of Contractors/ On 
the Board for La Department Of AG – Project included installation, removal, and repair of USTS, dispensers and POS registers for commerical builder of 
coinveinence stores.

03/2026 IRC SERVICES, INC., ADDIS SERVICE STATION: Addis, LA. President – Certified LDEQ/LA Board of Contractors – Project included installation, removal, 
and repair of USTS, dispensers and POS registers for commerical builder of conveinence stores.

11/2025 BUSHNELL PUMP SERVICES, PORT VINCENT VILLAGE: Denham Springs, LA. President – Certified LDEQ/LA Board of Contractors – Project included 
installation, removal, and repair of USTS, dispensers and POS registers.



SF 24-102 SECTIONS 

17-18
LA 70 MISSISSIPPI RIVER BRIDGE, PHASE II CE&I, 
PAINTING INSPECTION, AND ENVIRONMENTAL 
MONITORING
Client: LADOTD 

For this approximately $34M construction project, GEC provided CE&I and 
Environmental Monitoring Services for the cleaning and painting of all 
steel surfaces, super- and substructure repairs along the rnain span, rivet 
replacement, and handrail and deck spall repairs.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

From January 2003 to July 2007, the GEC’s Environmental Sciences and Engineering Department provided environmental 
planning, surveying, design, permitting and compliance services pursuant to the construction of 84.2 miles and 3,400 
acres of new highway construction comprising 13 projects. GEC conducted wetland delineations for more than 110 
acres of wetlands and Other Waters sites and threatened and endangered (T/E) species surveys for three species. GEC 
conducted all necessary coordination with the U.S. Coast Guard, Eighth District, to obtain authorizations in accordance 
with the Coast Guard Act of 1982 for the construction of 25 new bridges. GEC also conducted all coordination with the 
Louisiana Department of Wild life and Fisheries necessary to obtain three Scenic River Use Permits.

The work included storm water planning, design, permitting, inspection, recordkeeping, and reporting, including the 
development of SWPPPs and BMPs, in accordance with Section 402 of the Clean Water Act, as amended, LDEQ’s 
General Permit for Discharges of Storm Water From Construction Activities of Five Acres or More (Master General 
Permit LAR100000), and LDEQ’s General Permit for Small (greater than one acre but less than five acres) Construction 
Activities (Master General Permit LAR200000).

To facilitate U.S. Army Corps of Engineers and Louisiana Department of Environmental Quality Clean Water Act Section 
401/404 permitting, GEC combined project segments, where feasible, and initiated cost-effective compensatory 
mitigation processes with LDWF. For this particular corridor GEC reduced the required number of permits from 13 
to five and, as a result, obtained the required wetlands and water quality permits within five months of application. 
GEC also obtained 13 CWA Section 402 General Storm Water Permits from LDEQ for construction of the corridor. 
All environmental data were collected using global positioning system (GPS) equipment, and field data were stored, 
managed, merged with highway plan and profile computer aided design and drafting (CADD) files, and analyzed using GIS to facilitate reporting and regulatory coordination.

Using this methodology GEC was able to expedite regulatory review and permitting, and all permits necessary for project construction were obtained at an accelerated rate and well 
in advance of construction letting. GEC GIS data included, in part, aerial photography, USGS topographic maps, NWI maps, soil surveys, wetlands, Other Waters and T/E field survey 
data, highway plan and profile designs, NRCS WRP and CRP properties, state and federally owned stewardship areas, LDWF natural heritage data, and scenic streams.

The program required National Environmental Policy Act (NEPA) evaluations and processing necessary to procure Federal and other environmental permits required for construction. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME The Transportation Infrastructure Model for Economic Development (TIMED) Program FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER 700-99-0266 OWNER’S NAME LADOTD

PROJECT LOCATION Statewide, Louisiana OWNER’S PROJECT MANAGER Toby Picard

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capital Access Road, Baton Rouge, LA 70804, (225) 379-1032

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/03 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 169

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 07/07 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 169

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Will Grant, Jason Avant, Barry McCoy

The acceleration of the TIMED Program was 
extremely successful and the program was 
completed in 2013. This was seventeen years 
ahead of the original scheduled completion of 
2030.

17. Firm Experience
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME RECAP MO-1 Report Response FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME International-Matex Tank Terminals

PROJECT LOCATION St. Rose, Louisiana OWNER’S PROJECT MANAGER Melanie Landry

OWNER’S ADDRESS, PHONE, EMAIL 400 Poydras Street, Suite 3000, New Orleans, LA 70130, (504) 201-2535,melanielandry@imtt.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 2024 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 14

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 2026 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 14

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Emily Welch, PG, Michael Simms, PhD, PG

GEC provided continued environmental assessment and regulatory support for the closure of a petroleum release impacting soil and groundwater under the Louisiana Department 
of Environmental Quality (LDEQ) Risk Evaluation/Corrective Action Program (RECAP). Services included review and evaluation of historical investigation data, assessment of 
contaminant migration pathways, and implementation of RECAP Management Option 1 (MO-1) and Management Option 2 (MO-2) evaluations utilizing current industrial land use 
standards.

The project involved the evaluation of soil and groundwater analytical data, delineation of residual impacts, preparation of RECAP calculations and exposure assessments, and 
coordination with LDEQ regarding site-specific risk management and closure requirements. Engineering and institutional controls were evaluated and incorporated into the overall 
site management strategy to address remaining impacts while maintaining protectiveness of human health and the environment.

GEC prepared technical documentation supporting risk-based closure, including justification for the application of industrial exposure assumptions, identification of applicable 
exposure pathways, and development of land use restrictions necessary to support site closure. A conveyance notice was prepared and implemented for the area of concern to 
document applicable environmental conditions and land use limitations associated with residual contamination remaining in place.

Through coordination with LDEQ and application of RECAP risk management principles, the site successfully achieved a No Further Action (NFA) determination, allowing closure of 
the release in accordance with applicable state regulatory requirements.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME Brine Pipeline Release FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME WSP USA

PROJECT LOCATION Iberville Parish, Louisiana OWNER’S PROJECT MANAGER Cullen Gilmore

OWNER’S ADDRESS, PHONE, EMAIL 1159 Highway 70 South, Grand Bayou, LA; cullen.gilmore@wsp.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 2025 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 22

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 12/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 19

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC was engaged to provide environmental response and regulatory support following a brine pipeline release in Iberville Parish. 
Services began with an initial site reconnaissance to assess site conditions, identify potentially impacted areas, and develop an 
appropriate investigation strategy based on observed release conditions, site accessibility, and surrounding land use.

Following the initial assessment, GEC developed a site-specific Soil Sampling Work Plan in accordance with applicable Louisiana 
Department of Environmental Quality (LDEQ) requirements. The work plan outlined proposed sampling methodologies, sampling 
locations, analytical parameters, QA/QC procedures, and health and safety considerations for investigation activities. The work 
plan was subsequently submitted to and approved by LDEQ prior to implementation of field activities.

Environmental investigation activities included the development of a soil sampling work plan and health and safety plan, 
collection of soil samples utilizing both hand auger and direct push drilling methods to evaluate the lateral and vertical extent of 
impacts associated with the release. Sampling locations were strategically selected based on field observations, site conditions, 
suspected migration pathways, and areas of potential concern identified during the initial investigation. All field activities, sample 
handling procedures, and chain-of-custody protocols were conducted in accordance with applicable regulatory guidance and 
industry standards.

Following receipt of laboratory analytical results, GEC evaluated the nature and extent of impacts and prepared a comprehensive 
Soil Sampling Report documenting investigation procedures, analytical findings, site conditions, data interpretation, and 
recommendations for corrective action. The report included delineation of impacted areas, evaluation of potential environmental 
concerns, and recommendations for remediation activities necessary to address affected soils.

Following excavation and removal of impacted materials, GEC conducted confirmatory soil sampling to verify that remaining 
soil conditions satisfied applicable LDEQ regulatory criteria and project closure requirements. Confirmatory sampling results 
demonstrated that remediation objectives had been achieved and that remaining site conditions met applicable standards for 
closure.

Through coordination with LDEQ and implementation of responsive investigation and remediation activities, GEC successfully 
supported regulatory closure of the release and achieved site closure in accordance with applicable state environmental requirements.

Soil sampling by direct push drilling methods

Firm Members Involved: Emily Welch, P.G., Mike Simms, Ph.D., P.G.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME Agriculture Street Landfill Superfund Site Redevelopment FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME City of New Orleans

PROJECT LOCATION New Orleans, Louisiana OWNER’S PROJECT MANAGER Kiksha Martin

OWNER’S ADDRESS, PHONE, EMAIL 1300 Perdido Street, Rm 8E08, New Orleans, Louisiana 70112; (504) 658-8465, knconstantine@cityofno.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 05/24 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 1,993

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 1,993

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved: Bijan Sharafkhani, PE, Michael Simms, PhD, PG, Emily Welch, PG, Ashlyn Harmon, PhD

GEC provided engineering and environmental support services for remedial activities associated with the Former Agriculture 
Street Landfill Site in New Orleans, Louisiana. The project involved environmental remediation and site restoration activities 
across 80+ residential properties and surrounding impacted greenspaces affected by historical landfill-related contamination. 
GEC’s role included environmental planning, regulatory coordination, remedial oversight, construction coordination, health 
and safety implementation, waste characterization, confirmatory sampling, data analysis, and preparation of comprehensive 
regulatory documentation in support of removal actions and long-term site management activities.

The project required coordination of environmental remediation activities at nine un-remediated residential properties 
and adjacent impacted areas, including sampling and data analysis in accordance with RECAP, excavation and removal of 
contaminated soils, installation of geotextile separation materials, placement of clean backfill, demolition coordination including 
air monitoring, asbestos abatement, erosion control implementation, and revegetation activities. Remedial activities were 
performed under active environmental and construction conditions while maintaining compliance with applicable regulatory 
and health and safety requirements.

GEC supported the environmental management of contaminated media through coordination of soil characterization, analytical 
testing, transportation, and disposal activities. Soil samples were collected and analyzed for contaminants of concern, including 
metals and Toxicity Characteristic Leaching Procedure (TCLP) parameters, to support waste profiling, remediation decision-
making, and regulatory compliance. Laboratory analytical data were reviewed and evaluated to support delineation of impacted 
materials, confirmation of remedial effectiveness, and documentation of compliance with applicable environmental standards.

Following remediation activities, GEC coordinated revegetation and restoration efforts, including installation of Bermuda sod 
and development of maintenance protocols to promote long-term site stability and erosion prevention.

The remedial actions were conducted in accordance with a Remedial Action Plan and a Soil Management Plan that were 
prepared by GEC and approved by the City of New Orleans in coordination with LDEQ and EPA Region 6. As part of the remedial actions, GEC also prepared a Tree Maintenance Plan 
and a Best Management Practices Plan that were approved by the City of New Orleans, EPA Region 6, and the Louisiana Department of Agriculture and Forestry.

In addition to remedial implementation, GEC developed and implemented environmental health and safety procedures to address potential exposure risks associated with lead- and 
arsenic-impacted soils during excavation and construction activities. Site activities were performed in accordance with OSHA HAZWOPER requirements and project-specific health 
and safety procedures, including implementation of modified Level D personal protective equipment, dust control considerations, and hazardous material handling procedures.

The project involves environmental remediation 
and site restoration activities across 80+ residential 
properties and surrounding impacted greenspaces 
affected by historical landfill-related contamination.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME District 05 Bridge Repairs FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.011766 OWNER’S NAME LADOTD

PROJECT LOCATION Lincoln, Ouachita, Richland, and Madison Parishes, Louisiana OWNER’S PROJECT MANAGER Jim Jackson, PE

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capital Access Road, Baton Rouge, LA 70804, (318) 251-4117

SERVICES COMMENCED BY THIS FIRM (MM/YY) 02/18 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 819

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 03/20 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 288 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC and GPI worked together on LADOTD Contract No. 4400006762 – Retainer Contract for Painting Inspection and 
Environmental Monitoring With Construction Engineering and Inspection Statewide.

As sub, GEC provided all environmental monitoring services in accordance with LADOTD Specification 811 for 
the cleaning and painting of bridges at six locations in Monroe and along the I-20 corridor west of Monroe. The 
services included pre-project, baseline soil and air quality sampling; Resource Conservation and Recovery Act (RCRA) 
identification application to the Louisiana Department of Environmental Quality (LDEQ); quality assurance reviews 
of contractor’s worker protection, environmental protection, and waste management plans; air quality monitoring 
for total suspended particulates (TSP-Lead) during abrasive blasting; compliance observation and documentation 
with hazardous waste and waste water collection, storage, disposal/discharge, and reporting requirements; the 
preparation of recurring LADOTD reports, including Annual Hazardous Waste Reports (AHWR) to LDEQ; post-project 
soil sampling; and, when required, assistance during post-project audits by LDEQ.

Firm Members Involved: Jason Avant, Barry McCoy
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 John Koury, Jr. 

Hydrocarbon contamination was discovered in the soil and groundwater in a DOTD ROW. Several responsible parties were identified. The complete extent of the hydrocarbon impact 
was delineated in the soil and groundwater. A risk-based assessment and corrective action plan were completed, submitted to the DEQ and approved by DEQ. Corrective action 
consisting of dual phase extraction, phytoremediation and chemical injection/oxidation/bioremediation was utilized to address all impacted soil and groundwater on numerous 
properties adjacent to, and including, the DOTD ROW. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

FIRM NAME Koury Environmental Services, LLC DISCIPLINE(S)* Environmental **
PROJECT NAME Food N Fun # 18 FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER N/A OWNER’S NAME Food N Fun, Inc

PROJECT LOCATION 203 North Lewis Street, New Iberia, Louisiana OWNER’S PROJECT MANAGER Todd Street

OWNER’S ADDRESS, PHONE, EMAIL 603 Jefferson Terrace, Suite G, New Iberia, LA, 70560; (337) 365-6924

SERVICES COMMENCED BY THIS FIRM (MM/YY) 10/03 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 1,000

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 01/15 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 500

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 John Koury, Jr.

Hydrocarbon contamination was discovered in the soil and groundwater on several properties, including a DOTD ROW. The complete extent of the soil and groundwater impact 
was delineated. A risk-based assessment and corrective action plan were completed, submitted to the DEQ and approved by DEQ. Corrective action consisting of pump and treat, 
and dual phase extraction was utilized to address all impacted soil and groundwater on numerous properties, including the DOTD ROW. The DOTD ROW was ultimately transferred 
back to the original property owners following completion of the new roadway and bridge project adjacent to the site. All USTs were properly closed prior to the site being closed 
by the DEQ. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

FIRM NAME Koury Environmental Services, LLC DISCIPLINE(S)* Environmental **
PROJECT NAME Friend’s Convenience Store # 851 FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Berwick Bay Oil Company

PROJECT LOCATION 999 East Main Street, New Iberia, Louisiana OWNER’S PROJECT MANAGER John O’Neill

OWNER’S ADDRESS, PHONE, EMAIL P.O. Box 2708, Morgan City, LA, 70381; (985) 384-1610

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/95 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 900

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 06/15 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 400

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 



PAGE 26 OF 48

G.E.C., INC.

* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 John Koury, Jr. 

Hydrocarbon contamination was discovered on numerous commercial and residential properties. The complete extent of soil and groundwater contamination, and free-phased 
product was delineated. Corrective action consisting of pump and treat, and dual phase extraction was utilized to address all impacted soil and groundwater, as well as recovery of 
more than 2,000 gallons of phase separated hydrocarbons. All work was funded through the Louisiana Motor Fuels Underground Storage Tank Trust Fund.

FIRM NAME Koury Environmental Services, LLC DISCIPLINE(S)* Environmental **
PROJECT NAME West Main Shell FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Berwick Bay Oil Company

PROJECT LOCATION 1150 West Main Street, New Iberia, Louisiana OWNER’S PROJECT MANAGER John O’Neill

OWNER’S ADDRESS, PHONE, EMAIL P.O. Box 2708, Morgan City, LA, 70381; (985) 384-1610

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/95 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 1,000

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 06/11 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 400

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Scope of Work: 

AI # 18133

Removal of (3) three - 10,000 gallon gasoline underground storage tanks, as per LADEQ regulations.  Place concrete back in excavation and backfill with sand.  File all documents 
with LDEQ.  

More than 1” of liquids - additional liquid removal to the expense of the customer.

Petro Plus Construction, Inc. is not responsible for any contaminated soils or water.

Petro Plus Construction is not responsible for any damages to any subsurface utilities.

Petro Plus Construction is not responsible for any overhead billboard signs.

FIRM NAME Petro Plus Construction, Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME Hammond Aire Shopping Spa FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Gene Humphreys

PROJECT LOCATION 9614 Airline Highway, Baton Rouge, LA OWNER’S PROJECT MANAGER Gene Humphreys

OWNER’S ADDRESS, PHONE, EMAIL 9614 Airline Highway, Baton Rouge, LA 70815; ghump44@gmail.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 02/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 31,000

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 02/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 31,000

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Joe Bushnell 



PAGE 28 OF 48

G.E.C., INC.

* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Scope of Work:

AI # 13262

REMOVE (4) FIBERGLASS REINFORCED PLASTIC UNDER GROUND STORAGE TANKS.

SOIL SAMPLE, TRIPLE RINSE DISPOSE OF AS PER LADEQ REGULATIONS. TANK# 10828 (2000) DIESEL, 10829(2000) GAS, 10830 (2000) GAS, 10831 (2000) GAS AND 10832 (1000) GAS. 
PLACE CONCRETE  IN EXCAVATION AND BACK FILL. DISPOSE TANKS AT APPROVE LANDFILL. COMPLETE ALL PAPERWORK WITH THE LDEQ.

PETRO PLUS CONSTRUCTION INC. IS NOT RESPONSIBLE FOR ANY UTILITY BELOW THE CONCRETE SURFACE, CONTAMINATED SOILS OR WATER.

FIRM NAME Petro Plus Construction, Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME Addis Service Station FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Danny Waldrop

PROJECT LOCATION 7857 1st Street, Addis, LA  70710 OWNER’S PROJECT MANAGER Danny Waldrop

OWNER’S ADDRESS, PHONE, EMAIL 7857 1st Street, Addis, LA  70710; (225) 937-0171; addis.service.station@gmail.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 02/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 23,869

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 02/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 23,869

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Joe Bushnell 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Scope of Work:  AI# 74072

Remove (3) three 10,000 gallon Underground Storage Tanks, and (1) 8,000 gallon Underground Storage Tank.

Disposal of tanks as required by LDEQ.

PPC will load concrete on customer provided truck for disposal.   

Soil Sampling as required by LDEQ.

Complete Notice of Intent to Perform Closure and UST Closure Assessment Form and all paperwork as per LDEQ.

Customer to provide and pay for truck for concrete haul off.

Customer to provide backfill materials.

This estimate is based on no more than 1” liquid in tanks.

PPC is NOT responsible for any contaminated water or soil.

FIRM NAME Petro Plus Construction, Inc. DISCIPLINE(S)* Environmental **
PROJECT NAME Geaux Land Investments, LLC FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Anthony Feduccia

PROJECT LOCATION 7857 Florida Blvd., Denham Springs, LA  70726 OWNER’S PROJECT MANAGER Anthony Feduccia

OWNER’S ADDRESS, PHONE, EMAIL 34122 LA Highway 1019, Denham Springs, LA  70726; geauxlandinvestmentsinc@yahoo.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 05/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 25,516

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 05/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 25,516

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Joe Bushnell 
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18.  Approach and Methodology

Experience & Capacity
G.E.C., Inc. (GEC) will serve as a partner to LADOTD by providing a multidisciplinary team 
with experience in concurrent Phase I Environmental Site Assessments (ESAs), Limited Site 
Investigations (LSIs), Phase II investigations, Corrective Action Plan (CAP) development, 
remediation implementation, post-remediation monitoring, and regulatory reporting 
activities for LADOTD projects statewide. Our staff is familiar with LADOTD standards, 
processes, review expectations, and district coordination requirements associated with 
project delivery.  

Our leadership team, Chuck Carr Brown, PhD and Bijan Sharafkhani, PE, offers in-depth 
experience with LDEQ and LADOTD, representing more than 89 years of combined 
expertise. This includes direct work within LDEQ and LADOTD projects administered by 
both Headquarters and District offices statewide.

Bijan will serve as project manager. He is a licensed professional engineer in Louisiana 
with 43 years of experience in civil and environmental engineering fields. Prior to GEC, 
he served with the Louisiana Department of Environmental Quality (LDEQ) for more 
than 33 years as an engineer in the Waste Division, engineering supervisor, engineering 
manager, Division Administrator, and finally Confidential Advisor to the Secretary. In 
these various positions, he has established himself as a recognized authority in solid 
& hazardous waste, superfund, remediation of contaminated sites, permitting, design, 
construction, assessment, and management. He has successfully overseen numerous 
projects that demonstrate his ability to navigate complex regulatory frameworks, develop 
innovative solutions, identify potential risks, implement effective safety measures, and 
address various environmental challenges. Bijan was also one of the founders of the 
Louisiana RECAP program for risk-based evaluation and corrective action.

This team was built to support simultaneous Task Orders and provide LADOTD with 
the flexibility and bench strength required for this IDIQ contract. Koury and Petro Plus 
Construction strengthen environmental assessment and remediation service capacity. 
Together, the team can work independently or collaboratively to deliver multiple Task 
Orders concurrently. This structure functions as parallel design capacity within a single 
IDIQ contract.

Project Understanding & DOTD Support
GEC understands that the objective of this contract is to provide responsive, technically 
sound, efficient, and regulatory-compliant environmental assessment and remediation 
services for potentially contaminated sites throughout the State of Louisiana under 
multiple concurrent Task Orders (TOs). GEC’s approach is structured to provide efficient 
coordination with the Louisiana Department of Transportation and Development (DOTD), 

the Louisiana Department of Environmental Quality (LDEQ), and other agencies or 
organizations while maintaining flexibility to address varying site conditions, schedules, 
regulatory requirements, and expediency.

We understand that each Task Order carries different expectations for scope definition, 
delivery timeframe, and coordination effort. We have experience delivering projects 
under these varying conditions and structured our team to mobilize quickly and adjust 
resources as required to support concurrent assignments.

This IDIQ is understood to be a capacity relief and delivery support tool for LADOTD. GEC’s 
role is to supplement internal resources, expedite project advancement where needed, 
and maintain consistency with LADOTD standards, procedures, and expectations.

Approach 
GEC’s approach to this IDIQ emphasizes early coordination, disciplined scoping, and 
efficient execution. GEC’s project management structure is specifically designed to 
support multiple simultaneous TOs, including concurrent Phase I Environmental Site 
Assessments (ESAs), Limited Site Investigations (LSIs), Phase II investigations, Corrective 
Action Plan (CAP) development, remediation implementation, post-remediation 
monitoring, and regulatory reporting activities statewide.

GEC will assign a dedicated Project Manager who will serve as the primary point of 
contact for DOTD and will oversee all technical, scheduling, budgetary, and coordination 
activities associated with the contract. Supporting technical leads and field personnel 
will be assigned based on the complexity and requirements of each individual TO.

GEC’s project management approach includes:
•	 Early coordination with DOTD and LDEQ
•	 Timely development and submittal of work plans
•	 Continuous schedule management and milestone tracking
•	 Continuous communication regarding site conditions, findings, and regulatory 

issues
•	 Coordination of subcontractors, laboratories, drillers, and disposal contractors
•	 Internal QA/QC review procedures for all deliverables
•	 Timely response to DOTD requests and accelerated project schedules

GEC recognizes that environmental projects frequently involve compressed schedules, 
active rights-of-way, utility conflicts, and operational constraints. Accordingly, GEC will 
maintain staffing depth and field resources capable of supporting up to twelve (12) 
concurrent TOs while maintaining schedule and quality expectations.

Methodology
GEC’s methodology emphasizes communication, timely mobilization, regulatory 
coordination, technically sound decisions, and practical remediation solutions tailored to 
transportation-related projects and Areas of Concern (AOCs). All work will be governed 
by the project QA/QC plan and performed in accordance with applicable federal, state, 

IDIQ Contracts for Environmental Impact 
Assessment and Remediation, Statewide
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18.  Approach and Methodology

and local regulations, current LDEQ Risk Evaluation/Corrective Action Program (RECAP) 
requirements, applicable UST Closure Guidance Documents, and DOTD standards and 
procedures.

PHASE I ENVIRONMENTAL SITE ASSESSMENTS

GEC will review prior relevant Phase I ESAs, perform Phase I ESAs and initial AOC 
evaluations through the review of available environmental, historical, and regulatory 
information and through site reconnaissance activities in accordance with ASTM 
E1527-21 – Standard Practice for Environmental Site Assessments. Typical Phase I ESA 
activities include review of prior environmental reports; review of LDEQ RECAP and 
regulatory files; historical aerial and map review; review of site operational history; 
site inspections and visual observations as needed or required by the DOTD and the 
DEQ; identification of recognized environmental conditions (RECs); identification of 
AOCs; evaluation of potential environmental impacts; and recommendations regarding 
additional investigation, if warranted. 

GEC will evaluate environmental conditions potentially impacting DOTD projects, including 
but not limited to petroleum hydrocarbons, chlorinated solvents, hazardous materials, 
historical USTs, contaminated fill materials, groundwater impacts, and abandoned 
industrial or commercial operations. All findings will be documented in concise, 
technically defensible reports containing clear conclusions and recommendations.

LIMITED SITE INVESTIGATIONS AND PRELIMINARY PHASE II ASSESSMENTS

Where additional investigation is required, GEC will conduct LSIs and Preliminary Phase 
II investigations in accordance with current LDEQ RECAP requirements and applicable 
regulatory guidance. Prior to field activities, GEC will prepare site-specific work plans 
containing scope of services; proposed investigation activities; site diagrams; boring 
and sampling locations; analytical parameters; utility clearance procedures; schedules; 
itemized cost estimates; and health and safety considerations. 

Field investigation activities may include soil borings; monitoring well installation; 
groundwater sampling; soil and groundwater laboratory analysis; geologic and 
hydrogeologic evaluation; soil vapor assessment; excavation oversight; and 
environmental sampling and field screening. 

All sampling and testing procedures will be conducted in accordance with applicable 
LDEQ guidance documents, RECAP standards, industry standards, and approved work 
plans. GEC will coordinate utility clearances and implement appropriate traffic control 
and site safety procedures prior to field mobilization.

Analytical data will be evaluated utilizing current RECAP screening standards and risk 
evaluation methodologies. GEC will develop conceptual site models and evaluate the 
nature and extent of environmental impacts, potential exposure pathways, and potential 
risks to human health and the environment. 

CORRECTIVE ACTION PLAN DEVELOPMENT 

For sites requiring remediation, GEC will prepare site-specific CAPs in accordance with 
applicable LDEQ regulations/guidance and DOTD project objectives. CAP development 

activities may include evaluation of site characterization data; conceptual site model 
development; contaminant migration assessment; remediation feasibility evaluation; 
comparative analysis of remedial alternatives; development of implementation 
schedules; preparation of remediation cost estimates, and post-closure monitoring. 

A primary objective of the corrective action process will be to develop and implement 
remedies capable of achieving applicable RECAP Standards in a technically sound, cost-
effective, and defensible manner. Achieving RECAP closure criteria is critical to reducing 
potential risk to human health and the environment, supporting regulatory compliance, 
and minimizing long-term liability and future site management obligations for DOTD. 
GEC will therefore emphasize early identification of data gaps, evaluation of exposure 
pathways, and selection of remedial strategies that are aligned with site-specific RECAP 
requirements and anticipated regulatory expectations.

GEC will evaluate multiple remedial alternatives, where feasible, based on anticipated 
effectiveness; constructability; transportation corridor constraints; implementation 
schedule; compliance with applicable regulations; long-term monitoring requirements; 
and estimated costs. 

Potential remedial technologies may include excavation and disposal; groundwater 
recovery and treatment (and all applicable permits such as water discharge permit); 
in-situ treatment; monitored natural attenuation; engineering controls; institutional 
controls; and other proven remedial technologies appropriate for site conditions. 

CAPs will include plan and profile drawings identifying impacted soil and groundwater 
areas; excavation limits; monitoring well locations; recovery system locations; clean 
overburden extents; and proposed remediation areas. GEC will provide DOTD with a 
recommended remedial alternative supported by technical justification, implementation 
considerations, anticipated effectiveness, and cost evaluation.	    

CORRECTIVE ACTION IMPLEMENTATION AND SITE ACTIVITIES

Upon approval of a CAP by DOTD and LDEQ, GEC will implement the selected remedial 
approach in accordance with approved work plans and regulatory requirements. 
Implementation activities may include mobilization and field coordination; contaminated 
soil excavation; groundwater management; waste characterization and disposal 
coordination; dewatering activities; monitoring well installation and abandonment; 
confirmation sampling; site restoration; and post-remediation monitoring. 

GEC recognizes the importance of minimizing disruption to DOTD operations, roadway 
activities, utilities, adjacent properties, and the traveling public. All work activities will be 
coordinated to minimize operational impacts and maintain safe working conditions. GEC 
will provide appropriate notifications to regulatory agencies, utility owners, and DOTD 
personnel prior to field activities and will maintain active communication throughout 
implementation activities.

REGULATORY COORDINATION, REPORTING, AND QA/QC

GEC will prepare all required reports and deliverables in accordance with applicable 
LDEQ, RECAP, and DOTD requirements. Deliverables may include Phase I ESA reports; LSI 
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and Phase II reports; boring logs and well construction diagrams; laboratory analytical 
summaries; exposure assessments; CAP documents; remediation progress reports; 
closure reports; and post-remediation monitoring reports. 

All deliverables will undergo internal QA/QC review prior to submittal. QA/QC procedures 
will include senior technical review; regulatory compliance review; laboratory data 
verification; chain-of-custody review; consistency review between text, tables, and 
figures; and verification of compliance with DOTD and LDEQ requirements. GEC will 
maintain active coordination with DOTD and LDEQ throughout each TO to facilitate 
timely review, comment resolution, and project completion.

HEALTH AND SAFETY

All work will be performed in accordance with applicable OSHA requirements, 
HAZWOPER requirements, DOTD safety requirements, and project-specific Health and 
Safety Plans (HASPs). Safety procedures may include utility clearance verification; traffic 
control implementation; hazardous material handling procedures; air monitoring, where 
appropriate; personal protective equipment requirements; heat stress monitoring; and 
emergency response procedures. GEC’s personnel and subcontractors will maintain all 
required certifications, licenses, and safety training necessary to perform work under 
this contract. 

Commitment to LADOTD
GEC understands the importance of timely environmental services in support of 
transportation project delivery. GEC is committed to providing DOTD with responsive 
project management, technically sound environmental services, practical remediation 
solutions, and efficient coordination with regulatory agencies to support successful 
completion of TOs throughout the State of Louisiana. 

Project Schedule
GEC recognizes that many DOTD projects involve accelerated schedules and critical 
path constraints associated with roadway construction, utility relocation, and right-of-
way acquisition. To support timely project delivery, GEC will implement the following 
schedule management procedures:
•	 Rapid response upon issuance of Task Orders
•	 Early coordination with DOTD and LDEQ
•	 Concurrent execution of field, laboratory, and reporting activities where feasible
•	 Coordination with utility clearance providers and drilling subcontractors to minimize 

delays
•	 Use of expedited laboratory turnaround times when warranted
•	 Frequent communication regarding schedule status and critical path items
•	 Proactive identification of permitting, access, or regulatory constraints
•	 Allocation of sufficient staff and field resources to support multiple simultaneous 

Task Orders statewide. 

GEC’s project management structure is specifically organized to support concurrent 
environmental investigations and remediation activities while maintaining 
responsiveness, technical quality, and regulatory compliance. Figure 1 below includes a 
sample project schedule.

Figure 1. Project Schedule

TASKS ESTIMATED DURATION

Notice to Proceed/TO Kickoff Meeting 1-3 Days

Phase I ESA Records Review and Site Reconnaissance 1-2 Weeks

Phase I ESA Report Preparation and Submittal 1 Week

Development of LSI/Phase II Work Plan 1-2 Weeks

DOTD/LDEQ Work Plan Review and Revisions 1-3 Weeks

Utility Clearance Coordination and Filed Scheduling 1-2 Weeks

Field Investigation Activities (Borings, Sampling, Monitoring Wells) 1-3 Days

Standard Laboratory Analytical Turnaround 10-14 Days

LSI/Phase II Report Preparation 2-3 Weeks

RECAP Evaluation/Risk Assessment 1-2 Weeks

CAP Development and Cost Evalution 2-4 Weeks

DOTD/LDEQ CAP Review and Approval 2-6 Weeks

Remediation Work Plan Development 1-2 Weeks

Remediation Mobilization and Procurement 1-3 Weeks

Remediation Activities 2 Days - 2 Weeks

Groundwater Assessment/Monitoring Activities Ongoing as Required

Confirmation Sampling and Data Evaluation 1-2 Weeks

Closure Reporting 2-4 Weeks

LDEQ Closure Review/NFA Determination Agency Dependent
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TIMED PROGRAM – JOHN JAMES AUDUBON 
BRIDGE (ST. FRANCISVILLE, LA) 
Client: LADOTD 

From January 2003 to July 2007, the GEC’s Environmental Sciences 
and Engineering Department provided environmental planning, 
surveying, design, permitting and compliance services pursuant 
to the construction of 84.2 miles and 3,400 acres of new highway 
construction comprising 13 projects.
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19. Workload
Firm(s)
ALL FIRMS MUST 
BE REPRESENTED 
IN THIS TABLE Discipline(s) *

Contract Number and 
State project number Project name

Remaining 
unpaid 
balance**

G.E.C., Inc. Road 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 
pending Supplemental Environmental Impact Statement (SEIS)) 378,352

44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 382,115

44-29196, H.016255 IDIQ Contract for Engineering & Technical Support, TO#2 – LA 1: WGS Riverplex Railroad Overpass (Sub 
to Stantec) 260,462

44-29196, H.016421.2 IDIQ Contract for Engineering & Technical Support, TO#5 – I-20 Interchange at Rough Edge Road (Sub 
to Stantec) 221,902

44-31331, H.016830 IDIQ Contract for Design Services Statewide with Majority of Work in District 04, TO#1 – LA 3094: US 
80 to US 71 (Sub to Halff Associates, Inc.) 233,203

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 282,000
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 23,500

G.E.C., Inc. Bridge 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 
pending Supplemental Environmental Impact Statement (SEIS)) 201,433

44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 1,904,013

44-04900, H.004540.5 Leeville to Golden Meadow, Route LA 1 Relocated, Const. Engineering Services (Sub to HNTB) (Shop 
Drawing Review, Design Complete) 164,857

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 188,000
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 173,936
44-23434, H.000445 US 190: UPRR Overpass Near Opelousas, St. Landry Parish (Sub to AECOM) 304,364

44-05267, H.003074.5 Williams Blvd – Veterans Blvd.(SA#5 & EWL#6), Route I-10, Jefferson Parish, LA (Plans on hold at 98% 
complete) 148,795

G.E.C., Inc. Environmental 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 
pending Supplemental Environmental Impact Statement (SEIS)) 28,600

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 581
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 66,554

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 751,500
44-25047, H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish 591,539

G.E.C., Inc. Other 
(Electrical) 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 

pending Supplemental Environmental Impact Statement (SEIS)) 303,449
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G.E.C., Inc. Other 
(Electrical)

44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 730,816

44-05267, H.003074.5 Williams Blvd – Veterans Blvd. (SA#6), Route I-10, Jefferson Parish, LA (Plans on Hold at 98% Complete) 54,012
44-26074, H.013617.6 IDIQ Contract for Electrical Statewide, TO#1 - I:10: I-610E Interchange Lighting 43,091
44-26074, H.014552.6 IDIQ Contract for Electrical Statewide, TO#2 - I-49: LA 31 Interchange Lighting 60,259
44-26074, H.015598.6 IDIQ Contract for Electrical Statewide, TO#3 - I-210: Hurricane Laura Lighting Repairs 76,259
44-26074, H.014556.6 IDIQ Contract for Electrical Statewide, TO#5 - I-49: US 190 Interchange Lighting 69,953
44-26074, H.014553.6 IDIQ Contract for Electrical Statewide, TO#8 - I-49: LA 3233 Interchange Lighting 137,705

G.E.C., Inc. Other 
(Program 
Management)

44-33344 Road Transfer Program Management, Statewide (one person augmenting staff at DOTD over 6 years) 
(Program Management ONLY – NO Planning, Road or Bridge Design work). 2,474,076

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A. #1 49,200

44-29196, H.01696.6 IDIQ Contract for Engineering & Technical Support, TO#3 – District 02, 03, 61 & 62, Bridge Bundle SFY 
25-26 (Sub to Stantec) 330,523

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 
pending Supplemental Environmental Impact Statement (SEIS)) 32,455

44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 641,100

G.E.C., Inc. Planning 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 177,000
G.E.C., Inc. Traffic 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 48,500
G.E.C., Inc. ITS 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) (on hold, 

pending Supplemental Environmental Impact Statement (SEIS)) 19,447

G.E.C., Inc. CE&I/OV 44-23074, H.012465.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - Flashing Yellow Arrow Part 3 150,947
44-23074, H.010960.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - LA 30 Roundabouts at Tanger Mall and I-10 99,065
44-23074, H.015424.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – La 67: Plank Rd @ Airline- Girder Rep 59,454
44-23074, H.012061.6 IDIQ for CE&I Services and Staff Augmentation, District 61 –LA 1: Bayou Moreau and Lateral W15#7A 15,046
44-23074, H.014762.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 44: 1-10 – LA 621 338,915
44-23074, H.15267.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 431: Left Turn Lane at LA 621 57,250

44-14315, H.010000.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - US 171: Calcasieu 
River Bridge Repairs 37,447

44-27615, H.012083.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - I-10: Calcasieu River 
Bridge Repairs 391,136

44-17006, H.011670.6 I-10/Loyola Interchange Improvements, Jefferson Parish 84,664
44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish 14,097,052
44-27349, H.016466.6 I-10 WB On-Off Sampson St Ramp Mods, Calcasieu Parish 399,394
44-31514, H.005967.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – Nelson Rd Ext & Bridge 119,266
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G.E.C., Inc. CE&I/OV 44-31514, H.008145.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – LA 1: Leeville to Golden Meadow 
(Phase 2) 287,830

44-31514, H.012889.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – I-20 Rehab (Pines Road to I-220) 126,265
Koury 
Environmental 
Services, LLC

N/A N/A N/A N/A

Petro Plus 
Construction N/A N/A N/A N/A
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20. Certifications/Licenses

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

John Koury
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Joe Bushnell
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Secretary of State Screenshots
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21. QA/QC Plan

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and 
was not required by the advertisement, it will be redacted.
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22. Sub-consultant Information

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
((NAME MUST MATCH EXACTLY AS REGISTERED WITH LOUISIANA’S SECRETARY OF 
STATE (SOS): INCLUDING PUNCTUATION, INCLUDE SCREENSHOT(S) FROM SOS AT THE 
END OF SECTION 20) Address Point of Contact and email address Phone Number

Koury Environmental Services, LLC 1411 La Neuville Rd,
Lafayette, LA 70508

John Koury, Jr.
john@kouryenvironmental.com (337) 901-1654

Petro Plus Construction, Inc. 26904 James Chapel Rd. N.
Holden, LA 70744

Joseph Bushnell
office@petroplusconstruction.com (985) 520-5800
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23. Location

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for 
doing so.  Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the 
advertisement.
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Chuck Carr Brown, PhD
cbrown@gecinc.com
(225) 612-4140

8282 Goodwood Blvd.
Baton Rouge, Louisiana


