

Statement of Qualifications

IDIQ Contract for Strategic Highway Safety Plan (SHSP) and Vulnerable Road User (VRU) Safety Assessment

Louisiana Department of Transportation and Development (LADOTD)

Contract No. 4400032349

DOTD FORM: 24-102

PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised December 12, 2024)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1.	Contract Name as shown in the advertisement	IDIQ Contract for Strategic Highway Safety Plan (SHSP) and Vulnerable Road User (VRU) Safety Assessment
2.	Contract Number(s) as shown in the advertisement	4400032349
3.	State Project Number(s), if shown in the advertisement	N/A
4.	Prime consultant name (name must match exactly as registered with the Louisiana Secretary of State (SOS) where such registration is required by law; including punctuation; include screenshot from SOS at the end of Section 20)	HDR Engineering, Inc.
5.	Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)	EF.0001231
6.	Prime consultant mailing address	8545 United Plaza Boulevard, Suite 379 Baton Rouge, LA 70809-0204
7.	Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)	8545 United Plaza Boulevard, Suite 379 Baton Rouge, LA 70809-0204
8.	Name, title, phone number, and email address of prime consultant's contract point of contact	Wesley Jacobs, PE – Associate Vice President (225) 465-6361, wesley.jacobs@hdrinc.com
9.	Name, title, phone number, and email address of the official with signing authority for this proposal	Brett L. Geesey, PE - Vice President (337) 347-5598, brett.geesey@hdrinc.com

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer further certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association based solely on the entity's or association's status as a firearm entity or firearm trade association. In addition, proposer certifies it will not discriminate against a firearm entity or firearm trade association during the term of the contract based solely on the entity's or association's status as a firearm entity or firearm trade association.

Signature above shall be the same person listed in Section 9:

Date:7/23/2025

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this Firm(s): advertisement, indicate which firm(s) will be used to meet the DBE goal and each firm(s)' percentage.

N/A

Firm(s)' %:

12. Discipline Table:

As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall total percent of the contract.

The **only** disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic). **Remove rows as needed.**

Discipline(s)	% of Overall	HDR Engineering,	Arcadis U.S.,	Penna Powers,	Kostrzewski	Each
	Contract	Inc. (Prime)	Inc. (Sub)	Inc. (Sub)	Consulting LLC	Discipline
					(Sub)	must
						total to
						100%
Traffic	45%	12%	83%		5%	100%
Planning	40%	90%		5%	5%	100%
Other (Engagement)	15%	67%		30%	3%	100%
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.						
Percent of Contract	100%	51.5%	37.3%	6.5%	4.7%	100.0%

13. Firm Size:


For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify "Other (must specify)" and include the classification title inside the parentheses.

The DOTD Job Classification(s) to be used can be found at the following link:

http://wwwsp.dotd.la.gov/Inside LADOTD/Divisions/Engineering/CCS/Job Qualification/Job%20Classifications%20with%20Descriptions.pdf

Firm name	DOTD Job Classification	Number of personnel committed to this contract	Total number of personnel available in this DOTD Job Classification (if needed)
HDR Engineering, Inc.	Engineer - Other	2	9
	Graphics	1	9
	Other (Communications)	4	5
	Planner	1	17
	Principal	1	10
	Supervisor - Eng	1	2
	Supervisor - Other	5	5
Arcadis U.S., Inc.	Engineer	1	3
	GIS Analyst	1	2
	Principal	1	1
	Supervisor - Eng	2	3
Penna Powers, Inc.	Supervisor - Other	4	45
Kostrzewski Consulting LLC	Planner	1	1

14. Organizational Chart:



15. Minimum Personnel Requirements:

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR. Make sure the P.E. discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil if meeting that MPR.

MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license and discipline meeting MPR/certification & number (Ex: PE # - Civil)	State of license	License / certification expiration date
1	Richard Storm, PE, PTOE	HDR Engineering, Inc.	N/A	N/A	N/A
2	Jessica Hekter, AICP	HDR Engineering, Inc.	N/A	N/A	N/A
3	Richard Storm, PE, PTOE	HDR Engineering, Inc.	N/A	N/A	N/A

16. Staff Experience:

16. <u>Staff Experience:</u>							
Firm employed by: HDR Engineering, Inc.							
	Einck, PE, RSP1	Years of relevant experience with this employer	11				
Title Traffic	e Studies Team Lead	Years of relevant experience with other employer(s)	1				
Degree(s) / Years / S		BS / 2014 / Civil Engineering					
Active registration n	number / state / expiration date	Professional Engineer #58108 / MN / June 30, 2026					
Year registered	2020 Discipline	Civil Engineering					
Contract role(s) / bri	ef description of responsibilities	Project Manager, Support Services Lead					
and has a robust skil experience includes	lset working with crash data, identifying sa work on traffic safety studies, traffic incide	raffic operations. Zach has worked as a project manager and task lead a fety trends and systemic risk factors, consulting with stakeholders, and ent management, Highway Safety Manual analysis, conflict point analyment, including strategic highway safety plans for multiple states.	d developing strategies. His				
Experience dates	Experience and qualifications relevant to	the proposed contract; i.e., "designed drainage", "designed girders", '	'designed intersection", etc.				
(mm/yy-mm/yy)		of experience specified in the applicable MPR(s).					
Minnesota DOT, Strategic Highway Safety Plan Update (2025), Roseville, MN. <i>Project Manager</i> . Zach developed actionable strategies and tactics to be included in the plan. The strategies were developed with input from the Minnesota traffic safety commu be used by each level of government to improve roadway safety. Zach provided additional details to note which Safe System Apprelments and which of the 4 'E's (engineering, education, enforcement, and emergency response) are tied to each strategy.							
Mississippi DOT, Strategic Highway Safety Plan and Vulnerable Road Users Safety Assessment, Jackson, MS. Lead Data 2. Zach analyzed statewide crash data to prioritize emphasis areas, consulted with stakeholders to identify strategies to include in the and created actionable steps toward implementation. He led statewide systemic safety analysis to analyze risk factors on state-own roads. He also developed the vulnerable road user safety assessment (VRUSA) to identify the VRU high injury network and recombine productions.							
08/23-09/24	VRUSA and for the SHSP focus areas. Z worked on the development of both the V	y Safety Plan Update, Pierre, SD. <i>Traffic Engineer</i> . Zach conducted ach presented on the VRUSA data components as part of the VRUSA /RUSA and SHSP, including tying components from the VRUSA into	engagement team. Zach the SHSP.				
02/22-03/22		lan (SHSP) Development and Planning, LA. <i>Traffic Engineer</i> . Zach aft SHSP and provided comments to the plan writers.	was part of the internal				
Minnesota DOT, County Road Safety Plan Updates Phase 3, Roseville, MN. Deputy Project Manager. This project involved update the county road safety plans for three counties and developing MSAS safety plans for four cities. Zach developed data collection guid and led the risk factor analysis to prioritize county road locations for safety countermeasures. He facilitated three county safety workshops. Zach developed the county road safety plans and led communication for MnDOT and county reviews.							
Minnesota DOT, District Safety Plan Updates, Roseville, MN. Deputy Project Manager. Zach oversaw a large data collection ef gather information for state-owned highways in three districts. He led the systemic risk analysis to identify which road characteristic correlated with severe injury crashes and to help prioritize the road network. Zach facilitated the Metro safety workshop. He led the project recommendation process for at-risk highways in Metro District and developed the district safety plans and is currently collaborating with the districts for their review.							
08/24-Ongoing	limit changes, and is currently working o	gy Evaluations, Roseville, MN. <i>Project Manager.</i> Zach led the evaluation evaluations for roundabout design, rest-in-red signal operations, and the final report for the city speed limit change evaluation.					

Firm employed by: HDR Engineering, Inc.					
Name Katie Caskey, AICP Years of relevant experience with this employer 6					
Title Transportation Strategic Communications Director Years of relevant experience with other employer(s) 8					
Degree(s) / Years / Specialization MS / 2011 / Urban Planning					
BS / 2008 / Architecture					
Active registration number / state / expiration date AICP / U.S. / December 2025					
Year registered N/A Discipline N/A					
Contract role(s) / brief description of responsibilities Strategic Communications Technical Advisor					
Katie specializes in public engagement, strategic communications, and policy planning. She has experience managing complex projects, conveying techniques are conveying techniques.					
information to diverse audiences, facilitating discussions, and building relationships. Previously, she served as the Policy Planning Director at the Minnes					
Department of Transportation and has extensive knowledge of transportation issues and trends. Additionally, Katie worked as an adjunct faculty member					
Humphrey School of Public Affairs, where she taught future planning and policy professionals how to conduct effective and meaningful public engagements.					
communication. Her professional specialties include traffic safety, planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, behavior change, connected and automated vehicles, strategic planning studies, strategic planning strategic planning studies, strategic planning strategic plan	g and				
change management, and participant compensation in infrastructure public engagement.	"				
Experience dates Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection of the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection of the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection of the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders",	n", etc.				
(mm/yy-mm/yy) Experience dates should cover the years of experience specified in the applicable MPR(s). New Jorgey DOT. Sofety Resources Conton NI. Facilitation JDD symmetrical NIDOT with sofety planning, resources, and					
New Jersey DOT, Safety Resource Center, NJ. Facilitator. HDR supported NJDOT with safety planning, resources, and implementation activities. Katie provided event planning and facilitation support for stakeholder events, including facilitating a SH	CD C				
implementation workshop with DOT partners and the Getting to Zero Conference, which included participation from technical part					
advocacy organizations, legislators, and the Governor of New Jersey.					
08/23-06/25 Minnesota DOT, Safe System Approach (SSA) Implementation Plan, MN. Stakeholder Engagement Lead. Katie led five works	hone				
with MnDOT staff representing the districts and functional areas to review MnDOT's project and programming lifecycle, understar					
	the SSA could be integrated into that lifecycle, and facilitate discussions to prioritize implementation strategies and actions. Training and				
presentation material on the plan are also under development for MnDOT's use throughout the plan rollout and implementation	g und				
12/23-Ongoing Minnesota DOT, 2024 Strategic Highway Safety Plan, MN. Engagement Advisor and Equity Lead. Katie identified the stakehole	lers				
and conducted one-on-one interviews to bring diverse, underrepresented perspectives into Minnesota's planning for traffic safety.					
01/21-06/22 Minnesota DOT, Toward Zero Deaths 2.0, MN. Project Manager and Stakeholder Lead. HDR supported the Minnesota Toward	Zero				
Deaths (TZD) program in conducting an internal program evaluation focused on identifying organizational structure and operating					
procedure changes. Katie developed and executed engagement with TZD stakeholders, including facilitating conversations about is	sues				
and needs across diverse stakeholders.					
07/21-12/21 Minnesota DOT, MPO Traffic Safety Peer Exchange, MN. Project Manager. HDR supported MnDOT, the Metropolitan Counc	il, and				
FHWA to plan and host a virtual peer exchange on the topic of traffic safety planning in MPOs. The topics included best practices in the safety planning in MPOs.	or				
safety analysis, prioritization, and incorporating equity. Katie led the planning and facilitation of the virtual event, including develo	ping				
the agenda and approach, coordinating with other presenters, day-of facilitation, and summary of results.					
01/19-11/23 Minnesota DOT, Traffic Safety Evaluation, MN. Communications Lead. HDR supported MNDOT to evaluate the safety impact	of				
various policies and treatments on its transportation network such as speed limit changes, rumble strips, and flashing yellow arrows. K					
provided the team with communications, including editing, document design and preparation, and document accessibility.					
Minnesota DOT, 2020 Strategic Highway Safety Plan, MN. Engagement Lead. Katie provided engagement strategy, workshop					
planning, facilitation, online input tools, and visual communications materials.					
10/18-09/19 South Dakota DOT, 2019 Strategic Highway Safety Plan & Highway-Rail Safety Plan, SD. Engagement Lead. Katie provided					
engagement strategy, workshop planning and facilitation, online input tools, and visual communications materials.					

Name Dan Cook, PE, RSP Years of relevant experience with this employer State	Firm employ	ed by: HDR Engineering, Inc.								
MS / 2010 / Civil Engineering BS / 2009 / Civil Engineering Professional Engineering Civil Enginee	Name	Dan Cook, PE, RSP ₁	Years of relevant experience with this employer							
Active registration number / state / expiration date			Years of relevant experience with other employer(s)	12						
Professional Engineer #23725 / KS / 2026	Degree(s) / Y	Years / Specialization								
Contract role(s) / brief description of responsibilities										
Data Validation, VRU Safety Assessment Development Lead, VRU Safety Screening Analysis, SHSP Plan Development Lead, HSM2 Support			Professional Engineer #23725 / KS / 2026							
Dan's traffic safety experience includes numerous NCHRP and FHWA projects as well as state and county road safety plans. He is currently the Principal Investigator of NCHRP Project 17-119, "Conflict-Based Crash Prediction Method for Intersections." Dan is also the Principal Investigator of NCHRP Project 17-126, "Crash Prediction Models for Alternative and Unconventional Intersections." He was a key member of the team that developed the 2 nd Edition of the Highway Safety Manual as part of NCHRP Project 17-71A. Experience and qualifications relevant to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", etc. (mm/yy-mm/yy) Experience addates Experience and qualifications relevant to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", etc. (mm/yy-mm/yy) Experience dates should cover the years of experience specified in the applicable MPR(s). LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. VRU Safety Assessment Data Analysis Lead. The data analysis included performing descriptive statistics of VRU crashes in Louisiana and aidentifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their district roadway networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for		1	<u> </u>							
Investigator of NCHRP Project 17-119, "Conflict-Based Crash Prediction Method for Intersections." Dan is also the Principal Investigator of NCHRP Project 17-126, "Crash Prediction Models for Alternative and Unconventional Intersections." He was a key member of the team that developed the 2 nd Edition of the Highway Safety Manual as part of NCHRP Project 17-71A. Experience dates (mm/yy-mm/yy) Experience dates should cover the years of experience specified in the applicable MPR(s). Experience dates should cover the years of experience specified in the applicable MPR(s). LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. VRU Safety Assessment Data Analysis Lead. The data analysis included performing descriptive statistics of VRU crashes in Louisiana and identifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to	Contract role	(s) / brief description of responsibilities								
126, "Crash Prediction Models for Alternative and Unconventional Intersections." He was a key member of the team that developed the 2 nd Edition of the Highway Safety Manual as part of NCHRP Project 17-71A.	Dan's traffic	safety experience includes numerous NCHRP ar	nd FHWA projects as well as state and county road safety plans. He is	currently the Principal						
Experience dates Experience adates (mm/yy-mm/yy) Experience adates should cover the years of experience specified in the applicable MPR(s).	Investigator of	of NCHRP Project 17-119, "Conflict-Based Cras	h Prediction Method for Intersections." Dan is also the Principal Inves	tigator of NCHRP Project 17-						
Experience dates (mm/yy-mm/yy) Experience and qualifications relevant to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", etc. Experience dates should cover the years of experience specified in the applicable MPR(s). LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. VRU Safety Assessment Data Analysis Lead. The data analysis included performing descriptive statistics of VRU crashes in Louisiana and identifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with Ganalysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-11e: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal	126, "Crash I	Prediction Models for Alternative and Unconven	tional Intersections." He was a key member of the team that developed	the 2 nd Edition of the						
Experience dates should cover the years of experience specified in the applicable MPR(s). Cadotto Strategic Highway Safety Plan (SHSP) Development and Planning, LA. VRU Safety Assessment Data Analysis Lead. The data analysis included performing descriptive statistics of VRU crashes in Louisiana and identifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP P	Highway Saf									
LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. VRU Safety Assessment Data Analysis Lead. The data analysis included performing descriptive statistics of VRU crashes in Louisiana and identifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing and validating a predictive methodology using intersection				", "designed intersection", etc.						
data analysis included performing descriptive statistics of VRU crashes in Louisiana and identifying statewide trends. This led to the identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP										
identification of target analysis areas. Dan led the development of safety performance functions to calculate the excess expected crash frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is	03/23-04/25									
frequencies for pedestrian and bicycle collisions for equal-area hexagons across the entire state of Louisiana. The target analysis areas were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts										
were defined as the top 20 polygons for pedestrian and bicycle excess expected crash frequency. He also led the development of a prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
prioritization process for identifying areas within the target analysis areas, which generated priority maps. MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with GIS analysts to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
MNDOT, County Road Safety Plans Phase 3, MN. Data Lead. Dan led the development of roadway segments, intersections, and curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point				the development of a						
curves for three counties and four cities in Minnesota. He coordinated with GIS analysts to build the networks during the data collection process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. 11/22-Ongoing MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. 108/24-Ongoing TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. 107/24-Ongoing TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	0.5 /5 / 0.5 /5 5									
process. He coordinated with County and City Engineers to make sure their county and municipal road networks were accurate. He also performed quality control checks of the collected data. 11/22-Ongoing MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	02/24-05/25									
performed quality control checks of the collected data. 11/22-Ongoing MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
11/22-Ongoing MNDOT, District Safety Plans Update, MN. Task Lead. Dan is the lead coordinator for the development of safety plans for two districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point		1 *		orks were accurate. He also						
districts in Minnesota. He coordinated with district traffic engineers to make sure their district roadway networks were complete prior to performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	11/22 0			- C C 1 C						
performing data collection. Dan also coordinated with GIS analysts to make sure databases were complete for analysis. He identified sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	11/22-Ongon									
sustained high-crash locations for intersections and curves statewide. TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
TRB, NCHRP Project 17-126: Crash Prediction Models for Alternative and Unconventional Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point				n analysis. He identified						
Investigator. Dan is leading NCHRP Project 17-126 which is developing crash prediction models that address intersection types that are not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. 17/24-Ongoing 17-126 which is developing HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. 17-126 which is developing and statisticians.	08/24 Ongois			ions IIC Principal						
not addressed in the Highway Safety manual or the upcoming HSM2. Dan is overseeing each project aspect, including coordination with several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	06/24-Oligon									
several state DOTs to obtain data, two subconsultants, data scientists and statisticians. TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
07/24-Ongoing TRB, NCHRP Project 17-119: Conflict-Based Crash Prediction Methods for Intersections, US. Principal Investigator. Dan is leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point										
leading NCHRP Project 17-119 which is developing a quantifiable method to uniformly identify and describe at-grade intersection conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	07/24-Ongoi		· · · · · · · · · · · · · · · · · · ·	pal Investigator. Dan is						
conflict point types under different contexts and developing and validating a predictive methodology using intersection conflict point	The singular									
				1						

Firm employed by: HDR Engineering, Inc.							
Name Rache	l Haney	Years of relevant experience with this employer 2					
Title Strateg	gic Communications Lead	Years of relevant experience with other employer(s) 17					
Degree(s) / Years / S	Specialization	BA / 2006 / Mass Communication					
Active registration n	umber / state / expiration date	N/A					
Year registered	N/A Discipline	N/A					
	ef description of responsibilities	Strategy Development and Outreach					
		s, crisis communications, and stakeholder engagement. She has managed public outreach or developing impactful messaging that effectively engages target audiences.					
Experience dates (mm/yy-mm/yy)	Experience and qualifications relevant to	the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection", etc. of experience specified in the applicable MPR(s).					
05/24—Ongoing	LaDOTD, Baton Rouge to New Orlean	s Intercity Passenger Rail, LA. Strategic Communications Lead. Rachel leads pre-NEPA communications for the planned passenger rail project.					
05/23–Ongoing	Port of New Orleans, Louisiana International Terminal, St. Bernard Parish, LA. <i>Strategic Communications Lead.</i> Rachel provides support for community and stakeholder outreach associated with the development of a new container ship terminal. Activities include communications planning, media strategy, website development, video production, graphic production, and strategic consultation and advising for the port's in-house communications team.						
05/23–Ongoing	leans (SWBNO), Internal and External Communications Support, New Orleans, LA. supports delivering comprehensive internal and external communications for New Orleans' s. Rachel and her team pair local experience with national expertise to deliver a broad range of hing, strategy, advising and consultation, content development and copywriting, graphic design, ategy and training, website content creation and ADA compliance advising, event coordination and organizational change management support.						
05/22-05/23	each and Communications Planning, Baton Rouge, LA. Director of Public Relations. Rachel ns plan, including key stakeholders - the media, community leaders, non-profit partners, eloped, integrated, and implemented PR activities and special events to enhance the ir mission, goals, and strategic plan.						
Doi/19-05/22 Louisiana Coastal Protection and Restoration Authority, Strategic Planning, Baton Rouge, LA. Communications Director was responsible for crafting strategic, long-term messaging campaigns to communicate the State's work to restore the coast and hurricane protection for Louisiana residents. She secured positive coverage by leading media outlets, including The New York FOX News, The Washington Post, Politico, Scientific American, and The Weather Channel.							

Firm employ	yed by: F	HDR Engineering, Inc.						
Name	Meaga	an Harris			Years of relevant experience with this employer	4		
Title Senior Communications Coordinator			ator		Years of relevant experience with other employer(s)	3		
Degree(s) / `	Years / S	pecialization		BS /	2018 / Mass Communication			
Active regis	tration n	umber / state / expiration d	late	N/A				
Year register		N/A	Discipline	N/A				
		ef description of responsib			egic Communications Lead			
					n a strong track record leading public and stakeholder engagement e			
					e has a proven ability to develop and implement data-driven engager			
					n politically sensitive environments. Meagan has a deep understand	ling of local		
		^			New Orleans, Lafayette, and St. Bernard Parish.			
Experience of					roposed contract; i.e., "designed drainage", "designed girders", "des	signed intersection", etc.		
(mm/yy-mn					erience specified in the applicable MPR(s).	. 1.1 1 . 1		
08/21-07/22					HSP) Development and Planning, LA. Quality Reviewer. Meagan			
					planning client review meetings, managing client comments, and co	pordinating with the		
5/25 O		designer to verify edits v				M11.		
5/25–Ongoin	ng	Bayou Vermilion District (BVD), Master Plan, Lafayette, LA. <i>Senior Strategic Communications Coordinator.</i> Meagan developed a public and stakeholder engagement plan that set the framework for public involvement throughout BVD's master planning effort. Based						
					s (via publicly available data in partnership with HDR's Data Soluti			
					age multiple stakeholder groups requiring varying levels of engager			
					working with the client to finalize this plan and implement it through			
08/21–Ongo	ing			_	al Terminal, St Bernard Parish, LA. Senior Strategic Communica			
00/21 01180	8				ommunications team, focused on the politically charged Louisiana In			
		project. Amid a largely present opposition group and misinformation, Meagan helps the client develop empathetic communication tools to						
		clearly communicate the most recent information. This includes creating and implementing communications plans, crafting an earned						
		media strategy, supporting robust public outreach efforts, and managing NEPA comments. Meagan also oversaw the development of a						
project website and planned and implemented three serie			ented t	three series of public open houses with supplemental online versions	S.			
			SWBNO), Communication Services, New Orleans, LA. Project M.					
					communications support to New Orleans' water, wastewater, and dra			
		delivers a broad range of services, including communications strategy, customer education, content development and copywriting, graphic						
design, crisis communications support and media relations. Meagan has developed and implemented communications str								
utility's new online customer portal platform and for initial stages of SWBNO's lead service line replacement program.					gram.			

Firm employed by: HDR Engineering, Inc.						
Name	Jessica Hekter, AICP			Years of relevant experience with this employer	3	
Title	Senior Transportation Planne	r		Years of relevant experience with other employer(s)	21	
Degree(s) / Years / Specialization			BS /	BS / 2003 / Community & Regional Planning		
Active reg	istration number / state / expirati	on date	APA	ID: 219669 / 2026		
Year registered 2017 Discipline			N/A			
Contract role(s) / brief description of responsibilities			Fund	ing and Implementation, Funding Grant Support. Meets MPR	2.	
Jessica is a	Jessica is an HDR Professional Associate and she helps clients nationwide compete for secure and implement projects funded through federal discretionary					

Jessica is an **HDR Professional Associate**, and she helps clients nationwide compete for, secure, and implement projects funded through federal discretionary grant programs. She has supported state DOTs and local governments in securing and managing billions of dollars in federal infrastructure funding. Jessica has 17 years of experience with the U.S. Department of Transportation at the Federal Highway Administration (FHWA), where she led a multidisciplinary team overseeing programs in safety, planning, right of way, and emergency response. She also served as a grant reviewer for multiple discretionary programs, providing scoring recommendations that informed award decisions. This federal experience gives Jessica a deep understanding of the strategic, technical, and compliance factors essential to winning and delivering grant-funded projects—expertise she now leverages to guide HDR clients through every stage of the grant lifecycle.

grant meeyere.	
Experience dates	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection", etc.
(mm/yy-mm/yy)	Experience dates should cover the years of experience specified in the applicable MPR(s).
05/25-07/25	Des Moines Area Metropolitan Planning Organization, Safe Streets and Roads for All (SS4A) Implementation Grant Application
	and Political Advocacy Plan, Des Moines, IA. Primary Author and Strategic Lead. For this fast-tracked, multi-jurisdictional SS4A
	Implementation Grant application, Jessica led the development of tailored project profiles and readiness schedules and created a
	compelling narrative that was coordinated across multiple partner agencies and contractors. She designed and executed a targeted political
	advocacy plan to enhance project competitiveness and support federal award selection.
08/23-Ongoing	City of Lincoln/StarTran, RAISE Grant for Multimodal Transit Center, Lincoln, NE. Federal Grant Compliance Lead. Jessica
	helped the City of Lincoln secure a community victory in August 2022 with the announcement of the successful RAISE grant for the
	Lincoln Multimodal Transit Center. The win secured \$23 million in federal discretionary grant funding and provides necessary design,
	permitting, and construction funding to deliver a new facility. As part of this win, HDR was selected to create a sustainable design for the
	new location, an 18-bay bus transit center in Downtown Lincoln. Jessica is closely coordinating with the Federal Transit Administration
	and the City of Lincoln to move the project toward delivery in accordance with the bounds of the federal project development process.
	Jessica is guiding the City and the design team through preconstruction milestones, including planning, NEPA, design, and the project
	grant administration to make funds accessible on the timeline needed.
07/24-Ongoing	Confidential Client, Systemwide Life Cycle Grant Services Program Management and Advisory Support, US. Federal Grant
	Compliance Lead. HDR is has been providing program management and advisory services for a systemwide program to strategically
	identify, prioritize, and pursue public project opportunities and applicable grant funding programs in coordination with eligible public
	agency applicants across a Class I rail network. This proactive approach allows the entity to strategically partner with eligible applicants
	on projects that align with capital planning investments, to leverage available funding with public agency partners to advance projects
	of mutual benefit that improve safety by grade separating highway-rail grade crossings, enhance capacity by providing network
	infrastructure to eliminate bottlenecks and support new or expanded passenger rail service on shared-use corridors, progress state of good
	repair through rehabilitation or replacement of legacy infrastructure. Jessica is supporting the client with advancing life cycle grant
	services amidst new Administration priorities and Executive Orders. In an effort to advance grant selections into obligated funding,
	Jessica and HDR are providing strategic advisory guidance on navigating time-sensitive phases and pre-obligation requirements for
	project development, to streamline the agreement process. This includes developing, tools, systems, and reference guides to progress

	awarded projects through obligation prerequisite milestones and to verify that grant agreement components are aligned with obligation
06/23–Ongoing	Iowa DOT Grants On-Call, Ames, IA. Principal Author and Advisor. The purpose of this project is to proactively and strategically manage and respond to the significant increase in competitive, discretionary grant programs due to the passage of the federal IIJA. HDR assisted Iowa DOT in screening and prioritizing projects for pursuing grants. HDR has completed 11 grant applications and related task orders since summer 2022. HDR recently delivered two project grant applications under the INFRA grant program within an accelerated 45-day NOFO response window. We mobilized two teams to deliver both grant applications on time. Jessica was the primary author on each grant application and was strategy advisor on the initial project alignment ranking. This project has resulted in the following awards for Iowa DOT: Southwest Mixmaster - from the MEGA program under MPDG (\$68.7M award), I-380 and Wright Bros Freight Hub - from the rural program under MPDG (\$57.3M award), and Merrill Rail Crossing Elimination Study (\$540K award).
08/22-Ongoing	Iowa County Engineers Association (ICEA), Des Moines, IA. Principal Author and Advisor. Jessica assisted ICEA to develop grant applications under RAISE and BIP, providing professional services to advise the county engineers to create compelling applications that bring discretionary grant funds to Iowa. Services include traffic and safety analyses, BCAs, application narrative and graphics production, public support surveys, letter of support templates, and overall application development and coordination among the multiple stakeholders involved in each application. This work is performed under aggressive timelines to meet the USDOT's application deadline and involved large stakeholder group coordination meetings, as well as one-on-one owner meetings throughout the production timeline. Jessica's approach has resulted in the following ICEA wins: Rebuilding 9 Bridges RAISE Grant (\$23M award) and ICEA/Building Bridges Today, Help Feed America Tomorrow BIP Grant (\$38.6M award).
01/16-01/22	South Carolina DOT (SCDOT), Safety Program Management, Columbia, SC. Program Delivery Team Leader at the FHWA SC Division Office. Jessica managed a multidisciplinary team that included the Safety Program, overseeing the programming process for \$420 million in federal aid funding on an annual basis. She was responsible for strategic oversight of the Safety Program at the SCDOT, coordinating with state and federal partners to advance safety initiatives. In 2020, Jessica helped to provide oversight and input on the update of the South Carolina Strategic Highway Safety Plan (SHSP). Jessica's team oversaw the Highway Safety Improvement Program (HSIP) funding process and project ranking, and was responsible for emergency response efforts during major hurricanes. Her team regularly facilitated cross-agency collaboration with the South Carolina State Patrol to align infrastructure investments with enforcement strategies and improve statewide safety outcomes.

Firm employ	ed by: HDR Engineering, Inc.							
Name	Jonathan (Jon) Markt, PE, RSP1	Years of relevant experience with this employer 12						
Title	Transportation Safety Program Manager	Years of relevant experience with other employer(s) 3						
Degree(s) / Y	Years / Specialization	MS / 2011 / Civil Engineering						
		BS / 2010 / Civil Engineering						
Active regist	ration number / state / expiration date	PE. E-16144 / NE / 12-31-2026						
		Road Safety Professional (RSP) 1 / National / Dec. 2025						
Year register		č č						
	e(s) / brief description of responsibilities	Quality Manager						
		traffic safety analysis, selection of countermeasures, and use and development of safety software. He						
		dors and area-wide safety projects. Jon is a maximizer—his 15 years pushing boundaries in the						
		ed national panels in safety. Jon's work with state and municipal clients has provided him with a						
		ctations. His work routinely includes the development of data-driven analyses and strategy						
		nderstanding of the assignments likely on this as-needed contract.						
Experience d	Experience and qualifications relevant	nt to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", et						
(mm/yy-mm		ears of experience specified in the applicable MPR(s).						
03/23-Ongoi		LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. Quality Reviewer. Jon supported, through quality						
		oversight and review, the development of the State of Louisiana's first Vulnerable Road User (VRU) Safety Assessment. Jon provided						
		feedback into methods of safety analysis and performance modeling, targeted safety treatments for bicycle and pedestrian users, and						
		overall document clarity and accuracy. The VRU Safety Assessment required development of a first-generation federal report (i.e. addressing new legal requirements). Jon confirmed adherence to federal requirements to meet schedule timelines.						
11/22 0								
11/22-Ongoi		Center and Vulnerable Road User Safety Assessment, NJ. VRU lead and Training Lead. HDR						
		has provided program support to the New Jersey DOT through a five-year support service contract. Jon has led the development of the						
		state's VRU Safety Assessment and led local agency training. He developed a quality management plan for the VRU Safety Assessment, led the execution of that plan, and delivered a quality product to help New Jersey improve safety for those walking, biking, and rolling.						
		Jon's role in training exemplifies attention to his audience, command of industry resources, and strong written and oral communications						
		that help with quality project delivery.						
09/22-Ongo		Roads for All Safety Action Plans, Various Locations, US. Program Manager. HDR is delivering						
03/22 01160		over 50 safety action plans consistent with the US DOT definition from the Safe Streets and Roads for All program of the Bipartisan						
		Infrastructure Law. Jon provides quality assurance across each project to promote consistency, minimize delivery and grant approval						
		risks, and to maintain customer satisfaction. Jon's oversight includes roles as project manager, quality manager, and as senior technical						
		vering more than a dozen states. Jon's attention to detail, strong relationship building, and keen eye						
		for fatal flaws serve his quality and program management role in this capacity well.						
10/19-06/22		Safety Manual (HSM) Tool for 3R Projects, NE. Project Manager. HDR developed a safety						
analysis tool based on the Highway Safety Manual (HSM) for NDOT to apply during development of Resurfacing, R								
	Rehabilitation (3R) projects. The Ru	ral Safety Tool allows for automated predictive safety calculations based on the typical section of						
	linear roadway design projects. The	linear roadway design projects. The tool generates quantitative crash reduction benefits to compare with construction costs and allows						
		NDOT to conduct benefit-cost analysis. The tool was developed in two phases. Jon developed the quality management plan, led timing						
	and need for quality reviews, and co	and need for quality reviews, and confirmed expectations were met with the state's representative.						

Firm employed	by: HDR Engineering, Inc.						
Name (Cristina Mena	Years of relevant experience with this employer 4					
Title S	Senior Graphic Designer	Years of relevant experience with other employer(s) 5					
Degree(s) / Ye	ars / Specialization	BFA / 2017 / Graphic Design					
		AFA / 2015 / Graphic Design					
Active registra	tion number / state / expiration date	N/A					
Year registered	l N/A Discipline	N/A					
) / brief description of responsibilities	Graphic Design					
		on projects throughout the country. She makes project information easier to under					
		's design experience includes brand development, infographics, illustrations, pres					
		ng, map design, 3D visualization, video editing, and motion graphics. She is exper					
		ms Lumion and SketchUp, and works closely with project teams in developing creations.	eative concepts that				
	ver project messaging.						
Experience dat		nt to the proposed contract; i.e., "designed drainage", "designed girders", "design	ned intersection", etc.				
(mm/yy-mm/y		ears of experience specified in the applicable MPR(s).					
06/22-07/22		ty Plan (SHSP) Development and Planning, LA. Graphic Designer. The Louis					
		mework for reducing fatalities and serious injuries within the state. Cristina design	ned the Louisiana				
10/20 00/22		t along with an executive outreach document.	• 1				
12/20-09/23		l Planning Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina design Consultant (GPC) 7, Dallas, TX. Graphic Design Lead. Cristina (GPC) 7, Dallas, TX. Gr					
		2045 Transit System Plan, the Draft Sustainability Plan, 2024 Capital Improvem					
		as well as numerous station and TOD fact sheets. She provided design coordination					
00/22 On sain a		e layouts, infographics, presentations, and maps for executive briefings and interr					
09/23-Ongoing		Trinity Metro, GPC, Dallas, TX. Graphic Design Lead. Cristina designed graphical documents including the Transit Value Report,					
2021-Ongoing		Trinity Metro fact sheets, and the GPC logo. Kaufman County, Outer Loop, Kaufman County, TX, <i>Graphic Design Lead.</i> Cristina has designed the project logo and brand guide, as					
2021-Oligoing							
well as public meeting materials, project maps, 3D renderings, infographics, and additional graphic materials that relay con information in a visually appealing format.							
2020-Ongoing		I Paso, TX, <i>Graphic Design Lead.</i> Cristina led the design of public meeting mate	erials project mans				
2020-Oligonig	ional graphic materials that relay complex information into a visually appealing f						
	intographics, a newstetter, and additi	tonal graphic materials that relay complex information into a visually appearing r	.OIIIut.				

Firm employed by: HDR Engineering, Inc.							
Name Olivia	a Polinsky-Rose, PE, RSP1	Years of relevant experience with this employer 5					
Title Traffic	c Engineer	Years of relevant experience with other employer(s)					
Degree(s) / Years / S	•	S / 2020 / Civil Engineering					
Active registration n	number / state / expiration date	ofessional Engineer #63057 / MN / 2026					
		Road Safety Professional (RSP1) 1686 / National / 2028					
Year registered	2024 Discipline	vil Engineering, Transportation					
Contract role(s) / bri	ief description of responsibilities	VRU Safety Screening Analysis, Emphasis Area Plan Development Lead, Safe System					
		pproach (SSA) Incorporation					
		Safety Manual (HSM) analysis, traffic safety before and after evaluations, and					
		ning experience at the state and local levels, strategic highway safety plan (SHS					
		fe streets for all safety action plans. Olivia is passionate about implementing date	ta-driven				
	t create a more accessible, equitable and effi						
08/23-06/25		afe System Approach (SSA) Implementation Plan, MN. Project Manager.					
		he agency to broaden the application of the SSA throughout the project develo					
		ch efforts, plan development, and MnDOT engagement efforts. The plan development arithment of the plan development are provided by					
		cy interviews and extensive engagement with MnDOT staff and leadership to	prioritize and				
07/23-Ongoing	refine planned implementation strategies.	oty Diavala and Dadastuian Duaguama Navy Iaugay Stuatogia Highway Safa	tr. Dlan				
07/23-Ongoing	New Jersey DOT (NJDOT) Bureau of Safety, Bicycle, and Pedestrian Programs, New Jersey Strategic Highway Safety Plan						
	(SHSP), NJ. Safety Training Lead. HDR is advancing 150 safety strategies identified in the New Jersey 2020 SHSP to reach the SHSP						
	goal of reducing fatal and serious injury crashes in NJ by 3% per year. Olivia led the development of the New Jersey Mature Drivers Infrastructure Best Practices report and supported early efforts on equity actions. Olivia was the lead developer of training material for 14						
		ng sessions. As part of the lunch and learn sessions, Olivia developed and delive					
		tem Approach Project-based Alignment Framework, which had over 300 partic					
	attendance.	with represent respect subsecting intensity runser, which had a ver 5000 parties	ipanis iii				
08/24-Ongoing		ter, NJ. Safety Training Lead. To support the previous New Jersey SHSP contr	ract, this				
	contract includes Highway Safety Improvement Program (HSIP) programmatic support, roadway safety resources and training,						
	implementation of the Safe System Approach (SSA), and implementation of the SHSP. Olivia is the safety training lead, tasked with						
	developing and delivering training materials both internal and external to NJDOT. Olivia led the development and delivery of a full-day						
	New Jersey SSA training pilot in 2024 and will be the lead trainer for the 2025 New Jersey SSA training. Additionally, Olivia is the lead						
		y Training Series, which will include 12 hours of instruction on the fundamenta	ıls of safety				
	analysis, built around the SSA principles						
12/23-Ongoing	MnDOT, Minnesota Local Road Traffic Safety Regional Workshops, MN. Deputy Project Manager. HDR worked with MnDOT to						
	develop a series of full-day workshops held for local agencies in the state, with the goal of providing cities, counties, and local road						
	agencies in Minnesota with updated tools to focus on reducing fatal and serious injury crashes on their roadway system. HDR developed						
	presentation and handout materials for the workshops, which cover the history of traffic safety efforts in the state, regional crash data						
		n overview of traffic safety funding opportunities, and best practices for commu					
traffic safety to various stakeholders. Olivia led the development of technical training materials for both the workshop ser							
webinar. Olivia supports the delivery of the workshop series as one of the lead facilitators and will be a presenter at the upcomin							
pilot webinar. Olivia also leads coordination with MnDOT and the two subconsultants on the project.							

Firm employed by: 1	HDR Engineering, Inc.				
	Raad, P.STAT	Years o	relevant experience with this employer	19	
	pal Statistician		relevant experience with other employer(s)	18	
Degree(s) / Years / S		MS / 1988 / St	atistics		
BS / 1986 / Statistics					
Active registration number / state / expiration date Accredited Professional Statistician – P.STAT #158 / US / 02/28/2026					
Year registered	N/A Discipline	N/A			
	ief description of responsibilities		creening Analysis		
effectiveness of safe	ety countermeasures. She is experienced	ith statistical soft	dvanced statistical models, experimental designs, a ware applications such as SAS, SPSS, R, and NCS and analysis led her to being selected on the advisory	S on her many and varied	
	Fety Performance Functions for Data-Driv			3	
Experience dates (mm/yy-mm/yy)	Experience and qualifications relevant Experience dates should cover the year	o the proposed cos of experience sp	ontract, <i>i.e.</i> , "designed drainage", "designed girders ecified in the applicable MPR(s).		
LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Planning, LA. Statistical Lead. HDR helped build an at to explore vulnerable road user (VRU) crash data trends and provide a plan for mitigating VRU transportation safety concerns a state. May conducted advanced statistical analysis of transportation crash and profile data to inform risk of pedestrian and bicyclerashes as function traffic and socio-economic attributes per area of the state. She referenced the advanced data driven safety and methodologies described in the HSM 2 methodologies for predicting crashes within geographic areas of interest. May used advanced methodologies described in the HSIP countermeasure evaluation to calculate negative binomial regression models to predict the counts of pedestrians and bicyclists for all eligible polygons. May's model results informed HDR's custom safety performance (SPF) that were used to screen the network for polygons with the highest excess expected crash frequency, also referred to as p crash reduction.				on safety concerns across the pedestrian and bicyclist data driven safety analysis May used advanced data driven models to predict the crash safety performance functions also referred to as potential for	
05/24-Ongoing	Lead. May is providing direction for to crash and traffic data to assess the safe lanes, channelized turns among other for effectiveness of roundabouts relative to control site, May will establish function methodologies. This includes before-a	e statistical designy effectiveness of atures and which intersections with all forms for the cod-after and cross-s) for each test we	- Comprehensive Roundabout Evaluation, Min of the evaluation, in particular, which roundabout certain design features such as signage in roundab intersections can be used to serve as control facility nout roundabouts. After crash and traffic data are ligrash prediction models following HSIP countermed sectional experimental designs. Parameters from the there data quantity and quality permit. May's mode to conversion strategies.	t facilities have sufficient touts, number of circulating ies to test the overall safety inked to each treatment and asure evaluation ne statistical models will	
12/24-05/25	Missouri DOT, Statewide Vulnerable analysis of transportation crash and preconomic attributes per area of the state specific areas and utilized HSIP counterpedestrian and bicyclist crash counts in	Road User Safe file data to inform . She referenced a rmeasure evaluati eligible polygons	ty Assessment, MO. Statistical Lead. May conduct risk of combined pedestrian and bicyclist crashes advanced data-driven safety analysis methods in HS on methodologies to develop a negative binomial r. May's model results informed HDR's custom safewith the highest excess expected crash frequency, a	as a function traffic and socio- SM 2 for predicting crashes in regression model for predicting cety performance functions	
04/23-12/23	Minnesota DOT, Traffic Safety Eval		al Rumble Strips Safety Evaluation, Minneapoli ign approach (an HSIP countermeasure methodolog		

	performance of rural undivided two-lane sinusoidal rumble strips installed on MN highways between 2018 to 2022 in reducing crashes				
	relative to comparable roads with installed rectangular rumble strips. The comprehensive study evaluated the different types of sinusoidal				
	rumbles strips of shoulder only, centerline only or combined locations. The study estimated crash modification factors (CMFs) (using				
	negative binomial and Poisson models) specific to sinusoidal rumble strips installed on MnDOT's undivided two-lane roads. Overall, the				
	analysis did not detect statistically significant differences in the crash rates for rural two-lane undivided roads with sinusoidal rumble				
	strips and those with rectangular rumble strips indicating that the safety effectiveness of the two types of rumble strips was comparable				
	and hence could be used equivalently without compromising safety effectiveness in these rural road settings.				
09/19-03/20	Minnesota DOT, Traffic Safety Evaluation - Rectangular Rumble Strips Safety Evaluation, Minneapolis, MN. Statistical Lead.				
	May designed and conducted an advanced statistical analysis, using a cross-sectional design approach (an HSIP countermeasure				
	methodology), to evaluate the safety effect of installing longitudinal rectangular rumble strips on rural two-lane undivided and rural four-				
	lane divided roads in Minnesota from 2012 to 2018. The comprehensive study evaluated the different types of rectangular rumbles strips				
	of centerline only, centerline + shoulder, or shoulder only. May estimated crash modification factors (CMFs) using negative binomial and				
	Poisson models for different crash categories and multiple aspects of rectangular rumble strips by road class and installation location				
	including crashes observed on rural two-lane undivided roads with centerline + shoulder rumble strips and shoulder only rumble strips,				
	and rural four-lane divided roads.				

					Page 19 of 6		
Firm emp	oloyed by: I	HDR Engineering, In	c.				
Name	Shea S	Saladee		Years of relevant experience with this employer	6		
Title	Social	Media Team Lead		Years of relevant experience with other employer(s)	7		
Degree(s)	/ Years / S	Specialization		MA / 2018 / Integrated Media Communications			
,				BS / 2011 / Secondary Education			
Active reg	gistration n	umber / state / expirat	ion date	N/A			
Year regis	stered	N/A	Discipline	N/A			
Contract r	role(s) / bri	ef description of respo	onsibilities	Driver Behavior Specialist	Driver Behavior Specialist		
Shea bring	gs significa	ant experience in digita	al analytics, social mar	keting, and audience segmentation on transportation projects acro	oss the nation. She is a		
strategic t	thinker witl	n a strong ability to an	alyze, plan, and impler	ment focused communications. She has helped transportation age	encies across the country with		
outreach o	on safety, n	nobility, construction,	work zone, and other	general transportation messaging. Her vast social media experier	nce helps to hear the		
conversat	ions happe	ning online and apply	audience insights to he	elp target messaging and identify communication strategies. Shea	was also recently named		
Transportation Safety Engagement and Outreach Lead for HDR's Strategic Communications with work focused in behavior change messaging on transportation							
safety can	npaigns.						
Experience	Experience dates Experience and qualifications relevant to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", etc						
(mm/yy-mm/yy) Experience dates should cover the years of experience specified in the applicable MPR(s).							

Experience dates	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed intersection", etc.
(mm/yy-mm/yy)	Experience dates should cover the years of experience specified in the applicable MPR(s).
12/21-Ongoing	Florida DOT, Target Zero, Tallahassee, FL. Social Media Strategist and Paid Advertising. Shea led the development and
	implementation of social content and the coordination of social ad buying on the Target Zero program for FDOT. Shea's work focused on
	behavior change of at risk drivers throughout the state. Content was crafted to feel authentic to the audience and presented in a relatable
	way while considering language choices, values and norms.
03/21-12/24	Nevada DOT, Las Vegas, NV. Social Media Strategist and Media Manager. Shea was responsible for the daily social media strategy of
	the Department. She also oversaw the development of social media content, management and posting across platforms for the agency,
	including Facebook, Twitter, Instagram, and LinkedIn.
01/23-12/23	Connecticut DOT, Automated Work Zone Speed Control, Newington, CT. Social Media Strategist and Paid Advertising. As part of
	CTDOT's "Know the Zone" work zone camera pilot program, Shea was responsible for the program social media content strategy and
	advertising. She partnered with the larger communications team to get drivers key information on changes coming to work zones across
	the state and help enhance roadway safety.
01/21-12/24	Nebraska Department of Transportation, Moving the Metro, Omaha, NE. Social Media Strategist and Paid Advertising.
	Shea developed the social media content and outreach strategy, social management and paid advertising on this project. Much of this
	work was focused on the safety of the public and roadway users.

Firm emplo	oyed by:	HDR Engineering, Inc.						
Name		ly Spitzley			Years of relevant experience with this employer	16		
Title	Senior	or Web and Graphic Designer			Years of relevant experience with other employer(s)	5		
Degree(s) / Years / Specialization					012 / Library & Information Science			
BA / 2004 / English Language and Literature								
Active registration number / state / expiration date N/A								
Year registe	ered	N/A	Discipline	N/A				
Contract role(s) / brief description of responsibilities Web Design								
					ont-end development services for websites and web-based a			
					transportation, water, industrial, waste, and power. Her serv			
					nt systems, data-driven applications, and mapping solutions			
					SS3, PHP, SQL, JavaScript, and various libraries and frame			
			ng clients to mar	nage the	r websites easily. Kelly is committed to meeting WCAG 2.1	Level AA accessibility		
		es and online materials.	-4: -	. 41		? "4:		
Experience					posed contract; <i>i.e.</i> , "designed drainage", "designed girders' ience specified in the applicable MPR(s).	, designed intersection, etc.		
(mm/yy-m 12/24-Onge					SP) Development and Planning, LA. Website Planning an	nd Tachning Land Vally lad		
12/24-Oligo	onig	, ,	· ·	`	vided server build, website installation, and launch services			
					sing ConcreteCMS, Figma, HTML/SCSS/JS. https://destinat			
12/23-03/2	2025				nications Advisor, Lead Website Developer. HDR provided a			
12/23 03/2	2023	, 0	, ,		ghout the State of Florida. Kelly provided technical guidance	*		
					the FDOT web team to create a custom Sitefinity template			
		1 0		-	.gov/projects/targetzero/speeding	1		
12/23-12/2	24				lighway Safety Plan Update, SD. Lead Designer and Deve	cloper. Kelly designed and		
					l platform for communicating to stakeholders and the public			
		contents of the Plan.	•	C				
03/19-Ongo	oing	Virginia DOT, Website	Redesign, VA.	Website	Project Manager and Lead Developer. Kelly led the website	e analytics and industry		
		research for the first phase, incorporating user focus group and survey results into a report for VDOT's expansion. She conducted a						
		content audit, created a sitemap, developed a component-driven design system, and provided a content creation guide and information						
		governance guide. Additionally, she coordinated with the technology vendor (TerminalFour), supplied front-end code for components, and						
11/15		,			n on-call basis.https://www.vdot.virginia.gov/			
11/17-Ongo	oing				an Digital Engagement, Minneapolis, MN. Lead Designe			
		contracted to provide communication, design, and online engagement support to the City of Minneapolis throughout the development of						
		the City's Transportation Action Plan. This is a 10-year action plan to guide future planning, design, and implementation of transportation						
projects for people in every way they move around, and the technology that will support it. Kelly provided comprehensive								
development services for the primary website and other ancillary communication materials using ConcreteCMS, Figma, HTM GoogleMaps API. https://go.minneapolismn.gov/								
08/15-Ongo	oing				Δ ansportation Plan and Highway Investment Plan, MN. L	ead Designer and Developer		
00/13-Olige	omg				ment. Kelly designed and developed the project website, when			
					motional, social media, and informational materials like vis			
		using ConcreteCMS, Fig						
1		1	J,1:12: 300	<u></u>	<u> </u>			

01/18-03/21	Minnesota DOT, Statewide Transportation Performance Dashboard, MN. Lead Designer and Developer. HDR provided web design						
	and development services to MnDOT's Performance group to develop a data-driven website designed to convey a large amount of						
	complicated transportation metrics in a user-friendly, discoverable way. HDR developed the website in concrete5 to allow MnDOT to add						
	and manage their own content. MnDOT and HDR choose Tableau to visualize and manage their performance metrics. HDR developed a						
	custom block to embed tableau canvases into the website that live-update when MnDOT makes data changes. Kelly was the lead						
	designer and developer on the project.						
06/23–08/24 New Jersey DOT, Safety Resource Center, NJ Lead Developer. HDR provided full website reorganization, planning, redes							
	redevelopment services to NJDOT for their Safety Resource Center website. Kelly led the web-focused aspects of the project, from						
	content reorganization, wireframing, prototyping, to full site development.						
03/21-03/23	City of Minneapolis, Street Design Guide, Minneapolis, MN. Lead Designer and Developer. HDR was contracted to provide website						
	planning, design, and development services. The Guide was designed to be visually oriented, interactive, and includes searching and						
	custom-print functionality. HDR also designed and integrated a PDF version of the Guide into the website. HDR developed the website in						
	the concrete5 CMS to allow the client to edit content. Kelly provided planning, design, development and content management on the						
	project. https://sdg.minneapolismn.gov/						

Firm employed by: HDR Engineering, Inc.							
Name Brian	Stolley, RSP1	Years	of relevant experience with this employer	2			
Title Traffic	c Incident Management (TIM) Specialist	Years	of relevant experience with other employer(s)	22			
Degree(s) / Years / S	Specialization	MA / 2011 / 1	Management				
BA / 2002 / Sociology							
	number / state / expiration date	RSP1 #1700,	07/10/2028				
Year registered	N/A Discipline	N/A					
Contract role(s) / brief description of responsibilities Driver Behavior Specialist							
Brian has experience	e in law enforcement with extensive know	edge of traffic-	related solutions including Traffic Incident Managem	ent (TIM) implementation,			
			nulti-agency setting. He is passionate about fostering				
			nand. Brian is a UAV (drone) pilot and is interested i				
			rspective as a former responder. His background p				
			s to actively identify safety solutions to fit their uniq				
Experience dates (mm/yy–mm/yy)	Experience dates should cover the years		contract; <i>i.e.</i> , "designed drainage", "designed girders'	, designed intersection, etc.			
10/22-12/24			d Vulnerable Road Users Safety Assessment, MS	TIM/TSMO Specialist HDP			
10/22-12/24			Brian provided technical support in researching and c				
			al areas of improvements to document within the SHS				
03/24-06/25							
00/21 00/20	Metro Area Planning Agency (MAPA), Safe Street for All Public Outreach and Comprehensive Safety Action Plan (CSAP), Omaha, NE. TIM/TSMO Specialist. HDR led the public outreach and responder engagement in developing the MAPA Comprehensive						
	Safety Action Plan for the 16 MPO member communities. Brian provided technical support in identifying appropriate agency						
	stakeholders to participate in small group meetings. He conducted outreach and preliminary discussions with stakeholders to prepare them						
	for providing valuable feedback for the	CSAP. Addition	ally, he worked to build relationships between the re	sponder community and			
	project team members.						
10/24-Ongoing			an (SS4A), Ames, IA. TIM/TSMO Specialist. Brian p				
	engaging responder stakeholders on safety countermeasures, leading discussions on enforcement and post-crash care to solicit feedback						
07/10 0	from stakeholders on the local applicab						
07/19-Ongoing			n (CBIS), Council Bluffs, IA. TIM/TSMO Specialis				
	Management and General Engineering Consultant (PM/GEC) services for the I-29/80 Council Bluffs Interstate System program. Brian						
	provides technical support in planning and facilitating quarterly TIM meetings with local emergency responders and stakeholders to						
	improve traffic incident response in the Council Bluffs. Meetings include after-action reviews, construction summaries, small group (action item) summaries and other TIM educational content. Brian regularly develops materials to support the meetings and to educate						
	tent. Briain regularly develops materials to support in	e meetings and to educate					
05/20-Ongoing	responders. Nebraska DOT Statewide Traffic Inc.	ident Manager	nent (TIM) Program Management, NE. TIM/TSM	O Specialist The Nebraska			
03/20-Oligoling			and identifies best practices for safe, quick clearance				
			nder needs to continually improve area TIM efforts –				
strategic communications and field expertise to deliver a suite of TIM services. Brian provides technical support							
			y responders and stakeholders to improve traffic inci				
	roadways. Meetings include after-action	reviews, constr	uction summaries, small group (action item) summar				
	educational content. Brian regularly de	elops materials	to support the meetings and to educate responders.				

10/20-Ongoing	Minnesota Department of Public Safety, Statewide TIM Program Analysis, MN. TIM/TSMO Specialist. HDR helped evaluate and
	update Minnesota's TIM program to further improve safety and efficiencies for responders and the public. Brian provided technical
	support in the development and implementation of responder specific training materials in various media platforms.
10/22-06/25	North Texas Tollway Authority, Dallas North Tollway MIS, Dallas, TX. TIM/TSMO Specialist. HDR provided traffic study services
	for a segment of the Dallas North Tollway. Brian provided technical support in developing objectives and goals of the project as it relates
	to TIM performance measures and best practices.

Firm employed by: HDR Engineering, Inc.							
	ard Storm, PE, PTOE	Years of relevant experience with this employer	10				
	or Traffic Safety & Planning Engineer	Years of relevant experience with other employer(s)	14				
Degree(s) / Years /	Specialization	MS / 2001 / Civil Engineering	-				
	•	BS / 1999 / Civil Engineering					
Active registration	number / state / expiration date	PE #44275 / MN / Exp. 06/30/2026					
Year registered 2005 Discipline Civil Engineering							
		Project Principal. Meets MPR 1 and MPR 3.					
		ience spans a wide variety of traffic related safety projects including Str	rategic Highway Safety				
		ment, Education, and Emergency Response) strategy, HSM calibration					
safety planning, cre	eating state guidance for data-driven safety an	alysis, and predictive safety analysis.					
Experience dates	Experience and qualifications relevant to t	he proposed contract; i.e., "designed drainage", "designed girders", "de	signed intersection", etc.				
(mm/yy-mm/yy)		f experience specified in the applicable MPR(s).					
05/21-05/23	LaDOTD, Strategic Highway Safety Pl	an (SHSP) Development and Planning, LA. Senior Advisor. Richard	was part of the internal				
	advisory team that reviewed the crash data	analysis, participated in stakeholder engagements and reviewed the saf	ety strategies.				
12/23-07/25		ighway Safety Plan Update, Roseville, MN. Senior Advisor. HDR wa					
		ety Plan for 2025-2030. Richard developed tactics and actions for multip					
	was the senior advisor to the prime consultant to confirm the update process followed best practices and complied with FHWA process						
	requirements. In prior editions of the Minnesota SHSP, Richard served as a safety analyst for the 2004 Comprehensive Highway Safety						
	Plan (12/03–12/04) and 2007 SHSP (06/06–06/07), as a Deputy Project Manager for the 2014-2019 SHSP (12/13–12/14), and as the						
	Project Manager for the 2020-2024 SHSP						
08/23-09/24		Safety Plan Update, Pierre, SD. SHSP Technical Director. HDR upda					
	Highway Safety Plan, finalized and approved by FHWA in 2024. Ricard directed the technical aspects of the SHSP update to meet federal						
		procedural requirements. He oversaw the crash data analysis, 4E stakeholder engagement, prioritization of focus areas, development of					
	4E strategies , and coordination with the state's SHSP Steering Committee. Richard also oversaw the VRUSA process and the						
	development of the SHSP document. In prior editions of the South Dakota SHSP, Richard served as a safety engineer for the 2014 SHSP						
10/00 10/01		Director for the 2019 SHSP (08/18–10/19).					
10/22-12/24		fety Plan Update and Vulnerable Road User Safety Assessment, Jac					
	Technical Director. HDR updated the state's Strategic Highway Safety Plan, finalized and approved by FHWA in 2024. Ricard directed						
	the technical aspects of the SHSP update to meet federal procedural requirements. He oversaw the crash data analysis, 4E stakeholder						
	engagement, prioritization of focus areas, development of 4E strategies, and coordination with the state's SHSP Steering Committee.						
	Richard led the development of the SHSP document. In addition to the SHSP Update, HDR prepared the first vulnerable road user (VRU)						
	safety assessment as part of the federal requirements. Richard helped develop a systemic safety analysis to analyze risk factors on roads, identify a high injury network (HIN), and develop an outreach approach to agencies part of the HIN, and identify a program of strategies						
	suitable for the HIN. In prior editions of the Mississippi SHSP, Richard served as a safety engineer for the 2007 SHSP (03/06–03/07) and as the Deputy Project Manager for the 2014 SHSP (01/13–01/14).						
08/23-06/25		Safe System Approach (SSA) Implementation Plan, MN. Senior Adv.	isor HDR developed a				
00/25-00/25		A. The final plan vision is to provide a framework leading the agency to					
	SSA throughout the project development process across the organization. The plan development process included a robust literature review and agency interviews and extensive engagement with MnDOT staff and leadership to prioritize and refine planned						
review and agency interviews and extensive engagement with windor start and readership to provide and refine planned							

	implementation strategies. Richard reviewed the research efforts, led peer state interviews, and reviewed the implementation strategies for
	consistency with SSA and MnDOT agency culture.
01/22-06/24	New Jersey DOT Bureau of Safety, Bicycle, and Pedestrian Programs, New Jersey Strategic Highway Safety Plan (SHSP)
	Implementation, Trenton, NJ. Implementation Task Order Project Manager. HDR helped the New Jersey DOT and their partners
	advance 150 safety strategies identified in the New Jersey 2020 SHSP to reach the SHSP goal of reducing fatal and serious injury crashes
	in NJ by 3% per year. Richard supported the Action Teams, Emphasis Area Teams, the Core Working group, and the Executive
	Committee. He provided technical subject matter support including, presenting progress and future direction to the Core Working group
	and Executive Committee, planning and leading multiple workshops, and planning and leading statewide safety summits (virtual and in-
	person) with some safety summits having over 200 people in attendance.
04/19-12/24	Mississippi DOT, Mississippi HSM Calibration, Jackson, MS. Technical Lead. HDR estimated calibration factors to be used for safety
	performance functions from the Highway Safety Manual. Richard guided the project through extensive data processing to calculate state
	calibration factors. Early in the data process, he identified the need to implement an extensive quality control process, and he worked with
	the project management team to confirm that independent checks were completed for each analysis step. Using his extensive experience
	working on safety data, he performed reasonableness checks that helped to improve the quality of final deliverables.

Firm employed by: 1	HDR Engineering, Inc.				
Name Lisa Wadsworth, PE				Years of relevant experience with this employer	20
Title Senior	Senior Project Manager			Years of relevant experience with other employer(s)	6
Degree(s) / Years / S	Specialization			A / 2004 / Management and Information Systems Management	
			BS /	1996 / Environmental Engineering	
Active registration n	number / state / expiration d	late	PE.0	031504 / LA / 03-31-2027	
Year registered	2004		Envi	ronmental	
	ief description of responsib			nty Project Manager	
multi-disciplinary w	rater resources planning and he Strategic Highway Safet	d transportation pl ty Plan (SHSP) D	lanniı evelo	nt, and permitting experience. She has experience in a range of projects for highway, railroad, and navigation projects. She has worked verment and Planning contract.	with LADOTD for the
Experience dates (mm/yy–mm/yy)				roposed contract, <i>i.e.</i> , "designed drainage", "designed girders", "de	signed intersection", etc.
09/22–Ongoing 11/20–06/25	Experience dates should cover the years of experience specified in the applicable MPR(s). LaDOTD, Strategic Highway Safety Plan (SHSP) Development and Implementation, Task Orders 1-3, Statewide, LA. Project Manager (01/25-current); Deputy PM (09/22-12/24). For TO1, Lisa supported DOTD with the implementation of the 2022 Louisiana Strategic Highway Safety Plan, which included the development of training presentations, strategic communications plans, and marketing materials, such as safety brochures and the Buckle Up Phone Down logo. For TO2, Lisa helped oversee the development of the 2023 Vulnerable Road User (VRU) Safety Assessment report, which included analyzing crash statistics involving pedestrians and bicyclists; identifying Target Analysis Areas throughout the State for safety improvements; consulting with Regional Safety Coalition Coordinators, local governments, Metropolitan Planning Organizations (MPOs), and regional transportation planning organizations; and developing a program of VRU improvement strategies. For TO3, Lisa oversees HDR's Digital Engagement Team that created a user-friendly, device-responsive, accessible Destination Zero Deaths (DZD) website for sharing information, educating stakeholders and communities, and providing community engagement opportunities. Lisa's PM duties have included coordinating with subconsultants, overseeing QA/QC of deliverables, scheduling, budgeting, and invoicing. LaDOTD, Louisiana Watershed Initiative, Task Orders 1-4, Statewide, LA. Deputy PM. HDR provided hydrologic and hydraulic modeling services to develop integrated watershed models for assessing potential drainage improvements for the Atchafalaya, Bayou Teche, Vermilion, Mermentau, and Mermentau Headwaters HUC-8 watersheds, which includes 10,400 sf of riverine, estuarine, and			the 2022 Louisiana ons plans, and marketing opment of the 2023 strians and bicyclists; Coalition Coordinators, ons; and developing a a user-friendly, deviced communities, and s, overseeing QA/QC of ologic and hydraulic Atchafalaya, Bayou ine, estuarine, and	
	coastal drainage basins. Work included data gap analysis, data acquisition, hydrologic and hydraulic modeling, design storm simulations, and consequences modeling. As Deputy PM, Lisa coordinated with subconsultants, managed QA/QC of deliverables, and assisted with scheduling, budgeting, and invoicing.				
04/23–Ongoing	LaDOTD, Baton Rouge to New Orleans Inter-City Passenger Rail, LA. <i>QA/QC Manager.</i> The project consists of the development of an approximately 80-mile intercity passenger rail corridor between Baton Rouge and New Orleans. HDR services include agency and stakeholder coordination, preliminary engineering design, and development of environmental documentation to support the NEPA process required by the Federal Rail Administration. Lisa supports the project manager by verifying adherence to the Quality Management Plan.				
12/16-09/18	LaDOTD, Retainer Contract for Strategic Advisory Services Related to LTA Participation in P3s, Statewide, LA. Environmental Engineer. Lisa provided environmental coordination, technical editing, and QA/QC of deliverables for a statewide Stage 0 feasibility study on tolling and local option motor fuel taxes. Her deliverables included various reports on a conceptual-level assessment of the feasibility of tolling highways and bridges, the feasibility of tolling six megaprojects, included in the Louisiana Statewide Transportation Plan, and the feasibility of implementing local option motor fuel taxes.			le, LA. Environmental e Stage 0 feasibility assessment of the	

Firm employed by:	Arcadis U.S., Inc.					
Name Max Aguirre, PhD, PE, PTOE, RSP2I			Years of relevant experience with this employer	6		
Title Trans	ransportation Engineer		Years of relevant experience with other employer(s)	1		
			/ 2018 / Engineering Science, LSU			
Degree(s) / Years / S	Specialization		2015 / Construction Management, LSU			
			2013 / Civil Engineering, LSU			
Active registration r	number / state / expiration date		essional Engineer – LA / PE.0047579 09/2025; PTOE #5291 / USA	/ Exp. 7/2025;		
	^		2I #182 / USA / Exp. 7/2027			
Year registered	2023 Discipline		Engineering			
	ief description of responsibilities		ty Data Analytics			
Experience dates	Experience and qualifications relevant to the	•	•			
			erience working on projects for Louisiana Department of Transporta			
			studies, pedestrian and bicycle improvements, permanent signing d			
			nual, Highway Safety Manual, MUTCD, and AASHTO "Green Bo			
			ling the Interactive Highway Safety Design Model, SYNCHRO, Hi			
		omple	eted the Louisiana Transportation Research Center (LTRC) Tra	affic Engineering		
Process and Repor		D				
09/19-06/21			e Pedestrian and Bicycle Safety Action Plan and Road Safety As			
			x assisted with an assessment of existing and future safety deficie			
			n-risk intersections and segments in East Baton Rouge Parish. He al			
	development of screening criteria to identify high-priority locations with a history of pedestrian and/or bicycle crashes. Max conducted					
	Road Safety Assessments (RSAs) at 10 priority locations to identify and evaluate safety deficiencies and to develop measures that improve safety for pedestrians and bicyclists. He evaluated alternatives to determine and document the feasibility of proposed countermeasures					
	and developed a benefit-cost analysis to prioritize the implementation of proposed improvements.					
02/23-05/24				Traffic Engineer, Max		
02/23 03/21	3-05/24 LADOTD, Safety Studies IDIQ - District 04 Pedestrian Safety Improvements, Caddo and Bossier Parish, LA. Traffic Engineer conducted all traffic and safety tasks necessary for the Stage 0 Feasibility study to develop and evaluate safety countermeasure					
			orridors within Caddo and Bossier Parish. He employed a methodol			
	Safety Assessment, which included analyzing historical crash data and performing on-site field reviews to identify pedestrian safety					
	needs . Max developed countermeasures in close coordination with project stakeholders, including the City of Bossier, City of Shreveport,					
	NLCOG, Downtown Development District, and District 04. He facilitated both virtual and on-site field reviews involving stakeholders.					
	Max documented the study data, method	ds, an	d results in Stage 0 Feasibility Reports for all seven study corrido	ors, including a		
			Environmental Checklist. He also performed a benefit-cost analy	sis to prioritize the		
	implementation of the countermeasures					
10/19-03/20			an and Bicycle Master Plan, East Baton Rouge Parish, LA. Traf			
			ay-to-day tasks for the development of a bicycle and pedestrian f			
			zing crash/incident data, conducting a safety benefit-cost analysis			
10/10 02/21			middle/long-term improvements, and identifying potential resources			
10/18-03/21			rridor Improvements, Houma, LA. Traffic Engineer. Study to id			
	operational issues along 2.5 miles of Martin Luther King Boulevard (LA 3040) in Houma, LA to evaluate reasonable alternatives to address safety and operational needs. Responsible for performing traffic analysis using Highway Capacity Software in accordance with					
		espons	sible for performing traffic analysis using Highway Capacity Software	are in accordance with		
	LADOTD TEPR Requirement.					

10/19-07/21	LADOTD, I-10 New Orleans to Slidell Hard Shoulder Running Feasibility Study, Orleans Parish, LA. Traffic Engineer. The purpose
	of the project was to evaluate the feasibility of implementing HSR lanes along I-10 to alleviate existing bottlenecks and congestion along
	critical segments of the corridor. Max developed conceptual drawings and typical sections, crash analysis, and predictive safety analysis
	for proposed Hard Shoulder Running (HSR) alternatives on I-10 between New Orleans and Slidell. He also developed benefit-cost analysis
	for Preliminary Scope and Budget and Environmental Checklists.
08/19-02/20	LADOTD, US 61 Access Management and Corridor Improvements (Airline Hwy), East Baton Rouge Parish, LA. Traffic Engineer.
	The project's purpose was to evaluate the effectiveness of proposed access management improvements along US 61 and identify feasible
	alternatives to maximize operational and safety benefits. Max evaluated the need for pedestrian and bicycle accommodations based
	on historical crash data and adjacent land use. He assisted in conducting traffic analysis and the development of benefit-cost analysis to
	compare the effectiveness of the proposed alternatives.
11/20-Ongoing	LADOTD, I-10 CMAR, East Baton Rouge Parish, LA. Traffic Engineer. Max is assisting in traffic engineering tasks, including
	development of permanent signing plans, Interchange Modification Reports, and Transportation Management Plans for the widening of I-
	10 from LA 415 to Essen Lane and improvements to interchanges along this segment. He asssisted in developing existing condition safety
	analysis including tasks such as crash data analysis, collision diagrams, and crash report documentation.
05/21-07/22	City of Baton Rouge, MOVEBR Terrace Avenue (Highland Road to Perkins Road), East Baton Rouge Parish, LA. Traffic
	Engineer. Max is responsible for the field inventory of pedestrian and bicycle infrastructure along Terrace Avenue in Baton Rouge,
	Louisiana. He conducted the existing safety analysis along the corridor with focus on pedestrian and bicycle crashes as well as existing
	pedestrian and bicycle counts and signal warrant analysis.

Firm employed	by: Arcadis U.S., Inc.					
Name Jo	oshua Chatelain	Years of relevant experience with this employer	13			
Title Se	enior Digital Data Analyst	Years of relevant experience with other employer(s)	7			
Degree(s) / Yea	rs / Specialization	BS / 2002 / Geography, University of New Orleans				
Active registrat	ion number / state / expiration date	N/A				
Year registered		N/A				
	/ brief description of responsibilities	Data Analytics & Visualization, GIS				
Experience date	Experience and qualifications relevant to	the proposed contract				
mapping and as range of project Highways, Ever Analyst, ArcGI	Joshua has extensive experience using GIS for planning and analysis in the field of transportation engineering. He is skilled in performing infrastructure mapping and assessment, transportation planning and analysis, data acquisition, and field survey oversight. Additionally, he provides GIS support for a wide range of projects. His proficiency with the ESRI ArcGIS application suite and data-driven applications includes: ArcMap, ArcCatalog, ArcInfo, ESRI Roads and Highways, Event Editor, ArcGIS Data Reviewer, ArcGIS Workflow Manager, ArcGIS Pro, ArcGIS 3D Analyst, ArcGIS Spatial Analyst, ArcGIS Geostatistical Analyst, ArcGIS Network Analyst, Production Mapping, ArcPad, ArcGIS Collector, ArcGIS Model Builder, ArcGIS Online, ArcGIS Enterprise, ArcGIS Web App Builder, AutoCAD, Enterprise Databases, ArcSDE, Python, ArcGIS Server, and SQL Server Management Studio					
04/24-Ongoing		DOA General Services Staff Augmentation Contract, Statewide, LA. L.	Data Analysist, Joshua			
06/18-10/19	to design and develop a linear reference He established database schemas, datasets demonstrated Intersection Program goals Leg data model to conform department da LADOTD, I-10 Queue Warning System	is supporting Highway Safety Section and CARTS (LSU Center for Analytics & Research in Transportation Safety) focus groups to design and develop a linear referenced enterprise Intersections data model to meet the needs of various stakeholders at LADOTD. He established database schemas, datasets, tables, and methodologies that supported Intersections data migration and development, and demonstrated Intersection Program goals and concepts to stakeholders across the agency. Joshua developed an Intersection and Intersection Leg data model to conform department data to MIRE 2.0 standards including fundamental data elements (FDEs). LADOTD, I-10 Queue Warning Systems Engineering Analysis (SEA) and Feasibility Study, Baton Rouge, Louisiana. Probe Data				
		and GIS Analyst. Joshua developed the first of its kind ITS SEA for the evaluation of a Queue Warning system on I-10 eastbound. He evaluated traffic probe data as well as LADOTD's crash data using GIS and electronic dashboarding tools to identify existing traffic conditions.				
01/14-01/18	responsible for the implementation of an participated in discovery meetings, develo	LADOTD, Retainer Contract for an Enterprise LRS System Development, Statewide, Louisiana. GIS Analyst. Joshua was responsible for the implementation of an Enterprise Linear Referencing System (LRS) using ESRIs Roads & Highways. He participated in discovery meetings, development of existing conditions reports, development of initial R&H database model and implementation of a Statewide Enterprise LRS. Local point of contact and associate project manager for the retainer contract.				
02/13-07/14	Arizona Department of Transportation, Enterprise LRS Business Process Review and Database Design, Phoenix, Arizona. GIS Analyst. Joshua was part of the project team that designed and implemented an Enterprise Linear Referencing System (LRS) using the ESRI Roads and Highways platform (RNH). He assessed the requirements of the LRS system within ADOT. He tested various tool sets, geoprocessing functions, models, datasets, schemes, and other components within RNH to identify effective methods for migrating from ADOT's current system to RNH. He also modified, modeled, processed, and prepared datasets for the migration into RNH.					
01/10-01/11	Analyst. Joshua was responsible for the in	ton Rouge, City-Parish Enterprise LRS System Development, Baton Response to the property of an Enterprise Linear Referencing System using Geometreeds assessment, design, build, and implementation of a parish wide LRS.	edia and Oracle Spatial.			

Firm employed by:	Arcadis U.S., Inc.						
Name Akhi	l Chauhan, PE, PTOE, PTP, PMP	Years of relevant experience with this employer	17				
Title Princ	ipal Engineer	Years of relevant experience with other employer(s)	5				
Degree(s) / Years /	Specialization	MS / 2003 / Transportation Engineering, Massachusetts Institute of	Technology				
Degree(s) / Tears /	Specialization	BS / 2001 / Civil Engineering, Indian Institute of Technology					
Active registration	number / state / expiration date	PE. 0033703 / LA / Exp. 09/2026; PTOE 2544 / USA / Exp. 11/202	.6				
_	_	PTP 246 / USA / Exp. 12/2027; PMP 1444676 / USA / Exp. 08/202	.6				
Year registered	2008 Discipline	Civil Engineering					
	rief description of responsibilities	Crash Data Analytics and Emphasis Area Identification Lead					
Experience dates	Experience and qualifications relevant to	the proposed contract					
Akhil has extensive	e applied research and industry experience is	n the fields of highway safety, traffic engineering, traffic modeling and	d simulation, Stage 0				
Feasibility Studies,	transportation planning, demand modeling/	forecasting, intersection/corridor analysis, safety studies, NEPA studi	es, and access management.				
		jects related to transportation modeling, simulation, and planning for					
		f Transportation. He is proficient in the use of many macro-, meso-, a					
		IDRA, Vissim, MITSIM, Dynameq, DynaMIT, TransCAD, Visum, a	nd OREMS. Akhil has				
	RC Engineering Process and Report Cou						
04/21-06/22		y Safety Plan Update and Data Analysis, East Baton Rouge Paris					
		gement and technical advisory for the project, which involved analyzing					
		ods, the project evaluated existing emphasis areas and assessed the					
		ings through interactive dashboards. The project required collaboration described explore alternative emphasis areas through literature review and project required collaboration.					
		itilized to assess the interdependencies of emphasis areas and contribu	2 2				
	comprehensive safety analysis.	unized to assess the interdependencies of emphasis areas and continud	ating factors, clisuring a				
02/18-06/21		Rouge Pedestrian and Bicycle Safety Action Plan and Road Safe	ty Assessments East				
02/10/00/21		<i>ineer</i> . Akhil was responsible for contract management and technical a					
		estrian and Bicycle Safety Action Plan (PBSAP). Arcadis developed					
		ntify high priority locations with a history of pedestrian and/or bicyc					
		riority locations to identify safety deficiencies and develop safety co					
	safety for pedestrians and bicyclists.		-				
12/13-06/15	LADOTD, Safety Studies IDIQ - LA 32	235 Stage 0 Feasibility Study, Lafourche Parish, LA. Project Mana	ger and Principal Engineer.				
		of a formal traffic and access management Stage 0 study, in accordar					
	- I	zed alternatives and enhanced mobility and safety on LA 3235. Ma					
	collection, warrant studies, traffic analysis, safety analysis, development of conceptual layouts, and public outreach. Intersections found to						
	warrant signalization were also modeled in unconventional designs including U-turns, J-turns, and RCUTs. A cost estimate and conceptual layout drawings were also produced.						
00/00 05/5							
02/23-05/24		ct 04 Pedestrian Safety Improvements, Caddo and Bossier Parish					
		for contract management and technical advisory for this Stage 0 Feas					
		lress pedestrian safety needs on seven corridors within Caddo and B					
		d Safety Assessment and included historical crash analysis and on-s					
	1	d countermeasures in close coordination with project stakeholders inc					
	of Shreveport, NLCOG, Downtown Development District, and District 04. Stakeholders also participated in virtual and on-site field						

	reviews. Study data, methods, and results were documented in a Stage 0 Feasibility Reports were completed for all seven study
	corridors with Preliminary Scope and Budget Checklist and Environmental Checklist. Benefit-cost analysis was provided to aid in
	prioritizing the implementation of countermeasures.
04/16-09/18	LADOTD, Safety Studies IDIQ - New Orleans Pedestrian Improvements, Orleans Parish, LA. Principal Engineer. Akhil prepared a
	Stage 0 pedestrian safety feasibility study (in accordance with LADOTD Stage 0: Manual of Standard Practice) of 20 intersections with
	high occurrence of pedestrian safety issues - especially between motorized and non-motorized travel modes. Scope of services include
	data collection analysis of existing traffic conditions, historic crash data evaluation, investigation of safety deficiencies at each
	intersection, recommendation of safety improvements such as traffic signal improvements, intersection striping improvements, signing
	improvements, lighting improvements, sidewalk/crosswalk improvements, curb extensions, traffic calming, ADA compliance including
	curb ramps, and parking modifications, analysis of alternatives and conceptual layout development, cost estimates, and Stage 0 checklists.
12/13-05/15	LADOTD, Safety Studies IDIQ - Joe Sevario / Roddy Road Stage Feasibility Study, Ascension Parish, LA. Project Manager and
	Principal Engineer. Akhil evaluated roundabouts at 10 stop-controlled intersections along Joe Sevario / Roddy Road, from US 61 to LA
	42, a length of approximately 7.2 miles. Main tasks included traffic data collection, crash analysis, capacity analysis, safety analysis,
	review of existing pipelines and other municipal utilities, alternatives analysis, design development, and cost estimates. Completed Stage
	0 documentation including Preliminary Scope and Budget and Environmental Checklists.
04/16-10/19	LADOTD, Safety Studies IDIQ - I-12 Hard Shoulder Running Feasibility Study and Preliminary Design, East Baton Rouge and
	Livingston Parishes, LA. Principal Engineer. Akhil was responsible for contract management and technical advisory of project tasks.
	Arcadis researched best practices around the country to develop potential alternatives. Highway Safety Manual methods were applied to
	quantify the safety performance of proposed alternatives. Traffic analysis was performed using a calibrated microsimulation model to
	evaluate the operational performance of HSR and HOV lane alternatives. Conceptual drawings and construction cost estimates were
	developed to evaluate the feasibility of proposed alternatives.
02/17-02/18	LADOTD, Safety Studies IDIQ - I-49 Interchange Stage 0 Safety Feasibility Study, Lafayette Parish, LA. Principal Engineer. Akhil
	was responsible for contract management and technical advisory for project tasks including data collection and analysis, traffic and safety
	analysis, and conceptual design drawings. The purpose of the project was to identify feasible improvement alternatives to address
	historical safety issues along the I-49 corridor and at 3 interchanges. Akhil participated in meetings with LADOTD HQ and District 03
	team members to understand project needs and develop context sensitive solutions.

Firm employ	ved by:	Arcadis U.S., Inc.						
Name	Ari D	Deitch, PE, PTOE, PTP, RSP1			Years of relevant experience with this employer	11		
Title	Senio	r Transportation Engineer / Pr			Years of relevant experience with other employer(s)	2		
Degree(s) / '	Years /	Specialization		BS / 20	012 / Biological Engineering, Louisiana State University			
A ativa magian	tuatian e	ayanhan / atata / ayanatian dat		PE.004	1842 / LA / Exp. 03/2026; PTOE #4346 / USA / Exp. 11/2026			
Active regis	tration i	number / state / expiration date	е	PTP #6	90 / USA / Exp. 07/2025; RSP #37 / USA / Exp. 12/2027			
Year register	red	2018 E	Discipline	Civil E	ngineering			
Contract role	e(s) / br	rief description of responsibilit			Data Analytics			
Experience of	dates	Experience and qualification	ns relevant to	the propo	osed contract			
and working transportation design. He h	on pro on mana as expe	jects for LADOTD and the Cingement plans, traffic, and safe	ty of Baton R ety studies, NI DM, SYNCH	ouge, as EPA stud RO, VIS	ansportation management, and conceptual roadway design. He well as other DOTs across the country, pertaining to Stage 0 fe lies, ped/bike improvements, access management, signal design TRO, VISSIM, SIDRA, GuidSIGN, HCS and MicroStation so	easibility studies, n, and signing/marking		
04/21-06/22					Plan Update and Data Analysis, East Baton Rouge Parish,	I A Traffic Engineer Ari		
04/21-06/22		*	0		. He assisted with the statistical analysis of the project to eval	<i>vv</i>		
			•	•	approvement strategies and helped develop the interactive dash	U		
					ADOTD, CARTS, and stakeholders to define crash data and			
					iminary analysis. Correlation Cluster Analysis was also utilize	-		
				-	ing factors, ensuring a comprehensive safety analysis.			
02/18-06/21					Pedestrian and Bicycle Safety Action Plan and Road Safety	Assessments, East		
		Baton Rouge Parish, LA. Traffic Engineer. Ari was responsible for assessing existing and future safety deficiencies related to pedestrian						
		and bicycle modes at identified high-risk intersections and segments in East Baton Rouge Parish. He assisted with the development of						
		C		•	ions with a history of pedestrian and/or bicycle crashes. Ari pa	ri participated in Road Safety		
		, , ,		identify a	and evaluate safety deficiencies and develop safety counteri	measures to improve		
		safety for pedestrians and						
08/14-06/15			_		e 0 Safety Feasibility Study, Lafourche Parish, LA. Traffic E	_		
					traffic operations analysis, development of safety counterme			
		drawings, and Stage 0 documentation. The purpose of the project was to develop access management strategies and roadway improvements that will maintain and improve mobility, improve safety, and support existing and future development along the corridor.						
						nent along the corridor.		
02/22 05/24					using Highways Safety Manual predictive methods.	A Duningt Manager Ani		
02/23-05/24			_		destrian Safety Improvements, Caddo and Bossier Parish, I			
		was responsible for contract management and technical advisory for this Stage 0 Feasibility study to develop and evaluate safety						
		countermeasures to address pedestrian safety needs on seven corridors within Caddo and Bossier Parish. The study methodology was						
		similar to that of a Road Safety Assessment and included historical crash analysis and on-site field reviews to identify pedestrian safety needs. Countermeasures were developed in close coordination with project stakeholders, including the City of Bossier, the City of						
					nent District, and District 04. Stakeholders also participated in			
		1 '			,			
		reviews. Study data, methods, and results were documented in a Stage 0 Feasibility Report. Reports were completed for all seven study corridors with a preliminary scope and budget checklist and an environmental checklist. Ari performed benefit-cost analysis to aid in						
		prioritizing the implement				in the state of th		
L		The second second second						

04/16-09/18	LADOTD, Safety Studies IDIQ - New Orleans Pedestrian Stage 0 Safety Feasibility Study, Orleans Parish, LA. Project Manager.
	Ari was responsible for assessing existing and future safety deficiencies related to pedestrian and bicycle modes and selecting safety
	countermeasures for 20 high-risk locations. He developed design drawings for proposed short-term and long-term improvement phases
	and conducted benefit-cost analysis to inform project prioritization. He also conducted safety analysis using Highway Safety Manual
	predictive methods. Ari organized and led project stakeholder meetings to review alternatives, obtain feedback, and develop context
	sensitive solutions. He completed Stage 0 documentation, including preliminary scope and budget and environmental checklists for all 20
	intersections.
04/16-10/19	LADOTD, Safety Studies IDIQ - I-12 Hard Shoulder Running Feasibility Study and Preliminary Design, East Baton Rouge and
	Livingston Parishes, LA. Traffic Engineer. Ari conducted traffic analysis using a calibrated microsimulation model to evaluate the
	operational performance of HSR and HOV lane alternatives. He assisted with the <i>safety research</i> of best practices around the country to
	develop potential alternatives. Highway Safety Manual methods were applied to quantify the safety performance of proposed
	alternatives. Ari developed conceptual drawings and construction cost estimates to evaluate the feasibility of proposed alternatives.
02/17-02/18	LADOTD, Safety Studies IDIQ - I-49 Interchange Stage 0 Safety Feasibility Study, Lafayette Parish, LA. Traffic Engineer. Ari was
	responsible for data collection and analysis, <i>traffic and safety analysis</i> , and conceptual design drawings. The purpose was to identify
	feasible improvement alternatives to <i>address safety issues</i> along the I-49 corridor at 3 interchanges. He participated in meetings with
	LADOTD HQ and District 03 team members to understand project needs and develop context sensitive solutions.
01/19-05/20	Safety Design IDIQ - US 90 Ramps at LA 88 Roundabouts, Iberia Parish, Louisiana. Transportation Engineer. Ari assisted with
	permanent signing and striping components of <i>roadway safety design plans</i> for proposed roundabouts.
08/19-02/20	LADOTD, US 61 Access Management and Corridor Improvements (Airline Hwy), East Baton Rouge Parish, LA. Traffic Engineer.
	Project purpose was to evaluate the effectiveness of proposed access management improvements along US 61 and identify feasible
	alternatives to maximize operational and safety benefits. Evaluated the need for pedestrian and bicycle accommodations based on
	historical crash data and adjacent land use. Ari assisted with the development of construction cost estimates and benefit-cost analysis to
	compare the effectiveness of proposed alternatives.

Firm employed	by: Arcadis U.S., Inc.				
Name Ju	stin Maderia, PE, PTOE, PTP	Years of relevant experience with this employer	18		
Title Se	enior Transportation Engineer	Years of relevant experience with other employer(s)	0		
	rs / Specialization	MS / 2005 / Civil Engineering; BS / 2004 / Civil Engineering			
Active registrati	on number / state / expiration date	PE.0038492 / LA / 03/31/2026; PTOE #3455 / USA / 07/01/2027; PTP #	¢604 / 07/01/2026		
Year registered	2013 Discipline	Civil Engineering			
	/ brief description of responsibilities	Safety Data Analytics			
Experience date	s Experience and qualifications relevant to t	the proposed contract			
Justin has extensive experience in transportation engineering, offering a variety of services. He has worked as a project engineer, focusing on safety studies, feasibility studies, traffic flow and demand modeling, spot speed studies, micro-simulation modeling, and traffic noise modeling. His work on safety studies includes crash review and analysis, the development of safety improvements and countermeasures, and applying Highway Safety Manual (HSM) methodologies to assess the effectiveness of these safety improvements. Justin has also served as the project engineer for highway design projects. His specific design experience encompasses maintenance of traffic design, traffic control plan design, roadway geometry, and both horizontal and vertical alignment design. He is proficient in several software programs, including IHSDM, AutoCAD, MicroStation, Geopak, AutoTurn, SignCAD, GIS, TNM, CORSIM, VISSIM, HCS, and all Microsoft Office applications. Justin has completed the LTRC Traffic Engineering Process and Report Course modules. O4/21-06/22 LADOTD, Louisiana Strategic Highway Safety Plan Update, Statewide, LA, Senior Safety Analyst. Justin was responsible for OAOC					
0.1.21 00.22		LADOTD, Louisiana Strategic Highway Safety Plan Update, Statewide, LA. Senior Safety Analyst. Justin was responsible for QAQC of crash data analysis tasks for the SHSP update, including statistical analysis of existing emphasis areas and evaluating modifications to emphasis areas.			
04/18-03/21	Program Management to perform data-dri in southwestern Ohio, a citywide crash scribicycle routs. These analyses identified ris screening to identify the location of each related crashes, and developing interactive involved collecting and evaluating crash d segments to recommend countermeasures of Ohio's SHSP emphasis areas and impro	ODOT, Local Road Systemic Safety Analysis, Statewide, OH. Lead Engineer. Justin served as an extension of ODOT's Office of Program Management to perform data-driven systemic safety analyses across three task orders. Responsible for pedestrian crash screening in southwestern Ohio, a citywide crash screening in the City of Coshocton, and a level of traffic stress analysis for Ohio's State and US bicycle routs. These analyses identified risk factors associated with pedestrian, bicycle, and intersection related crashes, a network screening to identify the location of each risk factor, identifying and prioritizing safety improvements to reduce pedestrian and intersection related crashes, and developing interactive tools like ArcGIS Online applications so users can begin programming projects. Each task order involved collecting and evaluating crash data, developing crash trees and risk scores, and identifying high-risk facilities and network segments to recommend countermeasures and support safety funding applications. This collaborative effort emphasized raising awareness of Ohio's SHSP emphasis areas and improving safety outcomes statewide.			
09/17-Ongoing	Ohio DOT (ODOT), Safety Study Task Order Contracts, Statewide, Ohio. Lead Engineer. Justin conducted site-specific safety studies on a task order basis. Each safety study involves key steps: performing a site visit, inventorying existing conditions, preparing plans that reflect those conditions, collecting traffic counts, forecasting traffic volumes, and reviewing a three-year crash history. Additionally, he completes ODOT's CAM Tool and conducts a capacity analysis. To test potential countermeasures, he refers to the CMF Clearinghouse. The process also includes creating schematic diagrams, estimating costs, completing ODOT's ECAT, writing a technical report on the safety study, applying for safety funding from ODOT, and presenting the project to ODOT's Office of Program Management for a chance to secure safety funding.				
02/17-02/18	LADOTD, Safety Studies IDIQ - I-49 Interchange Stage 0 Safety Feasibility Study, Lafayette Parish, LA. <i>Traffic Engineer.</i> Justin is responsible for data collection and analysis, <i>traffic and safety analysis</i> , and conceptual design drawings. The purpose of the project was to identify feasible improvement alternatives to <i>address historical safety issues</i> along the I-49 corridor and at three interchanges. Justin participated in meetings with LADOTD HQ and District 03 team members to understand project needs and develop context-sensitive solutions.				

03/16-07/18	LADOTD, Safety Studies IDIQ - I-12 Hard Shoulder Running Feasibility Study and Preliminary Design, East Baton Rouge and
	Livingston Parishes, LA. Traffic Engineer. Justin evaluated safety, based on crash analysis, the HSM predictive methods and the
	ISATe tool for Freeways. He estimated costs and safety benefits to evaluate the feasibility of proposed alternatives. Justin also analyzed
	speed data and volume data and developed figures for various hard shoulder running locations.
08/14-06/15	LADOTD, Safety Studies IDIQ - LA 3235 Stage 0 Safety Feasibility Study, Lafourche Parish, LA. Traffic Engineer. Justin reviewed
	crash data and analyzed traffic operations. He developed safety countermeasures, conceptual drawings, and Stage 0 documentation. The
	purpose of the project was to develop access management strategies and roadway improvements that will maintain and improve mobility,
	improve safety, support existing and future development along the corridor. Safety performance of alternatives was estimated using the
	Highways Safety Manual predictive methods.
02/15-08/17	LADOTD, US 71 Corridor Phase II Traffic and Safety Feasibility Study, Rapides Parish, LA. Traffic Engineer. Justin was
	responsible for providing traffic data collection, warrant studies, traffic analysis, safety data analysis, and development of conceptual
	layouts. He assisted with completing Stage 0 documentation, including preliminary scope and budget, as well as an environmental
	checklist.
02/15-08/17	LADOTD, Evangeline Thruway, Johnston St, & Louisiana Ave. Traffic and Safety Feasibility Study, Lafayette Parish, Louisiana.
	Traffic Engineer. Justin was responsible for the operational and safety analysis of project alternatives, including existing, no-build, and
	build conditions. A calibrated VISSIM model was developed and used to analyze the various scenarios. Build alternatives included CFI,
	RCUT, and MUT concepts. The primary objective of the study is to identify reasonable alternatives that address the purpose and need
	and conduct a benefit/cost analysis to the operational and safety effectiveness of alternatives.
11/20-Ongoing	LADOTD, I-10 CMAR, East Baton Rouge Parish, LA. Traffic Engineer. Justin was responsible for the Interchange Modification Report
	(IMR) and the transportation management plans (TMP) for the widening of I-10 from LA 415 to Essen Lane. Extensive historical crash
	and safety analysis is being performed in support of the IMR and TMP. One critical component of the project is maintaining traffic during
	the construction of new bridge structures. Traffic operations and safety are being evaluated for multiple construction scenarios using a
	calibrated mesoscopic model and ISATe to determine the impacts during construction and mitigations that will be necessary to minimize
	delay.

Firm emplo	yed by: Kostrzewski Consulting LLC							
Name	Holly Kostrzewski	Years of relevant experience with this employer 1 month						
Title	President/ Principal Consultant	Years of relevant experience with other employer(s) 22						
Degree(s) /	Years / Specialization	MPH / 2010 / Public Health						
	-	BA / 2004 / Business Communication, American Indian Studies						
Active regis	stration number / state / expiration date	N/A						
Year registe		ipline N/A						
Contract rol	le(s) / brief description of responsibilities	Driver Behavioral Specialist, Funding and Implementation, Funding Grant Support						
Experience		relevant to the proposed contract; i.e., "designed drainage", "designed girders", "designed intersection", et						
(mm/yy-mr		the years of experience specified in the applicable MPR(s).						
		, policy development, implementation, program evaluation, and coalition building. She possesses						
		cesses and administrative structures. She excels in writing reports, publications, and memoranda that						
		liences. Additionally, Holly conducts focused research to generate accurate data for program evaluation ar						
		ing and evaluating information, developing alternative solutions to complex issues, and effectively						
	hese solutions to her audience.							
11/10-09/22	,	linnesota Toward Zero Deaths, MN. Regional Coordinator. Holly developed and implemented programs						
		ccessfully securing funding for 11 counties. Under her leadership, seatbelt use rose from 68.5% to ove						
		coalitions and meetings, using crash data to identify needs and strategize solutions. She managed						
		g committee and planned the annual Minnesota TZD workshop to foster collaboration among traffic safety						
		ions efforts for the TZD program, worked with MnDOT and DPS, and monitored regional data for program						
		ng safety classes, supervised UMD Health Promotion interns, and engaged with media (radio, TV, podcast						
		rved as the TZD Tribal liaison, contributed to the Regional Trauma Advisory Committee, and was involved						
09/22-04/25		edestrian safety projects, as well as implementing the Parent Teen Driving Program statewide. Transportation, National Highway Traffic Safety Administration, National Program Development.						
09/22-04/23		Tribal Traffic Safety Expert. Holly developed and managed highway safety programs for rural						
		illion in grant funds and coordinating the first DOT and NHTSA Rural Safety Committees. She designed						
		ffic safety issues, analyzed crash data to identify trends, and collaborated with various stakeholders to						
		Iditionally, Holly provided expertise to state and local agencies, executed public education campaigns,						
		s, and conducted focused research for program evaluations and legislative support. She also supervised						
	interns from the Internship for							
07/04-11/10		uperior Chippewa, Min No Aya Wyn Public Health Nursing Department. Injury Prevention Specialis						
3,,3,11,10		structor. Holly conducted car seat installations and education sessions, along with seatbelt surveys, to						
		e served as an advisor for the Ojibwe School Students Against Destructive Decisions (SADD), focusing on						
	engagement and awareness. She was responsible for planning and evaluating an injury prevention grant, she ensured effective resource							
		s. Holly wrote technical reports to support injury prevention initiatives and educate community members of						
		c awareness. Holly communicated effectively through presentations and developed techniques for						
		with law enforcement to reduce injury and fatality rates among American Indian and Alaskan Native						
	populations.							

Firm employe	ed by: P	enna Powers, Inc.							
Name	Stacy A	Allen			Years of relevant experience with this employer	15			
Title	Senior .	Account Manager			Years of relevant experience with other employer(s) 2				
Degree(s) / Y	Degree(s) / Years / Specialization			B.S.	/ 2004 / Health Education (Community Health)				
Active registr	ation nu	ımber / state / expiration o	late	N/A					
Year registere	ed	N/A	Discipline	N/A					
Contract role(s) / brief description of responsibilities				Regio	Regional SHSP Marketing and Advertising Lead				
Experience da	ites	Experience and qualifica	tions relevant to	the pr	oposed contract; i.e., "designed drainage", "designed girders", "d	signed intersection", etc.			
(mm/yy-mm/	yy)	Experience dates should	cover the years	of expo	erience specified in the applicable MPR(s).				
05/21-05/23					xeting and Advertising Support, Statewide, LA. Project Lead. St				
		C 1	Destination Zero	Death	Deaths Strategic Communication Plan, updated the SHSP, and provided training for Regional				
		Safety Coordinators.							
06/09–Ongoir	ng			Proje	ct Lead. Stacy led the communication planning for Utah's statewid	e Zero Fatalities			
		marketing and advertising	<u> </u>						
06/18–Ongoir	ng	UDOT, Safe Routes, Statewide, UT. Project Lead. Stacy managed the marketing and advertising efforts for UDOT's Safe Routes to							
	School program.								
10/10-06/18		UDOT, SHSP, Statewic	de, UT. Project 1	Manag	er. Stacy managed the design process for two versions of Utah's SI	HSP.			

Firm employ	ed by: P	enna Powers, Inc.							
Name	Kenny	Hammond			Years of relevant experience with this employer	12			
Title	Partner	, Chief Creative Direc	tor		Years of relevant experience with other employer(s) 6				
Degree(s) / Years / Specialization				M.A	/ 2011 / PR & ADVERTISING				
				B.A	. / 2007 Advertising & Design				
Active regist	ration nu	ımber / state / expirati	on date	N/A					
Year register	red	N/A	Discipline	N/A					
Contract role	e(s) / brie	f description of respon			onal SHSP Marketing and Advertising Support				
Experience d (mm/yy-mm					roposed contract; <i>i.e.</i> , "designed drainage", "designed girders", "designed specified in the applicable MPR(s).	esigned intersection", etc.			
	* * /				• • • • • • • • • • • • • • • • • • • •	va and dimention for			
01/13-Ongoi	ng	Utah's Zero Fatalitie		Creative Director. Kenny oversees the advertising and marketing creative and direction for					
01/13-10/17			<u> </u>		tive Director Kanny aversary the advertising and marketing areating	va and direction for			
01/13-10/17		Nevada's Zero Fatali			tive Director. Kenny oversaw the advertising and marketing creative.	ve and direction for			
01/13-12/19		Iowa DOT, Zero Fa	talities, Statewide,	IA. Ci	reative Director. Kenny oversaw the advertising and marketing cre	eative and direction for			
		Iowa's Zero Fatalitie	es traffic safety progr	ram.					
06/18–Ongoi	ing	UDOT, Safe Routes	s, Statewide, UT. Ci	reative	Director. Kenny oversees the advertising and marketing creative a	and direction for			
UDOT's Safe Routes to School program.									
01/13-Ongoi	ing	AASHTO, Toward	Zero Deaths, Natio	nwide. Creative Director. Kenny provides the advertising and marketing creative and direction					
	_	for AASHTO's Tow			· -				

Firm employe	ed by: P	enna Powers, Inc.							
Name	Wendy	Hansen-Coleman			Years of relevant experience with this employer 21				
Title	Conten	t and Social Media Direct	or		Years of relevant experience with other employer(s) 6				
Degree(s) / Years / Specialization					A. / 2003				
				B.A.	/ 1998 / Communication and Sales				
Active registr	ation nı	ımber / state / expiration d	ate	N/A					
Year registere	ed	N/A	Discipline	ne N/A					
Contract role	s) / brie	f description of responsib	ilities	Regio	onal SHSP Marketing and Advertising Support				
Experience da	ates				oposed contract; i.e., "designed drainage", "designed girders", "de	signed intersection", etc.			
(mm/yy-mm/	yy)	Experience dates should	cover the years	of expo	erience specified in the applicable MPR(s).				
5/21-5/23					xeting and Advertising Support, Statewide, LA. Social Media D	irector. Wendy provides			
		social media training to a	narket Destinati	on Zer	o Deaths and provides training for Regional Safety Coordinators.				
01/13-Ongoin	ıg	UDOT, Zero Fatalities,	Statewide, UT	. Socia	l Media Director. Wendy oversees social media content strategy an	nd production for Utah's			
	Zero Fatalities traffic safety program.								
03/20-Ongoing AASHTO, Toward Zero Deaths, Nationwide. Project Lead. Wendy provides communication planning for the national Toward Zero						ational Toward Zero			
		Deaths program.							

Firm employed by: I	Penna Powers, Inc.							
Name Brent	Wilhite			Years of relevant experience with this employer	19			
Title Accou	nt Planner		Years of relevant experience with other employer(s) 6					
Degree(s) / Years / Specialization			B.S.	/ 1999 / Mass Communication				
Active registration n	umber / state / expiration of	late	N/A					
Year registered	N/A	Discipline	N/A					
Contract role(s) / bri	ef description of responsib			onal SHSP Marketing and Advertising				
Experience dates				oposed contract; i.e., "designed drainage", "designed girders", "des	signed intersection", etc.			
(mm/yy-mm/yy)	Experience dates should	cover the years of	f expe	erience specified in the applicable MPR(s).				
05/21-05/23				keting and Advertising Support, Statewide, LA. Project Supervis				
		Destination Zero I	Death	s Strategic Communication Plan, update the SHSP, and provide tra-	ining for Regional			
	Safety Coordinators.							
01/06–Ongoing			Proje	ct Supervisor. Brent led the communication planning for Utah's sta	tewide Zero Fatalities			
	marketing and advertising	<u> </u>						
03/11–10/17	1	·	Proje	ct Supervisor. Brent created the Zero Fatalities traffic safety market	ting and advertising			
	campaign based on Neva							
04/14–12/19	Iowa DOT, Zero Fatali	ties, Statewide, I	\mathbf{A} . Pr	roject Supervisor. Brent oversaw the communication planning for Io	owa's Zero Fatalities			
	program.							
10/10-06/18				isor. Brent oversaw the design process for two versions of Utah's S				
02/11-03/20				e. Project Supervisor. Brent oversaw the communication planning for	or AASHTO's Toward			
	Zero Deaths national stra	ategy on highway	safet	y.				

17. Firm Experience:

Firm name	HDR Engineer	HDR Engineering, Inc.						Planning, Other (Engagement)
Project name	Strategic High	Strategic Highway Safety Plan (SHSP) Development and Pla					lity (prime or	Prime
Project number	State No. H.972419.1 Owner's name			ame	Louisiana Department of Transportation (LaDOTD)			
	F.A.P. No. H972	A.P. No. H972419						
Project location	Statewide, LA				Owner's Project N	lanager	Autumn Goodf	ellow-Thompson
Owner's address, p	ohone, email	1201 Capit	tol Access Ro	d, Baton Ro	uge, LA 70802, (22:	5) 379-1838, Aut	umn.Goodfellow	r-Thompson@LA.GOV
Services commenced by this firm (mm/yy) 04/21 Total co			Total cons	al consultant contract cost (\$1,000's)		\$896.7		
Services complete	d by this firm (mn	n/yy)	Ongoing	Cost of co	nsultant services pro	ovided by this firm	n (\$1,000's)	\$640.7

SHSP Update and Regional Marketing and Advertising Support: With support from Arcadis, Penna Powers, and other subconsultants, the HDR team analyzed and updated crash data; reviewed peer state SHSPs; reviewed the SHSP process approval checklist; prepared the 2022 SHSP as an update to the 2017 SHSP; developed marketing and engagement plans; and prepared the 2023 Strategic Communication Plan. HDR also designed several marketing materials, including the 2025 Destination Zero Deaths (DZD) brochure; a Buckle Up Phone Down (BUPD) logo and flyer; and a post-crash care card.

<u>Vulnerable Road User (VRU) Safety Assessment:</u> HDR evaluated the state's safety performance as it relates to pedestrians and cyclists, including crash and demographic trends related to crashes involving fatalities and serious injuries. Using a systemic, data-driven approach, HDR helped LADOTD identify target areas in the state for safety improvements. The 2023 VRU safety assessment presents potential improvement strategies such as infrastructure countermeasures, education and outreach, and programs or policies. Finally, the assessment summarizes the consultation process that HDR facilitated with targeted

communities.

<u>Destination Zero Deaths Website Design</u>: HDR supported LADOTD in the planning, redesign, and development of the DZD website. The DZD website houses SHSP materials, crash statistics, action plans, social media links, and other resources.

Our team created a user-friendly, device-responsive, accessible website to share information, educate stakeholders and communities, provide community engagement opportunities, and integrate with other digital communication channels and media. HDR launched and transferred the final website to DOTD in May 2025.

LOUISIANA
Vulnerable
Road User
Safety
Assessment

NOVEMBER 15, 2023 | FINAL

BINDING

BINDING

BY SECRET SE



Firm members involved (HDR): Zach Einck, Dan Cook, Meagan Harris, Jon Markt, Cristina Mena, May Raad, Kelly Spitzley, Richard Storm, Lisa Wadsworth

Firm Name	HDR Engineerin	g, Inc.				Disciplines		Planning, Other
								(Engagement)
Project name	South Dakota Str	rategic Highwa	ay Safety P	lan Upd	Firm responsibili	ty (prime or sub?)	Prime	
Project number	PH 000S(460) PCN 09GC Owner's name				South Dakota Department of Transportation			
Project location	ation Statewide SD				Owner's Project Manager Dustin Witt			
Owner's address	, phone, email	700 E Broady	way Ave, Pi	erre, SD	57501, (605) 773-4421,	Dustin.Witt@state	e.sd.us	
Services commenced by this firm (mm/yy)			08/23	Total consultant contract cost (\$1,000's)				\$328
Services completed by this firm (mm/yy)			09/24	Cost of	ost of consultant services provided by this firm (\$1,000's)			\$224

This **Strategic Highway Safety Plan** update included reviewing and analyzing reported crashes throughout South Dakota to identify crash trends, identifying and selecting emphasis areas, explaining the emphasis areas, identifying cross-cutting strategies, and developing an implementation plan. Ultimately, the goal of the SHSP is to guide South Dakota in implementing safety strategies to reduce traffic deaths to 100 or fewer and serious injuries to 400 or fewer by 2029.

HDR conducted the crash history analysis for 2018 through 2022 to identify data trends, particularly in relation to fatal and serious injury locations, when injuries occurred, and driver demographics. Using this crash information and stakeholder and Study Advisory Team input, we identified nine emphasis areas to help guide prioritization and implementation. These nine emphasis areas accounted for 97 percent of the fatal and serious injuries on South Dakota public roads.

The SHSP update includes a chapter that describes the nine emphasis areas and identifies infrastructure and driver behavior-related strategies related to each emphasis area. Crash modification factors (CMFs) or star ratings were assigned to each strategy to provide insight into its effectiveness. We developed a key strategies matrix to summarize these strategies and their relationship to the Four Es of Safety (Education, Enforcement, Engineering, and Emergency Medical Services), Safe System Approach Elements, and Safe System Roadway Design.

A new element of this SHSP update is the **Vulnerable Road User (VRU) Safety Assessment**, which was fast-tracked at the onset of the study to meet FHWA reporting requirements. The VRU Safety Assessment focused on vulnerable road users, who are non-motorists such as people walking, biking, or using a personal conveyance device. HDR's assessment included reviewing historical safety performance, quantitative analysis, consultation with stakeholders, and recommendations for improvement strategies.

HDR led stakeholder engagement, included VRU consultant meetings, with East and West River groups, City of Rapid City, City of Sioux Falls, Tribal Governments, and Bicycle and Active Transportation Groups. This included a presentation and discussion with Tribal leadership at the 2023 South Dakota Tribal Safety Summit. SHSP stakeholder engagement included three stakeholder meetings, one each in Pierre, Rapid City, and Sioux Falls, to discuss emphasis areas and gather feedback. A Study Advisory Team was organized by HDR to provide guidance and feedback on key study milestones.

Firm members involved (HDR): Zach Einck, Kelly Spitzley, Richard Storm

Strategic Highway

Safety Plan

THE VISION: TOWARD ZERO DEATHS

Firm Name	HDR Engineerin	g, Inc.					Disciplines		Planning, Other
									(Engagement)
Project name	Mississippi Strate	egic Highway	Safety Pla	an and Vi	ılnerable	Road Users	Firm responsibility (prime or sub?)		Prime
	Safety Assessmen	ety Assessment							
Project number	HSIP-999-09(328)	/109142-	Owner's	Owner's name Mississippi Departmen			nt of Transportation		
	101000								
Project location	Statewide, MS					Owner's Proj	ject Manager Mark Thomas		
Owner's address,	, phone, email	401 N West S	St, Jackson	n, MS 392	01, (601)	359-1450, mth	omas@mdot.ms.g	ov	
Services commenced by this firm (mm/yy)			10/22	Total consultant contract cost (\$1,000's)				\$615	
Services completed by this firm (mm/yy) 12/				Cost of o	Cost of consultant services provided by this firm (\$1,000's)			\$528	

The update followed FHWA guidance for SHSP development. HDR performed an intensive analysis of statewide crash data to identify crash trends and prioritize emphasis areas to be included as a focus within the SHSP. This analysis tied together different data sources provided by MDOT to join information at the crash-level, vehicle-level, and person-level to establish focus area datasets and distinguish fatal and serious injury crashes by number of crashes and severe injuries. HDR and MDOT used the results from this analysis to develop the vision and goal of the SHSP, in addition to prioritizing emphasis areas. The emphasis areas included in the SHSP were some of the most common severe crash factors: unbelted occupants, lane departure, impaired driving, intersections, and young drivers.

The HDR strategic communications team engaged key road safety stakeholders in Mississippi. The team was integral in coordinating working group meetings and organizing and facilitating the statewide safety workshop. Through these events, HDR shared the most recent crash trends and gathered input from stakeholders, which would influence the development of road safety strategies.

Based on data analysis and stakeholder feedback, HDR developed strategies for each priority emphasis area included in the SHSP. The infrastructural and behavioral strategies were based on the best practices observed in Mississippi and nationwide, with research conducted to identify which best practices would be the most beneficial for Mississippi. Strategies that targeted traffic safety culture through policy changes were provided in an additional policy strategies section.

HDR worked with technical writers and graphic designers to **create the SHSP in a format that was easy for the public to read and digest.** The SHSP included various pictures and callouts to drive the messages home. Additional components of the SHSP include goal setting, progress monitoring, a look at special rules, and a framework for the next steps.

HDR developed Mississippi's **first Vulnerable Road User Safety Assessment (VRUSA)** in conjunction with the SHSP using steps similar to those used in the SHSP development, with an analysis of severe pedestrian and bicyclist crashes throughout the state and identifying strategies to reduce these crashes. Findings from the study, including a prioritized VRU network and a program of strategy recommendations, were included in the VRUSA. Components from the VRUSA, including pedestrian and bicyclist safety strategies, were included in the SHSP.

HDR also completed a statewide risk factor assessment. Using the same crash data from the SHSP and roadway data provided by MDOT, HDR identified risk factors that were road characteristics most associated with severe crashes. Locations with the most risk factors were given the highest risk scores and considered high priority for future road safety investments. HDR developed risk factors separately for each road type: rural/urban segments, rural/urban intersections, and rural curves.

Firm members involved (HDR): Zach Einck, Brian Stolley, Richard Storm

Firm name	HDR Engineering	g, Inc.			Discipline(s)*		Planning, Other		
									(Engagement)
Project name	Target Zero						Firm responsibility (prime or sub?)		Sub
Project number	CAD86		Owner's na	ame	Florida I	Department of	Transportation		
Project location	Statewide, FL					Owner's Proj	ect Manager		
Owner's address	, phone, email	605 Suwar	nee St., Tall	ahassee, F	L 32399,	(850) 414-522	8, Erin.McDade@	dot.state.fl.us	
Services commenced by this firm (mm/yy) 08/21 Total consu				nsultant contract cost (\$1,000's)			\$2,453		
Services complet	Services completed by this firm (mm/yy) Ongoing Cost of consultant						ded by this firm (\$	S1,000's)	\$2,257

Phase 1 - Statewide Awareness Campaign

HDR co-branded existing educational safety campaigns and coordinated with highway safety and statewide law enforcement partners to establish cohesion among agencies in achieving zero, bringing statewide awareness to the Target Zero brand. We **tested branding concepts statewide and incorporated feedback** into the final product. Key components of Target Zero's Phase 1 include:

- Brand guidelines and toolkit
- FDOT Target Zero Team Program
- Social media assets
- Webpages
- Partner funding alignment
- Community event assets (tents, banners, TIP cards, branded items)

Phase 2 – Safety Campaigns

The second phase of Target Zero further investigated the need to better understand driver influences and behaviors by focusing on developing regionally targeted behavior change campaigns specific to males aged 22-27, who are most likely to be in and/or

cause serious and fatal crashes. We collected data through focus groups and interviews with the target

audience about their experiences, influences, priorities, and challenges that need to be addressed within the campaigns. We used the research findings to create and test influential messaging and imagery and apply commercial marketing principles. The three Target Zero safety campaigns and calls to action: use the PESO (paid, earned, shared, and owned) model:

- Paid (social media, audio and video streaming services, radio, gas pump videos, billboards)
- Earned (press events, TV coverage, print articles, partner agency publications/platforms
- Shared (partnerships, social media, local events)
- Owned (website, social media, publications, highway message boards, rest areas, other FDOT assets, including buildings and vehicles

HDR produced content and creative assets for the Target Zero statewide initiative and the Target Zero safety campaigns. HDR is coordinating the evaluation efforts to measure the campaigns' outputs and outcomes. The evaluation will also provide recommendations on approach, targeted audiences, and creative design for the next phases.

Firm members involved (HDR): Shea Saladee, Kelly Spitzley



www.fdot.gov/agencyresources/target-zero

STRESSED BEHIND THE WHEEL?

We've all been there! Anxiety and stress can have you running in circles, especially behind the wheel. That's why we've collected some resources to help make drive time YOU time.

Firm name	HDR Engineerin	g, Inc.			Discipline(s)*		Other (Engagement), Planning		
Project name	New Jersey Safet	y Resource Ce	enter		Firm responsibil	ity (prime or sub?)	Prime		
Project number	621 Owner's name New Je				New Jers	sey Departmen	t of Transportation	n	
Project location	Statewide, NJ					Owner's Proj	ect Manager	Jeevanjot Singh	
Owner's address	, phone, email	1035 Parkway	y Ave, Ewi	ing Town	ship, NJ 0	8618, 609-963	-1096, Jeevanjot.S	Singh@dot.nj.gov	
Services commenced by this firm (mm/yy) 10/21 Total con				nsultant c	ontract cost (\$	1,000's)		\$5,000	
Services completed by this firm (mm/yy) 03/25 Cost of consultant						t services provi	ided by this firm (\$1,000's)	\$4,072

Implementation of the NJ 2020 Strategic Highway Safety Plan (SHSP)

HDR led stakeholder coordination and outreach for completing the priority actions listed as part of the SHSP, conducted committee meetings, and tracked progress of the implementation. We also led the development of technical guidance documents and research papers on safety-related best practices. We provided data and crash analysis support and **developed performance measures to evaluate the effectiveness of the SHSP**. HDR provided multimedia and website support by frequently updating the SHSP website with new updates. HDR also conducted safety-related workshops, summits, and other events to support the collaboration among safety stakeholders for an effective implementation of the SHSP.


Development of Safety Resource Center

The Safety Resource Center aimed to be a one-stop destination for a safety-related information, guidance, and resources at one location. HDR led the development of a website, collected national and local resources, and developed several training courses, webinars, and lunch-and-learns to educate safety stakeholders across the state on important safety-related topics. We also provided multimedia and social media support and developed strategic messaging for various social media platforms.

Vulnerable Road User (VRU) Safety Assessment

HDR **led the VRU Safety Assessment** for the state of New Jersey, an addendum to its 2020 SHSP. This safety assessment included crash data analysis and the state's safety performance related to pedestrian and bicyclist fatalities and serious injuries. We summarized the programs and processes and developed future strategies to reduce the risk of fatalities and serious injuries among VRUs. These strategies were created through collaboration with safety stakeholders across the state. They include infrastructure improvements, enforcement measures, and educational initiatives.

Firm members involved (HDR): Katie Caskey, Jon Markt, Olivia Polinsky-Rose, Kelly Spitzley, Richard Storm



Firm name	Arcadis U.S., Inc.		Discipline(s)*	Traffic			
Project name	Louisiana Strategic Hig	hway Safety Plan	Update and Data	Firm responsibility (prime or sub?)		Sub	
	Analysis						
Project number	H.972419.1	Owner's name	Louisiana Department o	of Transportation	and Development (LADOTD)	
Project location	Statewide, LA		Owner's Pro	ject Manager	Autumn Goodfello	w-Thompson	
Owner's address, phor	Owner's address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802, (225) 379-1838, autumn.goodfellow-thompson@la.gov						
Services commenced by	by this firm (mm/yy)	04/21	Total consultant contract cost (\$1,000's)			\$896.7	
Services completed by	this firm (mm/yy)	06/22	Cost of consultant services provided by this firm (\$1,000's) \$130			\$130	

Crash Data Review and Data Definitions:

Fatalities	+	Serious	Injuries
Person Count		EAs	EAs %
10,711		10,490	97.9%

Emphasis Areas	PersonCount	~ (CF%
Lane Departure	5,963	0	55.7%
Intersection	3,359		31.4%
Roadway Departure New	3,273		30.6%
Distracted or Inattentive New	3,161		29.5%
Young Driver	2,941		27.5%
Drug Involved	2,737		25.6%
Alcohol Related New	2,681		25.0%
No Restraint	2,482	0	23.2%
Older Driver	1,637	\bigcirc	15.3%
Pedestrian	1,523	\bigcirc	14.2%
Motorcycle	1,201	\bigcirc	11.2%
CMV	1,008	\bigcirc	9.4%
Lane Departure/Head-On	812	\bigcirc	7.6%
Pedalcycle	372	\bigcirc	3.5%
Off-Road Vehicle	171	\bigcirc	1.6%
Work Zone	99	\bigcirc	0.9%
Train	39	\bigcirc	0.4%
Total	10,490		97.9%

Figure: Power BI Dashboard Showing Emphasis Area Analysis Arcadis obtained and analyzed 10 years of crash data (2011-2020) from the Center for Analytics Research and Transportation Safety (CARTS). Arcadis performed a preliminary analysis to verify that crash data is suitable for emphasis areas (EAs) analysis. Arcadis coordinated closely with LADOTD, CARTS, and project stakeholders to develop a crash data definitions memorandum to document the definitions that will be used in the SHSP update.

Existing Emphasis Areas Analysis:

Arcadis conducted traditional statistical crash analysis to evaluate trends within the existing emphasis areas and determined the effectiveness of safety improvement strategies. Results were presented in interactive dashboards developed using Microsoft Power BI. Arcadis conducted several meetings with LADOTD and project stakeholders to review results and discuss potential alternatives to EAs and analysis methodologies.

Alternative Emphasis Areas Analysis:

Arcadis performed a literature review of the best practices and SHSPs developed for other states to identify a range of potential EAs analysis alternatives. Arcadis is currently performing preliminary analysis of EAs alternatives and reviewing results alongside project stakeholders to determine if alternative methodologies should be incorporated in the SHSP update. Arcadis performed Correlation Cluster Analysis to determine the interdependency of emphasis areas and contributing factors.

Relevant Services

- Crash Data Review and Analysis
- Statistical Analysis Methods
- Safety Effectiveness Evaluation
- Interactive Data Dashboards
- Literature Review / Best Practices
- Strategic Highway Safety Plan
- Stakeholder / Agency Coordination




Figure: Correlation Cluster Analysis of Contributing Factors for Fatal and Serious Injury

Firm members involved (Arcadis): Akhil Chauhan, Ari Deitch, Justin Maderia

Firm name	Arcadis U.S., Inc.		Discipline(s)* Traffic			
Project name	Local Road Systemic S	afety Analysis	Firm responsibility (prime	e or sub?) Sub		
Project number	30018219	Owner's name	Ohio Department of Transportation (ODOT)			
Project location	Statewide, OH		Owner's Project Manager Jeremy T	hompson, EI		
Owner's address, phor	Owner's address, phone, email 1980 West Broad Street Columbus Ohio 43223, 614.644.7045, jeremy.thompson@dot.ohio.gov					
Services commenced by this firm (mm/yy) 08/18		08/18	Total consultant contract cost (\$1,000's)	\$500		
Services completed by this firm (mm/yy) 03/21		Cost of consultant services provided by this firm (\$1,	000's) \$480			

Arcadis conducted data-driven systemic safety analyses on a task order basis, managing four concurrent task orders.

Task Order 1 – District 8 Pedestrian Screening:

This task order examined pedestrian crashes in Butler, Clermont, Greene, Hamilton, and Warren Counties. It identified risk factors, common road types for crashes, and high-risk locations. A decision tree was developed for countermeasures, and an interactive ArcGIS Online app allows users to map and analyze data, identify at-risk areas and export shapefiles of high-risk facilities.

Task Order 2 – City of Coshocton Crash Screening:

The second task order included an analysis of all crashes occurring in the City of Coshocton from 2009 to

2018 and a systemic safety analysis of crashes occurring on five of the busiest roads. The analysis discussed the common crash types, locations, severity, and contributing factors. The systemic safety analysis identified risk factors and potential countermeasures and help the City apply for safety funding to implement projects.

Task Order 3 – Ohio State and US Bicycle Routes:

The third task order is a systemic safety analysis of the state and United States (US) bicycle routes to analyze safety on Ohio's 2,200 miles of state and 350 miles of US Bicycle Routes. The task order examined attributes across the network, identifying potential conflicts between bicycles and other modes of travel and developing a risk score that can be used to rank segments.

Task Order 4 – MVRPC Pedestrian Screening:


This follows the workflow from Task Order 1 but expands the cover to include Miami and Montgomery Counties.

Each of these task orders included data collection, database management, data conflation, data evaluation, examining crash history, developing crash trees, identifying focus facilities, identifying risk factors, identifying segments of the network that may be at risk for crashes, prioritizing safety improvements.

Firm members involved (Arcadis): Justin Maderia

Relevant Services

- Crash Data Review and Analysis
- Statistical Analysis Methods
- Safety Effectiveness Evaluation
- Interactive Data Dashboards
- Strategic Highway Safety Plan
- Stakeholder / Agency Coordination



Firm name	Arcadis U.S., Inc.		Discipline(s)*		5	Traffic	
Project name	East Baton Rouge Pari	sh Pedestri	an and Bicycle M	laster Plan	Firm responsib	oility (prime or sub?)	Prime
Project number	N/A		Owner's name	LADOTD partne	rship with (BREC	C)	
Project location	Statewide, OH			Owner's Pro	ject Manager	Jeremy Thompson,	EI
Owner's address, phon	e, email 1201 Capitol A	Access Road	d, Baton Rouge, L	A 70802,225 379) 1844, jessica.d	leville@la.gov	
Services commenced b	y this firm (mm/yy)	03/18	Total cons	sultant contract c	ost (\$1,000's)		\$200
Services completed by this firm (mm/yy) 03/20		03/20	Cost of co	Cost of consultant services provided by this firm (\$1,000's)		s firm (\$1,000's)	\$200



This plan provided guidance to develop a safe, efficient walking and biking transportation network, provided best practices policies and programs, set design standards for new and/or

improved infrastructure, and served as a guide to implement a successful pedestrian and bicyclist program, focusing on the community's needs.

Arcadis developed the plan under the guidance of a Steering Committee and a Technical Advisory Committee (TAC) that includes members from a broad cross-section of local public, private, and other organizations to ensure public outreach and public participation. The public meetings were well attended, and Arcadis continued the public engagement momentum by regularly posting updates, surveys, online mapping tools, and resources on the project website, mailing list, and social media sites. Arcadis has received positive feedback from local stakeholders, who expressed their enthusiasm for implementing the plan.

Firm members involved (Arcadis): Akhil Chauhan, Ari Deitch

Relevant Services

- Crash Data Review and Analysis
- Statistical Analysis Methods
- Interactive Data Dashboards
- Literature Review / Best Practices
- Pedestrian and Bicycle Master Plan
- Stakeholder / Agency Coordination




Firm name	Kostrzewski Consultin	g LLC	Discipline(s)*	Traffic, Other (Engagemen	nt)
Project name	National Safety Program Development			Firm responsibility (prime or sub?	N/A - At
					NHTSA
Project number	N/A	Owner's name	United States Department	nt of Transportation, National High	way Traffic
			Safety Administration (NHTSA)	
Project location	United States		Owner's Pro	ject Manager Holly Kostrzewsk	i
Owner's address, ph	one, email 1200 New Jer	sey Avenue, SE W	ashington, DC 20590; 888-3	327-4236	
Services commence	d by this firm (mm/yy)	09/22	Total consultant contract c	ost (\$1,000's)	N/A
Services completed by this firm (mm/yy) 04/25		Cost of consultant services	provided by this firm (\$1,000's)	N/A - At	
_					NHTSA

After leaving National Highway Traffic Safety Administration in April 2025, Holly Kostrzewski opened her own firm, Kostrzewski Consulting LLC in July 2025. Due to the limited time Kostrzewski Consulting has been operating, this project represents Holly's experience at USDOT.

As a highway safety specialist and tribal and rural traffic safety subject matter expert at NHTSA Headquarters in DC, Holly developed and managed highway safety programs for rural and tribal communities, overseeing \$7 million in grant funds and coordinating the first US DOT and NHTSA Rural Safety Committees. She designed initiatives targeting specific traffic safety issues, analyzed crash data to identify trends, and collaborated with various stakeholders to implement safety measures. Additionally, Holly provided expertise to state and local agencies, executed public education campaigns, assessed program effectiveness, and conducted focused research for program evaluations and legislative support. Holly wrote Rural Countermeasures that Work for NHTSA and developed, planned and presented at FHWA Rural Peer Exchange Workshops across the country.

Firm members involved: Holly Kostrzewski



Source: www.nhtsa.gov

Firm name	Kostrzewski Consulting	g LLC	Discipline(s)*	Traffic, Other (Engagemen	t)
Project name	Minnesota Toward Zero Deaths (TZD) N		ortheast/Northwest	Firm responsibility (prime or sub?)	N/A - At
	Regions				MnDOT
Project number	N/A	Owner's name	Minnesota Department	of Transportation (MnDOT)	
Project location	Minnesota		Owner's Pro	oject Manager Holly Kostrzewski	i
Owner's address, pho	ne, email 395 John Irela	nd Blvd.; St. Paul, I	MN 55155-1800; 651-296-	-3000	
Services commenced	by this firm (mm/yy)	11/10	Total consultant contract of	cost (\$1,000's)	N/A
Services completed by	y this firm (mm/yy)	09/22	Cost of consultant services	s provided by this firm (\$1,000's)	N/A – At
					MnDOT

After leaving National Highway Traffic Safety Administration in April 2025, Holly Kostrzewski opened her own firm, Kostrzewski Consulting LLC in July 2025. Due to the limited time Kostrzewski Consulting has been operating, this project represents Holly's experience at MnDOT.

As a regional coordinator, Holly developed and implemented programs across 19 northern counties, successfully securing funding for 11 counties. Under her leadership, seatbelt use rose from 68.5% to over 90%. Holly coordinated TZD coalitions and meetings, using crash data to identify needs and strategize solutions. She managed communications for the steering committee and planned the annual Minnesota TZD workshop to foster collaboration among traffic safety partners. Holly led public relations efforts for the TZD program, worked with MnDOT and DPS, and monitored regional data for program effectiveness. She taught driving safety classes, supervised UMD Health Promotion interns, and engaged with media (radio, TV, podcast, and print). Additionally, she served as the Statewide TZD Tribal liaison, contributed to the NE AND NW MN Regional Trauma Advisory Committees, and was involved in Safe Routes to School and pedestrian safety projects, as well as implementing the Parent Teen Driving Program statewide. Holly has experience testifying to the MN Legislature on traffic safety policies.

Firm members involved: Holly Kostrzewski



TZD REGIONS V EVENTS V PROGRAMS V RESOURCES V ABOUT V ADVISORY COUNCIL V

Home > Programs

TZD Programs in Minnesota



Minnesota state departments and agencies are taking innovative approaches against the chief causes of traffic-related fatalities and injuries—driver inexperience, lack of seat belt use, dangerous intersections, speeding, tailgating, and delayed medical attention after a crash has occurred. These interdisciplinary programs have been identified as priority strategies for Minnesota TZD.

Minnesota Strategic Highway Safety Plan

The Minnesota Strategic Highway Safety Plan sets an overall direction for reducing and eliminating fatal and serious injury crashes on all Minnesota roads. The plan identifies current and future safety strategies and tactics in addressing factors that consistently contribute to life changing crashes. These strategies

Source: www.minnesotatzd.org

Firm name	Penna Powers, Inc.		Discipline(s)*	Other (Engagement)	
Project name	LADOTD SHSP Updat	e and Regional SH	SP Marketing and	Firm responsib	oility (prime or sub?)	Sub
	Advertising Support					
Project number	H.972419.1	Owner's name	Louisiana Department	of Transportation	and Development	
					1	
Project location	Louisiana, statewide		Owner's Pro	oject Manager	Autumn Goodfellov	w-Thompson
Owner's address, phor	Owner's address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802, 225-379-1838, Autumn.Goodfellow-Thompson@la.gov					
Services commenced l	by this firm (mm/yy)	05/21	Total consultant contract	cost (\$1,000's)		\$896.7
Services completed by	this firm (mm/yy)	05/23	Cost of consultant service	s provided by thi	s firm (\$1,000's)	\$70

Penna Powers teamed with HDR in 2021 to create the Destination Zero Deaths Strategic Communication Plan and support the SHSP. We created a comprehensive document to help share traffic safety messages with the public, strengthen relationships, and provide consistency between partners with statistics and messages. The document provides a high-level overview of the key issues outlined in the SHSP for Regional Safety Coordinators, Emphasis Area Team Leaders and LADOTD staff. We also held a workshop teaching strategies to engage with the public, presentation training, PR tactics, and social media best practices. In addition to the workshop, we presented marketing traffic safety at the 2024 Louisiana Highway Safety Summit.



Roles Performed:

- Strategic communications planning
- Public/Media relations
- Social media training
- Community outreach planning
- Partnerships and sponsorships

Firm members involved (Penna Powers): Stacy Allen, Wendy Hansen-Coleman, Brent Wilhite

Firm name	Penna Powers, Inc.		Discipline(s)*	Planning, Other	
				(Engagement)	
Project name	Zero Fatalities Utah		Firm responsibility (prime or sub?)	Prime	
Project number	N/A	Owner's name	Utah Department of Transportation		
Project location	Utah, statewide		Owner's Project Manager	Patrick Cowley	
Owner's address,	4501 S. Constitution I	Blvd. Salt Lake City, UT 8	4119, 801-965-4273, patrickcowley@utah.gov		
phone, email					
Services commence	Services commenced by this firm (mm/yy) 01/06		Total consultant contract cost (\$1,000's)	\$32,000	
Services completed by this firm (mm/yy) Prese		Present	Cost of consultant services provided by	\$32,000	
			this firm (\$1,000's)		



A Goal We Can All Live With

The purpose of this project is to reduce traffic fatalities and serious injuries on Utah roads by focusing on the behaviors identified in the Strategic Highway Safety Plan. Penna Powers led a comprehensive social change campaign designed to get the masses engaged in life-saving behaviors behind the wheel with branding, advertising, PR, social media, mass media and grassroots outreach efforts. The Utah Zero Fatalities program uses audience-specific public education messaging to encourage drivers to change their behaviors relative to the top contributors of traffic-related fatalities, including driving distracted, drowsy, impaired, aggressive or unbuckled. Penna Powers has been promoting the program for more than 15 years, helping to achieve high public awareness (up to 96%), with over half of aware Utahns reporting a change in their driving behavior due to the program's influence.

Roles performed:

- Advertising and media
- Social media management
- Community outreach
- Partnerships and sponsorships
- Research and evaluation
- Public/Media relations
- Strategic communication planning

Firm members involved (Penna Powers): Stacy Allen, Kenny Hammond, Wendy Hansen-Coleman, Brent Wilhite

Firm name	Penna Pow	Penna Powers, Inc.		Discipline(s)*	Other (Engagement)	
Project name	Toward Ze	ero Deaths (T	(ZD)		Firm responsibility (prime or sub?) Prime		
Project number	N/A		Owner's name	American Association of	American Association of State Highway and Transportation Officials		
				(AASHTO)			
Project location	National			Owner's Pro	oject Manager	Kelly Hardy	
Owner's address, phor	ne, email	444 North Ca	apitol Street NW. S	Suite 249. Washington, DC	20001, 202-624	-5868, khardy@aasl	hto.org
Services commenced by this firm (mm/yy) 02/11		Total consultant contract c	ost (\$1,000's)		\$661		
Services completed by this firm (mm/yy) Present Co		Cost of consultant services	s provided by thi	s firm (\$1,000's)	\$661		



Toward Zero Deaths National Strategy on Highway Safety

The focus of this effort is to create a single, national vision for highway safety.

Penna Powers conducted focus groups, surveys and other research to gather input on how to communicate the yet-to-be formed National Strategy on Highway Safety. Drawing on the feedback from our primary and secondary

research, we created the TZD name, logo, brand, website and educational materials for this legacy project focused on creating a culture of safety. Penna Powers designed the layout for the National Strategy document—a monumental task to organize the content into an easy-to-understand format. We also wrote and designed the TZD communication plan, which serves as an instruction manual of how to implement the TZD vision. We also developed the website TowardZeroDeaths.org.

Roles performed:

- Strategic communication plans
- Public relations outreach
- Interactive websites
- Graphic design
- TV, print and online ads
- Interactive presentations
- Annual reports, newsletters and other publications
- Research and evaluation

Firm members involved (Penna Powers): Kenny Hammond, Wendy Hansen-Coleman, Brent Wilhite

18. Approach and Methodology:

Project Understanding

The IDIQ contract will include updates to the Strategic Highway Safety Plan (SHSP) and Vulnerable Road User Safety Assessment (VRUSA), regional marketing and advertising support, and additional technical services. Louisiana has developed a sustainable SHSP program that includes multidisciplinary engagement, institutional support, and strong Regional Transportation Safety Coalitions. We plan to expand on this success by including the following innovation:

- Broadening the SHSP vision, plan, strategies, and implementation to include the Safe System Approach and findings from the VRUSA.
- Using statistical analysis techniques to identify dependency between severe crash types and emphasis areas.
- Employing new engagement methods and tools to gather input from a larger and more diverse audience of safety stakeholders and identify enforcement and education techniques, legislation, and infrastructure countermeasures to reduce fatal and serious injury crashes.
- Creating a concise, user-focused SHSP that effectively communicates issues and offers resources and actions for implementation.
- Strengthening marketing efforts to deliver engaging communications and training geared towards stakeholders, elected officials, and media to establish multi-level communication channels and foster public support for improving transportation safety.

Approach

HDR proposes to incorporate elements of the Safe System Approach (SSA). Olivia Polinsky-Rose, Emphasis Area Plan Development Task Lead will lead the integration of the SSA, leveraging her experience in developing the Minnesota Safe System Approach Implementation Plan. We propose integrating components and findings from the VRUSA throughout the SHSP and including the VRUSA as an appendix to the SHSP.

Project Management

Because the HDR team led the previous SHSP development process, we will efficiently start-up and deliver on this project. Upon notice to proceed, **Zach Einck, Project Manager, and Lisa Wadsworth, Deputy Project Manager**, will schedule a kick-off meeting with DOTD staff to discuss scope, schedule, and budget items, and to allow DOTD staff to re-evaluate goals, objectives, critical concerns, and critical success factors for the project. This will allow the HDR team to develop a deeper understanding of the project objectives and priorities.

Zach and Lisa will conduct regular bi-weekly project management conference calls with DOTD staff and key HDR team members. These meetings will move the task order activities forward in a timely manner, identify and address challenges as they emerge, allow discussion of contract or administrative matters, and, most importantly, collaborate to build a team environment. In addition, Zach will conduct regular internal consultant team meetings to review active tasks and report on progress towards major milestones and outstanding issues. Meeting the July 2027 deadline for updating the SHSP is critical to meeting FHWA requirements and maintaining forward momentum in saving lives in Louisiana. Our team has the capability to meet the project requirements and is committed to the project schedule.

Zach will create a Project Management Plan (PMP) and a Quality Management Plan (QMP). These documents will outline the administrative and project management requirements, procedures for quality control and assurance, and protocols for document and data management. HDR will coordinate quality requirements and schedule project tasks to verify that QA/QC reviews are completed before submitting deliverables to DOTD.

SHSP and VRUSA Update

Crash Data Analysis and Emphasis Area Selection: Akhil Chauhan (Arcadis), the Crash Data Analysis and Emphasis Area Identification Lead, and the HDR team are familiar with LADOTD's crash databases, including the Center for Analytics and Research in Transportation Safety (CARTS) data, and has expertise in integrating and merging datasets into actionable insights. By integrating crash data with other datasets, such as roadway attributes, traffic volumes, and safety countermeasure inventories, we can effectively identify and prioritize SHSP emphasis areas. This Prime consultant name: HDR Engineering, Inc.

comprehensive approach facilitates enhanced analysis and decision-making processes for prioritizing safety improvements and evaluating their effectiveness.

We will create crash trees to systematically categorize crashes based on their characteristics and underlying causes. As a result, we can identify trends and key contributors to roadway incidents at various levels of detail. This process will not only help prioritize high-risk scenarios but also improve communication with stakeholders and facilitate post-implementation evaluations, providing continuous improvement in our safety strategies.

The HDR team will take a systematic approach to analyze existing and alternative emphasis areas. This includes evaluating current areas, verifying data integrity, and using traditional statistics to assess trends and the effectiveness of past safety strategies. We will investigate alternative emphasis areas using advanced analytical methods, particularly **correlation cluster analysis**, to assess the relationships among various emphasis areas and contributing factors. We will collaborate with DOTD and project stakeholders to conduct a literature review of SHSPs and leverage our experience to identify best practices from other states. This will help identify proven methodologies for Louisiana and verify the SHSP update meets national standards. Findings will be shared through interactive dashboards in Microsoft Power BI for visual exploration of data trends.

We will incorporate recent updates to the Manual on Uniform Traffic Control Devices (MUTCD) and the Public Rights-of-Way Accessibility Guidelines (PROWAG) into the VRU analysis methodology to verify compliance with national standards. Our expertise in Highway Safety Manual (HSM) methodologies, including updates in HSM2, enhances the delivery of a data-driven safety plan.

HDR will present the results of the crash analysis and preliminary emphasis area analysis to Emphasis Area Teams, Regional Safety Coalition members, the SHSP Executive Committee, and DOTD staff in a series of workshops using a format that allows real-time exploration of the data. As an outcome of the workshops, we will confirm existing Emphasis Areas or recommend changes. We will document the analysis and workshop outcomes in a technical memorandum that is clear and concise, and that includes easy-to-understand text discussion and graphics.

Vulnerable Road User Safety Assessment Development: Following the VRU crash data summary, Dan Cook, VRUSA Development Lead, will enhance safety and mobility for VRUs by integrating multiple datasets, leveraging spatial data structures such as H3 hexagonal polygons, and applying advanced statistical techniques. This includes calculating Safety Performance Functions (SPFs) and excess expected crash frequency to identify high-risk areas, along with correlation cluster Analysis to identify interdependencies among contributing factors. These analyses will lead to targeted countermeasures, such as speed management strategies, enhanced pedestrian and bicycle facilities, and intersection safety upgrades, aligning the SSA methodology to design infrastructure strategies that anticipate human errors and reduce crash severity. We will document the process for updating the VRUSA early on and outline, draft, and finalize the VRUSA with the same steps as the SHSP development. The VRUSA will be included as an appendix to the SHSP.

Emphasis Area Plan Development: Based on the approach we used to develop the South Dakota SHSP update, Olivia Polinsky-Rose will lead the team to develop 40 to 50 strategies that cover the 4 Es (engineering, enforcement, education, and emergency response). The team will identify effective strategies that are proven best practices, including those already implemented in Louisiana that can be expanded upon, based on a review of existing transportation and safety plans. We will also build on strategies from the 2022 SHSP for continuity and will coordinate with relevant experts while reviewing Louisiana and nationwide policies.

Transportation safety strategies will be organized into two main categories: infrastructure and behavioral. Infrastructure strategies focus on engineering solutions aligned with the Safe System design hierarchy and HSM2 updates. Behavioral strategies influence safer road user behavior—an area requiring greater emphasis since it is beyond DOTD's direct control. Our behavioral safety strategy aims to reduce serious injuries and fatalities on Louisiana roadways by influencing driver behavior and building public trust through outreach and enforcement collaboration. By

Prime consultant name: HDR Engineering, Inc.

utilizing the NHTSA's Countermeasures That Work guide, we will implement high-impact strategies tailored to local needs, such as high-visibility enforcement and community education. Our team will actively engage with local and tribal agencies, law enforcement, and community organizations to conduct listening sessions and co-create culturally relevant messages, confirming that the affected voices are central to our efforts. Our communication plans employ social media, geo-targeted ads, and locally adapted content to effectively reach diverse audiences. We will also measure campaign effectiveness through public awareness surveys, enforcement data, and crash overlays, allowing us to refine our approaches based on the findings. This methodology fosters collaboration and trust, cultivating a culture of safety in Louisiana that ultimately saves lives.

Olivia will lead the development of statewide and regional implementation action plans for high-priority SHSP strategies, including steps, responsibilities, and progress tracking. We will conduct workshops to review crash data, assess countermeasures, and finalize emphasis area priorities. For the top 20 strategies, we will work with Emphasis Area Teams and Regional Safety Coalitions to define performance measures, targets, and tracking frequency. Similar to our NJDOT Safety Resources Center project, we will create an online dashboard to monitor progress and document priorities, strategies, and metrics in a clear, visual technical memorandum.

SHSP Plan Development: HDR recommends that the updated SHSP be streamlined and relatively brief, similar to the 2022 version of the plan. Our work in South Dakota and Mississippi shows that concise, action-focused SHSPs are more effective. Meagan Harris, our Strategic Communications Lead, will meet with DOTD to define goals, messaging approaches, and communication tools, such as infographics, microsites, or outreach materials. We will also review Louisiana's state, regional, local, and tribal plans to verify SHSP alignment. Dan Cook, SHSP Plan Development Lead, will guide the team through documentation, draft development, and finalization. The plan will integrate the Safe System Approach and VRU Safety Assessment. Dan will manage the comment resolution process in coordination with DOTD and oversee a streamlined, visually engaging final document.

Strategic Communications: We will engage the SHSP Executive Committee, Emphasis Area Teams, and Regional Safety Coalitions at major milestones, including crash data analysis, strategy and action development, and draft SHSP update review. We will use existing SHSP structures to provide program continuity while evaluating their effectiveness for potential updates that could benefit DOTD. This includes reviewing group rosters for federal compliance. Additionally, we plan to conduct outreach activities to engage new participants and gather fresh ideas, working with Regional Safety Coalitions to involve local agency staff in prioritizing and implementing safety improvements.

Meagan Harris will head the development of a strategic communication plan outlining meeting logistics, audiences, goals, messaging, engagement methods, and feedback evaluation. Zach Einck and Meagan Harris will coordinate with DOTD to confirm the approach. Zach will attend most meetings, with support from other team members as needed. Richard Storm, Project Principal, and/or Holly Kostrzewski (Kostrzewski Consulting), Driver Behavior Specialist, will join key Executive Committee meetings for strategic discussions. Collaboration among key stakeholders will be necessary for a successful update to the SHSP. If needed, our strategic communications team will plan additional outreach activities and meetings to obtain the required input.

Concurrent with the crash data evaluation, Richard Storm will lead the Strategic Advisory Panel meetings with members of the SHSP Executive Committee and DOTD leadership. The objective of these meetings will be to share experiences and learn about strengths, weaknesses and opportunities for enhancing the current SHSP program. The findings will be integrated with the Emphasis Area Plan development and SHSP update.

Regional Marketing and Advertising Support

The HDR team will support Regional Coordinators and Safety Coalitions in empowering communities to make safer road choices through proven

Prime consultant name: HDR Engineering, Inc.

tools like branding, advertising, outreach, and social media. Building on the success of the 2022 SHSP update, we recommend a statewide safety summit, led by **Stacey Allen (Penna Powers)**, **Regional SHSP Marketing and Advertising Lead**, to further engage Louisianans.

We will create a marketing toolkit with resources and content that educates diverse audiences and fosters strong partnerships. Specific curricula for teen drivers and content for older adults will also be incorporated, allowing you to reach multiple demographics with tailored messages based on the SHSP. The toolkit will enhance community engagement by providing outreach materials for collaboration with law enforcement, schools, and businesses. It will also include evaluation tools like participant surveys to measure performance. Consistent communication and branding guidelines, along with an online resource hub, will help convey the message effectively, aiming to reduce traffic-related injuries and fatalities statewide. Building on the existing Destination Zero Deaths website, we can further develop it as a key resource to drive behavior change and organizational improvements.

Additional Technical Services

HDR also has a deep bench of experts available for additional work identified during the SHSP update process. Potential additional technical services may relate to further implementation of the SHSP and related strategies, developing guidance for integrating quantitative safety analysis into the DOTD project development process, evaluating the effectiveness of safety strategies included in the SHSP (similar to the traffic safety strategy evaluations HDR is conducting in Minnesota), identifying systemic factors for local roads to help with network screening. We can support the federal and state grant funding process (including FHWA and NHTSA-administered grants) through our team of grant experts, including Jessica Hekter and Holly Kostrzewski. Our multidisciplinary project team has a depth of experience to support DOTD staff in identifying needs and providing practical solutions to help expand the DOTD safety program.

The HDR team provides the following benefits:

- Existing Partnership: We developed the most recent SHSP for Louisiana and work well with LADOTD staff. Based on feedback for the previous project, the HDR team, which included Arcadis and Penna Powers, received good marks for quality, organization, and project management.
- **Technical Expertise:** Our team has strong skills in transportation safety from developing SHSPs and other safety plans nationwide. Collectively, our team has worked on SHSPs for over 10 different states.
- Stakeholder Collaboration: We utilize relationships with safety stakeholders to set goals and strategies to reduce transportation-related fatalities and serious injuries in Louisiana.
- Innovative Solutions: We focus on practical, innovative solutions to enhance the program's success.



19. Workload:

For all contracts where a firm on the team is a prime consultant or sub-consultant and where **a**) the consultant selection was made by DOTD, and **b**) a contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria:

- 1) one of the team's firms is responsible for the performance of the work;
- 2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;
- 3) the work has not yet been performed and invoiced; and
- 4) the work is not currently suspended for an indefinite period of time.

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.

List only the portion of the fees attributable to firms on the team.

Firm(s) ALL FIRMS MUST BE REPRESENTED IN THIS TABLE	Discipline(s) *	Contract Number and State Project Number	Project Name	Remaining Unpaid Balance**
HDR Engineering, Inc.	Other (Hydraulic Modeling)	4400017091	LADOTD LWI Region 5 TO4	\$286,000
	Bridge	4400024186/H.015472	LADOTD Br Preservation TO4	\$110,352
	Planning	4400026365/H.015223.2	Baton Rouge to New Orleans Rail Corridor Environmental Study	\$625,609
	Road	4400018780	LADOTD IDIQ SHSP_TO2	\$22,325
	Road	4400018780	LADOTD IDIQ SHSP_TO3	\$80,452
	Bridge	4400021517/H.011998.5, H.011990.5, H.013819.5, H.011997.5, H.012043.5, H.010001.5	Contract 5 for Movable Bridges (6)	\$1,774,412
	Bridge	4400024186/H.014284.5	LADOTD LA301 Priest Canal TO#5	\$190,967
	Environmental	4400032783/H.015223.2	LADOTD Intercity Pass Rail	\$6,142,637
Arcadis U.S., Inc.	Traffic	4400029193 / H.004100.5	I-10: LA 415 to Essen Lane on I-10 and I-12	\$1,490,002
,	Traffic	4400019379 / H.013797	LA 30: EBR PL – I-10	\$232,048
	Traffic	4400024307 / H.015052	I-20: Widening/Ovrly (Vancil Rd-LA 34)	\$43,467
	Traffic	4400021325 / H.012837.5	I-10 New Orleans Master Plan	\$64,974
	Traffic	4400023690 / H.015590.5	LA 494: LA 6 To Blanchard R	\$176,132
	Traffic	4400025625 / H.014622.2	St. Nazaire Road Ext: LA 96 – Corne Road	\$168,284

Prime consultant name: HDR Engineering, Inc.

	Traffic	4400024084 / H.009300.5	CMAR Contract for Hooper Road Widening (LA 3034	\$19,128
	Traffic	H.003931	I-10 Calcasieu River Bridge P3 Project	\$1,425,000
	Traffic	400025047 / H.011358.2	US 190 (Vine Street) Reconstruction	\$102,564
	Road	4400007175 / H.011328.2	I-49 South (Ricohoc to Berwick)	\$269,615
	Road	4400024307 / H.015052	I-20: Widening/Ovrly (Vancil Rd-LA 34)	\$27,459
	Road	4400019010 / H.010116.5	LA 1088: Soult and Trinity Roundabouts	\$26,479
	Road	4400025022 / Multiple	IJJA Off System Bridge Program – Road Task Orders	\$26,082
	Road	H.003931	I-10 Calcasieu River Bridge P3 Project	\$1,900,000
	ITS	4400025921 / H.015938.1	Transportation Systems Management and Operations	\$142,500
	ITS	4400029193 / H.004100.5	I-10: LA 415 to Essen Lane on I-10 and I-12	\$335,981
	ITS	4400026457 / H.013868.5	ITS MGMT, OPERATIONS, & MAINT	\$285,116
	ITS	4400026457 / H.013868.6	ITS MGMT, OPERATIONS, & MAINT	\$89,348
	ITS	4400026457 / H.013868.6	ITS MGMT, OPERATIONS, & MAINT	\$65,079
	ITS	4400026457 / H.013868.5	ITS MGMT, OPERATIONS, & MAINT	\$861,255
	ITS	4400026457 / H.013868.6	ITS MGMT, OPERATIONS, & MAINT	\$943,804
	ITS	4400026457 / H.013868.6	ITS MGMT, OPERATIONS, & MAINT	\$228,024
	ITS	H.003931	I-10 Calcasieu River Bridge P3 Project	\$332,500
	Environmental	4400007175 / H.011328.2	I-49 South (Ricohoc to Berwick)	\$926,274
	Environmental	4400019338 / Multiple	Rural Bridge Replacement Initiative Phase II	\$52,764
	Environmental	4400009281 / H.009932	US 80 Widening: Vancil Road to Well Road EA	\$5,343
	Environmental	4400025022 / H.015498.5	Park Road Over Lagoon	\$35,000
	Environmental	4400025022 / Multiple	IJJA Off System Bridge Program – Env. Task Orders	\$183,549
	Environmental	4400025625 / H.014622.2	St. Nazaire Road Ext: LA 96 – Corne Road	\$57,904
	Environmental	H.003931	I-10 Calcasieu River Bridge P3 Project	\$380,000
	Environmental	4400025047 / H.011358.2	US 190 (Vine Street) Reconstruction	\$8,509
	Bridge	4400029193 /H.004100.5	I-10: LA 415 to Essen Lane on I-10 and I-12	\$730,393
	Bridge	4400025022 / Multiple	IJJA Off System Bridge Program – Bridge Task	\$20,498
	Bridge	H.003931	I-10 Calcasieu River Bridge P3 Project	\$712,500
	CE&I/OV	4400029193 / H.004100.5	I-10: LA 415 to Essen Lane on I-10 and I-12	\$365,196
	CE&I/OV	4400027361 /	US 90 Engineering Support	\$261,305
	CE&I/OV	4400016923 /	US 90Z (Bodenger Blvd. – Stumpf Blvd.)	\$193,131
	CE&I/OV	4400025046 / H.013710.6	I-10: US 61 to LaPlace ITS Deployment (CE&I)	\$35,297
	CE&I/OV	4400025665 / H.013482.6	I-10 WBR Queue Warning System	240,041
	Data Collection	4400021325 / H.012837.5	I-10 New Orleans Master Plan	\$4,147
	Data Collection	4400023812 / H.015377.5	Weigh Station Assessment	\$370,166
Kostrzewski	N/A	N/A	N/A	N/A
Consulting LLC				


Penna Powers, Inc.	N/A	N/A	N/A	N/A


^{*} The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. If a firm has more than one discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per discipline.


^{**} Round to the nearest dollar. <u>Do not</u> round to the nearest thousands. If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column. NOTE: <u>ALL FIRMS MUST BE REPRESENTED IN THIS TABLE</u>. LEAVING THE "REMAINING UNPAID BALANCE" COLUMN BLANK IS NOT ACCEPTABLE.

20. <u>Certifications/Licenses:</u>

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.







$Certificate\ of\ Completion$

presented to

Akhil Chauhan

for completing the

Traffic Engineering Analysis Process & Report Module 1

Date: June 4, 2018

Location: Baton Rouge, Louisiana

Professional Development Hours (PDHs) Awarded: 4

Antibrited Instructor







Certificate of Completion

presented to

Akhil Chauhan

for completing the

Traffic Engineering Analysis Process & Report Module 2

Date: June 11, 2018
Location: Baton Rouge, Louisiana

Professional Development Hours (PDHs) Awarded: 4

John Chris



Authorized instructor



Certificate of Completion presented to

Akhil Chauhan for completing the

Traffic Engineering Analysis Process & Report Module 3

Oate: September 10, 2018 Cocution: Baton Rouge, Louisiana Professional Development Hours (PDHs) Awarded: 3

John J. Chare

Supprised Vastractor

Authorized instructor



Certificate of Completion

presented to

Ari Deitch

for completing the

Traffic Engineering Analysis Process & Report Module 1

July 16, 2018 Location: Baton Rouge, Louisiana Professional Development Hours (PDHs) Awarded: 2







Certificate of Completion

presented to

Ari Deitch

for completing the

Traffic Engineering Analysis Process & Report Module 2

July 23, 2018 Location: Baton Rouge, Louisiana Professional Development Hours (POHs) Awarded: 3



Certificate of Completion

Ari Deitch

for completing the

Traffic Engineering Analysis Process & Report Module 3

October 15, 2018 Baton Rouge, Louisiana Professional Development Hours (PDHs) Anunded: 3



Certificate of Completion

presented to

Justin Maderia

for completing the

Traffic Engineering Analysis Process & Report Module 1

Oute: January 29, 2020

Location: Baton Rouge, Louisiana

Professional Development Hours (PDHs) Awarded: 2.5

July Chru







Certificate of Completion

presented to

Justin Maderia

for completing the

Traffic Engineering Analysis Process & Report Module 2

Date: J Location: I

January 29, 2020 Baton Rouge, Louisiana Professional Development Hours (PDHs) Awarded: 3.5

John J Serve

Anthorized Instructor

Anthorized instructor



Certificate of Completion

presented to

Justin Maderia

for completing the

Traffic Engineering Analysis Process & Report Module 3

Oate: January 30, 2020

Location: Baton Rouge, Louisiana

Professional Development Hours (PDHs) Awarded: 3.5

Austrical instructor



Authorized instructor



State of Louisiana Secretary of State



COMMERCIAL DIVISION 225.925.4704

<u>Fax Numbers</u> 225.932.5317 (Admin. Services) 225.932.5314 (Corporations) 225.932.5318 (UCC)

 Name
 Type
 City
 Status

 HDR ENGINEERING, INC.
 Business Corporation (Non-Louisiana)
 OMAHA
 Active

Previous Names

HDR INFRASTRUCTURE, INC. (Changed: 12/3/1987) **Business:** HDR ENGINEERING, INC.

Charter Number: 34178558F Registration Date: 6/17/1985

Domicile Address

1917 S. 67TH STREET OMAHA, NE 68106

Mailing Address

1917 S. 67TH STREET OMAHA, NE 68106

Principal Business Office

1917 S. 67TH STREET OMAHA, NE 68106

Registered Office in Louisiana 201 RUE BEAUREGARD, STE. 202

LAFAYETTE, LA 70508

Principal Business Establishment in Louisiana

5750 JOHNSTON STREET

SUITE 105 LAFAYETTE, LA 70503

Status

Status: Active

State of Louisiana Secretary of State



COMMERCIAL DIVISION 225,925,4704

<u>Fax Numbers</u> 225.932.5317 (Admin. Services) 225.932.5314 (Corporations) 225.932.5318 (UCC)

 Name
 Type
 City
 Status

 ARCADIS U.S., INC.
 Business Corporation (Non-Louisiana)
 WILMINGTON
 Active

Previous Names

ARCADIS G&M, INC. (Changed: 1/4/2007)

ARCADIS GERAGHTY & MILLER, INC. (Changed: 6/12/2001)

Business: ARCADIS U.S., INC.
Charter Number: 34610353F
Registration Date: 2/5/1998

Domicile Address

222 DELAWARE AVENUE, SUITE 1110

WILMINGTON, DE 19801

Mailing Address

C/O LEGAL DEPT.

110 WEST FAYETTE ST., SUITE 300

SYRACUSE, NY 13202

Principal Business Office

630 PLAZA DR., SUITE 200 HIGHLANDS RANCH, CO 80129

Registered Office in Louisiana

3867 PLAZA TOWER DR. BATON ROUGE, LA 70816

Principal Business Establishment in Louisiana

6100 CORPORATE BLVD., SUITE 325

BATON ROUGE, LA 70816

Status

Status: Active

State of Louisiana Secretary of



Limited Liability Company (Non-Louisiana)

COMMERCIAL DIVISION 225.925.4704

Fax Numbers 225.932.5317 (Admin. Services) 225.932.5314 (Corporations) 225.932.5318 (UCC)

City

State of Louisiana Secretary of



Fax Numbers 225.932.5317 (Admin. Services) 225.932.5314 (Corporations) 225.932.5318 (UCC)

COMMERCIAL DIVISION

225,925,4704

Status DULUTH Active

Type

Business Corporation (Non-Louisiana)

City Status SALT LAKE CITY Inactive

PENNA POWERS, INC. **Previous Names**

Name

PENNA POWERS, INC. **Charter Number:** 43827490F Registration Date: 3/25/2020

Domicile Address

1706 S MAJOR ST. SALT LAKE CITY, UT 84115

Mailing Address

1706 S MAJOR ST. SALT LAKE CITY, UT 84115

Principal Business Office

1706 S MAJOR ST. SALT LAKE CITY, UT 84115

Registered Office in Louisiana

3867 PLAZA TOWER DR. BATON ROUGE, LA 70816

Principal Business Establishment in Louisiana

3867 PLAZA TOWER DR. EAST BATON ROUGE PARISH BATON ROUGE, LA 70816

Status

Note: Penna Powers, Inc. has indicated that they will have their Louisiana SOS filing updated to active status before project execution.

Status: Inactive

Previous Names

KOSTRZEWSKI CONSULTING LLC **Business:**

Charter Number: 46573181Q **Registration Date:** 7/21/2025

KOSTRZEWSKI CONSULTING LLC

Domicile Address

1008 BONG BVLD DULUTH, MN 55811

Mailing Address

201 RUE BEAUREGARD

STE 202

LAFAYETTE, LA 70508

Principal Business Office 201 RUE BEAUREGARD

STE 202

LAFAYETTE, LA 70508

Registered Office in Louisiana

201 RUE BEAUREGARD, STE. 202 LAFAYETTE, LA 70508

Principal Business Establishment in Louisiana

201 RUE BEAUREGARD

STE 202

LAFAYETTE, LA 70508

Status

Status: Active

Prime consultant name: HDR Engineering, Inc.

21. QA/QC Plan:

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the advertisement, it will be redacted.

22. <u>Sub-consultant information:</u>

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name	Address	Point of Contact and email address	Phone Number
(Name must match exactly as registered			
with Louisiana's Secretary of State			
(SOS): including punctuation, include			
screenshot(s) from SOS at the end of			
Section 20)			
Penna Powers, Inc.	1706 S. Major St.	Brent Wilhite	801-487-4800
	Salt Lake City, UT 84115	bwilhite@pennapowers.com	
Arcadis U.S., Inc.	6100 Corporate Blvd Suite 325	Ari Deitch, PE, PTOE, PTP, RSP	225-244-6643
	Baton Rouge, LA 70808	ari.deitch@arcadis.com	
Kostrzewski Consulting LLC	1008 Bong Blvd	Holly Kostrzewski	218-390-0594
	Duluth, MN 55811	hollytenique@gmail.com	

23. Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.