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DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

IDIQ Contract for Professional Hydrographic Surveying Services 
(North Region) Statewide 

2. Contract Number(s) as shown in the advertisement 
 

4400035403 

3. State Project Number(s), if shown in the advertisement 
 

Not applicable 

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20) 

C. H. Fenstermaker & Associates, L.L.C. 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

LA EF.0000311 (Engineering) 
LA VF.0000154 (Survey) 

6. Prime consultant mailing address 
 
 

P.O. Box 52106 
Lafayette, LA 70505 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

135 Regency Square 
Lafayette, LA 70508 

8. Name, title, phone number, and email address of prime consultant’s 
contract point of contact 
 
 

Travis Bodin, Chief Operating Officer 
(337) 237-2200 
travisb@fenstermaker.com  

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 
 
 

Angelle Guilbeau, Chief Administrative Officer 
(337) 237-2200 
angelleg@fenstermaker.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
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C. H. Fenstermaker & Associates, L.L.C. 
 

10. This is to certify that all information contained herein is accurate and true, and that the team 
presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such a 
false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on the 
entity's or association's status as a firearm entity or firearm trade association. In addition, 
proposer certifies it will not discriminate against a firearm entity or firearm trade 
association during the term of the contract based solely on the entity's or association's 
status as a firearm entity or firearm trade association. 
 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person listed 
in Section 9: 
 
______________________________________ 
Date: June 10, 2026 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
NO DBE GOAL                                                              0 
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C. H. Fenstermaker & Associates, L.L.C. 
 

12. Discipline Table: 

Sub-consultants are not allowed to be used for this proposal.  Fill in the table by identifying only those disciplines consistent with the 
approach and methodology proposed in Section 18 of the DOTD Form 24-102*, and the percentage of work in each discipline to be performed.  
The percentage estimated for each discipline is for evaluation purposes only and will not control the actual performance or payment of the work.   

Discipline % of Overall Contract 

Survey 100% 
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C. H. Fenstermaker & Associates, L.L.C. 
 

13.  Team Size: 
 

Firm name DOTD Job Classification 

Number of 
personnel 

committed to this 
contract 

Total number of  personnel 
available in this DOTD Job 

Classification       (if needed) 

C.H. Fenstermaker & Associates, L.L.C. Principal 1 1 

Surveyor 1 6 

Supervisor - Other 1 5 

Senior Technician 1 3 

Technician 1 13 

CADD Technician 1 5 

Other – Hydrographic Specialist 1 3 

Other – Remote Sensing Specialist 1 5 
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14. Organizational Chart: 

 

 

 

 

 

Principal 

Travis Bodin, MBA, PLS, PMP 

Project Manager 

Justin Bordelon, PLS 

Surveyor  

Joe Broussard 
Lance Fontenot  

Bradford Millett, PLS, EI  

Survey Field Technicians 

Brett Dufour 
Adam Judice 

CADD Technicians  

QA/QC  

Michael Marine, PMP  
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C. H. Fenstermaker & Associates, L.L.C. 
 

15. Minimum Personnel Requirements: 

 

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement) 

Firm employed by 

Type of license and 
discipline meeting MPR/ 
certification & number 

(Ex: PE #  - Civil) 

 

State 
of 

license 

License / 
certification 

expiration date 

1 Travis Bodin, MBA, PLS, PMP C. H. Fenstermaker & 
Associates, L.L.C. 

PLS.0005067 LA 03/31/2028 

2  Justin Bordelon, PLS C. H. Fenstermaker & 
Associates, L.L.C. 

PLS.0005271 LA 03/31/2028 
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C. H. Fenstermaker & Associates, L.L.C. 
 

16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Travis Bodin, MBA, PLS, PMP Years of relevant experience with this employer 22 
Title Chief Operating Officer, Survey Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization B.S. / 2004 / Industrial Technology 

MBA / 2021 / Business Administration 
Active registration number / state / expiration date PLS.0005067 / LA / 03-31-2028 
Year registered 2011 Discipline Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Mr. Bodin will serve as Principal. Satisfies MPR 1.  

Mr. Bodin is Chief Operating Officer at Fenstermaker and a Professional Land Surveyor with over 23 years of experience leading 
hydrographic, bathymetric, topographic, and coastal surveying programs throughout Louisiana. He provides executive oversight and 
quality assurance for hydrographic survey operations, including side scan sonar investigations, bathymetric mapping, navigation 
channel assessments, shoreline stabilization projects, marsh creation programs, and coastal monitoring initiatives. His experience 
includes survey planning, geodetic control, data validation, and delivery of survey products supporting transportation, coastal 
restoration, navigation, and water resources projects. 

07/20–01/21 Port of Lake Charles: Post Hurricane Laura & Delta Survey (Calcasieu Parish, LA) Served as Project Principal and 
Professional in Charge for side scan sonar and bathymetric surveys performed following Hurricanes Laura and Delta. Provided 
technical oversight and QA/QC review of hydrographic survey activities supporting the identification of water bottom 
conditions, debris, and potential hazards to navigation. 

04/21–07/21 LSU University Lakes Project (East Baton Rouge Parish, LA) Served as Survey Principal and Professional in Charge for 
bathymetric and stump identification surveys supporting the rehabilitation of six lakes surrounding the LSU campus. Directed 
survey planning, quality management, and review of hydrographic deliverables generated through remote sensing and 
conventional survey methods. 

03/13–02/14  Maurepas Freshwater Diversion and West Lake Shore Pontchartrain Reaches 16-19 (St. John The Baptist Parish, LA)  
Served as Survey Principal and Professional in Charge for survey data collection supporting the Maurepas Freshwater 
Diversion and West Shore Lake Pontchartrain flood protection projects. Provided oversight of survey methodology, quality 
control procedures, and final survey deliverables supporting hydraulic and flood protection design. 

02/20–12/20 Delacroix Marsh Creation and Terracing (BS-37) Project, Breton Sound (St. Bernard Parish, LA) Served as Survey 
Principal and Professional in Charge for topographic, bathymetric, and hydrographic surveys supporting marsh creation and 
terracing improvements. Directed survey planning, quality assurance, and review of survey deliverables associated with access 
corridors, pipeline corridors, borrow areas, and related geophysical investigations. 

06/19–06/19 CARE (CDBG) Rockefeller Refuge Gulf Shoreline Stabilization (ME-37) (Cameron Parish, LA) Served as Survey 
Principal and Professional in Charge for survey services supporting shoreline stabilization improvements along the Gulf 
shoreline. Provided technical oversight and QA/QC review of topographic and bathymetric survey data supporting breakwater 
extension design. 

Page 7 of 37



 

C. H. Fenstermaker & Associates, L.L.C. 
 

12/16–06/19 Island Road Marsh Creation and Nourishment (TE-117) (Terrebonne Parish, LA) Served as Survey Principal and 
Professional in Charge for bathymetric surveys supporting marsh creation and nourishment improvements. Directed survey 
quality management and review of bathymetric deliverables associated with access routes, borrow areas, and conveyance 
corridors. 

07/19–01/20 Elevation Maintenance for a Subset of the Coastwide Reference Monitoring System (CRMS) and CWPPRA 
Monitoring Stations (Multiple Coastal Parishes, LA) Served as Survey Principal and Professional in Charge for elevation 
maintenance surveys supporting CRMS and CWPPRA monitoring stations throughout the Louisiana Coastal Zone. Provided 
oversight of GPS/RTK survey operations, elevation control methodologies, and QA/QC review of NAVD88-referenced 
deliverables. 

10/18–02/20 Cameron Parish Shoreline Protection (Cameron Parish, LA) Served as Survey Principal and Professional in Charge for 
shoreline protection projects supporting survey and geotechnical investigations along Long Beach, Little Florida Beach, and 
Rutherford Beach. Directed survey quality assurance activities and review of survey deliverables supporting shoreline 
protection planning and design. 

04/22–11/23 Louisiana Terminal Site Topographic Survey and Utility Mapping (St. Bernard Parish, LA) Served as Survey Principal 
and Professional in Charge for topographic, bathymetric, utility mapping, and magnetometer survey services supporting 
development of a proposed port terminal facility. Provided technical oversight and QA/QC review of survey data, utility 
investigations, mapping products, and final deliverables supporting conceptual design and permitting efforts. 
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C. H. Fenstermaker & Associates, L.L.C. 
 

16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Justin Bordelon, PLS Years of relevant experience with this employer 20 
Title Manager, Surveyor Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2009 / Business Administration 
Active registration number / state / expiration date PLS.0005271 / LA / 03-31-2028 
Year registered 2021 Discipline Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Mr. Bordelon will serve as Project Manager. Satisfies MPR 2.  

Justin Bordelon, PLS is a Professional Land Surveyor in Louisiana. His initial surveying work included performing underwater acoustic 
investigations and hydrographic surveys. As he gained more experience, Mr. Bordelon became Fenstermaker’s underwater acoustic 
investigation manager and worked on many projects, including an inspection of over 100 bridges for the Louisiana Department of 
Transportation and Development. He then became a Survey Crew Manager and managed crews in Lafayette, Shreveport and Midland, 
Tx. Mr. Bordelon currently coordinates and supervises activities of field and office personnel for remote sensing projects. He also acts 
as Project Manager and assists with pre-project planning, post-data collection analysis and preparing deliverables. Additionally, he is 
responsible for client interaction and coordination.  

01/12–05/14  Underwater Acoustic Imaging for Bridge Inspection Statewide (Louisiana) Served as Manager for underwater acoustic 
imaging inspections of 72 state-maintained bridges throughout Louisiana. Responsibilities included management of field 
personnel and equipment and oversight of the quality and accuracy of underwater acoustic and RTK GPS survey data 
collection activities. 

08/18–09/18 Hydrographic Survey on the Mississippi River at the Mereaux Fleet Site (Orleans Parish, LA) Served as Project 
Manager for recurring hydrographic surveys along the Mississippi River at the Mereaux Fleet Site utilizing a CB100 single 
beam echosounder. Responsibilities included coordination of single-beam bathymetric survey activities, data processing and 
review, and preparation and submission of client deliverables. 

05/20–05/20 Chevron Pipeline Waterway Crossing Multibeam Surveys (Plaquemines Parish, LA) Served as Underwater Acoustic 
Project Manager for multibeam pipeline waterway crossing surveys conducted across the Mississippi River for Chevron 
Pipeline Company. Responsibilities included acoustic remote sensing support, data review and qualification, and oversight of 
multibeam survey activities. 

03/13–04/13 ALDOT Duncan Bridge UAI Inspection (Winston County, AL) Served as Project Manager for an underwater acoustic 
investigation of the Duncan Bridge over the Sipsey River utilizing a sector scanning sonar system. Responsibilities included 
mobilization of personnel and equipment, imaging and profiling bridge piers, processing survey data, creating MicroStation 
mosaics, and preparing client deliverables. 

06/10–06/10 Sunshine Bridge Underwater Acoustic Survey (St. James Parish, LA) Served as Survey Technician for an underwater 
acoustic imaging investigation of the Sunshine Bridge pier protection systems near Donaldsonville, Louisiana. 
Responsibilities included imaging bridge piers, processing collected survey data, revising AutoCAD exhibits, and reviewing 
deliverables submitted to LADOTD. 
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C. H. Fenstermaker & Associates, L.L.C. 
 

05/23–06/23 LA Hydro Multibeam and LiDAR Survey (Avoyelles Parish, LA)  Served in a technical support role for a multibeam and 
LiDAR survey of the Sidney A. Murray Jr. Power Station dam and river embankments. Responsibilities included setup of 
survey crew infopak files, coordination of project kickoff activities, processing collected survey data, and preparation of 
client deliverables 

04/19–05/19 Port of Lake Charles City Docks Survey (Bulk Terminal 1 Bathymetric Surveys) (Calcasieu Parish, LA) Managed field 
survey crews and quality control activities for bathymetric surveys at multiple dock facilities within the Port of Lake Charles 
utilizing a single-beam dual-frequency echosounder. Responsibilities included review of survey data and maps/plats and 
assistance with field bathymetric survey operations. 

06/10–06/20 Lake Pontchartrain Shoreline Protection (St. John the Baptist & Tangipahoa Parishes, LA) Assisted with project 
management and hydrographic survey activities for shoreline protection projects along Lake Pontchartrain in St. John the 
Baptist and Tangipahoa Parishes. Responsibilities included support of hydrographic and topographic field surveys, side scan 
sonar survey efforts, and cursory environmental site investigations. 

08/13–10/13 Cote Blanche Bay Site Investigation (St. Mary Parish, LA)  Served as Project Manager and Lead Field Technician for a 
remote sensing underwater hydrographic survey in West Cote Blanche Bay supporting construction activities near an 
existing barge dock facility. Responsibilities included coordination of field survey activities, support of hydrographic data 
processing, and preparation of survey deliverables. 

09/15–09/15 Winston County Commission & ALDOT Underwater Acoustic Imaging of Four Structures (BIN 9371, BIN 7442, BIN 
7453, and BIN 7374) on Lewis-Smith Lake (Winston County, AL) Served as Underwater Acoustic Imaging Lead Field 
Technician and Survey Technician for underwater inspections of four bridge structures in Winston County, Alabama. 
Responsibilities included acoustic imaging of submerged bridge piers, collection of RTK GPS-correlated survey data, and 
support of data processing and acoustic imagery mosaic development for reporting. 

11/19–04/20 Third Coast Midstream - Hurricane Barry NTL & DOC Survey Served as Project Manager for post-Hurricane Barry 
hydrographic surveys of pipeline corridors in Vermilion Bay, West Cote Blanche Bay, East Cote Blanche Bay, and the Gulf of 
Mexico. Responsibilities included supervision of field and office activities associated with side scan sonar, magnetometer, 
echosounder, and RTK survey operations. 

04/22–09/23 Louisiana Terminal Site Topographic Survey and Utility Mapping (St. Bernard Parish, LA) Served as Project Manager 
for topographic survey, utility mapping, bathymetric, and magnetometer survey services supporting a port terminal project in 
St. Bernard Parish. Responsibilities included coordination of site visits, project planning and scheduling, review of survey 
control networks, coordination of field crews, review of collected survey data, preparation of reports, and oversight of final 
project deliverables. 
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C. H. Fenstermaker & Associates, L.L.C. 
 

16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Michael Marine, PMP  Years of relevant experience with this employer 8 
Title Director, Pipeline & Advanced Technologies   Years of relevant experience with other employer(s) 13 
Degree(s) / Years / Specialization B.S. / 2008 / Business Administration Management in Information Systems   
Active registration number / state / expiration date Not Applicable  
Year registered Not Applicable  Discipline Not Applicable  
Contract role(s) / brief description of responsibilities Mr. Marine will perform QA/QC on project deliverables.   

Mr. Marine is a PMP-certified project manager with over 20 years of experience supporting multidisciplinary project delivery. He 
provides oversight of project performance, including cost control, scheduling, and quality assurance. His experience includes 
managing survey, mapping, and infrastructure projects, with a focus on ensuring coordination, consistency, and timely delivery of 
project outputs. 

11/24–ongoing Meta Platforms AI Data Center Survey Services (Richland Parish, LA) Served in a project management and coordination 
role supporting full-service survey services for Meta’s AI Data Center campus development. Supported project execution 
through participation in survey control planning, utility and construction coordination meetings, safety and compliance 
documentation, deliverable reviews, and ongoing communication with project team members and client representatives.  

07/25–ongoing Meta Platforms AI Data Center Construction Layout and As-Built Services for Power Delivery (Richland Parish, LA) 
Served in a project management role supporting construction layout and as-built survey services for power delivery 
infrastructure associated with Meta’s AI Data Center campus. Performed data and deliverable reviews, coordinated as-built 
planning efforts, and supported quality management processes to facilitate timely delivery of survey services for substation 
and power delivery infrastructure improvements. 

09/23–11/25 Mont Belvieu to Beaumont Pipeline Project (Chambers, Jefferson, and Liberty Counties, TX) Served as Project Manager 
supporting topographic, hazard, boundary, and mapping services for a pipeline infrastructure project in southeast Texas. 
Performed review of alignment sheets, plats, permit drawings, as-built information, and technical deliverables to support 
quality management objectives and successful delivery of survey and mapping services. 

03/23–04/24 Barataria Bay Pipeline and Oyster Assessment (Jefferson Parish, LA) Served in a project management role supporting 
survey and oyster assessment services for TC Energy's ELXP Pipeline and associated barge routes in coastal Louisiana. 
Performed review of plats, mapping deliverables, alignment information, and project documentation to support quality 
management and successful delivery of survey and environmental assessment services. 

11/25–ongoing Nighthawk CCS Pre-FEED Project (St. Landry Parish, LA) Served as Project Manager supporting pipeline routing, 
survey, GIS, and geospatial data services for the Nighthawk Carbon Capture and Storage (CCS) Pre-FEED Project. Performed 
review of mapping, survey, routing, and geospatial deliverables to support quality management objectives and facilitate 
project decision-making during pre-FEED development. 
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11/22–08/25 Dolet Hills ALTA Survey (DeSoto Parish, LA) Served as Project Manager supporting survey services for the Dolet Hills 
Solar Project, a utility-scale solar development located on a former coal mine site in northwest Louisiana.. Provided review 
and quality management of survey deliverables, title commitments, plats, mapping products, and technical documentation 
while supporting project decision-making and schedule requirements.  

02/24–05/25 EXLP Lateral Pipeline Construction Support (Plaquemines Parish, LA) Served as Project Manager supporting survey and 
construction services for an approximately 8-mile, 30-inch pipeline project in Plaquemines Parish, Louisiana. Performed 
review of survey data, crossing documentation, alignment sheets, stationing reports, mapping products, and as-built 
deliverables to support quality management objectives and project requirements.  

02/26–ongoing Calpine North CO2 De-Risking Project (Chambers and Liberty Counties, TX) Served as Project Manager supporting 
pipeline routing, GIS integration, and geospatial planning services for the Calpine North CO2 De-Risking Project. Performed 
review of routing alternatives, mapping products, GIS deliverables, and final route documentation while supporting project 
decision-making and delivery of geospatial information to project stakeholders. 

06/21–07/21 Source Project Group MS River LiDAR & Multibeam Surveys (St. John the Baptist Parish, LA) Served as Project 
Manager for LiDAR and multibeam survey services supporting terminal development. Performed QA/QC on project 
deliverables and provided updates to the client. Supported project coordination and data review efforts. 

04/22–ongoing JDEC 230kV (Jefferson Davis Parish, LA) Served as Project Manager for survey and mapping services supporting a 
transmission line project. Managed cost control, scheduling, and resource allocation. Oversaw project execution and 
coordination to support delivery of project deliverables.  

10/19–06/20 M2E4 Pipeline Project (San Antonio, TX) Served in a survey and project management support role for a 178-mile pipeline 
project in San Antonio, Texas. Responsibilities included tracking survey controls, performing quality control reviews on plats, 
and supporting project management and mapping activities. 

02/22–ongoing  Darrow Blue Energy Project (St. James and St. John the Baptist Parishes, LA) Served as Commercial Manager for 
survey and mapping services supporting a pipeline project. Managed cost control, scheduling, and resource allocation. 
Supported project management and coordination efforts across the project team. 

07/20–08/20 Big Hill LE2 Raw Water and Brine Pipeline Video (Jefferson County, TX) Served as Project Manager for pre-
construction video and GPS documentation services along a 10.5-mile pipeline corridor in Jefferson County, Texas. 
Responsibilities included coordination of field activities supporting right-of-way video documentation and project 
deliverables. 

04/19–06/19 

 

M2E - ECHO Pipeline Project (Georgetown, TX) Supported boundary and topographic survey services for a proposed 221-
mile pipeline corridor in Georgetown, Texas. Responsibilities included assisting with project controls, project management 
support tasks, and coordination of survey deliverables associated with right-of-way and infrastructure mapping activities. 
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16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Bradford Millett, PLS, EI Years of relevant experience with this employer 13 
Title Surveyor  Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2014 / Civil Engineering 
Active registration number / state / expiration date PLS.0005245 / LA / 03-31-2027 

EI.0032848 / LA / 09-30-2026 
Year registered PLS – 2020 

EI – 2016 
Discipline Professional Land Surveyor 

Engineer Intern 
Contract role(s) / brief description of responsibilities Ms. Millett will serve as a Professional Land Surveyor. 

Ms. Millett is a Professional Land Surveyor and Engineer Intern with experience supporting transportation, infrastructure, industrial, 
utility, and port development projects throughout Louisiana. Her responsibilities include field crew coordination, survey data collection 
and processing, preparation of boundary and right-of-way plats, utility coordination, project management support, and development of 
survey deliverables. She has experience supporting roadway improvement projects, bridge replacement programs, industrial 
developments, and port facility projects. Ms. Millett is also responsible for proposal preparation efforts supporting Fenstermaker’s 
Engineering, Advanced Technologies, and Surveying Divisions. 

03/20–11/21 Hanks Drive /Landis Drive Pedestrian Improvements, Phase 1 & 2 (East Baton Rouge Parish, LA)  Supported topographic 
surveys and right-of-way services for the Hanks Drive and Landis Drive Pedestrian Improvements projects in accordance with 
LADOTD and MovEBR standards. Responsibilities included survey data processing, field crew coordination, establishment of 
project control, preparation of LADOTD deliverables, and development of CAD files supporting engineering design. 

02/22–ongoing Spanish Trail Industrial Park Access Road (St. Martin Parish, LA)  Oversaw topographic survey activities supporting the 
Spanish Trail Industrial Park Access Road project. Responsibilities included coordination with BNSF Railway, utility 
coordination through LA One Call, and processing and review of survey data and project deliverables. 

05/17–07/22 
 

LA 675 Roundabout at ARA Access Roadway (Iberia Parish, LA)  Served as Lead Surveyor for roadway improvement 
activities associated with the LA 675 Roundabout at the Acadiana Airport Access Roadway project. Responsibilities included 
coordination of survey services supporting construction plans, roadway improvements, and acquisition document preparation. 

02/18–01/19  Louisiana Avenue Detention Facility (Calcasieu Parish, LA)  Coordinated survey activities supporting the Louisiana Avenue 
Detention Facility project. Responsibilities included field crew coordination, utility location and marking support, review of 
abstract exhibits, processing survey data, and revision of topographic base mapping. 

05/15–08/17 
 

Coach Williams Drive Extension & Roundabout (Calcasieu Parish, LA)  Coordinated topographic and boundary survey 
activities for the Coach Williams Drive Extension and Roundabout project in Calcasieu Parish. Responsibilities included review 
of appraisal reports and plats, survey data processing, and coordination with utility companies along the proposed roadway 
corridor. 

07/13–03/23 
 

Kaliste Saloom Road Widening & Intersection Improvements - LA3073 to LA733 (Lafayette Parish, LA) Supported 
topographic and boundary survey services for the Kaliste Saloom Road Widening and Intersection Improvements project. 
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Responsibilities included utility relocation support, preparation of right-of-way plats, as-built surveys, drainage design support, 
and coordination of field survey crews for Phases 3A and 3B. 

06/14–05/18 Sasol LCCP-Heavy Haul Road (LA378 & LA739) (Calcasieu Parish, LA) Performed topographic and boundary data 
collection and survey data processing supporting the Sasol LCCP Heavy Haul Road project. Responsibilities included 
preparation of LADOTD right-of-way maps and coordination of utility relocations along the proposed corridor. 

04/22–08/22  Louisiana Terminal Site Topographic Survey and Utility Mapping (St. Bernard Parish, LA)  Supported topographic survey 
and utility mapping services for a port terminal development project. Responsibilities included site visits, coordination of utility 
survey activities, review of survey reports, and support of project deliverables. 

09/23–06/25 First Solar Plant Site Development Survey Services (Iberia Parish, LA) Served as Professional in Charge for survey activities 
supporting development of the First Solar manufacturing facility. Responsibilities included preparation of survey packets, 
coordination of field survey crews, processing and updating survey data, and finalization of AutoCAD deliverables. 

06/23–03/26 Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program District 03 (Acadia, Evangeline, Iberia, 
Lafayette, St. Landry, St. Martin, St. Mary, and Vermilion Parishes, LA) Supported survey services for the LADOTD IIJA 
Off-System Bridge Program District 03 involving replacement planning for 14 bridges across multiple Louisiana parishes. 
Responsibilities included coordinating field survey crews, processing survey data, reviewing boundary and topographic 
information and control sketches, and preparing survey deliverables supporting LADOTD project development. 
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16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Joe Broussard Years of relevant experience with this employer 12 
Title Senior Survey Technician Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization B.A. / 2003 / Creative Writing 
Active registration number / state / expiration date Not Applicable  
Year 
registered 

Not Applicable  Discipline Not Applicable 

Contract role(s) / brief description of responsibilities Mr. Broussard will serve as a Survey Field Technician.  
Mr. Broussard is a Senior Survey Technician with extensive experience supporting hydrographic, bathymetric, underwater acoustic 
imaging, and coastal restoration projects. He serves as a lead technician for hydrographic data collection activities and has expertise 
operating Leica 1” Robotic Total Stations, high-speed terrestrial laser scanning systems, RTK-GPS systems, underwater acoustic 
imaging sonar/profilers, side scan sonar, multibeam systems, single-beam echosounders, and pipeline location devices. His experience 
includes hydrographic surveying, bathymetric mapping, underwater investigations, coastal restoration projects, shoreline protection 
initiatives, utility location surveys, and geospatial data processing throughout the Gulf Coast region. 

02/20–12/20 Delacroix Marsh Creation and Terracing (BS-37) (St. Bernard Parish, LA) Served as Lead Hydrographic Technician 
supporting bathymetric, side scan sonar, magnetometer, and sub-bottom profile surveys for the Delacroix Marsh Creation and 
Terracing project. Responsibilities included survey planning, field coordination, hydrographic data processing, and preparation of 
CPRA LASARD deliverables. 

11/19–02/20  Third Coast Midstream - Hurricane Barry NTL & DOC Survey  Supported hydrographic surveys following Hurricane Barry 
for pipeline corridors located in Vermilion Bay, West Cote Blanche Bay, East Cote Blanche Bay, and the Gulf of Mexico. 
Responsibilities included preparation of survey pre-plots and crew information packages, processing side scan sonar, 
magnetometer, bathymetric, and GPS data, reviewing side scan sonar data, preparing anomaly and contact reports, and drafting 
project reports. 

09/15–02/16 Aransas Pass Ferry Landings Multi-Beam Survey (Aransas Pass, TX) Served as Lead Technician for a multibeam survey of 
the north and south ferry landings in Aransas Pass, Texas. Responsibilities included hydrographic data collection activities and 
quality control of bathymetric and side scan sonar data acquired using the Edgetech 6205 Multi-Beam System and Applanix POS 
M/V System. 

11/20–02/21 New Orleans Outfall Canals Survey (SLFPA) (Orleans Parish, LA) Served as Survey Technician supporting multibeam and 
LiDAR surveys of the New Orleans Outfall Canals for erosion detection and monitoring efforts. Responsibilities included 
coordination with the Flood Protection Authority, scheduling field crews, conducting LiDAR surveys utilizing drone technology, 
processing survey data, and supporting project deliverable generation. 

08/15–08/15 Barge Wreckage Investigation (Cameron Parish, LA)  Performed underwater remote sensing investigations associated with 
sunken barges in West Cameron Block 2 utilizing multibeam sonar and shallow seismic sub-bottom profiling systems. 
Responsibilities included operation of multibeam and sub-bottom profiler systems and processing field data and survey notes. 
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06/23–06/23 LA Hydro Multibeam and LiDAR Survey (Avoyelles Parish, LA) Supported a multibeam and LiDAR survey of the Sidney A. 
Murray Jr. Power Station dam and river embankments. Responsibilities included side scan sonar and backscatter data processing 
supporting underwater bathymetric and sonar imaging investigations. 

10/15–12/15 Winston County Underwater Acoustic Imaging Bridge Inspections (Winston County, AL) Served as Lead Acoustic 
Technician for underwater acoustic imaging inspections of bridge pier systems at four bridge structures in Winston County, 
Alabama. Responsibilities included acoustic data collection activities, field quality control, processing acoustic imagery, and 
preparation of acoustic imaging plats for client submittal. 

10/20–10/20 Port of Lake Charles Post Hurricane Laura & Delta Survey (Calcasieu Parish, LA) Served as Hydrographic Crew Chief for 
post-hurricane bathymetric and side scan sonar surveys supporting navigation hazard assessments within the Port of Lake Charles. 
Responsibilities included hydrographic data collection, bathymetric survey operations, and post-processing of bathymetric and 
side scan sonar datasets. 

10/15–11/15 DRS Marine, Inc. – SMUD-Loon Lake Penstock Inspection Served as Lead Acoustic Technician for an underwater acoustic 
imaging inspection of a 1,000-foot vertical shaft penstock at the Loon Lake Camino Power Plant. Responsibilities included 
collecting acoustic imaging data utilizing a Kongsberg Mesotech remote-sensing imaging sonar/profiler, processing acoustic 
imagery, and preparing acoustic imaging plats for client submittal. 

01/16–01/16 McComb Spillway Bridge Erosion Monitoring (St. Charles Parish, LA) Supported specialized underwater acoustic imaging 
services for erosion monitoring adjacent to bridge pile foundation trestle supports. Responsibilities included mobilizing survey 
crews, performing acoustic imaging and monitoring activities, and processing survey data and imagery. 

12/15–02/16 Cross Lake Dam Spillway and Water Intake Structure Multi-Beam Survey and Underwater Acoustic Imaging 
Investigation (Caddo Parish, LA) Served as Lead Acoustic Technician for an underwater acoustic imaging investigation and 
multibeam survey supporting evaluation of rehabilitation needs at Cross Lake Dam. Responsibilities included leading 
hydrographic and acoustic data collection activities. 

01/16–02/16 Wax Lake Outlet Bulkhead Acoustic Survey (St. Mary Parish, LA) Served as Lead Acoustic Technician for an acoustic 
multibeam profiling and imaging investigation of the Wax Lake Outlet Channel. Responsibilities included hydrographic and 
acoustic data collection activities associated with evaluation of a failed bulkhead structure. 

04/17–04/17 Bathymetric Surveys at 3 Existing Docks (Calcasieu Parish, LA) Supported bathymetric surveys at Port of Lake Charles dock 
facilities utilizing a single-beam dual-frequency echosounder. Responsibilities included collection of geotechnical and bathymetric 
survey data supporting evaluation of existing water bottom conditions adjacent to port facilities. 
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16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Lance Fontenot Years of relevant experience with this employer 20 
Title UAS Manager Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization A.S. / 2006 / Survey & Drafting 
Active registration number / state / expiration date Not applicable 
Year registered Not applicable Discipline Not applicable 
Contract role(s) / brief description of responsibilities Mr. Fontenot will serve as a Survey Field Technician.  

Mr. Fontenot is a UAS Manager in Fenstermaker’s Advanced Technologies Division with over 20 years of survey experience 
supporting hydrographic, topographic, LiDAR, photogrammetric, and remote sensing projects throughout Louisiana and the Gulf Coast 
region. He leads UAV field operations, supervises field personnel, and manages data processing activities for LiDAR, photogrammetry, 
and geospatial deliverables. Mr. Fontenot serves as the lead Unmanned Aircraft Systems (UAS) and High-Definition Scanning (HDS) 
survey technician and provides technical guidance for field operations, data processing, and quality control activities. His experience 
includes hydrographic survey support, coastal restoration projects, shoreline protection initiatives, bridge investigations, topographic 
surveys, and large-scale infrastructure projects utilizing UAV, LiDAR, GPS, sonar, and conventional survey technologies. 

08/20–09/20 Maurepas Freshwater Diversion and West Lake Shore Pontchartrain Reaches 16-19 (St. John the Baptist Parish, LA) 
Served as a UAS and LiDAR Specialist and Survey Technician for the Maurepas Freshwater Diversion and West Lake Shore 
Pontchartrain survey project. Responsibilities included conducting UAV LiDAR data collection flights, processing LiDAR 
data and orthorectified imagery, and preparing orthomosaic deliverables supporting project survey activities. 

02/12–08/13 Underwater Acoustic Imaging for Bridge Inspection (Louisiana Statewide) Served as Lead Survey Technician for 
statewide underwater acoustic imaging bridge inspections of 72 state-maintained bridges throughout Louisiana. 
Responsibilities included supporting underwater acoustic inspection activities utilizing RTK GPS-correlated remote sensing 
systems for evaluation of submerged bridge pier components. 

12/20–01/21 New Orleans Outfall Canals Survey (Orleans Parish, LA) Served as Survey Technician for multibeam and LiDAR surveys 
supporting erosion detection and monitoring efforts within the New Orleans Outfall Canals. Responsibilities included 
processing LiDAR data, supporting survey data reduction activities, and preparing project deliverables. 

05/23–06/23 LA Hydro Multibeam and LiDAR Survey (Avoyelles Parish, LA) Served as a UAS and Remote Sensing Specialist 
supporting a multibeam and LiDAR survey of the Sidney A. Murray Jr. Power Station dam and river embankments. 
Responsibilities included LiDAR and GPS data collection, data processing, preparation of washout photography 
documentation, and support of project deliverables. 

06/22–06/22 Louisiana Terminal Site Topographic Survey and Utility Mapping (St. Bernard Parish, LA) Served as a UAS and 
LiDAR Specialist and Survey Technician supporting topographic survey and utility mapping services for a Port of New 
Orleans terminal development project. Responsibilities included UAV mission planning, collection of LiDAR and 
photogrammetry data, and processing of GPS, LiDAR, and photogrammetric datasets. 

06/23–07/23 Rockefeller Wildlife Refuge – Hurricane Rita Surveys (Cameron Parish, LA) Supported LiDAR and conventional RTK 
surveys for levee assessments at Rockefeller Wildlife Refuge. Responsibilities included collection and processing of drone-
based LiDAR data, coordination of UAV survey activities, and preparation of project data deliverables. 
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01/18–06/18 Oyster Bayou Marsh Creation Project (CS-59) (Cameron Parish, LA)  Supported UAV survey and geospatial data 
processing activities for the Oyster Bayou Marsh Creation Project. Responsibilities included georectifying imagery, processing 
point cloud data, extracting surfaces along transect lines, preparing water and vegetation masks, revising acreage calculations, 
conducting site reconnaissance, and performing UAV flight operations. 

07/21–09/21 Henderson Lake Dixie Pipeline Spoil Bank Hydrologic Restoration (St. Landy & St. Martin Parishes, LA) Supported 
aerial LiDAR data acquisition and processing activities for this CPRA hydrologic restoration project. Responsibilities included 
UAV flight planning, LiDAR and GPS data collection, processing cross-section data, and creating project surfaces utilizing 
sonar, LiDAR, and RTK survey data. 

06/19–07/19 CARE (CDBG) Rockefeller Refuge Gulf Shoreline Stabilization (ME-37) (Cameron Parish, LA) Supported UAV survey 
activities for shoreline stabilization improvements along the Gulf shoreline. Responsibilities included planning and conducting 
UAV flight operations and collecting aerial imagery supporting project survey efforts. 

03/19–03/19 Cameron Parish Shoreline Stabilization: Long Beach, Little Florida Beach, and Rutherford Beach (Cameron Parish, 
LA) Served as UAS Coordinator supporting shoreline protection survey activities. Responsibilities included planning and 
conducting UAV flyovers, collecting aerial imagery, and supporting survey data collection efforts for project design activities. 

07/13–07/13 West LaRose Bridge Survey (Lafourche Parish, LA) Supported topographic and high-definition laser scanning surveys of 
the West Larose Vertical Lift Bridge. Responsibilities included field survey activities, collection of bridge clearance 
information, processing survey data, and supporting project deliverables. 

06/10–10/12 Inner Harbor Navigation Canal, GIWW Barge, and Bayou Bienvenue Lift Gate Projects (Orleans Parish, LA) 
Supported high-order survey and laser scanning services for major navigation infrastructure projects. Responsibilities included 
performing laser scan surveys, processing collected data, and preparing as-built deliverables supporting construction activities. 

12/10–12/10 Lake Pontchartrain Shoreline Protection (Tangipahoa & St. John the Baptist Parishes, LA) Supported topographic and 
hydrographic survey efforts for shoreline protection projects along Lake Pontchartrain. Responsibilities included topographic 
survey support and data collection activities associated with shoreline protection design and engineering. 
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16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Brett Dufour  Years of relevant experience with this employer 20 
Title Survey 360 Technician  Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization A.S. / 2004 / Civil, Surveying & Mapping Technology   
Active registration number / state / expiration date Not Applicable  
Year registered Not Applicable  Discipline Not Applicable  
Contract role(s) / brief description of responsibilities Mr. Dufour will serve as a CADD Technician.  

Mr. Dufour is a Survey 360 Technician with extensive experience processing survey data and preparing deliverables for 
hydrographic, bathymetric, LiDAR, acoustic imaging, topographic, route, geodetic control, and boundary survey projects. He is 
responsible for processing RTK field data, preparing plat information, assembling pre-survey data, and developing mapping and 
CAD deliverables supporting projects performed by Fenstermaker’s Advanced Technologies Division. Mr. Dufour is proficient in 
data processing associated with Underwater Acoustic Imaging (UAI), High-Definition Surveying (HDS), Dimensional Control (DC), 
hydrographic surveying, terrestrial laser scanning, and LiDAR technologies. 

01/22–03/22 New Orleans Outfall Canals Survey (Orleans Parish, LA) Served as Survey Technician supporting combined topographic 
and multibeam bathymetric surveys of the 17th, London, and Orleans Outfall Canals. Responsibilities included processing 
survey data and creating surface models, wall point clouds, and bare earth models utilizing multibeam and LiDAR datasets 
supporting erosion detection and monitoring activities. 

11/19–02/20 Third Coast Midstream - Hurricane Barry NTL & DOC Survey Supported hydrographic surveys for pipeline corridor 
investigations following Hurricane Barry. Responsibilities included preparation of pre-plot plans, processing and review of 
survey data, revision of maps, compilation of AutoCAD files, preparation of deliverable spreadsheets, and development of 
pipeline detail maps. 

06/23–06/23 LA Hydro Multibeam and LiDAR Survey (Avoyelles Parish, LA) . Served as Survey Technician supporting LiDAR and 
multibeam survey services at the Sidney A. Murray Jr. Power Station dam and river embankments. Responsibilities included 
development of surface models from LiDAR and multibeam datasets and preparation of plans and cross-section sheets 
supporting project deliverables. 

11/21–11/23 Underwater Acoustic Imaging for Bridge Inspection (Statewide) Supported statewide underwater acoustic imaging bridge 
inspections for 72 state-maintained bridges throughout Louisiana. Responsibilities included processing and analysis of 
acoustic survey data and preparation of detail drawings supporting inspection reports and bridge assessment deliverables. 

08/20–09/21 Maurepas Freshwater Diversion and West Lake Shore Pontchartrain Reaches 16-19 (St. John The Baptist Parish, LA)  
Supported survey data processing and deliverable preparation for the Maurepas Freshwater Diversion and West Shore Lake 
Pontchartrain project. Responsibilities included processing field and LiDAR data, creating ground point clouds, digital terrain 
models, multibeam surfaces, 2-D linework, and drafting project deliverables. 
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05/17–11/17 Port of New Orleans: Poland Street Under Wharf Acoustic Survey (Orleans Parish, LA) Supported under-wharf acoustic 
imaging surveys for the Poland Street Wharf facility. Responsibilities included importing acoustic imagery into AutoCAD, 
creating plats, and exporting 3D polylines supporting bathymetric and under-wharf condition evaluations. 

04/22–07/22 Terminal Site Topographic Survey and Utility Mapping (Orleans Parish, LA) Supported topographic survey, utility 
mapping, bathymetric survey, and magnetometer survey activities for a terminal development project. Responsibilities 
included processing collected survey data, creating bare earth models, and extracting linework and features from LiDAR and 
photogrammetry datasets. 

04/21–06/21 LSU University Lakes Project (East Baton Rouge Parish, LA) Supported bathymetric and stump identification surveys for 
the LSU University Lakes Project. Responsibilities included creation and analysis of digital terrain model surfaces, review of 
project deliverables and mapping products, and processing of field survey data. 

01/18–12/18 Port Aggregates, Inc.: Underwater Imaging Survey of Calcasieu ship channel & adjacent dock and pier terminals in 
the vicinity of Port Aggregates and the BT-4 terminal (Calcasieu Parish, LA) Supported underwater acoustic imaging 
investigations of the Calcasieu Ship Channel and adjacent terminal facilities. Responsibilities included preparation of plats and 
aerial mapping products supporting evaluation of terminal and channel conditions. 

08/17–09/17 Port of Lake Charles: Bathymetric Survey Bulk Terminal 1 (Calcasieu Parish, LA) Served as Survey Technician 
supporting bathymetric surveys utilizing single-beam and multibeam technologies. Responsibilities included development and 
updating of surface models, incorporation of additional survey data, and preparation of cross-section deliverables. 
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16. Staff Experience: 

Firm employed by     C. H. Fenstermaker & Associates, L.L.C. 
Name Adam Judice Years of relevant experience with this employer 18 
Title Survey Technician  Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2007 / General Studies  
Active registration number / state / expiration date Not Applicable  
Year registered Not Applicable  Discipline Not Applicable  
Contract role(s) / brief description of responsibilities Mr. Judice will serve as a CADD Technician.  

Mr. Judice is a Survey Technician with extensive experience processing survey data and preparing plans, plats, profiles, exhibits, and 
mapping deliverables supporting hydrographic, bathymetric, coastal restoration, dredging, pipeline, and infrastructure projects. His 
responsibilities include daily processing of collected field data, preparation of coastal project plans, development of associated plats 
and exhibits, coordinate conversions, database management, survey control processing, and preparation of project deliverables. Mr. 
Judice also manages level data processing for multiple subsidence monitoring surveys and supports data management activities for 
large-scale survey programs. 

12/20–03/21 New Orleans Outfall Canals Surveys (Orleans Parish, LA) Served as Survey Technician supporting combined topographic 
and multibeam bathymetric surveys of the 17th, London, and Orleans Outfall Canals. Responsibilities included processing 
survey data and soundings, revising plans, plats, cross sections, and profiles, and reviewing survey control information. 

12/19–02/20 Third Coast Midstream - Hurricane Barry NTL & DOC Survey Supported hydrographic surveys for pipeline corridor 
investigations following Hurricane Barry in Vermilion Bay, West Cote Blanche Bay, East Cote Blanche Bay, and the Gulf of 
Mexico. Responsibilities included processing collected survey data and preparing pipeline details, pipeline plans, and 
associated KML and SHP deliverables. 

05/24–08/25 Calcasieu-Sabine Large-Scale Marsh & Hydrologic Restoration (CS-0087.B) Served as Survey Technician supporting the 
Calcasieu-Sabine Large-Scale Marsh and Hydrologic Restoration Project. Responsibilities included processing survey data, 
creating CSV files, converting coordinates, importing survey information into SQL databases, processing static control files, 
and preparing survey data deliverables. 

02/20–11/20 Delacroix Marsh Creation Project (BS-0037) (St. Bernard Parish, LA) Supported topographic, bathymetric, and 
hydrographic survey activities for the Delacroix Marsh Creation Project. Responsibilities included processing collected field 
data and preparing marsh creation plans and associated plats supporting coastal restoration efforts. 

12/21–04/22 CRMS Elevation Survey Update CPRA 2021 (Acadia, Calcasieu, Cameron, Iberia, Jefferson Davis, and St. Mary 
Parishes, LA) Served as Survey Technician supporting the CPRA Coastwide Reference Monitoring System (CRMS) 
Elevation Survey Update. Responsibilities included updating basin and CRMS reports, revising monument sheets, processing 
level data, and maintaining project survey spreadsheets. 

08/18–08/18 Hydrographic Survey on the Mississippi River at the Mereaux Fleet Site (Orleans Parish, LA) Supported recurring 
hydrographic surveys at the Mereaux Fleet Site. Responsibilities included preparing detail maps for field crews, analyzing 
sounding data, and creating survey profiles from single-beam echosounder data. 
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05/23–06/24 Northeast Turtle Bay Marsh Creation Extension (BA-258) (Jefferson Parish, LA) Served as Survey Technician 
supporting the Northeast Turtle Bay Marsh Creation Extension Project. Responsibilities included processing survey data, 
creating CSV files, converting coordinates, importing data into SQL databases and MicroStation, processing static survey 
control files, collecting bathymetric data, and mapping pipelines for project deliverables. 

09/19–06/21 Cameron Parish Shoreline Protection (Cameron Parish, LA) Supported survey services for shoreline protection projects in 
Cameron Parish. Responsibilities included processing survey data and assisting with preparation of shoreline restoration plans, 
permit plans, proposal plans, construction plans, plats, and cut-and-fill calculations. 

05/21–04/25 Vermilion River Spot Dredging (Lafayette Parish, LA) Supported survey services for dredging and underwater hazard 
identification activities along the Vermilion River. Responsibilities included processing Hypack data, magnetometer data, and 
spot core sample information supporting dredging and geotechnical investigations. 

05/20–09/20 Long Point Bayou Marsh Creation Project (Cameron Parish, LA) Supported survey and drafting services for the Long 
Point Bayou Marsh Creation Project. Responsibilities included preparation of marsh creation plans, associated plats, and 
USACE plan deliverables supporting coastal restoration activities. 

02/22–10/22 DD6 HEC-RAS Survey Support Project (Jefferson County, TX) Supported survey services for development of a HEC-
RAS drainage model. Responsibilities included processing survey data, converting coordinates, and importing processed 
information into MicroStation and project SQL databases. 

07/13–12/19 Aegis 52-Mile Louisiana Pipeline Project (Ascension, Iberia, and St. Martin Parishes, LA) Supported survey services for 
a 52-mile pipeline corridor project. Responsibilities included processing survey field notes, reviewing processed survey data, 
converting coordinates, and importing survey control and point data into project databases and cloud-based systems. 
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17. Firm Experience: 

Firm name C. H. Fenstermaker & Associates, L.L.C. Discipline(s)* Survey 
Project name IDIQ Underwater Acoustic Imaging for Bridge Inspection Statewide Firm responsibility (prime or sub?) Prime 
Project number DOTD P.O. No. 005365.5 Owner’s name Louisiana Department of Transportation and Development 
Project location Statewide Louisiana Owner’s Project Manager Haylye G. Brown, P.E. 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802, (225) 379-1500, haylye.brown@la.gov 
Services commenced by this firm (mm/yy) 11/11 Total consultant contract cost ($1,000’s) $3,378 
Services completed by this firm    (mm/yy)  10/14 Cost of consultant services provided by this firm ($1,000’s) $1,802 

 
Project Description: Fenstermaker was contracted to provide Underwater Acoustic 
Imaging (UAI) services for the underwater bridge inspection of pier systems for 72 
state-maintained bridges. The project scope consisted of an underwater acoustic 
Inspection and evaluation of the submerged components of the piers utilizing a multi-
axis, steered beam imaging and profiling remote sensing system with all acoustic data 
correlated to a Real Time Kinematic (RTK) GPS positioning system.  
 

The purpose of the inspection and evaluation was to identify and locate any major 
damage or deterioration of the pier structures along with a detailed localized inspection 
of any observed anomalies using both the acoustic imaging system and dive inspection; 
and to identify any localized scour impact or erosion of the surrounding water bottom. 
The data was then processed, and mosaics of the acoustic imagery were generated and 
included in a report that also documented the findings and recommendations resulting 
from the UAI and dive inspections. Fenstermaker also performed a component of the 
federally mandated, 5-year periodic inspection of the underwater substructure 
supporting the Interstate 310 Bridge over the Mississippi River in Luling and the 6-mile 
Interstate 10 Bridges, East bound and west bound, over Lake Pontchartrain at New 
Orleans, Louisiana. 
 

Fenstermaker deployed two field crews across simultaneous deployments. Typical 
mobilization timeline was one day. One to two bridges were completed per 
mobilization in one week, depending on bridge size. Fenstermaker collected repeatable 
bathymetric and imaging data around bridge substructures for comparison against 
previous inspections and evaluation of scour, sediment movement, and structural 
conditions; and performed equipment checks, control verification, and in the field 
processing to ensure adequate data collection. 
 

Key Personnel: Justin Bordelon | Lance Fontenot | Brett Dufour   
 

Equipment Details 
 Kongsberg 1171 Series Sector Scanning Sonar 
 Sector Scanning and Profiling 
 24-foot Scully Crew Boat 
 Kongsberg MS1000 Software 

Survey Control 
 Datum: NAVD88, NAVD88 
 Benchmark recovery process 
 RTK Workflow 

o Setup base station on known port 
o Connect rover via radio 
o Ensure rover has fixed solution 

 Horizontal/vertical control methods: 
o Occupy known control point 
o Verify horizontal and vertical coordinates are 

within tolerance 
Deliverables 

 Hydrographic charts 
o Profiles for each pier and water bottom to detect 

scour 
o Sidescan sonar imagery of the water bottom and 

piers. 
 CAD/Microstation outputs 

o Plan and profiles for each bridge 
 Field notes 
 Annotated imagery 

 Underwater inspection reporting for the LADOTD Bridge 
Maintenance Department 
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17. Firm Experience: 

Firm name C. H. Fenstermaker & Associates, L.L.C. Discipline(s)* Survey 
Project name New Orleans Outfall Canals Surveys Firm responsibility (prime or sub?) Prime 
Project number Not applicable Owner’s name South Louisiana Flood Protection Authority East 
Project location Orleans Parish, LA Owner’s Project Manager Roger Colwell 
Owner’s address, phone, email 6920 Franklin Avenue, New Orleans, LA 70122, (504) 286-3106, RColwell@floodauthority.org 
Services commenced by this firm (mm/yy) 11/20 Total consultant contract cost ($1,000’s) $615 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $615 

 
Project Description: Fenstermaker supported the Southeast Louisiana Flood 
Protection Authority in developing a repeatable, safe, and cost-effective survey 
methodology for monitoring erosion and scour within the 17th Street, Orleans, and 
London Outfall Canals, critical components of the Hurricane Storm Damage Risk 
Reduction System. Fenstermaker was responsible for delivering a seamless topographic 
and multibeam bathymetric survey of the canal corridors, levees, and floodwalls to 
establish a high-accuracy baseline for long-term monitoring and analysis. 
 
Fenstermaker planned and executed an integrated survey approach using an Unmanned 
Surface Vehicle (USV) equipped with multibeam sonar and an Unmanned Aerial 
System (UAS) for LiDAR data collection. Field efforts were coordinated closely with 
the Flood Protection Authority to address access limitations, shallow water conditions, 
debris, and aquatic vegetation. Survey crews established and verified horizontal and 
vertical control, coordinated overlapping topographic and bathymetric data acquisition, 
and implemented QA/QC procedures to ensure data consistency across platforms. 
Fenstermaker oversaw all office processing, including point cloud integration, surface 
model development, and preparation of deliverables suitable for erosion analysis and 
future repeat surveys. 
 
The integrated survey reduced field data collection time by approximately 40% compared to 
conventional methods while producing a high-definition, high-accuracy surface model of canal 
bottoms, levees, and floodwalls. The dataset now serves as a baseline for biennial monitoring 
and post-storm assessments, enabling early identification of erosion and scour and reducing 
long-term data collection costs for the Flood Protection Authority. 
 
Key Personnel: Justin Bordelon | Brett Dufour | Joe Broussard | Lance Fontenot | Adam Judice  

Waterbody Extents 
 Approximately 8 miles covered across all three canals 
 Approximately 317.2 acres across all three canals 
 Three canal reaches: 17th Street Canal, Orleans Canal, and 

London Canal  
Hydrographic Equipment 

 Multibeam system: Norbit STX iWBMS with Applanix 
IMU 

 LiDAR platform: Snoopy A-Series with Velodyne HDL-
32E remote sensor 

 UAV model/platform: Skyfront Perimeter 8 (LiDAR 
acquisition), DJI M30 (Photogrammetry acquisition) 

 Positioning system: Trimble R12i, Leica GS16, and GS18 
 Acquisition software: Hypack Hysweep 

Cross Sections 
 17th Street Canal – 19 total 
 Orleans Canal – 21 total 
 London Canal – 27 total  
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17. Firm Experience: 

Firm name C. H. Fenstermaker & Associates, L.L.C. Discipline(s)* Survey 
Project name LA Hydro Multibeam and LiDAR Survey Firm responsibility (prime or sub?) Sub 
Project number Not applicable Owner’s name Underwater Acoustics International (UAI), LLC 
Project location Avoyelles Parish, LA Owner’s Project Manager Alan Day 
Owner’s address, phone, email P.O. Box 311, Youngsville, Louisiana 70592 | (833) 472 6662 |  alan@uaisolutions.com 
Services commenced by this firm (mm/yy) 05/23 Total consultant contract cost ($1,000’s) $25.68 
Services completed by this firm    (mm/yy)  08/23 Cost of consultant services provided by this firm ($1,000’s) $25.68 

 
Project Description: Brookfield Renewable U.S. advanced a detailed condition 
assessment of the Sidney A. Murray Jr. Hydroelectric Power Station to evaluate dam, 
embankment, and riverbed conditions and identify potential erosion or structural 
concerns. 
 

As a subconsultant to Underwater Acoustics International (UAI), Fenstermaker was 
tasked with performing above-water LiDAR and underwater hydrographic surveys to 
supplement UAI’s comprehensive 2D and 3D sonar investigation of submerged dam 
features. 
 

Fenstermaker conducted an integrated survey program combining multibeam sonar 
bathymetry, aerial LiDAR, and side-scan/backscatter sonar. Multibeam bathymetric data 
were collected to develop a detailed digital elevation model (DEM) of the tailrace and 
outflow channel. Aerial LiDAR was used to generate a high-resolution DEM of the 
above-water portions of the dam and adjacent shoreline within the survey limits. Side-
scan and backscatter sonar data were collected to image the downstream river bottom 
and embankments and assembled into a single sonar image mosaic. 
  

Collected LiDAR and bathymetric datasets were processed to produce cross-section 
sheets, bathymetry maps, and backscatter imagery maps. The survey results were 
integrated with UAI’s underwater imaging data and compared to a similar investigation 
completed at the site in 2020. 
 

The combined datasets identified potential underwater erosion at ten areas of interest 
along the dam embankment and river bottom, providing Brookfield Renewable and 
project engineers with actionable information to support asset management, risk 
evaluation, and future maintenance planning. 
 

Key Personnel: Justin Bordelon | Joe Broussard | Brett Dufour | Lance Fontenot 
 

Equipment Details 
 Multibeam model: Norbit STX iWBMS with Applanix 

IMU 

 Side scan sonar model: Edgetech 4125 Side Scan Sonar 

 LiDAR platform: Snoopy A-Series with Velodyne HDL-
32E remote sensor 

 Acquisition software: Hypack/Hysweep, Edgetech 
Discover 

Survey Area Metrics 

 Area covered: approximately 300 acres 

 River/channel lengths: approximately 10,000 feet 

 Number of embankments: 2 
Datum/Control 

 RTK workflow 
o Setup base station on known point 

o Connect rover via radio 
o Ensure rover has fixed solution 

 Benchmark usage: Existing benchmark on dam 

 Vertical datum: NAVD88 

 Horizontal datum: NAVD 83 HARN 

Deliverables 

 Bathymetric surfaces: Bathymetric and LiDAR point 
clouds in LAS format 

 CAD sheets: Plan and profile sheets 

 Sonar mosaics: Sidescan sonar and Backscatter mosaics in 

TIFF format 

 Cross sections: 19 

 Change detection exhibits 

 GIS deliverables 
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17. Firm Experience: 

Firm name C. H. Fenstermaker & Associates, L.L.C. Discipline(s)* Survey 
Project name Hurricane Barry Notice to Lessees and Operators (NTL) & Depth of 

Cover (DOC) Survey 
Firm responsibility (prime or sub?) Prime 

Project number Not applicable Owner’s name Third Coast Midstream 
Project location Iberia, St. Mary, and Vermilion Parishes, LA Owner’s Project Manager Thomas Garrett 
Owner’s address, phone, email P O Box 1227, Houston, TX 77251, (346) 241-3400, garretttm@garrettsubsea.omnicrosoft.com 
Services commenced by this firm (mm/yy) 11/19 Total consultant contract cost ($1,000’s) $214 
Services completed by this firm    (mm/yy)  04/20 Cost of consultant services provided by this firm ($1,000’s) $201 

 
Project Description: To support Third Coast Midstream’s Hurricane Barry response 
efforts, Fenstermaker performed hydrographic, Notice to Lessees and Operators (NTL), 
and Depth of Cover (DOC) surveys for pipeline assets located within Vermilion Bay, 
West Cote Blanche Bay, East Cote Blanche Bay, and the Gulf of Mexico. The project 
was completed in accordance with post-hurricane inspection requirements for affected 
offshore and coastal pipeline infrastructure. 
 
Fenstermaker conducted hydrographic investigations utilizing a marine survey vessel 
equipped with side scan sonar, magnetometer, and positioning systems to inspect 
pipeline tie-ins, crossings, and pipeline corridors. Survey operations were performed to 
identify exposed pipelines, evaluate pipeline conditions following Hurricane Barry, and document potential impacts to pipeline infrastructure within 
the affected area. Two parallel side scan sonar survey lines were acquired along pipeline corridors to provide overlapping coverage and support 
identification of exposed pipeline segments. 
 
For pipelines located in 15 feet of water or less, Fenstermaker performed Depth of Cover investigations to identify and document potential hazards to 
navigation. Exposed pipeline segments were investigated through field probing at established intervals until adequate cover conditions were 
confirmed. Survey data were processed and compiled to identify exposed pipeline locations and support project reporting requirements. 
Project deliverables included hydrographic survey mapping, side scan sonar and magnetometer data compilation, CAD deliverables, GIS-compatible 
files, and final survey reporting documenting pipeline conditions and areas of exposure. 
 
Key Personnel: Justin Bordelon | Brett Dufour | Joe Broussard | Adam Judice  

Equipment Details 
 Side scan sonar model: Edgetech 4125 Side Scan Sonar 

 Magnetometer model: Geometrics 882 Marine 
Magnetometer 

 Echosounder type: CV100 

 Vessel configuration: Towed magnetometer, side mounted 

side scan  sonar and single beam transducer 

 Acquisition software: Hypack for navigation and 
acquisition  
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17. Firm Experience: 

Firm name C. H. Fenstermaker & Associates, L.L.C. Discipline(s)* Survey 
Project name ALDOT Duncan Bridge UAI Inspection Firm responsibility (prime or sub?) Prime 
Project number Not applicable Owner’s name Alabama Department of Transportation - ALDOT 
Project location Winston County, AL Owner’s Project Manager Jeff Huner, P.E. 
Owner’s address, phone, email 515 Traffic Operations Drive, Montgomery, LA 36110, Jeff Huner, (334) 242-6206, hunerj@dot.state.al.us 
Services commenced by this firm (mm/yy) 03/13 Total consultant contract cost ($1,000’s) $16.41 
Services completed by this firm    (mm/yy)  05/13 Cost of consultant services provided by this firm ($1,000’s) $16.41 

 
Project Description: Fenstermaker performed an Underwater Acoustic Investigation (UAI) 
of the Duncan Bridge (CR-41) over the Sipsey River for the Alabama Department of 
Transportation (ALDOT). The project focused on evaluating submerged bridge substructure 
elements and adjacent river-bottom conditions using advanced acoustic imaging technology. 
 
Survey operations were completed from a 28-foot survey vessel utilizing a specialized 
Underwater Acoustic Imaging and Profiling System based on a Kongsberg-Mesotech MS1000 
sector-scanning sonar with steerable acoustic beam capabilities. Fenstermaker acquired 
acoustic imagery and profiling data at multiple depths around Bridge Piers 2 and 3 and along 
the adjacent river bottom to document submerged structural conditions and river-channel 
characteristics. 
 
The investigation successfully identified bridge pier columns, connecting struts, pier footing 
features, and surrounding river-bottom conditions. Acoustic imaging and profiling data were evaluated to identify potential anomalies, scour-related 
concerns, or structural irregularities affecting the submerged portions of the bridge. No abnormal conditions or anomalies were observed during the 
investigation. 
 
Project deliverables included underwater acoustic imagery, river-bottom profile data, bridge pier assessment exhibits, technical drawings, and a final 
investigation report documenting submerged structural and channel conditions. 
 
Key Personnel: Justin Bordelon 
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18. Approach and Methodology: 

Fenstermaker has provided professional surveying and mapping services in Louisiana for over 75 
years. As a leading consulting firm, we maintain a team of experienced personnel specializing in 
topographic, hydrographic, sidescan sonar, multibeam, and advanced remote sensing surveys. Our 
professional land surveyors provide services to private, industrial, and governmental clients 
throughout Louisiana and the Gulf Coast region. Fenstermaker’s extensive experience successfully 
delivering large-scale hydrographic and marine geospatial projects demonstrates our ability to provide 
high-quality services in dynamic and operationally complex environments. 

Fenstermaker has extensive experience working with the Louisiana Department of Transportation and 
Development (LADOTD) on bridge inspection, hydrographic survey, and watershed-related projects throughout Louisiana. Our team has conducted 
underwater examinations of bridge components, hydrographic channel and river surveys, magnetometer investigations, sub-bottom profiling, 
sidescan sonar surveys, and underwater mapping assignments for transportation and marine infrastructure clients. Fenstermaker has also performed 
hydrographic and underwater acoustic imaging investigations associated with bridge scour evaluation, submerged structure assessment, erosion 
monitoring, and marine infrastructure investigations. 

Fenstermaker has pioneered and implemented award-winning applications of Underwater Acoustic Imaging (UAI), single beam, and multibeam 
survey technologies in shallow and “brown water” environments. Our experience includes collaboration with LADOTD, Ports, and Government 
Agencies to support bridge inspections, hydrographic surveys, erosion investigations, and marine infrastructure assessments. With offices in 
Lafayette, Baton Rouge, New Orleans, Lake Charles, and Shreveport, Fenstermaker provides statewide support and rapid mobilization capabilities 
for hydrographic and marine survey task orders. 

With Fenstermaker’s experience on similar survey projects coupled with our local knowledge, the project team will provide quality hydrographic 
surveying and marine geospatial services that are completed efficiently, on time, and within budget. 

Project Approach and Methodology Throughout the project life cycle, the Fenstermaker Team will closely collaborate with LADOTD to develop 
and deliver the required hydrographic survey deliverables. The team will follow the following critical phases for successful project execution: 

1. Project Coordination and Research 
2. Survey Control and Calibration 
3. Hydrographic and Acoustic Data Collection 
4. Data Processing and Quality Assurance/Quality Control 
5. Final Reporting and Deliverables 
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Phase Typical Hydrographic Survey Task Order Schedule 

 Initiation Field Work Processing Review  Closeout 

Project Coordination & 
Research 

      

Survey Control & Calibration      

Hydrographic Data Collection      

Processing & QA/QC      

LADOTD Review      

Final Deliverables      

Milestones  NTP  Mobilization  Field Complete  Preliminary 

Submittal 

 Final Deliverables 

Typical task order progression shown. Actual sequencing and duration may vary based on site conditions, survey complexity, water levels, access constraints, and LADOTD 
review periods. 

 

1. Project Coordination and Research Prior to beginning field activities, Fenstermaker will conduct research of available historical documents and 
the latest established DOTD hydrographic surveys to recover or reestablish baselines and benchmarks, review structure identification records, and 
evaluate conditions at each site. Fenstermaker will then develop a project-specific work plan identifying field and office tasks, boat launch locations, 
emergency service locations, project constraints, and survey schedules. 

For structures located over navigable waterways, inspection schedules and work details will be coordinated with the US Coast Guard Bridge Section 
to support safe and efficient field operations. Throughout the project, the project manager will provide progress updates, coordinate with local 
authorities during field activities, and promptly notify LADOTD of any urgent observations identified during data collection. 

2. Survey Control and Calibration The field crew will utilize existing DOTD benchmarks, as identified within the project scope, to receive Real-
Time Kinematic (RTK) corrections for all survey activities. Top-of-water elevations will be recorded at the beginning of each survey and at three-hour 
intervals throughout the survey for QA/QC purposes and documented within the field notes. 

Once all equipment has been installed and tested onsite, the field crew will conduct a velocity profile cast to measure the speed of sound within the 
water column utilizing an AML velocity sensor. The velocity profile will then be entered into the hydrographic acquisition hardware or software, 
followed by a bar check to ensure accurate depth readings. Bar checks will be performed daily prior to the commencement of data collection and at the 
completion of field activities for verification purposes. 

 Consultant Activity  LADOTD Review Activity  Milestone 
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Water bottom elevations using conventional survey methods will also be measured utilizing a fixed-height rod with a 6-inch diameter plate as an 
additional verification method alongside single beam or multibeam survey data. 

3. Hydrographic and Acoustic Data Collection Hydrographic bathymetric data collection will be performed 
along predetermined lines and ranges utilizing RTK-integrated positioning systems. Real-time horizontal 
positioning during survey operations will be achieved utilizing a Trimble R12i GNSS GPS Receiver integrated 
with RTK technology for continuous positioning corrections and precise horizontal and vertical coordinates 
throughout survey operations.  

To compensate for vessel movement caused by waves and vessel motion, a CDL MiniTilt Motion Sensor will be integrated into the bathymetric survey 
system. The motion sensor will provide vessel tilt and movement corrections to improve the accuracy and quality of the bathymetric data. 

The CEE-SCOPE Single Beam Echosounder will be utilized to measure water depths along designated transect lines during bathymetric surveys. The 
integration of the single beam echosounder within the survey system allows the field crew to collect precise water depth measurements necessary for 
the preparation of accurate bathymetric mapping and underwater topographic information. 

Where multibeam surveys are required, Fenstermaker will utilize a Norbit STX iWBMS multibeam system integrated with an Applanix POSMV IMU 
and RTK positioning system. The Norbit system features a curved array capable of scanning to the shoreline and capturing vertical components of 
structures and bridge substructure elements. 

During data acquisition, POSPac information will be recorded for post-processing to enhance positioning accuracy in areas where GPS coverage may 
be restricted by bridge structures or surrounding infrastructure. All hydrographic data collection and processing will be performed utilizing 
Hypack/Hysweep software. 

The survey team will ensure complete water-bottom coverage within identified survey areas to evaluate water-bottom conditions and identify potential 
scour or irregularities adjacent to bridge piers, piling systems, channels, and marine infrastructure. Where feasible, multibeam survey data will be 
overlapped with available topographic survey information along the shoreline. 

If required, Fenstermaker has the capability to utilize a topside Norbit iLiDAR system to scan bridge components and surrounding infrastructure to 
generate comprehensive three-dimensional datasets. 

In locations where multibeam or single beam acquisition is unsafe or impractical, Fenstermaker may utilize the Kongsberg MS1000 scanning sonar. 
Deployed from either a tripod system or mounted directly to the survey vessel, the MS1000 is capable of producing two-dimensional scans of bridge 
piers, piling systems, and surrounding water-bottom conditions. The resulting imaging and profiling data can be utilized to identify potential scour 
conditions and irregularities associated with bridge substructures and surrounding underwater environments. 

4. Data Processing and Quality Assurance/Quality Control Fenstermaker will process, analyze, and interpret all hydrographic and underwater 
acoustic data to prepare written reports and hydrographic charts. To support rigorous quality assurance and quality control procedures, all deliverables 
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will undergo review by an Independent Technical Professional. All deliverables will adhere to DOTD Software and Deliverables Standards for 
Electronic Plans, and Fenstermaker will coordinate with the Project Manager regarding project-specific requirements and deliverable standards. 

5. Final Reporting and Deliverables Detailed survey reports will document water conditions during the survey, 
debris observed within the waterway and along the banks, bank conditions, survey obstructions, and reasons for 
any incomplete survey coverage. Digital photographs will document structure details identified within the reports 
and will be annotated with structure number, photo direction, date, and identified feature information. 
Fenstermaker has successfully utilized the ArcGIS Survey123 application for real-time field documentation and 
can develop ArcGIS dashboards displaying completed bridge surveys, digital photographs, data sheets, and additional project documentation.  

Survey findings and identified problem areas requiring additional evaluation will be documented within the detailed survey report and submitted 
following completion of field activities.  Fenstermaker will upload all MicroStation DGN files and associated deliverables utilizing ProjectWise at each 
project milestone or as directed by the Project Manager. 

Scour/Erosion Methodology Scour will be identified through bridge inspections, bathymetric surveys, underwater investigations, and evaluation of 
hydraulic and channel conditions, in including exposed foundations, streambed degradation, and sediment displacement. Conditions will be documented 
using survey data, sonar imagery, inspection photographs, field measurements, and engineering notes to record the location, extent, and severity of 
scour relative to bridge substructures. Scour will be monitored through periodic inspections and recurring bathymetric surveys, particularly following 
significant hydraulic events, to track streambed elevations and changes in channel morphology around bridge foundations. 

Specific Evaluation Criteria The Fenstermaker Team possesses a comprehensive understanding of hydrographic surveying, bridge scour evaluation, 
underwater acoustic imaging, and marine geospatial data acquisition associated with transportation and marine infrastructure projects. Our team 
understands the technical and operational challenges commonly encountered during hydrographic and marine survey assignments and has successfully 
collaborated with transportation agencies, ports, and governmental clients on similar projects. 

Fenstermaker’s experience with hydrographic surveying, multibeam and single beam bathymetric acquisition, underwater acoustic imaging, 
magnetometer investigations, sidescan sonar surveys, and marine geospatial data processing provides the technical expertise necessary to efficiently 
execute statewide hydrographic survey task orders and deliver well-documented, high-quality submittals. 

Staff Experience The Fenstermaker Team consists of highly qualified professionals with experience in hydrographic surveying, marine geospatial data 
acquisition, underwater acoustic imaging, and transportation-related survey services. All key personnel identified within the organization chart are 
active members of the project team and will contribute directly to the day-to-day execution and overall success of the project. Our staff includes 
experienced professionals located throughout Louisiana, providing statewide support capabilities and local knowledge that strengthen project 
coordination, mobilization, and field operations. 

Current Workload Fenstermaker is fully prepared to promptly respond to task orders associated with this contract. Our organization provides statewide 
support with additional surveying personnel available across multiple Louisiana offices. Fenstermaker operates as an integrated team, allowing for 
efficient coordination, rapid mobilization, and seamless execution of hydrographic and marine survey assignments throughout Louisiana. 
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19. Workload:  

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE 

 
Discipline(s) * Contract Number and State 

Project Number 
Project Name  

Remaining 
Unpaid 

Balance** 

C.H. Fenstermaker & 
Associates, L.L.C. 
 

Road Contract No. 400005673 
State Project No. H.011235.5 

I-49 South @ Verot School Road US 90  
 

$61,851 

Road Contract No. 4400020291 
State Project No. H.012869 

LA 182 (UNIV) @ LA 723(RENAUD) 
Roundabout LA 182 and LA 723  

$130,961 

Bridge Contract No. 4400025023 
State Project No. H.015513 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03  
Elenor Road Over Coulee  

$1,100 

Bridge Contract No. 4400025023 
State Project No. H.015335 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Puma Road Over Coulee  

$34,050 

Bridge Contract No. 4400025023 
State Project No. H.015516 
 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Bieber Road Over Nezpique Bayou 

$550 

Bridge Contract No. 4400025023 
State Project No. H.015512 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Mullins Road Over Tete Bayou 

$550 

Bridge Contract No. 4400025023 
State Project No. H.015515 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Andover Road Over Indian Bayou Lateral 

$550 

Bridge Contract No. 4400025023 
State Project No. H.015514 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Sarah Dee Pkwy. Over Coulee 

$21,650 

Bridge Contract No. 4400025023 
State Project No. H.015505 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Solid Waste Water Road Over Bayou Boeuf 

$1,100 

Bridge Contract No. 4400025023 
State Project No. H.015510 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Phillip Street Over Drainage Bayou 

$12,950 
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Bridge Contract No. 4400025023 
State Project No. H.015509 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Huval Street Over True Canal 

$550 

Bridge Contract No. 4400025023 
State Project No. H.015508 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Adam Guidry Road Over Coulee 

$48,550 

Bridge Contract No. 4400025023 
State Project No. H.015507 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Minos Road Over Coulee 

$2,850 

Bridge Contract No. 4400025023 
State Project No. H.015506 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Aristide Road Over Coulee 

$550 

Bridge Contract No. 4400025023 
State Project No. H.015517 

Infrastructure Investment and Jobs Act (IIJA) Off-
System Bridge Program District 03 
Guegnon Street Over Youngs South Coulee 

$41,500 

Road Contract No. 4400025625 
State Project No. H.014622.2 

St. Nazaire Road Ext: LA 96 – Corne Road $481,861 

Environmental Contract No. 4400027474 
 

IDIQ Contract for Environmental Permitting and 
Biological Services Task Order No. 2 
MS4 Permitting Support  
East Baton Rouge Parish 
District 61 

$14,854 

Road Contract No. 4400030052 
State Project No. H.015966.5 

IDIQ Contract for Roadway Design Services 
Statewide with Majority of Work in Districts 03 & 
07 Task Order No. 2 
LA 2333 R-Cut at I-49 South Interchange 

$50,871 

Road Contract No. 4400030052 
State Project No. H.015484.5 

IDIQ Contract for Roadway Design Services 
Statewide with Majority of Work in Districts 03 & 
07 Task Order No. 3 
LA 1162: Keith Duplechain Road – LA 29 

$229,396 
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20. Certifications/Licenses: 
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21. QA/QC Plan: 

 
 

Page 35 of 37



 

C. H. Fenstermaker & Associates, L.L.C. 
 

22. Sub-consultant information: 

Firm Name  
(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address Point of Contact and email address Phone Number 

Not applicable    
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23. Location: 
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