DOTD FORM: 24-102 (Revised March 1, 2022)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for
Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR
PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1. Contract title as shown in the advertisement July 8, 2022

Contract No. 4400024592

Contract for Off System Highway Bridge Program

Lemon Road over Drainage Bayou

State Project No. H.014993.5

F.A.P. No. H014993

East Baton Rouge Parish

2. Contract number(s) as shown in the advertisement 4400024592

State Project Number(s), if shown in the advertisement | H.14993.5

4. Prime consultant name (as registered with the Louisiana
Secretary of State where such registration is required by | Morgan Goudeau & Associates, Inc.
law)

5. Prime consultant license number (as registered with the | VF183
Louisiana Professional Engineering and Land Surveying | EF1118
Board (LAPELS) if registration is required under
Louisiana law)

6. Prime consultant mailing address 1703 West Landry Street

Opelousas, LA 70570

7. Prime consultant physical address (existing or to be | 1703 West Landry Street
established, if location is used as an evaluation criteria) | Opelousas, LA 70570

8. Name, title, phone number, and email address of prime | Kenneth Boagni, IIl, P.E., P.L.S., President
consultant’s contract point of contact 337-948-4222

kenny@morgangoudeau.com

(98]
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9. Name, title, phone number, and email address of the | Kenneth Boagni, III, P.E., P.L.S., President
official with signing authority for this proposal 337-948-4222
kenny@morgangoudeau.com

10. This is to certify that all information contained herein is
accurate and true, and that the team presently has
sufficient staff to perform these services within the
designated time frame. By submitting this proposal,
proposer certifies that it is not engaged in a boycott of
Israel and it will, for the duration of its contract
obligations, refrain from a boycott of Isracl. Proposer
also certifies and agrees that the following information
is correct: In preparing its response, the proposer has
considered all proposals submitted from qualified,
potential subcontractors and suppliers, and has not, in
the solicitation, selection, or commercial treatment of
any subcontractor or supplier, refused to transact or
terminated business activities, or taken other actions
intended to limit commercial relations, with a person or
entity that is engaging in commercial transactions in
Israel or Israeli-controlled territories, with the specific
intent to accomplish a boycott or divestment of Israel. | Signature (shall be the same person as #9):
The proposer also has not retaliated against any person
or other entity for reporting such refusal, termination, or '{

commercially limiting actions. DOTD reserves the right | Date:

to reject the response of the bidder or proposer if this | August 1, 2022
certification is subsequently determined to be false, and
to terminate any contract awarded based on such a false
response.

11. If a Disadvantaged Business Enterprise (DBE) goal has | Firm(s): Firm(s)’ %:
been set for this advertisement, indicate which firm(s)
will be used to meet the DBE goal and each firm(s)’ | N/A
percentage.
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12. Past Performance Evaluation Discipline Table:

As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100%
for each past performance evaluation discipline, as well as the overall total percent of the contract.

The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental,
Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and Other. The crosswalk from the old categories to the new categories

can be found at the link below:

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/General%20Information/CPPR%20Crosswalk%20t0%20New

%20Evaluation%20Disciplines.pdf. (same link as in the advertisement)

Sub-consultants are allowed to be used for this proposal. Fill in the table by identifying only those evaluation disciplines
consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102*, the name of each firm that is
part of the proposal, and the percentage of work in each past performance evaluation discipline to be performed by that firm. The
percentage estimated for each evaluation discipline is for evaluation purposes only and will not control the actual performance or
payment of the work. The percentages for the prime and sub-consultants must total 100% for each past performance evaluation
discipline, as well as the overall total percent of the contract.

Evaluation % of Prime Subconsultant Each

Discioli 9 1 Discipline
iscipline(s) C vera Morgan Goudeau & Associates, Providence Engineering & must total to
ontract

Inc. Environmental Group, LL.C 100%

Bridge 70% 100% 0% 100%

Environmental 5% 20% 80% 100%

Survey 25% 100% 0% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.
Percent of Contract 100% 96% 4% | -
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13. Firm Size:

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job
Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification
is required and not included on the DOTD job classification list, specify “Other (xxxx)” and include the classification title inside the
parentheses. The DOTD Job Classification(s) to be used can be found at the following link:
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%?20Classifications%20with%20Descri

ptions.pdf

Total number of
Number of .
ersonnel personnel available
Firm name DOTD Job Classification e . in this DOTD Job
committed to this . .
contract Classification
(if needed)
Morgan Goudeau & Associates, Inc. Engineer 1 2
Morgan Goudeau & Associates, Inc. Engineer Intern 2 3
Morgan Goudeau & Associates, Inc. Surveyor 2 3
Morgan Goudeau & Associates, Inc. CADD-Technician 1 2
Morgan Goudeau & Associates, Inc. Party Chief 1 2
Morgan Goudeau & Associates, Inc. Instrument Man 1 2
Morgan Goudeau & Associates, Inc. Administrative 1 2
Providence Engineering and Environmental, LLC Environmental Manager 1 1
Providence Engineering and Environmental, LLC Biologist/Wetlands 3 6
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14. Organizational Chart:

Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the
contract, area of project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not

necessarily have to match their DOTD job classification identified in Section 13.

If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic engineering analysis by placing
an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report Training

Requirements article of the Advertisement in Section 20.

LA DOTD

PRIME CONSULTANT:
Morgan Goudeau & Associates, Inc.

PRINCIPAL-IN-CHARGE:
Kenneth Boagni, 111, P.E., P.L.S.
SURVEYING (Topographic Survey):
Kenneth Boagni, II1, Professional Land Surveyor
Jacob Jarrell, Professional Land Surveyor
David Jarrell, Professional Land Surveyor
Jared Meche, Survey Crew, Party Chief
Jarrett Pitre, Survey Crew, Instrument Man
ENGINEERING (Preliminary and Final Plans):
Kenneth Boagni, III, Professional Engineer
David Jarrell, Engineer Intern
Jacob Jarrell, Engineer Intern
DRAFTING (Topographic Survey and Preliminary/Final Plans):
David Stelly, CADD Technician
ADMINISTRATION:
Anita Chautin, Clerical

SUBCONSULTANT:
Providence Engineering & Environmental Group, LLC
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PROJECT AND QA/QC MANAGER:
Paul Clifton, PWS
ENVIRONMENTAL CLEARANCE:
Kerry Oriol, Senior Environmental Specialist
WETLAND STUDIES:
Tim Kimmel, AWB
Taylor Simoneaux, PWS, CWB
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15. Minimum Personnel Requirements:

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum
Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR.

Personnel being used . License /
é\(/)[ Eﬁ }:;;t to meet the MPR _ Type (_)f hc§nse / State | certification
wording (Individual(s) may no.t satisfy more than one Firm employed by certification of expiration
from ad MPR unless specifically all_owed by & number license dat
Attachment B of the advertisement) ©
1,2,3 Kenneth Boagni, I11 P.E., P.L.S. Morgan Goudeau & Professional Civil LA 9/30/2023
Associates, Inc. Engineer
(0031312)
4 Jacob Jarrell, E.I., P.L.S. Morgan Goudeau & Professional Land LA 9/30/2023
Associates, Inc. Surveyor
(5211)
5 Taylor Simoneaux, PWS, CWB Providence Engineering & Professional LA 12/30/2025
Environmental Group LLC Wetland Scientist
No. 3321
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16. Staff Experience:

Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel
not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2
pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by Morgan Goudeau and Associates, Inc

Name | Kenny Boagni, 111 Years of relevant experience with this employer 22
Title | Principal / Project Supervisor / P.E., P.L.S. Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. /2000 / Civil Engineering

Active registration number / state / expiration date P.E. 0031312 / Louisiana / 09/30/2023

P.L.S. 0005215 / Louisiana / 09/30/2023

Year registered | 2004 P.E. / Discipline | Professional Engineer

2019 P.L.S. Professional Land Surveyor

Contract role(s) / brief description of responsibilities | Mr. Boagni fulfills the Minimum Personnel Requirements, for one (1)
principal at the firm being a Professional Engineer and Professional
Civil Engineer, registered in the State of Louisiana, and for one (1)
principal of the firm with a minimum of five (5) years of experience in
responsible charge of bridge design. Mr. Boagni will serve as Project
Manager and Certified Traffic Control Supervisor.

Experience dates | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
(mm/yy-mm/yy) | “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

Mr. Boagni brings over twenty-two (22) years civil engineering and land surveying experience to the
05/00 - 07/22 project. Specific responsibilities have included surveying work, estimates of construction costs and
required right-of-way and utility relocations, bridge design and inspection on state, municipal, parish and
private roadway and bridge projects. Mr. Boagni has been on site with the survey crew, researched
property owner information, performed hydraulic studies and prepared hydraulic reports, performed
scour calculations and pile length calculations, performed CAD operations, plan preparation, computing
plan quantities, Solicitation of Views and Environmental Review and QA/QC review and oversees all
aspects of the project. Mr. Boagni is a Traffic Control Supervisor and Technician. The following are
specific past LA DOTD projects Mr. Boagni has worked with:

08/04 - 01/08 S.P. 700-30-0316 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#97

06/06 - 01/11 S.P. 700-35-0136 Off-System Bridge Replacements, Natchitoches Parish, Louisiana, MGA Project B#106
02/07 - 08/11 S.P. 700-21-0112 Off-System Bridge Replacements, Franklin Parish, Louisiana, MGA Project B#121
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Kenneth Boagni, III (continued)

06/02 - 01/11

S.P. 700-22-0122 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#131

07/06 - 06/10

S.P. 700-43-0109 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#108

08/06 - 06/10 S.P. 700-16-0118 Off-System Bridge Replacements, Desoto Parish, Louisiana, MGA Project B#112

12/10 - 02/13 S.P. 700-43-0112 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#141

03/11 - 02/13 S.P. 700-25-0113/H.004315.5 Off-System Bridge Replacements, Jackson Parish, Louisiana, MGA Project

B#145

04/11 - 02/13 S.P. H.005128.5 Off-System Bridge Replacements, West Carroll Parish, Louisiana, MGA Project B#146

04/11 - 02/13 S.P. H.006043.5 Off-System Bridge Replacements, Bossier Parish, Louisiana, MGA Project B#148

01/13 - 12/14 S.P. H.009979.5 Off-System Bridge Replacements, Caldwell Parish, Louisiana, MGA Project B#161

02/13 - 07/15 S.P. H.010032.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-A

02/13 - 07/15 S.P. H.010033.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-B

02/13 - 01/15 S.P. H.010067.5 Off-System Bridge Replacements, Claiborne Parish, Louisiana, MGA Project B#170

03/13 - 04/18 S.P. H.010038.5 Off-System Bridge Replacements, Madison Parish, Louisiana, MGA Project B#173

06/13 - 11/15 S.P. H.010592.5 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#177

10/13 - 06/15 S.P. H.010659.5 Off-System Bridge Replacements, East Baton Rouge Parish, Louisiana, MGA Project
B#185

10/13 - 12/14 S.P. H.010827.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana, MGA Project B#189

11/13 - 05/16 S.P. H.010561.5 Off-System Bridge Replacements, Bienville Parish, Louisiana, MGA Project B#193

05/14 - 12/16 S.P. H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202

06/15 - 04/18 S.P. H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207

06/15 - 02/18 S.P. H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209

09/15 -10/17 S.P. H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215

10/15 - 01/17 S.P. H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216

09/15 - 02/19 S.P. H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219

12/18 — 07/22 S.P. H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254

01/21 - 07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 - 07/22 S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 — 07/22 S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 - 07/22 S.P. H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272

03/21 —07/22 S.P. H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265

03/21 —07/22 S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261
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Firm Employed by

Morgan Goudeau and Associates, Inc.

Name

Anita Chautin Years of experience with this firm/employer 24

Title

Administrator Years of experience with other firm(s)/employer(s) 0

Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered

| Discipline

Contract role(s) / brief description of responsibilities Ms. Chautin will serve an administrative role on this project by

completing correspondence, contracts, pay requests and other clerical
responsibilities.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
“designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

02/97 - 07/22

Administrative work on past LA DOTD projects of a similar nature, as follows:

01/96 - 05/02

S.P. 700-49-0106 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#72

02/97 - 06/01

S.P. 700-01-0106 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#73

11/00 - 12/02

S.P. 700-58-0114 Off-System Bridge Replacements, Vernon Parish, Louisiana, MGA Project B#80

07/02 - 11/03

S.P. 700-06-0208 Off-System Bridge Replacements, Beauregard Parish, Louisiana, MGA Project B#83

09/02 - 01/08

S.P. 700-05-0118 Off-System Bridge Replacements, Avoyelles Parish, Louisiana, MGA Project B#85

01/03 - 01/06

S.P. 700-02-0117 Off-System Bridge Replacements, Allen Parish, Louisiana, MGA Project B#87

03/03 - 08/05

S.P. 700-42-0108 Off-System Bridge Replacements, Richland Parish, Louisiana, MGA Project B#90

08/04 - 01/08

S.P. 700-30-0316 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#97

06/06 - 01/11

S.P. 700-35-0136 Off-System Bridge Replacements, Natchitoches Parish, Louisiana, MGA Project B#106

07/06 - 06/10

S.P. 700-43-0109 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#108

08/06 - 06/10

S.P. 700-16-0118 Off-System Bridge Replacements, Desoto Parish, Louisiana, MGA Project B#112

02/07 - 08/11

S.P. 700-21-0112 Off-System Bridge Replacements, Franklin Parish, Louisiana, MGA Project B#121

06/02 - 01/11

S.P. 700-22-0122 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#131

12/10 - 02/13

S.P. 700-43-0112 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#141

03/11 - 02/13

S.P. 700-25-0113/H.004315.5 Off-System Bridge Replacements, Jackson Parish, Louisiana, MGA Project
B#145

04/11 - 02/13

S.P. H.005128.5 Off-System Bridge Replacements, West Carroll Parish, Louisiana, MGA Project B#146
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Anita Chautin (continued)

04/11 - 02/13 S.P. H.006043.5 Off-System Bridge Replacements, Bossier Parish, Louisiana, MGA Project B#148
01/13 - 12/14 S.P. H.009979.5 Off-System Bridge Replacements, Caldwell Parish, Louisiana, MGA Project B#161
02/13 - 07/15 S.P. H.010032.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-A
02/13 - 07/15 S.P. H.010033.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-B
02/13 - 01/15 S.P. H.010067.5 Off-System Bridge Replacements, Claiborne Parish, Louisiana, MGA Project B#170
03/13 - 04/18 S.P. H.010038.5 Off-System Bridge Replacements, Madison Parish, Louisiana, MGA Project B#173
06/13 - 11/15 S.P. H.010592.5 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#177
10/13 - 06/15 S.P. H.010659.5 Off-System Bridge Replacements, East Baton Rouge Parish, Louisiana, MGA Project
B#185
10/13 - 12/14 S.P. H.010827.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana, MGA Project B#189
11/13 - 05/16 S.P. H.010561.5 Off-System Bridge Replacements, Bienville Parish, Louisiana, MGA Project B#193
05/14 - 12/16 S.P. H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202
06/15 - 04/18 S.P. H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207
06/15 - 02/18 S.P. H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209
09/15 - 10/17 S.P. H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215
10/15 - 01/17 S.P. H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216
09/15 - 02/19 S.P. H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219
12/18 - 07/22 S.P. H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254
01/21-07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262
01/21-07/22 S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271
02/22 —07/22 S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266
02/21 -07/22 S.P. H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272
03/21 - 07/22 S.P. H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265
03/21-07/22 S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261

Page 10 of 68 Prime consultant name: Morgan Goudeau & Associates, Inc.




Firm employed by Morgan Goudeau and Associates, Inc

Name | David Jarrell Years of relevant experience with this employer 7
Title | Principal / Project Manager / E.I. / P.L.S. Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. /2015 / Civil Engineering

Active registration number / state / expiration date E.I. 0032504 / Louisiana / 03/31/2024
P.L.S. 0005219 / Louisiana / 03/31/2024

Year registered | 2015 E.I. / Discipline | Engineer Intern
2019 P.L.S. Professional Land Surveyor

Contract role(s) / brief description of responsibilities | Mr. Jarrell will serve as Project Manager to coordinate office and field
work on topographic surveys and preliminary plans and assist as
engineer intern in the development and design of project.

Experience dates | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
(mm/yy-mm/yy) | “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

Mr. Jarrell brings over seven (7) years civil engineering and land surveying experience to the project.
05/15 - 07/22 Specific responsibilities have included surveying work, estimates of construction costs and required right-
of-way and utility relocations, bridge design and inspection on state, municipal, parish and private
roadway and bridge projects. Mr. Jarrell has been on site with the survey crew, researched property
owner information, performed hydraulic studies and prepared hydraulic reports, performed scour
calculations and pile length calculations, performed CAD operations, plan preparation, computing plan
quantities, Solicitation of Views and Environmental Review and QA/QC review and oversees all aspects of
the project. Mr. Jarrell is a Traffic Control Supervisor and Technician. The following are specific past
LA DOTD projects Mr. Jarrell has worked with:

05/14 - 12/16 S.P. H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202

06/15 - 04/18 S.P. H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207

06/15 - 02/18 S.P. H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209

09/15-10/17 S.P. H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215

10/15 - 01/17 S.P. H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216

09/15 - 02/19 S.P. H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219

12/18 — 07/22 S.P. H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254

01/21 - 07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 - 07/22 S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 — 07/22 S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 - 07/22 S.P. H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272
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David Jarrell (continued)

03/21 - 07/22 S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261

03/21 —07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

Page 12 of 68 Prime consultant name: Morgan Goudeau & Associates, Inc.




Firm employed by

Morgan Goudeau and Associates, Inc

Name

Jacob Jarrell

Years of relevant experience with this employer 11

Title

Principal / Surveyor / E.I. / P.L.S.

Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization

B.S. /2011 / Civil Engineering

Active registration number / state / expiration date

E.I. 0032284 / Louisiana / 03/31/2023
P.L.S. 0005211 / Louisiana / 09/30/2023

Year registered

2014 E.L./
2019 P.L.S.

Discipline | Engineer Intern

Professional Land Surveyor

Contract role(s) / brief description of responsibilities

Mr. Jarrell fulfills the Minimum Personnel Requirement, for one (1)
Professional Land Surveyor, registered in the State of Louisiana, with a
minimum of five (5) years of experience. Mr. Jarrell will serve to
coordinate field and office operations for the topographic surveys, and
assist as engineer intern on bridge plan designs.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
“designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

05/11 - 07/22

Mr. Jarrell brings over eleven (11) years of land surveying experience to the project. Specific
responsibilities have included surveying work, required right-of-way and utility relocations. Mr. Jarrell
has been on site with the survey crew, researched property owner information, performed CAD
operations, plan preparation, computing plan quantities. The following are specific past LA DOTD
projects Mr. Jarrell has worked with:

02/13 - 07/15

S.P. H.010032.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-A

02/13 - 07/15

S.P. H.010033.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-B

02/13 - 01/15

S.P. H.010067.5 Off-System Bridge Replacements, Claiborne Parish, Louisiana, MGA Project B#170

03/13 - 04/18

S.P. H.010038.5 Off-System Bridge Replacements, Madison Parish, Louisiana, MGA Project B#173

06/13 - 11/15

S.P. H.010592.5 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#177

10/13 - 06/15

S.P. H.010659.5 Off-System Bridge Replacements, East Baton Rouge Parish, Louisiana, MGA Project
B#185

11/13 - 05/16

S.P. H.010561.5 Off-System Bridge Replacements, Bienville Parish, Louisiana, MGA Project B#193

05/14 - 12/16

S.P. H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202

06/15 - 04/18

S.P. H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207

06/15 - 02/18

S.P. H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209

09/15 -10/17

S.P. H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215

10/15 - 01/17

S.P. H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216
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Jacob Jarrell (continued)

09/15 - 02/19 S.P. H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219

12/18 — 07/22 S.P. H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254

01/21 - 07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 - 07/22 S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 — 07/22 S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 - 07/22 S.P. H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272

03/21 —07/22 S.P. H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265

03/21 —07/22 S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261
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Firm employed by

Morgan Goudeau and Associates, Inc

Name

Jared Meche Years of experience with this firm/employer

16

Title

Survey Crew Party Chief Years of experience with other firm(s)/employer(s)

Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered

| Discipline

Contract role(s) / brief description of responsibilities

project in the collection of topographic data by the survey crew.

Mr. Meche will serve a supervisory role, as party chief, in the field on this

Experience dates
(mm/yy-mm/yy)

“designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,

05/06 - 07/22

Land surveying work on past LA DOTD projects of a similar nature, as follows:

06/06 - 01/11

S.P. 700-35-0136 Off-System Bridge Replacements, Natchitoches Parish, Louisiana, MGA Project B#106

07/06 - 06/10

S.P. 700-43-0109 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#108

08/06 - 06/10

S.P. 700-16-0118 Off-System Bridge Replacements, Desoto Parish, Louisiana, MGA Project B#112

02/07 - 08/11

S.P. 700-21-0112 Off-System Bridge Replacements, Franklin Parish, Louisiana, MGA Project B#121

06/02 - 01/11

S.P. 700-22-0122 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#131

12/10 - 02/13

S.P. 700-43-0112 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#141

03/11 - 02/13

B#145

S.P. 700-25-0113/H.004315.5 Off-System Bridge Replacements, Jackson Parish, Louisiana, MGA Project

04/11 - 02/13

S.P. H.005128.5 Off-System Bridge Replacements, West Carroll Parish, Louisiana, MGA Project B#146

04/11 - 02/13

S.P. H.006043.5 Off-System Bridge Replacements, Bossier Parish, Louisiana, MGA Project B#148

01/13 - 12/14

S.P. H.009979.5 Off-System Bridge Replacements, Caldwell Parish, Louisiana, MGA Project B#161

02/13 - 07/15

S.P. H.010032.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-A

02/13 - 07/15

S.P. H.010033.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-B

02/13 - 01/15

S.P. H.010067.5 Off-System Bridge Replacements, Claiborne Parish, Louisiana, MGA Project B#170

03/13 - 04/18

S.P. H.010038.5 Off-System Bridge Replacements, Madison Parish, Louisiana, MGA Project B#173

06/13 - 11/15

S.P. H.010592.5 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#177

10/13 - 06/15

S.P. H.010659.5 Off-System Bridge Replacements, East Baton Rouge Parish, Louisiana, MGA Project B#185

10/13 - 12/14

S.P. H.010827.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana, MGA Project B#189
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Jared Meche (continued)

11/13 - 05/16

S.P.

H.010561.5 Off-System Bridge Replacements, Bienville Parish, Louisiana, MGA Project B#193

05/14 - 12/16

S.P.

H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202

06/15 - 04/18

S.P.

H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207

06/15 - 02/18

S.P.

H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209

09/15 - 10/17

S.P.

H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215

10/15 - 01/17

S.P.

H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216

09/15 - 02/19

S.P.

H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219

12/18 — 07/22

S.P.

H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254

01/21 -07/22

S.P.

H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 -07/22

S.P.

H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 - 07/22

S.P.

H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 - 07/22

S.P.

H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272

03/21 -07/22

S.P.

H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265

03/21 - 07/22

S.P.

H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261
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Firm employed by = Morgan Goudeau and Associates, Inc
Name Jarrett Pitre Years of experience with this firm/employer 2

Title Survey Crew Instrument Man Years of experience with other firm(s)/employer(s) 0

Degree(s) / Years / Specialization
Active registration number / state / expiration date

Year registered | Discipline

Contract role(s) / brief description of responsibilities Mr. Pitre will serve a field role on this project in the collection of
topographic data on the survey crew.

Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,

(mm/yy-mm/yy) “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

06/20 - 07/22 Land surveying work on past LA DOTD projects of a similar nature, as follows:

01/21 -07/22 S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 -07/22 S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 - 07/22 S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 - 07/22 S.P. H.014263.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#272

03/21 -07/22 S.P. H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265

03/21 - 07/22 S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261
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Firm employed by

Morgan Goudeau and Associates, Inc

Name

David Stelly

Years of experience with this firm/employer 42

Title

CADD Technician

Years of experience with other firm(s)/employer(s) 0

Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered

Discipline

Contract role(s) / brief description of responsibilities

Mr. Stelly will serve as the lead CADD Technician on this project in
assembling the topographic survey and bridge plans.

Experience dates
(mm/yy-mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
“designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

01/88 - 08/22

CADD work on past LA DOTD projects of a similar nature, as follows:

10/90 - 10/02

S.P. 700-27-22 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#65

08/92 - 08/99

S.P. 700-28-61 Off-System Bridge Replacements, Evangeline Parish, Louisiana, MGA Project B#66

12/90 - 05/95

S.P. 700-28-71 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#67

03/93 - 04/97

S.P. 700-30-0133 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#68

10/95 - 10/00

S.P. 700-01-0103 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#71

01/96 - 05/02

S.P. 700-49-0106 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#72

02/97 - 06/01

S.P. 700-01-0106 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#73

11/00 - 12/02

S.P. 700-58-0114 Off-System Bridge Replacements, Vernon Parish, Louisiana, MGA Project B#80

07/02 - 11/03

S.P. 700-06-0208 Off-System Bridge Replacements, Beauregard Parish, Louisiana, MGA Project B#83

09/02 - 01/08

S.P. 700-05-0118 Off-System Bridge Replacements, Avoyelles Parish, Louisiana, MGA Project B#85

01/03 - 01/06

S.P. 700-02-0117 Off-System Bridge Replacements, Allen Parish, Louisiana, MGA Project B#87

03/03 - 08/05

S.P. 700-42-0108 Off-System Bridge Replacements, Richland Parish, Louisiana, MGA Project B#90

08/04 - 01/08

S.P. 700-30-0316 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#97

06/06 - 01/11

S.P. 700-35-0136 Off-System Bridge Replacements, Natchitoches Parish, Louisiana, MGA Project B#106

07/06 - 06/10
08/06 - 06/10

S.P. 700-43-0109 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#108
S.P. 700-16-0118 Off-System Bridge Replacements, Desoto Parish, Louisiana, MGA Project B#112

02/07 - 08/11

S.P. 700-21-0112 Off-System Bridge Replacements, Franklin Parish, Louisiana, MGA Project B#121

06/02 - 01/11

S.P. 700-22-0122 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#131
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David Stelly (continued)

12/10 - 02/13

S.P. 700-43-0112 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#141

03/11 - 02/13

S.P. 700-25-0113/H.004315.5 Off-System Bridge Replacements, Jackson Parish, Louisiana, MGA Project
B#145

04/11 - 02/13

S.P. H.005128.5 Off-System Bridge Replacements, West Carroll Parish, Louisiana, MGA Project B#146

04/11 - 02/13

S.P. H.006043.5 Off-System Bridge Replacements, Bossier Parish, Louisiana, MGA Project B#148

01/13 - 12/14

S.P. H.009979.5 Off-System Bridge Replacements, Caldwell Parish, Louisiana, MGA Project B#161

02/13 - 07/15

S.P. H.010032.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-A

02/13 - 07/15

S.P. H.010033.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#165-B

02/13 - 01/15

S.P. H.010067.5 Off-System Bridge Replacements, Claiborne Parish, Louisiana, MGA Project B#170

03/13 - 04/18

S.P. H.010038.5 Off-System Bridge Replacements, Madison Parish, Louisiana, MGA Project B#173

06/13 - 11/15

S.P. H.010592.5 Off-System Bridge Replacements, Grant Parish, Louisiana, MGA Project B#177

10/13 - 06/15

S.P. H.010659.5 Off-System Bridge Replacements, East Baton Rouge Parish, Louisiana, MGA Project
B#185

10/13 - 12/14

S.P. H.010827.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana, MGA Project B#189

11/13 - 05/16

S.P. H.010561.5 Off-System Bridge Replacements, Bienville Parish, Louisiana, MGA Project B#193

05/14 - 12/16

S.P. H.010941.5 Off-System Bridge Replacements, Catahoula Parish, Louisiana, MGA Project B#202

06/15 - 04/18

S.P. H.011525.5 Off-System Bridge Replacements, Sabine Parish, Louisiana, MGA Project B#207

06/15 - 02/18

S.P. H.011531.5 Off-System Bridge Replacements, Rapides Parish, Louisiana, MGA Project B#209

09/15 - 10/17

S.P. H.011539.5 Off-System Bridge Replacements, Webster Parish, Louisiana, MGA Project B#215

10/15 - 01/17

S.P. H.011676.5 Off-System Bridge Replacements, Lasalle Parish, Louisiana, MGA Project B#216

09/15 - 02/19

S.P. H.011544.5 Off-System Bridge Replacements, St. Landry Parish, Louisiana, MGA Project B#219

12/18 — 08/22

S.P. H.013458.5 Off-System Bridge Replacements, Ascension Parish, Louisiana, MGA Project B#254

01/21 — 08/22

S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262

01/21 - 08/22

S.P. H.014232.5 Off-System Bridge Replacements, Ouachita Parish, Louisiana MGA Project B#271

02/22 — 08/22

S.P. H.014262.5 Off-System Bridge Replacements, Tangipahoa Parish, Louisiana, MGA Project B#266

02/21 — 08/22

S.P. H.014226.5 Off-System Bridge Replacements, St. Martin Parish, Louisiana, MGA Project B#265

03/21 - 08/22

S.P. H.014220.5 Off-System Bridge Replacements, Acadia Parish, Louisiana, MGA Project B#261

03/21 — 08/22

S.P. H.014229.5 Off-System Bridge Replacements, Caddo Parish, Louisiana, MGA Project B#262
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I3RS lal Providence Engineering and Environmental Group LLC

Kerry Oriol Years of relevant experience with this employer
Senior Environmental Specialist Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization: B.S. /1989 / Fish and Wildlife Biology

Active registration number / state / expiration date N/A

Year registered _ Discipline
Contract role(s) / brief description of responsibilitics ALY FaES) JI9 BT
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
(mm/yy—mm/yy) “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).
Environmental Project Manager: Louisiana Department of Transportation and Development (LA DOTD), LA
1/LA 415 Connector Environmental Assessment Reevaluation, State Project No. H.005121, Federal Aid Project
No. H005121, West Baton Rouge Parish, LA. A reevaluation of an existing EA for a LA 1/LA 415 Connector
involving a new bridge over the Gulf Intracoastal Waterway, necessary to consider a change in bridge height and
(01/19-present) | possible relocation of approved right-of-way. Efforts include a vessel study and reevaluation of traffic data to
assess design modifications and potential right-of-way modifications. Responsibilities: Management of project
schedule, NEPA process and NEPA document revision, including revision of supporting technical studies,
coordination with state agencies, environmental, analyses, organization of agency meetings, and development of
public information and agency involvement plans.

Environmental Project Manager: Louisiana Department of Transportation and Development (LA DOTD), I-
10 Corridor Study: LA 415 to Essen on 1-10 and 1-12, Stage 1 Environmental Assessment, State Project No.
H.004100.2, Federal Aid Project No. H004100, East and West Baton Rouge Parishes, LA. A study of Interstate
10 (I-10) through Baton Rouge to develop feasible improvements and to obtain an environmental decision to
implement improvements to [-10 and I-12 from the LA 415 interchange to the I-10 and I-12 interchanges at Essen
Lane. Efforts include the analysis of existing conditions along I-10 along with implementation of various concepts
(01/17-present) | to recommend a preferred alternative. Various concepts include widening existing infrastructure and revising
interchanges. Extensive public outreach efforts are also included in this project to ensure public input is received
throughout the process. Responsibilities: Management of project schedule, NEPA process and NEPA document
development, coordination of all work with six sub-consultants, environmental and alternatives analyses,
environmental justice analysis, organization of agency meetings, public outreach/involvement meetings and
materials, development of public information and agency involvement plans, and coordination of public events,
development of relocation plan, preparation of decision documents.

Environmental Project Manager: Northwest Louisiana Council of Governments (NLCOG), 1-49 Inner
Connector Stage 1 Environmental Impact Statement / NEPA, State Project No. 700-09-0171 (H.003915),

(09/11-present)
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Shreveport, Caddo Parish, LA. Environmental Impact Statement (EIS) and interchange reports for the proposed
1-49 Inner City Connector. Project involves all necessary engineering and environmental investigations to obtain
environmental clearance on construction of a connector linking the existing [-49 to future 1-49 North around
Shreveport. Responsibilities: Management of project schedule, NEPA process and NEPA document
development, development of the purpose and need statement, environmental and alternatives analyses,
environmental justice analysis, organization of agency meetings, public outreach/involvement meetings and
materials, development of public information and agency involvement plans, and coordination of public events,
development of relocation plan, preparation of decision documents.

(07/20-present)

Environmental Project Manager: Atlas Technical Consultants, LLC, Mississippi River Bridge GBR: LA 1 to
LA 30 Connector, EBR, WBR, Ascension, lIberville, LA. Enhanced Planning investigation with the ultimate
objective to construct a new crossing of the Mississippi River. Providence, as a subconsultant to Atlas Technical
Consultants, LLC, is providing environmental services that include identifying the preliminary purpose and need
(P&N), revising, submitting and updating P&N; permitting agency coordination; reviewing of studies and plans
for data gaps; GIS figures; identifying corridors that meet P&N; identifying alternative boundaries;
developing/submitting Environmental Screening methodology; compiling environmental inventory for
alternatives for use in narrowing alternatives; support outreach and engagement overview, providing appropriate
input for the CARB-D website, developing a draft Final Report for Phase I, addresses comments from Phase I,
preparing materials and attending agency brief meetings/focus group meetings, and public meetings.

Kerry Oriol has over 32 years of multidisciplinary experience in the environmental field. She maintains expertise in project
management, NEPA documents and public outreach requirements, including Environmental Impact Statements (EIS), Environmental

Assessments (EA),

Environmental Assessment Statement (EAS), and Natural Resource Damage Assessments (NRDA), ecological

studies and biological assessments, and mitigation planning and implementation for project specific impacts. Ms. Oriol’s pre-
consulting experience involved working within the former Water Pollution Control Division of the Louisiana Department of
Environmental Quality’s (LDEQ) Office of Water Resources and as a research associate with Louisiana State University (LSU).
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I3RS lal Providence Engineering and Environmental Group LLC

Paul Clifton, PWS Years of relevant experience with this employer
Impact Assessment Group Director Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization: M.S. /1986 / Forestry

B.S./ 1982 / Forestry

Active registration number / state / expiration date 3326/ LA/ 1-9-2026

Year registered Discipline Professional Wetland Scientist

(@IS S PRI SR NG RIS NI Quality Assurance/Quality Control Manager
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,

(mm/yy-mm/yy) “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).

Project Manager: Traylor — Massman Joint Venture (LA DOTD), Belle Chasse Bridge and Tunnel
Replacement P3 Project, State Project No. H.004791, Plaquemines and Jefferson Parishes, LA. Serving as
Ongoing Project Manager for the environmental compliance component of the project. Responsible for assisting the client
in environmental training and compliance, assistance with local, state, and federal permitting; sensitive species
and wetlands surveys, Stormwater Pollution Prevention and Control Plans, audits, and inspections.

Project Manager: City of Baton Rouge/East Baton Rouge Parish Public Works and Planning Center, Twin
Oaks Bridge Project, East Baton Rouge Parish, LA. Serving as Project Manager for wetlands and ecological
compliance assistance. Development and submittal of a wetland data report/jurisdictional determination request
and Pre-Construction Notification for submittal to the New Orleans District of USACE.

Project Manager: East Baton Rouge Parish Department of Public Works, Cal Road Bridge Replacement
Project, East Baton Rouge Parish, LA. Served as Project Manager for wetlands and ecological compliance
(04/19-10/19) | assistance. Development and submittal of a wetland data report/jurisdictional determination request and Pre-
Construction Notification for submittal to the New Orleans District of the USACE.

Project Manager: Louisiana Department of Transportation and Development (LA DOTD), 1-10:415 To Essen
Lane on 1-10 and 1-12, State Project No. H.004100.2, Federal Aid Project No.H004100, East and West Baton
Rouge Parishes. Managed wetland analysis fieldwork and reporting for a 550-acre corridor for the widening of I-
10 and I-12 in East and West Baton Rouge Parishes. Provided project oversight, resource allocation, and personnel
management.

Project Manager: St. Helena Parish Police Jury, Six Bridge Replacements, St. Helena Parish, LA. Wetland
(2017) delineations, jurisdictional determination requests, and USACE Nationwide Permitting for six bridge replacement
projects in St. Helena Parish (sub to Aucoin & Assoc.)

Project Manager: Louisiana Department of Transportation and Development (LA DOTD), Environmental
Permitting Retainer Contract, Task Orders 1-3, State Project No. 700-99-0439, Federal Aid Project No. STP-

Ongoing

(07/17-01/18)

(06/08-12/13)
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9907 (526) / IM-1709(507), Statewide, LA. Project scope included conducting 34 wetland delineations, four
threatened and endangered species surveys, and obtaining state and federal permits for 63 individual bridge and
road improvement projects in Louisiana. Each of the three task orders under this retainer contract included:
USACE Section 10/104 permitting; LDNR, Office of Coastal Management, Coastal Use Permitting; U.S. Coast
Guard bridge permitting; LDWF Louisiana Natural and Scenic River System permitting; LDEQ Water Quality
Certifications; levee permits from various levee boards; and parish permits. The 63 projects involved coordination
with various U.S. Army Corps of Engineers (USACE) districts including: Vicksburg, Galveston, Fort Worth, and
New Orleans, as well as the U.S. Coast Guard, District Eight, and sectors New Orleans and Upper Mississippi
River (St. Louis, MO). Task 1: 701-65-1002: 29 bridge replacement and road widening projects throughout
Louisiana. Task 2: 701-65-1231: 20 bridge replacement and road widening projects throughout Louisiana. Task
3: 701-65-1489: 14 road elevation projects throughout Louisiana.

Paul Clifton, PWS has over 30 years of multi-discipline experience in wetlands and ecological services including: project/contract
management, wetlands delineations and Section 404/Coastal Use permitting, habitat value assessments, interpretation of state and
federal wetland regulatory requirements, liaison assistance with state and federal resource and regulatory agencies, and management
of ecological studies and environmental investigations. Mr. Clifton has extensive experience in U.S. Army Corps of Engineers

(USACE) Section

404 wetlands permitting and he has managed contracts for coastal restoration projects with the Louisiana

Department of Natural Resources and the Coastal Protection and Restoration Authority and state-wide environmental permitting for
the Louisiana Department of Transportation and Development. Mr. Clifton has also provided expert witness services regarding
wetlands and coastal issues.
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I3RS lal Providence Engineering and Environmental Group LLC
Taylor Simoneaux, PWS, CWB Years of relevant experience with this employer
Environmental Scientist [V Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization: M.S. /2015 / Forest Resources
B.S. /2012 / Forestry Ecological Restoration
B.S. /2012 / Natural Resources Ecology and Management
Active registration number / state / expiration date 3321 /LA /12-30-2025
Year registered Discipline Professional Wetland Scientist
(OB SRR B R ERG s RO SN SN Wetland Assessment and Reporting
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
(mm/yy-mm/yy) “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).
Ecologist: Louisiana Department of Transportation and Development (LA DOTD), Wetland Delineation for I-
(06/17-08/17) | 10 Widening Project, East and West Baton Rouge Parishes, LA. Conducted a wetland delineation (approximately
550 acres) and data report for the I-10 Widening project across East and West Baton Rouge Parishes.
Ecologist: East Baton Rouge Parish Department of Public Works, Nicholson Drive Improvements, East Baton
Rouge Parish, LA. Conducted a wetland delineation project for the extension of Nicholson Drive in Baton Rouge,
LA. Prepared a wetland data report/request for preliminary jurisdictional determination for submittal to the
USACE New Orleans District.
Ecologist: St. James Parish Government, Barras Road Extension, St. James Parish, LA. Participated in a
(08/16-12/16) | wetland delineation project for the extension of Barras Road near St. James, LA. Prepared a wetland data
report/request for preliminary jurisdictional determination for submittal to the USACE.
Ecologist: North Louisiana Council of Governments, 1-49 Inner City Connector, Caddo Parish, LA.
Participated in a wetland delineation and completed a wetland summary of findings for submittal to the North
Louisiana Council of Governments to advise them on regulatory compliance associated with an interstate
connection project in Shreveport, LA.
Ecologist: Coastal Protection and Restoration Authority, Goose Point/Pointe Platte and Bayou Bonfouca
(2019) Maintenance Project, St. Tammany Parish, LA. Secured the necessary environmental permits for a marsh
creation maintenance project.
Ecologist: Pointe Coupee Parish Police Jury, False River Ecosystem Project, Pointe Coupee Parish, LA.
(2019) Conducted a wetland delineation, completed a Nationwide Permit 27 permit application, and conducted soil
sampling for a proposed False River Dredge project.

(04/17-09/17)

(05/16-08/16)
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Ecologist: DeSoto Parish Police Jury, Mundy Landfill Haul Road Project, DeSoto Parish, LA. Conducted a
(2018) wetland delineation and completed a Nationwide Permit 14 permit application to the USACE Vicksburg District
for a proposed landfill expansion project.

Ecologist: Baton Rouge Area Chamber, Harvey Site Wetlands, West Feliciana Parish, LA. Conducted a wetland

(2018) delineation and offered regulatory guidance assistance for a proposed park creation project.
Ecologist: Bayou Lafourche Freshwater District, Mississippi River Reintroduction into Bayou Lafourche,
(2017) Assumption and Lafourche Parishes, LA. Conducted a wetland delineation and completed a wetland data

report/request for preliminary jurisdictional determination for a proposed Mississippi River reintroduction into
Bayou Lafourche.

Ecologist: West Feliciana Parish, Department of Public Works, West Feliciana Parish, LA. Participated in a
(2016) wetland delineation project for the replacement of the Jacock Road Bridge near St. Francisville, LA. Prepared a
wetland data report/request for preliminary jurisdictional determination for submittal to the USACE.

Taylor Simoneaux, PWS, CWB has areas of focus in wetlands, coastal, and ecological regulatory permitting/compliance, threatened
and endangered species surveys, wetland delineations, environmental inspections, and project management. His experience in
environmental and ecological compliance assistance includes: wetland delineations and reporting; U.S. Army Corp of Engineers
(USACE) Section 10/404/408 permitting, Louisiana Department of Natural Resources (DNR) Office of Coastal Management (OCM)
Coastal Use Permitting; FEMA Floodplain Permitting; U.S. Fish and Wildlife Service (USFWS) Section 7 consultations; State
Historic Preservation Office (SHPO) Section 106 consultations; Environmental Inspections per standard Best Management Practices
(BMPs) and Federal Energy Regulatory Committee (FERC) Plans and Procedures, and many local/Parish/municipal permitting
requirements. He is actively involved in all phases of environmental permitting/compliance and project management for clients in
industrial, commercial, governmental, and private sectors. Mr. Simoneaux’s education and professional experience have exposed him
to in-depth habitat analysis, wetland ecology and management, ecosystem restoration, coastal ecology, management, and restoration,
plant identification, statistical analysis, wildlife biology, regulatory compliance/permitting, project management, and spatial analysis
including the use of ArcGIS software.
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IDTango Al Providence Engineering and Environmental Group
Tim Kimmel, AWB Years of relevant experience with this employer
Natural Resource & Coastal Services Deputy Years of relevant experience with other employer(s)
Director
Degree(s) / Years / Specialization: M.S. /2008 / Environmental Science
B.S. /2010 / Wildlife Science
Active registration number / state / expiration date N/A
Year registered _ Discipline
(OB SRR B R ERG s RO SN SN Wetland Assessment and Reporting
Experience dates Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”,
(mm/yy-mm/yy) “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).
Project Manager: Kinder Morgan, 315-mile Gopher Tortoise Survey, Alabama and Mississippi Counties.
Providence conducted a 315-mile gopher tortoise survey on existing TGP and SNG utilities right-of-way. The
survey corridor was approximately varied between 40 and 100 feet and traversed 14 different counties in
Mississippi and one county in Alabama.
Biologist: Enable Gas Transmission, LLC, Southeast Supply Header Hydrostatic Test, Mobile County,
(03/19-05/19) | Alabama. Providence conducted gopher tortoise burrow surveys and scoping of existing burrows. Providence also
(09/12) provided excavation and construction oversight, and water sampling services during hydrotest of an existing two-
mile segment of natural gas pipeline.
Biologist: Department of Public Works/Huval & Associates, Inc. Wetland Delineation for Multiple Bridge
Replacement Projects, East Baton Rouge Parish, LA. Conducted wetland delineations for the Port Hudson Pride
(2014-2018) Road Bridge, Lemon Road Bridge, Cal Road Bridge, and Moss Side Road Bridge replacement projects in East
Baton Rouge Parish. Permit applications were completed for each replacement and submitted to the U. S. Corps
of Engineers, New Orleans District.
Biologist: Louisiana Department of Transportation and Development (LA DOTD), 1-10:415 To Essen Lane on
I-10 and 1-12, State Project No.H.004100.2; Federal Aid Project No.H004100, East and West Baton Rouge
(07/17-01/18) | Parishes. Conducted wetland analysis fieldwork and reporting for a 550-acre corridor for the widening of I-10
and I-12 in East and West Baton Rouge Parishes. Drafted and submitted a Wetlands Findings Report for DOTD’s
review and concurrence.
Biologist: Louisiana Coastal Protection and Restoration Authority, Piping Plover Survey, Cameron Parish
(04/18) Shoreline Restoration Project (CS-33 SF) Cameron Parish, LA. Piping plover surveys, three per month for 10
(08/13-01/14) | months on a six-mile section of coastal beach. Drafted and submitted quarterly reports for CPRA and the US Fish
and Wildlife Service and USFWS as well as monthly monitoring reports and status updates on invoicing.

(2021)
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(05/13-06/15)

Biologist: Louisiana Department of Transportation and Development (LA DOTD), Wetland Delineation for
LA-70 Re-Route, Assumption Parish, LA. Conducted a threatened and endangered species survey for wading bird
rookeries and the presence/absence of bald eagles for the proposed LA-70 re-route.

(2015)

Biologist: Louisiana Department of Environmental Quality (LDEQ), Wetland Assimilation Projects, South LA.
Assisted in the implementation and monitoring of multiple wetland assimilation projects throughout south
Louisiana.

(2015)

Biologist: Louisiana Coastal Protection and Restoration Authority, Biological Assessment (BA), Holly Beach,
LA. Provided written documentation regarding piping plovers and sea turtles explaining descriptions and federal
status of both species as well as project overview and purpose. The BA defines explicit procedures to ensure
species safety until project completion.

(2017)

Biologist: Louisiana Department of Transportation and Development (LA DOTD), Wetland Delineation for 1-
10 Widening Project, Baton Rouge, LA. Conducted a wetland delineation (approximately 550 acres) for the I-10
Widening project across East and West Baton Rouge Parishes.

(2018)

Project Manager/Wildlife Biologist: Enable Gas Transmission, LLC, 90-mile Gopher Tortoise Survey, Forrest
County, Mississippi — Mobile County, AL. Conducted a 90-mile gopher tortoise survey on Southeast Supply
Header’s existing natural gas pipeline right-of-way. The survey corridor was approximately 70 feet and traversed
six different counties from Mississippi to Alabama.

Tim Kimmel, AWB has a wide range of experience in conducting wetland delineations and field studies throughout Louisiana,
Arkansas, Texas, Mississippi, Alabama, Florida, Indiana, Tennessee, and Ohio. He has conducted threatened and endangered species
surveys for red-cockaded woodpecker, gopher tortoise, Louisiana black bear, dusky gopher frog, yellow-blotched map turtle, golden
cheeked warbler, and more, as well as written Biological Assessments for the gopher tortoise, piping plover, and sea turtles for
submittal to the U.S. Fish and Wildlife Service (USFWS). Mr. Kimmel has served as project manager for projects requiring permits
from the U.S. Army Corps of Engineers (USACE) and the Louisiana Department of Natural Resources (LDNR), as well as levee
board permits throughout the Gulf Coast parishes of Louisiana. Mr. Kimmel has extensive fieldwork experience, including work with
the Louisiana Department of Wildlife and Fisheries (LDWF) on the Deep Water Horizon oil spill.
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17. Firm Experience:

Identify the team’s project experience most relevant to the scope in the advertisement. The projects should be limited to a total of 20, with
no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant
on the team. If more than S projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated.
If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will
not be evaluated. Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The
projects identified do not necessarily need to have been DOTD projects.

Firm name Morgan Goudeau & Associates, Inc. \ Past Performance Evaluation Discipline(s)* | Bridge

Project name | Percy Burns Road Firm responsibility (prime or sub?) | Prime
MGA Project B#215

Project number ‘ H.011539.5 ‘ Owner’s name ‘ LA DOTD

Project location | Webster Parish | Owner’s Project Manager | Gary Pentek, P.E.

Owner’s address, phone, email | 1201 Capital Access Road Baton Rouge, LA 70802

225-379-1232

Gary.Pentek@la.gov

Services commenced by this firm (mm/yy) 9/15 Total consultant contract cost ($1,000’s) 75

Services completed by this firm (mm/yy) 10/17 | Cost of consultant services provided by this firm ($1,000’s) 75

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Topographic surveying, hydraulic evaluation and design bridge replacement with Robert Wolfe, supervising project, performing Hydraulic Evaluation and
designing bridge replacement structure and preparing plans and right of way documents. Kenny Boagni, III coordinating field survey work and completing
bridge design, hydraulic calculations and plan reviews with assistance from David Jarrell and Jacob Jarrell. David Stelly drawing topographic survey
and bridge plans. Blake Gerace, Party Chief surveying for bridge projects. Jared Meche performing survey work for bridge projects as instrument man.
Anita Chautin processing pay requests and organizing correspondence, contracts, etc.

Work performed in Louisiana: 100%
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Firm name Morgan Goudeau & Associates, Inc.

‘ Past Performance Evaluation Discipline(s)* | Bridge

Project name | Tendal North Road/ Drain to Tensas Bayou Firm responsibility (prime or sub?) | Prime
MGA Project B#173
Project number | H.010038.5 | Owner’s name | LA DOTD

Project location | Madison Parish

| Owner’s Project Manager | Gary Pentek

225-379-1232
Gary.pentek@la.gov

Owner’s address, phone, email | 1201 Capital Access Road Baton Rouge, LA 70802

Services commenced by this firm (mm/yy) 03/13

Total consultant contract cost ($1,000’s) 58

Services completed by this firm (mm/yy) 04/18

Cost of consultant services provided by this firm ($1,000’s) 55

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Topographic surveying, hydraulic evaluation and design bridge replacement with Robert Wolfe, supervising project, performing Hydraulic Evaluation and
designing bridge replacement structure and preparing plans and right of way documents. Kenny Boagni, III coordinating field survey work and completing
bridge design, hydraulic calculations and plan reviews with assistance from David Jarrell and Jacob Jarrell. David Stelly drawing topographic survey
and bridge plans. Blake Gerace, Party Chief surveying for bridge projects. Jared Meche performing survey work for bridge projects as instrument man.

Anita Chautin processing pay requests and organizing correspondence, contracts, etc.

Work performed in Louisiana: 100%

* If there is more than one past performance evaluation discipline included in the proposal, then indicate which past performance evaluation

discipline(s) this project is being used to represent.
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Firm name Morgan Goudeau & Associates, Inc. \ Past Performance Evaluation Discipline(s)* | Bridge

Project name | Sneed Road Bridge Firm responsibility (prime or sub?) | Prime
MGA Project B#207

Project number | H.011525.5 | Owner’s name | LA DOTD

Project location | Sabine Parish | Owner’s Project Manager | Gary Pentek

Owner’s address, phone, email | 1201 Capital Access Road Baton Rouge, LA 70802

225-379-1232

Gary.pentek@la.gov

Services commenced by this firm (mm/yy) 06/15 | Total consultant contract cost ($1,000’s) 58

Services completed by this firm (mm/yy) 04/18 | Cost of consultant services provided by this firm ($1,000’s) 55

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Topographic surveying, hydraulic evaluation and design bridge replacement with Robert Wolfe, supervising project, performing Hydraulic Evaluation and
designing bridge replacement structure and preparing plans and right of way documents. Kenny Boagni, III coordinating field survey work and completing
bridge design, hydraulic calculations and plan reviews with assistance from David Jarrell and Jacob Jarrell. David Stelly drawing topographic survey
and bridge plans. Blake Gerace, Party Chief surveying for bridge projects. Jared Meche performing survey work for bridge projects as instrument man.
Anita Chautin processing pay requests and organizing correspondence, contracts, etc.

Work performed in Louisiana: 100%
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Firm name Morgan Goudeau & Associates, Inc. \ Past Performance Evaluation Discipline(s)* | Bridge

Project name | Dixie Church Road and Setliff Road Bridges Firm responsibility (prime or sub?) | Prime
MGA Project B#209

Project number | H.011531.5 | Owner’s name | LA DOTD

Project location _| Rapides Parish | Owner’s Project Manager | Gary Pentek

Owner’s address, phone, email | 1201 Capital Access Road Baton Rouge, LA 70802

225-379-1232

Gary.pentek@la.gov

Services commenced by this firm (mm/yy) 06/15 | Total consultant contract cost ($1,000’s) 110

Services completed by this firm (mm/yy) 02/18 | Cost of consultant services provided by this firm ($1,000’s) 106

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Topographic surveying, hydraulic evaluation and design bridge replacement with Robert Wolfe, supervising project, performing Hydraulic Evaluation and
designing bridge replacement structure and preparing plans and right of way documents. Kenny Boagni, III coordinating field survey work and completing
bridge design, hydraulic calculations and plan reviews with assistance from David Jarrell and Jacob Jarrell. David Stelly drawing topographic survey
and bridge plans. Blake Gerace, Party Chief surveying for bridge projects. Jared Meche performing survey work for bridge projects as instrument man.
Anita Chautin processing pay requests and organizing correspondence, contracts, etc.

Work performed in Louisiana: 100%
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Firm name Morgan Goudeau & Associates, Inc. \ Past Performance Evaluation Discipline(s)* | Bridge

Project name | Rozena Road / Billeaux Road / Judson Walsh Bridges Firm responsibility (prime or sub?) | Prime
MGA Project B#219

Project number ‘ H.011544.5 (H.013291.5) ‘ Owner’s name ‘ LA DOTD

Project location | St. Landry Parish | Owner’s Project Manager | Gary Pentek

Owner’s address, phone, email | 1201 Capital Access Road Baton Rouge, LA 70802

225-379-1232

Gary.pentek@la.gov

Services commenced by this firm (mm/yy) 09/15 | Total consultant contract cost ($1,000’s) 152

Services completed by this firm (mm/yy) 02/19 | Cost of consultant services provided by this firm ($1,000’s) 146

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Topographic surveying, hydraulic evaluation and design bridge replacement with Robert Wolfe, supervising project, performing Hydraulic Evaluation and
designing bridge replacement structure and preparing plans and right of way documents. Kenny Boagni, III coordinating field survey work and completing
bridge design, hydraulic calculations and plan reviews with assistance from David Jarrell and Jacob Jarrell. David Stelly drawing topographic survey
and bridge plans. Blake Gerace, Party Chief surveying for bridge projects. Jared Meche performing survey work for bridge projects as instrument man.
Anita Chautin processing pay requests and organizing correspondence, contracts, etc.

Work performed in Louisiana: 100%
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Firm name ‘ Providence Engineering and Environmental Group LLC [RNBgSsislsntiilegaziiE ) QbNwl i C) R
IST[SEREIISEN LA 70 Bypass, Stage 1 - Environmental Assessment Firm responsibility (prime or sub?) Ry
IS EasillinlS@ State Project No. H.010571.2 O G aEitinclll [ ouisiana Department of Transportation and
Federal Aid Project No. H010571 Development (LA DOTD
IS AL Assumption Parish, LA ORI EaalY EhETcal Noel Ardoin
(OL ST IS kIl PO Box 94245, Baton Rouge, LA 70804-9245, (225) 242-4501, noel.ardoin@]a.
Services commenced by this firm (mm/yy) Total consultant contract cost ($1,000’s)
Services completed by this firm (mm/yy) Cost of consultant services provided by this firm ($1,000’s)

The Louisiana Highway 70 (LA 70) project was to prepare the Stage 1 documents necessary to implement the
construction of a proposed bypass and an emergency runaround of LA 70 near its intersection with LA 69 in
Assumption Parish, LA. The LA 70 Bypass was proposed due to public safety concerns that have resulted in the
closure of LA 70 numerous times in the last decade. These safety concerns are associated with failures of the
Napoleonville Salt Dome, which have caused surface instability and the formation of a sinkhole south of the
highway. While a long-term solution was being developed, further failure of the integrity of the Napoleonville
Salt Dome could result in need to close LA 70. An Emergency Runaround would allow traffic to resume on this
important route until a more permanent solution is implemented. For this reason, two Environmental Assessment
(EA) documents were to be prepared under this project: one for the LA 70 Bypass and one for the Emergency
Runaround. Providence staff conducted wetland delineation, analysis, and data report, threatened and
endangered species survey and report, and permitting assistance for the construction of the detour route
off LA 70. Prepared wetland and jurisdictional determination request- USACE New Orleans District. A
Finding of No Significant Impact (FONSI) was issued following the Environmental Assessment (EA).

RELEVANT TEAM MEMBERS: Kerry Oriol, Tim Kimmel, AWB, Paul Clifton, PWS
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Firm name ‘ Providence Engineering and Environmental Group LLC [RNBgSsislsntiilegaziiE ) QbNwl i C) R
IST[SEREISI Environmental and Permitting Services Retainer Contract No. Firm responsibility (prime or sub?)
700-99-0439

Task No. 701-65-1002 (Fort Buhlow Bridge and Approaches)
I EasillinllS@ State Project No. 840-43-0001 Owner’s name
Federal Aid Project No. IM-1709
(507)

IS GBI Rapides Parish, LA (LTRSS ENETC I Robert Lott, PE

(OL7 ST G IS kIl PO Box 94245, Baton Rou la.

Services commenced by this firm (mm/yy) Total consultant contract cost ($1,000’s) $399

Services completed by this firm (mm/yy) VAR Cost of consultant services provided by this firm ($1,000’s) $28

PRIME

Louisiana Department of Transportation and
Development (LA DOTD)

The Fort Buhlow Bridge project was part of a retainer contract that included environmental and permitting
services for 62 road and bridge projects throughout the state, involving coordination with all relevant federal,
state, and local agencies. The proposed bridge and approaches project included replacement of the 0.6-mile-
long O.K. Allen Bridge over Lake Buhlow and the widening and reconstruction of 1.3 miles of roadway
approaches/additional travel lanes. Neither the bridge nor the approach roadways had sufficient width to
accommodate existing or projected traffic demand; the project intended to provide accommodations for
anticipated traffic increases, reduce accidents, and meet current safety standards. Providence staff
completed wetland delineations, analysis, and data reports. Staff prepared and submitted Section
10/404 permit application to the U.S. Army Corps of Engineers (USACE) and filed the U.S. Coast
. Guard (USCG) bridge permit and Red River, Atchafalaya, and Bayou Boeuf Levee District permit
applications. Upon the start of construction, the LA DOTD requested additional workspace associated
with the construction of the new bridge. A wetland delineation was done on the additional area and
permit amendments were filed with all relevant state and federal agencies.

RELEVANT TEAM MEMBERS: Kerry Oriol, Paul Clifton, PWS
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Firm name ‘ Providence Engineering and Environmental Group LLC [RNRgSsisisntiilcgnziiE ) QbNw i E) R

ISO)[S BB CI Off-System Highway Bridge Program Firm responsibility (prime or sub?)

Crawford Road/Tiger Branch

IS)[SeRiltinLlS@ State Project No. H.014229.5 Owner’s name
F.A.P. NO. H014229

Morgan and Goudeau & Associates

1SSl Caddo Parish, Louisiana (L SE RS SEREIETNC Il Kenneth Boagni
1703 West Landry Street, Opelousas, LA (337) 948-4222, kboagni@bellsouth.com

Services commenced by this firm (mm/yy) Total consultant contract cost ($1,000’s)
(mm/yy) Cost of consultant services provided by this firm ($1,000’s)

Owner’s address, phone, email

Services completed by this firm

The Louisiana Department of Transportation and Development requested a Wetland Findings Report
for an existing bridge in Caddo Parish, Louisiana as part of a larger off-system bridge replacement
project. As a subconsultant to Morgan and Goudeau & Associates, Providence was contracted to
conduct a wetland delineation and provide a wetlands report for the bridge replacement project.
Providence biologists documented existence of potential jurisdictional wetlands and regulated other

waters of the United States at all sites, including access points and temporary workspaces. Providence
. biologists delineated the areas in accordance with the 1987 Corps of Engineers Wetland Manual and

guidance from the Regional Supplement to the Corps of Engineers Wetland Delineation Manual:
Atlantic and Gulf Coastal Plain Region (U.S. Army Corps of Engineers, Wetland Regulatory Assistance
Program 2010). After the wetlands assessments, Providence staff prepared Wetland Findings Reports
which included discussions of existing wetlands, vegetation communities, and soils based on published
soil surveys and soil sampling. Data sheets, photographs, and wetland mapping were included in the
Wetland Findings Reports. Wetland impact areas quantified by type were also reported. Providence
staff completed a similar scope of work for other bridge replacements included in the Off-System
Bridge Replacements project, including bridges in Ouachita (H.014232), St. Martin (H.014226),
and Tangipahoa (H.014262, H.014263) Parishes.

RELEVANT TEAM MEMBERS: Paul Clifton, PWS, Tim Kimmel, AWB, Taylor Simoneaux, PWS, CWB
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18. Approach and Methodology:

Provide a description of how the work will be performed and provide the proposed project schedule. Include any additional information or
description of unique resources that are planned to be used to produce the deliverables. Include any proprietary technologies, methods or
approaches that will be used on this project to improve quality or efficiency. If the proposal is for an IDIQ contract, the consultant should
review the scope of services in Attachment A to the advertisement to obtain a general understanding of what a typical task order would entail.
Based upon that understanding, the consultant should provide a sample schedule that identifies the major milestones, deliverables, tasks, etc.,
to demonstrate sufficient understanding of a typical task order. The duration of the task order is not required. This section shall be limited to
four pages. If more than four pages are included, all pages after the fourth page will not be evaluated.

If the consultant has information it believes is proprietary, label it accordingly.

Morgan Goudeau & Associates, Inc. has performed work on many state projects involving Off-System Bridge Replacements. This firm
is capable of providing topographic surveying, engineering estimates of construction costs, bridge and roadway design, hydraulic
studies, right-of-way mapping and utility relocations including preliminary and final plans in association with the referenced project,
and has the personnel and experience to do so in a timely manner. It should be noted that the firm has additional complete staff of
personnel other than those listed who are equally capable of completing a project. This notation is made to merely indicate that there
is additional staff available to assist or replace present dedicated staff due to unforeseen circumstances (i.e., additional Principal, CAD
Operators, Licensed Engineer, Licensed Surveyor, Clerical and Survey Crew.)

Morgan Goudeau & Associates, Inc., along with our subconsultant, Providence Engineering, have an experienced and efficient team in
the Off-System Bridge program, and past performances on similar projects should support this idea. Morgan Goudeau & Associates,
Inc. will perform all of the required land surveying and engineering services on this project with our in-house staff out of our office,
located at 1703 West Landry Street, Opelousas, Louisiana, and the wetland studies will be completed by our subconsultant, Providence
Engineering, with whom we have had a good working relationship with over the past decade. The ability of our firm to complete a
majority of the required work with our own experienced team in a thorough and efficient manner, makes us uniquely qualified to
complete this project. We are a small firm at fourteen (14) employees, but on a project of this nature, we can more readily coordinate
project goals and timelines with our staff. Our staff takes great pride in the reputation developed by our firm over the years on these
projects, and desires to continue the high standard of quality engineering and land surveying work.

Morgan Goudeau & Associates, Inc. has examined and is experienced with the project schedule for typical OSBR projects contained
in the current DOTD guidelines for project deliverables, and the firm can readily meet their project milestones.
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Morgan Goudeau & Associates, Inc. has no plans to establish a local presence for the purpose of completing this project.

Morgan Goudeau & Associates, Inc. is registered with the Federal Government using SAM.gov.
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19. Workload:

For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD,
and b) a contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all
work meeting the following criteria:
1) one of the team’s firms is responsible for the performance of the work;
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;
3) the work has not yet been performed and invoiced; and
4) the work is not currently suspended for an indefinite period of time.

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.
List only the portion of the fees attributable to firms on the team.

Past Performance State project Remaining
Firm(s) Evaluation Project name Unpaid
Discipline(s) * number Balance**,
Morgan Goudeau & Bridge H.013458.5 Manchac Acres and H. H. Wilson Road Bridges $8,957
Associates, Inc. Ascension Parish
Morgan Goudeau & Bridge H.014220.5 Nation Road / Coulee Duralde $8,231
Associates, Inc. Environmental Acadia Parish
Morgan Goudeau & Bridge H.014229.5 Crawford Road / Tiger Branch $0.00
Associates, Inc. Caddo Parish
Morgan Goudeau & Bridge H.014226.5 Auguillard Road over Coulee $0.00
Associates, Inc. St. Martin Parish
Morgan Goudeau & Bridge H.014262.5 Randall Road over Yellow Water River $16,859
Associates, Inc. Tangipahoa Parish
Morgan Goudeau & Bridge H.014232.5 Ruffin Dr. Drain over Youngs Bayou $15,506
Associates, Inc. Ouachita Parish
Morgan Goudeau & Bridge H.014263.5 N. Hoover Road over Unnamed Creek $17,998
Associates, Inc. Tangipahoa Parish
IDIQ Contract for Construction Engineering TASK 1
V% Management and Staff Augmentation Services for
" CE&I/OV H.004634 District 62 $1,242,400
PROVIDENCE St. Helena, Livingston, St. John, St. Tammany,
Tangipahoa and Washington Parishes
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: IDIQ Contract for Construction Engineering
727 Management and Staff Augmentation Services for
I’m’}'iﬁﬂ: CE&I/OV H.000464 District 62 St. Helena, Livingston, St. John, St. $1,155,333
Tammany, Tangipahoa and Washington Parishes
'ﬁ% Environmental 004791 Be}le Chasse Bridge anq Tunnel Replacement Public- $910,505
PROVIDENCE Private Partnership Project
',/% Loyola Drive/Interstate 10 (I-10) Interchange to New
e CE&I/OV H.011670 Airport Terminal (LANOIA) Design-Build Project $870,351
PROVIDENCE (Subconsultant)
'/% SPN H.005121.5 LA 1/LA 415 Connector Route LA
il a Environmental H.005121 1/LA 415 West Baton Rouge Parish (Supplemental $123,576
RGN ATENICE Agreement No 1, Contract 4400007803)
’,/% SPN 700-10-0115; I-10 Calcasieu River Bridge,
Ul Environmental H.003968.5 Sampson St. Interchange TASK 1 Environmental and $120,534
ERIVRENCE Litigation Support for EDC Contamination
r/% Pesson Elementary Sidewalks Safe Route to School
e CE&I/OV H.010100 Project: IDIQ Contract for CE&I Services (SPN/ FAP $104,784
CEENADENCE H. 010100 / Task Order No. H.010100.06)
’,/% White Castle Sidewalks Safe Routes to School Project:
Ui i CE&I/OV H.012235 IDIQ Contract for CE&I Services (SPN/ FAP H. $73,729
PROVIDENCE 012235 / Task Order No. H. 012235.6)
(Add rows as needed) DO NOT SUM

* The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data
Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and Other. If a firm has more than one past performance evaluation discipline for
any single project, the firm can use multiple rows to express the remaining unpaid balance per evaluation discipline.

** Round to the nearest dollar. Do not round to the nearest thousands. If there are no active contracts with a remaining unpaid balance, place
N/A in the Remaining Unpaid Balance column. LEAVING THE “REMAINING UNPAID BALANCE” COLUMN BLANK IS NOT
ACCEPTABLE.
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20. Certifications/Licenses:
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.
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ATSSA

it TRAINED

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Kenny Boagni
has attended
Traffic Control Supervisor-LA State Specific
Training Course

4/27/2022 to 4/27/2026
Training Valid Through

/;Q«r.hj,—-,.as‘ thﬁ‘
<
Director of Training

/ —
Baton Rouge, LA 7(/“4:’&-'-' e
Location President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA.

m American Traffic Safety Services Association ATSSA.com
S—
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I/ atssa

TRAINED

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

Kenny Boagni
has attended
Traffic Control Technician-LA State Specific

Training Course

4/26/2022 to 4/26/2026

/a:j o J(:f'j...

Training Valid Through
Director of Training
/ e S
Baton Rouge, LA bz lioce, Jesate
Location President, CEO

ATSSA provides training and certification but neither constitites employment by ATSSA.

m American Traffic Safety Services Association ATSSA.com
Ll
—
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TRAINED

\
\

"1 :

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

David Jarrell
has attended

Traffic Control Supervisor-LA State Specific
Training Course

4/27/2022 to 4/27/2026
Training Valid Through

Baton Rouge, LA
Location

P ‘g:'(l...} f oA
Director of Training
7“7{1‘?&, T Lo

President, CEO

ATSSA provides training and cerfification but neither ¢

ployment by ATSSA,

W American Traffic Safety Services Association ATSSA.com
S
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i arssa

TRAINED

P

PROOF OF TRAINING

THIS CERTIFICATE HEREBY RECOGNIZES THAT

David Jarrell
has attended

Traffic Control Technician-LA State Specific
Training Course

4/26/2022 to 4/26/2026

i /:J.;--u.?h(.q '""(‘j"
Training Valid Through i
Director of Training
Baton Rouge, LA ﬂw e Sover
Location President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA,

m American Traffic Safety Services Association ATSSA.com
S
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Sy

Certificate of Attendance

presented to

Higgin
for attending the

National Environmental Policy Act (NEPA)
and Transportation Decision Making

and for having been awarded 18 Professional Development Hours

December 3- §, 2002 Baton Rouge, LA \S(f, e ({ AL rPGTT\ v
X
Date Location Authorized By

— L TRC

Louisiana ‘ﬁ*ansportatlon Research Center
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LiwCs

Society of Wetland Scientists
Professional Certification Program, Inc

grants the designation

Professional Wetland Scientist

For
Taylor Simoneaux

In recognition of all the professional requirements approved by the Society of Wetland Scientists Certification
Program, Inc. and verified by the Society's Certification Review Panel on 12/30/2020.
Professional Wetland Scientist number 3321. Due to recertify by 12/30/2025.

Ablrfrogs

Kimberli ). Ponzio, PWS
President

Robert D. Shannon, Ph.D., PWS
Review Panel Chair
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Society of Wetland Scientists
Professional Certification Program, Inc

grants the designation

Professional Wetland Scientist

For
Paul Clifton

In recognition of all the professional requirements approved by the Society of Wetland Scientists Certification
Program, Inc. and verified by the Society's Certification Review Panel on 1/9/2021.
Professional Wetland Scientist number 3326. Due to recertify by 1/9/2026.

LS :
A

2 ’< 7} a":
>y Kimberli . Ponzio, PWS
» President

Robert D. Shannon, Ph.D., PWS
Review Panel Chair
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21. QA/QC Plan and/or Work Plan:
If the advertisement requires submission of a QA/QC plan or Work plan, include them here. Otherwise, leave this section blank.

QUALITY ASSURANCE/QUALITY CONTROL PLAN

In order to continue this agenda, this Quality Assurance/Quality Control Plan is being developed to ensure that the highest quality design and
standards are achieved for the benefit of the public and its safety. This plan will address procedures for checking the accuracy and consistency
of the calculations and drawings, detecting and correcting design deficiencies and errors in order to produce a set of plans and specifications
that are adequate to construct the designed structures and assure that the design is safe and adequate for service and operation that it has been
designed for. The phases of work that are being requested for engineering and surveying will be addressed in this plan.

REQUEST FOR QUALIFICATION STATEMENTS

The work anticipated from the engineering firm is outlined in the Request for Qualification Statements (RFQ) as outlined and advertised by the
Department of Transportation and Development (DOTD) specific for this project. The major items of work are the Topographic Survey,
Preliminary Plans, Final Plans, Construction Support (if required), and Shop Drawings (if required). The complete work outlined above is to
be performed by the engineering firm and be the responsibility of the Engineer of Record for this project who is Robert Wolfe, Jr., a registered
professional engineer and land surveyor. The proposed work plan for this project will be outlined in this report. The Engineer of Record shall
sign, date, and seal all project documentation. The work will be performed in accordance with Louisiana Revised Statute (LRS) 37:681 through
37:703 and Title 46:Part LXI relating to Professional Engineering and Professional Surveying requirements.

Services to be performed by the DOTD for this project and are the responsibility of the DOTD are as follows:

1. All traffic assignments required for determination of design of the Project.

All information which it has in its files as to location of route, tentative locations of intersections and bridges, boring and test data if
any, plans and studies within the area of the Project which may be useful to the Consultant in carrying out this work and assistance in
securing similar data from others to the extent available.

3. Numbered field survey books as needed, as only field books furnished by the DOTD shall be acceptable for the recording of field data.
These books shall be furnished at the request of the Consultant through the Project Manager.

4. Standard plan prints of bridges, culverts and incidental drainage structures prepared by the DOTD. It is the intent of this Contract that
standard plans be used insofar as these plans are available in the design of all structures required for the Project and that the Consultant,
under the stipulated contract compensation, shall prepare complete designs for structures required on the Project for which the DOTD’s
standard plans are not available.
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5. Prepare construction proposals for the project from the plans prepared by the Consultant and handle all bidding procedures applying
thereto.

6. Provide the Consultant with mailing lists for the Solicitation of Views.

Provide PH and resistivity reports.

8. Provide Channel Probings (if needed).

~

Services to be performed by the Parish for this project and are the responsibility of the Parish are as follows:

Acquire all required right-of-way for the Project.

Relocate all utilities in the way of construction.

Obtain all required permits on the Project and pay associated fees.
Perform biological and cultural resource surveys if required.
Prepare permit applications

M

DESIGN STANDARDS AND CONTROL

The design and work for this project will be in accordance with the contract as executed between the DOTD and the Engineering firm. In
addition, design criteria and guidelines will also be in accordance with the following manuals and references.

DOTD Standard Specifications for Roads and Bridges - most recent publication
Manual of Uniform Traffic Control Devices

DOTD Traffic Signal Design Manual

0. National Environmental Pol

10. National Electric Safety Code (NESC)

1. National Electric Code (NFPA 70)

12.  DOTD Environmental Impact Procedures (Vols. I-III)

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures
2. DOTD Location and Survey Manual

3. DOTD Roadway Design Procedures and Details

4. DOTD Resign Guidelines

5. DOTD Hydraulics Manual

6.

7.

8.
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13. A Policy on Geometric Design of Highways and Streets (AASHTO)
14. DOTD Construction Contract Administration Manual

15. DOTD Materials Sampling Manual

16.  DOTD Bridge Design Manual

17. Consultant Contract Services Manual

18.  Geotechnical Engineering Services Document

19.  Bridge Inspectors

20.  DOTD Stage 1 Planning/Environmental Manual of Standard Practice
21. Code of Federal Regulations 29 CFR 1926 (OSHA)

Follow link below for individual reference links:

http://webmail.cotd.louisiana.gov/ContWEB.nsf/b88769326453bef8862561c00047183a/18fc2860512aba5886257a62006133b8?0OpenDocume
nt
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APPENDIX “A”

WORK PLAN CHECKLIST

A. INITIAL WORK PHASE

Contract executed and received Notice to Proceed
Received Data from DOTD

Acknowledge receipt from data and notified DOTD
Researched property owners, deeds and maps

Made on-site visit with Parish to identify correct location
Obtained Photographs for Hydraulic Reports

Obtained Utility Information for the site

Contacted LA One Call before Survey

B. TOPOGRAPHIC SURVEYS

Surveyor on Site for Data Collection

Minimum of 4 TBMs (one at each end of project & at each bridge end)
Project number shown correctly

North Arrow

Scale shown - Horizontal and Vertical

Name of Roadway

Width of Roadway

Topo Notes
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Centerline Elevations - 2 decimal places (asphalt or concrete roadway) or 1 decimal place (gravel roadway)
Bearings

Curve Data

Elevations & plus stations of channel @ centerline of roadway

Stream traverse shown & stationed where it ties to the survey line
Structure Number

Description of existing structure: W x L

# of Spans

Type of Bridge

Description of existing structure shown in upper right corner of field roll
Existing structure dashed & spans shown in the Plan View

Existing structure dashed & spans shown in the Profile View

All existing pipe dashed

Pipe diameters shown

All cross drains shown in profile (dashed) with flow lines

Name of waterway

Flow arrows in stream shown

Type of fence spelled out. # of strands of B/W shown

Utilities in plan & profile (if buried) shown

Utility Owners
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Existing, Apparent or Assumed R/W

Reference Points

Low Chord Elevation shown on existing structure

Drainage Map with drainage area delineated

All lettering and symbols correct size and weight. Symbols correct.
Will all be legible when reduced to half-size?

State Plane coordinates shown on at least 2 points on field roll
State Project number and Parish name on all field books in permanent ink
Certification in all field books

Large trees located and shown

Statement of horizontal and vertical control

Tie to roadways on each end of project

C. HYDRAULIC REPORT

Project Description

Drainage area above 2000 acres - USGS Method

Drainage area below 2000 acres - Soil Conservation Method
Runoff Calculation

Frequency - Discharge Plot

Photographs of Bridge Site

Stage - Discharge Plot
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Stage Elevation Calculations
Evaluation of Existing Structure
Evaluation of Proposed Alternates
Scour Analysis
D. TITLE SHEET
No Hand Lettering
Caption for Project - Include FAP & State Project No., Project Name, Structure Number and Parish Name in this order
Vicinity Map
Index - Indicate which sheets are not included for Submittals
Type of Construction
Project Name, Project No., Sheet No. in Title Block
Length of Project
Traffic Data
Signature Lines
Title Block Information

E. LAYOUT MAP

Scanned Parish Map provided by DOTD
Proposed Construction Labeled
Scale

North Arrow
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Project Name, Project No., Sheet No., etc. in Title Block

F. TYPICAL SECTION

Design Data. Pavement thickness wearing & binder
Correct Section for roadway

Dimensions and Stations

Transitions

Title Block Information

G. PLAN - PROFILE SHEET

Survey - centerline shown with bearings and/or curves

Name of roadway

Name of stream/channel

Existing/assumed/apparent Right-of-way

Existing roadway width

Type of existing roadway

Structure number

Description of existing structure(s) - (length x width; number of spans; material)

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-
profile sheet below existing structure

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway
Channel elevations and plus stations (in profile)

Curve data
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Temporary bench marks (four minimum) with stations and offsets. Verify with Field Book Notes.
Existing utilities and depth (if buried)

Utility owners/companies/addresses

North arrow and scale

Dash existing cross drains in profile

Show flow lines of existing cross drains in profile

Existing structure in both the plan and profile shall be dashed. The spans should be shown in both views. Elevation of low chord
is to be noted.

Centerline elevations - 2 decimal places

Reference points and three-point ties

State Plane coordinates to be shown on at least 2 points on field roll

Hydraulic Data Table

Traffic count and road classification

PH - Resistivity Chart

Bases for coordinates and elevation datums

Title Block Information

Notes - Clearing and grubbing, salvageable material, unsalvageable material, etc.

H. SUMMARY SHEET

Guard Rail requirements and stations
Seeding
Fertilizer
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Area

Vegetative mulch

Earthwork quantities

Stations for Transitions
Stations for full roadway width
Surface quantities

Base quantities

Title Block Information

I. SUMMARY OF ESTIMATED QUANTITIES

Correct item numbers and descriptions
Title Block Information

J. EROSION CONTROL PLAN

Silt fencing

Scale shown

North arrow

Hay bales

Slope drains

Title Block Information

K. DRAINAGE MAP

Drainage area boundaries
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Note concerning backwater

Drainage area shown

North arrow

Drainage flow arrows

Stations for beginning and end of project
Title Block Information

L. SUMMARY OF DRAINAGE STRUCTURES

Correct Project shown

Description and stations of drainage structures
Lengths of drainage structures

Notes for pipe cover

Abbreviation legend

Title Block Information

M. CONSTRUCTION SIGNING LAYOUT

Structure location shown

Stations shown Project beginning and end
Signing shown

Ties to intersecting roads on each end

Title Block Information
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N. GENERAL BRIDGE PLAN

Survey - centerline shown with bearings and/or curves

Name of roadway

Name of stream/channel

Existing/assumed/apparent Right-of-way

Existing roadway width

Type of existing roadway

Structure number

Description of existing structure(s) - (length x width; number of spans; material)

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-
profile sheet below existing structure

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway

Channel elevations and plus stations (in profile)

Curve data

Temporary bench marks (four minimum) with stations and offsets. Verify with Field Book Notes.
Existing utilities and depth (if buried)

Utility owners/companies/addresses

North arrow and scale

Dash existing cross drains in profile

Show flow lines of existing cross drains in profile
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Existing structure in both the plan and profile shall be dashed. The spans should be shown in both views. Elevation of low chord
is to be noted.

Centerline elevations - 2 decimal places

Reference points and three-point ties

State Plane coordinates to be shown on at least 2 points on field roll
Hydraulic Data Table

Traffic count and road classification

PH - Resistivity Chart

Bases for coordinates and elevation datums

Title Block Information

Notes - Clear & grubbing, salvageable material, unsalvageable material, etc.
Plan-Profile plotted at 1" = 20' horizontal and 1" = 5' vertical

Pile Data Table and loading design

Pile diagram

Low chord elevation on proposed structure

New Piles indicated

Hydraulic Table shown

Excavation Area

Flexible Revetment

Elevation table

Title Block Information
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High water design denoted

0. CROSS SECTIONS

Plotted at 1" = 5' horizontal and vertical
Stations shown

Centerline shown

Right-of-way shown

Title Block Information

P. SOLICITATION OF VIEWS AND CATEGORICAL EXCLUSIONS

Prepared Project Description

Prepared vicinity map

Prepared information package

Mailed out Solicitation Packages

Providence Categorical Exclusion Documents and Related Appendices (Preliminary and Final)

Q. WETLAND STUDIES

Providence Wetland Studies

Providence Findings Reports (Preliminary and Final)
Providence USACE Permit Application Figures
Reviewed by Morgan Goudeau & Associates, Inc.

R. BIOLOGICAL SURVEY AND ASSESSMENT

Reviewed by Morgan Goudeau & Associates, Inc.
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S. ENVIRONMENTAL CLEARANCE

Information provided to DOTD

T. RIGHT-OF-WAY AGREEMENT AND SKETCH

State Project No. Shown

Bearing & distances

Acreages shown

Landowner shown

Reference to station & offsets
Reference to State Plane Coordinates

U. CONSTRUCTABALITY BIDDABILITY REVIEW

Completed Constructability-Biddability-Review Report

V. FINAL PLANS

All sheets included in Plans

Soil boring sheet

All films trimmed to proper size

Hydraulic disk prepared

Calculations of quantities prepared and bound

Calculations of quantities prepared by Independent Engineer in the Firm

Reviewed and Checked Date
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APPENDIX “B”

Consultant Submittal QA/QC Certification

Project No.:

Project Name:

I, the undersigned Supervisor and Team Leader for this project, certify that the information included in this submittal has been
prepared in accordance with the QA/QC plan documents and LA DOTD Bridge Design Section policy on QA/QC and the information
presented is accurate and meets the requirements of this submittal.

Submittal Description

Survey Submittal.

Supervisor and Team Leader Name Signature Date
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APPENDIX “C”
QA/QC Certification

Project No.:

Project Name:

We, the undersigned designer, detailers, checkers and reviewers for this project, have reviewed and accepted the calculations, plans,
quantities, special provisions, and cost estimate prepared for the project. We certify that the work for which we are responsible has been
completed in accordance with the LA DOTD Bridge Design Section policy on QA/QC.

Team Members Name PE Registration | Responsible Plan Sheets Signature
No.
Designers
Design
Checkers
Detailers
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Design
Checkers

Reviewers

Peer Reviewer

Geotechnical

Engineer

Hydraulic

Engineer

EOR
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Cover Sheet

APPENDIX “D”

Final Calculation Book Checklist

LA DOTD project number
Project name
The title of “Final Calculation Book”

The EOR’s seal with signature and date

Final Calculation Book Check List

QA/QC Certifications

Design Criteria

Final Hydraulic Analysis Report from Hydraulic Engineer

Final Geotechnical Analysis Report from Geotechnical Engineer

Quantity Calculations

Special Provisions/NS-Items

Construction Cost Estimate (if required)

A PDF File of the Calculation Book

A PDF File of the Hydraulic Report

Reviewed and Checked
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22. Sub-consultant information:
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave
this section blank.

Firm Name Address Point of Contact and email Phone Number
(as registered with Louisiana’s address
Secretary of State)
Providence Engineering & 1201 Main Street Aimee’ Killeen (225) 766-7400
Environmental Group, LLC Baton Rouge, LA 70802 aimeekilleen@providenceeng.com
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23. Location:
If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the
plan for doing so. Otherwise, leave this section blank.
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