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TO: Louisiana Department of Transportation and Development (LADOTD) FROM: AndréeF. Cortez, PE, PMP
1201 Capitol Access Road Chief Operations Officer
Baton Rouge, LA 70802 andree.cortez@tbsmith.com

Project Evaluation Team:

Louisiana Department of Transportation and Development (LADOTD) has identified the need for the replacement of a bridge in East Baton Rouge Parish,
which is off the State Highway System. The project advertisement requests surveying, engineering, and environmental services in order to develop a
complete and comprehensive plan set.

T. Baker Smith, LLC (TBS) is proud to present our project team that provides experience and expertise in LADOTD Off-System Bridge Replacement
projects throughout the State. We believe our attached DOTD Form: 24-102 demonstrates that our team offers:

¢ Informed, Solutions-Oriented Design. TBS' project team has visited the project site, observed traffic in the area, and has developed a plan to
expertly execute the project. We understand the existing challenges and have a firm understanding of the Off-System Bridge Program and its
requirements.

e Experienced Project Team. TBS as a firm has been working on Off-System Bridge projects for LADOTD for over 15 years. Every member of the
project team presented in this proposal has specific experience surveying, conducting environmental investigations, providing engineering
services, or managing Off-System Bridge Projects. We have worked with Ms. Barbara Ostuno and her team at LADOTD and are prepared to apply
our firsthand knowledge of personnel, policies, and procedures to execute the project.

¢ Integrated Team Advantage. We believe we are uniquely prepared to efficiently execute this project by providing all services by TBS personnel.
The surveying crew will be in direct contact with our environmental professionals to share valuable knowledge of the project site for the wetland
delineation. The engineering team, located down the hall from the lead surveyor, will work in concert to ensure all survey data required for the
project design is collected. This coordination and communication allow us to move the project forward without any time lapses that may exist
between firms.

We are excited for this opportunity to enrich East Baton Rouge Parish and the newly incorporated City of St. George, and we look forward to working
with you on this project.

Sincerely,

Lndru X (*'m/%ﬁ

Andrée F. Cortez, PE/PMP

ENGINEERING - SURVEYING - ENVIRONMENTAL - INNOVATIVE SOLUTIONS



Tiger Drive Bridge over Bayou Lafourche
S.P. No. H.006147

Lafourche Parish
Designed by T. Baker Smith, LLC

PROJECT RELEVANCE:
LADOTD Off-System Bridge Program Replacement Project




DOTD FORM: 24'102 (Revised December 12, 2024)

PROPOSAL TO PROVIDE CONSULTANT SERVICES
Prime consultant shall complete the BOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for
Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

Off-System Highway Bridge Program
North Achord Rd Over Drainage Bayou

1. Contract Name as shown in the advertisement

2. Contract Number(s)as shown in the advertisement 4400030644

3. State Project Number(s), if shown in the advertisement H.015977.5

4. Prime consultant name (name must match exactly as registered
W|t!1 the I._ou.|3|ana §ecretary of. State.(SOS) where. suc.h T. Baker Smith, LLC
registration is required by law; including punctuation; include
screenshot from SOS at the end of Section 20)

. Prime consultant license number (as registered with the Louisiana
Professional Engineering and Land Surveying Board (LAPELS) if Engineering: EF-0003388 | Surveying: VF-0000551

registration is required under Louisiana law)

. or 17927 Old Jefferson Highway
Prime consultant mailing address Prairieville, LA 70769

Prime consultant physical address (existing or to be established, if 17927 0ld Jefferson Highway
location is used as an evaluation criteria) Prairieville, LA 70769

. Name, title, phone number, and email address of prime consultant’s Kenny Belou, PE | Lead Professional, Transportation
contract point of contact 504.608.2612 | kenny.belou@tbsmith.com

. Name, title, phone number, and email address of the official with Andrée F. Cortez, PE, PMP | Chief Operations Officer
signing authority for this proposal 985.493.2938 | andree.cortez@tbsmith.com

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 1



10. Thisis to certify that all information contained herein is accurate
and true, and that the team presently has sufficient staff to
perform these services within the designated time frame. By
submitting this proposal, proposer certifies that it is not engaged
in a boycott of Israel and it will, for the duration of its contract
obligations, refrain from a boycott of Israel. Proposer also certifies
and agrees that the following information is correct: In preparing
its response, the proposer has considered all proposals submitted
from qualified, potential subcontractors and suppliers, and has 4&(%/‘“} 2? (}@U[Q
not, in the solicitation, selection, or commercial treatment of :
any subcontractor or supplier, refused to transact or terminated Signature above shall Q:r:e same person listed in Section 9:
business activities, or taken other actions intended to limit
commercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled territories,  JAYolgll{SAPASYAS)
with the specific intent to accomplish a boycott or divestment Date:
of Israel. The proposer also has not retaliated against any
person or other entity for reporting such refusal, termination, or
commercially limiting actions. DOTD reserves the right to reject
the response of the bidder or proposer if this certification is
subsequently determined to be false, and to terminate any contract
awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular
Session, proposer further certifies that it does not have a
practice, policy, guidance, or directive that discriminates against
a firearm entity or firearm trade association based solely on the
entity’s or association’s status as a firearm entity or firearm trade
association. In addition, proposer certifies it will not discriminate
against a firearm entity or firearm trade association during the
term of the contract based solely on the entity’s or association’s
status as a firearm entity or firearm trade association.

Firm: Firm's %:

If a Disadvantaged Business Enterprise (DBE) goal has been set for
this advertisement, indicate which firm(s) will be used to meet the
DBE goal and each firm(s) percentage.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 2



12. Discipline Table

Discipline(s) %Cc::n(t):"ae;?" T Bak(e;"?:‘iat)h, LLC Each Discipline must total 100%
Bridge 35% 100% 100%
Road 40% 100% 100%
Environmental 10% 100% 100%
Survey 15% 100% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 100%

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 3



13. Firm Size

Number of personnel Total number of personnel
Firm name DOTD Job Classification committed to this available in this DOTD Job
contract Classification (if needed)
Principal 1 2
Supervisor - Eng 2 4
Engineer 2 6
Engineer Intern 1 3
@B@ T.BAKER SMITH  Senior Technician 2 .
Surveyor 1 6
Party Chief 1 3
Environmental Manager 1 2
Biologist/Wetlands 1 2
Clerical 1 3

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 4



Oak Hall Road
S.P. No. H.013994

Avoyelles Parish
Designed by T. Baker Smith, LLC

PROJECT RELEVANCE:

Rural Bridge Replacement Initiative Phase |
Off-System Bridge

Engineer of Record: Daniel Binet, PE



14. Organizational Chart
DOTD
71—‘~4

* TCS/TCT ATSSA Certified
*+ CPTP SCS Cybersecurity WBT Training TRANSPORTATION & DEVELOPMENT

QBB T.BAKER SMITH

TJ Stokes, PE*+ MPR#1

Andree Cortez, PE, PMP+

Project Manager

Kenny Belou, PE*+ MPR #2

( A
Roadway & Bridge Design Topographic Survey
Daniel Binet, PE *+ MPR #3 Jean Reulet, PLS*+ MPR #4 Cy Toups, PE MPR#5
Kelly Radecker, PE*+ Anthony Burns* Victor Hernandez
Daniel Fontenelle, EI* Branden Kinnaird*

Lisa Osborne

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 5



15. Minimum Personnel Requirements

Personnel being used to meet the MPR Type of license and discipline Lic.e.nse./
MPR | (Individual(s) may not satisfy more than one MPR Firm emploved b meetina MPR/certification & State of | certification
No. unless specifically allowed by ploy y 9 . . license | expiration
Attachment B of the advertisement) number (Ex: PE # - Civil) date
1 | TJ Stokes, PE ErEOZeOSOS;%”a' Industrial Engineer LA 03.31.2026
2 | Kenny Belou, PE ErEo;%%sggnm Civil Engineer LA 09.30.2026
3 | Daniel Binet, PE 7333 T.BAKER SMITH | Professional Civil Engineer LA 03.31.2027
PE.42997
Professional Land Surveyor
4 | Jean Reulet, Ill, PLS PLS 5145 LA 03.31.2026
Professional Environmental Engineer
5 Cy Toups, PE PE 33986 LA 09.30.2026
Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 6



16. Staff Experience

Firm employed by:

@BB T.BAKER SMITH ﬁ
e )
=

Name | TJ Stokes, PE Years of relevant experience with this employer 4
Title Practice Leader, Transportation Years of relevant experience with other employer(s) |12
Degree(s)/ Years / Specialization Bachelor of Science / 2009 / Industrial Engineering

Active registration number / state / expiration date PE.40079 / Louisiana / 03.31.2026

Year registered 2015 Discipline Industrial Engineering

Contract role(s)/ brief description of responsibilities: Principal. TJ will oversee the project for LADOTD as Principal and satisfies MPR #1.

TJ Stokes, PE leverages 16 years of experience providing engineering services in the transportation industry. As practice leader, he composes and
manages integrated project teams to ensure transportation clients’ needs are met and exceeded. TJ gained his knowledge of LADOTD procedures
during his tenure in the Road Design Section and utilizes this information to help coordinate and communicate between the multiple disciplines
required to produce the highest quality of deliverable. TJ employs his first hand experience with SUE, surveying, and engineering design to ensure proper
coordination of staff and resources. He also has extensive experience managing and overseeing utility coordination and design projects.

Experience dates
(mm/yy-mm/yy)

" ou "o

Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

05/23 - Ongoing

Contract 44-17598, Contract 44-19336, Rural Bridge Replacement Initiative, Phland Phl (87 bridge structures); LADOTD; Districts
04, 05, 08, 58 - Principal/Practice Leader. The scope for phases | and Il included the replacement of 87 bridges throughout fourteen
Parishes in Northern Louisiana. The bridge lengths ranged from 20’ to 340". TJ leads the coordination effort with the engineering,

environmental, and survey discipline leaders to ensure effective project delivery. CONTRACTS INCLUDE REPLACEMENT OF 78 ON-SYSTEM
BRIDGES AND 9 OFF-SYSTEM BRIDGES, ACROSS 27 STATE PROJECT NUMBERS.

05/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (llJA) Off System Bridge Program District 08; LADOTD; District
08, LA — Principal/Practice Leader. This contract includes the replacement of 12 Off System Bridges and their adjacent roadways
throughout central Louisiana. The existing bridge lengths range from 40" to 135" and the sites include cross drains, box culverts, and
RC slab span bridges. TJ coordinates with the engineering, environmental, and survey discipline leaders to ensure effective project
delivery. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE PROJECT NUMBERS.

05/23-09/23

S.P. No. H.010557, Lajaunie Rd./Lateral | Bayou St. Clair; LADOTD; Lafayette Parish, LA - Practice Leader. TJ led the coordination
effort between the engineering team and LADOTD to ensure successful delivery of Final Tracings submittal following Parish-specific
requests for this Off-System Bridge project. TJ also oversaw the coordination between Parish and TBS surveying to ensure right-of-

way staking was completed to Parish’s requirements. 3-SPAN OFF-SYSTEM BRIDGE (IN-HOUSE DESIGN SLAB SPAN AND QUAD-BEAM COMBINATION
BRIDGE) THROUGH THE OSBR PROGRAM.

12/23 - Ongoing

S.P. No. H.015555, LA 1077 & Brewster Rd Roundabout; LADOTD / St. Tammany Parish; Madisonville, LA — Principal/Practice
Leader. Responsible for ensuring multi-disciplinary quality management plans and overall quality of work for LADOTD and St.
Tammany Parish for the roundabout located at the intersection of LA 1077 and Brewster Road. TJ leads communication efforts with
St. Tammany Parish and LADOTD and coordinates with the engineering and survey discipline leaders to ensure project delivery.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 7



16. Staff Experience: TJ Stokes, PE | T. Baker Smith, LLC - continued

11/23 - Ongoing

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA - Principal/Practice Leader. TJ coordinates
between engineering design and surveying leaders and is responsible for the management of task order execution for this Urban
Roundabout project located in Livingston Parish. Project scope includes the surveying and engineering design of a single-lane
roundabout at the existing stop-controlled intersection.

05/24 - Ongoing

23-EN-HC-0029, Highland Road at Pecue Lane; City of Baton Rouge and Parish of East Baton Rouge; East Baton Rouge Parish,
LA — Principal/Practice Leader. Responsible for ensuring quality management plans, and quality of work across engineering
design, surveying, and environmental disciplines for this multi-discipline project. Project scope includes the analysis of the
existing 2-way stop condition intersection and construction plan development for intersection improvements. TJ is accountable
for the development of Project Management Plan and Work Plan submitted to the client.

06/21-03/24

S.P. No. H.003931.5, Calcasieu River Bridge (HBI); LADOTD; Calcasieu Parish, LA — Project Manager/Engineer of Record.
Responsible for all Subsurface Utility Engineering and Utility Coordination. Oversaw all Quality Level B and Quality Level A SUE
servicesand performed QA/QC onthe topographic survey submitted to LADOTD to ensure compliance with ASCE 38-02. Reviewed
all utility coordination procedures including conflict matrix and conflict plan creation.

11/21-02/22

S.P. No. H.014670.5, LA 1270: LA 77 to End of Control Section; LADOTD; Iberville Parish, LA — Contract administrator/Engineer
of Record. Responsible for all Subsurface Utility Engineering Quality Level B services and performed QA/QC on the topographic
survey performed by LADOTD to ensure compliance with ASCE 38-02. LADOTD Location and Survey field staff performed the
topographic survey and we ensured a smooth working environment for data collection.

03/21-01/22

Move Ascension, LA 44 & Parker Roundabout, Subsurface Utility Engineering; Ascension Parish Government; Ascension
Parish, LA — Lead Professional. Provided Subsurface Utility Engineering for the LA 44 & Parker Roundabout as part of the Move
Ascension Program. Quality Level B services were provided throughout the project limits to determine the horizontal location
of utilities to assist with the roadway design. Quality Level A test holes were also provided to provide vertical information where
utilities would conflict with roadway or drainage design.

02/22 - 05/22

Move Ascension Parker Road and LA 929 Widening; Ascension Parish Government; Ascension Parish, LA — [_.ead Professional.
Provided Subsurface Utility Engineering for the Parker Road and LA 929 Widening project as part of the Move Ascension Program.
Quality Level B services were provided throughout the project limits to determine the horizontal location of utilities to assist with
the roadway design. Quality Level A test holes were also provided to provide vertical information where utilities would conflict
with roadway or drainage design.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 8




16. Staff Experience

Firm employed by:

€B§ T.BAKER SMITH VG

Name | Andrée Cortez, PE, PMP Years of relevant experience with this employer 13 ; é
Title Chief Operations Officer Years of relevant experience with other employer(s) | 12 ‘ \
Degree(s)/ Years / Specialization Bachelor of Science / 1999 / Industrial Engineering

Active registration number / state / expiration date PE.31523 / Louisiana / 03.31.2025

Year registered 2004 Discipline Civil Engineering

Contract role(s)/ brief description of responsibilities: Supervisor Engineer. Andrée will provide QA/QC expertise.

Andrée Cortez, PE, PMPis Chief Operations Officer at TBS with over 25 years of experience in civiland structural engineering design, project management,
and executive leadership. Andrée’s project management and design experience encompasses all areas of public works, including the design of roadways
and bridges, levees, drainage and flood protection systems, steel structures, concrete foundations, and utilities. Today, Andrée manages the daily
business activities of the operations sector of the firm and uses her expertise to consult and provide quality control on larger projects. Andrée holds the
Project Management Professional (PMP # 2591855) certification.

Experience dates
(mm/yy-mm/yy)

" on "o

Experience and qualificationsrelevant to the proposed contract;i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

10/22 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (IlJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Principal, QA/QC Lead. Andrée is the QA/QC Lead for the District 08 [IJA Off-System Bridge Replacement Project. She has
provided oversight for QA/QC of all civil scope and engineering tasks. Andree is responsible for overseeing engineering staffing and

inter-discipline coordination for the survey, environmental, and engineering groups. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12)
OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE PROJECT NUMBERS.

08/20 - Ongoing

Contract 44-17598, Contract 44-19336, Rural Bridge Replacement Initiative, Ph | and Ph Il (87 bridge structures); LADOTD;
Districts 04, 05, 08, 58 - Principal, QA/ QC Lead. Andrée is the QA/QC Lead for all TBS transportation projects. She has provided
oversight for QA/QC of all civil scope and engineering tasks. She coordinates with staff on engineering and design, topographic,
bathymetric, and boundary surveying, channel alignment analysis, and construction documents. Andrée provides direct supervision
of roadway and bridge design for these projects. CONTRACTS INCLUDES REPLACEMENT OF 78 ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES,
ACROSS 27 STATE PROJECT NUMBERS.

12/18 - 02/22

S.P.NO. H.013144 Pine Bluff Rd. & Tack Allen Rd. Bridges; LADOTD; Ouachita Parish, LA - Principal, Quality Control Engineer. Andree
oversaw the QC reviews of roadway and bridge design elements including channel hydraulics and production of the hydraulic report,

scour calculations, horizontal and vertical roadway and bridge alignments, and roadway/bridge plan reviews. PROJECT INCLUDED THE
REPLACEMENT OF TWO OFF-SYSTEM BRIDGE PROGRAM BRIDGES WITH A 60° CONCRETE SLAB SPAN AND MULTI-OPENING BOX CULVERT.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 9




16. Staff Experience: Andrée Cortez, PE, PMP | T. Baker Smith, LLC - continued

12/18 - 04/21

S.P. No. H.013080 McLemore Road Over Bee Bayou; LADOTD; Richland, LA - Principal, Quality Control Engineer. Andree oversaw
the QC reviews of roadway and bridge design elements including channel hydraulics and production of the hydraulic report, scour
calculations, horizontal and vertical roadway and bridge alignments, and roadway/bridge plan reviews. PROJECT INCLUDED A 120’
SPAN OFF-SYSTEM BRIDGE PROGRAM BRIDGE.

01/19 - Ongoing

S.P. No. H.013199 Country Estates Dr. Over St. Louis Bayou; LADOTD; Terrebonne, LA - Principal. Andree oversaw all project tasks
including roadway and bridge design elements, channel hydraulics and production of the hydraulic report, scour calculations, and
horizontal and vertical roadway and bridge alignments. PROJECT INCLUDES A 100 SPAN OFF-SYSTEM BRIDGE PROGRAM BRIDGE.

09/14 - 08/16

S.P.No. H.004113, I-12 to Bush: LA 3241(LA 435 to LA 40/41); LADOTD; St. Tammany Parish, LA — Principal. Supervising engineer
for preliminary and final roadway design including H&V alignments, drainage, and R-Cut and median U-turns for a new, 5.5 mile,
4-lane, divided median, Rural Arterial Roadway from LA 435 to LA 40/41 near Bush, LA. Also provided Quality Control of the 100%
Final Plan Submittal and reviewed the Final Cost Estimate and Calculations Book.

11/23 - Ongoing

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA - Principal, QA/ OC Lead. Andrée is the QA/QC
Lead for all the Task Orders associated with the LADOTD Roadway Design Services Statewide IDIQ, including the LA 447 & LA 1025
Roundabout. She oversees the QA/QC procedures and processes and project staffing for this multi-disciplinary project (survey
and design).

05/24 - Ongoing

23-EN-HC-0029, Highland Road at Pecue Lane; City of Baton Rouge, East Baton Rouge Parish, LA — Principal, QA/ QC Lead.
Andrée is the QA/QC Lead for the Highland Road at Pecue Lane Roundabout project. She ensures implementation of the internal
quality assurance procedures to ensure successful project delivery to East Baton Rouge City-Parish for this MOVEBR project.
Andree provides oversight for project staffing across three disciplines and coordinates contract executions between other sub
consultants.

02/17-03/23

S.P. No. H.011152, 1-12: US 190 to LA 59; LADOTD; St. Tammany Parish, LA — Principal. Andrée oversaw all bridge design tasks for
the widening of I-12 bridges over the Tammany Trace. Andrée oversaw bridge plan production including partial demolition plans
and construction phasing for the four-mile Interstate widening project.

03/17 - 04/23

S.P. No. H.013116, LA 20 Widen: LA 307 - S. Vacherie; LADOTD; St. James & Lafourche Parishes, LA — Principal. Supervised all
bridge and roadway design tasks for the widening of LA 20 which included the split-phase construction sequencing plans. Andree
supervised and provided QA/QC for superstructure and substructure design, construction phasing plans and details, foundation
plans, and roadway plans for this 100’ SLAB SPAN ON-SYSTEM BRIDGE.

02/20-12/22

S.P. No. H.012812, US 190 at Northshore and Camp Villere; LADOTD; St. Tammany Parish, LA — Principal, QA/QC Lead. Andrée
coordinated and managed the project team. She provided project oversight and QA/QC for deliverables for all project tasks to
ensure client satisfaction.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 10




16. Staff Experience

Firm employed by:

QB§ T.BAKER SMITH @
\

Name | Kenny Belou, PE Years of relevant experience with this employer 3
Title Lead Professional, Transportation Years of relevant experience with other employer(s) | 17
Degree(s)/ Years / Specialization Bachelor of Science / 2009 / Civil Engineering

Active registration number / state / expiration date PE.38850 / Louisiana / 09.30.2026

Year registered 2014 Discipline Civil Engineering

Contract role(s)/ brief description of responsibilities: Supervisor Engineer. Kenny will serve as Project Manager for the project and satisfies MPR #2.

Kenny Belou, PE is TBS' engineering lead professional for our transportation practice. His duties include overseeing engineering execution for
transportation related projects including design activities, report preparation, construction documents, construction administration, and client
satisfaction. He has nearly 20 years of experience designing projects in accordance with LADOTD’s Road Design Manual, Off-System Highway Bridge
Program Guidelines, Hydraulics Manual, Bridge Design and Evaluation Manual, AASHTO's Geometric Design of Highways and Streets, and the LADOTD
Standards and Specifications for Roads and Bridges.

Experience dates
(mm/yy-mm/yy)

Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

05/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (IIJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Supervisor Engineer. This project included the replacement of 12 Off System Bridges and their adjacent roadways throughout
LADOTD District 08. The existing bridge lengths range from 40’ to 135" and the sites include cross drains, box culverts, and RC
slab span bridges. Kenny is the overall project manager and supervisor engineer, responsible for complete contract and schedule
execution. He is also responsible for quality control of all design elements including bridge, roadway, and hydraulic design. He works
in constant coordination with internal task managers, the LADOTD project manager, District & Area engineers, and sub-consultants
to ensure on time and complete deliverables. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING
NINE STATE PROJECT NUMBERS.

10/22 - Ongoing

Contract 44-17598, Contract 44-19336, Rural Bridge Replacement Initiative, Ph1and Ph Il (87 bridge structures); LADOTD; Districts
04, 05, 08, 58 - Overall Project Manager. The scope for phases | and Il included the replacement of 87 bridges throughout fourteen
Parishes in Northern Louisiana. The bridge lengths ranged from 20" to 340". Kenny is responsible for construction support for Phase
| bridge projects and responsible for contract execution for Phase Il. He is also responsible for quality control of all design elements
including roadway design, hydraulic design, and bridge design. He works in constant coordination with internal task managers, the
LADOTD project manager, and subconsultants for this fast-paced project. CONTRACTS INCLUDES REPLACEMENT OF 78 ON-SYSTEM BRIDGES
AND 9 OFF-SYSTEM BRIDGES, ACROSS 27 STATE PROJECT NUMBERS.

01/23 - 04/24

S.P. No. H.010557, Lajaunie Road/Lateral 1 Bayou St. Clair Bridge Replacement; LADOTD; Lafayette Parish, LA — Engineer of
Record (Road)/ Supervisor Engineer (Bridge). Kenny served as the engineer of record for the roadway portion of the LADOTD Off-
System Bridge project to construct a Quad Beam & Slab Span Concrete Bridge and was the supervisor engineer for the bridge design,
providing quality assurance and quality control reviews. He coordinated with LADOTD's Project Manager to ensure project met
requirements of Lafayette Consolidated Government. 3-SPAN OFF-SYSTEM BRIDGE (IN-HOUSE DESIGN SLAB SPAN AND QUAD-BEAM COMBINATION
BRIDGE)

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 1



16. Staff Experience: Kenny Belou, PE | T. Baker Smith, LLC - continued

10/22 - 04/23

S.P. No. H.013116, LA 20 Widen: LA 307 - S. Vacherie; LADOTD; St. James & Lafourche Parishes, LA — Engineer of Record(Road)
and Project Manager. Kenny was responsible for the asymmetrical widening of 2.7 miles of LA 20 to add 8 shoulders near Vacherie,
LA. Project scope included horizontal and vertical geometry, drainage design (subsurface and open ditch), cross section roadway
elements, and permanent signing and pavement markings. Provided quality control review of bridge plan set ensuring compliance
with LADOTD standards and coordination with in-construction state project located within the project limits. Coordinated with
LADOTD project manager, LADOTD pavement design section, LADOTD hydraulic section, and subconsultants to ensure project
delivery meeting all necessary standards and coordinated with adjacent project. Oversaw the design of required utility relocations
required for the roadway project along the corridor as a separate project let through St. James Parish. PROJECT INCLUDED 100" SLAB
SPAN ON-SYSTEM BRIDGE.

11/22 - Ongoing

MA-17-01, Roddy Road Widening (LA 935 to LA 621); Ascension Parish Government; Ascension Parish, LA — Supervisor
Engineer. Kenny is the supervisor engineer for the 1.5-mile road widening project in Ascension Parish. He is responsible for the
quality assurance, quality control, and project delivery for the local urban collector roadway project, which also included a 120’
SLAB SPAN BRIDGE REPLACEMENT. The project follows all LADOTD design guidelines and project milestones for project delivery. Kenny
coordinates with engineering sub-consultants, Ascension Parish staff, and the City of Gonzales for coordination for successful
project delivery.

03/23 - Ongoing

S.P. No. H.013199, Country Estates Dr. Over St. Louis Bayou; LADOTD; Terrebonne Parish — Supervisor Engineer. Kenny serves as
the supervisor engineer for this Off-System Bridge project in Terrebonne Parish. Kenny is responsible for the quality control of all
design elements and is also responsible for project execution. He coordinates between Terrebonne Parish, LADOTD, and internal
TBS teams. This project is currently at Advanced Check Prints and is awaiting the Parish’s right-of-way acquisition prior to Final
Tracings. PROJECT INCLUDES A 100° SLAB-SPAN OFF-SYSTEM BRIDGE THROUGH THE OSBR PROGRAM.

01/23 - Ongoing

S.P. No. H.015405, Keller Street Bridge; St. Tammany Parish/LADOTD; St. Tammany Parish, LA — Supervisor Engineer/
Project Manager. Kenny is the supervisor engineer for this lIUA-funded off system bridge replacement project in St. Tammany
Parish. He is responsible for coordination between LADOTD, St. Tammany Parish, and TBS. He is also responsible for overseeing
plan development and project execution for this 80' SLAB-SPAN OFF-SYSTEM BRIDGE. Final Plan development is currently awaiting
environmental clearance.

03/23 - Ongoing

US 190: LA 437 to US 190 Bus (Ph. 1); LADOTD; St. Tammany Parish, LA - Project Manager. The project scope includes the design
and construction of a new 1,400-foot bridge over the Bogue Falaya River in St. Tammany Parish, LA. The bridge geometry includes
both horizontal and vertical curvature and is super-elevated to near 4%. The project also includes roadway improvements and
wideningforthe approachestothe bridge andintersectionimprovementsto the adjacent LA 437 intersection. As project manager,
Kenny is responsible for the construction support for this 1,485 CURVED ON-SYSTEM BRIDGE.

11/23 - Ongoing

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA — Supervisor Engineer. Kenny is the
supervisor engineer for this roundabout project in Livingston Parish, issued as a task order through TBS's master contract for
LADOTD Roadway Design Services IDIQ. He is responsible for the quality assurance, quality control, and project delivery for this
urban single lane roundabout. 100% Preliminary Plans were delivered to LADOTD on schedule in October 2024.

10/24 - Ongoing

S.P. No. H.015721, LA 30: Roundabout @ St Elizabeth/ S Penn; LADOTD; Ascension Parish, LA — Supervisor Engineer. Kenny is
the supervisor engineer for this roundabout project in Ascension Parish, issued as a task order through TBS’s master contract for
LADOTD Roadway Design Services IDIQ. He is responsible for the quality assurance, quality control, and project delivery for this
urban multi-lane roundabout.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 12




16. Staff Experience

Firm employed by: QB§ T.BAKER SMITH

Name | Daniel Binet, PE Years of relevant experience with this employer n :’
Title Lead Transportation Engineer, Bridges Years of relevant experience with other employer(s) | 0

Degree(s)/ Years / Specialization Bachelor of Science / 2014 / Civil Engineering

Active registration number / state / expiration date PE.42997 / Louisiana / 03.31.2027

Year registered 2018 Discipline Civil Engineering

Contract role(s)/ brief description of responsibilities: Engineer. Daniel will lead bridge design for the project and satisfies MPR #3.

Daniel Binet, PE is the Lead Transportation Engineer, Bridges at TBS with over 11 years of experience in civil and structural engineering. His experience
includes project/task management, roadway design, urban and rural bridge replacement and rehabilitation design, bridge widening, bridge inspection,
structuralanalysis, split phase construction sequencing, hydrologic/hydraulicanalysis, construction support, and development of construction quantities
and estimates. Daniel is very familiar with the LADOTD Off System Bridge Guidelines, AASHTO LRFD Bridge Design Specifications, AASHTO geometric
and roadside design quides, LADOTD Bridge Design & Evaluation Manual, LADOTD plan preparation guidelines, and LRFR bridge rating procedures. He is
also experienced in using AASHTO BrR, STAAD Pro V8i, LEAP CONSPAN structural analysis software, AutoCAD, MicroStation, InRoads and CADConform.

Experience dates | Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
(mm/yy-mm/yy) | etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Contract 44-25027, Infrastructure Investment and Jobs Act (IIJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Engineer of Record/Project Manager. The overall project scope includes the replacement of 12 off-system bridges in Central
Louisiana. Daniel is performing QC review of topographic surveys & serves as the EOR for bridge & road elements including hydraulic
analysis, scour, horizontal/vertical alignments, bridge TS&L, structural design, & load rating for all structures including reinforced
concrete slab spans & box culverts. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE
PROJECT NUMBERS.

Contract 44-17598, Rural Bridge Replacement Initiative, Ph 1 (47 bridge structures); LADOTD; Districts 04, 05, 08, 58 — Engineer of
Record/Project Manager. The overall project scope for this projects includes the replacement of 47 bridges throughout 10 Parishes
in Louisiana under an expedited schedule. The bridge lengths ranged from 20’ - 340°. As project manager, Daniel performed QC
08/20 - Ongoing | review of topographic surveys & served as the EOR for bridge & road elements including hydraulic analysis, scour, horizontal/vertical
alignments, bridge TS&L, structural design, & load rating for all structures including LG-25 girders, RC slab spans, & box culverts.
Daniel is also providing bridge and structural construction support for contractor submittals and requests for information. CONTRACT
INCLUDED THE REPLACEMENT OF 38 ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES.

Contract 44-19336, Rural Bridge Replacement Initiative, Ph Il (40 bridge structures); LADOTD; Districts 04, 05 — Engineer of
Record/Project Manager: The project scope includes replacing 40 bridges across 6 parishes in Louisiana on an expedited schedule,
with bridge lengths ranging from 20 to 240 feet. As project manager, Daniel conducted QC reviews of topographic surveys and
05/21-0ngoing | servedasthe EOR for bridge and road elements, including hydraulic analysis, scour, horizontal and vertical alignments, bridge TS&L,
structural design, and load rating for all structures, including reinforced concrete slab spans and box culverts. Daniel also provides
general construction support as necessary. CONTRACT INCLUDES THE REPLACEMENT OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT
NUMBERS.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 13
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16. Staff Experience: Daniel Binet, PE | T. Baker Smith, LLC - continued

01/23 - 04/24

S.P. No. H.010557, Lajaunie Road/Lateral 1 Bayou St. Clair Bridge Replacement; LADOTD; Lafayette Parish, LA
- Engineer of Record (Bridge). Daniel provided hydraulic design, structural analysis, and prepared preliminary
plans and final plans for the replacement of the existing structure with a 3-span curved bridge utilizing reinforced
concrete slab spans and a quad beam girder span. The spot replacement also included upgrades to RL-3
criteria. PROJECT INCLUDED IN-HOUSE DESIGNED 80' SLAB-SPAN/QUAD BEAM GIRDER BRIDGE THROUGH THE OSBR PROGRAM.

03/23 - Ongoing

S.P. No. H.013199, Country Estates Dr. Over St. Louis Bayou; LADOTD; Terrebonne Parish — Engineer of Record. As the Engineer
of Record, Daniel plays a pivotal role in ensuring the project’s success. His responsibilities include conducting hydraulic and
hydrologic analyses to ensure the bridge’s resilience against local flow conditions, performing structural design, and utilizing
standard plans to meet all necessary specifications. Daniel is also responsible for designing horizontal and vertical geometry
and directing and providing QC efforts for detailed roadway models. He is currently providing support during the Right-of-Way
acquisition process, assisting the parish in securing the necessary land for the project. PROJECT INCLUDES 100" SLAB-SPAN BRIDGE
THROUGH THE OSBR PROGRAM.

01/23 - Ongoing

S.P. No. H.015405, Keller Street Bridge; St. Tammany Parish/LADOTD; St. Tammany Parish, LA — Engineer of Record. Daniel
is the Engineer of Record for the bridge components of this IlIUA-funded off-system bridge replacement project in St. Tammany
Parish. He is responsible for structural design, analysis, and appropriate utilization of LADOTD standard plans and details.
Daniel oversees plan development and provides QC efforts for all plan sheets. Currently, the final plan development is awaiting
environmental clearance, a crucial step before moving forward with the project. PROJECT INCLUDES 80" SLAB-SPAN OFF-SYSTEM BRIDGE.

11718 - 09/22

S.P. No. H.013144, Pine Bluff Rd./Drain to Cypress Creek & Tack Allen Rd./Drain to Cypress Creek Bridge Replacements;
LADOTD; Ouachita Parish, LA - Engineer of Record. Daniel served as the Engineer of Record for the Ouachita OSBR project, which
involved the replacement of two bridges located on Pine Bluff Rd. and Tack Allen Rd. His extensive responsibilities encompassed
vertical and horizontal alignment design, ensuring the new structures integrated seamlessly with the existing roadways, utilizing
standard plans where applicable and completed structural design and analysis for a RC slab bridge and a RC box culvert. He also
verified the proposed structure hydraulic capacity of both structure types and oversaw the production of the plan set. Daniel
provided QC efforts for all plan sheets, including both road and bridge components. PROJECT INCLUDES REPLACEMENT OF TWO OSBR
PROGRAM BRIDGES WITH A 60' SLAB-SPAN AND MULTI-OPENING CONCRETE BOX CULVERT.

04/18 - 06/19

West 11th Avenue Bridge Replacement; City of Covington; Covington, LA — Engineer of Record. Daniel performed all bridge
design tasks for the replacement of an urban arterial multi-span reinforced concrete slab span bridge with attached utility
conveyance. He completed superstructure and substructure design using various programs including STADD ProV8i, prepared
structure details, foundation plans, and led overall bridge plan production. Additionally, Daniel assisted with approach roadway
design and tasks including sequencing and plan production. PROJECT INCLUDES 100’ SLAB-SPAN OFF-SYSTEM BRIDGE.

09/15-03/23

S.P. No. H.011152, 1-12: US 190 to LA 59; LADOTD; St. Tammany Parish, LA — Engineer of Record. Daniel performed bridge
design and plan preparation for the widening of Ponchitolawa Creek (EB & WB) and Tammany Trace (EB & WB) bridges
utilizing on-system AASHTO Type lll prestressed girders and reinforced concrete slab spans with varying skew and span
lengths. The design was completed using LEAP CONSPAN, STAAD and AASHTO BrR for load rating. He managed production
and produced plans and details for the widening which included partial bridge demolition, foundation plans, split phase
construction sequencing, widened substructure and superstructure details, and quantity breakdowns. Additionally, he
assisted with roadway design including geometrics and drainage. Once the plans were submitted, Daniel provided construction
support for RFls, shop drawing submittals, and general coordination. PROJECT INCLUDES 60" SLAB-SPAN OFF-SYSTEM BRIDGE.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 14




16. Staff Experience

Firm employed by:

€B§ T.BAKER SMITH §

Name | Kelly Radecker, PE Years of relevant experience with this employer 6 ‘

Title Lead Transportation Engineer, Roads Years of relevant experience with other employer(s) | 5 f’\j f fh
Degree(s)/ Years / Specialization Bachelor of Science / 2014 / Civil Engineering —
Active registration number / state / expiration date PE.43919 / Louisiana / 03.31.2026

Year registered 2019 Discipline Civil Engineering

Contract role(s)/ brief description of responsibilities: Engineer. Kelly will lead road design engineering for the project.

Kelly Radecker, PE is the Lead Roadway Engineer for our Transportation Engineering team. Kelly will serve as the overall road design lead for T. Baker
Smith. Priortojoining T. Baker Smith, Kelly gained valuable transportation experience while employed by LADOTD. Kelly is notably experienced in design
of roadway widening, roundabouts, drainage, and bridge replacement and reconstruction in accordance with LADOTD’s Roadway Design Procedures
and Details Manual, LADOTD's Hydraulics Manual, and DOTD plan preparation guidelines. She is familiar with AASHTO standards and guidelines. She is
skilled in development of roadway models and design, hydraulic analysis, and sign design utilizing MicroStation, InRoads, AutoTURN, Torus, HYDRWIN,
GeoHECRAS, and SignCAD.

Experience dates
(mm/yy-mm/yy)

" on "o

Experience and qualificationsrelevant to the proposed contract;i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

05/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (llJA) Off System Bridge Program District 08; LADOTD; District 08, LA
— Engineer of Record. Kelly is the Lead Roadway Engineer for the design and plan preparation of 12 Off System Bridge Replacements
throughout central Louisiana. Kelly is responsible for developing roadway and bridge geometrics including H&V alignment, cross
sectional elements, drainage design and analysis. She oversees Inroads modeling, quantity calculations, and bridge layouts. Kelly is
also providing quality control of all designand plan elements for the remaining replacement projects. CONTRACT INCLUDES REPLACEMENT
OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE PROJECT NUMBERS.

08/20 - 0ngoing

Contract 44-17598, Rural Bridge Replacement Initiative, Ph | (47 bridge structures); LADOTD; Districts 04, 05, 08, 58 — Engineer
of Record. Kelly is the Lead Road Engineer for the design and plan production of 47 bridge replacements and serves as Engineer of
Record for 10 of these. The replacements were split into 15 State Projects and are located throughout Central and North Louisiana.
Prior to design, she conducted project site visits, compiled survey field packs and survey request forms, and reviewed topographic
survey deliverables. Kelly is responsible for the development of all road and bridge design elements including H&V alignments,
bridge hydraulic design, roadway cross sectional elements, guardrail calculations, geometrical layouts, summary sheets and cost
estimates. Kelly reviewed and assisted in the submission of all environmental deliverables including wetland delineations. Kelly
oversaw the development of all additional project documentation including Design Report Forms, Bridge and Hydraulic Design
Criteria, Design Exceptions, and Design Waivers. CONTRACT INCLUDED THE REPLACEMENT OF 38 ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 15



16. Staff Experience: Kelly Radecker, PE | T. Baker Smith, LLC - continued

05/21-0ngoing

Contract 44-19336, Rural Bridge Replacement Initiative, Ph Il (40 bridge structures); LADOTD; Districts 04, 05 - Engineer of
Record. Kelly is the Lead Road Engineer for the design and plan production of 40 bridge replacements, acting as Engineer of
Record for 15 of them. These replacements are part of 12 State Projects spread across Louisiana. Before starting the design,
she conducted site visits, compiled survey field packs and request forms, and reviewed topographic survey deliverables. Kelly
is responsible for developing all road and bridge design elements, including horizontal and vertical alignments, bridge hydraulic
design, roadway cross-sections, guardrail calculations, geometrical layouts, summary sheets, and cost estimates. She also
reviewed and assisted in submitting all environmental deliverables, including wetland delineations. Additionally, Kelly oversaw
the development of all project documentation, such as Design Report Forms, Bridge and Hydraulic Design Criteria, Design
Exceptions, and Design Waivers. CONTRACT INCLUDES THE REPLACEMENT OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT NUMBERS.

09/22 - Ongoing

S.P. No. H.015405, Keller Street Bridge; St. Tammany Parish Government; St. Tammany Parish, LA - Engineer of Record. Kelly is
the Lead Roadway Engineer for the design and plan preparation of a bridge replacement in St. Tammany Parish. She isresponsible
for developing roadway and bridge geometrics including H&V alignment, cross sectional elements, drainage design and analysis,
she oversees Inroads modeling and quantity calculations and bridge layout. Kelly is also providing quality control of all design and
plan elements. PROJECT INCLUDES 80’ SLAB-SPAN OFF-SYSTEM BRIDGE.

01/23 - 04/24

S.P. No. H.010557 Lajaunie Road/Lateral 1 Bayou St. Clair Bridge Replacement; LADOTD; Lafayette Parish, LA - Project
Engineer. Kelly provided roadway design and prepared preliminary plans and final plans for the roadway geometrics including
H&V alignments, cross sectional elements, drainage design and analysis, and quantity calculations. PROJECT INCLUDED IN-HOUSE
DESIGNED 80’ SLAB-SPAN/QUAD BEAM GIRDER BRIDGE THROUGH THE OSBR PROGRAM.

05/19 - 06/21

S.P. No. H.004113, I-12 to Bush: LA 3241: LA 435 to LA 40/41; LADOTD; St. Tammany Parish, LA — Project Engineer. The project
scope included the design and construction of approximately 5.5 miles of roadway on virgin terrain consisting of four lanes with
inside and outside shoulders and a depressed median. The project also included the coordination of design and construction of
a 500’ bridge over Talisheek Creek. Kelly provided design support for roadway design and plan production, as well as performed
quality control of inroads modeling, provided assistance in quantity take-off calculations, reviewed roadway design plan sheets
including Typical Section, Plan & Profile Sheets, and Geometric Layout Sheets, and reviewed permanent signing layout plans
(including development of non-standard signs using SignCAD). She also drafted design exceptions and waivers and responded
to comments from LADOTD on plan production, as well as performed quality control of R/W Maps to ensure concurrence with
Construction Plans.

12/19 - Ongoing

S.P. No. H.014407, LA 621 at Roddy Rd; Ascension Parish Government; Ascension Parish, LA — Engineer of Record. Kelly is the
Lead Roadway Engineer for the design and plan preparation of an urban single lane roundabout at the intersection of LA 621and
Roddy Rd. She is responsible for the design of several roadway elements including the H&V alignments, roundabout geometrics,
AutoTURN movements, drainage design, typical sections, sequence of construction, pay item compilation and quantity take-offs.
Kelly created design report forms and cost estimates as well as assisted in coordinating the environmental process including the
creation of exhibits to be utilized at Public Meetings. She also coordinated with subconsultants and provided quality control of
design elements performed by the subconsultant including lighting plans.

11/23 - Ongoing

S.P.No.H.015576, LA 447 & LA 1025: Roundabout; LADOTD; LivingstonParish, LA —Engineer of Record. Kellyisthe Lead Roadway
Engineer for the design and plan preparation of an urban single lane roundabout at the intersection of LA 447 and LA 1025. She
was responsible for the job planning, including preliminary schematic layouts and defining the project limits. She is responsible
for the design of several roadway elements including the H&V alignments, roundabout geometrics, AutoTURN movements, typical
sections, sequence of construction, pay item compilation and quantity take-offs. Kelly is responsible for creating design report
forms as well as assisting in coordinating the environmental process including the creation of exhibits to be utilized at Public
Meetings.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 16




16. Staff Experience

Firm employed by:

€B§ T.BAKER SMITH | @
§ |

Name | Daniel Fontenelle, El Years of relevant experience with this employer 4
Title Engineer Intern, Transportation Years of relevant experience with other employer(s) | 0
Degree(s)/ Years / Specialization Bachelor of Science / 2021/ Civil Engineering

Active registration number / state / expiration date EI.34921/ Louisiana / 03.31.2026

Year registered 2021 Discipline Civil Engineering Intern

Contract role(s)/ brief description of responsibilities: Engineer Intern. Daniel will assist with bridge design for the project.

Daniel Fontenelle, El has over three years of experience in civil engineering, with expertise in off-system and on-system bridge design and bridge
inspections by assisting in the plan production and design of over 80 bridge sites and inspection of over 40 bridges. He is proficient in MicroStation and
utilizes GeoHECRAS, STAAD, BrR, LEAP Bridge programs.

Experience dates
(mm/yy-mm/yy)

Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

05/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (IlJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Project Engineer. Daniel provides design and plan production for several sites of the twelve off-system bridge replacements
(9 state projects) throughout LADOTD District 08. In addition to the typical bridge design elements, Daniel also designs the H&V
alignments, typical sections, roadway cross section elements, geometric layouts, and cost estimate preparation. He also drafts
design exceptions for site specific limitations. Daniel performs hydraulic analysis including the calculation of peak discharge at the
bridge structure. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE PROJECT NUMBERS.

06/21-0ngoing

Contract No. 4400017598, Rural Bridge Phase 1, LADOTD, Districts 04, 05, 08, & 58, Statewide, LA - Project Engineer. For the Rural
Bridge Phase | project, Daniel is engaged in a variety of tasks that encompass both road and bridge design to replace 47 bridges
across Louisiana. He is responsible for producing engineering drawings and plan sets, developing horizontal and vertical roadway
alignments, and interpreting LADOTD standard plans. His work also includes performing bridge calculations, designing rebar layouts
and guardrails, and quantifying bridge and roadway elements. Additionally, Daniel compiles and develops load rating reports, cost
estimates, and attends client meetingsto discuss project status and address any questions. His comprehensive involvement ensures
that all aspects of the project are meticulously planned and executed. CONTRACT INCLUDED THE REPLACEMENT OF 38 ON-SYSTEM BRIDGES
AND 9 OFF-SYSTEM BRIDGES.

06/21-0ngoing

Contract No. 4400019336, Rural Bridge Phase 2, LADOTD, District 04 & 05, Statewide, LA - Project Engineer. Daniel isinvolvedina
range of tasks that cover both road and bridge designto aidinthe replacement of 40 structures throughout Louisiana. He is producing
engineeringdrawings and plan sets, developing horizontaland vertical roadway alignments, and interpreting LADOTD standard plans.
His responsibilities also include performing bridge calculations, designing rebar layouts and guardrails, and quantifying bridge and
roadway elements. Additionally, Daniel compiles and develops load rating reports, cost estimates, and attends client meetings to
discuss project status and address questions. His comprehensive involvement ensures meticulous planning and execution of all
project aspects. CONTRACT INCLUDES THE REPLACEMENT OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT NUMBERS.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 17



16. Staff Experience: Daniel Fontenelle, El | T. Baker Smith, LLC - continued

09/22 - Ongoing

S.P. No. H.015405, Keller Street Bridge; St. Tammany Parish Government; St. Tammany Parish, LA - Project Engineer. Daniel
assists with design and plan preparation of a bridge replacement in St. Tammany Parish. He assists with developing roadway and

bridge geometrics including H&V alignment, cross sectional elements, and drainage design and analysis. PROJECT INCLUDES 80’
SLAB-SPAN OFF-SYSTEM BRIDGE.

01/23 - 04/24

S.P. No. H.010557 Lajaunie Road/Lateral 1 Bayou St. Clair Bridge Replacement; LADOTD; Lafayette Parish, LA - Project
Engineer. Daniel assisted with roadway design including H&V alignments, cross sectional elements, drainage design and analysis,
and quantity calculations. PROJECT INCLUDED IN-HOUSE DESIGNED 80’ SLAB-SPAN/QUAD BEAM GIRDER BRIDGE THROUGH THE OSBR PROGRAM.

07/21-04/23

S.P. No. H.013116, LA 20 Widen: LA 307 - S. Vacherie; LADOTD; St. James & Lafourche Parishes, LA — Project Engineer. Daniel
assisted in plan and detail development, quantifying bridge & roadway elements, & reviewing structural drawings. PROJECT
INCLUDED 100" SLAB SPAN ON-SYSTEM BRIDGE.

08/21-12/24

North Columbia Bridge Replacement; City of Covington; St. Tammany Parish, LA - Project Engineer. Daniel is serving as project
engineer for this bridge replacement project located in the City of Covington. He assisted with the design for the substructure
and superstructure of the two lane bridge located in an urban area. He also completed the design effort to widen the bent to
accommodate the relocated waterline after the City determined to attach the waterline to the bridge in lieu of boring below the
channel. 95% Final Plans were delivered to the City on schedule. PROJECT INCLUDES 60° SLAB-SPAN OFF-SYSTEM BRIDGE.

07/21-0ngoing

S.P. No. H.014407, LA 621 at Roddy Rd; Ascension Parish Government; Ascension Parish, LA — Project Engineer. Assisting by
producing engineering drawings and plan sets, LADOTD standard plans, performing roadway calculations, design of drainage
structures, performing quantity calculations, and assisting in the design of the sequence of construction.

11/22 - Ongoing

MA-17-01, Roddy Road Widening (LA 935 to LA 621); Ascension Parish Government; Ascension Parish, LA — Project Engineer.
Daniel is a project engineer for the 1.5mile road widening project and bridge replacement project in Ascension Parish. Daniel
provided design elements for this local urban collector road, including drainage design. Daniel also provided design support for
the bridge replacement and bridge calculations. The project follows all LADOTD design guidelines and project milestones for
project delivery. 100% Final Plans have been delivered to the Parish and the project is awaiting funding. PROJECT INCLUDES 120’ SLAB-
SPAN OFF-SYSTEM BRIDGE.

11/23 - Ongoing

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA — Project Engineer. Daniel serves as the
project engineer for the design and plan preparation of an urban single lane roundabout at the intersection of LA 447 and LA 1025.
He designs several roadway elements including the H&V alignments, roundabout geometrics, AutoTURN movements, typical
sections, sequence of construction, pay item compilation and quantity take-offs. Daniel has also assisted in creating design
report forms.

03/23 - Ongoing

US 190: LA 437 to US 190 Bus (Ph. 1); LADOTD; St. Tammany Parish, LA - Project Engineer. The project scope includes the design
and construction of anew 1,400-foot bridge over the Bogue Falaya River in St. Tammany Parish, LA. The bridge geometry includes
both horizontal and vertical curvature and is super-elevated to near 4%. The project also includes roadway improvements and
widening for the approaches to the bridge and intersection improvements to the adjacent LA 437 intersection. Daniel is assisting
with construction administration. PROJECT INCLUDES 1,485 CURVED ON-SYSTEM BRIDGE.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 18




16. Staff Experience

Firm employed by: @BB T.BAKER SMITH oo
el

Name |Lisa Osborne Years of relevant experience with this employer n

Title Senior Project Designer Years of relevant experience with other employer(s) | 33

Degree(s)/ Years / Specialization

Active registration number / state / expiration date

Year registered Discipline

Contract role(s)/ brief description of responsibilities: Senior Technician. Lisa will serve as Senior Project/CAD Designer.

Lisa Osborne is a Senior Project Designer with over 43 years of CAD experience in civil, transportation, and structural engineering. She has extensive
experience using MicroStation for roadway and structural projects. Lisa has over 30 years of experience using InRoads for developing horizontal
and vertical alignments including generating templates to develop roadway sections and earthwork volumes for multi-lane interstate facilities and
roundabout intersections. She has prepared complete sets of drawings for construction on numerous LADOTD projects. Lisa's advanced modeling skills
include superelevation design and implementation, complete corridor modeling, berms and sidewalks, bridge embankment and revetment layouts, open
ditch and subsurface drainage, and complex roundabout design. Lisa has completed the CAD conform training provided by LADOTD and is proficient in
LADOTD's standards of roadway plan preparation. She is skilled in all current versions of MicroStation, InRoads, AutoTURN, and Torus.

" on "o

Experience dates | Experience and qualificationsrelevant to the proposed contract;i.e., “designed drainage”, “designed girders”, “designed intersection”,
(mm/yy-mm/yy) | etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Contract 44-25027, Infrastructure Investment and Jobs Act (llJA) Off System Bridge Program District 08; LADOTD; District
08, LA — Senior Project Designer. Assisted with roadway geometric design including H&V alignments, bridge modeling including
embankment and revetment layout. performed advanced roadway design modeling including complete corridor modeling using
MicroStation/InRoads, transitions, all cross sectional roadway elements, open ditches, prepared roadway plans using MicroStation,
InRoads, CADConform and AutoTURN. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE
STATE PROJECT NUMBERS.

Contract No. 4400017598, Rural Bridge Phase |, LADOTD, Districts 04, 05, 08, & 58, Statewide, LA — Senior Project Designer. In her
role as Senior Project Designer for the Rural Bridge Phase | project, Lisa is deeply involved in various aspects of roadway and bridge
designtoreplace 47 bridges across central and north Louisiana. She assists with roadway geometric design, including horizontal and
vertical alignments, and embankment and revetment layout. Lisa performs advanced roadway design, including complete corridor
modeling for transitions and all cross-sectional roadway elements, such as open ditches and subsurface drainage. She prepares
roadway and bridge plans using MicroStation and CADConform while utilizing InRoads and AutoTURN to ensure comprehensive and
precise design. All of this work was successfully completed under an expedited timeframe. CONTRACT INCLUDED THE REPLACEMENT OF 38
ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES.

S.P. No. H.013144, Pine Bluff Rd./Drain to Cypress Creek & Tack Allen Rd./Drain to Cypress Creek Bridge Replacements; LADOTD;
Ouachita Parish, LA - Senior Technician: Lisa served as the Senior Technician for the Ouachita OSBR project, which involved the
replacement of two bridges located on Pine Bluff Rd. and Tack Allen Rd. Her responsibilities encompassed roadway alignment
design, corridor and template modeling, cross section development, and road and bridge plan development. Lisa also aided with
the development of quantities and quantity breakdown tables. PROJECT INCLUDED THE REPLACEMENT OF TWO OFF-SYSTEM BRIDGE PROGRAM
BRIDGES WITH A 60' CONCRETE SLAB SPAN AND MULTI-OPENING BOX CULVERT.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 19
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16. Staff Experience: Lisa Osborne | T. Baker Smith, LLC - continued

05/21-0ngoing

Contract No. 4400019336, Rural Bridge Phase Il, LADOTD, District 04 & 05, Statewide, LA — Senior Project Designer. As Senior
Project Designer, Lisa is extensively involved in the design of roadway and bridge elements for the replacement of 40 bridges
throughout Louisiana. She aids in roadway geometric design, including horizontal and vertical alignments, as well as embankment
and revetment layout. Lisa is responsible for handling advanced roadway design, including complete corridor modeling for
transitions and all cross-sectional roadway elements utilizing custom templates based on LADOTD design guidelines. She helps
prepare road and bridge sheets using MicroStation and CADConform while using InRoads and AutoTURN to ensure comprehensive
and precise design. CONTRACT INCLUDES THE REPLACEMENT OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT NUMBERS.

09/17-9/23

S.P. No. H.010557 Lajaunie Road/Lateral 1 Bayou St. Clair Bridge Replacement; LADOTD; Lafayette Parish, LA - Senior
Technician. Lisa served as the Senior Technician on this project. Lisa was responsible for the CAD drafting work for the Final
Tracings submitted for this Off-System bridge located in Lafayette. Lisa's work also included assisting with quantity takeoffs. This
projectis currently awaiting a detour route to become available prior to construction. PROJECT INCLUDED IN-HOUSE DESIGNED 80’ SLAB-
SPAN/QUAD BEAM GIRDER BRIDGE THROUGH THE OSBR PROGRAM.

03/23 - Ongoing

S.P. No. H.013199, Country Estates Dr. Over St. Louis Bayou; LADOTD; Terrebonne Parish — Senior Technician. Lisa serves as the
Senior Technician for this Off-System bridge project in Terrebonne Parish. She is responsible for the roadway model, preparing
cross sections, and cutting plan sheets. She assists with quantity takeoffs for road and bridge elements. PROJECT INCLUDES 100’
SLAB-SPAN BRIDGE THROUGH THE OSBR PROGRAM.

02/18 - Ongoing

S.P. No. H.001344, US 190: LA 437 to US 190 Bus (Ph 1); LADOTD; St. Tammany Parish, LA - Senior Project Designer. Develop
horizontal and vertical alignments for use in developing the model. Prepare cross sections, volumes, quantities and general plan
development. Assist in the development of required retaining walls and revetments for the bridge. PROJECT INCLUDES 1,485 ON-
SYSTEM BRIDGE.

10/16 - 03/23

S.P. No. H.011152, 1-12: US 190 to LA 59; LADOTD; St. Tammany Parish, LA — Senior Project Designer. Assisted with roadway
geometric designincluding H&V alignments, performed advanced roadway design modeling including complete corridor modeling
using MicroStation/InRoads, modeling of median barriers, transitions, all cross sectional roadway elements, open ditches and
interchange elements, modeling of construction phasing for Level 4 Traffic Management Plans, prepared roadway plans using
MicroStation, InRoads, CADConform and AutoTURN for the four-mile widening and reconstruction of Interstate 12 in Covington,
LA.

10/14 - 06/21

S.P. No. H.004113, 1-12 to Bush: LA 3241: LA 435 to LA 40/41; LADOTD; St. Tammany Parish, LA — Senior Project Designer.
Performed topographic survey data processing and deliverable preparation, roadway designer activities including roadway
corridor modeling of roadway surface, open ditches, median cross overs and intersections utilizing Inroads and roadway plan
production for the new 5.5-mile, four-lane RA-3 roadway from LA 435 to Bush, LA.

01/23 - Ongoing

S.P. No. H.015405, Keller Street Bridge; St. Tammany Parish/LADOTD; St. Tammany Parish, LA — Senior Project Designer. Lisa
serves as the Senior Technician for the Keller Street Bridge Replacement project in St. Tammany Parish. This project is funded
through the IIUA program. She is responsible for the roadway and corridor model, preparing cross sections, and cutting plan
sheets. Additionally, she assists with quantity takeoffs for road and bridge elements. PROJECT INCLUDES 80’ SLAB-SPAN OFF-SYSTEM
BRIDGE.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 20




16. Staff Experience

Firm employed by:

€B§ T.BAKER SMITH 3
Ly

Name | Jean Reulet, lll, PLS Years of relevant experience with this employer 4
Title Lead Professional, Transportation Survey Years of relevant experience with other employer(s) | 13
Degree(s)/ Years / Specialization Bachelor of Science / 2011/ Geomatics

Active registration number / state / expiration date PLS.5145 / Louisiana / 03.31.2026

Year registered 2015 Discipline Professional Land Surveyor

Contract role(s)/ brief description of responsibilities: Surveyor. Jean will manage all surveying elements for the project and satisfies MPR #4.

Jean Reulet, Ill, PLS serves as TBS' Surveying Lead Professional of Transportation. His field experience for LADOTD projects began in 2011 where he
has been involved in dozens of survey projects of various sizes across the State of Louisiana. He has participated in all stages of Topographic Survey
and Right of Way Map preparation from field data collection to final deliverables according to the LADOTD's Location and Survey Manual. This experience
has enabled Jean to develop a very thorough QA/QC process which has been used to train a highly skilled project team. Jean is experienced in the use
of cutting-edge technology such as terrestrial and mobile LIDAR methods for collecting topographic and structural data in an efficient and safe manner.

Experience dates
(mm/yy-mm/yy)

" on "o

Experience and qualificationsrelevant to the proposed contract;i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

06/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (IlJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Sr. Project Manager/Surveyor of Record. Oversaw the completion of topographic surveys, property surveys, and right of way
maps for the replacement of 12 bridges. Responsible for field crew coordination, project QA/QC, title research, and deliverables
preparation. Surveys were performed to LADOTD Location and Survey standards. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF
SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE PROJECT NUMBERS.

09/21-01/23

Contract 44-17598, Rural Bridge Replacement Initiative, Ph | (47 bridge structures); LADOTD; Districts 04, 05, 08, 58 — Survey
Project Manager. Coordinated field crews, processed data daily, and provided QA/QC of deliverables. TBS performed control,
topographic, and right of way surveys for the replacement of 47 bridge structures in northern Louisiana. Data was captured to detail
the existing bridges themselves, roadways on either side, and surrounding terrain to ensure proper tie into to existing surfaces.
Cross sections of the channels they cross were also surveyed to provide information for hydraulic modeling. Data is then processed
and QA/QC performed and coordinated with in-house engineers designing the replacement bridges. Property surveys of affected
tracts of land were also surveyed for any takings or servitudes, and these lines portrayed on right of way maps. CONTRACT INCLUDED
THE REPLACEMENT OF 38 ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES.

07/21-02/24

Contract 44-19336, Rural Bridge Replacement Initiative, Ph I (40 bridge structures); LADOTD; Districts 04, 05 — Survey Project
Manager. Coordinated field crews, processed data daily, and provided QA/QC of deliverables. TBS performed control, topographic,
and right of way surveys for the replacement of 40 bridge structures in northern Louisiana. Data was captured to detail the existing
bridges themselves, roadways on either side, and surrounding terrain to ensure proper tie into to existing surfaces. Cross sections
of the channels they cross were also surveyed to provide information for hydraulic modeling. Data is then processed and QA/QC
performed and coordinated with in-house engineers designing the replacement bridges. Property surveys of affected tracts of land
were also surveyed for any takings or servitudes, and these lines portrayed on right of way maps. CONTRACT INCLUDES THE REPLACEMENT
OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT NUMBERS.

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 21



16. Staff Experience: Jean Reulet, lll, PLS | T. Baker Smith, LLC - continued

04/21-06/21*

H.014322, Centurion over Drainage Bayou, Topographic Survey; LADOTD; Baton Rouge, LA - Survey Manager. Managed field
crews, performed title research, data processing, QAQC and prepared topographic survey deliverables for the design and
construction of a bridge in Baton Rouge, LA. PROJECT INCLUDED IN OFF-SYSTEM BRIDGE PROGRAM.

04/21-06/21*

H.014255, Beeson Road Over Flagon Bayou Tributary, Topographic Survey; LADOTD; Ball, LA - Survey Manager. Managed
field crews, performed title research, data processing, QAQC and prepared topographic survey deliverables for the design and
construction of a bridge in Ball, LA. PROJECT INCLUDED IN OFF-SYSTEM BRIDGE PROGRAM.

12/21-02/22

Lock No. 3 Road Bridge, Topographic Survey; St. Tammany Parish; St. Tammany Parish, LA - Project Manager. Managed field
crews, performed title research, data processing, QAQC and prepared topographic survey deliverables according to LADOTD Off
System Bridge guidelines for the design and construction of a bridge in Sun, LA.

01/23-06/23

Country Estates Dr. Over St. Louis Bayou; Terrebonne Parish Consolidated Government; Terrebonne Parish, LA - Project
Manager. Performed Title Research and Prepared Right of Way maps for the Replacement of a bridge on Country Estates Drive in
Terrebonne Parish, LA. PROJECT IS PART OF THE OFF-SYSTEM BRIDGE PROGRAM.

09/22 - 08/23

S.P. No. H.014414, LA 22: Bedico Creek-Pine Creek; LADOTD; St. Tammany Parish, LA — Sr. Project Manager. Performed field
crew coordination, data processing, project QA/QC and management for Topographic Survey and Existing Drainage Map. Project
involves the widening of LA 22 and improvements to the intersection of LA 22 and Perrilloux Road.

08/22-08/24

MA-20-01: Move Ascension, Bluff Road, LA 73 Connector, Ascension Parish Government, Ascension Parish, LA — Project
Manager. Provided Topographic surveying and Right-of-Way mapping for the Bluff Road - La 73 Connector Project as part of the
Move Ascension Program. The survey was approximately 7,000 feet long and as wide as 300 feet for the design of a roadway to
connect LA 73 and Bluff Road.

11/23 - 06/24
(survey complete)

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA — Sr. Project Manager. Responsible for field
crew oversight, data processing and review, and deliverables preparation. Performed Topographic survey for the design and
construction of a roundabout at the intersection LA 447 and LA 1025 near Walker, Louisiana.

07/21-01/22

S.P. No. H.013116, LA 20 Widening: LA 307 to S. Vacherie, LADOTD, St. James & Lafourche Parishes, LA — Project Surveyor.
Performed quality control for the Final R/W Maps for the asymmetrical widening of a 2.7 mile stretch of LA 20 near Vacherie, LA.

09/22 - 06/23

S.P. No. H.015405, Keller Street Bridge Replacement; St. Tammany Parish Government; St. Tammany Parish, LA — Sr. Project
Manager. Performed field crew coordination, data processing, project QA/QC and management for Topographic Survey for this
bridge replacement project. PROJECT IS AN OFF-SYSTEM BRIDGE AS PART OF THE IIJA OFF-SYSTEM PROGRAM.

01/18 - 04/20*

I-10: LA 415 to Essen Lane - East and West Baton Rouge Parishes — Sr. Project Manager. Responsible for field crew oversight,
data processing and review, and deliverables preparation. Performed Topographic survey for the widening of I-10 through Baton
Rouge.

11/19-12/20*

S.P. No. H.001344.5, US 190: LA 437-US 190 BUS (Ph 1); LADOTD; St. Tammany Parish, LA — Sr. Project Manager. Performed data
processing, title research and project QAQC for Property Surveys and Right of way Maps.

10/17 - 01/19*

S.P. No. H.009481.5, LA 20 Bayou Chevreuil Bridge; LADOTD; St. James and Lafourche Parishes, LA — Sr. Project Manager.
Performed data processing, title research and project QAQC for Property Surveys and Right of way Maps.

* previous employer
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16. Staff Experience

Firm employed by: €B§ T.BAKER SMITH

Name | Anthony Burns Years of relevant experience with this employer 3
Title Project Manager Years of relevant experience with other employer(s) | 19 ‘

Degree(s)/ Years / Specialization

Active registration number / state / expiration date

Year registered Discipline

Contract role(s)/ brief description of responsibilities: Senior Technician. Anthony will provide surveying services to assist with bridge design.

Anthony Burns has over 21years of experience as a rodman, party chief, and project manager with numerous LA DOTD and City-Parish projects involving
topographic, right of way, and boundary surveys. His experience includes conventional and terrestrial LiDAR, and mobile LiDAR scanning. He is thoroughly
familiar with LA DOTD Location and Survey Procedures, manuals, and software programs with respect to all requirements. He manages our survey field
crews and equipment. He holds ATSSA Traffic Control Technician (TCT), Traffic Control Supervisor (TCS), and Flagger certifications, and is TWIC and
OSHA certified.

Experience dates | Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
(mm/yy-mm/yy) | etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Contract 44-25027, Infrastructure Investment and Jobs Act (llJA) Off System Bridge Program District 08; LADOTD; District 08, LA
— Project Manager. Assisted in the completion of topographic surveys, property surveys, and right of way maps for the replacement
of 12 bridges. Assisted with field crew coordination, data processing, project QA/QC, and deliverables preparation. Surveys were
performed to LADOTD Location and Survey standards.

05/23 - Ongoing

Contract 44-17598, Contract 44-19336, Rural Bridge Replacement Initiative, Ph | and Ph Il (87 bridge structures); LADOTD;

10/22-10/23 Districts 04, 05, 08, 58 — Survey Technician. Responsible for review of topographic surveys.

S.P.No. H.015405, Keller Street Bridge Replacement; St. Tammany Parish Government; St. Tammany Parish, LA — Project Manager.
Performed field crew coordination and data processing for Topographic Survey for this bridge replacement project.

S.P. No. H.014414, LA 22: Bedico Creek-Pine Creek; LADOTD; St. Tammany Parish, LA — Project Manager. Responsible for review
of topographic surveys, performed data processing, and managed the crews on this project.

S.P.No. H.009300, Hooper Road Widening (LA 3034 - LA 37); LADOTD; East Baton Rouge Parish, LA — Project Manager/Field Crew
Manager. Responsible for a topographic survey and subsurface utility engineering for a one mile stretch of LA Hwy 408.

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA — Project Manager. Responsible for field crew
oversight and data processing and review. Performed Topographic survey for the design and construction of a roundabout at the
intersection LA 447 and LA 1025 near Walker, Louisiana.

09/22 - 06/23

09/22 - 08/23

04/21-07/21*

11/23 - 06/24
(survey complete)
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16. Staff Experience: Anthony Burns | T. Baker Smith, LLC - continued

01/18 - 04/20 *

S.P.No. H.004100, I-10: LA 415 to Essen Lane; LADOTD; East and West Baton Rouge Parishes, LA — Project Manager. Responsible
for field crew oversight, and data processing and review. Performed Topographic survey for the widening of I1-10 through Baton
Rouge.

04/14-10/19*

S.P.No. H.002151.5, LA 339 & LA 339S Bayou Parc; LADOTD; Lafayette Parish, LA — Project Manager. Performed data processing,
title research and project QAQC for Property Surveys and Right of way Maps.

03/17 - 04/18 *

S.P. No. H.004987, US 190 Collins Blvd. Widening; LADOTD; St. Tammany Parish, LA — Sr. Project Manager; Responsible for
Topographic survey, field crew coordination and project QAQC for the widening of a three-mile portion of US 190 in Covington, LA.
DTM width was approximately 300ft.

02/15-04/16*

S.P. Nos. H.011137 and H.011152, 1-12 (LA 21 to US 190) & I-12 (US 190 to LA 59); LADOTD; St. Tammany Parish, LA — Project
Manager/Field Crew Manager. Responsible for topographic survey on this project.

05/15-11/15*

S.P. No. H.011224, US 190 Guardrail/Rutting Rep. (Ph 1); LADOTD; Pointe Coupee Parish, LA — Project Manager/Field Crew
Manager. Responsible for topographic survey along five portions of US 190. The project was located in Pointe Coupee Parish from
LA 1Twestward approximately 18.5 miles to the east side of the Atchafalaya Bridge.

04/20-11/20*

S.P. No. H.000688, US 11 Norfolk Southern RR Overpass (HBI); LADOTD; St. Tammany Parish, LA — Project Manager. Responsible
for field crew oversight, data processing and review and deliverables preparation. Performed a Topographic Survey for the
replacement of the US 11 Overpass over the Norfolk Southern Railroad.

* previous employer
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16. Staff Experience

Firm employed by: €B§ T.BAKER SMITH ~£‘

Name | Branden Kinnaird Years of relevant experience with this employer 3 )

Title Party Chief Years of relevant experience with other employer(s) | 4 /1 d \\
/]

Degree(s)/ Years / Specialization

Active registration number / state / expiration date

Year registered Discipline

Contract role(s)/ brief description of responsibilities: Party Chief. Branden will lead the survey crew for the project.

Branden Kinnaird has extensive experience performing surveys according to the LADOTD Location and Survey Manual. He has a thorough understanding
of LADOTD feature coding, control setting procedures, and data collection methodology. Branden has utilized conventional surveying equipment, Real-
Time Kinematic GPS equipment, and terrestrial LiDAR for field data collection. In addition to his topographic survey experience, Branden is also very
familiar with the principles and procedures for boundary surveying. He has been involved in projects on the state and local levels, as well as for private
clients.

Experience dates | Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
(mm/yy-mm/yy) | etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Contract 44-25027, Infrastructure Investment and Jobs Act (IIJA) Off System Bridge Program District 08; LADOTD; District 08,

LA — Party Chief. Laramey established project control, performed topographic surveys and recovered boundary monumentation for
the development of Right-of-Way maps. Surveys were performed to LADOTD Location and Survey standards for the replacement of
12 bridges.

H.014322: Centurion over Drainage Bayou, Topographic Survey; LADOTD; Baton Rouge, LA - Party Chief. Collected Topographic
data and recovered boundary monumentation for the design and construction of a bridge in Baton Rouge, LA.

05/23 - Ongoing

04/21-06/21*

H.014255: Beeson Road Over Flagon Bayou Tributary, Topographic Survey; LADOTD; Ball, LA - Party Chief. Collected Topographic
data and recovered boundary monumentation for the design and construction of a bridge in Ball, LA.

S.P. No. H.014264, LA 556: Bridges Near Choudrant; LADOTD; Jackson and Lincoln Parishes, LA — Party Chief. Performed field
data collection for Property Survey and Right of Way Maps.

S.P. No. H.014238, LA 818: Barnet Springs & Creek Bridges; LADOTD; Lincoln Parish, LA — Party Chief. Performed field data
collection for Property Survey and Right of Way Maps.

S.P. No. H.014239, LA 589: Alligator Bayou Bridge; LADOTD; West Carroll Parish, LA — Party Chief. Performed field data collection
for Property Survey and Right of Way Maps.

04/21-06/21*

09/22 - 05/23

09/22-12/22

10/22 -11/22
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16. Staff Experience: Branden Kinnaird | T. Baker Smith, LLC - continued

06/20-07/21*

S.P. No. H.000358.5, US 190: LA 415 & RR Overpass Repl (HBI); LADOTD; West Baton Rouge Parish, LA — Party Chief. Performed
field data collection for Property Survey and Right of Way Maps.

03/21-06/21*

MoveBR Lee Drive (Highland Road - Perkins Road); East Baton Rouge Parish, LA — Party Chief. Performed field data collection
for Property Survey and Right of Way Maps.

11/19-12/20*

S.P. No. H.001344.5, US 190: LA 437-US 190 BUS (Ph 1); LADOTD; St. Tammany Parish, LA — Party Chief. Performed field data
collection for Property Survey and Right of Way Maps.

04/19-12/19*

S.P. No. H.007811.5, Comite River Diversion; LADOTD; East Baton Rouge Parish, LA — Party Chief. Performed field data collection
for Property Survey and Right of Way Maps.

11723 - 01/24

S.P. No. H.015576, LA 447 & LA 1025: Roundabout; LADOTD; Livingston Parish, LA — Party Chief. Responsible for establishing
project control and collecting topographic and drainage data for the design and construction of a roundabout at the intersection
LA 447 and LA 1025 near Walker, Louisiana.

09/22 - 08/23

S.P. No. H.014414, LA 22: Bedico Creek - Pine Creek, St. Tammany & Tangipahoa Parishes, LA — Party Chief. Established project
control and performed topographic survey, including development of an existing drainage map, for the widening of LA 22 near
Madisonville, Louisiana.

06/20-07/21*

S.P. No. H.000358.5, US 190: LA 415 & RR Overpass Repl (HBI); LADOTD; West Baton Rouge Parish, LA — Party Chief. Performed
field data collection for Property Survey and Right of Way Maps.

06/23-08/23

S.P. No. H.015587, LA 3211 Yokley Road: Roundabout; LADOTD; St. Mary Parish; District 03 - Party Chief. Branden
established project control and performed topographic survey, including development of an existing drainage map,
for the design and construction of a roundabout at the intersection of LA 3211 and Yokley Road in Franklin, Louisiana.

01/24 - 02/24

S.P. No. H.015555, LA 1077 & Brewster Rd Roundabout; LADOTD / St. Tammany Parish, LA — Party Chief. Branden
established project control and performed topographic survey, including development of an existing drainage map,
for the design and construction of a roundabout at the intersection of LA 1077 and Brewster Road near Madisonville,
Louisiana.

* previous employer
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16. Staff Experience

Firm employed by: €B§ T.BAKER SMITH

=) = r

,(? %
Name | Cy Toups, PE Years of relevant experience with this employer 19 A

\

Title Lead Professional, Environmental Years of relevant experience with other employer(s) | 3 ‘
Degree(s)/ Years / Specialization Bachelor of Science / 2002 / Environmental Engineering
Active registration number / state / expiration date 33966 / Louisiana / 9/30/2026
Year registered 2008 Discipline Environmental

Contract role(s)/ brief description of responsibilities: Environmental Manager. Cy will lead all environmental aspects and satisfies MPR #5.

Cy Toups is a Louisiana-licensed environmental engineer focused on NEPA processes, environmental assessments, and regulatory compliance. With
22 years of experience in the industry, Cy leverages his diversified environmental and regulatory experience to perform due diligence on powerline
transmission projects, commercial developments, and public infrastructure improvements that benefit our communities. Cy’s passion for improvement
inour communities is shown in his commitment to the NEPA process to help strengthen project success and implementation. Cy maintains the following
certifications: FHWA-NHI-142005 NEPA and the Transportation Decisionmaking Process, as well as ATSSA Traffic Control Supervisor and Traffic Control
Technician.

" on "o

Experience dates | Experience and qualificationsrelevant to the proposed contract;i.e., “designed drainage”, “designed girders”, “designed intersection”,
(mm/yy-mm/yy) | etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Contract 44-25027, Infrastructure Investment and Jobs Act (IlJA) Off System Bridge Program District 08; LADOTD; District
08, LA — Environmental Lead / Engineer. Performed QC review of wetland delineation field work and report preparation, prepared
05/23 - 0Ongoing | Solicitation of Views letters, NEPA Categorical Exclusion Documents and regulatory permit applications for the replacement of 12
bridge structures in District 08. CONTRACT INCLUDES REPLACEMENT OF TWELVE (12) OFF SYSTEM BRIDGE STRUCTURES, CONTAINING NINE STATE
PROJECT NUMBERS.

Contract 44-17598 - Rural Bridge Replacement Initiative Phase | | LADOTD | Districts 04, 05, 08, 58 - Environmental Lead /
Engineer. Performed QC review of wetland delineation field work and report preparation, prepared Solicitation of Views letters,
08/20-10/21 NEPA Categorical Exclusion Documents, and regulatory permit applications for the replacement of 47 bridge structures in northern
Louisiana. CONTRACT INCLUDED THE REPLACEMENT OF 38 ON-SYSTEM BRIDGES AND 9 OFF-SYSTEM BRIDGES.

Contract 44-19336 - Rural Bridge Replacement Initiative Phase Il | LADOTD | Districts 04 and 05 - Environmental Lead / Engineer.
Performed QC review of wetland delineation field work and report preparation, prepared Solicitation of Views letters, NEPA
Categorical Exclusion Documents, and reqgulatory permit applications for the replacement of 40 bridge structures in northern
Louisiana. CONTRACT INCLUDES THE REPLACEMENT OF 40 ON-SYSTEM BRIDGES ACROSS 12 STATE PROJECT NUMBERS.

S.P. No. H.0115116, LA 20 Widening (LA 307 to S. Vacherie) | LADOTD | St. James and Lafourche Parishes, LA - Environmental
Professional. Prepared NEPA document (Categorical Exclusion), developed and edited NEPA documents with LADOTD/FHWA
03/19-05/21 comments, stakeholder comments, public meetings, wetland delineation, T&E reporting, alternative analyses, farmlands and
mitigation justification, assisted with USACE, LADNR and USCG permit drawings for the 2.5-mile roadway widening and bridge
replacement project.

05/21-ongoing
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16. Staff Experience

Firm employed by:

€B§ T.BAKER SMITH =)

Name | Victor Hernandez Years of relevant experience with this employer 8
Title Environmental Project Manager Years of relevant experience with other employer(s) | 2
Degree(s)/ Years / Specialization Bachelor of Science / 2014 / Biology

Active registration number / state / expiration date

Year registered

Discipline

Contract role(s)/ brief description of responsibilities: Biologist/Wetlands. Victor will provide environmental services.

Victor Hernandez is an environmental professional and holds a bachelor’s degree in biology. He leads environmental monitoring studies, environmental
assessments, and threatened and endangered species surveys. Additionally, Victor prepares reports and completes field work as necessary to complete
documentation for projects, including SWPPP Plans/Inspections, soil sampling, wetland delineations, wildlife identification, endangered species/habitat
biological assessments, and migratory bird surveys. Victor has extensive experience in preparing solicitation of view documents (SQVs), categorical
exclusions (CEs), Environmental Assessments (EAs), and Environmental Impact Statements (EISs). Victor is a Radiation Safety Officer, and maintains
ATSSA Traffic Control Technician and Flagger certifications.

Experience dates
(mm/yy-mm/yy)

" ou "ou

Experience and qualificationsrelevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”,
etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

05/23 - Ongoing

Contract 44-25027, Infrastructure Investment and Jobs Act (IlJA) Off System Bridge Program District 08; LADOTD; District 08,
LA — Environmental Professional. Performed wetland delineation field work and report preparation, NEPA Categorical Exclusion
Documents, performed bat assessments, and regulatory permit applications for the replacement of 12 bridge structures in District
08.

08/20-08/21

Contract 44-17598 - Rural Bridge Replacement Initiative Phase | | LADOTD | Districts 04, 05, 08, 58 - Environmental Professional.
Performed wetland delineation field work and report preparation, NEPA Categorical Exclusion Documents, performed bat
assessments, and requlatory permit applications for the replacement of 47 bridge structures in northern Louisiana.

06/21-03/23

Contract 44-19336 - Rural Bridge Replacement Initiative Phase Il | LADOTD | Districts 04 and 05 - Environmental Professional.
Performed wetland delineation field work and report preparation, NEPA Categorical Exclusion Documents, performed bat
assessments, and requlatory permit applications for the replacement of 40 bridge structures in northern Louisiana.

11/19-12/19

State Project No. H.013199 Country Estates Dr. / St. Louis Bayou- E | Terrebonne Parish Government | Terrebonne Parish, LA
- Environmental Professional. Performed wetland delineation for the replacement of Country Estates Drive/St. Louis Bayou off-
system bridge.
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LA 1183: Turner Canal Bridge
S.P. No. H.013948

Avoyelles Parish
Designed by T. Baker Smith, LLC

PROJECT RELEVANCE:
Rural Bridge Replacement Initiative Phase |
Engineers of Record: Kelly Radecker, PE; Daniel Binet, PE




17. Firm Experience

Firm name: QB§ T.BAKER SMITH Discipline(s) Egsssﬁ:\ﬁ?ﬁﬁurvey.

Project name: | IlJA Off-System Bridge Replacement Program Firm responsibility (prime or sub?) Prime
Project number | Multiple #s Owner’'s name Louisiana Department of Transportation and Development

Project location LADOTD District 08, LA Owner's Project Manager | Brian Allen

Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802; 225.379.1840; brian.allen@la.gov

Services commenced by this firm (mm/yy) 10/22 Total consultant contract cost ($1,000's) $2,450
Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000s) $2,044

The IlJA Off-System Bridge Replacement Program was created with the signing of the Infrastructure Investment
and Jobs Act (IlJA) to increase federal funding to replace off-system bridges that are in fair or poor condition.
DOTD awarded TBS with the IIJA off system bridge contract for District 08, which allocated approximately $S29
million to cover engineering services, construction, environmental, right-of-way acquisitions, utility relocations
and construction support services.

Project Relevance:

Rural Off-System Bridge Sites
Road Design
Bridge Design

Based on TBS' decision matrix and in conjunction with the Parishes and LADOTD, 12 bridges were selected for [RERAIEEUCKRRTICIHUEIER
replacement for District 08. These bridges are spread throughout 7 Parishes and 9 State Project Numbers. The Surveying

replacement structures include Reinforced Concrete Slab Spans and Reinforced Concrete Box Culverts, Environmental

spanning lengths from 20°-160". Although most sites were able to be closed to local traffic, low profile runarounds Construction Support

and diversions were necessary on some sites to maintain access and add to the complexity and diversity of this % ST o
project.

TBS serves as the prime consultant on this contract and is responsible for road and bridge design services &
including horizontaland vertical alignments, hydraulic and hydrologic analysis, cross sections, geometric details,
sequence of construction, temporary erosion control, and cost estimation. TBS also provides topographic
surveying services, environmental permitting, and right-of-way services.

TBS Team: TJ Stokes, PE; Kenny Belou, PE; Kelly Radecker, PE; Daniel Binet, PE; Daniel Fontenelle, El; Lisa
Osborne; Jean Reulet, IIl, PLS; Anthony Burns; Branden Kinnaird; Cy Toups, PE; Victor Hernandez
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Firm name: QB§ T.BAKER SMITH Discipline(s) E;ivdigs;;za:::glsurvey,
Project name: | Rural Bridge Replacement Initiative, Phase | Firm responsibility (prime or sub?) Prime

Project number | Multiple #s Owner’s name Louisiana Department of Transportation and Development

Project location Statewide, LA Owner’s Project Manager Valerie M. Tourres, PE

Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802, 225.379.1894, valerie.tourres@la.gov

Services commenced by this firm (mm/yy) 08/20 Total consultant contract cost ($1,000's)

$6,952

Services completed by this firm (mm/yy) 1/24 Cost of consultant services provided by this firm ($1,000's) $4,470

As part of an overall effort by LADOTD to reduce the amount of structurally deficient bridges throughout the
state in order to meet FHWA metrics, LADOTD contracted TBS for the Rural Bridge Replacement Initiative,
Phase | projects which replaced 47 bridge structures, which included 9 off-system structures, all located
primarily in North and Central Louisiana.

The consultant contract was a complete turnkey project, and as the Prime, T. Baker Smith was responsible
for nearly all contract services including inspection, surveying, ROW, preliminary and final bridge plans,
preliminary and final roadway plans, construction services, scour analysis, hydraulic analysis, load rating
and permanent signing for all 47 structures. TBS coordinated geotechnical investigation and design using sub-
consultants. The replacement structures included box culverts, RC Slab spans, and LG-25 girder span bridges
having clear widths ranging from 24’ wide to 40" wide.

TBS lead and executed this large-scale project by coordinating 15 distinct and simultaneous State Project
Numbers and Plan sets. Phase |, involving 47 bridge structures, progressed on an accelerated timeline,
significantly shorter than the typical 3-4 years expected for a project of this magnitude. LADOTD planned to let

all bridge structures during Federal FY 22-23, requiring the delivery of replacement plans for all 47 bridge sites ¥

Project Relevance:

Non-Standard Bridge Design
Rural Bridges, including Off-
System Sites

Road Design

Hydraulic & Hydrologic Analysis
Surveying

Environmental

Construction Support

within just 21 months. This timeline included critical activities such as surveying, geotechnical analysis, design, &=

and plan development. Despite the demanding schedule, the project achieved its targets, with TBS successfully
delivering Final Plans for all 15 state projects by June 2022. TBS provided construction support where requested
by LADOTD, reviewing shop drawings and responding to RFls.

TBS Team: TJ Stokes, PE; Kenny Belou, PE; Kelly Radecker, PE; Daniel Binet, PE; Daniel Fontenelle, El; Lisa

Osborne; Jean Reulet, IIl, PLS; Anthony Burns; Branden Kinnaird; Cy Toups, PE; Victor Hernandez

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 30
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Firm name: @B§IBAKER SMITH Discipline(s) Err]l‘clii?shﬁoea:gglsurvey,

Project name: | Rural Bridge Replacement Initiative, Phase I Firm responsibility (prime or sub?) Prime
Project number | Multiple #s Owner’s name Louisiana Department of Transportation and Development
Project location Statewide, LA Owner’s Project Manager Valerie M. Tourres, PE

Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802, 225.379.1894, valerie.tourres@la.gov

Services commenced by this firm (mm/yy) 05/21 Total consultant contract cost ($1,000's) $7,282

Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000's) $4,585

As part of an overall effort by LADOTD to reduce the amount of structurally deficient bridges throughout the
state as part of meeting FHWA metrics, LADOTD contracted TBS for the Rural Bridge Replacement Initiative,
Phase Il projects which replaced 40 bridge structures, primarily in North and Central Louisiana. Rural Bridge Sites

Project Relevance:

Road Design

Bridge Design

Hydraulic & Hydrologic Analysis
Surveying

The consultant contract was a complete turnkey project, and as the Prime, T. Baker Smith was responsible for
nearly all contract services including inspection, surveying, ROW, geotechnical, preliminary and final bridge
plans, preliminary and final roadway plans, construction services, scour analysis, hydraulic analysis, load
rating and permanent signing for all 40 structures. TBS is coordinating geotechnical investigation and design :
using sub-consultants. The replacement structures include box culverts & reinforced concrete slab span bridges Environmental

having clear widths ranging from 24  wide to 40’ wide. Construction Support

TBSis leading and executing this large-scale project by coordinating 12 distinct and simultaneous State Project
Numbers and Plan sets. Phase Il, involving 40 bridge structures, is progressing on an accelerated timeline
significantly shorter than the typical 3-4 years expected for a project of this magnitude. This timeline included
critical activities such as surveying, geotechnical analysis, design, and plan development. TBS has delivered |
100% Final Plans for 10 of the 12 Projects to LADOTD. The two remaining projects are on schedule to be
submitted prior to 03 2025, following receipt of environmental clearance.

TBS Team: TJ Stokes, PE; Kenny Belou, PE; Kelly Radecker, PE; Daniel Binet, PE; Daniel Fontenelle, El; Lisa
Osborne; Jean Reulet, IIl, PLS; Anthony Burns; Branden Kinnaird; Cy Toups, PE; Victor Hernandez

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 31
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Firm name: @B§ T.BAKER SMITH Discipline(s) 52'3?355&1‘1; ISurvey,

Project name: | Country Estates Dr. Over St. Louis Bayou Firm responsibility (prime or sub?) Prime
Project number | H.013199 Owner’s name Louisiana Department of Transportation and Development

Project location Terrebonne Parish, LA Owner's Project Manager Barbara Ostuno, PE

Owner's address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802; 225.379.1047; barbara.ostuno@la.gov

Services commenced by this firm (mm/yy) | 11/18 Total consultant contract cost ($1,000's) S115
Services completed by this firm (mm/yy) 09/22 Cost of consultant services provided by this firm ($1,000s) S115

The Country Estates Drive Bridge over St. Louis Bayou in Houma, LA, was in need of a critical replacement due
toits structural deficiencies identified by LADOTD. As a result, the bridge was placed into the Off System Bridge
Replacement Program to ensure its safe and cost efficient replacement. T. Baker Smith led the design efforts for
this project, which encompassed engineering, environmental, and survey services.

Project Relevance:

Off-System Bridge Program

The replacement project included meticulous road and bridge design, addressing both horizontal and vertical Replacement

alignmentsto ensure the new structure integrated seamlessly with the existing roadway. Hydraulic and hydrologic Road Design

analyses were conducted to guarantee the bridge can handle the bayou flow conditions, while cross sections and Bridge Design

corridor modeling provided a detailed visualization of the project’s impact on the surrounding area. Geometric Hydraulic & Hydrologic Analysis
details were carefully planned to meet all necessary standards and specifications. Surveying

Given the presence of utilities attached to the existing structure, extra care was taken to manage these En.vlr_onmepjtgl
components during the replacement process. The sequence of construction was orchestrated to minimize Existing Utilities Attached to
disruptions, and temporary erosion control measures were implemented to protect the environment during Bridge Substructure
construction. Cost estimation was considered a critical component as cost efficiency is a paramount purpose [l
for the Off System Bridge Program, and doing so ensured the project remained within budget while meeting all 4"
required specifications. Q

In addition to the core design elements, T. Baker Smith provided topographic surveying services to accurately
map the project area, environmental permitting to comply with regulatory requirements, and right-of-way St
services to secure the necessary land for the project. The project is currently in the right-of-way acquisition
process with the Parish, and T. Baker Smith continues to offer support to ensure the successful completion of
the Country Estates Drive Bridge replacement, enhancing infrastructure and safety for the Houma community.

TBS Team: TJ Stokes, PE; Kenny Belou, PE; Kelly Radecker, PE; Daniel Binet, PE; Daniel Fontenelle, El; Lisa #g.
Osborne; Jean Reulet, IIl, PLS; Anthony Burns; Branden Kinnaird; Cy Toups, PE; Victor Hernandez 4 .

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 32
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Firm name: @B@ T.BAKER SMITH Discipline(s) Esslcli’;ﬁl;ti?ﬁglsurvey,

Project name: | Lajaunie Road/Lateral 1Bayou St. Clair Bridge Replacement | Firm responsibility (prime or sub?) Prime

Project number | H.010557 Owner’s name Louisiana Department of Transportation and Development

Project location Lafayette Parish, LA Owner's Project Manager Barbara Ostuno, PE

Owner's address, phone, email 1201 Capital Access Rd., Baton Rouge, LA 70802; 225.379.1047; barbara.ostuno@la.gov
Services commenced by this firm (mm/yy) 07/13 Total consultant contract cost ($1,000's) $134
Services completed by this firm (mm/yy) 09/23 Cost of consultant services provided by this firm ($1,000s) $134

The Lajaunie Road Bridge over Lateral 1 of Bayou St. Clair was part of the Off System Bridge Replacement
Program. The existing structure was a 1970's style precast concrete bridge founded on timber piles in need of
replacement due to being functionally obsolete & structurally deficient. The narrow, two-lane bridge sat within

Project Relevance:

an existing horizontal curve on an RL-3 classified roadway without superelevation. The bridge’s piles had been Non-Standard Bridge Design
repaired several times and possibly replaced during its life. The existing bridge was replaced with a modern Off-System Bridge Program
concrete structure utilizing multiple superstructure types and custom approach and barrier options. Replacement

Road Design
Due to the necessity of a curved, superelevated section, and the hydraulic need to remove obstructions from Right-of-Way Survey

the channel, multiple superstructure types were used for this in-house design which resulted in a new bridge
utilizing (2) 20" exterior reinforced concrete slab spans and (1) 40’ quad beam span. Additionally, the replacement
structure is near an existing residence on the begin bridge side, so special design elements were required
included tapered barrier rails, curved approach slabs, and stepped bent caps to accommodate the different -1
span types. T. Baker Smith was able to improve the safety of this corridor and minimize impacts on adjacent s
property owners while staying within the time and cost constraints of the Off-System Bridge Program.

Hydraulic & Hydrologic Analysis

Under the scope of this project, T. Baker Smith provided property survey, right-of-way mapping**, environmental
surveys, wetland delineation, USACE permitting, right-of-way/utility servitudes, hydraulic design, drainage
design & analysis, road & bridge design, structural analysis, and QA/QC.

** Right-of-Way Mapping services were performed under separate contract with Lafayette Consolidated
Government.

TBS Team: Kenny Belou, PE; Daniel Binet, PE; Kelly Radecker, PE; Jean Reulet, lll, PLS; Lisa Osborne; Daniel
Fontenelle, El

Prime Consultant: T. BAKER SMITH, LLC Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 33
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18. Approach and Methodology

PROJECT CONTEXT & SCOPE

The Off System Bridge Program'’s Purpose is “To
replace or rehabilitate structurally deficient or
functionally obsolete parish structures in a cost-
efficient manner. To provide design, detailed
plans, and construction for replacement projects
with emphasis on meeting the minimum design
standards set by the Louisiana Department of
Transportation and Development (DOTD) and
Federal Highway Administration (FHWA).” The
replacement of the North Achord Road Bridge
over Drainage Bayou will serve to do just that.
Built in 1970, this structure, which is currently
load posted, is nearing the end of its serviceable
life, and the spot replacement will provide the City
of St. George and the surrounding communities
with improved accessibility for all vehicle types
and sizes. The Federal Highway Administration
provides 80% funding for the design and
construction of the Off System Bridge projects,
and the State contributes 20% matching funds.

=

APPROACH

For more than 100 years, T. Baker Smith, LLC
(TBS) has provided tailored engineering solutions
to enhance our local communities. The heart of
TBS' philosophy is our commitment to develop
trusted partnerships with our clients by providing
excellent services. TBS prides itself on being
a multidisciplinary firm, who can deliver the
project from start to finish. As such, TBS will
serve as the prime consultant providing overall
project management, bridge and roadway design,
survey, & environmental services. TBS' firm
and staff have an in-depth understanding of
the Off System Bridge Program’s objectives

Prime Consultant: T. BAKER SMITH, LLC

and requirements and a successful history
of delivering LADOTD Off System Bridge
projects over the last 15 years. Notable projects
completed by our design team which meet the
above stated purpose include the Infrastructure
Investment and Jobs Act (II1A) Off-System Bridge
Program, and 16 individual Off System Bridge
Replacements spread across 14 Parishes.
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Experienced Project Leadership

The TBS project approach begins with the
selection of a skilled and experienced Project
Manager. Kenny brings over 18 years of expertise
in planning and designing transportation
projects, adhering to LADOTD and AASHTO
design standards, as well as local, state, and
federal regulations. He has overseen numerous
LADOTD bridge replacement projects, including
both Off-System and On-System. His experience
in the design and management of transportation
projects and his familiarity with the Project area,
brings specific, local knowledge and expertise
to the team. As Project Manager, Kenny will be
responsible for all activities of the contract
including developing project work plans and
schedules, providing status reports and reqgular
communication to the LADOTD Project Manager,
and ensuring quality deliverables from TBS.

Allocation of Resources

To ensure the successful execution of the
project, Kenny will leverage an experienced
team of road and bridge engineers, surveyors,
and environmental professionals who possess
specific experience with LADOTD Off-System
Bridge projects. This integrated approach will
facilitate seamless and efficient project delivery
of quality plans.

“ONE STOP SHOP”

T. Baker Smith is a multidisciplinary engineering firm
capable of providing comprehensive services for the

Off-System Bridge Replacement Program, including
Road and Bridge Design, Survey, Environmental,
and Construction services. Our expertise ensures all
project needs are met efficiently and effectively.

METHODOLOGY

Based on TBS' knowledge of the area, existing
infrastructure, and the goals and objectives for
the Off System Bridge Program, we have prepared
the following methodology for the scope of
services identified in the Advertisement.

Project Management

The TBS team has extensive experience
managing LADOTD projects including project
tracking, invoicing using LADOTD standard
forms, maintaining a monthly project schedule
in Microsoft Project, providing monthly Contract
Tracking spreadsheets, and constantly
communicating with the LADOTD Project
Manager during the course of the project. As is
the case with most Off System Bridge projects,
the LADOTD Geotechnical Group will be handling
the pile analysis and recommendations for this
project. TBS has worked on several projects
with the geotechnical group and can leverage
this experience to avoid unnecessary slowdowns
during the design process.

Topographic Survey
T. Baker Smith will perform the topographic
survey for the project utilizing our in-house survey

Off-System Highway Bridge Program | North Achord Rd Over Drainage Bayou | 4400030644 34
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group. The ability for TBS to provide surveying
and design services will aid with scheduling,
identification of critical survey elements, and on
time deliverables. The survey will be completed
in accordance with LADOTD Off-System Bridge
Guidelines and LADOTD Location & Survey
requirements. GPS control will be established
using at minimum four (4) control points set in
concrete with digital levels run between these
points. Once control is established and sketches
are completed, the topographic survey will
continue for the existingroadway, bridge, utilities,
site specific elements such as the existing
bulkhead, erosion pipes, adjacent driveway, the
overhead electric line sag which crosses the
road near the bridge site, and Drainage Bayou.
Any structures upstream of the bridge site will be
surveyed and bridge sketches will be provided.
InRoads will be utilized daily to process survey
data to ensure completeness and correctness
prior to preparation of survey deliverables and
field rolls. The survey submittal will include all
items required by the LADOTD OSBR Guidelines
including photographs, point listing and plotted
cross sections. Since TBS can offer survey and
design services in-house, all components will
undergo extensive QC/QA by the survey and
engineering team.

Road & Bridge Design

The TBS team has already visited the project
site to gather information about site conditions
and potential impacts based on the selection
of the replacement structure. The existing site
features a posted speed limit of 30 mph, an
existing roadway width of approximately 20’
with no shoulders, and an existing bridge clear
width of approximately 24'. Based on our field
observations, we understand that the type, size,
and location of the bridge will directly influence
embankment projection, gquardrail runout, and
roadway transitions, all of which can affect the
surrounding properties. The project team has
identified the adjacent driveways and crossing

Prime Consultant: T. BAKER SMITH, LLC

overhead electric lines as potential
geometric and structure type, size,
and location challenges. To address
this, we will leverage our extensive
experience from past projects and use
of multiple structure types, including
in-house designs, to minimize effects
on roadway realignment, property
takings, and utility relocation.

We will utilize this information and
meet with the LADOTD Project
Manager to review overall goals of
this project, discuss road, bridge, and
hydraulic design criteria, and assess
how particular structural elements
and options interact with properties
and utilities adjacent to the site. This
information will provide the foundation
for Preliminary Plan Production. TBS
has shown extensive experience in
the design, layout, and application
of all these challenges from other
Off System Bridge projects and
similar LADOTD bridge replacement
projects such as IIUA and Rural Bridge
Replacement Initiative Phases | & II.
Additionally, our team’s expertise
in inRoads modeling will allow us to
clearly define limits of construction,
earthwork quantities, and any
preliminary right-of-way taking lines
early in the design process. Based
on the site visit and review of the
most recent inspection reports, TBS
has identified this site as a potential
candidate to use one of AASHTO's Low
Volume Roadway Design Guidelines.
This can provide accommodations to
replace the bridge in kind with a similar
structure type and clear width to limit
the project footprint and impacts on
the surrounding area.

KEY CHALLENGES

The TBS team has thoroughly researched the project site,
including a site visit, to observe existing conditions, traffic volume
and type, and space constraints to identify potential challenges:

Right-of-Way

The Right-of-Way in this area is limited and may be impacted by
the slight roadway widening anticipated to meet the standard
Off System Bridge widths of either 24" or 28 clear. The TBS team
will evaluate accommodations to limit right-of-way impacts and
acquisition, including subsurface drainage and the potential
utilization a Low Volume Roadway Design Guideline from AASHTO,
where applicable. These manuals can be used for sites with an
ADT of 2000 or lower to apply exceptions to LADOTD’s Minimum
Design Guidelines, thereby reducing the overall project footprint.

Utilities

Identifying and coordinating with the existing utilities within the
project limits including underground telephone and overhead
distribution lines will be important to identify potential conflicts.
Earlyinthe project's process, the TBS team will locate and identify
the impacted utilities, and our in-house, industry leading utility
experts led by TJ Stokes, PE will work in conjunction with our
Survey and Design team to aid our preliminary design processes
to keep relocation to a minimum.

Cost Efficiency

TBS will utilize its extensive experience with the Off System
Bridge Program and the implementation of LADOTD Standard
Plan Bridges throughout the state to carry out efficient design
efforts to minimize impacts on the surrounding community and
ensure cost efficiency for construction.

Applying this information, the bridge type, size,
and location will be determined and analyzed
for hydraulic capacity as per the Off System
requirements and roadway reconstruction limits
will be set. Multiple alternative structure types
will be analyzed using HYDR and GeoHECRAS
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to ensure the replacement structure provides
adequate hydraulic conveyance compared to
the existing site. Should the development of
Preliminary Plans identify the need for in house
bridge design, TBS has considerable experience
using programs such as OpenBridge, STAAD, and
AASHTO BrR to develop design components and
details.

Environmental

TBS will also provide Environmental Services
which includes wetland delineation to LADOTD,
which  will be comprised of preliminary
data gathering, field investigation, report
preparation and coordination of a Jurisdictional
Determination with the USACE. TBS will conduct
a field investigation in accordance with the
1987 U.S. Army Corps of Engineers Wetland
Delineation Manual and the current version of
the Atlantic and Gulf Coastal Plain Regional
Supplement. The Wetland Delineation Report
will follow the latest FHWA criteria, and upon
approval from LADOTD, TBS will submit to the
Army Corps of Engineers for a Jurisdictional
Determination. Our Environmental team will
also prepare Categorical Exclusions (CE) in
accordance with the National Environmental
Policy Act (NEPA) of 1969 and the President’s
Council on Environmental Quality requlations
to implement NEPA, as well as a Solicitation of
Views (SOV)packet. The CE document will include
a purpose and need, description of alternatives,
and evaluation of the socio-economic and
environmental consequences of the proposed
project alternatives and present this information
in the CE Checklist with supporting Appendices.
The ultimate goal of this environmental review
is to demonstrate that the project would result
in significant impacts to the human environment
and thus be issued an approved Categorical
Exclusion or Programmatic Categorical
Exclusion.

Prime Consultant: T. BAKER SMITH, LLC

PROJECT DEVELOPMENT &
MILESTONES

Scoping Meeting

Within 15 days after selection, the
TBS team will conduct a scoping
meeting with the LADOTD Project
Manager and additional LADOTD
personnel. The goal of this
meeting is to address all design
components and identify and
discuss critical elements such as
preferred structure type, size, and
location. This will allow the TBS
team to identify challenges and
develop a strategy to resolve or
mitigate them early in the design
process to avoid costly impacts
to the project. A staffing plan that
includes the time, resources, and
task durations will be developed
to keep the project design on
schedule and within budget.

QA/QC

TBS’ design team values and understands the importance of a
nuanced QA/QC plan and process. TBS' project management includes
a revamped systematic QA/QC program. Andree Cortez, PE, PMP will
be TBS" QA/QC Manager for this project. Andre brings 25+ years of
design expertise involving LADOTD projects, including over 15 years of
experience in the LADOTD Off-System Bridge Program. Prior to each
progress submittal, an independent design review is conducted to
assess constructability, conformance to standards, plan uniformity/
appearance, interdisciplinary compatibility, and to confirm that all
prior review comments have been addressed. Following the review and
before submission to LADOTD, design review and comment forms will
be prepared and used for internal and LADOTD comments. Additionally,
TBS’ current Transportation Group has developed internal design and
plan production checklists for bridge replacement projects. These
combined methodologies has resulted in a proved history of providing
quality plans with minimal field modifications or change orders, as
shown by our successful past performance on both similar-concept
and large-scale projects. A detailed, project specific QA/QC Plan for
Louisiana Ave Bridge is included in Section 21 of this proposal.

site information, the TBS team will develop the
design criteria and determine if there are any
design waivers or exceptions necessary for this
site. Developing the criteria and working with

TBS will prepare and submit a work hour proposal
for review and negotiation within 30 days after
the notification of selection.

Kick-Off Meeting

Following Notice to Proceed, the TBS team will
meet with the LADOTD Project Manager and staff
todiscusstheproject, reviewtheschedule, outline
invoice procedures, develop communication
protocols, and identify critical path components
such as construction sequencing and traffic
management. Thorough meeting minutes will
be provided by TBS within two business days for
review.

Design Criteria

T. Baker Smith will meet with East Baton Rouge
Parish along with the LADOTD PM to discuss any
planned improvements to the surrounding area,
any preferences the Parish may have in terms
of structural selection, and request the Crash

LADOTD and the Parish early in the process allows
for cohesion on critical decisions.

Preliminary Plans

TBS will engage its internal surveying team to
conduct the Topographic Survey. After review and
approval of the Topographic Survey Deliverables,
major road and bridge design elements, Hydraulic
Analysis, and permit sketches for environmental
clearance will be developed as a part of the 50%
Preliminary Plan Stage. The Hydraulic Report will
include any viable bridge alternative. LADOTD will
review the submittal and decide if a Pre Plan-in-
Hand Submittal is required. On past Off System
Bridge Projects, T. Baker Smith’s plan sets were
approved to bypass this step, which moves the
project along and keeps program costs to a
minimum. TBS will develop the appropriate PIH
submittal and mail out the SOV packet to each
stakeholder on the list provided by LADOTD. At
this point, a Field Review will be scheduled at
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the project site for the Plan-in-Hand Meeting
to ensure all interested parties agree on major
design decisions, pay items, and scope items.
TBS will prepare comprehensive meeting
minutes for distribution within three days. TBS
will prepare and finalize Right-of-Way sketches
based on required taking lines as per Off System
Bridge quidelines. Geotechnical coordination
will be provided to LADOTD and the Post Plan-
in-Hand submittal, Right-of-Way submittal, and
Environmental submittal will be sent to LADOTD
to close out the Preliminary Plans Process. All
components and submittal order will follow the
Submittal Requirements as laid out in the Off
System Bridge Guidelines.

PROJECT SCHEDULE

Hm TBS Expected Project Timeline
Hm LADOTD Expected Project Timeline

North Achord Rd Over Drainage Bayou
Notice to Proceed & Kickoff Meeting

STAGE 3, Part |

Final Plans

As an Additional Service, Final Plans will
commence once the Notice to Proceed is
received, and Pre-Advanced Check Prints, Scour
Calculations, and coordination with LADOTD
Geotechnical will be handled by TBS. If non-
standard components are required for this site,
structural analysis, design, and details will be
completed andincorporated into the plan set. Any
LADOTD comments will be addressed, and the
plans will be revised to deliver Advanced Check
Prints, where LADOTD will finalize their Final Pile
Review. Final Plans will be closed out with the
Tracings Submittal, which will consist of a full-
sized plan set that is signed, sealed, and dated by
the Engineer of Record, and the Title Sheet will be
plotted on mylar. A bound calculation book, load
rating report (if applicable), and a final hydraulic
report will be submitted as well. All components

and submittal order will follow the Submittal
Requirements as laid out in the Off System Bridge
Guidelines.

Construction Services

To facilitate construction services and ensure
that the project is constructed meeting the
design requirements of the contract documents,
TBS is prepared to offer construction support
services—if authorized—through this contract.
TBS will respond to any necessary Requests
for Information (RFIs) or shop drawing review
requests. Should minor design changes or
revisions be required, TBS will coordinate to
submit revisions within seven days of notification.
Our design staff will be available for all meetings
with HQ, District, or local staff throughout the
construction period.

Months

Duration 1 2 3 4 5 6 7 8 9 10 11 12 13

1 day I

-.

—
-
-

By

Topographic Survey 30 days
STAGE 3, Part Il
- . 45 days
o
50% Preliminary Plans & Hydraulic Report 21 days
o = 30 days
o
75% Preliminary Plans (Pre-PIH) (If required) 21 days
Solicitation of Views 20davs
30 days
90% Preliminary Plans (PIH) 30 days
30 days
Field R /Pl In-Hand Meeti Lday
ie eview an-In-Han eeting G
g 45 days
Environmental Package / RW Package 45 days
45 days
o i =
100% Preliminary Plans (Post-PIH) 50 days
STAGE 3, Part IV (If Required & Authorized)
Notice to Proceed 1 day
N . 60 d
60% Final Plans (Pre-ACP) & Scour Calculations Y3
30 days
95% Final Plans (ACP) & Pile Data Review SUERS
30 days
100% Final Plans (Tracings) 30idays
30 days
STAGE 4, Letting (If Required & Authorized)
Advertisement / Project Letting / Falcon Questions 90 days

STAGE 5, Parts | & Il (If Required & Authorized)

Construction Support / Shop Drawing Review TBD
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West 11th Bridge Replacement

St. Tammany Parish
Designed by T. Baker Smith, LLC

PROJECT RELEVANCE:
Off-System Bridge Replacement
Engineer of Record: Daniel Binet, PE




19. Workload

Allfliigznrr(\fs)t be Discipline(s) Contract Number and Project name RTJnr:::}:ing
represented in this table State Project Number Balance
4400013407 / H.013199 Country Estates Dr. Over St. Louis Bayou $799
Bridge 4400019336 / Multiple S.P. No's Rural Bridge Replacement Initiative Phase Il $106,468
4400025027 / Multiple S.P. No's [IJA Off-System Bridge Program $134,307
CE&I/0V 4400025760/ H.01M137 [-12: LA 1077 to LA 21(CE&I) $828,582
o . 4400019336 / Multiple S.P. No's Rural Bridge Replacement Initiative Phase Il S$34,658
4400025027/ Multiple S.P. No's [IJA Off-System Bridge Program $40,849
Other (Construction | 4400013203/ H.001344 US190: LA 437 to US 190 Bus(Ph 1) $82,364
Support) 4400025027 / Multiple S.P. No's [IJA Off-System Bridge Program $102,092
Other (Contract 4400019336 / Multiple S.P. Na's Rural Bridge Replacement Initiative Phase |l $19,749
Management) 4400025027 / Multiple S.P. No's [IJA Off-System Bridge Program $68,030
Other(Hydraulics) | 4400025027/ Multiple S.P. No's [IJA Off-System Bridge Program $3,788
TBS 4400013407/ H.013199 Country Estates Dr. Over St. Louis Bayou $750
4400019336 / Multiple S.P. No's Rural Bridge Replacement Initiative Phase Il $107,318
Road 4400025027/ Multiple S.P. No's [IJA Off-System Bridge Program $231,381
4400024928 / H.015721(Task Order #2) | LA 30: Roundabout @ St. Elizabeth/ S Penn $90,299
4400024928 / H.015587 (Task Order #3) | LA 3211 @ Yokley Road Roundabout $165,100
4400025027 / Multiple S.P. No's [IJA Off-System Bridge Program $106,384
4400021973/H.009892 US 90 FR: Extension to LA 329 $73,365
4400021973/H.014308 Pope Lane IC RR Xing $159,701
4400021973/H.016322 LA 81: W/-11 Lateral & Bayou Black Brs $84,880
Survey 4400021973/H.016323 LA 37: Glass Branch Bridge S42,492
4400021973/H.016324 LA 1047: Drain Bridge $42,623
4400021973/H.016326 LA 36: Drain Bridge $42,057
4400021973/H.016333 LA 95: Over Bayou Bridge $50,138
Other(Subsurface | 4400025511/ H.012449 KCS Xings Betwn Gayosa St. & Louise (BTR) $138,308
Utility Engineering)
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20. Certifications/Licenses

State of COMMERCIAL DIVISION
Louisiana 225.925.4704
Sacretary of

State

Fax Numbers
225.932.5317 (Admin. Sarvices)
225,932,5314 (Corporations)
725.932.5318 {LICC)

Name Type City Status
T. BAKER SMITH, LLC Limitad Lizbilty Company HOUMA, Active

Previous Names
T. BAKER SMITH, L.L.C. (Changed: 3/23/2011)
T. BAKER SMITH, INC. (Changed: 12/13/2010)
T. BAKER SMITH & SOM, INC. {Changed: 4/20/2005)

Business: T. BAKER. SMITH, LLC
Charter Humber: 26901340K
Registration Date: 1/7/1965

Domicile Address
412 SOUTH VAN AVENUE
HOUMA, LA 703683
Mailing Address
RO, BOX 2265
HOUMA, LA 70361

Status

Status: Active

Annual Report Status: In Good Standing

File Date: 1/7/1965

Last Report Filed: 12/11/2023

Type: Limited Lizbility Company
Registered Agent(s)

Agent: FEMMETH W. SHITH

Address 1: 412 SOUTH VAN AVENUE

City, State, Zip: HOUMS, L& 70353
Appointment [y

Date: 10/25/2001

Officer(s) Addlitional Officers: No
Officer: KENMETH W, SMITH

Title: Manager

Address 1: 412 SOUTH VAN AVENUE

City, State, Zip: HOUMS, L& 70383
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21. QA/0QC Plan

PLAN FOR
QUALITY ASSURANCE & QUALITY CONTROL
OF
BRIDGE DESIGN

State Project No. H.015977.5
Off-System Highway Bridge Program
North Achord Rd Over Drainage Bayou

East Baton Rouge Parish

T. Baker Smith, LLC
17927 Old Jefferson Highway
Prairieville, LA 70769

April 10, 2025

Description and Objective

This document has been prepared to outline the Quality Assurance and
Quality Control (QA/QC) procedures related to the design and design
drawingsof bridge elementsassociatedwithandspecificallyforH.015977.5
- Off-System Highway Bridge Program North Achord Rd Over Drainage
Bayou as required by the Louisiana Department of Transportation and
Development’s Request for Qualification Statements for this project. The
QA/QC procedures and guidelines developed herein are to ensure that T.
Baker Smith, LLC (TBS) has developed the design and design drawings in
accordance with the Contract and that the design and design drawings
have been properly checked to assure quality and completeness in TBS’
finished product.

TBS shall manage the design and design quality control throughout
the development of plans and specifications for this project. TBS has
designated a QA/QC manager for this project who will be responsible for
overseeing the overall quality program, performing independent Quality
Assurance reviews as well as the preparation and implementation of

Prime Consultant: T. BAKER SMITH, LLC

the QA/QC plan. TBS is fully aware of its responsibility for the QA/QC of
design work performed on this project and that review by LADOTD does
not relieve TBS of this responsibility. This QA/QC plan has been prepared
in accordance with the requirements set forth in “Guidance on QC/0A in
Bridge Design in Response to NTSB Recommendation (H-08-17)," FHWA,
AASHTO, August 2011. Additionally, requirements of BDTM.37 and “Policy
on Quality Control and Quality Assurance,” Louisiana Department of
Transportation and Development, Bridge Design Section, October 2012
will be followed throughout the project.

Terms and Definitions

Quality Control (QC): Procedures of checking the accuracy of the
calculations and consistency of the drawings, detecting and correction
design omission and errors before the design plans are finalized, and
verifying the specifications for the load-carrying members are adequate
for the service and operation loads.

Quality Assurance (QA): Procedures of reviewing the work to ensure the
quality control are in place and effective in preventing mistakes, and
consistency inthe development of bridge design plans and specifications.

Designer: Anindividual directly responsible for the development of design
calculations, drawings, specifications and contract documents and
review of shop drawings related to a specific bridge design with a level of
technical skills and experience commensurate with the complexity of the
subject structure or structures being designed. A designer shall be either
a Professional Engineer licensed in the State of Louisiana or certified as
an Engineer Intern under the direct supervision of a licensed Professional
Engineer. The designer’s experience should be commensurate with the
complexity of the structure being designed.

Design Checker: An individual responsible for performing full technical
review of the structural calculations, drawings, specifications and
contract documents. A Design Checker shall be a Professional Engineer
licensed in the State of Louisiana or certified asan Engineer Intern under
the direct supervision of alicensed Professional Engineer. If the Designer
is an Engineer Intern, the Design Checker should be a Professional
Engineer. The checker’s experience should be commensurate with the
complexity of the structure being designed/checked.

Reviewer: An individual responsible for performing QA procedures for
assuring that QA/QC procedures have been performed.
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21. QA/0QC Plan

Engineer of Record: A Licensed Professional Engineer responsible for
all bridge structural aspects of the design of the structure including the
design of all the bridge’s systems and components. This individual is
responsible for sealing and signing the final project plans.

QA/0OC Responsibilities

The following tables outline the team members who have been selected
to perform the individual QA/QC assignments for the design of bridge
elements for the project.

Project:0ff-System Highway Bridge Program North Achord Rd Over
Drainage Bayou

S.P. No.: H.015977.5

Parish: East Baton Rouge

Engineer of Record: Daniel Binet, PE
QA/QC Manager: Andree Cortez, PE, PMP

Roadway & Bridge Geomatics

Designer: Kelly Radecker, PE

Design Checker: Kenny Belou, PE

Detailer: Lisa Osborne

Detail Checker: Daniel Binet, PE

Independent Reviewer: Andree Cortez, PE, PMP

Bridge Structural Design

Designer: Daniel Binet, PE

Design Checker: Kenny Belou, PE

Detailer: Daniel Fontenelle, El

Detail Checker: Kelly Radecker, PE
Independent Reviewer: Andree Cortez, PE, PMP

Construction Support/Shop Drawings™*

Shop Drawing Reviewer: Daniel Binet, PE
Review Checker: Kenny Belou, PE
Independent Reviewer: Marc Dunn, Jr., PE

*If required
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QA/QC Procedures

1. Checking of Calculations
INTRODUCTION

Calculations are to be done on calculation tablet sheets for each design
organization. Calculationsshallinclude sketchestoclarify the calculations,
assumptions, references, units, and conclusions. The calculations shall
reference the specific component for which they apply.

RESPONSIBILITIES

Engineer of Record - Ensures that personnel assigned to the project
are capable of performing the analysis and calculations. Responsible for
direct oversight and supervision of the design of the structure. Assembles
or appoints personnel to assemble and maintain original calculations and
calculation checks for the project.

Designers - Prepare all calculations in a neat and logical manner which is
conducive to checking. Provide the calculations to the Checker in a timely
fashion.

Checkers - Thoroughly check the calculations starting with assumptions,
mandated parameters, references, given values and formulas, omissions,
and correctness of arithmetic. The Checker is responsible for asking
questions of the Designer in areas that are not clear or seeking technical
advice if unsure of any particular element of the calculation.

QA/QC Manager - Performs independent review and audits to ensure that
procedures are being followed for checking of calculations.

PROCEDURE

1. Identify each sheet of calculations with designer’s initials, date,
project name, and sheet number. Indicate portion of project being
designed in the upper right corner of each sheet below the title block.
Forexample: EndBent1Design, Intermediate Pile Bent Design, Framed
Bent 5 Design, etc. Aset of design calculations foracomponent should
generally be less than 20 pages. A component of a project shall be
checked promptly upon completion of calculations. Normally, design
and quantity calculations are not combined.
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2. The Designer shall make a copy (checking copy) of the calculation
set and give to the checker. The originals shall then be placed in a
designated binder or folder, in a convenient location, which can be
accessed by the entire design team.

3. The checker shall fill in the checking copy headings with initials and
dateinred. Allerrors and disagreements shall be marked in red. Yellow
shall be used toindicate information that has been checked is correct.

4. The checker shall promptly return the checking copy to the Designer
for review. If the Designer agrees with the checker’s markup then the
Designer shall put a green check on red marks. When the Designer
and Checker disagree, then the Engineer of Record shall resolve the
dispute.

5. The Designer shall change the originals and return the originals and
the checking copy to the checker for the checker’s initials and date to
be placed on the original.

6. The originals shall immediately be placed back into the calculation
folder or binder. The checking copy shall be kept as required.

2. Checking of Drawings
INTRODUCTION

Timely checking of drawings is important for efficient performance.
A drawing used as a base by several disciplines should be checked and
corrected before further additions are made; this will eliminate the need
to check and correct the same items on subsequent drawings.

RESPONSIBILITIES

The Engineer of Record, with the help of the QA/QC Manager, will ensure
that this procedure is implemented on all project drawings and the check
prints are assembled and available for audit.

The Designer of the work on a document has the primary responsibility for

accuracy and adequacy. It is not intended that the Designer rely upon the
checking system to complete the drawing.

Prime Consultant: T. BAKER SMITH, LLC

The Designer of each document is responsible for making the Check Print,
stamping and dating it, following that Check Print through the process,
and obtaining the required sign-offs.

Checkers are responsible for checking the drawings, independent of
the Designer, for accuracy and adequacy of all the information shown,
including geometry.

QA/QC Manager performs audits to ensure that procedures are being
followed in regard to the checking of drawings.

PROCEDURE

1. As each drawing individually is completed and deemed ready for
checking, the Designer signs or initials the title block of drawings,
makes a Check Print copy, and affixes, numbers, and dates the Check
Print stamp on the print of each drawing. This is to be done on each
drawing print separately, not on the set of printsasawhole, evenif the
same information is put on the check print stamp.

2. The Checker checks the Check Print of the drawing for technical
adequacy and conformance to any applicable standards and format,
and performs specific accuracy checks required for that type of
drawing. Checking activity is recorded directly on the Check Print.
The Checker is responsible for ascertaining that the drawing is
consistent with the corresponding calculations, and signing off that
those calculations have been properly checked. In order to document
the checking process, the Checker highlights in yellow on the Check
Print each part checked that is found to be correct and marks in red
on the Check Print corrections, additions, or deletions.

NOTE: Red or yellow should not be used to note comments or
instructions. These colors are reserved for the checking process.
Comments or instructions should be written in blue ink.

The Checker signs and dates the Check Print stamp upon completion
of the checking.

In the case where no corrections, additions or deletions are found,
there is no need for backchecking or further signatures on the Check
Print stamp. The Check Print and original drawing, signed in the
appropriate checked block, should be returned to the Designer for
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placement in the projects file.

The Designer (acting as Backchecker) reviews the Checker’s marks on
the Check Print and personally makes or supervises the update of the
Drawing Qriginal.

To document the backchecking process, the Designer:

« Check-marksingreeneach of the Checker’s red-marked changes
if in agreement that the Original should be changed and adds
in green, with the concurrence of the Checker, any additional
changes not picked up by the Checker.

« Crosses out in green each of the Checker’s red-marked changes
that both the Designer and the Checker agree should not be
changed. The Backchecker should not obliterate the Checker’s
marks.

NOTE: The Backchecker and Checker should resolve differences
encountered during the checking process so they are not repeated. If
resolution cannot be achieved by the two individuals, the appropriate
Design Unit Engineer or Design Manager should be requested to
resolve the differences.

« Signs and dates the Check Print stamp.

Correction of the Drawing Original should be supervised by (or drafted
by) either the Designer or Checker, since both know exactly what
needs to be done.

When making the Check Print corrections to the Drawing Original,
the engineer, draftsperson, or CADD operator highlights in blue each
correction as incorporated. The person correcting the drawing signs
and dates the Check Prints stamp upon completion of the corrections.

When corrections are made by a third party (not the Designer or
checker), the Check Print should be verified by the Checker or Designer
to assure that the agreed-to corrections have been incorporated
without error. If the corrections are not made or are erroneous, the
Check Print with penciled instructions is returned to the corrector.
The Verifier puts a blue check mark next to each blue-highlighted item
after reviewing its incorporation on the Qriginal Drawing.

7.

The Verifier signs and dates the Check Print stamp, as applicable.

After the corrections have been verified the Checker initials the
“checked by” block on the title block of the Drawing Original.

The completed original (or CADD file) is put under the control of the
Engineer of Record oradesignee in order to prevent further changes
in the drawing that could invalidate the checking which has been
done. The Engineer of Record or a designee releases the checked
drawing to other disciplines to use as a baseline for their input, or to
the client.

NOTE: When there is a change to a checked drawing, a new Check Print
must be made to check the area that has been changed. The Check
Print is stamped and labeled Check Print 2, 3, 4, etc. as applicable and
attached to the previous check print(s). The checking follows the same
procedure as that of the original Check Print, except that only the
portions that changed are marked up as having been checked.

If changes mandated by the client at the final review are simple in
nature, the Engineer of Record or a designee may abbreviate the
checking process by noting the changes in red on a new Check Print
(which should be sequentially numbered) and signing the Check Print
as the Backchecker, indicating that the changes do not materially
affect the design. Then the normal correcting and verifying processes
should be utilized.

Exceptions to the procedural documentation of the Check Prints can
be given only by the QA/QC Manager based upon the size, character and
complexity of the project.

Reviews, Checklists and Certifications:

The following review forms, checklists and certifications will be used
during the project's QA/QC process asrequired by LADOTD’s Bridge Design
Section BDTM.37. The checklists and certification forms are included in
the following pages for reference.

« Design Criteria Worksheet
« Final Calculation Book Index Checklist
« QA Information Package Checklist
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o QC-0A Certification
o Consultant Submittal QC-QA Certification

The Consultant Submittal QC-QA Certification will accompany all
submittals as required by the Bridge Design Section QC-QA Policy.
Additional checklist(s) may be added by the QA/QC Manager based upon
the scope, character and complexity of the project, should this change
throughout the course of design.

Design Criteria Checklist
Design criteria for each project shall include, but not limited to, the
following sections:

- Cover Sheet
The following information must be included on the cover sheet:
« LADOTD project number
+ Projectname
+ Revision date
« The Supervisor or Team Leader’s signature and date
—— Governing Design and Construction Specifications and Other
References
A list of governing design and construction specifications and
other references used for the project shall be included in this
section. The edition number, interim revisions, and/or publication
date must be specified for each reference.

_— Design Assumptions and Design Exceptions
All design assumptions and design exceptions received must be
included in this section along with supporting documents.

_— General Information
The general information as listed below should be included in this
section:
- Bridge information (no. of bridges, bridge clear width,
length, no. of lanes, lane width, shoulder width, etc.)
« Road information (roadway classifications, design speed,
traffic data, etc.)
« Vertical datum
« Vertical and horizontal clearances
« Otherrelevant information

Hydraulic Design Criteria

All hydraulic design criteria (design year, design water elevations,
scour depth and scour elevation, etc.) shall be included in this
section and the information shall be provided by the Hydraulic
Engineer.

Design Factors
The ductility factor F]R, redundancy factor r]R, and operational
importance factor F]l shall be listed in this section.

Design Loads

All design loads (dead load, live load, wind load, thermal loads,
vessel collision loads, seismic load, wave loads, etc.) used for the
project shall be included in this section.

Limit States
All applicable limit states for this project shall be listed in this
section.

Bridge Barrier

The design criteria, types, and test levels for bridge barriers shall
be listed in this section. Standard plans and special details should
be listed if they are utilized.

Guardrail

The design criteria, types, and test levels for guardrails shall be
listed in this section. Standard plans and special details should be
listed if they are utilized.

Approach Slab

Design criteria for approach slab shall be included in this section.
Standard plans and special details should be listed if they are
utilized.

Deck and Deck Drainage

All design criteria for deck and deck drainage design shall be
included in this section. Standard plans and special details should
be listed if they are utilized.

Bearing
All bearing types and design criteria for each bearing type shall be
included in this section. Standard plans and special details should
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be listed if they are utilized.

—— Joint
All joint types and design criteria for each type shall be included in
this section. Standard plans and special details should be listed if
they are utilized.

— Superstructure
All superstructure types and design criteria for each type shall be
included in this section. Standard plans and special details should
be listed if they are utilized.

- Substructure
All substructure types and design criteria for each type shall be
included in this section. Standard plans and special details should
be listed if they are utilized.

_— Piles and Drilled Shafts
All pile types, sizes, and structural design criteria shall be included
in this section. Standard plans and special details should be listed
if they are utilized.

——  Geotechnical Design
All geotechnical design criteria shall be included in this section and
the information shall be provided by the Geotechnical Engineer.
Standard plans and special details should be listed if they are
utilized.

_— Mechanical Design
All mechanical design criteria shall be included in this section if
applicable. Standard plans and special details should be listed if
they are utilized.

_— Electrical/Lighting Design
All electrical design criteria shall be included in this section if
applicable. Standard plans and special details should be listed if
they are utilized.

——  As-Designed Bridge Rating Criteria

All as-designed bridge rating criteria shall be included in this
section.
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- Software
All software used for design and check shall be included in this
section.

Final Calculation Book Checklist

The final calculation book for each project shall include, but not limited to,
the following sections:

—_— Cover Sheet
The following information must be included on the cover sheet:

« LADOTD project number

+ Projectname

« Thetitle of “Final Calculation Book”

+ The EOR's seal with signature and date
_— Final Calculation Book Check List
——  0OC/0A Certifications
- Peer Review Resolution Agreement (if peer review is performed)
- Design Criteria
3 Final Hydraulic Analysis Report from Hydraulic Engineer
— Final Geotechnical Analysis Report from Geotechnical Engineer
——  Superstructure Design Calculations
——  Substructure Design Calculations
——  Quantity Calculations
2 Special Provisions/NS-ltems
——  Construction Cost Estimate
——  As-Designed Rating Report
_— List of All Final Electronic Design Files and File Locations

(ProjectWise directory name)

Consultants shall submit the final calculation book to LADOTD bridge
task managers; the submittal shall be on a CD or Flash Drive or placed to a
designated ProjectWise folder and include the following information:

——  APDFFile of the Calculation Book
——  AllElectronic Design Files
——  APDFFile of the As-Designed Rating Report Only
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QA Information Package Checklist

Project No.:
Project Description:

______ Calculation Book

______ Special Provisions
______ Cost Estimate

______ Other Documents

QC/0A Certification

Project No.:
Project Name:

We, the undersigned designers, detailers, checkers and reviewers for this
project, have reviewed and accepted the calculations, plans, quantities,
special provisions, and cost estimate prepared for the project. We
certify that the work for which we are responsible has been completed in
accordance with the LADOTD Bridge Design Section policy on QC/0QA.

PE . Responsible | Construction
Team Name | Registration Responsible Special Cost Signature
Members 9 Plan Sheets p_ 5 . 9
No. Provisions Estimate

Designers

Design
Checkers

Detailers

Detail
Checkers

Reviewers

Peer
Reviewer
Geotechnical
Engineer
Hydraulic
Engineer
EOR

Consultant Submittal QC/QA Certification

Project No.:
Project Name:

|, the undersigned Supervisor or Team Leader for this project, certify
that the information included in this submittal has been prepared in
accordance with the QC/QA plan documents and LADOTD Bridge Design
Section policy on QC/0A and the information presented is accurate and
meets the requirements of this submittal. All CAD drawings meet LADOTD
CAD standards.

Submittal Description

Supervisor or Team Leader Name

Signature

Date
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22. Sub-consultant information

23. Location
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