

STATEMENT OF QUALIFICATIONS IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT ASSESSMENT AND REMEDIATION – STATEWIDE



CONTRACT NOS.
4400035221, 4400035387,
AND 4400035388

JUNE 2, 2026



SUBMITTED TO
**LOUISIANA DEPARTMENT OF
TRANSPORTATION AND DEVELOPMENT**

DOTD FORM: 24-102

PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement	IDIQ CONTRACTS FOR ENVIRONMENTAL IMPACT ASSESSMENT AND REMEDIATION STATEWIDE
2. Contract Number(s) as shown in the advertisement	4400035221, 4400035387, AND 4400035388
3. State Project Number(s), if shown in the advertisement	N/A
4. Prime consultant name (name must match <u>exactly</u> as registered with the Louisiana Secretary of State (SOS) where such registration is required by law; including punctuation; <u>include screenshot from SOS at the end of Section 20</u>)	Terracon Consultants, Inc.
5. Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)	EF.0002749
6. Prime consultant mailing address	2822 O'Neal LN, Bldg B Baton Rouge, LA 70816
7. Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)	2822 O'Neal LN, Bldg B Baton Rouge, LA 70816
8. Name, title, phone number, and email address of prime consultant's contract point of contact	Jason Maloney, P.E. Principal (504) 777-2531 jason.maloney@terracon.com
9. Name, title, phone number, and email address of the official with signing authority for this proposal	Lynne Roussel, P.E. Senior Principal (225) 239-2632 lynne.roussel@terracon.com

Prime Consultant:



Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer further certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association based solely on the entity's or association's status as a firearm entity or firearm trade association. In addition, proposer certifies it will not discriminate against a firearm entity or firearm trade association during the term of the contract based solely on the entity's or association's status as a firearm entity or firearm trade association.



Signature above shall be the same person listed in Section 9:

Lynne Roussel, P.E.

Date: June 2, 2026

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, indicate which firm(s) will be used to meet the DBE goal and each firm(s)' percentage.

Firm(s):

N/A

Firm(s)' %:

N/A

12. Discipline Table:

As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall total percent of the contract.

The **only** disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic). **Remove rows as needed.**

Discipline(s)	% of Overall Contract	Prime	Firm B	Firm C	Firm D	Firm E	Each Discipline must total to 100%
Environmental	100%	Terracon Consultants, Inc.					100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Choose an item.							100%
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.							
Percent of Contract	100%						

Prime Consultant:



13. Team Size:

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify "Other (must specify)" and include the classification title inside the parentheses. The DOTD Job Classification(s) to be used can be found at the following link: <https://bit.ly/DOTDJobClassifications>


Firm name	DOTD Job Classification	Number of personnel committed to this contract *	Total number of personnel available in this DOTD Job Classification (if needed)
Terracon Consultants, Inc.	Principal	1	2
Terracon Consultants, Inc.	Geologist	3	1
Terracon Consultants, Inc.	Engineer	1	2
Terracon Consultants, Inc.	Environmental Manager	1	1
Terracon Consultants, Inc.	Environmental Pro	2	1
Terracon Consultants, Inc.	Technician	1	4

(Add rows as needed)

***For evaluation purposes only**, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the number of concurrently active task orders specified in the advertisement and shall identify the number of **committed** personnel accordingly.

14. Organizational Chart:

Provide an organizational chart showing ALL **relevant** prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of project responsibility for each, and reporting lines for the purposes of this contract. An individual's role does not necessarily have to match their DOTD job classification identified in Section 13. **If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report Training Requirements article of the Advertisement in Section 20.** It is acceptable to use an 11x17 format for Section 14.

**MINIMUM PERSONNEL REQUIREMENTS (MPRs)**

1. At least one (1) principal of the prime consultant shall be professionally competent in environmental compliance required for the project.
2. At least one (1) principal or responsible member of the prime consultant shall have a minimum of five (5) years of experience in responsible charge of environmental compliance projects.
3. At least one (1) professional engineer or professional geologist, registered in the State of Louisiana, shall have a minimum of three (3) years of experience in environmental compliance.
4. At least one (1) certified hazardous waste supervisor (with 40 hours 29 CFR 1910.120, Hazardous Worker Course, Levels B, C, & D) shall have a minimum of three (3) years of hazardous waste experience.
5. At least one (1) LDEQ-certified worker shall have a minimum of three (3) years of experience in certified UST installation, repair, and closure.

Prime Consultant:



15. Minimum Personnel Requirements:

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR. Make sure the P.E. discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil if meeting that MPR.

MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license and discipline meeting MPR/ certification & number (Ex: PE # - Civil)	State of license	License / certification expiration date
1	Jason Maloney, P.E.	Terracon Consultants, Inc.	P.E. #0038094-Environmental	LA	9/30/2027
2	Diana Day, P.E.	Terracon Consultants, Inc.	P.E. #0040637-Environmental	LA	9/30/2026
3	Stephen Osborne, PG	Terracon Consultants, Inc.	PG #1374-Geology	LA	5/10/2027
3	Steve Whitting, PG, CPG	Terracon Consultants, Inc.	PG #346-Geology	LA	11/25/2026
3	Bezany Branton, PG	Terracon Consultants, Inc.	PG #867-Geology	LA	7/14/2026
4	Greg Pellerin	Terracon Consultants, Inc.	PDH: HSW – 8.0	LA	9/30/2026
5	Greg Pellerin	Terracon Consultants, Inc.	UST Worker #C-237961	LA	12/31/2027

(Add rows as needed)

16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by		Terracon Consultants, Inc.		
Name	Jason M. Maloney, P.E.	Years of relevant experience with this employer	19	
Title	Principal	Years of relevant experience with other employer(s)	0	
Degree(s) / Years / Specialization		B.S. / 2008 / Biological Engineering		
Active registration number / state / expiration date		P.E. 38094 / Louisiana / 9/30/2027		
Year registered	2013	Discipline	Environmental	
Contract role(s) / brief description of responsibilities		Mr. Maloney fulfills MPR #1 and will assume the role of principal for this project.		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
2007 – Current	Mr. Maloney has 19 years of environmental experience and meets MPR #1, bringing extensive experience leading environmental assessment, permitting, and remediation efforts in accordance with federal and state regulations. He is also a certified hazardous waste supervisor and LDEQ-certified worker with significant experience in hazardous materials management and underground storage tank (UST) assessment, remediation, and closure activities. Certifications: 29 CFR 1910.120 Hazardous Waste Operations and Emergency Response - 40 Hour- 8 Hour Refreshers, LDEQ UST Certified Worker-Closure, LDEQ Asbestos Inspector and LDEQ Lead Inspector (AI No. 17842).			
1/2023-4/2024	Former Johns-Manville Asbestos Manufacturing Facility – Marrero, LA Mr. Maloney served as senior engineer and provided technical guidance and project management for this project. Jefferson Parish Economic Development Commission was the recipient of an EPA Hazardous Substance and Petroleum Assessment coalition grant for the unincorporated parts of Jefferson Parish (Avondale, Bridge City, and Marrero) and parts of the incorporated city of Westwego. The former Johns-Manville Asbestos Manufacturing Facility (Parcels JM3-JM5) was a site selected for assessment under this grant. A Phase I ESA was performed which identified recognized environmental conditions (RECs) associated with the historical operations. Upon approval from the EPA, Terracon performed a Phase II ESA, which consisted of the installation of twenty soils borings with conversion of temporary wells. The data was used to perform a LDEQ Management Option – 1 (MO-1) Risk Evaluation/Corrective Action Program (RECAP) evaluation to determine if corrective action was warranted. The RECAP evaluation indicated that corrective action is warranted.			
6/2021-1/2025	New Orleans Convention Center – New Orleans, LA Mr. Maloney served as senior engineer and provided technical guidance and project management for this project. Terracon was contracted to perform environmental due diligence activities on 9 vacant parcels of land owned by the New Orleans Convention Center that are to be redeveloped as part of a billion dollar development project. Based on review of historical documents, the 9 parcels were previously for various industrial uses which were identified as environmental concerns. Terracon performed a Limited Site Investigation (LSI) in which included the advancement of 96 borings for the collection of soil and groundwater samples. Contaminants were identified in the soil and groundwater at each parcel. Additionally light non-aqueous phase liquid (LNAPL) was identified at one of the parcels (parcel 7). The Louisiana Department of Environmental Quality (LDEQ) was notified of the exceedances. Additional assessment and corrective action have been performed on parcels 1A, 1B and 2. Corrective included the excavation and removal of shallow impacted soil. LDEQ subsequently issued No Further Action (NFA) determinations for these parcels. Due to the extent of contamination identified during the LSI, the remaining parcels were entered into the LDEQ Targeted Brownfields Assessment (TBA) program for additional assessment. Terracon completed additional assessments on the remaining parcels through the LDEQ TBA. The additional assessment consisted of the advancement of 60 borings for the collection of soil and groundwater samples. Additionally, a high resolution site characterization (HRSC) was performed to further delineate previously identified LNAPL on parcel 7. The HRSC investigation indicated that LNAPL is present with an approximate 10,000 square foot area located on the northwestern portion of Parcel 7. All data was used to perform a MO-1 RECAP Evaluation to			

Prime Consultant:



	develop site specific standards and determine if corrective action is warranted. The RECAP Evaluation indicated tha corrective action is required for two of the parcels (parcel 4 and parcel 7).
12/2017-Ongoing	Port of New Orleans Environmental Consulting Contract – New Orleans, LA Project manager and point of contact for this project. As part of this contract, Terracon provided as-need environmental site assessments, remediation, and compliance assistance in support of the Port of New Orleans’s wide-ranging and complex multimodal operations from 2018 through 2020. In addition to serving as the Project Manager for the contract, Jason also served as the primary project manager for individual task orders in which Terracon provided environmental consulting services in various capacities, including on-site technical services for asbestos inspections, asbestos abatement design, wastewater sampling, and analysis and permitting compliance, and hazardous materials surveys. In addition to hazardous materials consulting services, Jason assisted in reviewing historical and regulatory files and records supporting highly sensitive and confidential proposed property acquisitions.
8/2017-3/2018	Regional Transit Authority – New Orleans, LA Project manager for this site. The site consists of the Regional Transit Authority’s (RTA) Canal bus garage facility, which contains two 2,600-gallon double-walled fiberglass reinforced plastic (FRP) waste USTs initially installed in June 1995. The USTs previously held waste oil (UST No 46333) and waste antifreeze (UST No 76334) associated with on-site bus maintenance activities. The contents of the USTs had previously been removed in preparation for UST closure. Jason oversaw and served as the UST Certified Worker during tank closure activities. Closure-in-place was the selected option for permanent UST closure due to the tank’s proximity to other active USTs located on-site and the location of the tanks under heavy-duty reinforced concrete parking for passenger buses. As the USTs were to be closed-in-place, LDEQ approved the use of soil borings for the collection of closure samples in accordance with the LDEQ UST Closure / Change in Service Guidance Document (May 2010). Terracon utilized concrete coring equipment and a hand-auger to advance borings on each side of the tank hold in previously identified locations. The sample analysis results indicated that all parameters analyzed were detected at concentrations below regulatory clearance criteria. Before closure-in-place, the tanks were cleaned using a high-pressure washer and vacuum truck. The USTs were then inerted and filled with an inert flowable concrete fill mix. The flowable concrete fill was added slowly to each tank through the product fill port until the fill was observed to overflow the manway on the other end of each tank. Upon completion of tank removal activities, Terracon submitted a Tank Closure report that included the required LDEQ closure document forms. LDEQ issued an NFA determination for the tank closure. The closure sampling and closure-in-place methods ensured site operations could maintain normal operations and limited impact on site conditions.
5/2015-7/2018	The NOPSI Building - New Orleans, LA Project manager and point of contact for the hazardous materials inspection and abatement and the New Orleans Public Service, Inc. (known as NOPSI) building located in the Central Business District (CBD) of New Orleans. The project site comprises three adjacent buildings: a 140,000-square-foot, eight-story building constructed in the 1920s, a two-story, 20,000-square-foot building, and a 17,000-square-foot three-story office building. This project included inspecting hazardous materials (including asbestos, lead-based paint, mold, and universal waste), developing a hazardous materials abatement specification, and abatement oversight and air monitoring. The project also included the waste characterization and disposal of 55-gallon steel drums, which remained on-site from previous subsurface investigations and hazardous materials abatements. Mr. Maloney worked closely with the building owner, general contractor, and abatement sub-contractors to oversee the proper abatement of hazardous materials in accordance with applicable federal, state, and local regulations.

16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by	Terracon Consultants, Inc.			
Name	Diana M. Day, P.E.	Years of relevant experience with this employer	12	
Title	Environmental Manager	Years of relevant experience with other employer(s)	3	
Degree(s) / Years / Specialization		B.S. / 2010 / Chemical Engineering		
Active registration number / state / expiration date		40637 / LA/ 9/30/2026		
Year registered	2016	Discipline	Environmental	
Contract role(s) / brief description of responsibilities		Ms. Day fulfills MPR # 2 and will assume the role of engineer for this project.		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
2015 – Current	Ms. Day, Environmental Manager, meets MPR #2 with over a decade of experience serving in responsible charge of environmental compliance projects, including Phase I/II ESAs, RECAP evaluations, permitting, and remediation oversight. As a project manager, she leads regulatory coordination, investigation planning, and corrective action implementation for complex projects in accordance with LDEQ, EPA, and HUD requirements.			
2/2024-Present	City of Alexandria Brownfields Assessment Program - Alexandria, LA. <i>City of Alexandria.</i> Project Manager for this project. Ms. Day has prepared various documents for this contract. The City of Alexandria was awarded a \$500,000 US EPA Brownfield Assessment Grant for FY23-27. Terracon was selected by the City of Alexandria based on qualifications to assist with implementing their US EPA Brownfield Assessment Grant. Ms. Day has prepared the required quarterly reporting, annual reports and quality assurance documents. Grant activities performed to date include community outreach, identifying sites for assessment and completion of 10 Phase I ESA in accordance with ASTM 1527, and five Phase II ESAs in accordance with LDEQ RECAP. Work to be completed under this contract include programmatic support, performing up to 20 Phase I ESAs and 10 Phase II ESAs, community outreach activities and cleanup/reuse planning activities.			
6/2024-Present	City of Tallulah Brownfields Assessment Program – Tallulah, LA. <i>City of Tallulah.</i> Ms. Day is serving as the project manager and has prepared various documents for this contract. The City of Tallulah was awarded a \$500,000 US EPA Brownfield Assessment Grant for FY23-27. Terracon was selected by the City of Tallulah based on qualifications to assist with implementing their US EPA Brownfield Assessment grant. To date, Ms. Day has prepared the required quarterly reporting, annual reports, quality assurance documents. Grant activities performed to date include community outreach, identifying sites for assessment and completion of 12 Phase I ESAs and one Phase II ESA. Work to be completed under this contract include programmatic support, performing up to 17 Phase I ESAs and 8 Phase II ESAs, community outreach activities and cleanup/reuse planning activities.			
3/2023-Present	LDEQ Target Brownfields Assessment Program – Various Sites, LA. <i>LDEQ.</i> Ms. Day is serving as the project manager and has prepared various documents for this contract. The Louisiana Department of Environmental Quality (LDEQ) was awarded an EPA Community Wide Assessment Grant. Terracon was selected based on qualifications and experience as one of two consultants to assist LDEQ with planning and performing site assessments and development of remediation options for their community wide assessment grant. To date Terracon has completed 30 Work Orders. Services performed to date include Phase I Environmental Site Assessments, preparation of Quality Assurance Project Plans/Sampling Analysis Plans (QAPP/SAP) for Phase II Site Assessments, asbestos and lead surveys and QAPPs and Alternative Brownfield Cleanup Analysis (ABCAs) for cleanup of hazardous materials and Phase II ESAs.			
12/2022-Present	JEDCO Brownfields Program – Jefferson Parish, LA. <i>Jefferson Parish Economic Development Commission (JEDCO).</i> Ms. Day is serving as the project manager and has completed field services and reporting for this project. Terracon has been contracted by the Jefferson Parish Economic Development Commission (JEDCO) to assist with the administration and application of assessment services in support of the JEDCO Brownfields Redevelopment Program. Funds for this program were awarded to JEDCO by the Environmental Protection Agency's (EPA's)			

	Brownfield and Land Revitalization Program. The scope of services for this project consists of technical support, including Phase I Environmental Site Assessments (ESAs) in accordance with the most recent version of ASTM E1527, Phase II ESAs in accordance with LDEQ RECAP, preparation of Quality Assurance Project Plans and Site-Specific Health and Safety Plans, Remedial Action and Cleanup Plans. To date, Terracon has completed 10 work orders.
6/2021-1/2025	New Orleans Convention Center – New Orleans, LA Ms. Day served as the project manager and has completed field services and reporting for this project. Terracon was contracted to perform environmental due diligence activities on 9 vacant parcels of land owned by the New Orleans Convention Center that are to be redeveloped as part of a billion-dollar development project. Based on review of historical documents, the 9 parcels were previously for various industrial uses which were identified as environmental concerns. Terracon performed a Limited Site Investigation (LSI) in which included the advancement of 96 borings for the collection of soil and groundwater samples. Contaminants were identified in the soil and groundwater at each parcel. Additionally light non-aqueous phase liquid (LNAPL) was identified at one of the parcels (parcel 7). The LDEQ was notified of the exceedances. Additional assessment and corrective action have been performed on parcels 1A, 1B and 2. Corrective included the excavation and removal of shallow impacted soil. LDEQ subsequently issued No Further Action (NFA) determinations for these parcels. Due to the extent of contamination identified during the LSI, the remaining parcels were entered into the LDEQ Targeted Brownfields Assessment (TBA) program for additional assessment. Terracon completed additional assessments on the remaining parcels through the LDEQ TBA. The additional assessment consisted of the advancement of 60 borings for the collection of soil and groundwater samples. Additionally, a high-resolution site characterization (HRSC) was performed to further delineate previously identified LNAPL on parcel 7. The HRSC investigation indicated that LNAPL is present with an approximate 10,000 square foot area located on the northwestern portion of Parcel 7. All data was used to perform a Management Option-1 (MO-1) Risk Evaluation/Corrective Action Program (RECAP) Evaluation to develop site specific standards and determine if corrective action is warranted. The RECAP Evaluation indicated that corrective action is required for two of the parcels (parcel 4 and parcel 7).
6/2018-11/2024	H.004273 – I-49 Lafayette Connector – Lafayette, LA. DOTD. Ms. Day served as senior engineer for this project. The proposed I-49 alignment alternatives are shown to go through an area located along SW Evangeline Thruway and Johnson Street in Lafayette, Louisiana. There is known historical contamination in this area and the I-49 alignment project may require interaction with the contaminated area for various land uses and design requirements such as foundations. As such Terracon prepared and submitted a RECAP Site Investigation Workplan to LDEQ for their review and approval. The purpose of the site investigation is to determine current site conditions of the subsurface to appropriately plan future design and construction work. LDEQ approved the workplan. The implemented workplan consisted of the installation of thirteen soil borings with conversion to temporary wells for the collection of soil and groundwater samples. Free-product was observed during field activities. Terracon prepared a workplan to delineate the observed free-product for LDEQ review and approval. Upon approval, Terracon oversaw the advancement of nine borings on Tract 3. Free product was observed in seven of the nine borings. Based on the findings DOTD requested further delineation on additional tracts.

16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by	Terracon Consultants, Inc.		
Name	Stephen Osborne, PG	Years of relevant experience with this employer	7
Title	Geologist	Years of relevant experience with other employer(s)	3
Degree(s) / Years / Specialization	B.S. / 2013 / Geology		
Active registration number / state / expiration date	1374 / LA / 5/10/2027		
Year registered	2022	Discipline	Geology
Contract role(s) / brief description of responsibilities	Mr. Osborne fulfills MPR # 3 and will assume the role of geologist for this project.		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
2015 – Current	Mr. Osborne brings 10 years of environmental experience with extensive experience leading over 100 Phase I Environmental Site Assessments (ESAs) across Louisiana, Mississippi, Alabama, and Texas for clients including lenders, developers, and property owners. Skilled in site reconnaissance and comprehensive reporting for diverse property types—undeveloped, agricultural, industrial, commercial, and multifamily residential. Managed nearly 25 Phase II ESAs involving groundwater, surface water, and soil sampling, indoor air sampling, and data analysis, and regulatory reporting.		
6/2018-11/2024	H.004273 – I-49 Lafayette Connector - Lafayette, LA. DOTD. Project Manager for this project. Led environmental site investigation for the proposed I-49 Corridor in Lafayette, Louisiana, overseeing assessment of former railroad properties with a history of industrial contamination. Managed project planning, regulatory coordination, subsurface sampling, and analytical testing of soil and groundwater, ensuring compliance with Louisiana Department of Environmental Quality standards. Delivered comprehensive reporting and actionable recommendations to support future infrastructure design and construction.		
4/2022-11/2025	Former Core’s Cleaners - Covington, LA. Agracel, Inc. Geologist. Stephen conducted soil, groundwater, and indoor air sampling to support delineation of impacts associated with the former dry cleaner. He performed soil and groundwater sampling from borings across the site and participated in two rounds of indoor air sampling to evaluate potential vapor intrusion conditions. Stephen also assisted the project manager with preparation of the RECAP Evaluation and coordination of additional investigation at the direction of the LDEQ. The additional investigation focused on closing data gaps on impact limits, with the goal of completing a Voluntary Remedial Action Plan and supporting the client in obtaining a Certificate of Completion for the site.		
12/2023-2/2024	Plaquemine Burn Site - Plaquemine, LA. Stephen served as the project manager and was involved in all field services for this project. The scope of work included advancement of 17 soil borings that were converted into temporary monitoring wells at an emergency vegetative debris burn site. Analysis of soil and groundwater for volatile organic compounds, semi-volatile organic compounds, volatile petroleum hydrocarbons, extractable petroleum hydrocarbons, metals, and polychlorinated biphenyls was conducted. Exceedances of various constituents in soil/groundwater were identified during the investigation which warrant additional delineation/investigation.		
10/2022-5/2023	Proposed Sea Holly Grande - Baton Rouge, LA. Stephen served as project manager and performed all field services for this project. Terracon performed a Phase I ESA, which identified the historic use of underground storage tanks as a recognized environmental condition. Based on the Phase I ESA findings, an LSI was performed, which included the collection of soil, soil gas, and groundwater samples. The analytical results were compared to RECAP Screening Standards, and exceedances were not identified.		



16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.			
Firm employed by	Terracon Consultants, Inc.		
Name	Steve Whitting, PG, CPG	Years of relevant experience with this employer	7
Title	Geologist	Years of relevant experience with other employer(s)	40
Degree(s) / Years / Specialization		B.S. / 1978 / Geology	
Active registration number / state / expiration date		PG 346 / LA/ 11/25/2026 CPG 8561	
Year registered	2014	Discipline	Geology
Contract role(s) / brief description of responsibilities		Mr. Whitting fulfills MPR # 3 and will assume the role of geologist for this project.	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
1979 – Current	Mr. Whitting has over 40 years of experience, including 30 years in environmental consulting, managing Phase I/II ESAs, RECAP investigations, and remediation projects for governmental, commercial, and industrial clients. His expertise includes regulatory coordination, groundwater monitoring, risk-based corrective action, and underground storage tank (UST) closure and remediation in accordance with LDEQ and EPA requirements.		
4/2022-11/2025	Former Core's Cleaners - Covington, LA. Agracel, Inc. Project Manager. Prepared and implemented a Partial Voluntary Remediation Investigation Work Plan for delineation of chlorinated solvents in soil and groundwater resulting from historic dry cleaning operations. The investigation included installation of multiple soil borings and temporary monitoring wells inside and outside the former dry cleaner and two indoor air sampling events. Developed and implemented a Partial Voluntary Remedial Action Plan that utilized limited soil removal and a concrete cap to eliminate the exposure pathway and obtained a Certificate of Completion and a release of liability for past contamination, which flows down to future site owners, successors, and assigns from the LDEQ.		
9/2017-2/2022	Former Louisiana State Police Firing Range - Walker, LA. Juban Land Holdings, LLC. Before joining Terracon, Steve directed the LDEQ-mandated Groundwater Characterization Study at 142-acre former Louisiana State Police Firing Range in Walker, LA. The study included the installation of multiple permanent groundwater monitoring wells in three Areas of Investigation: groundwater sampling and analyses for lead, semivolatiles, and explosives; potentiometric surface mapping; and development of Management Option 1 (MO-1) RECAP Standards and potential remedial options and costs. He prepared the Corrective Action Plan (CAP) for the remediation of lead-impacted soils. Since joining Terracon, provided remedial oversight and client/agency liaison during the implementation of the CAP and prepared the Corrective Action Report (CAR) for submittal to LDEQ. Based on the CAR, the site was granted No Further Action At This Time Status.		
3/2014-12/2016	McDonald's – 2220 S. Sherwood Forest Blvd - Baton Rouge, LA Directed a Phase II ESA/RECAP Site Investigation and prepared a Corrective Action Plan for remediating chlorinated solvent contamination from an off-site dry cleaner utilizing a slurry wall at the property boundary and on-site oxidant injection at the McDonalds restaurant.		
5/2019-9/2019	Community School for Apprenticeship Learning – CSAL ChoctawFormer - Baton Rouge, LA Directed LSI of proposed CSAL Choctaw campus at former UST site/auto repair facility. Prepared RECAP-compliant Site Investigation Work Plan (SIWP) to address exceedances of RECAP Screening Standards and provided oversight during the implementation of the SIWP. Provided technical and regulatory guidance while preparing Management Option 1 (MO-1) RECAP Evaluation Submittal to LDEQ and obtained a No Further Action (NFA) status for the site.		



16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by	Terracon Consultants, Inc.			
Name	Bezany Branton, PG	Years of relevant experience with this employer	1	
Title	Geologist	Years of relevant experience with other employer(s)	20	
Degree(s) / Years / Specialization		B.S. / 2002 / Geology		
Active registration number / state / expiration date		867 / LA / 7/14/2026		
Year registered	2016	Discipline	Geology	
Contract role(s) / brief description of responsibilities		Ms. Branton fulfills MPR # 3 and will assume the role of geologist for this project.		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
2004 – Current	Ms. Branton has over 20 years of experience conducting environmental site investigations, remediation, and regulatory compliance for petroleum-contaminated and industrial sites, including Phase I–III Environmental Site Assessments and RECAP evaluations. She provides technical expertise in soil and groundwater investigations, data analysis, corrective action planning, and coordination with regulatory agencies to support site closure and compliance with LDEQ requirements.			
12/2023-7/2024	Global Seamless – Mansfield, LA Ms. Branton served as the Environmental Geologist for this project. Following completion of a PHI Environmental Site Assessment (ESA), the property was identified for further evaluation due to historical oil and gasoline storage, cotton processing operations, and steel foundry and machine parts manufacturing. Phase II ESA and Soil Excavation Delineation activities were conducted at the direction of the Louisiana Department of Environmental Quality (LDEQ) under the Voluntary Remediation Program (VRP). Ms. Branton completed the RECAP Evaluation, which included calculation of soil and groundwater remedial standards for VOCs, SVOCs, VPH, EPH, RCRA metals, PCBs, bifurans, and dioxins. Contaminated soils were subsequently excavated, resulting in a No Further Investigation (NFI) determination for the property. A conveyance notice was filed documenting site closure under industrial standards. Ms. Branton was responsible for all data evaluation and report preparation. The project was completed within one year, making it the fastest VRP project completed to date.			
3/2024-3/2025	Burt's Chevron / 7 Brew Coffee – Ruston, LA Ms. Branton served as the Environmental Geologist for this project. Following numerous site assessments and corrective action efforts conducted for over 20 years, an LDEQ Work Order for Response Actions at Abandoned UST Sites (Northeast Region) was issued to the remediation action contractor (RAC) for which Ms. Branton was working at the time. Contamination was identified across an area of approximately 400,000 square feet, extending downgradient to a creek located roughly 500 feet from the source area. Upon completion of soil and groundwater delineation activities, soil flushing remediation was implemented using a “sweep” approach. This method involved direct injection of surfactant solutions followed by recovery of injected fluids through vacuum extraction events. During the remediation phase, a prospective purchaser proposed demolition of the existing structure and redevelopment of the site as a drive-through coffee shop. Ms. Branton prepared the Voluntary Remediation Program (VRP) work plan, which was subsequently implemented along with UST closure activities. All VRAP remedial design and project planning reports were completed by Ms. Branton. The VRAP report was approved by the LDEQ, documenting that remedial activities conducted at the site successfully achieved the remedial objectives identified in the VRAP. A Certificate of Completion was subsequently issued by the LDEQ.			
7/2021-11/2023	Elon Food Mart #14 – Minden, LA Ms. Branton served as the Environmental Geologist for this project. Site assessment activities identified soil and groundwater concentrations exceeding the site-specific remedial standards, leading to the proposal and installation of a dual-phase extraction (DPE) system. After two years of continued operation, groundwater concentrations continued to exceed RECAP standards. As a result, a Corrective Action Plan (CAP) addendum was prepared to conduct an Advanced Data Analysis (ADA), including an Improved System Efficiency Evaluation, Source Tracking, and Drought Analysis. Based on findings from recent investigations at a nearby LUST site located across the street, Ms. Branton prepared a report requesting revision of the site			

Prime Consultant:



	RECAP standards due to an incorrect groundwater classification. The LDEQ approved the requested RECAP revisions and authorized soil confirmation activities to determine whether additional remediation was necessary. Comparison to the revised RECAP standards demonstrated that all soil and groundwater concentrations were below industrial criteria. All proposals, evaluations, and reporting were completed by Ms. Branton. Following the filing of a conveyance notification, the site was closed and issued a No Further Action (NFA) determination for the incident.
3/2014-3/2019	Spearman's Chevron – Shreveport, LA Ms. Branton served as the Environmental Geologist for this project as a member of the Remedial Action Contractor (RAC) team selected under the Northwest Region Contract Work Agreement to perform response actions at the site. Ms. Branton completed the Site Investigation Report and the MO-2/Appendix I RECAP Evaluation, both of which were subsequently approved by the LDEQ. All surface soil, subsurface soil, and groundwater concentrations were below the remedial standards for unrestricted land use; therefore, the site was closed and issued a No Further Action (NFA) determination for the incident.

16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by	Terracon Consultants, Inc.		
Name	Rachel Keane	Years of relevant experience with this employer	8
Title	Environmental Pro	Years of relevant experience with other employer(s)	22
Degree(s) / Years / Specialization		B.S. / 1997 / Limnology	
Active registration number / state / expiration date		N/A	
Year registered	N/A	Discipline	N/A
Contract role(s) / brief description of responsibilities		Ms. Keane will assume the role of environmental pro for this project.	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
1997 – Current	Ms. Keane brings extensive experience leading environmental compliance and NEPA documentation for federally funded projects, including Environmental Assessments and Environmental Review Records (ERRs) for HUD, FHWA, and USDA programs. She has completed more than 400 Phase I Environmental Site Assessments and routinely serves as project manager and technical lead responsible for regulatory coordination, impact analysis, and preparation of compliance documentation in accordance with federal and state requirements.		
2019-2025	New Orleans Redevelopment Authority - Acquisition, Construction, and Disposition Projects/Façade Renovation Projects – New Orleans, LA Project Manager and main Point of Contact for the New Orleans Redevelopment Authority (NORA) in support of Terracon's contract with NORA to provide NEPA and Environmental Review Record (ERR) documentation for several HUD programs. These programs include Community Development Block Grant (CDBG), Neighborhood Stabilization Program 2 (NSP2), Project HOME Again, and others. Since Ms. Keane participated in the NORA contract, several properties have been approved based on the provided ERR documentation completed by Ms. Keane, with several other properties pending approval.		
2020-Present	Mobile County Commission, CDBG Program Consulting/Professional Services – Mobile, AL Ms. Keane is currently acting as Project Manager and main Point of Contact for the Mobile County Commission (MCC) in support of Terracon's contract with MSS to provide NEPA and Environmental Review Record (ERR) documentation for several HUD programs, specifically the County's CDBG Funding and Grant Programs. These programs include targeted demolitions, roof replacements, infrastructure replacement/improvement projects, and recreation improvement projects. Since Ms. Keane participated in the MCC contract, Ms. Keane has prepared ~40 ERR documents through the HUD HEROS system. Several properties have been approved based on the ERR documentation provided by Ms. Keane, and several others are pending approval. Ms. Keane will continue to act as Project Manager and leading technical writer for the duration of MCC's contract.		
2024-Present	Louisiana Housing Corporation, Renovation and New Construction, Various Grant Programs – Statewide, LA Ms. Keane serves as the Program Manager, principal technical writer, and APR for the preparation of Environmental Assessments and Tier II ERRS in support of various grant programs administered by the Louisiana Housing Corporation (LHC). These programs included grant funding for Community Development Block Grant (CDBG), Housing Trust Fund, Tax Credit Assistance Program, and Emergency Solutions Grant. Ms. Keane also trained junior staff and guided the preparation of several Environmental Assessments and Tier II ERRs.		
2020-2025	Habitat for Humanity St. Tammany West, Three Projects – Contiguous and Scattered Single Family Residential Lots. Ms. Keane was the Project Manager and leading technical writer for Habitat for Humanity St. Tammany West to provide NEPA and Environmental Review Record (ERR) documentation for the construction of several single-family residential properties. The projects were evaluated in separate ERR documents proposed to be partially funded using HOME grant funds provided by HUD.		



16. Staff Experience: Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by	Terracon Consultants, Inc.		
Name	Greg Pellerin	Years of relevant experience with this employer	6
Title	Environmental Pro	Years of relevant experience with other employer(s)	6
Degree(s) / Years / Specialization		B.S. / 2014 / Earth and Environmental Science	
Active registration number / state / expiration date		N/A	
Year registered	N/A	Discipline	N/A
Contract role(s) / brief description of responsibilities		Mr. Pellerin fulfills MPR #4 & #5 and will assume the role of environmental pro for this project.	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
2014 – Current	Mr. Pellerin is a field geologist with experience performing environmental assessments and remediation support, including Phase I ESAs, Limited Site Investigations, and RECAP evaluations. He meets the qualifications for MPR #4, holding current 40-hour HAZWOPER certification and more than three years of experience in hazardous waste investigations, site characterization, and remediation. He also meets MPR #5 as an LDEQ-certified worker with more than three years of experience performing investigation and corrective action activities at petroleum-impacted sites in accordance with RECAP and applicable regulatory requirements. Certifications: 29 CFR 1910.120 Hazardous Waste Operations and Emergency Response - 40 Hour- 8 Hour Refreshers and LDEQ UST Certified Worker-Closure.		
5/2021-9/2022	Arial Street Parcels – Alexandria, LA Mr. Pellerin served as a field geologist for this project and completed field services for this project. This facility was assessed under the City of Alexandria's EPA Brownfields Assessment Grant. The findings of a Phase I ESA identified the historical operations as recognized environmental conditions (RECs). Historical operations included a scrap metal yard, railroad operations and bulk petroleum storage. Mr. Pellerin assisted in preparing a Site-Specific Quality Assurance Project Plan (QAPP) with a sampling and analysis plan to assess the identified RECs. The QAPP was ultimately approved by the EPA and implemented. The approved scope of work included the installation of 26 soil borings for the collection of soil and groundwater samples. The site investigation was performed in accordance with LDEQ's RECAP Appendix B. A MO-1 RECAP Evaluation was performed using the data, which indicated that constituents of concern were present below site-specific standards.		
2021-2025	Former Entergy Power Plant – New Orleans, LA Mr. Pellerin served as a field geologist and completed field services and prepared various documents for this project. This facility operated as the former Entergy Power Plant from the late 1800s to operations ceased in the 1980s. The site has remained vacant since. Numerous investigations in 2008, which identified contaminants in the soil and groundwater above LDEQ RECAP standards. Terracon was contracted to perform environmental due diligence activities as part of a potential property transaction. The Phase I Environmental Site Assessment identified the known contamination as RECs. To determine current site conditions, Terracon performed a LSI. The LSI confirmed the presence of contaminants as well as the presence of free-product. Due to the extent of contamination, Terracon prepared a Voluntary Remediation Program (VRP) site investigation application as well as a workplan to further assess the site. The workplan was subsequently approved and implemented in 2022. The additional site investigation included the advancement of 15 soil borings with conversion to temporary wells for the collection of soil and groundwater samples. The soil and groundwater samples were collected in accordance with RECAP Appendix B. The findings of the VRP investigation identified constituents of concern above site specific Limiting RECAP Standards. A VRP remedial action application and remedial action plan is to be prepared and submitted for LDEQ approval.		
6/2021-1/2025	New Orleans Convention Center – New Orleans, LA Mr. Pellerin is the field geologist and has completed field services and prepared various documents for this project. Terracon was contracted to perform environmental due diligence activities on 9 vacant parcels of land owned by the New Orleans Convention Center that are to be redeveloped as part of a		



	billion dollar development project. Based on review of historical documents, the 9 parcels were previously for various industrial uses which were identified as environmental concerns. Terracon performed a Limited Site Investigation (LSI) in which included the advancement of 96 borings for the collection of soil and groundwater samples. Contaminants were identified in the soil and groundwater at each parcel. Additionally, light non-aqueous phase liquid (LNAPL) was identified at one of the parcels (parcel 7). The Louisiana Department of Environmental Quality (LDEQ) was notified of the exceedances. Additional assessment and corrective action have been performed on parcels 1A, 1B and 2. Corrective included the excavation and removal of shallow impacted soil. LDEQ subsequently issued No Further Action (NFA) determinations for these parcels. Due to the extent of contamination identified during the LSI, the remaining parcels were entered into the LDEQ Targeted Brownfields Assessment (TBA) program for additional assessment. Terracon completed additional assessments on the remaining parcels through the LDEQ TBA. The additional assessment consisted of the advancement of 60 borings for the collection of soil and groundwater samples. Additionally, a high-resolution site characterization (HRSC) was performed to further delineate previously identified LNAPL on parcel 7. The HRSC investigation indicated that LNAPL is present with an approximate 10,000 square foot area located on the northwestern portion of Parcel 7. All data was used to perform a MO-1 RECAP Evaluation to develop site specific standards and determine if corrective action is warranted. The RECAP Evaluation indicated that corrective action is required for two of the parcels (parcel 4 and parcel 7).
1/2023-4/2024	Former Johns-Manville Asbestos Manufacturing Facility – Marrero, LA Mr. Pellerin served as field geologist and prepared various documents for this project. Jefferson Parish Economic Development Commission was the recipient of an EPA Hazardous Substance and Petroleum Assessment coalition grant for the unincorporated parts of Jefferson Parish (Avondale, Bridge City, and Marrero) and parts of the incorporated city of Westwego. The former Johns-Manville Asbestos Manufacturing Facility (Parcels JM3-JM5) was a site selected for assessment under this grant. A Phase I ESA was performed which identified recognized environmental conditions (RECs) associated with the historical operations. Upon approval from the EPA, Terracon performed a Phase II ESA, which consisted of the installation of twenty soils borings with conversion of temporary wells. The data was used to perform a LDEQ Management Option – 1 (MO-1) Risk Evaluation/Corrective Action Program (RECAP) evaluation to determine if corrective action was warranted. The RECAP evaluation indicated that corrective action is warranted.
8/2024-4/2025	Sugar Mill Phase I ESA – New Orleans, LA Mr. Pellerin served as project manager and prepared the Phase I Environmental Site Assessment for this project. Terracon was contracted to perform environmental due diligence services to assist with redevelopment of the site. The site consists of an event hall, parking lot and office building. The site is to be redeveloped into a hotel. Terracon performed a Phase I ESA which identified numerous on-site and off-site recognized environmental conditions (RECs) associated with historical industrial operations and recommended a subsurface investigation. Due to the proximity to Mississippi, a levee permit was obtained prior to performing a LSI. Terracon performed a LSI which included the installation of nine soil borings with conversion to temporary wells for the collection of soil and groundwater samples. The analytical findings did not indicate detections of contaminants of above RECAP screening standards.

17. Firm Experience:

Identify the team's project experience **most relevant** to the scope in the advertisement. **The projects*** should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.** Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

Firm name	Terracon Consultants, Inc.		Discipline(s)*	Environmental	
Project name	I-49 Lafayette Connector			Firm responsibility (prime or sub?)	Prime
Project number	H.004273.5	Owner's name	Louisiana Department of Transportation and Development		
Project location	Lafayette, LA		Owner's Project Manager	Timothy Nickel, P.E.	
Owner's address, phone, email	1201 Capitol Access Rd, Baton Rouge, LA 70802; (225) 379-1110; timothy.nickel@la.gov				
Services commenced by this firm (mm/yy)	06/2018	Total consultant contract cost (\$1,000's)			\$202
Services completed by this firm (mm/yy)	11/2024	Cost of consultant services provided by this firm (\$1,000's)			\$202

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

The proposed I-49 Corridor project in Lafayette, Louisiana, focusing on four contiguous tracts of former railroad properties along SW Evangeline Thruway and Johnston Street. Previous investigations and corrective actions, such as soil removal and risk assessments, were conducted on these tracts from the 1990s through 2011. Regulatory closure for each tract was granted by the Louisiana Department of Environmental Quality (LDEQ), contingent on continued industrial land use.

This project aimed to further characterize subsurface conditions to inform future design and construction for the I-49 alignment, ensuring that any remaining contamination is properly managed. As such, Terracon prepared and submitted a RECAP Site Investigation Workplan to LDEQ for their review and approval. Terracon executed a comprehensive site investigation, which included site preparation, subsurface sampling, and analytical testing. The scope of work involved notifying relevant authorities, developing a site-specific health and safety plan, and coordinating access with property owners.

Terracon conducted soil and groundwater sampling at thirteen boring locations using advanced drilling and monitoring techniques, analyzed samples for contaminants and managed investigation-derived waste according to regulatory standards. Terracon prepared a detailed Site Investigation Report summarizing field activities and analytical results. During the field activities, free-product was observed, as such Terracon recommended further delineation of the free-product. Terracon prepared and submitted a supplemental work plan to LDEQ for review and approval. The supplemental investigation included the advancement of nine borings and was limited to Tract 3. Free product was observed in seven of the nine borings. Following conclusion of these activities, DOTD requested additional delineation in order to more adequately define plume limits which would assist with feasibility and engineering design of the proposed elevated portion of I-49. As such, an additional six borings were advanced. A report was submitted to DOTD summarizing field activities of the delineation event, findings and conclusion.



Key Members: Diana Day, P.E., Stephen Osborne, PG, Steve Whitting, PG

17. Firm Experience:

Identify the team's project experience **most relevant** to the scope in the advertisement. **The projects*** should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.** Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

Firm name	Terracon Consultants, Inc.		Discipline(s)*		Environmental	
Project name	Proposed 7Brew				Firm responsibility (prime or sub?)	Prime
Project number	EH257015	Owner's name	Hutton Real Estate Holdings, LLC			
Project location	Alexandria, LA			Owner's Project Manager	Brett Aalfs	
Owner's address, phone, email		736 Cherry Street, Chattanooga, TN 37402; baalfs@hutton.build				
Services commenced by this firm (mm/yy)		02/2025	Total consultant contract cost (\$1,000's)			\$50
Services completed by this firm (mm/yy)		04/2026	Cost of consultant services provided by this firm (\$1,000's)			\$50

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

The project site operated historically as an auto parts store and more recently as a mattress sales facility. In connection with a property transaction for redevelopment, Terracon conducted a Phase I ESA which identified a Recognized Environmental Condition (REC) related to the adjoining fueling station which operated dating back to the 1960s. Based on these findings, a Limited Site Investigation (LSI) scope was prepared to investigate the REC and included installation of soil borings to facilitate soil and groundwater sampling. Results of the sampling identified constituents of concern above regulatory screening standards.

In response to the LSI findings, the Louisiana Department of Environmental Quality (LDEQ) requested additional investigation per Risk Evaluation/Corrective Action Program (RECAP) guidelines. Terracon prepared and submitted a RECAP Site Investigation Workplan which was subsequently approved and implemented to further evaluate groundwater conditions at the site. The site was evaluated under RECAP Management Option 1 (MO-1) standards, and it was determined that concentrations on-site were below the established MO-1 standards. Following completion and submittal of the RECAP Report, the LDEQ issued a No Further Action (NFA) determination for the site with unrestricted land use.



Key Members: Stephen Osborne, PG, Steve Whitting, PG

17. Firm Experience:

Identify the team's project experience **most relevant** to the scope in the advertisement. **The projects*** should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.** Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

Firm name	Terracon Consultants, Inc.		Discipline(s)*		Environmental	
Project name	LDEQ – Target Brownfields Assessment Program				Firm responsibility (prime or sub?)	Prime
Project number	Contract No. 13564	Owner’s name	Louisiana Department of Environmental Quality (LDEQ)			
Project location	Various Sites, LA			Owner’s Project Manager		Jennifer Schatzel
Owner’s address, phone, email		605 N 5 th ST, Rm 140, Baton Rouge, LA; (225) 219-3039; jennifer.schatzel@la.gov				
Services commenced by this firm (mm/yy)		2023	Total consultant contract cost (\$1,000’s)			\$943
Services completed by this firm (mm/yy)		Ongoing	Cost of consultant services provided by this firm (\$1,000’s)			\$943

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

The Louisiana Department of Environmental Quality (LDEQ) was awarded an EPA Community-Wide Assessment Grant. Terracon was selected based on qualifications and experience as one of two consultants to assist LDEQ with planning and performing site assessments and development of remediation options for their community-wide assessment grant. Work is completed on a work order basis. To date Terracon has completed 30 work orders and two are still in progress. Services were performed in various cities statewide. Services performed to date include completion of 7 Phase I ESAs, 6 Phase II ESAs, 2 asbestos lead surveys, 7 sampling and analysis work plans, 4 Quality Assurance Project Plans and Analysis of Brownfield Cleanup Alternatives (ABCAs) for cleanup activities, abatement oversight on 2 sites. Phase I ESAs were conducted in accordance with ASTM 1527-21 and Phase II ESAs were conducted in accordance with RECAP Appendix B Site Investigation Requirements. Work plans, QAPPs and ABCAs were prepared in accordance with LDEQ and EPA requirements.

Key Members: Diana Day, P.E., Jason Maloney, P.E., Steve Whitting, PG, Greg Pellerin



17. Firm Experience:

Identify the team's project experience **most relevant** to the scope in the advertisement. **The projects*** should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.** Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

Firm name	Terracon Consultants, Inc.		Discipline(s)*		Environmental	
Project name	Former Core's Cleaner				Firm responsibility (prime or sub?)	Prime
Project number	EH207129	Owner's name	Agracel Inc.			
Project location	Covington, LA			Owner's Project Manager	Ryan Witges	
Owner's address, phone, email	2201 Willenborg St Ste2, Effingham, IL 62401; (217) 342-4443; rwitges@agracel.com					
Services commenced by this firm (mm/yy)	04/2022	Total consultant contract cost (\$1,000's)				\$556
Services completed by this firm (mm/yy)	11/2025	Cost of consultant services provided by this firm (\$1,000's)				\$556

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

The former Core's Cleaners operated as a dry cleaner from at least 1993 to at least 2005. Chlorinated solvents were used as part of dry cleaning operations. Previous assessments performed in 2017 on the Site identified chlorinated solvents present in soil and groundwater at concentrations above Louisiana Department of Environmental Quality (LDEQ) Risk Evaluation/Corrective Action Program (RECAP) Limiting Standards.

In order to advance the Site towards a Certification of Completion under the Voluntary Remediation Program (VRP, Terracon proposed additional investigation to assess current conditions at the Site and further delineate impacted soil and groundwater. A Voluntary Remedial Investigation (VRI) work plan was prepared by Terracon and was approved by LDEQ on March 9, 2023.

Field activities were initiated on March 27, 2023. Terracon advanced 18 soil borings for conversion to temporary monitoring wells and conducted two rounds of indoor air sampling at the Site. Analysis of soil and groundwater samples collected indicated that contaminants existed in the soil and groundwater with concentrations above the applicable Management Option 2 (MO-2) Site Limiting RECAP Standards (LRS). Indoor air was determined to be safe for employee occupancy.

Site remediation was successfully accomplished by eliminating onsite exposure pathways through the use of engineering controls, which consisted of installing and maintaining pavement over any onsite areas of the Site that exceed LRS for soil and groundwater to 15' bgs to preclude exposure by direct contact in the future. This approach was considered protective of human health and the environment while eliminating the need for more costly, long term and potentially disruptive remedial action. Terracon obtained a Certificate of Completion and a release of liability for past contamination which flows down to future Site owners, successor and assigns from the LDEQ.



Key Members: Stephen Osborne, PG, Steve Whitting, PG

Prime Consultant:



17. Firm Experience:

Identify the team's project experience **most relevant** to the scope in the advertisement. **The projects*** should be limited to a total of 20, with no more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than 3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.** Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not necessarily need to have been DOTD projects.

Firm name	Terracon Consultants, Inc.		Discipline(s)*		Environmental	
Project name	JEDCO EPA Brownfields Redevelopment Program				Firm responsibility (prime or sub?)	Prime
Project number	Contract No. 13565	Owner's name	Jefferson Parish Economic Development Commission (JEDCO)			
Project location	Jefferson Parish, LA			Owner's Project Manager	Annalisa Kelly	
Owner's address, phone, email		700 Churchill Park Blvd, Avondale, LA 70094; (504) 875-3918; akelly@jedco.com				
Services commenced by this firm (mm/yy)		2022	Total consultant contract cost (\$1,000's)			\$250
Services completed by this firm (mm/yy)		Ongoing	Cost of consultant services provided by this firm (\$1,000's)			\$250

Describe the project including the firm's role and members involved. (Highlight staff to be used in this proposal.)

The Jefferson Parish Economic Development Commission (JEDCO) was awarded an EPA Brownfield Assessment Grant (FY21). Terracon was selected as one of two consultants to provide services in support of this \$600,000 grant.

The scope of services for this project consists of technical support including Phase I Environmental Site Assessments (ESAs), Phase II ESAs, preparation of Quality Assurance Project Plans and Site-Specific Health and Safety Plans, Remedial Action and Cleanup Plans, and other support services including preparation of presentation materials, attendance to meetings and public hearings, review and summary of existing regulatory and environmental reports, and windshield surveys.

To date, Terracon has performed five (5) Phase I ESAs with those activities being completed in accordance with the ASTM All Appropriate Inquiry (AAI) requirements, to identify recognized environmental conditions that may hinder the proposed acquisition and redevelopment of sites and has completed three (3) Phase II ESAs. Terracon prepared the Site-Specific QAPP for the Phase II ESAs. Additionally, Terracon prepared an ABCA in support of the Gulf Coast Housing Partnership cleanup grant application and attended community meetings.



Key Members: Diana Day, P.E., Steve Whitting, PG, Rachel Keane, Greg Pellerin, Jason Maloney, P.E.

Prime Consultant:



18. Approach and Methodology:

Provide a description of how the work will be performed and provide the proposed project schedule. Include any additional information or description of unique resources that are planned to be used to produce the deliverables. Include any proprietary technologies, methods or approaches that will be used on this project to improve quality or efficiency. If the proposal is for an IDIQ contract, the consultant should review the scope of services in Attachment A to the advertisement to obtain a general understanding of what a typical task order would entail. Based upon that understanding, the consultant should provide a sample schedule that identifies the major milestones, deliverables, tasks, etc., to demonstrate sufficient understanding of a typical task order. The duration of the task order is not required. This section shall be limited to four pages. **If more than four pages are included, all pages after the fourth page will not be evaluated.**

Terracon Consultants, Inc. understands that the Scope of Services outlined in Attachment A includes Phase I Environmental Site Assessments (ESAs), Limited Site Investigations (LSIs) and Preliminary Phase II ESAs, development of Corrective Action Plans (CAPs), execution of field activities, and preparation and submittal of technical reports. Terracon recognizes that task orders issued under this IDIQ contract will vary in size and complexity. Our approach is designed to be flexible and scalable, allowing us to efficiently deliver consistent, high-quality services across multiple concurrent assignments statewide.

Our methodology emphasizes regulatory compliance, technical quality, schedule control, and clear communication, while maintaining flexibility to address varying site conditions and project needs across DOTD districts. All services will be performed in accordance with DOTD requirements, applicable ASTM standards, and relevant local, state, and federal regulations, including Louisiana Department of Environmental Quality (LDEQ), Louisiana Department of Conservation and Energy (LDCE) and US Environmental Protection Agency (EPA) guidance. Terracon will leverage experienced Louisiana-based professionals, established quality control procedures, and proprietary project execution tools to deliver consistent, defensible results.

Project Management and Coordination

Terracon will designate one primary Project Manager for DOTD IDIQ environmental services. This individual will serve as DOTD's single point of contact and will be responsible for overall task-order execution, including scope control, schedule adherence, budget management, subcontractor coordination, and delivery of all work products. Task orders will begin with a focused kickoff to confirm objectives, assumptions, and schedules. Terracon will maintain ongoing coordination to promptly identify and resolve issues affecting environmental risk, regulatory compliance, or project timelines.

Phase I Environmental Site Assessments

To identify areas of concern (AOC) posing potential environmental impact, Terracon will review existing site information including prior environmental assessment reports as well as readily available documents on LDEQ Electronic Document Management System (EDMS). Site inspections will be conducted as needed or required by the DOTD Project Manager and LDEQ. Additionally, Terracon may perform a Phase I ESA in accordance with ASTM 1527 if requested by DOTD and/or LDEQ. Based on the collected information and/or field observations, Terracon will prepare a report documenting data sources, findings, identified AOC/recognized environmental conditions (RECs) and recommendations for further action.

Limited Site Investigations (LSI) and Preliminary Phase II Site Assessments

LSIs or Phase II ESAs will be designed using a data-drive approach that targets identified RECs and/or potential AOCs and meet LDEQ RECAP Appendix B site investigation requirements. Terracon will develop a focused sampling and analysis program to characterize environmental conditions while minimizing unnecessary disturbance and cost. Work plans will be prepared in general conformance with LDEQ RECAP Appendix B Site Investigation requirements and submitted to DOTD and LDEQ for review and approval. Upon



Prime Consultant:



approval, investigations may include soil, groundwater, surface water, sediment, soil vapor, or building material sampling. Analytical results will be evaluated against applicable LDEQ RECAP screening standards and risk-based management options, with findings clearly presented to support DOTD decision-making.

Corrective Action Plans

When impacts are identified, Terracon will prepare Corrective Action Plans (CAPs) consistent with LDEQ RECAP requirements and DOTD site specific needs. The CAPs will be based on existing data collected during previous site investigations. Remedy evaluations will consider effectiveness, constructability, schedule compatibility with DOTD construction activities, and cost. The preferred remedy will be recommended. Upon selection of the preferred remedy, Terracon will prepare a work plan describing the selected remedial scope, schedule and cost for DOTD review and approval. A final report documenting field activities, analytical results, findings and conclusions upon completion of corrective action.



Site Activities

No work will be implemented without approval of required workplans. DOTD and/or LDEQ will be notified at least 7 calendar days prior to initiation of field activities. Terracon will conduct field activities in a safe, efficient and compliant manner and in accordance with any applicable local, state and federal regulations. All work will be performed under site-specific health and safety plans (HASPs). Louisiana One call will be notified at least 72 hours prior to disturbance of the subsurface, additionally, Terracon may subcontract a private utility locator to clear any boring locations and/or excavation areas.

Site activities for site investigations will generally consist of drilling, field screening and logging in 2-foot intervals, sampling and plugging and abandonment of boreholes and/or temporary wells. Terracon personnel will direct drilling and sampling operations. A State of Louisiana licensed driller will conduct the drilling using a direct-push technology (DPT) drilling rig. Soil borings and/or monitoring wells will be installed and plugged and abandoned in accordance with the LDEQ and LDCE *Guidance Manual for Environmental Boreholes and Monitoring Systems*. Sampling and testing methods will be consistent with LDEQ RECAP Appendix B or UST Closure Guidance document as applicable. Additional sampling requirements will be followed when directed by LDEQ or DOTD. All collected samples will be collected and handled consistent with standard industry practice and applicable USEPA analytical methods. Sample containers will be labeled with sample-specific identifiers (e.g. sample ID, date, time, etc.) prior to sample collection, sealed, and immediately placed in designated sample coolers through laboratory submission. Signed chain-of-custody documentation will accompany the sample coolers at all times.

All investigative-derived waste (IDW) generated during site investigations will be appropriately managed while on-site and will be appropriately disposed. Soil cuttings and groundwater from contaminated areas and rinse water from decontamination will be temporarily stored in 55-gallon DOT-approved drums with appropriate solid waste labels. A Toxicity Characteristic Leaching Procedure (TCLP) sample will be collected from the drummed soil cuttings to determine if the waste can be disposed at an off-site commercial facility in accordance with non-hazardous waste regulations or if hazardous waste disposal regulations apply.



Report Preparation and Submittal

For each task order, a final report will be submitted upon completion of the scope of services. The final reports will be prepared in accordance with LDEQ RECAP Appendix B and the UST Closure Guidance document as applicable. In general site investigation reports will include detailed description of site work and procedures utilized during field activities; boring logs as applicable, scaled site maps as applicable, copies of analytical reports including chain-of-custody documentation; and RECAP forms as applicable. For UST closure assessments the applicable UST closure forms will be completed.

Quality Assurance and Schedule Management

Terracon maintains a comprehensive Quality Assurance (QA) program designed to ensure technical accuracy, regulatory compliance, and consistency across all deliverables. All reports will undergo internal technical review prior to submittal. Reviews will be conducted by Authorized Project Reviewers who are independent of project production and experienced in environmental assessment, LDEQ RECAP, and DOTD transportation projects. This process reduces the potential for errors, improves defensibility of conclusions, and ensures deliverables meet DOTD and regulatory expectations.

Proprietary Tools and Unique Resources

Terracon will leverage its proprietary Compass® project execution program and Pivvot® digital reporting platform to enhance quality, consistency, and efficiency across DOTD task orders. Compass® is Terracon's integrated execution framework that applies standardized procedures, digital workflows, and milestone tracking to support schedule control, document management, and real-time project visibility. The program promotes consistent implementation of DOTD requirements and proactive identification of scope, schedule, and regulatory issues. Pivvot® is Terracon's secure, web-based data visualization and reporting platform that allows environmental data, figures, and photographic documentation to be efficiently organized and reviewed. Pivvot® supports streamlined report development, improves clarity of findings for DOTD reviewers, and facilitates transparent communication of Phase I and Phase II results, RECAP screening evaluations, and corrective action recommendations. Combined, Compass® and Pivvot® improve coordination, reduce rework, and support timely delivery of clear, defensible environmental deliverables that meet DOTD and LDEQ expectations.

Sample Task Order Schedule

Terracon understands that DOTD may issue multiple task orders concurrently. Our approach is structured to manage simultaneous assignments efficiently while maintaining quality and schedule performance. The following outlines representative activities and key milestones for each task order type:

Phase I ESA

Week:	1	2	3
Task:	Project initiation	Records review, site inspection, report preparation	
Milestones:	Site visit, final report submittal		
Deliverables:	Final report		

LSI/Preliminary Phase II ESA

Week:	1	2	3	4	5	6	7	8
Task:	Project initiation, workplan		Field work	Sampling analysis		Data review, report preparation		
Milestones:	Work plan submittal, completion of field work, receipt of analytical results, final report submittal							
Deliverables:	Work plan, Phase II ESA report							

Corrective Action Plan

Week:	1	2	3	4
Task:	Project initiation	Corrective action plan preparation, selection of remedy		Work plan
Milestones:	Corrective action plan submittal, work plan submittal			
Deliverables:	Corrective Action Plan, work plan			

19. Workload:

For all contracts where a firm on the team is a prime consultant or sub-consultant and where **a)** the consultant selection was made by DOTD, and **b)** a contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria:

- 1) one of the team's firms is responsible for the performance of the work;
- 2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;
- 3) the work has not yet been performed and invoiced; and
- 4) the work is not currently suspended for an indefinite period of time.

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.

List only the portion of the fees attributable to firms on the team.

Firm(s) ALL FIRMS MUST BE REPRESENTED IN THIS TABLE	Discipline(s) *	Contract Number and State Project Number	Project Name	Remaining Unpaid Balance**
Terracon Consultants, Inc.	Geotech	400005673 H.011235	I-49 at Verot School Road	\$8,110
		4400025027 H.015442 – 015449	IIJA Off System Bridge Program	\$11,400
		4400025026 H.015338	IIJA Off System Bridge Program	\$66,600
		4400025024 H.015336, .015520, .015529	IIJA Off System Bridge Program	\$9,234
		4400025023 H.015505- 0.015517, .015335	IIJA Off System Bridge Program	\$39,000
		4400006191 H.005967	Nelson Road Extension and Bridge	\$175,495
		4400019014 H.012048.5	Caster Creek and Relief Bridges	\$28,158
		4400019014 H.012537.5	LA 154, LA157 – Red Chute BYU & Flat RVR BRS	\$17,051
		4400019014 H.014984	Libuse Cutoff Road over Flagon Bayou	\$19,878
		4400024651 H.014988	Carey Road over Blackwater Bayou	\$49,946
		4400024651 H.014990	S. Tiger Bend Road & E. Achord Road Bridge	\$20,034
		4400024651 H.000284	US 90 Pearl River Bridges	\$971,478
		4400024651 H.012059	LA19- Bridges near Zachary	\$303,640

(Add rows as needed)

DO NOT SUM

*** The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic.** If a firm has more than one discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per discipline.

**** Round to the nearest dollar. Do not round to the nearest thousands.** If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column. **NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.** LEAVING THE “REMAINING UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.

Prime Consultant:



20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. **Otherwise, leave this section blank.**



Louisiana

SECRETARY

OF STATE

NANCY LANDRY



HOME

Buy Certificates and Certified Copies
Subscribe to Electronic Notification
Print Detailed Record

Name	Type	City	Status
TERRACON CONSULTANTS, INC.	Business Corporation (Non-Louisiana)	WILMINGTON	Active

Previous Names

Business: TERRACON CONSULTANTS, INC.

Charter Number: 35701137F

Registration Date: 5/7/2004

Domicile Address

251 LITTLE FALLS DRIVE
WILMINGTON, DE 19808

Mailing Address

10841 S RIDGEVIEW ROAD
OLATHE, KS 66061

Principal Business Office

10841 S RIDGEVIEW ROAD
OLATHE, KS 66061

Registered Office in Louisiana

450 LAUREL STREET, 8TH FLOOR
BATON ROUGE, LA 70801

Principal Business Establishment in Louisiana

450 LAUREL STREET
8TH FLOOR
BATON ROUGE, LA 70801

Status

Status: **Active**

Annual Report Status: **In Good Standing**

Qualified: 5/7/2004

Last Report Filed: 4/15/2026

Type: Business Corporation (Non-Louisiana)

8/28/25, 5:27 PM

Certificate

CERTIFICATE OF COMPLETION

Hazwoper Update Certification - OSHA 8 Hr Refresher Maloney, Jason

Acquired: 28-AUG-2025
Expires: 28-AUG-2026
Continuing Education: PDH: HSW - 8.0

Certification Contents

This Hazwoper Update Certification - OSHA 8 Hr Refresher is not valid without previously acquiring your OSHA Hazwoper 40 Hr certification. Hazardous Waste Operations and Emergency Response is a set of guidelines produced and maintained by the Occupational Safety and Health Administration. This is a yearly refresher put together by the Terracon Safety Director. Note that modules 9 & 11 are not a part of THIS Refresh. The Safety Director has chosen other areas to fulfill the requirement that impact our employees. As of 7/22/25, this certification includes the following courses (or equivalent training): Hazwoper scope, application, and training requirements Environmental Responsibility Part 3: storage, handling, and response First Aid: Basics hazwoper: toxicology HAZWOPER: respirators hazwoper: ppe levels a and b hazwoper: ppe levels c and d hazwoper: spill prevention, preparation, and control hazwoper: emergency response hazwoper: scene assessment hazwoper monitoring and medical surveillance hazwoper decontamination Chemical Hazard Communication Confined Space Safety OSHA - Silica Hazards HAZWOPER Heat Stress Awareness OSHA - Portable Fire Extinguisher Safety

Stephanie Price

Stephanie Price
Chief People Officer

Terracon

Prime Consultant:

Terracon







STATE OF LOUISIANA
DEPARTMENT OF
ENVIRONMENTAL QUALITY

Hereby certifies that:

Jason M Maloney

Has complied with all requirements of LAC 33:XI.1307.D of the Underground Storage Tank Regulations and is hereby authorized to perform the duties of:

CLOSURE


CERTIFICATION NO. C-178742

ISSUED July 11, 2024

AGENCY INTEREST NO. 178742

EXPIRES December 31, 2026

Failure to comply with all applicable provisions of La. R.S. 2025.E. (1) (a) and La. R.S. 2025.F (2) (a) may result in civil and/or criminal enforcement actions by the State.



Gary A. Fulton
 Administrator
 Underground Storage Tank Division





STATE OF LOUISIANA
DEPARTMENT OF
ENVIRONMENTAL QUALITY

Hereby certifies that:

Gregory S Pellerin

Has complied with all requirements of LAC 33:XI.1307.D of the Underground Storage Tank Regulations and is hereby authorized to perform the duties of:

CLOSURE

CERTIFICATION NO. C-237961

ISSUED March 5, 2026

AGENCY INTEREST NO. 237961

EXPIRES December 31, 2027

Failure to comply with all applicable provisions of La. R.S. 2025.E. (1) (a) and La. R.S. 2025.F (2) (a) may result in civil and/or criminal enforcement actions by the State.



Estuardo Silva
 Administrator
 Underground Storage Tank Division



[LOGIN](#) [APPLY FOR A LICENSE](#) [PAY ONLINE](#) [CONTACT](#)

[About](#) • [Roster](#) • [Requirements & Rules](#) • [Meetings](#) • [Resources](#)

SEARCH OUR ROSTER OF LICENSED GEOSCIENTISTS

PROFESSIONAL GEOSCIENTISTS
LICENSED IN THE STATE OF LOUISIANA

Name

License Number

State

Louisiana

▼

Search

Osborne, Stephen

Louisiana

License # 1374

Valid until May 10, 2027



[LOGIN](#) [APPLY FOR A LICENSE](#) [PAY ONLINE](#) [CONTACT](#)

[About](#) • [Roster](#) • [Requirements & Rules](#) • [Meetings](#) • [Resources](#)

SEARCH OUR ROSTER OF LICENSED GEOSCIENTISTS

PROFESSIONAL GEOSCIENTISTS
LICENSED IN THE STATE OF LOUISIANA

Name

License Number

State

Search by State

▼

Search

Whitting, Steven

License # 346

Valid until Nov 25, 2026



[LOGIN](#) [APPLY FOR A LICENSE](#) [PAY ONLINE](#) [CONTACT](#)

[About](#) • [Roster](#) • [Requirements & Rules](#) • [Meetings](#) • [Resources](#)

SEARCH OUR ROSTER OF LICENSED GEOSCIENTISTS

PROFESSIONAL GEOSCIENTISTS

LICENSED IN THE STATE OF LOUISIANA

Name

License Number

State

Louisiana

▼

Search

Branton, Bezany

Louisiana

License # 867

Valid until Jul 14, 2026



[LOGIN](#)
[APPLY FOR A LICENSE](#)
[PAY ONLINE](#)
[CONTACT](#)


[About](#)
[Roster](#)
[Requirements & Rules](#)
[Meetings](#)
[Resources](#)

SEARCH OUR ROSTER OF LICENSED GEOSCIENTISTS

PROFESSIONAL GEOSCIENTISTS

LICENSED IN THE STATE OF LOUISIANA

Name Branton License Number 867 State Louisiana Search	Branton, Bezany Louisiana License # 867 Valid until Jul 14, 2026
---	--



<https://terraconunitedcloud.com/content/produser/cryptor/EaDQ3X89uq4dKq4d8m77806705804216MDExmrc0Xz2V5M8EFXYaBawQFz0F01...> 1/1

21. QA/QC Plan:

If the advertisement requires submission of a QA/QC plan, include it here. **Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the advertisement, it will be redacted.**

Per page 5 of the advertisement, a QA/QC plan is not required for this proposal.

22. Subconsultant information:

If one or more subconsultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name (Name must match <u>exactly</u> as registered with Louisiana's Secretary of State (SOS): including punctuation, include screenshot(s) from SOS at the end of Section 20)	Address	Point of Contact and email address	Phone Number
N/A	N/A	N/A	N/A

23. Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. **Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.**