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1DOTD FORM: 24-102          (Revised August 11, 

2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 

through 23 can be removed but do not remove Section title and number.  

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 

INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 

 

 

Indefinite Delivery/Indefinite Quantity (IDIQ) Contract for Cultural 

Resources Services Statewide 

2. Contract Number(s) as shown in the advertisement 

 

Contract Nos. 4400034603 and 4400034824 

3. State Project Number(s), if shown in the advertisement 

 

 

4. Prime consultant name (name must match exactly as registered 

with the Louisiana Secretary of State (SOS) where such 

registration is required by law; including punctuation; include 

screenshot from SOS at the end of Section 20) 

ELOS Environmental, LLC 

5. Prime consultant license number (as registered with the Louisiana 

Professional Engineering and Land Surveying Board (LAPELS) if 

registration is required under Louisiana law) 

N/A 

6. Prime consultant mailing address 

 

 

607 W Morris Ave, Hammond, LA 70403 

7. Prime consultant physical address (existing or to be established, if 

location is used as an evaluation criteria) 

 

 

8. Name, title, phone number, and email address of prime consultant’s 

contract point of contact 

 

 

Lucas Watkins  

985-662-5501 

lwatkins@elosenv.com 

9. Name, title, phone number, and email address of the official with 

signing authority for this proposal 

 

 

Lucas Watkins  

985-662-5501 

lwatkins@elosenv.com 
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Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

10. This is to certify that all information contained herein is accurate and true, and that the team 

presently has sufficient staff to perform these services within the designated time frame.  By 

submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 

will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 

certifies and agrees that the following information is correct: In preparing its response, the 

proposer has considered all proposals submitted from qualified, potential subcontractors and 

suppliers, and has not, in the solicitation, selection, or commercial treatment of any 

subcontractor or supplier, refused to transact or terminated business activities, or taken other 

actions intended to limit commercial relations, with a person or entity that is engaging in 

commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 

accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 

person or other entity for reporting such refusal, termination, or commercially limiting actions.  

DOTD reserves the right to reject the response of the bidder or proposer if this certification is 

subsequently determined to be false, and to terminate any contract awarded based on such a 

false response.  

 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 

further certifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association based solely on the 

entity's or association's status as a firearm entity or firearm trade association. In addition, 

proposer certifies it will not discriminate against a firearm entity or firearm trade 

association during the term of the contract based solely on the entity's or association's 

status as a firearm entity or firearm trade association. 

 

 

 

 

 
______________________________________ 

Signature above shall be the same person listed 

in Section 9: 

 

______________________________________ 

Date: 4/16/26 

 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 

advertisement, indicate which firm(s) will be used to meet the DBE goal 

and each firm(s)’ percentage. 

Firm(s):            N/A                                                         Firm(s)’ 

%: 
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12. Discipline Table: 

As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, 

as well as the overall total percent of the contract. 

 

The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, 

ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic).  Remove rows as needed. 

 
Discipline(s) % of Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each Discipline 

must  

total to 100% 

Environmental 100% Prime ELOS 

Environmental, LLC 

   100% 

Choose an item.       100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100%       
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13. Team Size: 

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and 

the total number of personnel within the firm that could provide support, if needed.  If a specialized job classification is required and not included on 

the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses. The DOTD Job 

Classification(s) to be used can be found at the following link: https://bit.ly/DOTDJobClassifications  

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract * 

Total number of personnel 

available in this DOTD Job 

Classification (if needed) 

ELOS Environmental, LLC Principal 1 2 

ELOS Environmental, LLC Archaeologist 3 3 

ELOS Environmental, LLC Architectural Historian 1 1 

ELOS Environmental, LLC GIS  2 4 

ELOS Environmental, LLC Clerical 2 3 

    

    

    

    

    

    

 Choose an item.   

 Choose an item.   

 Choose an item.   

(Add rows as needed)  

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the 

number of concurrently active task orders specified in the advertisement and shall identify the number of committed personnel accordingly.  

https://bit.ly/DOTDJobClassifications
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14. Organizational Chart: 

Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of 

project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD 

job classification identified in Section 13.  If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic 

engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report 

Training Requirements article of the Advertisement in Section 20.     It is acceptable to use an 11x17 format for Section 14. 

 

               

Principal and Project Oversight 

LUCAS WATKINS,  

Environmental Scientist 

Project Management and Lead 

Archaeologist 

CHRISTOPHER WILSON,  

Principal Investigator / Project Manager  

Archaeological and Historical Evaluations 

JULIAN BLAINE, Archaeologist/ Field Crew Manager   

JACOB O’NEAL, Archaeology Field Technician 

SARAH KNAUER, Architectural Historian 

 

 

 

 

 Geographic Information System 

JJ PEARSALL, GIS Manager  
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15. Minimum Personnel Requirements: 

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel 

Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. 

discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil 

if meeting that MPR.  

MPR No. 
Do not insert 

wording  

from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 

unless specifically allowed by Attachment B of the 

advertisement) 

Firm employed by 

Type of license and 

discipline meeting MPR/ 

certification & number 

(Ex: PE #  - Civil) 

 

State 

of 

license 

License / 

certification 

expiration date 

1, 2 Lucas Watkins ELOS Environmental, LLC    

5 Christopher Wilson ELOS Environmental, LLC    

4 Julian Blaine ELOS Environmental, LLC    

3 Jacob O’Neal ELOS Environmental, LLC    

6 Sarah Knauer ELOS Environmental, LLC    

7 JJ Pearsall  ELOS Environmental, LLC    

      

      

(Add rows as needed) 
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16. Staff Experience: 

Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal.  Résumés of personnel not 

identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated.  Résumés are limited to 2 pages per person.  

Any certificates required by the advertisement are to be placed in Section 20. 

Firm employed by: ELOS Environmental, LLC    

Name Lucas Watkins Years of relevant experience with this employer 19 

Title Principal/Environmental Scientist Years of relevant experience with other employer(s) 4 

Degree(s) / Years / Specialization MS / 2005 / Biological Sciences 

BS / 2000 / Forest Management 

Active registration number / state / expiration date National Highway Institute: NEPA & Transportation  

Decision-Making Process (includes NEPA, Section 4(f) Coordination,  

and Section 106), USACE Wetland Delineation, 2007 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Principal, Quality Control/ Quality Assurance, Project Oversight, Agency Coordination, 

Stakeholder Outreach, and Public Meetings (MPR 1) 

Lucas Watkins is the President and founding Principal of ELOS. His experience includes environmental regulatory compliance and project 

management. He has managed large-scale, multifaceted projects, including complex transportation infrastructure, disaster recovery and debris 

removal, and wetland restoration initiatives. His key strengths include wetland delineations, wetland permitting, wetland restoration, National 

Environmental Policy Act (NEPA) compliance, ASTM Phase I Environmental Site Assessments (ESAs), stormwater management, Federal Energy 

Regulatory Commission (FERC) overview and guidance, endangered species surveys, and timber and forest management. 

09/20 - Ongoing 
Phase 2 Project No. 

H.014242, H.014243, 

H.014245, H.014246, 

H.014247, H.014248, 

H.014249, H.014250, 

H.014268, H.015685 

LADOTD Rural Bridges, Phases I & II, Statewide, LA: ELOS has been contracted to provide environmental and cultural 

services for the Louisiana Department of Transportation and Development (LADOTD) Rural Bridge Replacement Initiative 

projects across six districts. ELOS conducted Section 106 reviews and additional Phase I Cultural Resources Surveys, as needed, 

for NEPA compliance. ELOS also conducted field investigations to locate wetlands and verify the accuracy of the aerial base 

mapping. These efforts led to the accurate identification of sensitive areas and to improved project planning. Mr. Watkins ensures 

compliance with all environmental regulations and facilitates communication among DOTD officials, environmental 

organizations, and stakeholders to maintain project transparency.  

09/22 - Ongoing 
H.015429, H.015430, 

H.015431, H.015432, 

H.015432, H.015433, 

H.015434 

LADOTD IIJA Off-System Bridges District 62, Statewide, LA: This project involves replacing six bridges in several parishes 

to improve transportation safety and infrastructure. ELOS performed wetland delineations, completed permit applications, 

solicited views (SOVs) to document a categorical exclusion (CATEX), conducted cultural resources research, prepared tribal 

packets and reports, and wrote navigability determination reports. Mr. Watkins reviewed all findings before submitting to the 

Client. All delineations follow the latest U.S. Army Corps of Engineers (USACE) Wetland Delineation Manual. ELOS continues 

to provide permitting services by preparing applications, coordinating with agencies, and ensuring compliance with state and 

federal requirements. The project’s outcomes will enhance safety, ensure regulatory compliance, and extend the service life of 

key routes. 

8/23 - Ongoing  
H.015547, H.015548, 

H.015544, H.015549, 

East Baton Rouge IIJA Off-System Bridge Program, East Baton Rouge Parish, LA: ELOS provides environmental 

services, including SOVs, a CATEX document, Section 106 reviews, permit applications and drawings, and a wetland study and 

report. The permit application packet explains the project rationale, summarizes details, and describes locations. ELOS generates 
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H.015545, H.015550, 

H.015341, H.015551, 

H.015552, H.015553 

site plans and coordinates with the USACE to secure a Section 10/404 permit. The project will replace 13 bridges at various 

sites in East Baton Rouge with slab-span bridges, improving infrastructure and transportation safety across approximately 13 

acres. Mr. Watkins oversees the permit process to ensure successful completion and compliance.  

08/22 - 08/24 LADOTD Rousseau Bridge Replacement, St. Tammany Parish, LA: ELOS provided environmental services on the 2.62-

acre Rousseau Bridge Replacement Project. ELOS delineated wetlands, submitted permit applications, conducted a State 

Historic Preservation Officer (SHPO) Section 106 desktop review and consultation, and completed an SOV. These efforts 

obtained the required permits, met regulatory requirements, and secured project compliance. Mr. Watkins oversaw the 

assessment of potential environmental impacts and ensured that the team submitted high-quality, accurate documentation to 

regulatory agencies. 

10/25 - Ongoing Office of Louisiana Highway Construction - Bridge Projects, Statewide, LA: ELOS is contracted to provide environmental 

and cultural resource services to support the project engineers in developing plans for the replacement of bridges in Vermilion, 

Terrebonne, Tangipahoa, St. Tammany, Livingston, and St. Bernard Parishes. Each bridge replacement site measures 

approximately 0.5 acres, with the total project area encompassing roughly 6 acres. The bridges are situated along both natural 

and man-made waterways in areas identified by the Louisiana SHPO as having a high probability of containing archaeological 

sites and unrecorded historic properties. ELOS has provided services required to obtain USACE regulatory permits, including 

submitting SOVs, wetland delineations, verifying the aerial base mapping, and providing cultural and historic resources 

evaluations for each bridge. Mr. Watkins has reviewed final deliverables – whether Section 106 desktop review letters or Phase 

I final reports – to ensure the documentation aligns with the requested scope and to provide overall QA/QC for the project.   

06/24 - Ongoing Move Ascension, Phases 1 - III, Ascension Parish, LA: ELOS is contracted to provide environmental services to support the 

feasibility, engineering, and design of more than 60 roadway improvement projects for Move Ascension. The projects have 

ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding turn lanes, 

adding J-turns, and providing new connector roads. Mr. Watkins has reviewed the final deliverables of wetlands delineations, 

permit applications, and the final Section 106 reviews and supporting documentation for various projects to ensure their 

completeness and accuracy.  

08/17 - 07/18 
 

Design Build of I-10 from Highland Drive to LA 73, East Baton Rouge and Ascension Parishes, LA: ELOS was contracted 

to serve as the environmental compliance manager responsible for permitting and construction monitoring for the fast-track 

interstate widening project from Highland Road in Baton Rouge to LA 73 in Prairieville. The project included widening an 

approximately six-mile stretch of I-10, a quarter mile west of the I-10 Highland Road interchange, to east of the I-10/LA 73 

interchange, from two lanes in each direction to three. This widening also included the expansion of two bridges/overpasses 

within the roadway segment. In addition to renewing the USACE and Scenic Stream permits, ELOS was responsible for 

preparing stormwater management, pollution prevention, and impact mitigation plans for all project features, including staging, 

construction, and permanent areas. ELOS provided environmental compliance permit monitoring, including for cultural 

resources, endangered species, wetlands, and stormwater management during construction, and modified strategies when the 

construction activities required flexibility or alternatives to ensure project safety and effectiveness. 
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Firm employed by: ELOS Environmental, LLC    

Name Christopher Wilson Years of relevant experience with this employer 2.5 

Title Archaeologist / Principal Investigator Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization MA / 2023 / Art History and Curatorial Studies 

MA / 2022 / Archaeology 

BA / 2021 / Art and Archaeology 

Active registration number / state / expiration date Registered Professional Archaeologist, Secretary of the Interior-Qualified 

Year registered 3 years Discipline 2023 

Contract role(s) / brief description of responsibilities Project Manager, Quality Control / Quality Assurance, Section 106 Desktop Reviews, 

Terrestrial and Maritime Archaeology, Phase I, II, and III Cultural Resource Surveys, 

Evaluations, and Recoveries, Construction Monitoring (MPR No. 2, 3, 4, 5) 

Christopher Wilson is a Registered Professional Archaeologist (RPA) experienced in archaeological management, excavation, and artifact 

processing. He earned his Master of Arts in Archaeology from Yale University and has worked on excavations in Greece, Poland, Portugal, and the 

United States. He has extensive Section 106 compliance experience and is adept at National Historic Preservation Act documentation, having 

contributed to multiple DOTD projects across the state. He also completed the Advisory Council on Historic Preservation's Section 106 training. Mr. 

Wilson is a certified open-water diver and a U.S. Marine Corps veteran. 

10/25 - Ongoing Office of Louisiana Highway Construction - Bridge Projects, Statewide, LA: ELOS is contracted to provide environmental 

and cultural resource services to support the project engineers in developing plans for the replacement of bridges in Vermilion, 

Terrebonne, Tangipahoa, St. Tammany, Livingston, and St. Bernard Parishes. Each bridge replacement site measures 

approximately 0.5 acres, with the total project area encompassing roughly 6 acres. The bridges are situated along both natural 

and man-made waterways in areas identified by the Louisiana SHPO as having a high probability of containing archaeological 

sites and unrecorded historic properties. ELOS has provided services required to obtain USACE regulatory permits, including 

submitting SOVs, wetland delineations, verifying the aerial base mapping, and providing cultural and historic resources 

evaluations for each bridge. Mr. Wilson has led ELOS’ Department of Cultural Resources in evaluating each bridge in order to 

submit a pre-construction notification to the district engineer if the proposed activities might have the potential to cause effects 

to any historic properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the NRHP, 

including previously unidentified properties.   

08/23 - Ongoing 
Phase 2 Project No. 

H.014242, H.014243, 

H.014245, H.014246, 

H.014247, H.014248, 

H.014249, H.014250, 

H.014268, H.015685 

LADOTD Rural Bridge Replacement Phases I & II, Statewide, LA: ELOS is contracted to deliver environmental services 

for the LADOTD Rural Bridge Replacement Initiative in six districts. Mr. Wilson conducted cultural resource management 

(CRM) and Section 106 reviews for several bridges. One replacement required an additional Phase I Cultural Resources Survey, 

requiring research, shovel test pit (STP) data, and a final report. He coordinated with SHPO, the National Register of Historic 

Places (NRHP), and DOTD. Additional tasks included drafting transmittal letters, finalizing Louisiana Historic Resource 

Inventory (LHRI) forms, administering Survey123, supervising field crews, and submitting the final report. Mr. Wilson ensured 

all documentation and processes met regulatory standards for cultural resource assessments. 

12/23 - Ongoing 
H.015429, H.015430, 

H.015431, H.015432, 

LADOTD IIJA Off-System Bridges District 62, Statewide, LA: This off-system bridge project is replacing six bridges in 

Livingston, St Helena, St. John the Baptist, St. Tammany, Tangipahoa, and Washington Parish. Mr. Wilson directed CRM 

services for the DOTD Off-System Bridges District 62 initiative. He conducted background research, drafted desktop reports, 

and led field crews. He utilized topographical maps and aerial images for critical data. Mr. Wilson compiled and submitted tribal 
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H.015432, H.015433, 

H.015434 
packet research and gathered CRM data for CATEX evaluations. He worked with LHRI, DOTD, and SHPO to ensure regulatory 

compliance. Mr. Wilson prepared a Section 106 desktop report evaluating effects on historic properties and verifying compliance 

with cultural preservation requirements. 

10/24 - Ongoing Brownswitch Road Bridge Replacement, St. Tammany Parish, LA: ELOS is contracted to provide environmental services 

for the replacement of the bridge and culverts on a site approximately 1.39 acres in size, located on Brownswitch Road in St. 

Tammany Parish, LA. The project involved removing the existing bridge, constructing a temporary detour road north of the 

bridge to be replaced, installing temporary culverts under the temporary detour road, a temporary drainage ditch, and 

constructing a new bridge with box culverts, riprap, pipes, driveways, a catch basin, a road, and a ditch. Mr. Wilson conducted 

a Section 106 desktop review to assess the impact of the bridge replacement on cultural resources. He reviewed SHPO historic 

property databases, conducted a cemetery review to pinpoint burial sites, and helped prepare maps and imagery to support the 

cultural resource assessment. He compiled and authored the Section 106 desktop review, summarized the findings, ensured 

compliance with historic preservation requirements, and addressed potential cultural impacts within the project area. 

11/23 - Ongoing N. Brickyard Road Bridge Replacement, Tangipahoa Parish, LA: ELOS has been contracted to provide environmental 

clearance for the replacement of the North Brickyard Road Bridge. The project includes a CATEX prepared in accordance with 

Federal Highway Administration (FHWA) guidance, and a wetland study and delineation are also required. Mr. Wilson reviewed 

the project site to assess the potential effects of the bridge replacement on cultural resources. He verified that no cultural 

resources were needed, allowing the project to move forward in accordance with regulatory requirements. 

06/24 - Ongoing Move Ascension, Phase III, Ascension Parish, LA: ELOS is contracted to provide environmental services to support the 

feasibility, engineering, and design of more than 60 roadway improvement projects for Move Ascension. The projects have 

ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding turn lanes, 

adding J-turns, and providing new connector roads. Mr. Wilson was responsible for conducting a Section 106 desktop review 

of the Roddy Road area as part of the third phase of the Move Ascension project. This review included identifying potential 

historic structures by using SHPO databases and files. He also reviewed historic aerial images for structures in the area. He was 

able to identify, from multiple sources, that there were historical structures. He compiled his findings in the final report.  

03/24 - 08/24 5th Street Improvements - Phase I Historic Structure Survey, Gretna, LA, Archaeologist: ELOS was contracted to conduct 

a Phase I Historic Structure Resource Survey within a 0.5-mile radius of a 27.5-acre site. The survey scope included data 

collection, completion of LHRI forms, systematic photography of up to 55 standing structures within the indirect APE along 5th 

Street in Gretna, LA, documentation of the addresses of all historic structures, and preparation of a comprehensive report. Mr. 

Wilson collaborated closely with the architectural historian to document existing buildings, identify architectural footprints, and 

complete LHRI forms for each resource. The buildings were determined not to be eligible for the NRHP; however, they are 

situated within a district that may be eligible as a Postwar Commercial Strip. Mr. Wilson developed a protocol for labeling and 

temporary curation of any encountered cultural materials. He recommended proceeding with the project as planned, concluding 

that no significant cultural resources would be affected.   

10/24 - 10/24 Old Mill Settlement Road, Livingston Parish, LA: Mr. Wilson was responsible for conducting a Section 106 desktop review 

in support of Livingston Parish Government's proposed road project. His responsibilities included, but were not limited to, 

working with all applicable state agencies and adhering to the regulations of 36 CFR Part 800. He verified that the site had 

experienced disturbances due to road construction and that there was a high probability of cultural resources, given the proximity 

of the Amite River and the previously recorded archaeological sites.    
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Firm employed by:   ELOS Environmental, LLC  

Name Julian Blaine Years of relevant experience with this employer 1.5  

Title Archaeologist/ Field Crew Manager   Years of relevant experience with other employer(s) 6  

Degree(s) / Years / Specialization MA / 2024 / Archaeology 

BA / 2021 / Viking and Old Norse Studies  

Active registration number / state / expiration date Registered Professional Archaeologist, Secretary of the Interior-Qualified 

Year registered  2 years Discipline 2024 

Contract role(s) / brief description of responsibilities Researching, Archeological Site Record Forms, Survey Report, Section 106 Desktop 

Reviews, Terrestrial and Maritime Archaeology, Phase I, II, and III Cultural Resource 

Surveys, Evaluations, and Recoveries, Construction Monitoring (MPR No. 2, 4) 

Mr. Blaine is an RPA with expertise in archaeological management, excavation, and artifact analysis. He holds a Master of Arts in Archaeology from 

Uppsala University and has participated in archaeological fieldwork in Sweden, Finland, Germany, and the United States. Mr. Blaine has specialized 

experience in terrestrial archaeology, including Section 106 desktop assessments, Phase I surveys, Phase II testing, Phase III data recovery, historic 

structure assessment, preservation planning, research, and report preparation. His skills include investigating and documenting projects, delivering 

in-depth site histories to clarify historical context and inform NR eligibility or district integrity. Mr. Blaine is also a U.S. Army veteran. 

10/24 - Ongoing Brownswitch Road Bridge Replacement, St. Tammany Parish, LA: ELOS provided environmental services for a bridge and 

culvert replacement on a 1.39-acre site along Brownswitch Road, St. Tammany Parish, LA. The project involved removing the 

existing bridge, constructing a temporary detour with culverts and drainage, and installing a new bridge and related 

infrastructure. Mr. Blaine assisted with conducting a CRM Section 106 desktop review to assess the project's potential impacts 

on cultural resources. He reviewed SHPO databases of historic properties and conducted a cemetery review to identify burial 

sites in the area. He also helped prepare maps and aerial images to support the cultural resource assessment. Mr. Blaine assisted 

with compiling and preparing a Section 106 desktop review report. This included summarizing findings, ensuring compliance 

with historic preservation requirements, and addressing potential impacts to cultural resources in the project area. 

04/25 - Ongoing DOTD Delta Trail Study, Northeastern Louisiana: ELOS is contracted to provide environmental services in support of the 

Delta Trail Study, with the objective of analyzing construction alternatives that minimize negative environmental impacts. As 

part of this effort, ELOS identified and assessed environmental constraints at 25 potential trailhead locations, encompassing 

approximately 60 acres. These constraints—such as the need for additional consultation or permitting—may delay, alter, or 

prevent NEPA readiness for the proposed trailheads beyond typical project requirements. To meet regulatory requirements, 

ELOS provided additional services to prepare documentation necessary for a Categorical Exclusion from the FHWA. Mr. Blaine 

assisted with conducting an initial review of archaeological resources and proximity to existing structures, NRHP-listed sites, 

and tribal lands. This cataloging of site information and constraints was designed to ensure that proposed structures align with 

the LADOTD program objectives, timeline, and budget—and to support NEPA readiness for trail installation.  

10/24 - Ongoing  Old Mill Settlement Road - Section 106 Desktop Review, Livingston Parish, LA: The Livingston Parish Government 

planned to replace a two-lane road between Mill Settlement Trace and LA Hwy 16 in Port Vincent, Louisiana. They contracted 

ELOS to perform a wetland delineation, submit a joint permit application (JPA), and conduct a Section 106 desktop review and 

consultation. The work aimed to mitigate repetitive flooding and involved elevating approximately 11 acres. Mr. Blaine 

researched cultural resources in the project area, including previous investigations, archaeological sites, cemeteries, and NRHP-
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listed structures, using the Louisiana SHPO database. He also analyzed historical aerial imagery and topographical maps to 

document changes in the area over time. Using this research and the road replacement scope, he helped formulate a 

recommendation to the Louisiana SHPO for a Phase I Cultural Resource Survey. 

07/25 - Ongoing 7238 Highway 75 Phase I Cultural Resources Survey, Ascension Parish, LA: ELOS is contracted by Waggoner Engineering, 

to provide environmental services and conduct a cultural resource survey for the proposed development of an approximately 79-

acre site, including an additional servitude to the river spanning roughly 25.4 acres, located at 7238 Highway 75 in Geismar, 

LA. As the project is funded through the Water Infrastructure Finance and Innovation Act (WIFIA), a thorough assessment of 

all areas subject to potential disturbance was required to ensure compliance with NEPA. The survey area encompassed a wooded 

environment situated near the historic Ashland/Belle-Helene plantation. During the investigation, multiple cultural materials 

were uncovered through systematic STP excavations. Two archaeological sites—one newly identified and one previously 

recorded—were evaluated in detail. ELOS conducted and documented STPs, recorded archaeological sites, and led the field 

crew to designated STP locations. Mr. Blaine coauthored the cultural resource report, contributing to the documentation and 

assessment of the site’s cultural significance. 

06/24 - Ongoing Move Ascension, Phase III, Ascension Parish, LA: ELOS is contracted to provide environmental services to support the 

feasibility, engineering, and design of more than 60 roadway improvement projects for Move Ascension. The projects have 

ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding turn lanes, J-

turns, and providing new connector roads. ELOS conducted a Section 106 desktop review of the Roddy Road area as part of the 

third phase of the Move Ascension project. Mr. Blaine identified potential historic structures using SHPO databases and files. 

He also reviewed historic aerial images for structures in the area. ELOS identified historical structures from multiple sources, 

compiled them into a report, and sent it to the Client.  

10/24 - 11/24 LA 22 Gapping, Ascension Parish, LA: ELOS was contracted to collect data, prepare a report for wetland delineation, submit 

a JPA, conduct a biological survey, coordinate compliance, survey bald eagles, complete a Phase I Environmental Site 

Assessment (ESA), support mitigation planning, and execute a Section 106 review and Phase I Cultural Resource Survey for 

the 328-acre LA-22 Gapping Project. For this road project, which includes replacing two bridges, Mr. Blaine reviewed the 

Section 106 research before the field survey. The Section 106 review site covers about 15.5 acres. Mr. Blaine assisted with the 

Phase I Cultural Resource Survey by performing augering and shovel tests to identify buried sites. He photographed the project 

area, wrote the introduction and methodology, and reviewed the entire report before submission to the Client. 

08/25 - Ongoing Fish Hatchery Road Bridge, St. Tammany Parish, LA: ELOS is contracted to conduct a wetland delineation, a JPA, and a 

Section 106 review for the Fish Hatchery Road Bridge in St. Tammany Parish. Mr. Blaine led the Section 106 desktop review. 

After locating several historic properties, four cemeteries, and two investigations, Mr. Blaine recommended that the investigation 

continue with a survey along Fish Hatchery Road and Bridge at high-probability intervals of 30 meters. ELOS is currently 

conducting a T&E species Gopher Tortoise Survey with USACE. 

09/25 - Ongoing Meadow Lane over Spillers Creek, Livingston Parish, LA: Mr. Blaine completed the Section 106 desktop review for this 

bridge replacement project. After locating three investigations, five archaeological sites, and two cemeteries, Mr. Blaine 

recommended continuing the investigation with a survey at high-probability intervals of 30 meters in the area of potential effect, 

since that area has never been surveyed, and sites have been discovered along Spillers Creek.  
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Firm employed by:   ELOS Environmental, LLC  

Name Sarah Knauer Years of relevant experience with this employer 1  

Title Architectural Historian Years of relevant experience with other employer(s) 10  

Degree(s) / Years / Specialization MA / 2020 / Historic Preservation 

BA / 2016 / Anthropology 

Active registration number / state / expiration date NA 

Year registered NA Discipline NA 

Contract role(s) / brief description of responsibilities Historic Preservation (MPR No. 2, 3, 5, 6, 7) 

Sarah Knauer, MS, brings 10 years of experience in historic preservation and archaeology across the northeastern and southeastern United States. 

Ms. Knauer has supported historic preservation initiatives by conducting survey planning, fieldwork, and evaluations of historic resources for federal, 

state, and private Clients. She has successfully prepared NR nominations, including submitting the NR listing for the Hammond High School 

Gymnasium in Hammond, Louisiana. She has also contributed to surveys of the Lake Charles Historic District and the Hollygrove neighborhood in 

Orleans Parish, Louisiana. Ms. Knauer has experience with the Historic American Engineering Record (HAER) documentation and photographing 

practices. She has completed the Advisory Council on Historic Preservation's Section 106 course, and her certificate is included in this package.  

10/25 - Ongoing Office of Louisiana Highway Construction - Bridge Projects, Statewide, LA: ELOS is contracted to provide environmental 

and cultural resource services to support the project engineers in developing plans for the replacement of bridges in Vermilion, 

Terrebonne, Tangipahoa, St. Tammany, Livingston, and St. Bernard Parishes. Each bridge replacement site measures 

approximately 0.5 acres, with the total project area encompassing roughly 6 acres. The bridges are situated along both natural 

and man-made waterways in areas identified by the Louisiana SHPO as having a high probability of containing archaeological 

sites and unrecorded historic properties. ELOS provided services required to obtain USACE regulatory permits, including 

submitting SOVs, conducting ground-level investigations of the right-of-way to locate wetlands, verifying the aerial base 

mapping, and providing cultural and historic resources evaluations for each bridge. Ms. Knauer has assisted in evaluating each 

bridge and, if the proposed activities might affect any historic properties listed on, determined to be eligible for listing on, or 

potentially eligible for listing on the NRHP, including previously unidentified properties, submitting a pre-construction 

notification to the district engineer.    

07/25 - Ongoing 

 

7238 Highway 75 Phase I Cultural Resources Survey, Ascension Parish, LA: ELOS was contracted by Waggoner 

Engineering, Inc. to provide environmental services and conduct a cultural resource survey for the proposed development of an 

approximately 79-acre site, including an additional servitude to the river spanning roughly 25.4 acres, located at 7238 Highway 

75 in Geismar, LA. As the project is funded through the WIFIA, a thorough assessment of all areas subject to potential 

disturbance was required to ensure compliance with NEPA. The survey area encompassed a wooded environment situated near 

the historic Ashland/Belle-Helene plantation. During the investigation, multiple cultural materials were uncovered through 

systematic STP excavations. Two archaeological sites—one newly identified and one previously recorded—were evaluated in 

detail. ELOS conducted and documented STPs, recorded archaeological sites, and led the field crew to designated STP locations. 

Ms. Knauer contributed to the cultural resource report and assessment of the site’s cultural significance. 

01/26 - Ongoing 
H.008069.5 

DOTD Peters Road Bridge, Jefferson and Plaquemines Parishes, LA: ELOS performed a Phase I Cultural Resources Survey 

for Phase 3 of the Peters Road Bridge and Extension in Jefferson and Plaquemines Parishes, Louisiana, covering 97.74 acres. 

The project plans to build a new bridge across the Gulf Intracoastal Waterway and a 5-mile-long two-lane access road. Ms. 

Knauer completed the architectural survey within a 150-m APE, identifying resources, documenting historic resources, and 
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determining eligibility. The survey recorded 16 new resources, none of which were eligible for the NRHP, including a railroad 

spur, two bridges, a waterway, and 11 buildings. ELOS found that no significant archaeological resources would be affected, 

but noted a potential adverse effect on the historic waterway and recommended that managers consult to mitigate this effect. 

The project should proceed as planned.  

09/25 - Ongoing Clearwater Drover Millers Canal Bridge Replacement; Livingston Parish, LA: ELOS is contracted to provide 

environmental and permitting services on an approximate 4-acre site to replace the bridge located on Clearwater Drive over 

Millers Canal in Livingston Parish, LA. Ms. Knauer has assisted with the Section 106 desktop review, identified all historic 

resources within the area of potential effect, and determined eligibility for the NRHP. She also assisted with QA/QC of the draft 

review report and edited it for overall consistency and clarity. 

2025 Alabo St. Warf, New Orleans, LA: ELOS was contracted to conduct Section 106 consultations and develop a Historic Structure 

Resource Survey for Sunrise Foods in connection with their development project in the Lower 9th Ward. The primary objective 

of the project was to re-evaluate and document the historical significance of the Lower 9th Ward/Holy Cross Historic NR District 

within the City of New Orleans, as well as the historic commercial corridor along St. Claude Avenue. Ms. Knauer authored the 

detailed report and personally conducted surveys of approximately 240 historic buildings and structures, encompassing a 

residential neighborhood and the commercial corridor. This extensive survey aimed to identify and assess cultural resources, 

providing valuable historical context for the area's ongoing preservation efforts. An LHRI form was completed for each and 

included a determination of eligibility.  

2025 Phase I Cultural Resources Survey - Bridge Replacement on SR-20 Over Norfolk Southern Railroad; Morgan County, 

AL: TerraXplorations Inc. contracted to conduct a cultural resources survey. The survey included background research, 

archaeological and architectural surveys, and report preparation. The archaeological survey identified one site associated with a 

historic African American residential block dating from 1860 to 1990. Fifty-eight architectural resources were identified; 15 

were newly identified. Seven of the structures appeared to be eligible or listed on the NRHP. Ms. Knauer researched, evaluated, 

and determined the significance of each historic resource and wrote the architectural history portion of the report.  

2024 Proposed South Boulevard Widening and Bridge Replacement over CSX Transportation Railroad Project; Montgomery 

County, AL: TerraXplorations Inc. was contracted by TTL of Montgomery to conduct a cultural resources survey. The survey 

included background research, archaeological and architectural surveys, and report preparation. Twenty-three new architectural 

resources were identified, and twenty-one were recommended for exclusion from the NRHP. The Northwest and Florida 

Railroad and the First CME Church were recommended as eligible for NRHP inclusion. Ms. Knauer researched, evaluated, and 

determined the significance of each historic resource, and wrote the report’s architectural history results section. 

2024 Tara Blvd/US 41 Widening, Jonesboro, GA: TerraXplorations Inc. was subcontracted by Kimley-Horn to conduct the Georgia 

Department of Transportation (GADOT) historic resource survey for the 14-mile widening of Tara Boulevard/US 41 in 

Jonesboro, Georgia. Parcels adjacent to the project area were evaluated to determine if any historic-aged resources were present. 

In instances where a historic resource was identified, the entire parcel's contents, including land, buildings, outbuildings, and 

structures, were photographed, meticulously described, and analyzed to identify historic and non-historic material elements. 

Additionally, a comprehensive development history was constructed for each parcel, from the earliest available historical aerial 

photograph to the present day, documenting changes over time. This information was compiled within Property Information 

Forms (PIFs). Ms. Knauer was responsible for identifying, researching, documenting, and compiling 100 of the 200 PIF drafted 

for this project. Ms. Knauer was also responsible for sending the SOVs. 
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Firm employed by:   ELOS Environmental, LLC  

Name Jacob O’Neal Years of relevant experience with this employer 1  

Title Archaeologist Field Technician Years of relevant experience with other employer(s) 1  

Degree(s) / Years / Specialization BA / 2024 / Anthropology 

Active registration number / state / expiration date  

Year registered NA Discipline NA 

Contract role(s) / brief description of responsibilities Field Technician (MPR No. 3) 

Jacob O’Neal recently earned his degree in Anthropology/Archaeology from the University of Southern Mississippi. Before joining ELOS, Jacob 

collaborated with several firms, contributing to detailed, well-documented field surveys across Georgia, Mississippi, Texas, Louisiana, and Virginia. 

He is committed to professional development and has already completed the Advisory Council on Historic Preservation’s Section 106 course—his 

certificate is included with this submission. Jacob’s diverse project experience and dedication to best practices make him a valuable addition to the 

ELOS team. 

10/25 - Ongoing Office of Louisiana Highway Construction - Bridge Projects, Statewide, LA: ELOS was contracted to provide 

environmental and cultural resource services to support the project engineers in developing plans for the replacement of bridges 

in Vermilion, Terrebonne, Tangipahoa, St. Tammany, Livingston, and St. Bernard Parishes. Each bridge replacement site 

measures approximately 0.5 acres, with the total project area encompassing roughly 6 acres. The bridges are situated along both 

natural and man-made waterways in areas identified by the Louisiana SHPO as having a high probability of containing 

archaeological sites and unrecorded historic properties. ELOS provided services required to obtain USACE regulatory permits, 

including submitting SOVs, conducting ground-level investigations of the right-of-way to locate wetlands, verifying the aerial 

base mapping, and providing cultural and historic resources evaluations for each bridge. Mr. O’Neal assisted in evaluating each 

bridge to submit a pre-construction notification to the district engineer if the proposed activities might affect any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the NRHP, including previously 

unidentified properties.    

04/25 - Ongoing DOTD Delta Trail, Concordia, Tensas, Madison, and East Carroll Parishes, LA: ELOS is contracted to provide 

environmental services in support of the Delta Trail Study, with the objective of analyzing construction alternatives that 

minimize negative environmental impacts. As part of this effort, ELOS identified and assessed environmental constraints at 25 

potential trailhead locations, encompassing approximately 60 acres. These constraints—such as the need for additional 

consultation or permitting—may delay, alter, or prevent NEPA readiness for the proposed trailheads beyond typical project 

requirements. To meet regulatory requirements, ELOS provided additional services to prepare documentation necessary for a 

Categorical Exclusion from the FHWA. Mr. O’Neal assisted with conducting an initial review of archaeological resources and 

proximity to existing structures, NRHP-listed sites, and tribal lands. This cataloging of site information and constraints was 

designed to ensure that proposed structures align with the LADOTD program objectives, timeline, and budget—and to support 

NEPA readiness for trail installation.  

2/25 - Ongoing 7238 Highway 75 Phase I Cultural Resources Survey, Ascension Parish, LA: ELOS is contracted by Waggoner Engineering, 

to provide environmental services and conduct a cultural resource survey for the proposed development of an approximately 79-

acre site, including an additional servitude to the river spanning roughly 25.4 acres, located at 7238 Highway 75 in Geismar, 

LA. As the project is funded through the WIFIA, a thorough assessment of all areas subject to potential disturbance was required 

to ensure compliance with NEPA. The survey area encompassed a wooded environment situated near the historic Ashland/Belle-
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Helene plantation. During the investigation, multiple cultural materials were uncovered through systematic STP excavations. 

Two archaeological sites—one newly identified and one previously recorded—were evaluated in detail. Mr. O’Neal played a 

key role in the project, conducting and meticulously documenting STPs, recording archaeological sites, and leading the field 

crew to designated STP locations. He also served as a coauthor of the cultural resource report, contributing to the documentation 

and assessment of the site’s cultural significance. 

08/25 - Ongoing Fish Hatchery Road Bridge, St. Tammany Parish, LA: ELOS is contracted to conduct a wetland delineation, a JPA, and a 

Section 106 review for the Fish Hatchery Road Bridge in St. Tammany Parish. ELOS Mr. O’Neal assisted with completing 

research and writing a report for the Section 106 desktop review. After locating several historic properties, four cemeteries, and 

two investigations, ELOS recommended that the investigation continue with a survey along Fish Hatchery Road and Bridge at 

high-probability intervals of 30 meters. ELOS is currently conducting a T&E species Gopher Tortoise Survey with USACE. 

01/26 - Ongoing 
H.008069.5 

DOTD Peters Road Bridge, Jefferson and Plaquemines Parishes, LA: ELOS performed a Phase I Cultural Resources Survey 

for Phase 3 of the Peters Road Bridge and Extension in Jefferson and Plaquemines Parishes, Louisiana, covering 97.74 acres. 

The project plans to build a new bridge across the Gulf Intracoastal Waterway and a 5-mile-long two-lane access road. Mr. 

O’Neal assisted in conducting a Phase I Survey and excavating 233 STPs at 30 m high-probability intervals. He also assisted 

with the background research and coauthored the final report. All excavated tests were negative for cultural resources. ELOS 

found that no significant archaeological resources would be affected, but noted a potential adverse effect on the historic waterway 

and recommended that managers consult to mitigate. The project should proceed as planned.  

2025 Alabo St. Warf, New Orleans, LA: ELOS was contracted to conduct Section 106 consultations and develop a Historic Structure 

Resource Survey for Sunrise Foods in connection with their development project in the Lower 9th Ward. The primary objective 

of the project was to re-evaluate and document the historical significance of the Lower 9th Ward/Holy Cross Historic NR District 

within the City of New Orleans, as well as the historic commercial corridor along St. Claude Avenue. Mr. O’Neal assisted the 

architectural historian with the final survey of approximately 240 historic buildings and structures, updating the LHRI forms, 

and drafting the field report. This extensive survey aimed to identify and assess cultural resources, providing valuable historical 

context for the area's ongoing preservation efforts. An LHRI form was completed for each and included a determination of 

eligibility.  

2025 Orphan Wells Consulting Services Cultural Resource, Tangipahoa Parish, LA: ELOS was contracted to provide 

archaeological monitoring for the Louisiana Wells Plug and Abandon project. ELOS SOI-qualified archaeologist monitored all 

activities in real time, in collaboration with construction and clearing crews, to pause work and ensure that any unexpected 

discoveries are promptly assessed and appropriately managed. The archaeologist monitored the project site to ensure compliance 

with cultural resource laws and regulations, thereby preserving historical integrity and facilitating the documentation and 

interpretation of archaeological findings that contribute to our understanding of past human activities and environments. Mr. 

O’Neal was responsible for conducting the background research on the well sites and assisting with the final report. 
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Firm employed by: ELOS Environmental, LLC    

Name JJ Pearsall Years of relevant experience with this employer 2 

Title GIS Manager Years of relevant experience with other employer(s) 18 

Degree(s) / Years / Specialization BA / 2004 / Geography 

Active registration number / state / expiration date  

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities GIS 

JJ Pearsall leads the ELOS team of GIS Specialists and Analysts and oversees all GIS projects. Mr. Pearsall’s past experience includes maintaining 

city asset data (including roads, bridges, drainage), inputting disaster data for major weather events, and creating public maps for the City of Myrtle 

Beach. He also updated easement files and entered map data into the GIS for the North Charleston Sewer District, and worked with parcel data and 

property tax maps at the Bureau of Research and Information Services in Rensselaer County, New York. 

06/24 - Ongoing Move Ascension, Phase III, Ascension Parish, LA: ELOS is contracted to provide environmental services to support the 

feasibility, engineering, and design of more than 60 roadway improvement projects for Move Ascension. The projects have 

ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding turn lanes, J-

turns, and providing new connector roads. ELOS’ services have included assessing feasibility options, conducting wetland 

delineations, completing a Section 106 desktop review of Roddy Road, completing CATEXs, and submitting permit applications 

to state and federal agencies, depending on the scope of the project. Mr. Pearsall led the GIS team, ensuring figures, waterways, 

and wetland outlines were accurate. He also compiled shapefiles into a Geodatabase for USACE and created site outlines from 

AutoCAD drawings. 

2/22 - Ongoing LA 22 Gapping, Ascension Parish, LA: ELOS is contracted to collect data, prepare a report for wetland delineation, submit a 

JPA, conduct a biological survey, coordinate compliance, survey bald eagles, complete a Phase I ESA, support mitigation 

planning, and execute Section 106 review for the 328-acre LA-22 Gapping Project. For this road project, which includes 

replacing two bridges, Mr. Pearsall has created maps and figures showing cultural resources, wetland boundaries, nesting areas, 

data points, and key site features for the JPA package to aid regulatory review and agency coordination. 

4/24 - Ongoing DOTD LA 3127 Widening; St. James Parish, LA: ELOS has been contracted to perform a wetland delineation and submit a 

JPA for a 128-acre tract of land located along LA-3127 in Vacherie, LA. The project involves the proposed widening of the 

existing roadway, which requires an assessment of potential impacts to wetlands and other jurisdictional waters within the project 

corridor. ELOS conducted a wetland delineation in accordance with USACE protocols, identifying and mapping the boundaries 

of all wetlands within the project area. Mr. Pearsall, ELOS’ GIS Manager, developed figures and maps that clearly illustrate the 

delineated wetland boundaries, cultural resources, habitats, data point locations, and relevant site features. These figures were 

prepared for inclusion in the JPA submittal package to support regulatory review and facilitate agency coordination. 

5/24 - Ongoing Livingston Parish Government Dept of Public Works - GIS General Services; Livingston Parish, LA: ELOS was 

contracted to develop and enhance Livingston Parish’s Department of Public Works GIS database. The scope of work included 

efficiently managing shapefiles and CAD files to maintain data integrity and facilitate seamless access to crucial geographical 

information; organizing and managing the geodatabase; and ensuring data is stored optimally for user accessibility and future 

scalability. Additionally, Mr. Pearsall provided GIS tutorials and technical support to the LPG Department of Public Works 

team, enabling them to use GIS tools effectively.     
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17. Firm Experience: 

Identify the team’s project experience most relevant to the scope in the advertisement.  The projects*** should be limited to a total of 20, with no 

more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the 

team.  If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated.  If more than 

3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.  

Include no more than one page per project.  Projects identified shall only include work performed by firms on the team.  The projects identified do not 

necessarily need to have been DOTD projects.   

 

Describe the project, including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

 

* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent.  

**This field cannot be left blank and N/A is not acceptable.  

The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 

Planning, Right-of-Way, Road, Survey, and Traffic.  

 

~~~Copy these disciplines exactly as they are listed above.~~~ 
 

*** Consultants have the flexibility to determine what a project is, though still limited to one project per sheet. For example, an IDIQ or other retainer-

type contract can be considered a project for the purpose of this section.  
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Firm name ELOS Environmental, LLC Discipline(s)* Environmental  

Project name Office of Louisiana Highway Construction - Bridge Projects Firm responsibility (prime or sub?) Sub 

Project number N/A Owner’s name Office of Louisiana Highway Construction 

Project location Vermilion, Terrebonne, Livingston, and St. Bernard 

Parishes, LA 

Owner’s Project Manager Archie Chaisson, Executive 

Director 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802; 225-379-1513; Archie.Chaisson@la.gov 

Services commenced by this firm (mm/yy) 10/25 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm    (mm/yy)  03/26 (Ongoing) Cost of consultant services provided by this firm ($1,000’s) $74 

 

ELOS is contracted to provide environmental and cultural resource services to 

support the project engineers in developing plans for the replacement of 12 

bridges in Vermilion, Terrebonne, Livingston, and St. Bernard Parishes. Each 

bridge replacement site measures approximately 0.5 acres, with the total project 

area encompassing roughly 6 acres. The bridges are situated along both natural 

and man-made waterways in areas identified by the Louisiana SHPO as having 

a high probability of containing archaeological sites and unrecorded historic 

properties.  

 

As part of this contract, ELOS provided services required to obtain regulatory 

permits, including submitting a SOVs, conducting ground-level investigations 

of the right-of-way to locate wetlands, verifying the aerial base mapping, and 

providing cultural and historic resources evaluations for each bridge. ELOS has prepared all necessary permit sketches for submittal of the permit 

application to obtain a USACE permit. ELOS’ Department of Cultural Resources evaluated each bridge in order to submit a pre-construction 

notification to the district engineer if the NWP activity might have the potential to cause effects to any historic properties listed on, determined to be 

eligible for listing on, or potentially eligible for listing on the NRHP, including previously unidentified properties. The cultural services included a 

Section 106 desktop review and, when needed, additional Phase I Cultural Resources Surveys and Historic Structure Surveys, conducted in concurrence 

with SHPO after reviewing the results of the Section 106 desktop review and documentation. 

 

Personnel Assigned: Lucas Watkins, Jay Prather, Jacob O’Neal, Basile Dadar, Christopher Wilson, Sarah Knauer, and Julian Blaine.  
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Firm name ELOS Environmental, LLC Discipline(s)* Environmental  

Project name LADOTD Rural Bridges: Phases I & II Firm responsibility (prime or sub?) Sub 

Project number Multiple H No. Owner’s name LA DOTD 

Project location Statewide, LA (Districts 3, 5, 7, 8, 58, 61, and 62) Owner’s Project Manager Brian Allen 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA, 225-379-1840, brian.allen@la.gov 

Services commenced by this firm (mm/yy) 08/20 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $541.8 

ELOS was contracted to deliver environmental consulting services for two phases 

of the LADOTD Rural Bridge Replacement Initiative. Phase I covered bridge 

replacements across 16 state project numbers and supplemental task orders, resulting 

in the successful replacement or improvement of 33 structures in Districts 03, 07, 

61, and 62. Phase II is ongoing, encompassing bridge replacements under nine state 

project numbers and supplemental task orders, targeting upgrades to multiple 

structures in Districts 05, 08, and 58. Project outcomes include completing wetland 

delineations, approving permit applications, and successfully completing cultural 

resource and T&E species surveys. ELOS also contributed in the early planning 

stages by identifying and addressing potential adverse economic, social, or 

environmental effects or concerns.  

Project Numbers: H.013952, H.013955, H.013956, H.013957, H.013958, H.013959, H.013963, H.013966, H.013968, H.013970, H.013976, 

H.013982, H.013984, H.013989, H.013996, H.013997 (Phase 1) and H.014242, H.014243, H.014245, H.014246, H.014247, H.014248, H.014249, 

H.014250, H.014268, H.015685 

ELOS conducted all environmental services in compliance with FHWA standards, resulting in timely permit approvals and regulatory clearances for 

the project. Permitting was coordinated with federal and state agencies, including submitting JPAs to the USACE and the LDCE Office of Coastal 

Management, obtaining Scenic Rivers permits through the USFWS, and completing cultural resource surveys with the Louisiana SHPO, ensuring 

uninterrupted progress. ELOS analyzed data, authored a Phase I report, and administered STP data, supporting project milestones. The team 

collaborated with agencies such as the SHPO, NRHP, and DOTD to finalize LHRI forms, manage the Survey123 platform, supervise field crews, and 

prepare and submit the final report, facilitating seamless project delivery. ELOS ensured all documentation and procedures were fully aligned with 

regulatory requirements for cultural resource evaluations, enabling successful project compliance and advancement. 

Personnel Assigned: Lucas Watkins, Jay Prather, Brittany Berthelot, Brian Fortson, Cory Ricks, Hunter Perrilloux, Basile Dardar, Savannah 

Watkins, Sunny Brogan, Rick Henry, Conner Myers, Christopher Wilson, and Mike Hill. 
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Firm name ELOS Environmental, LLC Discipline(s)* Environmental  

Project name DOTD IIJA Off System Bridges District 62 Firm responsibility (prime or sub?) Sub 

Project number Multiple H. No. Owner’s name DOTD 

Project location Tangipahoa Parish, LA Owner’s Project Manager Greg Sepeda (Sigma) 

Owner’s address, phone, email 10305 Airline Hwy, Baton Rouge, LA 70816; (225)810-3100; gsepeda@sigmacg.com 

Services commenced by this firm (mm/yy) 9/22 Total consultant contract cost ($1,000’s) $129 

Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $127 

The Off-System Bridge Program, established under the Infrastructure 

Investment and Jobs Act (IIJA), is a key federal initiative designed to 

improve bridges not located on the federal-aid highway system. The 

program addresses the needs of local and rural bridges, which often fall 

outside the primary focus of traditional federal bridge programs. The 

program is managed at the state level and is funded with $264 million 

specifically for the repair, replacement, or rehabilitation of bridges. The 

funds were based on priorities and the bridges' overall condition.     

 

Project Numbers: H.015429, H.015430, H.015431, H.015432, H.015432, 

H.015433, and H.015434 

 

ELOS holds a contract with the DOTD IIJA Off-System Bridge Program. The program's objective is to replace as many structurally deficient, off-

system bridges as possible by screening all eligible structures and creating a Preliminary Screening Matrix/Spreadsheet. ELOS conducted detailed 

technical and environmental studies and prepared the required environmental documentation for FHWA review, in accordance with NEPA, FHWA 

Technical Advisory 6640.8a, and relevant statutes and regulations. ELOS’s services include environmental consulting on regulatory compliance, NEPA 

assessments to minimize environmental impacts, and coordination with federal, state, and local agencies. 

 

Additional services include preparing Section 106 tribal consultation packets to evaluate impacts on historical properties and ensure the project meets 

cultural resource preservation standards. ELOS completed background research, produced desktop reports, and supervised field crews. The team used 

topographical maps and aerial surveys to collect essential data. ELOS compiled and submitted tribal research packets and gathered CRM details 

necessary for CATEX evaluations. The team also worked with agencies, including LHRI, DOTD, and SHPO, to achieve regulatory compliance. 

 

Personnel Assigned: Lucas Watkins, Jay Prather, Brittany Berthelot, Basile Dardar, Caroline Simmons, Sunny Brogan, Bradley Comeaux, Conner 

Myers, Timothy Soileau, Brian Fortson, Cory Ricks, Mike Hill, and Christopher Wilson.  
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Firm name ELOS Environmental, LLC Discipline(s)* Environmental  

Project name Move Ascension, Phases I, II, and III Firm responsibility (prime or sub?) Sub 

Project number Multiple H. No. Owner’s name Ascension Parish Government 

Project location Ascension Parish, LA Owner’s Project Manager Dusty Bastion (HNTB Corporation) 

Owner’s address, phone, email 450 Laurel St., Ste. 1200, Baton Rouge, LA 70801; 225-368-2800; dbastion@hntb.com 

Services commenced by this firm (mm/yy) 10/27 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,417 

 

ELOS is contracted to provide environmental services to support the feasibility, engineering, 

and design of more than 60 roadway improvement projects for Move Ascension. The projects 

have ranged from installing roundabouts where local roads intersect with state highways to 

widening roads, adding turn lanes, adding J-turns, and providing new connector roads. ELOS’ 

services have included assessing feasibility options, conducting wetland delineations, 

completing cultural resource evaluations, completing Categorical Exclusions, and submitting 

permit applications to state and federal agencies, depending on the scope of the specific 

project.  

 

Cultural Resource Evaluations have been based on property surveys, preliminary design 

drawings, and any other information required during the application process, so that ELOS 

can determine whether additional cultural resource investigations are needed within the area 

of potential effect (APE) for each project. The evaluation begins with a Section 106 desktop 

review of the APE. After consultation, SHPO concluded that potential cultural resources are 

likely, and the ELOS team then conducted a Phase I Cultural Resources Survey and drafted 

a final report. Wetland delineations have been performed to collect the information needed to 

establish an opinion on the presence and potential extent of jurisdictional “wetlands” and/or 

“other waters of the United States” to then move forward with permit applications to USACE 

and possibly the LDENR. Permitting services have been based on property surveys, 

preliminary design drawings, and a listing of the names and addresses of all landowners and 

adjacent property owners for submitting applications to the USACE.  

 

Personnel Assigned: Lucas Watkins, Jay Prather, Brittany Berthelot, Basile Dardar, 

Christopher Wilson, Jacob O’Neal, Juliane Blaine, and Sarah Knauer.   
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Firm name ELOS Environmental, LLC Discipline(s)* Environmental  

Project name Brownswitch Road Bridge Replacement Firm responsibility (prime or sub?) Sub 

Project number N/A Owner’s name DOTD and Crescent Engineering & Mapping 

Project location St. Tammany Parish, LA Owner’s Project Manager Dennis M. Hymel, Jr., PE (Crescent 

Engineering & Mapping) 

Owner’s address, phone, email 315 E. Second St. Thibodaux, LA 70301; 225-329-1742; Dennis.Hymel@crescentengla.com 

Services commenced by this firm (mm/yy) 10/24 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $3.1 

 

ELOS provided environmental services for a bridge and culvert replacement project on 

a 1.39-acre site along Brownswitch Road, St. Tammany Parish, LA. The project included 

removing the existing bridge, constructing a temporary detour with culverts and 

drainage, and installing a new bridge with related infrastructure. 

As part of Section 106 compliance, ELOS completed in-depth historical research and a 

background review, including examining historical maps, aerial photos, and the 

Louisiana SHPO’s online records. ELOS reviewed all documented cultural resource 

surveys, archaeological sites, and historic structures within a one-mile radius. This work 

identified four prior cultural investigations, one archaeological site, one cemetery, 12 

historic properties on the LHRI, and no NRHP-listed structures within a mile. None of 

the prior investigations included the current project site. 

ELOS prepared the Section 106 desktop review, which summarized research findings, 

ensured compliance with historic preservation requirements, and addressed potential 

cultural impacts of the proposed project. 

Personnel Assigned: Lucas Watkins, Jay Prather, Brittany Berthelot, Christopher 

Wilson, and Julian Blaine.  
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18. Approach and Methodology: 

Provide a description of how the work will be performed and provide the proposed project schedule. Include any additional information or description 

of unique resources that are planned to be used to produce the deliverables.  Include any proprietary technologies, methods or approaches that will be 

used on this project to improve quality or efficiency. If the proposal is for an IDIQ contract, the consultant should review the scope of services in 

Attachment A to the advertisement to obtain a general understanding of what a typical task order would entail. Based upon that understanding, the 

consultant should provide a sample schedule that identifies the major milestones, deliverables, tasks, etc., to demonstrate sufficient understanding of a 

typical task order. The duration of the task order is not required. This section shall be limited to four pages. If more than four pages are included, all 

pages after the fourth page will not be evaluated. 

 

If the consultant has information it believes is proprietary, label it accordingly. 

 

Task: Section 106 Desktop Review and Consultation  

In accordance with Section 106 of the National Historic Preservation Act (NHPA) of 1966 (54 U.S.C. §306108), federal agencies or their designees 

are required to take into account the potential impacts of proposed actions and decisions of any permitted project involving historic properties or any 

cultural resources that are listed on, or eligible for listing on the NRHP. Section 106 review must be completed before spending federal funds or issuing 

a federal permit or license for the proposed undertaking. To facilitate compliance with this requirement, ELOS will provide the following services. 

 

Section 106 Desktop Review: ELOS will conduct background research, including searching the LDOA and NRHP online maps and databases, historic 

topographic maps and aerial photographs, and other relevant public records. The purpose of this search is to identify previously conducted cultural 

resource surveys, previously identified cultural resources (including archaeological sites, historic structures, cemeteries, landmarks, and districts), and 

any unrecorded historic structures located within the APE of the proposed undertaking. Background research will also allow ELOS cultural resource 

professionals to assess the environment and physical setting of the subject property to determine the likelihood of unrecorded cultural resources present 

within the APE of the proposed undertaking. 

 

Section 106 Desktop Letter of Findings: ELOS will prepare and submit a Section 106 Desktop Review Letter of Findings to initiate consultation with 

the Louisiana SHPO and any relevant federal agencies. This consultation will allow ELOS to establish an APE, determine whether cultural resource 

investigations are necessary, and determine their extent. SHPO will also identify any federally recognized Native American tribes with ancestral ties 

to the proposed project area to guide consultation requirements of Section 106. 

 

*Note: ELOS will coordinate with the DOTD Environmental Section prior to initiating consultation with SHPO regarding the proposed scope of work 

to discuss the findings of the background research and determine the necessity and degree of cultural resource investigations required. 

 



Page 25 of 35 

Prime consultant name here 
 

Task: Phase I Cultural Resource Survey 

ELOS will notify the Environmental Project Manager when the fieldwork begins and ends. ELOS will coordinate the work schedule with the DOTD 

and will be permitted to work a non-traditional work schedule that may include extended deployments, weekend and holiday work, and staff rotations.  

The team will also provide the Environmental Project Manager with a bi-weekly report of the team's progress in the fieldwork. ELOS will contact 

Louisiana One Call to mark any buried utilities, pipelines, cables, etc., within the direct APE prior to initiating ground disturbance.  

A Phase I Cultural Resource Survey will be conducted by ELOS’ Registered Professional Archaeologists in accordance with the LDOA 2021 

guidelines. The sites will be mapped and delineated with subsurface testing. Sampling techniques that may be employed include pedestrian surveys, 

shovel testing, hand augering, or mechanical trenching. Specific methods, test numbers, and test frequencies will be established through consultation 

with the SHPO during the development of the scope of work. Should SHPO determine that the area has a high probability, ELOS will coordinate with 

DOTD to adjust the scope.  

Systematic shovel and/or auger testing will be completed throughout the project area where possible. The excavated soil matrix will then be 

photographed and examined in the field to record soil colors and textures, and screened through 0.64 cm (0.25 in) hardware cloth. Extremely wet soils 

and clay will be hand-sifted, troweled, and visually examined for cultural material. Each shovel test will be excavated to a depth of 50 cm or until water 

inundation occurs, whichever comes first. Munsell® Soil Color Charts will be used to record soil color; soil texture and other identifiable characteristics 

will be recorded using standard soils nomenclature. All shovel tests will be backfilled immediately after inspection.  

If artifacts are recovered in shovel tests, ELOS will delineate up to eight positive shovel tests by excavating additional shovel tests every 10 meters in 

each cardinal direction until two negative shovel tests are reached, in accordance with SHPO delineation guidelines. The purpose of the additional tests 

is to provide a clear determination regarding an isolated discovery that could prevent further investigation and remobilization through a Phase II Survey. 

Should any additional shovel tests be required outside of the current scope, ELOS will coordinate with the DOTD to adjust the scope as needed.  

ELOS will obtain the names, addresses, and contact information from the associated parish’s assessor’s office for the last known resident or nonresident 

landowners from whom additional right-of-way will be required for the purpose of contacting landowners prior to entering their property for field 

visits. ELOS will request landowner permission to conduct the cultural resource survey and written consent to remove, analyze, and curate artifacts. 

The DOTD will provide ELOS with knowledge of any rumored, suspected, or unrecorded cultural resources and/or historical events that are known to 

the DOTD to be on, adjacent to, or relevant to the project.  

*Note: There could be delays that are the result of circumstances beyond the control of ELOS. These include, but are not limited to: severe weather, 

national emergencies, delays in receiving Client-supplied materials or actions, project area access restrictions, animal nesting, breeding, or migration 

seasons, commercial carrier travel delays or cancellations, delays resulting from civil surveys, or government shutdowns.  

ELOS will make every effort to complete the archaeological fieldwork within the timeframe required by each task order (TO). Any delays in progress 

that would affect the project's completion within the allotted time will be documented in writing and provided to DOTD. Depending on the scope of 

services for the TO, the contract time may vary within a reasonable, negotiated timeframe, generally not to exceed 160 calendar days. 
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Task: Remote Sensing Survey 

When shovel testing is not appropriate or sufficient for collecting subsurface data, remote sensing may be required. These contexts include, but are not 

limited to, deep alluvial deposits, buried features and foundations, unmarked burials, mound complexes, or areas of dense vegetation. In these cases, 

access to remote sensing equipment such as ground-penetrating radar (GPR), magnetometry, UAV-based lidar and imagery, canine search, etc., may 

be necessary. Use of such equipment will be agreed upon by both SHPO and DOTD prior to the survey. 

Task: Data Recovery 

A scope of service and compensation for data recovery will be established upon satisfactory completion of the Cultural Resources Survey report and 

upon DOTD's determination of the need for additional services. Data recovery may be required at archaeological sites not previously examined under 

services for this contract. Prior to conducting the data recovery, ELOS will submit a data recovery plan. Five (5) copies of the plan will be submitted 

to DOTD within two (2) weeks of the issuance of the notice to proceed (this may vary depending on the site). After review by both DOTD and the 

SHPO (and possibly a Tribal Historic Preservation Officer [THPO]), the ELOS will take one (1) week to incorporate recommended changes and 

resubmit the plan for review. After DOTD and the SHPO (and possibly THPO) have accepted the final data recovery plan, ELOS will begin fieldwork. 

Documentation (management summary, site/structure forms, report, etc.) and notification (fieldwork start dates, etc.) requirements will be the same as 

described above. All reports and fieldwork will meet the standards of the Louisiana Department of Culture, Recreation and Tourism, Divisions of 

Archaeology and Historic Preservation. 

Task: Phase I Historic Structure Resource Survey  

A Phase I Historic Structure Resource Survey will be conducted by a SOI-qualified architectural historian consistent with LDOA 2021 guidelines. The 

architectural historian may perform one on-site visit to gather data and accurately document the existing buildings. This includes gathering surveys into 

a database, identifying the architectural footprint, and completing LHRI forms for each identified resource, which will be submitted to the SHPO.  

All standing structures, objects, etc., (including bridges, cemeteries, churches, and landscapes) fifty years or older will be evaluated to determine their 

eligibility for the NRHP. Documentation of structures will have a one-year buffer, considering the longevity of project planning. Photographs and brief 

descriptive data, including accurate locational information and an actual or estimated date of construction, along with the basis for the date of the 

construction, will be required for each structure evaluated. DOTD will determine whether this task is to be performed separately or in conjunction with 

the Cultural Resources Survey. Information on all structures will be populated into the spreadsheet format provided by the Louisiana SHPO, which 

will then be submitted to the Division of Historic Preservation with the request for Standing Structure Numbers. All Standing Structure forms will be 

typed, completed—including Standing Structure Number—and submitted in hard copy and searchable PDF version. 
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Task: Phase I Cultural Resource Assessment Report 

Within ten (10) days after completion of the fieldwork, two (2) copies of the typed site record form/site record update form (with a Management 

Summary, if required for the project) and a PDF version will be forwarded to the Environmental Project Manager. If a site does not appear to be eligible 

for the NRHP, a statement to this effect, along with supporting reasons, will be included in the Management Summary and/or the Draft Cultural 

Resources Survey Report. Any diagnostic artifacts will be illustrated within the report. 

The reports will be prepared in a publishable format in accordance with current organizational and illustrative standards of professional archaeological, 

architectural, and historical journals. Reports will follow the most current standards of the Louisiana Division of Archaeology and Historic Preservation. 

The reports will be typed, single-spaced, on letter-size, 8.5 x 11-inch white bond paper. All pages will be numbered, and no handwritten parts will be 

accepted. ELOS will not print staff names on any page of the text. Photographs, plans, maps, drawings, and text will be clear and clean with typed or 

mechanically lettered captions. Archaeological site forms and standing structure forms will be typed and submitted in hard copy and PDF format.  

All reports produced or resulting from these investigations will become the property of DOTD, and no portions of the reports will be released to any 

outside party or otherwise published in any form without prior written consent of DOTD. This includes conclusions, recommendations, drawings, 

renderings, perspectives, sketches, photographs, specifications, cost estimates, and other information collected during the project. 

Draft Report: ELOS will prepare a draft report presenting the information from background research and the field investigation results. The draft report, 

along with any applicable shapefiles of survey and site boundaries, will be submitted to the DOTD in a searchable PDF within the time frame established 

for each TO. Draft reports will contain the required site numbers and standing structure numbers as provided by SHPO. The DOTD can also submit 

the draft report to the lead federal agency and SHPO for review and comment, or ELOS can submit it at the DOTD’s request. Any necessary revised 

reports will also be submitted in this quantity and format. 

Final Report: Changes requested by the DOTD or agency reviewers will be incorporated into a final report. If necessary, ELOS will consult with SHPO 

to ensure any outstanding issues are addressed. ELOS will provide two (2) bound copies and a searchable PDF of the final report to the DOTD within 

fourteen (14) days of receiving comments. If no changes are requested, the draft report will be accepted as final by SHPO. 

*Note: ELOS SOI-qualified architectural historian and archaeologists will determine the presence of cultural remains, historic and/or prehistoric, and 

whether these sites are eligible for or listed on the NRHP. ELOS will also determine whether standing structures, landscapes, or other places or objects 

are present and whether they are eligible for or listed on the NRHP. The resulting Cultural Resources Survey reports will contain recommendations 

of eligibility and of effect for each of these archaeological sites (including Historic Areas as defined by LDOA), standing structures, etc., encountered. 

Each eligibility assessment will include the evaluation criteria and an integrity assessment, as outlined in the LDOA preservation guidelines.  
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19. Workload: 

For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 

contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the 

following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 

2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  

3) the work has not yet been performed and invoiced; and 

4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.  

List only the portion of the fees attributable to firms on the team.    

 

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS TABLE 

 

Discipline(s) 

* 

Contract Number and 

State Project Number 
Project Name  

Remaining 

Unpaid 

Balance** 

 Choose an 
item. 

   
ELOS Environmental, LLC Environmental 44-0019337 / H.014245 LA-119 Bayou Pierre and Creek Bridges $15 

ELOS Environmental, LLC Environmental 44-0019337 / H.014247 LA-399 Creeks, Little 6 Mile Creek, Flat Branch $26 

ELOS Environmental, LLC Environmental 44-0019337 / H.014248 LA-124 Creeks, Broke Leg Bayou, Boggy Bayou $123 

ELOS Environmental, LLC Environmental 44-0019337 / H.014248.5 LA-124 On site Detours - Supplemental Task Order $238 

ELOS Environmental, LLC Environmental 44-0027734 / H.014362 Lake Road in St. Tammany Parish $22,433 

ELOS Environmental, LLC Environmental 44-0025041 / H.015430 Hood Rd, Middle Colyell Creek - IIJA Off-System Bridges 

District 62 

$53 

ELOS Environmental, LLC Environmental 44-0025041 / H.015431 Sawmill Rd, Unnamed Creek - IIJA Off-System Bridges 

District 62 

$17 

ELOS Environmental, LLC Environmental  44-0021326 / H010074.1 DOTD Stage 0 IDIQ-LA 3089 Serve Rd/LA 70 Up $2,760 

ELOS Environmental, LLC Environmental 44-00024189/H.015911 Grover Jones over Williams Creek  $196 

ELOS Environmental, LLC Environmental 44-00024189/H.016276.5 Sidney Lablanc Road over Coulee $452 

ELOS Environmental, LLC Environmental 44-00024189/H.014059 US 80: Bridges Near Minden $2,764 

ELOS Environmental, LLC Environmental 44-00031920/H.008069.5 Peters Road Bridge and Extension $4,115 

ELOS Environmental, LLC Environmental 44-0025041 / H.015432 M. Williams over Spring Creek $25 

ELOS Environmental, LLC Environmental 44-0025041 / H.015433 George Jenkins Road Over Berry’s Creek  $154 

ELOS Environmental, LLC Environmental 44-0025041 / H.015434 Mitch Road Over Peters Creek  $90 

 

(Add rows as needed)                     DO NOT SUM 

* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 

Planning, Right-of-Way, Road, Survey, and Traffic.  If a firm has more than one discipline for any single project, the firm can use multiple rows to 

express the remaining unpaid balance per discipline. 
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** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in 

the Remaining Unpaid Balance column.  NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING 

UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE. 

 

20. Certifications/Licenses: 

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 

 

  



Page 30 of 35 

Prime consultant name here 
 

 



Page 31 of 35 

Prime consultant name here 
 

 



Page 32 of 35 

Prime consultant name here 
 

 



Page 33 of 35 

Prime consultant name here 
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ELOS Environmental, LLC 

 

21. QA/QC Plan: 

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in 

this section and was not required by the advertisement, it will be redacted. 

 

22. Sub-consultant information:  

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 

Firm Name  

(Name must match exactly as registered 

with Louisiana’s Secretary of State 

(SOS): including punctuation, include 

screenshot(s) from SOS at the end of 

Section 20) 

Address Point of Contact and email address Phone Number 

N/A    

    

    

(Add rows as needed) 

 

 

 

23. Location: 

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 

for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 

Criteria section of the advertisement. 




