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DOTD FORM: 24-102 (Revised August 11, 2025)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12
through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement IDIQ CONTRACTS FOR ROADWAY DESIGN SERVICES
STATEWIDE
2. Contract Number(s) as shown in the advertisement CONTRACT NOS. 4400035043 AND 4400035044

3. State Project Number(s), if shown in the advertisement

4. Prime consultant name (name must match exactly as registered
with the Louisiana Secretary of State (SOS) where such Kyle Associates, L.L.C.
registration is required by law; including punctuation; include
screenshot from SOS at the end of Section 20)

5. Prime consultant license number (as registered with the Louisiana

Professional Engineering and Land Surveying Board (LAPELS) if 0002256
registration is required under Louisiana law)
6. Prime consultant mailing address 638 VILLAGE LANE NORTH
MANDEVILLE, LA 70471
7. Prime consultant physical address (existing or to be established, if 638 VILLAGE LANE NORTH
location is used as an evaluation criteria) MANDEVILLE, LA 70471
8. Name, title, phone number, and email address of prime consultant’s CHRISTOPHER J. HNATYSHYN
contract point of contact EXECUTIVE VICE PRESIDENT BUSINESS DEVELOPMENT
CHRIS@KYLEASSOCIATES.NET
9. Name, title, phone number, and email address of the official with CHRISTOPHER J. HNATYSHYN
signing authority for this proposal EXECUTIVE VICE PRESIDENT BUSINESS DEVELOPMENT

CHRIS@KYLEASSOCIATES.NET

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

Kyle Associates, LLC
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10. This is to certify that all information contained herein is accurate and true, and that the team

presently has sufficient staff to perform these services within the designated time frame. By
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it
will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also
certifies and agrees that the following information is correct: In preparing its response, the
proposer has considered all proposals submitted from qualified, potential subcontractors and
suppliers, and has not, in the solicitation, selection, or commercial treatment of any
subcontractor or supplier, refused to transact or terminated business activities, or taken other
actions intended to limit commercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any
person or other entity for reporting such refusal, termination, or commercially limiting actions.
DOTD reserves the right to reject the response of the bidder or proposer if this certification is
subsequently determined to be false, and to terminate any contract awarded based on such a
false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association based solely on the
entity's or association's status as a firearm entity or firearm trade association. In addition,
proposer certifies it will not discriminate against a firearm entity or firearm trade
association during the term of the contract based solely on the entity's or association's
status as a firearm entity or firearm trade association.

s

—

. ——

Signature above shall be the same person listed
in Section 9:

5/04/2026

Date:

11.

If a Disadvantaged Business Enterprise (DBE) goal has been set for this | Firm(s):

advertisement, indicate which firm(s) will be used to meet the DBE goal N/A

and each firm(s)’ percentage.

Firm(s)’ %:

Kyle Associates, LLC



12. Discipline Table:
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As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline,
as well as the overall total percent of the contract.

The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech,
ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic). Remove rows as needed.

Discipline(s) % of Overall | Kyle Associates, Bryant Hammett | J.V. Burkes & ELOS Firm E Each Discipline
Contract L.L.C. & Associates, Associates, Inc. | Environmental, totalr?;l Sltoo%
L.L.C. LLC

Road 50 100 100%
Survey 5 100 100%
Planning 10 90 10 100%
Choose an item. 100%
Traffic 15 50 50 100%
CPM 10 100 100%
Other (Structural) 5 100 100%
Environmental 5 50 50 100%
Choose an item. 100%
Choose an item. 100%
Choose an item. 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 60 5 30 5

Kyle Associates, LLC
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13. Team Size:

For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and
the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on
the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses. The DOTD Job
Classification(s) to be used can be found at the following link: https://bit.ly/DOTDJobClassifications

Ng::}::;;f Total number of personnel

Firm name DOTD Job Classification comll)ni tted to this available in this DOTD Job

- Classification  (if needed)

contract *

Kyle Associates, LLC Engineer 3 3
Kyle Associates, LLC CADD Drafter 2 2
Kyle Associates, LLC Landscape Architect 1 1
Bryant Hammett and Associates, LLC Surveyor 2 2
J. V. Burkes and Associates, Inc Engineer 1 1
ELOS Environmental Biologist/Wetlands 1 1
ELOS Environmental Environmental Manager 1 1

Choose an item.

Choose an item.

Choose an item.

Choose an item.

Choose an item.

Choose an item.

(Add rows as needed)

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the
number of concurrently active task orders specified in the advertisement and shall identify the number of committed personnel accordingly.

Kyle Associates, LLC
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14. Organizational Chart:

Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of
project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD
job classification identified in Section 13. If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic
engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report
Training Requirements article of the Advertisement in Section 20. It is acceptable to use an 11x17 format for Section 14.

Kyle Associates, llc
\ Plan‘m‘ng‘
' o ergzZiZZZ fl rchitecture

James E. Powell, Jr., P.E.
VP Engineering Operations
Engineering/QAQC Manager

Kyle Associates, LLC

Lead Project Manager
James E. Powell, Jr., P.E. - Kyle

Structural Design and Analysis Roadway, Hydraulic Analysis and Design
Thomas Dyer, P.E. — Kyle Daniel N. Harper, P.E. — Kyle
Bryan A. Forrest — Kyle

Construction Administration

Martin Majnerick — Kyle Traffic Engineering

Johnny Bordelon, P.E. — JV Burkes

Surveying Environmental Manager Biologist/Wetlands
Bryant Hammett & Associates, LLC Michael G. Bellone - ELOS
Hugh McCurdy Basile Dardar— ELOS

Kyle Associates, LLC



15. Minimum Personnel Requirements:
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Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel
Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR. Make sure the P.E.
discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil

if meeting that MPR.
MPR No. | Personnel being used to meet the MPR g Ty};&: of hce?se Ell\r/}(Il’R/ State License /
Do not insert (Individual(s) may not satisfy more than one MPR : 1sC1pline meetung : :
wording unless specifically allowed by Attachment B of the Firm emp loyed by certification & number . of ceﬁlﬁcatlon
from ad advertisement) (Ex: PE # - Civil) license | expiration date
1 James E. Powell, Jr., P.E., P.L.S. Kyle Associates, LLC License No. 31063 - Civil | LA 9/30/2026
2 James E. Powell, Jr., P.E., P.L.S. Kyle Associtates, LLC License No. 31063 — Civil | LA 9/30/2026
3 James E. Powell, Jr., P.E., P.L.S. Kyle Associates, LLC License No. 31063 — Civil | LA 9/30/2026
4 Hugh McCurdy, III, P.L.S. Bryant Hammett & Associates, | License No. 4647 — LA 3/31/2027
LLC Surveyor
5 Johnny W. Bordelon, P.E. J.V. Burkes & Associates License No. 27444 — LA 9/30/2026
Traffic
PTOE No. 3444
(Add rows as needed)

Kyle Associates, LLC
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16. Staff Experience:
Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not
identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés are limited to 2 pages per person.
Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by  Kyle Associates, LL.C

Name James E. Powell, Jr., P.E., P.L.S. Years of relevant experience with this employer 19
Title Vice President Engineering Operations Years of relevant experience with other employer(s) 6
Degree(s) / Years / Specialization BS — 1999 — Civil Engineering

Active registration number / state / expiration date Civil Engineering/License No.: 31063/LA - 9/30/2026

Year registered \ 2004 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Lead Engineering Manager

Experience dates | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
(mm/yy—mm/yy) | intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

01/2020-12/2023 | Isabel Swamp Road Improvements — St. Tammany Parish

Project Manager of design of Isabel Swamp Rd through low-lying swamp and asphalt overlay; Extensive hydrology study.
01/2019-Ongoing | Pines Village Group C Neighborhood Full Reconstruction — City of New Orleans

Engineering manager on Pines Village Neighborhood for the full reconstruction of streets with drainage and roadway designs.
01/2022-12/2024 | Level and Burvant Streets Road Improvements — Town of Abita Springs

Project Manager on the design of a 2-mile resurfacing and drainage improvements with pedestrian crossings in Abita Springs.
01/2019-12/2021 | Tangipahoa Bridge Replacement Project — Tangipahoa Parish

Tangipahoa Bridge replacements that were destroyed by flooding. Timber, asphaltic roadway, and concrete bridges were used.
Timber pile bents and wingwalls were included along with riprap revetments.

1/2022-Ongoing | Hwy 22 Drainage Improvements — City of Mandeville

Project Manager on a Hwy 22 drainage improvement project in Mandeville, LA. Conducted an extensive H&H study that led
to the planning of the needed improvements that would benefit multiple impacted areas. Significant impacts to State Highway
22 were avoided, as the design team worked with DOTD to mitigate any potential impacts.

1/2023-Ongoing | West Pointe a la Hache Ferry Access Road Improvements — Plaquemines Parish

Engineering Manager on the Improvements to the West Pointe a la Hache ferry access road and parking area. The project
requires the design of an improvement to an existing ferry access road and the creation of a new parking area to accommodate
the new and improved ferry dock on the riverside of the levee. Coordination with DOTD was conducted to allow for two ferry
loading lanes and egress from traffic coming off the ferries and leaving the parking area.

(Add rows as needed)

Kyle Associates, LLC
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Firm employed by  Kyle Associates, LL.C

Name Daniel Harper, P.E. Years of relevant experience with this employer 4
Title Senior Roadway/Highway/Drainage Engineer | Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization BS — 1996 — Civil Engineering

Active registration number / state / expiration date Civil Engineering/License No.: 37150/LA - 9/30/2026

Year registered \ 2000 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Project Manager/Project Engineer

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

01/2020-12/2023

Isabel Swamp Road Improvements — St. Tammany Parish
Project Engineer of design of Isabel Swamp Rd through low-lying swamp and asphalt overlay; Extensive hydrology study.

01/2019-Ongoing

Pines Village Group C Neighborhood Full Reconstruction — City of New Orleans
Project Engineer on Pines Village Neighborhood for the full reconstruction of streets with drainage and roadway designs.

01/2022-12/2024

Level and Burvant Streets Road Improvements — Town of Abita Springs
Project Engineer on the design of a 2-mile resurfacing and drainage improvements with pedestrian crossings in Abita Springs.

1/2022-Ongoing

Hwy 22 Drainage Improvements — City of Mandeville

Design Manager on a Hwy 22 drainage improvement project in Mandeville, LA. Conducted an extensive H&H study that led
to the planning of the needed improvements that would benefit multiple impacted areas. Significant impacts to State Highway
22 were avoided, as the design team worked with DOTD to mitigate any potential impacts.

1/2023-Ongoing

West Pointe a la Hache Ferry Access Road Improvements — Plaquemines Parish

Project Manager on the Improvements to the West Pointe a la Hache ferry access road and parking area. The project requires
the design of an improvement to an existing ferry access road and the creation of a new parking area to accommodate the new
and improved ferry dock on the riverside of the levee. Coordination with DOTD was conducted to allow for two ferry loading
lanes and egress from traffic coming off the ferries and leaving the parking area.

Kyle Associates, LLC
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Firm employed by  Kyle Associates, LL.C

Name Thomas Dyer, Jr., P.E. Years of relevant experience with this employer 7
Title Senior Structural Engineer Years of relevant experience with other employer(s) 8
Degree(s) / Years / Specialization BS — 2004 — Civil Engineering

Active registration number / state / expiration date Civil Engineering/License No.: 36743/LA - 9/30/2026

Year registered \ 2011 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Lead Structural Engineering Manager

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

01/2020-12/2023

Isabel Swamp Road Improvements — St. Tammany Parish
Structural Manager of design of Isabel Swamp Rd through low-lying swamp and asphalt overlay; Extensive hydrology study.

01/2019-Ongoing

Pines Village Group C Neighborhood Full Reconstruction — City of New Orleans
Engineering manager on Pines Village Neighborhood for the full reconstruction of streets with drainage and roadway designs.

01/2022-12/2024

Level and Burvant Streets Road Improvements — Town of Abita Springs
Structural Manager on the design of a 2-mile resurfacing and drainage improvements with pedestrian crossings in Abita
Springs.

01/2019-12/2021

Tangipahoa Bridge Replacement Project — Tangipahoa Parish
Structural Manager for the Tangipahoa Bridge replacements that were destroyed by flooding. Timber, asphaltic roadway, and
concrete bridges were used. Timber pile bents and wingwalls were included along with riprap revetments.

1/2022-Ongoing

Hwy 22 Drainage Improvements — City of Mandeville

Structural Manager on a Hwy 22 drainage improvement project in Mandeville, LA. Conducted an extensive H&H study that
led to the planning of the needed improvements that would benefit multiple impacted areas. Significant impacts to State
Highway 22 were avoided, as the design team worked with DOTD to mitigate any potential impacts.

1/2010-12/2023

Money Hill Parkway 3-Mile Extension to Hwy 21 — St. Tammany Parish
Structural Manager on the bridge design of on a new 3-mile roadway connecting Money Hill subdivision to Hwy 21. The
project contained a sixty-foot bridge span waterway crossing, four double teardrop turnarounds and two 100-foot deceleration

and acceleration lanes tying into Louisiana Highway 21.

Kyle Associates, LLC
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Firm employed by  Kyle Associates, LL.C

Name Bryan A. Forrest Years of relevant experience with this employer 12
Title Senior CADD Technician Years of relevant experience with other employer(s) 20
Degree(s) / Years / Specialization BA — Liberal Arts - 1996

Active registration number / state / expiration date N/A

Year registered \ N/A | Discipline N/A

Contract role(s) / brief description of responsibilities Lead Roadway and Drainage CADD Designer/Modeler

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

01/2020-12/2023

Isabel Swamp Road Improvements — St. Tammany Parish
Lead CADD Designer of Isabel Swamp Rd through low-lying swamp and asphalt overlay; Extensive hydrology study.

01/2019-Ongoing

Pines Village Group C Neighborhood Full Reconstruction — City of New Orleans
Lead CADD Designer on Pines Village Neighborhood for the full reconstruction of streets with drainage and roadway designs.

01/2022-12/2024

Lead CADD Designer on the design of a 2-mile resurfacing and drainage improvements with pedestrian crossings in Abita
Springs.

01/2019-12/2021

Tangipahoa Bridge Replacement Project — Tangipahoa Parish
Lead CADD Designer on the Tangipahoa Bridge replacements that were destroyed by flooding. Timber, asphaltic roadway,
and concrete bridges were used. Timber pile bents and wingwalls were included along with riprap revetments.

1/2022-Ongoing

Hwy 22 Drainage Improvements — City of Mandeville

Lead CADD Designer and H&H Modeler on a Hwy 22 drainage improvement project in Mandeville, LA. Conducted an
extensive H&H study that led to the planning of the needed improvements that would benefit multiple impacted areas.
Significant impacts to State Highway 22 were avoided, as the design team worked with DOTD to mitigate any potential
impacts.

1/2023-Ongoing

West Pointe a la Hache Ferry Access Road Improvements — Plaquemines Parish

Lead CADD Designer on the Improvements to the West Pointe a la Hache ferry access road and parking area. The project
requires the design of an improvement to an existing ferry access road and the creation of a new parking area to accommodate
the new and improved ferry dock on the riverside of the levee. Coordination with DOTD was conducted to allow for two ferry
loading lanes and egress from traffic coming off the ferries and leaving the parking area.

Kyle Associates, LLC
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Firm employed by  Kyle Associates, LL.C

Name Martin M. Majnerick Years of relevant experience with this employer 20

Title Vice President Engineering Operations Years of relevant experience with other employer(s) 6

Degree(s) / Years / Specialization Associate of Applied Science — 2000 — Drafting and Design Technology
BS — 2012 — Business Administration

Active registration number / state / expiration date N/A

Year registered | N/A | Discipline N/A

Contract role(s) / brief description of responsibilities Construction Administration

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

01/2020-12/2023

Isabel Swamp Road Improvements — St. Tammany Parish
Construction Manager of the design of Isabel Swamp Rd through low-lying swamp and asphalt overlay; Extensive hydrology
study.

01/2019-Ongoing

Pines Village Group C Neighborhood Full Reconstruction — City of New Orleans
Construction Manager on Pines Village Neighborhood for the full reconstruction of streets with drainage and roadway designs.

01/2022-12/2024

Construction Manager on the design of a 2-mile resurfacing and drainage improvements with pedestrian crossings in Abita
Springs.

1/2022-Ongoing

Hwy 22 Drainage Improvements — City of Mandeville

Construction Manager on a Hwy 22 drainage improvement project in Mandeville, LA. Conducted an extensive H&H study
that led to the planning of the needed improvements that would benefit multiple impacted areas. Significant impacts to State
Highway 22 were avoided, as the design team worked with DOTD to mitigate any potential impacts.

1/2023-Ongoing

West Pointe a la Hache Ferry Access Road Improvements — Plaquemines Parish

Construction Manager on the Improvements to the West Pointe a la Hache ferry access road and parking area. The project
requires the design of an improvement to an existing ferry access road and the creation of a new parking area to accommodate
the new and improved ferry dock on the riverside of the levee. Coordination with DOTD was conducted to allow for two ferry
loading lanes and egress from traffic coming off the ferries and leaving the parking area.

Kyle Associates, LLC



Page 12 of 33

Firm employed by  J.V. Burkes & Associates

Name Johnny W. Bordelon, P.E. Years of relevant experience with this employer 12
Title Senior Traffic Engineer/Project Manager Years of relevant experience with other employer(s) 20
Degree(s) / Years / Specialization BS — 1992 — Traffic Engineering

Active registration number / state / expiration date Civil Engineering/License No.: 27444/LA - 9/30/2026

Year registered \ 1997 | Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Lead Traffic Engineer

Experience dates | Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
(mm/yy—mm/yy) | intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Mr. Johnny Bordelon is a licensed Professional Engineer and Professional Traffic Operations Engineer with 30 years’
experience working directly on transportation projects in Louisiana. He is well versed in all facets of Traffic Engineering
including the study, design, and construction of Roundabouts, Access Management roadways, Complete Streets corridors, and
Pedestrian and Bicycle facilities. He has a thorough understanding of DOTD’s policies governing traffic engineering studies
and analyses and the design of roadways and roundabouts. Mr. Bordelon is highly proficient with traffic engineering
computer software such as SIDRA, SNYCHRO, HCS, and VISSIM, and has gained notable respect in the field for his expert
VISSIM traffic simulation models used for both analysis and public outreach and presentation. Mr. Bordelon is also skilled in
Corridor Congestion Studies, Intersection Safety Improvement Project Design, Intelligent Transportation System Design,
Traffic System Management Projects, and Interstate Interchange Retrofit Upgrades. He also brings in depth experience in
traffic signal design including Warrant Analysis, Traffic Signal Timing and Optimization, and Computerized Signal System
design.

1993 - 2002 Mr. Bordelon started his career at the Louisiana Department of Transportation District 62 Office where he served for 10 years
as Traffic Operations Engineer (Year 1993 — 2002). During his tenure there he learned LADOTD policies, principles, rules,
and regulations governing traffic studies and roadway design, as well as the proper design and operation of traffic control
devices such as traffic signals. It was during his time at LADOTD that he was introduced to the benefits and operational
advantage of implementing Access Management, Complete Streets, and Roundabout projects.

2002 - 2007 From LADOTD he joined the Regional Planning Commission (RPC) in New Orleans where he served as Traffic Engineer for
5 years (Year 2002 — 2007). During his time at the MPO, Mr. Bordelon worked closely with LADOTD District offices in
New Orleans (District 02) and Hammond (District 62) to identify and study potential locations for installing the first modern
roundabouts in each district. He played an important role in public outreach in explaining transportation projects and their
benefits to the public. He prepared traffic model simulations and presented these at public meetings to demonstrate the
operational and safety elements of projects. This work was instrumental in garnering public and elected officials support. Mr.
Bordelon broadened his experience at the RPC by gaining expertise in Congestion Management Systems Planning, Intelligent
Transportation Systems (ITS), Incident Management Programs, Access Management Design, and Safety Improvement
Projects. His position required a keen understanding of the role of various government agencies at the Federal, State, and
Local levels in the successful completion of a traffic study, with the goal of ultimate implementation of the project. Also
important to his success at the RPC was a clear understanding of public participation and context sensitive design to
environmental and historical concerns.

Kyle Associates, LLC
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2007 - 2012

Mr. Bordelon created Bordelon Engineering, LLC upon leaving the RPC and worked under contract to St. Tammany Parish
for five years providing traffic engineering, project design, and management expertise on all Parish road projects (Year 2007 —
2012). These included ten American Recovery and Reinvestment Acts (ARRA) projects. Mr. Bordelon work was
instrumental in the design of these roadway and roundabout projects and carried the design plans through to approval for
construction by the Louisiana Department of Transportation and the Federal Highway Administration.

2012 - Present

Mr. Bordelon now serves as Senior Traffic Engineer/Project Manager for J. V. Burkes and Associates (Year 2012 — Present).
He continues to build upon his wealth of Traffic Engineering and roadway design experience and in bringing Complete
Streets, Access Management, and Roundabout projects from feasibility study to design and then to ultimate construction.

Kyle Associates, LLC
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Firm employed by Bryant Hammett & Associates, LLC

Name Hugh McCurdy, II1, P.L.S. Years of relevant experience with this employer 10
Title Vice President Engineering Operations Years of relevant experience with other employer(s) 40
Degree(s) / Years / Specialization BS — 1999 — Civil Engineering

Active registration number / state / expiration date Professional Land Surveyor/License No.: 4647/LA - 3/31/2027
Year registered \ N/A | Discipline Surveying

Contract role(s) / brief description of responsibilities Lead Survey Manager

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

N/A

Drainage Canal Relocation NOV-NFL-05: McCurdy was the survey manager for an interior drainage canal relocation project
in the drainage basin of NOV-NFL-05 in Plaquemines Parish from La Reussite to Myrtle Grove. BHA performed general
alignment, topographic, and hydrographic surveying.

N/A

Bainbridge Canal Closure and Roadway Improvements: McCurdy managed a topographic, cross-section, and utility survey of
an area along the westbound lanes of Veterans Blvd. from Virginia to Bainbridge, then continuing down Bainbridge to
the entrance to the Airport, as well as the canal along Bainbridge Avenue in Jefferson Parish. Cross sections were
collected, as well as all utility features such as values, hydrants, meters, utilities, drainage and sewer inverts, etc.

N/A

Lincoln Manor Drainage Improvements: McCurdy provided surveying services for a drainage improvement project in
Jefferson Parish in the Lincoln Manor subdivision, from Canal #13 across four roadways. In addition to topographic and
utility features, the type, size, and invert of the outfall pipes draining into the canal were identified.

N/A

Ollie Drainage District Access Routes: McCurdy served as the survey manager for this project which consisted topographic
and boundary surveys, property descriptions, and DOTD permit sketches for five drainage access routes from Highway 23 to
the rear hurricane protection levee in Plaquemines Parish.

N/A

Ormond Oaks Drainage Project: McCurdy was the survey manager for a topographic, utility, and cross section survey along
five canals in St. Charles Parish. BHA determined the size, depth and type of drainage, sewer and water structures, as well as
data on all outfall pipes.

Kyle Associates, LLC
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Firm employed by

ELOS Environmental, LL.C

Name Basile Dardar Years of relevant experience with this employer 8
Title Environmental Scientist/Project Manager Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS — 2014 — Biological Science

Active registration number / state / expiration date N/A

Year registered N/A | Discipline N/A

Contract role(s) / brief description of responsibilities Biologist/Wetlands

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Basile Dardar is an environmental scientist with a diverse range of experience, including inspections, permitting,
environmental surveying, report development, research, sampling, testing, and coordination with agencies and clients. Mr.
Dardar provides environmental expertise, accurate reporting, and a high degree of professionalism to every project. Mr.
Dardar has led wetland delineations and environmental assessments for multiple clients across the state, including local
development projects, mitigation banks, and infrastructure developments. He has certifications and training in the following:
Wetland Delineation Certification, 2018; OLDEB Certified Oyster Biologist, 2020, Open Water Diving Certification, 2019

September 2022 -
Ongoing
H.015429, H.015430,
H.015431, H.015432,
H.015432, H.015433,
H.015434

LADOTD IIJA Off-System Bridges District 62; Statewide, LA

ELOS is contracted to provide environmental services to replace six bridges in Livingston, St Helena, St. John the Baptist, St.
Tammany, Tangipahoa, and Washington Parish in several phases until completion. Mr. Dardar has coordinated with field teams
to assess cultural and environmental impacts. Through ongoing efforts, Mr. Dardar has maintained the required data and
documentation, as well as reviewed deliverables and reports applicable to SOVs, wetland delineations, and a CATEX of
construction activities. He has assisted in preparing the necessary permits, maps, forms, and supplemental documentation.

April 2022 -
February 2025

H.015407, H.015333,
H.015404

LADOTD Tangi Off-System Bridge Prioritization; Tangipahoa Parish, LA

ELOS was contracted to provide environmental services on five Infrastructure Investment and Jobs Act (IIJA) off-system
bridges. We prepared an early Section 106 Tribal coordination packet and submitted it to the DOTD. We also performed a
wetland delineation, SOVs, CATEX documents, and permit applications and drawings for six bridges to be replaced in District
62. Mr. Dardar has conducted wetland delineations, prepared and submitted permit applications, and led the team in completing
the SOVs and CATEX documentation.

October 2021 - Port of NOLA — NEPA and Permitting

Ongoing ELOS is contracted through N-Y Associates to provide NEPA compliance and permitting services. Mr. Dardar reviewed a
wetland delineation area to provide additional information and analysis for the wetland impacts related to the permit
application. He prepared additional data and determined the best course of action to minimize the impacts.

November 2017 - | Move Ascension — Phase II and III

Ongoing ELOS is contracted to provide environmental services to support the feasibility, engineering, and design of more than 60

roadway improvement projects for Move Ascension. The projects have varied from the installation of roundabouts where local
roads intersect with state highways to widening roads, adding turn lanes, adding J-turns, and providing new connector roads.
ELOS’ services have included assessing feasibility options, conducting wetland delineations, completing cultural resource
evaluations, completing Categorical Exclusions (CATEX), and submitting permit applications to state and federal agencies,
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depending on the scope of the specific project. Mr. Dardar has worked on the wetland findings report, reviewed delineation
photographs and maps, and reviewed corresponding figures and data for the permit applications.

August 2023 —
Ongoing
H.015547, H.015548,
H.015544, H.015549,
H.015545, H.015550,
H.015341, H.015551,
H.015552, H.015553

East Baton Rouge I1JA Off-System Bridges

ELOS is contracted to perform wetland delineation, jurisdictional determinations, and permitting for 13 bridges at separate
sites. The project involves replacing the existing bridges with slab-span bridges and is approximately 13 acres total. Mr.
Dardar has coordinated with the field team to conduct wetland delineations, complete the wetland findings report, work with
the USACE for jurisdictional determinations of wetlands, and assist with USACE permit applications and supporting
documentation. Part of this process also included conducting surveys for threatened and endangered species. Mr. Dardar
completed surveys for the tricolored bat, alligator snapping turtle, and the monarch butterfly.

February 2023 -
Ongoing
H.014340

LADOTD Minnesota Park / Range Road Roundabout; Tangipahoa Parish, LA

ELOS is contracted to complete a wetland delineation to obtain a jurisdictional determination from the USACE and, if necessary,
submit a permit application for a roundabout at the intersection of Minnesota Park and Range Road covering 2.5 acres in
Tangipahoa Parish, Louisiana (H.014340). ELOS is collecting data and preparing the wetland delineation report, which involves
detailed field assessments to identify and map wetland boundaries and associated habitats in accordance with federal guidelines.
The report assists with clarifying whether proposed activities impact waters of the United States and require permits. Mr. Dardar
has worked on the SOVs, reviewed the CATEX sections and documentation, written permit applications, and coordinated with
LADOTD. Mr. Dadar is currently preparing a stormwater permit and SWPPP to ensure regulatory compliance and proper
stormwater runoff management for the project site.

September 2020 —
Ongoing

LADOTD Rural Bridges Phases I and I1

ELOS has been contracted to provide professional environmental consulting services for the LADOTD Rural Bridge
Replacement Initiative for two project phases. Phase I involved bridge replacements under 16 state project numbers and
supplemental task orders, impacting 33 structures in Districts 03, 07, 61, and 62. Phase 2 is ongoing and involves bridge
replacements under nine state project numbers and supplemental task orders, affecting multiple structures in Districts 05, 08,
and 58. Almost all projects have included a wetland delineation, permit applications, a cultural resource survey, and a survey
of threatened and endangered species. Mr. Dardar is the project manager and is conducting bat surveys to ensure that the
habitats of endangered bats are not destroyed.

Kyle Associates, LLC
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Firm employed by ELOS Environmental, LL.C

Name Michael G. Bellone Years of relevant experience with this employer 2
Title Environmental Scientist/Project Manager Years of relevant experience with other employer(s) 35
Degree(s) / Years / Specialization BS — 1983 — Geological Sciences

MS - 1991 — Environmental Sciences
Active registration number / state / expiration date Mississippi — 520/Alabama — 800/Tennessee — 3924/Texas - 4344
Year registered | N/A | Discipline Geologist
Contract role(s) / brief description of responsibilities Environmental Manager

Experience dates
(mm/yy—mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).

Basile Dardar is an environmental scientist with a diverse range of experience, including inspections, permitting,
environmental surveying, report development, research, sampling, testing, and coordination with agencies and clients. Mr.
Dardar provides environmental expertise, accurate reporting, and a high degree of professionalism to every project. Mr.
Dardar has led wetland delineations and environmental assessments for multiple clients across the state, including local
development projects, mitigation banks, and infrastructure developments. He has certifications and training in the following:
Certified Hazardous Materials Manager - 3849; Louisiana Licensed Contractor — 50824; Louisiana Hazardous Waste
Treatment or Removal — 50824; OSHA Certified Waste Site Supervisor

January 2023 -
Ongoing

Baton Rouge Metropolitan Airport Phase II ESA

ELOS is contracted to conduct a Phase II ESAs at five gas stations, one carwash, and one salvage yard, on behalf of the Baton
Rouge Metropolitan Airport. Mr. Bellone conducted subsurface soil and groundwater investigations by installing up to a
maximum of seven soil borings via direct-push technology to a maximum depth of 32 feet below the ground surface.
Following the Phase II Subsurface Investigation, Mr. Bellone led the team in drafting reports for each site, summarizing the
field activities, findings, conclusions, and recommendations. Additionally, the reports included a summary of the RECAP
comparisons, based on guidelines provided by LDEQ. ELOS is currently conducting Phase II Subsurface Investigations for
three additional gas stations

December 2024 —
October 2025

Globalplex — Port of South Louisiana Phase [ ESA

ELOS was contracted to perform Phase I ESAs at 12 properties at the Globalplex facility, organized into two distinct project
phases. The project area included approximately 119.18 acres of land at the Port of South Louisiana facility. ELOS conducted
interviews required by the American Society of Testing and Materials (ASTM) E1527-21 standard practices, a site visit to
investigate the property for evidence of past or current recognized environmental conditions (RECs), and reviewed
environmental databases and historical documents, including maps, aerial photographs, city directories, and Sanborn insurance
maps. Both phases focused on identifying potential environmental concerns and documenting current site conditions. Mr.
Bellone led the field investigation, reviewed the EDR Environmental data packages, and oversaw the preparation of the Phase
I ESA report.

2023

Port of South Louisiana, Avondale Shipyard Phase | ESA

ELOS was contracted to conduct a Phase I ESA for the Avondale Shipyard, a site spanning approximately 320 acres. The
assessment aimed to identify potentially hazardous substances, evaluate the soil and groundwater for contamination, and
provide conclusions based on these findings. Mr. Bellone provided project oversight and
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February 2023 — | Greater Lafourche Port Commission Phase I ESA

May 2023 ELOS was contracted to complete a Phase I ESA for a 219-acre property before its acquisition by the Greater Lafourche Port
Commission. ELOS performed a site visit to identify evidence of past or present recognized environmental conditions. Mr.
Bellone conducted a pedestrian survey of the property, observing adjacent properties from the perimeter and public areas.
Notable site features, uses, and conditions were photographed and included in the final report to support the assessment
findings. ELOS gathered additional information through interviews with key managers, site owners, regulatory
representatives, prior landowners, operators, occupants, and neighboring property stakeholders. These interviews were
conducted by phone, in writing, and in person to obtain a comprehensive understanding of the property’s history and use.

November 2023 - | EBR Brownfield Assessment Grant

Ongoing ELOS is contracted to assist with grant management, provide a Quality Assurance Project Plan (QAPP), and conduct a Phase
IT ESA and pre-demolition testing for asbestos, mold, and lead-based paint on three properties throughout East Baton Rouge
Parish, LA. The properties included historical buildings, such as a shelter and a grocery store, which were established in the
1940s. Mr. Bellone conducted a Phase IT ESA investigation to assess the subject property’s subsurface conditions to identify
environmental concerns, if any, associated with the site that could become an environmental liability. He conducted a limited
subsurface soil and groundwater investigation by installing soil borings using direct push technology until the groundwater
interface was encountered at the subject property or to a maximum depth of 30 feet below the ground surface, and then
establishing monitoring wells for soil and groundwater samples. The findings did not fail the Risk Evaluation and Corrective
Action Program Screening Standards for soil; however, all the groundwater samples exceeded the screening standards. Further
investigative and remediation work is ongoing. Other past properties in the immediate area that may be contributing to failing
samples are a dry cleaners, vehicle repair shops, gas stations, and a landfill.
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17. Firm Experience:

Identify the team’s project experience most relevant to the scope in the advertisement. The projects*** should be limited to a total of 20, with no
more than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the
team. If more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated. If more than
3 projects are identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.
Include no more than one page per project. Projects identified shall only include work performed by firms on the team. The projects identified do not
necessarily need to have been DOTD projects.

Firm name Kyle Associates, LLC | Discipline(s)* Planning/Road \ **copy disciplines as listed below™*
Project name FEMA Freret Neighborhood Road Improvement Program | Firm responsibility (prime or sub?) | Prime
Project number N/A | Owner’s name \ City of New Orleans

Project location New Orleans | Owner’s Project Manager | Josh Hartley, Acting Director

Owner’s address, phone, email | Department of Public Works
1300 Perdido St., Room 6W03
New Orleans, LA 70112
(504) 658-8250
Services commenced by this firm (mm/yy) 6/2018 Total consultant contract cost ($1,000’s) $5,500
Services completed by this firm (mm/yy) 12/2021 Cost of consultant services provided by this firm ($1,000’s) | $5,500
Describe the project, including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Kyle Associates provided civil engineering design services, including plans and specifications for the reconstruction of various streets within the Freret
Neighborhood. Services include new roadway pavement base and curb, water and sewer installation, driveway and sidewalk reconstruction, including handicap
ramps, and drainage modifications. Also provide construction administration and resident inspection services during the project's bidding and construction phases.
James E. Powell, Jr., P.E., was the Engineering Manager, and Bryan A. Forrest was the Lead CADD Designer.
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Firm name Kyle Associates, LLC | Discipline(s)* Planning/Road \ **copy disciplines as listed below™*
Project name Pines Village Group C Neighborhood Full Reconstruction of Streets | Firm responsibility (prime or sub?) | Prime
Project number N/A | Owner’s name \ City of New Orleans

Project location New Orleans | Owner’s Project Manager | Josh Hartley, Acting Director

Owner’s address, phone, email

Department of Public Works
1300 Perdido St., Room 6W03
New Orleans, LA 70112

(504) 658-8250

Services commenced by this firm (mm/yy) 6/2023

Total consultant contract cost ($1,000’s)

$6,000

Services completed by this firm (mm/yy) 12/2027

Cost of consultant services provided by this firm ($1,000’s)

$6,000

Describe the project, including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Kyle Associates is providing civil engineering design services, including plans and specifications for the reconstruction of various streets within the Pines Village
Neighborhood. Services include new roadway pavement base and curb, hydraulic drainage analysis, drainage modifications, water installation, driveway and
sidewalk reconstruction, including handicap ramps. Also provide construction administration and resident inspection services during the project's bidding and
construction phases. James E. Powell, Jr., P.E., was the Engineering Manager, and Bryan A. Forrest was the Lead CADD Designer.
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Firm name

Kyle Associates, LLC

Discipline(s)*
Planning/Road/Bridge

**copy disciplines as listed below™**

Project name

Tangipahoa Bridge Replacements

| Firm responsibility (prime or sub?) | Prime

Project number

N/A | Owner’s name \ Tangipahoa Parish Government

Project location

Tangipahoa Parish

| Owner’s Project Manager | Andy Curier

Owner’s address, phone, email

P.O.Box 215

(985) 748-3211

Amite, LA 70422

Tangipahoa Parish Government

Services commenced by this firm (mm/yy)

1/2020

Total consultant contract cost ($1,000’s) $700

Services completed by this firm (mm/yy)

3/2021

Cost of consultant services provided by this firm ($1,000’s) | $700

Describe the project, including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Kyle Associates worked with Tangipahoa Parish on the design, bidding, and construction administration services necessary for the installation of two timber
bridge crossings to replace those destroyed by flooding in the area in March 2016. One bridge is located on Troy Spears Road and the other at Leo Lane. Both
bridges will be heavy-timber construction with timber piles, bents, decks, and wingwalls with asphaltic concrete roadway surfaces and riprap revetment within the
creek beds to prevent erosion. James E. Powell, Jr., P.E., was the Project Manager, and Bryan A. Forrest was the Lead CADD Designer.
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Firm name

Kyle Associates, LLC

| Discipline(s)* Planning/Road \ **copy disciplines as listed below™*

Project name

Isabel Swamp Road Improvements

Firm responsibility (prime or sub?) | Prime

Project number

N/A

| Owner’s name

\ St. Tammany Parish

Project location

St. Tammany Parish

Owner’s Project Manager

Daniel P. Hill, P.E., Parish
Engineer

Owner’s address, phone, email

(985) 898-2552

St. Tammany Parish
21454 Koop Drive, Building B, Ste. 1B
Mandeville, LA 70471

Services commenced by this firm (mm/yy)

1/2020

Total consultant contract cost ($1,000’s)

$2,800

Services completed by this firm (mm/yy)

3/2023

Cost of consultant services provided by this firm ($1,000’s) | $2,800

Describe the project, including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Kyle Associates provided engineering design and construction administration services for the overlay of an existing 1.5-mile segment of asphalt road and the
construction of a new 1-mile asphalt segment of that same road through a low-lying swamp area off the Bogue Chitto River. Drainage improvements along the 1-
mile stretch of new asphalt road and an extensive hydrology study were also conducted as part of this project. This was a road swap project between St. Tammany
Parish and LA DOTD. James E. Powell, Jr., P.E., was the Project Manager, and Bryan A. Forrest was the Lead CADD Designer.
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Firm name

Kyle Associates, LLC

Discipline(s)*
Planning/Road/Traffic

**copy disciplines as listed below™**

Project name

West Pointe a la Hache Ferry Road Access

| Firm responsibility (prime or sub?) | Prime

Project number

N/A | Owner’s name

\ Plaquemines Parish Government

Project location

Plaquemines Parish

| Owner’s Project Manager | Ken Dugas, Parish Engineer

Owner’s address, phone, email

Building 500

(504) 934-6121

Belle Chasse, LA 70037

Plaquemines Parish Government
333 F. Edward Hebert Blvd.

Services commenced by this firm (mm/yy)

1/2023

Total consultant contract cost ($1,000’s) $1,200

Services completed by this firm (mm/yy)

12/2027

Cost of consultant services provided by this firm ($1,000’s) | $1,200

Describe the project, including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Kyle Associates was tasked with providing engineering design and construction administration services for the renovation and improvements to the West Pointe a
la Hache ferry access road in Plaquemines Parish. LA DOTD is having new ferry docks constructed, and the Parish and Port secured a grant to improve the access
road to the dock and provide parking for pedestrian traffic that may use the ferry to cross the Mississippi River. The access road was improved to two lanes for
vehicle staging and egress from the site. Coordination with DOTD was critical to the project, as the improvements expanded the site from a two-lane road to a
three-lane road with parking-lot egress. Daniel Hill is the Project Manager, James E. Powell, Jr., P.E., is the Engineering Manager, and Bryan A. Forrest was the

Lead CADD Designer.
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18. Approach and Methodology:

Kyle Associates, LL.C’s Project Approach Methodology

1. Firm Overview and Approach
Kyle Associates, LLC (KA) is a multidisciplinary engineering firm with transportation infrastructure design capabilities and extensive experience
delivering roadway design and support services under IDIQ/on-call contracts for state DOTDs and local agencies. Our approach is built on
responsiveness, technical excellence, and scalable staffing, allowing us to efficiently execute multiple Task Orders (TOs) concurrently while
maintaining consistent quality.
We understand that this contract requires rapid mobilization, adherence to evolving scopes, and strict compliance with DOTD standards. Our team is
structured to integrate seamlessly with DOTD staff and provide reliable, high-quality deliverables across all service areas.

2. Staffing Structure and Organization

2.1 Organizational Framework
We utilize a tiered staffing model designed for flexibility and efficiency:
e Program Manager (IDIQ Level Oversight)
o Task Order Managers (per assignment)
e Technical Discipline Leads
e Production Staff and Support Teams
e On-Call Specialists (as needed)
This structure ensures that each TO receives focused attention while maintaining consistency across the program.
2.2 Key Personnel
Program Manager — James E. Powell, Jr., P.E.
o Experience: 20+ years in transportation engineering and municipal program management
e Role: Provides executive oversight of all TOs, ensures consistency, resource allocation, and client satisfaction
o Expertise: IDIQ contract management, roadway design, stakeholder coordination
e Relevant Experience: Managed multiple statewide on-call contracts with annual workloads exceeding $5M
Task Order Manager / Senior Roadway Engineer — Daniel Harper, P.E.
o Experience: 1218 years in roadway design and plan development
e Role: Primary point of contact for DOTD; responsible for scope, schedule, and budget delivery
o [Expertise: Preliminary and final roadway design, plan production, cost estimating
e Relevant Experience: Delivered PS&E packages for urban and rural highway projects
Traffic Engineering Lead — Johnny Boardelon, P.E.
o Experience: 10—15+ years in traffic analysis and design
e Role: Leads traffic studies, signal design, and traffic control plans
o Expertise: Traffic modeling, signal warrant analysis, TMP development
e Relevant Experience: Corridor studies, intersection improvements, ITS integration
Hydraulics and Drainage Lead — Bryan Forrest
o Experience: 10+ years in hydraulic design
e Role: Oversees drainage analysis and design
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o Expertise: Hydrologic modeling, culvert design, stormwater systems
e Relevant Experience: Drainage design for major roadway reconstruction projects

Survey Manager — Hugh McCurdy, III, P.L.S.
o Experience: 15+ years in surveying and geomatics

e Role: Manages all survey operations and data processing

o Expertise: Topographic surveys, LIDAR, control networks
e Relevant Experience: DOT-compliant surveys for transportation corridors
Environmental and Public Involvement Lead — ELOS Environmental

o Experience: 10+ years in environmental coordination
e Role: Supports SOV, permitting, and public outreach

o Expertise: NEPA coordination, public meetings, stakeholder engagement

QA/QC Manager — James E. Powell, Jr., P.E.

o Experience: 20+ years in design review and quality management

e Role: Independent reviewer for all deliverables

o Expertise: Plan review, constructability analysis, compliance verification

3. Technical Approach Enhancements

Our technical approach (as previously outlined) is strengthened by:
o Dedicated discipline leads ensuring subject matter expertise

o Standardized workflows aligned with DOTD manuals

o Integrated design coordination across disciplines

We emphasize early issue identification, constructability reviews, and cost-effective solutions.

4. Software and Technology Tools

KA utilizes industry-leading tools compatible with DOTD systems:

Design and Drafting

o Bentley OpenRoads Designer

e MicroStation (DOTD standard platform)

e GEOPAK (legacy support)
Survey and Data Collection

e Trimble GPS systems

e LiDAR scanning technology

e Carlson Survey / Civil 3D (data processing)
Traffic Engineering

e Synchro / SimTraffic

o HCS (Highway Capacity Software)

e VISSIM (for advanced modeling)
5. Quality Assurance / Quality Control (QA/QC)
Our QA/QC program is a core differentiator:

Hydraulics and Drainage
e HEC-RAS
o HEC-HMS
e HY-8 (culvert analysis)
Project Management and Collaboration
e ProjectWise (DOTD integration)
e Microsoft Project / Primavera P6
e Bluebeam for document review
e @IS platforms (ArcGIS)
Quality Control
o Digital QA/QC checklists
e Automated clash detection and design validation tools

Kyle Associates, LLC



Three-tier review process:

1. Designer self-check

2. Peer review

3. Independent QA/QC Manager review
Use of discipline-specific checklists aligned with DOTD standards
Formal design review meetings at milestone submittals
Documentation of all comments and resolutions

6. Responsiveness and IDIQ Execution Strategy

We recognize that success under an IDIQ contract depends on responsiveness:

On-call team availability for rapid TO mobilization

Ability to initiate work within 48 hours of TO authorization
Dedicated staff for RFI response within 48 hours

Scalable staffing to handle multiple concurrent TOs

7. Construction Support Approach

Dedicated construction liaison engineer

Rapid turnaround for RFIs and design clarifications

Use of tracked RFI logs and response templates
Coordination with DOTD and contractors to minimize delays

8. Risk Management and Innovation
Risk Management

Early identification of design, schedule, and stakeholder risks
Continuous monitoring and mitigation tracking
Proactive communication with DOTD

Innovation and Value Engineering

Context-sensitive design solutions
Cost-saving alternatives during design development
Incorporation of emerging technologies and best practices

9. Firm Differentiators
Kyle Associates, LLC Distinguishes itself through:

e Proven IDIQ Performance: Demonstrated success managing multiple concurrent task orders

o DOTD Familiarity: Extensive experience with DOTD manuals, standards, and ProjectWise workflows
o Rapid Response Capability: Dedicated on-call teams for urgent assignments

o Integrated Team Approach: Seamless coordination across disciplines

e Commitment to Quality: Robust QA/QC program reducing errors and omissions

e Client-Focused Delivery: Strong communication and proactive problem-solving

10. Commitment to DOTD

We are committed to supporting DOTD by:
e Delivering accurate, timely, and constructible designs

Kyle Associates, LLC
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e Maintaining full compliance with DOTD requirements
o Providing responsive and reliable service under the IDIQ framework
o Enhancing safety, mobility, and cost-effectiveness of Louisiana’s transportation system

Kyle Associates, LLC
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For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the

following criteria:

1) one of the team’s firms is responsible for the performance of the work;

2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;

3) the work has not yet been performed and invoiced; and

4) the work is not currently suspended for an indefinite period of time.
For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.
List only the portion of the fees attributable to firms on the team.

Firm(s) Remaini

ALLEIRS ST REPRISNTED I DISIDnes)* | et N and | e
: Project Name Unpaid

State Project Number

Balance

kk
Kyle Associates, L.L.C. Road N/A N/A N/A
Kyle Associates, L.L.C. Planning N/A N/A N/A
Kyle Associates, L.L.C. Other (structural) | N/A N/A N/A
J.V. Burkes & Associates, Inc Traffic N/A N/A N/A
Bryant Hammett & Associates, L.L.C | Survey N/A N/A N/A
ELOS Environmental, LLC Environmental 44-0019337 / H.014245 | LA-119 Bayou Pierre and Creek Bridges $15
ELOS Environmental, LLC Environmental 44-0019337 / H.014247 | LA-399 Creeks, Little 6 Mile Creek, Flat Branch $26
ELOS Environmental, LLC Environmental 44-0019337/ H.014248 | LA-124 Creeks, Broke Leg Bayou, Boggy Bayou $123
ELOS Environmental, LLC Environmental 44-0019337 / LA-124 On site Detours - Supplemental Task Order $238
ELOS Environmental, LLC Environmental 44-0027734 / H.014362 | Lake Road in St. Tammany Parish $22,433
ELOS Environmental, LLC Environmental 44-0025041/ H.015430 | Hood Rd, Middle Colyell Creek - I[IJA Off-System $53
ELOS Environmental, LLC Environmental 44-0025041/H.015431 | Sawmill Rd, Unnamed Creek - [IJA Off-System Bridges $17
ELOS Environmental, LLC Environmental 44-0021326 / DOTD Stage 0 IDIQ-LA 3089 Serve Rd/LA 70 Up $2,760
ELOS Environmental, LLC Environmental 44-00024189/H.015911 | Grover Jones over Williams Creek $196
ELOS Environmental, LLC Environmental 44- Sidney Lablanc Road over Coulee $452
ELOS Environmental, LLC Environmental 44-00024189/H.014059 | US 80: Bridges Near Minden $2,764
ELOS Environmental, LLC Environmental 44- Peters Road Bridge and Extension $4,115
ELOS Environmental, LLC Environmental 44-0025041/H.015432 | M. Williams over Spring Creek $25
ELOS Environmental, LLC Environmental 44-0025041/H.015433 | George Jenkins Road Over Berry’s Creek $154
ELOS Environmental, LLC Environmental 44-0025041 / H.015434 | Mitch Road Over Peters Creek $90

(Add rows as needed) DO NOT SUM
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* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify),
Planning, Right-of-Way, Road, Survey, and Traffic. If a firm has more than one discipline for any single project, the firm can use multiple rows to
express the remaining unpaid balance per discipline.

** Round to the nearest dollar. Do not round to the nearest thousands. If there are no active contracts with a remaining unpaid balance, place N/A in
the Remaining Unpaid Balance column. NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE. LEAVING THE “REMAINING
UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.
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20. Certifications/Licenses:
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.
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Certificate of Completion

presented to

Johnny Bordelon

for completing the

Traffic Engineering Analysis Process & Report
Module 1

Date: July1, 2019 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 2.5

W&ﬂm DALY & dlr

Autf8ri%ed Instructor AuthdrizedXnstructor Autflorized instructor

DOID

OUISIANA DEPARTN\ENT OF
TRANSPORTATION & DEVELOPMENT




Certificate of Completion

presented to

Johnny Bordelon

for completing the

Traffic Engineering Analysis Process & Report
Module 2

Date: July1, 2019 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 3.5

W&ﬂm DALY & dlr

Autf8ri%ed Instructor AuthdrizedXnstructor Autflorized instructor

DOID

OUISIANA DEPARTN\ENT OF
TRANSPORTATION & DEVELOPMENT




Certificate of Completion

presented to

Johnny Bordelon

for completing the

Traffic Engineering Analysis Process & Report
Module 3

Date: July 2, 2019 Professional Development
Location: ~ Baton Rouge, Louisiana Hours (PDHs) Awarded: 3.5

W&ﬂm DALY & dlr

Autf8ri%ed Instructor AuthdrizedXnstructor Autflorized instructor

DOID

OUISIANA DEPARTN\ENT OF
TRANSPORTATION & DEVELOPMENT
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21. QA/QC Plan:

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this
section and was not required by the advertisement, it will be redacted.
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22. Sub-consultant information:
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If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name

(Name must match exactly as registered
with Louisiana’s Secretary of State
(SOS): including punctuation, include
screenshot(s) from SOS at the end of
Section 20)

Address

Point of Contact and email address

Phone Number

Harahan, LA 70123

J.V. Burkes & Associates, Inc. 1805 Shortcut Hwy Johnny Bordelon (985) 649-0075
Slidell, LA 70458
Bryant Hammett & Associates, L.L.C. 1104 Dealers Ave., Suite A Bryant Hammett (504) 733-8004

ELOS Environmental, LLC

607 W. Morris Ave.
Hammond, LA 70403

Lucas M. Watkins

(985) 662-5501

(Add rows as needed)
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23. Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan
for doing so. Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation
Criteria section of the advertisement.

Kyle Associates, LLC
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