
Page 1 of 120      Prime consultant name: Michael Baker International, Inc.  

LADOTD FORM: 24-102        (Revised August 11, 2025) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the LADOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be 
removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE LADOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION 
ON THE LADOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

1. Contract Name as shown in the advertisement IDIQ CONTRACTS FOR ROADWAY DESIGN SERVICES STATEWIDE 

2. Contract number(s) as shown in the advertisement 4400035043 & 4400035044 
3. State Project Number(s), if shown in the advertisement N/A 
4. Prime consultant name (name must match exactly as registered with the 

Louisiana Secretary of State (SOS) where such registration is required by law; 
including punctuation; include screenshot from SOS at the end of Section 20) 

MICHAEL BAKER INTERNATIONAL, INC. 
5. Prime consultant license number (as registered with the Louisiana Professional 

Engineering and Land Surveying Board (LAPELS) if registration is required under 
Louisiana law) 

E.F. 0000062 
V.F. 0000010 

6. Prime consultant mailing address 
2600 CitiPlace Drive, Suite 450 
Baton Rouge, Louisiana 70808 7. Prime consultant physical address (existing or to be established, if location is 

used as an evaluation criteria) 

8. Name, title, phone number, and email address of prime consultant’s contract point 
of contact 

Daniel Thornhill, PE 
Office Manager - Associate Vice President  
225-218-2846 | Daniel.Thornhill@mbakerintl.com 

9. Name, title, phone number, and email address of the official with signing authority 
for this proposal 

Daniel Thornhill, PE 
Office Manager - Associate Vice President  
225-218-2846 | Daniel.Thornhill@mbakerintl.com 
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10. This is to certify that all information contained herein is accurate and true, and that 
the team presently has sufficient staff to perform these services within the 
designated time frame.  By submitting this proposal, proposer certifies that it is not 
engaged in a boycott of Israel and it will, for the duration of its contract obligations, 
refrain from a boycott of Israel.  Proposer also certifies and agrees that the following 
information is correct: In preparing its response, the proposer has considered all 
proposals submitted from qualified, potential subcontractors and suppliers, and has 
not, in the solicitation, selection, or commercial treatment of any subcontractor or 
supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is 
engaging in commercial transactions in Israel or Israeli-controlled territories, with 
the specific intent to accomplish a boycott or divestment of Israel. The proposer 
also has not retaliated against any person or other entity for reporting such refusal, 
termination, or commercially limiting actions.  DOTD reserves the right to reject the 
response of the bidder or proposer if this certification is subsequently determined 
to be false, and to terminate any contract awarded based on such a false response.  

 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, 
proposer further certifies that it does not have a practice, policy, guidance, or 
directive that discriminates against a firearm entity or firearm trade association 
based solely on the entity's or association's status as a firearm entity or firearm 
trade association. In addition, proposer certifies it will not discriminate against a 
firearm entity or firearm trade association during the term of the contract based 
solely on the entity's or association's status as a firearm entity or firearm trade 
association. 
 

 

 
 
 
 
 
 
Signature (shall be the same person as Section 9): 
 
 
 
___________________________________________________ 
Date: 05/05/2026 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal and each 
firm(s)’ percentage. 

Firm(s):                                                       Firm(s)’ % (No DBE Goal) 
 
N/A                                                               N/A 

 

   
PROJECT BUDGET & SCHEDULE. Prioritizing what matters to the DOTD and local community, Michael Baker understands IDIQ 
contracts and offers a plan that addresses the DOTD concerns and needs by making our staff available to focus on designated task 
orders budgets and schedule. 
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12. DISCIPLINE TABLE 
 

 

Discipline(s) % of Overall 
Contract 

Michael Baker 
International, Inc. Gresham Smith Evans-Graves 

Engineers, Inc. 
SJB Group, 

L.L.C. 

Each Discipline 
must 

total to 100% 
Road 75.00% 70.00% 15.00% 15.00% 0.00% 100% 

Traffic 10.00% 5.00% 95.00% 0.00% 0.00% 100% 

Survey 15.00% 0.00% 0.00% 60.00% 40.00% 100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 53.00% 20.75% 20.25% 6.00% 100.00% 
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13. TEAM SIZE  

Firm name LADOTD Job Classification 

Number of personnel 
committed to 
 this contract 

Total number of personnel 
available in this LADOTD Job 

Classification (if needed) 
 
 
 
 
 

• DOTD IIJA OSBR District 07 Engineer 
• US 371:  KCS Railroad Overpasses 
• Designed New Barksdale Entrance Road Roundabout 

for Barksdale AFB that connects to recent I-20/I-220 
Design Build. 

• Experienced construction manager QC/QA 
constructability of plans. 

• Staff immediately available to start work 
• Staff experienced with DOTD Design Guidelines, 

Specifications and Standards, and EDSMs. 

Biologist/Wetlands 1 3 

Clerical 1 2 

Engineer 2 5 

Engineering-Aide 1 2 

Engineer Intern 3 10 

Engineer - Other 0 10 

Environmental Pro 1 3 

Principal 1 2 

Senior Technician 1 5 

Supervisor - Eng 1 3 

 

 
 
Gresham Smith 

• Completed over 50 designs tasks over multiple IDIQ 
contacts over the past 8 years including work in all 10 
districts. 

• Local and immediately available to start work 
• Staff includes a number of former LADOTD employees 

(HQ and Districts) who now as consultants have 
delivered numerous projects for LADOTD using the 
DOTD Design Guidelines, Specs, Standards and 
EDSMs.  

Clerical 0 1 

Engineer 5 12 

Engineer Intern 0 12 

Planner 0 4 
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Firm name LADOTD Job Classification 

Number of personnel 
committed to 
 this contract 

Total number of personnel 
available in this LADOTD Job 

Classification (if needed) 

Principal 1 1 

Professional 0 4 

 
Evans-Graves Engineers, Inc. 

• Extensive past experience on DOTD projects. 
• Staff immediately available to start work 
• Staff experienced with DOTD Design Guidelines, 

Specifications and Standards 

CADD Operator 0 1 

CADD Technician 1 1 

Engineer 3 9 

Engineer Intern 0 1 

Party Chief 1 3 

Principal 0 1 

Rodman 1 3 

Senior Technician 1 1 

Supervisor - Eng 2 4 

Surveyor 1 2 

 
 
 

SJB Group, L.L.C. 
• Actively working on several MoveAscension, MoveBR, 

and DOTD projects in the Gulf Coast region. 
• Extensive past experience on DOTD projects. 
• Staff immediately available to start work 
• Staff experienced with DOTD Design Guidelines, 

Specifications and Standards  

Engineer 1 5 

Party Chief 1 6 

Senior Technician 1 2 

Supervisor - Eng 2 2 

Surveyor 3 5 
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14. ORGANIZATIONAL CHART 
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15. MINIMUM PERSONNEL REQUIREMENTS 

 
MPR No. 

Do not insert 
wording 
from ad 

Personnel being used to meet the 
MPR (Individual(s) may not satisfy 

more than one MPR unless 
specifically allowed by Attachment B 

of the advertisement) Firm employed by 
Type of license and discipline 

meeting MPR/certification & number 

 
State of 
license 

License / 
certification 
expiration 

date 

1 Daniel Thornhill, PE  PE (Civil) No. 32367 Louisiana 09-30-2026 

2 Daniel Thornhill, PE  PE (Civil) No. 32367 Louisiana 09-30-2026 

3 

Daniel Thornhill, PE  PE (Civil) No. 32367 Louisiana 09-30-2026 

Alison Gonzalez, PE  PE (Civil) No. 47215 Louisiana 03-31-2027 

Kenny Collins, PE  PE (Civil) No. 33109 Louisiana 09-30-2027 

4 Matthew Estopinal, PE, PLS  PE (Civil) No. 39151 Louisiana 03-31-2027 
PLS No. 4955 Louisiana 03-31-2027 

4 Ralph Burgess, PLS  PLS No. 5040 Louisiana 09-30-2026 

5 Rebecca Murray, PE, PTOE, RSP1 
 

PE (Civil) No. 43788 Louisiana 03-31-2028 
PTOE No. 4861 N/A 03-26-2026 

5 Brooks Miller, PE, PTOE  
PE (Civil) No. 34472 Louisiana 09-30-2027 
PTOE No. 3774 N/A 11-21-2026 

5 Celina Sumrall, PE, PTOE  
PE (Civil) No. 48429 Louisiana 03-31-2028 
PTOE No. 5124 N/A 08-03-2027 

5 Carla Dietrich, PE, PTOE  
PE (Civil) No. 35480 Louisiana 09-30-2026 
PTOE No. 2468 N/A 11-24-2026 

  

Led by Daniel Thornhill, PE, a Project Manager with over 28 years of roadway design experience (including 22 serving the DOTD), 
Michael Baker and our subconsultant staff designated to work on this contract meet the Minimum Personnel Requirements (MPRs) 
specified in the advertisement. Résumés included in this submission reflect the required experience stated in each MPR.  
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16. STAFF EXPERIENCE 
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Résumés are provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Certificates required 
by the advertisement are included in Section 20.  
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Project Management Team 
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 Firm employed by Michael Baker   
Name Daniel Thornhill, PE Years of relevant experience with this employer   6 
6Title Office Executive Years of relevant experience with other employer(s)   23 
Degree(s) / Years / Specialization B.S. / 1997 / Civil Engineering 
Active registration number / state / expiration date PE.0032367 / LA / 09-30-2026 
Year registered 2006 | 2002 Discipline Civil  

Contract role(s) / brief description of responsibilities MPR 1, 2, & 3; PRINCIPAL IN CHARGE/CONTRACT MANAGER; PROJECT MANAGER; ROADWAY TEAM 
LEAD 

MPR 1, 2, & 3. Mr. Thornhill will serve as the Principal-In-Charge, Project Manager, and Roadway Team Lead and provide support to complete design services, and 
provide accountability for quality and timeliness. He will also ensure priorities are established before and during execution of the project. 
Experience Dates  
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

11/21 - Ongoing US 371:  KCS RR Overpasses HBI, Webster Parish, Louisiana. Principal/Project Manager. Responsible for the design and development of 
construction plans for the replacement of 3 bridges at two locations along US 371. First location is the replacement of a 3-span bridge over KCS Railroad 
in Sibley, LA. Project entails the development of new bridge alignment following DOTD and KCS Railroad requirements along with modifications of the 
existing road to accommodate the new bridge vertical alignment. Additional site requirements include developing a detour road/bridge alignment to 
construct the new bridge under traffic along with reconstruction of LA 164/US 371 intersection. Second location is the replacement of parallel bridges 
along US 371 at the Minden/I-20 interchange.  Bridges will be replaced in phase construction to maintain traffic. Two new 3-span bridges will be 
construction over KCS railroad meeting all the required DOTD and KCS design requirements as required at the Sibley bridge site. 

08/22 – 05/23 Barksdale AFB Entrance Roads, Bossier Parish, Louisiana. Project Manager. Responsible for the development of construction plans for new entrance 
roads for Barksdale AFB. The project includes a new roundabout at the Air Force Base gates along with new 4-lane divided highway to tie into the new LA 
1267 highway constructed by DOTD under the I-20/I-220 Design Build interchange improvements.  Additional responsibilities include coordination with the 
DOTD I-20/I-220 Project Manager and Design Build Owner Verification Managers along with overseeing new roadway drainage that meets DOTD 
Hydraulic requirements.   

10/22 - Ongoing Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program – District 07, Louisiana. DOTD. Principal. Responsible for the oversight 
of 12 Off-System Bridge replacements and recommendation of final bridge structures for five parishes in District 07. Additional responsibilities include the 
oversight of sub-consultants identified to be included in the program. This project program requires Michael Baker to deliver 12 bridge replacements within 
the $30.3 million dollars with allocated for District 07. This service includes topo surveys, row mapping, development of construction plans, environmental 
clearance, utility relocation agreements, and determine row acquisition.   

04/22 - Ongoing LA 30: EBR PL – I-10, East Baton Rouge, Iberville, and Ascension Parishes, Louisiana. Principal/Project Manager. Responsible for the oversight of 
the Environmental Assessment (EA) of the widening of LA 30 from a 2-lane roadway to 4-lane roadway. Project is currently in Part 1 of the EA which main 
focus on traffic count/study/analysis along with some early environmental field screening, initial geometric improvements at existing 5 intersections, SUE 
services, and development of existing hydraulic flows for existing 6 bridge/culvert structures. Additional responsibilities include oversight of existing 
alignments along with existing right-of-way lines.   

10/21 - Ongoing New Orleans Rail Gateway Environmental Impact Statement, Jefferson and Orleans Parishes, Louisiana. DOTD. Project Engineer for development 
of alignment alternatives in Avondale area.  Alternatives include railroad overpasses at two locations to replace four at grade railroad crossings. Currently 
trains will block at grade railroad crossings for hours each day at the Avondale railyard.  New overpasses meet both DOTD and railroad criteria. New 
alternatives include both roadway and bridge design. 
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05/16 – 01/18 
 

Ham Reid Road at Lake Street (LA 3092) Intersection Improvement Project for Calcasieu Parish Police Jury. Project Manager/Lead Design 
Engineer.  Responsibilities included the development of construction plans for a new single lane roundabout at the intersection of Ham Reid Road and 
Lake Street (LA 3092). Project was studied as both a new signal and roundabout to provide traffic flow for land being developed along the southwest 
quadrant of the project. Through coordination with DOTD, it was determined a new single lane roundabout was the best alternative. The new roundabout 
would be a 4-leg roundabout that would connect to Spanish Mission Trail roadway of Trails Subdivision with one of roundabout legs to provide seamless 
connectivity with Ham Reid Road to eliminate a possible Z-intersection configuration with only a 3-leg roundabout. Mr. Thornhill’s responsibilities included 
coordination with both Calcasieu Parish Project Manager, DOTD District 7 Engineers, and DOTD Project Permit Specialist; development of geometric 
layouts both horizontally and vertically, development of right-of-way taking lines and coordination of right-of-way maps with surveyor, and hydraulic 
analysis for both subsurface and storm water flow. Project was being done as a permit project for Calcasieu Parish through DOTD District 7. 

03/14 - 08/15 I-12 Entrance Ramp at Millerville Road, East Baton Rouge Parish, Louisiana. Project Manager/Engineer. Responsible for the design and construction 
of a new westbound entrance ramp from Millerville Road to I-12. Project included widening of Millerville Road to accommodate new double left turn lanes 
at new intersection at new development. Project included developing construction plans to meet DOTD and FHWA design guidelines and standards. 
Addition construction plan details involved development of traffic control plans for a lane shift of three lanes along I-12 to provide protection for 
construction workers while the new entrance ramps were being constructed along with addition of new traffic signals and remove of an existing traffic 
signal. Project was issued a project permit through DOTD District 61. During the plan preparation and construction, Mr. Thornhill met with DOTD District 
61 District Administrator and Construction Engineer to make sure all DOTD standards where being followed along with making sure the contractor was 
meeting all the requirements set forth by DOTD District 61 in the project permit. 

09/14 – 08/15 
 

LA 27 turn lane improvements, Cameron and Calcasieu, LA. Project Manager. Responsible for overseeing the development of roadway construction 
plans adhering to DOTD design guidelines for three turn lanes along LA 27 at the Cameron LGN plant entrances. Also provided engineering support 
during construction. Project included the modification of the existing box culvert at Crab Gully with developing solutions to utility conflicts at this crossing. 

11/15 – 01/18 
 

Southcity Parkway Extension - Lafayette, LA. Project Manager/Lead Design Engineer.  Responsibilities included the development of construction plans 
for a new 1.7-mile, four-lane median divided corridor between US 167 (Johnston Street) with Kaliste Saloom Road. Project included three multilane 
roundabout intersections and new bridge crossing of the Vermillion River. Additional responsibilities included coordination with the Coast Guard to 
develop the new Vermillion Bridge crossing to make sure it met navigational vertical clearances. Project included development of public involvement 
meeting maps to get feedback from the local residents on the new alignments and its possible impacts to the neighboring communities. 

08/12 - 01/18 Juban Road (LA 1026) Widening (I-12 to US 190), Livingston Parish, Louisiana. Project Manager/Lead Design Engineer. Responsible for the 
development of construction plans for the widening of Juban Road from a 2-lane roadway to a 4-lane boulevard from just north of the I-12 Interchange to 
US 190. Improvements included three multi-lane roundabouts along Juban Road while including sidepaths on both sides of Juban Road to meet the 
DOTD complete streets initiative. Access Management was a priority along this route therefore the median was reduced to 6’ to 8’ to discourage left turn 
movements and make all driveways right-in/right-out while utilizing the roundabouts for U-turn movements. The roundabouts are located at future 
driveway number 5 for the Juban Crossing Development, midway along project, and at the Juban Road at US 190 intersection. The roundabout would 
replace an existing signal that causes traffic congestion especially during peak afternoon traffic. Project included all necessary improvements along US 
190 for the new roundabout and additional turn lane for the new Sanctuary Development. 
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Firm employed by Michael Baker  
Name L.R. “Eric” Erikson, PE, CFM Years of relevant experience with this employer   3                        
Title Department Manager – Water Resources Years of relevant experience with other employer(s)   24 

Degree(s) / Years / Specialization M.S. /  2003 / Engineering and Technology Management 
B.S. / 1999 / Civil Engineering 

Active registration number / state / expiration date PE.0031061 / Louisiana / 03/31/2026 
CFM US-23-12645 / 07/31/2025 

Year registered 2004 
2023 (CFM) Discipline Civil 

Contract role(s) / brief description of responsibilities DEPUTY PROJECT MANAGER/HYDRAULICS DESIGN LEAD 
Mr. Erikson will serve a technical advisor to the hydraulics/drainage team for task orders requiring drainage analysis and design. He will also support the team if 
hydraulic modeling is required for the replacement/modification of drainage structures.   
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

01/23 – Ongoing  LA 30:  EBR PL – I-10, Ascension, Iberville, and East Baton Rouge Parishes, Louisiana. DOTD. Mr. Erikson is currently serving as the Hydraulics 
QA/QC Reviewer for the NEPA study for the widening of LA 30.  Project is currently in the Part 1 phase of the study to determine the required widening 
requirements of LA 30 from the East Baton Rouge Parish Line to I-10.  Project covers nearly 14 miles of improvements along LA 30 through Iberville and 
Ascension Parish.  The study will determine how many additional lanes necessary for LA 30 along this stretch with intersection improvements at Bayou 
Paul Lane, LA 74, LA 3115, LA 73, and LA 3251.  Additional responsibilities for Mr. Erikson include determining if the drainage areas have been delineated 
properly and that the storm water runoff flows meet DOTD requirements along with reviewing the HEC-RAS models for consistency and conformity to the 
DOTD Hydraulics Manual.   

01/23 – Ongoing  US 371 KCS RR Overpass HBI, Louisiana. DOTD. QA/QC Engineer. Responsible for providing guidance, review, and Quality Control for the drainage 
design of the new improvements of US 371 for the replacement of three bridges at two different locations: Sibley, LA and Minden, LA. The bridges are 
being replaced of KCS railroad at both locations. The Sibley, LA site consists of a new bridge alignment offset from the existing to allow traffic to remain 
open during construction. The bridges at the Minden site bridges are being replaced in multiple traffic control operations where 1 bridge will remain open 
while a new bridge is being built. Once new bridge is built, traffic will move over to new bridge while the other bridge is being replaced.  Mr. Erikson’s 
QA/QC review will make sure drainage is being done in accordance to DOTD Hydraulic Manual. 

01/23 – Ongoing 
 

Airline Highway (US 61) – North for MOVEBR, East Baton Rouge Parish, Louisiana. City/Parish of Baton Rouge. Project Manager. Responsible for 
the review and analysis of major drainage crossings along Airline Highway between I-110 to US 190/US 61. Project is currently in the NEPA Decision 
making process.  Addition responsibilities include reviewing existing models provided by MOVEBR for Jones Creek Crossing and Hurricane Creek 
crossings.  NEPA Hydraulics phase is a low-level look at drainage improvements for the widening of Airline Highway from a 4-lane divided roadway to a 6-
lane divided roadway. Once the NEPA process is complete, engineers will be released to develop construction plans. Mr. Erikson will oversee the 
development of the roadway drainage for the improvements.  Project is currently following the DOTD guidelines for NEPA clearance. 

01/23 - Ongoing 
 

Louisiana Watershed Initiative (LWI) Region 6 TO 2, Louisiana. DOTD. Deputy Project Manager. Responsible for providing contract administration and 
assisting project manager in general project management duties such as resource allocation, scheduling, coordination of team members, and financial 
analysis. Michael Baker supplemented data collection and analysis, continued stakeholder engagement services, and performed topographic, bathymetric, 
and channel surveys.  This task includes 2 HUC8 Watershed models. 
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01/23 - Ongoing 
 

Louisiana Watershed Initiative (LWI) Region 6 TO 3. Louisiana. DOTD. Deputy Project Manager. Responsible for the contract administration and 
assisting the project manager with general project management duties such as resource allocation, scheduling, team coordination, and financial analysis. 
Michael Baker is providing engineering and modeling services to the DOTD for Region 6 for the LWI. This task includes 2 HUC8 Watershed models. 

01/23 - Ongoing 
 

Louisiana Watershed Initiative (LWI) Region 1, Louisiana. DOTD. Deputy Project Manager. Responsible for the contract administration and assisting 
the project manager in general project management duties such as resource allocation, scheduling, team coordination, and financial analysis. This task 
includes 3 HUC8 Watershed models. 

01/23 - Ongoing 
 

Louisiana Watershed Initiative (LWI) Region 4, Louisiana. DOTD. Deputy Project Manager. Responsible for contract administration and assisting the 
project manager with general project management duties such as resource allocation, scheduling, team coordination, and financial analysis. This task 
include 1 HUC8 Watershed models. 

01/23 - Ongoing 
 

LWI/SPP Group 1 Beauregard, Vernon and St. Landry Parishes, Louisiana. DOTD. Project Manager. Responsible for the overall execution of the 
project, contract administration, and general project management duties, which include resource allocation, team coordination, sub-consultant coordination, 
scheduling, and financial analysis.  Project will determine improvements to the watershed and reservoirs located within to mitigate flooding in the region. 

01/23 - Ongoing 
 

Parish Comprehensive Drainage Plan, St. Tammany Parish, Louisiana. St. Tammany Parish. Deputy Project Manager. Responsible for contract 
administration and assisting with general project management duties, such as resource allocation, team coordination, scheduling, and financial analysis. 
Attending public outreach meetings and assisted the public in understanding the project objective and goals. Provided review and QC of the Phase 1 final 
report. 

1/20 – 12/22 South Choctaw Widening, Baton Rouge, Louisiana. Parish of East Baton Rouge DPW. QA/QC. Responsibilities included oversight of entire 
construction plan set, including geometric design and drainage design.  Reviewed DOTD HYDRWIN input and output files to make sure the design team 
was following DOTD Hydraulics Manual and design requirements. Also responsible for assisting the designer in addressing drainage comments from the 
municipality. 
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Roadway Team 1 
  

Page 20 of 150      Prime consultant name: Michael Baker International, Inc. 

 



 

Page 15 of 120      Prime consultant name: Michael Baker International, Inc.  

Firm employed by Michael Baker   
Name Alison Gonzalez, PE Years of relevant experience with this employer   6 
Title Project Manager Years of relevant experience with other employer(s)   15 
Degree(s) / Years / Specialization B.S. / 2007 / Civil Engineering 

Active registration number / state / expiration date PE.0047215 / LA / 03-31-2025  
PE037086 / GA / 12-31-2023  

Year registered 2022 | 2012 Discipline Civil  
Contract role(s) / brief description of responsibilities MPR 3; ROADWAY DESIGN TEAM 1 
Ms. Gonzalez meets MPR3 and will serve as a Design Engineer with experience in geometric design for a variety of projects. She has worked on projects for multiple 
DOT agencies which allows her to bring a practical engineering point of view to the team. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

05/23 - Ongoing US 371: KCS RR Overpasses HBI, Webster Parish, Louisiana. Project Engineer. Responsible for the design and development of construction plans for 
the replacement of 3 bridges at two locations along US 371. First location is the replacement of a 3-span bridge over KCS Railroad in Sibley, LA. Project 
entails the development of new bridge alignment following DOTD and KCS Railroad requirements along with modifications of the existing road to 
accommodate the new bridge vertical alignment. Additional site requirements include developing a detour road/bridge alignment to construct the new 
bridge under traffic along with reconstruction of LA 164/US 371 intersection. Second location is the replacement of parallel bridges along US 371 at the 
Minden/I-20 interchange. Bridges will be replaced in phase construction to maintain traffic. Two new 3-span bridges will be construction over KCS railroad 
meeting all the required DOTD and KCS design requirements as required at the Sibley bridge site. 

05/23 - Ongoing LA 30: EBR PL – I-10, East Baton Rouge, Iberville, and Ascension Parishes, Louisiana. Project Engineer. Responsible for the oversight of the 
Environmental Assessment (EA) of the widening of LA 30 from a 2-lane roadway to 4-lane roadway. Project is currently in Part 1 of the EA which main 
focus on traffic count/study/analysis along with some early environmental field screening, initial geometric improvements at existing 5 intersections, SUE 
services, and development of existing hydraulic flows for existing six bridge/culvert structures. Additional responsibilities include oversight of existing 
alignments along with existing right-of-way lines.   

12/21 – Ongoing SR 25 @ Savannah & Middle River. Scott Bridge Company, Inc. Lead Roadway Engineer. Responsible for preparing all roadway submittals as required 
by the Design Build Agreement (DBA), including preliminary plans, final plans, release for construction (RFC) plans, and NPDES permitting plans. Michael 
Baker provided the Design-Build Services to replace two bridges along SR 25, one over the Savannah River (James P. Houlihan Bridge) and one over 
Middle River. Traffic will be maintained on the existing bridges while the proposed bridges are constructed parallel to the existing bridges. A Section 4(f) 
evaluation is required for impacts to historic resources and public recreational land, along with consultations with USFWS and NOAA fisheries due to the 
presence of federally protected aquatic species. 

04/20 - Ongoing Sea Island Road @ Dunbar Creek. Georgia Department of Transportation. Lead Roadway Engineer. Responsible for concept design and report 
development, preliminary plans, right-of-way plans, and final plans for the replacement of an existing bridge located on CR 583/Sea Island Road over 
Dunbar Creek on St. Simons Island. The proposed bridge will be raised one foot to meet the 100-year flood elevation. An onsite detour will be utilized by 
constructing a temporary bridge to the north of the existing bridge where traffic will be routed during construction. The roadway approaches were 
reconstructed to provide two 12-foot lanes with 8-foot rural shoulders. 
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01/18 – Ongoing  I-16/I-95 General Engineering Consultant Services, Savannah, Georgia. Georgia Department of Transportation. Subject Matter Expert. Responsible 
for reviewing roadway plans and design calculations to ensure that the design is in compliance with the Design-Build Agreement (DBA). Michael Baker is 
providing owner's representative post-let general engineering consultant services on the I-16 at I-95 interchange improvements and I-16 widening, as part 
of GDOT's MMIP program. Services include final design review, submittal review, and owner's verification of design-builder-provided construction 
engineering and inspection services. 

09/17 – 04/23 Bridge Bundle - SR 10 Loop EB & WB at Middle Oconee River, SR 82 at Middle Oconee River, Clarke and Barrow Counties, Georgia. Georgia 
Department of Transportation. Assistant Project Manager for this 0.10-mile long bridge replacement project on the northwest side of the heavily travelled 
SR 10 loop. This bridge replacement project is a 4-lane divided rural freeway around the city of Athens, GA to replace the existing 288-foot long, twin steel 
beam bridges, with a 3-span 350-foot long PSC beam bridge over the river. Staged construction will be utilized by first building a portion of the new bridge 
in the median area while traffic is maintained on the existing bridges. SR 82 is a 0.30-mile long 2-lane rural bridge replacement project that will replace the 
existing 4-span 250-foot long steel beam bridge with a 270-foot long, 3-span PSC beam bridge on a curved roadway alignment over the river. ABC 
techniques and an off-site detour will be utilized by closing the roadway to minimize the construction schedule and disruption to the public. M&N is 
responsible for overall project management, concept design, public involvement, environmental, preliminary plans, right-of-way plans, final construction 
plans including full bridge design and bridge hydraulic studies on this bundle. 

06/16 – Ongoing Quacco Road Widening, Chatham County, Georgia. Chatham County. Design engineer for the proposed Quacco Road Improvements project. The 
project includes roadway widening and operational improvements to intersections, drainage features, and pedestrian facilities along a 2.6-mile-long 
segment of this corridor beginning just east of the existing bridge over I-95 and terminating at the existing signalized intersection with US 17. In addition, 
ADA compliant sidewalks and a 10’ shared use path will contribute to the connectivity for the existing commuter bus route of Chatham Area Transit (CAT). 
The project deliverables will include completion of concept design, preliminary plans, stormwater management, right-of-way plans and final plans. 

05/14 – 04/19  Operational, Safety and Pedestrian Improvements along Maxham Road, Douglas County, Georgia. Douglas County. Lead engineer for the 
construction of operational, safety and pedestrian improvements along Maxham Road from SR 6/Thornton Road to Tree Terrace Parkway. This project 
includes 0.5 miles of roadway improvement, stormwater management facilities, and sidewalks. The project deliverables include concept, preliminary and 
final construction plans, right of way plans and NPDES permitting. 

11/01 – 10/15 SR25CO/Bay Street Widening, Chatham County, Georgia. Chatham County. Design engineer for the widening of 1.3 miles of an existing sub-standard 
four-lane facility to a four-lane section with raised median and urban shoulders. A high volume of pedestrian traffic and potentially historic properties along 
the project corridor complicates the project. One of the major purposes of this project was to improve pedestrian safety by providing accessible pedestrian 
facilities with connections to adjacent businesses, neighborhoods, parks, and bus facilities. The completed project will provide a safe and aesthetically 
pleasing gateway to Savannah from the west. The project deliverables include concept development and approval, preliminary and final construction plans, 
right of way plans and NPDES permitting. 
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Firm employed by Michael Baker  
Name Brooks Miller, Jr., PE, PTOE  Years of relevant experience with this employer   27                      
Title Associate Vice President  Years of relevant experience with other employer(s)   0 
bDegree(s) / Years / Specialization BS / 1983 / Civil Engineering  
Active registration number / state / expiration date PE.0034472 / Louisiana/ 09-30-2027 
Year registered 2007 Discipline Civil 
Contract role(s) / brief description of responsibilities MPR5; ROADWAY DESIGN TEAM 1; TRAFFIC ENGINEERING 
Mr. Miller is experienced in designing and managing roadway and traffic design projects. Mr. Miller has gained valuable planning, roadway and traffic related 
experience over the last several years working on numerous department of transportation projects. He has served as project manager on numerous high-profile 
highway design and rehabilitation projects involving design coordination, plan development, signing and pavement marking details development, traffic signal 
design, community outreach, contractor coordination and issue resolution, and intricate maintenance of traffic and construction phasing design.   
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

11/22- Ongoing   Owner’s Project Manager for I-10 Mobile River Bridge and Bayway Project. Alabama Department of Transportation. MOT and Roadway Manager. 
Michael Baker is serving as the owner’s representative for the Mobile River Bridge and Bayway Project. This is to provide support services to ensure 
compliance of the Design-Builder’s design, construction, contract documents, construction engineering and inspection, and testing.  

07/22- Ongoing  
  

SR 35 Widening and Additional Lanes from CR-62 to CR-124 through the Town of Section, Jackson County, Alabama. Alabama Department of 
Transportation. Project Manager. Michael Baker provided engineering services to widen and add lanes to SR 35 through the Town and Section. Michael 
Baker’s services included the preparation of ROW plans, stormwater design, floodplain studies, erosion and sediment control plans, final design, cost 
estimates, and traffic control plans.  

06/21-11/22   Owner’s Project Manager for I-10 Mobile River Bridge and Bayway Project (Phase 1). Alabama Department of Transportation. Project Manager. 
Michael Baker served as the owner’s representative for the Mobile River Bridge and Bayway Project (Phase 1). This included pre-construction activities, 
writing and assisting with the RFQ and RFP, and helping manage other project consultants while short-listing and selecting a Design-Build Team.  

05/19-09/19   SR 6/US 82 Widening and Additional Lanes from SR-14 to US-31, Prattville, Alabama. Alabama Department of Transportation. Project Manager. 
Responsible for roadway and drainage design for final construction plans to the client for a three-mile highway widening project on US 82. Project included 
the replacement of two bridges. A hydraulic bridge over Autauga Creek and a second bridge over a Norfolk Southern Railroad line. The project also 
included the design for asphalt paving with a concrete paving alternate.  

02/17-08/18  
 

SR 304 and McIngvale Road Interchange, Final Construction Plans, Desoto County, Mississippi. Mississippi Department of Transportation. 
Project Manager. Michael Baker developed Phase B Final Contract Plans for a new diamond interchange at SR 304 and Mclngvale Road. Michael Baker 
provided final design for four ramps and developed a 3D design model of the new interchange using Power Geopak. Included in this contract, Michael 
Baker developed drainage plans, permanent signing and pavement marking plans, traffic control plans and details, construction signing, and traffic signal 
design for two traffic signals located at the eastbound and westbound ramp intersections with Mclngvale Road. Michael Baker prepared intelligent 
transportation system (ITS) plans and details for a fiber connection between traffic signals and existing ITS infrastructure.  

04/06-08/11  
 

Reconstruction of I-55 from North of Old Agency Road to South of SR 463, Madison County, Mississippi. Mississippi Department of 
Transportation. Civil Engineer. Michael Baker provided engineering services for the reconstruction of three miles of I-55 from Old Agency Road to SR 
463. The reconstruction created a split-diamond interchange with frontage roads and several bridges and retaining walls. A new four-lane boulevard was 
constructed as the southern leg of the interchange, and an existing two-lane road was reconstructed into a four-lane boulevard as the northern leg. Michael 
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Baker provided field surveys, digital orthophotography mapping, preliminary and final roadway, bridge, and retaining wall design; hydraulics and hydrology; 
maps and deeds; signalization, intelligent transportation system, and lighting design; construction phase services; and quality control/quality assurance.  

07/15-08/19  
 

SR 304 and McIngvale Road Interchange Environmental Assessment and Phase A Right-of-Way Plans, DeSoto County, Mississippi. Mississippi 
Department of Transportation. Project Manager. Responsible for project oversight. Michael Baker is performing an environmental assessment and 
preparing Phase A right-of-way plans for a proposed interchange at SR 304 and McIngvale Road. Michael Baker’s services include data collection and 
analysis, traffic impact analyses, alternatives analysis, preparation of preliminary and final right-of-way plans, public involvement, and preparation of 
environmental assessment documentation.  

09/13-08/16  
 

SR 15 and Lamey Bridge Road Roundabout, Harrison County, Mississippi. Mississippi Department of Transportation. Project Manager. 
Responsibilities include project management, budget setup, roadway plan design and detail, QC/QA, and preliminary and final submittal of Phase A Final 
ROW plans. Michael Baker provided engineering and environmental services for a proposed roundabout at the intersection of SR 15 and Lamey Bridge 
Road. Michael Baker’s services included a Phase I archaeological survey, a categorical exclusion, a traffic analysis and impact study, and development of 
Phase A final right-of-way plans.  

04/07-02/13  
 

I-269 from East of I-55 to North of SR 305, DeSoto County, Mississippi. Mississippi Department of Transportation. Project Manager. Responsible 
for the project management, budget, roadway design plans, and QA/QC. Michael Baker provided engineering services for I-269 from east of I-55 to north of 
SR 305, and services included detailed mapping from aerial photography, field surveys, traffic analysis, the preparation of final right-of-way plans, and 
preparation of final construction plans.  

01/10-12/12  
 

I-15 Corridor Expansion, Utah County, Utah. Utah Department of Transportation. Civil Engineer and MOT Manager. Served as the MOT Design Lead 
from project startup in January 2010 to February 2011. Provided the maintenance of traffic and construction phasing design for the four-mile segment of I-
15, including three full interchange replacements. Served as the Maintenance of Traffic Manager from February 2011 to project completion in December 
2012. Responsibilities included MOT and construction phasing design. Coordinated and resolved traffic issues with owners, contractors and local agency 
stakeholders. Responsible for Requests and Notices of Closures with Utah Department of Transportation, conducted Technical Workgroup meetings, and 
handled MOT design changes during construction. I-15 CORE was a $1.2 billion project in Utah County that included the reconstruction of 24 miles of I-15, 
including 10 interchanges and 63 bridges. Project also included accelerated bridge construction design and complex construction phasing.  

12/09-01/14  
 

I-55/SR 570 Interchange Improvements, McComb, Mississippi. Mississippi Department of Transportation. Project Manager. Responsible for the 
project management, budget setup, plan design and detail, quantity calculations, QC/QA, and final roadway design and traffic signal plans. Under an 
engineering services master agreement, Michael Baker performed the field survey and developed final roadway and traffic signal design plans for 
interchange improvements at the I-55 and SR 570 interchange. The project widened and lengthened the entrance and exit ramps to add turn lanes and 
included two new traffic signals on SR 570. Michael Baker performed the traffic modeling for the improvements and designing conduit and fiber-optic cable 
installations to interconnect the new traffic signals with the master system.  
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Firm employed by Michael Baker   
Name Alexis Harrouch, EI Years of relevant experience with this employer   3.5 
Title Engineer Intern Years of relevant experience with other employer(s)   2 
Degree(s) / Years / Specialization B.S. / 2020 / Civil Engineering 

Active registration number / state / expiration date 
EI.0034742 / LA / 06-30-2023  
Traffic Control Technician-LA State Specific / August 2026  
Traffic Control Supervisor-LA State Specific / August 2026 

Year registered 2021 Discipline Civil  
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 1 
Ms. Harrouch will serve as a transportation/roadway designer responsible for the development of horizontal and vertical alignments, roadway hydraulics, 
development of 3D design models, and development of construction plans. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

10/22 – Ongoing 
 

US 371: KCS RR Overpasses HBI, Webster Parish, Louisiana. DOTD. Transportation/Roadway Designer. Responsible for the horizontal layout of US 
371 for the replacement of the existing bridge at Sibley, LA.  Additional responsibilities include the develop of construction plans that meet DOTD and KCS 
RR requirements.  Performed quantity take-offs and developed quantity box sheets for Final Plans.  

10/22 – 5/23 
 

Barksdale AFB Entrance Road and Gate Complex, Design-Build, Bossier Parish, Louisiana. Transportation/Roadway Designer. Responsible for the 
quantity takeoff and development of construction plans for contractor on a design-build project for new entrance roads for Barksdale AFB.  The project 
consists of the design and construction of an extension of an existing state-owned highway, LA 1267, along with a new multi-lane roundabout. The new 
roadway will be a 4-lane divided highway entrance into the Barksdale AFB. 

10/22 - Ongoing Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program – District 07, Louisiana. DOTD. Project Manager. Responsible for the 
development of construction plans for 12 Off-System Bridge replacement locations for the five parishes in District 07. Additional responsibilities include the 
coordination with sub-consultants for the services of topographic surveys, row mapping, geotechnical investigations, and hydraulic support.  This project 
program requires Michael Baker to deliver 12 bridge replacements within the $30.3 million with allocated for District 07. DOTD issued NTP for additional 
services in May 2023 

10/24 – Ongoing Additional Lanes on Three Notch-Kroner Road (CR-32) from McDonald Road (CR-39) to Schillinger Road South (CR-31), Mobile County, 
Alabama. Alabama DOT. Roadway Designer. Responsible for the striping and signing layout, traffic control plans, and Erosion Control Plans. Additional 
responsibilities include the development of construction plans, drainage profiles, drainage sections, and culvert wingwall layouts that meet Alabama DOT 
requirements in OpenRoads Designer. 

10/22 - Ongoing LA 30: EBR P/L – I-10, Iberville and Ascension Parishes, Louisiana. DOTD. Engineer Intern/Roadway Designer. Responsible for the layout of the 
existing alignment along with determining the apparent row along the corridor based off as-builts and provided GIS parcel information from both Ascension 
and Iberville Parishes. Project limits have been extended an additional five miles to include the environmental study along the corridor in East Baton Rouge 
Parish.  Additional responsibilities include the delineation of drainage area for several cross structures (bridge/box culverts/culverts) along the corridor 
along with determining the existing flows for those structures.  
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10/22 - Ongoing Airline Highway (US 61) – North for MOVEBR, East Baton Rouge Parish, Louisiana. Parish of Baton Rouge. Engineer Intern. Responsible for the 
delineation of drainage areas along with using the DOTD Hydraulics Manual and HYDRWIN software to develop the flows for both Jones Creek and 
Hurricane Creek that cross along the project limits.  Additional responsibilities include checking the required hydraulics for the addition of an additional 
through lane in each direction and the impacts on existing parallel drainage along the corridor.  The project is currently in the NEPA phase and once 
environmentally clear, required drainage structures will be designed for the future improvements.  

01/23 - Ongoing Ardenwood-Lobdell Connectory for MOVEBR, East Baton Rouge Parish, Louisiana. Parish of Baton Rouge. Engineer Inter. Responsible for 
performing independent technical review of roadway plans at each milestone submittal for the new Ardenwood-Lobdell Connector. The new connector is a 
2-lane roadway with curb and gutter along with intersection improvements at both Lobdell Ave. and Ardenwood Rd.  Project includes accommodations for 
complete streets with pedestrian sidewalks and bikepaths.   

07/23 – Ongoing Mickens Road for MOVEBR, East Baton Rouge Parish, Louisiana. City/Parish of Baton Rouge. Engineer Intern. Responsible for the development of 
the preliminary surface, drainage, and hydraulics report. The drainage was designed to the latest DOTD Hydraulics Manual and City/Parish of Baton Rouge 
standards and criteria. A preliminary surface was created using LIDAR downloaded from LSU Atlas and The National Map Downloader from USGS. The 
preliminary drainage was developed using DOTD Hydrowin and Excel. 

08/23 – 02/24 SR 15 Pontotoc Feasibility Study, Pontotoc, Mississippi. Mississippi DOT. Roadway Designer & Engineer Intern. Michael Baker is providing traffic 
analysis, safety analysis, and access management evaluation to identify solutions that will determine the needs for widening SR-15 from US 278/MS 6 to 
SR-41/Main St in Pontotoc, Mississippi to a four-lane boulevard section. The corridor is currently a mix of two-lane, three-lane (with a center turn lane), and 
five lane (with a center turn lane) sections. The Feasibility study includes desktop and field data collection, traffic analysis, environmental and planning 
analysis, conceptual traffic engineering, development and high-level design including two build concepts for 26 intersections along the road. It also includes 
planning level cost estimates, agency coordination, and coordination with the public via a public meeting. Responsible for the layout of the two build 
concepts which included J-Turns, Bulb Outs, Auxiliary lanes, Green-T intersections, and Roundabouts. Additional responsibilities include developing 
vehicle turning movement layouts with the use of Transoft AutoTurn and development of preliminary baselines through the use of OpenRoads Designer. 

01/24 – 06/24 
 

SR 25 - Grants Ferry to SR 471, Flowood, Mississippi. Mississippi DOT. Roadway Designer & Engineer Intern. Michael Baker will develop final Right 
of Way Plans for the widening of SR 25 from Grants Ferry Road to SR 471 from four lanes to six lanes, approximately three miles. Our team is designing 
this project to the latest standards and criteria of MDOT and use the latest version of OpenRoads Designer. All unsignalized crossovers will be converted to 
directional crossovers. Responsible for developing vehicle turning movement layouts with the use of Transoft AutoTurn. Additional responsibilities include 
creating preliminary baselines, profiles, cross sections, and 3D roadway models through the use of OpenRoads Designer. 

07/23 – 09/23  SR 35 – Additional Lanes from CR-62 to CR-124 through the Town of Section, Jackson County, Alabama. Alabama DOT. Design Engineer & 
Engineer Intern. Michael Baker provided engineering services to widen and add lanes to State Route 35 through the town of Section, Alabama. Michael 
Baker’s services included the preparation of Right of Way plans, drainage and stormwater design, floodplain studies, erosion and sediment control plans, 
traffic control plans, construction cost estimates, and final design. Responsible for the development of final baselines, profiles, drainage profiles, and 
drainage cross sections through the use of Microstation and InRoads Select Series 2. The drainage profiles and drainage cross sections were designed to 
the latest ALDOT standards and criteria. 

01/21 – 09/22 I-49 Connector, Lafayette, Louisiana. Lafayette Parish. Engineer Intern. Responsible for the development of preliminary typical sections, cross sections 
and roadway models through the use of Microstation and Inroads Select Series 2. Developed vehicle turning move layouts with the use of Transoft 
AutoTurn along with participating in the development of geometry design for the project. Additional responsibilities included roundabout design in the core 
area along with the required tapers per DOTD Standards.  
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Firm employed by Michael Baker   
Name Jacob Rish, EI  Years of relevant experience with this employer   2 
Title Engineer Intern Years of relevant experience with other employer(s)   <1 
Degree(s) / Years / Specialization B.S. / 2024 / Civil Engineering  
Active registration number / state / expiration date EI.0035857 / LA / 03-25-2025 
Year registered 2024 Discipline Civil  
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 1 
Mr. Rish will serve as a transportation/roadway designer responsible for the development of horizontal and vertical alignments, roadway hydraulics, development of 
3D design models, and development of construction plans. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/24 – Ongoing 
 

US 371: KCS RR Overpasses HBI, Webster Parish, Louisiana. DOTD. Transportation/Roadway Designer. Responsible for the development of 
construction plans that meet DOTD and KCS RR requirements. Performed quantity takeoffs and worked on summary of quantity box sheets along with 
revising typical sections to show superelevation rate tables and profiles.   

01/24 – Ongoing 
 

Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program – District 07, Louisiana. DOTD. Transportation/Roadway Designer. 
Participated in the development of construction plans for 12 Off-System Bridge replacement locations for the five parishes in District 07. Performed quantity 
takeoffs for the development of summary of quantity sheets. Assisted with creating typical section sheets along with helping create the embankment 
widening plans for guardrail.  This project program requires Michael Baker to deliver 12 bridge replacements within the $30.3 million with allocated for 
District 07. DOTD issued NTP for additional services in May 2023. 

11/24 – Ongoing CR 32: Additional Lanes on Three Notch-Kroner Road, Mobile County, Alabama. DOTD. Transportation/Roadway Designer. Michael Baker provided 
engineering services to widen and add lanes CR 32 in Mobile County, Alabama. Responsible for the development of construction plans that meet ADOT 
standards. Laid out drainage structures and created drainage profiles and drainage cross-sections. 

11/24 – Ongoing SR 35 – Additional Lanes from CR-62 to CR-124 through the Town of Section, Jackson County, Alabama. Alabama DOT. Engineer Intern/Roadway 
Designer. Michael Baker provided engineering services to widen and add lanes to State Route 35 through the town of Section, Alabama. Michael Baker’s 
services included the preparation of Right of Way plans, drainage and stormwater design, floodplain studies, erosion and sediment control plans, traffic 
control plans, construction, cost estimates, and final design. Responsible for the development of final baselines, profiles, drainage profiles, and drainage 
cross sections through the use of Microstation and InRoads Select Series 2. The drainage profiles and drainage cross sections were designed to the latest 
ALDOT standards and criteria 

 

  



 

Page 22 of 120      Prime consultant name: Michael Baker International, Inc.  

Firm employed by Michael Baker   
Name Haley Stevens, EI Years of relevant experience with this employer   1 
Title Civil Associate Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization BS / 2025 / Civil Engineering, Louisiana State University 
Active registration number / state / expiration date N/A 
Year registered 2025 Discipline N/A  
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 1 
Ms. Trochez will support roadway designs by assisting with the development of horizontal and vertical alignments, roadway hydraulics, development of 3D design 
models, and development of construction plans. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

06/25 – Ongoing 
US 371: KCS Railroad Overpasses HBI, Webster Parish, Louisiana. DOTD. Civil Associate. Responsible for the development of construction plans that 
meet DOTD and KCS RR requirements. Project includes the replacement of the twin bridges for the site at Minden with a single wider structure. The new 
bridge will be prestressed concrete girder-type and uses LG 63 and LG 36 girders and fulfils KCS/CPKC crash-wall requirements. Michael Baker is 
currently evaluating phase construction and rehabilitation alternatives for the existing bridge at Sibley. 

08/25 – Ongoing 

I-10 Mobile River Bridge and Bayway Project Management, Mobile, Alabama. Alabama DOT. Civil Associate. Responsible for the development of 
construction plans that meet ALDOT requirements. Michael Baker is providing project management with oversight responsibilities for all aspects of the 
Mobile River Bridge and Bayway Project. The project involves reconstruction of I-10 through downtown Mobile, Alabama, and across the Mobile Bay, with a 
total length of approximately 10 miles. The project includes a new two-tower cable stayed bridge over the Mobile River, and replacement of the seven-mile-
long I-10 Bayway Bridge. 

08/25 – Ongoing 

Three Notch Road Corridor Improvements, Mobile, Alabama. Mobile County Engineering Department. Civil Associate. Michael Baker is providing 
design and engineering services for corridor improvements to Three Notch Road in Mobile County. It is performing preliminary investigations and public 
involvement, preparing environmental documents, right-of-way maps, coordinating utility relocations, and developing plans for additional lanes for 
approximately 1.22 miles along Three Notch Road. Michael Baker is also providing agency coordination to manage geotechnical work and providing traffic 
signal design plans.   

06/25 – Ongoing 

Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program – District 07, Louisiana. DOTD. Civil Associate. Participated in the 
development of construction plans for 12 Off-System Bridge replacement locations for the five parishes in District 07. This project program requires Michael 
Baker to deliver 12 bridge replacements within the $30.3 million dollars with allocated for District 07. Currently, Michael Baker has submitted stamped final 
plans for two projects (4 bridges/culverts) while other six projects are at various final submittal stages. There are a total of 12 bridges and culverts among 
the eight projects under this contract. 
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Roadway Team 2 
  

Page 30 of 150      Prime consultant name: Michael Baker International, Inc. 



 

Page 24 of 120      Prime consultant name: Michael Baker International, Inc.  

Firm employed by Gresham Smith 
Name Richard Savoie, PE Years of relevant experience with this employer   8 
Title Senior Transportation Engineer Years of relevant experience with other employer(s)   40 
Degree(s) / Years / Specialization BS / 1978 / Civil Engineering 
Active registration number / state / expiration date P.E.0020936 / LA / Exp. 9/30/26 
Year registered 1983 (PE) Discipline P.E./Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 2 
Mr. Savoie has a wealth of experience with the DOTD with increasing roles culminating as the DOTD Deputy Chief Engineer and Chief Engineer. He 
spent 26 years in the DOTD Road Design section where he supervised employees designing roadway projects and also supervised consultants 
designing roadway projects for the department. As Chief Engineer, Mr. Savoie was responsible for establishing engineering directives and standards, 
policies, budgets, expenditures, programs and procedures that guided project and program delivery, construction, and preservation of transportation 
projects and systems.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

09/18–12/20 

SRTS/LRSP Task Order 6 and 21: Endom Bridge Preliminary and Final Design, West Monroe, Louisiana. DOTD. Senior Engineer. The project 
consisted of roadway realignment at the bridge approach to improve roadway geometry and safety. Right-of-way is being acquired at one quadrant of the 
intersection and is assisting with the coordination between the right-of-way plans and the roadway requirements. Performed quality control reviews on the 
final preliminary design submission and is overseeing quality control on the final design process. 

04/20–12/22  

Hooper Road at Sullivan Road Roundabout Design, Central, Louisiana. City of Central. Project Executive. Gresham Smith was tasked with the full 
roundabout design to be in accordance with DOTD's Roadway Design Manual geometric requirements and DOTD's Complete Streets Policy to 
accommodate both pedestrians and bicycles through this intersection. Bert assisted the team with roundabout analysis, temporary traffic control and 
sequencing of construction. 

03/21–04/24 

Task 4: Entrance Road Capacity, Kenner, Louisiana. MSY. Senior Engineer. Gresham Smith is currently providing design and project management for 
the City of New Orleans to widen the main exit road at Louis Armstrong New Orleans International Airport (MSY) from 2 lanes to 3 lanes. The project 
includes the widening of approximately 1/4-mile of roadway, extending the roundabout slip lane exit from the roundabout and tying into the design-build 
flyover project currently under construction. The completed widened road will connect the design-build freeway operated by DOTD to the existing 
roundabout on the airport property, improving the flow of traffic from MSY. Richard performed Quality Control reviews on the final preliminary design 
submission and is overseeing Quality Control on the final design process. 

10/24–Ongoing 

Roundabout at Valhi Blvd and Civic Center Blvd, Baton Rouge, Louisiana. DOTD. Senior Engineer. Gresham Smith is contracted by Terrebonne 
Parish Consolidated Government to design a multi-lane concrete roundabout at the intersection of Civic Center Blvd and Valhi Blvd in Houma, LA, 
accommodating existing road features and a city bike route. The design maintains current lane configurations with two through lanes on Civic Center Blvd 
and one on Valhi Blvd and includes a 10-foot shared-use path and 4-foot bike lanes around the roundabout. Sub-surface drainage is designed for a 25-year 
storm, and geotechnical details are incorporated into the 60% preliminary plans completed as of October 2025. The project will advance with 90% plans by 
February 2026, including construction sequencing and detour plans, with no road closures permitted during construction. 
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Firm employed by Gresham Smith 
Name Brennon Hughes, PE Years of relevant experience with this employer   9 
Title Lead Roadway Design Engineer Years of relevant experience with other employer(s)   6 
Degree(s) / Years / Specialization BS / 2011 / Civil Engineering 
Active registration number / state / expiration date P.E.0039985 / LA / Exp. 3/31/28 
Year registered 2015 (PE) Discipline P.E./Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 2 
Mr. Hughes is a professional engineer with experience in the design and management of roadway projects. He joined Gresham Smith after six years at 
the DOTD, including over five years working in the road design section. During his time at DOTD, he gained experience as a designer on a number of 
different types of projects, varying in size and scope, including roadway widenings, roundabouts, turn lane additions and new alignment roadways. 
Since joining Gresham Smith, Mr. Hughes has built upon this foundation in design by serving in a project management role for several projects and 
retainer contracts. He now leads the roadway group in the Gresham Smith Baton Rouge office. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

04/20–12/22 
Hooper Road at Sullivan Road Roundabout Design, Central, Louisiana. City of Central. Project Executive. Gresham Smith was tasked with the full 
roundabout design to be in accordance with DOTD's Roadway Design Manual geometric requirements and DOTD's Complete Streets Policy to 
accommodate both pedestrians and bicycles through this intersection.  

08/17–12/20 
SRTS/LRSP Task Order 6 and 21: Endom Bridge Preliminary and Final Design, West Monroe, Louisiana. DOTD. Lead Roadway Design Engineer. 
Brennon led the design and the preparation of preliminary and final plans and cost estimates. This project involves safety and operations improvements for 
the intersection realignment, curb and gutter drainage design, sidewalks, and turnouts. The project is currently under construction. 

03/21–04/24 

Task 4: Entrance Road Capacity, Kenner, Louisiana. MSY. Lead Roadway Design Engineer. Gresham Smith is currently providing design and project 
management for the City of New Orleans to widen the main exit road at Louis Armstrong New Orleans International Airport (MSY) from 2 lanes to 3 lanes. 
The project includes widening of approximately 1/4-mile of roadway, extending the roundabout slip lane exit from the roundabout and tying into the design-
build flyover project currently under construction (S.P. H.011670). The completed widened road will connect the design-build freeway operated by LADOTD 
to the existing roundabout on the airport property, improving the flow of traffic from MSY. 
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Firm employed by Gresham Smith 
Name Ronnie Robinson, PE Years of relevant experience with this employer   10 
Title Senior Transportation Engineer Years of relevant experience with other employer(s)   33 
Degree(s) / Years / Specialization BS / 1982 / Civil Engineering 
Active registration number / state / expiration date P.E.0024040 / LA / Exp. 3/31/26 
Year registered 1988 Discipline P.E./Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 2  
Mr. Robinson has 33 years of experience with the DOTD. He worked 11 of his 16 years in construction as a project engineer, eight years as manager of the design 
and permit sections and nine years as administrator for the design, water resources, permit and materials testing sections.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

02/17–12/20 
SRTS/LRSP Task Order 6 and 21: Endom Bridge Preliminary and Final Design, West Monroe, Louisiana. DOTD. Senior Engineer. Ronnie’s 
responsibilities included developing preliminary and final plans and construction cost estimates. His efforts included coordination of the contaminated waste 
investigation, drainage layout and quality control for the preliminary design. 

10/24–Ongoing 

Roundabout at Valhi Blvd and Civic Center Blvd, Baton Rouge, Louisiana. DOTD. Senior Engineer. Gresham Smith is contracted by Terrebonne 
Parish Consolidated Government to design a multi-lane concrete roundabout at the intersection of Civic Center Blvd and Valhi Blvd in Houma, LA, 
accommodating existing road features and a city bike route. The design maintains current lane configurations with two through lanes on Civic Center Blvd 
and one on Valhi Blvd and includes a 10-foot shared-use path and 4-foot bike lanes around the roundabout. Sub-surface drainage is designed for a 25-year 
storm, and geotechnical details are incorporated into the 60% preliminary plans completed as of October 2025. The project will advance with 90% plans by 
February 2026, including construction sequencing and detour plans, with no road closures permitted during construction. 

03/21–04/24 

Task 4: Entrance Road Capacity, Kenner, Louisiana. MSY. Senior Engineer. Gresham Smith is currently providing design and project management for 
the City of New Orleans to widen the main exit road at Louis Armstrong New Orleans International Airport (MSY) from two lanes to three lanes. The project 
includes the widening of approximately 1/4-mile of roadway, extending the roundabout slip lane exit from the roundabout and tying into the design-build 
flyover project currently under construction. The completed widened road will connect the design-build freeway operated by DOTD to the existing 
roundabout on the airport property, improving the flow of traffic from MSY.  
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Firm employed by Gresham Smith 
Name Ryan Richard, PE Years of relevant experience with this employer   < 1 
Title Project Engineer Years of relevant experience with other employer(s)   23 
Degree(s) / Years / Specialization Bachelor of Science / Civil Engineering / Louisiana State University 
Active registration number / state / expiration date PE.0033290 / TX / 9/30/2027 
Year registered 2007 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 2 
Mr. Richard is a Project Engineer with 23 years of experience delivering roadway, sidewalk, and roundabout projects for the Louisiana Department of 
Transportation and Development. He has served as Engineer of Record and Project Manager on complex urban and rural transportation 
improvements and is licensed as a Professional Engineer in Texas. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

5/13–05/15  
US 190: Roundabout at Eden Church Road, Livingston Parish, Louisiana. DOTD.  Engineer of Record. Engineer of record for the design and plan 
preparation of a roundabout at the intersection of US 190 and Eden Church Road. Replacing the signalized intersection with the roundabout improved the 
safety and efficiency of the intersection. 

5/20–5/21 US 190 (Gause Blvd) Sidewalk Improvements, Slidell, Louisiana. DOTD.  Project Manager. Urban System Project to replace sidewalk and curb ramps 
on both sides of US 190 from Front. Street to 14th Street. 

6/21–6/22 LA 24 Sidewalk Rehab, Houma, Louisiana. DOTD.  Project Manager. Urban System Project to replace sidewalk and curb ramps along LA 24 in downtown 
Houma from Barataria Street to New Orleans Avenue. 

6/21–6/22 Alexandria Bike/Ped Plan Implementation, Phase 1, Alexandria, Louisiana. DOTD.  Project Manager. Urban System Project to place striping for bicycle 
and shared use lanes on multiple routes enhancing pedestrian and bicycle mobility in Alexandria. 

11/20–11/22 Acadian Road Roundabout, Thibodaux, Louisiana. DOTD.  Project Manager. Urban System Project to construct a roundabout that incorporates five 
different routes improving the safety and efficiency for vehicles and pedestrians. 

12/22–12/24 Downtown Thibodaux Sidewalks, Thibodaux, Louisiana. DOTD. Project Manager. Urban System Project to replace sidewalk and curb ramps along five 
streets in downtown Thibodaux. 

11/20–11/25 LA 675 at Airport Rd Roundabout, New Iberia, Louisiana. DOTD. Project Manager. Urban System Project to construct a roundabout at the intersection of 
LA 675 and the US 90 Frontage Road. 
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Roadway Team 3 
  

                 

Page 36 of 150      Prime consultant name: Michael Baker International, Inc. 

 



 

Page 29 of 120      Prime consultant name: Michael Baker International, Inc.  

Firm employed by Evans-Graves Engineering, Inc. 
Name Gerry Menard, PE Years of relevant experience with this employer   35 
Title Principal / Chief Transportation Engineer Years of relevant experience with other employer(s)   12 
Degree(s) / Years / Specialization BS / 1978/ Civil Engineering 
Active registration number / state / expiration date PE.20437 / Louisiana / 3/31/2027 
Year registered 1983 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Menard is a Principal and Chief Transportation Engineer with more than four decades of experience leading complex roadway, bridge, and 
Complete Streets projects for DOTD and local agencies across Louisiana. He has served as Supervising Engineer, Project Manager, and Lead Design 
Engineer on major corridor improvements, bridge replacements, and urban roadway programs and is licensed as a Professional Engineer in 
Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/23 - Present 

Retainer Contract for Roadway Design Services, District 03, DOTD District 03. Mr. Menard serves as the Supervising Engineer for this retainer contract 
for roadway design services, consisting of three assigned task orders to date. Task orders include preparation of preliminary and final plans for: the mill and 
overlay of LA 347, including patching of the failed base course, along with drainage improvements to remediate and/or supplement the sub-surface 
drainage; the addition of turn lanes from LA 182 onto Duchamp Road, including milling and overlay; and the mill and overlay of the existing roadway and 
shoulders with drainage and intersection improvements.  

06/14 - Present 

I-12 to Bush, LA 3241 (I-12 – LA 36), St. Tammany Parish, Louisiana. DOTD.  Project Manager and Lead Design Engineer for the DOTD’s I-12 to Bush 
roadway project. Mr. Menard has performed design oversight and QC checking for typical roadway sections including roadway and intersection horizontal 
geometry and vertical profile with super elevation details, including fiveroundabouts to be constructed on an existing roadway involving complex construction 
phasing considerations. The project consists of approximately 6 miles of roadway. The first 2.5 miles of the project involves widening the roadway from two 
lanes to four lanes along the existing alignment of LA 434. The remaining 3.5 miles of the project consists of designing a four-lane divided roadway on a 
new alignment. 

04/09 – Present 

LA 302: Bayou Barataria Bridge Replacement, Jefferson Parish, Louisiana. DOTD. Mr. Menard served as Project Manager for the replacement of the 
existing low-level swing span bridge on LA 302 over Bayou Barataria at Jean Lafitte. This project consisted for four phases. In the first phase, EG performed 
an Economic Benefit Study for the purpose of pursuing an alternative funding source (Truman Hobbs Funds) for the project. The second phase was 
performed concurrent with the first and consisted of the topographic survey, design and preparation of Preliminary Plans and preparation of right-of-way 
maps for the road and bridge (approach spans). The third phase consisted of the final design and preparation of plans for road and bridge (approach 
spans). The fourth phase will be for construction related services. 

01/13 – Present 

LA 52 Complete Streets Improvements, St. Charles Parish, Louisiana. DOTD.  As Project Manager, Mr. Menard is responsible for the performance of 
preliminary and final design as part of the redesign of LA 52 using DOTD’s Complete Streets approach for associated drainage improvements, landscaping, 
and construction of a multi-use pathway and ADA-compliant pedestrian sidewalk. Project involves engineering and design and all related supplemental 
services for drainage improvements and Complete Streets services along LA 52. This project was partially grant funded and is being designed in 
accordance with FHWA design standards. 

05/13 - Present 
Mall of Louisiana Boulevard (formerly Picardy-Perkins Connector), East Baton Rouge Parish, Louisiana. Mr. Menard serves as Project Manager for 
an urban roadway project that will connect Perkins Road (LA 427) to Mall of Louisiana Boulevard/I-10 Interchange, and is intended to relieve traffic 
congestion on Bluebonnet Boulevard Mr. Menard is overseeing the design of the four-lane curb-and-gutter project, which has included a design study and 
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the preparation of preliminary and final plans.  Additional project features include a raised median, sidewalks, a new bridge crossing at Dawson Creek, and 
an underpass at the Kansas City Southern (KCS) railroad. Project consists of approximately one mile of roadway, three roadway bridges, a railroad 
underpass, a stormwater pumping station, retaining walls, and a railroad bridge. 

07/17 – Present 
Move Ascension: Germany Road (US 61 – LA 44) Safety Widening, Ascension Parish, Louisiana. Mr. Menard serves as Project Manager and Lead 
Design Engineer. Services performed by Mr. Menard have included oversight of survey personnel, preparation of preliminary and final roadway plans and 
specifications for mill and overlay design, development of right-of-way maps, and construction engineering and inspection. 

06/02 - 10/21 

MOVEBR: South Choctaw Drive Widening and Intersection Improvements (Flannery Road to Central Thruway), Baton Rouge, Louisiana. Project 
Manager for Phase I and project engineer for Phase II to produce construction plans for a 2-lane roadway widened to 4 lanes with intersection improvements. 
Tasks completed by Mr. Menard include alignment and tu2-lanees geometry, grading & geometric layouts, and quantity calculations. Additional funding to 
complete Phase II of the project was received in 2020 and the project was completed in 2021. 

05/14 – 03/18 

4400004357: Retainer Contract for Traffic Engineering Management Roadway Projects Statewide. Mr. Menard served as the Supervising Engineer for 
3 task orders for this retainer contract. Projects included a single lane rural roundabout in Terrebonne Parish, an urban two-lane roundabout in Livingston 
Parish, and a “road diet” conversion of a 6-lane urban arterial into a Superstreet by elimination of full access median openings (i.e., crossovers) and replacing 
with directional left turns and U-turns on the arterial. The Superstreet converted approximately three miles of an existing six lane urban arterial on US 190 in 
St. Tammany Parish. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Lisa Blanchard, PE Years of relevant experience with this employer   21 
Title Transportation Engineer Years of relevant experience with other employer(s)   4 
Degree(s) / Years / Specialization BS / 2002 / Civil Engineering 
Active registration number / state / expiration date PE.32916 / Louisiana / 3/31/2027 
Year registered 2007 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Blanchard is a Transportation Engineer with more than 25 years of experience supporting roadway design, corridor improvements, and Complete 
Streets projects for DOTD and local agencies throughout Louisiana. She has served as Project Engineer and Lead Designer on urban and rural 
roadway projects involving drainage, roundabouts, ADA-compliant pedestrian facilities, and phased construction, and is licensed as a Professional 
Engineer in Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/23 - Present 

4400024832: Retainer Contract for Roadway Design Services, District 03, DOTD District 03. Ms. Blanchard serves as the Project Manager and Lead 
Design Engineer for this retainer contract for roadway design services, consisting of three assigned task orders to date. Task orders include preparation of 
preliminary and final plans for: the mill and overlay of LA 347, including patching of the failed base course, along with drainage improvements to remediate 
and/or supplement the sub-surface drainage; the addition of turn lanes from LA 182 onto Duchamp Road, including milling and overlay; and the mill and 
overlay of the existing roadway and shoulders with drainage and intersection improvements.  

09/22 - Present 

MOVEBR: Mickens Road (Hooper Road to Joor Road), Baton Rouge, Louisiana. Project Engineer and Lead Designer for the performance of a design 
study, construction plans, cost estimates, and construction phase support for capacity improvements to approximately 2.8 miles of the Mickens Road 
corridor. As part of this work, Ms. Blanchard has overseen the performance of topographic surveys using Evans-Graves’ in-house survey crews. Design 
work has included studies and design for the incorporation of Complete Streets features for the corridor, including the design of a new ADA-compliant 
sidewalk and multi-purpose pathway to potentially be included in the project’s final design. 

04/21 - Present 

MOVEBR: North Blvd. Corridor Enhancement (I-110 to Foster/Florida), Baton Rouge, Louisiana. Project Engineer and Lead Designer performing 
preliminary and final design and providing survey oversight, cost estimates, and construction phase support for corridor improvements to North Boulevard. 
that will promote increased usage of the corridor in East Baton Rouge Parish. This work is being designed in conformance with DOTD Complete Streets 
design, including Ms. Blanchard’s study and design of ADA-compliant sidewalks and multi-use pathway features. 

06/14 - Present 

H.004957: I-12 to Bush, LA 3241 (I-12 – LA 36), St. Tammany Parish, Louisiana. Design Engineer for preliminary plans of approximately six miles of 
urban and rural roadway on an existing and new alignment. Provided typical roadway sections including details for pavement structure (designed by DOTD) 
to comply with designated Roadway Classifications and mill and overlay. Established roadway and intersection horizontal geometry and vertical profile 
including super elevation details. Design Engineer for five roundabouts to be constructed on an existing roadway and involving complex construction 
phasing considerations. Performed drainage design using the DOTD HYDR software including estimation of drainage areas, computation of peak runoff, 
and selection of most economical cross drains.  Developed roadway templates using MicroStation InRoads to create cross sections over the length of the 
project. 

07/17 – Present 
Move Ascension: Germany Road (US 61 – LA 44) Safety Widening, Ascension Parish, Louisiana. Project Engineer under a task order based contract 
to provide professional engineering services for roadway projects to improve traffic congestion in Ascension Parish. Ms. Blanchard is currently performing 
roadway engineering and design under a task order for safety widening and associated mill and overlay of approximately 9,000 feet of Germany Road 
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between US 61 (Airline Highway) to LA 44. Each lane is being widened to 11’ with 2’ paved shoulders and all side ditches are being regraded to provide 4:1 
foreslopes over the entire project length. The project has multiple funding sources and requires LADOTD oversight and involvement.  

05/13 - Present 

Mall of Louisiana Blvd. (formerly Picardy-Perkins Connector), East Baton Rouge Parish, Louisiana. Project Engineer. Ms. Blanchard assisted in 
preparation of roadway plans including the generation of the pavement marking layout and the joint layout sheets and updates to the geometric layouts. Also 
prepared plans for the realignment of Pecue Lane at Perkins Road as part of intersection improvements. The project scope included the design of a four 
lane, curb and gutter urban collector with enclosed drainage system that would connect Perkins Road with the Mall of Louisiana Boulevard. Design work 
included horizontal and vertical geometry and drainage.  

04/18 – 08/21 

Move Ascension: US 61 and Germany Road Intersection Improvements, Ascension Parish, Louisiana. Project Engineer. Ms. Blanchard was 
responsible for the design of preliminary and final roadway plans and specifications, in addition to providing project oversight. Project involved the design of 
roadway improvements and associated mill and overlay at the intersection of US 61 and Germany Road. The project included the reconfiguration of the 
existing intersection to include Left turn, Through, and Right turn lanes from Germany Road onto US 61, as well as a through lane from Duplessis Road 
across US 61 onto Germany Road. 

05/14 – 03/18 

4400004357: Retainer Contract for Traffic Engineering Management Roadway Projects Statewide. Ms. Blanchard served as the Project Engineer for 
three task orders for this retainer contract. Projects included a single lane rural roundabout in Terrebonne Parish, an urban two-lane roundabout in 
Livingston Parish, and a “road diet” conversion of a 6-lane urban arterial into a Superstreet by elimination of full access median openings (i.e., crossovers) 
and replacing with directional left turns and U-turns on the arterial. The Superstreet converted approximately three miles of an existing six lane urban arterial 
on US 190 in St. Tammany Parish. Specific duties performed by Ms. Blanchard included production of preliminary and final plans, typical roadway sections 
including details for pavement structure (designed by DOTD) to comply with designated roadway classifications, roadway and intersection horizontal 
geometry and vertical profile, and QC of drainage  design and sequence of construction design, including plan checking and quantity determination. 

12/03 – 03/11 

700-30-0051: US 167 (Winnfield to LA 1236), Winn Parish, Louisiana. As Project Engineer, Ms. Blanchard developed typical roadway sections and 
detailed pavement structure (designed by DOTD) for the designated Roadway Classification. Typical Sections included alternatives for both asphalt and 
concrete pavement. She also set vertical and horizontal geometry and provided intersection geometric details. Ms. Blanchard also contributed to the 
comprehensive drainage design for the project including estimation of drainage areas, computation of peak runoff, and selection of most economical cross 
drain culverts. Assisted in the development of ditch grades, determining limits of construction, and recommended right-of-way. Coordinated design work with 
KCS Railroad, which parallels and crosses the project. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Zachary Hebert, PE Years of relevant experience with this employer   6 
Title Transportation Engineer Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization BS / 2020 / Civil Engineering 
Active registration number / state / expiration date PE.49607 / Louisiana / 3/31/2027 
Year registered 2024 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Hebert is a Transportation Engineer with experience supporting DOTD roadway, drainage, and Complete Streets projects throughout Louisiana. 
He serves as Project Engineer on roadway design task orders and has contributed to preliminary and final design, quantity calculations, and drainage 
analysis for urban and rural corridor improvements. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/23 - Present 

4400024832: Retainer Contract for Roadway Design Services, District 03, DOTD District 03. Mr. Hebert serves as Project Engineer for this retainer 
contract for roadway design services, consisting of three assigned task orders to date. Task orders include preparation of preliminary and final plans for: the 
mill and overlay of LA 347, including patching of the failed base course, along with drainage improvements to remediate and/or supplement the sub-surface 
drainage; the addition of turn lanes from LA 182 onto Duchamp Road, including milling and overlay; and the mill and overlay of the existing roadway and 
shoulders with drainage and intersection improvements.  

07/20 - Present 
H.004957: I-12 to Bush, LA 3241 (I-12 – LA 36), St. Tammany Parish, Louisiana. Engineer Intern for preliminary plans of approximately six miles of urban 
and rural roadway on an existing and new alignment. Services provided by Mr. Hebert include quantity and calculation checks for the bridge and roadway, 
ditch geometry design, and cross drain analysis and design. 

07/20 – Present 
Move Ascension: Germany Road (US 61 – LA 44) Safety Widening, Ascension Parish, Louisiana. Mr. Hebert serves as an Engineer Intern on this 
project for the redesign of the US 61 and Germany Road intersection as part of Ascension Parish’s Move Ascension Program. The project includes the 
addition of dedicated right and left turn lanes on Germany Road, along with subsurface drainage and associated mill and overlay. Services performed by Mr. 
Hebert include quantity and drainage calculation checks. 

07/20 – Present 

H.013494: LA 52 Complete Streets Improvements, St. Charles Parish, Louisiana. Mr. Hebert serves as an Engineer Intern on this project for the 
redesign of LA 52 using the DOTD’s Complete Streets approach for associated drainage improvements, landscaping, and construction of a multi-use 
pathway and ADA-compliant pedestrian sidewalk. Services performed by Mr. Hebert have included preliminary research of the area, storm drain inlet 
spacing, and subsurface storm drainage for one of the 0.8-mile-long project phases. This project is partially grant funded and is being designed in 
accordance with FHWA design standards. 

04/21 - Present 

MOVEBR: North Boulevard Corridor Enhancement (I-110 to Foster/Florida), Baton Rouge, Louisiana. Mr. Hebert serves as an Engineer Intern on this 
project and has performed flood stage and watershed determinations for Ward Creek and a watershed determination for Cloud Canal as part of EG’s design 
work on the project. This MOVEBR project involves the design of corridor improvements including Complete Streets mobility improvements for 
approximately 2.65 miles of roadway from Interstate 110 to Florida Blvd. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Stephen Lundgren, Jr., PE Years of relevant experience with this employer   21 
Title Chief Civil Engineer Years of relevant experience with other employer(s)   13 
Degree(s) / Years / Specialization MS / 1994 / Civil Engineering with H&H Specialization; BS / 1992 / Civil Engineering 
Active registration number / state / expiration date PE.28222 / Louisiana / 3/31/2027 
Year registered 1999 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Lundgren is a Chief Civil Engineer with more than 30 years of experience delivering complex roadway, drainage, and Complete Streets projects for Louisiana 
public agencies. He has served as Project Manager and Chief Design Engineer on major urban reconstruction and corridor improvement projects and is a licensed 
Professional Engineer in Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

04/18 - Present 

H.013494: LA 52 Complete Streets Improvements, St. Charles Parish, Louisiana. Mr. Lundgren serves as Project Manager and is responsible for the 
supervision and coordination of preliminary and final design, engineering services during bidding and construction, topographic surveying, and permitting for 
the redesign of LA 52 using DOTD Complete Streets approach for associated drainage improvements, landscaping, and construction of a multi-use pathway 
and ADA-compliant pedestrian sidewalk. Project involves engineering and design and all related supplemental services for H&H design, drainage 
improvements, and Complete Streets design along LA 52. As part of this work, Mr. Lundgren also oversaw the performance of a Stage 1 Environmental 
Assessment for the project under a separate contract. This project is being designed in accordance with FHWA and DOTD design standards.   

12/12 - Present 

Read Boulevard East Neighborhood (Groups A, B, E, F), Orleans Parish, Louisiana. Mr. Lundgren is the Project Manager and Chief Design Engineer 
for the project, which involves removal and reconstruction of heavily-damaged areas or repairs, adjustments, and modifications to lightly-damaged areas in 
the Read Blvd. East neighborhood, which consists of nearly 90 residential streets. The project includes a total of nearly 6 miles of new or rebuilt roadway 
(concrete, asphalt, and composite) and curbs, including hydrologic & hydraulic design report, design of surface and subsurface drainage facilities, new 
subsurface water and sewer mains and service lines, rebuilt sidewalks and driveways, and ADA compliant curb ramps for the handicapped at all 
intersections, including medians. Mr. Lundgren’s duties have involved coordinating surveys, coordinating with the various City departments, the SWBNO, 
FEMA, and other interested parties to ensure compliance with their requirements, preparing design reports, preparing bid documents including plan 
drawings, technical specifications, and bid forms, preparing construction cost estimates, and providing construction administration and resident inspection 
services.  

05/17 – 05/20 

Reconstruction of Michoud Boulevard (Chef Menteur to Dwyer), Orleans Parish, Louisiana. Mr. Lundgren served as the Project Manager and Chief 
Design Engineer for the project, which involved removal and reconstruction of nearly one mile of roadway (concrete with asphalt alternate) and curbs, 
including new subsurface drainage, utility relocations including water and sewer mains, structures, and service lines, tree protection, striping and markings 
for multi-use facility sharing, traffic control and detour plans, temporary construction plans, rebuilt sidewalks and driveways, and ADA compliant curb ramps 
for the handicapped. Mr. Lundgren’s duties included coordinating surveys, preparing hydraulic/hydrologic model runs and analyses of the existing and 
proposed conditions and developing the new subsurface drainage system, presenting the results of the preceding in a drainage report, developing new 
roadway grade profiles to coordinate with the new surface drainage collection system in accordance with model runs, coordinating with the various City 
departments, the SWBNO, and other interested parties to ensure compliance with their requirements, preparing bid documents including plan drawings, 
technical specifications, and bid forms, preparing a construction cost estimate, and providing construction administration and resident inspection services. 
Michoud Boulevard was a bond funded project.  
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Firm employed by Evans-Graves Engineering, Inc. 
Name Keith Meyer, PE Years of relevant experience with this employer   21 
Title Civil / Structural Engineer Years of relevant experience with other employer(s)   27 
Degree(s) / Years / Specialization BS / 1985 / Civil Engineering 
Active registration number / state / expiration date PE.24638 / Louisiana / 9/30/2026 
Year registered 1992 Discipline PE/Civil 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Meyer is a Civil/Structural Engineer with nearly 50 years of experience supporting roadway, bridge, and Complete Streets projects for Louisiana 
public agencies. He has served as Project Engineer on complex roadway reconstructions and bridge replacements, providing roadway geometry, 
drainage calculations, detour design, and structural design in accordance with DOTD and AASHTO standards. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

04/18 - Present 

H.013494: LA 52 Complete Streets Improvements, St. Charles Parish, Louisiana. Mr. Meyer serves as Project Engineer and performing preliminary and 
final design for the redesign of LA 52 using LADOTD Complete Streets approach for associated drainage improvements, landscaping, and construction of a 
multi-use pathway and ADA-compliant pedestrian sidewalk. Project involves engineering and design and all related supplemental services for drainage 
improvements and Complete Streets services along LA 52. As part of this work, Mr. Meyer performed drainage calculations and roadway grade profiles. This 
project was partially grant funded and is being designed in accordance with FHWA and LADOTD design standards.  

12/12 - 2024 

Read Blvd. East Neighborhood (Groups A, B, E, F), Orleans Parish, Louisiana. Mr. Meyer serves as a Project Engineer on this project and is responsible 
for the review and recommendation of the necessary revisions required to be made to the FEMA Project Worksheet (PW) in order to accommodate new items 
of work. Additional work includes the development of all quantities for the project including the separation of quantities to be funded by eligible FEMA items, 
the City of New Orleans, Department of Public Works Non-FEMA eligible items, and the New Orleans Sewerage and Water Board (S&WBNO) FEMA eligible 
items.   

05/17 – 05/20 

Reconstruction of Michoud Blvd. (Chef Menteur to Dwyer), Orleans Parish, Louisiana. Project Engineer responsible for developing the recommended 
sequence of construction for the reconstruction of Michoud Blvd. (southbound and northbound roadways) between Chef Menteur Highway and Dwyer Road. 
The recommended sequence of construction consists of eight different phases of work and development of all detour routes necessary during construction. 
Each phase of construction was addressed by Mr. Meyer to show the limits of work in each phase. Detour route design included all construction signage 
and was designed in compliance with the detour requirements of the City of New Orleans, DPW and the Manual on Uniform Traffic Control and Devices.  
Michoud Blvd was a bond funded project.   

07/16 – 06/19 

Joe Brown Park and Audubon Nature Center Paving Repairs, Orleans Parish, Louisiana. Project Engineer responsible for the review of damages to 
the roadways located inside of the Joe W. Brown Memorial Park and Audubon Nature Institute. Mr. Meyer’s review of damages led to the development of 
project scoping reports that were provided to FEMA, allowing the roadway repairs to be funded through FEMA funds. In addition, Mr. Meyer developed all 
sections, details, quantities, and cost estimates to be managed through the City of New Orleans, DPW.   

04/09 - Present 
H.004420: LA 302: Bayou Barataria Bridge Replacement, Jefferson Parish, Louisiana. Project Engineer responsible for the design of a double leaf 
bascule bridge - approach spans (approximately 4,550 LF with 65 Bents/Piers), to 100% of LADOTD Preliminary Design Stage. Bridge superstructure types 
consist of Type III and Type IV PPC Girders and BT-78 Girders all in accordance with AASHTO guidelines.   

06/09 – 07/12 
I-10 Southwest Frontage Road, Slidell, Louisiana. Project Engineer responsible for the design of a 7 – 20’ span (140’) flat slab span bridge designed in 
accordance with AASHTO guidelines. Mr. Meyer also developed a bridge load rating summary for the bridge using LADOTD Bridge Design Manual bridge 
rating criteria. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Wesley Roy, PE Years of relevant experience with this employer   2 
Title Civil Engineer Years of relevant experience with other employer(s)   16 
Degree(s) / Years / Specialization BS / 2007 / Civil Engineering 
Active registration number / state / expiration date PE.49529 / Louisiana / 3/31/2027 
Year registered 2024 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities ROADWAY DESIGN TEAM 3 
Mr. Roy is a Civil Engineer with nearly 20 years of experience delivering roadway, drainage, and Complete Streets projects for DOTD, local agencies, 
and higher-education clients across Louisiana and Mississippi. He has served as Project Engineer on preliminary and final roadway design, corridor 
improvements, and construction support services and is licensed as a Professional Engineer in Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/25 - Present 

H.013494: LA 52 Complete Streets Improvements, St. Charles Parish, Louisiana. Mr. Roy serves as Project Engineer and performing preliminary and 
final design for the redesign of LA 52 using LADOTD Complete Streets approach for associated drainage improvements, landscaping, and construction of a 
multi-use pathway and ADA-compliant pedestrian sidewalk. Project involves engineering and design and all related supplemental services for drainage 
improvements and Complete Streets services along LA 52. As part of this work, Mr. Roy performed drainage calculations and roadway grade profiles. This 
project was partially grant funded and is being designed in accordance with FHWA and DOTD design standards.  

12/24 - Present 

James L. Hunt Road Improvements, Southern University, Baton Rouge, Louisiana. Project Engineer. Mr. Roy performed engineering and design 
services for the development of final plans and bid documents for the rebuild of James L Hunt Road serving the Southern University Agricultural Center 
campus. Design included asphalt mill and overlay for approximately 0.5 miles of two-lane roadway with new striping and driveway transitions. Additional 
services performed by Mr. Roy will include assistance with construction bidding and construction administration.  

2017 - 2022 
H.012856 Natchez Drive Rehabilitation, Slidell, Louisiana. Project Engineer. Mr. Roy designed a two-lane divided roadway with left-turn lanes cut into the 
median at various locations. The objective of the project was to rehabilitate the roadway pavement and correct minor deficiencies in roadway drainage 
structures of Natchez Drive from the I-10 East Service Road. Mr. Roy designed and developed the complete civil engineering plan set for DOTD approval. 

2017 - 2021 
H.011721 US 190/LA 22 Improvements, Mandeville, Louisiana. Project Engineer. Project involved the construction of temporary signals, pavement 
widening and subsurface drainage, removal of the existing roadway, cold milling and overlay, construction of curb and gutter islands, reconstruction of drive 
aprons, and construction of permanent traffic signaling. Mr. Roy designed and developed the complete civil engineering plan set for DOTD approval. 

2017 - 2021 

H.013381 Lindberg Drive at US 190 (Gause Boulevard), Slidell, Louisiana. Project Engineer. Project was designed to reduce congestion on the 
northbound approach of Lindberg Drive to the signalized intersection of US 190 (Gause Boulevard) by adding capacity and modifying traffic signal phasing 
and timing. Improvements also included the re-striping of the opposing Kensington Blvd southbound approach to US 190 (Gause Boulevard). Mr. Roy 
designed and developed the complete civil engineering plan set for DOTD approval. 

05/16 – 05/17 
Forest Cove Road Improvement Project, D’Iberville, Mississippi. Project Engineer. Project included rehabilitation and improvement of the existing 
roadway to ensure positive drainage runoff by providing a milling/paving plan for parking areas. As project engineer, Mr. Roy was responsible for the design 
of striping details and put together plans for the rehabilitation of the roadway’s existing surface drainage.  

05/16 – 05/17 Coast Electric Gulfport Site Improvement & Drainage Project, Gulfport, Mississippi. Project Engineer. Mr. Roy, as project engineer, designed paving 
and subsurface drainage improvements to ensure positive runoff for a site that would hold heavy duty traffic vehicles. 
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Roadway/Bridge Hydraulics Team 
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Firm employed by Michael Baker   
Name Justin West, PE, CFM Years of relevant experience with this employer   3 
Title Civil Associate Years of relevant experience with other employer(s)   4 
Degree(s) / Years / Specialization BS / 2019 / Environmental Engineering / Louisiana State A&M University 

Active registration number / state / expiration date PE.0049277 / Louisiana / 3-31-2027 
CFM US-22-12180  

Year registered 2019 Discipline Civil and Environmental  
Contract role(s) / brief description of responsibilities HYDRAULIC DESIGN 
Mr. West will serve as hydraulics engineer for both roadway and bridge hydraulics for task orders throughout the duration of this contract. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

04/24-Ongoing St. Tammany Parish Comprehensive Drainage Plan | St. Tammany Parish Government. Assistant Project Manager/ Lead Modeler. Mr. West is 
responsible for assisting with general project management duties, such as resource allocation, team coordination, scheduling, and financial analysis. 
Mr. West attended public outreach meetings and assists the public in understanding the project objective and goals. Mr. West completed the existing 
models for the parish consisting of  12 models. 

01/23 – Ongoing IIJA Off System Bridge Replacement, District 07 Parishes. DOTD. Hydraulics Reviewer. Mr. West assisted in the technical QA/QC process through 
reviewing the hydraulic and hydrologic models completed for several of the watersheds delineated within the project area and the associated hydraulic 
reports. 

03/23-Ongoing FM 149. TxDOT. PCSWMM Designer. Mr. West was the lead hydraulic modeler for the existing and proposed conditions PCSWMM models for the 
changes made to Farm to Market Road 149. The existing and proposed conditions modeling completed in PCSWMM included estimating and drafting 
the proposed drainage areas surrounding the project area, the sizing of drainage structures, and lay out of the drainage geometry in the modeling 
software. 

04/22 – Ongoing LA 30:  EBR PL – I-10, Ascension, Iberville, and East Baton Rouge Parishes, Louisiana. DOTD. Technical QC. Mr. West assisted in the technical 
QA/QC process through reviewing the hydraulic and hydrologic models completed for several of the watersheds delineated within the project area. He 
reviewed and assisted in the writing of the associated hydraulic reports for each proposed project location. 

09/21 – Ongoing Louisiana Watershed Initiative (LWI) Region 6 TO 3, Louisiana. DOTD.  HEC-RAS Modeler. Mr. West is the Lead modeler for the Eastern Central 
Louisiana Coastal (Region 6) HEC-RAS model. Mr. West developed the loss method for infiltration, soils, and land use data. Mr. West created 
centerlines for the major streams in the watershed by filtering out small streams from the National Hydrology Database. Mr West developed the 
hydraulic models' break lines, bridge structures, and mesh geometry, and simulated storms within the HEC-RAS models and adjusted calculated values 
to calibrate and validate the model. 

09/21 – Ongoing Louisiana Watershed Initiative Modeling Contract – Region 1, Louisiana. DOTD.  HEC-RAS Modeler. Mr. West was the lead modeler for Black 
Lake Bayou (Region 1) HEC-RAS model and technical Qc reviewer for Lower Sabine. He developed the loss method for infiltration, soils, and land use 
data. I created centerlines for the major streams in the watershed by filtering out small streams from the National Hydrology Database and the hydraulic 
models' break lines, bridge structures, and 1-D geometry. He simulated storms within the HEC-RAS models and adjusted calculated values to calibrate 
and validate the model. 
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02/22 – 02/23 LCG Stormwater Master Plan, Lafayette Parish. Lafayette Consolidated Government. Hydraulics Reviewer. Mr. West analyzed multiple 
watersheds with 2D hydraulic modeling in HEC-RAS. Mr. West completed the existing conditions model for one of the watersheds in this project. Mr. 
West assisted with the proposed alternatives to mitigate flooding for the basin that was also developed for the client. Mr. West was responsible for the 
proposed and existing models. Using the outcome of the proposed projects to establish mitigation alternatives for stormwater management. Mr. West 
reviewed the results and drafted a report highlighting the conclusions made 

02/22 – 02/23 East Baton Rouge City-Parish Stormwater Master Plan, East Baton Rouge Parish Department of Transportation and Drainage. Hydraulics 
Reviewer.  Mr. West assisted in developing the proposed conditions Floodplain Conveyance Zones for Several watersheds within the Parish. 

02/22 – 02/2023 LCG Residential Buyout Plan, Lafayette Parish. Lafayette Consolidated Government. Hydraulics Reviewer. Mr. West used GIS programming to 
create a structure map of Lafayette Parish to locate at-risk structures for a buyout program. Using the outcome of the proposed locations to establish a 
mitigation plan that distinguished houses that would be the most at-risk alternatives from stormwater flooding. Mr. West reviewed the results and drafted 
a report highlighting the conclusions made. 

05/22 – 02/23 RESTORE Parish Matching Grant Program. CPRA. Hydraulics Reviewer. The CPRA Parish Matching Program was designed to help coastal parishes 
that received RESTORE funds prioritize Coastal Master Plan projects while also recognizing and responding to the needs of parishes to implement 
projects that may not be contained in the Coastal Master Plan. Mr. West is responsible for the Existing and proposed models completed in the USACE 
HEC-RAS modeling program. Using the projects to establish non-structural mitigation alternatives for stormwater management. Mr. West reviewed the 
results and drafted a report highlighting the conclusions made. 

02/22 – 02/23 Chennault Stormwater Plan. Calcasieu Parish Public Works Hydraulics Reviewer. Mr. West analyzed the Chennault Airport’s existing drainage 
conditions with 2D hydraulic modeling in HEC-RAS. Proposed alternatives to mitigate flooding for the Airport were also developed for the client. Mr. 
West was responsible for the proposed models. Using the outcome of the proposed projects to establish mitigation alternatives for stormwater 
management. Mr. West reviewed the results and drafted a report highlighting the conclusions made 

05/22 – 02/23 Comite River Improvements Feasibility Study. East Baton Rouge Parish Department of Transportation and Drainage. Hydraulics Reviewer. For 
the Comite River improvements it was proposed that the removal of debris from the Comite River would improve drainage for the channel. Mr. West was 
the lead modeler for the project which consisted of a review of all video data received from an aerial drone survey, marking and sizing obstructions 
made, an existing model consisting of over 200 impacted channel locations, a proposed model, and the associated technical report. Mr. West created 
presentations and assisted in stake holder meetings. 

02/21 – 02/22 St. Charles Parish Drainage Master Plan. St. Charles Parish Public Works. Hydraulics Reviewer. Mr. West was an engineering modeler developing 
the St. Charles Parish Master Drainage Plan (MDP).  The MDP analyzes the existing gravity and forced drainage networks within the West Bank of St. 
Charles Parish and provides recommendations for improvements to these systems aimed towards mitigating flooding both for the existing conditions 
and due to future planned development. 

06/20 – 02/21 Steady Flow 1D HEC-RAS Model, Beaver Creek, and Long-Slash Branch Watersheds.  Mr. West completed 1D hydraulic and hydrologic models 
for the Bever Creek and Long-Slash Branch watersheds. These studies involved the hydrologic and hydraulic analysis of drainage structures and 
drainage areas within the watersheds. Existing conditions and proposed conditions models were created along with a benefit-cost analysis for the 
improvements proposed in the proposed conditions model. 
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Firm employed by Michael Baker   
Name Afaq Ahmad Durrani, EI Years of relevant experience with this employer   3 
Title Civil Associate Years of relevant experience with other employer(s)   1 
Degree(s) / Years / Specialization M.S.E / 2022 / Civil Engineering / University of Louisiana at Lafayette 

Active registration number / state / expiration date EI.0035541 / LA / 03-31-2028 

Year registered 2023 Discipline Civil 
Contract role(s) / brief description of responsibilities HYDRAULIC DESIGN 
Mr. Afaq will serve as hydraulics engineer for both roadway and bridge hydraulics for task order throughout the duration of this contract. Mr. Afaq’s responsibilities 
include modeling, designing, and completing quality control on multi-million-dollar projects that range from large watershed modeling to individual bridge 
replacement hydraulic studies.  Mr. Afaq has successfully delivered projects in a wide array of civil engineering sectors including hydraulic modeling and stormwater 
management. He is well versed in a variety of hydrologic and hydraulic softwares including the USACE HEC suite (HEC-HMS, HEC-RAS, HEC-DSSVue), ArcGIS Pro, 
ArcMap, and LADOTD HydrWin suite. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract, i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

05/23 – Ongoing IIJA Off System Bridge Replacement, District 07 DOTD.  Hydraulics Engineer/Modeler.  Performed hydrological and hydraulic analysis and modeling 
in HEC-RAS. Hydraulic calculations were also performed in HYDRWIN. The hydraulic analysis consisted of  HEC-RAS 1D and 2D models where 
applicable to identify existing hydraulic performance of each structure and recommending an equivalent structure that meets or improves the hydraulic 
capacity of the existing structure Mr. Afaq also performed scour analysis and no-rise analysis for proposed structures. Prepared the final Hydraulic 
reports that were submitted to LA DOTD for approval. This project program requires Michael Baker International to deliver 12 bridge replacements within 
the 30.3 million dollars allocated for District 07. 

05/24 - Ongoing Little Bogue Falaya Pond, St. Tammany Parish, Louisiana. Hydraulics Engineer/Modeler.  Currently performing the Hydrological and Hydraulic 
analysis for this project. Little Bogue Falaya is located in Covington, St Tammany Parish. Identified and developed project alternatives by running 
multiple detention pond scenarios with different design details to ensure the most efficient pond characteristics are identified. Conceptual layouts of the 
different alternatives will be provided, as well as a Preliminary Engineering report that summarizes the hydrologic and hydraulic analysis efforts and their 
results. The BCA of the recommended pond alternative will be performed for 10%, 4%, 2% and 1% Annual Exceedance Probability events. 

08/24 - Ongoing Jones Creek Detention, East Baton Rouge Parish, Louisiana. Hydraulics Engineer/Modeler.  Currently performing the Hydrological and Hydraulic 
analysis for this project. The Jones Creek Detention project is a 40-acre storm water retention area that will serve to reduce flooding in the Jones Creek 
Watershed. Contracted by the City of Baton Rouge / Parish of East Baton Rouge, Michael Baker serves as a specialty sub-consultant to prime 
consultant GIS Engineering.  Michael Baker will provide all hydraulic engineering and modeling for the project utilizing HEC-RAS and other hydraulic 
modeling software 

01/23-12/24 Louisiana Watershed Initiative Modeling Contract – Region 1, Louisiana. DOTD. Hydraulics Modeler. Modeler for Black Lake Bayou (Region 1) 
HEC-RAS model. Created a coupled 1D/2D hydraulic model along with developing break lines, refinement regions, culverts, bridge structures , cross 
sections, and mesh geometry in the hydraulic model. Simulated storms within the HEC-RAS models and adjusted calculated values for calibration and 
validation of the model. Prepared hydraulics and structure logbook for Black Lake Bayou. Mr. Afaq created 1D models for other HUC 08’s in region 1 
which include Saline Bayou and Bodcau Bayou. The LWI project was launched in 2018 and introduced a watershed-based approach to reducing flood 
risk. It is organized by seven modeling regions, each of which encompasses multiple HUC-8 watersheds. These models will be instrumental in providing 
stormwater management decisions regarding land use, policy, and infrastructure 
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01/23 –12/24 Louisiana Watershed Initiative Modeling Contract – Region 4, Louisiana. DOTD.  Hydraulics Modeler Served as a Hydraulic modeler for Lower 
Sabine located in Region 4 of Louisiana Watershed Initiative. Responsibilities included calibrating and validating the hydraulic  model for Lower Sabine 
and helped in preparing the modeler’s logbook. Similar to the LWI Region 1 project above, these models will be instrumental in providing future 
stormwater management decisions regarding land use, policy, and infrastructure. 

05/22 – 12/22 BLE model for Hazard Rd. Iberia Parish Government, Louisiana. Intern. Developed the Base Level Engineering model for Hazard Road to check the 
effect of asphalt overlay on flooding in the adjacent area while using HEC-RAS to create a 2D model. The BLE was presented in Public meeting to show 
the benefits of asphalt overlay. 

05/22 – 12/22 University at Renaud Roundabout. Louisiana DOTD. Intern. Served as part of the drainage design team. Responsibilities included delineating the 
drainage area and determined the longest flow paths, calculated the time of concentration, discharge and pipe size. Used both ArcGIS pro and 
HYDRWIN to aide in the drainage design.  

05/22 – 12/22 Kaliste Saloom: Phase 3B. Louisiana Consolidated Government (LCG). Intern. Helped with preparing daily, weekly reports and monthly payment 
sheets. 
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Bridge Design Team 
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Firm employed by Michael Baker  
Name Jeffrey McRae, PE Years of relevant experience with this employer   29                          
Title Technical Manager – Bridge Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization B.S. / 1996 / Civil Engineering  
Active registration number / state / expiration date PE.0034554 / LA / 09-30-2027 
Year registered 2009 Discipline Civil 
Contract role(s) / brief description of responsibilities BRIDGE DESIGN  
Mr. McRae will serve as structural design leader if task orders require new/replacement/modification of existing structures.   
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

11/21 – Ongoing US 371: KCS RR Overpasses HBI, Webster Parish, Louisiana. DOTD. Bridge Design Lead. Mr. McRae is serving as the Bridge Design Lead for the 
replacement of 3 bridges along US 371 at 2 locations:  Sibley and Minden, Louisiana. His responsibilities include overseeing the bridge design calculations 
and development of bridge plans making sure they meet both DOTD and KCS Railroad Design Guidelines. Project does include the design of a detour 
structure (Akrow Bridge) for the bridge site at Sibley in order to keep US 371 open under traffic. 

02/24 - Ongoing Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program. Bridge Engineer. Responsibilities included performing QC of initial detailed 
cost estimates for preparing the structural selection memo and shortlisting 12 bridges based on various parameters like cost, structural health, and 
functional adequacy. Currently performing QC for all bridge plans and calculations.  Michael Baker was selected by LDOTD to provide bridge, roadway, 
and environmental services for the replacement of off-system bridges in the five parishes located inDOTD District 07. The 12 new structures include box 
culverts and slab span bridges. All the bridge surveys and the hydraulic studies are approved, and preliminary plan submittals for all the bridges are 
underway 

01/06 - 12/12  SR 27 Reconstruction Between the Kansas City Railroad and US 80, State Route 27, Vicksburg, Mississippi. Mississippi Department of 
Transportation. Project Manager. Responsibilities included project management, generation of engineering design calculations, bridge geometry, bridge 
quantities and conceptual through final design contract plans. This project consisted of preparation of right-of- way and construction plans to reconstruct 
S.R. 27 between the Kansas City Railroad and US 80 in Warren County, MS. Michael Baker performed bridge and retaining wall design as well as roadway 
lighting. Suconsultants, ABMB and CivilTech, provided the necessary roadway design.  

01/10 - 04/13 
  

SR 16 from SR 15 to SR 19 Bridge Design, Neshoba County, Mississippi. Mississippi Department of Transportation. Engineer. Responsibilities 
included generation of engineering design calculations, bridge geometry, bridge quantities, and conceptual through preliminary bridge design contract 
plans for ten bridges. Michael Baker provided engineering services for improvements to 10 miles of SR 16 from SR 15 to SR 19. Michael Baker’s services 
included the Phase A preliminary bridge plans for eight bridges, including hydraulic design for three bridges and a railroad crossing bridge, and stream and 
wetland delineation. 

12/00 - 01/04  SR 22 / Nissan Roads, Madison County, Mississippi. Mississippi Department of Transportation. Assistant Engineer. Responsibilities included 
generation and checking of engineering design calculations, bridge quantities and final design contract plans. Responsibilities also included generating all 
bridge design calculations and contract plans for an AASHTO beam bridge located at Nissan Drive over the Illinois Central Railroad. This Nissan project 
was for the development of contract plans for three access roads to the site of the Nissan Plant in Canton, Madison County, Mississippi. 

11/13 - 12/19  SR 28 Big Creek, Quinn Creek, and Strong River Bridge Replacements, Simpson County, Mississippi. Mississippi Department of Transportation. 
Engineer. Responsibilities included generating preliminary bridge ROW plans, geometric calculations and design calculations for three hydraulic bridge 
crossings. One of the crossings, Strong River, required four separate alternates to be detailed as well as a construct-ability report and cost estimate 
comparison discussing the advantages and disadvantages of each alternate. Michael Baker is providing engineering services for the replacement of the 
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SR 28 bridges over Big Creek, Quinn Creek, and Strong River. Michael Baker’s services included hydraulic analyses, scour assessments, stream bank 
stabilization evaluations, preparation of hydraulic analysis reports, and conceptual and preliminary design.  

03/09 - 03/21 
 

SR 9 Bridge Replacements, Calhoun County, Mississippi. Mississippi Department of Transportation. Project Manager. Responsibilities included 
overall project management, QA/QC of bridge design calculations, and generation of final contract plans. Michael Baker provided engineering and design 
services for final bridge construction plans for four bridge replacements: Bridge No. 35.5 over Shutispear Creek, Bridge No. 40.7 over Yalobusha River 
Relief, Bridge No. 40.9 over Yalobusha River, and Bridge No. 41.2 over Yalobusha River Relief on SR 9.  

09/13 - 12/16 
 

SR 3 Bridge Hydraulic Design, Tate County, Mississippi. Mississippi Department of Transportation. Engineer. Responsibilities included generating 
preliminary bridge ROW plans, geometric calculations and design calculations for two hydraulic bridge crossings. Michael Baker provided engineering 
services for the replacement of the SR 3 bridges over Strayhorn Creek and Arkabutla Creek. Michael Baker’s services included bridge hydraulic analyses, 
scour analysis and evaluation, bridge scour and stream bank stabilization design, and conceptual and preliminary structural design. 

05/12 - 12/14 
 

SR 6 West Batesville Bypass Engineering Design, Panola County, Mississippi. Mississippi Department of Transportation. Engineer. 
Responsibilities included generation of engineering design calculations, bridge geometry, bridge quantities, and conceptual through preliminary bridge 
design contract plans for five bridges. Michael Baker provided engineering services for the design of the SR 6 West Batesville Bypass, a new six-mile, four-
lane, controlled-access highway with two interchanges. Michael Baker’s services included field surveying, bridge hydraulic and structural design, and right-
of-way plans.  

03/12 - 04/13 
 

SR 178 Bridge Replacement Right-of-Way Plans, Itawamba County, Mississippi. Mississippi Department of Transportation. Engineer. 
Responsibilities included generation of engineering and geometric design calculations, and development of final right-of-way bridge plans for eight bridges 
and two box bridge extensions. Michael Baker developed final right-of-way plans for replacement of eight bridges, extension of two box bridges, removal of 
one box bridge, and addition of a stream relocation and a new box bridge under a relocated local road. The roadways, totaling approximately seven miles 
along SR 178 between Clay and the Alabama State Line, were upgraded either to new construction standards or to 3R standards, depending on the 
locations. The project was divided into five sites. Three sites required detour roads, and two sites were temporarily closed to traffic. Michael Baker also 
performed all hydraulic analyses at the bridges and box bridges. 

04/07 - 03/10 
 

Reunion Parkway over I-55 Interchange in Madison County, Mississippi. Madison County. Project Manager. Responsibilities included project 
management duties and generation of engineering design calculations, bridge geometry, bridge quantities, and conceptual through final design contract 
plans. This project includes bridge and retaining wall design, as well as surveying for a Single Point Urban Interchange (SPUI) located at the intersection of 
I-55 and Reunion Parkway in Madison County, MS. The bridge is a curved steel box girder design. 

09/06 - 03/10 
 

US 61 Intersection at Catherine Devereux Road, Adams County, Mississippi. Mississippi Department of Transportation. Project Manager. 
Responsibilities included project management duties and generation of engineering design calculations, bridge geometry, bridge quantities, and conceptual 
through final design contract plans. This project consisted of preparation of Right-of-way and Construction Plans to reconstruct the intersection of US 61 at 
Catherine Devereux Road in Adams County, Mississippi. Michael Baker shared in the duty of bridge and MSE retaining wall design with the prime, ABMB 
Engineers. 
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Firm employed by Michael Baker  
Name Shalin Sheth, PE Years of relevant experience with this employer   3.5                      
Title Bridge Engineer Years of relevant experience with other employer(s)   4 

Degree(s) / Years / Specialization M.S. / 2019 / Civil Engineering  
B.S. / 2016 / Civil Engineering 

Active registration number / state / expiration date PE.146736 / TX / 09/30/2025 
PE.0048337 / LA / 03/31/2026 

Year registered 2022 
2023 Discipline Civil 

Contract role(s) / brief description of responsibilities BRIDGE DESIGN  
Mr. Sheth will serve as a structural/bridge design engineer. His experience includes bridge structural design, bridge load rating, bridge load testing, and project 
management, for a variety of projects. As a professional engineer licensed in the states of Louisiana and Texas, he has worked on a variety of projects involving 
structural analysis, design, and plan development of prestressed concrete girder bridges, post tensioned segmental girder bridges, concrete slab span bridges, 
steel truss pedestrian bridges, and curved steel bridges. He also has experience in developing cost estimates and feasibility studies for bridge replacements as a 
part of client services and is also certified by FHWA/NHI for bridge inspection services. As a bridge EI, he has had past experience with drafting and detailing 
bridge widening plans, along with structural designing of bridge components, load rating bridges of various types, performing field load testing of bridges, 
computing bridge quantities and cost estimates, preparing bridge rehabilitation plans, conducting GPR surveys of bridge decks, and various administrative tasks. 
Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

02/24 - 
Ongoing 

Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge Program. Bridge Engineer. Initial responsibilities included preparing a detailed cost 
estimate for preparing the structural selection memo and shortlisting 12 bridges based on various parameters like cost, structural health, and functional 
adequacy. Currently responsible for developing engineering design calculations, bridge geometry, bridge quantities, design plans, and coordinating with the 
in-house roadway team and the geotechnical subconsultants. Michael Baker was selected by DOTD to provide bridge, roadway, and environmental services 
for the replacement of off-system bridges in the five parishes located in DOTD District 07. The 12 new structures include box culverts and slab span bridges. 
All the bridge surveys and the hydraulic studies are approved, and preliminary plan submittals for all the bridges are underway. 

09/22 – 
Ongoing 

US 371: KCS Railroad Overpasses HBI, Webster Parish, Louisiana. DOTD. Bridge Engineer. Responsibilities include computation of engineering design 
calculations, determining structural feasibility of bridge geometry, structural design of all bridge components, computation of bridge quantities, and plan 
production at various preliminary and final submittal stages/milestones. The project consists of full-scale replacement of two railroad overpass bridges 3.7 
miles apart on the same route of US 371, with three bridges. Michael Baker is providing transportation and bridge engineering services for this project as a 
lead consultant, while subconsultants Ardaman and Associates, and Vectura Consulting Services, are providing geotechnical and traffic control services 
respectively 

07/24 - 
Ongoing 

Agua Fria Pedestrian Bridge, Arizona. City of Avondale. Bridge Design Lead. Responsibilities include leading the structural design for a 3 span 
pedestrian bridge spanning 525’ across a canal and connecting two pedestrian walkways on either side, developing the design files, overseeing plan 
development for structural related sheets, recommending the structure alignment and profile taking into account the requirements and restrictions of all 
stakeholders (City of Avondale, ADOT, Flood Control District), structural design of ramps connecting to the bridge and the associated retaining walls, and 
coordinating with the client, the prefabricated bridge manufacturer, and the construction manager at risk (CMAR) in the later stages of the project 
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01/24 – 07/24 Dauphin Island Bridge Repair, Alabama. Alabama Department of Transportation. Bridge Engineer. Responsible for developing a finite element model in 
MIDAS Civil for the Dauphin Island Bridge, including approach spans consisting of 7 prestressed concrete girders 118’ each as a continuous unit, and the 
main span unit consisting of post tensioned segmental girders, which had a layout of 211 ft – 400 ft – 211 ft. The task consisted of running live load analysis, 
transforming reactions from various load cases to ultimately derive reactions at bearings for sizing of jacks so that the spans could be jacked for bearing 
repair. The challenge was to be able to jack up the girders while the bridge was open to traffic, including special allowances for emergency vehicles. Also 
responsible for drafting repair plans and QCing related quantity calculations. 

09/23 & 09/24 Bridge Inspections and Load Ratings, Mississippi. Office of State Aid Road Construction. Bridge Engineer. Responsible for conducting in-depth 
inspections of bridges (concrete channels, concrete slabs, reinforced concrete girders, steel girder bridges, concrete box culverts), documenting 
photographs and measurements, assigning condition ratings to bridge elements, and recommending bridge closures based on critical findings if applicable 
for 27 bridges in Sep 2023 and 16 bridges in Sep 2024, for OSARC, MS. Also responsible for performing load rating evaluation for bridges (concrete slabs, 
steel girders, steel and timber girder/stringer/floor-beam systems, steel railcar bridges) in Mississippi using AASHTOWare BrR for superstructure analysis 
and an in-house spreadsheet developed for substructure analysis, preparing load rating summary reports and critical finding recommendations if applicable, 
and providing guidance to engineer interns, in 2023 and 2024. 

07/19 - 08/22  Macarthur Interchange Completion Phase II at US90-Z Eastbound, Jefferson Parish, Louisiana. DOTD. Engineer Intern. Responsibilities included 
structural analysis and girder capacity verification of prestressed concrete girders, developing spreadsheets and Mathcad files for computing development 
lengths and splice lengths, and deck reinforcement design. Further responsibilities included computing bridge quantities, girder riser elevations, riser 
thicknesses, deck elevations for the bridge, along with drafting CAD sheets in MicroStation for framing plans, pier cap details, and deck reinforcement plans 
in compliance with DOTD standards. This project consisted of demolition of an off-ramp and an on-ramp, along with reconstruction of both at different 
locations in addition to new construction to facilitate bridge widening. SDR Engineering provided comprehensive transportation and bridge structural 
engineering services. 

05/21 - 08/21 
  

Mermentau River Swing Span Truss Bridge Repairs at Grand Cheniere, Louisiana. DOTD. Engineer Intern. Responsibilities included preparing a 
structural rehabilitation solution to repair the steel truss member with structural deficiency, along with repair solutions for floorbeams and stringers using steel 
cover plates. Further responsibilities also included drafting and redrawing the fender system plans and railing repair plans and reviewing overall bridge repair 
quantities and the plan set. SDR Engineering provided the bridge inspection and load rating services in the preliminary stage, and later prepared repair and 
rehabilitation plans and procedures for the entire superstructure and substructure along with the fender system for the movable bridge span. 

07/19 - 02/21  Load Rating of 311 Bridges, Louisiana. DOTD. Engineer Intern. Responsibilities included load rating 51 bridges of various types such has concrete slab 
bridges, reinforced concrete girder bridges, prestressed girder bridges, prestressed and reinforced channel bridges, reinforced concrete culverts, and timber 
beams/timber trestle bridges. For a typical bridge, the load rating process involved developing and analyzing the superstructure structural model in 
AASHTOWare BrR, substructure structural model in RC Pier (now LEAP Bridge Concrete), and post processing the analysis results using Mathcad to 
effectively determine the load carrying capacity of the bridge (load rating factors) and accordingly recommending the posting load to DOTD. This project’s 
scope was initially the load rating of 311 bridges located across Louisiana, however later another 300+ bridges and culverts were added to the scope. SDR 
Engineering provided the load rating services for this project. 

08/20 - 09/20 
 

Bridge Deck Investigation using Ground Penetrating Radar (GPR) system, Louisiana. DOTD. Engineer Intern. Responsibilities included performing 
GPR investigation of bridge decks for 5 bridges across Louisiana using a vehicle mounted GPR setup provided by 3D-radar (now Kuntur), processing and 
analyzing scanned data, summarizing insights, and compiling reports regarding feasibility and usefulness of such an investigation. SDR Engineering 
provided the investigation services for this pilot GPR bridge deck evaluation project.  
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Firm employed by Michael Baker 
Name Layton R. Breithaupt, PE Years of relevant experience with this employer    8                         
Title Bridge Engineer Years of relevant experience with other employer(s)    0 

Degree(s) / Years / Specialization B.S. / 2018 / Civil Engineering  
A.A. / 2014 / Drafting and Design  

Active registration number / state / expiration date PE.29138 / MS / 12/31/23 
PE.0048097 / LA / 03/31/2026 

Year registered 2022 
2023 Discipline Civil 

Contract role(s) / brief description of responsibilities BRIDGE DESIGN 
Mr. Breithaupt's main responsibility is to aide in the design of bridges. He has experience in designing bridges for Mississippi DOT, West Virginia DOT, and Georgia 
DOT. Mr. Breithaupt had internships that allowed him to hone in on drafting and design skills along with 3D modeling. He also had the opportunity to work on many 
LiDAR projects during the internships. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

07/22 – Ongoing Baldwin County River Road. Baldwin County Commission (AL). Civil Associate. Responsibilities included the generation of bridge design calculations, 
including superstructure and substructure design, and checking of final bridge plans. Responsibilities also included generation of load rating reports, 
quantity calculations and design computation PDF books. 

08/22 - Ongoing  I-55 from Mississippi Highway 24 to U.S. 98 in McComb, McComb, Mississippi. Mississippi Department of Transportation. Civil Associate. 
Responsibilities included Phase C work which consisted of checking material orders and shop drawings. Michael Baker performed rehabilitation of I-55 
from M.S. 24 to U.S. 98. Work included establishing leveled elevations for existing control while setting mobile LiDAR control along the roadway. LiDAR 
control points were set horizontally with RTK GPS then leveled through with a digital level. Survey operations were also required. 

05/19 - 07/19 
  

I-79 Upgrade South Fairmont to Pleasant Valley Engineering Services, Marion County, West Virginia. West Virginia Department of 
Transportation, Division of Highways. Civil Associate. Responsibilities included the generation of bridge design calculations, including substructure 
design, and checking of final bridge plans. Responsibilities also included generation of quantity calculations and design computation PDF books. Michael 
Baker provided engineering and environmental services for the widening of I-79 to six lanes, from 0.38 miles south of US 250 (exit 132) to 0.25 miles north 
of C.R. 64 (exit 135). This two-phased project provided the preparation of construction plans and related documents and included the necessary NEPA 
services to facilitate project construction. 

08/22 - Ongoing  MDOT ON-CALL SERVICES 2021.Mississippi Department of Transportation. Civil Associate. Responsibilities included the generation of bridge design 
calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities also included generation of load rating 
reports, quantity calculations and design computation PDF books. 

08/18 - 12/22  Reunion Parkway Design Services Phase 3, Madison County, Mississippi. Madison County Board of Supervisors. Civil Associate. Responsibilities 
included the generation of bridge design calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities 
also included generation of load rating reports, quantity calculations and design computation PDF books. Michael Baker provided design services for two 
bridge sites along Phase 3 of the Reunion Parkway in Madison County, Mississippi. The scope included developing Phase B Final Bridge Plans for an 880-
foot-long bridge over Bear Creek and a 530-foot-long bridge over the Illinois Central Railroad. 

07/19 - Ongoing 
 

U 49 Florence to Scales Construction Engineering and Inspection, Rankin County, Mississippi. Confidential Client. Civil Associate. Responsible for 
QC of bridge quantities. Michael Baker provided engineering services, including field surveys, preliminary through final design, construction phase 
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services, and public relations support, for the construction of U.S. 49 from Florence to the Scales Area. Working as an extension of client staff, Michael 
Baker provided construction management, Phase C Design (RFI/submittals), utility coordination, scheduling review (Primavera P6), material testing, 
erosion control, surveying, traffic control, and public relations support, for the construction of U.S. 49 from Florence to the Scale Area. 

08/18 – 04/20 Appalachian Corridor V Bridge Project, Itawamba County, Mississippi. Mississippi Department of Transportation. Civil Associate. Responsibilities 
included the generation of bridge design calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities 
also included generation of load rating reports, quantity calculations and design computation PDF books. Michael Baker provided design and engineering 
services for bridge hydraulics, conceptual and final bridge construction plans, and construction engineering services for four twin hydraulic bridge crossings 
on the Appalachian Corridor "V" alignment (S.R. 76) from Fairview to S.R. 23. 

04/22 - Ongoing SR 9 Bridge Replacements, Calhoun County, Mississippi. Mississippi Department of Transportation. Civil Associate. Responsibilities included the 
generation of bridge design calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities also 
included generation of load rating reports, quantity calculations and design computation PDF books. Michael Baker provided engineering and design 
services for final bridge construction plans for four bridge replacements: Bridge No. 35.5 over Shutispear Creek, Bridge No. 40.7 over Yalobusha River 
Relief, Bridge No. 40.9 over Yalobusha River, and Bridge No. 41.2 over Yalobusha River Relief on SR 9 

07/20 – 12/20 SR 601 Middle-Canal Road. Mississippi Department of Transportation. Civil Associate. Responsibilities included the generation of bridge design 
calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities also included generation of load rating 
reports, quantity calculations and design computation PDF books. 

08/18 – 12/20 2017 Roadway Design Services IDIQ Master Contract. Mississippi Department of Transportation. Civil Associate. Responsibilities included the 
generation of bridge design calculations, including superstructure and substructure design, and checking of final bridge plans. Responsibilities also 
included generation of load rating reports, quantity calculations and design computation PDF books. 

03/22 - Ongoing 
 

CHA CR486 Final. Georgia Department of Transportation. Civil Associate. Responsibilities included the generation of bridge design calculations, 
including superstructure and substructure design, and checking of final bridge plans. Responsibilities also included generation of load rating reports, 
quantity calculations and design computation PDF books. 
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Firm employed by Gresham Smith 
Name Jackson Hartley, PE Years of relevant experience with this employer   5 
Title Bridge Engineer Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization BS / 2021 / Civil Engineering 
Active registration number / state / expiration date PE. 0051317 / LA / Exp. 09/30/26 
Year registered 2026 (LA) Discipline Civil 
Contract role(s) / brief description of responsibilities BRIDGE DESIGN 
Mr. Hartley is a Bridge Engineer with experience supporting complex bridge inspection, evaluation, and design assignments for LADOTD and state 
agencies in Louisiana and Florida. He has contributed to movable and historic bridge inspections, site assessments, and plan production and is 
licensed as a Professional Engineer in Louisiana.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

06/21 – 10/22 

LADOTD, Complex Bridge Inspections, Statewide, LA. Bridge Engineer Intern. Task Order 6 - Retainer project for various movable bridge inspections. 
Jackson assisted with site inspections of movable bridges including Bridge 009130, Charington Swing Bridge, Bridge 005860 Jeanerette Swing Bridge, and 
Bridge 003450 Boudreaux Canal. Jackson has performed photo log preparation and stream bed analysis for the Boudreaux Canal Bridge. Jackson 
participated in the site inspections and photo documentation as a summer intern and has progressed. 

11/22 – 10/23 LADOTD, Complex Bridge Inspections, Statewide, LA. Bridge Engineer Intern. Retainer project for various movable bridge inspections. Jackson 
provided support and performs site assessments for the partial re-inspection of bridges throughout LADOTD District 62. 

06/21 – 08/21 
Florida DEP, Florida Keys Overseas Heritage Trail Historic Bridge Evaluation, Marathon, FL. Bridge Engineer Intern. Florida DEP selected Gresham 
Smith to inspect and evaluate two historic bridges, the Seven Mile Bridge and the Bahia-Honda Historic Truss. Both structures are closed to traffic. Jackson 
assisted with cataloging the drone videos and photographs and also assisted with the report formatting. 

02/23–06/25 

Florida DEP, Lovers Key State Park, Fort Myers, FL. Bridge Engineer Intern. Lovers Key State Park was one of the many affected attractions by the 
landfall of Hurricane Ian. The damage was considerable with anticipated work including the repair of existing bridges, boardwalks, pavilions, roadways, 
utilities, tram stops, ranger stations, residences, and beach restoration. Gresham Smith is responsible for the services and design of damaged structures 
and facilities. Jackson was involved in design and plan production of a 400’ timber boardwalk replacement. 
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Firm employed by Gresham Smith 
Name Courtney Rome, PE Years of relevant experience with this employer   7 
Title Bridge Engineer Years of relevant experience with other employer(s)   8 
Degree(s) / Years / Specialization BS / 2009 / Civil Engineering 
Active registration number / state / expiration date PE.0043355 / LA / Exp. 9/30/27 
Year registered 2019 (LA) Discipline P.E./Civil 
Contract role(s) / brief description of responsibilities BRIDGE DESIGN  
Courtney is a civil engineering graduate of Southern University who served with the State of Arkansas Bridge Department for the first seven years of 
his career and joined Gresham Smith in October 2017. His emphasis has been with geotechnical design of bridge foundations, including scour and 
seismic concerns and with bridge hydraulics. He has received FHWA training (NHI- 135095) for Two-Dimensional Hydraulic Modeling of Rivers. 
Courtney has led the plan development for bridges designed with AASHTO LRFD Guidelines. His experience has included design of bridges, culverts 
and retaining walls, bridge ratings, and bid package development.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

6/19 – 10/23 LADOTD, Complex Bridge Inspections, Statewide, LA. Engineer. As an NHI Certified Bridge Inspector, Courtney performed bridge inspections for various 
complex bridge structures throughout Louisiana, including steel trusses, concrete structures and moveable bridges. 

7/19 – Ongoing TDOT, Complex Bridge Load Ratings, Statewide, TN. Project Engineer. Complex structures were analyzed utilizing finite element methods and CSi Bridge 
software. The structures load rated consisted of curved steel tub girders, steel arches with steel cables supporting steel floor beam – stringer systems, deck 
trusses, bascule arched steel truss, steel girder-floor beam-stringer system bridges, steel rigid K-frame bridges, and reinforced concrete rigid k-frames with spliced 
prestressed girders for center span bridges. The standard structures were analyzed using the AASHTOWare BrR software. Courtney performed QC reviews on 
the load rating analysis and reports. 

6/21 – 8/21 FLDOT, Florida DEP, Florida Keys Overseas Heritage Trail Historic Bridge Evaluation, Marathon, FL. QA/QC. Florida DEP selected Gresham Smith to 
inspect and evaluate two historic bridges, the Seven Mile Bridge and the Bahia-Honda Historic Truss. Both structures are closed to traffic. 

11/17 – 1/18 TDOT, Off-System Underwater Bridge Inspections, Statewide, TN. QC Reviewer. Courtney provided quality control reviews for the inspection reports and 
graphics. The project included over 50 bridges throughout Tennessee. 

11/17 – 12/20 MDOT, SR 178 Benton County Bridge Replacements, MS. Engineer. Gresham Smith provided final design (Phase B) services for the replacement of two water 
crossings on parallel alignment. Both bridges include utilization of prestressed Florida I-Beams (FIB) to maximize span lengths while minimizing structure depths. 
Courtney performed the deck design and beam design services for a one-span (135-foot) and three-span (80- x 100- x 80-foot) structure and also completed the 
design of pipe piles for the pier bents. 

7/18 – 12/21 MDOT, SR 149 Simpson County Bridge Replacements, MS. Engineer. Gresham Smith partnered with MDOT for Phase B (Final Design) for the reconstruction 
of S.R. 149 near D’Lo, Simpson County, Mississippi. Courtney served as Engineer-of-Record for the two longer structures (Bridge 128.2 and Bridge 128.6). This 
is the first instance of partial depth deck panels utilized for MDOT as a pilot to verify the ease of construction and as an accelerated (ABC) time condition. 
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Firm employed by Gresham Smith 
Name Herbert “Bert” Moore, II, PE, PLS, PTOE Years of relevant experience with this employer   11 
Title Project Executive Years of relevant experience with other employer(s)   16 
Degree(s) / Years / Specialization BS / 1999 / Civil Engineering 
Active registration number / state / expiration date P.E.0031065 / LA / Exp. 9/30/26 | PTOE 2728 / Exp. 9/30/27 | PLS 5043 / LA / Exp. 9/30/26 

Year registered 2004 (PE); 2009 (PTOE); 
2010 (PLS) Discipline P.E./Civil, PLS, PTOE 

Contract role(s) / brief description of responsibilities TRAFFIC ENGINEERING 
Mr. Moore is a professional engineer with more than 25 years of experience designing and managing projects in the fields of traffic and transportation engineering. 
He previously spent six years as the district traffic operations engineer for DOTD where he was responsible for the daily maintenance and operation of signs, 
striping and traffic equipment for 2,000 miles of roadway and over 600 traffic signals in the Department’s Baton Rouge district. His experience is in traffic 
operations, traffic control, signal warrants, traffic signal timing and design, safety studies, the implementation of access management principles, temporary traffic 
control for work zones, Transportation Management Plans (TMP), and addressing bicycle and pedestrian needs within the roadway network. Bert has completed the 
LADOTD Traffic Analysis Process and Report Training. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

2/17–12/20 LADOTD, SRTS/LRSP Task Order 6 & 21: Endom Bridge, West Monroe, LA. Project Executive. Responsible for overseeing the data collection, 
analyzing the traffic counts to determine appropriate lane configuration and geometry, and support and coordination of overall design. 

04/20–12/22  
City of Central, Hooper Road at Sullivan Road Roundabout Design, Central, LA. Project Executive. Gresham Smith was tasked with the full roundabout 
design to be in accordance with LADOTD's Roadway Design Manual geometric requirements and LADOTD's Complete Streets Policy to accommodate both 
pedestrians and bicycles through this intersection. Bert assisted the team with roundabout analysis, temporary traffic control and sequencing of construction. 

10/18–05/24 

LADOTD, Lafayette Adaptive Traffic Signal Design & Implementation, Lafayette, LA. Project Executive. Gresham Smith was selected to develop an 
Adaptive Traffic Signal network for the Lafayette Consolidated Government, which involved upgrading over 200 traffic signal controllers. In addition, 76 
traffic signals will be upgraded to become adaptive traffic signals. This will be both the largest adaptive traffic signal system installed within the state of 
Louisiana. This project includes field inspection of over 200 traffic signals, design plans for 76 adaptive signals, implementation of a new EVP system, 
integration support, and before and after travel studies. Bert was responsible for the project including overseeing data collection, traffic signal design, 
integration, before travel time studies and QA/QC of the preliminary and final plans. 
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Firm employed by Gresham Smith  
Name Rebecca Murray, PE, PTOE, RSP1 Years of relevant experience with this employer   11 
Title Traffic Engineer Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization Bachelor of Science / 2015 / Civil Engineering, Louisiana State University 
Active registration number / state / expiration date P.E.0043788 / LA / Exp. 3/31/26 | PTOE 4861 / Exp. 3/26/26 | RSP1 611 / Exp. 4/5/27 

Year registered 2019 (PE); 2020 (PTOE); 
2021 (RSP1) Discipline P.E./Civil, PTOE, RSP1 

Contract role(s) / brief description of responsibilities TRAFFIC ENGINEERING 
Ms. Murray has worked in various roles and responsibilities on a variety of projects including interchange and corridor studies, traffic signal design plans, Adaptive 
Traffic Signal Control (ATSC) plans, traffic impact studies, and traffic modeling as well as feasibility and concept studies. Her responsibilities for these projects 
include reviewing traffic volumes and crash data to develop traffic models, develop proposed alternatives and perform analysis on the alternatives. She has 
experience modeling existing and proposed roadway networks in analysis software such as Synchro, Sidra, HCS, and VISSIM. She has completed the ATSSA Traffic 
Control Training and all three modules of DOTD's Traffic Engineering Process and Report Training. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

05/17–03/19 

LADOTD, I-210 at LA 1138-2 (Nelson Road) Interchange Modification Re-Evaluation Study, Lake Charles, Louisiana. Pre-Professional. Gresham 
Smith was selected to develop a calibrated VISSIM model to model existing conditions and the future proposed diverging diamond interchange at I-210 at 
Nelson Road in order to evaluate the proposed interchange design. The project included data collection, development of growth rates, conduct a Road 
Safety Assessment, developing and calibrating an existing VISSIM model and evaluation of the proposed alternative. Responsible for overseeing data 
collection, participated on the RSA team, conducting safety analysis, development of VISSIM models, development of alternatives and development of the 
report. 

08/24–01/26 

LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, Louisiana. Engineer. Gresham Smith was selected by LADOTD as 
part of the Traffic Engineering IDIQ with performing the inspection and design services required to upgrade the existing traffic signals in Lafourche Parish to 
Flashing Yellow Arrow (FYA) operations. This included all of the traffic signals in Lafourche Parish that currently operate with protected / permitted left turn 
operations that were currently not being upgraded by existing construction projects, which was 30 traffic signals on the state highway system. Assisted with 
signal design plan development by reviewing signal timings in LADOTD TSI format and served as on-team QAQC for the full plan set. 

04/24–01/26 

LADOTD, TO #16 Richwood Traffic Study, Richwood, Louisiana. Senior Engineer. Gresham Smith performed a traffic study with the goal of improving 
the pedestrian facilities along US 165 between Richwood Road 1 and Richwood Road 2. Led the study efforts beginning with data collection, existing safety 
and operational analysis, tiered concept development and future analysis. Coordinated with local officials including the library manager to inform the 
preferred alternative. 
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Firm employed by Gresham Smith  
Name Alben Cooper III, PE, PTOE Years of relevant experience with this employer   1 
Title Traffic Engineer Years of relevant experience with other employer(s)   17 
Degree(s) / Years / Specialization Bachelor of Science / 2006 / Civil Engineering, Louisiana State University 
Active registration number / state / expiration date PE.0036291 / LA / Exp. 9/30/27 | PTOE 3206 / Exp. 5/2/27 
Year registered 2011 (PE); 2012 (PTOE) Discipline P.E./Civil; PTOE 
Contract role(s) / brief description of responsibilities TRAFFIC ENGINEERING 
With over 15 years of experience in transportation engineering, Mr. Cooper has been the project manager/engineer on a variety of transportation projects including: 
safety studies, feasibility studies, signal design and timing of coordinated systems, geometric design, striping and signage design, traffic impact analysis, and 
transportation management plans. He has also performed studies for intersection/corridor operation and safety improvements including pedestrian facility 
upgrades. Managed and provided construction administration services for temporary and permanent traffic signal design, geometric design, and striping and 
signage design. He has developed/managed sequence of construction and traffic control device plans for large construction projects. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

08/24–01/26 LADOTD, Lafourche Flashing Yellow Arrow Signal Upgrades, Lafourche Parish, Louisiana. Senior Engineer. Role included technical advisory, review 
of traffic signal design, cost estimation, plan set QA/QC and coordination with the client. 

08/21–Ongoing 

MovEBR, Synch & Comm Signal Upgrades Phase 2, Baton Rouge, Louisiana. Project Manager. Gresham Smith was selected to redesign the traffic 
signals for seven intersections within Baton Rouge, Louisiana. Phase 1 will replace outdated equipment with the latest technologies and improve the 
operations for both vehicular and non-vehicular users. Phase II will replace outdated equipment with the latest technologies and improve the operations for 
both vehicular and non-vehicular users.  

08/20–08/21 

Westbank Expressway at Whitney Ave Signal Modifications, Jefferson Parish, Louisiana.  Lead Designer. As lead designer, Alben was responsible 
for the design of signal modification at the intersection of Westbank Expressway and Whitney Ave. The signal modifications were required to accommodate 
a new multi-use path crossing at the southern portion of the intersection. The crossing included audible push button activation for a pedestrian phase to run 
concurrently with the existing phasing. Mr. Cooper coordinated with DOTD to ensure the design met all requirements for the signalized crossing. 

04/24–01/26 

LADOTD, TO #16 Richwood Traffic Study, Richwood, Louisiana. Senior Engineer. Gresham Smith performed a traffic study with the goal of improving 
the pedestrian facilities along US 165 between Richwood Road 1 and Richwood Road 2. Alben provided technical assistance and quality control for the 
traffic study which included data collection, safety analysis and alternative development. Potential alternatives included sidewalks, pedestrian crossings a 
select locations and conversion of US 165 to a superstreet corridor. 
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Firm employed by Michael Baker 
Name Celina Sumrall, PE, PTOE Years of relevant experience with this employer   5.5 
Title Transportation Project Manager Years of relevant experience with other employer(s)   25 

Degree(s) / Years / Specialization MSCE / 2003 / Civil & Environmental Engineering, University of Mississippi; BSCE / 1995 / 
Civil Engineering, University of Mississippi 

Active registration number / state / expiration date PE. 48429 / LA / exp. 03/31/28; PE No. 14930 / MS / exp. 12/31/27; PTOE No. 5124 / exp. 08/03/27; 
Traffic Engineering Process & Report Modules 1-3 / No Expiration Date 

Year registered 2001 (MS); 2023 (LA); --- 
(PTOE) Discipline Civil; PTOE 

Contract role(s) / brief description of responsibilities MPR5; TRAFFIC ENGINEERING 
Ms. Sumrall joined Michael Baker after an extensive career with MDOT. She has experience in the transportation field and project management at multiple levels 
having served as a materials field engineer, assistant state maintenance engineer, state maintenance engineer, area traffic engineer, and Intelligent Transportation 
Systems engineer. Prior to her time at the MDOT, she worked for the Mississippi Department of Environmental Quality as an environmental EIT and environmental 
engineer specializing in air permitting and compliance. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

05/23 - Ongoing 

US 371: KCS RR Overpasses HBI, Webster Parish, Louisiana. DOTD. Roadway Engineer. Responsible for the design and development of construction 
plans for the replacement of 3 bridges at two locations along US 371. First location is the replacement of a 3 span bridge over KCS Railroad in Sibley, LA. 
Project includes the replacement of the twin bridges for the site at Minden with a single wider structure. The new bridge will be prestressed concrete girder-type 
and uses LG 63 and LG 36 girders and fulfils KCS/CPKC crash-wall requirements. Michael Baker is currently evaluating phase construction and rehabilitation 
alternatives for the existing bridge at Sibley. 

09/25 - Ongoing 

Washington Avenue State Highway 609 Gateway Project, Jackson County, Mississippi. Jackson County Board of Supervisors. Traffic Engineer. 
Provided assistance on the traffic signing and traffic stripe. Michael Baker is providing comprehensive engineering and consulting services for the Washington 
Avenue State Highway 609 Gateway Project in Jackson County, Mississippi. The team is delivering improvements along a 2.75-mile corridor from US Highway 
90 to Interstate 10, focusing on enhancing safety, mobility, and aesthetics for motorists and pedestrians. 

04/24 - 07/24 

SR 25 - Grants Ferry to SR 471. MDOT. Roadway & Traffic Engineer. Served as traffic engineer responsible for evaluating traffic signs, signals, and ITS 
components along SR 25. Supported design efforts related to highway widening from four to six lanes, including modifications to four existing signals and design 
of one new signal. Contributed to interchange redesign incorporating roundabouts at SR 471 exit ramps. Also worked on the signal, intelligent transportation 
services (ITS), and signing portions of the project. 

10/24 - Ongoing 
MDOT Railroad Diagnostic Reviews. MDOT. Project Manager. Served as project manager and traffic engineer for statewide railroad diagnostic surveys. 
Responsible for coordinating and executing field assessments of approximately 140 at-grade intersection crossings for MDOT. Oversaw data collection, safety 
evaluations, and reporting. 

10/24 - Ongoing SR 589 at Purvis Oloh Road. MDOT. Project Manager. Served as project manager overseeing feasibility study and preliminary conceptual design for an 
intersection improvement project. Responsible for managing scope, schedule, and coordination of technical deliverables. 

11/21 - 06/22 Turning-Movement, Roundabout, and Road-Volume Counts, Statewide, Mississippi. MDOT. Assistant Project Manager. Responsible for coordination 
of scheduling, data collection, preparation and data processing, QC/QA, report preparation, budget management, client coordination, and road volume traffic 
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counts.  Michael Baker performed turning movement, roundabout, and road volume traffic counts throughout the state. Michael Baker’s services also 
included intersection delay studies for specific intersections and report preparation. 

07/21 - 03/22 

I-59 and US-11 Interchange Feasibility Study, Forrest County, Mississippi. MDOT. Traffic Engineer. Assisted the Project Manager and traffic modeling 
team with traffic counts, traffic queue analysis, field observations. and any other traffic field operations as needed during the course of the project. Michael 
Baker prepared a feasibility study for the I-59 and US-11 Interchange, located in Forrest County, Mississippi, near the southwest boundary of Hattiesburg. 
The feasibility study included desktop and field data collection, traffic analysis, safety analysis, environmental and planning analysis, conceptual engineering 
design, and planning level cost estimates, as well as agency coordination and stakeholder outreach as required to successfully deliver 3 interchange 
concepts. 

05/23 - 02/24 

US 90 Ocean Springs Intersection Feasibility Study, Ocean Springs, Mississippi. City of Ocean Springs. Transportation Engineer. Performed the 
safety analysis and report for the project. Collaborated with the other traffic and planning engineers do develop the recommendations for the study. Michael 
Baker completed an intersection feasibility study for the US Highway 90 (US 90) intersections with Washington Avenue and Martin Luther King/Vermont 
Avenue for the City of Ocean Springs, Mississippi. The goal of the study was to deliver multi-modal intersection improvement concepts for each study 
location. The need for the study was due to the number of pedestrians, cyclists, and golf cart users traveling to the popular tourist area of downtown Ocean 
Springs. 

10/22 - 10/22 

US 51 - Lake Harbor Intersection Improvements, Ridgeland, Mississippi. City of Ridgeland. Traffic Engineer. Prepared the traffic signal adjustments 
related to the addition of a turn lane at the intersection of US 51 and Lake Harbour Drive. Michael Baker provided comprehensive services for an 
environmental study and intersection improvements at the US 51 and Lake Harbor Drive intersection to enhance safety, traffic flow, and overall functionality. 
The team conducted a thorough topographic survey and gathered precise data on existing conditions to inform design decisions. Environmental 
considerations included conducting high-level field reconnaissance to assess potential hazardous material sites as well as a threatened and endangered 
species survey and coordinated clearance with the U.S. Fish and Wildlife Service. 

09/23 - 04/24 

SR 15/SR 485 Feasibility Study, Jackson, Mississippi. MDOT. Project Manager. Serving at the project manager and the traffic engineer for the project to 
develop conceptual roundabout plans and a feasibility report to support the installation of a roundabout at this location. Michael Baker prepared a 
transportation feasibility study for the intersection of State Highway 15 and State Highway 485 to determine the constructability of a roundabout at the 
intersection in Neshoba County, Mississippi. The key components of the project included preliminary design, field survey, and the feasibility study with a 
conceptual roundabout design. Tasks also included topographic study, traffic analysis, cost-benefit analysis, environmental studies, and roadway plan 
development.   
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Firm employed by Michael Baker  
Name Carla Dietrich, PE, PTOE Years of relevant experience with this employer   28 
Title Traffic Engineer Years of relevant experience with other employer(s)   1 
Degree(s) / Years / Specialization BS / 1997 /Civil and Environmental Engineering, Carnegie Mellon University 

Active registration number / state / expiration date PE No. 35480 / Louisiana / 09/30/2026; PTOE No. 2468 / 11/24/2026; Traffic Engineering Analysis Process 
& Report Modules 1-3 

Year registered 2010 (PE) Discipline Civil; PTOE 
Contract role(s) / brief description of responsibilities MPR5; TRAFFIC ENGINEERING 
Carla is experienced in traffic engineering and transportation planning studies. She has served as a traffic task manager on various projects including conceptual 
engineering studies, corridor studies, feasibility studies, interchange justification reports, traffic impact studies, Vehicle Miles Traveled (VMT) assessments, and 
traffic analysis in support of environmental documents. Ms. Dietrich is knowledgeable in the areas of traffic signalization, safety, complete streets, access 
management, VMT, bicycle and pedestrian design, and context sensitive solutions. Her technical expertise includes crash analysis, traffic simulation, capacity 
analysis including roundabouts and coordinated signal systems, queuing analysis, and trip generation analysis. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

04/03 -04/10 

I-69, Section of Independent Utility No. 15, U.S. 171 to I-20, Bossier, Caddo, and DeSoto Parishes, Louisiana. DOTD. Traffic Engineer. Responsible 
for the Point of Access Studies for the proposed I-69 Interchanges with I-20 and I-49. Studies to address FHWA requirements.  Michael Baker conducted a 
preliminary engineering and environmental study for I-69, Section of Independent Utility 15.  Michael Baker’s services included project management, 
environmental investigations, preliminary roadway engineering, geographic information system environmental mapping and analysis, global positioning 
system survey and digital orthophotography; conceptual bridge design, traffic demand modeling and traffic forecasting, preparation of a corridor preservation 
memorandum of agreement, preparation of draft and final environmental impact statements (EIS) and record of decision, and stakeholder outreach. 

08/03 - 04/05 

U.S. 82 from U.S. 49N to MS 7N Planning/Traffic Study, Greenwood, Leflore County, Mississippi. MDOT. Traffic Engineer. Responsible for traffic 
analysis of the U.S. 82 corridor from U.S. 82 Bypass to U.S. 49.  Analysis included the evaluation of multiple alternatives to address projected deficiencies.  
Michael Baker provided professional and engineering services performing a traffic study of possible alternatives for the reconstruction of the existing U.S. 
Highway 82 Bypass in Greenwood from U.S. 49Nto MS 7N. 

10/17 - 09/19 

New Orleans Rail Gateway Environmental Impact Statement, Jefferson and Orleans Parishes, Louisiana. DOTD. Traffic Engineer. Provided traffic 
engineering support.  Michael Baker is providing environmental and engineering services to develop an environmental impact statement for the New 
Orleans Rail Gateway, the fourth-largest freight and passenger rail gateway in the United States. Michael Baker’s services include project management, 
review of previous studies, environmental resources investigations, geographic information system development, mapping, rail and roadway travel demand 
modeling, alternatives analyses, rail and roadway conceptual design, cost estimates, document preparation, stakeholder and agency coordination, and 
extensive public outreach. 

09/21 - Ongoing 

New Orleans Rail Gateway - Avondale PEL Study, Jefferson Parish, Louisiana. DOTD. Traffic Engineer. Provided traffic operations analysis oversight.  
Michael Baker is providing operations, engineering, and environmental studies and preparing a planning and environmental linkages (PEL) study to evaluate 
the consolidation, road-over-rail grade separation, or closure of four at-grade highway-rail crossings (Live Oak Boulevard, Willswood Lane, George Street, 
and Avondale-Garden Road). For the project, Michael Baker is performing project management, solicitation of views, secondary-source environmental 
resources inventory, geographic information system (GIS) mapping, freight rail operations forecasting and crossing occupancy time analyses, roadway 
traffic and crash analyses, purpose and need, roadway/bridge conceptual design, cost estimates, alternatives analyses, stakeholder and agency 
coordination, and public outreach. 
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05/20 - Ongoing 

New Orleans Rail Gateway - Jefferson Highway Rail Crossing Relocation EA, Jefferson Parish, Louisiana. DOTD. Traffic Engineer. Provided traffic 
engineering QC support.  Michael Baker is providing operations, engineering and environmental studies and preparing an environmental assessment (EA) 
for improvements to two at-grade highway-rail crossings along Jefferson Highway (US 90) in Jefferson Parish, between the Ochsner Health Foundation 
Hospital and Monticello Avenue. For the project, Michael Baker is performing solicitation of views (SOV) including Native American government-to-
government coordination through FRA, environmental resources investigations, geographic information system (GIS) mapping, freight rail operations 
forecasting and crossing occupancy time analyses, roadway traffic and crash analyses, rail and roadway/bridge conceptual design, cost estimates, 
alternatives analyses, stakeholder and agency coordination, and public outreach. 

07/02 - 12/02 

North-South Expressway, Location and Environmental Study, EIS/ROD, Caddo Parish, Louisiana.  DOTD. Civil Associate. Responsible for preparing 
Point of Access Study for the proposed North-South Expressway Interchange with I-220 that included traffic analysis and development of conceptual signing 
plan.  Study addressed FHWA requirements.  Michael Baker conducted a preliminary engineering and environmental study of the North-South Expressway 
in Caddo Parish, Louisiana for the DOTD.  The proposed highway will be an interstate facility on new location, approximately 56 kilometers (35 miles) in 
length, between I-220 in Shreveport, Louisiana, and the Arkansas state line. 

05/08 - 05/10 

East-West Corridor Environmental Assessment, Bossier Parish, Louisiana. DOTD.  Traffic Engineer. Responsible for the traffic analysis associated 
with the Environmental Assessment and Purpose and Need Statement.  Coordinated traffic data collection program and oversaw traffic analysis of Existing, 
No-Build, and Build conditions for two alternative alignments.  Prepared traffic technical report.  Michael Baker provided preliminary engineering and 
National Environmental Policy Act and environmental documentation for a new eight-mile, two-lane urban collector with right-of-way clearance for possible 
expansion to a four-lane boulevard. The purpose of the new facility was to alleviate congestion and reduce travel delays along the other roadways that link 
the rapidly growing residential areas of Bossier Parish with the Shreveport and Bossier City employment centers. 

09/13 - 09/13 

FAY-435 Preliminary Engineering, Alternatives Evaluation, and Final Design, Fayette County, Ohio. Ohio DOT, Central Office. Traffic Engineer. 
Provided traffic engineering support and quality control.  Michael Baker provided engineering and design services for the FAY-435 Corridor, which has an 
interchange with I-71 and serves as the linkage to FAY-35, a major east-west limited access roadway in central Ohio. The corridor experiences heavy 
congestion due to the high truck volumes and presence of multiple commercial driveways. Drainage issues exist, and the pavement is in poor condition due 
to the traffic. Michael Baker performed a preliminary engineering and alternatives evaluation that included traffic analysis, safety analysis, drainage analysis, 
and pavement studies. Michael Baker developed final plans for stormwater systems, pavement, signing, striping, intersections, bridge replacement, and 
maintenance of traffic. 

05/10 - 02/12 

Donora-Webster Bridge Replacement Alternatives Analysis, Borough of Donora, Pennsylvania. Pennsylvania DOT, Central Office. Transportation 
Engineer. Task manager for the traffic engineering component of the Donora-Webster Study.  Responsible for overseeing data collection program, highway 
capacity analysis, and safety analysis.  Michael Baker provided environmental and preliminary engineering services to analyze alternatives for the 
replacement of the historic Donora-Webster Bridge. Services included project management; water resources, threatened and endangered species, and 
historic and archaeological resources investigations; a Level 2 categorical exclusion evaluation and a U.S. Coast Guard environmental assessment; traffic 
analyses; engineering alternatives development, impact analysis, and preferred alternative identification; and the planning and implementation of a proactive 
public involvement program. 

07/15 - 03/16 

SR 304 and McIngvale Road Interchange Environmental Assessment and Phase A Right-of-Way Plans, DeSoto County, Mississippi. MDOT. Traffic 
Engineer. Responsible for managing traffic analysis task including capacity analysis, queue analysis, and documentation of results.  Michael Baker 
performed an environmental assessment and prepared Phase A right-of-way plans for a proposed interchange at S.R. 304 and McIngvale Road. Michael 
Baker’s services included data collection and analysis, traffic impact analyses, alternatives analysis, preparation of preliminary and final right-of-way plans, 
public involvement, and preparation of environmental assessment documentation. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Jack Morgan, PE, PLS Years of relevant experience with this employer   25 
Title Professional Land Surveyor Years of relevant experience with other employer(s)   28 
Degree(s) / Years / Specialization BS / 1977 / Civil Engineering 
Active registration number / state / expiration date PLS.5266 / Louisiana / 3/31/2028 
Year registered 1999 (PE); 2021 (PLS) Discipline Professional Land Surveyor 
Contract role(s) / brief description of responsibilities SURVEY & RIGHT-OF-WAY TEAM 1 
Mr. Morgan is a Professional Land Surveyor with more than 50 years of experience providing surveying and right-of-way services in support of 
roadway, Complete Streets, and infrastructure projects throughout Louisiana. He has served as Project Surveyor and Contract Manager overseeing 
topographic and right-of-way surveys, ROW mapping, title coordination, and QC/QA for DOTD, port, and municipal projects and is licensed in 
Louisiana as both a Professional Engineer and Professional Land Surveyor. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

08/25 - Present 
H.012685 LA 385: Ryan Street Intersection Improvements, Calcasieu Parish, Louisiana. Project Surveyor. Oversaw preparation of a ROW map in 
support of proposed intersection improvements along LA 385 (Ryan Street) to accurately define existing property boundaries, roadway features, and 
ownership limits within the project area to facilitate design, acquisition, and construction activities. 

04/18-Present 

H.013494 / H.013495 LA 52 Complete Streets Improvements, Luling, Louisiana. Project Surveyor. Mr. Morgan performed oversight of topographic and 
right-of-way surveying for the redesign of LA 52 using LADOTD Complete Streets approach for associated drainage improvements, landscaping, and 
construction of a multi-use pathway and ADA-compliant pedestrian sidewalk. Project involves engineering and design and all related supplemental services 
for H&H design, drainage improvements, and Complete Streets design along LA 52. All 3 phases of this project are being designed in accordance with 
FHWA and LADOTD design standards.   

08/21-Present 
4400021533: Retainer Contract for Professional Surveying Services, Districts 02, 61, and 62, Statewide, Louisiana. Contract Manager/Project 
Surveyor/QA/QC Manager. Task order driven retainer contract for property surveys, title take-off, and right-of-way maps Statewide, but primarily in Districts 
02, 61, and 62. Will oversee the performance of proposals for each task order, providing oversight of field work, coordination of title research, preparation of 
base right-of-way maps, attend Joint Plan Review meetings, and preparation of final right-of-way maps for each assigned task order.  

10/24 - 04/25 

Pauline Timber Wharf Demolition, Port of New Orleans, New Orleans, Louisiana. Project Surveyor. Oversaw the preparation of topographic survey in 
support of permitting for the demolition of the Pauline Timber Wharf in the Bywater area of New Orleans. Managed field and office efforts to deliver accurate 
survey data for design and regulatory coordination. Responsibilities included:  

• Directed topographic surveys, including USACE levee baseline survey control.  
• Located and documented inverts and sizes of 10 stormwater culverts and twocrossings. 
• Surveyed intersection geometry of two connecting roadways. 
• Coordinated data collection to support environmental and permitting requirements for demolition activities. 

10/23 - 4/24 
St. Maurice Timber Wharf Demolition, Port of New Orleans, New Orleans, Louisiana. Project Surveyor. Managed in-house survey crews supporting 
land surveying and design services for permitting efforts related to the demolition of two timber ramps at the St. Maurice Street Wharf along the Mississippi 
River. Directed field surveys and oversaw the development of topographic data and cross sections for proposed bank stabilization and repair. Produced 
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survey deliverables in compliance with USACE standards, with work directly supporting Levee Safety Permit applications and overall project permitting. 
Responsibilities included crew oversight, data quality control, cross-section development, and coordination of survey outputs for regulatory submission. 
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Firm employed by Evans-Graves Engineering, Inc. 
Name Brett Blanchard, PE, LSI Years of relevant experience with this employer   22 
Title Civil Engineer / Land Surveyor Intern Years of relevant experience with other employer(s)   0 
Degree(s) / Years / Specialization BS / 2004 / Civil Engineering 
Active registration number / state / expiration date PE.34695 / Louisiana / 9/30/2027; LSI.516 / Louisiana / 9/30/2027 
Year registered 2009 (PE); 2006 (LSI) Discipline PE/Civil 
Contract role(s) / brief description of responsibilities SURVEY & RIGHT-OF-WAY TEAM 1 
Mr. Blanchard is a Civil Engineer and Land Surveyor Intern with more than 20 years of experience supporting roadway, Complete Streets, and 
right-of-way surveying projects for DOTD and local agencies across Louisiana. He has contributed to topographic and boundary surveys, ROW 
mapping, and survey data development for corridor improvements, roundabouts, and urban roadway projects and is licensed in Louisiana as a 
Professional Engineer and Land Surveyor Intern. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

08/24 - Present 

H.014767.5: LA 182 at Duchamp Intersection Improvements, St. Martin Parish, Louisiana. Land Surveyor Intern. Under an IDIQ contract for roadway 
design services within LADOTD District 03, Mr. Blanchard assisted with the performance of topographic survey for approximately 4,100 LF of roadway 
corridor in accordance with DOTD Location and Survey Manual and DOTD Topographic Survey Guidelines. All features in the field are being located to 
produce a complete topographic survey and digital terrain model of the project corridor, including structure types and top elevations, storm drain pipe sizes 
and materials, and invert elevations within the survey limits. Horizontal and vertical controls were set using DOTD-required GPS methods. Final survey 
submittal will include .pdf files and notes, reports, tabulations, and verifications.  

04/21 - Present 
North Blvd. Corridor Enhancement (I-10 to Foster/Florida) (MOVEBR), Baton Rouge, Louisiana. Land Surveyor Intern. Mr. Blanchard assisted with and 
coordinated the performance of topographic corridor surveys as part of the design study and preliminary design phases of the project. Designed 
improvements will promote increased usage of the corridor in East Baton Rouge Parish. This work is being designed in conformance withDOTD Complete 
Streets design, which includes the study and design of ADA-compliant sidewalks and multi-use pathway features.   

11/22 - Present 
Mickens Road (Hooper Road to Joor Road) (MOVEBR), Baton Rouge, Louisiana. Land Surveyor Intern. Mr. Blanchard assisted with the performance 
and coordination of a topographic corridor survey for the project, which will bring capacity improvements to approximately 2.8 miles of the Mickens Road 
corridor. Design work performed by EG includes studies and design for the incorporation of Complete Streets features for the corridor, including the design 
of a new ADA-compliant sidewalk and multi-purpose pathway to potentially be included in the project’s final design. 

2021 

H.010960: LA 30 Roundabouts at Tanger Mall and I-10, Gonzales, Louisiana. Land Surveyor Intern. Under a retainer contract for professional surveying 
services, Mr. Blanchard assisted with the performance of property surveys and right-of-way maps for identified areas, resulting in a final right-of-way map 
that consisted of 9 sheets containing 30 parcels. Mr. Blanchard also assisted with the production of a COGOWIN Parcel Program legal description .IN file 
along with performance of title research reports showing the respective parcel number. DOTD commended the Evans-Graves team for submitting all 
deliverables 13 days under contract time and for providing additional right-of-way information that was beyond the scope of the contract, which was a great 
benefit to the Real Estate section. 

09/11 – 06/20 

Read Blvd. East Neighborhood, New Orleans, Louisiana. Land Surveyor Intern. Mr. Blanchard assisted with the performance of topographic and 
boundary surveys for approximately 6 miles of damaged roadway, curbs, sidewalks, driveways, and handicap ramps in Orleans Parish, LA as part of the 
City of New Orleans, DPW’s Read Boulevard East Neighborhood project. Surveys have included utilities, drainage, and topographic features for this multi-
phased, FEMA funded, roadway repair and replacement project, which also includes the design of new ADA-compliant sidewalks. Project involved 
significant coordination between the City of New Orleans DPW, S&WBNO, and FEMA.  
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Firm employed by SJB Group, LLC   
Name Ralph Burgess, PLS Years of relevant experience with this employer  1 

Title Surveyor/Surveyor Department Manager Years of relevant experience with other 
employer(s)  26 

Degree(s) / Years / Specialization B.S. / 2004 / Industrial Technology Design 
Active registration number / state / expiration date PLS.0005040 | Louisiana | 9/30/2026 
Year registered 2010 Discipline Professional Land Surveyor 
Contract role(s) / brief description of responsibilities MPR 4; SURVEY & RIGHT-OF-WAY TEAM 2 
Mr. Burgess is a Surveyor and Survey Department Manager with more than 25 years of experience providing topographic surveying and right-of-way mapping 
services for DOTD transportation and bridge projects across Louisiana. He has served as Surveyor of Record, Project Manager, and Responsible Charge 
overseeing complex field operations, LiDAR integration, survey QA/QC, and coordination with utility providers and SUE teams and is licensed as a Professional 
Land Surveyor in Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

9/25 – 01/26 DOTD Project No. H.000112 US 190: UPRR Overpass, Opelousas, Louisiana. Surveyor of Record/Project Manager. Managed topographic surveys for 
the I-49 and UPPR Railroad Bridge in Opelousas, as well as the US 190 and Bayou Teche Bridge replacements. Oversaw crew coordination, topography 
work, review and integration of Mobile LiDAR data. Traditional Field work and coordination of SUE. 

9/25 – 10/25  Office of Louisiana Highway Construction Bridge Bundle 6 - O.B.2025.03.047, Vermilion Parish, Louisiana. Survey Manager/Responsible Charge. 
Oversaw a complete topographic and property survey for a single bridge, ensuring compliance with project standards. Responsibilities included 
coordinating field crews, processing survey control and topography data, and calculating property boundaries and right-of-way limits. The manager 
prepared survey control, topographic survey, and property survey packets for submittal and review by the supervising professional, maintaining accuracy 
and quality throughout the project.  

08/24 – Ongoing  DOTD Project No. H.003931 – I-10 Calcasieu River Bridge P3 Project, Calcasieu Parish, Louisiana. Department Manager. SJB Group provided an 
additional Topographic Survey and Right-of-Way Mapping for this project, which is the largest in LADOTD history. This project covers a 5.5 mile stretch of 
Interstate 10 and includes 15 bridges and 19 ramps. The topographic survey component of the project include recovery and verification of existing control, 
preparation of the primary and secondary control sketch, supplemental topographic survey and dtm preparation. 

09/23 – 12/23  DOTD Project No. H.015619.5 LA 106, Evangeline Parish, Louisiana. Survey Manager. This project involved an 8-mile pavement preservation for 
District 03. It primarily had limited topography with some areas requiring full topography according to DOTD standards. Mr. Burgess worked with the district 
to finalize survey scoping, managed and directed the topographic survey, and coordinated with local utility companies 
for asset locations in areas needing full topography. Upon project completion, Mr. Burgess conducted a comprehensive quality control and assurance 
review of the topography submittal. The topographic data was gathered using traditional methods. 

03/22 – 09/22  DOTD Project No. H.010960.5-2 Roundabouts at LA 182, Lafayette, Louisiana. Surveyor of Record/Project Manager. Mr. Burgess completed a 
topographic along this route. The survey utilized 3D Terrestrial Scanning of all hard surfaces and traditional methods for all other features. SUE personnel 
worked to coordinate the collection for all the utility information and location such that survey crews could collect data and incorporate for the submittal up to 
QLD Level B however an official SUE submittal was not required of this project. Final submittal was in accordance with latest LADOTD Location and Survey 
standards.  

09/21 – 03/22 DOTD Project No. H.014747 Southern University Ravine Protection, East Baton Rouge Parish, Louisiana. Surveyor of Record/Project Manager. 
Working as a sub-consultant on this project was responsible for topographic survey of the sites at Southern University The topographic data for this project 
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was collected both traditionally and utilizing 3D Scanning. Mr. Burgess worked with SUE sub-consultant and, crews to obtain and incorporate all utility data 
as well. 

08/21 – 04/24  DOTD Project No. H.011833.5 St. Mary Street Sidewalks; Scott, Louisiana. Surveyor of Record/Project Manager. Mr. Burgess completed a topographic 
along this route. The survey utilized 3D Terrestrial Scanning of all hard surfaces and traditional methods for all other features. SUE personnel worked to 
coordinate the collection for all the utility information and location such that survey crews could collect data and incorporate for the submittal up to QLD 
Level B however an official SUE submittal was not required of this project. Final submittal will be in accordance with latest LADOTD Location and Survey 
standards. 

07/20 – 04/21  DOTD Project No. H.001352.5 and H.002273.5 Comite River Diversion Bridge at LA 67, LA 19 and LA 19 Railroad Bridge, East Baton Rouge 
Parish, LA. Surveyor of Record/Project Manager. Working as a sub-consultant on this project was responsible for topographic surveying the LA 67 and LA 
19 sites of the Comite River Diversion project. This included merging of data from a previous survey on one portion of the site and field verifications of that 
data. The topographic data for this project was collected traditionally. 

02/21 – 07/22  DOTD H.013958 Carpenters Bridge Road Whiskey Chitto Creek. Surveyor of Record/Project Manager. Managed and directed the topographic survey 
while coordinating with local utility companies for asset location. Conducted thorough quality control and quality assurance reviews of all topography 
submissions and drainage maps. The topographic data for this project was collected using both traditional means and methods. Additionally, this project 
included property surveys and right-of-way mapping in accordance with LADOTD standards.  

01/18-01/20  DOTD Project No. H.004100 I-10: LA 415 to Essen Lane on I-10 and I-12, West and East Baton Rouge, Louisiana. Surveyor of Record/Project 
Manager. Working as a sub-consultant on this project is responsible for topographic surveying the portion of I-10 in West Baton Rouge Parish beginning at 
the start of the project limits to a point just before the approach of the I-10 Bridge and the limits of the project along LA 415 including work on Tributaries of 
the Intercoastal Canal. This work included using 3D Scanning for the bridge at I-10 bridge at LA 415 as well as scanning every 500’ for control verification 
and incorporation of the Mobile Lidar for the I-10 pavement. 
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Firm employed by SJB Group, LLC   
Name Charles Tim Brewer, RF, PS, PLS, RPLS,  RPP Years of relevant experience with this employer  2 

Title Vice President of Surveying  Years of relevant experience with other 
employer(s)  28 

Degree(s) / Years / Specialization B.S. / 1988 / Forestry Management 
Active registration number / state / expiration date PLS.005009 | Louisiana | 9/30/2027; PLS.2766 | Mississippi | 12/31/2027 

Year registered 2009 (LA); 1999 
(MS) Discipline Professional Land Surveyor 

Contract role(s) / brief description of responsibilities SURVEY & RIGHT-OF-WAY TEAM 2 
Mr. Brewer, has over 30 years of survey experience and over 15 years of experience managing a wide variety of surveying projects for USACE, MDOT, DOTD, 
MoveBR, MoveAscension, and private clients. His survey experience includes Boundary, Topographic, As-Built and ALTA Surveys, Right-of-Way Mapping, 
Construction Layout, and control for aerial survey and mapping. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

08/24 - Ongoing DOTD Project No. H.003931 – I-10 Calcasieu River Bridge P3 Project. Surveyor of Record/Project Manager. SJB Group provided an additional 
Topographic Survey and Right-of-Way Mapping for this project, which is the largest in DOTD history. This project covers a 5.5 mile stretch of Interstate 10 
and includes 15 bridges and 19 ramps. The topographic survey component of the project include recovery and verification of existing control, preparation of 
the primary and secondary control sketch, supplemental topographic survey and dtm preparation.  

11/23 – 04/25 
 

DOTD Project No. H.15487.5 – New Orleans Pedestrian Improvements. Surveyor of Record/Project Manager. SJB Group conducted Mobile LiDAR 
scanning for the project which included a Topographic Survey and right-of-way mapping of fifty-five intersections in the downtown area of New Orleans, 
Louisiana. Additionally, the project included the determination of the existing right-of-way for the specific streets and LA DOTD roadways 

12/21 – Ongoing  DOTD Project No. H.004100 I-10 Widening from LA 415 to Essen. Surveyor of Record/Project Manager. SJB Group conducted property and partial 
topographic surveys, as well as right-of-way mapping, along a 4.4-mile stretch of Interstate 10 from LA 415 to Essen Lane in East Baton Rouge Parish for 
the LA DOTD widening project.  Field surveying and mapping covered more than 100 parcels, and included drainage and access servitudes, and railroad 
rights-of-way. Deliverables included property maps, base and final right-of-way maps, MicroStation design files, and a parcel input file for acquisition 
parcels. 

10/23 – 12/24 DOTD Project No. H.005121.5 LA1 – LA415 Connecter. Project Manager. The project was a topographic survey by conventional survey methods and 
mobile LiDAR Scanning for the design of a roadway to connect LA 415 to LA 1. The project is a supplement to previously performed surveying for the 
realignment of the project due to recent development and construction. The project limits include areas of roadway into forested lands, agricultural fields, 
residential, commercial, industrial, and retail areas.  

08/22 – 04/24 DOTD 44-17597 - Rural Bridge Replacement Initiative, Districts 03, 07, 61, 62. Surveyor of Record/Project Manager. Sub to Burk-Kleinpeter. This 
project included a Topographic Survey, Right-of-Way Mapping, and roadway design performed for the proposed bridge replacements for LA DOTD Districts 
03, 07, 61, and 62. Each site required a complete property map and the preparation of Right-of-Way Maps with supporting data for right-of-way acquisition.  

01/23 – 07/23 DOTD Contract No. 44-22830 – ADA Transition Plan Update Phae 1 – District 3 Pilot Study. Surveyor of Record/Project Manager. Kimley-Horn. SJB 
Group gathered LiDAR data and associated imagery along 30 linear miles of sidewalks along LA DOTD roadways to allow for the measurement of cross-
slope and running-slope of sidewalks. 

03/22 – 08/23 DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements. Surveyor of Record/Project Manager. This project included a 
Topographic Survey in Calcasieu Parish near the intersection of I-210 and LA 385near the campus of McNeese State University. The data was collected 
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with Mobile LiDAR with specific areas of surveying with conventional equipment. Data was processed using OpenRoads Designer TopoDOT and InSuite 
MicroStation. All surveying was performed to LA DOTD Location & Survey Section requirements. 

04/23– 09/23 DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish. Surveyor of Record/Project Manager. Sub to Digital 
Engineering. This project included Right-of-Way Mapping, Topographic Survey, and Subsurface Utility Engineering to assist in the installation of sidewalks, 
handicapped ramps, drainage structures, and other accessibility structures in Morgan City. 

09/22 – 06/25 MDOT Project No. SJB-PS 2022 IDIQ Contract Statewide. Surveyor of Record/Contract Manager. The projects include topographic surveys, boundary 
surveys to produce the property surveys, hydraulic survey pdf files of the roadway centerlines, creek centerlines, floodplain profiles, and right-of-way 
determination. The projects are performed according to the Mississippi Department of Transportation Survey Manual. SJB Group has completed three work 
assignments under the contract. 

08/22– 12/24 DOTD Project No. H.013716.5 – US 167: Mt. Vernon Street to Churchill Drive. Surveyor of Record/Project Manager. This project included a Property 
Survey and Topographic Survey along US 167 in Lafayette, LA for sidewalk improvements. The project consisted of right-of-way determination of US 167 
and 3 street intersections. The project was performed according to the Location and Survey Manual and Addendum A and delivered in the Autodesk format.  
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Firm employed by SJB Group, LLC   

Name Karen Kennedy, PE Years of relevant experience 
with this employer 

 3 

Title Engineering and Subsurface Utility 
Engineering Department Lead 

Years of relevant experience 
with other employer(s)  25 

Degree(s) / Years / Specialization B.S./ 1995 / Civil Engineering 
Active registration number / state / expiration date PE.0028547 / Louisiana / 9/30/2027 
Year registered 1999 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities SUE SUPPORT 
Ms. Kennedy has 28 years of experience as a licensed civil engineer working in both the municipal and private sectors. Ms. Kennedy has completed infrastructure 
improvement, site development and subsurface utility engineering (SUE) projects for LA DOTD, MovEBR, and other local entities and private developers. She has a 
thorough knowledge of the Subsurface Utility Engineering CI/ASCE Standard 38-22. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

8/24–Ongoing DOTD Project No. H.003931 Calcasieu River Bridge Public. Utility Coordinator. SJB Group, LLC is providing Utility Coordination for the I-10 
Calcasieu River Bridge project—LADOTD’s largest to date. Coordination supports utility relocations in a dense industrial corridor, ensuring timely 
construction and budget compliance throughout project duration. 

11/20 - 6/24 State Project No. H.013029 Control Section No. 454-01 I-12 at Sherwood Forest Ped/Bike Safety. Engineer of Record. This project consisted of a 
topographic survey, utility investigation and engineering design for multiuse paths on both sides of S. Sherwood Forest Boulevard extending from S. 
Harrell’s Ferry Road northward to Old Hammond Hwy. The project aimed to not only improve pedestrian and bicycle mobility by connecting to the existing 
bike lanes north of Old Hammond Hwy but also had a goal of improving pedestrian safety especially at interstate interchanges. Working with MOVEBR 
and LA DOTD, SJB along with Gresham Smith developed appropriate pedestrian crossings to minimize impact on vehicular traffic, while also greatly 
enhancing overall safety. The project is the first of its kind for this type of interstate crossing in Baton Rouge and the surrounding regions 

02/23 – 05/25 East Baton Rouge Parish Flood Risk Reduction Project on Jones Creek Channel Improvements, East Baton Rouge Parish. Engineer of Record. 
This project required Quality Level “B” Subsurface Utility Engineering including all subsequent Quality Levels for approximately 4.2 miles of channel 
improvements along upper Jones Creek and several of its tributaries. SJB Group assisted in development of the project scope to meet all the needs for 
completion of this critical project. Extensive records research was performed to note all utilities throughout the project limits. Quality Level “B” designating 
was performed at all bridge crossings along the channel to locate all utility lines. In addition, any standalone utility lines discovered during records 
research that intersected the channel were investigated to achieve Quality Level “B” data. SJB Group was also tasked with providing Utility Coordination 
during the design phases of the project. 

8/21 – 04/24 City/Parish Project No. 20-CP-HC-0044 – MOVEBR Widening of Lee Drive (Highland to Perkins). SUE Engineer. This project involved ASCE 38-02 
Quality Level C SUE services for all utilities within the project corridor as a sub-consultant. Prior to Quality Level C services, extensive Quality Level D 
records research was completed to aid in the subsequent SUE design. This corridor is heavily congested with utilities making the accurate 

location of such a critical part of the ultimate design of the project. 
10/22 – 5/23 City-Parish Project No. 20-CP-US-0099 – MOVEBR Airline Highway, North (Florida Blvd to Interstate I-110).  SUE Department Manager/Engineer 

of Record. SJB Group completed ASCE 38-02 Quality Level D services for the project as a sub-consultant to Huval & Associates. There is a heavy 
congestion of utilities within these project limits and identification of utility owners and approximate locations is critical to the preliminary design of the 
project. 

08/22 – 09/23 DOTD Task Order No. H.001820.5-3 – LA 485 Bridges Near Allen Construction Inspection. SUE Project Manager. SJB Group will provide construction 
coordination and monitoring for the relocation of three water mains in conflict with the project alignments at three bridge locations. 
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04/22 – 03/23 City-Parish Project No. 20-CP-US-0100 – MOVEBR Airline Highway, South (Parish Line to Bluebonnet Blvd). SUE Department 
Manager/Engineer of Record. SJB Group will complete ASCE 38-02 Quality Level D services for the project. There is a heavy congestion of utilities 
within these project limits and identification of utility owners and approximate locations is critical to the preliminary design of the project. 

4/22 – 11/22 DOTD Project No. H.031797 – LA30: EBR PL I-10. SUE Department Manager/Engineer of Record. Sub to Michael Baker. SJB Group was contracted to 
provide Property Surveys, GIS, LiDAR Scanning, and SUE as a sub-consultant to Michael Baker to further the feasibility studies of the LA 30 corridor from 
the East Baton Rouge Parish Line to I-10 in Gonzales. This corridor is a key industrial corridor for rail and freight traffic and needs significant additional 
roadway capacity. Careful planning was required to ensure a successful project addressing all potential impacts including existing utilities which is often 
the driving factor in the design of a project. This project required ASCE 38-02 Quality Level “D” services throughout the entire project limits. 

Due to the significant number of pipelines within the corridor, SJB Group also conducted field observations to determine the order of the pipelines within the 
right-of-way. These field observations of pipeline markers resulted in several additional pipelines being identified beyond the records that were received. 

10/21 – 03/22 DOTD Project No. – I-110 North to Plank Road. SUE Engineer of Record. Sub to Buchart Horn. This project involved ASCE 38-02 Quality Level C and 
D SUE services for all utilities on this LA DOTD project in East Baton Rouge Parish. Quality Level C and D services requires extensive records research 
to aid in the subsequent SUE design. 

08/21 – 02/22 DOTD Project No. H.012851 – UP RR Corridor (Plaquemine). SUE Engineer of Record. This project involved Quality Level B, C, and D subsurface 
utility engineering and utility surveying as well as a Topographic Survey for the project located in Iberville Parish along the Union Pacific Railroad Corridor 
between the intersection of LA 1 and Bayou Road and the intersection of Belleview Drive and Railroad Avenue. 
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Firm employed by SJB Group, LLC   
Name Marshall Pounds Years of relevant experience with this employer   1 
Title SUE Technician Years of relevant experience with other employer(s)   25 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities SUE SUPPORT 
Mr. Pounds is a utility research specialist with over 25 years in the utility locating and construction industry, and a vast database of utility providers and contacts. He 
is tasked with records research, supporting field efforts, organization and processing of field data, client coordination, and preparation of project deliverables. He 
has a thorough knowledge of the Subsurface Utility Engineering CI/ASCE Standard 38-22 Standard Guideline for Investigating and Documenting Existing Utilities.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

05/21 – 10/21 H.003931.5, Calcasieu River Bridge (HBI), LADOTD, Calcasieu Parish, Louisiana. SUE Technician. Project provided Quality Level B and Quality Level A 
SUE services as well as Utility Coordination during Design for this project along I-10 in Lake Charles, Louisiana.  Utilities included water, gas, telephone, electric, 
cable, and fiber optic. Topographic survey, geophysical investigation and the utility records were used to complete the drawings prepared in accordance with 
ASCE 38-02 standards. Engineering judgement was used to correlate records and above ground surveyed features. 

03/21 – 10/21 Plank Road Relocation, City/Parish of East Baton Rouge, Baton Rouge, Louisiana. SUE Technician. Project provided Subsurface Utility Engineering (Level 
B and A) for the relocation of LA 67 (Plank Rd.) around the Runway Safety Area at the end of Runway 31 at the Greater Baton Rouge Airport.  Utilities included 
water, gas, telephone, electric, cable, and fiber optic. Topographic survey, geophysical investigation and the utility records were used to complete the drawings 
prepared in accordance with ASCE 38-02 standards. Engineering judgement was used to correlate records and above ground surveyed features. 

04/21 – 06/21 MA-18-07, Roddy Road at 621 Roundabout, Ascension Parish Government, Ascension Parish, Louisiana. SUE Technician. Project included desktop site 
assessments, provided LA One Call services, and coordinated with Survey Crews prior to, and during field operations for the location of underground utilities.   
Utilities included water, gas, telephone, electric, cable, and fiber optic. Topographic survey, geophysical investigation and the utility records were used to complete 
the drawings prepared in accordance with ASCE 38-02 standards. Engineering judgement was used to correlate records and above ground surveyed features. 

12/23 – Present City/Parish Project No. 20-CP-HC-0034 – MovEBR Jefferson at Corporate Intersection. SUE Technician. Sub to Buchart Horn. Project involved a 
Topographic Survey, Property Survey, Right-of-Way maps, and Quality Level C and Quality Level B SUE services for all utilities of the Jefferson Hwy and 
Bluebonnet intersection. Utilities included water, gas, telephone, electric, cable, and fiber optic. Topographic survey, geophysical investigation and the utility 
records were used to complete the drawings prepared in accordance with ASCE 38-02 standards. Engineering judgement was used to correlate records and 
above ground surveyed features. 

10/23 – Present MA-22-04 LA 73 at Cornerview Roundabout. SUE Technician. Project included a Property Survey, Topographic Survey, Right-of-Way Mapping, Quality Level 
“B” Subsurface Utility Engineering, Drainage Design, Quality Level “A” Subsurface Utility Engineering, Geotechnical Investigation, Roundabout Report, Preliminary 
and Final Design Plans for a proposed roundabout at the intersection. Utilities included water, gas, telephone, electric, cable, and fiber optic. Topographic survey, 
geophysical investigation and the utility records were used to complete the drawings prepared in accordance with ASCE 38-02 standards. Engineering judgement 
was used to correlate records and above ground surveyed features. 

10/23 - Present MA-23-06 LA 73 at LA 74 Roundabout. SUE Technician. This project included a Property Survey, Topographic Survey, Right-of-Way Mapping, Quality Level 
“B” Subsurface Utility Engineering, and Quality Level “A” Subsurface Utility Engineering, for a proposed roundabout at the intersection.  Utilities included water, 
gas, telephone, electric, cable, and fiber optic. Topographic survey, geophysical investigation and the utility records were used to complete the drawings prepared 
in accordance with ASCE 38-02 standards. Engineering judgement was used to correlate records and above ground surveyed features. 
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Other Support Services  
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Firm employed by Michael Baker  
Name Kenny Collins, PE Years of relevant experience with this employer   42                           
Title Associate Vice President  Years of relevant experience with other employer(s)   0 
bDegree(s) / Years / Specialization BS / 1983 / Civil Engineering  
Active registration number / state / expiration date PE.0033109 / Louisiana/ 09-30-2025  
Year registered 2007 Discipline Civil 
Contract role(s) / brief description of responsibilities MPR3; ROADWAY QA/QC MANAGER 
Mr. Collins assists the Vice President and Operations Manager in contract administration, scheduling and budgeting, quality assurance and business development 
activities. He also lends assistance to the Operations Manager in project responsibility and manpower, client satisfaction and general administrative operations. 
Transportation projects performed within the group typically include a wide variety of services: highway traffic studies, location studies, preparation of NEPA 
documents, surveys, preliminary roadway and bridge design, right-of-way (ROW) title search, right-of-way plans/plots, legal instruments, field right-of-way staking, 
preparation of final roadway and bridge plans, contract documents and complete construction management and inspection; airports; ports and wharves; and, 
railroad National Environmental Policy Act (NEPA) documents and contract plans for railroads and bridges.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

07/17-12/19   2017 Roadway Design Services IDIQ Master Contract, Statewide, Mississippi. Mississippi Department of Transportation. Project Manager. 
Responsibilities include overseeing the successful execution of all work assignments issued under this contract. This entails ensuring that all project 
deliverables meet the MDOT’s standards and are completed within the designated timelines. Additionally, the role involves the strategic delegation of tasks 
to team members, guaranteeing that each assignment is handled efficiently and effectively, aligning with the client’s objectives and expectations.  

02/19-12/22  
  

2018 Traffic Engineering Services IDIQ, Statewide, Mississippi. Mississippi Department of Transportation. Technical Manager. Responsibilities 
include the comprehensive administration of the contract, ensuring all terms and conditions are met efficiently. This role also encompasses the Quality 
Assurance/Quality Control (QA/QC) of all traffic engineering plans, verifying that they adhere to the high standards set by MDOT. Furthermore, the 
Technical Manager is tasked with coordinating with various stakeholders to facilitate the smooth progression of projects from conception through to 
completion, maintaining the highest level of quality throughout all phases.  

09/22-Ongoing   2021 Hydraulic Engineering Services IDIQ, Statewide, Mississippi. Mississippi Department of Transportation. Engineering Manager. 
Responsibilities includes managing the administration of the contract, ensuring that all aspects of the service agreement are executed in accordance with 
the client’s requirements. Additionally, the Engineering Manager is accountable for the meticulous planning and maintenance of project schedules, making 
certain that all milestones are met within the set deadlines. The role also demands proactive communication with the MDOT to align project objectives with 
client expectations, ensuring a seamless workflow and timely delivery of services.  

10/22-Ongoing   2022 Traffic Engineering Services Master, Statewide, Mississippi. Mississippi Department of Transportation. Technical Manager. Responsibilities 
include the comprehensive administration of the contract, ensuring all terms and conditions are met efficiently. This role also encompasses the Quality 
Assurance/Quality Control (QA/QC) of all traffic engineering plans, verifying that they adhere to the high standards set by MDOT. Furthermore, the 
Technical Manager is tasked with coordinating with various stakeholders to facilitate the smooth progression of projects from conception through to 
completion, maintaining the highest level of quality throughout all phases.  

10/20-03/23  
 

2019 Planning and Environmental Services IDIQ Master, Statewide, Mississippi. Mississippi Department of Transportation. Technical Manager. 
Responsibilities includes managing the administration of the contract, ensuring that all aspects of the service agreement are executed in accordance with 
the client’s requirements. Additionally, the Engineering Manager is accountable for the meticulous planning and maintenance of project schedules, making 
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certain that all milestones are met within the set deadlines. The role also demands proactive communication with MDOT to align project objectives with 
client expectations, ensuring a seamless workflow and timely delivery of services.  
 

12/23-Ongoing  
 

2023 Roadway Design Services IDIQ, Statewide, Mississippi. Mississippi Department of Transportation. Project Manager. Responsibilities include 
overseeing the successful execution of all work assignments issued under this contract. This entails ensuring that all project deliverables meet the MDOT’s 
standards and are completed within the designated timelines. Additionally, the role involves the strategic delegation of tasks to team members, 
guaranteeing that each assignment is handled efficiently and effectively, aligning with the client’s objectives and expectations.  
 

12/19-04/20  
 

2019 On-Call Roadway Services, Statewide, Mississippi. Mississippi Department of Transportation. Project Manager. Responsibilities include 
administering the contract to ensure all services are delivered in compliance with the terms agreed upon with the Mississippi Department of Transportation. 
The Project Manager also provides comprehensive oversight of the project, supervising all phases to guarantee that the project objectives are met and 
align with the client’s expectations. Moreover, the position involves coordinating with various teams to facilitate effective communication and the timely 
completion of all awarded roadway services task orders under the contract.  

04/21 -Ongoing  
 

2021 On-Call Services, Statewide, Mississippi. Mississippi Department of Transportation. Technical Manager. Responsibilities involves not only 
crafting detailed engineering designs but also ensuring that these plans are practical, cost-effective, and compliant with all relevant regulations. The 
Technical Manager must also collaborate closely with the MDOT, providing expert advice and adjustments to designs to meet the evolving needs of the 
statewide infrastructure projects and plan development  

10/17-11/22  
 

US 49 Florence to Scales Construction Engineering and Inspection, Rankin County, Mississippi. Confidential Client. Technical Manager. 
Responsible for the management of Phase C services. This includes review of all submittals form the contractor and answering all RFI’s from the 
contractor. This also includes attending all meetings with the contractor. Michael Baker provided engineering services, including field surveys, preliminary 
through final design, construction phase services, and public relations support, for the construction of U.S. 49 from Florence to the Scales Area. Working 
as an extension of client staff, Michael Baker provided construction management, Phase C Design (RFI/submittals), utility coordination, scheduling review 
(Primavera P6), material testing, erosion control, surveying, traffic control, and public relations support, for the construction of U.S. 49 from Florence to the 
Scale Area  

08/12-05/17  
 

US Highway 49 Improvements between Florence and the Scales Area, Rankin County, Mississippi. Mississippi Department of Transportation. 
Project Manager. Responsible for overall design of roadway and bridge plan preparation. Michael Baker is providing engineering services for roadway and 
bridge construction on U.S. 49 between Florence and the Scale Area just south of I-20. Michael Baker’s services include the development of detailed 
design plans for bridges and roadway, including lighting, traffic control, signing, signalization, and intelligent transportation systems.  

09/10 - 09/11  
 

Replacement of the S.R. 512 Bridge over the Chickasawhay River, Clarke County, MS. Mississippi DOT. Project Manager. Served as project 
manager for overall design and plan development. Michael Baker provided engineering services for the replacement of the S.R. 512 bridge over the 
Chickasawhay River. Michael Baker’s services included a review of previous design plans, field survey, and the development of final construction plans. 
Also served as Technical Manager responsible for project oversight for this Phase C project, which included review of shop drawings for the replacement of 
the bridge.  
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Firm employed by SJB Group, LLC   
Name Matthew Estopinal, PE, PLS Years of relevant experience with this employer  4 
Title CEO/Principal-in-Charge Years of relevant experience with other employer(s)  15 

Degree(s) / Years / Specialization B.S. / 2009 / Civil Engineering 
B.S. / 1996 / Microbiology 

Active registration number / state / expiration date PE.0039151 / Louisiana / 3/31/2027 
PLS.0004955 / Louisiana / 3/31/2027 

Year registered 2014 (PE); 2006 (PLS) Discipline Civil and Land Surveying 
Contract role(s) / brief description of responsibilities MPR 4.  SURVEY QA/QC MANAGER 
Mr. Estopinal has 17 years of experience as a PLS in Louisiana managing transportation and community development related projects for private clients, MoveBR, 
and LA DOTD. His survey experience includes Boundary, Topographic, As-Built and ALTA Surveys, Right-of-Way Mapping, Construction Layout, and control for aerial 
survey and mapping. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

04/23 – 09/23 LA DOTD Project No. H.017322.5 – Morgan City Sidewalks & Shared Use Path, St. Mary Parish, Louisiana. QA/QC. SJB Group performed as a sub to 
Digital Engineering to conduct Right-of-Way Mapping, Topographic Survey, and Subsurface Utility Engineering to assist in the installation of sidewalks, 
handicapped ramps, drainage structures, and other related work in Morgan City. Limits included Everett Street from Front Street to 4th Street, 4th Street from 
Everett Street to Barrow Street, and Myrtle Street from Youngs Road to Auditorium Drive. In the performance of this contract the existing right-of-way of twenty 
streets, one state highway right-of-way, and an irregular railroad right-of-way was determined at two crossing locations. All surveying was performed to LADOTD 
Location & Survey Section requirements. 

03/22 – 08/23 LA DOTD Project No. H.012685.5 – LA 385: Ryan Street Intersection Improvements. QA/QC. The SJB Group team conducted a Topographic Survey in 
Calcasieu Parish near the intersection of I-210 and LA 385 (Ryan Street) near the campus of McNeese State University. The survey included all utilities, 
drainage, and finish floor elevations of buildings that fell within the survey limits. The total linear distance was approximately 2.67 miles. LiDAR Data was 
gathered using a Velodyne Mobile Scanner and Ladybug. Terrestrial Surveying was performed using a Leica TS16 Robotic Total Station and a Leica GS18 T 
GNSS RTK Rover. Data was processed using OpenRoads Designer TopoDOT and InSuite MicroStation. All surveying was performed to LADOTD Location & 
Survey Section requirements. 

07/21 – 08/23 LA DOTD Project No. H.004100.5 – I-10: LA 415 to Essen on I-10 and I-12. QA/QC. SJB Group provided a Property Survey and extensive Right-of-Way 
Mapping for approximately 4 miles of I-10 as well as multiple intersecting streets, for which a property map was created that encompassed the parcels affected 
by acquisition and accessibility. The project also included the creation of Base Right-of-Way Maps; Final Right-of-Way Map set of original matte films; drawing 
files; along with a pdf copy of the Full Title Research Report with affected parcel number and an ASCII parcel input file descriptions for approximately 125 
parcels. 

11/22 – 04/23 City-Parish Project No. 20-CP-US-0099 – MoveBR – Airline Highway North (Florida Boulevard to I-110). QA/QC. Sub to Huval and Associates. SJB Group 
conducted Corridor LiDAR Survey and Quality Level “D” Subsurface Utility Engineering services on portions of northbound Airline Highway between Florida 
Boulevard and I‐110 for the proposed improvements of the four‐lane divided arterial to increase capacity and safety in the area as well as improve pedestrian 
movement through the corridor. Mobile LiDAR Data was gathered using a Trimble MX50, LadyBug, NovAtel Positioning, and Velodyne LiDAR. SUE data was 
collected using a combination of Ground-Penetrating Radar, air-assisted vacuum excavation, Electromagnetic Pipe and Cable locators, and other non-
destructive detection equipment. All surveying was performed to LADOTD Location & Survey Section requirements, and all Subsurface Utility Engineering was 
completed to ASCE 38-02 standards. 
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11/21 – 12/21 Conway Development Topographic Survey. Project Manager. Sub to Novus Reb Engineering. This project involved a Topographic Survey of a tract in the 
Conway development and was limited to running cross-sections through the project limits. Shots were taken with the use of a robotic total station and 360d 
prism mounted on a closed cab UTV. Horizontal and vertical control was established at the site with Leica SmartNET RTN. All surveying was performed to 
LADOTD Location & Survey Section requirements. 

3/22 - Ongoing The Settlement on Shoe Creek – Phase 2 of 3. QA/QC. SJB Group provided professional engineering and land surveying services for The Settlement on 
Shoe Creek for development phase 2 of 3, which covers approximately 225 residential lots. This included Topographic Surveys, preliminary plats, ALTA 
surveys, As-Built Surveys, LOMR-F preparation and submission, and final plats. Project control was established using a Leica HxGN SmartNet as an RTN. All 
surveying was performed according the rules and regulations set forth by the Louisiana Professional Engineering and Land Surveying Board. 

02/22 – 06/22 LA DOTD Project No. H.014752.5 – LA 3021: Dual Turn Lanes @ LA 38, Orleans Parish, Louisiana. Project Manager / QA/QC. LA DOTD tasked SJB 
Group to perform a topographic survey in Orleans Parish, Louisiana. The survey was located at the intersection of LA 39 (N. Claiborne Ave.) and LA 46 (Elysian 
Fields Ave.), and included all utilities with depths, drainage, and finish floor elevations of all buildings within the survey limits. The project had a total linear 
distance of approximately 3,600 feet 

06/21 – 10/21 LA DOTD Project No. H.007963 – Blackwater Bayou Bridge, East Baton Rouge Parish, Louisiana. Project Manager / QA/QC. Prime contractor. This project 
required replacement of the Bayou River Bridge and a diversion road during construction along LA Hwy 410 in East Baton Rouge Parish near the City/Town of 
Central. SJB Group was tasked through Retainer Contract No. 4400016018 to prepare Right-of-Way maps. The initial property survey, right-of-way maps, and 
title take-offs were done by SJB Group in 2017 under Retainer Contract No.4400009165 with LADOTD. This project went through design changes which halted 
project progress temporarily and significantly changed the required taking. SJB Group performed title research for each affected parcel to prepare a title take-off 
consisting of the current deed and any maps, plats, etc. used to locate property lines. SJB Group then prepared a property survey showing property lines for each 
affected parcel and the existing right-of-way within the project limits. 

07/21 – 02/22 LA DOTD Project No. H.012851 – UP RR Corridor, Iberville Parish. Project Manager / QA/QC. Prime contractor. This project involved Quality Level B, C, and 
D subsurface utility engineering and utility surveying as well as a Topographic Survey for the project located in Iberville Parish along the Union Pacific Railroad 
Corridor between the intersection of LA 1 and Bayou Road and the intersection of Belleview Drive and Railroad Avenue. The project included title research and 
field data collection for the preparation of a property map and right-of-way map set. 

03/21 – 05/22 City-Parish Project No. 20-CP-HC-0032 – MovEBR Nicholson Segment 2, East Baton Rouge Parish, Louisiana. Survey Project Manager. Sub to Volkert. 
SJB Group performed a topographic survey, Subsurface Utility Engineering (SUE), property surveys, and right-of-way mapping of a 4.1 mile wide stretch of 
Nicholson Drive (LA 30) from Bluebonnet Boulevard to Ben Hur Road in East Baton Rouge Parish, LA, for a City-Parish widening project. 
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Firm employed by Michael Baker  
Name T. J. (Thomas) Holliday, III, PWS Years of relevant experience with this employer   18            
Title Environmental Planning Manager Years of relevant experience with other employer(s)   11 
Degree(s) / Years / Specialization BS / 1998 / Civil Engineering / Delta State University  
Active registration number / state / expiration date License No.: 2447 / N/A / N/A 
Year registered 2014 Discipline Professional Wetland Scientist 
Contract role(s) / brief description of responsibilities ENVIRONMENTAL LEAD 
Mr. Holliday will serve as Environmental Professional for the environmental clearance and permitting of projects/task orders that require environmental services. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

10/22 - Ongoing H.015338 IIJA Off-System Bridges Program – District 07, Louisiana. DOTD.  Environmental Professional Lead. Oversaw the research by the 
environmental team for environmental constraints that could serve as a roadblock for the replacement of a bridge structure.  The information gathered 
allowed the engineers to make decisions on which bridges structures should move forward in design based off these environmental constraints.  The 
constraints included but not limited to the following:  Archaeological Sites, NRHP, Pre-1971 La HBI, 71-85 NRHP, Tribal Lands, Wetlands, Scenic Stream, 
Levee Permit, Coastal Zone, T&E Species, Section 4(f) and 6(f) lands, Navigable Waterway, UST or Contaminated Sites, Potential Mitigation Cost, and 
Additional Environmental Permits.   Project includes five parishes in District 07 for the replacement of existing off-system bridges.  DOTD broke the project 
into an Initial Phase and a Final Design Phase.  Project priorities were part of the initial phase that started in October 2022 and was finished and submitted 
in December 2022.  District 07 was given $30.3 million dollars with allocations for each parish 

08/22 - Ongoing Barksdale AFB Entrance Roads, Bossier Parish, Louisiana. NAVAC.  Environmental Professional Lead.  Responsible for the procurement of 
environmental permits for the new entrance roads for Barksdale AFB.  The project includes a new roundabout at the Air Force Base gates along with new 
4-lane divided highway to tie into the new LA 1267 highway constructed by DOTD under the I-20/I-220 Design Build interchange improvements.  Additional 
responsibilities include coordination with the U.S. Army Corps of Engineers and Bossier Parish Engineering Department. The project was broken into two 
separate construction plans (Rough Grade and Final Design) and required additional coordination with DOTD and USACE. The new roundabout is 
designed to be a multi-lane roundabout that accommodates the new LA 1267 spur of the I-20/220 interchange. 

05/11 - Ongoing New Orleans Rail Gateway Environmental Impact Statement, Jefferson and Orleans Parishes, Louisiana. DOTD. Environmental Specialist. 
Conducted field studies and documented findings for wetlands and hazardous materials. Michael Baker is 
providing environmental and engineering services to develop an environmental impact statement for the New Orleans Rail Gateway, the fourth-largest 
freight and passenger rail gateway in the United States. Michael Baker’s services include project management, review of previous studies, environmental 
resources investigations, geographic information system development, mapping, rail and roadway travel demand modeling, alternatives analyses, rail and 
roadway conceptual design, cost estimates, document preparation, stakeholder and agency coordination, and extensive public outreach. 

01/10 – Ongoing Natural Environment Master for Wetland and Other Waters Assessments and T/E Species Surveys for Roadway and Bridge Improvements, 
Statewide, Mississippi. MDOT. Environmental Professional Lead. Responsible for environmental studies and reporting. Under three consecutive three-
year contracts, Michael Baker has conducted listed species surveys and assessments of potential impacts to wetlands and other waters related to the 
replacement of bridges and construction of other improvements along various roadways throughout the state. Services include data collection and analysis, 
site investigations, wetland delineations, and report preparation. 
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3/18 – 7/18 Jackson County Bridges. Jackson County Road Department. Environmental Professional Lead. Michael Baker assisted the Jackson County Road 
Department with Section 404 permit coordination for multiple bridge replacement and roadway improvement projects within the County.  The project 
included four sites located along Old Fort Bayou Road, Juniper Drive, and Solomon Road.  Michael Baker’s services included data collection and analysis 
for wetlands and other waters of the U.S. and threatened and endangered species.  The projects required coordination with the Mobile District US Army 
Corps of Engineers (USACE), US Fish and Wildlife Service (USFWS), MS Department of Marine Resources (MDMR), MS Department of Environmental 
Quality (MDEQ), and the MS Department of Archives and History (MDAH). 

01/10 - 04-13  SR 16 from SR 15 to SR 19 Bridge Design, Neshoba County, Mississippi. Mississippi Department of Transportation. Environmental Specialist. 
Responsible for field surveys to identify wetlands and other waters of the U.S. and preparation of a jurisdictional findings report for 404 permitting process. 
Michael Baker provided engineering services for improvements to 10 miles of S.R. 16 from S.R. 15 to S.R. 19. Michael Baker’s services included the 
Phase A preliminary bridge plans for eight bridges, including hydraulic design for three bridges and a railroad crossing bridge, and stream and wetland 
delineation. 

10/08 - 07/15 FM 521 Environmental Assessment, Texas. Texas Department of Transportation. Environmental Specialist. Responsible for completion of the EA 
document and preparation of the FONSI. Assisted with public involvement activities. Michael Baker performed an environmental assessment (EA) for the 
reconstructing and widening of FM 521, an existing two-lane rural undivided facility, to a four-lane divided urban arterial from Beltway 8 to FM 2234 
(McHard Road). The project also includes improvements on FM 2234 at FM 521 and proposed grade separations at the Union Pacific Railroad (UPRR) 
crossings on both FM 2234 and FM 521. Michael Baker’s services included wetlands delineation and permitting, public involvement, community impacts 
assessment, indirect and cumulative impacts assessments, and a Section 4(f) analysis. 

02/11 - 06/11 Wetlands Delineation for SR 7 and SR 8 Bridge Replacements, Marshall, Benton, and Calhoun Counties, Mississippi. Mississippi Department of 
Transportation. Environmental Specialist. Conducted wetland and other waters assessments for a bridge replacement and road improvements along S.R. 
7 in Marshall and Benton Counties and SR 8 in Calhoun County. Prepared jurisdictional findings report for submittal to USACE for 404 permit evaluations. 
Michael Baker performed wetland assessments and delineations for the replacement of the bridges on SR 7 in Marshall and Benton counties and SR 8 in 
Calhoun County. Michael Baker’s services included data collection and analysis, field investigations, wetland delineations and assessments, and report 
preparation. 

03/11 - 07/11 Wetland Delineations and Assessments for the SR 493, SR 19, and I-55 Interchange Bridge Replacements, Kemper, Lauderdale, and Madison 
Counties, Mississippi. Mississippi Department of Transportation. Environmental Specialist. Conducted field studies and prepared jurisdictional 
findings report. Michael Baker performed wetland assessments and delineations for the replacement of the bridges on SR 493 in Kemper County, SR 19 in 
Lauderdale County, and at the I-55 interchange in Madison County. Michael Baker’s services included data collection and analysis, field investigations, 
wetland delineations and assessments, and report preparation. 

05/10 - 02/13 SR 607 Improvements from Texas Flat Road to I-59, Hancock and Pearl River Counties, Mississippi. Mississippi Department of Transportation. 
Environmental Specialist. Responsible for wetland and other waters of the US delineation and reporting. Michael Baker provided engineering services for 
the widening of S.R. 607 to four lanes from Texas Flat Road to I-59, including the reconstruction of a bridge over Alligator Branch, the replacement of a 
bridge over Second Alligator Branch, and the replacement of a bridge over Indian Camp Creek. 
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Firm employed by Michael Baker  
Name Elizabeth Brock Years of relevant experience with this employer   7                              
Title Environmental Specialist Years of relevant experience with other employer(s)   5 
Degree(s) / Years / Specialization BS / 2010 / Environmental Science / University of Mary Washington 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities ENVIRONMENTAL SPECIALIST 
Ms. Brock will serve as Environmental Specialist for task orders that require environmental clearance and permitting. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 
dates should cover the time specified in the applicable MPR(s). 

08/22 - Ongoing Barksdale AFB Entrance Roads, Bossier Parish, Louisiana | NAVAC.  Environmental Scientist.  Responsible for the procurement of environmental 
permits for the new entrance roads for Barksdale AFB.  The project includes a new roundabout at the Air Force Base gates along with new 4-lane divided 
highway to tie into the new LA 1267 highway constructed by DOTD under the I-20/I-220 Design Build interchange improvements.  Additional responsibilities 
include coordination with the U.S. Army Corps of Engineers and Bossier Parish Engineering Department. The project was broken into two separate 
construction plans (Rough Grade and Final Design) and required additional coordination with DOTD and USACE. The new roundabout is designed to be a 
multi-lane roundabout that accommodates the new LA 1267 spur of the I-20/220 interchange. 

11/22 – Ongoing Runway 31 Approach Obstruction and Acquisition, Hammond, Louisiana | City of Hammond, LA.  Environmental Scientist. Responsible for 
environmental services.  Michael Baker provided professional services associated with the development and submittal of the necessary NEPA Documentation 
in the form of a short form Environmental Assessment for the Runway 31 Approach Obstruction Mitigation project at Hammond Northshore Regional Airport. 

11/21 – Ongoing Heart of Georgia Taxiway A Rehabilitation Categorical Exclusion, Eastman, Georgia | Heart of Georgia Regional Airport Authority.  Environmental 
Scientist. Assisted with environmental services. Michael Baker provided engineering and environmental services for the rehabilitation of Taxiway A for 
Runway 02-20, which has a length of 6,500 feet and a width of 50 feet. Rehabilitation will include milling of the existing surface, crack/joint sealing, placement 
of new HMA surface, and pavement markings. Michael Baker conducted the technical studies necessary to prepare NEPA documentation, which included a 
review for wetland impacts. 

03/19 – 01/21 Lemoyne Boulevard Erosion Control, St. Martin, Mississippi. Jackson County Board of Supervisors. Environmental Scientist. Responsible for 
assisting with environmental services. Michael Baker provided professional services associated with performing a detailed drainage study for new erosion 
control improvements to an existing open channel drainage way located north of Lemoyne Boulevard in the St. Martin Community. The purpose of the 
drainage and erosion control study was to provide recommendations to the stormwater drainage channel to address channel re-alignment and implement 
new erosion control measures to mitigation channel migration and sedimentation of channel banks and bottom. 

08/19 – 09/19 
  

Padgett Switch Road Resurfacing, Restoration, and Rehabilitation (RRR), Mobile County, Alabama. Mobile County Engineering Department. 
Environmental Scientist. Assisted with environmental services. Michael Baker provided engineering services for the rehabilitation of Padgett Switch Road 
from Highway 90 to Half Mile Road. Michael Baker's services include design, bidding-phase support, and construction services for grading, drainage, base, 
and paving of the roads. The project was funded by the 2016 Pay-As-You-Go funding program. 

03/19 – 06/19  Saline and Caddo River Bridges Design Services, Pike, Howard, and Sevier Counties, Arkansas. Arkansas Department of Transportation. 
Environmental Specialist. Responsible for environmental services. Michael Baker provided roadway and bridge design for the replacement of three bridges 
in Sevier, Pike, and Howard counties in Arkansas. Individual sites on the project include Highway 70 over the Caddo River, Highway 70 over the Saline River, 
and Highway 278 over the Saline River. Michael Baker provided plans for the replacement of the bridges and approaches and hydraulic and geotechnical 
studies and completed the environmental clearance documentation at all locations. 
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04/19 – 08/19  Bush Lane and Carol Plantation Road Resurfacing, Restoration, and Rehabilitation, Mobile, Alabama. Mobile County Engineering Department. 
Environmental Scientist. Responsible for assisting with environmental services. Michael Baker is performing engineering services for a resurfacing, 
restoration, and rehabilitation project on Bush Lane and Carol Plantation Road. Michael Baker is developing reports, plans, and calculations to support 50%, 
90%, and 100% design review submissions. Major items of work include preliminary and final design plans; safety audit; preliminary and final cost estimates; 
and construction administration. 

10/19 – 11/19 
 

S.R. 27 over Big Black River Replacement Project, Warren and Hinds Counties, Mississippi. Mississippi Department of Transportation. 
Environmental Scientist. Responsible for conducting environmental investigations necessary to prepare the Wetland Delineation in support of the proposed 
project to replace the existing bridge (Bridge # 117.9) over Big Black River along S.R. 27, in Hinds and Warren County, Mississippi. Michael Baker provided 
engineering services to assess potential impacts to wetlands and other waters resulting from the replacement of the bridge on S.R. 27 over Big Black River. 
For the project, Michael Baker reviewed the project plans for the bridge replacement site as well as aerial photography and other mapping of the project area. 
Michael Baker conducted field investigations in the project area to locate, identify, and delineate wetlands and waters of the United States in accordance with 
the USACE 1987 Wetland Delineation Manual and 2010 Regional Supplement guidance. It also mapped jurisdictional wetland areas and prepared technical 
reports. 

09/19 – 11/19 
 

S.R. 12 over Moccasin Creek Bridge Replacement Project, Lexington, Mississippi. Mississippi Department of Transportation. Environmental 
Scientist. Responsible for conducting environmental investigations necessary to prepare the Wetland Delineation in support of the proposed project to replace 
the existing bridge (Bridge # 69.2) over Moccasin Creek along S.R. 12 in the city of Lexington in Holmes County, Mississippi. Michael Baker provided 
engineering services to assess potential impacts to wetlands and other waters resulting from the replacement of a bridge over Moccasin Creek on S.R. 12. 
For the project, Michael Baker reviewed the project plans for the bridge replacement site as well as aerial photography and other mapping of the project area. 
Michael Baker conducted field investigations in the project area to locate, identify, and delineate wetlands and waters of the United States in accordance with 
the USACE 1987 Wetland Delineation Manual and 2010 Regional Supplement guidance. Additionally, Michael Baker provided wetland mapping and a 
technical report. 

06/20 – 07/20 
 

S.R. 8 Bridge Replacement Wetland Assessment, Sunflower County, Mississippi. Mississippi Department of Transportation. Environmental 
Scientist. Responsible for conducting environmental investigations necessary to prepare the Wetland Delineation in support of the proposed project in 
Sunflower County, Mississippi. Michael Baker provided engineering services to assess potential impacts to wetlands and other waters resulting from the 
replacement of a bridge over the Quiver River on S.R.8. Michael Baker reviewed the project plans for the bridge replacement site as well as aerial photography 
and other mapping of the project area. It then conducted a field investigation in the project area to locate, identify, and delineate wetlands and waters of the 
United States in accordance with the USACE 1987 Wetland Delineation Manual and 2010 Regional Supplement guidance. Michael Baker also performed 
wetlands mapping and provided a technical report. 

07/20 – 08/20 
 

S.R. 28 over Boles Creek Wetland Assessment, Jefferson County, Mississippi. Mississippi Department of Transportation. Environmental Scientist. 
Responsible for conducting environmental investigations necessary to prepare the Wetland Delineation in support of the proposed project in Jefferson County, 
Mississippi. Michael Baker provided engineering services to assess potential impacts to wetlands and other waters resulting from the replacement of bridges 
over an abandoned railroad and over Boles Creek on S.R. 28. Michael Baker compiled and analyzed preliminary information regarding the project sites, 
including color infrared aerial photography, soil surveys, design plans for the roadway, and other readily available information. It then a performed site 
investigation to delineate wetlands and other waters of the United States, completed data forms, and took representative photographs of identified resources. 

08/20 – 11/20 
01/22 – 02/22 

 

S.R. 601 Canal Road Wetlands Assessment, Harrison County, Mississippi. Mississippi Department of Transportation. Environmental Scientist. 
Responsible for conducting environmental investigations necessary to prepare the Wetland Delineation in support of the proposed project in the City of 
Gulfport in Harrison County, Mississippi. Michael Baker provided engineering services to assess potential impacts to wetlands and other waters resulting 
from the construction of a new road to connect southern Gulfport to I-10. For the project, Michael Baker compiled and analyzed preliminary information 
regarding the project sites, including color infrared aerial photography, soil surveys, design plans for the roadway, and other readily available information. It 
then performed site investigations to delineate wetlands and other waters of the United States, completed data forms, and took representative photographs 
of identified resources. 
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Firm employed by Michael Baker  
Name Mary Flynn, PE  Years of relevant experience with this employer   15 
Title Associate Vice President  Years of relevant experience with other employer(s)   15 
Degree(s) / Years / Specialization B.S. / 1997 / Civil Engineering & Surveying 
Active registration number / state / expiration date PE.0036931 / Louisiana / 09-30-2026 
Year registered 2012 Discipline Civil  
Contract role(s) / brief description of responsibilities CONSTRUCTION SERVICES SUPPORT 
Ms. Flynn is a local Engineer who will serve as Project Manager for the IDIQ and will serve as one of the Project Engineers on task order. She brings 25 years of 
experience providing CE&I/OV services, including the last 8 years as PM and Project Engineer on 3 LADOTD CE&I IDIQ contracts, including both full CE&I (8 task 
orders) and staff augmentation (2 task orders). 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates 
should cover the time specified in the applicable MPR(s). 

01/23 - Ongoing IDIQ Contract for Construction Engineering and Inspection Services Statewide with Majority of Work in District 03. DOTD. Project Manager. As a 
Project Manager of the IDIQ, Ms. Flynn was responsible for providing job classifications for LADOTD’s Specific Rates of Compensation, developing the 
QA/QC Plan for the IDIQ, review of engineering drawings and estimates on Falcon for developing consultant fee estimate for labor and direct expenses on 
each Task Order, and reviewing contract scope from the Project Manager for each Task Order prior to sending to CCS.   
H.013997.6: Task Order 1: Loc Rd over Barrow Pit (Blind RV BT LNCH), St. James Parish.  
H.012936.6:  Task Order 2:  LA 78: US 190-LA 1 
H.013458.6:  Task Order 3:  Manchac Acres & HH Wilson Rd Bridges 
H.015604.6:  Task Order 4:  Pear St. at LA 1:  Drainage 
H.012057.6:  Task Order 5:  LA 431:  Villar Canal and Drainage Bridges 
H.013956.6:  Task Order 6:  Beamon Rd over Bayou Maringouin 
H.014319.6:  Task Order 7:  Ceadercrest Avenue over Wiener Creek 
H.015944.6:  Task Order 8:  LA 3125 (LA 70 -  LA 3213) 
H.016026.3:  Task Order 9:  Grosse Tete Emergency Project 
H.014088.6:  Task Order 10:  US 61 Int. Improvements at LA 427 

03/23 - Ongoing IDIQ Contract for Construction Engineering and Inspection Services and Staff Augmentation (CE&I) District 61. DOTD. Project Manager. As a Project 
Manager of the IDIQ, Ms. Flynn was responsible for providing job classifications for LADOTD’s Specific Rates of Compensation, developing the QA/QC Plan 
for the IDIQ, review of engineering drawings and estimates on Falcon for developing consultant fee estimate for labor and direct expenses on each Task 
Order, and reviewing contract scope from the Project Manager for each Task Order prior to sending to CCS.   
H.013958.6: Task Order 1: Carpenter’s Bridge Road over Whisky Chitto Creek, Allen Parish. Oversaw construction engineering and inspection services 
for this off-system bridge replacement project for Allen Parish. The timber Carpenter Bridge over Whiskey Chitto Creek was fully removed and is being 
replaced with concrete simple span structure, including upgraded roadway approaches 
H.014415.6: Task Order 2: LA 352 Drainage Improvements, St. Martin Parish. District 03 project. 
H.009629.6: Task Order 3: US 90: RR JCT – Pinhook, LA 92 – LA 88, Iberia, Lafayette, and St. Martin Parishes. District 03 project. 
H.005967.6: Task Order 4: Nelson Road Ext & Bridge, Calcasieu Parish. District 07 project done through this contract. 
H.012174.6: Task Order 5:  I-10: JEFF DAV PL-I-49 (OGFC/SLAB REPAIR), Lafayette and Acadia Parishes.  District 03 project. 

03/20 – 05/23 IDIQ Contract for Construction Engineering and Inspection Services for Safety Projects (CE&I) District 61, 62, and 02. LADOTD. Project 
Manager/Project Engineer. As a PM of the IDIQ, Ms. Flynn was responsible for providing job classifications for LADOTD’s Specific Rates of Compensation, 
developing the QA/QC Plan for the IDIQ, review of engineering drawings and estimates on Falcon for developing consultant fee estimate for labor and direct 
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expenses on each Task Order, and reviewing contract scope from the Project Manager for each Task Order prior to sending to CCS. As Project Engineer, 
Ms. Flynn is responsible for contract administration/project management, construction engineering, and managing inspection staff for all construction activities 
under full-service Task Orders (TO). Duties include project and utility coordination, review contractors schedule, manage preconstruction and periodic 
meetings with contractor, LADOTD, and Entity Responsible Charge, development of TO sampling plan as needed, verifying accuracy of field records and 
documentation, field inspection audit of work and traffic control, equipping inspection staff appropriately for testing and documentation per needs of TO, verify 
and approve monthly and final estimates, developing As-Built plans, developing Change Order for LADOTD approval, manage RFI and claims process 
utilizing LADOTD established forms, disseminating press releases, and performing any other engineering function as requested by the AE. 
H.013271.6 Task Order 1: Tangipahoa PH Local Road Safety Upgrade, Tangipahoa Parish, Louisiana. The project consists of upgrading signage, 
refreshing pavement markings, and installation of solar powered flashing beacons, on various local roads in Tangipahoa Parish. Substantially complete. 
H.013532.6: Task Order 2: Denham Springs Rd Signing & Striping, Livingston Parish, Louisiana. The project consisted of upgrading signage, refreshing 
pavement markings, closure of two (2) boulevard median turn areas, and related work on various local roads. Project complete. 
H.012473.6: Task Order 3: Marconi Dr Shared-Use Path, Orleans Parish, Louisiana. The project consisted of, installing a 10’ wide shared-use path and 
raised composite wood boardwalk, striping and signage within New Orleans City Park. Substantially complete. 
H.009308.6: Task Order 4: New Orleans DPW SRTS Sidewalk Project, Orleans Parish, Louisiana. The project is part of the “Safe Routes to School” 
program, involving safety upgrades to five schools in the Orleans Parish area. Components include shared-use path, sidewalks, ADA crossings, traffic 
signalization and related work. Estimated Completion 09/2022. 
H.012527.6: Task Order 5: Local Road Safety Upgrades (W. Feliciana), West Feliciana Parish, Louisiana. The project consists predominately of 
replacing outdated and damaged guardrail, signage and striping on 10 routes within the parish. Substantially complete. 
H.013082.6: Task Order 6: Bootlegger Road Sidewalk Project, St. Tammany Parish, Louisiana. The project consisted of upgrading open ditch in a 
residential area with CPVC pipe, backfill and sidewalks with ADA compliant ramps. Project is complete. 

03/19 – Ongoing IDIQ Contract for CE&I with Majority of Work in District 07, Statewide, LA. LADOTD. Project Manager. As a Project Manager of the IDIQ, Ms. Flynn 
was responsible for providing job classifications for LADOTD’s Specific Rates of Compensation, developing the QA/QC Plan for the IDIQ, review of 
engineering drawings and estimates on Falcon for developing consultant fee estimate for labor and direct expenses on each Task Order, and reviewing 
contract scope from the Project Manager for each Task Order prior to sending to CCS. 
H.010916.6 Task Order 1: Prien Lake Re-Deck & Safety Improvements, Calcasieu Parish, LA. LADOTD. Project Manager. As part of a Staff 
Augmentation Services task order, Ms. Flynn was the Project Manager for this re-decking project. Her responsibilities were to provide the LADOTD with 
certified inspection staff and qualified office management staff to successfully complete the project. Maintained regular communication with the LADOTD 
Project Engineer to make sure his needs were met. Task order complete 
H.012018 Task Order 2: Adaptive Traffic Signal Design and Implementation, Lafayette Parish, LA. LADOTD. Project Manager / Project Engineer. As 
part of a full services CE&I task order, Ms. Flynn was responsible for Project Management and Project Engineering for this ITS Project. Ms. Flynn is 
responsible for contract administration/project management, construction engineering, and managing inspection staff for all construction activity. Duties 
include project, utility and local Entity coordination, providing contractor with NTP, manage preconstruction and periodic meetings, development of TO 
sampling plan, verifying inspectors maintain accurate field records and material documentation within SiteManager, equipping inspection staff appropriately 
for testing and documentation per needs of TO, verify and approve monthly and final estimate, developing As-Built plans, developing and circulating Change 
Orders, manage the RFI process utilizing LADOTD established forms, disseminating press releases as needed, verifying traffic control plans are according 
to MUTCD, and performing any other engineering function as requested by the Area Engineer (AE). Anticipated field work complete 09/2022. 
H.003184.6 Task Order 3: I-10: Texas State Line – E. of Coone Gully, Calcasieu Parish, LA. LADOTD. Michael Baker Project Manager. As part of a 
Staff Augmentation Services task order, Ms. Flynn was the MBI Project Manager for this interstate widening project. Her responsibilities were to provide the 
LADOTD with certified inspection staff for structures, drainage installation, PCC Paving, and electrical work to successfully complete the project. She 
maintains regular communication with the LADOTD PM and Project Engineer to make sure project needs are met. Anticipate TO completion 03/2024. 
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17.  FIRM EXPERIENCE 
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The DOTD will benefit from our firm’s project experience, which includes all the relevancies required for this project. We will 
leverage this experience, along with best practices to mitigate risk to the DOTD, prioritizing traffic control, safety, and schedule.  
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Michael Baker Projects 
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Firm name 
 

Past Performance Evaluation Discipline(s)* Road 

Project name Infrastructure Investment and Jobs Act (IIJA) Off-System Bridge 
Program – District 07 – Initial Services and Additional Services Firm responsibility (prime or sub?) Prime 

Project number H.015338 Owner’s name DOTD 
Project location District 07 Parishes, Louisiana Owner’s Project Manager Kurt Brauner 
Owner’s address, phone, email 1201 Capitol Access Road Baton Rouge, Louisiana 70802 | 225-379-1933 | Kurt.Brauner@la.gov 
Services commenced by this firm (mm/yy) 10/22 Total consultant contract cost ($1,000’s) $2,450 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,450 

 
Michael Baker was selected by DOTD to provide bridge, roadway and environmental services for the replacement of 
off-system bridges in the five parishes (Allen Parish, Beauregard Parish, Calcasieu Parish, Cameron Parish and 
Jefferson Davis Parish) located in DOTD District 07.  This off-system bridge program is being 100% funded by the 
recently passed IIJA bill.  DOTD allocated $30.3 million of funding for District 07 for the implementation cost 
(construction, design, mitigation, right-of-way acquisition and utility relocation) for the replacement of bridges in this 
district.  Structures will be replaced with Culvert(s), Box Culvert(s), or Slab Span Bridges that are available in DOTD 
Standard Plan catalog.   
District 07 currently has 62 bridges classified as in poor condition with another 11 classified as fair condition that qualify 
for the IIJA funding.  Michael Baker’s initial scope was to meet all five parish representatives (Parish Engineers or Policy 
Jury) to determine the bridge replacement priority list.   After meeting with Parishes, Michael Baker reviewed each bridge 
on the priority list against the inspection reports provided in the DOTD Asset Management Portal.  The inspection reports 
were used to determine the type of bridges being replaced and to help determine if additional right-of-way (ROW) would 
be required and if utilities need relocation.  
Two deliverables were required for the initial phase:  Preliminary Screening Matrix (PSM) and Recommended Bridge 
Structure List (RBSL).  The Preliminary Screening Matrix took into account a variety of constraints: environmental, 
design, ROW, and utility relocations.  Michael Baker team used available database resources or meeting with agencies 
to determine the environmental constraints not limited to Archaeological sites, Tribal Lands, Wetlands, T&E Species, 
Section 4(f) and 6(f) lands, etc.  These constraints were used to help determine if bridge priorities needed adjustment.  
Based on the PSM, the RBSL was developed based on the implementation cost for each structure.    
Michael Baker received NTP in May 2023 for Additional Services that includes the construction plan preparation of 12 
bridges for District 07.  Additional work includes Topographic Surveys, ROW mapping, Stream Hydraulics/Hydrology, 
determine bridge structure (slab span, box culvert, or culvert) based on hydraulic analysis, Preliminary and Final Plans, 
along with Environmental Clearance.  Program delivery is expected to follow compressed timeline with removal of some 
of the traditional submittals that will follow very similar to this IDIQ contract.  
  
Team Members: Daniel Thornhill; Alison Gonzalez; Eric Erickson; Shalin Sheth; Justin West; Afaq Durrani; TJ Holliday; Elizabeth Brock; Alexis Harrouch;  
Jacob Rish; Haley Stevens 
  

RELEVANT TO IDIQ 
• Roadway Design 
• Bridge Design 
• Roadway Drainage  
• Construction Plans w/ 

Compressed Schedule 
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Firm name 
 

Past Performance Evaluation 
Discipline(s)* Road 

Project name US 371:  KCS RR Overpasses HBI Firm responsibility (prime or sub?) Prime 
Project number H.012030, H.016471 Owner’s name DOTD 

Project location 
Sibley & Minden, Louisiana; Webster Parish, 
Louisiana Owner’s Project Manager Hamed Babaizadeh, PE 

Owner’s address, phone, email 1201 Capitol Access Road Baton Rouge, Louisiana 70802 | 225-379-1033 | Hamed.Babaizadeh@LA.GOV 
Services commenced by this firm (mm/yy) 11/21 Total consultant contract cost ($1,000’s) $1,046 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $830 

 
Michael Baker was selected by DOTD to provide bridge, structural, and transportation services for the replacement of 
three bridges along US 371 at two locations in Sibley, LA and Minden, LA. All bridges span KCS Railroad at two 
locations along their rail line. 
Sibley Bridge  The existing bridge at Sibley, LA was built in 1934 and is currently a three-span, concrete girder 
bridge for a total length of 120’ resting on concrete substructure. This bridge has sidewalks on both sides of the 
bridge and ties to existing sidewalks along the route. Daniel and Shalin’s design team was tasked with determining 
the most efficient and cost-effective bridge to replace the existing structure. A bridge structure report is required to 
determine if the new bridge will either be concrete or steel girder type. Due to expected ROW cost, DOTD has elected 
to rehab the existing bridge now vs. replacing it. The Michael Baker Design team is currently developing the rehab 
plans to strengthen the bridge for additional 20 years of service life. 
Minden Bridges  The two bridges at Minden, LA serve as part of the I-20 interchange at US 371. The bridges were 
built at different times around 1930 and both bridges are three-span, steel and concrete girder bridges. One bridge is 
normal skew to the roadway while the other bridge was built on a skew aligning with the rail line. Similar to the Sibley 
bridge, the design team will prepare a bridge structure report determining the most efficient and cost-effective bridges 
while minimizing impact to the local traffic. With these bridges being located at an interchange, the bridge replacements 
pose additional challenges such as maintenance of traffic, phased construction, and shifting of traffic. At this location, 
one bridge will be removed and replaced while reducing travel to one-lane on the other bridge to keep roadway open to 
existing traffic. Daniel and Shalin’s design team is tasked with determining if the new bridge will be concrete or steel 
girder type while maintaining minimal adjustment to the existing roadway grade to reduce the amount of roadway 
necessary to tie to existing roadway. 
Proven Teaming Success  Vectura Consulting Services is a subconsultant to Michael Baker on this project, 
providing traffic engineering services. This shared experience on a successful project speaks to the history of coordination and collaboration efforts between both our firms. 
Team Members: Daniel Thornhill; Alison Gonzalez; Jeffery McRae; Shalin Sheth; Eric Erikson; Alexis Harrouch; Jacob Rish; Haley Stevens 
  

RELEVANT TO IDIQ 
• Roadway Design 
• Bridge Design 
• Hydraulics/Drainage 
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Firm name 
  

Past Performance Evaluation Discipline(s)* Road 

Project name Barksdale Air Force Base Entrance Roads (Design-Build) Firm responsibility (prime or sub?) Prime 
Project number N69450-16-D-0100 Owner’s name NAVFAC SE   
Project location Bossier Parish Owner’s Project Manager Sarah Reed 
Owner’s address, phone, email 334 Davis Avenue West, Suite 105, Barksdale AFB, LA 71110 | 318-243-3902 | sarah.m.reed16.civ@us.navy.mil 
Services commenced by this firm (mm/yy) 08/22 Total consultant contract cost ($1,000’s) $2,400 
Services completed by this firm (mm/yy)  05/23 Cost of consultant services provided by this firm ($1,000’s) $1,918 

 
Michael Baker completed in May 2023 an alternative delivery design-build for Barksdale Air Force Base’s entrance 
roads, coordinating with the owner and DOTD as well as obtaining the required project permits. 

The Michael Baker design team developed construction plans per DOTD Design Guidelines and Standard 
Specifications. The beginning of the project is a direct tie to LA 1267 where it terminates after the KCS railroad 
crossing bridge constructed under the DOTD I-20/I-220 Design Build project. The roadway extension (BAFB Road) 
will continue as a four-lane divided highway as it enters the base property where it will transition to a new multi-lane 
roundabout. The roundabout is placed before the new base entrance gates and will allow for motorists that 
inadvertently exited onto LA 1267 to make a U-turn and return back towards the I-20/I-220 interchange without having 
to enter the Air Force Base. The new portion of BAFB Road is being built on the base property where a Corporate 
Endeavor Agreement was developed under the DOTD Design-Build project to allow for the completion of the roadway 
before entering the gates of the Air Force Base. 

The Michael Baker design team has coordinated directly with DOTD I- 20/220 Project Manager, Corey Landry, and 
with DOTD I-20/220 Owner Verification Consultant Project Manager, Gordon Nelson. Additional requirements by the 
design team were to develop temporary traffic control (TTC) plans since the I-20/220 project was completed before 
this project was able to be constructed. The TTC plans identified one construction entry point along Ramp “EB-SB” 
and two construction exit points along Ramps “NB-EB” and the “C-D” road. Additionally, a project permit was prepared 
and submitted to DOTD District 4 for approval once DOTD gave verification of 100% acceptance of the project design. 

The Michael Baker Environmental team was responsible for the transfer of the I-20/I-220 USCOE Permit from DOTD 
to the NAVFAC SE (owner of project).  Additional efforts were done by the environmental team in regard to the 
requirements of the SWPPP, local parish permitting requirements, and coordination with DEQ in regard to water 
quality permits and requirements. 

Team Members: Daniel Thornhill; Eric Erikson; TJ Holliday; Elizabeth Brock; Alexis Harrouch 

  

RELEVANT TO IDIQ 
• Roundabout Design 
• Roadway Design 
• Hydraulics/Drainage  
• Environmental Permitting 
• Coordination with DOTD 
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Firm name 
 

Past Performance Evaluation Discipline(s)* Road 

Project name LA 30: EBR PL – I-10 Firm responsibility (prime or sub?) Prime 
Project number H.013797 Owner’s name DOTD 

Project location Ascension, Iberville, East Baton Rouge Parish, 
Louisiana Owner’s Project Manager Melissa LeBas, PE 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA  70802 | (225) 379-1039 | Melissa.LeBas@la.gov 
Services commenced by this firm (mm/yy) 04/22 Total consultant contract cost ($1,000’s) $1,643 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $550 

 
Michael Baker was selected to perform the Environmental Assessment for the widening of LA 30 from the East Baton 
Rouge Parish line to Interstate 10. LA 30 is currently a mixture of two-lane and threelane roadway with residential, 
industrial, and commercial developments. LA 30 corridor is experiencing rapid growth in the industrial and retail 
commercial businesses. 

Additionally, DOTD is currently performing an environmental study for the construction of a new Mississippi River 
Bridge which may tie close or directly with LA 30. Specific coordination is between the LA 30 and Mississippi River 
Environmental teams is crucial to make sure both project progress without major issues. Atlas is currently working on 
the Mississippi River project and Michael Baker on LA 30 Corridor. Current Coordination and Collaboration between 
both firms and proximity to LA 429 Connector will provide efficient and seamless development of environmental 
document. 

The environmental study is broken into two Phases: PEL Study Part 1 and PEL Study Part 2. Michael Baker’s 
responsibilities include Traffic Impact Study, Line & Grade, Environmental Field Data Collection, SUE Services, and 
Environmental Documentation. The Traffic Study portion of the project requires the team to collect existing traffic 
counts along LA 30 along with turning movements at driveways. Michael Baker team will use the traffic counts to 
determine recommendations for the required improvements to carry forward during the study phase. Michael Baker 
team will host public involvement meetings to gather public input for the recommended alternatives. The public 
comments will be incorporated into the final documentation of the Environmental Assessment Document. The Michael 
Baker team will conduct SUE services due to the number of industrial pipelines that parallel LA 30 on both sides of the 
road. As part 2 of the PEL Study, the Michael Baker team will develop the environmental assessment document. An 
initial document will be created and reviewed during the public involvement process and after finalizing addressing 
public comment, the final document will be developed and published. Once FHWA finds a record of decision (ROD) 
and Finding of No Significant Impact (FONSI), the Environmental Assessment document will be published and distributed to the public for final record. 

Team Members: Daniel Thornhil; Alison Gonzalez; Eric Erikson; Alexis Harrouch; Justin West; Jacob Rish; Haley Stevens; Afaq Durrani; TJ Holliday; Elizabeth Brock  

RELEVANT TO IDIQ 
• Corridor Development 
• Utility Coordination 
• Hydraulics/Drainage  
• Environmental Clearance 
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Firm name 
 

Past Performance Evaluation Discipline(s)* Road, Traffic 

Project name SR 15 Pontotoc Feasibility Study  Firm responsibility (prime or sub?) Prime 
Project number N/A Owner’s name Mississippi Department of Transportation 
Project location Pontotoc, Mississippi Owner’s Project Manager Spencer Robinson 
Owner’s address, phone, email 401 North West Street, P.O. Box 1850, Jackson, MS 39215 | 601-359-7682 | srobinson@mdot.com 
Services commenced by this firm (mm/yy) 08/23 Total consultant contract cost ($1,000’s) $323 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $323 

 
This project is a feasibility study for the Mississippi Department of Transportation to identify solutions that will determine the 
needs for widening of SR 15 from US 278/MS 6 to SR 41/Main Street in Pontotoc, Mississippi to a four-lane boulevard section. 
The corridor is currently a mix of two-lane, three-lane (with center turn lane), and five-lane (with a center turn lane) sections. 
The key components of the study include the following:  

1. Traffic Analysis including a traffic volume report and future year no-build and build operational analysis 
2. Safety Analysis and crash analysis to review crash data and patterns to determine corrections for critical areas.  
3. Access management evaluation under a four-lane Boulevard condition to improve safety and mobility of the congested 

corridor.  

The Feasibility study includes desktop and field data collection, traffic analysis, safety analysis, environmental 
and planning analysis, conceptual traffic engineering, development and high-level design including two build 
concepts for 26 intersections along the road. It also includes planning level cost estimates, agency 
coordination, and coordination with the public via a public meeting. The 26 intersections are being studied for 
traditional signals along with roundabouts at strategic locations that benefit traffic operations. Left turns with 
bulb-outs (J-turns) are required at certain locations along the corridor to facilitate turn movements and minimize 
travel times.  

Team Members: Daniel Thornhill; Kenny Collins; TJ Holliday; Alexis Harrouch; Celina Sumrall; Carla Deitrich 

RELEVANT TO IDIQ 
• Roadway Design 
• Project Coordination with 

State Agency 
• Followed State Agency 

Design Guidelines 
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Gresham Smith Projects 
  

Page 114 of 150      Prime consultant name: Michael Baker International, Inc. 
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Firm name Gresham Smith  Past Performance Evaluation Discipline(s)* Road 
Project name MSY – Task 4: Entrance Road Capacity Firm responsibility (prime or sub?) Prime 
Project number N/A Owner’s name New Orleans Airport (MSY) 
Project location Kenner, LA Owner’s Project Manager Kenny Boyd 
Owner’s address, phone, email 1 Terminal Dr., Kenner, LA 70062 | (303) 641-9729 | ksboyd@burnsmcd.com 
Services commenced by this firm (mm/yy) 03/21 Total consultant contract cost ($1,000’s) $180.5 
Services completed by this firm (mm/yy)  04/24 Cost of consultant services provided by this firm ($1,000’s) $180.5 

 

Executed under a general engineering contract, Gresham Smith is currently providing design and project management for the City of New 
Orleans to widen the main exit road at Louis Armstrong New Orleans International Airport (MSY) from 2 lanes to 3 lanes. The project 
includes widening of approximately 1/4-mile of roadway, extending the roundabout slip lane exit from the roundabout and tying into the 
design-build flyover project currently under construction (S.P. H.011670).  

Additionally, Gresham Smith is tasked with the design of the new Transportation Network Companies (TNC) Uber 
lane roadway. This is a new alignment design which will realign the existing TNC Lane to a tie in point west of the 
existing location, tying into a turnout being constructed under the I-10 at Loyola Interchange Design-Build project. 
The completed new alignment roadway will provide access to a dedicated parking lot for ride-share vehicles 
approaching the airport and awaiting arrivals. 

From the start, this project involved constant communication with both MSY Airport representatives along with 
coordination with the consultant for the I-10 at Loyola Interchange Design-Build project. A key aspect of this project 
was coordinating with the I-10 at Loyola Interchange Design-Build project which is currently under construction in 
order to facilitate a smooth transition for the widening of the roadway. This project was signed and sealed in April of 
2022. Gresham Smith also provided on-going services CE&I services throughout the construction of the project. The 
project finished construction in April 2024 and is now fully operational.  

Team Members: Bert Moore 

  

RELEVANT TO IDIQ 
• Roadway Design 
• Corridor Improvements 
• Stakeholder Coordination 
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Firm name Gresham Smith  Past Performance Evaluation Discipline(s)* Road 
Project name Hooper Road at Sullivan Road Roundabout Design Firm responsibility (prime or sub?) Sub 
Project number H.002320 Owner’s name City of Central, LA 
Project location Central, LA Owner’s Project Manager Toby Picard, PE 
Owner’s address, phone, email 13421 Hooper Road, Suite 8, Central, LA | (225) 379-1302 | toby.picard@la.gov 
Services commenced by this firm (mm/yy) 04/20 Total consultant contract cost ($1,000’s) $195 
Services completed by this firm (mm/yy)  12/22 Cost of consultant services provided by this firm ($1,000’s) $195 

 

This project was originally designed as an intersection improvement project to add left and right turn lanes at the intersection of Hooper 
Road (LA 408) at Sullivan Road (LA 3034). Due to the anticipated future traffic volumes, it was determined that a multi-lane roundabout 
would be more efficient and have a longer service life than the planned traditional signalized intersection. Gresham Smith was selected to 
design the multi-lane roundabout at the intersection of Hooper Road at Sullivan Road. 

The intersection contains some major constraints which include a historic building in the Northeast quadrant of the intersection and a gas 
station in the Southwest quadrant of the intersection. The roundabout must accommodate both pedestrians and bicyclists 
as well as multiple approach lanes and free flow right turn lanes at select approach legs as required by LADOTD’s 
conceptual traffic design to accommodate future projected traffic volumes. 

Gresham Smith is tasked with the full roundabout design to be in accordance with LADOTD’s Roadway Design Manual 
geometric requirements and LADOTD’s Complete Streets Policy to accommodate both pedestrians and bicycles through 
this intersection. Determining the location of the roundabout is critical in balancing a good geometric design with minimal 
right-of-way impacts and utility conflicts. Gresham Smith is also tasked with the drainage design at the roundabout and 
approach legs and is responsible for developing typical sections, plan and profile sheets, cross sections, quantities and 
construction cost estimates. This project includes a conceptual design phase as well as both preliminary and final plan 
design. 

The roundabout design underwent several geometric reviews by DOTD, including a plan-in-hand meeting. The 100% 
preliminary plans were fully completed. However, construction funding issues led to scope adjustments for the intersection design, and the design reverted back to the signalized 
intersection for final plans. The project let in December 2022, and the design of the future roundabout is now being considered in a separate CMAR project.  

Team Members: Bert Moore 
 

 
 
  

RELEVANT TO IDIQ 
• Intersection Improvements 
• Environmental sensitive 

considerations 
• Complete Streets 
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Firm name Gresham Smith  Past Performance Evaluation Discipline(s)* Traffic 
Project name SRTS/LRSP Task Order #6 and #21: Endom Bridge Firm responsibility (prime or sub?) Prime 
Project number H.012279; H.012279.5 Owner’s name DOTD 
Project location Lake Charles, Louisiana Owner’s Project Manager Laura Riggs, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA |  (225) 379-1143|  Laura.Riggs@la.gov 
Services commenced by this firm (mm/yy) 12/17 Total consultant contract cost ($1,000’s) $251 
Services completed by this firm (mm/yy)  12/20 Cost of consultant services provided by this firm ($1,000’s) $222 

 
As part of LADOTD’s Local Road Safety Program (LRSP) retainer contract, Gresham Smith was 
tasked to develop operational and safety improvements at the west approach to the Endom 
Bridge located in West Monroe, Ouachita Parish. After a technical review of this intersection, 
Gresham Smith was selected to perform engineering and related services to prepare preliminary 
and final plans for proposed safety and operational improvements to the intersection of Coleman 
Avenue with North and South Riverfront Streets at the Endom Bridge approach. 

The purpose of the improvements is to realign the Coleman Avenue approach to the Endom 
Bridge to improve intersection sight distance and safety for pedestrians and vehicles. This project 
will include pedestrian facilities including walking paths long Endom Bridge and the Ouachita 
River.  

Gresham Smith's responsibilities were to oversee the topographic survey, coordinate with the local municipality, develop preliminary and 
final design plans to realign the intersection, right-of-way maps, specifications and construction cost estimates. This project was let for 
construction on December 9, 2020 with the apparent low bid only 5.14% over the estimate.  
Team Members: Bert Moore; Richard Savoie; Brennon Hughes; Rebecca Murray; Ronnie Robinson 

 
 

Before After 

mailto:Laura.Riggs@la.gov
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Evans-Graves Engineers, Inc. Projects 
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Firm name Evans-Graves Engineers, Inc. Discipline(s)* Road 
Project name Retainer Contract for Roadway Design Services, District 03 Firm responsibility (prime or sub?) Prime 
Project number 4400024832 Owner’s name DOTD 
Project location LADOTD District 03 Owner’s Project Manager Lea Smith 
Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804; (337) 262-2375; lea.smith@la.gov 
Services commenced by this firm (mm/yy) 01/23 Total consultant contract cost ($1,000’s) $1,211.7 
Services completed by this firm    (mm/yy)  TBD Cost of consultant services provided by this firm ($1,000’s) $976.9 

 
 

Starting in January 2023, Evans-Graves has performed engineering and design and survey services for roadway projects under a retainer contract with LADOTD for roadway design 
services in DOTD District 03. Under this five year IDIQ contract, Evans-Graves has received three task orders from DOTD to date:  

LA 347 Drainage Improvements, St. Martin Parish: Preparation of preliminary and final plans for the mill and overlay of LA 347, including patching of the failed base course, along 
with drainage improvements to remediate and/or supplement the sub-surface drainage to alleviate flooding along the route. Pavement design was provided by DOTD.  

LA 182 at Duchamp Intersection Improvements, St. Martin Parish: Preparation of preliminary and final plans for the addition of a northbound and southbound left turn lane from 
LA 182 onto Duchamp Road and related work, including milling and overlaying LA 182 within the project limits (See EG Project #5 included with this proposal for more information).  

US 90: Scott C/L – (Former) LA 182, Lafayette Parish: Preparation of preliminary and final plans for the mill and overlay of the existing roadway and shoulders with drainage and 
intersection improvements.  

Notably, EG’s use of its experienced in-house survey crews expedited the performance of Task Order 2 due to efficiencies and communication between the survey and engineering 
and design processes. 

Team Members: Gerald Menard; Lisa Blanchard; Zach Hebert; Brett Blanchard  
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Firm name Evans-Graves Engineers, Inc. Discipline(s)* Road 
Project name Retainer Contract for Traffic Engineering Management Firm responsibility (prime or sub?) Prime 
Project number 4400004357 Owner’s name DOTD 
Project location Statewide, LA Owner’s Project Manager Josh Harrouch 
Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804, (225) 242-4620, josh.harrouch@la.gov 
Services commenced by this firm (mm/yy) 05/14 Total consultant contract cost ($1,000’s) $996.7 
Services completed by this firm    (mm/yy)  03/18 Cost of consultant services provided by this firm ($1,000’s) $408.7 

 
Evans-Graves performed engineering and design for roadway projects under a retainer contract with LADOTD to provide engineering 
services for roadway design statewide. EG performed these services under three separate task orders.  

LA 1026: Roundabout at Buddy Ellis Road, Livingston Parish, LA - An urban two-lane roundabout in Livingston Parish. Project includes 
mill and overlay in conjunction with an “asphalt wedge” to slightly change the vertical profile of Buddy Ellis Rd. Evans-Graves produced 
preliminary and final plans for the project. Design included typical roadway sections; pavement structure details (designed by LADOTD) to 
comply with designated Roadway Classification; establishment of roadway and intersection horizontal geometry and vertical profile; 
drainage design; and sequence of construction planning and design. Additional work included boundary surveys, cost estimates and 
engineering support during construction. 

LA 182: Roundabout at Hollywood Road, Terrebonne Parish, LA - A single lane rural roundabout in Terrebonne Parish. EG produced preliminary and final plans for the project, 
including drainage design, cost estimates, and sequence of construction design. 

US 190 Superstreet, St. Tammany Parish, LA - Conversion of a 6-lane urban arterial on US 190 from Rogers Lane to I-12 in St. Tammany Parish into a Superstreet. Project served 
as a road diet of approximately 3 miles of existing urban roadway. Evans-Graves redesigned multiple intersections along the three mile corridor converting them from traditional 
median openings to signalized R-Cut type intersections.  Additionally, J turns were implemented between the existing intersections to restrict left turn movements and thereby reduce 
the number of conflict points for motorists. 

Team Members: Gerald Menard; Lisa Blanchard; Brett Blanchard  
 
 

 
  

RELEVANT TO IDIQ 
• DOTD Retainer Contract for 

As-Needed Projects 
• DOTD Roadway Design 

Services 
• Survey 
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Firm name Evans-Graves Engineers, Inc. Discipline(s)* Survey 
Project name H.014767.5: LA 182 @ Duchamp Intersection Improvements Firm responsibility (prime or sub?) Prime 
Project number 4400024832 Owner’s name DOTD 
Project location St. Martin Parish, LA Owner’s Project Manager Lea Smith 
Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804; (337) 262-2375; lea.smith@la.gov 
Services commenced by this firm (mm/yy) 01/24 Total consultant contract cost ($1,000’s) $290.5 
Services completed by this firm    (mm/yy)  TBD Cost of consultant services provided by this firm ($1,000’s) $290.5 

 

Evans-Graves, under an IDIQ contract for roadway design services within LADOTD District 03, was tasked by LADOTD to perform 
engineering and related services for the design of improvements to the LA 182 @ Duchamp Intersection in St. Martin Parish. Louisiana. 
The project involves all design necessary for the addition of a northbound and southbound left turn lane from LA 182 onto Duchamp Road 
and related work, including milling and overlaying LA 182 within the project limits. 

As part of this work, Evans-Graves is performing a topographic survey of the approximately 4,100 ft. corridor in accordance with DOTD 
Location and Survey Manual requirements and LADOTD Topographic Survey Guidelines. All features in the field are being located to 
produce a complete topographic survey and digital terrain model of the project corridor, including structure types and top elevations, storm 
drain pipe sizes and materials, and invert elevations within the survey limits. Horizontal and vertical controls were set using DOTD-required 
GPS methods. Final survey submittal will include .pdf files of notes, reports, tabulations, and verifications. All submitted drawings will be 
generated in MicroStation in accordance with LADOTD’s preferred Styles and Settings. Additional work to be performed by Evans-Graves includes preliminary and final plans for 
construction. All services were completed in accordance with DOTD design standards. 

Team Members: Gerald Menard; Lisa Blanchard; Zach Herbert; Brett Blanchard  

 
 

  

RELEVANT TO IDIQ 
• DOTD Retainer Contract for As-

Needed Projects 
• DOTD Roadway Design 

Services 
• Topographic Survey 



 

Page 98 of 120      Prime consultant name: Michael Baker International, Inc.  

SJB Group, L.L.C. Projects 
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Firm name 
  

Past Performance Evaluation Discipline(s)* Other (SUE) 

Project name LA 30:  EBR PL – I-10 Firm responsibility (prime or sub?) Sub 
Project number H.013797 Owner’s name East Baton Rouge Parish 
Project location Ascension, Iberville, East Baton Rouge Parish, Louisiana Owner’s Project Manager Corey Landry, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA  70802 | 225-379-1889 | Corey.Landry@la.gov 
Services commenced by this firm (mm/yy) 04/22 Total consultant contract cost ($1,000’s) $74 
Services completed by this firm (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $74 

 
Led by Matthew Estopinal and Karen Kennedy, SJB Group provided provide Property Surveys, GIS, LiDAR Scanning, 
and Subsurface Utility Engineering (SUE) as a sub-consultant to Michael Baker to further the feasibility studies of the LA 
30 corridor from the East Baton Rouge Parish Line to I-10 in Gonzales. This corridor is a key industrial corridor for rail 
and freight traffic and is in need of significant additional roadway capacity. Careful planning is required to ensure a 
successful project addressing all potential impacts including existing utilities which is often times the driving factor in the 
design of a project.  
Austin LaCombe supported this project by providing required ASCE 38-02 Quality Level “D” services throughout the 
entire project limits. Due to the significant number of pipelines within the corridor, SJB Group also conducted field 
observations to determine the order of the pipelines within the right-of-way. These field observations of pipeline markers 
resulted in several additional pipelines being identified beyond the records that were received.  
SJB Group developed the property boundary maps by obtaining parcel shape files and converting them to State Plane 
Coordinates. SJB Group also reviewed the LIDAR data provided by LA DOTD to confirm that accurate and sufficient 
data was provided as necessary for the development of design alternatives.   
Team Members: Matthew Estopinal;  Karen Kennedy; Tim Brewer; Ralph Burgess 
 

 

 

 

 

 

 

RELEVANT TO IDIQ 
• SUE Quality Level “D” 
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Firm name 
  

Past Performance Evaluation Discipline(s)* Survey 

Project name LA 1 to LA 415 Connector Topographic Survey  Firm responsibility (prime or sub?) Prime 
Project number H.005121 Owner’s name DOTD 
Project location Port Allen, West Baton Rouge Parish, Louisiana  Owner’s Project Manager Jonathan Herrod  
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | 225-379-1105 | Jonathan.herrod@la.gov  
Services commenced by this firm (mm/yy) 10/23 Total consultant contract cost ($1,000’s) $1,117 
Services completed by this firm (mm/yy)  12/24 Cost of consultant services provided by this firm ($1,000’s) $1,117 

 
SJB Group was contract by LA DOTD in October 2023 to provide field data for the final design of a roadway to connect 
LA 1 to LA 415 which was a supplement to previously performed surveying in 2019 for realignment due to recent 
development and construction.  Erick Kidder served as Party Chief for this effort under the direction of Elvis Nguyen 
who served as Field Crew Manager for the duration of the project. Limits included a 2.9-mile corridor beginning 
approximately 0.2 miles north of the intersection of I-10 and LA 415 and continuing in a southeasterly direction along 
the extension of LA 415 across the intercoastal canal, industrial areas, and agriculture field to the intersection of LA. 
Also included was an approximate 1.8-mile corridor along LA 1 that extends from the roadway into residential, 
commercial, and retail areas.  The SJB Group team collected data of the current conditions within the project limits and 
merged the current data with the previous survey data and updated any observed condition changes.  The collection of 
field data is completed through the utilization of conventional survey methods with survey total stations and global 
positioning systems (GPS).  Mobile LiDAR Specialist, Phillip Dowden led Mobile LiDaR methods utilized for the collection 
of data along the high traffic segments of LA 1, Interstate 10 ramps, and LA 415.  The data was processed through 
Trimble Business Center, with data extraction performed through TopoDot.  The survey is being conducted according to 
the Louisiana Department of Transportation and Development Location and Survey Manual. 

Team Members: Charles “Tim” Brewer 
 
 
 
 
 
 
 
 
 

RELEVANT TO IDIQ 
• Topographic Survey 
• Field Data Collection 
• Location and Survey 

Guidelines 

mailto:Jonathan.herrod@la.gov
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Firm name 
  

Past Performance Evaluation Discipline(s)* Survey 

Project name I-10: LA 415 to Essen on I-10 and I-12 Firm responsibility (prime or sub?) Prime 
Project number H.004100.5     Owner’s name Louisiana Department of Transportation and Development 
Project location East Baton Rouge Parish Owner’s Project Manager Mark Hughes 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | (225) 379-1206 | Mark.Hughes@la.gov 
Services commenced by this firm (mm/yy) 07/21 Total consultant contract cost ($1,000’s) $1,292 
Services completed by this firm (mm/yy)  09/23 Cost of consultant services provided by this firm ($1,000’s) $1,292 

 
Led by Project Manager, Charles “Tim” Brewer, SJB Group, LLC served as the prime consultant providing 
property surveying services along a 4.4-mile stretch of Interstate 10 from St. Joseph St. to College Dr. in East 
Baton Rouge Parish, Louisiana for the Louisiana Department of Transportation and Development’s widening 
project. To begin, the SJB Group team conducted extensive title research to acquire the necessary existing 
surveys and deeds (in addition to the substantial amount of review of the title research reports supplied to 
SJB by LADOTD). Field work was led by Elvis Nguyen with Erick Kidder serving as party chief to survey and 
map more than one hundred parcels along the project corridor, which range in size from small urban 
residential lots to large commercial tracts. Additionally, the SJB Group team also surveyed and mapped 
extensive existing drainage servitudes, a railroad right-of-way, and numerous side streets in the heart of Baton 
Rouge. Principal & CEO, Matthew Estopinal, served as lead QA/QC for the project. 
Team Members: Matthew Estopinal; Charles “Tim” Brewer 

  

RELEVANT TO IDIQ 
• Property Survey 
• Base Maps 
• Right-of-Way Maps 
• Seritudes 
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19. WORKLOAD 

 
Firm(s) Discipline(s) * State project number Project name 

Remaining 
Unpaid 

Balance** 

Michael Baker 
International, 
Inc. 
 

Road Contract No. 4400021519 
S.P. No. H.012030.5 
F.A.P. No. H012030 

US 371: KCS RR Overpasses HBI $40,000 
Bridge 

Road Contract No. 4400021519 
S.P. No. H.012030.5 and S.P. No. 
H.016471.5 

US 371: KCS RR Overpasses HBI and US 371: ICG RR 
Overpass – Supplemental No. 3 $133,000 

Bridge 

Road Contract No. 4400025026 
S.P. No. H.015338 
F.A.P. No. H015338 

Infrastructure Investment and Jobs Act (IIJA) Off-System 
Bridge Program – District 07, Supplemental Agreement No. 
1 

$54,350 
Bridge 

Road Contract No. 4400019379 
S.P. No. H.013797 
F.A.P. No. H013797 

LA 30: EBR PL-I-10 $310,000 Bridge 
Environmental 

Road Contract No. 4400019379 
S.P. No. H.013797 
F.A.P. No. H013797 

LA 30: EBR PL-I-10 SA#1 $110,650 
Environmental 

Road Contract No. 4400019379 
S.P. No. H.013797 
F.A.P. No. H013797 

LA 30: EBR PL-I-10 SA#2 $52,225 
Environmental 

Environmental 
Contract No. 4400005484 
S.P. No. H.005168 
F.A.P. No. DE-9208 (500) 

NORG EIS, New Orleans, Louisiana $189,351 

Environmental Contract No. 4400005484 
S.P. No. H.005168 

NORG – Avondale PEL Study, New Orleans, Louisiana 
Supplemental Agreement $264,655 

Other (Water) Contract No. 4400017092 
Task Order No. 5 

HUC8 Specific Hydrologic and Hydraulic Modeling for All 
HUC8s in the Contracted Region 
LWI Region 6 – Task Order #5 

$179,640 

Other (Water) 
Contract No. 4400023101 
Task Order No. 5 
S.P. No. H.015047.2 
F.A.P. No. H015047 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 
Three Mile Lake Flood Reduction 

$71,011 

Other (Water) Contract No. 4400023101 
Task Order No. 6 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 $83,020 



 

Page 107 of 120      Prime consultant name: Michael Baker International, Inc.  

 
Firm(s) Discipline(s) * State project number Project name 

Remaining 
Unpaid 

Balance** 
S.P. No. H.015040.2 and H.015041.2 
F.A.P. No. H015040 and H015041 

Anacoco Creek Watershed Improve Lower and Upper 

Other (Water) 
Contract No. 4400023101 
Task Order No. 7 
S.P. No. H.015044.2 
F.A.P. No. H015044 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 
Bundick Lake Flood Surcharge Management 

$55,126 

Other (Water) 
Contract No. 4400023101 Task Order No. 
8 
S.P. No. H.015040.2 and H.015041.2 
F.A.P. No. H015040 and H015041 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 
Anacoco Creek Watershed Upper & Lower 

$559,143 

Other (Water) 
Contract No. 4400023101 
Task Order No. 9 
S.P. No. H.015044.2 
F.A.P. No. H015044 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 
Bundick Lake Flood Surcharge Management 

$1,066,579 

Other (Water) 
Contract No. 4400023101 
Task Order No. 10 
S.P. No. H. 015047.5 
F.A.P. No. H015047 

IDIQ Contract For Louisiana Watershed Initiative/State 
Projects Program (LWI-SPP) – Group 1 
Three Mile Lake Flood Reduction 

$38,000 

CE&I/OV 
Contract No. 4400025536 
Task Order No. 3 
S.P. No. H.013458 
F.A.P. No. H013458 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, Manchac Acres & HH Wilson Rd 
Bridges 

$20,758 

CE&I/OV 
Contract No. 4400025536 
Task Order No. 5 
S.P. No. H.012057 
F.A.P. No. H012057 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, LA 431: Villar Canal and Drainage 
Bridges 

$459,473 

CE&I/OV 
Contract No. 4400025536 
Task Order No. 8 
S.P. No. H.015944 
F.A.P. No. H015944 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, LA 3125: LA 70 – LA 3213 $82,537 

CE&I/OV 
Contract No. 4400025536 
Task Order No. 10 
S.P. No. H.014088.6 
F.A.P. No. H.014088 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, US 61: INT. Improvements at LA 
427 

$479,006 

CE&I/OV Contract No. 4400025536 
Task Order No. 11 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, LA 69: 0.5 MI N of LA 404 – LA 1 $314,364 
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Firm(s) Discipline(s) * State project number Project name 

Remaining 
Unpaid 

Balance** 
S.P. No. H.015440.6 
F.A.P. No. H.015440 

CE&I/OV 
Contract No. 4400025536 
Task Order No. 12 
S.P. No. H.014993.6 
F.A.P. No. H.014993 

IDIQ Contract for Construction Engineering and Inspection 
Services in District 61, Lemon Rd Over Drainage Bayou $161,641 

CE&I/OV 
Contract No. 4400024660 
Task Order No. 2 
H.014415.6 
S.P. No. H.014415.6 

IDIQ Contract for Construction Engineering and Inspection 
Services (CE&I) with Majority of Work in District 03 LA 352 
Drainage Improvement 

$189,157 

CE&I/OV 
Contract No. 4400024660 
Task Order No. 3 
H.009629.6 
S.P. No. H009629.6 

IDIQ Contract for Construction Engineering and Inspection 
Services (CE&I) with Majority of Work in District 03 US 90 
RR-Pinhook_ LA 92-LA 88 

$154,558 

CE&I/OV 
Contract No. 4400024660 
Task Order No. 4 
S.P. No. H.005967.6 
F.A.P. H005967 

IDIQ Contract for Construction Engineering and Inspection 
Services (CE&I) with Majority of Work in District 03 Nelson 
Rd Ext & Bridge 

$135,187 

CE&I/OV 
Contract No. 4400024660 
Task Order No. 5 
S.P. No. H.012174.6 
F.A.P. H012174 

IDIQ Contract for Construction Engineering and Inspection 
Services (CE&I) with Majority of Work in District 03 I-10: 
JEFF DAV PL-I-49(OGFC/SLAB REPAIR) 

$914,769 

CE&I/OV 
Contract No. 4400031142 
S.P. No. H.010155.6 
F.A.P. H010155 

US 90 Railroad Overpass SE of LA 85 (CE&I) 
Route: US 90, Iberia Parish, LA $2,856,346 

CE&I/OV 
Contract No. 4400031953 
S.P. No. H.012587.6 
F.A.P H012587 

I-10: W End of BR 290 – W End of LA 415 (CE&I) $217,470 

Gresham Smith 

Bridge 44-21514; H.012003 Movable Bridge Contract 2  $80,947  
CE&I/OV 44-25536; H.014088.6 US 61 Intersection Improvements @ LA 427 (MBI)  $107,271  
CE&I/OV 44-25536; H.015944.6 LA 3125: la 70 - LA 323  $6,112  
CE&I/OV 44-21740; H.004100.6 I-10 LA 415 to Essen Lane  $26,317  
CE&I/OV 44-31927; H.014737.6 Signal Upgrade: Sgt Alfred (CEI)  $11,823  
CE&I/OV 44-27349: H.003931.6 Calcasieu River Bridge (HBI)(CEI)  $1,185,931  
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Firm(s) Discipline(s) * State project number Project name 

Remaining 
Unpaid 

Balance** 
Other (Program 

Mgt) 44-27186; H.015959.1 Discretionary Grant Administration  $1,214,867  

Road 44-21326; H.014693.1 Stage 0 LA 67 (Plank Rd) at LA 3006  $17,263  
Road 44-26911; H.015202.5 LRSP/STRPPP TO #10 Donaldsonville  $63,734  
Road 44-26911; H.015207.5 SRTPPP TO #11 (BRCC Design)  $132  
Road 44-26911; H.016080.5 SRTPPP TO #12 (US 90 @ Sharp Design)  $146,815  
Road 44-27210; H.012859.5 Roundabout at Valhi Blvd  $147,272  
Road 44-27181; H.015861.5 LA 4 (Jonesboro)  $112,958  
Road 44-27181; H.015918.5 Downtown Winnfield  $157,515  
Road 44-26912; H.013720.5 LRSP/STRPPP TO #12 LA 31 Sidewalk  $167,401  
Road 44-26912; H.016205.5 LRSP/STRPPP TO #13 LA383 Sidewalks  $154,343  
Road 44-31004; H.015580.5 Natchitoches Safe Streets  $536,409  
Traffic 44-25298; H.016039.5 LA 47: LA46 - Virtue St  $105,639  
Traffic 44-25298; N/A LA 24: Downtown Houma Study  $63,151  
Traffic 44-25298; H.016007.5 I-10: Siegen Ln Interchange  $165,592  
Traffic 44-25298; N/A Permit Review (District 05)  $300,000  
Traffic 44-26911; H.013718.5 LRSP/STRPPP TO #3 LA 23 Gretna  $67,731  
Traffic 44-26911; H.013713.5 LRSP/STRPPP TO #4 LA 60 Bogalusa  $21,705  
Traffic 44-26911; H.015198.5 LRSP/STRPPP TO #5 S. Carrollton)  $900  

Evans-Graves 
Engineers, Inc. 

Road 4400024832 H.012618 LA 347 Drainage Improvements $105,657 
Road 4400024832 H.014767 LA 182 @ Duchamp Intersection Imp. $4,959 
Road 4400024832 H.014483 US 90: Scott CL – (Former) LA 182 $7,730 
Road 4400004761 H.004957 LA 3241: I-12/LA 434 Interchange to LA 36 $24,297 

Right-of-Way 4400021533 H012685 Ryan Street Intersection Improvements $2,785 

SJB Group, 
L.L.C. 

Survey Contract No. 4400017033 / S.P. No. 
H.005121.5 / F.A.P. No. H005121 LA 415 Connector - I10 to La 1 $32,904 

Other (SUE) Contract No. 4400017033 / S.P. No. 
H.005121.5 / F.A.P. No. H005121 SUE - LA 415 Connector - I10 to La 1 $627,159 

Other (SUE) Contract No. 4400027349  
S.P.  No. H.003931.6 I-10 Calcasieu Project P3 $7,144,086 

Other (DBE 
Supportive 
Services) 

Contract No: 44-26952 
S.P. No. N/A  LA DOTD DBE Support Services $98,300 
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Remaining 
Unpaid 

Balance** 

Survey Contract No. 44-28371  
S.P. No. H.004100.5 I-10: LA 415 TO ESSEN  $3,391 

 

CPM Contract #44-31512 
S.P. Multiple IDIQ Contract for Critical Path Method (CPM) Analysis N/A 

CPM  Contract # 44-30226  
S.P. H.014258.6 

RCL - LA 1: Port Allen Canal Bridge Replacement (Phase 
2) (HBI)(CE&I) $82,832 

CPM Contract# 44-31862  
S.P. Multiple  

Contract For Consulting Services Critical Path Method 
(CPM) Analysis $316,272 
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20. CERTIFICATIONS/LICENSES 
 
Table of Contents for Certifications and Licenses  
 
Name Firm Page Number 
Brooks Miller, PE, PTOE 

Michael Baker 
International, Inc. 

112 
Celina Sumrall, PE, PTOE 112 
Carla Dietrich, PE, PTOE 113 
Alexis Harrouch, EI 113 
Hebert “Bert” Moore, PE, PLS, PTOE 

Gresham Smith 
114 

Rebecca Murray, PE, PTOE, RSP1 114 
Alben Cooper, PE, PTOE 115 

N/A Evans-Graves 
Engineers, Inc. N/A 

N/A SJB Group, L.L.C. N/A 
Secretary of State Registrations All Firms 116 
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Louisiana Business Filing Record SJB Group, L.L.C. 
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21. QA/QC PLAN – N/A 
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22. SUBCONSULTANT INFORMATION 
Firm Name (as registered with 
Louisiana’s Secretary of State) Address Point of Contact and email address Phone Number 

Gresham Smith 10000 Perkins Rowe, Suite 280  
Baton Rouge, LA 70810 

Herbert “Bert” Moore II 
bert.moore@greshamsmith.com  225-757-5849 

Evans-Graves Engineers, Inc. 9029 Jefferson Hwy, Suite 200 
Baton Rouge, LA 70809 

Ashlyn Graves 
agraves@evans-graves.com 225-926-1620 

SJB Group, L.L.C. 5344 Brittany Drive,  
Baton Rouge, LA 70808 

Charles “Tim” Brewer 
Tim.Brewer@sjbgroup.com   225-769-3400 

 
  

mailto:bert.moore@greshamsmith.com
mailto:Tim.Brewer@sjbgroup.com
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23. LOCATION – N/A 
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