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DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

IDIQ CONTRACT FOR DESIGN SERVICES STATEWIDE 

WITH MAJORITY OF WORK IN DISTRICT 04 

2. Contract Number(s) as shown in the advertisement 
 

4400035313 

3. State Project Number(s), if shown in the advertisement 
 

N/A 

4. Prime consultant name (name must match exactly as registered with the 

Louisiana Secretary of State (SOS) where such registration is required 

by law; including punctuation; include screenshot from SOS at the end 

of Section 20) 

Shread-Kuyrkendall & Associates, Inc. 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EF. 0000767 
VF. 0000130 

6. Prime consultant mailing address 
 
 

13016 Justice Ave., Baton Rouge, LA  70816 

7. Prime consultant physical address (existing or to be established, if location 
is used as an evaluation criteria) 
 

13016 Justice Ave., Baton Rouge, LA  70816 

8. Name, title, phone number, and email address of prime consultant’s contract 
point of contact 
 
 

Niccola D. Gill, P.E., Senior Civil Engineer 

(225) 296-1335 
ngill@skaengr.com 

9. Name, title, phone number, and email address of the official with signing 
authority for this proposal 
 
 

Ripley W. “Gary” McClure, President 
(225) 296-1335 
gmcclure@skaengr.com 
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10. This is to certify that all information contained herein is accurate and true, and that the team 
presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such a 
false response. 
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 

further certifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association based solely on the 

entity's or association's status as a firearm entity or firearm trade association. In addition, 

proposer certifies it will not discriminate against a firearm entity or firearm trade 

association during the term of the contract based solely on the entity's or association's 

status as a firearm entity or firearm trade association. 

 

 
 
 
 
 

______________________________________ 
Signature above shall be the same person listed 
in Section 9: 
 
             June 3, 2026 
______________________________________ 
Date: 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
N/A 
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12. Discipline Table 

Past Performance Evaluation Discipline(s) 
% of Overall 

Contract * 

Prime 
Traffic 

Sub 

Each Discipline must  

total to 100% Shread-Kuyrkendall 

& Associates, Inc. 

Lazenby & 

Associates, Inc. 

Road 90% 100%  100% 

Bridge 5% 100%  100% 

Survey 5%  100% 100% 

Percent of Contract 100% 95% 5%  
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13. Team Size 

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract 

 

Total number of  

personnel available in 

this DOTD Job 

Classification       (if 

needed) 

Shread-Kuyrkendall & Associates, Inc. 
 

Principal 1 1 

Supervisor-Eng 1 1 

Engineer 3 7 

CADD Technician 2 3 

Lazenby & Associates, Inc. 

 

CADD Drafter 2 4 
CADD Operator 1 1 
Clerical 0 3 
Engineer 3 6 
Engineer Intern 1 2 
Instrument Man 2 2 
Party Chief 2 2 
Rodman 2 2 
Supervisor - Eng 1 3 
Surveyor 1 1 
Inspector - Certified 0 2 
Inspector 0 1 
Principal 1 1 
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14. Organizational Chart 

PRIME 

Shread-Kuyrkendall & Associates, Inc.  
 

PRINCIPAL-IN-CHARGE 

**Ripley W. “Gary” McClure, PE (MPR 1, 2, & 3) 

 

SUPERVISING ENGINEER - QA/QC 

**Niccola D. Gill, PE 

Russell J. “Joey” Coco, Jr., P.E., MBA 

ROAD DESIGN ENGINEER 

Lead 

**John P. Raymond, PE (MPR 3) 
 

**Darrell J. Moore, PE 

**Garrett J. Gilbert, PE 

 

LEGEND 
  

*  Has completed traffic control technician requirements. 

*  Has completed traffic control supervisor requirements. 

* Traffic Flagger 

 

CADD 

Lead 

James Partin 
 

Dianna Sherman 

SURVEY (SUB) 

LAZENBY & ASSOCIATES, INC. 

 

PRINCIPAL-IN-CHARGE 

**Jerry G. Lazenby, P.E., P.L.S. 
 
 

PROJECT MANAGER – QA/QC 

**Paul D. Fryer, P.E., P.L.S. 
 

PROJECT ENGINEER – Topographic Survey 

**Randy C. Hammons, P.E. 
 

PROJECT ENGINEER – Topographic Survey & Existing Drainage 

**Noah J. Sampognaro, P.E., L.S.I. 

***Blaine T. Holloway, E.I.  
 

PROJECT SURVEYOR - Topographic, Property and R/W Maps 

***Ronald J. Riggin, II, P.E., P.L.S.  (MPR 4) 
 

TOPOGRAPHIC SURVEY DATA PROCESSING 

**James S. Ellingburg, P.E., L.S.I. 
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15. Minimum Personnel Requirements 

MPR No. 
Do not insert 

wording  

from ad 

Personnel being used to meet 

the MPR 
(Individual(s) may not satisfy more than 

one MPR unless specifically allowed by 

Attachment B of the advertisement) 

Firm employed by 

Type of license and 

discipline meeting MPR/ 

certification & number 

(Ex: PE # - Civil) 

 

State 

of 

license 

License / 

certification 

expiration date 

1 Ripley W. “Gary” McClure, P.E. Shread-Kuyrkendall & Associates, Inc. 
PE. 0024035 – Civil and 
Environmental 

LA 9/30/26 

2 Ripley W. “Gary” McClure, P.E. Shread-Kuyrkendall & Associates, Inc. 
PE. 0024035 – Civil and 
Environmental 

LA 9/30/26 

3 
Ripley W. “Gary” McClure, P.E. Shread-Kuyrkendall & Associates, Inc. 

PE. 0024035 – Civil and 
Environmental 

LA 9/30/26 

John P. Raymond, P.E. Shread-Kuyrkendall & Associates, Inc. PE. 0027988 – Civil LA 9/30/26 

4 Ronald J. Riggin, III, P.E., P.L.S. Lazenby & Associates, Inc. PLS. 0005119 - Surveyor LA 3/31/27 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 7 of 52 

16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc. 
Name Ripley W. “Gary” McClure, P.E. Years of relevant experience with this employer 35 

Title PRINCIPAL  Years of relevant experience with other 
employer(s) 

8 

Degree(s) / Years / Specialization B.S. / 1982 / Civil Engineering 

Active registration number / state / expiration date PE. 0024035 / LA / September 30, 2026 

Year registered 1988 /1994 Discipline Civil Engineering / Environmental Engineering 

Contract role(s) / brief description of responsibilities Meets the roles for MPR 1, 2, and 3 

Mr. McClure’s role will be Principal-in-Charge. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 Mr. McClure has over 42 years of experience in the design of roadways and bridges.  He has designed and supervised multiple 

roadways throughout the state and is very knowledgeable of DOTD standards and requirements. Early in his career, he designed 

sections of I-49 through Alexandria and Shreveport.  Mr. McClure has provided design services to DOTD for pavement 

preservation on one of the most difficult projects for restoration for the Interchange and Interstate for I-10, I-12, & I-59.  This 

project was awarded the DOTD 2016 Transportation Excellence Award.    

12/22-Present 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Mr. McClure serves as 
Principal-in-Charge for this project which includes identification of base failures, recommended repairs, identify drainage improvements, 
development of typical sections, sequence of construction and quantities. The contract consists of preparing preliminary and final plans for the 
mill and overlay and reconstruction for the roadways associated with this IDID Pavement Preservation Contract.  These roadways were 
pavement preservation/restoration projects. 

03/21 – 01/25 

H.010155 / US 90: Rail Spur Removal SE of LA 85: Iberia Parish – Mr. McClure served as Lead Bridge Designer for the future I-49, this project 
consists of preliminary and final plans for roadway and two (2) parallel bridge structures over an existing at grade railroad crossing at US 90 in 
Iberia Parish.  The existing at-grade railroad crossing will be replaced with a bridge structure crossing the railroad.  The existing frontage road (South) 
will be improved to carry US 90 traffic on a diversion road during bridge construction.   

03/21-Present 

20-CS-HC-0015 / Hennessey Blvd. – Perkins Rd. Connector (Perkins Rd. Improvements): East Baton Rouge Parish – Mr. McClure serves 
as Principal-in-Charge for the Perkins Road Improvements project which consists of widening Perkins Rd. from Kenilworth Pkwy to 
approximately 700 feet east of Erica Stanford.  The purpose of the project is to improve safety at the intersection of Perkins Road and 
Kenilworth Pkwy and the intersection of Perkins Rd and One Perkins Place.  Access Management will be implemented as part of this project.  

06/20-05/22 

H.012588, H.012169, H.012587/ I-10 (Atchafalaya Basin Bridge to LA 415): West Baton Rouge and Iberville Parishes –  Mr. McClure served 
as Engineering Supervisor for these improvements which involved the overlay and raising of the grade by 8”.  The asphalt paving was tapered 
at bridges to allow for smooth transitions.  DOTD design guidelines were followed to bring the interstate up to the guideline standards. Fill was 
used on fore slopes to tie in and match the new 8” overlay.  Guardrail was replaced using MASH special details.  Existing cable barrier was 
removed and replaced closer to the shoulder to improve maintenance.  Underdrains and cross drains were modified as needed. These 
roadways were pavement preservation/restoration projects. 
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10/16-08/19 

H.011152 / I-12 Widening (US 190 to LA 59): St. Tammany Parish – Mr. McClure served as Bridge Design Engineer for this project.  He designed 
all girders, column bents, spans, sign supports and all other aspects of the bridges.  This section of I-12 (US 190 to LA 59) is being widened 
from 4 lanes to 6 lanes. Shread-Kuyrkendall’s involvement is with the two bridges over US 190 as a subconsultant. This design includes 3 – 
12 foot travel lanes, 12 foot inside shoulder and 12 foot outside shoulder. The design includes AASHTO Type II & Type IV P.S. Girders. Total 
length of the two bridges is 680 feet each. 

10/12-Present 

H.009266 / I-10 (LA 73 to LA 30): Ascension Parish –  Mr. McClure serves as Engineering Supervisor and Lead Bridge Designer.  This project 
involves the widening of approximately 4.5 miles of Interstate 10 from LA 73 to LA 30, including widening three (3) existing bridge 
structures within the project limits.  Project scope includes widening the interstate from two lanes in each direction to three lanes in each 
direction.  Phased construction of bridges at the LA 73 interchange with I-10 requires diversion crossovers and ramp modifications.  Mr. 
McClure performed existing bridge inspection, evaluation, and reports for bridges at LA 30 and Smith Bayou as well as oversaw QA/QC. 

10/10 – Present 

H.013579, H.003047, & H.012290 / Pecue Lane / I-10 Interchange: East Baton Rouge Parish – Mr. McClure served as Engineer Supervisor 
and Bridge Design Supervisor.  Mr. McClure provided engineering design support and he developed all of the multiple alternatives during the 
environmental Stage 1 phase of the project. This project includes a Diverging Diamond Interchange (DDI).  The project was ultimately 
broken into three separate phases and design plans to facilitate federal redistribution funding requirements, and the design team was 
challenged with an accelerated schedule as a result.  The DDI includes full eastbound and westbound on and off ramps on I-10 and widens 
Pecue Lane to six lanes with a connector to Rieger Road. To accommodate the ramps, widening of I-10 was necessary. A Final Level 4 TMP 
was required for this project.   

08/10-01/15 

H.003107 / French Branch Bridge – West Pearl River Bridge (I-10 / I-12 / I-59): St. Tammany  Parish – Mr. McClure served as Engineering 
Supervisor and Lead Bridge Designer.  This project included the pavement preservation of the I-10 / I-12 / I-59 Interchange.  The improvements 
and repairs included rubblization, pavement replacement, and overlay for cross slope correction.  This project was a pavement 

preservation/restoration project and awarded the DOTD 2016 Transportation Excellence Award.  

11/08-11/12 

H.009064, H.009987, H.009717, H.009712 et. al./ LADOTD Submerged Roads Program (Paths to Progress) (Phase A and Phase B): 
Multiple Parishes – Mr. McClure served as Engineer Supervisor for the repairing of urban roadways damaged during Hurricane Katrina. 
Recommended repairs for 25+ urban streets in Orleans, Jefferson, and St. Bernard Parishes. Identification of base failures, recommended 
repairs, development of typical sections, sequence of construction and quantities. These roadways were pavement preservation/restoration 
projects. 

10/07- 01/10 

258-32-0022 / Essen Lane (LA 3064 at Interstate 10): East Baton Rouge Parish – Mr. McClure served as Engineering Supervisor and 
oversaw QA/QC.  This project includes the design for urban intersection improvements (UA-2) for DOTD and the Baton Rouge Green Light 
Plan. The design includes geometry to implement dual left-turn lanes on Essen Lane and additional I-10 ramp lanes. Mr. McClure oversaw 
the design of the urban drainage, horizontal and vertical alignments, geometrics, joint layouts, graphical grades, sequence of construction, 
earthwork and quantities.  This project is very similar to pavement preservation in that the roadway was widened along with pavement 
replacement.   

02/04- 11/09 

H.007154, H.007152, H.002303 / Central Thruway: East Baton Rouge Parish – Mr. McClure served as Project Manager and Lead Bridge 
Design Engineer. This project involved the design and construction of a 4-lane divided thruway for 5.2 miles on a new alignment including 
seven bridges. Also included in the scope of this project was a corridor study, an environmental assessment, topographic surveys, right-of-
way maps and property surveys.  Mr. McClure provided engineering design support and he developed all of the multiple alternatives during 
the environmental Stage 1 phase of the project 
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16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc. 
Name Niccola D. Gill, P.E. Years of relevant experience with this employer 24 

Title SENIOR ENGINEER Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2002 / Civil Engineering  

Active registration number / state / expiration date PE. 0032914 / LA / March 31, 2027 

Year registered 2007 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Meets the role for MPR 3 
Ms. Gill’s role will be Supervising Engineer and oversee QA/QC for this project.  She will also 

be Lead Bridge Design Engineer (if needed).   

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 

Ms. Gill has been a Project Engineer/Design Engineer on multiple classes of roadways and various complex bridge structures for over 20 

years with Shread-Kuyrkendall & Associates.  She has designed and managed rural and urban Interstate, Arterials, and local roadway and 

bridge projects.  She is very knowledgeable of DOTD standards and requirements and will serve as the Supervising Engineer 

overseeing the QA/QC for this project.  

12/22-Present 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Ms. Gill serves as 
Engineering Supervisor and oversees the QA/QC for this project which includes identification of base failures, recommended repairs, identify 
drainage improvements, development of typical sections, sequence of construction and quantities. The contract consists of  preparing 
preliminary and final plans for the mill and overlay and reconstruction for the roadways associated with this IDID Pavement Preservation 
Contract.  These roadways were pavement preservation/restoration projects. 

03/21 – 01/25 

H.010155 / US 90: Rail Spur Removal SE of LA 85: Iberia Parish – Ms. Gill served as Engineer Supervisor and Road Design Engineer for the 
future I-49, this project consists of preliminary and final plans for roadway and two (2) parallel bridge structures over an existing at grade railroad 
crossing at US 90 in Iberia Parish.  The existing at-grade railroad crossing will be replaced with a bridge structure crossing the railroad.  The existing 
frontage road (South) will be improved to carry US 90 traffic on a diversion road during bridge construction.   

03/21-Present 

20-CS-HC-0015 / Hennessey Blvd. – Perkins Rd. Connector (Perkins Rd. Improvements): East Baton Rouge Parish – Ms. Gill serves as 
Project Engineer for the Perkins Road Improvements project which consists of widening Perkins Rd. from Kenilworth Pkwy to approximately 
700 feet east of Erica Stanford.  The purpose of the project is to improve safety at the intersection of Perkins Road and Kenilworth Pkwy and 
the intersection of Perkins Rd and One Perkins Place.  Access Management will be implemented as part of this project.   

06/20-05/22 

H.012588, H.012169, H.012587/ I-10 (Atchafalaya Basin Bridge to LA 415): West Baton Rouge and Iberville Parishes – Ms. Gill oversaw the 
QA/QC for these improvements which involved the overlay and raising of the grade by 8”.  The asphalt paving was tapered at bridges to allow for 
smooth transitions.  DOTD design guidelines were followed to bring the interstate up to the guideline standards. Fill was used on fore slopes to tie 
in and match the new 8” overlay.  Guardrail was replaced using MASH special details.  Existing cable barrier was removed and replaced closer to 
the shoulder to improve maintenance.  Underdrains and cross drains were modified as needed. These roadways were pavement 
preservation/restoration projects. 
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04/14 - Present 

H.004435 / LA 3241 (LA 36 to LA 435): St. Tammany Parish – Currently in construction, Ms. Gill served as the Bridge Design Engineer 
and oversaw the QA/QC.  This project includes three (3) segments of nearly 20 miles of new roadway to connect Interstate 12 to the southern 
terminus of LA 21 in Bush, LA.  SKA’s contracted segment consists of approximately eight miles of a new alignment in St. Tammany Parish. 
This new roadway is a four-lane freeway with two new bridges (4 structures total) will be built for this project to span Bayou Lacombe at two 
different locations, each approximately 500’ long, with Type III Girder Spans.  90% of the project corridor is considered wetland which was 
considered in hydraulic design of the bridges as well as hydraulic analysis of the roadway.  Ms. Gill was responsible for the design of the caps, 
Type III girders, deck, and other parts of the bridges in accordance with the most recent AASHTO LRFD requirements. Ms. Gill utilized LEAP 
software for all aspects of the bridge such as girders and caps. Additionally, she performed hydraulic analysis for the bridges using HEC-RAS 
software to establish the pile spacing and location of the bridges as well as velocities and scour potential. 

10/16-08/19 

H.011152 / I-12 Widening (US 190 to LA 59): St. Tammany Parish – Ms. Gill was a Bridge Design Engineer for this project.  She designed girders, 
column bents, spans, sign supports and all other aspects of the bridges.  This section of I-12 (US 190 to LA 59) is being widened from 4 lanes to 6 
lanes. Shread-Kuyrkendall’s involvement is with the two bridges over US 190 as a subconsultant. This design includes 3 – 12 foot travel lanes, 12 
foot inside shoulder and 12 foot outside shoulder. The design includes AASHTO Type II & Type IV P.S. Girders. Total length of the two bridges is 
680 feet each. 

10/12-Present 

H.009266 / I-10 (LA 73 to LA 30): Ascension Parish – Ms. Gill serves as Bridge Design Engineer and oversees QA/QC.  This project involves the 
widening of approximately 4.5 miles of Interstate 10 from LA 73 to LA 30, including widening three (3) existing bridge structures within the 
project limits.  Project scope includes widening the interstate from two lanes in each direction to three lanes in each direction.  Phased construction 
of bridges at the LA 73 interchange with I-10 requires diversion crossovers and ramp modifications. Ms. Gill’s responsibilities included assisting in 
the comprehensive bridge evaluation of three (3) existing structures, bridge design calculations, bridge quantities, and hydraulic analysis.   

10/10-Present 

H.013579, H.003047, & H.012290 / Pecue Lane / I-10 Interchange: East Baton Rouge Parish – Ms. Gill served as Environmental Support and 
Hydraulic Design Engineer.  This project includes a Diverging Diamond Interchange (DDI).  The project was ultimately broken into three separate 
phases and design plans to facilitate federal redistribution funding requirements, and the design team was challenged with an accelerated schedule 
as a result.  The DDI includes full eastbound and westbound on and off ramps on I-10 and widens Pecue Lane to six lanes with a connector to 
Rieger Road. To accommodate the ramps, widening of I-10 was necessary. A Final Level 4 TMP was required for this project.  A rolling roadblock 
was used for demolition and girder placement.  SKA led a team of seven local firms to provide preliminary and final plans for this high-profile project 
which included City-Parish, DOTD, and Federal involvement and funding.  Ms. Gill provided engineering/environmental design support during the 
environmental Stage 1 phase of the project.  She was responsible for the hydraulic design needed for the Wetlands Permit and she performed the 
hydraulic analysis for the Wards Creek Bridge at Pecue Lane as well as the entrance ramp bridge at I-10.   

08/10-01/15 

H.003107 / French Branch Bridge – West Pearl River Bridge (I-10 / I-12 / I-59): St. Tammany Parish – Ms. Gill performed roadway design 
and traffic control for the design of this project which included the pavement preservation of the I-10 / I-12 / I-59 Interchange.  The 
improvements and repairs included rubblization, pavement replacement, and overlay for cross slope correction.  She was responsible for 

preparing preliminary and final plans for this project.   This project was a pavement preservation/restoration project and awarded the 

DOTD 2016 Transportation Excellence Award. 

02/04- 11/09 

H.007154, H.007152, H.002303 / Central Thruway: East Baton Rouge Parish – Ms. Gill performed roadway design, drainage design, and 
bridge hydraulic analysis for this project which involved the design and construction of a 4-lane divided thruway for 5.2 miles on a new 
alignment including seven bridges. Also included in the scope of this project was a corridor study, an environmental assessment, topographic 
surveys, right-of-way maps and property surveys.  She was responsible for preparing preliminary and final plans for this project. 

  



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 11 of 52 

16. Staff Experience ff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc.  
Name John P. Raymond, P.E. Years of relevant experience with this employer 34 

Title SENIOR ENGINEER Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 1992 / Civil Engineering  

Active registration number / state / expiration date PE. 0027988 / LA / September 30, 2026 

Year registered 1998 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Meets the role for MPR 3 

Mr. Raymond’s role will be Lead Road Design Engineer.  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 
Mr. Raymond has been a Project Manager/Road Design Engineer on multiple classes of roadways throughout his 34-year 

career with Shread-Kuyrkendall & Associates.  He has designed and managed multiple roadway projects including pavement 

preservation projects, widening projects, new alignments, and intersection improvements throughout the state and is very 

knowledgeable of DOTD standards and requirements. 

 

 

 

12/22-10/24 
 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Mr. Raymond serves as Project 
Engineer and is responsible for identification of base failures, recommended repairs, identify drainage improvements, development of typical 
sections, sequence of construction and quantities. He is responsible for preparing preliminary and final plans for the mill and overlay and 
reconstruction for the roadways associated with this IDID Pavement Preservation Contract.  These roadways were pavement 
preservation/restoration projects. 

05/21-02/26 
 

MA-22-01/ LA 73 Roundabout at Bluff Rd. Connector: Ascension Parish – Mr. Raymond is Project and Lead Road Design Engineer. Mr. Raymond 
was responsible for the design of the multi-lane roundabout which includes a southbound channelized right turn lane on LA  73, an eastbound 
channelized right  turn  lane  on the LA 73 at Bluff Rd. Connector,  and  is  a  multilane  roundabout  only  in  the  northbound  and  southbound 
directions.  This project, LA 73 Roundabout at Bluff Rd. Connector (MA-22-01), will convert an existing section of LA 73 from three lanes to four 
lanes with a raised median and curb and gutter providing access management.  Two bulb-outs will be added for U-turns and control of access at 
the end of the project limits and a multi-lane roundabout is being designed at the intersection with the future Bluff Road Connector (MA-20-01) and 
an existing commercial drive. Access Management is being implemented due to the proximity of the roundabout to I-10 at LA 73.  Mr. Raymond’s 
responsibilities include project management, geometric and hydraulic design, sequence of construction, earthwork, and tabulation of quantities.   

06/20-05/22 

H.012588, H.012169, H.012587/ I-10 (Atchafalaya Basin Bridge to LA 415): West Baton Rouge and Iberville Parishes –  Mr. Raymond served as 
Project Engineer for these improvements which involved the overlay and raising of the grade by 8”.  The asphalt paving was tapered at bridges to 
allow for smooth transitions.  DOTD design guidelines were followed to bring the interstate up to the guideline standards. Fill was used on fore 
slopes to tie in and match the new 8” overlay.  Guardrail was replaced using MASH special details.  Existing cable barrier was removed and replaced 
closer to the shoulder to improve maintenance.  Underdrains and cross drains were modified as needed. These roadways were pavement 
preservation/restoration projects. 
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01/20-05/22 

MA-18-08/ Henry Road @ LA 930 Roundabout: Ascension Parish – Mr. Raymond was Project and Lead Roadway Design Engineer.  He provided design 
for a single lane roundabout.  This project included a roundabout at the intersection of Henry Road and LA 930 (Daigle Road) to replace the existing 
stop-controlled intersection with a proposed single lane roundabout.  LA 930 is a two‐lane roadway running north‐south at its intersection with Henry Road. 
Mr. Raymond’s responsibilities include project management, geometric and hydraulic design, sequence of construction, earthwork, and tabulation of 
quantities.  This project required coordination with DOTD for the route LA 930. 

06/18-04/22 

H.001799 / LA 531 Overpass: Webster Parish – Mr. Raymond served as Project and Lead Roadway Design Engineer.  The project consisted of 
roundabouts at the interstate ramp termini and the corresponding roadway tie-ins for the LA 531 bridge replacement.  This project is approximately 
0.38 miles long along LA 531. Roundabouts will be constructed at the I-20 entrance/exit ramp intersections with LA 531 both to the north and south of the 
LA 531 overpass.   Mr. Raymond’s responsibilities included project management, geometric and hydraulic design, sequence of construction, design of 
superelevation, earthwork, and tabulation of quantities.    

04/14-12/23 

H.004435 / LA 3241 (LA 36 to LA 435): St. Tammany Parish –  Mr. Raymond is Project and Lead Road Design Engineer.  This project includes three (3) 
segments of nearly 20 miles of new roadway to connect Interstate 12 to the southern terminus of LA 21 in Bush, LA.  SKA’s contracted segment consists 
of approximately eight miles of a new alignment in St. Tammany Parish. This new roadway is a four-lane freeway with two new bridges (4 structures 
total) to span Bayou Lacombe at two different locations, each approximately 500’ long. Innovative design alternatives were implemented during design as 
geometry was restricted to Restricted Crossing U-Turns (RCUT) at the major intersections and implementing J-Turns to accommodate U-turns and 
intersection thru movements. Mr. Raymond’s responsibilities include project management, geometric and hydraulic design, sequence of construction, 
design of superelevation, earthwork, and tabulation of quantities.   

10/12-Present 
On-Hold 

H.009266 / I-10 (LA 73 to LA 30): Ascension Parish – Mr. Raymond is Project Manager and Lead Road Design Engineer.  This project involves the 
widening of approximately 4.5 miles of Interstate 10 from LA 73 to LA 30, including widening three (3) existing bridge structures within the project limits.  
Project scope includes widening the interstate from two lanes in each direction to three lanes in each direction.  Mr. Raymond’s responsibilities include 
project management, geometric and hydraulic design, sequence of construction, earthwork, and tabulation of quantities.  

10/10-04/26 

H.013579, H.003047, & H.012290 / Pecue Lane / I-10 Interchange: East Baton Rouge Parish – Mr. Raymond is Project Manager and Lead Roadway 
Design Engineer for a Diverging Diamond Interchange (DDI).  Mr. Raymond led a team of seven local firms to provide preliminary and final plans for this 
high-profile project which included City-Parish, DOTD, and Federal involvement and funding.  Mr. Raymond designed the proposed roadway and drainage 
for Pecue Lane.  This project includes Louisiana’s first Diverging Diamond Interchange (DDI).  The project was ultimately broken into three separate phases 
and design plans to facilitate federal redistribution funding requirements, and the design team was challenged with an accelerated schedule as a result.  
The DDI includes full eastbound and westbound on and off ramps on I-10 and widens Pecue Lane to six lanes with a connector to Rieger Road. To 
accommodate the ramps, widening of I-10 was necessary.  

11/08-11/12 

H.009064, H.009987, H.009717, H.009712 et. al./ LADOTD Submerged Roads Program (Paths to Progress) (Phase A and Phase B): Multiple 
Parishes – Mr. Raymond designed and managed the repair of urban roadways damaged during Hurricane Katrina. Recommended repairs for 25+ urban 
streets in Orleans, Jefferson, and St. Bernard Parishes. Identification of base failures, recommended repairs, development of typical sections, sequence 
of construction and quantities. These roadways were pavement preservation/restoration projects. 

10/07- 01/10 

258-32-0022 / Essen Lane (LA 3064 at Interstate 10): East Baton Rouge Parish – Mr. Raymond served as Road Design Engineer.  Mr. Raymond 
designed and managed urban intersection improvements (UA-2) for DOTD and the Baton Rouge Green Light Plan. Designed geometry to implement dual 
left-turn lanes on Essen Lane and additional I-10 ramp lanes. Designed urban drainage, horizontal and vertical alignments, geometrics, joint layouts, 
graphical grades, sequence of construction, earthwork and quantities.  This project is very similar to pavement preservation in that the roadway was 
widened along with pavement replacement.   

10/06- 08/07 

258-31-0015 & 258-33-0006 / Burbank Drive / LA 42 (Bluebonnet to Highland): East Baton Rouge Parish – Mr. Raymond served as Project Manager 
and Lead Road Design Engineer.  Mr. Raymond designed and managed the addition of two new lanes of rural highway and urban connecting 
intersections for DOTD and the Baton Rouge Green Light Plan. Designed urban and rural drainage, horizontal and vertical alignments, superelevation, 
geometrics, joint layouts, graphical grades, sequence of construction, earthwork, and quantities. 
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16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc.  
Name Darrell J. Moore, P.E. Years of relevant experience with this employer 2 

Title SENIOR ENGINEER Years of relevant experience with other employer(s) 27 

Degree(s) / Years / Specialization B.S. / 1995 / Civil Engineering  

Active registration number / state / expiration date PE. 0029346 / LA / March 31, 2027 

Year registered 2001 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Mr. Moore’s role will be Road Design Engineer.  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 Mr. Moore has 29 years of experience in project management, design, bidding, and construction support of roadway plans with 

DOTD.  He has served as fact witness and technical expert in roadway design in tort cases against DOTD.  He has represented 

DOTD in meetings with consultants, contractors, local, state, and federal agencies including public meetings and hearings.  He 

has designed multiple roadway projects including pavement preservation projects, widening projects, new alignments, and 

intersection improvements throughout the state and is very knowledgeable of DOTD standards and requirements. 

 

012/23-Present  

20-CS-HC-0015 / Hennessey Blvd. – Perkins Rd. Connector (Perkins Rd. Improvements): East Baton Rouge Parish – Mr. Moore serves 
as Road Design Engineer for the Perkins Road Improvements Project, which consists of widening Perkins Rd. from Kenilworth Pkwy to 
approximately 700 feet east of Erica Stanford under the MOVEBR Program.  The purpose of the project is to improve safety at the intersection 
of Perkins Rd. and Kenilworth Pkwy and the intersection of Perkins Rd and One Perkins Place.  Additional turn lanes and thru lanes are being 
provided, along with sidewalks and Access Management is being implemented as part of this project. Mr. Moore’s responsibilities include all 
design services including subsurface drainage design, geometrics, sidewalks and other tasks associated with completing Final Plans. 

08/23-02/26 
 

MA-22-01/ LA 73 Roundabout at Bluff Rd. Connector: Ascension Parish – Mr. Moore serves as Road Design Engineer. Mr. Moore assisted 
in the design of the multi-lane roundabout which includes a southbound channelized right turn lane on LA  73, an eastbound channelized 
right turn lane  on the LA 73 at Bluff Rd. Connector, and is a  multilane  roundabout  only  in  the  northbound  and  southbound directions.  
This project, LA 73 Roundabout at Bluff Rd. Connector (MA-22-01), will convert an existing section of LA 73 from three lanes to four lanes 
with a raised median and curb and gutter providing access management.  Three bulb-outs will be added for U-turns and control of access at 
the end of the project limits and a multi-lane roundabout is being designed at the intersection with the future Bluff Road Connector (MA-20-
01) and an existing commercial drive. Access Management is being implemented due to the proximity of the roundabout to I-10 at LA 73.  Mr. 
Moore’s responsibilities include geometric and hydraulic design, sequence of construction, earthwork, and tabulation of quantities.   

02/02-08/04 

H.000707 (SP 019-30-0016) / LA 964: LA 64 – E. Feliciana P.L.: East Baton Rouge Parish – Mr. Moore was the Engineer of Record for the 
reconstruction of 4.2 miles of LA 964 with the addition of left turn lanes at Rollins and Plains Port Hudson Roads. The project also involved 
approximately 0.5 mile of subsurface drainage and 3.9 miles of sidewalk. Special design consideration was required to avoid impacts at Buhler 
Plains and Azaela Rest Cemeteries. 

01/06-06/13 
H.001263 (SP 052-30-0014) /  LA 1: Mansura – Marksville: Avoyelles Parish – Mr. Moore was the Project Manager and Engineer of Record 
for the 3.8 mile widening of LA 1 to a five-lane section.  The project included approximately 1.2 miles of subsurface drainage and sidewalks, 
traffic signals, and was bid with a Portland cement concrete alternate.  Special consideration and involvement were required with the Tunica-
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Biloxi Tribe, FHWA and the BIA as LA 1 traverses tribal land near the Paragon Casino.  The Tribe and Wal-Mart were also in the process of 
developing a Cultural Resource Center and a new store, respectively, and coordination was required with their consultants to ensure the 
needs of all parties were met. 

01/18-07/23 

H.002337 / LA 327-S: Bayou Fountain: East Baton Rouge Parish - Mr. Moore was the Project Manager and supervised the design of 0.7 
mile of subsurface drainage and sidewalk for LA 327-S (Gardere Lane).  The project scope originally involved a bridge replacement, but an 
additional scope of 1.8 miles of overlay, subsurface and sidewalks was added as part of the Road Transfer Program.  A CEA with the 
City/Parish of EBR was required to utilize a detour on local streets.  

05/18-07/23 

H.010815 & H.012842  / LA 124 Extension (Segments 1, 2 and 3): Catahoula Parish – Mr. Moore was the Project Manager and supervised 
the design of the first two projects of new State highway LA 124, as part of the DOTD Road Transfer Program.  The entire LA 124 corridor will 
entail 12.2 miles across four projects. Segments 1, 2 and 3 involve upgrading an existing 3.3 mile private drive, 1.7 miles of existing LA 3102, 
and 2.6 miles of Parish Road to current DOTD design criteria.  The hydraulic design presented challenges as there are rivers in the area and 
is subject to frequent backwater conditions. There is also a Larto Lake drawdown structure that required coordination with WLF. Other special 
environmental concerns impacting the design are present with WRP and CRP lands.  

08/15-05/17 

H.011897 / LA 30: Ashland Rd to Tanger Blvd and H.011873 / LA 30: Left TL @ Veterans Blvd: Ascension Parish – Mr. Moore was the 
Project Manager and supervised the concurrent design of two projects for interim alleviation of traffic congestion on LA 30.  The first project 
consisted of a one mile continuous right turn lane near Tanger Mall involving traffic signals and was subsequently selected as an Asphalt 
Pilot Project.  The second project was a left turn lane at Veterans Boulevard.  The final roundabout configurations was designed by others. 

10/20-07/23 
H.010795 / LA 42: Roundabout at Joe Sevario Rd: Ascension Parish - Mr. Moore was the Project Manager and supervised the design of a 
single lane roundabout with subsurface drainage at the intersection of LA 42 and Joe Sevario Road.  
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16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc. 
Name Garrett J. Gilbert P.E. Years of relevant experience with this employer 6 

Title CIVIL ENGINEER Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization B.S. / 2018 / Civil Engineering 

Active registration number / state / expiration date PE. 0049387 / LA / March 31, 2027 

Year registered 2024 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Mr. Gilbert’s role will be Road Design Engineer. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 Mr. Gilbert has been a Project Manager/Road Design Engineer on multiple classes of roadways including pavement preservation 

projects, widening projects, new alignments, and intersection improvements.  He has experience with vertical alignments, joint 

layouts, drainage design, erosion control, sequence of construction, signing, earthwork, quantity estimates, and cost estimates for roadway 

projects.   

 

 

12/22-10/24 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Mr. Gilbert assists in 
roadway design under the supervision of an P.E., which included the identification of base failures, recommended repairs, identify drainage 
improvements, development of typical sections, sequence of construction and quantities. The contract consists of preparing preliminary and 
final plans for the mill and overlay and reconstruction for the roadways associated with this IDID Pavement Preservation Contract.  These 
roadways were pavement preservation/restoration projects. 

12/22-Present 
On-Hold 

H.009266/ I-10: LA 73 to LA 30: East Baton Rouge Parish – The I-10: LA 73 to LA 30 project is the addition of a third lane to the I-10 corridor 
between LA 73 and LA 30, including the widening of the bridges crossing I-10 within project boundaries.  Mr. Gilbert has performed quantity 
calculation and cost estimation for the project.  Mr. Gilbert also performed the drainage analysis and joint layout for a portion of the project. 

03/21 – 01/25 

H.010155 / US 90: Rail Spur Removal SE of LA 85: Iberia Parish – For the future I-49, this project consists of preliminary and final plans for 
roadway and two (2) parallel bridge structures over an existing at grade railroad crossing at US 90 in Iberia Parish.  The existing at-grade 
railroad crossing will be replaced with a bridge structure crossing the railroad.  The existing frontage road (South) will be improved to carry 
US 90 traffic on a diversion road during bridge construction.  Mr. Gilbert performed the quantity and cost estimation for the roadway elements 
of the project with addition of the earthwork.     

05/21-02/26 

MA-20-01/ LA 73 Roundabout at Bluff Rd. Connector: Ascension Parish – The Bluff connector project is a new construction project for a 
connector road between LA 73 and Bluff Road. Mr. Gilbert managed vertical alignment and drainage design for the project. Mr. Gilbert also 
managed quantity and cost estimation for the project. A substantial portion of the project was designed using OpenRoads. This work in 
OpenRoads was also used to perform an inhouse OpenRoads tutorial presented by Mr. Gilbert.   
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04/21-02/23 

H.014051/ Lakewood Dr. Reconstruction: St. Charles Parish – Currently in construction, the Lakewood Dr. Reconstruction Project is the 
reconstruction of an urban minor collector. Mr. Gilbert performed the quantity and cost estimation for the project. Mr. Gilbert also performed 
a drainage study in a separate contract with St. Charles Parish. The purpose was to investigate observed insufficiencies in the subsurface 
drainage system along the Lakewood Dr. corridor. The study used DOTD HYDRWIN programs to inform sufficiency of the existing drainage 
system on Lakewood Dr.  Mr. Gilbert has been performing CE&I duties for DOTD as SKA are the LPA engineers for the project. 

06/20-05/22 
 

H.012588/H.012169/H.012587 I:10 Overlays Atchafalaya Basin Bridge To W End Of La 415: Iberville/West Baton Rouge Parishes– These are 
three separate overlay projects that follow sequentially along I-10. The project intention is to overlay the existing pavement by 8” over existing 
structure, using transitions to meet tie-ins at project limits and bridges. The majority of the projects were adjusting existing conditions to meet design 
standards. Mr. Gilbert managed all parts of plan creation under P.E. supervision. This includes adjustments to drainage, road, striping, earthwork, 
guardrail, sequence of construction, and cable barriers. OpenRoads was used moderately through the projects in attempt to prepare for the eventual 
switch to the program for DOTD projects.  These roadways were pavement preservation/restoration projects. 

04/20-04/22 

H.001799/ LA 531 Overpass: Webster Parish – The project consists of roundabouts at the interstate ramp termini and the corresponding 
roadway tie-ins for the LA 531 bridge replacement.  This project is approximately 0.3 miles long along LA 531. Roundabouts will be constructed at 
the I-20 entrance/exit ramp intersections with LA 531 both to the north and south of the LA 531 overpass.   Mr. Gilbert performed the quantity and 
cost estimation. Mr. Gilbert performed the joint layout, drainage design, signing, and erosion control for the project. Mr. Gilbert assisted with 
sequencing of the project specifically designing the detour roadways. 

01/20-05/22 

MA-18-08/ Henry Road @ LA 930 Roundabout: Ascension Parish – This project included a roundabout at the intersection of Henry Road and 
LA 930 (Daigle Road) to replace the existing stop-controlled intersection with a proposed single lane roundabout.  LA 930 is a two‐lane roadway 
running north‐south at its intersection with Henry Road. This project required coordination with DOTD for the route LA 930.  Mr. Gilbert performed 
the quantity and cost estimation for the Henry Road Roundabout Project. Mr. Gilbert also performed the drainage design and signing for the project.  

12/19-Present 
MA-17-02/ Roddy Road Widening: US 61 TO LA 935: Ascension Parish – This project was a reconstruction of the existing roadway that widened 
the existing section to current design standards. Mr. Gilbert performed the quantity and cost estimation for the Roddy Road widening project. Mr. 
Gilbert also performed the signing, and erosion control for the project.  Mr. Gilbert is not currently performing work on this project.   

09/19-03/22 
H.004435/ LA 3241: LA 36 TO LA 435: St. Tammany Parish – Mr. Gilbert performed the quantity and cost estimation for the new construction 
project of LA 3241. Mr. Gilbert designed the erosion control and signing for the project. The project is new construction of a 4-lane median 
separated, rural arterial roadway. 

06/19-04/26 

H.003047/ Pecue Lane/ I-10 Interchange (PHASE 3): East Baton Rouge Parish – This project includes a Diverging Diamond Interchange (DDI).  
The project was ultimately broken into three separate phases and design plans to facilitate federal redistribution funding requirements, and the 
design team was challenged with an accelerated schedule as a result.  The DDI includes full eastbound and westbound on and off ramps on I-10 
and widens Pecue Lane to six lanes with a connector to Rieger Road. To accommodate the ramps, widening of I-10 was necessary.  Mr. Gilbert 
performed the quantity estimation and cost estimation for the Pecue Lane DDI Interchange project. The project was the addition of an DDI interstate 
interchange at Pecue Lane and I-10.  Mr. Gilbert is not currently performing work on this project.   

05/17-08/17 
05/18- 08/18 
01/19-06/19 

Mississippi Department Of Transportation: Brookhaven Construction Office / Carthage Construction Office / Whitfield Construction 
Office: Mr. Gilbert interned with MDOT for two summers and was a full-time employee after graduation for five months. Mr. Gilbert worked for 
various MDOT construction offices which work to insure MDOT projects are constructed to state standards and manages appropriate payment for 
construction. Mr. Gilbert began in inspection roles, ensuring contractors performed tasks to proper standards and quantities were recorded for 
payment purposes. Towards the end of his employment with MDOT Mr. Gilbert was being trained to manage projects. Mr. Gilbert spent most of his 
time with MDOT in the field, overseeing reconstruction, new construction, bridge construction and all-encompassing work related to these types of 
state transportation projects. 
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16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc. 
Name James Partin Years of relevant experience with this employer 19 

Title CADD TECHNICIAN Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization Bachelor of Science / 1989 / Engineering Graphics 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Mr. Partin will be lead CADD Technician.  Mr. Partin’s role includes using 

MicroStation to create project plan sets that are used for presentations, project bids 

and construction. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

12/22-10/24 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Mr. Partin provides 
CADD work for this project which includes identification of base failures, recommended repairs, identify drainage improvements, 
development of typical sections, sequence of construction and quantities. The contract consists of preparing preliminary and final plans 
for the mill and overlay and reconstruction for the roadways associated with this IDID Pavement Preservation Contract.  These roadways 
were pavement preservation/restoration projects. 

03/21 – 01/25 

H.010155 / US 90: Rail Spur Removal SE of LA 85: Iberia Parish – Mr. Partin provided CADD work for the future I-49, this project 
consists of preliminary and final plans for roadway and two (2) parallel bridge structures over an existing at grade railroad crossing at US 
90 in Iberia Parish.  The existing at-grade railroad crossing will be replaced with a bridge structure crossing the railroad.  The existing 
frontage road (South) will be improved to carry US 90 traffic on a diversion road during bridge construction.   

05/21-02/26 
 

MA-22-01/ LA 73 Roundabout at Bluff Rd. Connector: Ascension Parish – Mr. Partin provided CADD work for the design of the multi-
lane roundabout which includes a southbound channelized right turn lane on LA  73, an eastbound channelized right  turn  lane  on the 
LA 73 at Bluff Rd. Connector,  and  is  a  multilane  roundabout  only  in  the  northbound  and  southbound directions.  This project, LA 
73 Roundabout at Bluff Rd. Connector (MA-22-01), will convert an existing section of LA 73 from three lanes to four lanes with a raised 
median and curb and gutter providing access management.  Two bulb-outs will be added for U-turns and control of access at the end of 
the project limits and a multi-lane roundabout is being designed at the intersection with the future Bluff Road Connector (MA-20-01) and 
an existing commercial drive. Access Management is being implemented due to the proximity of the roundabout to I-10 at LA 73.   

06/20-05/22 

H.012588, H.012169, H.012587/ I-10 (Atchafalaya Basin Bridge to LA 415): West Baton Rouge and Iberville Parishes –  Mr. Partin 
provided CADD work for these improvements which involved the overlay and raising of the grade by 8”.  The asphalt paving was tapered 
at bridges to allow for smooth transitions.  DOTD design guidelines were followed to bring the interstate up to the guideline standards. Fill 
was used on fore slopes to tie in and match the new 8” overlay.  Guardrail was replaced using MASH special details.  Existing cable barrier 
was removed and replaced closer to the shoulder to improve maintenance.  Underdrains and cross drains were modified as needed. 
These roadways were pavement preservation/restoration projects. 

04/14-12/23 
H.004435 / LA 3241 (LA 36 to LA 435): St. Tammany Parish – Currently in the construction phase.  Mr. Partin provided CADD work for 
this project which includes three (3) segments of nearly 20 miles of new roadway to connect Interstate 12 to the southern terminus of LA 
21 in Bush, LA.  SKA’s contracted segment consists of approximately eight miles of a new alignment in St. Tammany Parish. This new 
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roadway is a four-lane freeway with two new bridges (4 structures total) to span Bayou Lacombe at two different locations, each 
approximately 500’ long. Innovative design alternatives were implemented during design as geometry was restricted to Restricted Crossing 
U-Turns (RCUT) at the major intersections and implementing J-Turns to accommodate U-turns and intersection thru movements.  

08/10-01/15 

H.003107 / French Branch Bridge – West Pearl River Bridge (I-10 / I-12 / I-59): St. Tammany Parish – Mr. Partin provided CADD work 
for this project which included the pavement preservation of the I-10 / I-12 / I-59 Interchange.  The improvements and repairs included 
rubblization, pavement replacement, and overlay for cross slope correction.  This project was a pavement preservation/restoration 

project and awarded the DOTD 2016 Transportation Excellence Award. 

10/12-Present 
On-Hold 

H.009266 / I-10 (LA 73 to LA 30): Ascension Parish – This project includes widening approximately 4.5 miles of Interstate 10 from LA 
73 to LA 30. Project scope includes widening the interstate from two lanes in each direction to three lanes in each direction, existing 
bridge widening at three locations within the project limits.  Phased construction of bridges at the LA 73 interchange with I-10 requires 
diversion crossovers and ramp modifications. Mr. Partin is assisting in the CADD work for construction plans, which include typical 
sections, details, quantity calculations, alignment plan and profile sheets, drainage maps, geometric details, bridge plans and details, and 
cross sections. 

11/08-11/12 

H.009064, H.009987, H.009717, H.009712 et. al./ LADOTD Submerged Roads Program (Paths to Progress) (Phase A and Phase 
B): Multiple Parishes – Mr. Partin was responsible for the CADD work for the repair of urban roadways damaged during Hurricane Katrina. 
Recommended repairs for 25+ urban streets in Orleans, Jefferson, and St. Bernard Parishes. Identification of base failures, recommended 
repairs, development of typical sections, sequence of construction and quantities. These roadways were pavement 
preservation/restoration projects. 
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16. Staff Experience 

Firm employed by     Shread-Kuyrkendall & Associates, Inc. 
Name Dianna Sherman Years of relevant experience with this employer 9 

Title CADD TECHNICIAN Years of relevant experience with other employer(s) 14 

Degree(s) / Years / Specialization Bachelor of Science / 2002 / Industrial Technology 
Associate Degree / 2002 / Design and Drafting  

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Ms. Sherman will assist as a CADD Technician.  Ms. Sherman’s role includes using 

MicroStation to create project plan sets that are used for presentations, project bids 

and construction. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

12/22-12/23 

H.015056, H.015058, H.015619 / IDIQ Pavement Preservation Contract:  Vermillion and Evangeline Parishes – Ms. Sherman provides CADD 
work for this project which includes identification of base failures, recommended repairs, identify drainage improvements, development of typical 
sections, sequence of construction and quantities. The contract consists of preparing preliminary and final plans for the mill and overlay and 
reconstruction for the roadways associated with this IDID Pavement Preservation Contract.  These roadways were pavement 
preservation/restoration projects. 

06/20-05/22 

H.012588, H.012169, H.012587/ I-10 (Atchafalaya Basin Bridge to LA 415): West Baton Rouge and Iberville Parishes –  Ms. Sherman 
provided CADD work for these improvements which involved the overlay and raising of the grade by 8”.  The asphalt paving was tapered at 
bridges to allow for smooth transitions.  DOTD design guidelines were followed to bring the interstate up to the guideline standards. Fill was 
used on fore slopes to tie in and match the new 8” overlay.  Guardrail was replaced using MASH special details.  Existing cable barrier was 
removed and replaced closer to the shoulder to improve maintenance.  Underdrains and cross drains were modified as needed. These roadways 
were pavement preservation/restoration projects. 

12/19-05/25 
MA-17-02/ Roddy Road Widening: Ascension Parish – This project consisted of widening Roddy Road in Ascension Parish. Ms. Sherman 
assisted with the process of creating working drawings, using topographic data, and as built drawings to create an accurate layout for plan and 
profile sheets, typical sections, and geometric layout. As well as creating clearing and grubbing and right of way plans. 

06/17-On Hold 

H.011923 / Hooper Rd Roundabout at Sullivan Rd (LA 408 at LA 3034): East Baton Rouge Parish – Shread-Kuyrkendall & Associates 
designed project plans for the implementation of a multi-lane roundabout with right turn slip lanes at the intersection at Hooper Rd (LA 408) at 
Sullivan Rd (LA 3034) in Central. The roundabout is being designed in conjunction with planned improvements to both Hooper and Sullivan 
Roads to improve safety and operation of the intersection. Ms. Sherman assisted with the process of creating working draws for plan and profile 
sheets, typical sections, and geometric layout. Due to environmental concerns, this project has been put on hold. 

10/12-Present 

H.009266 / I-10 (LA 73 to LA 30): Ascension Parish – This project includes widening approximately 4.5 miles of Interstate 10 from LA 73 to 
LA 30. Project scope includes widening the interstate from two lanes in each direction to three lanes in each direction, existing bridge widening 
at three locations within the project limits.  Phased construction of bridges at the LA 73 interchange with I-10 requires diversion crossovers and 
ramp modifications.  Ms. Sherman is assisting with the process of creating working drawings, using topographic data to create an accurate 
layout for plan and profile sheets, typical sections, striping, and signage plans. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Jerry G. Lazenby, P.E., P.L.S. Years of relevant experience with this employer 45 

Title PRESIDENT Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization B.S. / 1965 / Civil Engineering 

Active registration number / state / expiration date P.L.S. 0002313/ Louisiana / 03/31/2028 
P.E. 0012104 / Louisiana / 03/31/2028 

Year registered 1970 
1970 

Discipline Professional Land Surveyor 
Professional Engineer (Civil and Environmental) 

Contract role(s) / brief description of responsibilities Principal-In-Charge, Project Supervisor and Contract Management, QA-QC 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience specified 
in the applicable MPR(s). 

 

Mr. Lazenby has over 60 years of experience in planning, surveying, designing, inspecting, and construction administration of 

transportation facilities.  The first 9 years of Mr. Lazenby’s career were spend with the U.S. Bureau of Public Roads/Federal Highway 

Administration at various locations in the United States as a Highway Engineer reviewing and assisting state highway officials with 

transportation projects utilizing Federal-Aid transportation funding from project inception through construction. Mr. Lazenby has 

designed and supervised numerous projects for LDOTD over the past 45 years.  He has been responsible for the firm’s growth as well as 

the reputation of the firm.  He has instilled in each member of the firm to provide a professional product and to deliver on time. Mr. Lazenby 

has successfully completed the following continuing education classes, workshops, and seminars: 

 LA Specific Traffic Control Technician Course, 2024 (refresher) 

LA Specific Traffic Control Supervisor Course, 2024 (refresher) 

National Environmental Policy Act (NEPA) and Transportation Decision Making    

07/10 – 12/13 

State Project No. H.003854: Bossier North-South Corridor Roadway and Bridges (I-220/Swan Lake Road Interchange to Crouch 

Road), Bossier Parish - Mr. Lazenby was Principle-in-Charge and performed QA-QC reviews of the plans.  On this project, Lazenby & 
Associates developed topographic surveys, property surveys, right-of-way maps, preliminary roadway and bridge plans and final roadway 
and bridge plans along a 7.8-mile corridor being developed as an Urban Systems Project by the Bossier Parish Police Jury. 

12/07 – 05/16 

State Project No. H.002622: Arkansas Road (LA 616), Ouachita Parish - Mr. Lazenby was Principle-in-Charge, Project Manager, and 
performed QA-QC reviews of the plans.  On this project, Lazenby & Associates performed topographic surveys, property surveys and 
developed right-of-way maps, preliminary roadway plans and final roadway plans for the widening of a 3.2-mile section of LA 616 from 
a two-lane rural roadway section to a five-lane urban roadway section including four multi-lane roundabouts.  The project also included 
the hydraulic analysis of an existing timber bridge site in which the bridge was replaced with a reinforced concrete box culvert. 

09/17 – 03/26 

State Project No. H.007300:  Kansas Lane – Garrett Road Connector and I-20 Improvements, Ouachita Parish - Mr. Lazenby is 
Principle-in-Charge.  On this project, Lazenby & Associates performed topographic surveys, developed preliminary roadway plans, and is 
currently developing final roadway plans for the widening of a section of Garrett Road to a four-lane arterial route with five multi-lane 
roundabouts.  The project includes ramp modifications of the I-20/Garrett Road interchange, five (5) multilane roundabouts, a new overpass 
structure over I-20, a new overpass structure over Millhaven Road (LA 594) and the adjacent KCS railroad tracks, lighting, and traffic 
signal work.  The project also includes design and development of subsurface drainage plans to improve drainage within the project area.  
Final plans are currently 98% complete. 

10/14 – 06/17 
State Contract No. 4400004541:  Retainer Contract for Professional Surveying Services – Statewide - Mr. Lazenby was Principle-in-
Charge responsible for 8 Task Orders to perform topographic surveys on various LDOTD projects in Louisiana. 



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 21 of 52 

01/17 – 01/20 
State Contract No. 4400009384:  Retainer Contract for Professional Surveying Services – Statewide - Mr. Lazenby was Principle-in-
Charge responsible for 6 Task Orders to perform topographic surveys on various LDOTD projects in Louisiana. 

10/19 – 02/24 
State Contract No. 4400015236:  Retainer Contract for Professional Surveying Services – Statewide - Mr. Lazenby was Principle-in-
Charge responsible for 15 Task Orders to perform topographic surveys on various LDOTD projects in Louisiana. 

10/20 – Present 

State Contract No. 4400017710:  Retainer Contract for Professional Surveying Services – Statewide - Mr. Lazenby is Principle-in-
Charge responsible for this contract, which thus far has contained 2 Task Order to perform a topographic survey on S.P.N. H.015052.5:  I-
20 Widening & Improvements (Vancil to LA 34) in Ouachita Parish and a topographic survey on S.P.N. H.015640.5: LA 150 – LA 818 
Roundabout in Lincoln Parish. 

08/23 – Present 

State Contract No. 4400025025, District 05: IIJA Off-System Bridge Replacement Program - Mr. Lazenby is Principle-in-Charge 

responsible for the replacement of structurally deficient bridge structures for ten (10) off-system bridge projects in LDOTD District 05 

under this contract.  He is also providing QA-QC reviews of the roadway and bridge plans. The projects included in this contract are as 

follows: 

 

State Project No. H.015337 – Mineral Springs Road Over Clark Creek, Ouachita Parish 

State Project No. H.015453 – Hale Road Over Alligator Bayou, West Carroll Parish 

State Project No. H.015454 – Keppler Creek Road Over Sugar Creek, Jackson Parish 

State Project No. H.015455 – Spring Creek Road Over Wafer Creek, Lincoln Parish 

State Project No. H.015456 – Hodge Road Over Cypress Bayou, Madison Parish 

State Project No. H.015459 – Lapine Road Over Rogers Creek, Ouachita Parish 

State Project No. H.015460 – Little Road Over Creek, Richland Parish 

State Project No. H.015461 – Fire Tower Road Over Rock Creek, Union Parish 

State Project No. H.015462 – Pilgrims Rest Church Road Over Steep Bank Creek, Union Parish 

State Project No. H.015463 – White Oak Landing Over Edmonds Creek, Union Parish 

 

Most of these projects have reached the final preliminary plan stage and are awaiting environmental clearance. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Paul D. Fryer, P.E., P.L.S. Years of relevant experience with this employer 40 

Title SENIOR VICE PRESIDENT Years of relevant experience with other employer(s) 2 

Degree(s) / Years / Specialization B.S. / 1984 / Civil Engineering 

Active registration number / state / expiration date P.L.S. 0004806/ Louisiana / 09/30/2027 
P.E. 0023426 / Louisiana / 09/30/2027 

Year registered 1987 
1997 

Discipline P.E. - Civil Engineering 
P.L.S. 

Contract role(s) / brief description of responsibilities Project Manager, QA-QC 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Fryer has over 40 years of experience in planning, surveying, designing, inspecting, and construction administration of transportation 

facilities.  Mr. Fryer is familiar with LDOTD and AASHTO design standards for roadway design and plans development.  Mr. Fryer has 

performed professional engineering and land surveying services on a variety of projects involving line and grade studies, major investment 

studies, location and Stage “0” studies as well as topographic surveys, property surveys, development of ROW maps.  Mr. Fryer also has 

extensive experience in developing preliminary and final roadway plans on a variety of LDOTD projects, and has served in a QA-QC role 

on many different projects throughout his career. Mr. Fryer is familiar with the LDOTD Location and Survey Manual for conducting 

topographic surveys, property surveys and developing right-of-way maps.  He has overseen the development of right-of-way maps for 

various LDOTD projects for over 20 years. Mr. Fryer has successfully completed the following continuing education classes, workshops, 

and seminars: 

LA Specific Traffic Control Technician Course, 2024 (refresher) 

LA Specific Traffic Control Supervisor Course, 2024 (refresher) 

National Environmental Policy Act (NEPA) and Transportation Decision Making 

10/07 – 04/16 
State Project No. H.002622: Arkansas Road (LA 616), Ouachita Parish - This project consisted of widening a 3.2-mile segment of LA 616 from 
two lanes with open ditches to 5 lanes with subsurface drainage.  Mr. Fryer served as project manager, was responsible for QA-QC of the plans, and 
was surveyor in charge of right-of-way maps.   

07/10 – 05/18 

State Project No. H.003854: Bossier North-South Corridor Roadway and Bridges (I-220/Swan Lake Road Interchange to Crouch Road), 

Bossier Parish - This project consisted of the reconstruction and realignment of a 3.7-mile section of Swan Lake Road and construction of a new 4.2-
mile roadway connecting Swan Lake Road and Crouch Road and included two bridge structures.  Mr. Fryer served as project manager, was responsible 
for QA-QC of the plans, and was the surveyor in charge of right-of-way maps.   

02/18 - Present 

State Project No. H.007300: Kansas Lane – Garrett Road Connector and I-20 Improvements, Ouachita Parish - This project consists of widening 
Garrett Road from two lane to 4 lanes and construction of a new connector roadway from Garrett Road to Kansas Lane.  The project includes five multi-
lane roundabouts, ramp modifications of the I-20/Garrett Road interchange, a new overpass structure over I-20, and a new overpass structure over 
Millhaven Road (LA 594) and the adjacent KCS railroad tracks, lighting, and traffic signal work at the intersection of Kansas Lane and Millhaven Road.  
Mr. Fryer served as project manager, is responsible for QA-QC of the roadway plans, and prepared right-of-way maps for the project. 

05/08 – 05/12 

State Project No. H.004780: Kansas Lane Extension (Route US 80 to Route US 165) City of Monroe Urban Systems, Ouachita Parish - Mr. 
Fryer served as project manager and surveyor responsible for conducting property surveys, and developing right-of-way maps as a sub-consultant to 
Denmon Engineering Co., Inc.  This project involves construction of a four-lane urban arterial route around the University of Louisiana at Monroe 
connecting US 80 on the south end and US 165 on the northern end. 
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11/10 – 05/13 
Project Surveyor for Contract No. 4400000685: Retainer Contract for Professional Surveying Services - Statewide - This retainer contract 
authorized 23 task orders for topographic surveys, property surveys and ROW maps over a 3-year period.  Mr. Fryer served as the Project Manager and 
performed QA/QC for this contract. 

03/08 – 04/11 
Project Surveyor on Contract No. 4400000638: Retainer Contract for Professional Surveying Services – Statewide - This retainer contract 
authorized 15 task orders for topographic surveys, property surveys and ROW maps over a 3-year period. Mr. Fryer served as the Project Manager and 
performed QA/QC for this contract. 

11/11 – 01/15 
Project Surveyor on Contract No. 4400001328: Retainer Contract For Professional Surveying Services – Statewide - This retainer contract 
authorized 25 task orders for topographic surveys, property surveys and ROW maps over a 3-year period. Mr. Fryer served as the Project Manager and 
performed QA/QC for this contract. 

03/18 – 03/23 
Project Surveyor on Contract No. 4400012667: Retainer Contract For Professional Surveying Services – Statewide - This retainer contract 
authorized 25 task orders for topographic surveys, property surveys and ROW maps over a 5-year period. Mr. Fryer served as the Project Manager and 
performed QA/QC for this contract. 

08/22 – present 
US 165 Turn Lanes at Scott Drive, Ouachita Parish - Mr. Fryer provided a QA-QC review of the roadway plans and contract documents for this 
project, which consisted of adding a left and right turn lane on US 165 and traffic signal modifications at Scott Drive in Sterlington, Louisiana.  This 
project was funded by LDOTD through Ouachita Parish School Board.   

08/23 – present 

State Contract No. 4400025025, District 05: IIJA Off-System Bridge Replacement Program - Mr. Fryer is providing QA-QC reviews of the various 

plan submittals for ten (10) off-system bridge projects in LDOTD District 05 under this contract. Mr. Fryer is responsible for performing the property 

surveys and preparing the Right-of-Way Maps for this contract. The projects included in this contract are as follows: 

 

State Project No. H.015337 – Mineral Springs Road Over Clark Creek, Ouachita Parish 

State Project No. H.015453 – Hale Road Over Alligator Bayou, West Carroll Parish 

State Project No. H.015454 – Keppler Creek Road Over Sugar Creek, Jackson Parish 

State Project No. H.015455 – Spring Creek Road Over Wafer Creek, Lincoln Parish 

State Project No. H.015456 – Hodge Road Over Cypress Bayou, Madison Parish 

State Project No. H.015459 – Lapine Road Over Rogers Creek, Ouachita Parish 

State Project No. H.015460 – Little Road Over Creek, Rapides Parish 

State Project No. H.015461 – Fire Tower Road Over Rock Creek, Union Parish 

State Project No. H.015462 – Pilgrims Rest Church Road Over Steep Bank Creek, Union Parish 

State Project No. H.015463 – White Oak Landing Over Edmonds Creek, Union Parish 

 

Most of these projects have reached the final preliminary plan stage and are awaiting environmental clearance. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Randy C. Hammons, P.E. Years of relevant experience with this employer 25 

Title Project Engineer Years of relevant experience with other employer(s) 8 

Degree(s) / Years / Specialization B.S. / 1993 / Civil Engineering 

Active registration number / state / expiration date P.E. 0029504 / Louisiana / 09/30/2025 

Year registered 2001 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Topographic Survey 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Hammons has more than 25 years of experience in planning and designing highways and bridges on transportation projects in 

Louisiana, Arkansas, Mississippi, and Tennessee.  Mr. Hammons has approximately 18 years of experience supervising and processing 

topographic survey data, including establishing survey control, calculating existing alignments, creating digital terrain models (DTM’s), 

and developing existing drainage maps for LDOTD projects. Mr. Hammons has successfully completed the following continuing education 

classes, workshops, and seminars: 

LA Specific Traffic Control Technician Course, 2024 (refresher) 

LA Specific Traffic Control Supervisor Course, 2024 (refresher) 

01/17 – 01/20 

Mr. Hammons served as the Project Engineer processing topographic survey field data and developing topographic survey maps and 

images for State Contract No. 4400009384: Retainer Contract for Professional Surveying Services – Statewide.  This retainer contract 

contained six task orders to perform topographic surveys for various projects over a 3-year time frame.  Some of the task orders for 

Topographic Surveys were as follows: 

 

State Project No. H.003370.5 – I-220/I-20 Interchange and BAFB Access, Route I-220 & I-20 in Bossier Parish (04/2018 – 10/2018).  

Topographic survey of the proposed I-220/I-20 Interchange and BAFB Access roadway in Bossier Parish using GPS receivers, robotic 

total stations, SX-10 terrestrial scanner, and mobile lidar. 

 

State Project No. H.007300.5 & H004774.5 – Kansas Lane – Garrett Road Connector and I-20 Interchange in Ouachita Parish 

(3/2018 – 9/2018) Topographic Survey of the proposed Kansas Lane - Garrett Road Connector and I-20 Interchange using GPS receivers, 

robotic total stations and a SX-10 terrestrial scanner. 

 

State Project No. H.012036.5 – US 80: Boeuf River Bridge in Richland Parish (03/2019 – 6/2019). Topographic survey for a bridge 
replacement project at the US 80 crossing of the Boeuf River using GPS receivers, robotic total stations and a SX-10 terrestrial scanner. 

10/19 – 03/23  

Mr. Hammons served as the Project Engineer processing topographic survey field data and developing topographic survey maps and 

images for State Contract No. 4400015236: Retainer Contract for Professional Surveying Services – Statewide.  This retainer contract has 

contained fifteen task orders to perform topographic surveys for various projects over a 5-year time frame.  Some of the task orders for 

Topographic Surveys were as follows: 
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State Project No. H.012030 – US 371: KCS RR Overpass HBI, Route LA 159 and US 371 in Webster Parish (10/2020-04/2021).  

Topographic survey of two bridge replacements over KCS RR using GPS receivers, robotic total stations and SX-10 terrestrial scanner to 

locate bridges. 

 

State Project No. H.012032.5 – LA 2: Bridges Near Mer Rouge, Route LA 2 in Morehouse and West Carroll Parishes (02/2021-

04/2021).  Topographic survey of two bridge replacement sites using GPS receivers, robotic total stations and SX-10 terrestrial scanner 

to locate bridges. 

 

State Project No. H.013832.5 – LA 6: Grand Ecore Bridge Deck Repair, Route LA 6 in Natchitoches Parish (04/2021-06/2021).  

Topographic survey of the existing deck, barrier rails & river pier top of cap elevations for the Grand Ecore Bridge across the Red River 

using GPS receivers, robotic total stations and SX-10 terrestrial scanner to locate complete bridge deck & barrier rails. 

 

State Project No. H.014554.5 – LA 3025: Coulee Mine Scour Repair, Route LA 3025 in Lafayette Parish (04/2021-07/2021).  

Topographic survey of a bridge located near the intersection of LA 3025 & West Bayou Parkway using GPS receivers, robotic total 

stations and SX-10 terrestrial scanner to locate bridge, roadway and intersection. 

 

State Project No. H.012541.5 – LA 594: Overpass I-20, Route LA 594 in Ouachita Parish (01/2022-06/2022).  Topographic survey 

of a bridge replacement near the intersection of I-20 and LA 594 (Texas Ave) using GPS receivers, robotic total stations and SX-10 

terrestrial scanner.  Terrestrial mobile lidar used to locate 4,200 LF of I-20 mainline and two bridge decks over interstate. 

 

State Project No. H.014646.5 – I-20: US 165 – E. of Garrett Road, Route I-20 in Ouachita Parish (08/2021-01/2022).  Topographic 
survey of a proposed 2.49 mi interstate widening near the intersection of Garrett Road and I-20 using GPS receivers, robotic total stations 
and SX-10 terrestrial scanner.  Terrestrial mobile lidar was used to locate 7,130 LF of I-20 mainline. 

01/20 – Present  

Mr. Hammons served as the Project Engineer processing topographic survey field data and developing topographic survey maps and 

images for State Contract No. 4400017710: Retainer Contract for Professional Surveying Services – Statewide.  This retainer contract has 

contained one task order to perform topographic surveys over a 5-year time frame.  The task order for Topographic Surveys is as follows: 

 

State Project No. H.015052.5 – I-20 Widening & Improvements (Vancil to LA 34), Route I-20 in Ouachita Parish (05/2022-01/2023).  
Topographic survey of a proposed 3.94 mi interstate widening from Vancil Road to LA 34 along I-20 in West Monroe using GPS receivers, 
robotic total stations and SX-10 terrestrial scanner.  Terrestrial mobile lidar was used to locate 20,815 LF of I-20 mainline. 

11/24 – Present  
State Project No. H.014054: I-69 Frtg. Rd. Conn (Ellerbe Rd to LA 1), Caddo Parish – Mr. Hammons is the Project Engineer 
responsible for processing the topographic survey field data for this project. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Ronald J. Riggin, II, P.E., P.L.S.   Years of relevant experience with this employer 14 

Title Project Surveyor Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization B.S. / 2006 / Civil Engineering 

Active registration number / state / expiration date P.L.S. 0005119/ Louisiana / 03/31/2027 
P.E. 0036016 / Louisiana / 03/31/2027 

Year registered 2014 

2011 
Discipline Professional Land Surveyor 

Professional Engineer (Civil) 

Contract role(s) / brief description of responsibilities Meets the role for MPR 4 

Topographic Survey, Property Surveys, Right-of-Way Maps 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Riggin is familiar with the requirements of the LDOTD Location and Survey Section for conducting topographic surveys, property 

surveys and hydrographic surveys.  Mr. Riggin is responsible for quality control of all survey data obtained by survey crews in conducting 

topographic surveys, property surveys, and hydrographic surveys.  Mr. Riggin has over five (5) years of experience in conducting and 

performing topographic surveys, property surveys, and developing right-of-way maps. Mr. Riggin has successfully completed following 

continuing education classes, workshops, and seminars: 

LA Specific Traffic Control Technician Course, 2024 (refresher) 

LA Specific Traffic Control Supervisor Course, 2024 (refresher) 

ATSSA Course for Traffic Flagger, 2024 

07/14 – 06/16 
Retainer Contract No. 4400003471 – Retainer Contract for Professional Surveying Services – Statewide - Project Surveyor 
responsible for coordination and supervision of survey field crews performing topographic surveys and property surveys on 14 Task 
Orders for an accumulated value of $436,473.00 for LDOTD State Projects at various locations in northern Louisiana. 

10/14 – 06/17 
Retainer Contract No. 4400004541 – Retainer Contract for Professional Surveying Services – Statewide - Project Surveyor 
responsible for coordination and supervision of survey field crews performing topographic surveys and property surveys on 8 Task Orders 
for an accumulated value of $811,513.00 for LDOTD State Projects at various locations in Louisiana. 

04/13 – 06/16 

Project Surveyor for Contract No. 4400002862, S.P. # H.008768 – Hydrographic Survey Monitoring of Existing Bridges – 

Statewide (North Region) - Performed hydrographic surveys on 14 Task Orders for monitoring scour at major bridge sites in north 
Louisiana.  Duties included supervision of survey crews, analysis of survey data, and the development of required hydrographic survey 
reports at the various bridge locations. 

04/14 – Present 
Professional Surveyor of Record for developing topographic surveys and Property Surveys for private clients on residential developments 
and commercial developments in Ouachita Parish and northern Louisiana.  Professional Engineer of Record for the overall design of 
residential and commercial developments. 

03/15 – 08/17 

State Project No. H.011742:  Ole Highway 15 Improvements, Ouachita Parish - Mr. Riggin performed a topographic survey of a 2.2-
mile section of Ole Hwy 15 from US 80 to LA 616 and then was the project engineer responsible for roadway design.  This project 
consisted of pavement reconstruction under the DOTD Urban Systems program.  (Note that we typically perform a full topo survey, within 
existing right-of-way, on pavement preservation projects on Ouachita Parish roadways.  This is not typically done for LDOTD on-system 
pavement preservation projects.) 
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05/16 – 02/18 

Project Surveyor on the Steep Bayou Sewer Main project of the West Ouachita Sewerage District No. 5 - Mr. Riggin performed a 
topographic survey of the alignment for a sewer main trunk line from I-20 to New Natchitoches Road along Steep Bayou in Ouachita 
Parish.  He also conducted a boundary survey of the right-of-way parcels along this route and developed the necessary ROW maps and 
legal descriptions.  

09/18 – 01/23 

Retainer Contract No. 4400012668 – Retainer Contract for Professional Surveying Services – Statewide (North Region) - 
Performed hydrographic surveys on major bridge structures in northern Louisiana for monitoring channel scour.  Duties included 
supervision of field crews, analysis of survey data and development of required hydrographic survey reports at the various bridge locations 
for submission to the LDOTD. 

12/18 – 02/19 

State Project No. H.013802: Garrett Road, Ouachita Parish - Mr. Riggin was responsible for supervision and scheduling of field 
survey crews, analysis of survey data, and development of field roll for use in project design.  This project consisted of a mill, patch, and 
overlay of a 0.4-mile segment of roadway from LA 15 to Austin Street under the DOTD Urban Systems program. 

01/19 – 04/19 

State Project No. H.013804: Wall Williams Road, Ouachita Parish - Mr. Riggin was responsible for supervision and scheduling of 
field survey crews, analysis of survey data, and development of field roll for use in project design.  This project consisted of segments of 
mill, patch, and overlay and segments of reconstruction of a 1.6-mile segment of roadway from Good Hope Road to LA 143 under the 
DOTD Urban Systems program. 

04/19 – 07/19 

State Project No. H.014348: Lee Avenue, City of Monroe, Ouachita Parish - Mr. Riggin was responsible for supervision and 
scheduling of field survey crews, analysis of survey data, and development of field roll for use in project design.  This project consisted 
of a mill, patch, and overlay of a 1.2-mile segment of roadway from Jackson Street to Standifer Avenue under the DOTD Urban Systems 
program. 

07/19 – 09/19 

State Project No. H.013796: Tanglewood Drive, Ouachita Parish - Mr. Riggin was responsible for supervision and scheduling of field 
survey crews, analysis of survey data, and development of field roll for use in project design.  This project consisted of roadway 
reconstruction a 0.3-mile segment of roadway from LA 15 to Dellwood Drive under the DOTD Urban Systems program. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name James S. Ellingburg, P.E., L.S.I. Years of relevant experience with this employer 18   

Title Project Engineer Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization BS / 2008 / Civil Engineering 

Active registration number / state / expiration date P.E. 0037236 / Louisiana / 09/30/2026 
L.S.I. 0000814 / Louisiana / 03/31/2028 

Year registered 2012 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Topographic Survey Data Processing 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Ellingburg has 18 years of experience in developing roadway plans on both LDOTD and local roadway projects.  Mr. Ellingburg is 

familiar with the LDOTD Roadway Design Procedure and Details Manual and the LDOTD Hydraulics Manual, as well as AASHTO 

design standards for roadway design.  Mr. Ellingburg has assisted in hydraulic analysis and design, as well as roadway design and 

preparation of roadway plans, on a variety of roadway projects. He has also assisted with the processing of topographic survey data on 

multiple projects. Mr. Ellingburg has successfully completed the following continuing education classes, workshops, and seminars: 

LA Specific Traffic Control Technician Course, 2024 (refresher) 

LA Specific Traffic Control Supervisor Course, 2024 (refresher) 

Traffic Engineering Analysis Process & Report Class Module 1, 2 & 3, 2021 

One-Dimensional Modeling of River Encroachments with HEC-RAS Class, 2022 

Designing Streets for Pedestrians and Bicyclists Workshop, 2016 

Highway Safety Manual Workshop, 2016 

Roundabout Design Workshop, 2013 

05/08 – 06/15 

State Project No. H.002622: Arkansas Road (LA 616), Ouachita Parish - This project consisted of widening a 3.2-mile portion of LA 
616 from a two-lane section to a five-lane urban roadway, and included four multi-lane roundabouts that required extensive geometric 
design and graphical grade development in order to meet AASHTO and LDOTD standards and requirements for safety. Mr. Ellingburg 
initially served as an engineering technician, checking the topographic survey in the field for accuracy. Mr. Ellingburg then served as a 
project staff engineer, assisting the project engineer with development of existing drainage maps, drainage design maps, utility 
adjustments, and developing roadway plans.  Mr. Ellingburg also assisted with roundabout designs, joint layouts, graphical grades and 
sequence of construction in both Preliminary and Final plan development.  Once the project was let for construction, Mr. Ellingburg 
provided construction support on an as-needed basis by answering field questions from the contractor or LDOTD. 

12/10 – 10/12 

State Project No. H.003854: Bossier North-South Corridor Roadway and Bridges (I-220/Swan Lake Road Interchange to Crouch 

Road), Bossier Parish - This project consisted of the reconstruction and realignment of a 3.7-mile section of Swan Lake Road and 
construction of a new 4.2-mile roadway connecting Swan Lake Road and Crouch Road and included two bridge structures.  Mr. Ellingburg 
served as a project staff engineer, working on development of existing drainage maps, design drainage maps, roadway drainage plans, and 
assisting with roadway and bridge design and plan development for both Preliminary and Final plans.  The southern portion of the project 
contains an urban three-lane section, while the northern segment is a rural, two-lane roadway.   

11/11 – 01/12 
State Project No. H.004684: El Camino East/West Corridor, Route LA 6, Natchitoches Parish - Mr. Ellingburg served as a project 
staff engineer, developing existing drainage maps for a LDOTD Topographic Survey. 
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09/17 – Present 

State Project No. H.007300: Kansas Lane – Garrett Road Connector and I-20 Improvements, Ouachita Parish - Mr. Ellingburg 
served as a project staff engineer, assisting with generating topographic survey deliverables, developing existing drainage maps for the 
topographic survey portion of the project.  During the design and plan preparation portion of the project, Mr. Ellingburg has performed 
drainage design, developed design drainage maps, and assisted with design of five multi-lane roundabouts, developing graphical grades 
and assisting with geometric design and sequence of construction. This urban project includes five multilane roundabouts and interstate 
ramp modifications that required extensive geometrics and graphical grades in order to meet AASHTO and LDOTD standards and 
requirements for safety. 

01/17 – Present 

 

Ouachita Parish Police Jury Road Program - Mr. Ellingburg is an integral team member of the Ouachita Parish Police Jury Road 

Program.  His duties consist of evaluating parish roadways and developing pavement preservation construction plans, including processing 

the topographic surveys, drainage design, and geometric improvements, to preserve and extend the life of Ouachita Parish roadways, some 

of which are designed and constructed under the LDOTD Urban Systems program.  Mr. Ellingburg has also served as project engineer 

during construction, ensuring that the projects are built in accordance with the plans and specifications. 

 

Some of the Ouachita Parish Urban System projects that Mr. Ellingburg has provided professional services, including serving as the 

project engineer during construction, include the following: 

     State Project No. H.011747 – Edwards Road (Reconstruction) 

     State Project No. H.013796 – Tanglewood Drive (Reconstruction) 

     State Project No. H.013802 – Garrett Road (Mill, Patch and Overlay) 

     State Project No. H.013803 – Richwood Road No. 2 (Mill, Patch and Overlay) 

     State Project No. H.013804 – Wall Williams Road (Mill, Patch and Overlay and includes a segment of Reconstruction) 

     State Project No. H.013805 – Finks Hide-A-Way Road (Mill, Patch and Overlay and includes a segment of Reconstruction) 
     State Project No. H.014350 – Old Natchitoches Rd (Mill, Patch and Overlay) 

11/22 – 08/25 

State Project No. H.007289: Kansas Ln Ext (Old Sterl.-US165) Phase 1, Ouachita Parish – This project consisted of the construction 
of new roadway in Ouachita Parish. Mr. Ellingburg served as the project engineer during construction of this project, ensuring that the 
project is built in accordance with the plans and specifications, coordinating testing to ensure compliance with LDOTD Material Sampling 
Manual, and coordinating construction activities with utility companies and railroad personnel to keep the project on schedule. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Noah J. Sampognaro, P.E., L.S.I. Years of relevant experience with this employer 4 

Title Project Engineer Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2020 / Civil Engineering 

Active registration number / state / expiration date P.E. 0049838 / Louisiana / 09/30/2025 
L.S.I.0000808 / Louisiana / 03/31/2026 

Year registered 2025 
2026 

Discipline P.E. - Civil Engineering  
L.S.I. 

Contract role(s) / brief description of responsibilities Topographic Survey, Existing Drainage Maps 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Sampognaro has 4 years of experience in performing drainage design, hydraulic analysis, roadway design, and preparation of 

roadway plans on a variety of LDOTD and local roadway projects.  Mr. Sampognaro passed his P.E. Civil Transportation exam in 

October 2022 and is currently enrolled in the University of Wyoming Cadastral Surveying Certificate Program. Mr. Sampognaro is 

familiar with the LDOTD Roadway Design Procedure and Details Manual and the LDOTD Hydraulics Manual, as well as AASHTO 

design standards for roadway design. Mr. Sampognaro also assists in processing topographic survey and mobile LIDAR data, creating 

survey centerline alignments (ALG’s) using horizontal regression analysis, developing digital terrain models (DTM’s), and producing 

existing drainage maps for LDOTD topographic surveys. 

   

Mr. Sampognaro has successfully completed the following continuing education classes, workshops, and seminars: 

     TOPO Dot User Conference, 2022 

     One-Dimensional Modeling of River Encroachments with HEC-RAS Class, 2022 

     LA Specific Traffic Control Technician Course, 2022 

     LA Specific Traffic Control Supervision Course, 2022 

08/21 – 11/22 

North Frontage Road – Phase 2, Ouachita Parish - Mr. Sampognaro assisted in the development of roadway plans, including processing 

topographic survey data, performing drainage design calculations and developing existing and design drainage maps.  Mr. Sampognaro 

also assisted with quantity calculations and preparation of a construction cost estimate. This project, which was prepared for the City of 

Monroe I-20 Economic Development District, consists of a 0.6-mile frontage road on new alignment north of Interstate 20, east of Garrett 

Road, in Monroe, Louisiana. 

 

Mr. Sampognaro also assisted in construction support activities, including, but not limited to, site visits to address contractor RFI’s, 
assisting in processing pay estimates and change orders, and assisting with the final inspection and preparation of a punch list. 

01/21 – 06/22 

State Contract No. 4400015236: Retainer Contract for Professional Surveying Services – Statewide - This retainer contract consisted 

of fifteen task orders to perform topographic surveys for various projects across Louisiana. Mr. Sampognaro assisted in post-processing 

topographic survey data which was collected with the use of GPS receivers, robotic total stations, and SX-10 terrestrial scanners, as well 

as using TOPO Dot software to extract data collected with a terrestrial mobile lidar scanner. His duties also included creating survey 

centerline alignments (ALG’s) and associated reports using horizontal regression analysis, developing existing digital terrain models 

(DTMs), and producing existing drainage maps. Some of the task orders on which Mr. Sampognaro has assisted include the following: 



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 31 of 52 

State Project No. H.011706.5 – BNSF Several RR Xings (Baldwin) in St. Mary Parish (01/2021-08/2021) 

State Project No. H.012032.5 – LA 2: Bridges Near Mer Rouge, Route LA 2 in Morehouse and West Carroll Parishes (02/2021-

04/2021) 

State Project No. H.008220.5 – LA 406 @ F.E. Hebert Roundabout, Route LA 406 in Plaquemines Parish (03/2021-07/2021) 

State Project No. H.012541.5 – LA 594: Overpass I-20, Route 594 in Ouachita Parish (01/2022-06/2022) 

       State Project No. H.014646.5 – I-20: US 165 – E. of Garrett Road, Route I-20 in Ouachita Parish (08/2021-01/2022) 

01/22 – 1/23 

State Project No. H.015052: I-20: I-20 Widening/Overlay (Vancil Rd to LA 34), Ouachita Parish - This project consisted of 
performing a complete topographic survey along I-20 from the Well Road Interchange to the LA 34 (Stella Mill St) Interchange in Ouachita 
Parish. It also included portions of Well Road, Downing Pines Road, Thomas Road, and LA 34 (Stella Mill St) for a total cumulative 
length of 25,625 ft (4.85 miles). Data was collected using GPS receivers, robotic total stations, SX-10 terrestrial scanners, and a terrestrial 
mobile LIDAR scanner. Mr. Sampognaro assisted in post processing the survey data, extracting mobile LIDAR data using TOPO Dot 
software, and creating the existing drainage map. He also assisted in quality control measures by comparing field data collected by the 
survey crew to LDOTD as-built drawings. 

01/21 – Present 

State Project No. H.007300:  Kansas Lane – Garrett Road Connector and I-20 Improvements, Ouachita Parish - Mr. Sampognaro 
has assisted with quantity calculations during final plan development, as well as assisting with preparation of a construction cost estimate.  
This urban project includes five multilane roundabouts and interstate ramp modifications.  The final plans are currently 98% complete. 

01/21 – Present 

Ouachita Parish Police Jury Road Program - Mr. Sampognaro has assisted with the Ouachita Parish Police Jury Road Program.  His 

duties consist of developing pavement preservation roadway plans, including processing topographic survey data, design of cross drain 

structures, superelevation correction calculations, and quantity calculations, to preserve and extend the life of Ouachita Parish roadways, 

some of which are constructed under the DOTD Urban Systems program. Some of the Ouachita Parish Urban Systems projects on which 

Mr. Sampognaro has assisted include the following: 

State Project No. H.013805 – Finks Hide-A-Way Road (Mill, Patch and Overlay and includes a segment of Reconstruction) 

State Project No. H.014397 – Rowland Road (Mill, Patch and Overlay) 

       State Project No. H.014398 – Caples Road (Mill, Patch and Overlay) 

06/21 – 10/24 

City of Monroe, City Street Improvements - Mr. Sampognaro has assisted with City of Monroe roadways designed under the LDOTD 

Urban Systems program.  His duties consist of developing pavement preservation roadway plans, including processing topographic survey 

data, hydraulic design, quantity calculations, and construction cost estimates. Some of the City of Monroe Urban Systems projects on 

which Mr. Sampognaro has assisted include the following: 

     State Project No. H.014347 – South Grand Street (Mill, Patch and Overlay) 

     State Project No. H.014348 – Lee Avenue (Mill, Patch and Overlay) 

Mr. Sampognaro is currently assisting with construction support activities by field marking and verifying required areas of pavement 

patching. 

08/22 – 12/24 

US 165 Turn Lanes at Scott Drive, Ouachita Parish - Mr. Sampognaro assisted in the development of roadway plans and processing 

the topographic survey data, including creating the existing digital terrain model (DTM), existing drainage map, drainage design, and 

quantity calculations. This project, which was prepared for the Ouachita Parish School board, consisted of adding a left and right turn lane 

on US 165 and traffic signal modifications at Scott Drive in Sterlington Louisiana. 
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16. Staff Experience 

Firm employed by     Lazenby & Associates, Inc. 
Name Blaine T. Holloway, E.I. Years of relevant experience with this employer 3 

Title Engineer Intern Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2023 / Civil Engineering 

Active registration number / state / expiration date E.I. 0035474 / Louisiana / 09/30/2025 

Year registered 2023 Discipline Civil Engineering (E.I.) 

Contract role(s) / brief description of responsibilities Topographic Survey, Existing Drainage Maps 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; Experience dates should cover the years of experience 
specified in the applicable MPR(s). 

 

Mr. Holloway has 3 years of experience in performing drainage design, hydraulic analysis, roadway design, and preparation of roadway 

and bridge plans on a variety of LDOTD and local roadway projects.  Mr. Holloway is familiar with the LDOTD Roadway Design 

Procedure and Details Manual and the LDOTD Hydraulics Manual, as well as AASHTO design standards for roadway design. Mr. 

Holloway also assists in processing topographic survey, creating survey centerline alignments (ALG’s) using horizontal regression 

analysis, and developing digital terrain models (DTM’s). Mr. Holloway has successfully completed the following continuing education 

classes, workshops, and seminars: 

Open Roads Designer I Course, 2024 

Traffic Engineering Analysis Process & Report Class, 2024 

ATSSA National Flagger Certification Training Course, 2024 

LA Specific Traffic Control Technician Course, 2024 

LA Specific Traffic Control Supervision Course, 2024 

06/22 – 09/22 

State Project No. H.015052: I-20: I-20 Widening/Overlay (Vancil Rd to LA 34) Ouachita Parish - This project consisted of 
performing a complete topographic survey along I-20 from the Well Road Interchange to the LA 34 (Stella Mill St) Interchange in Ouachita 
Parish. It also included portions of Well Road, Downing Pines Road, Thomas Road, and LA 34 (Stella Mill St) for a total cumulative 
length of 25,625 ft (4.85 miles). Data was collected using GPS receivers, robotic total stations, SX-10 terrestrial scanners, and a terrestrial 
mobile LIDAR scanner. Mr. Holloway assisted in post processing the survey data and creating the existing drainage map. 

06/23 – 11/23 

City of Monroe, City Street Improvements - Mr. Holloway has assisted with a variety of pavement preservation designs for the City of 

Monroe.  His duties consist of developing pavement preservation roadway plans, including hydraulic design, quantity calculations, and 

construction cost estimates.Some of the City of Monroe projects on which Mr. Holloway has assisted include the following: 

     Task Order No. 21-17-001 – Parkview Drive Improvements (Mill, Patch and Overlay) 

     Task Order No. 21-17-003 – North 6th Street Improvements (Mill, Patch and Overlay) 

01/24 – 04/24 

State Contract No. 4400017710, Task Order No. 2, State Project No. H.015640.5, LA 150 & LA 818: Roundabout Topographic 

Survey - Mr. Holloway assisted in post-processing topographic survey data, which included developing a digital terrain model (DTM) of 
the existing site, creating a surveyed centerline alignment via horizontal regression, and conducting a LA One Call and coordinating with 
utility companies to get their existing facilities incorporated into the topographic survey. Mr. Holloway also assisted in compiling the 
LDOTD submittal requirements for this survey.  

06/22 – 03/26 

State Project No. H.007300:  Kansas Lane – Garrett Road Connector and I-20 Improvements, Ouachita Parish - This project 
consists of widening Garrett Road from two lane to 4 lanes and construction of a new connector roadway from Garrett Road to Kansas 
Lane.  The project includes five multi-lane roundabouts, ramp modifications of the I-20/Garrett Road interchange, a new overpass structure 
over I-20, and a new overpass structure over Millhaven Road (LA 594) and the adjacent KCS railroad tracks, lighting, and traffic signal 
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work at the intersection of Kansas Lane and Millhaven Road.  Mr. Holloway has assisted with quantity calculations during final plan 
development, as well as assisting with preparation of a construction cost estimate.   

10/23 – Present 

State Contract No. 4400025025, District 05: IIJA Off-System Bridge Replacement Program - Mr. Holloway assisted in the 

development of preliminary roadway and bridge plans and hydraulic analyses/reports for ten (10) state projects under this contract. Some 

of Mr. Holloway’s duties included conducting hydraulic analyses utilizing HEC-RAS 1D modeling, preparing hydraulic reports in 

accordance with LDOTD’s Hydraulics Manual, assisting in the development of roadway and bridge plans, calculating of quantities, and 

developing construction cost estimates. Mr. Holloway also assisted in the development of topographic surveys for several of the projects 

under this contract. His duties for this portion of the project included post processing of survey data, development of digital terrain models 

(DTM) of the existing sites, creating surveyed centerline alignments via horizontal regression, and utility coordination.  

 

The State Projects on which Mr. Holloway has assisted include the following: 

 

State Project No. H.015337 – Mineral Springs Road Over Clark Creek 

State Project No. H.015453 – Hale Road Over Alligator Bayou 

State Project No. H.015454 – Keppler Creek Road Over Sugar Creek 

State Project No. H.015455 – Spring Creek Road Over Wafer Creek 

State Project No. H.015456 – Hodge Road Over Cypress Bayou 

State Project No. H.015459 – Lapine Road Over Rogers Creek 

State Project No. H.015460 – Little Road Over Creek 

State Project No. H.015461 – Fire Tower Road Over Rock Creek 

State Project No. H.015462 – Pilgrims Rest Church Road Over Steep Bank Creek 

State Project No. H.015463 – White Oak Landing Over Edmonds Creek 

 

These projects are nearing the final plan stage, where Mr. Holloway will continue to assist in developing the preparation of final roadway 
and bridge plans. 

10/24 – present 

State Project No. H.0098735:  LA 64: Roundabout @ LA 1019 - This project began as an in-house project at DOTD, where it reached 

the 30% preliminary plan stage, but was ultimately issued as a task order to DOTD Contract 4400026026 (IDIQ Contract for Roadway 

Design Safety). Mr. Holloway is performing the 3D modeling and hydraulic analysis/drainage design for this project. 
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17. Firm Experience 

Firm name Shread-Kuyrkendall & Associates, Inc. Past Performance Evaluation Discipline(s)* Survey / Road / Bridge / 
CE&I/OV 

Project name LA 3241 (LA 36 to LA 435) Firm responsibility (prime or sub?) Prime 

Project number H.004435 Owner’s name LADOTD 

Project location St. Tammany Parish Owner’s Project Manager Joe Umeozulu 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804 / (225)379-1100 / Joachim.Umeozulu@la.gov 

Services commenced by this firm (mm/yy) 04/14 Total consultant contract cost ($1,000’s) $ 3,628 

Services completed by this firm    (mm/yy)  12/23 Cost of consultant services provided by this firm ($1,000’s) $ 2,560 
*100% of work was performed in Louisiana 
Shread-Kuyrkendall & Associates (SKA) provided topographic services, preliminary and final roadway and bridge design services for LA 3241 a new four-lane divided Rural Arterial Roadway 
proposed to be constructed in St. Tammany Parish, Louisiana.  This project includes three (3) segments of nearly 20 miles of new roadway to connect Interstate 12 to the southern terminus 
of LA 21 in Bush, LA.  SKA’s contracted segment consists of approximately eight miles of a new alignment in St. Tammany Parish.  This entire section of LA 3241 will be designated as Control 
of Access with the exception of the last 3500’ at the intersection of LA 3241 @ LA 435 in Talisheek, Louisiana.  Two new bridges (4 structures total) will be built for this project to span Bayou 
Lacombe at two different locations, each approximately 500’ long.  The existing topography is heavily wooded and very flat with high percentage of wetland.  90% of the project corridor is 
considered wetland which was considered in hydraulic design of the bridges as well as hydraulic analysis of the roadway.  Innovative design alternatives were implemented during design 
as geometry was restricted to Restricted Crossing U-Turns (RCUT) at the major intersections and implementing J-Turns to accommodate U-turns and intersection thru movements.   
 

A supplemental Traffic Study was conducted to investigate, analyze, and recommend how access is to be managed along the proposed LA 3241 corridor using current LA DOTD Engineering 
Directives and Standards.  The LA 3241 corridor’s median openings, driveway connections, as well as the intersection of LA 435 and LA 3241 were analyzed.  The majority of the segment is 
control of access right-of-way, but there was area within the project limits that contains both unlimited and limited (restricted) access right-of-way. That area is located at the northern end of 
project where LA 435 intersects with the proposed LA 3241.   For the intersection control at LA 435 / LA 3241, the J-turn configuration and roundabout were compared considering several 
factors. An Environmental Impact Statement (EIS) was completed in 2012 prior to design.  The alternative selected for design included a full-access intersection at LA 435 / LA 3241, however 
given the updated LADOTD guidance since the completion of the EIS in 2012, the full-access intersection given in the EIS document was not preferable as the proposed intersection of LA 
435 and LA 3241 did not meet the necessary EDSM IV.2.1.4 requirement to have a full access median opening as the intersection did not warrant a traffic signal in the build or design years.  
The traffic analysis included the evaluation of a J-turn configuration and a roundabout.  The roundabout intersection performs slightly better than the J-turn configuration in the design year 
(2038).  The J-turn intersection would likely require less right-of-way, but due to the location 
of the Talisheek Creek Bridge the northbound U-turn median opening (part of the adjacent 
project) would be over 2,000 feet from the northernmost driveway.  The roundabout 
intersection would likely require additional property takes on the four quadrants of the 
intersection of LA 435 and LA 3241.  The intersection analysis consisted of Sidra 7 software 
runs for build and design year in the PM peak period comparing the performance of two 
alternative intersection designs as specified by EDSM IV.2.1.4: a two-lane roundabout; a J-
turn or restricted crossing U-turn (R-CUT) intersection which includes a directional (left turn) 
median opening with a directional U-turn on both sides of the intersection.  This study has 
presented the comparison of the two intersection alternatives at LA 435 and LA 3241.  The 
impacts considered were Right-of-Way acquisitions, U-turn locations due to the Talisheek 

Creek Bridge, traffic management during 
construction, and estimated construction 
costs.    Based on this information LADOTD 
decided to move forward with the J-Turn 
alternative.  
 

Firm Members Involved: 

Ripley W. “Gary” McClure, P.E.  

John P. Raymond, P.E. 

Niccola D. Gill, P.E. 

James Partin 
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17. Firm Experience 

Firm name Shread-Kuyrkendall & Associates, Inc. Past Performance Evaluation Discipline(s)* Survey / Road / Bridge 

Project name I-10 Widening (LA 73 – LA 30) Firm responsibility (prime or sub?) Prime 

Project number H.009266 Owner’s name LADOTD 

Project location Ascension Parish  Owner’s Project Manager Kurt Brauner, P.E. 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804 / (225)379-1933 / Kurt.Brauner@la.gov 

Services commenced by this firm (mm/yy) 10/12 Total consultant contract cost ($1,000’s)   $ 2,874 

Services completed by this firm    (mm/yy)  On-Hold Cost of consultant services provided by this firm ($1,000’s)   $ 2,122 
*100% of work was performed in Louisiana 
 

Shread-Kuyrkendall & Associates, Inc. (SKA) was contracted to provide topographic survey 
services and preliminary and final roadway and bridge design services to widen I-10 from a four-
lane freeway section to a six-lane freeway section. The roadway section is approximately 4.5 miles 
long and involves removing the inside shoulder and widening to the inside with a new 12’ travel 
lane and 10’ inside shoulder, with center barrier rail where median widths are narrow.  The bridge 
design services include the bridge superstructure replacement of the overpasses at LA 429 and 
LA 30, as well as the bridges at Bayou Smith including hydrologic/hydraulic analyses, and full 
replacement (substructure and superstructure) for the LA 73 interchange to accommodate for 
future LA 73 improvements.  The overall project corridor is nearly 16 miles and is being built to 
widen interstate 10 from Highland Road to LA 22 in East Baton Rouge and Ascension Parishes.  
SKA is providing project management, as well as design services for all phases of this project, and 
is working closely with CDCs of adjacent project to ensure corridor continuity.  In addition, at the 
request of LADOTD, SKA had investigated the feasibility of implementing an innovative 
interchange design in the form of a Single Point Urban Interchange (SPUI) at LA 73.   
 
 
 
 
 
 
 
 
 

 
 

 
 

  

Firm Members Involved: 

Ripley W. “Gary” McClure, P.E. 

John P. Raymond, P.E.  

Niccola D. Gill, P.E. 

Garrett Gilbert, P.E. 

James Partin 

Dianna Sherman 
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17. Firm Experience 

Firm name Shread-Kuyrkendall & Associates, Inc. Past Performance Evaluation Discipline(s)* Road 

Project name LA 73 Roundabout at Bluff Rd. Connector Firm responsibility (prime or sub?) Prime 

Project number H.014918 / MA-22-01 Owner’s name Ascension Parish 

Project location Ascension Parish  Owner’s Project Manager Jeff Burst, P.E. 

Owner’s address, phone, email 615 Worthy St., Gonzales, LA 70737/ (225)368-2869 / Jburst@hntb.com 

Services commenced by this firm (mm/yy) 05/21 Total consultant contract cost ($1,000’s)   $ 781 

Services completed by this firm    (mm/yy)  02/26 Cost of consultant services provided by this firm ($1,000’s)   $ 781 
*100% of work was performed in Louisiana 
The LA 73 corridor in Ascension Parish is experiencing 
significant congestion problems due to changes in 
population and land use in the area resulting in 
increased traffic volumes. In 2018, a traffic and 
feasibility study were initiated to improve operations 
along this corridor from LA 74 to LA 621. 
 

In 2022, Shread-Kuyrkendall & Associates (SKA) 
completed final design for the LA 73 to Bluff Road (LA 
928) Connector Project (MA-20-01), with a scheduled 
letting summer 2024.  This project is new construction 
of a two-lane roadway from Bluff Road to LA 73. The 
Connector will become the main method of travel 
between LA 73 and Bluff Road for this area. On Bluff 
Road the entrance to the connector will be located 
between C Braud Rd. and Crestway Ave. On LA 73 
the connector will be located between Mission Street 
and Oak Plaza Ave.  SKA was contracted to design 
the LA 73 Roundabout at Bluff Rd. Connector as part 
of an additional contract.   

 
This project, LA 73 Roundabout at Bluff Rd. Connector (MA-22-01), will convert an existing section of LA 73 from three lanes to four lanes with a raised median and curb and gutter providing access 
management.  Two bulb-outs will be added for U-turns and control of access at the end of the project limits and a multi-lane roundabout is being designed at the intersection with the future Bluff 
Road Connector (MA-20-01) and an existing commercial drive.  Sidewalks on both sides of LA 73 and pedestrian refuge areas inside the roundabout will be added.  Access Management is being 
implemented due to the proximity of the roundabout to I-10 at LA 73 and numerous businesses adjacent to the roundabout. The roundabout includes an eastbound right turn slip-lane onto southbound 
LA 73.  This project also includes the redesign of 7900’ of the existing storm drain system within the project limits. This project, although contracted by Ascension Parish, is a state route and is also 
being coordinated with and reviewed by DOTD in conjunction with other projects on the LA 73 corridor.  Special care was considered with the northbound and southbound dual-lane entrances to provide 
desired offset left alignments and geometry to eliminate vehicle path overlap.   

 
 
 

  

Firm Members Involved: 

Ripley W. “Gary” McClure, P.E. 

John P. Raymond, P.E.  

Darrell J. Moore. P.E. 

Garrett Gilbert, P.E. 

Dianna Sherman 

The geometry for construction includes the following approach: 

• WB-67 Design Vehicle   
• Offset left approach 
• 180’ diameter inscribed circle 
• 32’ circulatory width 
• LA 73 Access Management 
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17. Firm Experience 

Firm name Shread-Kuyrkendall & Associates, Inc. Past Performance Evaluation Discipline(s)* Road  

Project name IDIQ Pavement Preservation Firm responsibility (prime or sub?) Prime 

Project number H.015056/H.015058/H.015619 Owner’s name LADOTD 

Project location Vermillion Parish / Evangeline Parish Owner’s Project Manager Lea Smith, PE 

Owner’s address, phone, email 428 Rue des Voyages, Lafayette, LA 70508 / (337)262-2375 / Lea.Smith@la.gov 

Services commenced by this firm (mm/yy) 12/22 Total consultant contract cost ($1,000’s) $ 4,375 

Services completed by this firm    (mm/yy)  10/24 Cost of consultant services provided by this firm ($1,000’s) $ 3,937 

*100% of work was performed in Louisiana 

The following projects were performed under the IDIQ Pavement Preservation Contract No. 4400024831:  
 
H.015056 / LA 685 (LA 14-B to BAYOU TIGRE), Vermillion Parish: 
Shread-Kuyrkendall & Associates, Inc. (SKA) were contracted to perform engineering and related services to prepare preliminary and final plans for the mill and overlay 
approximately 2250’ of LA 685 from LA 14-B and reconstruction of approximately 1900’ of LA 685 to Bayou Tigre as well as identify drainage improvements required to 
alleviate local street flooding adjacent to Erath High School. Pavement Design was provided by LADOTD.   
 

H.015058 / LA 14–Business & LA 331:Erath, Vermillion Parish: 
Shread-Kuyrkendall & Associates, Inc. (SKA) were contracted to perform engineering and related services to prepare preliminary and final plans for the mill and overlay 
of approximately 12,000’ of LA 14-B from LA 14 to LA 14, patch existing pavement where needed and provide minor drainage improvements, as well as the 
reconstruction of   LA 331 (currently North Rd) from Beau Chene Street to LA 14-B with 12’ lanes and 2’ shoulders. Portland Cement Concrete from LA 331 from LA 
14 to Beau Chene will have existing joints cleaned and sealed and pavement restriped.  Pavement Design was provided by LADOTD.   
 

H.015619 / LA 106: US 167 to Avoyelles Parish Line, Evangeline Parish: 
Shread-Kuyrkendall & Associates, Inc. (SKA) were contracted to perform engineering and related services to prepare preliminary and final plans for the full 
reconstruction of LA 106 from US 167 to approximately LA 115, including safety improvements to cross-drain headwalls in three locations which may or may not include 
embankment widening and guardrails.  LA 106 was milled and overlayed, along with patching where necessary, from LA 115 to the Avoyelles Parish/Evangeline Parish 
line.  This project included guard rail improvements and embankment widening. Total length of the project was approximately 8.2 miles. Pavement Design was provided 
by LADOTD.   
 

These were pavement preservation/restoration projects. 
 

 

 

Firm Members Involved: 

Ripley W. “Gary” McClure, P.E. 

John P. Raymond, P.E. 

Niccola D. Gill, P.E. 

Garrett J. Gilbert, P.E. 

James Partin 

Dianna Sherman 
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17. Firm Experience 

Firm name Shread-Kuyrkendall & Associates, Inc. Past Performance Evaluation Discipline(s)* Road / Bridge 

Project name French Branch Bridge-West Pearl River Bridge (I-10 / I-12 / I-59) Firm responsibility (prime or sub?) Prime 

Project number 700-52-0205 Owner’s name LADOTD 

Project location St. Tammany Parish Owner’s Project Manager Allison Schilling, P.E. 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804 / (225)379-1100 / Allison.Schilling@la.gov 

Services commenced by this firm (mm/yy) 08/10 Total consultant contract cost ($1,000’s)   $ 410 

Services completed by this firm    (mm/yy)  01/15 Cost of consultant services provided by this firm ($1,000’s)   $ 410 

*100% of work was performed in Louisiana 
 
French Branch Bridge – West Pearl River Bridge, Route I-10, St. Tammany Parish project 
included the I-10/I-12/I-59 Interchange. The existing pavement consisted of joint 
displacement, substandard cross-slopes, and general pavement disrepair. Improvements 
and repairs include rubblization, pavement replacement, and overlay for cross-slope 
correction. 
 

Safety improvements such as guard rail replacement, overhead sign adjustment, and 
adjusting elevations of ramps was included. This project required stage construction with 
shoulder widening for traffic control. Traffic control plans with multiple phasing, night 
construction, and detours was utilized. SKA provided topographic surveys, evaluation of 
existing pavement and safety conditions, and engineering design services for preliminary 
and final plans for repair and improvements.  Some realignment of ramps was required to 
allow for higher levels of safety and to provide better traffic flow for merging and lane drops.    
This was a pavement preservation/restoration project. 
  
  

Firm Members Involved: 

Ripley W. “Gary” McClure, P.E. 

John P. Raymond, P.E. 

Niccola D. Gill, P.E. 

James Partin 

Dianna Sherman 

Sequencing and Traffic Control were an 

important element of this project.  This project 

was constructed without any issues and SKA was 

awarded the DOTD 2016 Transportation 

Excellence Award 
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17. Firm Experience 

Firm name Lazenby & Associates, Inc. Past Performance Evaluation Discipline(s)* Survey 

Project name Topographic Survey I-12 (LA 21-US 190) & I-12 (US 190-LA 59) Firm responsibility (prime or sub?) Sub 

Project number Contract No. 4400005020 Owner’s name Louisiana Department of Transportation & Development  

Project location St. Tammany Parish I-12 (LA 21-LA 59) Owner’s Project Manager Mr. Nicholas Olivier, P.E. 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, Louisiana 70802-4438 / (225) 379-1133/  Nicholas.Olivier@La.gov 

Services commenced by this firm (mm/yy) 02/15 Total consultant contract cost ($1,000’s) $   1,189.3 

Services completed by this firm    (mm/yy)  02/16 Cost of consultant services provided by this firm ($1,000’s) $   513.2 

*100% of work was performed in Louisiana 
 
This project consisted of conducting a topographic survey and location of subsurface utilities along a 8.89 mile section of Interstate Highway I-12 in 
St. Tammany Parish. This section of interstate highway though Covington, Louisiana, is heavily traveled and the LDOTD is widening the corridor 
from a four-lane divided roadway to a six-lane divided roadway. The section of I-12 surveyed in this project extended from west of LA 21 to east of 
LA 59 for a distance of 8.89 miles. Lazenby & Associates, Inc. served as a subconsultant to SJB Group, L.L.C. and performed approximately 48% of 
the total survey project, including a hydrographic survey across the Tchefuncte River at the I-12 bridge crossing.  
 
The topographic survey was performed within a heavily traffic section of I-12 by equipping the survey crew with three Trimble robots so that crew 
members could advance down both sides of the right-of-way and the grass median simultaneously. Safety of the survey crew members and the traveling 
public was of the utmost importance. 
 
All survey crew members used on this project had received LDOTD Work Zone Training certifications for Flagger, Traffic Control Technician and 
Traffic Control Supervisor after completing ATSSA approved Traffic Control courses. 
 
Personnel that worked on this project to provide the requested topographic surveys and hydrographic surveys were as follows: 
 
     Jerry G. Lazenby, P.E., P.L.S. – Principal-In-Charge and Project Supervisor that provided overall contract management 
     Paul D. Fryer, P.E., P.L.S. – Project manager providing coordination with the Prime Consultant and quality control  
     Randy C. Hammons, P.E. – Project Engineer that managed the day-to-day processing of topographic survey field information 
     Ronald J. Riggin, II, P.E., P.L.S. – Project Surveyor that managed the hydrographic survey work and processing of data and assisted 

 with the coordination and supervision of survey crews 
     James S. Ellingburg, P.E. – Assist with processing survey data and developing existing drainage maps 

  

Firm Members Involved: 

Jerry G. Lazenby, P.E., P.L.S.  

Paul D. Fryer, P.E., P.L.S. 

Randy C. Hammons, P.E.  

Ronald J. Riggin, II, P.E., P.L.S.  

James S. Ellingburg, P.E. 
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17. Firm Experience 

Firm name Lazenby & Associates, Inc. Past Performance Evaluation Discipline(s)* Survey 

Project name I-20 Widening/Overlay (Vancil Rd to LA 34) Firm responsibility (prime or sub?) Prime 

Project number S.P.N. H.015052 Owner’s name Louisiana Department of Transportation and Development 

Project location Ouachita Parish Owner’s Project Manager Steve A. LeBlanc, P.L.S. 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804-9245 / (225) 379-1292 /  Steve.LeBlanc2@la.gov 

Services commenced by this firm (mm/yy) 05/22 Total consultant contract cost ($1,000’s) $  393.9 

Services completed by this firm    (mm/yy)  01/23 Cost of consultant services provided by this firm ($1,000’s) $  393.9 

*100% of work was performed in Louisiana 
 
Lazenby & Associates, Inc. is the prime consultant on this project, performing topographic surveying services within the existing I-20 ROW for existing 
interstate widening & overlay.  Approximately 20,815 feet (3.94 mi) along I-20 (urban interstate) thru West Monroe, LA is included in the topographic 
survey limits, including portions of 3 urban principal arterial and 1 urban major collector interchanges/overpasses. 
 
Static/RTK GPS survey methods were used to establish horizontal and vertical control for the field survey.  Conventional survey methods using total 
stations and digital levels were used to collect the topographic survey data for the project.  In addition, 3D LIDAR point clouds were collected using 
both stationary terrestrial tripod mounted scanner and mobile scanning.  Topographic features were extracted from the 3D point cloud such as hard 
surface pavement, bridge structures, traffic signs, overhead truss sign supports, guardrails, and existing traffic lighting.  360 camera images collected 
with the mobile LIDAR and georeferenced aerial imagery were used to assist with the QA/QC validation of the topographic survey.  In addition to the 
collection of topographic survey features, other surveying services include the establishment of referenced iron rods along the project to define the GPS 
control, locating and research of ownership of all utilities within the limits of the topographic survey using LA One Call and preparation of an existing 
drainage map of the project area.  An existing DTM was developed using surface elevations collected and existing alignments were calculated along 
the I-20 corridor, interchanges and overpasses. 
 
  

Firm Members Involved: 

Randy C. Hammons, P.E.  

Ronald J. Riggin, II, P.E., P.L.S.  

James S. Ellingburg, P.E. 

Noah J. Sampognaro, E.I. 
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17. Firm Experience 

Firm name Lazenby & Associates, Inc. Past Performance Evaluation Discipline(s)* Survey 

Project name US 371:  KCS RR Overpasses (HBI) Firm responsibility (prime or sub?) Prime 

Project number S.P.N. H.012030 Owner’s name Louisiana Department of Transportation and Development 

Project location Webster Parish Owner’s Project Manager Steve A. LeBlanc, P.L.S. 

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804-9245 / (225) 379-1292 /  Steve.LeBlanc2@la.gov 

Services commenced by this firm (mm/yy) 12/22 Total consultant contract cost ($1,000’s) $  222.3 

Services completed by this firm    (mm/yy)  03/23 Cost of consultant services provided by this firm ($1,000’s) $  222.3 

*100% of work was performed in Louisiana  
 
Lazenby & Associates, Inc. is the prime consultant on this project, performing topographic surveying services within the existing US 371/I-20 
interchange ROW for existing roadway lighting improvements.  Approximately 3,800 feet along US 371 (urban minor arterial) and 5,600 feet along I-
20 (urban interstate) located in Minden, LA is included in the topographic survey limits. 
 
Static/RTK GPS survey methods were used to establish horizontal and vertical control for the field survey.  Conventional survey methods using total 
stations and digital levels were used to collect the topographic survey data for the project.  In addition, 3D LIDAR point clouds were collected using 
both stationary terrestrial tripod mounted scanner and UAV scanner payload.  Topographic features were extracted from the 3D point cloud such as 
hard surface pavement, bridge structures, traffic signs, overhead truss sign supports, guardrails, and existing traffic lighting.  UAV photogrammetry 
was collected to assist with the QA/QC validation of the topographic survey.  In addition to the collection of topographic survey features, other 
surveying services include the establishment of referenced iron rods along the project to define the GPS control, locating and research of ownership of 
all utilities within the limits of the topographic survey using LA One Call and preparation of an existing drainage map of the project area.  An existing 
DTM was developed using surface elevations collected and existing alignments were calculated along the US 371/I-20 corridors, including all 
interchange ramps. 
  

Firm Members Involved: 

Randy C. Hammons, P.E.  

Ronald J. Riggin, II, P.E., P.L.S.  

James S. Ellingburg, P.E. 

Noah J. Sampognaro, E.I. 
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EXPERIENCE 
Shread-Kuyrkendall & Associates, Inc. (SKA) has over 30 years of successful DOTD experience 
and has worked closely with DOTD on multiple types of projects for roadway, bridge, safety, and 
pavement preservation for both Interstate and Non-Interstate Roadways.  SKA utilizes the DOTD 
Roadway Design Procedures and Guidelines, DOTD Minimum Design Guidelines, and Pavement 
Preservation Manual for design references.  Other documents that may be used would be 
AASHTO’s Policy on Geometric Design of Highways, AASHTO’s Roadside Design Guide, and the 
Highway Safety Manual.    SKA has selected a successful team to implement the required services 
as part of this contract, which includes survey services, preliminary plans, final plans, construction 
support and any additional items required to provide DOTD with a quality constructible final set of 
plans. Lazenby & Associates, Inc. (Lazenby) provides professional land surveying services to 
public and private sector clients throughout the region. Experienced survey professionals utilize 
the latest field surveying equipment, and advanced computer software to produce detailed, 
accurate, and reliable deliverables. Lazenby has established a strong reputation for providing high-
quality surveying services while maintaining the highest professional standards and industry best 
practices. A commitment to precision, responsiveness, and exceptional client service fosters long-
term relationships and partnerships, ensuring that every project is completed efficiently and 
delivers lasting value to the client. Lazenby will serve as a surveying subconsultant to provide 
comprehensive surveying and mapping services for the project, including topographic surveys, 
property boundary surveys, right-of-way mapping, and title research with title takeoffs. Lazenby’s 
office is located in Monroe, LA which provides a significant advantage for projects within District 
04. Being centrally located within the district allows survey crews and project personnel to mobilize 
quickly, reducing travel time and improving responsiveness to project needs. 
 

UNDERSTANDING 
Having provided roadway and bridge design services to DOTD for well over 30 years, Shread-
Kuykendall & Associates, Inc. (SKA) brings extensive knowledge and a deep understanding of 
DOTD’s goals and requirements for both new construction and the reconstruction of existing 
roadways. SKA has also delivered design services on numerous Pavement Preservation Projects, 
demonstrating a strong grasp of DOTD’s objectives for maintaining and extending pavement 
service life through effective rehabilitation and reconstruction strategies. SKA’s strength lies not 
only in technical expertise, but in its capacity and responsiveness. SKA and its team are fully 
capable of actively managing three (3) or more Task Orders concurrently, a capability 
demonstrated through multiple ongoing IDIQ contracts where several task orders are executed 
simultaneously. The firm has consistently shown its ability to mobilize immediately upon 
notice to proceed, maintain schedule discipline, and deliver projects on time with a proven 
record of success and client satisfaction across multiple DOTD Districts. The IDIQ 
contracting framework allows DOTD to quickly assign time-sensitive projects requiring expedited 
delivery, and SKA is uniquely positioned to respond to these demands. With adequate staffing, 
experienced project managers, and streamlined internal processes, SKA routinely undertakes 
accelerated schedules, including projects tied to critical funding deadlines such as federal 
redistribution efforts. SKA understands that task orders may vary widely in scope, complexity, and 
duration. Regardless of these variables, SKA and its team are committed to providing the full range 
of services necessary to successfully deliver each assignment, ensuring consistency, quality, and 
reliability for DOTD across all projects.  

Services that may be required and will be provided will include but not limited to the following: 
 Topographic Surveys 
 Property Boundary Surveys 
 Right-Of-Way Mapping 
 Title Takeoffs 
 Preliminary and Final Roadway Design 
 Preliminary and Final Bridge Design 
 Hydraulic Analysis and Design 
 Services During the Environmental Process  
 Permit Drawings 
 Plan Development 
 Transportation Management Plan (TMP) 
 Cost Estimates 
 Special Provisions Write Ups 
 Quality Plan Reviews   
 Construction Support  

APPROACH  
For each Task Order, our goal is to provide and deliver a quality product that meets the needs 
of DOTD and project stakeholders. SKA prides itself on its ability to maintain schedules, work 
closely with DOTD’s Project Manager, and to provide a plan set that is ready for construction 
and minimizes plan changes using a proven QA/QC process. SKA’s workload is such that we 
have the staff available to manage multiple Tasks Orders if needed.  SKA’s staff has worked on 
multiple IDIQ contracts with provided consistency for future IDIQ projects.  The majority of our 
staff has been with SKA for more than 20 years with our managers being with SKA even longer.  
This clearly indicates the experience level SKA has working with DOTD and our understanding 
of the Plan Delivery Process.  SKA will utilize Niccola Gill, PE as Supervising Engineer 
overseeing QA/QC.  Ms. Gill has over 20 years of experience with SKA as well as working with 
DOTD.  SKA’s approach for delivering a quality construction set of plans is summarized as 
follows: 

ESTABLISH A CLEAR UNDERSTANDING OF DOTD’S REQUIREMENTS AND GOALS 
During the scoping phase, John Raymond, PE will establish open communication with the 
DOTD Project Manager, provide a detailed schedule, and provide a preliminary 
construction cost to assist DOTD with managing the project.  Establishing a clear scope 
and understanding expectations will assist with maintaining budgets and schedules. 
PROMPT CONTRACT EXECUTION In the event the project time is compressed; SKA has 
an advantage being a local Baton Rouge consulting firm.  Contracts are executed in our 
local office thereby eliminating the time needed for an out-of-state main office for execution 
and administration.   
STAKEHOLDERS Early in the design phases, DOTD Districts, permitting agencies, 
utilities, and local government agency will be identified to ensure an open communication 
is established which in turn will provide better coordination and will reduce the chance of 
misunderstandings.  During the preliminary phases of the plan development, SKA will 
propose potential design solutions to solve project design constraints noticed in the site 
visit.   

18. Approach and Methodology 
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18. Approach and Methodology 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SKA has coordinated initiation meetings, public meetings and hearing with DOTD on 

multiple projects.  Some of these being the proposed Mississippi River Bridge 

Crossing, Pecue Lane / I-10 Interchange, and Stage 0 Feasibility Studies.  SKA has 

the ability to create exhibits, provide handouts, and coordinate meetings as needed 

for this project.   
TEAM MEETINGS Early on, SKA will determine the frequency of meetings needed for the 
project. Meetings will be determined for the project team, DOTD, and any stakeholders 
identified.  These meetings will assist in addressing issues that may arise that could impact cost 
or scheduling.  
MAINTAINING PROJECT SCHEDULE SKA will establish a critical path for activities that may 
impact the project schedule such as utility relocations, permitting, and any other items that may 
become apparent during the design process. SKA will always strive to complete the project 
ahead of the scheduled completion date, but no later than the scheduled date.   

SKA has proven this on multiple projects that were designated for Federal 

redistribution funds that had a shortened schedule to meet August deadlines. 

MONITORING/MANAGING CONSTRUCTION COSTS SKA is acutely aware of the necessity 
for managing construction costs and coordinating early on with DOTD about any changes that 
may affect engineering or construction budgets.  This assists with minimizing change orders 
and overruns for the project. 
QA/QC This project will be approached using SKA’s proven and accepted Quality Assurance 
and Quality Control as included as part of this proposal.  Adjustments will be made if necessary 
to meet the needs of the project.  Our QA/QC allows us to maintain the highest standards of 
quality from start to finish. 
 

METHODOLOGY  
SKA and staff have been providing engineering services to DOTD for more than 30 years.  As a 
result, SKA has a clear understanding of DOTD’s Plan Delivery Process. 

SCOPING Once a Notice to Proceed is received, our project manager John Raymond, PE will 
request a scoping meeting from the DOTD Project Manager. During this meeting, SKA will 
establish a Project Management Plan (PMP) and will develop and refine the scope as needed 
for the project to incorporate any changes that may have occurred.  Defining the project scope 
clearly ensures the project will progress smoothly with Survey Services, Preliminary Plans, Final 
Plans, and Construction phases of the project.   
KICKOFF MEETING Once the contract is executed and a Notice to Proceed is received, SKA 
will request a kickoff meeting through the DOTD PM. At this meeting, SKA will request the 
following data, if available: 

 Pavement Design, Existing Utility Information, Traffic Assignments, Studies, As-Builts, 
Geotechnical Data, Environmental Documents, and/or any other additional items  

The project kickoff meeting will be used to (1) establish project design criteria, (2) determine the 
frequency for project coordination meetings, (3) coordinate an on-site meeting with 
DOTD/District to discuss project concerns and constructability, (4) discuss and review any 
questions that may have been revealed after reviewing existing documents, and (5) to revise 
and update our PMP as needed.  SKA will develop a progress schedule depicting milestones 
and incorporate any needed items that were discussed during the Kickoff Meeting.  

 

FIELD VISITS Our project team will conduct field visits throughout the project corridor 
to obtain a comprehensive understanding of existing site conditions and identify 
potential constraints that may impact design development, constructability, traffic 
operations, drainage, utilities, right-of-way, and maintenance of traffic. These site 
evaluations will allow the team to observe existing roadway characteristics, intersection 
operations, access patterns, adjacent land uses, utility conflicts, drainage features, and 
other field conditions that may not be fully evident through available mapping or survey 
data. The field review will identify any potential constructability concerns, phased 
construction challenges, and any design exceptions or special considerations that may 
require coordination with DOTD during project plan development. 
SURVEY SERVICES Lazenby will perform all surveying services in accordance with 
applicable Louisiana Department of Transportation and Development (DOTD) 
standards and guidelines, including the DOTD Location and Survey Manual, Survey 
Feature Code Guide Book, Software and Deliverable Standards, and other applicable 
surveying and traffic control requirements. Project control will be established through a 
combination of static GPS observations, RTK GPS networks, conventional traversing, 
and differential leveling procedures to ensure accurate horizontal and vertical control 
based on NAD 83 (2011) and NAVD 88 datums. Control monuments, benchmarks, and 
supporting documentation will be developed and submitted for review prior to the 
commencement of topographic data collection.  
 

Following approval of the survey control network, Lazenby will collect detailed 
topographic information utilizing advanced technologies including GPS, conventional 
survey methods, and 3D LiDAR scanning platforms, whether terrestrial, mobile, or 
aerial, as appropriate for project conditions. Survey crews experienced with LADOTD 
feature coding standards will collect and code field data for efficient integration into the 
project database. Data processing and mapping will be completed using industry-
standard software to develop accurate digital terrain models, survey basemaps, 
alignments, drainage mapping, and supporting survey deliverables necessary for design 
development and right-of-way acquisition activities.  
 

Lazenby will also identify existing utility owners through Louisiana One Call, 
coordination with local agencies, utility providers, and LADOTD District Utility personnel. 
Utility information obtained from field markings and available records will be 
incorporated into the survey deliverables, and documentation of utility coordination 
efforts will be maintained throughout the project. The resulting survey products will 
provide a comprehensive and reliable foundation for project planning, design, 
environmental studies, right-of-way mapping, and utility coordination efforts. 
TRANSPORTATION MANAGEMENT PLAN (TMP) If required, SKA will develop the 
required Level of Transportation Management Plan (TMP) in accordance with DOTD 
Engineering Design Standards Manual (EDSM) Section VI.1.1.8, which establishes the 
requirements and procedures for Transportation Management Plans. SKA understands 
the importance of maintaining safe and efficient traffic operations throughout 
construction while minimizing impacts to the traveling public, adjacent businesses, 
emergency services, and local communities. The TMP development process will include 
evaluation of roadway operations, construction phasing, detour considerations,  
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PLAN SUBMITTALS SKA will utilize the DOTD Road Design Manual for plan delivery.  
SKA will submit the following: 

 Preliminary Plans: SKA will submit preliminary plans at 60%, 90%, and 100%.  
Additionally, the Plan-in-Hand (PIH) Meeting will be held following the 90% 
submittal.  The preliminary hydraulic report will be submitted with the 60% 
submittal.  Also included in the preliminary submittals will be construction cost 
estimate with each submittal, bridge rating reports for the existing bridge, bridge 
evaluation report, bridge design criteria, preliminary design reports, and any 
design exception or waiver requests.   

 Final Plans: SKA will submit final plans at 60%, 95% 98%, and 100% (Sealed 
Final Plans).  The final hydraulic report will be submitted with the 60% submittal.  
Also included in the final submittals will be construction cost estimate with each 
submittal, as-designed bridge rating reports final design reports, special 
provisions, NS pay items, and final design calculations.  

 Transportation Management Plan: If required, the Traffic Management Plan 
(TMP) will be submitted by SKA 

 Construction:  Once final design is complete, SKA will assist DOTD in completing 
the construction support proposal.  SKA works with various entities and has over 
30 years of experience with bidding, reviewing shop drawings, responding to 
RFIs, and all other items associated with construction support. 

temporary traffic control measures, sequence of construction, and coordination of lane 
closures and traffic shifts necessary to maintain corridor functionality during construction 
activities. SKA has extensive experience preparing maintenance of traffic plans, phased 
construction sequencing, and traffic control strategies for complex transportation projects 
throughout Louisiana. Our team will develop practical and constructible TMP solutions that 
can be effectively implemented by the contractor while maintaining compliance with DOTD 
standards and project-specific requirements.  
PLAN DEVELOPMENT For plan development, SKA uses Microstation, OpenRoads 
(previously INRoads), OpenBridge (previously Leap Bridge), and DOTD’s Hydraulic Design 
Software on all projects. SKA has been using these services simultaneously with DOTD 
since inception from Bentley Services.  Additionally, SKA also uses Transoft Torus and 
Autoturn for roundabout design and U-turn Analysis.  Using these software tools ensures 
that SKA’s plans are compatible with DOTD’s requirements and software capabilities.   

 John Raymond, PE will be project manager and lead road designer for this project.  
He has over 30 years of roadway and DOTD project experience.  He is very 
knowledgeable of DOTD standards and requirements as well as roadway plan 
preparation.  He will work closely with DOTD Road Design during the preliminary 
phase.  Darrell Moore, PE and Garret Gilbert, PE, will assist in road design under 
John Raymond’s supervision.  They have worked on numerous roadway projects as 
well as pavement preservation contracts with DOTD.  Mr. Gilbert will also work on 
any drainage design needed for this project. 

 Niccola Gill, PE will be lead bridge designer if needed, she has over 20 years of 
bridge design experience ranging from local to interstate consisting of new 
construction and widening.  She is very knowledgeable of the Bridge Design and 
Evaluation Manual (BDEM), Open Roads and Open Bridge modeling software.   

 QA/QC will be completed by Niccola Gill, PE.  She has over 20 years of roadway 
and bridge design experience and is very knowledgeable of the latest DOTD 
Roadway Design Procedures, Guidelines and DOTD Minimum Design Guidelines, 
and Pavement Preservation Manual for design references, AASHTO’s Policy on 
Geometric Design of Highways, AASHTO’s Roadside Design Guide, and the 
Highway Safety Manual 

 

SKA was awarded the 2016 DOTD 

Transportation Excellence Award for 

French Branch Bridge-West Pearl River 

Bridge (I-10 / I-12 / I-59) because the 

plans were well laid out and the project 

was constructed without issue. 

I-10 Widening (LA 73 – LA 30) 
“The consultant displayed technical proficiency throughout plan development. All submittals 
showed a clear understanding of the DOTD's plan development process and roadway design 
principles.  There were limited relevant technical plan comments which speaks to the consultant's 
technical accuracy.” 
 

“The consultant submitted a very good set of plans.  The consultant did a terrific job of assessing 
problems, offering a range of solutions, and resolving issues in a timely manner.  The consultant 
was very responsive and worked well with DOTD personnel.” 
 

(Excerpt from LADOTD Project Manager Technical Evaluation of Consultant) 



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 45 of 52 

18. Approach and Methodology 

 

 

 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The overall contract duration is anticipated to be five (5) years; however, based on SKA's experience delivering similar DOTD roadway improvement projects, a typical 
project can progress from notice to proceed through final design within approximately 18 months, assuming timely reviews, utility coordination, and right-of-way acquisition 
activities. SKA understands the importance of maintaining project schedules and will develop a detailed project timeline identifying critical milestones, review periods, and 
coordination activities to ensure efficient project delivery. Through proactive project management, regular communication with DOTD and project stakeholders, and close 
monitoring of critical path activities, SKA will strive to complete all deliverables ahead of schedule whenever possible while maintaining the highest quality standards. This 
commitment to schedule performance has been demonstrated on numerous roadway projects, including those funded through Federal redistribution programs that required 
accelerated delivery to meet critical funding deadlines. SKA's experienced project team will remain focused on identifying and mitigating potential schedule impacts to 
ensure project milestones are achieved and the overall project is completed on or before the established completion date. 

Task/Deliverable (Months) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18

Scoping, Kickoff, and Field Work

Scoping Meeting

Kickoff Meeting and NTP

Field Visit

Topographic Survey

Preliminary Plans

60 % Preliminary Plans

90% Preliminary Plans

DOTD Review and Plan-in-Hand

100% Preliminary Plans

Provide Environmental Support and Sketches

Environmental Clearance 

Final Plans

ROW Maps & Propery Survey

60 % Final Plans

Joint Plan Review Meeting (if necessary)

95% Final Plans

Plan Quality Review

98% Final Plans

100% Final Plans

Project Schedule (Typical 18 Month Roadway Project)
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19. Workload 
 

Firm(s) 

 

Past 

Performance 

Evaluation 

Discipline(s) 

Contract Number and 

State Project Number 
Project Name  

Remaining 

Unpaid Balance 

Shread-Kuyrkendall 

& Associates, Inc. 
 

Road 
44-8671 
H.009266 

I-10 (LA 73 to LA 30) Route I-10, Ascension Parish $ 14,325 

Bridge 
44-8671 
H.009266 

I-10 (LA 73 to LA 30) Route I-10, Ascension Parish $ 48,814 

CE&I/OV 
44-4665 
H.004435 

I-12 to Bush, LA 3241 (LA 36 – LA 435), St. Tammany Parish $ 47,037 

CE&I/OV 
No Contract No. 
H.011152 

I-12 Widening (sub to T. Baker Smith)  $ 5,457 

CE&I/OV 
44-14913 
H.010155 

US 90: Railroad Overpass SE of LA 85 $ 93,848 

Road 
44-17438 
H.013284 

MRB South GBR: LA 1 to LA 30 Connector (sub to Atlas) $ 61 

Road 
44-17438 
H.013284 

MRB South GBR: LA 1 to LA 30 Connector (sub to Atlas) SA#3 $ 44,693 

CE&I/OV 
44-5615 
H.000710.6 

Comite River Diversion Bridge at LA 964 $ 50,467 

Road 
44-24831 
H.016291.5 

LA 10: PALMETTO – US 71 (St. Landry Parish) $ 4,151 

Road 
44-24831 
H.016460.5 

LA 92: LA 91 – LA 13 (Acadia Parish) $ 5,896 

Road 
44-27211 
H.0145510.5 

Iberia St. Pavement Preservation and Bike Improvements $ 23,159 

Road 
44-30051 
H.016535.5 

LA 29: US 167 - LA 182 $ 76,378 

Road 
44-30051 
H.016536.5 

LA 363: St. Landry P/L – LA 1169 $ 118,608 

Road  
44-31651 
H.016390.5 

LA 16 Road Diet $ 310,190 

Road 
44-31650 
H.016590.5 

LA 22: Turn Lane @ Lee’s Landing $ 37,726 

 

  



    

PRIME CONSULTANT: SHREAD-KUYRKENDALL & ASSOCIATES, INC.      Page 47 of 52 

19. Workload 
 

 

 

 

 

 

 

 

 

 

 

 

 

Lazenby & 

Associates, Inc. 

 

 

 

 

 

 

 

 

 

 

 

 

Survey 
44-21972 
H.015641.5 

US 165 Super Street (Deloach St.-White St.) 
(Ouachita Parish) 

$ 427,740 

Survey 
44-21972 
H.015640.5 LA 150 & LA 818 Roundabout (Lincoln Parish) $ 64,076 

Survey 
44-21972 
H.014054.5 

I-69 FRTG RD CONN (Ellerbe Rd-LA 1)  
Route: LA 3276-P 
(Caddo Parish) 

$ 13,084 

Survey 
44-27916 
H.009837.5 

LA 64: Roundabout @ LA 1019 
(Livingston Parish) 

$ 40,384 

Survey 
44-27917 
H.004825.5 

LA 28: Widening: LA 3128 to LA 116 
(Rapides Parish) 

$ 150,908 

Survey 
44-27735 
H.005184 

I-69 Frontage Road Connector: Stonewall Fryerson to Ellerbe Rd 
(Caddo Parish) 

$ 474,190 

Survey 
44-27687 
H.008768.5 Hydrographic Surveying Monitoring (North Region) $ 24,485 

Road 

 

44-10428 
H.004774.5 
 

Kansas-Garrett Connector & I-20 Improvements (Ouachita Parish) $ 31,992 

Road 44-26026 
H.009837.5 
 

LA 64: Roundabout @ LA 1019 
Routes: LA 1019, LA 64 (Livingston Parish)  

$ 93,726 

Road 44-26026 
H.015231.5 

US 80 Roundabout @ US 80, LA 15 & LA 546 
Routes: US 80, LA 15 & LA 546 (Ouachita Parish) $189,181 

Road 44-26026 
H.016037.5 

LA 1138-1 & LA 1138-2: Corridor Improvements 
(Calcasieu Parish) $ 359,901 

Road 44-26026 
H.015615.5 

LA 14: Roundabout @ Corbina Road 
Route: LA 14 (Calcasieu Parish) $ 209,916 

Road 44-26913 
H.015200.5 
 

East Street & Parkview Drive Sidewalk (Monroe) 
Ouachita Parish 
 

 

$ 51,058 

Road 44-26913 
H.016208.5 

Shephard St. Sidewalks (Minden) 
(Webster Parish) 

$ 4,000 

Road 44-26913 
H.016192.5 

US 425 & Arkansas St. Sidewalks (Ferriday) 
(Concordia Parish) 

$ 1,631 

Road 44-26913 
H.016204 

Benton Road, Shed Road Sidewalks & KCS Crossing 
(Bossier City)  

$ 196,385 

Road 44-31585 
H.016797.5 
 

US 80 & US 167 Repairs 
(Lincoln Parish) 
 

 

$ 282,023 
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Lazenby & 

Associates, Inc. 

Road 44-31585 
H016563.5 
 

LA 151: Claiborne P/L-LA 545 
(Lincoln Parish) 

$ 248,113 

Bridge 44-25025 
H.015462.5 

Pilgrim Rest Church Road Over Steep Bank Creek 
Union Parish Off-System Bridge  

$ 4,050 

Bridge 44-25025 
H.015461.5 

Firetower Road Over Rock Creek 
Union Parish Off-System Bridge  

$ 4,150 

Bridge 44-25025 
H.015454.5 

Keppler Creek Road Over Sugar Creek 
Jackson Parish Off-System Bridge  

$ 4,150 

Bridge 44-25025 
H.015457.5 

Olen Hughes Road Over Bayou Bonne Idee 
Morehouse Parish Off-System Bridge 

$ 8,446 

Bridge 44-25025 
H.015337.5 

Mineral Springs Road Over Clark Creek 
Ouachita Parish Off-System Bridge 

$15,600 

Bridge 44-25025 
H.015459.5 

Lapine Road Over Rogers Creek 
Ouachita Parish Off-System Bridge 

$1,050 

Bridge 44-25025 
H.015453.5 

Hale Road Over Alligator Bayou 
West Carroll Parish Off-System Bridge 

$17,611 

Bridge 44-25025 
H.015456.5 

Hodge Road Over Cypress Bayou 
Madison Parish Off-System Bridge 

$ 31,798 

Bridge 44-25025 
H.015452 

Henderson Loop Road Over Wildcat Bayou 
East Carroll Parish (Authorized)  

$ 67,415 

Bridge 44-21887 
H.012047 
 

US 167 Bridge & US 167 Bridge Relief Over Big Creek 
(Winn Parish) 
 

 

$165,918 
 

Bridge 44-21887 
H.012542 
 

LA 114 Bridge Over Belle Deau Bayou 
LA 107 Bridge Over Bayou Jack Relief 

(Avoyelles Parish) 

 

$ 98,745 
 

Bridge 44-21887 
H.012543 

LA 8 Bridge Over Big Creek 

(Grant Parish) 
$ 96,262 

Bridge 44-21887 
H.012544 
 

LA 120 Bridge Over Creek 

LA 120 Bridge Over Bayou Scie Relief No. 1 
LA 120 Bridge Over Bayou Scie Relief No. 2 

LA 120 Bridge Over Bayou Scie 
LA 120 Bridge Over Bayou Scie Relief No. 3 
(Sabine Parish) 

$293,580 

                       DO NOT SUM 
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If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 
 
  

20. Certifications/Licenses 
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If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this 

section and was not required by the advertisement, it will be redacted. 
 
  

21. QA/QC Plan 
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22. Sub-Consultant Information 

Firm Name 

(Name must match exactly as registered with 

Louisiana’s Secretary of State (SOS): 

including punctuation, include screenshot(s) 

from SOS at the end of Section 20) 

Address Point of Contact and email address Phone Number 

Lazenby & Associates, Inc. 
2000 North 7th Street, West 
Monroe, LA 71291 

Paul D. Fryer, P.E., P.L.S. 
pfryer@lazenbyengr.com 

(318) 387-2710 
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Location: 

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 

Criteria section of the advertisement. 
 

23. Location 




