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DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 
Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE 
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND 
INSPECTION SERVICES (CE&I) 
STATEWIDE WITH MAJORITY OF WORK IN DISTRICT 62 

2. Contract Number(s) as shown in the advertisement 
 

4400034601 

3. State Project Number(s), if shown in the advertisement 
 

N/A  

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such registration 
is required by law; including punctuation; include screenshot from 
SOS at the end of Section 20) 

Greenman-Pedersen, Inc. 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EF.0002804 

6. Prime consultant mailing address 
 
 

8550 United Plaza Blvd., Ste. 702  
Baton Rouge, LA  70809 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

8550 United Plaza Blvd., Ste. 702 
Baton Rouge, LA  70809 

8. Name, title, phone number, and email address of prime consultant’s 
contract point of contact 

Timothy D. Thomas PE; Vice President / LA CEI Manager; (225) 328-1516; 
tthomas@gpinet.com 

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 
 
 

Timothy D. Thomas PE; Vice President / LA CEI Manager; (225) 328-1516; 
tthomas@gpinet.com 
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Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
10. This is to certify that all information contained herein is accurate and true, and that the team 

presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such a 
false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on the 
entity's or association's status as a firearm entity or firearm trade association. In 
addition, proposer certifies it will not discriminate against a firearm entity or firearm 
trade association during the term of the contract based solely on the entity's or 
association's status as a firearm entity or firearm trade association. 
 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person listed 
in Section 9: 
 
______________________________________ 
Date: 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
 

 
  

03/31/2026

Melissa McLeod
Tim Thomas



SECTION 12: DISCIPLINE TABLE
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12. Discipline Table: 
 

Discipline(s) % of 
Overall 

Contract 

Greenman-Pedersen, 
Inc. (GPI) 
(Prime) 

G.E.C, 
Inc. Volkert, Inc.  

 
 

Each 
Discipline 

must  
total to 100% 

CE&I/OV 90% 70% 15% 15%    100% 
CPM 5%  100%     100% 
ITS 5%  100%     100% 

 Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 
Percent of 
Contract 100% 63% 23.5% 13.5%    100% 

 
  



SECTION 13: TEAM SIZE
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13. Team Size: 

Firm name DOTD Job Classification 

Number of 
personnel 

committed to 
this contract 

Total number of  
personnel available in 

this DOTD Job 
Classification (if needed) 

 
 

Greenman-Pedersen, Inc. 
 

Principal 2 3 

Supervisor - Eng 3 4 

Supervisor - Other 2 4 

Engineer 1 2 

Project Office Manager 1 2 

Inspector - Lead 2 2 

Inspector - Certified 2 9 

Inspector - Bridge 0 1 

Inspector 4 6 

Environmental Manager 0 3 

 
 
 

Principal  1 1 

Inspector – Certified  2 2 

Inspector – Lead 3 3 

Engineer  2 3 

ITS Technician – Lead  1 1 

Engineer Intern 1 1 

 
Engineer 2 181 

Inspector – Certified 3 13 



SECTION 14: ORGANIZATIONAL CHART
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14. Organizational Chart:  

  



SECTION 15: 
MINIMUM PERSONNEL REQUIREMENTS
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15. Minimum Personnel Requirements: 
 

MPR No. 
Do not 
insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement) 
Firm employed by 

Type of license and discipline 
meeting MPR/ certification & 

number 
(Ex: PE #  - Civil) 

 

State 
of 

license 

License / 
certification 
expiration 

date 
1 Eric Thorkildsen, PE Greenman-Pedersen, Inc. Civil Engineer / PE 0036450 LA 03/31/2028 
2 Robert “Bob” Boagni, PE Greenman-Pedersen, Inc. Civil Engineer / PE 0017100 LA 03/31/2027 
3 Timothy D. Thomas, PE Greenman-Pedersen, Inc.  Civil Engineer / PE 0034762 LA 09/30/2027 
4 Stephen Hartley, PE Volkert, Inc. Civil Engineer / PE 0031272 LA 09/30/2027 
5 Stephen Hartley, PE Volkert, Inc. Civil Engineer / PE 0031272 LA 09/30/2027 
6 Elizabeth Guiza, PE G.E.C., Inc. Civil Engineer / PE 0039531 LA 09/30/2027 
7 Brian Buckel, PE G.E.C., Inc. Civil Engineer / PE 0021816 LA 09/30/2027 



SECTION 16: STAFF EXPERIENCE



SECTION 16: STAFF EXPERIENCE

 
Principal

         Eric Thorkildsen, PE (GPI) MPR #1

DOTD Liaison
         Robert Boagni, PE (GPI) MPR #2

Project Engineer
        *Tim Thomas, PE (GPI) MPR #3

Project Office Manager
         Amanda Bankston (GPI)



 

 
 Greenman-Pedersen, Inc.                       Page 9 of 115 

 
   

16. Staff Experience: 
 
Firm employed by: Greenman-Pedersen, Inc. 
Name Eric Thorkildsen, PE Years of relevant experience with this employer 11 
Title Principal Years of relevant experience with other employer(s) 24 
Degree(s) / Years / Specialization BS / 1984 Rutgers University / Civil Engineering 
Active registration number / state / expiration date 36450 / Louisiana / 03/31/2028 
Year registered 2011 Discipline Principal 
Contract role(s) / brief description of responsibilities Principal - MPR #1 

35 years of 
experience 

Mr. Thorkildsen has 35 years of experience in both the public and private sectors, specializing in transportation structures. He is a 
registered professional engineer in multiple states. Expertise includes bridge design, inspection, and seismic analyses.  Mr. 
Thorkildsen’s role at GPI is to aid the firm’s many offices in projects related to bridges, dams, and the specialized expertise of 
underwater inspections. He serves as a mentor to staff engineers and instructs nationally on behalf of the National Highway Institute 
on courses involving bridge inspection, construction, and maintenance.   

2011-Present 
Contractor Support for Federal Highway Administration (FHWA) Mr. Thorkildsen has been responsible for technical leadership and 
providing superior client service under GPI’s previous and current ID/IQ contracts with the Federal Highway Administration and its 
instructional arm the National Highway Institute since 2011. 

2017-Present FHWA Office of Bridges and Structures - Bridge Preservation Expert Task Group Support Services. Project Manager. Under this task 
order, GPI is providing various support services to FHWA’s Bridge Preservation Expert Task Group (BPETG).  

2013-Present 
FHWA Office of Asset Management, Pavement and Construction - Blanket Purchase Agreement DTFH6113A00005 for Program 
Support. Program Manager. To date, GPI has received seven task orders under this contract, providing the following services: 
administrative support to the Office of Construction, Preconstruction and Pavements; 

2017-Present 
FHWA/NHI - ID/IQ Contract DTFH6117D00033 for Training Development and Delivery in the Structures Program Area. Program 
Manager. To date, GPI has received six task orders under this contract, providing the following services to develop and deliver training 
and subject matter expertise. 

2013-2018 
FHWA/NHI - Delivery of NHI Courses 130088, 130087, 130053 and 134062 related to Structures Inspection, Design and 
Rehabilitation. Project Manager. Under two separate task orders, GPI and our two subconsultants assembled a team of over a dozen 
expert instructors to present these structures courses nationwide, using Government-furnished curriculum materials. 

2015-2017 
FHWA/NHI - Development and Delivery of NHI Course 130108 (ILT), Bridge Maintenance Training. Project Manager. Under this 
assignment, a team of Subject Matter Experts and Instructional Systems Designers collaborated to update the existing, 10+ year old, 4-
day Instructor-Led Training (ILT) Course. 

2013-2016 

FHWA/NHI - Development of NHI Courses 130111 and 130112A/B/C (WBT), Nondestructive Evaluation (NDE) for Bridge Inspection 
Series. Subject Matter Expert. Mr. Thorkildsen collaborated with a team of Instructional Systems Designers/Web Developers to develop 
a new series of four, interactive web-based training (WBT) courses, totaling approximately 20 hours of instruction. NHI Course 130111 
covers NDE fundamentals and provides an overview of the practical applications of NDE for bridge inspection. NHI Courses 
130112A/B/C provide specific information related to steel, concrete, and timber bridge elements. 
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2009-Present 

Bridge Inspection Experience. Eric joined GPI in 2009 to pursue work with federal agencies and underwater inspection. He was able to 
get GPI “wet” diving in various states using a multi-branch collaboration including an Ohio bridge inspection that utilized a dive team 
comprised from four branches. Eric was successful in obtaining federal work from the Federal Highway Administration, the agency that 
provides oversight to DOTs. One of FHWA’s major duties is to provide training. In early 2018, GPI was awarded every major contract 
associated with the federally mandated inspection of our nation’s bridges, all 660,000 of them. 

2008-2013 

Inspection of Complex Bridges, Overhead Signs and Mast Arm Structures. Project Manager.  Responsible for the $5M project, which 
consisted of above water inspections of 175 highway bridges (6 million-ft² deck area), 50 local town bridges, 367 overhead signs and 
204 mast arm structures. Fifteen structures also had underwater inspections conducted. Inspectors were required to perform work 
zone setup in addition to inspections.  Multiple methods of bridge access were used including underbridge inspection units, manlifts, 
rigging and specialized water vehicles.  Client:  Connecticut Dept. of Transportation 

2008-2013 
Above and Below Water Bridge Inspections, DE. Project Manager.  This five-year contract began in 2008.  Average 50 bridges per year 
including the Indian River inlet bridge, a critical bridge with significant scour issues. Side scan sonar was used for portions of the 
underwater inspection.  Client:  Delaware Dept. of Transportation. 

2008 

Underwater Inspection of New York State Thruway Bridges Western New York.  Project Manager. Responsible for the inspection of 
bridges in western New York, including the Grand Island Bridges just north of Buffalo leading to Niagara Falls and the Genesee River 
Bridge between Syracuse and Rochester.  The inspection will be led by a NY professional engineer and will include a full fathometric 
survey. 

2011-2016 

Below Water Inspections of 200 Canal Structures. Project Manager. Greenman-Pedersen, Inc. (GPI) has been retained by the NYS 
Canal Corporation / Thruway Authority to inspect underwater structures throughout upstate New York on the Erie and Champlain 
Canal systems.  These 200 structures, $1.8M contract value, will include locks, dams, sluice gates, terminals, retaining walls, guard 
gates and culverts.  All teams will be led by a professional engineer.  Reports will include assessments of structural condition, repair 
recommendations and associated costs.  Reports will be developed using a web-based system for data entry, report generation and 
quality control. 

2010-2011 

Underwater Inspection of Bridges and Water Control Structures, Everglades, FL. Project Manager. Performed underwater condition 
assessments of water control structures owned by the South Florida Water Management District (SFWMD). The contract included the 
inspection of 65 culverts, spillways, pump stations, locks, and gates.  A GPI Florida professional engineer was on site at all times 
supervising the dive operation and engineering assessment.  The divers were all UESI employees, a wholly owned subsidiary of GPI.  
The diving operation was surface supplied with full video and audio communication.  As part of the deliverable GPI furnished raw video 
plus edited video of structural deficiencies.  Over 200 components were rated on their condition.  Defects included corrosion, section 
loss, gate seal damage, spalls, and exposed rebar.  GPI made repair recommendations and determined approximate costs. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Robert “Bob” Boagni, PE Years of relevant experience with this employer 8 
Title DOTD Liaison Years of relevant experience with other employer(s) 41 
Degree(s) / Years / Specialization BS / 1974 / Civil Engineering 
Active registration number / state / expiration date 0017100 / Louisiana / 03-31-2027 
Year registered 1978 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities LADOTD Liaison MPR #2 

49 years of 
experience 

Mr. Boagni comes to GPI with over 49 years of experience, including 31 years with the Louisiana Department of Transportation and 
Development (LADOTD), where he served as a bridge designer, project manager, program manager, and Chief of the Project 
Development Division. For seven years, he led the administration of a $600+ million annual highway program, overseeing more than 
400 employees across disciplines including right-of-way, utilities, surveying, roadway and bridge design, contracts, hydraulics, 
geotechnical engineering, and project management. In this role, he coordinated with multiple agencies and federal funding officials to 
ensure compliance with applicable standards and regulations, including 48 CFR 31. He was responsible for developing LADOTD’s Project 
Delivery Manual and administering major statewide programs such as TIMED, System Preservation, Safety, Capacity, and Urban 
Systems and Enhancements, as well as the development and implementation of the PPMS Project Management System. 
 
During his 19 years in bridge design at LADOTD, Mr. Boagni designed numerous bridge structures including slab spans, prestressed 
concrete girders, steel composite girders, retaining walls, column bents, abutments, pile foundations, and drilled shafts. He also served 
as program manager for the $1.2 billion I-49 Alexandria Urban Section project involving 42 consultant firms, and as project manager for 
the $120 million Mississippi River Bridge at Luling and the $25 million I-310 end-on construction project. Mr. Boagni additionally served 
on a Transportation Research Board panel contributing to NCHRP Report 159, Design and Construction of Bridge Approaches. 
 
For five years, Mr. Boagni held an administrative engineering role overseeing statewide procurement of consultant engineering 
services, including contract development, consultant selection, and administration of cooperative endeavor and city/state agreements, 
with extensive experience in 48 CFR 31 (FARs). He later served three years as President of GEC, Inc., managing all aspects of the multi-
state engineering firm. Mr. Boagni is currently a Principal of GPI and remains actively involved in project management efforts in Texas, 
Mississippi, and Louisiana. 

06/2012-02/2014 

I-10 Williams Boulevard to Veterans Boulevard, and Loyola Drive to Williams Boulevard, Jefferson Parish, New Orleans, Louisiana, 
Principal-in-Charge. These projects involved the widening of I-10 between the Veterans Boulevard interchange and the Canal No. 17 
(approximately 2,900 feet west of Loyola Drive). The bridges over Canal No. 3 and Veterans Boulevard were replaced. A double lane 
exit ramp was provided at the Loyola Drive Interchange. The bridges over Duncan Canal will also be widened. The concrete lining for 
the Duncan canal cross section will be provided under I-10 bridges within existing right-of-way. Concrete sound walls were constructed 
along the I-10 westbound and the North side of I-10. This project also included bridge load rating for the bridges over Loyola Drive, 
mainline I-10 over Williams Blvd., the Duncan Canal Bridges, Mainline I-10 Veterans Blvd. Bridges, and the Eastbound Veterans Exit 
Ramp to determine the suitability of the bridges for widening as required. Cost: $120M 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Timothy D. Thomas, PE Years of relevant experience with this employer 9 
Title Project Engineer Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization B.S. / 2004 / Civil Engineering, Louisiana Tech University 
Active registration number / state / expiration date PE 34762/ Louisiana/9-30-2027 
Year registered 2008 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Project Engineer MPR #3 

20 years of 
experience 

Tim is GPI’s Director of Construction Engineering, Inspection and Coating (CE&I) Services in Louisiana which includes responsible 
charge of construction contract administration, project engineering, inspection management and oversight. His background includes 
11 years of service as a DOTD Project Engineer and Assistant Project Engineer for District 61- Baton Rouge.  His diverse highway and 
bridge construction experience of varying complexity and scope includes over 10 years of experience in responsible charge of the 
Construction Engineering and Inpsection (CE&I) of complex & major concrete and steel bridge construction projects and highway 
construction projects. His 20 years of experience in encompases HMAC and PCC roadway construction, in-place soil cement 
stabilization, treated subgrade, stone and recycled PCCP base, steel and concrete bridge rehabiliation, structural coating systems, 
moveable bridges, high-early strength concrete, heat straightening & welding, carbon fiber reinforced polymer repair systems, ITS, 
utility coordination and relocation, and abatement of hazardous materials.   

12/2023 - Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Project Engineer. This CE&I major bridge 
construction project includes the structural rehabilitation and cleaning & painting of the concrete and steel superstructure and 
substructure of the LA 47 “Green Bridge” crossing the Intracoastal Waterway Gulf Outlet in District 02.  Work includes structural and 
bearing rehabilitation of the main bridge truss and approach spans, structure jacking, heat straightening, and concrete rehabilitation 
with fiber reinforced systems (CFRP), navigational lighting systems. Mr. Thomas duties include project engineering; contract 
administration; inspector oversight; and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project 
completeness and acceptance according to the contract, plans and specfications.  

02/2025 – Present 

LADOTD – H.014258 – LA 1: Port Allen Canal Bridge (Phase 2), West Baton Rouge, Assistant Project Engineer.  This CE&I major 
bridge construction project includes the construction of the new steel and concrete girder northbound bridge over the Port Allen 
Lock Canal in District 61.  This project includes precast concrete piles, structural bridge footings & columns, precast concrete and 
structural steel girders, steel sheet piles, and MSE retaining walls.  Mr. Thomas duties include project engineering; contract 
administration; inspector oversight; and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project 
completeness and acceptance according to the contract, plans and specfications. 

12/2021–10/2023 

LADOTD -H.010724 – Pecan Island Bridge, Pointe Coupee, Project Engineer. This CE&I bridge construction project included the 
construction of a new slab span bridge over the Chenal Waterway with the driving of precast concrete bridge piles and steel sheet 
piles. Mr. Thomas duties include project engineering; contract administration; inspector oversight; and responsibilities normally 
required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and 
specfications.  

 
09/2021-01/2025 

LADOTD – H.001234 – LA 1: Port Allen Canal Bridge (Phase 1), West Baton Rouge, Assistant Project Engineer   This major CE&I 
bridge construction project included the construction of the new steel and precast concrete girder southbound bridge over the Port 
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Allen Lock Canal in District 61.  This project includes precast concrete piles, structural bridge footings & columns, precast concrete 
and structural steel girders, steel sheet piles, and MSE retaining walls.  Mr. Thomas duties include project engineering; contract 
administration; and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and 
acceptance according to the contract, plans and specfications. 

06/2019-12/2024 

LADOTD Design-Build – H.011670 – I-10/Loyola Interchange – Jefferson Parish, Assistant Resident Engineer.  This CE&I bridge and 
roadway construction project included the construction of a new Interstate 10 interchange flyover bridge to access the New Orleans 
International Airport.  The new bridge structure consists of curved steel tub girders, precast concrete LG & tub girders, cast-in-place 
slab spans, precast concrete piles, structural bridge footings & columns, and steel sheet piles. Mr Thomas supported the DOTD 
Project Manager and OV firm in engineering services for the management of construction operations and Support in the 
administration of the contract on behalf of DOTD, along with the implementation of the Project’s Construction Quality Assurance 
Program (CQAP).   

 
 

11/2016-07/2022 

LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Project Engineer 
This CE&I bridge construction project included the structural steel rehabilitation of the pony trusses, installation of new steel girders, 
replacement of the concrete deck and approaches, the construction of a detour bridge and piles, steel sheet piles, cleaning and 
painting the structural steel and concrete piers, milling and HMAC paving of the approaching roadway, and the installation of scour 
protection.  Mr. Thomas duties include project engineering; contract administration; inspector oversight; and responsibilities 
normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to the contract, 
plans and specfications.    

 
 

05/2017-10/2020 

LADOTD – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish, Project Engineer.  This CE&I bridge construction 
project included the structural rehabilitation of the structural steel superstructure and substructure of the LA 70: Sunshine Bridge 
approaches and truss. Mr. Thomas duties include project engineering; contract administration; inspector oversight; and 
responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to 
the contract, plans and specfications.  

 
 
 
 

01/2005 - 4/2016 

Louisiana DOTD Project Engineer (District 61/Gang 216 Port Allen – 01/2013 to 03/2016) & Assistant Project Engineer (District 
61/Gang 206– 01/2005 to 01/2013).  Duties included the responsible charge of road and bridge construction projects of varying size 
and complexity Ascension, Assumption, St. James, St. John the Baptist, West Baton Rouge, Iberville, and Pointe Coupee Parish areas 
in District 61 – Baton Rouge. Bridge and highway projects in which Mr. Thomas was in responsible charge of the Construction 
Engineering and Inpsection (CE&I) include: 
H.010435 – LA 413 & LA 411: HMAC patch, lime treated subgrade, soil cement stabilization, and HMAC overlay. 
H.010318 – I-10: Ramah to WBR P/L – OGFC overlay and replacement of approach slabs at Grosse Tete overpasses. 
H.010531 – LA 1148 & LA 988 – Soil Cement Stabilization and HMAC overlay. 
H.009636 – I-10 @ LA 415 Interchange Repair: PCCP Patching and embankment slope reconstruction and stabilization. 
H.008248 – LA 1: Hospital Rd in New Roads – Roadway widening and HMAC overlay. 
H.009910 – LA 982-2 & LA 987-4 – Thin lift asphalt overlays on routes in Port Allen and Brusly. 
H.011245 - LA 77: Grosse Tete Bridge Repairs – Emergency repairs to the swing span steel structure, construction of new concrete 
approach span including driving of new bridge piles.  
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Firm employed by: Greenman-Pedersen, Inc. 
Name Amanda Bankston Years of relevant experience with this employer 8 
Title Contract Support Specialist Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Specialty Areas in: Asphalt Pavement & Excavation and Embankment 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Project Office Manager 

15 years of 
experience 

Ms. Bankston has 15 years of experience as Contract Support Specialist for GPI’s Baton Rouge operations. Her primary responsibilities 
are to collect, review, and maintain project documentation and records of a project to ensure compliance with State and Federal 
requirements and contract specifications including the review of contractor payrolls and EEO compliance.  She is experienced in the 
assembly of final LADOTD project documentation and has completed many project closeouts packages successfully on the first 
submittal.  Ms. Bankston served as an Office Manager for a LADOTD Project Engineer’s office from 2014 to 2018.  Ms. Bankston is 
knowledgeable in Department procedures and methods, her experience includes the generation and review of partial estimates in 
SiteManager, fuel, and asphalt adjustments, assembling sampling plans and 2059s, tracking material samples and tests, and 
maintaining stockpile payments. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Ms. Bankston’s responsibilities include generating the 
monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 
Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 
for LADOTD submittal.  

12/2021-10/2023 

Project H.010724 – Pecan Island Rd. over the Chenal, Pointe Coupee Parish, Ms. Bankston’s responsibilities include generating the 
monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 
Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 
for LADOTD submittal. 

10/2021–04/2024 
H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, Ms. Bankston’s responsibilities include checking over 
expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for 
this project.   

9/2021–04/2024 
H.003370 – I-20/I220 Interchange Improvements and Barksdale AFB Access Design-Build, Bossier Parish Ms. Bankston’s 
responsibilities include checking over expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston 
also does SiteManager sample IDs for this project.   

08/2018–07/2021 
H.012343-Sunshine Bridge Phase III Ms. Bankston’s responsibilities include generating the monthly partial estimate, monthly invoices 
for LADOTD, and checking over monthly expense reports.  She also is assembling the final project documentation package and 2059 for 
LADOTD submittal. 

08/2018–07/2022 
H.002281-Bayou Sara Bridge Rehab Ms. Bankston’s responsibilities include generating the monthly partial estimate, reviewing 
contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager 
sample IDs for this project.  She also is assembling the final project documentation package and 2059 for LADOTD submittal. 
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10/2018–04/2019 

H.012343 – CHANGE ORDER 3 – LA 70. Emergency Repairs to Sunshine Bridge, St. James Parish, Office Manager (10/18 – 4/19).  This 
emergency repair project to the Sunshine Bridge was added by change order to the H.012343 Project.  The bridge main span was 
critically damaged by an allision of a passing river vessel to the lower truss chord requiring the full closure of the bridge to vehicular 
traffic.  Duties included review and organization of force account records including daily inspection records, material reports, invoices, 
and other related documentation and has assisted the DOTD legal counsel in assembling, summarizing, and submitting repair 
documentation. Client: LADOTD.  Contact: Scott Lobell, (225) 675-5320. 

01/2019-06/2020 
H.011484- US 80: Texas Street Bridge Ms. Bankston’s responsibilities include checking over expense reports, monthly invoices for 
LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this project.   

05/2015–06/2016 

H.010598- Derrick Road Bridge, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 
estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completed the final 
estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 
original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

10/2015–10/2017 

H.010653- LA 986 Sidewalks, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 
and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate as 
well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final estimate 
and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the original 
signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

05/2015–12/2015 

H.011736- US 190 Tree Trimming, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 
estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final 
estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 
original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

6/2016–07/2018 
H.011224- US 190 Guardrail Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 
and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate for this 
project as well as reviewed contractor payrolls.  

04/2018–06/2018 
H.013397- Emergency Mississippi River Bridge Approach Slabs. Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate 
for this project as well as reviewed contractor payrolls.  

07/2014–11/2015 

H.010531- LA 1148 & LA 988: Stabilize and Overlay.  Office Manager (DOTD).  Ms. Bankston’s responsibilities included completing the 
final estimate and the final change order for this job. Assembled and delivered the final project package needed for Construction Audit 
including all the original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for 
the project. 

 
  



SECTION 16: STAFF EXPERIENCE

*Brian Buckel, PE (GEC) MPR #7

*Hunter Welch, PE (GPI) 

*Drake Helton, PE (GEC)

Stephen Hartley , PE (Volkert) MPR #4 & 5

Cory Davis, PE (Volkert)

Matthew Braud, EI (GEC)

RESIDENT & ASSISTANT RESIDENT ENGINEERS
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Firm employed by G.E.C., Inc. 
Name Brian Buckel, PE Years of experience with this firm/employer 14 
Title Professional Civil Engineer Years of experience with other firm(s)/employer(s) 31 
Degree(s) / Years / Specialization B.S. / 1981 / Civil Engineering 
Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027 
Year registered 1985 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project:  Resident Engineer – MPR #7 

ATSSA TCS Refresher expires 01/29 
ATSSA Flagger expires 08/29 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

45 years of 
experience 

Mr. Buckel joined GEC after 31 years of service with the Louisiana Department of Transportation and Development. He served as chief 
construction engineer for LADOTD from 2006 to 2012, where he managed the Construction Section as well as policy setting of 
construction projects. Additionally, he served as district construction engineer for seven years, managing the seven parishes under 
District 02. Mr. Buckel served as an area engineer throughout the state of Louisiana for seven years and was a project engineer in the 
New Orleans area for several years. As Chief Construction Engineer, he directed policy implementation, testing, and inspection of all 
asphalt pavement construction statewide. Building on his asphalt mix and laydown experience as project engineer and District 
Construction Engineer, he led the state into significant asphalt pavement innovations such as Superpave and warm mix. He has a 
working knowledge of major construction in urban areas, the constraints on operations, the control of traffic and public safety, the 
maintenance of traffic, and contract time with the CPM method used by LADOTD.  He is currently responsible for oversight and 
management of all GEC Construction Division projects. 

02/14-07/18 H.004932 / US (90) FUTURE I-49 SOUTH, LA 318 INTERCHANGE, ROUTE US 90: St. Mary Parish, LA. Principal-in-Charge - As LADOTD’s 
OVF representative, Mr. Buckel served as Principal-in-Charge. GEC provided CE&I oversight of the Contractor’s QA firm for compliance 
with base course, embankment, asphalt paving, and Portland cement concrete paving. This $58 million D-B project included 
constructing two overpasses on US-90 over La 318, relocations of existing service roads, construction of new on and off ramps, utility 
relocations, right-of-way, relocation, and environmental closing of a pond. 

10/2024-Present 

H.014762 - LA 44: I-10 – LA 621: Ascension Parish, LA. Inspector – District 61 Retainer Project – GEC is providing inspection of all work 
for this $4.1M, 4.6-mile-long project which includes milling asphalt concrete, pavement patching, class II base course, asphalt concrete 
pavement, loop detectors, and related work in Ascension Parish. GEC is responsible for all inspection paperwork, and project close out, 
as required by contract specifications and/or the DOTD Project Engineer/Coordinator. Mr. Buckel is Principal-in-Charge for the project.  

05/2017-12/2022 

H.003014 - I-10 WIDENING, LA 347 TO ATCHAFALAYA FLOODWAY BRIDGE ROUTE: St. Martin Parish, LA. Principal‐in‐Charge - Mr. 
Buckel served as both Project Engineer and Principal‐in‐Charge of this project which included full‐depth replacement of the pavement 
within the existing lanes, widening the westbound pavement surface, widening the LA 347 WB overpass, construction of 2 roundabouts 
on LA 347, and installing concrete median protection. Pavement striping, raised markers, and rumble strips were also installed. Post 
construction, eastbound I‐10 was striped with two 12‐foot travel lanes, a 12‐foot outside shoulder, and a 6‐foot inside shoulder. The 
westbound pavement was striped for three 12‐foot travel lanes, a 12‐foot outside shoulder, and a 16‐foot inside shoulder. A 54-inch-
tall concrete median barrier was also installed in portions of the project corridor. Openings in the barrier are located at the LA 347 
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interchange, the Bayou Portage bridge crossing, in forested areas of the median, and at approved median crossings. GEC also inspected 
the installation of street lighting at the intersection.  

06/2023-Present 

H.010673 / US90Z, HARVEY CANAL TUNNEL REHABILITATION CE&I: Jefferson Parish, LA. Principal in Charge - GEC is responsible for 
CE&I of the Harvey Canal Tunnel Rehabilitation which consists of the rehabilitation of the Harvey Canal Tunnel and its approaches along 
US90Z in Jefferson Parish. Mr. Buckel provides CPM Analysis services throughout construction and serves as Principal-in-Charge for the 
GEC Team. The project includes the following mechanical systems (repaired/replaced): Full replacement of existing tunnel ventilation 
system, fire standpipe system, carbon monoxide monitoring system, HVAC/heating system, and tunnel drainage system; Repair of 
existing pumps in vent. Buildings; Full demolition of sewage ejection in West Vent. Building and of tunnel air system; Natural gas service.  

01/2024-Present 

H.003931.6 - CALCASIEU RIVER BRIDGE OV: Calcasieu Parish, LA. Co-Project Manager and Project Engineer - Mr. Buckel is Project 
Manager for this alternative delivery P3 project to design and construct improvements to I-10 between the I-10/I-210 west interchange 
and the North Lakeshore/Ryan Street interchange in Calcasieu Parish. Mr. Buckel participates in project meetings. He is assisting with 
the overall project management and will be the lead Project Engineer for construction when it begins. This project will include a new 
bridge over the Calcasieu River and several new overpasses. 

07/2019-10/2024 

H.011670 - I-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES: Jefferson Parish, LA. Principal-in-Charge 
- GEC, selected as the OV firm, provided all necessary engineering & related services for D-B Construction Support Services for the 
administration of the Design-Build contract on behalf of LADOTD, along with management of the implementation of the Project’s 
Construction Quality Assurance Program (CQAP). Mr. Buckel provided assistance, support, and constructability review to the LADOTD 
Project Manager to verify that the requirements of the contract documents are met. GEC’s CE&I duties responsibilities also included 
inspection of the new flyover overpasses and interchange improvements for Loyola including Louisiana’s first DDI Intersection. Mr. 
Buckel also oversaw the project closeout documentation. 

02/2020-04/2023 

H.010601 - I-10 WIDENING, LA 347 TO LA 328: St. Martin Parish, LA. Principal-in-Charge - Mr. Buckel served as Project Engineer until 
October 2018 and was Principal‐in‐Charge of this project which included total reconstruction of the existing lanes both east and 
westbound of I-10, widening the east and westbound I-10 with a 12-foot lane and 10 foot shoulders, removal of two I-10 structures 
over a Parish Road, construction of a new overpass over I-10, median barrier construction and related work. GEC provided staff 
augmentation, including the professional engineer and material management. 

05/2015-Present 

H.009479 - WEST LAROSE VERTICAL LIFT BRIDGE, ROUTE LA 1, PAINTING INSPECTION AND ENVIRONMENTAL MONITORING: Larose, 
LA. Principal-in-Charge - Mr. Buckel provided project management and oversight for the GEC Project Engineer and inspectors for the 
rehabilitation of the West Larose Bridge. The project included a new fender system construction, removal of the existing paint system 
and repainting, structural repairs and bolt replacement, and rehabilitation of the electrical and mechanical systems.  

1985-2012 
TRANSPORTATION PROJECTS / MOVABLE BRIDGE CONSTRUCTION PROJECTS: LA. Professional Engineer - Mr. Buckel, at LADOTD as a 
PE, handled several projects with movable bridges and traffic signals, including one pumping station. Projects included: Judge Seeber 
Bridge Rehab, I-10/I-610 Pumping Station, and LA 1 Leesville Bridge rehab, which are movable structures in District 02.  

03/2017-07/2022 

H.003003 - I-10 WIDENING, LA 328 TO I-49: Lafayette and St. Martin Parish, LA. Project Engineer - Mr. Buckel was Project Engineer 
for this project. The project included full-depth replacement of the pavement within the existing lanes, widening the westbound and 
eastbound pavement surface, and installing concrete median protection. The project replaces the La 328 overpass and widens the 
overpasses and structures on Bayou Teche, Vermillion River, Louisiana Ave., Francis Coulee and La 176 (Moss St). Pavement striping, 
raised markers, and rumble strips would also be installed. GEC’s CE&I duties included all low and high mast lighting, along with the 
complete rebuild of both east & westbound weigh stations weigh-in-motion system, and cameras used at truck scales in Breaux Bridge. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Hunter Welch, PE Years of relevant experience with this employer 4 
Title Engineer Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 
Active registration number / state / expiration date 45876 / Louisiana / 03-31-2026 
Year registered 2019 Discipline Civil 
Contract role(s) / brief description of responsibilities Resident Engineer 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

9 years of 
experience 

Mr. Welch has over 9 years of experience in the bridge and highway construction industry.  As Field Engineer, he is currently responsible 
for the oversight of CE&I projects including the assignment and coordination of inspection staff. His background includes time as a 
project engineer and quality manager for a bridge and highway construction contractor as well as working as a field engineer consulting 
for LADOTD with GPI.  His experience includes the quality control and schedule management of bid-build and design-build highway and 
bridge construction projects of varying complexity and scope including the construction and expansion of major and minor structural 
concrete and steel bridges, asphalt concrete paving, portland cement concrete paving and patching, soil cement and lime stabilization, 
electrical lighting and signaling, major drainage systems, and traffic control. He has diversified experience in in complex roadway layouts 
including traffic circles and diverging diamond interchanges; specification review; utility coordination; working with state & local police 
departments; and conducting constructability reviews on highway transportation plans. He has spent years maximizing project 
efficiency, minimizing impacts to the travelling public, and ensuring the final product meets quality standards. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Assistant Project Engineer. This project includes major 
structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 
crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes assisting the Project Engineer, CE&I oversight, contract 
administration, coordination of inspection staff, material sampling & testing; scheduling; surveying; review and resolution of 
RFIs/contract disputes/change orders; assembling 2059 and final documentation coordinating with LADOTD, contractors, and the public; 
traffic control; and any duties necessary to ensure project completeness and acceptance according to the contract, plans and 
specifications. Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

07/2022-06/2022 

Louisiana DOTD Project – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (Historic Bridge), West Baton Rouge  
Parish, Field Engineer. Hunter Welch is the field engineer for this project that includes the construction of a new major steel and concrete 
bridge over the Port Allen Lock canal connecting to the Mississippi River. In addition to the construction of a new bridge, this project 
includes the construction of MSE retaining walls, load transfer platform, Portland cement concrete, and asphalt roadways, ITS and signs, 
and drainage.  His duties included CE&I oversight; contract administration; assignment and coordination of inspection staff; acceptance 
of materials; scheduling; surveying; coordinating with LADOTD, contractors, and the public; traffic control; and any duties necessary to 
ensure project completeness and acceptance according to the contract, plans and specifications.   

02/2020–06/2022 
Louisiana DOTD Design/Build Project – H.011670 – I-10/Loyola Interchange – St. Jefferson Parish. Quality Manager.  Hunter was a quality 
manager for the prime contractor for the project.  This project consists of the construction of twin elevated ramps over I-10 to the New 
Orleans International Airport, widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond 
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Interchange (DDI) in Louisiana.  As leader of the quality team for the contractor building this Design-Build project, his responsibilities 
included generating requests for information to the client and the design engineers; resolution of non-conformance reports; working with 
schedulers to incorporate quality control and hold points into the workplans; developing quality control checklists to be incorporated into 
the construction quality management plan; and conducting pre-activity meetings with construction managers, inspectors, and engineers 
to give detailed plans explaining how each construction activity will be completed safely and meet all standards and specifications. 

06/2017–06/2020 

Louisiana DOTD Project – H.002622 – LA 616 (Arkansas Rd) Widening and Roundabouts – Ouachita Parish, Project Engineer. Hunter 
Welch was the project engineer for the prime contractor on this project that includes the reconstruction and widening of Arkansas Rd 
from two lanes to four lanes with a turning lane; the addition of sidewalks and extensive curb and gutter work for the length of the 
project; the construction of four traffic circles; demolition of the existing wooden bridge; and nearly seven miles of underground 
drainage in residential and rural areas. As project engineer, Hunter was tasked with creating and updating the CPM schedule and daily 
work plans for all work crews; tracking all man-hours, equipment hours, and quantities; planning construction and traffic swaps to 
minimize negative affects to the travelling public; reviewing/correcting shop drawings; tracking time and material for multiple force 
account operations; communicating with local authorities to update upcoming activities and traffic pattern changes; coordinating with 
utility companies; and ensuring all activities were completed safely while adhering to the contractual standards and specifications. He 
was at the forefront of innovative construction practices including the use of completely precast catch basins in place of those with cast-
in-place tops, using new equipment technologies utilizing total station and custom attachments to improve construction efficiency and 
safety, and incorporating drones into the planning and review of construction activities. 
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Firm employed by G.E.C., Inc. 
Name Drake Helton, PE Years of experience with this firm/employer 1.5 
Title Professional Civil Engineer Years of experience with other firm(s)/employer(s) 5 
Degree(s) / Years / Specialization B.S. / 2019 / Civil Engineering 
Active registration number / state / expiration date 48974 / Louisiana / 09-30-2026 
Year registered 2024 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: Resident Engineer 

ATSSA TCS expires 10/2028 
ATSSA TCT expires 10/2028 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

6.5 years of 
experience 

Mr. Helton graduated from Louisiana State University with a Bachelor of Science in Civil Engineering in 2019. In 2024, he 
completed his Professional Engineer certification with the state of Louisiana. He has experience with projects involving all 
aspects of Civil Engineering. He reviews construction plans, conducts site visits, develops road and hydraulic plans, and 
performs construction engineering and contract administration. He hold the following certifications: ATSSA TCT / 10-2028, 
ATSSA TCS / 10-2028, and Local Public Agency (LPA) Qualification Program CE&I / Completed on 05-2025. 

2011/24-Present 

H.015267 - LA 44: I-10 – LA 621; Ascension Parish, LA; Project Engineer: District 61 Retainer Project - Mr. Helton is the Project Engineer 
for this $2.1M, 0.5-mile-long project which includes milling asphalt concrete, class II base course, asphalt concrete pavement, traffic 
signals, drainage structures, and related work. Mr. Helton works with field personnel and LADOTD to make field decisions, generated 
change orders and partial estimates, and hosts meetings with LADOTD and the contractor. 

9/2024-Present 

DPW 15-CEST-0001 - SALES TAX STREET AND ROAD REHABILITATION PROGRAM; East Baton Rouge Parish, LA; Assistant Project 
Engineer: GEC has been the prime consulting engineer since 1990, responsible for all aspects of construction inspection for all City of 
Baton Rouge Street Improvements. These projects include a variety of rehabilitations jobs; PCC Patching, Asphalt Patching, Asphaltic 
Concrete Overlay, Crack Sealing and Full Reconstruction including Soil Cement. Mr. Helton is currently the Assistant Project Engineer 
on roughly $17M of work a year under this program with oversight of the inspectors and obtaining quantities for the design of future 
projects. He has been developing partial estimates, change orders, tracking project with PASER and QuickCapture, along with other 
duties. 

10/2024-6/2025 
H.015424 - LA 67: PLANK RD. @ AIRLINE – GIRDER REP.; East Baton Rouge Parish, LA; Assistant Project Engineer: Mr. Helton was the 
assistant Project Engineer for this $2.2M project including bridge repair and related work. Mr. Helton worked with field personnel and 
LADOTD to adjust due to field conditions, authored and processed change orders, and generated monthly estimates. 
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Firm employed by Volkert., Inc. 
Name Stephen Heraty, PE Years of experience with this firm/employer 27 
Title Vice President/Project Engineer Years of experience with other firm(s)/employer(s) 1 
Degree(s) / Years / Specialization B.S. / 1997 / Civil Engineering 
Active registration number / state / expiration date 31272 | LA | 9/30/2027 
Year registered 2004 Discipline Civil 
Contract role(s) / brief description of responsibilities Mr. Heraty will serve as Project Engineer for this project. Mr. Heraty fulfills Minimum 

Personnel Requirements #4 & 5. 
Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

28 years of 
experience 

Mr. Heraty has been with Volkert since 1998 and is responsible for assisting with engineering and CEI Services associated with civil and 
structural engineering projects. For over 10 years he has served as Project Engineer and Responsible Charge of CEI projects for the 
LADOTD. His experience includes work in design, bridge inspection and construction engineering and inspection 

05/2023-05/2028 
(est.) 

Jimmie Davis Bridge (LA511) (HBI) (Owner Verification Services). Volkert will be responsible for providing all Engineering Design and 
Construction Support services including implementation of the Construction Quality Assurance Manual and Document Control. As the 
Owner Verification firm, Volkert will provide guidance and support to the LADOTD Project Manager prior to and during reviews, develop 
review comments, attend project meetings, ensure that the DB contractor adheres to their contract, and address other assignments 
as directed. Volkert will verify that all the DB Contractor submittals (i.e., Safety Plan; FAA permits; US Coast Guard Permits; USACE 
permits; Quality Manual; etc.) conform with the DB Contractor contract documents (Final RFP) and that all required meetings (i.e., Pre-
Work Conference; Design Mobilization meeting; Site Mobilization meeting; Progress Meetings; Design Reviews, etc.) are held and 
meeting minutes are taken. During Construction, Volkert staff will provide QA inspection oversite in the field and review all material 
certifications and work to verify DB Contract Documents are met. 

09/2021-09/31 
(est.) 

1-10 Widening CMAR: LA 415 to Essen Lane, Baton Rouge, LA. I-10 was improved through widening and reconstruction of the mainline 
from 3 to 4 lanes in each direction, including bridge replacement and rehabilitation, interchange and ramp modification, shoulder 
widening, and auxiliary lane(s) from LA 415 to Essen Lane on I-10 and I-12. The I-10 Corridor included two Phases. Phase I included the 
limits of W. of Washington St. to Essen Lane on I-10 and I-12, and Phase II included the limits of LA 415 to W. of Washington St. Phase 
I was constructed in Segments. The first Segment (“CMAR Segment 01”) included the limits of W. of Washington St. to Perkins On/Off 
Ramps. Subsequent Phase I Segments were identified as design progress throughout Phase I design. Volkert performed CE&I services 
and acted as the project engineer on the project for the Louisiana LADOTD. Phase I Segment I is being constructed under multiple Early 
Work Packages (EWPs). 

02/2020–08/2024 
(est.) 

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements | Sr. Construction and Inspection Engineer | Mr. Heraty serves as the Sr. 
Construction and Inspection Engineer for the Owner Verification Team. | Volkert will be responsible for providing all Engineering Design 
and Construction Support services including implementation of the Construction Quality Assurance Plan for the Belle Chasse Bridge & 
Tunnel Public Private Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift 
Bridge with a new toll bridge. This includes the development of construction plans, bridge replacement plans, decommissioning of the 
Tunnel and development of O&M plans. As the OVT, Volkert will provide guidance and support to the LADOTD Project Manager prior 
to and during reviews, develop review 
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comments, attend project meetings, ensure that the DBT adheres to their contract, and address other assignments as directed. | State 
Contract No. 4400018899. 

08/2014-2017 

CEI Services for the I-10 from Veterans to Clearview Lane Additions in Jefferson Parish, Louisiana | Project Manager | Mr. Heraty 
was responsible for oversight of all construction and administration activities, as well as coordination with all local and state 
agencies. The project consists of adding lanes to the existing roadway and bridges, drainage structures, grading, cold planning 
asphaltic pavement, Class II base course, Superpave asphaltic concrete pavement, asphaltic concrete SMA wearing course, signing, 
lighting, sound barrier walls, slab span and girder span bridges, pavement markings, and related work. 

03/2015-07/2017 

I-10: French Branch Bridge – West Pearl River Bridge, Routes I-10, I-12, I-59, St. Tammany Parish, LA (LADOTD) | Volkert provided 
construction contract administration and construction engineering and inspection (CEI) services for the reconstruction of the I-10, 
I-12, and I-59 interchange in Slidell, Louisiana. The project consisted of clearing and grubbing, grading, drainage structures, cold 
planing asphaltic concrete, class II base course, superpave asphaltic concrete pavement, open graded friction course asphalt, 
Portland cement concrete pavement, temporary and permanent striping, lime treatment of sub-base, guardrail upgrades, new 
signage including safety chevrons. The project was a total reconstruction of 10.3 miles of roadway at the interchange. The existing 
concrete roadway was removed to the sub-base and replaced with over 200,000 tons of asphalt including 6400 tons of friction 
course asphalt. Mr. Heraty served as Construction and Inspection Engineer for this project. 

09/2010-09/2014 

Drainage Canal Near Hopedale Route LA 624, St. Bernard Parish, LA. Project Engineer. Volkert was responsible for construction 
engineering and inspection services for the entire structure, including pile driving, reinforcing steel, and concrete inspection 
(approach slabs and concrete barrier wall) and inspection of all asphalt operations. Volkert was also responsible for all contract 
administration duties, including processing change orders and estimates, writing daily reports, and verifying Davis Bacon 
compliance. Volkert was also responsible for all contract administration duties, including processing change orders and estimates, 
writing daily reports, and managing force account records. The Volkert team served as a DOTD Project Engineer’s office and managed 
all aspects of the work in the same manner as an “in-house” project. 

08/2017-07/2020 

I-10: Highland Road to LA 73 Design-Build, East Baton Rouge and Ascension Parishes, LA (LADOTD) | Sr. Construction and Inspection 
Engineer- Mr. Heraty serves as the Sr. Construction and Inspection Engineer for the Owner Verification Team. | He is responsible for 
the Owner Verification Team’s (OVTs) construction services and oversight related to the construction process on the Design-Build 
project. Mr. Heraty coordinates the OVT effort to verify that the project is being constructed in accordance with the LADOTD Design-
build Contract and Specifications. This project consists of upgrading a portion of I-10 in East Baton Rouge and Ascension Parish to a 
six-lane controlled access facility including construction of a new six-lane I-10 overpass at Highland Road. 
State Contract No. 4400004915 TO 4, S.P. No. H.009250. 

08/2006–8/2011 

CEI Services for the I-10 Twin Span Bridge Over Lake Pontchartrain Low Level Portions and Main Spans in Orleans and St. Tammany 
Parishes, Louisiana for the LADOTD | The new bridge was designed for a 100-year life and built 300 feet to the east of the existing 
bridge. The bridge has an elevation of 30 feet, 21 feet higher than the existing bridge, with an 80-foot high-rise section near the 
Slidell side to allow for marine traffic and withstand a much higher storm surge. The 60-foot width of each span included three 12-
foot lanes and two 12-foot shoulders on each side. As assistant project engineer, Mr. Heraty was responsible for project 
administration of the reconstruction of the I-10 Twin Span Bridge Over Lake Pontchartrain project. State Contract Nos. 450-17-
0025, 450-17-0028. 
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Firm employed by Volkert., Inc. 
Name Cory Davis, PE Years of experience with this firm/employer 11 
Title Project Engineer Years of experience with other firm(s)/employer(s) 2 
Degree(s) / Years / Specialization BS | 2014 | Civil Engineering 
Active registration number / state / expiration date 46363 | LA | 9/30/2026 
Year registered 2022 Discipline Civil 
Contract role(s) / brief description of responsibilities Mr. Davis will serve as project engineer. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

13 years of 
experience 

Mr. Davis has over 13 years of experience on construction projects for roadway and bridge infrastructure upgrades. He has worked 
under Mr. Heraty since joining Volkert and is currently serving as a PE on a major bridge and tunnel replacement project. Responsible 
for ensuring all day-to-day construction activities conform to department specifications. He oversees all project documentation and 
coordination of inspection personnel. It is also his responsibility to coordinate with project personnel and conduct progress meetings 

02/2020-09/2024 

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD). Mr. Davis served as Construction Inspector 
for the Owner Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert was responsible for providing all 
Engineering Design and Construction Support services, including implementation of the CQ Plan for the Belle Chasse Bridge & Tunnel 
Public-Private Partnership (P3) Project, which provided for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with 
a new toll bridge. This included the development of construction plans, bridge replacement plans, decommissioning of the tunnel, and 
development of O&M plans. As the OVT, Volkert provided guidance and support to the LADOTD Project Manager prior to and during 
reviews, developed review comments, attended project meetings, ensured that the P3 adhered to their contract, and addressed other 
assignments as directed. | S.P. No. H.004791.6. 

09/2019-09/2021 

I-10 Highland Road to LA 73 Design-Build: East Baton Rouge and Ascension Parishes, LA (LADOTD). Mr. Davis served as the Internal QC 
Auditor for Volkert on Task Order 4 which allows Volkert to provide project oversight and acceptance for both design and construction 
for the I-10 Design-Build project from Highland Road in East Baton Rouge Parish to LA 73 in Ascension Parish. Volkert’s Baton Rouge 
office was responsible for all project oversight for the Design and Construction on this $72M Design-Build project. This project consisted 
of upgrading a portion of I-10 in East Baton Rouge and Ascension Parishes to a six-lane controlled access facility including construction 
of a new six-lane I-10 overpass at Highland Road. | State Contract No. 4400004915 TO 4, S.P. No. H.009250. 

05/2017-03/2020 

I-10 Widening (I-49 TO LA 328): Lafayette Parish, LA (LA DOTD). Volkert provided (CE&I) services to Gulf Engineers and Consultants 
(GEC) for the widening and reconstruction of I-10 from the I-49 interchange in Lafayette Parish, Louisiana to the LA 328 overpass in St. 
Martin Parish, LA. The project was a total reconstruction and widening of 6.6 miles of roadway and 0.5 miles of bridge. The existing 
concrete roadway was removed and replaced with over 300,000 tons of asphalt. Mr. Davis is Construction Inspector and Project 
Administrator. | S.P. No. H.003003. 

03/2015–07/2017 

I-10: French Branch Bridge – West Pearl River Bridge, Routes I-10, I-12, I-59, St. Tammany Parish, LA (LADOTD). Mr. Davis served as 
construction inspector. Volkert provided construction contract administration and (CEI) services for the clearing and grubbing, 
grading, drainage structures, cold planing asphaltic concrete, Class II Base Course, superpave asphaltic concrete pavement, Portland 
Cement Concrete Pavement, lime treatment located at the junction of Routes I-10, I-12, and I-59. The project length was 10.736 
miles.  
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Firm employed by G.E.C., Inc. 
Name Matthew Braud, EI Years of experience with this firm/employer <1 
Title Engineer Years of experience with other firm(s)/employer(s)   5 
Degree(s) / Years / Specialization B.S. / 2017 / Construction Engineering Technology; M.S. / 2020 / Civil Engineering 
Active registration number / state / expiration date 34755 / Louisiana / 09-30-2027 
Year registered 2021 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: Resident Engineer Intern 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

5 years of 
experience 

Mr. Braud is a graduate of Louisiana Tech University, where he earned his Bachelor’s degree in Construction Engineering Technology 
and later a Master’s degree in Engineering. He brings over 5 years of experience in design, drafting, permitting, field coordination, and 
multi-agency project work. His background includes construction project management, field inspections, drainage improvements, and 
the production of project deliverables. He currently provides CE&I project support within GEC’s Construction Division. He reviews 
construction plans, conducts site visits, develops road and hydraulic plans, performs construction engineering and contract 
administration. 

10/25 - Present DPW Project No. 15-CEST-0001 - SALES TAX STREET AND ROAD REHABILITATION PROGRAM: East Baton Rouge Parish, LA.  Engineer 
Intern - GEC has been the prime consulting engineer since 1990, responsible for all aspects of construction inspection for all City of 
Baton Rouge Street Improvements. These projects include a variety of rehabilitations jobs; PCC Patching, Asphalt Patching, Asphaltic 
Concrete Overlay, Crack Sealing and Full Reconstruction including Soil Cement. Mr. Braud is currently the Engineer Intern on roughly 
$17M of work a year under this program, obtaining quantities for the design of future projects. He has been developing partial 
estimates, change orders, tracking project with PASER and QuickCapture, along with other duties.  

6/20 - 10/25 DELTA COAST CONSULTANTS, LLC. Terrebonne Parish, LA. Engineer Intern - Mr. Braud provided engineering and construction 
support for drainage improvement projects from conceptual design through final acceptance. He assisted in the preparation of 
construction drawings, specifications, cost estimates, and permitting documents for civil infrastructure improvements. He utilized 
engineering software including AutoCAD Civil 3D, HEC-RAS, QGIS, and LADOTD tools to perform design analyses and develop 
technical project deliverables. Mr. Braud interpreted survey data and incorporated field information into drainage design plans. He 
coordinated with regulatory agencies and prepared technical reports and regulatory submittals related to drainage and 
environmental compliance. He also conducted field inspections, maintained detailed project documentation, and served as a liaison 
between engineers, contractors, and clients to support efficient project execution and successful project completion. Work done 
prior to GEC. 

  



SECTION 16: STAFF EXPERIENCE

*John “Andy” Rousseau (GPI)
*Phillip “Joey” Guedry (GPI)

LEAD CONSTRUCTION INSPECTORS

CONSTRUCTION INSPECTION



 

 
 Greenman-Pedersen, Inc.                       Page 27 of 115 

 
   

 
Firm employed by: Greenman-Pedersen, Inc. 
Name John Andy Rousseau Years of relevant experience with this employer 6 
Title Certified Lead Inspector Years of relevant experience with other employer(s) 35 
Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 
Active registration number / state / expiration date ATSSA Louisiana Specific Traffic Control Supervisor / completed 04-11-2024 

LADOTD Certified Structural Concrete Inspector / 05-22-2026 
LADOTD Certified PCC Paving Inspector 06/26/2030 
LADOTD Certified Asphalt Plant Inspector/Technician / 03-24-2027 
LADOTD Certified Asphalt Paving Inspector/Technician 04-19-2027 
LADOTD Authorized Field Tester  
LADOTD Authorized Density Tester 
LADOTD Authorized Profilograph Evaluator 
LADOTD Authorized Profilograph Operator 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/2025–Present 

LADOTD – H.014258 – LA 1: Port Allen Canal Bridge (Phase 2), West Baton Rouge, Lead Inspector. This major bridge construction 
project includes the construction of the new steel and concrete girder northbound bridge over the Port Allen Lock Canal in District 61. 
This project includes precast concrete piles, structural bridge footings & columns, precast concrete and structural steel girders, steel 
sheet piles, and MSE retaining walls. 

06/2021–01/2025 

LADOTD – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (HBI) West Baton Rouge Parish, Lead Inspector. This project 
includes the construction of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi 
River in District 61.  Duties include Quality Assurance inspection of the contractor’s work.  Oversight of other inspectors. Directly 
involved in all testing/sampling of materials used on project. Maintaining daily construction records with Headlight. 

11/2020–09/2021 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build Certified Construction Inspector for OV Firm. His 
duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 
inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach 
slabs; reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of 
materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. 
Client: LADOTD, Contact: Timothy Nickel, (225) 379-1110 

01/2020–11/2020 

LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish Certified Construction 
Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 
of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 
structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 
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structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 
inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

01/2020–07/2021 

LADOTD Project – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish Inspector Full CE&I services under the Statewide 
4400005410 Retainer Contract. This project that includes the inspection of structural rehabilitation of the structural steel superstructure 
and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the Mississippi River 
Sunshine Bridge.  Duties include all QA on all aspects of projects such as: concrete and steel substructure & superstructure rehabilitation. 
Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily 
SiteManager daily reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

11/2012-12/2019 Coastal Bridge LLC. – Baton Rouge Quality Control Assistant Manager Performed duties as QC for Coastal Bridge including daily lab 
testing for various LADOTD, Parish and Private clients. 

05/2012-10/2012 Waskey Bridge, LNC. – Baton Rouge Quality Control Performed duties as QC for Waskey Bridge including gradation and moisture 
content tests, as well as sampling and testing for slump, air, and temperature. 

09/1981-10/2011 

LADOTD Construction Engineer Tech. 7 – Baton Rouge, Construction Engineer Technician Over the course of Mr. Rousseau’s time as a 
LADOTD Construction Engineer Technician his duties varied. As a Certified Structural Concrete Tech., assigned to supervise and inspect 
work in the field consisting of inspecting bridges on major projects. Such as: calculations, checking and recording re-steel and concrete 
quantities, checking forms and grade prior to the placing of re-steel, and pouring concrete footing, columns, caps, decks, curbs, handrails, 
and running the necessary tests such as air content, slump, gradation on aggregate, moisture and density tests and making concrete 
cylinders for pay on projects.  
As a Certified Portland Cement Roadway Tech., assigned to supervise and inspect the work in the field. Consisting of inspecting pavement 
roadway of the sub-base, base, and roadway grades. Checking the alignment, yield, calculation, checking and recording re-steel and 
concrete quantities. Running the necessary tests, such as air content, slump, gradation on aggregate, moisture and density tests and 
makes concrete cylinders. As a certified Asphalt Concrete Roadway Tech., assigned to supervise and inspect work in the field, consisting 
of inspecting asphalt roadway to determine the yield of the hot mix, observing the unloading of the trucks, also observing the lay down 
of the hot mix. Writing haul tickets, checking of the yield, and overseeing the cutting of the core samples. 
As a certified Asphalt Concrete roadway Tech., assigned to supervise and inspect work in the field, consisting of inspecting asphalt 
roadway to determine the yield of the hot mix, observing the onloading of the trucks, also observing be lay down of the hot mix. writing 
haul tickets, checking of the yield, and overseeing the cutting of the core’s samples. 
As an Inspection Specialist in Embankment and Base Course which consists of work in the field, calculating the spread rate of cement, checking 
the yield, running tests such as moisture and density, also running a proctor on sand, limestone. and 4irt for base and backfill. Perform as a 
Supervisor in charge on a project where I compute estimates and quantities daily and monthly. I compute final estimate for the project, also 
help with the preparations of the plans changes for control payments to contractors and put together the 2059’s at the end of the project. 
Perform and or supervise the samples of materials for projects, able to interpret samples procedures and tests results, and to ensure 
compliance with DOTD specification and sample plan, and to read and interpret blueprints. Consult daily with contractors on issues on the 
project, phasing of work, traffic control, also making decisions to resolve problems with all the issues at hand. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Phillip “Joey” Guedry Years of relevant experience with this employer 7 
Title DOTD Certified Lead Inspector Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA LA State Specific Traffic Control Supervisor / 8-7-2027 

ATSSA Certified Flagger / 07-14-2027 
LADOTD Structural Concrete Inspector / 5-29-2029 
LADOTD PCC Paving Inspector / 10/30/2029 
LADOTD Embankment and Base Coarse Inspector / 07-18-2028 
LADOTD Asphalt Paving Inspector/Technician / 04-02-2028 
LADOTD Certified Embankment and Base Course Inspector / 07-18-2028 
LADOTD Authorized Density Tester 
LADOTD Authorized Concrete Field Tester  
SSPC Level 1 Bridge Coatings Inspector / 06-30-2026 

Year registered N/A Discipline Civil 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Lead Inspector. This project includes major structural 
rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” crossing 
the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel rehabilitation, 
cleaning and painting operations, and concrete patching of the existing structure, oversight of other inspectors, sampling/testing of 
materials, and maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

09/2019-03/2024 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build. Certified Construction Inspector for OV Firm. His 
duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 
inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach 
slabs; reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of 
materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. 
Client: LADOTD, Contact: Timothy Nickel, (225) 379-1110 

05/2019-09/2019 

LaDOTD H.012343.6 Sunshine MRB La70 Phase Ill Rehab Donaldsonville LA. Certified Construction Inspector - Full CE&I services under 
the Statewide 4400005410 Retainer Contract. This project includes the inspection of structural rehabilitation of the structural steel 
superstructure and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the 
Mississippi River Sunshine Bridge.  Duties include all QA on all aspects of project such as: concrete and steel substructure & superstructure 
rehabilitation. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well 
as daily SiteManager reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

05/2019-09/2019 LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Certified Construction 
Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 
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of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 
structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 
structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 
inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

09/2015-05/2019 
Quality Control Technician, Coastal Bridge Inc.  Performed Quality Control inspections and testing of installed materials for multiple 
Louisiana DOTD projects.  Duties included field sampling and testing of installed HMAC paving and patching, in-place soil cement and 
stone base courses. 

2012-2015 

Louisiana DOTD Engineering Technician 1 to 4. Served as construction inspector for LADOTD District 61/Gang 206 for the construction 
activities of that office.  Duties included field inspection of contractor’s work for construction contracts of varying scope and sizes, 
documented field activities in SiteManager and other documentation, measured installed quantities and recorded in field books and 
SiteManager, perform field sampling and testing of materials to be incorporated in construction projects, assisted higher level field 
technicians and engineers in project inspections.  Projects included HMAC paving & patching, structural concrete, subsurface drainage, 
and structural steel rehabilitation. Contact: Aaron Elisar, (225) 474-2022 

  



SECTION 16: STAFF EXPERIENCE

*Hunter Vining (GPI)
*Stephen Gerhardt (GPI)
*Jason Corkern (GEC)
*Jason Avant (GEC)
*Traci Billiot (GEC)
*Daniel Venable (GEC)
*Jeffrey Gooding
Brandon Carpenter
*Courtney Cambre
Paula Garrett

CERTIFIED CONSTRUCTION INSPECTORS
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Firm employed by: Greenman-Pedersen, Inc. 
Name Hunter Ross Vining Years of relevant experience with this employer 4 
Title Certified Construction Inspector Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Certified Structural Concrete Inspector 

ATSSA Certified Traffic Flagger Completed 04/2022 
LADOTD PCC Paving Inspector Exp. 06/23/2030 
LADOTD Structural Concrete Inspector Exp. 04/18/2028 
ATSSA TCS Exp. 11/30/2026 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Certified Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major 
structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 
crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel 
rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/testing of materials, and 
maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

 
04/2022-05/2023 

LaDOTD – H.001234 – LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the 
construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River.  Duties include 
quality assurance inspection of pile driving, structural concrete, base course, and HMAC paving.  Client: LaDOTD 

 
06/2020-04/2022 

LaDOTD H.011670 Loyola Drive at I-10 Interchange Improvements Kenner LA. Quality Control Inspector (Gilchrist Construction)- This 
project consists of the construction of twin elevated ramps over I-10 to the New Orleans International Airport, widening I-10 between 
Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana.  Duties included 
quality control inspection of structural concrete, pile driving, steel tub girders, and drainage systems and structures. Directly involved in 
all testing/sampling of materials used on project. Client: LaDOTD 

02/2024-04/2025 

SPN: H.013897: College Drive Flyover Ramp I-10/I-12 West, East Baton Rouge Parish: Inspector for the project consisting of modifying 
the I-10 West/College Drive exit into separate I-12 West and I-10 West exits. This project and three other significant infrastructure 
projects are being funded through the state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal 
funds allocated to Louisiana.   

06/2025-11/2025 
State Contract No. 4400018899: LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements:   This project was a 
Public/Private/Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with 
a new toll bridge. Duties included Environmental compliance, and inspection. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Stephen Anthony Gerhardt Years of relevant experience with this employer 5 
Title Certified Construction Engineer Years of relevant experience with other employer(s) 8 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA Certified TCS Expires 11/30/2026 

ATSSA Certified Traffic Flagger Completed 04/2026 
LADOTD Structural Concrete Inspector Exp. 07/27/2028 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Certified Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/2023 – Present 

LADOTD – H.003047 – Pecue Lane/I-10 Interchange Phase III, East Baton Rouge Parish, Certified Inspector. This project includes the 
construction of a new interstate interchange and DDI intersection at Pecue Lane at I-10.  Duties includes quality assurance inspection of 
precast concrete pile driving, slab span concrete bridge forms, reinforcing steel, concrete bridge deck placement, PCC roadway 
construction, excavation and embankment, and subsurface drainage.  Performed sampling/testing of construction materials and 
maintaining daily construction records with Headlight.   

05/2023–11/2023 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major 
structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 
crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel 
rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/testing of materials, and 
maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

04/2022-05/2023 
LaDOTD – H.001234 – LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the 
construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River.  Duties include 
quality assurance inspection of pile driving, structural concrete, base course, and HMAC paving.  Client: LaDOTD 

10/2020-04/2022 

LaDOTD H.011670 Loyola Drive at I-10 Interchange Improvements Kenner LA. Quality Control Inspector (Providence Engineering) 
(10/20-4/22) - This project consists of the construction of twin elevated ramps over I-10 to the New Orleans International Airport, 
widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana.  
Duties included quality control inspection of structural concrete, pile driving, steel tub girders, and drainage systems and structures. 
Directly involved in all testing/sampling of materials used on project. Client: LaDOTD 

03/2012-09/2015 
Louisiana DOTD Engineering Technician 2.  (3/2012-9/2015) 
Served as an Engineering Technician 2 performing inspection with asphalt and concrete patching on various jobs.  
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Firm employed by G.E.C., Inc. 
Name Jason Avant Years of experience with this employer 19 
Title Certified Inspector Years of experience with other 

employer(s) 
0 

Degree(s) / Years / Specialization B.S. / 2004 / Natural Sciences 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Certified Construction Inspector 

LADOTD HMA Paving Inspector/Technician Certification expires 09/2028 
TCS Refresher Certification expires 11/2029 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

19 years of 
experience 

Mr. Avant is an environmental scientist and lead botanist at GEC.  He has over 16 years of experience in coastal plant 
communities and has performed extensive field research. He holds the following certifications: LADOTD HMA Paving 
Inspector/Technician Certification, SSPC C-5 Certification, SSPC C-3 Certification, and TCS Refresher Certification. 

10/24-Present H.014762 / LA 44: I-10 – LA 621: Ascension Parish, LA. Inspector – District 61 Retainer Project – GEC is providing 
inspection of all work for this $4.1M, 4.6-mile-long project which includes milling asphalt concrete, pavement patching, class 
II base course, asphalt concrete pavement, loop detectors, and related work in Ascension Parish. GEC is responsible for all 
inspection paperwork, and project close out, as required by contract specifications and/or the DOTD Project 
Engineer/Coordinator. Ms. Billiot is an inspector on the project.  

2/20-10/24 LASAFE AIRLINE AND MAIN COMPLETE STREETS; LaPlace, LA. Inspector: GEC developed typical sections and 
preliminary layout for the project in accordance with DOTD’s Roadway Design Procedures and Details Manual, which 
consists of a 10’ and 5’ sidewalk along the north side of US 61. Existing ditches had pipes added and were reshaped to 
provide detention ponds to reduce time of concentration. Along Main St., the design will provide parallel parking utilizing 
decorative brick and permeable base to reduce time of concentration. Main Street (LA 44) was also rehabbed with a mill and 
overlay. Mr. Avant provided inspection services. 

Ongoing DPW PROJECT NO. 15-CEST-0001 - SALES TAX STREET AND ROAD REHABILITATION PROGRAM; East Baton 
Rouge Parish, LA; Construction Inspection: Mr. Avant is an inspector for the EBR Street Rehabilitation Program. This 
inspection consists of asphalt paving, concrete patching, and base course reconstruction. 

10/21-04/24 I-220/I-20 INTERCHANGE IMP & BAFB ACCESS: Bossier Parish, LA.  On-Site Environmental Monitor – Mr. Avant 
collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual 
assessments of contractor air emissions; observed contractor sample collection; ensured compliance with specifications 
during hazardous waste and waste water collection, storage, disposal/discharge; inspected  contractor compliance with 
worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected 
post-project soil samples. (10/21-04/24) (LADOTD Retainer Contract #4400014315 - Painting Inspection and Environmental 
Monitoring with Construction Engineering and Inspection Statewide - State Project No. H.003370) 
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Firm employed by G.E.C., Inc. 
Name Traci Billiot Years of experience with this firm/employer 12 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 13 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Certified Construction Inspector 

LADOTD Asphalt Paving Inspector/Technician Certification expires 03/2028 
LADOTD Embankment and Base Course Inspector Certification expires 04/2028 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

25 years of 
experience 

Ms. Billiot has more than 25 years of experience in the highway construction inspection field. Her professional history 
includes positions such as Engineer Technician at LADOTD. Her past experience includes a position as Engineer 
Technician 5 for the LADOTD Covington Project. She was the lead inspector on various highway construction projects, 
valued up to $5M. She inspects, tests, and measures materials, products, and installations per Louisiana highway 
specifications, including document, file, and maintain records for quality assurance.  

10/24-Present H.014762 / LA 44: I-10 – LA 621: Ascension Parish, LA. Inspector – District 61 Retainer Project – GEC is providing 
inspection of all work for this $4.1M, 4.6-mile-long project which includes milling asphalt concrete, pavement patching, 
class II base course, asphalt concrete pavement, loop detectors, and related work in Ascension Parish. GEC is 
responsible for all inspection paperwork, and project close out, as required by contract specifications and/or the DOTD 
Project Engineer/Coordinator. Ms. Billiot is an inspector. 

01/2017-Present DPW PROJECT NO. 15-CE-ST-0001 - SALES TAX STREET AND ROAD REHABILITATION PROGRAM: East Baton 
Rouge Parish, LA. Construction Supervision and Inspection - Ms. Billiot is currently an inspector on the East Baton Rouge 
Roadway Maintenance Program, consisting of concrete patching, base course repairs, milling and overlay, asphalt 
patching, curb and gutter replacement, and related work. 

2020-Present H.011842.6 - CHOCTAW DRIVE (N. 3RD STREET – N. LOBDELL BOULEVARD): Baton Rouge, LA. Construction 
Inspector - Ms. Billiot is providing construction inspection for the milling, concrete patching, and asphalt for this project. 

2020 - Present CITY OF BATON ROUGE CONTRACT NO. 16-12, PRIDE PORT HUDSON (LA 19 – LIBERTY): Port Hudson, LA. 
Construction Inspector - Ms. Billiot is providing construction inspection for cut cement, milling, asphalt, and widening for 
this project. 

2020 - Present CITY OF BATON ROUGE CONTRACT NO. 16-18 FLANACHER ROAD (US 61 – LA 964), BARNETT ROAD (US 61 – 
MOUNT PLEASANT): Zachary, LA. Construction Inspector - Ms. Billiot is providing construction inspection for the asphalt 
patching, milling, and asphalt. 

05/2022-10/2024 LASAFE AIRLINE AND MAIN COMPLETE STREETS: LaPlace, LA. Construction Inspector - The project included 
construction of a 10’ and 5’ sidewalk along the north side of US 61. Existing ditches will have pipes added were reshaped 
to provide detention ponds to reduce time of concentration. Ms. Billiot was a construction inspector.  
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07/20-12/21 I-10 SERVICE ROAD BRIDGES: Slidell, LA. Resident Inspector - GEC designed the replacement of a 5 span 100 feet 
long concrete slab span bridge over Reine Canal and 5 span 100 feet long slab span bridge with 30-degree skew over 
French Branch Canal. Ms. Billiot is the resident inspector for the ongoing construction.  
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 G.E.C., Inc. 
Name Daniel Venable Years of experience with this firm/employer 7 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 41 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Certified Construction Inspector 

LADOTD HMA Paving expires 11-29 
LADOTD Embankment & Base Course expires 11-29 
LADOTD PCC Paving expires 12-29 
LADOTD Structural Concrete expires 12-29 
ATSSA TCS Refresher expires 07-27 
ATSSA Flagger expires 07-27 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

48 years of 
experience 

Mr. Venable is a Certified Inspector with 48 years of experience. Prior to joining GEC in 2019, he worked for LADOTD as 
Lead Certified Inspector. He holds the following certifications: HMA Paving, Embankment & Base Course, PCC Paving, 
Structural Concrete, ATSSA TCS Refresher, and ATSSA Flagger. 

07/19-Present SALES TAX STREET AND ROAD REHABILITATION PROGRAM: East Baton Rouge Parish, LA. Construction Inspection 
- Mr. Venable is an inspector on the East Baton Rouge Sales Tax Street and Road Rehab Program, consisting of concrete 
patching, embankment and base course repairs, milling and overlay, asphalt patching, curb and gutter replacement, and 
related work. He is responsible for quality assurance of contractors’ work, ensuring they meet or exceed LADOTD and East 
Baton Rouge Parish standards and specifications. He maintains all necessary documentation of activities including 
quantities, equipment, and personnel and ensures projects remain within budget. Projects Mr. Venable inspected under this 
program include: 16-07 Choctaw, Prescott and Airway, 16-12 Pride Port Hudson - Milldale, 16-18 Flanacher (US 61 - LA 
964), Barnette (US 61 - Mt. Pleasant), Donnie St. 

1978 - 2019 LADOTD CERTIFIED INSPECTOR (RETIRED): LA. Lead Certified Inspector - Mr. Venable supervised Engineer Technician 
1 through Engineer Technician 4. He managed projects, reviewed contracts, performed calculations, and kept precise & 
accurate documentation. Gathered & submitted samples for lab & field testing. Responsible for attending preconstruction 
conferences for state and federal projects. He supervised seven lab employees, worked with EIT, and Project Engineers. 
He also finalized documentation and paperwork, including 2059s, summary and test reports, and final acceptance of all 
projects in District 62. 
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Firm employed by G.E.C., Inc. 
Name Vernon Rome Years of experience with this firm/employer 4 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 22 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Inspection 

LADOTD Asphalt Concrete Paving Inspector/Technician Certification expires 
04/2026 
ATSSA TCS Refresher Certification expires 04/2026 
ATSSA Flagger Certification expires 04/2026 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

26 years of 
experience 

Mr. Rome is a certified construction inspector with 26 years of experience. He has the following certifications: Asphaltic 
Concrete Paving, ATSSA Traffic Control Supervisor Refresher, and ATSSA Flagger. 

10/24-Present H.014762 / LA 44: I-10 – LA 621: Ascension Parish, LA. Inspector – GEC is providing inspection of all work for this $4.1M, 
4.6-mile-long project which includes milling asphalt concrete, pavement patching, class II base course, asphalt concrete 
pavement, loop detectors, and related work in Ascension Parish. GEC is responsible for all inspection paperwork, and project 
close out, as required by contract specifications and/or the DOTD Project Engineer/Coordinator. Mr. Rome is an inspector 
on the project.  

05/22-10/24 LASAFE AIRLINE AND MAIN COMPLETE STREETS; LaPlace, LA; Construction Inspector - The project included 
construction of a 10’ and 5’ sidewalk along the north side of US 61. Existing ditches had pipes added and were reshaped to 
provide detention ponds to reduce time of concentration. Mr. Rome was a construction inspector. 

03/22-05/22 SALES TAX STREET AND ROAD REHABILITATION; East Baton Rouge Parish, LA; Inspector - Mr. Rome served as 
inspector responsible for inspection consisting of earthwork & base course. Performs inspection & QC of all aspects of 
Contractor’s work including, but not limited to, asphalt concrete overlay, soil cement & Portland Cement operations. 
Responsible for field testing & sampling as needed. He assists the Asst. Project Engineer with weekly reports, pay estimates, 
& inspector coordination. Projects Mr. Rome inspected under this program include: 17-02, Asphaltic Surface Treatment, 17-
03, Pride-Baywood, Monterrey, etc. 
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Firm employed by G.E.C., Inc. 
Name Jeffrey Gooding Years of experience with this firm/employer 4 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 13 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Inspector 

LADOTD Asphaltic Concrete Paving / 02-2030 
ATSSA TCS Refresher / 10-2029 
ATSSA Flagger / 03-2028 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

17 years of 
experience 

Mr. Gooding has more than 17 years of experience as a construction inspector. He assists other inspectors in field operations 
and office work on numerous projects. Mr. Gooding has experience on inspecting asphalt paving, concrete patching and 
base course reconstruction. His inspection experience also covers sewer and water line upgrades and that sewer mains are 
installed according to jobsite specifications. He holds the following certifications: LADOTD Asphaltic Concrete Paving, 
ATSSA TCS Refresher, and ATSSA Flagger. 

Ongoing DPW PROJECT NO. 15-CEST-0001 - SALES TAX STREET AND ROAD REHABILITATION PROGRAM; East Baton 
Rouge Parish, LA; Construction Inspection: Mr. Gooding worked as an inspector for the EBR Street Rehabilitation Program. 
This inspection consists of asphalt paving, concrete patching and base course reconstruction. Mr. Gooding was assisting 
Certified Inspectors checking density, forms and pavement patching.  

06/23-Present H.010673 - HARVEY CANAL TUNNEL REHABILITATION CE&I; Jefferson Parish, Louisiana; Inspector: Mr. Gooding is 
an inspector for the project which consists of the rehabilitation of the Harvey Canal Tunnel and its approaches along US90Z 
in Jefferson Parish. 

07/19-05/24 H.011670 - I-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES; Jefferson Parish, LA; 
Construction Inspection: GEC, selected as the Owner Verification firm, provided all necessary engineering & related services 
for Design-Build Construction Support Services for the administration of the Design-Build contract on behalf of LADOTD, 
along with management of the implementation of the Project’s Construction Quality Assurance Program (CQAP). Mr. 
Gooding worked as an inspector on this design-build project. This inspection consisted of subgrade and base course 
inspection. Mr. Gooding assisted with asphalt pavement operations and inspection. 
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Firm employed by Volkert., Inc. 
Name Brandon Carpenter Years of experience with this firm/employer 14 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 6 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Mr. Davis will serve as project engineer. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

14 years of 
experience 

Mr. Carpenter has 14 years experience with Volkert and serves as Construction Inspector for Louisiana based roadway and 
bridge projects. He has greater than 5 years of entering data into DOTD’s Site Manager system. This includes data for daily 
reports, scanning documents into the construction document upload files, LIMS data and Site Manager Materials.  

06/2016–0/2019 

US 11: Lake Pontchartrain Rehab Phase I, Orleans and St. Tammany Parishes, LA (LADOTD) | Volkert was responsible for all CE&I 
services. This project consisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain 
connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs 
include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the 
bridge deck and diaphragms and encasement of all piles on the project. Mr. Carpenter provided field inspection on this 
project. | S.P. No. H.010016 

2008–Ongoing 

Retainer Contract for Fabrication Inspection, Statewide, LA (LADOTD) | This project consists of fabrication contract administration 
and fabrication engineering inspection services for fabrication plants in and out of state. Volkert is responsible for fabrication 
contract administration and fabrication engineering inspection services for all precast prestressed concrete cast for this 
project. Mr. Carpenter providing field inspection on this project. | S.P. No. 700-99-0427, S.P. No. 4400001613, S.P. No. 
4400008958 

2006-2011 

I-10 Twin Span Bridge Over Lake Pontchartrain Low Level Portions and Main Spans in Orleans and St. Tammany Parishes, Louisiana for 
the Louisiana Department of Transportation and Development (LADOTD) | Inspector. The new bridge was designed for a 100-year 
life and will be built 300 feet to the east of the current bridge. The bridge has an elevation of 30 feet, 21 feet higher than the 
existing bridge, with an 80-foot high-rise section near the Slidell side to allow for marine traffic and withstand a much higher 
storm surge. The 60-foot width of each span included three 12-foot lanes and two 12-foot shoulders on each side. The bridge 
was designed to include reinforced concrete walls to increase storm surge resistance and minimize the effects of any barge 
collision. Mr. Carpenter provided field inspection on this project. S.P. Nos. 450-17-0025, 450-17-0028 

02/2020-Ongoing 

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD) | Mr. Carpenter is serving as Sr. 
Construction Inspector for the Owner Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert will 
be responsible for providing all Engineering Design and Construction Support services including implementation of the 
Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public Private Partnership (P3) Project which 
provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes 
the development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M 
plans. As the OVT, Volkert will provide guidance and support to the LADOTD Project Manager prior to and during reviews, 
develop review comments, attend project meetings, ensure that the P3 adheres to their contract, and address other 
assignments as directed. | S. P. No. H. 004791.6 
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Firm employed by Volkert., Inc. 
Name Courtney Cambre Years of experience with this firm/employer 17 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 7 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Mr. Cambre will be serving as Certified Inspector for this project 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

17 years of 
experience 

Mr. Cambre has 17 years experience with Volkert and serves as Construction Inspector for Louisiana based roadway and 
bridge projects. Mr. Cambre has greater than 5 years of entering data into DOTD’s Site Manager system. This includes 
data for daily reports, scanning documents into the construction document upload files, LIMS data and Site Manager 
Materials. His certifications are: ATSSA Traffic Control Supervisor, ATSSA Flagger, LADOTD Embankment and Base 
Course Inspector/Technician, LADOTD Structural Concrete Inspector, LADOTD Certified Embankment and Base Course 
Inspector/Technician, LADOTD Asphalt Concrete Paving Inspector/Technician, LADOTD Field Tester Authorization, 
LADOTD PCC Paving Inspector, LADOTD Certified Structural Concrete Inspector/Technician 

03/2015 – 
07/2017 

US 11: Lake Pontchartrain Rehab Phase I, Orleans and St. Tammany Parishes, LA (LADOTD) | Volkert was responsible for all CE&I 
services. This project consisted of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain 
connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs 
include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the 
bridge deck and diaphragms and encasement of all piles on the project. Mr. Cambre provided field inspection on this project. 

2008 – Ongoing I-10 Veterans Boulevard – Clearview Parkway Widening (LADOTD) | Volkert provided construction contract administration and 
construction engineering and inspection (CEI) services for the construction of additional lanes on I-10 between Veterans 
Boulevard and Clearview Parkway in Metairie, Louisiana. The project consisted of adding lanes and full width shoulders in 
each direction to the existing roadway and bridges, increasing drainage capacity, cold planing asphaltic pavement, Class II 
base course, Superpave asphaltic concrete pavement, asphaltic concrete SMA wearing course, new roadway signing and 
lighting, sound barrier walls, slab span and girder span bridges, pavement markings, waterline relocation, sewer force main 
relocation, guardrail replacement and related work. Mr. Cambre provided field inspection on this project 

02/2020 - 
Ongoing 

I-10 French Branch Bridge – West Pearl River Bridge, Routes I-10, I-12, I-59, St. Tammany Parish, LA (LA DOTD) | Volkert provided 
construction contract administration and construction engineering and inspection (CEI) services for the reconstruction of the 
I-10, I-12, and I-59 interchange in Slidell, Louisiana. The project consisted of clearing and grubbing, grading, drainage 
structures, cold planing asphaltic concrete, class II base course, superpave asphaltic concrete pavement, open graded 
friction course asphalt, Portland cement concrete pavement, temporary and permanent striping, lime treatment of sub-base, 
guardrail upgrades, new signage including safety chevrons. The project was a total reconstruction of 10.3 miles of roadway 
at the interchange. The existing concrete roadway was removed to the sub-base and replaced with over 200,000 tons of 
asphalt including 6400 tons of friction course asphalt. Mr. Cambre provided field inspection on this project. 

07/2019 – 
07/2022 

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD) | Mr. Cambre is serving as Sr. 
Construction Inspector for the Owner Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert will 
be responsible for providing all Engineering Design and Construction Support services including implementation of the 
Construction Quality Assurance Plan for the Belle Chasse Bridge & Tunnel Public Private Partnership (P3) Project which 
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provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes 
the development of construction plans, bridge replacement plans, decommissioning of the Tunnel and development of O&M 
plans. As the OVT, Volkert will provide guidance and support to the LADOTD Project Manager prior to and during reviews, 
develop review comments, attend project meetings, ensure that the P3 adheres to their contract, and address other 
assignments as directed. 
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Firm employed by Volkert., Inc. 
Name Paula Garrett Years of experience with this firm/employer 6 
Title Certified Inspector Years of experience with other firm(s)/employer(s) 20 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Ms. Garrett will be serving as Certified Inspector for this project. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

26 years of 
experience 

Mrs. Garrett has 26 years of experience as a Qualified Inspector responsible for daily reports, scanning documents into the 
construction document upload files, LIMS data and Site Manager Materials. She was employed for 14 years with the 
Louisiana Department of Transportation and Development as an inspector. Ms. Garrett was also involved in construction 
with HNTB as QA/Inspector and ECM as an inspector.  

06/2016 – 
10/2019 

US 11: Lake Pontchartrain Rehab Phase I, Orleans and St. Tammany Parishes, LA (LADOTD) | Volkert was responsible for 
all CEI services. This project consists of repairs of damaged bridge elements of the US 11 bridge over Lake Pontchartrain. 
The bridge is 4.639 miles in length and was opened to traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer 
(CFRP) repairs to the girders, caps, and piles as well as structural concrete repairs. Ms. Garrett served as certified inspector 
on this project. | S.P. No. H.010016. 

03/2015 – 
07/2017 

I-10 French Branch Bridge – West Pearl River Bridge, Routes I-10, I-12, I-59, St. Tammany Parish, LA (LA DOTD) | Volkert 
provided construction contract administration and construction engineering and inspection (CEI) services for the 
reconstruction of the I-10, I-12, and I-59 interchange in Slidell, Louisiana. The project consisted of clearing and grubbing, 
grading, drainage structures, cold planing asphaltic concrete, class II base course, superpave asphaltic concrete pavement, 
open graded friction course asphalt, Portland cement concrete pavement, temporary and permanent striping, lime treatment 
of sub-base, guardrail upgrades, new signage including safety chevrons. The project was a total reconstruction of 10.3 miles 
of roadway at the interchange. The existing concrete roadway was removed to the sub-base and replaced with over 200,000 
tons of asphalt including 6400 tons of friction course asphalt. Ms. Garrett served as a certified inspector for this project. 

02/2020 - 
Ongoing 

LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements, Plaquemines Parish (LADOTD) | Construction Inspector for 
the Owner Verification Team on the Belle Chasse Bridge and Tunnel Improvements. Volkert will be responsible for providing 
all Engineering Design and Construction Support services including implemen-tation of the Construction Quality Assurance 
Plan for the Belle Chasse Bridge & Tunnel Public Private Partnership (P3) Project which provides for the replacement of the 
Belle Chasse Tunnel and Judge Perez Lift Bridge with a new toll bridge. This includes the development of construction plans, 
bridge replacement plans, decommis-sioning of the Tunnel and development of O&M plans. As the OVT, Volkert will provide 
guidance and support to the LADOTD Project Manager prior to and during reviews, develop review comments, attend project 
meetings, ensure that the P3 adheres to their contract, and address other assignments as directed. | S. P. No. H. 004791.6 

07/2019 – 
07/2022 

Nashville Avenue Terminal Wharf Crain Rail Extension for the Port of New Orleans, New Orleans, LA. | Construction 
Inspector. The Nashville Avenue Terminal | Wharf Crane Rail Extension project will accommodate for the additional wider 
gauge cranes, the existing 100’ gauge landside crane rail at the Napoleon Avenue Wharf “A” will be extended into the 
Nashville Avenue Wharf. The crane rail extension will extend upriver from its current termination point through the footprint 
of Nashville Avenue Warehouse “C” to the downriver wall of Nashville Avenue Warehouse “B”, a distance of approximately 
1,040 feet. . 



SECTION 16: STAFF EXPERIENCE

*Jason Reinecke (GPI) 
*John Vojtaskovic (GPI)
  Corey Bennett (GPI)
  Don Schirtz (GPI)

INSPECTORS

CONSTRUCTION INSPECTION

ITS INSPECTORS
*James “Jimmy” Wheeler (GEC)
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Firm employed by: Greenman-Pedersen, Inc. 
Name Jason Reinecke Years of relevant experience with this employer 13 
Title Inspector Years of relevant experience with other employer(s) 20 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date AMPP Senior Certified Coatings Inspector Exp. 11/30/2028 

SSPC C-3 Supervisor/Competent Person for the De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher 
ATSSA TCT – Exp. 04/04/2027 
OSHA 30 Hour Construction Safety 
OSHA Confined Space Entry Competent Person 
National Flagger Certification Training Course 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

33 years of 
experience 

Mr. Reinecke has extensive experience in the protective coatings industry. His background includes coating inspections of many coating 
projects ranging from commercial to industrial buildings throughout the United States.  Previous jobs included overpasses, bridges over 
land and water, water towers, ground storage tanks, wastewater treatment facilities, college campuses, tugboats, and barges, including 
complex structures and major water crossings, which involved de-leading, and maintenance painting. His responsibilities included but 
were not limited to: Hold point inspections on all phases of the blasting and coating process, assuring all work was within the guidelines 
of the specification, followed all local, state, and federal rules and regulations for lead abatement over land and water. 

02/2025-Present 

The Corradino Group, E4S44; Broward I-95 Express Lanes, Phase C, Fort Lauderdale, FL. Sn. Bridge Inspector. This project includes 
pressure washing and application of an acrylic coating system on 6 new box girder bridges as part of a multiple bridge $457 million project. 
Duties include monitoring ambient conditions, inspection of power tool cleaning in accordance with SSPC standards, coating application 
monitoring including stripe coat application, reviewing worksite conditions, verification of overspray containment system, and monitoring 
contractor overall compliance with the contract documents.  Client: The Corradino Group.  Contact: Carlos Amador, P.E., 786-226-3725. 

12/2022-02/2025 

LADOTD / H.011965 / LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish Lead Coating Inspector - This project includes the 
abrasive blast cleaning (lead paint removal) and full three coat Zinc Paint System on the approach and main steel truss.   Duties include 
monitoring proper installation of all suspended platform and containment components, monitoring of ambient conditions, inspection of 
abrasive blast and power tool cleaning in according to SSPC and NACE standards. Chloride testing, measurement of surface profile, 
verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  Maintaining daily 
coating inspection reports as well as daily Site manager daily reports. Client: LaDOTD: Steve Christner, (318) 747-5470 

07/2021–11/2022 

Florida Turnpike Authority, SR 821 (HEFT) Over SR 817 (NW 27 Ave), Miami FL Lead Coating Inspector This project includes abrasive 
blast cleaning (lead paint removal) and full three coat Zinc Paint System on existing steel members of this four-span girder-beam 
overpass.  Shop coated new steel beam members were washed, spot power-tool cleaned and coated as per SS 560.   Duties include 
monitoring proper installation of all platforms decking and containment components, monitoring of ambient conditions, inspection of 
abrasive blast and power tool cleaning in according to SSPC and NACE standards. Chloride testing, measurement of surface profile, 
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verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  Maintaining daily 
coating inspection reports as well as daily Site manager daily reports. Client: Steve McCue Sr Project Engineer: 305-698-1844 

08/2020-06/2021 

Tx DOTD, Hwy BS71 F0026608013 Through Truss Bridge over Colorado River, Columbus TX, Lead Coatings Inspector This project 
included the abrasive blast cleaning (lead paint removal) and full two coat Zinc Paint System on this Through Truss Steel Bridge. Duties 
included pre and post job soil samples, monitoring proper installation and inspection of all suspended platform and containment 
components, monitoring of ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards. Measurement of surface profile, verification of surface cleanliness and performance of dry film thickness measurements of 
coating systems specified. Maintaining daily coating inspection reports. Client Ryan Simper, Tx DOT, 979-533-0752 

02/2019-06/2020 

LaDOTD, H.0120739 / I-20 MRB Lead Coatings Inspector. This project includes the spot power-tool cleaning and painting of lighting 
conduit.   Duties include monitoring proper installation of containment components, monitoring of ambient conditions, inspection of 
power-tool cleaning in accordance with SSPC and NACE standards. Chloride testing, verification of surface cleanliness and performing 
dry film thickness measurements of coating system specified, maintaining daily coating inspection reports as well as daily site manager 
daily reports. Client: La DOTD Doug Fleming 

05/2019-05/2020 

LaDOTD, H.011484 / US 80-Texas Street Bridge Rehab Lead Coating Inspector - This project includes the abrasive blast cleaning (lead 
paint removal) and full three coat Zinc Paint System on the EB through truss and pressure washing, spot cleaning, spot priming and total 
overcoat of the Westbound through truss structure.   Duties include monitoring proper installation of all suspended platform and 
containment components, monitoring of ambient conditions, inspection of abrasive blast and power tool cleaning in according to SSPC 
and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film 
thickness measurements of coating systems specified.  Maintaining daily coating inspection reports as well as daily Site manager daily 
reports. Client: LaDOTD: Steve Christner, (318) 747-5470 

04/2019-02/2019 

TXDOT, CSJ:6337-96-001 / US 59 Bridges, Lufkin TX. Lead Coating Inspector – This project included the abrasive blast cleaning (lead 
paint removal) and full two coat Zinc Paint System on overpasses with steel girders. Duties included pre and post job soil samples, 
monitoring proper installation and inspection of all suspended platform and containment components, monitoring of ambient 
conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE standards. Measurement of surface 
profile, verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified. 
Maintaining daily coating inspection reports. Client: TXDOT 

01/2019-04/2019 

TXDOT, CSJ:0200-14-085 / US 69 Bridges, Beaumont, TX. Lead Coating Inspector– This project includes abrasive blast cleaning and full 
two coat Zinc Paint System on overpasses with steel girders. Duties include pre and post job soil samples, monitoring proper installation 
and inspection of all suspended platform and containment components, monitoring of ambient conditions, inspection of abrasive blast 
and power tool cleaning in accordance with SSPC and NACE standards. Measurement of surface profile, verification of surface 
cleanliness and performance of dry film thickness measurements of coating systems specified. Client: TXDOT 

01/2018-12/2018 

LaDOTD, H.012259 / LA 182 Crossing Bayou Bouef, Amelia, LA. Lead Coating Inspector - This project includes the abrasive blast cleaning 
(lead paint removal) and full three coat Zinc Paint System on a 3655 LF steel girder with steel support bents.  Duties include monitoring 
proper installation of all suspended platform and containment components, monitoring of ambient conditions, inspection of abrasive 
blast and power tool cleaning in accordance with SSPC and NACE standards. Chloride testing, measurement of surface profile, 
verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  Maintaining daily 
coating inspection reports as well as daily Site manager daily reports. Client: LaDOTD: Nick Chachere, (337) 363-1125 
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Firm employed by     Greenman-Pedersen, Inc. 
Name John Vojtaskovic Years of relevant experience with this employer 11 
Title Inspector Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date AMPP – Bridge Coating Inspector L2, Exp. 2/28/27 

AMPP Certified Coating Inspector Exp. 05/31/2026 
SSPC C-3 Super Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher  
OSHA 30 Hour Construction Safety Training 
SSPC – BCI 1& 2  
ATTSA Louisiana TTC / TSC Exp. 05/16/2027 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Inspector 

22 years of 
experience 

Mr. Vojtaskovic has been in the corrosion control and protective coatings industry for more than 22 years. His background includes 
many different roles in this industry. He has been a Foreman, Assistant Superintendent, QC Inspector, QA Inspector, and Project 
Manager on numerous DOTD projects over the course of his extensive career in the protective coatings industry.  He has worked many 
years in coating applications and inspections such as: bridges, overpasses within multiple states. He was in-charge of all safety aspects, 
was competent person on site, responsible for all hazardous materials (ensuring its proper storage and disposal). He was also Quality 
Control Supervisor and in-charge of keeping company QP1 and QP2 certified. 

04/2023–09/2025  

LaDOTD, H.011965.00, SR 47 IWGO Bridge Rehabilitation This project includes the removal of all existing coatings, corrosion mill scale 
and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat 
system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC 
and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry 
film/wet film thickness measurements of coating systems specified.  Inspector responsibilities include communicating with multiple 
painting crews and inspectors, checking worksite conditions, containment. Client: La DOTD Contact: Justin Guilbeau, P.E.  

04/2020-03/2023 

The Corradino Group; E4S44; Broward I-95 Express Lanes, Phase C Lead Inspector.  This project includes the removal of all existing 
coatings, corrosion mill scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile 
for application of a three-coat system. Over 20 bridges are included in three different segments of the $457 million project, 17 of which 
are existing to be repainted. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in 
accordance with SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and 
performance of dry film/wet film thickness measurements of coating systems specified.  Lead inspector responsibilities include 
communicating with multiple painting crews and inspectors, checking worksite conditions, containment, and machinery locations due 
to weight limitations. Client   The Corradino Group. Contact: Carlos Amador, PE camador@corradino.com 

04/2019–05/2020 

TXDOT CSJ 0250-02-050/US281 at Brazos River Lead Inspector.  This project includes the removal of all existing coatings, corrosion mill 
scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-
coat system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with 
SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry 
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film/wet film thickness measurements of coating systems specified. Client TXDOT, Contact: James Scoggin, Chief Inspector, 
James.Scoggin@TXDOT.GOV. 

01/2019–02/2019 

LaDOTD, H.012259 / LA 182 over Bayou Bouef This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system. 
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client: LaDOTD. Contact: Nicholas Chachere P.E., Nicholas.Chachere@LA.GOV 

08/2018–01/2019 

LaDOTD, H.011766 / Bridge Rehabilitation Cleaning and Painting This project includes the removal of all existing coatings, corrosion 
mill scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a 
three-coat system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance 
with SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of 
dry film/wet film thickness measurements of coating systems specified. Client: LaDOTD. Contact:  Jim Jackson, P. E., 
Jim.Jackson@LA.GOV 

06/2018–07/2018 

VAOT, BHF0814(1) / Richford-Sutton This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system.  
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards.  Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client:  VAOT.  Contact:  Doug Bumps R. E., Doug.Bumps@vermont.gov. 

03/2018-05/2018 

LaDOTD, H.012259 / LA 182 over Bayou Boeuff This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system. 
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client: LaDOTD. Contact: Nicholas Chachere P.E., Nicholas.Chachere@LA.GOV 

03/2016-07/2016 

LaDOTD, H.009319 / I-10 Overpass Bridges; Cleaning Painting and Repairs Coating Inspector This project included the Cleaning, 
Coating and Structural Repairs of twelve steel overpass bridges identified in the contract documents.  Collaborated with Project 
Engineers and oversee contractor for contract compliance adherence throughout the project. Monthly financial, payout, estimates and 
recommendations. Duties included monitoring installation of all suspended platform and containment components, monitoring 
ambient conditions, contractors lead abatement procedures and power tool cleaning for compliance with plan submittals, chloride 
testing and measurement of sq. footage of surface prep and coating systems according to SSPC and NACE standards. Verification of 
surface cleanliness, measuring anchor profile and performing dry film thickness measurements. Performed paint and environmental 
inspections/testing. Conduct general administrative functions including daily inspection reports and test analysis, recordkeeping, 
proper methods of storage, mixing and application. Client:  Gulf Engineering & Consulting (GEC) Robert Mays P.E., (318) 625-9491 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Corey “Peyton” Bennett Years of relevant experience with this employer 14 
Title Inspector Years of relevant experience with other employer(s) 24 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ACI Concrete Field Technician Level I 

ACI Concrete Field Technician Level II 
IMSA Traffic Signal Inspector 
Critical Bridge Structures Training w/ Revisions 
OSHA 10-Hour Training Course 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities  Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/2023-Present 

Mr. Bennett has over 23 years of experience providing CE&I services for roadway and bridge construction projects with the Florida 
Department of Transportation, including serving as Senior Inspector on multi-million-dollar interstate, interchange, and bridge projects. 
His experience includes inspection and documentation of complex construction activities such as drilled shafts, MSE walls, bridge 
structures, traffic control, utilities, and contract administration. Mr. Bennett has managed inspection efforts on projects up to $65.5 
million and is highly experienced in FDOT construction standards, quantity tracking, and field coordination. 

 
05/2020-04/2024 

SR 100 Railroad Overpass, FPN: 436558-1-52-01, Etc., Bradford County, FL. FDOT D2: Senior Inspector. This $23.6M project consisted 
of roadway and bridge construction on SR 100. GPI provided Construction Engineering and Inspection (CEI) Services, including material 
sampling and testing, and contract administration for the Improvements under this contract. Other work included the construction of a 
railroad overpass on SR 100 from approximately Adams Street to South Street, including Temporary Critical Sheet Pile Walls, Drilled 
Shaft Construction, Florida I-Beams, and Architectural Treatments to Bridge Piers and Railings. Roadway construction elements include 
MSE Walls at both bridge approaches, one-way frontage roads on both the north and south sides of the bridge, roundabout 
construction beneath the overpass at Thompson and Cherry Streets, construction of the new St. Claire Street extension, new RR 
crossing arms on both frontage roads, aesthetic sidewalks and median treatments both beneath the bridge and along both frontage 
roads, drainage improvements, curb & gutter, decorative roadway lighting, traffic signals, milling & resurfacing, highway signing and 
pavement markings and other incidental construction on SR 100 from US 301 to East of the CSX RR. Construction elements along SR 
230 (Call Street) include reconstruction of two brick paver intersections with colored and stamped concrete along with milling and 
resurfacing of the roadway from US 301 to St Clair Street. The project also includes the construction of two parking lots for the City of 
Starke along with the realignment of Adams Street to connect to Walnut Street. The FPID 436558- 1-56-01 project includes utility work 
for the City of Starke consisting of installation of a water main and sanitary sewer, along with lining and rehabilitation of existing 
sanitary sewer along the corridor. 

 
02/2016-06/2020 

I-10/US-301 Ramp Modifications in Duval County, FDOT D2: Senior Inspector. This was a $65.5M project which consisted of roadway and 
bridge widening of I-10 over US-301 and CSX Baldwin Yard, and ramp modifications. GPI is providing Construction Engineering and 
Inspection (CEI) Services, including material sampling and testing, and contract administrations for the Improvements under this contract. 
Work includes milling and resurfacing, base work, embankment, surcharge embankment, excavation, subsoil excavation, settlement 
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monitoring, drainage improvements, traffic signals, highway lighting, signage, guardrail, box culverts, bridges, MSE walls and other 
incidental construction. 

04/2024-02/2025 

I-10(SR 8) Resurfacing, FPN: 447557-1-52-01, Duval County, FL, FDOT D2: Senior Inspector. This is a $25.8M resurfacing of I-10 from 
Chaffee Road to I-295. GPI is providing Construction Engineering and Inspection (CEI) Services, including material sampling and testing, 
and contract administrations for the Improvements under this contract. Work on I-10 includes milling & resurfacing, drainage 
improvements, bridge joints, Traffic Monitoring Station upgrades, highway signing, pavement markings and other incidental construction 
on I-10, Chaffee Road and adjoining ramps at Hammond Boulevard and I-295. 

05/2025-Present 

SR 16 Resurfacing, FPN: 208020-5-52-01, Bradford County, FL, FDOT D2: Senior Inspector. This is a $7.2M resurfacing of SR 16 from the 
Union County Line to SR 200 (US 301). GPI is providing Construction Engineering and Inspection (CEI) Services, including material sampling 
and testing, and contract administrations for the Improvements under this contract. Work on SR 16 includes milling & resurfacing, base 
work, shoulder treatment, drainage improvements, curb & gutter, traffic signals, highway signing, guardrail, bridge joints, 
sidewalks/bicycle paths, pavement markings and other incidental construction on SR 16. 

08/2013/11-2013 
Dunn Avenue – Lem Turner Intersection Improvement in Duval County, FDOT D2:  Senior Inspector. This project consisted of the 
installation of strain poles, ADA ramps and sidewalk construction, updated pedestrian signals, milling, and resurfacing of turn lanes, and 
pavement markings. 

11/2013-06/2014 

I-295 at Dunn Avenue Interchange Improvements in Duval County, FDOT D2: Senior Inspector. This project consisted of milling and 
resurfacing, base work, drainage improvements, curb & gutter, traffic signals, lighting, highway signing, guardrail, pavement markings and 
other incidental construction.  sidewalks, gravity walls, barrier walls, concrete bridge collars, signal span wire assemblies on steel strain 
poles, signalization, roadway lighting, signage, and pavement markings. 

08/2015-02/2016 

I-295 Auxiliary Lanes, Duval County, FDOT D2: Senior Inspector. Worked as a Senior Inspector on this $10M project which consisted of 
widening and reconstruction of I-295 (SR 9A) from the CSX Railroad lead track to north of Commonwealth Avenue.  Other work included 
milling and resurfacing, base work, bridge widening over CSX tracks and Commonwealth Avenue, drainage, pond construction, CIP 
retaining walls, highway lighting, signage, and pavement markings. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Don Schirtz Years of relevant experience with this employer <1 
Title Inspector Years of relevant experience with other employer(s) >41 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ACI Concrete Field Technician Level I (P) 

Critical Bridge Structures Training w/ Revisions 
OSHA 10-Hour Training Course 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities  Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

41 Years of 
Experience  

Mr. Schirtz brings over 40 years of experience in roadway and bridge construction inspection, having served as Construction Inspector, 
Office Engineer, Resident Engineer, and Owner’s Representative on state, county, and municipal transportation projects. His experience 
includes inspection and documentation of bridge replacements, emergency bridge demolitions, preventive maintenance programs, 
marine and movable bridge construction, and large-scale roadway reconstruction. Mr. Schirtz has led inspection teams, coordinated 
with FHWA and state agencies, and is highly experienced in construction documentation, quality assurance, and field problem 
resolution. 

 
05/2025-Present 

SR 16 Resurfacing, FPN: 208020-5-52-01, Bradford County, FL, FDOT D2, Inspector. This is a $7.2M resurfacing of SR 16 from the Union 
County Line to SR 200 (US 301). GPI is providing Construction Engineering and Inspection (CEI) Services, including material sampling and 
testing, and contract administrations for the Improvements under this contract. Work on SR 16 includes milling & resurfacing, base 
work, shoulder treatment, drainage improvements, curb & gutter, traffic signals, highway signing, guardrail, bridge joints, 
sidewalks/bicycle paths, pavement markings and other incidental construction on SR 16. 

 
06/2020-04/2022 

O’Rorke/Stutson Bridge Replacement Project for the NYSDOT/Monroe County DOT: Assistant Office Engineer/Senior Inspector on the 
$65 million project. This bridge was a moveable bridge (Rolling Bascule). Responsibilities included assisting Office Engineer in the 
processing of the required project paperwork and closing out the project as required by NYSDOT. Senior Inspector responsibilities 
included highway work on the Lake Ontario State Parkway including the Latta Road Bridge over the parkway, demolition of the existing 
Stutson St. bridge and construction of the new O’Rorke Bascule Bridge from installation of caissons and piles to the completion of the 
bridge. Additional responsibilities included overseeing inspectors and the training of trainees that were assigned to the specific areas of 
the project. 

2014–2016 

CR-26 for Allegany County, NY: Resident Engineer on the $0.5 million project for the emergency bridge Demolition. Responsibilities 
included oversight of Level III inspector, conducting bi-weekly progress meetings, coordinating with the County and a local Code Official 
concerning a FEMA Flood Plain permit. Additional responsibilities included reviewing and checking inspectors reports and completing all 
paperwork in accordance with FHWA standards. 
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Firm employed by G.E.C., Inc. 
Name James “Jimmy” Wheeler Years of experience with this firm/employer 20 
Title ITS Technician Lead Years of experience with other firm(s)/employer(s) 13 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: ITS Inspector 

ATSSA TCS Refresher expires 01-29 
ATSSA Flagger expires 07-29 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

33 years of 
experience 

Mr. Wheeler has 33 years of construction management experience including ITS construction and implementation. Mr. 
Wheeler’s work experience includes construction installation and operation of dynamic message signs and CCTV cameras 
in both Louisiana and Texas, installation of bridge mounted conduit and junction boxes and underground conduit and pull 
boxes, installation of high mast lighting and roadway illumination, installation of electrical service points, installation of 
guard rail, installation of communication hub buildings, installation of fiber optic cable and splicing, traffic signal build out 
and commissioning, and setup and execution of lane closures.  

06/22-Present 

H.012465 - DISTRICT 61 FLASHING YELLOW ARROW PART 3: Various Routes, Ascension, Assumption, Iberville, 
and St. James Parishes, Louisiana. Lead Inspector – Mr. Wheeler is the Lead inspector on signal project for district 61 
FYA 13 complete rebuild intersections and about 50 modifications to existing signal intersections. Duties included ensuring 
that the contractor followed plans and specification during scheduled work. Contacting LADOTD Section 45 for updates 
during the project. Completing daily fieldbook reports for LADOTD’s site manager and monthly quantities for payment to 
contractor. Field inspection and role duties included the installation of drilled shaft foundations, traffic signalization, and 
related work, along with completing inspection paperwork, and project close out, as required by contract specifications 
and/or the DOTD Project Engineer. 

04/20-05/24 

H.011670 - I-10/LOYOLA INTERCHANGE IMPROVEMENTS, OWNER VERIFICATION SERVICES: Jefferson Parish, 
LA. Electrical Inspector - GEC, selected as the Owner Verification firm, provided all necessary engineering & related 
services for Design-Build Construction Support Services for the administration of the Design-Build contract on behalf of 
LADOTD, along with management of the implementation of the Project’s Construction Quality Assurance Program 
(CQAP). Mr. Wheeler performed electrical inspection services. Mr. Wheeler’s responsibilities included inspection of all 
roadway lighting installation and new traffic signals for Loyola including Louisiana’s first DDI Intersection. He also provided 
full inspection of sound walls and class 2&3 finish on new ramps.  

03/24-12/24 

H.015504.6, S.P. No. 4400028466 - CCC DECORATIVE LIGHTING CEI: Orleans Parish, LA. Lead Electrical Inspector - 
Mr. Wheeler’s duties as lead electrical inspector included ensuring contractors built the project according to plans; 
ensuring contractors used correct materials according to submittals; documenting and completing daily work reports for 
LADOTD; ensuring that all traffic control advance signs and barricades were in place twice daily; attending weekly 
scheduled meetings and informing contractors of any deficiencies; ensuring all workers on the bridges followed safety 
procedures; and, soil and concrete testing, creating sample IDs, and bringing them to the LADOTD lab. 



SECTION 16: STAFF EXPERIENCE

Don Buwalda, (GPI)
Jeff Pouliotte (GPI)
Francisco Gudiel, PE (GPI)

BRIDGE REHABILITATION

CONSTRUCTION SUPPORT

CPM
*Brian Buckel, PE (GEC) MPR #7

Beth Roberts, PE (GEC)
CONSTRUCTION MATERIALS

ENVIRONMENTAL SUPPORT
*Jeff Robinson, PE, CIH (GPI)

ITS
Elizabeth Guiza, PE (GEC) MPR #6 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Don Buwalda Years of relevant experience with this employer 12 
Title Construction Support  Years of relevant experience with other employer(s) 30 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Bridge Rehabilitation 

Movable Bridge Inspection Training 
SSPC Bridge Coatings Inspection 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

42 Years of 
experience 

Mr. Don Buwalda brings over 42 years of transportation experience and has served as Project Administrator on multiple multi-million-
dollar bridge rehabilitation and movable bridge projects for FDOT, including the $11.1M Main Street Bridge Vertical Lift Rehabilitation 
and the $8.3M I-295 Buckman Bridge CP and Rehabilitation Project, demonstrating extensive expertise in CE&I management, 
constructability, documentation, and complex structural rehabilitation. 

05/2025-Present 
SR-51 Over Suwanee River in Lafayette County, FL District 2: Project Administrator for this $4.2M project. The project scope includes 
cleaning and painting structural steel, and suspension cables, structural steel repairs, gusset plate strengthening, rivet replacement, 
crack injection, strengthening of prestressed concrete girders by fiber wrapping, and cleaning and sealing expansion joints. 

11/2024-Present 

Rehabilitation of three Pedestrian Bridges in Duval County, FL District 2: Project Administrator for this $2.5M 290-day project. The 
project scope includes heat straightening of a damaged steel girder due to an over height vehicle, field welding, concrete spall repair, 
~412 LF concrete crack injection, cleaning, and painting all the structural steel and steel bearings, replacement of ~2010 SF of bridge 
deck with a lightweight aluminum deck. 

 
05/2022-06/2024 

SR-10A/Mathews Bridge, Bridge Rehabilitation in Duval County, FL District 2; FIN# 434514-1-52 E20G1: Project Administrator. Don 
was responsible for the overall management of the $8.1M project includes 150,000 pounds of structural steel repairs, ~10,000 SF of 
spot cleaning and painting structural steel, underwater scour revetment at Pier 30, partial concrete deck removal at Pier 29 that 
includes, installation of shear connectors, and bridge opening contingency plan using temporary cover plates. 

 
11/2014-04/2016 

I-295 Buckman Bridge CP & Rehabilitation project in Duval County, FL District 2: Project Administrator. Responsible for the overall 
management of the $8.3 million project to rehabilitate this 8-lane prestressed concrete and steel girder bridge on I-295 spanning the St. 
Johns River, with an overall length of 16,300 linear feet. The project scope included the installation of structural galvanic CP pile jackets, 
metalizing of concrete components, concrete restoration, complete removal of lead-based coating system and application of a high-
performance coating system, and bearing repairs. 

01/2014-04/2015 

Main Street Bridge Rehabilitation project in Duval County, FL District 2: Project Administrator. Responsible for the overall management 
of the construction inspection. This project consists of an $11.1 million contract to rehabilitate and install a truss protection system on 
the 1,680-foot steel truss vertical lift movable bridge spanning the St. Johns River. Project scope included the replacement of the existing 
sidewalk bridge deck with an exodermic deck, and steel stringers, structural steel repairs, steel bearing rehabilitation, spot painting, 
installation of anodes and truss protection system. 
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05/2016-06/2017 

SR-9A/Dames Point Bridge over St. Johns River Bridge Rehabilitation, Duval County, FL: Project Administrator responsible for the overall 
management of the $4.6M project to rehabilitate this cable stay bridge on SR-9A/I-295 spanning St. Johns River & Mill Cove, with an 
overall length of 10,646 linear feet. The project scope includes the complete removal of timber components for the dolphins and fender 
system and replacing with composite wales. The project also involved replacement of wear plates for the shear locks, rehabilitation of 
modular joints concrete restoration of floorbeam post tension pockets including applying elastomeric coating, and installation of catwalks 
at upper bow tie locations. 

03/2018-12/2019 
SR-A1A/Bridge of Lions over Matanzas River, Bridge Rehabilitation, St. Johns County: Project Administrator for for this $1.4M project to 
rehabilitate the bascule bridge on SR-A1A spanning Matanzas River with an overall length of 1,545 linear feet. The project scope includes 
12,846 SF of spot painting, replacement of 624 anchor bolts, electrical upgrades replacing limit switches, and spall repairs. 

12/2022-Present 
Rehab. of Various Bridges over Suwannee & Santa Fe Rivers: Project Administrator. Don was responsible for the overall management of 
the $2.4M Contract to rehabilitate six bridges. The project scope includes structural steel repairs, structural bolt replacement, spall repairs, 
installation of structural pile jackets using GFRP bars, scour revetment, and cleaning and painting structural steel. 

05/2016-05/2018 

SR-228/Hart Bridge over St. Johns River, Bridge Rehabilitation in Duval County, FL District 2: Project Administrator. Responsible for the 
overall management of the$4.4M project to rehabilitate this through truss spanning the St. Johns River with an overall length of 3,844 
linear feet. The project scope includes the replacement of vertical suspender cables and sockets, nearly 20,000 SF of spot painting, 24,000 
pounds of structural steel repairs, bolt replacement, and bearing repairs/replacement. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Jeff Pouliotte Years of relevant experience with this employer 2 
Title Construction Support  Years of relevant experience with other employer(s) 40 
Degree(s) / Years / Specialization BS / 1977 / Civil Engineering 

MS / 1999 / Civil Engineering 
Active registration number / state / expiration date PE 48553 / Florida / 02/28/2027 

PE 24GEO02826400 / New Jersey / 04/30/2026 
Year registered Florida / 1994 

New Jersey / 1982  
Discipline Professional Engineer 

Contract role(s) / brief description of responsibilities Bridge Rehabilitation 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

42 years of 
experience 

Mr. Pouliotte brings over 42 years of experience in bridge inspection, maintenance, repair, and construction oversight, including 15 
years as the Florida Department of Transportation’s State Structures Maintenance Engineer, where he oversaw statewide bridge 
rehabilitation programs, emergency response planning, quality assurance of CE&I operations, and FHWA reporting. His experience 
includes direct responsibility for approving repair methodologies, managing structural engineering teams, resolving construction issues, 
and developing standards and procedures for bridge preservation and rehabilitation. 

 
2006-2021 

Florida Department of Transportation: State Structures Maintenance Engineer for the Office of Maintenance responsible for the 
oversight of all bridge and ancillary structures inspections, bridge maintenance, repair, rehabilitation, programming of bridge 
replacements, the permitting of overweight and over-dimensional vehicles on the State’s roadway network, and deployment of 
temporary bridging for construction projects and emergencies. Responsibilities includes the administration and management of five 
professional engineers, three technicians, the remote management of the State Aluminum Structures Shop, and the management of 
the contract for the State Permit Office for overweight and over-dimensional vehicles. Other responsibilities include reporting to FHWA 
and the Florida Transportation Commission, reviewing the impact of proposed legislation on FDOT during the Florida legislative session, 
providing technical guidance for emergency and ongoing technical issues, developing Declarations of Emergencies, issuing State 
Emergency Road Use Permits for gubernatorial and presidential declared emergencies, ad hoc data reporting and presentations. 
Committee responsibilities include: 
Delegate to AASHTO Committee on Bridges and Structures 
T-8 Technical Committee on Movable Bridges (Vice Chair) 
T-9 Technical Committee on Bridge Preservation (Vice Chair) 
T-18 Technical Committee on Bridge Management, Evaluation and Rehabilitation 
Delegate to AASHTO Committee on Maintenance 
Delegate to AASHTO TSP2 Southeast Bridge Preservation Partnership 
National Bridge Preservation Partnership’s Coatings Group (Chair) 
National Bridge Preservation Partnership’s Innovative Technology Demonstration Group 
American Segmental Bridge Maintenance and Operations Committee (Chair) 
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2002-2006 

Florida Department of Transportation State Construction Structures Engineer for State Construction Office. Responsible for 
troubleshooting and resolving problems encountered on bridge construction projects, revising and developing new specifications, revising 
and developing new chapters for the FDOT Construction Project Administration Manual, performing Quality Assurance Reviews for on-
going bridge construction projects, participating and advising senior management of alleged non-responsible actions by contractors and 
vendors, participate in value engineering committees, developing teaching materials and conducting training for FDOT and CEI staff on 
reoccurring construction problems, and developing agenda and presentations for the structures portion of the Florida Transportation 
Builders’ Association’s annual conference. 

2023-Present 

R 40 (East of Ocala) Widening, Marion County, FL) FDOT District 5: Structural Lead.  SR 40 involves the reconstruction of 4.5 miles of a 2-
lane rural section to a 4-lane high speed rural divided facility, including roadway, drainage design, utility coordination, 12’ multi-use trail, 
5 wildlife crossings, MSE Walls, 2 separate 2-lane 2,250’ bridge structures over the Ocklawaha River, 100’ bridges over Half Mile Creek 
and 2 separate 50’ wildlife crossing bridges, and permitting.  
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Firm employed by: Greenman-Pedersen, Inc. 
Name J. Francisco Gudiel, PE Years of relevant experience with this employer 2 
Title Construction Support Years of relevant experience with other employer(s) 38 
Degree(s) / Years / Specialization BS / 1984 /Civil Engineering / Louisiana State University 
Active registration number / state / expiration date PE 25663 / Louisiana / 9/30/2026 
Year registered 1994 Discipline Civil and Environmental Engineer 
Contract role(s) / brief description of responsibilities Bridge Rehabilitation 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

40 Years of 
Experience 

Francisco worked for the Louisiana Department of Transportation and Development (LADOTD) for over 32 years. His LADOTD experience 
has taken him through a LADOTD District construction Unit, the Bridge Design Section, Project Management Section, and Coastal 
Restoration and Hurricane Protection Section. Francisco gained structural design and heavy construction experience. For three years, he 
engaged in overseeing the construction and rehabilitation of movable bridges and multiple fixed span bridges in South Louisiana and for 
11 years designed mid to complex bridge and highway structures. He last held a manager position as the Physical and Geotechnical 
Evaluations Engineer in the LADOTD Materials Lab responsible for testing highway construction materials; a position he held for over 15 
years. 

08/1988– 08/1991 

Bayou Dularge Rd. bridge over the Intracoastal Waterway, Terrebonne Parish, LA. Mechanical rehabilitation, re-decking, and painting of 
mid-rise double leaf bascule bridge in Houma.  
Combon Bridge south of Houma, Terrebonne Parish, LA. New steel lift span bridge and approaches over Grand Caillou Bayou. 
East Main St. and East Park Ave Bridges, Terrebonne Parish, LA. New twin high-rise pre-stressed concrete girder bridges over the 
Intracoastal waterway in Houma. 
Shrimper Row Road Bridge, Terrebonne Parish, LA. New concrete slab span bridge over drainage canal.  
Reconstruction and Re-surface of LA 24 in Houma. Terrebonne Parish, LA. Concrete patching, drainage structures and asphalt overlay of 
4.2 miles. 
LA 182 Four Lane. Terrebonne Parish, LA. Dynamic compaction of abandoned landfill, new embankment, new base, drainage structures 
and asphalt pavement of the new and existing roadways. 

06/1992-09/1995 
US 90 - Mississippi River Bridge and Approaches (CCC 1) Orleans Parish, LA: LADOTD technical expert during the plan development and 
field painting of the US 190 Mississippi River Bridge and approaches (CCC 1) in New Orleans – removal of lead base primer and new coating 
on major truss bridge. 

09/2008-03/2009 
US 190 – Mississippi River Bridge Baton Rouge, LA: LADOTD technical expert during the plan development and field painting of the US 
190 Mississippi River Bridge and approaches. Project consisted of removal of lead base primer and new coating on a major truss bridge 
and approaches. 

07/1991-01/1994 
LA 10 - Railroad overpass bridge widening, East Feliciana Parish: Lead designer for steel girders, pile supported footings and concrete 
columns and caps for the widening of a Railroad overpass. 
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08/1995-09/1997 

LA 115 & LA 107 – Red River Bridge at Moncla, Avoyelles Parish, LA: Lead Designer. performed final design of structural elements and 
Construction Engineering. High-rise steel plate continuous girders (10’-12’) main spans (3 span continuous 300’-360’-300’) and pre-
stressed concrete approaches (2 span continuous 115’-115’ units) and deign of concrete sub structure elements (pile supported footings 
and columns). 

3/1995-1/2001 LA 154 – Lake Bistineau Bridge, Bossier Parish, LA: Lead Bridge Designer. Half a mile long pre-stressed concrete girder bridge. 

3/1995-6/1999 
US 84 – Old River Bridge, Lasalle Parish, LA: Project Manager and Lead Bridge Designer. Phase construction of pre-stressed concrete 
girder bridge. 

8/1995-9/1997 LA 115 & LA 107 – Red River Bridge at Moncla, Avoylles Parish, LA: Design Engineering and Construction Engineering. High-rise steel 
plate continuous girders main spans (3 span continuous 300’-360’-300’) and pre-stressed concrete approaches (2 span continuous 115’-
115’ units) 

6/1995-9/1999 US 71 - KCS Railroad Overpass at Ninock, Bossier Parish, LA: Lead Bridge Designer. 2000’ long pre-stressed concrete girders R/R overpass 
on new alignment. I design the PPC girders and bridge sub structure. 

11/2000-2/2003 LA 2  Ouachita River Bridge at Sterlington, Ouachita Parish, LA: Project Manager /Lead Bridge Designer. High-rise steel plate continuous 
girders main spans (3 span continuous 330’-390’-330’) and pre-stressed concrete approaches (2 span continuous 135’-135’ units). 

5/1998-7/1999 US 90 Huey P. Long Bridge, Jefferson Parish, LA: Project Manager and Lead Designer. Major Structural repairs on truss bridge over the 
Mississippi river and concrete deck patching. 

1/2002-3/2003 Black Lake Bridge: Supervisor for project & plan development for Type III Precast Prestressed Concrete (PPC) girders 4724’ long bridge. 

2/2000-3/2003 Sibley Lake Bridge: Supervisor for project & plan development for Cast in Place concrete Slab Span Bridge. 

5/1999-3/2003 Ruth Canal Bridge: Supervisor for project & plan development for Pre-cast Pre-stressed Concrete Quad Beam Bridge 

03/2009-06/2024 

Materials Qualification and Use Experience: Francisco last held a supervisor position as the Physical and Geotechnical Evaluations 
Engineer in the LADOTD Materials Lab, a position he held for over 15 years. His responsibilities included the Management of the Quality 
Assurance program for aggregates, cementitious materials, adhesives, metals, and critical construction materials used in Highway 
Projects. He also managed the Geotechnical testing lab responsible for the testing and reporting of deep soil boring samples. This 
experience has enhanced his understanding of material qualification for best application and use in the construction, maintenance, and 
rehabilitation of highway structures. He was also involved with the LADOTD High Performance Paint Evaluation program, in which the 
LADOTD is pursuing an evaluation of coating systems that would yield a longer coating life to protect Louisiana’s steel structures; all this 
with the purpose of developing an HPC performance criteria. Developed specifications for material qualification and performance; and 
was the Material’s Lab go to when LADOTD designers needed to develop specifications using new and innovative materials and technics 
to repair or re-habilitate infrastructure. Responsible for addressing concerns and provide guidance to District Construction and Lab 
personnel as it pertains to Specifications, material usage, and material. Other LADOTD duties while at the Materials Lab involved being 
the chairman of the LADOTD Soils Stabilization Committee - New Products Evaluation. 

  



 

Greenman-Pedersen, Inc.                                                                                      Page 58 of 115 
 

 

Firm employed by G.E.C., Inc. 
Name Beth Roberts, PE Years of experience with this firm/employer 8 
Title Construction Engineer Years of experience with other firm(s)/employer(s) 32 
Degree(s) / Years / Specialization B.S. / 1985 / Civil Engineering 
Active registration number / state / expiration date 23630 / Louisiana / 03-31-2026 
Year registered 1990 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Materials 

LPA Qualification Program: CE&I Certification Completed 05/2025 
Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

40 years of 
experience 

Ms. Roberts worked for LADOTD for 34 years prior to joining GEC in 2017. She provides oversight and guidance in the 
area of material sampling and testing for construction projects. As SiteManager Materials Administrator from 1985-2018, 
Ms. Roberts managed the statewide software system in addition to holding various positions. Ms. Roberts was responsible 
for implementation of the SiteManager system, including maintaining/revising all data in the database, training all users, 
providing user support, advising inspectors/project engineers/lab engineers/technicians on use of SiteManager’s 
Laboratory Information Management System (LIMS), developing training manuals, and developing the SiteManager 
Materials Intranet page. She served on the AASHTO Materials Technical Review Team (TRT) for the AASHTO Materials 
Technical Advisory Group, reviewed materials-based AASHTO Ticketed Modification Requests (TMRs) that were 
submitted to revise SiteManager to make sure they do not adversely affect DOTD’s business processes in SiteManager, 
created TMRs in order to make changes to SiteManager to better fit DOTD’s business processes, reviewed all changes 
made to released versions of SiteManager, and recommended upgrading to a newer release. She also fully tested new 
releases for errors prior to implementation. 

05/17-04/24 

H.003003 / I-10, LA 328 to I-49 JCT.: Lafayette and St. Martin Parishes, LA. Construction Engineer - Ms. Roberts 
provides oversight and guidance in the area of material sampling and testing, sampling plan creation and management, 
and 2059 file management on this large interstate widening project that includes constructing new roadway and 
reconstruction of existing pavement for about seven (7) miles. This project will also widen or replace eight (8) structures 
along the interstate. 

05/17-11/21 

H.003014 / I-10, LA 347 to Atchafalaya Floodway Bridge Route: St. Martin Parish, LA. Construction Engineer - Ms. 
Roberts provided oversight and guidance in the area of material sampling and testing, sampling plan creation and 
management, and 2059 file management on this large interstate widening project that included constructing new roadway 
and reconstruction of existing pavement for about four (4) miles. This project widened 2 structures and a portion of the 
westbound Atchafalaya Basin Floodway Bridge along the interstate. 

05/17-06/17 

H.002281 / Big Bayou Sara Bridge Rehab: LA. Construction Engineer - Ms. Roberts provides oversight and guidance in 
the area of material sampling and testing, sampling plan creation and management, and 2059 file management for this 
project that involves the complete removal and disposal of existing coatings and total painting of all steel of five 102.5’ long 
pony trusses and five 40’ long steel girder spans, from Bent No. 1 (Station 923+13.97) to Bent No. 5 (Station 916+01.55), 
concrete deck replacement, approach slab replacement, and related earthwork. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Jeffrey Robinson, PE, CIH Years of relevant experience with this employer 1 
Title Construction Support Years of relevant experience with other employer(s) 39 
Degree(s) / Years / Specialization B.S. / 1995 / Civil Engineering 
Active registration number / state / expiration date PE: 29322/ Louisiana / 3-31-2027 

Certified Industrial Hygienist (CIH) CIH 13449 Exp. 12/31/2030 
SSPC C-3 Supervisor/Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher Completed 01/07/2025 

Year registered 2001 Discipline Civil 
Contract role(s) / brief description of responsibilities Environmental Support 

40 years of 
experience 

Mr. Robinson has 39 years of civil / environmental engineering project management experience throughout the United States and 
provides planning, coordination, and consulting services for Federal and state regulatory compliance issues for numerous 
governmental and private sector clients. He is widely respected for his thorough and highly objective approach to environmental, 
hydrologic, transportation, and geotechnical issues as they relate to permitting, design, federal and state compliance, wetlands, 
hazardous materials, and other critical issues surrounding major infrastructure projects. His experience includes 20 years of successful 
permitting and compliance with the US Army Corps of Engineers, US Coast Guard, and Louisiana Dept. of Environmental Quality 

01/2023-Present 

LADOTD Contract 4400023897 – State Project No. H.011965.6, LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I): Orleans Parish, LA – 
Environmental Program Manager: Mr. Robinson’s responsibilities include administration, training, and support for environmental field 
personnel who monitor air quality for total suspended particulates (TSP-lead), observe and document compliance with hazardous 
waste storage, transportation, and disposal regulations, observe and document compliance with waste water collection, storage, and 
disposal requirements; evaluate monitoring data for compliance with contract specifications and prepare recurring environmental 
reports; provide Quality Assurance for contractors’ worker protection plans and submittals; prepare Annual Hazardous Waste Reports 
(AHWR) for LADOTD submittal to LDEQ; assist LADOTD during post-project environmental audits conducted by LDEQ. 

10/2021-08/2023 

LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction Engineering and 
Inspection Statewide, LA – Environmental Program Manager: Mr. Robinson’s responsibilities included administration, training, and 
support for environmental field personnel who monitor air quality for total suspended particulates (TSP-lead), observed and documented 
compliance with hazardous waste storage, transportation, and disposal regulations, observed and documented compliance with waste 
water collection, storage, and disposal requirements; evaluated monitoring data for compliance with contract specifications and 
prepared recurring environmental reports; provided Quality Assurance for contractors’ worker protection plans and submittals; prepared 
Annual Hazardous Waste Reports (AHWR) for LADOTD submittal to LDEQ; assisted LADOTD during post-project environmental audits 
conducted by LDEQ. Projects included:  

• H.003370 – I-220/I-20 Interchange IMP & BAFB Access, Bossier Parish 
• H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish 

02/2014-04/2020 
LADOTD Retainer Contract #4400006762 – Painting Inspection and Environmental Monitoring with Construction Engineering and 
Inspection Statewide, LA – Environmental Program Manager: Mr. Robinson’s responsibilities include administration, training, and support 
for environmental field personnel who monitor air quality for total suspended particulates (TSP-lead), observe and document compliance 
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with hazardous waste storage, transportation, and disposal regulations, observe and document compliance with waste water collection, 
storage, and disposal requirements; evaluates monitoring data for compliance with contract specifications and prepares recurring 
environmental reports; provides Quality Assurance for contractors’ worker protection plans and submittals; prepares Annual Hazardous 
Waste Reports (AHWR) for LADOTD submittal to LDEQ; assists LADOTD during post-project environmental audits conducted by LDEQ. 
Projects have included:  

• H.011766 – District 05 Bridge Repairs, Lincoln, Ouachita, Richland, and Madison Parishes 
• H.011484 – US 80: Red River Bridge Texas Street Rehab (HB), Bossier Parish 

01/2015-01/2020 

LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide, LA – Environmental Program 
Manager: Mr. Robinson’s responsibilities include administration, training, and support for environmental field personnel who monitor air 
quality for total suspended particulates (TSP-lead), observe and document compliance with hazardous waste storage, transportation, and 
disposal regulations, observe and document compliance with waste water collection, storage, and disposal requirements; evaluates 
monitoring data for compliance with contract specifications and prepares recurring environmental reports; provides Quality Assurance 
for contractors’ worker protection plans and submittals; prepares Annual Hazardous Waste Reports (AHWR) for LADOTD submittal to 
LDEQ; assists LADOTD during post-project environmental audits conducted by LDEQ. Projects have included:  

• H.000792 – District 08 Bridge Repairs, Avoyelles, Rapides, Sabine, and Vernon Parishes 
• H.002281 – LA 66 Big Bayou Sara Bridge Rehabilitation, W. Feliciana Parish 
• H.003244 – District 04 Bridge Repairs, Bossier, Caddo, DeSoto, and Webster Parishes 
• H.009468 – US 190 Krotz Springs Atchafalaya Bridges, St. Landry, and Pointe Coupee Parishes 
• H.009479 – LA 1 Vertical Lift Bridge at West Larose, Lafourche Parish 
• H.010014 – LA 1 over I-49, Rapides Parish 
• H.012259 – LA 182 Bridge at Bayou Boeuf, St. Mary, and Assumption Parishes 

NOTE: LADOTD encountered wetlands with State Project No. H.012259 – LA 182 Bridge at Bayou Boeuf, where Mr. Robinson’s 
experience with USACE and LDNR wetlands and coastal use regulations and permitting was able to quickly evaluate wetlands 
concerns and recommend a regulatory approach and best management practices that avoided a lengthy review and permitting 
process and enabled the contractor to mobilize in accordance with his original, preferred schedule. 

2002-2009 

Louisiana TIMED Managers, Inc. – Environmental Services Project Manager: Mr. Robinson was responsible for all environmental 
planning, permitting and design pursuant to the construction of 35 project segments comprising more than 260 miles of new highway 
construction addressed in DOTD’s Transportation Infrastructure Model for Economic Development (TIMED) Program. The program 
required National Environmental Policy Act (NEPA) evaluations and processing necessary to procure federal and other environmental 
permits required for construction including: 
• Wetland delineations, permit applications and impact mitigation with three U.S. Army Corps of Engineers districts; 
• Bridge location selection, planning and permitting with the U.S. Coast Guard; 
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Firm employed by G.E.C., Inc. 
Name Elizabeth Guiza, PE Years of experience with this firm/employer 3 
Title Senior Manager of Engineering, Greater New Orleans 

Operations 
Years of experience with other 
firm(s)/employer(s) 

12 

Degree(s) / Years / Specialization B.S. / 2010 / Civil Engineering 
Active registration number / state / expiration date 39531 / Louisiana / 09-30-2027 
Year registered 2015 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: ITS Construction Support – MPR #6 

ATSSA TCS Refresher expires 11/26 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

15 years of 
experience 

Ms. Guiza provides engineering support for a range of projects including civil/site developments, tunnel inspection, tunnel 
rehabilitation, gravity stormwater systems, water systems, sewer systems, and roadway construction. Ms. Guiza is 
experienced in the development of cost estimates, quantity calculations, drainage design, retention pond design, stormwater 
management plans, geometric design, erosion control, canal bank stabilization, maintenance-of -traffic, preparation of 
specifications, and construction management. Mrs. Guiza is a licensed Professional Civil Engineer in the State of Louisiana 
and a Nationally Certified Tunnel Inspector. Certifications: ATSSA Traffic Control Supervisor 

03/2024-
12/2024 

S.P. NO. 44-28466, H.015504.6 / CCC DECORATIVE LIGHTING CEI: Orleans Parish, LA. Project Manager - GEC 
provided construction contract administration and Construction Engineering and Inspection (CE&I) services for the Crescent 
City Connection (CCC) Decorative Lighting Replacement. This project consisted of replacement of the decorative lighting 
on the Crescent City Connection Bridge in Orleans Parish. GEC services were performed in accordance with DOTD’s 
Standards and Procedures. Ms. Guiza’s duties as project manager included monitoring project progress to ensure that the 
contractor adhered to project plans and specifications; attending weekly status meetings; reviewing monthly pay apps and 
RFIs; and preparing change orders. 

06/2023-Present 

H.010673 / US90Z, HARVEY CANAL TUNNEL REHABILITATION CE&I: Jefferson Parish, Louisiana. Project Engineer 
- GEC is responsible for the engineering and inspection services (CE&I) of the Harvey Canal Tunnel Rehabilitation Project 
which consists of the rehabilitation of the Harvey Canal Tunnel and its approaches along US90Z in Jefferson Parish. Prior 
to joining GEC, Ms. Guiza performed design services for the improvements from 03/19-02/23. After joining GEC in 02/23, 
Ms. Guiza continued in her role as Project Engineer responsible for design through the engineering and inspection services 
(CE&I) of the Harvey Canal Tunnel Rehabilitation Project. She manages inspection staff working to oversee the contractor’s 
construction operations to ensure that all work is performed in accordance with the plans and specifications and using 
approved materials. For unforeseen conditions which may require field engineering, Ms. Guiza also provides design services. 
The scope of the current Basis of Design Report (BODR) covers the structural repair, leak remediation, upgrades to the 
tunnel ventilation system, roadway resurfacing, new fire and life safety systems, new HVAC, new drainage system, electrical 
repair and rehabilitation; Fire Detection System Integration; Power Systems; CCTV System); full tile replacement and other 
updates based on the current construction activities. 

05/2018-
02/2023 

H.013706 / HARVEY TUNNEL LIGHTING REPLACEMENT: Jefferson Parish, LA. Project Manager - Ms. Guiza performed 
professional design services and managed construction of the replacement of the tunnel lighting of the Harvey Tunnel, 
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including a new emergency life safety lighting system, lighting control system and an upgraded tunnel lighting system 
in accordance with current codes and standards. Design plans include the full replacement of luminaires, raceways, wiring, 
approach portal light poles, electrical panelboards, an uninterruptible power supply (UPS) for emergency lighting and new 
fire life safety directional signage. The design also accommodated for structural repairs and ventilation upgrades associated 
with the new electrical equipment. Pre-design tasks included laser scanning of the existing facilities; non-destructive and 
destructive testing to evaluate the condition of the existing elements.  (work done prior to GEC) 

04/2017-02/23 

FRENCH QUARTER INFRASTRUCTURE IMPROVEMENTS PROJECT (FQIIP), BOURBON STREET (PHASES I & II): 
New Orleans, LA. Engineer - Many of the existing utilities were well over 100 years old. Ms. Guiza managed the construction 
of all improvements, including upsizing the existing drain lines, replacing the existing water lines, repairing the existing sewer 
lines, replacing, and improving the existing low-pressure gas lines, replacing the existing underground electrical 
conduits, and replacing the existing pavement. (work done prior to GEC) 

2015-2023 

TUNNEL INSPECTION AND REPAIR/REHABILITATION: New Orleans, LA. Engineer - This project involved 
repair/rehabilitation plan preparation for the Houma, Harvey, and Belle Chasse Tunnels. These tunnels were originally 
constructed in the late 1950s. Ms. Guiza performed a visual inspection of the structural, geotechnical, mechanical, and 
electrical components of the tunnels. Additionally, responsible for non-destructive testing of the structural and geotechnical 
components, evaluating the defects during testing, as well as preparing plans and specifications for each tunnel repairs and 
rehabilitation. Ms. Guiza was manager for writing the inspection specifications for LADOTD Tunnels and is a Certified NTIS 
Tunnel Inspector. (work done prior to GEC) 
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17. Firm Experience: 
   

Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 
Project name LA 47: IWGO Bridge Rehabilitation (HBI)  Firm responsibility (prime or sub?) Prime 
Project number H.011965 Owner’s name Louisiana Department of Transportation 
Project location Orleans Parish Owner’s Project Manager Justin Guilbeau 
Owner’s address, phone, email 14101 Old Gentilly Rd, New Orleans LA 70129; (504)253-6102; Justin.Guilbeau@LA.GOV 
Services commenced by this firm (mm/yy) 12/2022 Total consultant contract cost ($1,000’s) $8,665 
Services completed by this firm (mm/yy)    Ongoing Cost of consultant services provided by this firm ($1,000’s) $5,225 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As prime, GPI is providing Project Engineering, Contract Administration, Construction and Coatings Inspection services for the cleaning & painting and major 
structural rehabilitation of the existing LA 47: “Green Bridge” crossing the Intracoastal Waterway Gulf Outlet in District 02.  Work includes the full removal 
of the existing lead based paint by abrasive blast cleaning, application of a full paint 
system to the steel approach girders and truss, rehabilitation of the concrete slab spans, 
concrete girder spans, steel girder approach spans, and main truss span.  Bridge bearing 
rehabilitation, structure jacking, relocation of the existing expansion joints, and 
replacement of structural steel components.  GPI’s services include full construction 
engineering, contract engineering, inspection, and oversight of the contractor’s 
structural rehabilitation and cleaning and painting operations.  This includes the review 
and Quality Assurance of the painting contractor’s coatings Quality Control Program, 
inspection of containment installation, provide expert coatings consulting and 
recommendations for RFI responses, and ensuring contractor compliance with LADOTD 
Specification 811 and Special Provisions.  GPI reviews of the contractor’s work plans, 
shop drawings, and quality control plans.  
 
As Sub, G.E.C., Inc. providing environmental monitoring services and assisting GPI in the 
Quality Assurance of the paint contractor’s Hazardous Material Quality Control Program.  
G.E.C. services include performing pre and post project soil contamination sampling, air 
quality sampling by TSP monitoring and conducting visible emission assessments of the containment system during potential lead emission activities, review 
the contractor’s worker safety and environmental protection plans.  GEC monitors, reviews, and documents the contractor’s hazardous waste handling, 
storage, labeling, and disposal operations while tracking and maintaining Recycling/Disposal Certificates. 
 
Firm Members Involved: GPI: Tim Thomas, PE, Phillip “Joey” Guedry, Bob Boagni, PE, Hunter Welch, PE, Jason Reinecke, Aaron Speisman, John 
Vojtaskovic, Amanda Bankston, Jeff Robinson, PE, Hunter Vining, Stephen Gerhardt 
 G.E.C., Inc.: Brian Buckel, Daniel Mayeux, Barry McCoy, Jason Avant 

mailto:Justin.Guilbeau@LA.GOV
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 
Project name LA 66 – Big Bayou Sara Bridge Rehabilitation (HBI) Firm responsibility (prime or sub?) Prime 
Project number H.002281 Owner’s name Louisiana Department of Transportation 
Project location West Feliciana Parish Owner’s Project Manager Dane Lacoq 
Owner’s address, phone, email 6232 LA 19 McManus, LA 70720; (225)683-5548; Dane.Lacoq@LA.GOV  
Services commenced by this firm (mm/yy) 12/16 Total consultant contract cost ($1,000’s) $1,055 
Services completed by this firm (mm/yy)  07/22 Cost of consultant services provided by this firm ($1,000’s) $446 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As Prime, GPI is providing Construction Inspection, Contract Administration, Project Engineering, and Coatings Inspection services for the rehabilitation of 
the Big Bayou Sara Bridge.  This Historic Bridge Rehabilitation project includes the rehabilitation 
of the steel pony truss spans, replacement of the concrete deck, full removal of the existing lead 
based paint by abrasive blast cleaning, application of a full paint system to the steel approach 
girders and truss, and construction of a diversion bridge.  This project required the preservation 
of the historical appearance of the bridge requiring the contractor to utilize wooden formwork 
for the concrete deck.  GPI is also providing the day-to-day inspection, quality assurance, 
SiteManager reports, traffic control review, measurement of quantities, conformance to the 
specifications, and other related construction management duties. Performed inspections of all 
surface preparation and cleanliness, measurements of anchor profile using Press-O-Film tape 
per ASTM D4417, Method C, inspection of each paint coat for completeness and measure dry 
film thicknesses per SSPC PA 2, checking production equipment for proper operation and 
effectiveness of oil and water filters, and assembling daily reports of all field operations, 
conditions, and measurements. GPI also recorded, sampled, entered into SiteManager, and 
submitted for testing all paint batches and assure proper storage, mixing, and application of all 
coatings. 
 
As Sub, G.E.C., Inc. provided environmental monitoring services including performing pre and post-project soil contamination sampling, air quality sampling 
by TSP monitoring and conducting visible emission assessments of the containment system during potential lead emission activities, reviewing the contractor’s 
worker safety and environmental protection plans.  GEC monitored, reviewed, and documented the contractor’s hazardous waste handling, storage, labeling, 
and disposal operations while tracking and maintaining Recycling/Disposal Certificates. 
 
Firm Members Involved:  
GPI: Tim Thomas, PE, Andy Rousseau, Amanda Bankston, Bob Boagni, P.E., and Joey Guedry 
G.E.C., Inc.: Jeff Robinson, Brian Buckel, Daniel Mayeux, Reagan “Sean” Johnson, Jason Avant 
 

mailto:Dane.Lacoq@LA.GOV
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Firm name Greenman-Pedersen, Inc. Discipline(s)* CE&I / OV 
Project name I-110: NB @ Convention St. Fire Damage Repair Firm responsibility (prime or sub?) Prime 
Project number H.015714 Owner’s name LADOTD 
Project location East Baton Rouge Parish, LA Owner’s Project Manager Desmond Sam 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802; 225-231-4116; desmond.sam@la.gov 
Services commenced by this firm (mm/yy) 10/25 Total consultant contract cost ($1,000’s) $ 142 
Services completed by this firm    (mm/yy)  Present Cost of consultant services provided by this firm ($1,000’s) $ 122 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
Greenman-Pedersen, Inc (GPI) is providing all necessary Construction, Engineering, 
and Inspection (CE&I) services for the project which includes the repair of fire damage 
to concrete elements using carbon fiber reinforced polymer and the cleaning and 
painting of damaged steel elements. CE&I services are being performed by GPI as a 
task order under LADOTD Statewide Retainer Contract No. 44-27615.  
GPI is completing all inspection paperwork as required by contract specifications 
and/or the DOTD Project Engineer/Coordinator. GPI is responsible for performing all 
field inspection, engineering, administrative, and clerical work according to the DOTD 
Contract Administration Manual as well as all SiteManager, SiteManager Materials, 
and Headlight responsibilities related to inspection and material testing.  
 
Construction consists of abrasive blast cleaning and painting the steel girders for two 
spans of the bridge, concrete substrate restoration by sounding, removing, and 
patching existing concrete, installation of CFRP, and application of a protective 
coating.  
 
GPI is overseeing the work on the project as well as performing contract 
administration, submittal review, lead abatement, and environmental protection.  
 
 
 
Firm Members Involved:  
GPI: Tim Thomas, PE, Hunter Welch, PE, Jeff Robinson, PE, Francisco Gudiel, PE, Hunter Vining 
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 
Project name LA 70 Mississippi river Bridge (Sunshine) Phase III, CE&I Firm responsibility (prime or sub?) Prime 
Project number H.012343 Owner’s name Louisiana Department of Transportation 
Project location St. James Parish Owner’s Project Manager Scott Lobell 
Owner’s address, phone, email 43133-1 LA 30, Gonzales, LA 70737; (225)675-5320; Scott.Lobell@LA.GOV  
Services commenced by this firm (mm/yy) 05/17 Total consultant contract cost ($1,000’s) $1,192 
Services completed by this firm (mm/yy)  07/21 Cost of consultant services provided by this firm ($1,000’s) $646 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As Prime, GPI provided CE&I and Coatings Inspection services for the 
rehabilitation of the structural steel superstructure and substructure, 
replacement of 13 finger joints, rivet/bolt replacement, lead based paint 
removal and application of a full paint system at repair locations, and 
rehabilitation of the top chord safety handrail of the main truss of the 
Sunshine Bridge. GPI provided the day-to-day inspection, quality 
assurance, field sampling and testing, SiteManager reports, traffic control 
review, measurement of quantities, conformance to the specifications, 
and other related construction management duties.  
 
During the project, the Sunshine Bridge main truss was critically damaged by a river vessel to the lower truss chord requiring closure to traffic 
until repaired.  Emergency repairs were conducted by force account and included the stabilization of the truss, removal & replacement of the 
damaged components, hydraulic jacking of the truss back to as-build position, heat straightening, rivet/bolt replacement and weld repairs.  
GPI provided project engineering, contract administration, daily review and oversight, force account documentation, review and processing of 
contractor invoices in accordance with the EDSMs, coordinated repair efforts among the design and repair teams, and continuously updated 
LADOTD Administration, District 61, and Public Information Offices.  The bridge was successfully reopened to traffic in 52 days after impact. 
 As Sub, G.E.C., Inc. provided environmental monitoring services for the coatings inspection of the cleaning and painting of all structural 
repairs. 
 
Firm Members Involved:  
GPI: Tim Thomas, PE, Joey Guedry, Bob Boagni, PE, Amanda Bankston, Andy Rousseau 

  G.E.C., Inc.: Jeffrey Robinson, PE, Brian Buckel, Richard “Barry” McCoy, 

  

mailto:Scott.Lobell@LA.GOV
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I / OV 
Project name Pecan Island Road Over the Chenal Firm responsibility (prime or sub?) Sub 
Project number H.010724 Owner’s name LADOTD 
Project location Pointe Coupee Parish, LA Owner’s Project Manager Cody Neyland 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802; 225-231-4103; Codi.neyland@la.gov 
Services commenced by this firm (mm/yy) 03/22 Total consultant contract cost ($1,000’s) $ 433 
Services completed by this firm    (mm/yy)  10/23 Cost of consultant services provided by this firm ($1,000’s) $ 433 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
GEC and GPI provided all necessary Construction, Engineering, and Inspection services for the inspection of all work on the project which includes removal of 
existing timber bridge, installation of detour road, installation of concrete slab span bridge, asphalt concrete pavement and related work, construction layout, 
sampling and testing, delivery of samples to designated locations, and completing all inspection paperwork as required by contract specifications and/or the 
DOTD Project Engineer/Coordinator. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Firm Members Involved: GPI: Tim Thomas, PE, Amanda Bankston 
GEC: Jason Corkern  
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Firm name G.E.C., Inc.  Discipline(s)* CE&I / OV 
Project name LA 30 Roundabouts at Tanger Mall and I-10 (CE&I) Firm responsibility (prime or sub?) Prime 
Project number H.010960 Owner’s name LADOTD 
Project location Ascension Parish, LA Owner’s Project Manager Cody Neyland 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802; 225-231-4103; Codi.neyland@la.gov 
Services commenced by this firm (mm/yy) 02/24 Total consultant contract cost ($1,000’s) $ 2,458 
Services completed by this firm    (mm/yy)  Present Cost of consultant services provided by this firm ($1,000’s) $ 675 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
GEC is providing all necessary Construction, Engineering, and Inspection (CE&I) services for the 
project which includes the construction of 3 roundabouts on the LA 30 and I-10 interchange as a 
task order under LADOTD Retainer Contract No. 44-23074 in District 61.  
 
GEC is completing all inspection paperwork as required by contract specifications and/or the DOTD 
Project Engineer/Coordinator. GEC is responsible for performing all field inspection, engineering, 
administrative, and clerical work according to the DOTD Contract Administration Manual as well 
as all SiteManager and SiteManager Materials responsibilities related to inspection and material 
testing. GEC utilizes Headlight software on this project. 
 
Phase one construction includes the roundabout at the intersection of LA 30, St. Landry Avenue, 
and Robert Wilson Road, as well as widening LA 30 south and the I-10 on and off ramps. Phase 
two includes LA 30 north and the interior construction of the roundabouts.  One lane of the 
roundabout was opened to traffic at the end of October 2025. Reconstruction of Hwy 30 leading 
to and from the roundabout is ongoing.  
 
GEC oversaw drainage work in the first phase of construction. During construction of the roundabout, GEC will oversee installation of embankment, stone, and 
new asphalt for the widening of St. Landry Avenue and Robert Wilson Road. 
 
GEC will also oversee removal of traffic signals at the I-10 EB and WB intersections, along with the signal at LA 30 and Cabela’s Parkway/Tanger Blvd. 
 
 
 
 
 
Firm Members Involved: Brian Buckel, PE, Beth Roberts, PE (GEC) 
GPI: Tim Thomas, PE, Hunter Welch, PE 
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Firm name G.E.C., Inc.  Discipline(s)* CE&I / OV 
Project name I-10 Widening, LA 328 to I-49 Firm responsibility (prime or sub?) Prime 
Project number H. 003003 Owner’s name LADOTD 
Project location St. Martin Parish, LA Owner’s Project Manager Eric Dauphine 
Owner’s address, phone, email 428 Hugh Wallis Rd., Lafayette, LA 70508; (337) 262-6100; Eric.dauphine@la.gov 
Services commenced by this firm (mm/yy) 07/17 Total consultant contract cost ($1,000’s) $ 4,216 
Services completed by this firm    (mm/yy)  04/24 Cost of consultant services provided by this firm ($1,000’s) $ 3,055 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
This 7.118 mile, $125 million I-10 widening project included total reconstruction of the existing lanes, 
widening of 5 structures, and total replacement of one structure in Lafayette and St. Martin Parishes. 
As the prime firm, GEC provided all construction inspection services, including the professional 
engineer and office manager duties. This project included clearing and grubbing, median barrier, 
removal of bridges, drainage structures, subgrade layer, class II base course, asphaltic pavement, drill 
shaft foundations, precast concrete piles, pre-stressed precast concrete girder span bridges, signing of 
the interstate, lighting, CCTV camera relocations, Weigh-in-Motion (WIM), and related work.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Firm Members Involved: Brian Buckel, Beth Roberts 
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Firm name G.E.C., Inc.  Discipline(s)* CE&I / OV 
Project name I-10 Widening, LA 347 to Atchafalaya Floodway Bridge Route Firm responsibility (prime or sub?) Prime 
Project number H. 003014 Owner’s name LADOTD 
Project location St. Martin Parish, LA Owner’s Project Manager Eric Dauphine 
Owner’s address, phone, email 428 Hugh Wallis Rd., Lafayette, LA 70508; (337) 262-6100; Eric.dauphine@la.gov 
Services commenced by this firm (mm/yy) 05/17 Total consultant contract cost ($1,000’s) $ 4,111 
Services completed by this firm    (mm/yy)  12/22 Cost of consultant services provided by this firm ($1,000’s) $ 2,582 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 

This 3.436 mile, $52 million project to widen the westbound lanes of I-10 included total reconstruction of 
the existing lanes both east and westbound, and widening of four structures in St. Martin Parish. 

As the prime, GEC provided all construction inspection services, including the professional engineer and 
office manager duties. This project included clearing and grubbing, median barrier, removal of bridges, 
drainage structures, subgrade layer, class II base course, asphaltic pavement, concrete pavement, drill 
shaft foundations, precast concrete piles, pre-stressed precast concrete girder span bridges, signage, 
lighting, roundabouts, CCTV camera relocations, and related work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Firm Members Involved: Brian Buckel, Jimmy Wheeler, Beth Roberts 
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Firm name Volkert, Inc. Discipline(s)* CE&I / OV 
Project name I-10 French Branch Bridge – West Pearl River Bridge Firm responsibility (prime or sub?) Prime 
Project number H.003107.6 Owner’s name LADOTD 
Project location St. Tammany Parish, LA Owner’s Project Manager Benjamin Thomas, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 (225) 379-1509, Benjamin.Thomas@LA.GOV 
Services commenced by this firm (mm/yy) 03/15 Total consultant contract cost ($1,000’s) $ 4,290 
Services completed by this firm    (mm/yy)  07/17 Cost of consultant services provided by this firm ($1,000’s)  $ 3,231 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
Volkert provided construction contract administration and construction 
engineering and inspection (CEI) services for the reconstruction of the I-10, I-12, 
and I-59 interchange in Slidell, Louisiana. The project consisted of clearing and 
grubbing, grading, drainage structures, cold planing asphaltic concrete, class II 
base course, superpave asphaltic concrete pavement, open graded friction 
course asphalt, Portland cement concrete pavement, temporary and permanent 
striping, lime treatment of sub-base, guardrail upgrades, new signage including 
safety chevrons. The project was a total reconstruction of 10.3 miles of roadway 
at the interchange. The existing concrete roadway was removed to the sub-base 
and replaced with over 200,000 tons of asphalt including 6400 tons of friction 
course asphalt.  
 
Staff used in this proposal:  Janet Evans, PE, Stephen Heraty, PE, 
Brandon Carpenter, Courtney Cambre, Paula Garrett 
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Firm name Volkert, Inc. Discipline(s)* CE&I / OV 
Project name 1-12 Widening: W. Satsuma-Satsuma Ramp Firm responsibility (prime or sub?) Prime 
Project number H.010558.6 Owner’s name LADOTD 
Project location St. Tammany Parish, LA Owner’s Project Manager Lacey McCaskill, P.E. 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 (225) 379-1509, lacey.mccaskill@LA.GOV 
Services commenced by this firm (mm/yy) 04/17 Total consultant contract cost ($1,000’s) $661 
Services completed by this firm    (mm/yy)  06/20 Cost of consultant services provided by this firm ($1,000’s) $661 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
Project included widening of I-12 in District 62 0.5 miles west of satsuma to the Satsuma ramps.  The work 
included removing all material in the median, widening outside shoulders for a temporary lane, constructing 
new base and subbase, new drainage, lime treated base, concrete median barrier rails, run new conduit for 
future roadway lighting, new guardrail, asphalt paving include friction course, new striping throughout the 
project limits, new permanent signing and right-of -way clearing.  Volkert performed the field inspection 
under the staff augmentation section of the District 62 IDIQ contract. 
 
 
Staff used in this proposal: Janet Evans, PE, Stephen Heraty, P.E.; Paula Garrett, Courtney Cambre 
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Firm name Volkert, Inc. Discipline(s)* CE&I / OV 
Project name US Hwy 11 Bridge Rehabilitation Firm responsibility (prime or sub?) Prime 
Project number H.010016.6 Owner’s name LADOTD 
Project location Orleans/St. Tammany Parishes, LA Owner’s Project Manager Kurt Brauner, PE 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 (225) 379-1509, lacey.mccaskill@LA.GOV 
Services commenced by this firm (mm/yy) 06/16 Total consultant contract cost ($1,000’s) $2,452 
Services completed by this firm    (mm/yy)  10/19 Cost of consultant services provided by this firm ($1,000’s) $1,907 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
olkert provided construction contract administration and construction engineering and inspection (CEI) services for This project consists of repairs of damaged 
bridge elements of the US 11 Bridge over Lake Pontchartrain connecting Slidell, LA to New Orleans, LA. The bridge is 4.639 miles in length and was opened to 
traffic in 1928. The repairs include Carbon Fiber Reinforced Polymer (CFRP) repairs to the girders, caps, and piles, structural concrete repairs to the bridge deck 
and diaphragms and encasement of piles. 
 
Staff used in this proposal: Stephen Heraty, Cory Davis, 
Courtney Cambre, Brandon Carpenter 



SECTION 18:  
APPROACH AND METHODOLOGY
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18. Approach and Methodology: 
 
BACKGOUND 

The Greenman-Pedersen, Inc. (GPI) team meets the needs for this five (5) year 
Statewide IDIQ retainer contract for Construction Engineering and Inspection 
(CE&I) and Staff Augmentation Services (SAS) for District 62. The GPI Team 
includes: G.E.C., Inc., and Volkert, Inc.  Our team of engineers, inspectors, and 
support staff have been assembled to fulfill the demands set forth in this 
advertisement of ten (10) active Task Orders at any given time.  We understand 
and are capable of achieving the requirements of the Scope of Services listed in 
Attachment A of this advertisement and will ensure successful execution and 
quality to the expectations of DOTD.  

The GPI Team have worked together on DOTD construction projects of varying 
scope and scale including major bridge rehabilitation, roadway reconstruction, 
interstate interchanges, highway capacity, off-system bridge replacements, and 
specialized projects. Working closely together on so many occasions, we have 
developed a seamless and cohesive approach to project administration, 
engineering, and inspection that prioritizes efficiency, quality, and success.   

 

Our extensive institutional knowledge and understanding of DOTD systems, 
procedures, processes, and expectations will provide a straightforward 
experience for the DOTD Contract Management Team.  The GPI Team is 
capable of quickly responding to the DOTD Contract Manager and 
Construction Coordinator while providing efficient mobilization of engineering 
and inspection support when needed.  Additionally, our facilities and 
conference rooms can accommodate project meetings and training of DOTD 
staff.    

• H.015352: I-110 @ Convention Street Fire Repair 
• H.001234 & H.014258: Port Allen Canal Bridge Phase 1 & 2 
• H.010960: LA 30 Roundabouts 
• H.015409: I-10 MRB West Approach Rehabilitation 
• H.003047: I-10 @ Pecue Interchange 
• H.013897: I-10/I-12 @ College Drive Interchange 
• H.015424: US 61 @ Plank Road Overpass Repairs 
• H.010724: Pecan Island Road Bridge over the Chenal  
• H.002281: LA 66: Big Bayou Sara Bridge Rehabilitation 
• H.012343: LA 70 Mississippi River (Sunshine) Bridge 

RECENT AND ONGOING TEAM PROJECTS 
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IDIQ CONTRACT ADMINISTRATION 
The GPI Project Engineer will provide full and continuous management 
oversight of this IDIQ contract and all Task Orders issued.  Upon execution of 
the IDIQ contract, the GPI Project Engineer will assist the DOTD Contract 
Manager (CM) in identifying potential projects and staffing needs that may 
benefit from the utilization of the retainer contract.  Based on the CM’s 
feedback, the team will determine and plan assignments for engineers and 
inspectors centered on technical needs, geographic location, and Task Order 
scheduling.  Our Resident Engineers will be assigned based on geographic 
location to effectively and efficiently provide project oversight, field visits, and 
inspector support across multiple projects in a region similar to how District 
Project Engineering Units operate.  This will result in a cost-effective and 
efficient operation that will provide the District with optimum utilization of 
resources and ensure consistency in the administration of each Task Order. 

For successful administration of the contract, the GPI Project Engineer will 
maintain communication with the Contract Manager and/or Construction 
Coordinator regarding our staffing and work assignments to ensure efficient 
performance of work directions and working hours.  All documentation will be 
completed neatly and timely along with a daily status report of the previous 
day’s actions.  

Our construction engineers, inspectors, and office managers currently use 
DOTD software systems such as Headlight, SiteManager, LAPAVE, 
AASHTOWare, Docusign, and Microsoft Office Suite.  Our inspectors are 
equipped with tablets for real time documentation and daily Headlight 

reporting of contractors’ job site personnel, equipment, work being performed, 
traffic control, and field weather conditions.  

TASK ORDER ASSIGNMENTS 
For all Task Orders, the GPI Team will obtain and review the construction 
documents and perform a site visit of the project location to assist in 
determining possible construction phasing, staging, and challenges.  We will 
then meet with the DOTD Contract Manager and assigned Construction 
Coordinator to understand their needs, expectations regarding our services, 
and how we can best execute our inspection and contract administration of the 
project.  From this evaluation, the optimal staffing can be identified for 
assignment, and more accurate estimate of the engineering and inspection 
effort can be established to ensure the goal of cost-effective project success 
can be achieved. 

TYPICAL PROJECT SCHEDULE 
Although each construction project is unique in its scope and duration, the 
engineering and administrative processes required for project execution must 
be implemented in the appropriate phases of preconstruction, construction, 
and project closeout.  As an example, the following schedule illustrates these 
major milestones, tasks, and deliverables expected to be performed on a Task 
Order for a typical construction project.  For each Task Order, the GPI Team will 
develop and implement a similar schedule to determine and plan resource 
needs that adapt to the contractor’s construction progress schedule, DOTD’s 
needs, and control costs. 
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STAFF AUGMENTATION SERVICES 
The GPI Team of engineers, inspectors, and support staff possess vast DOTD 
construction project experience.  We will provide support to augment and 
enhance the DOTD Project Engineer’s staff in the following areas: Resident 
Engineer, Assistant Resident Engineer, Certified Inspector, Construction 
Inspector, and Office Manager. 

When DOTD utilizes this IDIQ contract for Staff Augmentation Services, the GPI 
Project Engineer will meet with the DOTD Project Engineer to assess and 
understand their staffing needs and provide personnel that can best support 
the DOTD on day one.  Our Team understands the dynamic pace and demands 
of a DOTD Project Engineering office and can adapt operations and needs in all 
project phases from preconstruction to project closeout and other duties 
normally required by a DOTD Project Engineer’s office.   

In addition, the GPI Team of design and construction experienced engineers 
can perform Plan Quality, Bid-ability, and Constructability reviews of upcoming 
construction projects to minimize change orders, claims, and other unforeseen 
costs overruns 

.   

CONSTRUCTION ENGINEERING & INSPECTION SERVICES 
The GPI Team is fully capable of performing engineering and administration 
services and document control for each Task Order in accordance with DOTD’s 
Standards and Procedures.  Upon authorization to proceed with work on Task 
Orders that include Construction Engineering and Inspection (CE&I), our 
Resident Engineer assigned to the project will coordinate with DOTD District 
personnel, the contractor, and other project stakeholders in scheduling and 
conducting the pre-construction meeting. For projects requiring utility 
relocations and adjustments, our engineer will coordinate with DOTD and 
effected utility representatives to facilitate needed adjustments and limit 
impacts to the construction schedule.   

An essential component for successful Task Order execution is establishing 
open, direct communication and encouraging partnering at the start of the 
project and maintaining communication throughout the project.  Our Resident 
Engineer will proactively communicate with the DOTD Construction 
Coordinator, Project Manager, Engineer of Record (EOR), Construction & 
Materials Sections, and other stakeholders to facilitate and coordinate 
reviews of submittals, shop drawings, RFIs, and media/public engagement. 

Prior to the start of significant and highly technical project activities, 
preliminary meetings will be held between the contractor, field inspectors, 
subject matter experts, and the EOR to review operations, understand 
specifications, material requirements, and refine procedures.    

The contractor’s construction progress schedule will be thoroughly reviewed, 
and in the case of projects with Critical Path Method schedules, our CPM 
experts will analyze activities, durations, and completion dates for 
reasonableness.   

Our project team will become intimately familiar with the construction contract 
and plans and will be prepared to act as the Project Engineer for the project 
and provide daily, on-site inspection and documentation of the contractor’s 
work.  The assigned Resident Engineer and Office Manager will establish 
document control procedures tailored to the needs of the project and ensure 
clear and concise records of the contractor’s operations are maintained, 
prepare monthly and final pay estimates, and make weekly progress reports 
to the DOTD Construction Coordinator.   

Our Resident Engineers are knowledgeable in the management of the DOTD RFI 
(Request for Information) process and will generate, distribute, coordinate and 
approve Change Orders following the RFCO (Request for Change Order) process 
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before the contractor’s performance of stipulated work.  In the event of a 
Contractor’s Request for Additional Compensation (or claim), we will monitor 
and document in accordance with the appropriate EDSMs and Specifications.  
Our team will review and provide recommendations on disposition of claims. 

Once construction is complete, the GPI Project Team will prepare the final 
estimate package, including Form 2059 and “As-Built” plans.  All key staff 
members will remain available and attached to the project until the 
contractor’s final estimate is approved and accepted by DOTD Construction 
Audit Section.  

Inspectors assigned to the project will be certified in the corresponding field of 
work being performed by the contractor and will possess all necessary 
equipment and materials to inspect the contractor’s work, document field 
measurements, and calculate quantities.  Inspectors will monitor the 
contractor’s construction operations daily to ensure that all work performed is 
in accordance with the plans and specifications.  Inspectors will maintain all 
construction field records; make daily entries in the project diary (DWR) to 
indicate project personnel on the job site, the contractor’s equipment being 
utilized, the work being accepted, and the charging of contract time utilizing 
the SiteManager/Headlight system.  

MATERIAL SAMPLING 
For each project, we will coordinate with the DOTD District Laboratory to 
determine anticipated sampling and testing requirements for the project.  Our 
inspectors will perform the required field testing and collect and submit all 
sampled materials for testing to the associated DOTD District Testing 
Laboratory for quality assurance in accordance with the latest DOTD Sampling 
and Testing Manual and to the satisfaction of the project’s sampling and testing 
plan. 

INDEPENDENT TESTING LABORATORY 
APS Engineering and Testing, LLC is a qualified independent testing laboratory, 
per 23 CFR 637.209, and available to assist GPI on this contract in the event 
DOTD Testing Laboratory is not available. Per RFQ instructions, GPI will provide 
documentation verifying access to a qualified independent testing laboratory 
to the DOTD PM within 10 business days of the award notification. 

SURVEYING 
Although the contractor is responsible for construction layout, we will complete 
any necessary spot checks for verification with a licensed surveyor and perform 
all surveying in accordance with LAPELS requirements.  

WORKZONE AND CONSTRUCTION SAFETY  
All GPI Team personnel will be trained and 
equipped with all necessary Personal 
Protective Equipment (PPE) and shall be 
required to utilize appropriately for the 
working conditions encountered in the 
field.  Unique hazardous situations, such as 
lead exposure or confined space entry, 
shall be evaluated and properly 
approached in accordance with DOTD 
Safety Manual and OSHA Regulations. 

All GPI Team construction inspectors and 
engineers have work zone training.  Any 
other GPI Team personnel required to have 
WorkZone Certification will obtain the 
appropriate certifications prior to the 
execution of this contract.  GPI will require any uncertified personnel going into 
the field to be accompanied by a certified Traffic Control Supervisor. 

STAFF EXPERIENCE 
The GPI Team is composed of Tim Thomas, PE as Project Engineer with 20 years 
of experience in highway and bridge construction industry that includes 11 
years as DOTD Project and Assistant Project Engineer for District 61; Brian 
Buckel, PE with 31 years of experience in highway, bridges and movable 
bridges, DOTD Chief Construction Engineer for 6 years and seven years as 
District 02 Construction Engineer; Stephen Heraty, PE with 28 years of 
experience in construction engineering including major projects with 
Design/Build CMAR and P3; Elizabeth Guiza, PE with 15 years of experience in 
DOTD projects including ITS, electrical and lighting.



SECTION 19: WORKLOAD
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19. Workload: 
  

Firm(s) 
ALL FIRMS MUST 
BE REPRESENTED 

IN THIS TABLE 

 
Discipline(s) * Contract Number and 

State Project Number Project Name  

Remaining 
Unpaid 
Balance 

. 

CE&I/OV 44-27615; H.015409.6 I-10 MRB over LA 1 & M.P. Railroad Repair Phase I $143,237 

CE&I/OV 44-18899; H.004791 LA23: Belle Chasse Bridge and Tunnel (HBI) (sub to Volkert) $56,286 

CE&I/OV 44-23897; H.011965.6 LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I) $2,076,361 

CE&I/OV 44-19550; H.001234.6 LA 1: Port Allen Canal Bridge Replacement (Phase 1) (HBI) (CE&I) (sub to RCL) N/A 

CE&I/OV 44-30226; H.014258.6 LA 1: Port Allen Canal Bridge Replacement (Phase 2) (HBI) (CE&I) (sub to RCL) $967,590 

CE&I/OV 44-24113; H.003047.6 Pecue Lane/I-10 Interchange (sub to RCL) $324,406 

CE&I/OV 44-27615; H.014588.6 I-20: Orange St Overpass Repair $64,410 

CE&I/OV 44-26587; H.001779.6 Jimmie Davis Bridge (LA 511) (HBI) (sub to Volkert) $2,365,301 

CE&I/OV 44-26587; H.015714.6 I-110 @ Convention St. Fire Repair $121,754 

CE&I/OV 44-27615; H.014465.6 LA 82 Vermillion River MB RH (Perry) (HBI) $2,663,344 

CE&I/OV 44-26587; H.012083.6 Calcasieu Interim Repairs $1,694,254 

CE&I/OV 44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish $91,111 
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Road 

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$270,903 

44-29193, H.004100.5 & 
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton 
Rouge Parishes 

$400,000 

44-29196, H.016255 IDIQ Contract for Engineering & Technical Support, TO#2 – LA 1: WGS Riverplex 
Railroad Overpass (Sub to Stantec) 

$260,462 

44-29196, H.016421.2 IDIQ Contract for Engineering & Technical Support, TO#5 – I-20 Interchange at 
Rough Edge Road (Sub to Stantec) 

$234,407 

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish $282,000 
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1  $27,770 

Bridge 

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$165,922 

44-29193, H.004100.5 & 
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton 
Rouge Parishes 

$1,960,835 

44-04900, H.004540.5 Leeville to Golden Meadow, Route LA 1 Relocated, Const. Engineering Services 
(Sub to HNTB) 

$164,857 

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish $188,000 
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1  $196,573 
44-23434, H.000445   US 190: UPRR Overpass Near Opelousas, St. Landry Parish (Sub to AECOM) $304,364 
44-05267, H.003074.5 Williams Blvd – Veterans Blvd.( SA#5 & EWL#6), Route I-10, Jefferson Parish, LA $148,795 

 Environmental 

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$28,600 

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1  $581 
44-29193, H.004100.5 & 
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton 
Rouge Parishes 

$66,554 

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish $751,500 
44-25047, H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish $591,773 

Other  
(Electrical) 

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$303,449 

44-29193, H.004100.5 & 
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton 
Rouge Parishes 

$800,841 

44-05267, H.003074.5 Williams Blvd – Veterans Blvd. (SA#6), Route I-10, Jefferson Parish, LA $54,012 
44-26074, H.013617.6 IDIQ Contract for Electrical Statewide, TO#1 - I:10: I-610E Interchange Lighting $50,360 
44-26074, H.014552.6 IDIQ Contract for Electrical Statewide, TO#2 - I-49: LA 31 Interchange Lighting $63,560 
44-26074, H.015598.6 IDIQ Contract for Electrical Statewide, TO#3 - I-210: Hurricane Laura Lighting 

Repairs 
$76,259 

44-26074, H.014556.6 IDIQ Contract for Electrical Statewide, TO#5 - I-49: US 190 Interchange Lighting $70,358 
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44-26074, H.014557.5 IDIQ Contract for Electrical Statewide, TO#7 - I-49: Judson Walsh Interchange 
Lighting 

N/A 

44-26074, H.014553.6 IDIQ Contract for Electrical Statewide, TO#8 - I-49: LA 3233 Interchange Lighting $140,216 

Other (Program 
Management 

44-16958 Road Transfer Program Management, Statewide (NOTE: This contract expires on 
05/31/26. The Average Annual billing is approx. $290,000/ year.  This billing 
represents 1 person stationed at DOTD. Thus, unlikely to bill this entire 
remaining balance. (Program Management ONLY – NO Planning, Road or Bridge 
Design work). 

 
$577,419 

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A. #1  $57,650 
44-29196, H.01696.6 IDIQ Contract for Engineering & Technical Support, TO#3 – District 02, 03, 61 & 

62, Bridge Bundle SFY 25-26 (Sub to Stantec)  
$345,331 

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$46,800 

44-29193, H.004100.5 & 
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton 
Rouge Parishes 

$678,583 

Planning 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish $177,000 
Traffic 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish $48,500 

ITS 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub 
to Stantec) 

$19,447 

CE&I/OV 

44-23074, H.012465.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - Flashing Yellow 
Arrow Part 3 

$142,564 

44-23074, H.010960.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - LA 30 Roundabouts 
at Tanger Mall and I-10 

$314,694 

44-23074, H.015424.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – La 67: Plank Rd @ 
Airline- Girder Rep 

$59,454 

44-23074, H.012061.6 IDIQ for CE&I Services and Staff Augmentation, District 61 –LA 1: Bayou Moreau 
and Lateral W15#7A  

$96,651 

44-23074, H.014762.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 44: 1-10 – LA 621  $341,484 
44-23074, H.15267.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 431: Left Turn 

Lane at LA 621 
$66,828 

44-14315, H.010000.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - 
US 171: Calcasieu River Bridge Repairs 

$37,447 

44-27615, H.012083.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - 
I-10: Calcasieu River Bridge Repairs 

$391,136 

44-27615, H.015714.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide 
– I-110 NB @ Convention St. Fire Damage Repair 

$8,522 

44-17006, H.011670.6 I-10/Loyola Interchange Improvements, Jefferson Parish $26,235 
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44,24438, H.010673.6 US 90: Harvey Canal Tunnel Rehab (CE&I), Jefferson Parish $22,256 
44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish $14,458,413 
44-27349, H.016466.6 I-10 WB On-Off Sampson St Ramp Mods, Calcasieu Parish $512,718 
44-31514, H.005967.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – Nelson Rd Ext 

& Bridge 
$121,948 

44-31514, H.008145.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – LA 1: Leeville 
to Golden Meadow (Phase 2) 

$291,877 

44-31514, H.012889.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – I-20 Rehab 
(Pines Road to I-220) 

$128,602 

 
 

. 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Bridge 

Contract No. 44-25024 
S. P. No. H.01551.8 

Ridge Road Over Castor Creek, Bienville Parish, LA $31,530 

 Contract No. 44-25024 
S. P. No. H.015520 

Collinsburg Creek over Collinsburg Creek, Bossier Parish, LA $43,144 

 Contract No. 44-25024 
S. P. No. H. 015522 

Barnette Road over Trib to Walnut Bayou, Caddo Parish, LA $803 

 Contract No. 44-25024 
S. P. No. H.015524 

Self Road Over Dooley Canal, Caddo Parish, LA $4,050 

 Contract No. 44-25024 
S. P. No. H.015525 

Bailey Town Road Over Little Corney Bayou, Claiborne Parish, LA $44,112 

 Contract No. 44-25024 
S. P. No. H.015527 

Hinds Road Over Wallace Bayou, DeSoto Paish, LA $70,333 

 Contract No. 44-25024 
S. P. No. H.015528 

Courtney Road Over Dry Creek, Red River Parish , LA $420 

 Contract No. 44-25024 
S. P. No. H.015529 

Dorcheat Road Over Cow Branch, Webster Parish, LA $25,643 

 Contract No. 44-25024 
S. P. No. H.015336 

Marathon Road over Gray Creek, Webster Parish, LA $40,309 

Traffic 
Contract No. 44-4787 
No. H.009250 
S.P. 

IMR I-10 Highland Road to LA 73, East Baton Rouge and Ascension Parishes, LA $930,419 

 
Survey 

Contract No. 44-17069 Louisiana Watershed Initiative (LWI) Modeling Contract Region 3, Sub 
Consultant 

$215,444 

 Contract No. 44-31195 IDIQ Contract for Engineering and Inspection Services of State Regulated Dams 
with Majority of Work in Districts 04,05.08 and 58, Statewide, Task Order 1 

$183,736 

CE&I/OV Contract No. 44-16173 
No. H.003370 

I-220/I-20 Interchange Improvements & Barksdale AFB Access, Bossier Parish, LA $371,162 
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CE&I/OV H.004791 LA 23: Belle Chasse Bridge and Tunnel Replacement (HBI) Plaquemines Parish, 
LA 

$3,017,810 

 Contract No. 44-16980 
H.013897 

College Drive Flyover Ramp. I-10/I-12 West East Baton Rouge Parish, LA $371,162 

 
Contract No. 44-21740 
H.004100.6 

Phase I W. of Washington Street to Essen Lane (CE&I) Phase I Segment 01. W. of 
Washington Street to Acadian Thruway, Route I-18. East & West Baton Rouge 
Parishes, LA 

$6,618,394 

 
Contract No. 
4400026587 S.P. No. 
H.001779.6 

Jimmie Davis Bridge (LA 511) (HBI) (Owner Verfication Services) Route LA 511, 
Caddo and Bossier Parishes 

$6,992,306 

 H.001234.6 LA 1: Leeville to Golden Meadow Phase 2 (CE&I) & SA 1 Fabrication Lafourche 
Parish (Subconsultant to ECM) 

$3,940,084 

 H.011965.6 LA 47: IWGO Bridge Replacement (HBI) (CE&I), Orleans Parish -Subconsultant $314,908 

 
H.007811.6, 
H.000710.6,H.002273.6
, and H.001352.6 

Comite Diversion Canal CE&I and Utility Relocation, East Baton Rouge Parish, LA 
– Subconsultant 

$72,716 

 H.0114225.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, 
Task Order 9, LA 528 Clarke Bayou Bridge 

$16,728 

 H.005967.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, 
Task Order 10, Nelson Rd Ext & Bridge 

$125,928 

 H.014217.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, 
Task Order 11, LA 537 Bridges Near Plain Dealing 

$27,410 

 H.010155.6 Contract 44-26334 IDIQ Contract for Precast Prestress Concrete Fab Inspection, 
Task Order 12, US 90 Railroad Overpass SE of LA 85 

$655,016 

 H.014258.6 Contract 44-30226 LA 1: Port Allen Canal Bridge Replacement Ph2 HBI CEI $282,502 
 H.003931.6 Contract 44-27349 Calcasieu River Bridge (HBI) (CE&I) $2,482,965 
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20. Certifications/Licenses:  
    

   
Timothy Thomas, PE (GPI) MPR #3 
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Brian Buckel, PE (GEC) MPR #7 
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  Hunter Welch, PE (GPI) 
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  Drake Helton, PE (GEC) 
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Stephen Heraty, PE (Volkert, Inc.) MPR# 4 & 5 
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  Cory Davis, PE (Volkert, Inc.) 
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  John “Andy” Rousseau (GPI) 
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  Phillip “Joey” Guedry (GPI) 
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  Hunter Vining (GPI) 
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  Stephen Gerhardt (GPI) 
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  Jason Avant (GEC) 
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  Traci Billiot (GEC) 
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Daniel Venable (GEC) 
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  Vernon Rome (GEC) 
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  Jeffrey Gooding (GEC) 
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  Brandon Carpenter (Volkert) 
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  Courtney Cambre (Volkert) 
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  Paula Garrett (Volkert) 
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Jason Reinecke (GPI) 
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John Vojtaskovic (GPI) 
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Corey Bennett (GPI) 
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Don Schirtz (GPI)  
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James “Jimmy” Wheeler (GEC) 
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    Don Buwalda (GPI) 
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Jeff Pouliotte (GPI) 
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  J. Francisco Gudiel, PE (GPI) 
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Jeff Robinson, PE, CIH (GPI) 
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Elizabeth Guiza, PE (GEC) MPR #6 
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20. Certifications/Licenses Cont.  
      Screenshot of SOS 
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in 
this section and was not required by the advertisement, it will be redacted. 
 
  



Greenman-Pedersen, Inc.     Page 114 of 115 

22. Sub-consultant information:

Firm Name  
(Name must match exactly as registered 
with Louisiana’s Secretary of State (SOS): 
including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address Point of Contact and email 
address 

Phone Number 

G.E.C., Inc. 8282 Goodwood Blvd. 
Baton Rouge, LA 70806 

Brian Buckel, PE 
bbuckel@gecinc.com 

(225) 612-4260

Volkert, Inc. 448 Brookline Ave Baton 
Rouge, LA 70809 

Jan Evans, PE, MBA, Vice President 
jan.evans@volkert.com 

(225) 218-9440

mailto:bbuckel@gecinc.com
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23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 
Criteria section of the advertisement. 
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