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DOTD FORM: 24-102        (Revised March 1, 2022) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not 
remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE 
CONSIDERED NON-RESPONSIVE.  

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 

 

1. Contract title as shown in the advertisement Contract for Off System Highway Bridge Program 
North Joseph Street Over Creek 
Jefferson Davis Parish 

2. Contract number(s) as shown in the advertisement 4400025052 
3. State Project Number(s), if shown in the advertisement H.015016.5 
4. Prime consultant name  (as registered with the Louisiana Secretary of State 

where such registration is required by law) 
 

Morgan Goudeau & Associates, Inc. 
5. Prime consultant license number  (as registered with the Louisiana 

Professional Engineering and Land Surveying Board (LAPELS) if registration 
is required under Louisiana law) 

 
Engineering:  EF.0001118 
Surveying:  VF.0000183 
 

6. Prime consultant mailing address 1703 West Landry Street 
Opelousas, LA 70570 

7. Prime consultant physical address (existing or to be established, if location 
is used as an evaluation criteria) 

1703 West Landry Street 
Opelousas, LA 70570 

8. Name, title, phone number, and email address of prime consultant’s contract 
point of contact 

Kenneth Boagni, III, P.E., P.L.S., President 
(337) 948-4222 | kenny@morgangoudeau.com 

9. Name, title, phone number, and email address of the official with signing 
authority for this proposal 

Kenneth Boagni, III, P.E., P.L.S., President 
(337) 948-4222 | kenny@morgangoudeau.com 

10. This is to certify that all information contained herein is accurate and true, 
and that the team presently has sufficient staff to perform these services 
within the designated time frame.  By submitting this proposal, proposer 
certifies that it is not engaged in a boycott of Israel and it will, for the 
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12. Past Performance Evaluation Discipline Table: 
As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100% for each past performance evaluation 
discipline, as well as the overall total percent of the contract. 
 
 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only those evaluation disciplines consistent with the approach and 
methodology proposed in Section 18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of work in each past performance 
evaluation discipline to be performed by that firm.  The percentage estimated for each evaluation discipline is for evaluation purposes only and will not control the actual 
performance or payment of the work.  The percentages for the prime and sub-consultants must total 100% for each past performance evaluation discipline, as well as the overall 
total percent of the contract. 

Evaluation Discipline(s) % of Overall Contract MGA Providence Each Discipline must total to 
100% 

Bridge 70% 100% 0% 100% 

Environmental 5% 20% 80% 100% 

Survey 25% 100% 0% 100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 96% 4% ------ 

*The past performance evaluation disciplines are:  Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser 
and/or Other. 

If sub-consultants are used, the prime consultant must perform greater than 50% of the work for the overall contract.  
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13.  Firm Size: 
For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel 
within the firm that could provide support, if needed.  If a specialized job classification is required and not included on the DOTD job classification list, specify “Other (xxxx)” and 
include the classification title inside the parentheses. The DOTD Job Classification(s) to be used can be found at the following link: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf  

Firm name DOTD Job Classification 

Number of 
personnel 

committed to this 
contract 

Total number of  personnel 
available in this DOTD Job 

Classification       (if 
needed) 

 Principal/Supervisor Engineer 1 1 
Engineer 1 1 
Engineer Intern 1 2 
Surveyor 2 2 
CADD-Technician 1 2 
Survey Party Chief 1 2 
Instrument Man 1 2 
Administrative 1 2 

 Environmental Manager 1 1 
GIS Analyst 1 2 
Biologist/Wetlands 1 6 
Supervisor (Other-Env) 1 1 
Rodman 1 2 

 
  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf
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14. Organizational Chart: 
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Kenneth Boagni, III, PE, PLS *
Principal-In-Charge         
Project Supervisor

Survey

Jacob Jarrell, PLS
Professional Land Surveyor

David Jarrell, PLS *
Project Manager

Jared Meche
Party Chief

David Stelly
CADD Technician

Road and Bridge Design

Kenneth Boagni, III, PE *
Design Engineer

William Jarrell, PE
Professional Engineer

David Jarrell, EI *
Project Manager

David Stelly
CADD Technician

Providence Engineering & 
Environmental Group, LLC Environmental

Supervisor (QA/QC) Paul Clifton, PWS

Project Manager Kerry Oriol

Biologist/Wetlands Taylor Simoneaux, PWS, CWB

GIS Analyst Tanner Jones
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15. Minimum Personnel Requirements: 
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in 
the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.   

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used  
to meet the MPR 

(Individual(s) may not satisfy more than one MPR unless 
specifically allowed by Attachment B of the advertisement) 

Firm employed by 
Type of license / 

certification  
& number 

 
State of 
license 

License / 
certification 

expiration date 
1,2,3 Kenneth Boagni, III, PE  Civil Engineer 

PE-0031312 
LA 09/30/2023 

4 Jacob Jarrell, PLS Land Surveyor 
PLS-5211 

LA 09/30/2023 

5 Taylor Simoneaux, PWS, CWB  Wetland Scientist 
PWS-3321 

LA 12/30/2025 

5 Paul Clifton, PWS Wetland Scientist 
PWS-3326 

LA 01/09/2026 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name Kenny Boagni, III Years of relevant experience with this employer 22 
Title Principal-in-Charge / Project Supervisor / P.E. / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2000 / Civil Engineering 
Active registration number / state / expiration date PE-0031312 / Louisiana / 09/30/2023 

PLS-0005215 / Louisiana / 09/30/2023 
Year registered 2004 PE / 2019 PLS Discipline Professional Engineer / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Principal-In-Charge / Project Supervisor / Design Engineer | Kenny will serve this project in 

both a design and supervisory role and meets MRP#’s 1-3. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05-00-Present Kenny brings over twenty-two (22) years of civil engineering and land surveying experience to the project and has worked on 
eighty (80) OSBR projects in many roles over the years, as an engineer and survey intern, design engineer and more recently a 
project supervisor and principal. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Principal-in-Charge / Project Supervisor / Design Engineer 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Principal-in-Charge / Project Supervisor / Design Engineer 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Principal-in-Charge / Project Supervisor / Design Engineer 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Principal-in-Charge / Project Supervisor / Design Engineer 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Principal-in-Charge / Project Supervisor / Design Engineer 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Principal-in-Charge / Project Supervisor / Design Engineer 
12/18-08/22 H.013458.5 OSBR (2 structures), Ascension Parish, MGA B#254 – Principal-in-Charge / Project Supervisor / Design Engineer 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula Parish, MGA Project B#202 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA Project B#193 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/13-12/14 H.010827.5 OSBR (1 structure), Ouachita Parish, MGA Project B#189 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA Project B#185 – Design Engineer / Hydraulics, Bridge Plans, & Env 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA Project B#177 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA Project B#173 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA Project B#170 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-B – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
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02/13-07/15 H.010032.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-A – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
01/13-12/14 H.009979.5 OSBR (1 structure), Caldwell Parish, MGA Project B#161 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
04/11-02/13 H.006043.5 OSBR (1 structure), Bossier Parish, MGA Project B#148 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
04/11-02/13 H.005128.5 OSBR (2 structure), West Carroll Parish, MGA Project B#146 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
03/11-02/13 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA Project B#145 – Design Engineer / Hydraulics, Bridge Plans, & Env 
12/10-02/13 700-43-0112 OSBR (1 structure), Sabine Parish, MGA Project B#141 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/02-01/11 700-22-0122 OSBR (1 structure), Grant Parish, MGA Project B#131 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
02/07-08/11 700-21-0112 OSBR (3 structure), Franklin Parish, MGA Project B#121 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
08/06-06/10 700-16-0118 OSBR (3 structure), Desoto Parish, MGA Project B#112 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
07/06-06/10 700-43-0109 OSBR (2 structure), Sabine Parish, MGA Project B#108 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
06/06-01/11 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA Project B#106 – Design Engineer / Hydraulics, Bridge Plans, & Environmental 
08/04-01/08 700-30-0316 OSBR (3 structure), Lasalle Parish, MGA Project B#97 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
03/03-08/05 700-42-0108 OSBR (7 structure), Richland Parish, MGA Project B#90 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
01/03-01/06 700-02-0117 OSBR (6 structure), Allen Parish, MGA Project B#87 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
09/02-01/08 700-05-0118 OSBR (3 structure), Avoyelles Parish, MGA Project B#85 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
07/02-11/03 700-06-0208 OSBR (4 structure), Beauregard Parish, MGA Project B#83 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
11/00-12/02 700-58-0114 OSBR (6 structure), Vernon Parish, MGA Project B#80 – Engineer Intern / Research, Survey, Hydraulics, Pile Design & Env 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name David Jarrell Years of relevant experience with this employer 7 
Title Principal / Project Manager / E.I. / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2015 / Civil Engineering 
Active registration number / state / expiration date PE-0032504 / Louisiana / 03/31/2024 

PLS-0005219 / Louisiana / 03/31/2024 
Year registered 2015 EI / 2019 PLS Discipline Engineer Intern / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Project Manager | David will serve as the Project Manager for this project coordinating and working 

on the development of all deliverables. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/15-Present David has over seven (7) years of civil engineering and land surveying experience with the firm and with the OSBR Program on 
seventeen (17) projects.  He is a registered PLS and EI, and in his time with the firm, David has acquired a firm grasp and 
knowledge of every aspect of the OSBR program and has been directly involved in all field and office requirements. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Project Manager / Topo Survey, Hydraulics, Project Plans & Environmental 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA Project B#254 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula Parish, MGA Project B#202 – Engineer Intern / Field Survey, Hydraulics, and Plan Development 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name Jacob Jarrell Years of relevant experience with this employer 11 
Title Principal / Surveyor / E.I. / P.L.S. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2011 / Civil Engineering 
Active registration number / state / expiration date PE-0032284 / Louisiana / 03/31/2023 

PLS-0005211 / Louisiana / 09/30/2023 
Year registered 2004 EI / 2019 PLS Discipline Engineer Intern / Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Professional Land Surveyor | Jacob will serve as the PLS for this project, fulfilling MPR#4, and 

will coordinate all field and office efforts in the preparation of topographic survey(s) and 
servitude/ROW sketch(es). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/11-Present Jacob brings over eleven (11) years of land surveying experience to the project, and specifically nine (9) years of experience with 
OSBR Program on over thirty (30) projects serving as a surveying supervisor. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Surveying Supervision / Field and Office (Topo Surveys) 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Surveying Supervision / Field and Office (Topo Surveys) 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Surveying Supervision / Field and Office (Topo Surveys) 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Surveying Supervision / Field and Office (Topo Surveys) 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Surveying Supervision / Field and Office (Topo Surveys) 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Surveying Supervision / Field and Office (Topo Surveys) 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA Project B#254 – Surveying Supervision / Field and Office (Topo Surveys) 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA Project B#219 – Surveying Supervision / Field (Topo Surveys) 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA Project B#216 – Surveying Supervision / Field (Topo Surveys) 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA Project B#215 – Surveying Supervision / Field (Topo Surveys) 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA Project B#209 – Surveying Supervision / Field (Topo Surveys) 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA Project B#207 – Surveying Supervision / Field (Topo Surveys) 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula, MGA Project B#202 – Surveying Supervision / Field (Topo Surveys) 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA Project B#193 – Surveying Supervision / Field (Topo Surveys) 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA Project B#185 – Surveying Supervision / Field (Topo Surveys) 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA Project B#177 – Surveying Supervision / Field (Topo Surveys) 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA Project B#173 – Surveying Supervision / Field (Topo Surveys) 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA Project B#170 – Surveying Supervision / Field (Topo Surveys) 
02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA Project B#165-B – Surveying Supervision / Field (Topo Surveys) 
02/13-07/15 S.P. H.010032.5 OSBR Program, Sabine Parish, MGA Project B#165-A – Surveying Supervision / Field (Topo Surveys) 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name William Jarrell Years of relevant experience with this employer 40 
Title Principal / P.E. Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 1982 / Civil Engineering 
Active registration number / state / expiration date PE-0022819 / Louisiana / 03/31/2024 
Year registered 1987 PE Discipline Professional Engineer 
Contract role(s) / brief description of responsibilities Professional Engineer | William will serve this project primarily in an administration capacity to 

ensure DOTD contractual obligations are followed, and in QA/QC reviews. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/82-Present William brings over forty (40) years of overall civil engineering experience to the project.  Although limited in experience with 
the OSBR program, William has designed several bridge replacement structures for the City of Opelousas in St. Landry Parish.  
Specifically for this project William’s skill as a project administrator and QA/QC review engineer of project deliverables will be 
utilized. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Project Administration and QA/QC 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Project Administration and QA/QC 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Project Administration and QA/QC 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Project Administration and QA/QC 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Project Administration and QA/QC 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Project Administration and QA/QC 
06/10-06/12 Hiram Street Bridge over Bayou Yarbor, City of Opelousas, St. Landry Parish, MGA B#130 – Principal-In-Charge / Design Engineer for 

Replacement of Existing 2-span concrete bridge with a 2-span concrete bridge at 60 degree crossing with 28’ clear roadway.  Project included relocation 
of water main and the concrete lining of Bayou Yarbor at the bridge site. 

01/05-08/06 Ashwood (Linwood) Drive Bridge over Bayou Rawles, City of Opelousas, St. Landry Parish, MGA B#91 – Principal-In-Charge / Design 
Engineer for Replacement of Existing 2-span concrete bridge with 3- 10’ x 10’ RCB’s. 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name Jared Meche Years of relevant experience with this employer 16 
Title Survey Crew Party Chief Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization  
Active registration number / state / expiration date  

 
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief – Land Surveying | Jared will serve a supervisory role in the field on this project for 

the collection of topographic data by the survey crew. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

05/06-Present Jared has over 16 years of experience with our firm on the field survey crew.  He began as a Rodman in his first few years and 
quickly moved up to be the lead Instrument Man.  In late 2020, Jared became a Party Chief and has experience in that role on 
the past six (6) OSBR projects.  As shown below, Jared has been a critical member of the survey crew field operations on over 
fifty (50) OSBR projects. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Party Chief / Field Survey Crew 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA B#265 – Party Chief / Field Survey Crew 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA B#272 – Party Chief / Field Survey Crew 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA B#266 – Party Chief / Field Survey Crew 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA B#271 – Party Chief / Field Survey Crew 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA B#262 – Party Chief / Field Survey Crew 
12/18-08/22 H.013458.5 OSBR (2 structure), Ascension Parish, MGA B#254 – Instrument Man / Field Survey Crew 
09/15-02/19 H.011544.5 OSBR (3 structure), St. Landry Parish, MGA B#219 – Instrument Man / Field Survey Crew 
10/15-01/17 H.011676.5 OSBR (1 structure), Lasalle Parish, MGA B#216 – Instrument Man / Field Survey Crew 
09/15-10/17 H.011539.5 OSBR (1 structure), Webster Parish, MGA B#215 – Instrument Man / Field Survey Crew 
06/15-02/18 H.011531.5 OSBR (2 structure), Rapides Parish, MGA B#209 – Instrument Man / Field Survey Crew 
06/15-04/18 H.011525.5 OSBR (1 structure), Sabine Parish, MGA B#207 – Instrument Man / Field Survey Crew 
05/14-12/16 H.010941.5 OSBR (1 structure), Catahoula, MGA B#202 – Instrument Man / Field Survey Crew 
11/13-05/16 H.010561.5 OSBR (3 structure), Bienville Parish, MGA B#193 – Instrument Man / Field Survey Crew 
10/13-12/14 H.010827.5 OSBR (1 structure), Ouachita Parish, MGA B#189 – Instrument Man / Field Survey Crew 
10/13-06/15 H.010659.5 OSBR (2 structure), East Baton Rouge Parish, MGA B#185 – Instrument Man / Field Survey Crew 
06/13-11/15 H.010592.5 OSBR (3 structure), Grant Parish, MGA B#177 – Instrument Man / Field Survey Crew 
03/13-04/18 H.010038.5 OSBR (1 structure), Madison Parish, MGA B#173 – Instrument Man / Field Survey Crew 
02/13-01/15 H.010067.5 OSBR (2 structure), Claiborne Parish, MGA B#170 – Instrument Man / Field Survey Crew 
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02/13-07/15 H.010033.5 OSBR (2 structure), Sabine Parish, MGA B#165-B – Instrument Man / Field Survey Crew 
02/13-07/15 H.010032.5 OSBR (2 structure), Sabine Parish, MGA B#165-A – Instrument Man / Field Survey Crew 
01/13-12/14 H.009979.5 OSBR (1 structure), Caldwell Parish, MGA B#161 – Instrument Man / Field Survey Crew 
04/11-02/13 H.006043.5 OSBR (1 structure), Bossier Parish, MGA B#148 – Instrument Man / Field Survey Crew 
04/11-02/13 H.005128.5 OSBR (2 structure), West Carroll Parish, MGA B#146 – Instrument Man / Field Survey Crew 
03/11-02/13 700-25-0113/H.004315.5 OSBR (2 structure), Jackson Parish, MGA B#145 – Instrument Man / Field Survey Crew 
12/10-02/13 700-43-0112 OSBR (1 structure), Sabine Parish, MGA B#146 – Instrument Man / Field Survey Crew 
06/02-01/11 700-22-0122 OSBR (1 structure), Grant Parish, MGA B#146 – Rodman / Field Survey Crew 
02/07-08/11 700-21-0112 OSBR (3 structure), Franklin Parish, MGA B#146 – Rodman / Field Survey Crew 
08/06-06/10 700-16-0118 OSBR (3 structure), Desoto Parish, MGA B#146 – Rodman / Field Survey Crew 
07/06-06/10 700-43-0109 OSBR (2 structure), Sabine Parish, MGA B#146 – Rodman / Field Survey Crew 
06/06-01/11 700-35-0136 OSBR (2 structure), Natchitoches Parish, MGA B#146 – Rodman / Field Survey Crew 
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16. Staff Experience: 
Firm employed by Morgan Goudeau and Associates, Inc. 
Name David Stelly Years of relevant experience with this employer 42 
Title CADD Technician Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities CADD Technician – Engineering and Land Surveying / David will serve as the lead CADD Technician 

on this project. 
Experience dates  
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience dates should 
cover the time specified in the applicable MPR(s). 

01/88-Present David has over 42 years of experience as a CADD Operator/Technician with our firm, and more particularly he has 34 years of direct 
involvement in the OSBR Program in the replacement of over 120 bridge structures as shown below. 

03/21-Ongoing H.014220.5 OSBR (1 structure), Acadia Parish, MGA B#261 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
03/21-Ongoing H.014226.5 OSBR (1 structure), St. Martin Parish, MGA Project B#265 – Prep of Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch 
02/21-Ongoing H.014263.5 OSBR (1 structure), Tangipahoa Parish, MGA Project B#272 – Prep of Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch 
02/22-Ongoing H.014262.5 OSBR (1 structure), Tangipahoa Parish, MGA Project B#266 – Prep of Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch 
01/21-Ongoing H.014232.5 OSBR (1 structure), Ouachita Parish, MGA Project B#271 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
01/21-Ongoing H.014229.5 OSBR (1 structure), Caddo Parish, MGA Project B#262 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
12/18-08/22 H.013458.5 OSBR (2 structures), Ascension Parish, MGA Project B#254 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
09/15-02/19 H.011544.5 OSBR (3 structures), St. Landry Parish, MGA Project B#219 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
10/15-01/17 H.011676.5 OSBR (1 structures), Lasalle Parish, MGA Project B#216 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
09/15-10/17 H.011539.5 OSBR (1 structures), Webster Parish, MGA Project B#215 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
06/15-02/18 H.011531.5 OSBR (2 structures), Rapides Parish, MGA Project B#209 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
06/15-04/18 H.011525.5 OSBR (1 structures), Sabine Parish, MGA Project B#207 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
05/14-12/16 H.010941.5 OSBR (1 structures), Catahoula Parish, MGA Project B#202 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
11/13-05/16 H.010561.5 OSBR (3 structures), Bienville Parish, MGA Project B#193 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
10/13-12/14 H.010827.5 OSBR (1 structures), Ouachita Parish, MGA Project B#189 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
10/13-06/15 H.010659.5 OSBR (2 structures), East Baton Rouge Parish, MGA Project B#185 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
06/13-11/15 H.010592.5 OSBR (3 structures), Grant Parish, MGA Project B#177 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
03/13-04/18 H.010038.5 OSBR (1 structures), Madison Parish, MGA Project B#173 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
02/13-01/15 H.010067.5 OSBR (2 structures), Claiborne Parish, MGA Project B#170 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
02/13-07/15 H.010033.5 OSBR (2 structures), Sabine Parish, MGA Project B#165-B – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
02/13-07/15 H.010032.5 OSBR (2 structures), Sabine Parish, MGA Project B#165-A – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
01/13-12/14 H.009979.5 OSBR (1 structures), Caldwell Parish, MGA Project B#161 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
04/11-02/13 H.006043.5 OSBR (1 structures), Bossier Parish, MGA Project B#148 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
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04/11-02/13 H.005128.5 OSBR (1 structure), West Carroll Parish, MGA Project B#146 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
03/11-02/13 700-25-0113/H.004315.5 OSBR (1 structure), Jackson Parish, MGA Project B#145 – Topo Survey, Drainage Map, Bridge Plan & Servitude/ROW Sketch 
12/10-02/13 700-43-0112 OSBR (1 structure), Sabine Parish, MGA Project B#141 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
06/02-01/11 700-22-0122 OSBR (1 structure), Grant Parish, MGA Project B#131 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
02/07-08/11 700-21-0112 OSBR (1 structure), Franklin Parish, MGA Project B#121 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
08/06-06/10 700-16-0118 OSBR (3 structures), Desoto Parish, MGA Project B#112 – Topo Survey, Drainage Map, Bridge Plans & Servitude/ROW Sketch 
07/06-06/10 700-43-0109 OSBR (2 structures), Sabine Parish, MGA Project B#108 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
06/06-06/10 700-35-0136 OSBR (2 structures), Natchitoches Parish, MGA Project B#106 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
08/04-01/08 700-30-0316 OSBR (3 structures), Lasalle Parish, MGA Project B#97 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
03/03-08/05 700-42-0108 OSBR (7 structures), Richland Parish, MGA Project B#90 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
01/03-01/06 700-02-0117 OSBR (6 structures), Allen Parish, MGA Project B#87 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
09/02-01/08 700-05-0118 OSBR (3 structures), Avoyelles Parish, MGA Project B#85 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
07/02-11/03 700-06-0208 OSBR (4 structures), Beauregard Parish, MGA Project B#83 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
11/00-12/02 700-58-0114 OSBR (6 structures), Vernon Parish, MGA Project B#80 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
02/97-06/01 700-01-0106 OSBR (8 structures), Acadia Parish, MGA Project B#73 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
01/96-05/02 700-49-0106 OSBR (4 structures), St. Landry Parish, MGA Project B#72 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
10/95-10/00 700-01-0103 OSBR (3 structures), Acadia Parish, MGA Project B#71 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
03/93-04/97 700-30-0133 OSBR (10 structures), St. Landry Parish, MGA Project B#68 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
12/90-05/95 700-28-71 OSBR (4 structures), St. Landry Parish, MGA Project B#67 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
08/92-08/99 700-28-61 OSBR (2 structures), Evangeline Parish, MGA Project B#66 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
10/90-10/02 700-27-22 OSBR (1 structures), Rapides Parish, MGA Project B#65 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
10/88-08/99 700-26-34 OSBR (4 structures), Acadia Parish, MGA Project B#63 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketches 
08/88-06/02 700-26-29 OSBR (4 structures), St. Landry Parish, MGA Project B#62 – Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW Sketch 
01/88-11/91 700-19-88 OSBR (4 structures), St. Landry Parish, MGA Project B#56 – Prep of Topo Surveys, Drainage Maps, Bridge Plans & Servitude/ROW 
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16. Staff Experience: 
Firm employed by Providence Engineering and Environmental Group LLC 
Name Kerry Oriol Years of relevant experience with this employer 22 
Title National Environmental Policy Act (NEPA) Project Manager Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization Bachelor of Science / 1989 / Fish and Wildlife Biology 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Project Manager 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

01/20-Ongoing Environmental Project Manager:  B elle Chasse B ridge and T unnel R eplacem ent , P laquem ines Parish, LA .  The preparation of a 
Comprehensive Environmental Protection Plan (CEPP) for the implementation of a LA DOTD transportation project.  This first in the state plan requested 
by the LA DOTD involved the preparation of a master document designed to ensure commitments made in project’s Environmental Assessment and 
permits as well as other applicable environmental regulatory requirements would be met before, during, and immediately after project construction.  
Multiple individual plans and training modules were developed to be housed within the CEPP with the goal of having no violations of environmental 
permits, mitigations, commitments, or regulations.  Responsibilities:  Development of the plan format and content, preparation of multiple sections 
and training materials, consistency review, and quality review.  The plan was completed and accepted by the client and LA DOTD in May 2021 with 
Providence team members providing construction oversight and inspection that will continue through completion of construction. 

01/17-Ongoing Environmental Project Manager:  M ississippi R iver B ridge G B R :  LA  1  to LA  30 Connector, EB R , W B R , Ascension, Iberville, LA .  A 
reevaluation of an existing EA for a LA 1/LA 415 Connector involving a new bridge over the Gulf Intracoastal Waterway, necessary to consider a change 
in bridge height and possible relocation of approved right-of-way.  Efforts include a vessel study and reevaluation of traffic data to assess design 
modifications and potential right-of-way modifications.  Responsibilities:  Management of project schedule, NEPA process and NEPA document 
revision, including revision of supporting technical studies, coordination with state agencies, environmental, analyses, organization of agency 
meetings, and development of public information and agency involvement plans. 

09/11-Ongoing Environmental Project Manager:  I-49 Inner Connector Stage 1  Environm ental Im pact  Statem ent , Shreveport , Caddo Parish, LA.  
Environmental Impact Statement (EIS) and interchange reports for the proposed I-49 Inner City Connector.  Project involves all necessary engineering 
and environmental investigations to obtain environmental clearance on construction of a connector linking the existing I-49 to future I-49 North around 
Shreveport.  Responsibilities:  Management of project schedule, NEPA process and NEPA document development, development of the purpose and 
need statement, environmental and alternatives analyses, environmental justice analysis, organization of agency meeting, public outreach, 
involvement meetings and materials, development of public information and agency involvement plans, and coordination of public events, 
development of relocation plan, preparation of decision documents. 

01/17-02/21 Environmental Project Manager:  I-10 Corridor Study:  LA 415 to Essen on I-10 and I-12, Stage 1  Environm ental Assessm ent , East  
and W est  B aton R ouge Parishes, LA .  A study of Interstate 10 (I-10) through Baton Rouge to develop feasible improvements and to obtain an 
environmental decision to implement improvements to I-10 and I-12 from the LA 415 interchange to the I-10 and I-12 interchanges at Essen Lane.  
Efforts include the analysis of existing conditions along I-10 along with implementation of various concepts to recommend a preferred alternative.  
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Various concepts include widening existing infrastructure and revising interchanges.  Extensive public outreach efforts are also included in this project 
to ensure public input is received throughout the process.  Responsibilities:  Management of project schedule, NEPA process and NEPA document 
development, coordination of all work with six sub-consultants, environmental and alternatives analyses, environmental justice analysis, organization 
of agency meetings, public outreach/involvement meetings and materials, development of public information and agency involvement plans, and 
coordination of public events, development of relocation plan, preparation of decision documents. 

Kerry Oriol has over 32 years of multidisciplinary experience in the environmental field.  She has expertise in project management, NEPA documents and public outreach 
requirements, including Environmental Impact Statements (EIS), Environmental Assessments (EA), and mitigation planning and implementation for project specific impacts.  Ms. 
Oriol’s pre-consulting experience involved working in the former Water Pollution Control Division of the Louisiana Department of Environmental Quality’s (LDEQ) Office of Water 
Resources and as a research associate with Louisiana State University (LSU).  Kerry is certified in N EPA and T ransportat ion and D ecision-M aking Process (N HI Course 
#142005) 
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16. Staff Experience: 
Firm employed by Providence Engineering and Environmental Group LLC 
Name Paul Clifton, PWS Years of relevant experience with this employer 18 
Title Impact Assessment Group Managing Director Years of relevant experience with other employer(s) 13 
Degree(s) / Years / Specialization MS / 1986 / Forestry 

BS / 1982 / Forestry 
Active registration number / state / expiration date 3326 / Louisiana / 01/09/2026 
Year registered 2012 Discipline Professional Wetland Scientist 
Contract role(s) / brief description of responsibilities QA/QC Officer 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

06/19-Ongoing Project Manager:  Louisiana D epartm ent  of  T ransportat ion and D evelopm ent  (LAD OT D ), B elle Chasse B ridge and T unnel 
R eplacem ent  Project .  Jefferson and P laquem ines Parish, LA .  As a subconsultant to Traylor Massman – Joint Venture, Providence is 
providing environmental compliance assistance to the first public/private/partnership transportation project in Louisiana.  Providence has developed a 
Comprehensive Environmental Protection Plan (CEEP) for the project.  Providence has also provided Stormwater Pollution Prevention Plans (SWPPP) and 
Spill Prevention Control/Spill Prevention Control and Countermeasures (SPC/SPCC) plans/guidance and developed training modules for construction 
personnel regarding sensitive resources.  Providence is also providing on-site inspection services throughout the project’s construction cycle.  
Responsibilities:  Project Manager for the environmental compliance component of the project.  Responsible for assisting the client in environmental 
training and compliance, assistance with local, state, and federal permitting; sensitive species and wetland surveys, Stormwater Pollution Prevention 
and Control Plans, audits, and inspections. 

2020 Project Manager:  Coastal Protect ion and R estorat ion Authority, W est  G rand T erre B each N ourishm ent  and Stabilizat ion Project  
(B A-0197) Jefferson Parish, LA .  Conducted field surveys for nesting birds and/or species of conservation concern for three months during the 
demolition phase of a beach nourishment project on West Grand Terre Island.  Providence biologists coordinated the progress/observations with the US 
Fish and Wildlife Service, the Louisiana Department of Wildlife and Fisheries, and the CPRA project manager.  Responsibilities:  Fieldwork, Species 
Identification, Reporting, Data management. 

2017 Wetlands Task Manager:  Louisiana D epartm ent  of  T ransportat ion and D evelopm ent  (LAD OT D ), I-10:415 T o Essen Lane on I-10 
and I-12, State Project  N o.H .004100.2; Federal A id Project  N o.H004100, East  and W est  B aton R ouge Parishes.  Managed wetland 
analysis fieldwork and reporting for a 550-acre corridor for the widening of I-10 and I-12 in East and West Baton Rouge Parishes.  Responsibilities:  
Project oversight, resource allocation, and personnel management. 

2017 Project Manager:  St . Helena Parish B ridge R eplacem ents, St . Helena Parish Police Jury (Subconsultant  to Aucoin  &  Associates.)  
Wetland delineations, jurisdictional determination requests, and U.S. Army Corps of Engineers Nationwide Permitting for six bridge replacement 
projects in St. Helena Parish.  Responsibilities:  Project management, resource allocation, and quality assurance/quality control. 

2016 Project Coordinator:  East  B aton R ouge Parish D epartm ent  of  Public W orks, Lem on R oad B ridge R eplacem ent  Project , East  B aton 
R ouge Parish, LA .  Wetlands and ecological compliance assistance.  Development and submittal of a wetland data report/jurisdictional determination 
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request and Pre-Construction Notification for submittal to the New Orleans District of the U.S. Army Corps of Engineers.  Responsibilities:  Project 
oversight and personnel management. 

2016 Project Coordinator:  East  B aton R ouge Parish D epartm ent  of  Public W orks, East  B aton R ouge Parish, LA .  Wetlands and ecological 
compliance assistance for the Nicholson Road Widening Project.  Development and submittal of a wetland data report/jurisdictional determination 
request and Pre-Construction Notification for submittal to the New Orleans District of the U.S. Army Corps of Engineers.  Responsibilities:  Project 
oversight, personnel management, and quality assurance/quality control. 

Paul Clifton, PWS has been involved with project management and coastal, wetlands, and ecological compliance services since 1991.  He is experienced in regulatory 
compliance needs specific to the energy sector, having managed multiple complex projects for natural gas, crude, and product pipelines as well as facility developments and 
expansions.  Mr. Clifton has managed contracts for coastal restoration projects with the Louisiana Department of Natural Resources and statewide environmental permitting for 
the Louisiana Department of Transportation and Development, in addition to projects for Louisiana’s Coastal Protection and Restoration Authority (CPRA), and other public sector 
entities. 
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16. Staff Experience: 
Firm employed by Providence Engineering and Environmental Group LLC 
Name Taylor Simoneaux, CWB, PWS Years of relevant experience with this employer 7 
Title Environmental Scientist Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization MS / 2015 / Forest Resources, concentration in Wildlife Biology 

BSF / 2012 / Forestry 
BS / 2012 / Natural Resource Ecology and Management 

Active registration number / state / expiration date 3321 / LA / 12/30/2025 
Year registered 2020 Discipline Professional Wetland Scientist 
Contract role(s) / brief description of responsibilities Biologist/Wetlands 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

03/20-12/21 Project Manager:  Sunny Point  Aggregates, LLC, Port  Lake Sand M ine, Caddo and B ossier Parishes, LA .  Regulatory project manager 
for creation of an industrial sand mining facility and dredge operation adjacent to the Red River near Shreveport, LA.  This included leading a wetland 
delineation/threatened/endangered species survey, completing a wetland data report/request for preliminary jurisdictional determination, securing 
Section 408 authorization, Section 10/404 compliance, and managing multiple subcontractors to complete topographic surveys, Phase I archaeological 
surveys (maritime and terrestrial), geotechnical soil borings, and slope stability analyses. 

03/20-05/20 Lead Biologist:  Coastal P rotect ion and R estorat ion Authority, W est  G rand T erre St ructure R em oval and D em olit ion, Jefferson 
Parish, LA .  Conducted pre-construction nest searches for shorebirds, wading birds, and other coastal nesting bird species prior to demolition of the 
Louisiana Department of Wildlife and Fisheries structures on West Grand Terre. 

02/19-11/19 Project Manager:  Coastal Protect ion and R estorat ion Authority, G oose Point /Pointe P lat te and B ayou B onfouca M aintenance 
Project , St . T am m any Parish, LA .  Secured the necessary environmental permits for a marsh creation maintenance project. 

07/17-09/18 Project Manager:  Perform ance Proppants, LLC, R iver R idge Sand M ining Project , M iller County, AR .  Conducted a wetland delineation 
and threatened/endangered species survey, completed a wetland data report and secured a preliminary jurisdictional determination, and secured a 
Section 404 and 408 permit for a sand mining operation.  Completed environmental inspections during construction to advise on Best Management 
Practices. 

05/18-12/18 Project Manager:  Pointe Coupee Parish Police Jury, False R iver Ecosystem  Project , Pointe Coupee Parish, LA .  Conducted a wetland 
delineation, completed a Nationwide Permit 27 permit application, and conducted soil sampling for a proposed False River Dredge project. 

07/17-09/17 Wetlands/Permitting:  Louisiana D epartm ent  of  T ransportat ion and D evelopm ent , Interstate 10 W idening Project , East  B aton 
R ouge and W est  B aton R ouge Parishes, LA .  Conducted a wetland delineation and wetland data report for a proposed Interstate 10 widening 
project in East Baton Rouge and West Baton Rouge Parishes, LA. 

02/17-06/17 Wetlands/Permitting:  B ayou Lafourche Freshw ater D ist rict , M ississippi R iver R eint roduct ion into B ayou Lafourche, Assum pt ion 
and Lafourche Parishes, LA .  Conducted a wetland delineation and completed a wetland data report/request for preliminary jurisdictional 
determination for a proposed Mississippi River reintroduction into Bayou Lafourche. 
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02/17-04/17 Wetlands/Permitting:  East  B aton R ouge Parish D epartm ent  of  Public W orks, N icholson D rive Im provem ents, East  B aton R ouge 
Parish, LA .  Conducted a wetland delineation project for the extension of Nicholson Drive in Baton Rouge, LA.  Prepared a wetland data report/request 
for preliminary jurisdictional determination for submittal to the USACE New Orleans District. 

05/16-06/16 Wetlands/Permitting:  I-49 Inner Connector Stage 1  Environm ental Im pact  Statem ent , Shreveport , Caddo Parish, LA .  Conducted a 
wetland delineation and completed a wetland summary of findings for submittal to the North Louisiana Council of Governments to advise them on 
regulatory compliance associated with an interstate connection project in Shreveport, LA. 

07/16-12/16 Wetlands/Permitting:  W est  Feliciana Parish, D epartm ent  of  Public W orks, W est  Feliciana Parish, LA .  Participated in a wetland 
delineation project for the replacement of the Jacock Road Bridge near St. Francisville, LA.  Prepared a wetland data report/request for preliminary 
jurisdictional determination for submittal to the USACE. 

10/16-12/16 Wetlands/Permitting:  St . Jam es Parish G overnm ent , B arras R oad Extension, St . Jam es Parish, LA .  Participated in a wetland 
delineation project for the extension of Barras Road near St. James, LA.  Prepared a wetland data report/request for preliminary jurisdictional 
determination for submittal to the USACE. 

Taylor Simoneaux, CWB, PWS has worked as an Environmental Scientist with Providence since February 2016.  His areas of focus are wetlands, coastal, and ecological 
regulatory permitting/compliance, threatened and endangered species, wetland delineations, environmental inspections, and project management.  His experience in 
environmental and ecological compliance assistance includes:  wetland delineations and reporting; U.S. Army Corp of Engineers (USACE) Section 10/404/408 permitting, Louisiana 
Department of Natural Resources (DNR) Office of Coastal Management (OCM) Coastal Use Permitting; FEMA Floodplain Permitting; U.S. Fish and Wildlife Service (USFWS) Section 7 
consultations; State Historic Preservation Office (SHPO) Section 106 consultations; Environmental Inspections per standard Best Management Practices (BMPs) and Federal Energy 
Regulatory Committee (FERC) Plans and Procedures, and many local/Parish/municipal permitting requirements.  He is actively involved in all phases of environmental 
permitting/compliance and project management for clients in industrial, commercial, governmental, and private sectors.  T aylor has also com plet ed R ichard Chinn 
Environm ental T rain ing, 38-Hour USACE W et land D elineat ion T rain ing Program . 
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16. Staff Experience: 
Firm employed by Providence Engineering and Environmental Group LLC 
Name Tanner Jones Years of relevant experience with this employer 5 
Title GIS Manager Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization Bachelor of Science / 2016 / Natural Resource Ecology and Management 
Active registration number / state / expiration date 4206841 / Louisiana / 12/31/2022 
Year registered 2018 Discipline GIS Analyst 
Contract role(s) / brief description of responsibilities William will serve as Project Manager and Supervisor and assist in ensuring DOTD and contractual 

regulations and obligations are followed. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the time specified in the applicable MPR(s). 

08/20-Ongoing Wildlife Biologist/GIS Specialist:  T raylor B ros. Inc. LLC, B elle Chasse B ridge and T unnel R eplacem ent , P laquem ines and Jefferson 
Parishes, LA .  Performed field inspections for wetland impacts and migratory bird habitat around bridge structure.  Created maps and figures for a 
Storm Water Pollution Prevention plan.  Responsibilities:  Data management, creation of figures. 

06/20-Ongoing GIS Specialist:  At las T echnical Consultants, LLC, M ississippi R iver B ridge G B R :  LA  1  to LA  30 Connector, Ascension, Assum pt ion, 
and East  B aton R ouge Parishes, LA .  Created various figures for a study of LA 1/LA 30 Connector Project for DOTD looking at a possible route for 
a new Mississippi River crossing around Baton Rouge, Louisiana.  Created a common spatial data portal for coordination and facilitation of project data 
across multiple firms working on study.  Responsibilities:  Data management, figures. 

04/20-Ongoing GIS Specialist:  LA  D OT D , LA  1/LA  415 Connector, W est  B aton R ouge Parish, LA .  Created various figures for an LA 1/LA 415 Connector 
involving a new bridge over the Gulf Intracoastal Waterway.  Evaluated environmental, social, and cultural constraints.  Responsibilities:  Data 
management, creation of figures, identification of key constraints. 

03/21-05/21 Wildlife Biologist/GIS Specialist:  Kinder M organ, M ult iple M ississippi and A labam a Count ies, M S and AL.  Conducted Gopher Tortoise 
Burrow surveys across multiple pipeline systems for over 300 miles of pipeline ROW, as well as coordinated and managed data collection across field 
personnel and maintained progress tracking via an online project-specific GIS dashboard.  Responsibilities:  Fieldwork, reporting, data management, 
figures. 

03/20-04/20 Drone Pilot:  Coastal P rotect ion and R estorat ion Authority, W est  G rand T erre B each N ourishm ent  and Stabilizat ion-St ructure 
D em olit ion and R em oval Project , Jefferson Parish, LA .  Flew unmanned aerial vehicle to document pre-project site conditions.  
Responsibilities:  Drone flight planning, remote piloting, data management. 

10/19-03/20 GIS Specialist:  Enterprise Products Com pany, Statew ide, Coastal LA .  Performed a desktop analysis for Enterprise Products pipeline assets 
in Louisiana’s Coastal Zone to evaluate potential environmental permitting needs based on a variety of environmental spatial datasets.  
Responsibilities:  Data management, desktop spatial analysis, reporting. 

07/19 GIS Specialist:  Cheniere Environm ental Consult ing, LLC, St . B ernard and Orleans Parishes, LA .  Created maps and figures for a 
biological assessment pertaining to two March Creation Projects around Lake Borgne with CPRA.  Responsibilities:  Data management, creation of 
figures necessary for biological assessment. 
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Tanner Jones is a GIS Manager/Specialist with sever years of experience.  Since joining Providence in 2017, Mr. Jones has assisted with the data collection and spatial 
components of projects across all Providence service lines, ranging from basic data collection and figure production for permit applications to custom GIS-based solutions for 
automated business processes.  Mr. Jones is proficient with a variety of GIS solutions, including mapping, data management, online and mobile based application development 
for data communication or collection, and geospatial analysis or desktop surveys.  In addition to supporting the GIS needs to Providence and its clients, Mr. Jones also holds a 
small unmanned aerial vehicle operator certification with the Federal Aviation Administration.  He has flown drone missions for a variety of projects including structural 
inspections, site mapping, environmental surveys, project documentation, permit compliance, and site monitoring.  Tanner has completed the R ichard Chinn Environm ental 
T rain ing, 38-Hour USACE W et land D elineat ion T rain ing Program . 
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17. Firm Experience: 

Identify the team’s project experience most relevant to the scope in the advertisement.  The projects should be limited to a total of 20, with no more than 5 projects being 
represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team.  If more than 5 projects are identified for 
the prime consultant, all projects identified after the first 5 will not be evaluated.  If more than 3 projects are identified for a single sub-consultant, all projects 
identified after the first 3 from that sub-consultant will not be evaluated.  Include no more than one page per project.  Projects identified shall only include work performed by 
firms on the team.  The projects identified do not necessarily need to have been DOTD projects.   

Firm name Morgan Goudeau & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge 
Project name H.H. Wilson Road and Manchac Acres Road Bridges 

MGA Project B#254 
Firm responsibility (prime or sub?) Prime 

Project number H.013458.5 Owner’s name LA DOTD 
Project location Ascension Parish Owner’s Project Manager Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / Barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 01/19 Total consultant contract cost ($1,000’s) $109 
Services completed by this firm    (mm/yy)  09/22 Cost of consultant services provided by this firm ($1,000’s) $105 

 
In 2019, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of two (2) bridges in Ascension Parish and provided all 
the required engineering and land surveying services on the contract.  The existing two (2) span, 25.84’ X 18.62’, timber bridge on H.H. Wilson Road 
over a drainage bayou was replaced with 3 – 8’ x 6’ x 44’ reinforced concrete box culverts (22’ clear roadway.)  H.H. Wilson Road is a dead-end road, 
so it will remain open during construction, and a low-profile runaround is to be put in place by the project contractor.  The existing two (2) span, 37.53’ 
X 24.26’, concrete bridge on Manchac Acres Road over a drain to Muddy Creek was designed to be replaced with 4 – 9’ x 9’ x 50’ reinforced concrete 
box culverts (22’ clear roadway).  MGA performed and developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, 
preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of 
estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record.  Wetland studies 
were completed by a sub-consultant, Providence Engineering and Environmental Group, coordinated by MGA. 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche 

Key Sub-Consultant Highlighted in this project:  Providence Engineering & Environmental Group, LLC   
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Firm name Morgan Goudeau & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge 
Project name Rozena Road / Billeaux Road / Judson Walsh Bridges  

MGA Project B#219 
Firm responsibility (prime or sub?) Prime 

Project number H.011544.5 (H.013291.5) Owner’s name LA DOTD 
Project location St. Landry Parish Owner’s Project Manager Gary Pentek / Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / Barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 09/15 Total consultant contract cost ($1,000’s) $152 
Services completed by this firm    (mm/yy)  02/19 Cost of consultant services provided by this firm ($1,000’s) $144 

 
In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of three (3) bridges in St. Landry Parish and provided 
all the required engineering and land surveying services in the contract.  The existing four (4) span, 61.33’ X 17.86’, timber bridge on Rozena Road 
crossing Bayou Mallet was designed to be replaced with a three (3) span, 120’ X 24’ (clear roadway), concrete slab bridge (Quad Beam). The existing 
three (3) span, 48.76’ X 22.51’, timber bridge on Billeaux Road over Bayou Carencro was designed to be replaced with 3 – 10’ X 10’ X 55’ reinforced 
concrete box culverts with a 24’ clear roadway.  The existing two (2) span, 37.83’ X 37.61’, concrete bridge on Judson Walsh Drive crossing a 
Drainage Bayou was designed to be replaced with 4 – 10’ X 10’ X 54’ reinforced concrete box culverts with a 24’ clear roadway.  MGA performed and 
developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, preliminary and final design plans (inclusive of 
plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude 
sketches and descriptions, solicitation of views and environmental review record.  Wetland studies were completed by a sub-consultant coordinated 
by MGA. 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche  
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Firm name Morgan Goudeau & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge 
Project name Dixie Church Road and Setliff Road Bridges 

MGA Project B#209 
Firm responsibility (prime or sub?) Prime 

Project number H.011531.5 Owner’s name LA DOTD 
Project location Rapides Parish Owner’s Project Manager Gary Pentek / Barbara Ostuno 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1047 / barbara.ostuno@la.gov 
Services commenced by this firm (mm/yy) 06/15 Total consultant contract cost ($1,000’s) $114 
Services completed by this firm    (mm/yy)  10/20 Cost of consultant services provided by this firm ($1,000’s) $108 

 
In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of two (2) bridges in Rapides Parish and provided all 
the required engineering and land surveying services on the contract.  The existing two (2) span, 48.57’ X 20.90’, timber bridge on Setliff Road over 
Bayou Pierre Tributary was designed to be replaced with a four (4) span, 80’ X 24’ (clear roadway), concrete slab bridge.  The existing three (3) span, 
56.57’ X 19.79’, concrete bridge on Dixie Church over Cypress Bayou was designed to be replaced with a three (3) span, 60’ X 24’ (clear roadway), 
concrete slab span bridge.  MGA performed and developed the following for this project:  topographic surveys, drainage maps, hydraulic studies, 
preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical sections and details, cross-sections, and summary of 
estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views and environmental review record.  Wetland studies 
were completed by a sub-consultant coordinated by MGA. 
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche  
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Firm name Morgan Goudeau & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge 
Project name Percy Burns Road 

MGA Project B#215 
Firm responsibility (prime or sub?) Prime 

Project number H.011539.5 Owner’s name LA DOTD 
Project location Webster Parish Owner’s Project Manager Gary Pentek 
Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70802 / (225) 379-1232 / gary.pentek@la.gov 
Services commenced by this firm (mm/yy) 09/15 Total consultant contract cost ($1,000’s) $75 
Services completed by this firm    (mm/yy)  10/17 Cost of consultant services provided by this firm ($1,000’s) $72 

 
In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Percy Burns Road in Webster Parish.  
MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing four (4) span concrete 
bridge with a three (3) span, 120’ in length, concrete slab bridge (Quad Beam).  MGA performed and developed the following for this project:  
topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general bridge plan, typical 
sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, solicitation of views 
and environmental review record.  Wetland studies were completed by a sub-consultant coordinated by MGA.  
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche  
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Firm name Morgan Goudeau & Associates, Inc. Past Performance Evaluation Discipline(s)* Bridge 
Project name Sneed Road Bridge 

MGA Project B#207 
Firm responsibility (prime or sub?) Prime 

Project number H.011525.5 Owner’s name LA DOTD 
Project location Sabine Parish Owner’s Project Manager Gary Pentek 
Owner’s address, phone, email 1201 Capital Access Road Baton Rouge, LA 70802 / (225) 379-1232 / gary.pentek@la.gov 
Services commenced by this firm (mm/yy) 06/15 Total consultant contract cost ($1,000’s) $58 
Services completed by this firm    (mm/yy)  04/18 Cost of consultant services provided by this firm ($1,000’s) $55 

 
In 2015, Morgan Goudeau and Associates, Inc. became the prime consultant for the replacement of a bridge on Sneed Road over Toro Creek in Sabine 
Parish.  MGA provided all the required engineering and land surveying services in the contract for the replacement of the existing two (2) span, 
32.08’ X 18.38’, timber bridge, with a three (3) span, 60’ X 24’ (clear roadway), concrete slab span bridge.  MGA performed and developed the 
following for this project:  topographic survey, drainage map, hydraulic studies, preliminary and final design plans (inclusive of plan/profile, general 
bridge plan, typical sections and details, cross-sections, and summary of estimated quantities), right-of-way and servitude sketches and descriptions, 
solicitation of views and environmental review record.  Wetland studies were completed by a sub-consultant coordinated by MGA.  
 
Key Staff Members Highlighted in this project:  Kenny Boagni, David Jarrell, Jacob Jarrell, David Stelly, and Jared Meche   
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Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* ENV 
Project name Off-System Highway Bridge Program 

Crawford Road/Tiger Branch 
Firm responsibility (prime or sub?) Sub 

Project number S.P. H.014229.5 Owner’s name Morgan Goudeau and Associates, Inc. 
Project location Caddo Parish Owner’s Project Manager Kenneth Boagni 
Owner’s address, phone, email 1703 West Landry Street, Opelousas, LA, (337) 948-4222, kenny@morgangoudeau.com 
Services commenced by this firm (mm/yy) 08/21 Total consultant contract cost ($1,000’s) $63 
Services completed by this firm    (mm/yy)  02/22 Cost of consultant services provided by this firm ($1,000’s) $5 

 
The Louisiana Department of Transportation and Development requested a Wetland Findings Report for an existing bridge in Caddo Parish, Louisiana 
as part of a larger off-system bridge replacement project.  As a subconsultant to Morgan Goudeau and Associates, Providence was contracted to 
conduct a wetland delineation and provide a wetlands report for the bridge replacement project.  Providence biologists documented 
existence of potential jurisdictional wetlands and regulated other waters of the United States at all sites, including access points and temporary 
workspaces.  Providence biologists delineated the areas in accordance with the 1987 Corps of Engineers Wetland Manual and guidance from the 
Regional Supplement to the Corps of Engineers Wetland Delineation Manual:  Atlantic and Gulf Coastal Plain Region (U.S. Army Corps of Engineers, 
Wetland Regulatory Assistance Program 2010).  After the wetlands assessments, Providence staff prepared Wetland Findings Reports which included 
discussions of existing wetlands, vegetation communities, and soils based on published soil surveys and soil sampling.  Data sheets, photographs, and 
wetland mapping were included in the Wetland Findings Reports.  Wetland impact areas quantified by type were also reported.  Providence staff 
completed a similar scope of work for other bridge replacements included in the Off-System Bridge Replacements project and for the Prime Consultant 
firm of Morgan Goudeau & Associates, Inc., including bridges in Ouachita (H.014232), St. Martin (H.014226), Acadia (H.014220), Ascension (H.013458), 
and Tangipahoa (H.014262, H.014263) Parishes. 
 
Key Staff Members Highlighted in this project:  Paul Clifton, PWS, Taylor Simoneaux, PWS, CWB 
Key Prime Consultant Highlighted in this project:  Morgan Goudeau & Associates, Inc. 
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Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* ENV 
Project name LA 70 Bypass, Stage 1 – Environmental Assessment Firm responsibility (prime or sub?) Prime 
Project number S.P. H.010571.2 Owner’s name LA DOTD 
Project location Assumption Parish Owner’s Project Manager Noel Ardoin 
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804-9245, (225) 242-4501, noel.ardoin@la.gov 
Services commenced by this firm (mm/yy) 05/13 Total consultant contract cost ($1,000’s) $1,254 
Services completed by this firm    (mm/yy)  07/15 Cost of consultant services provided by this firm ($1,000’s) $873 

 
The Louisiana Highway 70 (LA 70) project was the prepare the Stage 1 documents necessary to implement the construction of a proposed bypass and an 
emergency runaround of LA 70 near is intersection with LA 69 in Assumption Parish, LA.  The LA 70 Bypass was proposed due to public safety concerns 
that have resulted in the closure of LA 70 numerous times in the last decade.  These safety concerns are associated with failures of the Napoleonville 
Salt Dome, which has caused surface instability and the formation of a sinkhole south of the highway.  While a long-term solution was being developed, 
further failure of the integrity of the Napoleonville Salt Dome could result in need to close LA 70.  An Emergency Runaround would allow traffic to 
resume on this important route until a more permanent solution is implemented.  For this reason, two Environmental Assessment (EA) documents were 
to be prepared under this project:  one for the LA 70 Bypass and one for the Emergency Runaround.  Providence staff conducted wetland 
delineation, analysis, and data report, threatened and endangered species survey and report, and permitting assistance for the 
construction of the detour route of LA 70.  Prepared wetland and jurisdictional determination request- USACE New Orleans 
District.  A finding of No Significant Impact (FONSI) was issued following the Environmental Assessment (EA). 
 
Key Staff Members Highlighted in this project:  Kerry Oriol, Paul Clifton, PWS   
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Firm name Providence Engineering and Environmental Group LLC Past Performance Evaluation Discipline(s)* ENV 
Project name Environmental and Permitting Services Retainer 

Contract No. 700-99-0439 – Fort Buhlow Bridge and Approaches 
Firm responsibility (prime or sub?) Prime 

Project number S.P. H.008273 
F.A.P. IM-1709 (507) 

Owner’s name LA DOTD 

Project location Rapides Parish Owner’s Project Manager Robert Lott, PE 
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804-9245, (225) 242-4504, Robert.lott@la.gov 
Services commenced by this firm (mm/yy)  Total consultant contract cost ($1,000’s)  
Services completed by this firm    (mm/yy)  00/12 Cost of consultant services provided by this firm ($1,000’s) $28 

 
The Fort Buhlow Bridge project was part of a retainer contract that included environmental and permitting services for 62 road and bridge projects 
throughout the state, involving coordination with all relevant federal, state, and local agencies.  The proposed bridge and approaches project included 
replacement of the 0.6-mile-long O.K. Allen Bridge over Lake Buhlow and the widening and reconstruction of 1.3 miles of roadway 
approaches/additional travel lanes.  Neither the bridge nor the approach roadways had sufficient width to accommodate existing or projected traffic 
demand; the project intended to provide accommodations for anticipated traffic increases, reduce accidents, and meet current safety standards.  
Providence staff completed wetland delineations, analysis, and data reports.  Staff prepared and submitted Section 10/404 
permit application to the U.S. Army Corps of Engineers (USACE) and filed the U.S. Coast Guard (USCG) bridge permit and Red 
River, Atchafalaya, and Bayou Boeuf Levee District permit applications.  Upon the start of construction, the LA DOTD requested 
additional workspace associated with the construction of the new bridge.  A wetland delineation was done on the additional 
area and permit amendments were filed with all relevant state and federal agencies. 
 
Key Staff Members Highlighted in this project:  Kerry Oriol, Paul Clifton, PWS 
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18. Approach and Methodology: 

I. Introduction - Morgan Goudeau and Associates Resources 
The firm of Morgan Goudeau and Associates, Inc. (MGA) offers over 34 years of Off-System Bridge Replacement (OSBR) Program experience invested across the State of Louisiana, making this 
firm one of the state’s oldest and most experienced in the LA DOTD Federal-Aid program OSBR Program, crediting direct involvement with the program since 1988.  MGA has an extensive 
track record in the OSBR Program as the Prime Consultant, having worked closely with DOTD Program Managers (PM) to deliver quality engineering and land surveying-related services on 
over 120 bridge structure replacements (single/multi-barrel culverts and reinforced concrete box culverts, standard and quad beam concrete slab span bridges, and special detail slab span 
bridges) in 30 Parishes (Acadia, Allen, Ascension, Avoyelles, Beauregard, Bienville, Caddo, Caldwell, Calcasieu, Caldwell, Cameron, Claiborne, Catahoula, DeSoto, East Baton Rouge, 
Evangeline, Franklin, Grant, Jackson, Lafourche, LaSalle, Madison, Natchitoches, Ouachita, Rapides, Richland, St. Landry, St. Martin, Sabine, Tangipahoa, Tensas, Vernon, Webster, West Carroll).    
 
The current staff of MGA includes the key administrative, project management, surveying, engineering, and graphics personnel with the collective experience in the OSBR Program to 
effectively produce high-quality deliverables throughout the project, and in strict adherence with the OSBR Program Guidelines Manual. The MGA team for this project will be headed by 
Kenneth Boagni, III, PE, PLS, as the principal-in-charge, project supervisor, and lead design engineer, and supported with David Jarrell, PLS, EI, as the project manager, and Jacob Jarrell, PLS, 
EI, as the professional land surveyor of record, along with additional critical staff (reference project specific staffing plan in Section 15). For the completion of Wetland Studies on this project, 
MGA will engage the services of Providence Engineering and Environmental Group, led by the qualified leadership of Paul Clifton and Taylor Simoneaux, to perform this work, and MGA has 
had a good working relationship with them on past OSBR projects (reference Section 17). 
 
II. Project Approach 
 
MGA manages OSBR projects with an approach that is built on strong communication, and ensuring team understanding of work scope, resulting in timely submission of reports, schedules, and 
deliverables in accordance with the firm’s QA/QC plan (reference Section 21). MGA will immediately reach out to the DOTD Project Manager (PM), upon contract execution, to schedule a project 
kickoff meeting with lead MGA staff members to briefly review contract management policy and procedures, and to establish an understanding of management procedural preferences.  This 
meeting will also serve to address strategies to discuss possible unique site and project challenges with consideration for the project needs and timeline.  As such, MGA will submit a proposed 
project schedule to DOTD PM for consideration with a timeline beginning with the anticipated Notice to Proceed [NTP) date. This communication approach with the PM will be implemented 
throughout each phase of the project contract from the original Topographic Survey (Stage 3, Part Ia) and Preliminary Plans (Stage 3, Part III) agreement to any required supplementary 
agreements for Final Plans (Stage 3, Part IV) or Extra Work Letters. Throughout the contract timeline, the required project deliverables and invoices (in hard copy and electronic formats) shall 
be submitted in accordance with current LA DOTD standards and procedures, and further outlined in the OSBR Program Guidelines. 
 
III. Project Methodology 
Specifically, this project in Jefferson Davis Parish consists of the replacement of one (1) existing bridge, and MGA has the engineering and land surveying experience with the OSBR Program 
and particular means to complete this bridge replacement effectively, as the scope is very similar to many OSBR projects done by the firm over the years throughout Louisiana. Based upon 
initial desktop review, the bridge on North Joseph Street in Jefferson Davis Parish is a 4 span (approximately 65’ in length) timber bridge with a 5 ton posted weight limit on an existing Parish 
asphalt roadway, 18’-19’ in width (apparent right-of-way of 50’), with open roadside ditches and a posted speed limit of 25 mph. This structure will likely need to be replaced with a standard 
concrete slab 4-span bridge (80’ in length) at a 90 degree crossing with 24’ clear roadway and 10’ approach slabs, or alternatively with reinforced concrete box culverts. No detour bridge will 
be required to replace this structure, as North Joseph Street can be closed, and the length of detour route is acceptable. If a bridge is selected at this location, vibration monitoring will likely 
not be recommended by the District Engineer at this location, as the nearest residence is located 270’ northeast of the project location. Existing side drains are present at each quadrant of the 
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bridge, and the existing drainage pipes will need to be replaced in the project. Overhead electric is located within the right-of-way on both the east and west sides of the bridge, and will need 
to be evaluated for relocation, along with the existing water main on the east side. An existing sewer lift station is located with-in the project limits, approximately 225’ north of the bridge, 
on the east side of the road, and the location of a sewer gravity main or force main crossing at the project site is not apparent. There is evidence that additional utilities may be present 
within the project limits. The east side of the bridge has small brush and trees, and the west side has 1-2 larger trees, along with small brush, that will need to be removed in construction. 
There is no evidence of existing fences in the immediate project work area at the bridges, that may need to be removed/replaced. This bridge is located in a regulated Floodway, in Zone AE, 
with a Base Flood Elevation (BFE) of 17.10’ (MSL), so a No-Rise Certificate will be required for selected replacement structure in coordination with the local Floodplain Administrator. 
 
The general scope of work for the project will consist of performing topographic survey, hydraulic analysis, preliminary roadway and bridge plans, solicitation of views and categorical 
exclusion documentation for environmental clearance, wetlands findings report, right-of-way sketch(es) and agreement(s) for Parish acquisition, and final roadway and bridge plans, and the 
overall project methodology is outlined in detail by the specific contract tasks as follows: 
 

A. Topographic Survey – Stage 3, Part I(a) 
Upon execution of the contract and issuance of the Notice to Proceed (NTP), the principal-in-charge, project manager, land surveyor and design engineer will review aerial images and perform 
a desktop and initial field survey of the bridge site, while collecting project information (location map, project number request from, traffic counts, and survey field books) from DOTD OSBR 
staff. The desktop review will include available aerial imagery, street view imagery, property maps and data, topographic maps, elevation data (using LIDAR), and Natural Resource 
Conservation Service (NRCS) parish soil data.  The information will be used to identify potential questions to discuss with Parish personnel and residents familiar with drainage at the bridge 
sites. Through prior experience in the OSBR Program, the MGA PLS staff finds it helpful to also research adjacent property owner records and maps in the local courthouse to assist in affirming 
existing roadway right-of-ways (ROW) and property boundaries, as this information can be helpful in the development of the project plans and any required ROW/servitude(s). Before or on the 
same day that the topographic survey is initiated, MGA will meet with a Parish roadways representative at the bridge site to confirm correct bridge identification for the replacement project.  
Bridge identification will match stenciled bridge number with structure number listed in the contract and on the replacement schedule.   
 
DOTD OSBR Manual will guide the survey limits and data acquisition parameters. The horizontal survey will be based on the Louisiana State Plane Coordinate System in North American Datum 
(NAD-83).  The vertical control survey will be tied to the North American Vertical Datum (NAVD-88).  GPS Rover and Total Station options are available to provide updated topographic data 
collection, depending on actual terrain.  Upon completion of the survey field work, MGA CAD staff will prepare an existing plan profile sheet and existing drainage map under the direction of 
MGA project design engineer. The information gathered will be used to define drainage areas and flow patterns to identify potential issues for review with Parish personnel and residents 
familiar with the bridge site. 
 
The project PLS, project manager and staff of MGA will ensure field supervision and Quality Control and Quality Assurance (QC/QA) according to specifications of the OSBR Program Manual. The 
PLS and project manager will provide field supervision and QA/QC of survey procedures, data collection and appropriate traffic control measures throughout the topographic survey process. 
MGA will submit the DOTTIE (One Call) request to identify all buried utility locations and markings for the property/area to be surveyed.  
 
MGA will review the topographic survey(s), existing plan-profile(s), cross-sections and drainage map(s) in strict accordance with the OSBR Guidelines and submit them to the PM for review and 
approval. It is anticipated the topographic survey work will be completed within 30 days of receipt of the NTP from DOTD. 
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B. Hydraulic Analysis & 50% Drawings – Stage 3, Part III 
Upon notice of approval of the topographic survey and receipt of NTP, if deemed necessary by the project team, MGA will issue Notice of lnquiry Letters and Maps to the NRCS, USACE, the 
Parish Public Works Office, and the Parish Floodplain Administrator to rule out any potential timeline or project conflicts, such as pending projects or developments by other agencies that 
could affect the proposed bridge replacement project.  In strict adherence with the DOTD hydraulics manual and OSBR program manual, MGA will perform hydraulic analysis to determine 
viable structure replacement alternatives. Analysis will include a careful review of existing soil data, storm water discharge rate calculations and existing stream water surface modeling in 
consideration of viable alternative replacement structures. MGA will collect high water marks and other data and reports from recent events and storms from residents, Parish roadways 
personnel and site-specific FEMA base flood elevations to calibrate existing stream water surface modeling.  In addition to the collected data, MGA will perform hydraulic calculations using the 
DOTD HYDRWIN Hydraulics Programs and the USACE HEC-RAS program to model the water surface profiles along the channel and bridge structures.  The compiled hydraulic analysis/report, 
along with supportive calculations and data, will outline the recommended replacement structure and any viable alternative structure(s). Pile scour calculations will be performed and included 
in the Report during final plans, should the recommended replacement structure be a bridge. The hydraulic analysis, along with 50% drawings, will be submitted to PM within 45 days of NTP.  
 

C. Preliminary Plan Development (Pre-PIH/PIH) - Stage 3, Part III 
Upon receipt of the approved hydraulics report from DOTD, MGA will confer with PM on the requirement of Preliminary Plan-In-Hand (Pre-PIH) submittal for this project. Typically in the OSBR 
Program, the PM will decide to move the project forward to Plan-In-Hand (PIH) directly, depending on the project complexity, and forego the Pre-PIH and issue a NTP for PIH submittal. For this 
project, it is anticipated that it will move directly into PIH phase. As the replacement structure for the project has been approved, MGA will immediately begin work on the project plans, and 
simultaneously prepare and send out Solicitation of Views (SOVs) packets, with specific project information, to appropriate Federal, State, Parish and local agencies from the DOTD mailing list, 
to begin the environmental clearance process. The complete 90% submittal of the PIH project plans and Constructability/Biddability forms will be submitted to PM within 45 days of NTP.  
 

D. PIH Coordination and Field Review - Stage 3, Part III 
 
After submittal of PIH, the PM will coordinate with MGA, DOTD Geotechnical, District DOTD and Parish officials about coordinating a field review (Plan-In-Hand meeting) of the project to discuss 
the project in detail. This review of the project plans is a critical stage in the entire OSBR process, as it effectively clarifies the project scope and enriches the accuracy of the project design. 
Following review of field PIH comments and notes by PM, the NTP for Revised Post Plan-In-Hand is issued to MGA. If required, the PM also notifies DOTD Pavement and Geotechnical Services 
Section, at this time, to complete geotechnical subsurface investigation (boring request). 
 

E. Post Plan-In-Hand (RPPIH) - Stage 3, Part III 
 
Upon receipt of NTP for Post Plan-In-Hand (RPPIH) deliverables, MGA will then prepare the RRPIH from the PIH and PM comments, in accordance with DOTD OSBR guidelines. The RPPIH will be 
submitted along with the appropriate information detailed below within 45 days of NTP. 
 

a. Wetland Studies   
Following PIH meeting, MGA will provide the appropriate project information to our subconsultant, Providence Engineering and Environmental, to conduct an onsite 
wetland delineation of the project, and complete a wetland findings report to accompany the required USACE sketches, SOV packet and environmental checklist. 

b. Solicitation of Views (SOV), CE Checklist and USACE Drawings 
MGA will prepare a CE checklist from the responses received from the mailed SOV requests, along with the wetland findings report, USACE permit sketches, and any other 
related environmental information gathered or created, into a hard and digital copy to be submitted to the DOTD PM for further processing. 
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c. ROW Sketch(es) and Agreement(s)  
From the limits of construction established from the cross sections of the project plans, the required right-of-way shall be determined.  The MGA PLS will then prepare any 
required right-of-way or servitude sketch(es) and agreement(s), in accordance with the provisions outlined in the OSBR manual, and submitted to the DOTD PM. 

d. Design Report and Exception(s) 
Any deviation from the DOTD design criteria will require preparation of a design exception by MGA for submittal to the DOTD PM for presentation to the DOTD chief 
engineer for consideration of approval. The project design report and exception(s) will be submitted to the DOTD PM. 

 
F. Final Plans (Pre-ACP/ACP and Final Tracings) – Stage 3, Part IV 

Upon receipt of the environmental clearance for this project, MGA will confer with PM on the requirement of Preliminary Advance Check Print (Pre-ACP) submittal for this project. Typically in 
the OSBR program, the PM will decide to move the project forward to Advance Check Print (ACP) directly, depending on the project complexity, and forego the Pre-ACPs. For this project, it is 
anticipated that it will move directly into ACP phase. Additionally at this stage in the project, and if the selected structure is a bridge, MGA will confer with PM on status of the geotechnical 
investigation, and if completed, a Geotechnical Design Request (Pile Design Request) will be submitted by MGA, along with appropriate information, to the DOTD Pavement and Geotechnical 
Services Section. Additionally, if required, additional design request(s) for Sheet Pile Wall(s) or Embankment Settlement will be made at this time. Upon receipt of NTP for ACP deliverables, 
MGA will then complete required scour analysis (bridge replacements only) and incorporate into the final hydraulic report. MGA will develop plans and quantities from the RPPIH submittal 
comments, in accordance with DOTD OSBR guidelines, and submit to DOTD PM within 60 days of NTP.  Upon receipt of NTP for Final Tracing deliverables, MGA will then prepare the Final 
Tracings from the ACP submittal comments, in accordance with DOTD OSBR guidelines. Final tracings will be sealed, signed, and dated by the MGA engineer and surveyor of record, and 
submitted to PM, along with bound calculations of quantities, hydraulic analysis and field books within 30 days of NTP. 
 
IV. Anticipated Project Schedule 
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a contract was executed by the consultant 
and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 
List only the portion of the fees attributable to firms on the team.    

 
Firm(s) 

Past Performance 
Evaluation Discipline(s) * 

State project 
number Project name  

Remaining Unpaid 
Balance** 

 Bridge H.014220.5 Nation Road / Coulee Duralde 
Acadia Parish 

$0.00 

Bridge H.014229.5 Crawford Road / Tiger Branch 
Caddo Parish 

$0.00 

Bridge H.014226.5 Auguillard Road over Coulee 
St. Martin Parish 

$0.00 

Bridge H.014262.5 Randall Road over Yellow Water River 
Tangipahoa Parish 

$16,859 

Bridge H.014232.5 Ruffin Dr. Drain over Youngs Bayou 
Ouachita Parish 

$3,876 

Bridge H.014263.5 N. Hoover Road over Unnamed Creek 
Tangipahoa Parish 

$4,499 

 CE&I/OV Road H.004634 IDIQ Contract for Construction Engineering TASK 1 Management and Staff 
Augmentation Services for District 62 St. Helena, Livingston, St. John, St. Tammany, 
Tangipahoa and Washington Parishes 

$1,132,795 

CE&I/OV Road H.000464 IDIQ Contract for Construction Engineering Management and Staff Augmentation 
Services for District 62 St. Helena, Livingston, St. John, St. Tammany, Tangipahoa 
and Washington Parishes 

$1,136,188 

Environmental H.004791 Belle Chasse Bridge and Tunnel Replacement Public – Private Partnership Project $889,710 
CE&I/OV Road H.011670 Loyola Drive/Interstate 10 (I-10) Interchange to New Airport Terminal (LANOIA) 

Design-Build Project (Subconsultant) 
$166,626 

Environmental Planning 
Traffic 

H.005121 SPN H.005121.5 LA 1/LA 415 Connector Route LA 1/LA 415 West Baton Rouge Parish 
(Supplemental Agreement No 1, Contract 4400007803) 

$133,534 
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Environmental H.003968.5 SPN 700-10-0115; I-10 Calcasieu River Bridge, Sampson St. Interchange TASK 1 
Environmental and Litigation Support for EDC Contamination 

$106,904 

Survey Road H.013340 Valhi Blvd. Multi-Use Trail, Phase 1 $85,861 
CE&I/OV Road H.010100 Pesson Elementary Sidewalks Safety Route to School Project:  IDIQ Contract for CE&I 

Services (SPN/FAP H.010100 / Task Order No. H.010100.06) 
$48,963 

CE&I/OV Road H.012235 White Castle Sidewalks Safe Routes to School Project:  IDIQ Contract for CE&I 
Services (SPN/FAP H.012235 / Task Order No. H.012235.6) 

$15,025 

Environmental/Planning H.013284 MRB South GBR:  LA 1 to LA 30 Connector $17,093 
(Add rows as needed)                        DO NOT SUM 

* The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser 
and Other.  If a firm has more than one past performance evaluation discipline for any single project, the firm can use multiple rows to express the remaining unpaid balance per evaluation 
discipline. 
 
** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in the Remaining Unpaid Balance column.  
LEAVING THE “REMAINING UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.  
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20. Certifications/Licenses: 
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 
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Page 42 of 62               Prime consultant name:  Morgan Goudeau & Associates, Inc. 
 

 
  



Page 43 of 62               Prime consultant name:  Morgan Goudeau & Associates, Inc. 
 

21. QA/QC Plan and/or Work Plan: 
 
QUALITY ASSURANCE/QUALITY CONTROL PLAN 

In order to continue this agenda, this Quality Assurance/Quality Control Plan is being developed to ensure that the highest quality design and standards are achieved for the benefit of the 
public and its safety.  This plan will address procedures for checking the accuracy and consistency of the calculations and drawings, detecting and correcting design deficiencies and errors in 
order to produce a set of plans and specifications that are adequate to construct the designed structures and assure that the design is safe and adequate for service and operation that it has 
been designed for.  The phases of work that are being requested for engineering and surveying will be addressed in this plan. 

REQUEST FOR QUALIFICATION STATEMENTS  

The work anticipated from the engineering firm is outlined in the Request for Qualification Statements (RFQ) as outlined and advertised by the Department of Transportation and Development 
(DOTD) specific for this project.  The major items of work are the Topographic Survey, Preliminary Plans, Final Plans, Construction Support (if required), and Shop Drawings (if required).  The 
complete work outlined above is to be performed by the engineering and surveying firm and be the responsibility of the Engineer of Record for this project who is Kenny Boagni, III, a registered 
professional engineer and Jacob Jarrell, who is a registered professional land surveyor.  The proposed work plan for this project will be outlined in this report.  The Engineer of Record and 
Surveyor of Record shall sign, date, and seal all project documentation.  The work will be performed in accordance with Louisiana Revised Statute (LRS) 37:681 through 37:703 and Title 46:Part 
LXI relating to Professional Engineering and Professional Surveying requirements. 

Services to be performed by the DOTD for this project and are the responsibility of the DOTD are as follows: 

1. All traffic assignments required for determination of design of the Project. 
2. All information which it has in its files as to location of route, tentative locations of intersections and bridges, boring and test data if any, plans and studies within the area of the 

Project which may be useful to the Consultant in carrying out this work and assistance in securing similar data from others to the extent available. 
3. Numbered field survey books as needed, as only field books furnished by the DOTD shall be acceptable for the recording of field data.  These books shall be furnished at the request 

of the Consultant through the Project Manager. 
4. Standard plan prints of bridges, culverts and incidental drainage structures prepared by the DOTD.  It is the intent of this Contract that standard plans be used insofar as these plans 

are available in the design of all structures required for the Project and that the Consultant, under the stipulated contract compensation, shall prepare complete designs for structures 
required on the Project for which the DOTD=s standard plans are not available. 

5. Prepare construction proposals for the project from the plans prepared by the Consultant and handle all bidding procedures applying thereto. 
6. Provide the Consultant with mailing lists for the Solicitation of Views. 
7. Provide PH and resistivity reports. 
8. Provide Channel Probings (if needed). 
 
Services to be performed by the Parish for this project and are the responsibility of the Parish are as follows: 
 
1. Acquire all required right-of-way for the Project. 
2. Relocate all utilities in the way of construction. 
3. Obtain all required permits on the Project and pay associated fees. 
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4. Perform biological and cultural resource surveys if required. 
5. Prepare permit applications 
 
DESIGN STANDARDS AND CONTROL 
 
The design and work for this project will be in accordance with the contract as executed between the DOTD and the Engineering firm.  In addition, design criteria and guidelines will also be in 
accordance with the following manuals and references. 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 
2. DOTD Location and Survey Manual 
3. DOTD Roadway Design Procedures and Details 
4. DOTD Resign Guidelines 
5. DOTD Hydraulics Manual 
6. DOTD Standard Specifications for Roads and Bridges - most recent publication 
7. Manual of Uniform Traffic Control Devices 
8. DOTD Traffic Signal Design Manual 
9. National Environmental Pol 
10. National Electric Safety Code (NESC) 
11. National Electric Code (NFPA 70) 
12. DOTD Environmental Impact Procedures (Vols. I-III)_ 
13. A Policy on Geometric Design of Highways and Streets (AASHTO) 
14. DOTD Construction Contract Administration Manual 
15. DOTD Materials Sampling Manual 
16. DOTD Bridge Design Manual 
17. Consultant Contract Services Manual 
18. Geotechnical Engineering Services Document 
19. Bridge Inspectors 
20. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 
21. Code of Federal Regulations 29 CFR 1926 (OSHA) 
 

Follow link below for individual reference links: 

http://webmail.cotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument 
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APPENDIX “A” 

WORK PLAN CHECKLIST 

A. INITIAL WORK PHASE 

Contract executed and received Notice to Proceed 

Received Data from DOTD 

Acknowledge receipt from data and notified DOTD 

Researched property owners, deeds and maps 

Made on-site visit with Parish to identify correct location 

Obtained Photographs for Hydraulic Reports 

Obtained Utility Information for the site 

Contacted LA One Call before Survey 

B. TOPOGRAPHIC SURVEYS 

Surveyor on Site for Data Collection 

Minimum of 4 TBMs (one at each end of project & at each bridge end) 

Project number shown correctly 

North Arrow 

Scale shown - Horizontal and Vertical 

Name of Roadway 

Width of Roadway 

Topo Notes 

Centerline Elevations - 2 decimal places (asphalt or concrete roadway) or 1 decimal place (gravel roadway) 
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Bearings 

Curve Data 

Elevations & plus stations of channel @ centerline of roadway 

Stream traverse shown & stationed where it ties to the survey line 

Structure Number 

Description of existing structure: W x L 

# of Spans 

Type of Bridge 

Description of existing structure shown in upper right corner of field roll 

Existing structure dashed & spans shown in the Plan View 

Existing structure dashed & spans shown in the Profile View 

All existing pipe dashed 

Pipe diameters shown 

All cross drains shown in profile (dashed) with flow lines 

Name of waterway 

Flow arrows in stream shown 

Type of fence spelled out. # of strands of B/W shown 

Utilities in plan & profile (if buried) shown 

Utility Owners 

Existing, Apparent or Assumed R/W 

Reference Points 
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Low Chord Elevation shown on existing structure 

Drainage Map with drainage area delineated 

All lettering and symbols correct size and weight.  Symbols correct. 

Will all be legible when reduced to half-size? 

State Plane coordinates shown on at least 2 points on field roll 

State Project number and Parish name on all field books in permanent ink 

Certification in all field books 

Large trees located and shown 

Statement of horizontal and vertical control 

Tie to roadways on each end of project 

C. HYDRAULIC REPORT 

Project Description 

Drainage area above 2000 acres - USGS Method 

Drainage area below 2000 acres - Soil Conservation Method 

Runoff Calculation 

Frequency - Discharge Plot 

Photographs of Bridge Site 

Stage - Discharge Plot 

Stage Elevation Calculations 

Evaluation of Existing Structure 

Evaluation of Proposed Alternates 
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Scour Analysis 

D. TITLE SHEET 

No Hand Lettering 

Caption for Project - Include FAP & State Project No., Project Name, Structure Number and Parish Name in this order 

Vicinity Map 

Index - Indicate which sheets are not included for Submittals 

Type of Construction 

Project Name, Project No., Sheet No. in Title Block 

Length of Project 

Traffic Data 

Signature Lines 

Title Block Information 

E. LAYOUT MAP 

Scanned Parish Map provided by DOTD 

Proposed Construction Labeled 

Scale 

North Arrow 

Project Name, Project No., Sheet No., etc.  in Title Block 

F. TYPICAL SECTION 

Design Data. Pavement thickness wearing & binder 

Correct Section for roadway 
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Dimensions and Stations 

Transitions 

  Title Block Information 

G. PLAN - PROFILE SHEET 

Survey - centerline shown with bearings and/or curves  

Name of roadway 

Name of stream/channel 

Existing/assumed/apparent Right-of-way 

Existing roadway width 

Type of existing roadway 

Structure number 

Description of existing structure(s) - (length x width; number of spans; material) 

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet 
below existing structure 

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway 

Channel elevations and plus stations (in profile) 

Curve data 

Temporary bench marks (four minimum) with stations and offsets.  Verify with Field Book Notes. 

Existing utilities and depth (if buried) 

Utility owners/companies/addresses 

North arrow and scale   
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Dash existing cross drains in profile 

Show flow lines of existing cross drains in profile 

Existing structure in both the plan and profile shall be dashed.  The spans should be shown in both views.  Elevation of low chord is to be noted. 

Centerline elevations - 2 decimal places 

Reference points and three-point ties 

State Plane coordinates to be shown on at least 2 points on field roll 

Hydraulic Data Table 

Traffic count and road classification  

PH - Resistivity Chart 

Bases for coordinates and elevation datums 

Title Block Information 

Notes - Clearing and grubbing, salvageable material, unsalvageable material, etc. 

H.  SUMMARY SHEET 

Guard Rail requirements and stations 

Seeding 

Fertilizer 

Area 

Vegetative mulch 

Earthwork quantities 

Stations for Transitions 

Stations for full roadway width 
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Surface quantities 

Base quantities 

Title Block Information 

I. SUMMARY OF ESTIMATED QUANTITIES 

Correct item numbers and descriptions 

Title Block Information 

J. EROSION CONTROL PLAN 

Silt fencing 

Scale shown 

North arrow 

Hay bales 

Slope drains 

Title Block Information 

K. DRAINAGE MAP 

Drainage area boundaries 

Note concerning backwater 

Drainage area shown 

North arrow 

Drainage flow arrows 

Stations for beginning and end of project 

Title Block Information 
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L. SUMMARY OF DRAINAGE STRUCTURES 

Correct Project shown 

Description and stations of drainage structures 

Lengths of drainage structures 

Notes for pipe cover 

Abbreviation legend 

Title Block Information 

M. CONSTRUCTION SIGNING LAYOUT 

Structure location shown 

Stations shown Project beginning and end 

Signing shown 

Ties to intersecting roads on each end 

Title Block Information 

 

N. GENERAL BRIDGE PLAN 

Survey - centerline shown with bearings and/or curves  

Name of roadway 

Name of stream/channel 

Existing/assumed/apparent Right-of-way 

Existing roadway width 

Type of existing roadway 
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Structure number 

Description of existing structure(s) - (length x width; number of spans; material) 

Description of proposed structure - (length x width; number of spans; material) placed in the upper right-hand corner of the plan-profile sheet 
below existing structure 

Stream traverse line (upstream and downstream) Tie stream traverse line to roadway 

Channel elevations and plus stations (in profile) 

Curve data 

Temporary benchmarks (four minimum) with stations and offsets.  Verify with Field Book Notes. 

Existing utilities and depth (if buried) 

Utility owners/companies/addresses 

North arrow and scale   

Dash existing cross drains in profile 

Show flow lines of existing cross drains in profile 

Existing structure in both the plan and profile shall be dashed.  The spans should be shown in both views.  Elevation of low chord is to be noted. 

Centerline elevations - 2 decimal places 

Reference points and three-point ties 

State Plane coordinates to be shown on at least 2 points on field roll 

Hydraulic Data Table 

Traffic count and road classification  

PH - Resistivity Chart 

Bases for coordinates and elevation datums 
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Title Block Information 

Notes - Clear & grubbing, salvageable material, unsalvageable material, etc. 

Plan-Profile plotted at 1" = 20' horizontal and 1" = 5' vertical 

Pile Data Table and loading design 

Pile diagram 

Low chord elevation on proposed structure 

New Piles indicated 

Hydraulic Table shown 

Excavation Area 

Flexible Revetment 

Elevation table 

Title Block Information 

High water design denoted 

O. CROSS SECTIONS 

Plotted at 1" = 5' horizontal and vertical 

Stations shown 

Centerline shown 

Right-of-way shown 

Title Block Information 

P. SOLICITATION OF VIEWS AND CATEGORICAL EXCLUSIONS 

Prepared Project Description 
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Prepared vicinity map 

Prepared information package 

Mailed out Solicitation Packages 

Providence Categorical Exclusion Documents and Related Appendices (Preliminary and Final) 

Q. WETLAND STUDIES 

Providence Wetland Studies 

Providence Findings Reports (Preliminary and Final) 

Providence USACE Permit Application Figures 

Reviewed by Morgan Goudeau & Associates, Inc. 

R. BIOLOGICAL SURVEY AND ASSESSMENT 

Reviewed by Morgan Goudeau & Associates, Inc. 

S. ENVIRONMENTAL CLEARANCE 

Information provided to DOTD 

T. RIGHT-OF-WAY AGREEMENT AND SKETCH 

State Project No. Shown 

Bearing & distances 

Acreages shown 

Landowner shown 

Reference to station & offsets 

   Reference to State Plane Coordinates 

U. CONSTRUCTABALITY_BIDDABILITY_REVIEW 
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Completed Constructability-Biddability-Review Report 

V. FINAL PLANS 

All sheets included in Plans 

Soil boring sheet 

All films trimmed to proper size 

Hydraulic disk prepared 

Calculations of quantities prepared and bound 

Calculations of quantities prepared by Independent Engineer in the Firm 

   

Reviewed and Checked      Date 
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APPENDIX “B” 

Consultant Submittal QA/QC Certification 

 
Project No.:  __________________________________ 

Project Name:  ________________________________  

 

I, the undersigned Supervisor and Team Leader for this project, certify that the information included in this submittal has been prepared in accordance 
with the QA/QC plan documents and LA DOTD Bridge Design Section policy on QA/QC and the information presented is accurate and meets the 
requirements of this submittal. 

 

Submittal Description 

 

Survey Submittal. 

 

 

 

 

         

Supervisor and Team Leader Name Signature Date 
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APPENDIX “C” 

QA/QC Certification 

Project No.:  _______________________________ 

 Project Name:  _______________________________  

We, the undersigned designer, detailers, checkers and reviewers for this project, have reviewed and accepted the calculations, plans, quantities, special 
provisions, and cost estimate prepared for the project.  We certify that the work for which we are responsible has been completed in accordance with the LA 
DOTD Bridge Design Section policy on QA/QC. 

Team Members Name PE Registration No. Responsible Plan Sheets Signature 

Designers 

    

    

    

Design Checkers 

    

    

    

Detailers 

    

    

    

Reviewers 

    

    

    

Peer Reviewer 
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Geotechnical 
Engineer 

    

    

Hydraulic 
Engineer 

    

    

EOR     
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APPENDIX “D” 

Final Calculation Book Checklist 

 

Cover Sheet 

LA DOTD project number 

Project name 

The title of AFinal Calculation Book@ 

The EOR=s seal with signature and date 

Final Calculation Book Check List 

QA/QC Certifications 

Design Criteria 

Final Hydraulic Analysis Report from Hydraulic Engineer 

Final Geotechnical Analysis Report from Geotechnical Engineer 

Quantity Calculations 

Special Provisions/NS-Items 

Construction Cost Estimate (if required) 

A PDF File of the Calculation Book 

A PDF File of the Hydraulic Report 

 

 

 

Reviewed and Checked      Date 
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22. Sub-consultant information:  
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 

Firm Name 
(as registered with Louisiana’s 

Secretary of State) 

Address Point of Contact and email address Phone Number 

Providence Engineering and 
Environmental Group LLC 

1201 Main Street, Baton Rouge, LA 70802 Paul Clifton, PWS 
paulclifton@providenceeng.com 

(225) 766-7400 
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23. Location: 
If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so.  Otherwise, leave this section 
blank. 




