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HORIZON ENGINEERING, LLC 
 

DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND  
INSPECTION SERVICES (CE&I)  
STATEWIDE WITH MAJORITY OF WORK IN DISTRICT 62 

2. Contract Number(s) as shown in the advertisement 
 

4400034601 

3. State Project Number(s), if shown in the advertisement 
 

N/A 

4. Prime consultant name (name must match exactly as registered 

with the Louisiana Secretary of State (SOS) where such 

registration is required by law; including punctuation; include 

screenshot from SOS at the end of Section 20) 

Horizon Engineering, LLC 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EF.0007715 

6. Prime consultant mailing address 
 
 

110 Veterans Memorial Blvd, Ste 430 
Metairie, LA 70005 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

110 Veterans Memorial Blvd, Ste 430 
Metairie, LA 70005 

8. Name, title, phone number, and email address of prime consultant’s 
contract point of contact 
 
 

John Karlin, SE, PE, Co-Founder and Principal  
(504) 270-1830  
jkarlin@horizonengineeringllc.com 

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 
 
 

John Karlin, SE, PE, Co-Founder and Principal  
(504) 270-1830  
jkarlin@horizonengineeringllc.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 



Page 2 of 127 

 

HORIZON ENGINEERING, LLC 
 

 

 

10. This is to certify that all information contained herein is accurate and true, and that the team 
presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such a 
false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 

further certifies that it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association based solely on the 

entity's or association's status as a firearm entity or firearm trade association. In addition, 

proposer certifies it will not discriminate against a firearm entity or firearm trade 

association during the term of the contract based solely on the entity's or association's 

status as a firearm entity or firearm trade association. 

 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person listed 
in Section 9: 
 
March 31, 2026_________________________ 
Date: 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
N/A                                                                           N/A 
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HORIZON ENGINEERING, LLC 
 

12. Discipline Table: 

 
Discipline(s) % of Overall 

Contract 

Horizon Engineering, 

LLC (Prime) 

Greenman-

Pedersen, Inc. 

Hardesty & 

Hanover, LLC 

Thompson 

Engineering, Inc., 

of Louisiana 

Eustis 

Engineering 

L.L.C. 

Each Discipline 

must  

total to 100% 

CE&I/OV 100% 51% 15% 15% 15% 4% 100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 51% 15% 15% 15% 4% 100% 
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HORIZON ENGINEERING, LLC 
 

13. Team Size: 

 

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract * 

Total number of  personnel 
available in this DOTD Job 

Classification       (if needed) 

 
Horizon Engineering, LLC 

Principal 1 3 

Supervisor - Eng 1 3 

Supervisor - Other 1 1 

Engineer 2 4 

Engineer Intern 1 2 

Project Office Manager 1 1 

Inspector - Lead 1 1 

Inspector - Certified 1 2 

Inspector 2 5 

Inspector - Bridge 0 1 

 
Greenman-Pedersen, Inc. 

Supervisor - Eng 1 4 

Engineer 1 2 

Project Office Manager 1 2 

Inspector - Lead 1 2 

Inspector - Certified 1 2 

Inspector 1 6 
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HORIZON ENGINEERING, LLC 
 

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract * 

Total number of  personnel 
available in this DOTD Job 

Classification       (if needed) 

 
Hardesty & Hanover, LLC 

Principal 1 2 

Supervisor - Eng 3 4 

Supervisor - Other 1 2 

Engineer 4 6 

Engineer Intern 4 6 

Inspector - Lead 1 1 

Inspector - Certified 1 1 

Administrative 1 2 

 
Thompson Engineering, Inc., of Louisiana 

Principal 1 15 

Supervisor – Engineer 1 16 

Engineer 4 80 

Engineer Intern 0 2 

Inspector – Lead 1 20 

Inspector – Certified 3 31 

Inspector 3 210 

Surveyor 0 18 

Technician 2 78 

Planner 0 3 

Administrative 1 36 

Clerical 1 36 
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HORIZON ENGINEERING, LLC 
 

Firm name DOTD Job Classification 

Number of 

personnel 

committed to this 

contract * 

Total number of  personnel 
available in this DOTD Job 

Classification       (if needed) 

Thompson Engineering, Inc., of Louisiana 

(Continued) 
Accountant 1 13 

 
Eustis Engineering L.L.C. 

Principal 2 3 

Supervisor - Eng 2 9 

Supervisor - Other 2 7 

Engineer 1 5 

Engineer Intern 1 6 

Engineering-Aide 2 5 

Geologist 1 2 

Inspector - Certified 1 1 

Inspector 6 13 

Technician 6 9 

Driller 1 8 

CADD Technician 1 1 

Clerical 3 11 

Accountant 1 3 
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HORIZON ENGINEERING, LLC 

 

14. Organizational Chart: 
 

 

 

  

*Contract Employee 

LEADERSHIP 

Lead Project Engineers 

Brett Liuzza, PE●† (Horizon) 

Ben Bartlett, PE, PTOE●† 

(Horizon) 
Frederick Wetekamm, PE (H&H) 

Tim Thomas, PE● (GPI) 

Nicole Dunn, PE (Thompson) 
 

FIXED BRIDGES 

John Karlin, SE, PE●† (Horizon) 

Frederick Wetekamm, PE (H&H) 

Hunter Welch, PE● (GPI) 

 

John Andy Rousseau▲● (GPI) 

Philip “Joey” Guedry▲● (GPI) 

Hunter Ross Vining▲ (GPI) 

James Burkes▲● (H&H) 

Dwayne Lewis▲● (H&H) 

 
 

LEGEND 

▲ LaDOTD Certified Inspector 

● Work Zone Training (ATSSA 
Certified TCS, TCT, and Flagger) 

† Traffic Engineering Process and 
Report (TEPR) Training 

MOVEABLE BRIDGES 

Tim Thomas, PE● (GPI) 

Travis Kimmins, PE (H&H) 
Matthew Gagliano, PE (H&H) 

Linh Kim, PE● (H&H) 

Lance Resendez, PE● (H&H) 

Dalton Hunt, EI● (H&H) 

Lauren Peytavin, EI (H&H) 
Sean Brock, EI (H&H) 

 

James Burkes▲● (H&H) 

Dwayne Lewis▲● (H&H) 

ROADS 

Frederick Wetekamm, PE (H&H) 
Nicole Dunn, PE (Thompson) 

Collin Gillen, PE● (Horizon) 

 

Jeff Puissegur▲● (Horizon) 

Keith Schulz▲● (Horizon) 

Justin Bosarge▲● (Thompson) 

Byron Mackey▲● (Thompson) 

Anthony St. Philip* (Horizon) 
Evan Mire* (Horizon) 

ITS 

Ben Bartlett, PE, PTOE●† 

(Horizon) 
Marco Lara, PE (H&H) 

Kenneth Pecquet, PE (H&H) 
 

Christopher Aubert, EI (H&H) 

Jack Burnett● (Horizon) 

 

GEOTECHNICAL  
AND CMT 

Travis Richards, PE (Eustis) 
 

Chad Ortolano (Eustis) 
Jonathan Jadrich (Eustis) 

Principal-in-Charge 

John Karlin, SE, PE●† (Horizon) 

 
QA/QC Manager 

Tim Thomas, PE● (GPI) 

Additional inspectors and technicians are also available if needed to accommodate the 

number of concurrent task orders and each Contractor’s manpower allocation, 

construction schedule, work hours, and other similar factors. 

SUPPORT 

Document Control 

Amanda Bankston (GPI) 

Paul Beaullieu, EI● (Horizon) 

 

Scheduling 

Mor Diao, CCM, PMP (H&H) 

Paul Beaullieu, EI● (Horizon) 
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HORIZON ENGINEERING, LLC 

 

15. Minimum Personnel Requirements: 

 

MPR No. 
Do not insert 

wording  

from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 

unless specifically allowed by Attachment B of the 

advertisement) 

Firm employed by 

Type of license and 

discipline meeting MPR/ 

certification & number 

(Ex: PE #  - Civil) 

 

State 

of 

license 

License / 

certification 

expiration date 

1 John Karlin, SE, PE Horizon Engineering, LLC PE #44795 – Civil and 

Structural 

SE #081-008511 

LA 

 

IL 

3/31/2027 

 

11/30/2026 

2 Brett Liuzza, PE Horizon Engineering, LLC PE #37753 – Civil LA 9/30/2027 

John Karlin, SE, PE Horizon Engineering, LLC PE #44795 – Civil and 

Structural 

SE #081-008511 

LA 

 

IL 

3/31/2027 

 

11/30/2026 

3 Brett Liuzza, PE Horizon Engineering, LLC PE #37753 – Civil LA 9/30/2027 

4 Ben Bartlett, PE, PTOE Horizon Engineering, LLC PE #38980 – Civil 

PTOE #4020 

LA 

USA 

9/30/2026 

3/29/2028 

Frederick Wetekamm, PE Hardesty & Hanover, LLC PE #25369 – Civil LA 3/31/2028 

5 Timothy D. Thomas, PE Greenman-Pedersen, Inc. PE #34762 – Civil  LA 9/30/2027 

Frederick Wetekamm, PE Hardesty & Hanover, LLC PE #25369 – Civil LA 3/31/2028 

6 Ben Bartlett, PE, PTOE Horizon Engineering, LLC PE #38980 – Civil 

PTOE #4020 

LA 

USA 

9/30/2026 

3/29/2028 

Marco Lara, PE Hardesty & Hanover, LLC PE #44115 – Electrical LA 3/31/2028 

Kenneth Pecquet, PE Hardesty & Hanover, LLC PE #47471 – Electrical LA 9/30/2027 

7 Timothy D. Thomas, PE Greenman-Pedersen, Inc. PE #34762 – Civil  LA 9/30/2027 

Travis Kimmins, PE Hardesty & Hanover, LLC PE #43676 – Mechanical LA 3/31/2026 

Matthew Gagliano, PE Hardesty & Hanover, LLC PE #37500 – Mechanical LA 3/31/2027 
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HORIZON ENGINEERING, LLC 

 

16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Brett Liuzza, PE Years of relevant experience with this employer 2 

Title Co-Founder and Principal Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization Bachelor of Science / 2008 / Civil Engineering 

Active registration number / state / expiration date 37753 / LA / 9/30/2027 

Year registered 2013 Discipline Civil Engineer 

Contract role(s) / brief description of responsibilities Role: Project Engineer (Satisfies MPRs 1, 2, 3, and 4) 

Responsibilities: Construction administration (including HeadLight and SiteManager 
duties), construction engineering, management of inspectors, and coordination with 
DOTD and other stakeholders. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/08 – Present 

• Nearly 20 years of construction administration and construction engineering experience, including many recent LaDOTD CE&I projects 
in District 62. 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course. 

05/23 – 01/24 

H.014315.6 – Grafton Drive Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curbs, driveways, and curb 

ramps. Cost: ≈$1,000,000. Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay 

applications. Performed SiteManager duties. Coordinated construction materials testing. Developed adjustments to drop inlets, manholes, 
and other drainage structures in the road. Prepared change orders and project closeout documentation.  

10/23 – 01/24 

H.014317.6 – Carey St. Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curbs, driveways, and curb 
ramps. Cost: ≈$970,000. Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay 

applications. Performed SiteManager duties. Coordinated construction materials testing. Developed adjustments to drop inlets, manholes, 
and other drainage structures in the road. Prepared change orders and project closeout documentation. 

10/25 – Present 

H.014737.6 – Signal Upgrade: Sgt Alfred Dr @ Cleveland 

Owner: City of Slidell (LaDOTD LPA project). Scope: Replacement of existing wire mounted traffic signals and installation of new 
crosswalks and pedestrian signals. Cost: ≈$380,000. Role: QA/QC Manager. Performed QA/QC reviews, including review of HeadLight 
and SiteManager data, submittals, and pay applications. 

07/23 – 01/24 

H.011779.6 – Power Blvd Median Improvements 

Owner: City of Kenner (LaDOTD LPA project). Scope: Installation of a multi-use path and landscaping in the median of Power Blvd. as 

well as a pedestrian/bicyclist truss bridge over Canal No. 1. Cost: ≈$3,400,000. Role: Assistant Project Engineer. Managed inspectors and 

performed inspections. Reviewed RFIs, submittals, and pay applications. Performed Site Manager duties. Coordinated construction 
materials testing. Prepared change orders.  
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HORIZON ENGINEERING, LLC 

 

Brett Liuzza, PE (Continued) 

 

03/25 – Present 

H.014049.6 – St. Bernard Pedestrian Improvements 

Owner: LaDOTD. Scope: Pedestrian facility improvements, including rectangular rapid-flashing beacons, signage, high visibility 
crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, sidewalks, handrails, and other associated features. 
Cost: ≈$500,000. Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs and submittals. Coordinated 

construction materials testing. Prepared change orders.  

07/21 – 01/24 

H.007273.6 – Magazine St (Leake Ave to East Drive) 

Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt roadway with PCC pavement roadway (including 
curb, driveways, sidewalks, and curb ramps) and drainage, sewer, and water improvements. Cost: ≈$5,900,000. Role: Project Engineer. 

Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. Developed adjustments to utilities and 
drop inlets, manholes, and other drainage structures in the road. Performed SiteManager duties. Coordinated construction materials testing. 
Prepared change orders and project closeout documentation. 

10/18 – 10/23 

H.007271.6 – Canal Blvd (R.E. Lee – Amethyst) 

Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt roadway (including curb, driveways, sidewalks, and 
curb ramps) and drainage, sewer, and water, improvements. Cost: ≈$6,800,000. Role: Project Engineer. Managed 2 inspectors and 

performed inspections. Reviewed RFIs, submittals, and pay applications. Developed adjustments to drop inlets, manholes, and other 
drainage structures in the road. Performed SiteManager duties. Coordinated construction materials testing. Prepared change orders and 
project closeout documentation.  

04/25 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 

system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Project 

Engineer. Managed inspectors. Reviewed submittals. Performed HeadLight and SiteManager duties. Coordinated construction materials 
testing. Prepared change orders. 

04/25 – 02/26 

H.012868.6 – Fortune Road Pavement Preservation 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Milling, patching, and overlay of existing asphalt road (≈1.1 miles). Cost: 

≈$510,000. Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. 

Performed HeadLight and SiteManager duties. Coordinated construction materials testing. Prepared change orders and project closeout 
documentation. 

07/13 – 04/16  

Jefferson Parish Submerged Roadways Program 

Owner: Jefferson Parish. Scope: Evaluation of Hurricane Katrina related road damage and repair/replacement of deficient roads (85 PCC 
pavement streets and 8 miles of asphalt roads). Cost: ≈$50,000,000 (est.). Role: Civil Engineer. Evaluated roadway damage. Designed 

asphalt pavement milling/overlay and patching, PCC pavement panel replacement, sidewalk modifications, ADA compliant curb ramps, 
utility adjustments, and adjustments to drop inlets, manholes, and other drainage structures in the roadway. Prepared plans, specifications, 
and opinions of probable construction cost. Reviewed RFIs, submittals, and pay applications. Prepared change orders and project closeout 
documentation.  

07/13 – 05/22 

Seawall Erosion Control Paving Project (Reaches 1A-1C, 2A-2D, 3A-3C, 4, 5, and 5B) 

Owner: SLFPA-E. Scope: Fortification of the Lake Pontchartrain seawall and road, pedestrian, drainage, and lighting improvements (5.2 
miles long). Cost: ≈$50,000,000. Role: Project Engineer. Designed erosion control pavement geometric layout, tree preservation wall 

geometry, site grading, drainage pipes, drainage structures, drainage outfalls, and miscellaneous features. Managed inspectors and 
performed inspections. Reviewed RFIs, submittals, and pay applications. Prepared change orders and project closeout documentation. 
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HORIZON ENGINEERING, LLC 

 

16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Ben Bartlett, PE, PTOE Years of relevant experience with this employer 2 

Title Co-Founder and Principal Years of relevant experience with other employer(s) 15 

Degree(s) / Years / Specialization Master of Civil Engineering / 2010 / Civil Engineering 
Bachelor of Science / 2008 / Civil/Environmental Engineering 

Active registration number / state / expiration date PE: 38980 / LA / 9/30/2026 
PTOE: 4020 / USA / 3/29/2028 

Year registered PE: 2014 
PTOE: 2016 

Discipline Civil Engineer 
Professional Traffic Operations Engineer 

Contract role(s) / brief description of responsibilities Role: Project Engineer (Satisfies MPRs 1, 2, 3, 4, and 6) 

Responsibilities: Construction administration (including HeadLight and SiteManager 
duties), construction engineering, management of inspectors, and coordination with 
DOTD and other stakeholders. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/10 – Present 

• Nearly 20 years of construction administration and construction engineering experience, including many recent LaDOTD CE&I projects 
in District 62. 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

• Licensed Professional Traffic Operations Engineer with significant experience coordinating, designing, inspecting, and adjusting 
temporary traffic control to promote motorist, pedestrian, and worker safety within active construction zones. 

• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course. 

10/23 – 01/24 

H.014317.6 – Carey St. Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curbs, driveways, and curb 
ramps. Cost: ≈$970,000. Role: Assistant Project Engineer. Managed inspectors. Reviewed RFIs, submittals, and pay applications. Reviewed 

construction materials testing. Developed adjustments to curb ramps based on existing site conditions. Reviewed change orders and project 
closeout documentation. 

10/25 – Present 

H.014737.6 – Signal Upgrade: Sgt Alfred Dr @ Cleveland 

Owner: City of Slidell (LaDOTD LPA project). Scope: Replacement of existing wire mounted traffic signals and installation of new 
crosswalks and pedestrian signals. Cost: ≈$380,000. Role: Project Engineer. Reviewed submittals and pay applications. Performed 
HeadLight and SiteManager duties. 

05/23 – 01/24 

H.011779.6 – Power Blvd Median Improvements 

Owner: City of Kenner (LaDOTD LPA project). Scope: Installation of a multi-use path and landscaping in the median of Power Blvd. as 
well as a pedestrian/bicycle truss bridge over Canal No. 1. Cost: ≈$3,400,000. Role: Project Engineer. Managed inspectors and performed 

inspections. Reviewed RFIs, submittals, and pay applications. Performed SiteManager duties. Coordinated construction materials testing. 
Prepared change orders. During construction, re-evaluated the location of a pedestrian crossing at Vintage Dr. and prepared a report that 
identified an improved crossing location based on vehicular and pedestrian traffic data as well as existing site features.  
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HORIZON ENGINEERING, LLC 

 

Ben Bartlett, PE, PTOE (Continued) 

 

03/25 – Present 

H.014049.6 – St. Bernard Pedestrian Improvements 

Owner: LaDOTD. Scope: Pedestrian facility improvements, including rectangular rapid-flashing beacons, signage, high visibility 
crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, sidewalks, handrails, and other associated features. 
Cost: ≈$500,000. Role: QA/QC Manager. Performed QA/QC reviews, including review of HeadLight and SiteManager data, RFIs, 
submittals, pay applications, and change orders. 

04/25 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 
system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: QA/QC 

Manager. Performed QA/QC reviews, including review of HeadLight and SiteManager data, RFIs, submittals, pay applications, and change 
orders. 

04/25 – 02/26 

H.012868.6 – Fortune Road Pavement Preservation 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Milling, patching, and overlay of existing asphalt road (≈1.1 miles). Cost: 

≈$510,000. Role: QA/QC Manager. Performed QA/QC reviews, including review of HeadLight and SiteManager data, RFIs, submittals, 

pay applications, and change orders. 

03/21 – 01/24 

H.013939.6 – Veterans Blvd Transit Signal Priority 

Owner: Jefferson Parish (LaDOTD LPA project). Scope: Installation of new traffic signal controllers and a transit signal priority system 
along Veterans Blvd. (32 intersections between Loyola Dr. in Kenner and Pontchartrain Blvd. in Orleans Parish and 22 Jefferson Parish 

Transit buses). Cost: ≈$510,000. Role: Project Engineer. Coordinated priority system testing and advised on priority system requirements 

and operational gaps. Managed inspectors. Reviewed RFIs, submittals, and pay applications. Prepared change orders.  

06/10 – 09/14 

St. Charles Parish Road Maintenance Program (2010 – 2014) 

Owner: St. Charles Parish. Scope: Annual inspection of all St. Charles Parish-owned roads and repair/replacement of deficient roads. Cost: 

≈$1,500,000 annually. Role: Program Manager and Lead Civil Engineer. Led road inspections. Developed road repair/replacement priority 

lists for the verifiable expenditure of state/federal funds. Designed asphalt pavement milling/overlay and patching, PCC pavement panel 
replacement, sidewalk modifications, ADA compliant curb ramps, and utility adjustments. Prepared plans, specifications, and opinions of 
probable construction cost. Managed inspectors. Reviewed RFIs, submittals, and pay applications. Prepared change orders and project 
closeout documentation.  

03/19 – 09/21 

Lake Pontchartrain Causeway Southbound Bridge Rail Improvements 

Owner: GNOEC. Scope: Installation of enhanced steel bridge rails and other miscellaneous repairs (48 miles of steel rail) while maintaining 

ADT of over 20,000. Cost: ≈$40,000,000. Role: Project Manager and Lead Construction Engineer. Inspected temporary lane closures of 

over 10 miles long and provided suggested modifications to improve motorist safety. Managed 10 inspectors and performed inspections. 
Reviewed RFIs, submittals, and pay applications. Managed inventory for ≈$19,000,000 of stockpiled raw materials. Inspected fabricated 

steel posts and rails prior to installation. Coordinated construction materials testing. Prepared change orders and project closeout 
documentation.  

10/24 – 11/24 

TTC Plans for Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Private. Scope: Temporary traffic control plans to facilitate bridge coating and installation of associated temporary works, such as 
containment systems and work platforms. Role: Lead Traffic Engineer. Designed lane closures, full road closures, and associated detours 
involving federal highways, state highways, and local streets, including Airline Dr. (US 61) and Causeway Blvd. (LA 3046). Prepare 
temporary traffic control plans in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), Louisiana Standard 
Specifications for Roads and Bridges (LSSRB), and DOTD Temporary Traffic Control Standard Plans.  



Page 13 of 127 

HORIZON ENGINEERING, LLC 

 

16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name John Karlin, SE, PE Years of relevant experience with this employer 2 

Title Co-Founder and Principal Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization Master of Science / 2017 / Civil (Structural) Engineering 
Bachelor of Science / 2016 / Civil Engineering 

Active registration number / state / expiration date PE: 44795 / LA / 3/31/2027 
SE: 081-008511 / IL / 11/30/2026 

Year registered PE: 2020 
SE: 2020 

Discipline Civil Engineer and Structural Engineer 
Structural Engineer 

Contract role(s) / brief description of responsibilities Role: Principal-in-Charge and Project Engineer (Satisfies MPRs 1 and 2) 

Responsibilities: Contract administration, construction administration (including 
HeadLight and SiteManager duties), construction engineering, management of 
inspectors, and coordination with DOTD and other stakeholders. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/17 – Present 

• Nearly 10 years of construction administration and construction engineering experience, including LaDOTD projects. 

• Satisfies National Bridge Inspection Standards (NBIS) qualification requirements for Bridge Inspection Program Manager and Team 
Leader (completed FHWA-NHI-130056 Safety Inspection of In-Service Bridges for Professional Engineers). 

• AMPP (Formerly NACE/SSPC) Senior Certified Coatings Inspector (CIP Level 3). 

• AMPP C3 Supervisor/Competent Person Training for Deleading and Hazardous Coatings Removal. 

• Completed all LaDOTD Structural Concrete certification written exams (currently awaiting performance evaluation availability). 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

• Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) Course. 

07/21 – 12/22 

H.013897 – I-10 and I-12 College Flyover Ramp Design-Build 

Owner: LaDOTD. Scope: Replacement of I-10 WB flyover ramp; widening and rehabilitation of I-10 WB bridge over Ward Creek; and 

rehabilitation of I-12 to I-10 EB ramp and Essen Lane bridge over I-12. Cost: ≈$50,000,000. Role: Lead Structural Independent Technical 

Reviewer. Reviewed plans and specifications. Analyzed reinforced concrete deck and barriers, 360’ skewed continuous steel plate girders, 
steel cross frames, PPC girders, reinforced concrete diaphragms, rolled steel girders, steel diaphragms, reinforced concrete bents, drilled 
shafts, and PPC piles. Identified potential design and constructability issues. 

10/23 – 01/24 

H.004791 – Belle Chasse Bridge and Tunnel Replacement (Public-Private Partnership Project) 

Owner: United States Army Corps of Engineers (USACE)/LaDOTD. Scope: Replacement of 2-lane vertical lift Judge Perez Bridge and 2-

lane Belle Chasse Tunnel with 4-lane fixed bridge over GIWW. Cost: ≈$130,000,000. Role: Safety Assurance Review (SAR) Panel Lead 

Structural Reviewer. Led structural review in accordance with USACE SAR requirements. Visited site and reviewed plans, specifications, 
and structural analyses/calculations for vertical lift bridge demolition, tunnel decommissioning, and replacement of tunnel flood gates with 
permanent floodwalls considering the effect of construction on nearby existing levees and floodwalls. Identified potential public safety 
issues. 
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John Karlin, SE, PE (Continued) 

 

03/25 – Present 

H.014049.6 – St. Bernard Pedestrian Improvements 

Owner: LaDOTD. Scope: Pedestrian facility improvements, including rectangular rapid-flashing beacons, signage, high visibility 
crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, sidewalks, handrails, and other associated features. 
Cost: ≈$500,000. Role: Principal-in-Charge. Coordinated with DOTD and the Contractor.  

04/25 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 
system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Principal-

in-Charge. Coordinated with City of Youngsville, DOTD, and the Contractor.  

04/25 – 02/26 

H.012868.6 – Fortune Road Pavement Preservation 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Milling, patching, and overlay of existing asphalt road (≈1.1 miles). Cost: 

≈$510,000. Role: Principal-in-Charge. Coordinated with City of Youngsville, DOTD, and the Contractor. 

01/21 – 06/23 

Rehabilitation of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Jefferson Parish. Scope: Structural inspection and rehabilitation of 1950s elevated interchange (2 ramps and 4 lane overpass). Cost: 

≈$13,000,000. Role: Project Manager, Lead Structural Engineer, and Lead Construction Engineer. Analyzed existing bents and girders. 

Designed structure jacking plan, steel girder strengthening and repairs, bent cap strengthening, reinforced concrete risers, post-installed 
adhesive anchors and reinforcing bars, elastomeric bearing pads, and coating of steel components. Prepared plans, specifications, and 
opinions of probable construction cost (OPCC). Managed 4 inspectors and performed inspections. Reviewed RFIs, submittals, and pay 
applications. Coordinated construction materials testing. Developed adjustments to post-installed adhesive anchor and reinforcing bar 
positions to avoid conflicts with existing reinforcement. Designed emergency deck repairs to replace failed expansion joint with only 
weekend road closures. Prepared change orders and project closeout documentation.  

05/19 – 09/21 

Lake Pontchartrain Causeway Southbound Bridge Rail Improvements 

Owner: GNOEC. Scope: Installation of enhanced steel bridge rails and other miscellaneous repairs (48 miles of steel rail) while maintaining 
ADT of over 20,000. Cost: ≈$40,000,000. Role: Assistant Project Engineer. Inspected temporary lane closures of over 10 miles long. 

Managed 10 inspectors; performed inspections; reviewed RFIs, submittals, and pay applications; managed inventory for ≈$19,000,000 of 

stockpiled raw materials; inspected fabricated steel posts and rails prior to installation; coordinated construction materials testing; prepared 
change orders; and prepared project closeout documentation.  

11/24 – 04/25 

Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Jefferson Parish. Scope: Coating of portion of 1950s elevated interchange (2 ramps and 4 lane overpass), including containment 
system installation; solvent cleaning, waterjet cleaning, and abrasive blast cleaning; and application of a three-coat system. Cost: 

≈$5,400,000. Role: Coating Quality Assurance Manager. Reviewed submittals, including Contractor’s quality control plan, surface 

preparation and coating application plans, and quality control documentation. Performed coating inspections, including visual inspections 
and environmental conditions, soluble salts, surface profile, and dry film thickness testing.  

04/20 – 03/22 

Seawall Erosion Control Paving Project (Reaches 1A-1C, 2A-2D, 3A-3C, 4, 5, and 5B) 

Owner: SLFPA-E. Scope: Fortification of the Lake Pontchartrain seawall and roadway, drainage, and lighting improvements (5.2 miles 
long). Cost: ≈$50,000,000. Role: Assistant Project Engineer. Performed reinforcement inspections. Reviewed RFIs and submittals. Assisted 

with review of pay applications and preparation of change orders and project closeout documentation. 
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Collin Gillen, PE Years of relevant experience with this employer <1 

Title Civil Engineer Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization Bachelor of Science / 2020 / Civil Engineering 

Active registration number / state / expiration date 49017 / LA / 9/30/2026 

Year registered 2024 Discipline Civil Engineer 

Contract role(s) / brief description of responsibilities Role: Project Engineer 
Responsibilities: Construction administration (including HeadLight and SiteManager 
duties), construction engineering, management of inspectors, and coordination with 
DOTD and other stakeholders. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/20 – Present 
• Over 5 years of construction administration and construction engineering experience, including LaDOTD CE&I projects. 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

01/21 – 01/24 

H.007273.6 – Magazine St (Leake Ave to East Drive) 

Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt road with PCC pavement road (including curb, 
driveways, sidewalks, and curb ramps) and drainage, sewer, and water improvements. Cost: ≈$5,900,000. Role: Assistant Project Engineer. 

Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. Developed adjustments to utilities and 
drop inlets, manholes, and other drainage structures in the road. Performed Site Manager duties. Coordinated construction materials testing. 
Prepared change orders and project closeout documentation. 

09/23 – 03/25 

H.011779.6 – Power Blvd Median Improvements 

Owner: City of Kenner (LaDOTD LPA project). Scope: Installation of a multi-use path and landscaping in the median of Power Blvd. as 
well as a pedestrian/bicyclist truss bridge over Canal No. 1. Cost: ≈$3,400,000. Role: Project Engineer. Managed inspectors and performed 

inspections. Reviewed RFIs, submittals, and pay applications. Coordinated construction materials testing. Prepared change orders.  

05/23 – 12/23 

H.014315.6 – Grafton Drive Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curb, driveways, and curb 
ramps. Cost: ≈$1,000,000. Role: Assistant Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, 
and pay applications. Coordinated construction materials testing. Developed adjustments to drop inlets, manholes, and other drainage 
structures in the road. Prepared change orders and project closeout documentation. 

09/23 – 06/24 

H.014317.6 – Carey St. Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curb, driveways, and curb 
ramps. Cost: ≈$970,000. Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay 
applications. Coordinated construction materials testing. Developed adjustments to drop inlets, manholes, and other drainage structures in 
the road. Prepared change orders and project closeout documentation.  
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Collin Gillen, PE (Continued) 
 

06/24 – 01/26 

H.014681.6 – Nine Mile Point Road: US 90 – LA 18  

Owner: Jefferson Parish (LaDOTD LPA project). Scope: Milling, patching, and overlay of existing asphalt road. Cost: ≈$1,500,000. Role: 

Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. Coordinated 
construction materials testing. Prepared change orders and project closeout documentation.  

06/24 – 01/26 

H.014642.6 – PR 929 Overlay: US 61 – Parker Rd.  

Owner: Ascension Parish (LaDOTD LPA project). Scope: Milling, patching, and overlay of asphalt road (≈2.4 miles). Cost: ≈$1,100,000. 

Role: Project Engineer. Managed inspectors and performed inspections. Reviewed RFIs, submittals, and pay applications. Coordinated 
construction materials testing. Prepared change orders and project closeout documentation.  

02/26 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 
system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Assistant 

Project Engineer. Managed inspectors. Performed HeadLight and SiteManager duties. Coordinated construction materials testing. Prepared 
change orders. 

01/21 – 6/23 

Rehabilitation of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Jefferson Parish. Scope: Structural inspection and rehabilitation of 1950s elevated interchange (2 ramps and 4 lane overpass). Cost: 

≈$13,000,000. Role: Assistant Project Engineer. Managed 4 inspectors and performed inspections. Reviewed RFIs, submittals, and pay 
applications. Coordinated construction materials testing. Developed adjustments to post-installed adhesive anchor and reinforcing bar 
positions to avoid conflicts with existing reinforcement. Prepared change orders and project closeout documentation. 

09/24 – 09/25 

Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Jefferson Parish. Scope: Coating of portion of 1950s elevated interchange (2 ramps and 4 lane overpass), including containment 
system installation; solvent cleaning, waterjet cleaning, and abrasive blast cleaning; and application of a three-coat system. Cost: 

≈$5,400,000. Role: Project Engineer. Managed inspector and performed inspections. Reviewed RFIs, submittals, and pay applications. 
Coordinated construction materials testing. Prepared change orders and project closeout documentation. 

05/20 – 02/24 

Lake Pontchartrain Causeway Southbound Bridge Rail Improvements  

Owner: GNOEC. Scope: Installation of enhanced steel bridge rails and other miscellaneous repairs (48 miles of steel rail) while maintaining 
ADT of over 20,000. Cost: ≈$40,000,000. Role: Assistant Project Engineer. Inspected temporary lane closures of over 10 miles long. 
Managed 10 inspectors; performed inspections; reviewed RFIs, submittals, and pay applications; managed inventory for ≈$19,000,000 of 
stockpiled raw materials; inspected fabricated steel posts and rails prior to installation; coordinated construction materials testing; prepared 
change orders; and prepared project closeout documentation. 

10/20 – 01/26 

Widening of Causeway Boulevard (Airline Drive to West Napoleon Avenue)  
Owner: Jefferson Parish. Scope: Widening of existing 4-lane road and area-wide drainage improvements (1.0 miles of road and drainage). 
Cost: ≈$19,000,000. Role: Civil Engineer. Reviewed design of 15” to 72” RCP drainage system and tie-ins to surrounding drainage system. 
Designed asphalt pavement, concrete curb and gutter, pavement markings, sequence of construction, and temporary traffic control plan 
while accounting for site-related challenges, such as significant traffic demands, limited right-of-way, congestion of existing drainage and 

utilities, and the need to sequence construction to minimize disruptions to traffic.  
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Paul Beaullieu, EI Years of relevant experience with this employer <1 

Title Construction Manager Years of relevant experience with other employer(s) 23 

Degree(s) / Years / Specialization Bachelor of Science / 2002 / Civil Engineering 

Active registration number / state / expiration date EI: 20666 / LA / 3/31/2028 

Year registered 2003 Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Project Office Manager 
Responsibilities: Construction administration (including HeadLight and SiteManager 
duties), management of inspectors, document control, and scheduling. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/03 – Present 

• Nearly 25 years of construction management experience. 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

• Experience with Primavera P6 (CPM), Navisworks (BIM), USACE Resident Management System (RMS), Procore, and various other 
project and construction management software. 

10/25 – Present 

Louisiana Ave., Harmony St., & Seventh St. Wharf Substructure Repairs (CMAR) 

Owner: Port of New Orleans. Scope: Rehabilitation of 1950s wharf and two 1970s wharves along Mississippi River (approximately 4,300 
steel pipe piles and H-piles, 500,000 square feet of cast-in-place and precast reinforced concrete deck, and 4,000 feet of steel sheet pile 
bulkhead) and repair of a large deck failure (approximately 6,000 square feet). Cost: ≈$40,000,000 (est.). Role: Construction Manager and 

Scheduler. Currently providing construction management and independent cost estimating services in accordance with the CMAR project 
delivery method. Managed inspector. Reviewed daily work records (DWRs). Coordinated with Contractor and other project stakeholders. 

10/25 – Present 

Woodhouse Grain Elevator Improvements  

Owner: Port of Houston Authority. Scope: Grain elevator improvements, including three new 72’ diameter by 138’ tall reinforced concrete 
grain silos and associated conveyors, new reinforced concrete rail receiving pit and associated rail improvements, and replacement of 
existing conveyors and east shiploader. Cost: ≈$70,000,000. Role: Construction Manager. Managed inspectors. Reviewed daily work 

records (DWRs). Coordinated with Contractor and other project stakeholders. 

2019 – 2025 

Construction/CMAR/Civil/Scheduling Consultant 

Role: Consultant. Scope: Provided CMAR planning, scheduling, project management, and quality control management services, including 
using Primavera P6, Procore, Navisworks Manage, and USACE Resident Management System (RMS), for various projects, such as:  

• University of Louisiana at Lafayette, Cajun Field Renovations  

• Lafayette Parish School System, Prairie Elementary School 

• Lafayette Parish School System, Carencro Bob Lilly Elementary School 

• USACE, Angola Camp F Ring Levee  
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Paul Beaullieu, EI (Continued) 
 

2016 – 2019 
Balfour Beatty 

Role: Project Manager. Scope: Managed multiple contracts ($70M total) for the Torrance Unified School District in Los Angeles, 
California, including managing schedules, the buyout process, and change orders.  

2015 – 2016 
Construction/Civil Design Consultant 

Role: Consultant. Scope: Provided scheduling, project management, civil design (including drainage and foundations), and drafting 
services. 

2007 – 2015  

Hensel Phelps 

Role: Multiple roles, including Design Manager, Project Engineer, and Office Engineer. Scope: Managed the buyout process, contracts, 
demolition, site MEP and civil work, and the closeout process for the Southwest Airline Terminal 1 Improvements project ($500M) and Air 
New Zealand Hangar Innovation project ($3M) at Los Angeles International Airport. Managed schedules, subcontractors, 3D BIM 
coordination/commissioning, billing, and change orders for the Central Region Elementary School #20 and #22 projects ($41M and $38M, 
respectively) in Los Angeles, California. Performed scheduling, surveying, and drafting and managed monthly billing for the Los Angeles 
Unified School District, Robert F. Kennedy Community Schools project at the former Ambassador Hotel site (over $578M) in Los Angeles, 
California. 

2003 – 2007  
Freyou, Moore & Associates 

Role: Engineer. Scope: Supervised all aspects of over 300 engineering projects, including civil design, surveying drafting, contract writing, 
and plan detailing. 
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Jeff Puissegur Years of relevant experience with this employer 1 

Title Senior Inspector Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization Bachelor of Arts / 1999 / Social Science 
Associate of Arts / 1996 / Business Management 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Inspector 
Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

2008 – Present 

• Nearly 20 years of inspection experience, including many recent LaDOTD CE&I projects in District 62. 

• Certified by LaDOTD in Embankment and Base Course, PCC Paving, and HMA (Asphalt Concrete) Paving (currently pursuing 
Structural Concrete certification) 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

06/23 – 12/23 

H.014315.6 – Grafton Drive Pavement Rehabilitation 

Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curb, driveways, and 

handicap ramps. Cost: ≈$1,000,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 

(DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs and the 
development of adjustments to drop inlets, manholes, and other drainage structures in the roadway. Prepared redline as-built plans. Assisted 
with the preparation of project closeout documentation.  

05/24 – 08/24 

H.011775.6 – US 11 & US 190 Bicycle and Ped Crossings 

Owner: LaDOTD. Scope: Intersection improvements at US 11/US 190, including milling, patching, and overlay of asphalt and replacement 
of asphalt with PCC pavement; installation of traffic signals (vehicular and pedestrian), concrete sidewalks, and crosswalks; and drainage 
structure modifications. Cost: ≈$1,200,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 

(DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs. Prepared 
redline as-built plans. Assisted with the preparation of project closeout documentation. 

01/24 – 05/24 

H.011779.6 – Power Blvd Median Improvements 

Owner: City of Kenner (LaDOTD LPA project). Scope: Installation of a multi-use path and landscaping in the median of Power Blvd. as 
well as a pedestrian/bicyclist truss bridge over Canal No. 1. Cost: ≈$3,400,000. Role: Inspector. Performed inspections. Reviewed 

quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of construction materials testing. 
Assisted with the review of RFIs. Prepared redline as-built plans. Assisted with the preparation of project closeout documentation.  
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Jeff Puissegur (Continued) 

 

01/22 – 02/23 

H.007273.6 – Magazine St (Leake Ave to East Drive) 

Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt roadway with PCC pavement roadway (including 

curb, driveways, sidewalks, and curb ramps) and drainage, sewer, and water improvements. Cost: ≈$5,900,000. Role: Lead Inspector. 

Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of 
construction materials testing. Assisted with the review of RFIs and the development of adjustments to utilities and drop inlets, manholes, 
and other drainage structures in the roadway. Prepared redline as-built plans. Assisted with the preparation of project closeout 
documentation.  

03/25 – 10/25 

H.014049.6 – St. Bernard Pedestrian Improvements 

Owner: LaDOTD. Scope: Pedestrian facility improvements, including rectangular rapid-flashing beacons, signage, high visibility 
crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, sidewalks, handrails, and other associated features. 

Cost: ≈$500,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Obtained 

material samples and assisted with coordination of construction materials testing. Assisted with the review of RFIs. Prepared redline as-
built plans. 

08/24 – 11/24 

H.014642.6 – PR 929 Overlay: US 61 – Parker Rd. 

Owner: Ascension Parish (LaDOTD LPA project). Scope: Milling, patching, and overlay of asphalt road (≈2.4 miles). Cost: ≈$1,100,000. 

Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with the review of RFIs. 
Prepared redline as-built plans.  

01/13 – 04/16 

Jefferson Parish Submerged Roadways Program 

Owner: Jefferson Parish. Scope: Evaluation of Hurricane Katrina related roadway damage and repair/replacement of deficient roadways 

(85 PCC pavement streets and 8 miles of asphaltic concrete roadway). Cost: ≈$50,000,000 (est.). Role: Inspector. Performed inspections. 

Reviewed quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of construction materials 
testing. Assisted with the review of RFIs and the development of adjustments to drop inlets, manholes, and other drainage structures in the 
roadway. Assisted with the preparation of project closeout documentation.  

09/16 – 02/17 

H.007277.6 – Lake Forest Boulevard 

Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of roadway with PCC pavement roadway; asphalt roadway 

milling and overlay; and drainage, sewer, and water improvements. Cost: ≈$490,000. Role: Lead Inspector. Performed inspections. 

Reviewed quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of construction materials 
testing. Assisted with the review of RFIs and the development of adjustments to utilities and drop inlets, manholes, and other drainage 
structures in the roadway. Prepared redline as-built plans. Assisted with the preparation of project closeout documentation.  

05/19 – 08/20 

H.011798.6 – Airline Park Blvd (Camphor – W Napoleon) 

Owner: Jefferson Parish (LaDOTD LPA project). Scope: Replacement of asphalt roadway and PCC pavement roadway (including curb, 
driveways, sidewalks, and curb ramps); drainage, sewer, and water improvements; and installation of drainage pump station and associated 
canal bank sheeting and riprap. Cost: ≈$6,000,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work 

records (DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs and 
the development of adjustments to utilities and drop inlets, manholes, and other drainage structures in the roadway. Prepared redline as-
built plans. Assisted with the preparation of project closeout documentation.  
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Keith Schulz Years of relevant experience with this employer 1 

Title Inspector Years of relevant experience with other employer(s) 12 

Degree(s) / Years / Specialization Bachelor of Science / 2012 / Construction Management 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Inspector 
Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/12 – Present 

• Over 12 years of inspection experience, including LaDOTD projects. 

• Certified by LaDOTD in HMA (Asphalt Concrete) Paving and has completed all Embankment and Base Course certification written 
exams (currently awaiting performance evaluation availability). 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

04/25 – 08/25 

H.012868.6 – Fortune Road Pavement Preservation 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Milling, patching, and overlay of existing asphalt road (≈1.1 miles). Cost: 

≈$510,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with 

coordination of construction materials testing. Prepared redline as-built plans. 

04/25 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 
system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Lead 

Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with coordination of construction 
materials testing.  

04/21 – 12/21 

Milneburg Group B (FRC) 

Owner: City of New Orleans. Scope: Replacement of asphalt roadway and drainage, sewer, and water improvements. Cost: ≈$8,300,000. 

Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Prepared redline as-built plans. 

04/21 – 09/21 

Mid-City Group B Streets 

Owner: City of New Orleans. Scope: Replacement of asphalt roads; patching and mill and overlay of asphalt roads; patching of PCC 
pavement; repair of curbs, sidewalks, and driveways; installation of ADA compliant curb ramps; and drainage, sewer, and water 
improvements (111 blocks). Cost: ≈$24,000,000. Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 

(DWRs). Prepared redline as-built plans. 

04/21 – 05/23 

Black Pearl Group B Streets 

Owner: City of New Orleans. Scope: Replacement of asphalt roads; patching and mill and overlay of asphalt roads; patching of PCC 

pavement; repair of curbs, sidewalks, and driveways; and drainage, sewer, and water improvements (18 blocks). Cost: ≈$6,600,000. Role: 

Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Prepared redline as-built plans. 
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Keith Schulz (Continued) 

 

09/20 – 04/21 

Audubon Group A Streets 

Owner: City of New Orleans. Scope: Replacement of asphalt roads; patching and mill and overlay of asphalt roads; patching of PCC 
pavement; repair of curbs, sidewalks, and driveways; installation of ADA compliant curb ramps; and drainage, sewer, and water 
improvements (89 blocks). Cost: ≈$9,400,000. Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 

(DWRs). Prepared redline as-built plans. Assisted with the preparation of project closeout documentation.  

02/22 – 04/22 

Extension of Taxiway Golf and Taxiway Bravo 

NOAB Project No. TWY G-1234 & TWY B-1235 

Owner: New Orleans Aviation Board. Scope: Extension of Taxiway Golf to the end of Runway 11 (≈1,500 feet), extension of Taxiway 

Bravo to Taxiway Golf, and associated lighting and signage improvements. Cost: ≈$50,000,000. Role: Inspector. Performed inspections. 

Reviewed quantities. Prepared daily work records (DWRs). Prepared redline as-built plans. 

01/17 – 09/20 

Heavy Civil Construction Experience 

Scope: Various heavy civil construction projects, including demolition, pile driving, earthwork, drainage, utilities, asphalt pavement, and 
PCC pavement. Role: Multiple roles, including Project Manager and Estimator. Reviewed bid advertisements and prepared quantity 
takeoffs. Reviewed plans and specifications and prepared work plans for field personnel. Managed field personnel and coordinated with 
subcontractors. Resolved field and contract issues with owner and field personnel. Prepared RFIs, submittals, and change order requests.   

01/16 – 01/17 
Surveying Experience 

Scope: Surveying for various site development, road, and drainage projects. Role: Survey Technician. Assisted with topographic surveying, 
including establishing vertical and horizontal control, obtaining elevations, and locating visible utilities.  

06/12 – 01/16 

Residential Construction Experience 

Scope: Various residential construction projects. Role: Multiple roles, including Quality Control Field Manager and Quality Control Field 
Representative. Performed inspections and observed inspections by others. Coordinated inspections and non-destructive testing with owner 
and subcontractor personnel. Verified that necessary quality control records, acceptance certificates, mechanical completion certificates, 
and other documentation for specific building systems were prepared and documented. Assisted with identification and resolution of 
nonconforming work, including preparation of corrective action plans.  
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Jack Burnett Years of relevant experience with this employer <1 

Title Inspector Years of relevant experience with other employer(s) 19 

Degree(s) / Years / Specialization N/A 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Inspector 
Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/06 – Present 
• Nearly 20 years of electrical and inspection experience, including LaDOTD and LaDOTD LPA CE&I projects. 

• Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 

• Licensed journeyman electrician. 

09/25 – Present 

H.012867.6 – S Larriviere Rd: LA 92 – Chemin Metairie 

Owner: City of Youngsville (LaDOTD LPA project). Scope: Full road reconstruction, including new asphalt road, subsurface drainage 
system (15” RCP to 48” RCP), precast concrete box culverts, curb and gutter, driveways, and sidewalks. Cost: ≈$8,700,000. Role: Inspector. 

Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with coordination of construction materials 
testing.  

11/25 – 11/25 

Woodhouse Grain Elevator Improvements 

Owner: Port of Houston Authority. Scope: Grain elevator improvements, including three new 72’ diameter by 138’ tall reinforced concrete 
grain silos and associated conveyors, new reinforced concrete rail receiving pit and associated rail improvements, and replacement of 
existing conveyors and east shiploader. Cost: ≈$70,000,000. Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily 
work records (DWRs). 

03/17 – 02/23 

LaDOTD Electrical Experience 

Scope: Electrical system maintenance and repairs along the US 90 corridor from approximately the Superdome to the Alario Center. Role: 

Multiple roles, including Interim Electrical Foreman, Electrician Specialist Leaderman, and Electrician Specialist. Performed electrical 
system maintenance and repairs for the Crescent City Connection bridge lighting, aerial beacon lighting, channel marker lighting, decorative 
lighting, HOV gate controls, and switchgear; General De Gaulle pump station pumps, generator, and switchgear; Harvey Tunnel 
electrical/HVAC components; various bridge and road lighting and permanent message boards; various building electrical/HVAC 
components, underground feeder, and backup generators; high voltage substation; and radio tower.  

08/11 – 03/16 

Heavy Civil Electrical Experience 

Scope: Various heavy civil electrical installation, maintenance, and repair projects for City of New Orleans, Lafourche Parish, Entergy, 
City of Shenandoah, and other entities. Role: Multiple roles, including Electrical Foreman, Electrician, Service Electrician, and Lineman. 
Installed, maintained, and/or repaired traffic signals, moveable bridge electrical components, road and parking lot lighting, transmission 
and distribution powerlines (overhead and underground), high voltage transformers, 3-phase secondary systems, and underground feeds. 
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Jack Burnett (Continued) 

 

05/06 – 08/11, 
02/16 – 03/17, 

and 02/23 – 09/25 

Residential and Commercial Electrical Experience 

Scope: Various residential and commercial electrical projects, including new construction and renovations. Role: Multiple roles, 
including Electrical Foreman, Electrician, Service Electrician, Assistant Service Manager, and Estimator. Installed, maintained, and/or 
repaired underground lines, generators, low voltage systems, commercial communication lines, and switchgear. Performed service calls. 
Prepared cost estimates and coordinated service calls.  
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Anthony St. Philip Years of relevant experience with this employer <1 

Title Senior Inspector Years of relevant experience with other employer(s) 31 

Degree(s) / Years / Specialization Bachelor of Science / 1980 / Industrial Management Technology 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Inspector 
Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/23 – 12/24 

RR 215: Dillard Group A & B (RR031/RR032) 

Owner: City of New Orleans. Scope: Road reconstruction, asphalt milling and overlay, road patching, and associated drainage, 

sewer, and water improvements for 188 city blocks in the vicinity of Dillard University. Cost: ≈$40,000,000. Role: Lead 

Inspector. Inspected base course installation, PCC pavement installation, asphalt milling and overlay, asphalt patching, PCC 
pavement patching; drainage pipe, drainage structure, curb, driveway, and sidewalk installation; and pavement marking 
installation. Reviewed quantities; prepared daily reports; assisted with coordination of construction materials testing; assisted 
with the review of RFIs; and assisted with the preparation of project closeout documentation.  

06/21 – 12/21 

Milneburg Group B (FRC)  

Owner: City of New Orleans. Scope: Replacement of asphalt roadway and drainage, sewer, and water improvements. Cost: 

≈$8,300,000. Role: Inspector. Performed inspections; reviewed quantities; prepared daily reports; assisted with materials 

sampling and coordination of construction materials testing; assisted with the review of RFIs; assisted with the development of 
adjustments to utilities and drop inlets, manholes, and other drainage structures in the roadway; prepared redline as-built plans; 
and assisted with the preparation of project closeout documentation. 

05/20 – 06/21 

Seawall Erosion Control Paving Project (Reaches 1A-1C, 2A-2D, 3A-3C, 4, 5, and 5B) 

Owner: SLFPA-E. Scope: Fortification of the Lake Pontchartrain seawall and roadway, drainage, and lighting improvements 

(5.2 miles long). Cost: ≈$50,000,000. Role: Lead Inspector. Performed inspections; reviewed quantities; prepared daily reports; 

assisted with coordination of construction materials testing; assisted with the review of RFIs; and assisted with the preparation 
of project closeout documentation.  

05/10 – 05/14 

Tidewater Road Reconstruction 

Owner: Plaquemines Parish. Scope: Construction of new 12” concrete road outside of flood protection (3 feet higher than 

original road to reduce flooding), detour road, and waterline relocation (≈2.5 miles long). Cost: ≈$20,000,000. Role: Lead 

Inspector. Performed inspections; reviewed quantities; prepared daily work records (DWRs); assisted with coordination of 
construction materials testing; assisted with the review of RFIs; and assisted with the preparation of project closeout 
documentation. 
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Anthony St. Philip (Continued) 

 

06/21 – 02/22 

RR133 and RR136 Pines Village Group A and Plum Orchard Group D Waterline Replacement Program 

Owner: SWBNO. Scope: Replacement of water mains and house connections (8,000’ of 8” diameter and 2,400’ of 12” diameter 
water mains). Role: Lead Inspector. Performed inspections; reviewed quantities; prepared daily reports; assisted with 
coordination of construction materials testing; assisted with the review of RFIs; and assisted with the preparation of project 
closeout documentation.  

09/05 – 09/07 

17th Street Canal Floodwall Breach Repairs (Emergency, Interim, and Permanent) 

Owner: USACE. Scope: Emergency closure of floodwall breach, interim sheet pile at Old Hammond Highway Bridge and 
breach, interim pump station (2,500 CFS to 4,000 CFS to 7,500 CFS in 3 phases), and permanent T-wall to replace breached I-

wall, all under a significantly compressed schedule. Cost: ≈$150,000,000. Role: Lead Inspector. Performed inspections; 

reviewed quantities; prepared daily reports; assisted with coordination of construction materials testing; assisted with the review 
of RFIs; and assisted with the preparation of project closeout documentation. 

02/22 – 06/22 

Nashville Avenue Wharf “A” Substructure Repairs Phase 2 (CMAR) 

Owner: Port of New Orleans. Scope: Structural inspection and rehabilitation of 1960s wharf along Mississippi River (5,375 
steel piles, approximately 1,000,000 square foot reinforced concrete deck, and 2,400 foot long reinforced concrete bulkhead). 

Cost: ≈$25,000,000 (est.). Role: Inspector and Quality Assurance Reviewer. Inspected steel pipe piles, H-piles, tube piles, and 

associated bracing; grouted FRP pile jackets and concrete pile jackets; reinforced concrete drop panels, pile caps, bottom of 
deck, and bulkhead; and timber fender piles from both land and water in accordance with ASCE MOP 130 and project specific 
criteria. Performed quality assurance review of inspection data, including damage ratings, photos, and notes. 
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16. Staff Experience: 
 

Firm employed by     Horizon Engineering, LLC 

Name Evan Mire Years of relevant experience with this employer <1 

Title Inspector Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization Bachelor of General Studies / 2013 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Role: Inspector 
Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/21 – 02/23 

Rehabilitation of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 

Owner: Jefferson Parish. Scope: Structural inspection and evaluation and rehabilitation of 1950s elevated interchange (2 ramps and 4 lane 
overpass). Cost: ≈$13,000,000. Role: Inspector. Performed inspections; reviewed quantities; prepared daily reports; assisted with 

coordination of construction materials testing; assisted with the review of RFIs; assisted with the development of adjustments to post-
installed adhesive anchor and reinforcing bar positions to avoid conflicts with existing reinforcement; assisted with the inspection, 
coordination, and development of field adjustments for emergency deck repairs to replace failed expansion joint with only weekend road 
closures; and assisted with the preparation of project closeout documentation.  

10/19 – 01/21 

Lake Pontchartrain Causeway Southbound Bridge Rail Improvements 

Owner: GNOEC. Scope: Installation of enhanced steel bridge rails and other miscellaneous repairs (48 miles of steel rail) while maintaining 

ADT of over 20,000. Cost: ≈$40,000,000. Role: Inspector. Inspected temporary lane closures of over 10 miles long; performed inspections; 

reviewed quantities; prepared daily reports; assisted with coordination of construction materials testing; and assisted with the review of 
RFIs. 

05/22 – 06/22 

Nashville Avenue Wharf “A” Substructure Repairs Phase 2 (CMAR) 

Owner: Port of New Orleans. Scope: Structural inspection and evaluation and rehabilitation of 1960s wharf along Mississippi River (5,375 
steel piles, approximately 1,000,000 square foot reinforced concrete deck, and 2,400 foot long reinforced concrete bulkhead). Cost: 

≈$25,000,000 (est.). Role: Inspector. Inspected steel pipe piles, H-piles, tube piles, and associated bracing; grouted FRP pile jackets and 

concrete pile jackets; reinforced concrete drop panels, pile caps, and bottom of deck; and timber fender piles from both land and water in 
accordance with ASCE MOP 130 and project specific criteria. 

04/23 – 05/23 

US 90 / Jefferson Hwy. at LA 3046 / Causeway Blvd. Traffic Study 

Owner: Jefferson Parish. Scope: Traffic study in accordance with LADOTD TEPR requirements (14 volume count, 12 turning movement 
count, and 17 driveway/median opening count locations). Fee: ≈$195,000. Role: Field Technician. Installed and removed volume count, 

turning movement count, and driveway/median opening count equipment. 
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name Timothy D. Thomas, PE Years of relevant experience with this employer 9 

Title Project Engineer Years of relevant experience with other employer(s) 12 

Degree(s) / Years / Specialization B.S. / 2004 / Civil Engineering, Louisiana Tech University 

Active registration number / state / expiration date PE 34762/ Louisiana/9-30-2027 

Year registered 2008 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Project Engineer MPR # 7 

20 years of 

experience 

Tim is GPI’s Manager of Construction Engineering, Inspection and Coating Services in Louisiana which includes project engineering, 

contract administration, management and oversight. His background includes 11 years of service as a DOTD Project Engineer for 

District 61- Baton Rouge.  His diverse highway and bridge construction experience of varying complexity and scope includes new 

construction and rehabilitation of complex & major concrete and steel bridge structures, Interstate & major highway reconstruction, 

structural coating systems, moveable bridge rehabilitation and replacement (electrical and mechanical), high-early strength 

concrete, heat straightening & welding, carbon fiber reinforced polymer repair systems, highmast lighting, new intersection signal 

systems, ITS, utility coordination and relocation, and the containment and abatement of hazardous materials.   

12/2023 - Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Project Engineer. This project includes major 

structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 

crossing the Intracoastal Waterway Gulf Outlet in District 02.  Work includes main truss structural and bearing rehabilitation, structure 

jacking, heat straightening, and concrete rehabilitation with fiber reinforced systems (FRP), new navigational lighting systems. Duties 

includes include project engineering; contract administration; and responsibilities normally required by a DOTD Project Engineer’s 

Office to ensure project completeness and acceptance according to the contract, plans and specfications.  

06/2019 – Present 

LADOTD Design-Build Project – H.011670 – I-10/Loyola Interchange – Jefferson Parish, Assistant Resident Engineer.  Mr Thomas 

serves as assistant resident engineer for this project by providing support to the DOTD Project Manager and prime OV firm in all 

necessary engineering and related services for Construction Support for the administration of the Design-Build contract on behalf of 

DOTD, along with managing the implementation of the Project’s Construction Quality Assurance Program (CQAP).  His duties include 

review and oversight of the installation of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG 

girders, installation of stay-in-place (SIP) forms; analysis and review of in-place girder camber; interchange lighting, ITS, and signals; 

review of the CPM project schedule, responding to RFI’s, issuing & resolving NCRs, coordinating & review of utility relocations, and 

providing field engineering and support to the certified inspectors.   

 

09/2021 – Present 

LADOTD PROJECT – H.001234 – LA 1: Port Allen Canal Bridge (Phase 1), West Baton Rouge, Assistant Project Engineer   This project 

includes the construction of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi 

River in District 61.  This project, also, includes MSE retaining walls, Portland cement concrete and asphalt roadways, lighting, ITS, 

and drainage.  Duties include project engineering; contract administration; and responsibilities normally required by a DOTD Project 

Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and specfications.    
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11/16-07/22 

LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Project Engineer 

Mr. Thomas is the project engineer for this project that includes the structural steel rehabilitation of the pony trusses, installation of 

new steel girders, replacement of the concrete deck and approaches, cleaning and painting the structural steel and concrete piers, 

and the installation of scour protection.  Duties include project engineering; contract administration; and responsibilities normally 

required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and 

specfications.    

 

 

05/2017-10/2020 

LADOTD – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish, Project Engineer.  Full CE&I services under the 

Statewide 4400005410 Retainer Contract. This project includes the structural rehabilitation of the structural steel superstructure and 

substructure of the LA 70: Sunchine Bridge approaches and truss. Duties include project engineering; contract administration; and 

responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to 

the contract, plans and specfications.  

 

04/16-06/19 

H.009479 – LA 1: West Larose Vertical Lift Bridge Rehabilitation, Lafourche Parish.  Mr. Thomas serves as Project Manager and 

technical support for this project which included the full mechanical, electrical, and structural rehabilitation of the existing LA 1 – West 

Larose Lift Span Movable Bridge.   

 

 

 

01/05 - 4/16 

Louisiana DOTD Project Engineer (District 61/Gang 216 – 01/2013 to 03/2016) & Assistant Project Engineer (District 61/Gang 206 – 

01/2005 to 01/2013).  Duties included those normally required by a DOTD Project Engineer for highway and bridge construction 

projects in the Ascension, Assumption, St. James, St. John the Baptist, West Baton Rouge, Iberville, and Pointe Coupee Parish areas in 

District 61 – Baton Rouge. Reviewed and verified construction field records of daily construction and operations to ensure that all 

work performed is in accordance with the plans and specifications.  Responsible for projects of varying size and complexity on major 

structures and roadways on Interstate 10 and Mississippi River Bridge crossings. Projects included moveable bridge and equipment 

rehabilitation (electrical and mechanical); structural steel construction, rehabilitation, and fabrication; electrical lighting & 

signaling/ITS;  

01/07-02/11 
LADOTD Project - 232-01-0055 – LA 70: Belle River Bridge Rehabilitation, Assumption Parish, Project Engineer (DOTD).  Mr. Thomas was 
the contract administrator and technical lead for this project.  This project’s scope included the replacement of the existing pontoon moveable bridge 
with a new, fabricated steel pontoon, approach ramps, and electrical/mechanical equipment.  All electrical and mechanical systems, controls, and 
traffic signals were replaced including the back-up generator.   
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name Amanda Bankston Years of relevant experience with this employer 8 

Title Contract Support Specialist Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization N/A 

Active registration number / state / expiration date LADOTD Specialty Areas in: Asphalt Pavement & Excavation and Embankment 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Project Office Manager 

15 years of 

experience 

Ms. Bankston has 15 years of experience as Contract Support Specialist for GPI’s Baton Rouge operations. Her primary responsibilities 

are to collect, review, and maintain project documentation and records of a project to ensure compliance with State and Federal 

requirements and contract specifications including the review of contractor payrolls and EEO compliance.  She is experienced in the 

assembly of final LADOTD project documentation and has completed many project closeouts packages successfully on the first 

submittal.  Ms. Bankston served as an Office Manager for a LADOTD Project Engineer’s office from 2014 to 2018.  Ms. Bankston is 

knowledgeable in Department procedures and methods, her experience includes the generation and review of partial estimates in 

SiteManager, fuel, and asphalt adjustments, assembling sampling plans and 2059s, tracking material samples and tests, and maintaining 

stockpile payments. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Ms. Bankston’s responsibilities include generating the 

monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 

Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 

for LADOTD submittal.  

12/2021-10/2023 

Project H.010724 – Pecan Island Rd. over the Chenal, Pointe Coupee Parish, Ms. Bankston’s responsibilities include generating the 

monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 

Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 

for LADOTD submittal. 

10/2021–04/2024 

H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, Ms. Bankston’s responsibilities include checking over 

expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for 

this project.   

9/2021–04/2024 

H.003370 – I-20/I220 Interchange Improvements and Barksdale AFB Access Design-Build, Bossier Parish Ms. Bankston’s 

responsibilities include checking over expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston 

also does SiteManager sample IDs for this project.   

08/2018–07/2021 

H.012343-Sunshine Bridge Phase III Ms. Bankston’s responsibilities include generating the monthly partial estimate, monthly invoices 

for LADOTD, and checking over monthly expense reports.  She also is assembling the final project documentation package and 2059 for 

LADOTD submittal. 
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08/2018–07/2022 
H.002281-Bayou Sara Bridge Rehab Ms. Bankston’s responsibilities include generating the monthly partial estimate, reviewing 

contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager 

sample IDs for this project.  She also is assembling the final project documentation package and 2059 for LADOTD submittal. 

10/2018–04/2019 

H.012343 – CHANGE ORDER 3 – LA 70. Emergency Repairs to Sunshine Bridge, St. James Parish, Office Manager (10/18 – 4/19).  This 

emergency repair project to the Sunshine Bridge was added by change order to the H.012343 Project.  The bridge main span was 

critically damaged by an allision of a passing river vessel to the lower truss chord requiring the full closure of the bridge to vehicular 

traffic.  Duties included review and organization of force account records including daily inspection records, material reports, invoices, 

and other related documentation and has assisted the DOTD legal counsel in assembling, summarizing, and submitting repair 

documentation. Client: LADOTD.  Contact: Scott Lobell, (225) 675-5320. 

01/2019-06/2020 H.011484- US 80: Texas Street Bridge Ms. Bankston’s responsibilities include checking over expense reports, monthly invoices for 

LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this project.   

05/2015–06/2016 

H.010598- Derrick Road Bridge, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 

meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 

estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completed the final 

estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 

original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

10/2015–10/2017 

H.010653- LA 986 Sidewalks, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 

and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate as 

well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final estimate 

and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the original 

signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

05/2015–12/2015 

H.011736- US 190 Tree Trimming, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 

meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 

estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final 

estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 

original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

6/2016–07/2018 
H.011224- US 190 Guardrail Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 

and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate for this 

project as well as reviewed contractor payrolls.  

04/2018–06/2018 
H.013397- Emergency Mississippi River Bridge Approach Slabs. Ms. Bankston’s responsibilities included setting up the preconstruction 

meeting and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate 

for this project as well as reviewed contractor payrolls.  

07/2014–11/2015 

H.010531- LA 1148 & LA 988: Stabilize and Overlay.  Office Manager (DOTD).  Ms. Bankston’s responsibilities included completing the 

final estimate and the final change order for this job. Assembled and delivered the final project package needed for Construction Audit 

including all the original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for 

the project. 
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name Hunter Welch, PE Years of relevant experience with this employer 4 

Title Engineer Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 

Active registration number / state / expiration date 45876 / Louisiana / 03-31-2026 

Year registered 2019 Discipline Civil 

Contract role(s) / brief description of responsibilities Project Engineer 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

9 years of 

experience 

Mr. Welch has over 9 years of experience in the bridge and highway construction industry.  As Field Engineer, he is currently responsible 

for the oversight of CE&I projects including the assignment and coordination of inspection staff. His background includes time as a 

project engineer and quality manager for a bridge and highway construction contractor as well as working as a field engineer consulting 

for LADOTD with GPI.  His experience includes the quality control and schedule management of bid-build and design-build highway and 

bridge construction projects of varying complexity and scope including the construction and expansion of major and minor structural 

concrete and steel bridges, asphalt concrete paving, portland cement concrete paving and patching, soil cement and lime stabilization, 

electrical lighting and signaling, major drainage systems, and traffic control. He has diversified experience in in complex roadway layouts 

including traffic circles and diverging diamond interchanges; specification review; utility coordination; working with state & local police 

departments; and conducting constructability reviews on highway transportation plans. He has spent years maximizing project 

efficiency, minimizing impacts to the travelling public, and ensuring the final product meets quality standards. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Assistant Project Engineer. This project includes major 

structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 

crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes assisting the Project Engineer, CE&I oversight, contract 

administration, coordination of inspection staff, material sampling & testing; scheduling; surveying; review and resolution of 

RFIs/contract disputes/change orders; assembling 2059 and final documentation coordinating with LADOTD, contractors, and the public; 

traffic control; and any duties necessary to ensure project completeness and acceptance according to the contract, plans and 

specifications. Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

07/2022-06/2022 

Louisiana DOTD Project – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (Historic Bridge), West Baton Rouge  

Parish, Field Engineer. Hunter Welch is the field engineer for this project that includes the construction of a new major steel and concrete 

bridge over the Port Allen Lock canal connecting to the Mississippi River. In addition to the construction of a new bridge, this project 

includes the construction of MSE retaining walls, load transfer platform, Portland cement concrete, and asphalt roadways, ITS and signs, 

and drainage.  His duties included CE&I oversight; contract administration; assignment and coordination of inspection staff; acceptance 
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of materials; scheduling; surveying; coordinating with LADOTD, contractors, and the public; traffic control; and any duties necessary to 

ensure project completeness and acceptance according to the contract, plans and specifications.   

02/2020–06/2022 

Louisiana DOTD Design/Build Project – H.011670 – I-10/Loyola Interchange – St. Jefferson Parish. Quality Manager.  Hunter was a quality 

manager for the prime contractor for the project.  This project consists of the construction of twin elevated ramps over I-10 to the New 

Orleans International Airport, widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond 

Interchange (DDI) in Louisiana.  As leader of the quality team for the contractor building this Design-Build project, his responsibilities 

included generating requests for information to the client and the design engineers; resolution of non-conformance reports; working with 

schedulers to incorporate quality control and hold points into the workplans; developing quality control checklists to be incorporated into 

the construction quality management plan; and conducting pre-activity meetings with construction managers, inspectors, and engineers 

to give detailed plans explaining how each construction activity will be completed safely and meet all standards and specifications. 

06/2017–06/2020 

Louisiana DOTD Project – H.002622 – LA 616 (Arkansas Rd) Widening and Roundabouts – Ouachita Parish, Project Engineer. Hunter 

Welch was the project engineer for the prime contractor on this project that includes the reconstruction and widening of Arkansas Rd 

from two lanes to four lanes with a turning lane; the addition of sidewalks and extensive curb and gutter work for the length of the 

project; the construction of four traffic circles; demolition of the existing wooden bridge; and nearly seven miles of underground 

drainage in residential and rural areas. As project engineer, Hunter was tasked with creating and updating the CPM schedule and daily 

work plans for all work crews; tracking all man-hours, equipment hours, and quantities; planning construction and traffic swaps to 

minimize negative affects to the travelling public; reviewing/correcting shop drawings; tracking time and material for multiple force 

account operations; communicating with local authorities to update upcoming activities and traffic pattern changes; coordinating with 

utility companies; and ensuring all activities were completed safely while adhering to the contractual standards and specifications. He 

was at the forefront of innovative construction practices including the use of completely precast catch basins in place of those with cast-

in-place tops, using new equipment technologies utilizing total station and custom attachments to improve construction efficiency and 

safety, and incorporating drones into the planning and review of construction activities. 
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name John Andy Rousseau Years of relevant experience with this employer 6 

Title Certified Lead Inspector Years of relevant experience with other employer(s) 35 

Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 

Active registration number / state / expiration date ATSSA Louisiana Specific Traffic Control Supervisor / completed 04-11-2024 

LADOTD Certified PCC Paving Inspector 06/26/2030 

LADOTD Certified Asphalt Plant Inspector/Technician / 03-24-2027 

LADOTD Certified Asphalt Paving Inspector/Technician 04-19-2027 

LADOTD Authorized Field Tester  

LADOTD Authorized Density Tester 

LADOTD Authorized Profilograph Evaluator 

LADOTD Authorized Profilograph Operator 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Lead Construction Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/2025–Present 

LADOTD – H.014258 – LA 1: Port Allen Canal Bridge (Phase 2), West Baton Rouge, Lead Inspector. This major bridge construction 

project includes the construction of the new steel and concrete girder northbound bridge over the Port Allen Lock Canal in District 61. 

This project includes precast concrete piles, structural bridge footings & columns, precast concrete and structural steel girders, steel 

sheet piles, and MSE retaining walls. 

06/2021–01/2025 

LADOTD – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (HBI) West Baton Rouge Parish, Lead Inspector. This project 

includes the construction of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi 

River in District 61.  Duties include Quality Assurance inspection of the contractor’s work.  Oversight of other inspectors. Directly 

involved in all testing/sampling of materials used on project. Maintaining daily construction records with Headlight. 

11/2020–09/2021 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build Certified Construction Inspector for OV Firm. His 

duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 

inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach slabs; 

reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of materials used 

on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. Client: LADOTD, 

Contact: Timothy Nickel, (225) 379-1110 

01/2020–11/2020 
LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish Certified Construction 

Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 
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of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 

structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 

structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 

inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

01/2020–07/2021 

LADOTD Project – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish Inspector Full CE&I services under the Statewide 

4400005410 Retainer Contract. This project that includes the inspection of structural rehabilitation of the structural steel superstructure 

and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the Mississippi River 

Sunshine Bridge.  Duties include all QA on all aspects of projects such as: concrete and steel substructure & superstructure rehabilitation. 

Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily 

SiteManager daily reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

11/2012-12/2019 
Coastal Bridge LLC. – Baton Rouge Quality Control Assistant Manager Performed duties as QC for Coastal Bridge including daily lab 

testing for various LADOTD, Parish and Private clients. 

05/2012-10/2012 
Waskey Bridge, LNC. – Baton Rouge Quality Control Performed duties as QC for Waskey Bridge including gradation and moisture 

content tests, as well as sampling and testing for slump, air, and temperature. 

09/1981-10/2011 

LADOTD Construction Engineer Tech. 7 – Baton Rouge, Construction Engineer Technician Over the course of Mr. Rousseau’s time as a 

LADOTD Construction Engineer Technician his duties varied. As a Certified Structural Concrete Tech., assigned to supervise and inspect 

work in the field consisting of inspecting bridges on major projects. Such as: calculations, checking and recording re-steel and concrete 

quantities, checking forms and grade prior to the placing of re-steel, and pouring concrete footing, columns, caps, decks, curbs, handrails, 

and running the necessary tests such as air content, slump, gradation on aggregate, moisture and density tests and making concrete 

cylinders for pay on projects.  

As a Certified Portland Cement Roadway Tech., assigned to supervise and inspect the work in the field. Consisting of inspecting pavement 

roadway of the sub-base, base, and roadway grades. Checking the alignment, yield, calculation, checking and recording re-steel and 

concrete quantities. Running the necessary tests, such as air content, slump, gradation on aggregate, moisture and density tests and 

makes concrete cylinders. As a certified Asphalt Concrete Roadway Tech., assigned to supervise and inspect work in the field, consisting 

of inspecting asphalt roadway to determine the yield of the hot mix, observing the unloading of the trucks, also observing the lay down 

of the hot mix. Writing haul tickets, checking of the yield, and overseeing the cutting of the core samples. 

As a certified Asphalt Concrete roadway Tech., assigned to supervise and inspect work in the field, consisting of inspecting asphalt roadway 

to determine the yield of the hot mix, observing the onloading of the trucks, also observing be lay down of the hot mix. writing haul tickets, 

checking of the yield, and overseeing the cutting of the core’s samples. 

As an Inspection Specialist in Embankment and Base Course which consists of work in the field, calculating the spread rate of cement, checking 

the yield, running tests such as moisture and density, also running a proctor on sand, limestone. and 4irt for base and backfill. Perform as a 

Supervisor in charge on a project where I compute estimates and quantities daily and monthly. I compute final estimate for the project, also 

help with the preparations of the plans changes for control payments to contractors and put together the 2059’s at the end of the project. 

Perform and or supervise the samples of materials for projects, able to interpret samples procedures and tests results, and to ensure 

compliance with DOTD specification and sample plan, and to read and interpret blueprints. Consult daily with contractors on issues on the 

project, phasing of work, traffic control, also making decisions to resolve problems with all the issues at hand. 
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name Phillip “Joey” Guedry Years of relevant experience with this employer 7 

Title DOTD Certified Lead Inspector Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization N/A 

Active registration number / state / expiration date ATSSA LA State Specific Traffic Control Supervisor / 8-7-2027 

ATSSA Certified Flagger / 07-14-2027 

LADOTD Structural Concrete Inspector / 5-29-2029 

LADOTD PCC Paving Inspector / 10/30/2029 

LADOTD Embankment and Base Coarse Inspector / 07-18-2028 

LADOTD Asphalt Paving Inspector/Technician / 04-02-2028 

LADOTD Certified Embankment and Base Course Inspector / 07-18-2028 

LADOTD Authorized Density Tester 

LADOTD Authorized Concrete Field Tester  

SSPC Level 1 Bridge Coatings Inspector / 06-30-2026 

Year registered N/A Discipline Civil 

Contract role(s) / brief description of responsibilities Lead Construction Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Lead Inspector. This project includes major structural 

rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” crossing 

the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel rehabilitation, 

cleaning and painting operations, and concrete patching of the existing structure, oversight of other inspectors, sampling/testing of 

materials, and maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

09/2019-03/2024 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build. Certified Construction Inspector for OV Firm. His 

duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 

inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach slabs; 

reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of materials used 

on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. Client: LADOTD, 

Contact: Timothy Nickel, (225) 379-1110 

05/2019-09/2019 

LaDOTD H.012343.6 Sunshine MRB La70 Phase Ill Rehab Donaldsonville LA. Certified Construction Inspector - Full CE&I services under 

the Statewide 4400005410 Retainer Contract. This project includes the inspection of structural rehabilitation of the structural steel 

superstructure and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the 
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Mississippi River Sunshine Bridge.  Duties include all QA on all aspects of project such as: concrete and steel substructure & superstructure 

rehabilitation. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well 

as daily SiteManager reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

05/2019-09/2019 

LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Certified Construction 

Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 

of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 

structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 

structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 

inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

09/2015-05/2019 

Quality Control Technician, Coastal Bridge Inc.  Performed Quality Control inspections and testing of installed materials for multiple 

Louisiana DOTD projects.  Duties included field sampling and testing of installed HMAC paving and patching, in-place soil cement and 

stone base courses. 

2012-2015 

Louisiana DOTD Engineering Technician 1 to 4. Served as construction inspector for LADOTD District 61/Gang 206 for the construction 

activities of that office.  Duties included field inspection of contractor’s work for construction contracts of varying scope and sizes, 

documented field activities in SiteManager and other documentation, measured installed quantities and recorded in field books and 

SiteManager, perform field sampling and testing of materials to be incorporated in construction projects, assisted higher level field 

technicians and engineers in project inspections.  Projects included HMAC paving & patching, structural concrete, subsurface drainage, 

and structural steel rehabilitation. Contact: Aaron Elisar, (225) 474-2022 
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16. Staff Experience: 
 

Firm employed by: Greenman-Pedersen, Inc. 

Name Hunter Ross Vining Years of relevant experience with this employer 4 

Title Certified Construction Inspector Years of relevant experience with other employer(s) 2 

Degree(s) / Years / Specialization N/A 

Active registration number / state / expiration date LADOTD Certified Structural Concrete Inspector 

ATSSA Certified Traffic Flagger Completed 04/2022 

LADOTD PCC Paving Inspector Exp. 06/23/2030 

LADOTD Structural Concrete Inspector Exp. 04/18/2028 

ATSSA TCS Exp. 11/30/2026 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Certified Construction Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 

intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major 

structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 

crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel 

rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/testing of materials, and 

maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

 

04/2022-05/2023 

LaDOTD – H.001234 – LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the 

construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River.  Duties include 

quality assurance inspection of pile driving, structural concrete, base course, and HMAC paving.  Client: LaDOTD 

 

06/2020-04/2022 

LaDOTD H.011670 Loyola Drive at I-10 Interchange Improvements Kenner LA. Quality Control Inspector (Gilchrist Construction)- This 

project consists of the construction of twin elevated ramps over I-10 to the New Orleans International Airport, widening I-10 between 

Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana.  Duties included 

quality control inspection of structural concrete, pile driving, steel tub girders, and drainage systems and structures. Directly involved in 

all testing/sampling of materials used on project. Client: LaDOTD 

02/2024-04/2025 

SPN: H.013897: College Drive Flyover Ramp I-10/I-12 West, East Baton Rouge Parish: Inspector for the project consisting of modifying 

the I-10 West/College Drive exit into separate I-12 West and I-10 West exits. This project and three other significant infrastructure 

projects are being funded through the state’s first issuance of GARVEE bonds, which are special bonds that are repaid using federal 

funds allocated to Louisiana.   
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06/2025-11/2025 

State Contract No. 4400018899: LA 23: Belle Chasse Bridge and Tunnel (HBI) Improvements:   This project was a 

Public/Private/Partnership (P3) Project which provides for the replacement of the Belle Chasse Tunnel and Judge Perez Lift Bridge with 

a new toll bridge. Duties included Environmental compliance, and inspection. 
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16. Staff Experience: 
 
 

                           Firm employed by:     Hardesty & Hanover 

                        Name Frederick L. Wetekamm, III, PE Years of relevant experience with this employer 7 

Title Senior Bridge Engineer Years of relevant experience with other employer(s) 30 

Degree(s) / Years / Specialization M.E. / 2018 / Construction Management   
B.S. / 1984 / Civil Engineering 

Active registration number / state / expiration date Professional Engineer: 25369 / LA / 3/31/2028  
Certifications: FHWA NHI 130078 Fracture Critical Inspection Techniques for Steel Bridges; FHWA NHI 
130055 Safety Inspection of In-Service Bridges; FHWA-NHI 130053 Bridge Inspection Refresher Training; 
ATSSA Traffic Control Supervisor and Flagger; Maintenance & Rehabilitation of Historic Bridges 
(LADOTD); FHWA NHI #139005, Driven Pile Foundations – Construction Monitoring 

Year registered 1993 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Road and Bridge Construction Engineer; Meets MPR 4 and 5 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/20 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Construction Project Engineer responsible for managing construction engineering and inspection services for a new vertical lift bridge and operator’s 
house. Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, 
parish government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing 
final estimate packages; conducting construction progress meetings; construction and close-out and testing and acceptance of construction materials. 

08/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA - GNOEC   
Construction Project Engineer responsible for providing construction engineering and inspection services required during the safety bay improvement 
project for fabrication of pre-stressed piles and girders, caps and decks as well as all other construction activities including field monitoring, 
documentation, preparation of daily reports, participation in construction progress meetings, and construction close-out and testing and acceptance of 
construction materials. 

09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Construction Quality Control Manager for design and construction quality control/quality assurance for this road and bridge design-build project which 
is located at the I-10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control 
Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control activities for the project. Responsibilities include the development 
and implementation of Comprehensive Quality Plan to ensure the design and construction conforms to all specified requirements. H&H will develop, 
maintain, and update Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, independent testing labs to 
ensure contractors and off-site fabrication facilities meet project specifications and testing and acceptance of construction materials. 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Construction Project Engineer responsible for managing construction contract administration and construction engineering and inspection services for 
the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

11/15 – 03/18 Danziger Vertical Lift Bridge Rehabilitation (SP 000303.6), Orleans Parish, LA - LADOTD 



Page 41 of 127 

HORIZON ENGINEERING, LLC 

 

Construction Project Engineer in responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors 
for construction inspection. This project scope involved the replacement of the asphaltic concrete roadway on the lift span (310-lf x 72-lf) with a latex 
modified concrete, replace the lifting ropes, replace most of the mechanical operating components, and rehabilitation of the operator house.  

01/07 – 12/17 

Area Engineer, LADOTD, District 02, LA – LADOTD  
Project Coordinator in responsible charge providing for direct oversight on all construction projects including five bridge replacement projects, six 
roadway restoration projects, the federally funded Submerged Roads Program (55 streets, $118 million), the federally funded Paths to Progress Program 
(69 streets, $90 million), the Regional Transportation Management Center ($13.9 million), and several Corps of Engineers flood protection projects on 
the state ROW. As the Department Coordinator, provided technical oversight, interpretation, and review on department standards, policies, testing and 
inspection procedures, funding expenditures, and documentation; and constantly monitored the quality control methods of contractors, quality assurance 
expectations of consultants, traffic control plans, project schedules (bar chart and CPM), change orders, and pay requests to confirm compliance with the 
contract requirements. Provided diligent oversight on the program and closely monitoring activities; coordinated revised construction method with the 
Construction Program Manager to save over $10 million for additional roadways to be added to the programs. 

06/12 – 12/13 

US 90 Judge Seeber (Claiborne Ave) Vertical Lift Bridge (SP 001200), New Orleans, LA - LADOTD 
Construction Project Engineer in responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors 
for construction inspection. This project scope involved the repainting of the bridge while maintaining marine and vehicular traffic, replacing deteriorated 
structural components, and repairing lift span guide rails.  

11/09 – 11/11 
S.P. No. 742-36-0117 Fleur De Lis Drive Reconstruction Phase II – Veterans Blvd to 30th Street, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge providing construction engineering inspection services for the Fleur De Lis Roadway 
Rehabilitation Projects Phases 1, 2, and 3 Program which were complete reconstruction of the roadway and drainage.  

07/07 - 11/10 

South Louisiana Submerged Roads Program, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge providing construction engineering and inspection services for the South Louisiana Submerged 
Roads Program which provided repairs and resurfacing of 56 roads in Orleans, Jefferson, and St Bernard Parishes that were damaged from Hurricane 
Katrina. The project was funded by FHWA’s Emergency Relief Program. Responsibilities included testing and acceptance of construction materials. 

11/15 – 03/18 

S.P. No. 006196 Wisner Bridge Replacement, Orleans Parish, LA - LADOTD 
Construction Project Engineer in responsible charge for contract administration, supervision of the Project Engineer, and LADOTD Certified Inspectors 
for construction inspection. This project scope was to replace the 1955 bridge with a new structure. The 1,500-foot-long new bridge consists of 
prestressed concrete pilings, with a combination of precast prestressed concrete girder spans and steel girder spans over I-610. Coordinated with the 
Designer/ Engineer of Record, the City of New Orleans, and the LADOTD Program Manager from the inception to provide the most effective design to 
meet the current needs of the public utilizing the current LADOTD BDEM and LSSRB. The bridge provides a dedicated protected bike lane.  

07/16 – 09/18 

Bayou La Loutre Vertical Lift Bridge Rehabilitation (SP 002562), St. Bernard Parish, LA - LADOTD 
Project Engineer responsible for assisting designers in understanding the bridge operation and maintenance preferences for the LADOTD and 
providing  construction engineering and inspection services during construction. The Bayou La Loutre Bridge Rehabilitation Project scope consisted of 
bridge structural repairs, cleaning and painting of the bridge structure, installation of a new fender system, and replacement of the bridge operator house 
utilizing the current LADOTD BDEM and LSSRB. Built in 1957, this project was the first major rehabilitation to the bridge. Responsibilities included 
testing and acceptance of construction materials. 

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Construction Project Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to 
approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves: new 
waterline installation, new drainage system, and MSE Wall installation. Ensures all documentation and contract requirements are met. Involved with the 
submittal, RFI, RFCO, and change order reviews. H&H provides contract administration and performs construction engineering inspection services. 
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16. Staff Experience: 

 
 

                     Firm employed by     Hardesty & Hanover, LLC 

Name Marco Lara, PE Years of relevant experience with this employer 4 

Title Senior Electrical Engineer Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization B.S., / 2004 Electrical Engineering 

Active registration number / state / expiration date Professional Engineer: 0044115 / LA / 3/31/2028 

Certifications: 

NACE Certified CP1 Cathodic Protection Tester (28390) 
NACE Certified CP2 Cathodic Protection Technician (28390) 
NACE Certified Corrosion Technician (28390) 

Year registered 2019 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 6 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW 
Electrical Construction Engineer contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and 
widening of the existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new 
pedestrian/bike lanes as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an 
independent structure immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and roadway 
approaches and development of a Traffic Control Plan were also included. Project is being designed to LADOTD standards and specifications. 

07/19-Present 

Boca Grande Causeway Swing Bridge Replacement, Placida, Fl – Gasparilla Island Bridge Authority 
Electrical Construction Engineer responsible for reviewing shop drawings, reviewing schedules, preparing the final as-builts, monitoring field activities.  
This project required the replacement of a structurally deficient swing span bridge located on the Boca Grande Causeway.  Serves in an on-call capacity 
under the current contract to assist in troubleshooting issues that may arise and serve as the PM for any projects required.  

03/12-11/13 

CR 78 Matlacha Bascule Bridge Replacementm, Matlacha, FL - Lee County Government 
Electrical Designer and Construction Engineer responsible for electrical power distribution layout, calculations, development of technical special 
provisions, and plan sheets for a replacement single-leaf bascule bridge. Other responsibilities included lighting and roadway lighting schemes, standby 
generator set sizing, navigation and development of closed-circuit television (CCTV), and grounding systems. Performed lighting analysis and design of 
electrical equipment room, control house, and piers project features a variable speed drive (VSD) controlling a hydraulic cylinder span drive 
configuration. Duties included shop drawing review, shop inspections, witness testing, field inspection, and estimate of completion. Inspected installation 
of all electrical components and performed functionality testing of complete electrical system.  

11/21 - Present 

Hillsborough River Lift Bridge, Hillsborough County, FL - Florida DOT  
Electrical Engineer of Record on the rehabilitative design. Assisted with the post design and construction support services. The rehabilitative design for 
this vertical lift, originally built in 1939, carries US-92 EB/Hillsborough Avenue over Hillsborough River (FDOT #100920).  H&H was in the process of 
preparing plans for routine maintenance repairs to both bridges when, in August 2022, during a routine opening of the vertical lift span, one corner of the 
span snagged and snapped one of the lift cables. H&H engineers worked with a local contractor to procure a new cable and make the span operational 
in only 10 days. 
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2014 - 2015 

Main Street Vertical Lift Bridge, Jacksonville, FL - FDOT    
Electrical Construction Engineer responsible for the construction engineering and inspection of the electrical rehabilitation of a vertical lift bridge. 
Responsibilities included documenting work performed and equipment installed.  Submitted daily reports to Project Engineer of construction progress. 
Witnessed installation, insulation resistance testing of droop cables and final functionality check of electrical control system. 

2011 - 2014 

West Columbus Drive Bridge, Tampa, FL - Hillsborough County Government  
Electrical Construction Engineer responsible for construction engineering inspection of the electrical rehabilitation made to this bob-tail swing bridge. 
A partial electrical system replacement was performed and new solid-state drives, motor controls, control panels, electric service, generator, submarine 
cables and termination cabinets, traffic gates, barrier gates, and locks.  CE&I work included documenting work performed by contractor and verifying 
compliance of materials and installation. Attended construction progress meetings and updated client on a weekly basis of the progress of work. 
Witnessed and documented testing of submarine cables, electrical service conductors and motor feeders. 

2018 - 2020 

Engineering Services for Movable Span Bridges, Volusia County, FL - Volusia County 
Project Engineer and Construction Engineer responsible for the construction inspection of the electrical rehabilitation for the Knox and Main Street 
bridges.  Responsibilities included witnessing shop inspection and testing of new bridge control system and witness change out of the existing control 
system with the new control system. Witnessed and oversaw functional checkout and safety interlock testing.  Performed electrical CE&I inspection and 
participated in shop drawing review and construction status meetings and witnessed final acceptance.  

01/22 – 04/24 

Cedar Lake  Bridge Inspection, Biloxi, MS - Mississippi Department of Transportation (OSARC) 
Electrical Engineer responsible for in-depth inspection of electrical components for the swing bridge.  Peformed detailed inspection of the existing span 
drive, warning gates, limit switches, motor control center, termination cabinets, and control console for three movable bridges. Observed bridge 
operations and visually evaluated cables. Performed testing of electrical service, motors, motor brakes, and span locks. Reviewed previous bridge 
inspection reports and prepared checklist for field evaluation of corrected and uncorrected deficiencies. Tasks included submitting a detailed report to the 
client that documented deficiencies,  and recommendations. 

2007 - 2015 

State Government Bridge Inspections, Districtwide, FL - FDOT 
Electrical Engineer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and evaluation of the 
electrical elements and reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage to electrical 
system and recommendations to mitigate or impede the deterioration of metallic components.  

2009 - 2011 

State Government Bridge Inspections, Districtwide, FL - FDOT  
Electrical Inspector and Designer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and 
evaluation of the electrical elements and reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage 
to electrical system and recommendations to mitigate or impede the deterioration of metallic components.  

01/13 – 12/14 

Columbus Road Vertical Lift Bridge, Cleveland, OH - Cuyahoga County Department of Public Works  
Electrical Inspector responsible for inspection of installation of the new electrical service, backup generator, motor control center, span drive motors 
and variable speed drive, traffic and barrier gates, and control panels. Additional responsibilities included the in-depth inspections of the bridge electrical 
system to ensure compliance with the National Electrical Code (NEC) 2014, American Association of State Highway and Transportation Officials 
(AASHTO) 2nd Edition 2007, and 2013 International Electrical Testing Association (NETA) Standards. Additional duties included the on-site inspection 
during the float-in and installation of a new movable span onto the rehabilitated counterweight towers. Witnessed the functional checkout testing of 
electrical control and drive systems. Additional responsibilities included engineering support and recommendations to Cuyahoga County Department of 
Public Works throughout the project. 
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16. Staff Experience: 

 
 

                     Firm employed by     Hardesty & Hanover 

Name Kenneth Pecquet, PE Years of relevant experience with this employer 7 

Title Electrical Engineer Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization B.S. / 2012 / Electrical Engineer 

Active registration number / state / expiration date Professional Engineer:  47471 / LA / 09/30/2027 

Year registered 2023 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical Construction Engineer - Meets MPR 6 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Electrical Construction Engineer responsible for the electrical construction engineering and inspection services for the Bayou Barataria Movable 
Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and 
pier protection system along relocated LA 302 in Jefferson Parish.  
 

08/22 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Electrical Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. 
Services include daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish 
government, and utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final 
estimate packages; conducting construction progress meetings; and construction close-out. 
 

11/18 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Metairie, LA - Greater New Orleans Expressway Commission 
Electrical Construction Engineer responsible for providing construction engineering and inspection services required during the Safety Bay 
improvement project. Mr. Pecquet’s responsibilities included conducting construction engineering and inspection services required during the safety bay 
improvement project for inspection of all safety bays power, lighting, communication, CCTV, and traffic signal systems. Responsibilities included field 
inspections, documentation, preparation of daily reports, participation in construction progress meetings, and construction closeout. 
 

12/24 - Present 

IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD 
Electrical Engineer developing plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, adding new operable 
pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span.  Currently conducting construction services for the project. 
 

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA - LADOTD 
Electrical Engineer responsible for the development of the electrical components of the LADOTD Movable Bridge Inspection Manual (including details, 
photos, illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing 
classroom and field training.  The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and 
structural inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   
 

12/19 – Present 

Bayou Teche Movable Bridge at Oaklawn, Franklin, LA - LADOTD 
Electrical Engineer providing the electrical design for the movable bridge as well as the bridge parking and walkway lighting. The lighting design 
includes photometric analysis in accordance with IES standards, selection of luminaires and electrical equipment, and complete change order plan 
sheets detailing the placement of lights, connections to the existing electrical system, and item lists. H&H performed a field survey and review of bridge 
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plans to complete an arc flash hazard analysis of the bridge electrical system using industry standard analysis software. Currently conducting 
construction services for this project. 
 

04/19 – 07/20 

Jupiter Federal Bascule Bridge Replacement, Jupiter, FL – FDOT   
Movable Bridge Electrical Engineer Intern contributing to the design of this bascule bridge replacement project. The SWAT process of overlapping the 
design phase with the PD&E phase requires that the preliminary design phase includes coordination and support of the NEPA process in developing the 
Type 2 Categorical Exclusion documentation. H&H will serve as Engineer of Record for the project which addresses the structural and functional 
deficiencies of the existing US-1 / SR-5 Jupiter Federal Bridge from CR-A1A (Ocean Boulevard) to Beach Road. Work includes the development of 
vertical and horizontal alignment for bridge replacement alternatives and the study of the resulting impacts. The design incorporates intersection 
improvements and improves traffic functions at both ends of the approximately 2,960-foot long (0.56 mile) project corridor into the bridge replacement 
design. The project will include ADA access ramps to the 8-foot sidewalks and a new 7-foot buffered bike lane for additional safety. 
 

01/20 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal Rehabilitation, New Orleans, LA – Port of New Orleans 
Movable Bridge Electrical Engineer for bridge assessment, rehabilitative engineering design, and construction inspection services required for the 
partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge’s electrical system. H&H’s 2019 assessment of the circa-
1920, eligible for the National Register of Historic Places bridge revealed that improvements to the electrical and mechanical systems, superstructure, 
and counterweight were required to return this bridge to its full operating capability. Although the existing substructure could remain, modifications were 
deemed necessary to accommodate the rehabilitated superstructure.  
 

12/19 – 08/24 
 

Bayou Teche Swing Bridge at Oaklawn (H.002798.6), St. Mary Parish, LA - LADOTD 
Movable Bridge Electrical Engineer Intern responsible for providing post-design electrical design calculations and plan revisions for the bridge power 
distribution and relay-based control system for this movable bridge. Built in 1941, the original historically significant bridge was replaced with a new 
hydraulically operated swing bridge. H&H provided the electrical design for the bridge in line with LADOTD's design requirements and standard design 
details and coordinated closely with the other design disciplines to ensure success. All design deliverables adhered to the schedule. Due to permitting 
issues, design was placed on hold for several years extending the schedule. 
 

08/19 - Present 

Lapalco Boulevard Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW 
Electrical Engineer contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and widening of 
the existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new 
pedestrian/bike lanes as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an 
independent structure immediately adjacent and north of the existing bridge with a new operator house. Improvements to bridge and roadway 
approaches and development of a Traffic Control Plan were also included. Project is being designed to LADOTD standards and specifications. 
 

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Electrical Engineer for Calcasieu River Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible 
components of the main bridge power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for 
the traffic control lighting system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit 
switches and related conduit and wiring. 
 

10/19 – 12/20 

SR 609 Movable Bascule Bridge over Old Fort Bayou Rehabilitation, Ocean Springs, MS - MDOT 
Movable Bridge Electrical Engineer Intern contributing to the electrical design services for the full rehabilitation of SR 609 bascule bridge, as a task-
order to the IDIQ Master Bridge Contract which includes developing standard and special bridge services, statewide for MDOT. Scope of work included 
inspection and rehabilitation of structural, mechanical, and electrical components of the bridge, as well as the roadway approaches and development of 
maintenance and repair plans.  
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16. Staff Experience: 

 
 

                       Firm employed by     Hardesty & Hanover 

Name Travis Kimmins, PE Years of relevant experience with this employer 7 

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 15 

Degree(s) / Years / Specialization M.S. / 2003 / Mechanical Engineering 
B.S. / 2001 / Mechanical Engineering 

Active registration number / state / expiration date Professional Engineer:  43676 / LA / 03/31/2026 

Year registered 2019 Discipline Mechanical Engineering 

Contract role(s) / brief description of responsibilities Mechanical Construction Engineer – Meets MPR 7 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Senior Mechanical Construction Engineer responsible for mechanical construction engineering and inspection services for the Bayou Barataria 
Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/21 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Senior Mechanical Construction Engineer providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and 
operator’s house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 
405 feet of LA 316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge 
and operator house, Mr. Kimmins is providing mechanical engineering inspection services.  

10/18 – 07/21 

East Michigan Street Lift Bridge over Milwaukee River, Milwaukee, WI – City of Milwaukee 
Senior Mechanical Construction Engineer managing the mechanical construction for the replacement of the East Michigan Street Bridge, a 178-
foot-long vertical lift bridge. Mechanical work also included providing construction support services. The control system was designed to enable the 
bridge to operate locally or from a remote location. He was also responsible for the design of the hydraulic system. Provided construction inspection 
support services, including shop drawing reviews, responses to RFIs, field support to address construction issues, and functional testing support. Also, 
troubleshoot issues with the hydraulic system / control system to address skew issues. 

10/18 – 07/20 

Jupiter Federal Bridge Replacement, Jupiter, FL – FDOT  
Senior Movable Bridge Mechanical Construction Engineer responsible for mechanical systems design for this bascule bridge replacement project. 
H&H serves as Engineer of Record for the project, which addresses structural and functional deficiencies of the existing US 1/SR-5 Jupiter Federal 
Bridge from CR-A1A to Beach Road. Scope includes the development of vertical and horizontal alignment for bridge replacement alternatives and 
study of the resulting impacts. The design incorporates intersection improvements and improves traffic functions at both ends of the approximately 
2,960-foot-long project corridor into the bridge replacement design. Providing construction inspection support services and quality reviews on all shop 
drawing reviews and RFI responses. 

11/20 – 03/23 

SR 609 Bascule Bridge Rehabilitation, Ocean Springs, MS - MDOT 
Lead Mechanical Engineer responsible for conducting plans review of mechanical rehabilitation plans involving a full mechanical rehabilitation of the 
operating machinery as well as the HVAC and plumbing systems for the control house. Also provided construction support services as part of the full 
rehabilitation of the SR 609 bascule bridge. Issued as a task-order to the IDIQ Master Bridge Contract, the scope of this task order included developing 
standard and special bridge services, statewide for MDOT. Scope of work included inspection and rehabilitation of structural, mechanical, and electrical 
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components of the bridge, as well as the roadway approaches and development of maintenance and repair plans. All designs were in accordance with 
AASHTO, FHWA, and MDOT guidelines and specifications. H&H performed construction phase services for the project. 

03/19 – 12/23 

SR-605 Movable Bascule Bridge over Industrial Waterway, Harrison County, MS - MDOT 
Senior Mechanical Engineer led the design of the mechanical rehabilitation and managed mechanical construction services during construction of 
these twin double-leaf rolling bascules.  The full rehabilitation of SR-605 bascule bridge, issued as a task-order to the IDIQ Master Bridge Contract, 
included engineering assessment, mechanical, electrical, and structural design in addition to the preparation of Traffic Control Plans.  All designs were 
completed in accordance with AASHTO, FHWA, and MDOT guidelines and specifications.  H&H performed construction phase services for the project. 

07/23 – 12/23 
H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Senior Bridge Mechanical Engineer performing mechanical inspection of movable structures such as steel vertical lift bridges and plate girder bascule 
bridges statewide under separate task orders.  Inspection of a vertical lift bridge in Calcasieu Parish (West Fork) has been completed. 

11/23 – 03/24 

NASA Stennis Mechanical Bridge Inspection, Stennis Space Center, MS - National Aeronautics and Space Administration 
Senior Mechanical Engineer for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for 
Bridge Inspection, National Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation and other 
applicable documents. Scope includes inspection of all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center lock assemblies. 
The inspection report met NASA, NBIS and MBE requirements.  

08/12 – 04/18 

Jamestown Scotland Ferry Hydraulic System Rehabilitation, Jamestown, VA – VDOT  
Senior Movable Bridge Mechanical Engineer responsible for the design of the hydraulic system to replace the existing hydraulic system. Provided 
construction services responsible including shop drawing reviews, responses to RFIs, witnessing shop testing, and field support during key construction 
events. During construction, there was a change in consultants for CEI services. Mr. Kimmins took on a larger role to ensure that the project was 
completed in accordance with the requirements from the contract documents, and on schedule. The ferry remained operational throughout construction. 

05/19 - Present 

Great Yarmouth Bridge (3rd River Crossing), Great Yarmouth, UK - Roughan and O’Donovan Engineers  
Senior Mechanical Construction Engineer responsible for designing a new hydraulic operating system. This project involves the design of The Great 
Yarmouth Third River Crossing Scheme will provide a third, more-southerly crossing over the River Yare, creating a new, more direct link between the 
western and eastern parts of Great Yarmouth, a significant East Norfolk coastal town. Specifically, it will provide a connection between the Strategic 
Road Network (A47) and the South Denes Business Park, Enterprise Zone, Great Yarmouth Energy Park, and the Outer Harbour, all of which are 
located to the east of the River Yare on the South Denes peninsula. The work includes the design, construction and initial operating and maintenance of 
a new single-span opening bridge with a 50 m navigable clearance, carrying a dual carriageway road across the River Yare; the design and construction 
of the associated approach roads and junctions; and the necessary realignment of the existing highway.   

10/20 – 02/21 

Broadway Bridge over the Harlem River Rehabilitation, Bronx & Manhattan, NY - New York City DOT 
Mechanical Construction Engineering for the rehabilitation of the Broadway Bridge over the Harlem River. Project mechanical construction inspection 
work includes clean and inspect all the ropes and replace select ropes; replacement of primary reducers and provide shaft for auxiliary power; 
replacement of all pillow block sleeve bearing bushings; replacement of motor and machinery brakes; removal of abandoned rope oiling system; 
replacement of upper and lower air buffers; replacement of span lock machinery; replacement of elevators; balancing the lift span; repair of centering 
device. Responsible for reducer testing witnessing and performed thermal photography to aid in inspection/reporting effort. 

01/20 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal Rehabilitation, New Orleans, LA – Port of New Orleans 
Mechanical Engineer for the bridge assessment, complete rehabilitative engineering design, and construction inspection services required for the partial 
replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge. H&H’s 2019 assessment of the circa-1920 National Register of 
Historic Places eligible bridge revealed that improvements to the electrical and mechanical systems, superstructure, and counterweight were required to 
return this bridge to its full operating capability. Although the existing substructure could remain, modifications were deemed necessary to accommodate 
the rehabilitated superstructure. H&H developed necessary design plans to replace the span drive and span lock machinery, operating strut, guide 
assembly, live load bearings, counterweight trunnion pin, and bushing. The main trunnion bearings were rehabilitated and repositioned.  
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16. Staff Experience: 

 

                     Firm employed by     Hardesty & Hanover 

Name Matthew Gagliano, PE Years of relevant experience with this employer 29 

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization M.S. / 2018 / Mechanical Engineering 
B.S. / 1994 / Civil Engineering 

Active registration number / state / expiration date Professional Engineer: 37500 / LA  / 03/31/2027 

Year registered 2012 Discipline Mechanical Engineering 

Contract role(s) / brief description of responsibilities Mechanical Construction Engineer, Meets MPR 7 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Mechanical Construction Engineer assisting in the mechanical construction engineering and inspection services for the Bayou Barataria Movable 
Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and 
pier protection system along relocated LA 302 in Jefferson Parish.  

10/15 – 02/18 

Norwalk River (Route 136) and Yellow Mill (Route 130) Bascule Bridges, HUD Movable, Storm Hardening Design Services, Norwalk and 
Bridgeport, CT - CTDOT  
Lead Mechanical Construction Engineer responsible charge for managing construction inspection for the rehabilitation and storm hardening of two 
movable bridges, damaged by flooding due to Superstorm Sandy. The rehabilitation included structural, mechanical, and electrical upgrades as well as 
revisions to the Department’s Operation and Maintenance procedures before and after major coastal storms. This project included provisions to improve 
the facility’s performance during similar storms and provisions to rapidly restore the facility to functionality quickly in the event of a storm that exceeds the 
100-year design storm. Mr. Gagliano was responsible for the design, preparation of contract drawings, specifications, and cost estimate for new 
counterweight pit dewatering systems. Design featured a three-tier pump-out system consisting of a primary diaphragm pump filtering and oil-water 
separator system, a high-volume sump pump backup system, and a tertiary standpipe for hookup of a trailer-mounted diesel power pump capable of flow 
rates over 2,000 gallons per minute.  

02/13 – 03/18 

Tom Adams Bridge Rehabilitation, Charlotte County, FL - Charlotte County  
Lead Mechanical Construction Engineer responsible for managing this rehabilitation project for a double-leaf bascule span carrying four lanes of 
traffic. The project featured a new multi-level control house with unobstructed 360-degree views. Mr. Gagliano was responsible for the design and 
construction oversight of new operating machinery for double-leaf trunnion bascule span meeting AASHTO standards. New operating machinery 
replaced existing Hopkins machinery within its original envelope and is a compact installation operated by 20 hp motors and gear reduction transmission. 
Design of HVAC and plumbing using Florida Building Code for new control house featuring a 4-ton air conditioner system and a wastewater pump with 
force main extension.  

11/18 – 08/23 

Rehabilitation of Route 1 Bridge over Housatonic River, Milford, CT - CTDOT  
Project Engineer for the inspection of the operating machinery and electrical repairs of the double leaf movable span. Repairs include refurbishing gear 
reducers, adding collars to the machinery shafts and new dewatering pumps for the counterweight pit. Reviewed contractor submittals, attended progress 
meetings, performed key construction milestone site inspections.  

05/23 – 04/26 
Rehabilitation of Mystic River Bridge over Mystic River, Mystic, CT - CTDOT  
Project Engineer for rehabilitation study report to investigate repairs to the bridge structure, operating machinery, electrical system, and control house of 
the historical heel trunnion type bascule span. Repairs included refurbishing gear reducers and reconditioning trunnion bearings.  
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01/19 - Present 

Connecticut River, Old Saybrook, CT - Amtrak  
Mechanical Engineer of Record for design of new operating machinery featuring a 60-inch diameter fixed trunnion for the Northeast corridor railroad 
new bridge’s 200 feet bascule span. Bridge designed to carrier twin high speed rails. Responsible for design of the span locks, tail locks, HVAC and 
plumbing for the new control house.  

12/16 – 11/18 

Spuyten Duyvil Swing Bridge Rehabilitation, New York, NY - Amtrak  
Mechanical Engineer for final design on rehabilitation of this railroad bridge’s movable span between Manhattan and the Bronx. He was responsible for 
design computations, modeling, and production of contract drawings for innovative replacement of swing bridge rim bearing with 4 bogie assemblies. 
Reviewed shop drawings, performed construction inspection, and attended construction progress meetings. The bridge’s mechanical and electrical 
systems were damaged in 2012 by Super Storm Sandy. The project included rehabilitation of the center bearing, end machinery systems, electrical 
systems, and masonry at the piers. Responsible for mechanical design.  

02/12 – 01/15 

Metro-North Railroad Movable Bridge Inspection New Haven Line, New Haven, CT - Connecticut DOT Rail  
Lead Mechanical Engineer responsible for mechanical & electrical inspections of 5 movable bridges on the Metro North Railroad New Haven line as a 
sub-consultant. Routine and/or verification inspection of the Walk Bridge over the Norwalk River, Devon Bridge over the Housatonic River, Saugatuck 
Bridge, Cos Cob Bridge over the Mianus River in Greenwich, and Peck Bridge in Bridgeport. Movable spans are either a swing span or twin single-leaf 
bascules carrying four tracks. Inspections and subsequent reports were conducted and prepared according to the Connecticut Department of 
Transportation Office of Rail Railroad Bridge Inspection Manual. Inspected and evaluated movable span according to AREMA standards.  

02/07 – 03/08 

17th Avenue Bridge over Miami River, Miami, FL - Miami-Dade County Public Works Department  
Lead Mechanical Construction Engineer for design for the replacement of the mechanical and electrical systems on this 1928 double-leaf bascule 
bridge. This design-build project (teamed with PCL Construction Inc.) rehabilitated the 3 girder, 148 feet double-leaf bascule span. The project included 
the detailed inspection of the mechanical and electrical systems, the preparation of a Design Report, detailed design of the replacement of the existing 
mechanical drive gear system and electrical system with a new hydraulic motor system and electrical systems. Responsible for the design of machinery, 
preparation of contract drawing, review and signing and sealing shop drawings, and construction support.  

01/12 – 06/14 

General Edwards Bridge, Task No. 2 Construction Phase Services, Boston, MA - MASSDOT  
Mechanical Engineer involved in the design of mechanical repairs. The project consisted of the replacement of an inoperable primary bridge control 
system and upgrades to the prime movers, motor, and machinery brakes, related mechanical operating components, and stabilize the granite veneer of 
the 4-bascule bridge towers. The scope also included retrofitting the pin and hanger systems with a redundant support system in the event of a failure 
and preparing a Preliminary Structures Report in anticipation of complete rehabilitation of the historic structure. The General Edwards Bridge consists of 
13 steel multi-deck girder spans including a 106 feet main twin double-leaf bascule span. Several spans are suspended from fracture critical pin and 
hanger systems to accommodate thermal expansion and contraction.  

01/24 – 08/24 

I-275 Tolls (38th Avenue North to 4th Street North) Design, Pinellas County, FL - FDOT  
Mechanical Engineer of Record responsible for design plans, calculations, and specifications for the toll facilities’ mechanical systems. This project 
includes the construction of express lanes along I-275 from north of 38th Avenue North to north of 4th Street North for a total distance of approximately 
7.5 miles. H&H is developing toll facility plans, modified special provisions, technical special provisions, reports, and design calculations per the latest 
General Tolling Requirements (GTR).  

08/19 – 05/25 

East Haddam Swing Bridge, East Haddam, CT - CTDOT  
Lead Mechanical Engineer responsible charge for machinery rehabilitation and construction support. This historical bridge features a swing span of 
456 feet long through truss supported on a pivot bearing and built in 1913. Operating machinery was sized for increased resistance due to addition of a 
pedestrian sidewalk on the swing span. Machinery rehabilitation includes new span drive machinery featuring an open bevel gear set with an axially 
adjustable bevel gear, and new rack and pinions. New larger discs and modified oil box design for the pivot bearings. Balance wheels, center, and edge 
wedge machinery assemblies refurbing requirements specified. Specified and detailed refurbishing requirements for barrier gates including new 
hydraulic cylinder assemblies and repairs to its hydraulic power unit.  Lead technical expert in construction meetings. 
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16. Staff Experience: 

 
 

Firm employed by     Hardesty & Hanover 

Name Linh Kim, PE Years of relevant experience with this employer 6 

Title Civil Engineer Years of relevant experience with other employer(s) 2 

Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

                    Active registration number / state / expiration date Professional Engineer: 47527 / LA / 9/30/2027  
Certifications: ATSSA Traffic Control Supervisor and Flagger (renewing April 2026) 

Year registered 2023 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Construction Engineer  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/20 – 08/21 

Lake Pontchartrain Causeway Safety Bay Improvements (CE&I), Jefferson and St. Tammany, LA - GNOEC   
Field Engineer Intern provided construction engineering and inspection services required for the fast-paced $60M Safety Bay Improvement which was 
constructed according to LADOTD standards and specifications. The project used the CMAR method. Improvements added emergency stopping areas 
on both causeway bridges and provided six new shoulders in each direction. Responsibilities included final inspections, and construction close-out, etc. 
 

08/20 – Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA - LADOTD  
Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include 
daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and 
utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate packages; 
conducting construction progress meetings; and construction close-out, etc.  
 

02/21 – Present 
 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD 
Structural Engineer for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three 
lanes of traffic in each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal. The scope of 
services also includes the design of a new bridge to be constructed as an independent structure adjacent and north of the existing bridge with a new 
operator house. All design work is in accordance with LADOTD Standards and Specifications and being reviewed by LADOTD. Load rating was 
performed using AASHTOWare BrDR load rating software. 
 

09/22 – 12/25   

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Construction Engineer for design and construction quality control/quality assurance for this road and bridge design-build project which is located at the 
I-10 West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) 
and oversees all Design Quality Control and Construction Quality Control activities for the project. Responsibilities include the development and 
implementation of Comprehensive Quality Plan to ensure the design and construction conform to all specified requirements. H&H will develop, maintain, 
and update Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, independent testing labs to ensure 
contractors and off-site fabrication facilities meet project specifications. 
 

07/23 – Present  

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate 
girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift 
bridge (West Fork) have been completed to date. 
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04/22 – 06/25 

SR826 Palmetto Design-Build Design and Post, Miami-Dade County, FL - FDOT 
Structural Engineer for this bridge located in downtown Miami urban area. The bridge design requirement was to keep existing bridge and roadways 
open to traffic while widening construction was being performed. H&H performed design calculations for concrete superstructure and steel substructure 
elements for bridge widening and created details and plan sheets for superstructure and substructure elements for bridge widening. 

06/21 – 06/23 

Seabrook Bridge – Main Trunnion Bolts (CE&I), New Orleans, LA - Port of New Orleans 
Structural Inspector for this single leaf Strauss Heel Trunnion bascule bridge. During the 2021 annual inspection it was revealed that the main 
trunnion housing bolts needed to be replaced.  Mr. Kim observed construction inspection and supervision of repair as well as calculations of wind load 
and bolt capacity. 

09/20 – Present 

Various Repairs of the Almonaster Ave Railroad Bascule Bridge, New Orleans, LA – Port of New Orleans 
Structural Engineer assisting with a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work included replacement of components 
of the railroad floor system stringers and floor beams that rated lower than E-60 and replacement of deteriorated lateral connection plates. The cracked 
concrete on the rest pier in the area of the bearings was removed and replaced with higher strength concrete. The replacement and tightening of loose 
or missing fasteners throughout the entire structure was also included in the repair scope. The scope included bridge design and repair plans, contract 
specifications, construction inspection, and construction support services. 

03/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA - LADOTD 
Structural Engineer responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and 
specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training. The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of 
movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).  

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA - LADOTD 
Structural Engineer providing structural design services for the operator house foundation, generator platform, and fender system. H&H is also 
designing a hydraulic system, including a hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The 
hydraulic system will incorporate redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated 
to a novel placement for swing bridges of this configuration to prioritize access for maintenance personnel. 

01/19 - 04/19 

H.009498.5: LA 121: Calcasieu River Bridge, Lake Charles, LA - LADOTD 
Civil Engineer Intern designed and detailed an LG-36 (I-Beam) Concrete Prestressed Girder Bridge using continuous deck spans on a horizontal curve 
with a 5% slope. The continuous deck spans were 240-ft.-long using four 60-ft.-long deck spans with a bridge width of 42.5 ft. The superstructure and 
girders were designed using Bentley's Conspan software and DOTD's Bridge Design Evaluation Manual. The substructure consists of pile bents that 
were designed using STAAD Modeling software and Excel. 

06/22 – 08/23 

SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS - MDOT 
Structural Engineer for the inspection of SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of 
structural, mechanical, and electrical components of the bridge, as well as the roadway approaches. Load rating was performed using AASHTOWare 
BrDR load rating software. 

09/19 – 11/19 

H.009482.5: LA 113: Jim Burney Branch Bridge - LADOTD 
Civil Engineer Intern contributed to the preparation of 60% final plans review and submittal. Linh completed revisions for initial design due to comments 
from the district and Project Engineer reviewer. He completed bridge load rating using AASHTOWare Bridge Rating software and STAAD Analysis. 

09/19 – 11/19 

H.002176.5: LA 10 Bridges (Burton's Lake, Bayou HaHa, Bayou TawPaw) - LADOTD 
Civil Engineer Intern created General Plans set for three different bridges after receiving information from Road Design and Hydraulics. Linh 
contributed to the preparation of 60% Preliminary Plans Set to be sent out Hydraulics, Property Survey, and Subgrade Soil Survey sections. 
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16. Staff Experience: 

 

                       Firm employed by     Hardesty & Hanover 

Name Lance Resendez, PE Years of relevant experience with this employer 4 

Title Construction Engineer Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization B.S. / 2021 /  Civil Engineering 

Active registration number / state / expiration date Professional Engineer:  50916 / LA / 03/31/2028 
Certifications:  ATSSA Traffic Control Technician / Supervisor 

Year registered 2025 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Construction Engineer 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Construction Field Engineer responsible for providing construction contract administration and construction engineering and inspection services for the 
Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

07/22 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Construction Field Engineer providing contract administration and construction engineering inspection for a newly designed 100-foot-long vertical lift 
bridge and operator’s house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning 
approximately 405 feet of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new 
vertical lift bridge and operator house, Mr. Resendez is providing construction contract administration and construction engineering inspection services 
typically performed by the DOTO Project Engineer and their staff.  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Construction Field Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to 
approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the 
following: new waterline installation, new drainage system, and MSE Wall installation. Responsible for preparing all documentation and ensuring that 
contract requirements are met.   Responsible for submitting all RFI, RFCO, and change orders. H&H provides contract administration and performs 
construction engineering inspection services. 

12/22 – 12/25 

 I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish, LA - LADOTD 
Field Engineer Intern for construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of 
the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design Quality Control and 
Construction Quality Control activities for the project. Responsibilities include the development and implementation of Comprehensive Quality Plan to 
ensure the design and construction contract specifications.  

12/22 – Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of 
the Almonaster Avenue Bridge and a new connector road.  The road design services include a new alignment for the connecting road including all 
drainage structures. H&H also developed a hydraulic study and a site plan that includes several retention ponds for drainage improvements. All design 
work is according to LADOTD Standard and Specifications and reviewed by LADOTD.  
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07/22 – 10/23 

IDIQ for ADA Design Projects Statewide, LA 1091 US190 Country Club Blvd. Sidewalks , Slidell, LA - LADOTD  
Engineer Intern responsible for developing plans and specifications for improvement to the current sidewalk features of Robert Blvd. in Slidell Louisiana. 
Plans were designed and revised in house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas 
along the roadway to bring the sidewalks up to current LADOTD standards. 

10/22 – 12/24 

SR-609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS - MDOT 
Field Engineer Intern for construction services for the full rehabilitation of the bascule bridge which included developing standard and special bridge 
services statewide for MDOT. The scope included inspection and rehabilitation of structural, mechanical, and electrical bridge components, roadway 
approaches, and development of maintenance and repair plans. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and 
specifications. Load rating was performed using AASHTOWare BrDR load rating software.  

10/21 – 01/22 

Lafitte Greenway Project (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed construction inspection for the destruction and rebuilding of a pedestrian bridge on the Lafitte Greenway walking path. 
The project consisted of complete destruction and replacement of bridge and reconstruction of roadway on south side of Conti Street as well as the 
addition of adding replacement drains in the area. All design work is in accordance with LADOTD Standards and Specifications and reviewed by 
LADOTD. 

04/22 – 07/22 

Lakeview North Group C (RR085) (CE&I), New Orleans, LA - Sewerage and Water Board of New Orleans  
Field Engineer Intern contributed to the project as a construction inspector. The project consisted of street paving, sidewalks, accessible ramps, 
driveways, drainage structures, drainage point repairs, and water line replacement within a 38-block range (Robert E Lee to Filmore and West End to 
Orleans). 

01/22 – 04/22 

Octavia Street Project (CE&I), New Orleans, LA – Department of Public Works New Orleans 
Field Engineer Intern contributed as a construction inspector for the project consisting of the reconstruction of all utilities, the roadway, driveways, and 
sidewalks for the blocks of Octavia St. from 2300 block to 2900 block. The project is a total footage of about 2400 feet. The project had many 
characteristics to it from air spading for trees to Type C Adjustments for the catch basins. Mr. Resendez oversaw multiple crews daily. 
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16. Staff Experience: 

 
 

Firm employed by     Hardesty & Hanover 

Name Dalton Hunt, EI Years of relevant experience with this employer 4 

Title Civil Engineer Intern Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2017 / Civil Engineering 

 
                    Active registration number / state / expiration date 

Engineer in Training:  35118 / LA / 9/30/2026   
Certifications:  ATSSA Traffic Control Supervisor and Flagger (renewing April 2026) 
 

Year registered 2022 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Engineer Intern 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/22 – 10/23 

H.014363.5 IDIQ Contract for ADA Design Projects Statewide, Slidell, LA - LADOTD  
Engineer Intern responsible for the evaluation and consideration of current sidewalk features of Robert Blvd. in Slidell, LA. Plans were designed and 
revised in-house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas along the roadway to bring 
the sidewalks up to current LADOTD standards.  

02/22 – Present 

Lapalco Blvd Movable Bridge over Harvey Canal, Westwego, LA - Jefferson Parish DPW/LADOTD 
Engineer Intern for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes 
of traffic in each direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal in an urban area. The 
scope includes the design of a new bridge to be constructed as an independent structure immediately adjacent and north of the existing bridge with a 
new operator house. All design work is in accordance with LADOTD Standards and Specifications. Load rating was performed using AASHTOWare 
BrDR load rating software. 

04/22 – Present 

H.001498.6; LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourge, LA - LADOTD  
Field Engineer Intern delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include 
daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and 
utilities; performing field testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate packages; 
conducting construction progress meetings; construction close-out, etc.  

01/22 – Present 

H.014530: Almonaster Ave Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans/LADOTD 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of 
the bridge and a new connector road. The road design services include a new alignment for the connecting road, including all drainage structures. H&H 
developed a hydraulic study and site plan that includes several retention ponds for drainage improvements. All design work is according to LADOTD 
Standards and Specifications and reviewed by LADOTD. Project includes a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work 
included replacement of components of the railroad floor system stringers and floor beams that rated lower than E-60 and replacement of deteriorated 
lateral connection plates. The cracked concrete on the rest pier in the area of the bearings was removed and replaced with higher strength concrete. 
The replacement and tightening of loose or missing fasteners throughout the entire structure was also included in the repair scope. Scope included 
bridge design and repair plans, contract specifications, construction inspection, and construction support services.  

06/17 – 08/24 
H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA - LADOTD 
Engineer Intern assisting in the design, calculations, and plan preparation of the bridge power distribution and relay-based control system for this movable 
bridge located in St. Mary Parish, LA. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders.  
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09/22 – 12/25 

I-10 & I-12 College Dr Flyover Ramp Design- Build, Baton Rouge, LA - LADOTD 
Field Engineer Intern for design and construction quality control/quality assurance for this road and bridge design-build project which is located at the I-
10 West exit to College Dr, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and 
oversees all Design Quality Control and Construction Quality Control activities for the project. Scope includes the development and implementation of 
Comprehensive Quality Plan to ensure the design and construction conform to all specified requirements. H&H will develop, maintain, and update 
Contractor Quality Management Plan and provide qualified Inspectors, material sampling, testing, and independent testing labs to ensure contractors 
and off-site fabrication facilities meet project specifications. 
 

07/23 – Present 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA – LADOTD 
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate 
girder bascule bridges statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift 
bridge (West Fork) have been completed to date. 
 

04/22 – 12/22 

SR 605 Bascule Bridge over Industrial Waterway, Harrison County, MS – MDOT 
Engineer Intern for the comprehensive rehabilitation of this bascule bridge over the Industrial Waterway. The work also included design and detailing of 
a new PPC pile-supported reinforced concrete generator platform. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and 
specifications. Load rating was performed using AASHTOWare BrDR load rating software. 
 

06/22 – 08/23 

SR 609 Movable Bascule Bridge Inspection and Load Rating, Ocean Springs, MS – MDOT 
Engineer Intern for inspection of SR 609 Bridge. The scope of work included the in-depth, NSTM, routine, and element level inspection of structural, 
mechanical, and electrical components of the bridge, as well as the roadway approaches. Load rating was performed using AASHTOWare BrDR load 
rating software.  
 

01/23 – 06/24 

I-59 / I-20 Box Girder Bridges Inspection and Load Rating, Meridian, MS – MDOT 
Engineer Intern for the inspection of the two box girder bridges. Bridge No. 147.9A at I-59 and Bridge No. 131.5B at I-20 are located in Lauderdale 
County. The inspection required night work to avoid lane closures on I-20 and I-59, as well as traffic control for lane closures and use of a confined 
space rescue team for inspection of inside the boxes. The repair recommendations were made based on the inspection results and the load rating. 
 

03/24 – Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Engineer Intern responsible for the development of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and 
specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field 
training. The manual will include bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection 
of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural. 
 

12/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Engineer Intern responsible for providing construction contract administration and construction engineering and inspection services for: Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Construction Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the 
new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new 
waterline installation, new drainage system, and MSE Wall installation. Assists in the preparation of documentation and contract requirements are met. 
Assists in the preparation of submittal, RFI, RFCO, and change orders. H&H provides contract administration and performs construction engineering 
inspection services. 
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16. Staff Experience: 

 
 

Firm employed by     Hardesty & Hanover 

Name Lauren Peytavin, EI Years of relevant experience with this employer 1 

Title Water Resources Designer Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization MS Certificate / 2021 / Coastal Engineering 
BS / 2018 / Civil Engineering  

                    Active registration number / state / expiration date Engineer in Training 33772 / LA / 09/30/2026 

Year registered 2018 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Field Engineer Intern 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/25 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD 
Roadway Engineer Intern assisting with construction contract administration and construction engineering and inspection services for: Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure 
elements, and pier protection system along the relocated LA 302 in Jefferson Parish.  

12/25 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
Roadway Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new 
bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new 
waterline installation, new drainage system, and MSE Wall installation. Assists in the preparation of documentation and contract requirements are met. 
Assists in the preparation of submittal, RFI, RFCO, and change orders. H&H provides contract administration and performs construction engineering 
inspection services. 

06/25 – Present 

H.004396 Lapalco Blvd. Movable Bridge over Harvey Canal, Jefferson Parish, LA - Jefferson Parish DPW/LADOTD  
Water Resources Designer for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the 
existing four-lane Lapalco Blvd. to provide a facility carrying three lanes of traffic in each direction. The new bridge will be constructed as an 
independent structure adjacent to and north of the existing bridge with a new operator house. The project includes rehabilitation of the existing four-lane 
bridge with three lanes of traffic and a new pedestrian and bicycle lane, improvements to bridge and roadway approaches, and development of a Traffic 
Control Plan. John is performing quality control on the roadway elements of this project. All design work is in accordance with LADOTD Standards and 
Specifications and reviewed by LADOTD.  

07/25 – Present 

SR 33 Bridge Replacements, Franklin County, MS – Mississippi DOT 
Hydraulics Designer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 
33 (Bridge Nos. 31.9, 34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, 
and final right-of-way design. H&H is providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the 
end of the project. A hydraulic study and report are to be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box 
culvert. A set of preliminary right-of-way plans are to be created following Mississippi Department of Transportation’s (MDOT) guidelines and using the 
approved alignment from MDOT. Final right-of-way plans will be delivered after hydraulic design and roadway design have been finalized and a plan set 
has been created. 

06/20 - 01/24 
RR082 Lakeshore Group E - Roadway Rehabilitation and Repair, New Orleans, LA - New Orleans Department of Public Works  
Assistant Project Engineer assisted in the design of the full reconstruction of two blocks of Ring St. in the Lakeshore Neighborhood.  Design 
objectives included removal and replacement of the existing roadway surface, redesign of the roadway profile, and non-paving incidental repairs. 
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Lauren was responsible for cost and materials estimates and preparation of final design plans utilizing AutoCAD Civil3D.   

05/22 - 01/24 

Almonaster Bridge Environmental Assessment, New Orleans, LA - Port of New Orleans  
Project Designer responsible for the assessment of the Almonaster Ave. Bridge Rehabilitation and New Connector Road project. The Almonaster Ave 
Bridge crosses over the Industrial Canal and provides two vehicular lanes and a single railroad track crossing down the center of the span. Lauren 
prepared Environmental Assessment/Environmental Impact documentation for the project that meets the criteria for LADOTD, LA DEQ, FHWA, NEPA 
and all federal and state compliance standards.  Lauren was responsible for the analysis and estimation of project impact across a comprehensive 
panel of criteria, including recommendations of design alternatives as needed.  She drew on her experience with roadway construction, wetland, and 
waterway permits to assist in permit acquisition for the Port of New Orleans for this project. 

06/25 – Present 

Clay Street Bridge over Passaic River, Newark, NJ - Hudson County New Jersey 
Water Resources Designer for the Preliminary Drainage Design and Report for the replacement of the Clay Street swing bridge in New Jersey.  The 
project scope includes Hydraulics and Hydrology Report production, including assessment of existing and proposed conditions in compliance with New 
Jersey Administration Code and New Jersey Department of Transportation engineering standards.  Ms. Peytavin created models for Hydrologic 
assessment and Hydraulic assessment of existing and proposed project affects under prerequisite storm events, quantifying the project in accordance 
with New Jersey and the Department of Environmental Quality.  These regulatory model results were then recorded in a formal report to be submitted in 
project preliminary planning.  

05/23 – 01/24 

Clayton’s Pond Drainage Analysis and Design, Norco, LA - St. Charles Parish Dept of Public Works  
Hydraulics Modeler responsible for review and hydraulic analyses of the hydraulic design models provided by St. Charles Parish in anticipation of 
survey completion.  Lauren evaluated the input elements of the models per expectations of the project area, such as soil quality, storm runoff, design 
storms, and model scenario output of the existing drainage system in anticipation of updating these models to illustrate Gaea’s design recommendations.  
Lauren coordinated project needs with the St. Charles Parish Department of Public Works, attended conceptual meetings, and facilitated clarification of 
survey scope on behalf of the subcontractor.   

06/18 - 01/24 

RR031 Dillard A Roadway Rehabilitation and Repair, New Orleans, LA | New Orleans Department of Public Works  
Project Designer for the engineering and design of 186 blocks of roadway reconstruction, including full road rehabilitation and replacement, utility 
design, and incidental road repair. Lauren utilized existing survey data to establish new road profiles, performed drainage calculations with HYDRWIN 
hydraulic computer software developed by LADOTD, designed upgrades and improvement to the stormwater drainage and incidental road repair, and 
designed new utilities, including water, sewage, and drainage. Project deliverables included typical sections, summary of quantities, plan and profile 
sheets, construction cost estimates, and cross-section profiles.  

11/17 - 01/24 

RR011 Broadmoor Group C, New Orleans, LA - City of New Orleans  
Project Designer for this FEMA-funded roadway enhancement and reconstruction project located in the Broadmoor Neighborhood of New Orleans. 
Lauren assisted in the design of two full block removals and replacements, including surface asphalt, upgrade of utilities including water and storm 
drainage, implementation of ADA-compliant ramps, and point repairs of the sidewalk and driveways.  She utilized drainage calculations, performed with 
the use of the HYDRWIN for the drainage system design and upgrade. Tasks for this project include site visits, design meetings, design deliverables, 
and resolution of review comments. 

05/18 - 11/21 

Hagan-Lafitte Drainage Design and Green Infrastructure, New Orleans, LA - City of New Orleans  
Hydraulics Modeler for engineering design and PCSWMM modeling for this large FEMA-funded project to improve drainage and reduce flooding in the 
Hagan-Lafitte Neighborhood. With the use of the PCSWMM model, Lauren identified areas most vulnerable to flooding within the neighborhood to 
strategically design and place green and grey infrastructure facilities for the greatest possible flood reduction.  She assisted with production of project 
drawings and flood maps, as well as project inspection while work was under construction. 
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16. Staff Experience: 

 

                        Firm employed by     Hardesty & Hanover 

Name James Burkes Years of relevant experience with this employer 2 

Title Construction Inspector Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization A.S. / 2007 /  Drafting Design 

Active registration number / state / expiration date Certifications:  ATSSA Traffic Certified, Louisiana Nuclear Radiation Safety Certified, Certified Linear 
Surveyor, Certified Asphalt Inspector, Certified Concrete (PCC) Inspector, Hazardous Materials Safety 
Certified, ORM Blood-borne Pathogens, Plan Reading Certified 

Year registered  Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Certified 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/23 – Present 

 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
LADOTD Certified Inspector providing construction inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope 
of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of L A 316 to the 
west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. 
Burkes is providing inspection services. 
 

04/23 – Present 

 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
LADOTD Certified Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement project. 
This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection 
system along relocated LA 302 in Jefferson Parish. 
 

06/23 – 12/25 

 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD 
LADOTD Certified Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, 
in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design Quality 
Control and Construction Quality Control activities for the project. Mr. Burkes provides inspection services.   
  

06/24 – Present 

 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
LADOTD Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which provides a new 
roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new 
alignment on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. H&H provides contract 
administration and performs construction engineering inspection services. 
 

12/12 – 03/23 

 

Various Projects - LADOTD 
Engineering Technician 4 -  LADOTD  Mr. Burkes’ role included construction inspection for numerous projects for quality control and quality assurance. 
He was often used as an internal traffic expert in his unit. He managed pay items and daily diaries to maintain fiscal accountability. He also 
communicated with external vendors and contractors as a liaison for the state of Louisiana. He onboarded new inspectors and coordinated activities 
between departments such as material lab, maintenance, and onsite teams. 
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10/14 – 09/16 

 

St. Bernard Avenue Overlay with Slope Corrections, Chalmette, LA - LADOTD  
Lead Field Inspector responsible for daily log input into Site Manager, including pay items and quantities input. Mr. Burkes was also responsible for field 
quality testing, asphalt depth consistency, road width, and length. Roadway reports and coring locations also fell under his responsibilities.  
  

12/17 – 03/18 

 

High Rise Fire Rehab, New Orleans, LA - LADOTD 
Lead Field Inspector responsible for daily TTC checks and quality assurance testing in the field during the High Rise Fire Rehab project. Mr. Burkes 
performed inspection of contractors cleaning method to make sure the surface was properly freed of any gritty debris or dirt to ensure the epoxy resin 
would hold. This project was an emergency design-build to protect the integrity of the concrete bridge support piles and required an epoxy resin to 
seal and restrengthen piles.  
 

07/13 – 09/14 

 

Almonaster Bridge Rehabilitation, New Orleans, LA - Port of New Orleans 
Field Inspector responsible for ensuring proper placement of wood piles for the dolphin approach to lift bridge. Additionally, Mr. Burkes was responsible 
for the quality checks for proper removal and installation of steel walkway and handrail as well as visual inspection of updated electrical members for 
power from operator house to lift span.   
 

04/15 – 09/17 
 

 

Wisner Bridge Demolition and Complete Rebuild, New Orleans, LA - LADOTD  
Field Inspector responsible for concrete placement quality assurance testing as well as visual inspection of steel rebar installation for bridge deck.   
 

02/13 – 10/13 

 

Safe Routes to School, New Orleans, LA - LADOTD   
Lead Field Inspector providing inspection services for this project. Mr. Burkes was responsible for daily log input into Site Manager, including 
quantities, dimensions of concrete walks and curbs, and right of way striping for walking pedestrians.    
 

04/18 – 10/19 

 

Judge Perez Drive Concrete Rehabilitation, Chalmette, LA - LADOTD   
Lead Field Inspector during this rehabilitation project. Mr. Burkes was responsible for daily log input into Site Manager, recording removal and 
reinstallation of isolated concrete patches, field quality assurance testing, base testing, and visual rebar installation checks for holes.   
  

08/13 – 10/14 

 

Judge Seeber Bridge, New Orleans, LA - LADOTD   
Field Inspector during the repair work for the Judge Seeber Bridge. There was no log requirement as there was a third party. Mr. Burkes was 
responsible for making sure all repairs were in compliance with LADOTD Standard Specifications and providing guidance to the client with the proper 
procedures.    
 

12/16 – 10/18 

 

Yscloskey Bridge Rehabilitation, Yscloskey, LA - LADOTD   
Field Inspector responsible for daily log input into Site Manager, including quantities, pay items, measurement, and transporting steel samples to 
LADOTD Lab for testing.    
 

12/12 – 06/13 

 

Rigolets Pass Bridge and Approaches, New Orleans, LA - LADOTD 
Field Inspector responsible for assisting lead inspector with field testing and maintaining Field book for project progression during this project.  
 

05/15 – 06/15 

 

I-10 Girder Repair, New Orleans, LA - LADOTD  
Field Inspector responsible for daily logs into Site Manager and ensured the contractor stayed within the limitations of the damaged girder. Additionally, 
Mr. Burkes made sure the cleaning and repair was done in accordance with LADOTD Standard Specification.  
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16. Staff Experience: 

 

                    Firm employed by     Hardesty & Hanover 

Name Dwayne Lewis Years of relevant experience with this employer 2 

Title Construction Inspector Years of relevant experience with other employer(s) 10 

Degree(s) / Years / Specialization  

Active registration number / state / expiration date Certifications:  LADOTD Structural Concrete Inspector; LADOTD Asphaltic Concrete Plant Inspector; 
ATSSA Traffic Control Technician, Supervisor, and Flagger; NHI 132070 Drill Shaft Foundation Specialist 

Year registered  Discipline N/A 

Contract role(s) / brief description of responsibilities DOTD Inspector - Lead 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/24 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
LADOTD Certified Lead Inspector delivering inspection services for a new vertical lift bridge and operator’s house. Daily monitoring of all construction 
activities; maintaining all construction field records; performing field testing; maintaining records of contractual operations; attending construction 
progress meetings; construction close-out, etc.  

08/24 – 12/25 

I-10 & I-12 College Drive Flyover Ramp Design-Build, East Baton Rouge Parish - LADOTD  
LADOTD Certified Lead Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College 
Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder's Construction Quality Control Firm (CQCF) and oversees all Design 
Quality Control and Construction Quality Control activities for the project. Mr. Lewis provides inspection services.   

07/24 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
LADOTD Certified Lead Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement 
project. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection 
system along relocated LA 302 in Jefferson Parish.  

04/08 – 09/10 

I-10 Twin Span Construction; 450-17-0025, New Orleans, LA - LADOTD  
LADOTD Certified Inspector responsible for daily inspection of bridge spans and structures. Performed inspections of new bridges decks starting with 
girder installation to steel and rebar installation, ending with overseeing concrete deck pours of 700cy plus not only testing the concrete to assure it was 
within specifications, but also overseeing the placement, finishing and curing as well.   

12/18 – 06/20 

I-10: Interstate Widening from LA 328 to LA 347; H.010601, St. Martin Parish, LA - LADOTD  
LADOTD Certified Inspector responsible for all asphalt roadway inspection as well as the inspection of roundabout construction. The $54.7 million 
project involved pavement replacement within the existing lanes in each direction for 2.7 miles along I-10 from LA 347 to the base of the Atchafalaya 
Basin Bridge. An additional lane was added in the westbound direction. The project also added roundabouts at the Henderson interchange. 

06/20 – 02/24 
Loyola Drive 10 Interchange Improvements; H011670, Kenner, LA - LADOTD  
LADOTD Certified Inspector responsible for construction inspection (OV) of the flyover bridges from I-10 to Loyola including Footings, Columns, 
Girders, Bridge Decks, Barrier Rail, Approaches, Median Barrier, & Pier protection.  

06/24 – Present 

H.002264 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 2, LA 302, Jefferson Parish, LA – LADOTD 
LADOTD Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which provides a new 
roadway alignment on LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new 
alignment on LA 45 involves the following: new waterline installation, new drainage system, and MSE Wall installation. H&H provides contract 
administration and performs construction engineering inspection services. 
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16. Staff Experience: 

 

                     Firm employed by     Hardesty & Hanover 

Name Christopher Aubert, EI Years of relevant experience with this employer 3 

Title Electrical Engineer Intern Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization B.S. / 2022 / Electrical Engineering 

Active registration number / state / expiration date Engineer in Training: 35397 / LA / 09/30/2027 

Year registered 2023 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical Field Engineer Intern 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Electrical Field Intern assisting in the construction contract administration and electrical construction engineering and inspection services for the Bayou 
Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

08/22 - Present 

H.001498.6 LA 24 and LA 16 Company Canal Vertical Lift Bridge Replacement (CE&I), Bourge, LA - LADOTD  
Electrical Field Intern providing electrical engineering inspection during the construction of a newly designed 100-ft-long vertical lift bridge and 
operator’s house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning 
approximately 405 ft of L A 316 to the west to avoid conflict with the new bridge structure and approach slabs.  

07/23 – 12/23 

H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 
Electrical Inspector for Calcasieu River Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible 
components of the main bridge power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for 
the traffic control lighting system, traffic gate assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit 
switches and related conduit and wiring. 

08/22 - Present 

Almonaster Avenue Railroad Bridge over the Industrial Canal, New Orleans, LA - Port of New Orleans  
Electrical Inspector for the rehabilitation and partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge. H&H’s 
assessment revealed that improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge 
to its full operating capability. H&H developed necessary design plans to replace the span drive and span lock machinery, operating strut, guide 
assembly, live load bearings, counterweight trunnion pin, and bushing. The main trunnion bearings were rehabilitated and repositioned.  

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual, New Orleans, LA - LADOTD 
Electrical Designer assisting in the development of electrical components of LADOTD Movable Bridge Inspection Manual (including details, photos, 
illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom 
and field training.  The manual will include:  bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural 
inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural).   

08/22 – 08/24 
H.002798.6 Bayou Teche Movable Bridge at Oaklawn, St. Mary Parish, LA - LADOTD  
Electrical Designer contributing to the design, calculations, plan preparation, and inspection services for the bridge power distribution and relay-based 
control system for this movable bridge. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders 
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08/22 – 12/23 

SR-605 Movable Bascule Bridge over Industrial Waterway, Harrison County, MS - MDOT   
Electrical Inspector contributing to the electrical inspection and design for the full rehabilitation of SR-605 bascule bridge as a task-order to the IDIQ 
Master Bridge Contract which includes engineering assessment, mechanical, electrical, and structural design in addition to the preparation of Traffic 
Control Plans. All designs will be completed in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 

08/22 – 08/23 

SR 609 Movable Bascule Bridge Rehabilitation, Ocean Springs, MS – MDOT  
Electrical Inspector contributed to the electrical inspection and design for the full rehabilitation of SR 609 bascule bridge as a task-order which included 
developing standard and special bridge services statewide for MDOT. The scope of work included inspection and rehabilitation of structural, mechanical, 
and electrical bridge components, roadway approaches, and development of maintenance and repair plans. Provided construction support services as 
part of the full rehabilitation of the SR 609 bascule bridge. All designs are in accordance with AASHTO, FHWA, and MDOT guidelines and specifications. 

12/24 - Present 
IDIQ Contract for Movable Bridge Preservation Task US 165 Red River MB Ped Gates (Jackson St.), Rapids Parish, LA – LADOTD 
Electrical Designer assisting in the development of plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, 
adding new operable pedestrian gates for pedestrian walkway on the fixed spans beyond both ends of the lift span. 

09/22 – 03/23 

NASA Stennis Bridge Inspection,  Kiln, MS - National Aeronautics and Space Administration (NASA) 
Electrical Inspector provided electrical engineering inspection for the SR 607 Trent Lott Boulevard Bridge over the Navigable Waterway located at 
the NASA John C. Stennis Space Center. The scope of the project was a routine mechanical and electrical inspection of a bascule bridge and an 
inspection report. During the inspection of the bascule bridge and operator house, Chris provided electrical inspection services. 

01/24 – 05/24 

Port Aransas Ferry Mechanical / Electrical Inspection, Port Aransas, TX – TxDOT 
Electrical Inspector for inspection of mechanical and electrical systems of Corpus Christi SH 361 Ferry Ramps 1-11. Each of the Harbor Island ferry 
ramp structures consists of a ferry landing with two tower structures supporting a movable span (or ramp), which lowers onto the deck of the ferry. 
The scope included performing a condition assessment of all electrical and mechanical systems, measurement of motor loads during operation, 
insulation resistance testing of the motor windings, and identifying deficiencies within the mechanical and electrical systems that require action to 
improve the operation and reliability of the ramp systems. H&H created reports for the inspection process and element level assessment of the current 
conditions of the mechanical and electrical systems of the ramps including recommendations for repair, rehabilitation, and improvements. 

10/23 – 01/24 

Bayou Portage Bascule Bridge, Pass Christian, MS - Mississippi OSARC 
Electrical Inspector for in-depth electrical inspection of this single-leaf bascule bridge which included conditional assessment of the bridge’s 
mechanical and electrical systems.  He performed testing of motors, motor brakes, and span locks.  He assisted in evaluating all electrical components 
and prepared the inspection report.  

09/23 – 02/24 

Popp’s Ferry Bascule Bridge,  Biloxi, MS - Mississippi OSARC 
Electrical Inspector for the in-depth inspection of this double-leaf bascule bridge which included condition assessment of all electrical and mechanical 
systems. Inspections included measurement of the motor loads during bridge operation, determination of the insulation resistance of the submarine 
cable conductors, identification of deficiencies in the bridge’s operation systems, and preparation of the inspection report.   

10/23 - Present 

Lapalco Boulevard Bridge, Harvey, LA - Jefferson Parish Department of Engineering  
Electrical Designer for the design of a six-lane bascule bridge parallel and adjacent to the existing bridge. The new bridge will carry three westbound 
lanes and the existing bridge will be modified to carry three eastbound lanes plus a pedestrian and bicycle path. The scope includes design of a new 
three-lane double-leaf bascule bridge and approach spans north of and parallel to the existing bridge, as well as design modifications to the existing 
bridge to reconfigure it to include three eastbound lanes plus a pedestrian and bicycle path. H&H’s preliminary design work included a visual structural 
inspection of the fracture critical elements, primary and secondary structural members, as well as electrical and mechanical systems inspections. 
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16. Staff Experience: 

 
 

                    Firm employed by     Hardesty & Hanover 

Name Sean Brock, EI Years of relevant experience with this employer 3 

Title Mechanical Engineer Intern Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization B.S. / 2023 / Mechanical Engineering 

Active registration number / state / expiration date Engineer in Training:  35473 / LA / 09/30/2027   

Year registered 2023 Discipline Mechanical Engineering 

Contract role(s) / brief description of responsibilities Mechanical Field Engineer Intern 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/23 - Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Mechanical Field Engineer Intern providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s 
house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet 
of LA 316 to the west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and 
operator house, Mr. Brock is providing mechanical engineering inspection services.  

10/23 - Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Mechanical Field Engineer Intern assisting in the construction contract administration and mechanical construction engineering and inspection services 
for the Bayou Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, 
associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

12/24 - Present 

LA 56 Boudreaux Canal MB Replacement; H.002244.5, Terrebonne Parish, LA - LADOTD 
Mechanical Designer producing plans and specifications to provide notes, technical provisions and mechanical general plan. H&H will design a 
hydraulic system, including a hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The hydraulic system 
will incorporate redundant variable displacement vane pumps, be designed to accommodate 4,500 openings per year, and be relocated to a novel 
placement for swing bridges of this configuration to prioritize access for maintenance personnel. 

08/23 - Present 

H.009730.5 LADOTD Movable Bridge Manual,  New Orleans, LA - LADOTD 
Mechanical Designer responsible for assisting in development of mechanical components of LADOTD Movable Bridge Inspection Manual (including 
details, photos, illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and 
providing classroom and field training.  The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, 
electrical, and structural inspection of movable bridges; operator house; and classroom and field training for electrical, mechanical, and structural.   

11/23 – 03/24 

NASA Stennis Mechanical Bridge Inspection, Stennis Space Center, MS - National Aeronautics and Space Administration 
Mechanical Inspector for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for Bridge 
Inspection, National Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation and other applicable 
documents. Scope includes inspection of all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center lock assemblies. The 
inspection report met NASA, NBIS and MBE requirements.   

06/23 – 12/24 

SR605 Bridge Inspection, Gulfport, MS - MDOT  
Mechanical Inspector for the 2023 In-Depth, Nonredundant Steel Tension Member (NSTM), Routine, and Element Level Inspection of SR 605 Bridge. 
H&H performed an examination of bridge structural systems, the bridge mechanical and electrical systems, and an arm’s length NSTMs, as requested by 
Mississippi DOT. The NBIS and element structural inspection consisted of a visual and hands-on examination of the approach spans, bascule and anchor 
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spans, access platforms and ladders, operator house, and the fender system. The fracture critical inspection consisted of hands-on arm’s length 
examination of the bascule span girders and floor beams.  

10/23 – 01/24 

Bayou Portage Bascule Bridge, Pass Christian, MS - Mississippi OSARC 
Mechanical Inspector for in-depth mechanical inspection of this single leaf bascule bridge which included conditional assessment of the bridge’s 
mechanical and electrical systems.  Mr. Brock performed a visual inspection, clearance measurements, measurements of relative span motion under 
live load, pressure and flow measurements, evaluation of all mechanical components, and preparation of the inspection report.  

01/24 – 05/24 

Port Aransas Ferry Mechanical / Electrical Inspection, Port Aransas, TX - TxDOT 
Mechanical Inspector for the inspection of mechanical and electrical systems of Corpus Christi SH 361 Ferry Ramps 1 – 11.  Each of the Harbor Island 
ferry ramp structures consists of a ferry landing with two tower structures supporting a movable span (or ramp), which lowers onto the deck of the ferry. 
Scope included performing a condition assessment of all electrical and mechanical systems, measurement of motor loads during operation, insulation 
resistance testing of the motor windings, and identifying deficiencies within the mechanical and electrical systems that require action to improve the 
operation and reliability of the ramp systems. Mr. Brock created reports for the inspection process and element level assessment of the current conditions 
of the mechanical and electrical systems of the ramps including recommendations for repair, rehabilitation, and improvements.   

09/23 – 02/24 

Popp’s Ferry Bascule Bridge, Biloxi, MS - Mississippi OSARC 
Mechanical Inspector for the in-depth inspection of Popp’s Ferry double leaf bascule bridge which included condition assessment of all electrical and 
mechanical systems. Inspections included measurement of the motor loads during bridge operation, determination of the insulation resistance of the 
submarine cable conductors, measurements of the mechanical/hydraulic systems, identification of deficiencies in the bridge’s operation systems, and 
preparation of the inspection report.   

09/22 – 04/24 

Cedar Lake  Bridge Inspection, Biloxi, MS - Mississippi OSARC 
Mechanical Inspector for in-depth mechanical inspection for the swing bridge. Mr. Brock observed bridge operations and visually evaluated cables. He 
performed testing of electrical service, motors, motor brakes, and span locks. He reviewed previous bridge inspection reports and prepared checklist for 
field evaluation of corrected and uncorrected deficiencies. Tasks included submitting a detailed report to the client that documented deficiencies and 
recommendations.  

06/23 - Present 

Lapalco Bridge, Jefferson Parish, LA - Jefferson Parish DPW   
Mechanical Designer for the design of a six-lane bascule bridge parallel and adjacent to the existing bridge. The new bridge will carry three westbound 
lanes and the existing bridge will be modified to carry three eastbound lanes plus a pedestrian and bicycle path. Scope includes the design of a new three-
lane double-leaf bascule bridge and approach spans that will be north of and parallel to the existing bridge, as well as design modifications to the existing 
bridge to reconfigure it to include three eastbound lanes plus a pedestrian and bicycle path. H&H’s preliminary design work included a visual mechanical 
systems inspection.  

04/24 - Present 

Houma Tunnel Inspection, Houma, LA, LADOTD  
Mechanical Inspector providing routine mechanical inspection of all mechanical components of the Houma Tunnel per LADOTD Tunnel Inspection 
Procedures, National Tunnel Inspection Standards. Performed operational testing, element level inspection, and conditioning of the tunnel ventilation, 
drainage, pumping, and fire systems. Tasks included submitting a detailed report to the client that document deficiencies and recommendations.  

07/24 – 12/24 
I-110 Bascule Bridge over Biloxi Back Bay Inspection, Biloxi, MS - Mississippi DOT  
Mechanical Inspector providing routine mechanical inspection of all mechanical components of the bascule spans per the Movable Bridge Inspection 
Manual.  Providing NBIS and element inspection for the entire bridge.  

07/23 – 12/23 
H.009730.5 In-Depth Bridge Inspection of Complex Structures, Statewide, LA - LADOTD 

Bridge Mechanical Inspector performing mechanical inspection of movable structures such as steel vertical lift bridges and plate girder bascule bridges 
statewide under separate task orders.  Inspection of a vertical lift bridge in Calcasieu Parish (West Fork) has been completed. 
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16. Staff Experience: 

 
 

                     Firm employed by     Hardesty & Hanover 

Name Mor Diao, CCM, PMP Years of relevant experience with this employer 6 

Title Project Scheduler Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization M.S. / 2011 / Construction Management 
B.A. / 2007 / Information Systems 

Active registration number / state / expiration date  

Year registered  Discipline Project Scheduler 

Contract role(s) / brief description of responsibilities CPM Scheduler 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/20 – Present 

H.001498.6 (CE&I); LA 24 and LA 16 Company Canal Vertical Lift Bridge, Bourg, LA - LADOTD  
Project Scheduler for this project that includes contract administration and construction engineering inspection services for construction of this new 
vertical lift bridge and new operator’s house in Bourg, LA. The new vertical lift bridge will be built on existing alignment. Contract scope included 
maintaining all field and contractual operation records; preparing final estimate packages; coordinating with DOTD personnel, contractor, and other 
parties. His responsibilities include review of the contractor’s baseline and updated CPM schedules and preparation of Schedule Analysis Report (SAR). 

02/23 – Present 

H.015028.6 Bayou Barataria Movable Bridge Replacement (CE&I), Phase 1, LA 302, Jefferson Parish, LA - LADOTD  
Project Scheduler responsible for reviewing project schedule for this project that includes construction contract administration and construction 
engineering and inspection  services for the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing 
span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish.  

01/17 – 04/24 

Resident Engineering Inspection for Reconstruction of Westchester Ave. Bridge over Hutchinson River Parkway, Pelham Bay, NY - NYCDOT  
Senior CPM Scheduler for this $46 million project to reconstruct the deck and superstructure to improve the vertical clearance to the Hutchinson 
River Parkway below. The work is being performed while maintaining pedestrian and vehicular traffic on the bridge, vehicular traffic on the HRP and 
transit service on the elevated line supported by the bridge. Also includes reconstruction of the utility ducts on the bridge.  

01/18 – 04/22 

CE&I Services for Madison Avenue Bridge (Swing Bridge) Over Harlem River, New York, NY - NYCDOT   
Senior Project Scheduler responsible for reviewing and recommending approval, revision, and rejection of the contractor’s baseline schedule and 
monthly schedule updates for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project 
completion and present schedule analysis report. Responsible for attending monthly CPM meeting to discuss the critical path, potential delays, any 
variances, and the one-month lookahead.  

09/14 – 02/17 

St. George Interlocking Flood Repairs, Staten Island, NY - New York City Transit  
Project Controls Manager for the complete modernization and replacement of the St. George Interlocking. Work included the replacement of all ballast, 
track, ties, contact rail, bumper blocks, lubricators, and switches within the limits of the project as well as the replacement of the slip switches layout with 
a diamond crossover. Duties included reviewing and recommending approval/revision/rejection of the contractor’s baseline schedule and monthly 
schedule updates for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project 
completion and present schedule analysis report. Mr. Diao was responsible for running monthly CPM meeting to discuss the critical path, potential 
delays, any variances, and the one-month lookahead. Construction Cost: $79 million.  

08/14 – 03/17 
Rehabilitation of the Bryant Avenue Bridge over Amtrak and CSX Transit, Bronx, NY - NYCDOT  
Project Scheduler responsible for updating the approved baseline schedule to reflect progress and submitting monthly schedule update reports for 
compliance with the construction contract in accordance with Critical Path Method schedule to assure on-time project completion. 
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03/17 – 06/24 

Replacement of the Westchester Ave. Bridge over the Hutchinson River Pkwy and supporting NY Transit Elevated Line – Resident 
Engineering Inspection (REI) Services, New York, NY - NYCDOT  
Senior CPM Schedule Reviewer for this $46 million bridge replacement while maintaining traffic on the bridge and the parkway below, and rail service 
for NY Transit operations above and supported by the bridge superstructure. Work included supporting elevated transit lines with temp. strong-back 
girders to maintain service while the steel superstructure and reinforced concrete deck were replaced with a low-profile superstructure to eliminate 
impacts from over-height trucks. Work also included new seismic-resistant, neoprene bearings, new expansion joints, steel cleaning and painting, 
improved drainage, asphalt paving, pavement markings, roadway light, utility protection/relocation, day-night-weekend work, complex work zone traffic 
control (WCTZ), and related work. 

07/18 – 06/21 

Route 112 Reconstruction Between I-496 (LIE) to Granny Road (D263744), Medford, Suffolk County, NY - NYDOT 
Senior CPM Schedule Reviewer for this $32M reconstruction and widening of NY Route 112. The 2-lane roadway was replaced with 3-lanes including 
a shared center turn lane, and combined shoulders/bike lanes; curbs and sidewalks were added. The existing catch basin/dry well drainage system was 
replaced with a closed system of catch basins and manholes piped to a new drainage basin. The project required extensive relocation of sub-surface 
and aerial utilities and services (electric, gas, water, sanitary sewer mad fiber optic cable TV, phone, and internet service). The roadway reconstruction 
included new sub-base and base pavement with asphalt wearing surface. The signalized intersection with Horseblock Rd. was widened to add turning 
lanes, and new traffic signals, signs and pavement markings were installed for improved traffic flow and safety. The project included new retaining walls, 
roadway lighting, sign and structures, pavement markings, guiderails, new driveway aprons, ADA pedestrian ramps at intersections, landscaping and 
other appurtenances. The project required extensive WZTC, staged and phased construction, and day-night-weekend work.  

12/19 – 06/22 

CE&I Services for Verrazzano-Narrow Bridge to Reconstruct the Reinforced Concrete Decks of the Brooklyn & Staten Island Approach to the 
Upper Level and the Gowanus Expressway Approach to the Lower Level (VN-84), Staten Island & Brooklyn, NY - Tri borough Bridge and 
Tunnel Authority 
Senior CPM Scheduler for this project that includes several key aspects: 1) reconstruction of the Staten Island approaches and the upper-level 
Brooklyn westbound approach; 2) replacement of the bridge deck at the Brooklyn and Staten Island anchorages; 3) reconstruction of the westbound Lily 
Pond Avenue exit ramp and merge; 4) reconfiguration of the 92nd Street entrance and exit ramps; and 5) the open road tolling in the eastbound 
direction. Construction cost is $130 million.  

07/21 – 06/24 

Nassau County DPW Rehabilitation of Bayville Bascule Bridge over Mill Creek, Bayville, NY - Nassau County DPW 
Senior CPM Schedule Reviewer for this $24.8-million major rehabilitation of this double-leaf bascule bridge. The project included the major 
rehabilitation of civil, structural, electrical and mechanical elements of the bridge including repair and strengthening of structural steel superstructure and 
trunnion support towers, cleaning and painting, replacement of the bascule girder support grillages and concrete encasement, deck modification to  
widen the sidewalk, drainage and  expansion joint improvement. Replacement of the Mechanical operating system including replacing the main pivot 
bearings, rack & pinions, curved and flat bascule treads, span locks, and Live Load bearings). Replacement of the Electrical system including new 
control panels, braking systems, and safety warning system (gates & horns) as well as roadway and navigation lights and related work. The project also 
required heat strengthening of the flanges for the bascule curved girder. Restoration of the control house included reroofing, new windows, and 
repointing the heavy stone masonry. The project also replaced the timber fender system. The project required Staged Construction, day, night, and 
weekend work, Complex WZTC/MPT with temporary traffic signals, reverse traffic, and detours. Maintaining communications with local politicians and 
Community Outreach was required.  

05/13 – 11/13 

Rehabilitation of Ramp Structures at the St. George Ferry Terminal, Staten Island, NY - NYCDOT  
Project Scheduler responsible for revising and recommending approval/revision/rejection of the contractor’s baseline schedule and monthly schedule 
updates for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project completion and 
present schedule analysis report. This design-build project encompassed the reconstruction of eight vehicular ramps consisting of 73 spans and a 
pedestrian bridge above the railroad station as well as terminal buildings and a parking area. Valuation was $175 million. 
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16. Staff Experience: 

 
 

Firm employed by:  THOMPSON ENGINEERING, INC. 

 

Name NICOLE DUNN, PE Years of relevant experience with this employer 2 

Title Civil Engineer Years of relevant experience with other employer(s) 8 

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2015 / Civil Engineering 

Active registration number / state / expiration date PE #44444 / LA / 09-30-2026 

Year registered 2020 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Lead Project Engineer / Meets MPR No. 3 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 

dates should cover the years of experience specified in the applicable MPR(s). 

Nicole Dunn will serve as the Lead Project Engineer and is a professional civil engineer, registered in the State of Louisiana. She has over ten years of experience, including seven years of experience 

managing road construction projects as an Assistant Project Engineer and Project Engineer in the DOTD District 61 office. She is very knowledgeable of construction management resources and is 

proficient in numerous construction management software programs. She is a LADOTD certified Traffic Control Supervisor and Flagger. 

 

7/25-Present 

STATE PROJECT NO. H.015547: ALPHONSE FORBES ROAD OVER DRAINAGE BAYOU 
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the off system bridge replacement on Alphonse Forbes Road Over Drainage Bayou. The 

project is a 0.071 mile-long project in East Baton Rouge Parish consisting of clearing and grubbing, removal of concrete bridge, grading, class II base course, lime treatment, 

asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work. 

 

 

4/25-Present 

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY 
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to 

Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and 

manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. All 

aimed at enhancing roadway function, drainage, and pedestrian access. 

 

01/25-Present 

STATE PROJECT NO. H.014334: BONNABEL BOULEVARD (METAIRIE ROAD TO I-10), JEFFERSON PARISH 
Project Engineer for the Construction Engineering and Inspection Services for Bonnabel Boulevard. The project includes the complete resurfacing of 0.737 mile of Bonnabel 

Boulevard. Additional work includes adjusting and/or replacing drainage structures, cold planning asphaltic concrete, pavement patching (asphalt and high early strength 

concrete), class II base course, handicap curb ramps, curbs, curb/gutter, joint reinforcing membrane, road reinforcing mesh, and traffic pavement markings. 

 

01/25-Present 

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH 
Project Engineer for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and replacement of 

concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. Plan sheets and 

summary tables identified proposed patching locations, however, the CE&I team modified patching locations to better address existing site conditions. 

 

 

12/24-Present 

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGEMENT A, WASHINGTON PARISH (DISTRICT 62) 
Project Engineer for the Construction Engineering and Inspection Services for the Washington Parish sidewalk project consisting of removal and replacement of concrete 

sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through the city of 

Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project scope also 

includes grading, tree protection, landscaping, and adjusting existing utility services. 
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Thompson Engineering, Inc. (Nicole Dunn, PE Resume) – Continued 

 

 

 

06/17-04/25 

PROJECT ENGINEER/ASSISTANT PROJECT ENGINEER (LADOTD OFFICE), ASCENSION, ASSUMPTION, IBERVILLE, AND ST. JAMES PARISHES 
Performed all Contract Administration on LADOTD construction projects. Preconstruction/Design: Identifed project scope with designers in the earliest phases of project, 

reviewed plan sets, completed constructability reviews, and coordinated field meetings to address specific items/utility needs. Construction Engineering/ Construction 

Administration: Reviewed project submittals, shop drawings, and coordinated traffic control needs/press releases; made adjustments for differing site conditions and completed 

change orders with specific attention to funding categories for estimate purposes; completed all stockpile material assessments/inputs into Site Manager throughout the 

progression of the project; reviewed diaries/estimates using Site Manager and Headlight; various construction tasks performed include checking drainage grades, analyzing all 

IRI data in Proval, and insuring plan intent and specifications are adhered to; managed inspection, construction office team, and equipment. 

12/15-06/17 
LADOTD ROAD DESIGN Designer for H.008312, LA 1042 Bridges near Greensburg (since PIH), converting projects to the current 2016 spec book. Designer for H.000263, Chef 

Menteur Pass Bridge and Approach using Microstation/InRoads. 

06/15-12/15 
LADOTD PAVEMENT AND GEOTECHNICAL SECTION Checked boring logs for soil classification accuracy. Developed soil profiles and performed pile designs on various off-

system bridge projects throughout Louisiana. Assisted with multiple PDA tests on both concrete and steel piles. Worked alongside the geotechnical drill crew and lab. 

06/14-08/14 
LADOTD PAVEMENT PRESERVATION SECTION Created Pavement Preservation Health Index for 3-14 fiscal year. Collected data on asphalt overlays used in various states 

to compare how Louisiana uses thin overlays. 
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16. Staff Experience: 

 
 

 

 

 

Firm employed by:  THOMPSON ENGINEERING, INC. 

 

Name JUSTIN BOSARGE Years of relevant experience with this employer 10 

Title Lead Construction Inspector Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization  

Active registration number / state / expiration date  

Year registered  Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) 

Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic Control 

Supervisor and Flagger 

Contract role(s) / brief description of responsibilities Lead Construction Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 

dates should cover the years of experience specified in the applicable MPR(s). 

Justin Bosarge is a DOTD Certified Inspector with over nineteen years of experience in road construction. He will perform Construction Inspection Services. He is certified in Designing Pedestrian 

Facilities for Accessibility, LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic Control 

Supervisor and Flagger. He is well versed in DOTD’s construction software Site Manager and HeadLight. 

 

 

4/25-Present 

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH 
Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview 

Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and manholes. 

Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. All aimed at 

enhancing roadway function, drainage, and pedestrian access. 

 

 

07/21-Present 

STATE PROJECT NO. H.001498: LA 24 AND LA 316: COMPANY CANAL BRIDGE, TERREBONNE PARISH 
Inspector for the Construction Engineering and Inspection Services for construction of a new vertical lift bridge over the Company Canal on LA 24 at new operator’s house. 

The new vertical lift bridge will be built on existing alignment. Duties include maintaining all construction field records; making daily entries in the project dairy, coordinating 

with DOTD and appropriate utility representatives, inspecting the contractor’s construction operations (daily) to ensure that all work is being performed in accordance with the 

plans and specifications; keeping clear and concise records of contractual operations; and preparing final estimate packages, including Form 2059 “Summary of Test Results” 

in conformance with DOTD requirements. Construction Cost: $28M (EST) 

 

05/23-Present 

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH 
Lead Inspector for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement base, 

treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with combination curb 

and gutter, and new drainage. Meyer is working hand in hand with the Contractor, DOTD, and the Ascension Parish Engineering Department. 

 

03/19-11/19 

STATE PROJECT NO. H.012783.6: WB VETERANS: SEVERN AVENUE – CLEARVIEW PARKWAY, JEFFERSON PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and gutter. 

The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. 

 

07/23-Present 

STATE PROJECT NO. H.006459: ROUNDABOUT AT CHURCHPOINT AND RODDY ROADS, ASCENSION PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement base, 

milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage. 
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Thompson Engineering, Inc. (Justin Bosarge Resume) – Continued 

 

 

05/17-09/19 

STATE PROJECT NO. 007175: LAPALCO (VICTORY – WESTWOOD), JEFFERSON PARISH 
Inspector for the Construction Engineering and Inspection Services for widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding 

a median. The work also consisted of clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related work. Duties 

included gathering and organizing samples and documentation for the DOTD approved sampling plan and 2059, inspecting construction activities in the field, documenting 

field operations in field books and Site Manager system, measuring, and verifying quantities with contractor, coordinating field testing as required, and maintaining record 

drawings. Construction Cost: $6.9M 

 

11/15-12/18 

STATE PROJECT NO. H.007351: COUNTRY DRIVE WIDENING PHASE A (JEFF DRIVE TO PRESQUE ISLE DRIVE), TERREBONNE PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work also 

included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, and 

traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: $3.9M 

 

11/16-08/18 

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. – CALLIOPE STREET) 
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and 

gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, temporary 

detour roads and tree protection. Construction Cost: $3.6M 

 

08/15-05/18 

STATE PROJECT NO. H.007331: PAKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and 

subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: $5.3M 

 

 

10/16-05/18 

STATE PROJECT NO. H.001413.6 (CE&I): LA 18 (4TH STREET EXTENSION – BURMASTER), JEFFERSON PARISH 
Inspector for the Construction Engineering and Inspection Services for LA 18 (4th Street Extension – Burmaster). The project included new construction including grading, 

concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and 

traffic pavement markings. Duties included utilizing DOTD’s Site Manager Program and coordinating with DOTD. Also reviewed and managed shop drawings and requests for 

information. The final submittal package was submitted to the DOTD Construction Audit Section including Form 2059 and as-built drawings. Construction Cost: $7.2M 
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Firm employed by:  THOMPSON ENGINEERING, INC. 

 

Name BYRON MACKEY Years of relevant experience with this employer 10 

Title Construction Inspector Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2009 / Construction Management 

Active registration number / state / expiration date  

Year registered  Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) 

Paving, Asphalt Concrete Paving, Structural Concrete, and a LADOTD Certified Traffic 

Control Technician and Flagger 

Contract role(s) / brief description of responsibilities Construction Inspector 

Experience dates 

(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience 

dates should cover the years of experience specified in the applicable MPR(s). 

Byron Mackey is a DOTD Certified Inspector with over seventeen years of experience in road construction. He will perform Construction Inspection Services. He is LADOTD Certified in Embank-

ment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Concrete Paving, Structural Concrete, and is a LADOTD Certified Traffic Control Technician and Flagger. He is well versed 

in DOTD’s construction software Site Manager and HeadLight. 

 

01/25-Present 

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH 
Construction Inspector for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and 

replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 

Construction Cost: $812K (EST) 

 

02/23-Present 

STATE PROJECT NO. H.013365: LA 45/LA 303 ROSETHORNE PATH (LAFITTE), JEFFERSON PARISH 
Construction Inspector for the Construction Engineering and Inspection for the path which includes an approximately 10,000’ 6’ wide concrete path along the east side of LA 

45 (Jean Lafitte Blvd.) in the vicinity of Rosethorne Park and the Lafitte Fire Station. Striping, signage, and drainage modifications are included in this project. Construction Cost: 

$1.2M (EST) 

 

01/23-Present 

STATE PROJECT NO. H.013525: ST. BERNARD 40 ARPENT TRAIL 
Construction Inspector for the Construction Engineering and Inspection Services for the construction of an approximately 47,610 LF asphalt bicycle-pedestrian path along 

the 40 Arpent Levee from Arabi to the Violet Canal. The project also includes construction of two bicycle-pedestrian bridges across the 40 Arpent Canal. Construction Cost: 

$7.9M (EST) 

 

12/20-05/21 

STATE PROJECT NO. H.009804.6: SOUTH WILLIAMS BOULEVARD STREETSCAPING, JEFFERSON PARISH 
Lead Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete sidewalk 

pavement and replacement with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental drainage. 

 

10/16-07/18 

STATE PROJECT NO. H.001413.6: LA 18 (4TH ST. EXT. – BURMASTER) 
Lead Inspector for the Construction Engineering and Inspection Services for the new construction on LA 18 which included grading, concrete pavement, curbs, base course, 

and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings. Construction 

Cost: $7.2M 

08/15-05/18 

STATE PROJECT NO. H.007331: PACKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH 

Construction Inspector for the Construction Engineering and Inspection Services for the road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse Square, and 

Tyler Street. The work includes constructing a new asphaltic roadway with curb and gutter, sidewalks, subsurface drainage, removing the existing roadway, construction traffic 

signals, sewer lines, and water lines. He performed weekly progress meetings, negotiated, and processed change orders, updated DOTD’s Site Manager Program, and reviewed 

all Requests for Information (RFI). Construction Cost: $5.3M 
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Firm employed by     Eustis Engineering L.L.C. 

Name Travis R. Richards, P.E. Years of relevant experience with this employer 19 

Title Vice President of Testing and Senior Project 
Manager 

Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization Graduate Certificate / 2018 / Coastal Engineering 
Master of Science / 2017 / Engineering 

Master of Science / 2015 / Engineering Management 
Bachelor of Science / 1998 / Civil Engineering 

Active registration number / state / expiration date License No. 30992 / Louisiana / 3-31-2027 

Year registered 2004 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Mr. Richards is responsible for the technical functions/performance of the soil 
mechanics’ laboratory.  As a Professional Engineer in Civil Engineering registered in 
Louisiana, with more than five years’ experience and comparable experience in the 
testing and acceptance of construction materials on LaDOTD projects, with the 
exception of being employed by the Prime Consultant, he fulfills Item Nos. 1,  and 2 of 
the Minimum Personnel Requirements in this Advertisement. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/21 – 02/23 LaDOTD, New Magazine Street Improvements Between Leake Avenue to Avenue East Drive, New Orleans, Louisiana 
(24689):  This project involved the reconstruction of Magazine Street in New Orleans, Louisiana. Our services included 
testing and inspection of earthwork and concrete.  Mr. Richards reviewed the concrete mix design report. 

07/21 – 08/21 LaDOTD, Ames Boulevard between the West Bank Expressway and Happy Street, Jefferson Parish, Louisiana 
(24631):  Eustis Engineering completed concrete and asphalt testing and inspection services for this project. As the project 
manager, Mr. Richards reviewed the reports and provided quality control checks of our services. 

08/18 – 11/18 LaDOTD, Girder Span Bridge Repairs, Earhart Expressway and Clearview Parkway Interchange, Metairie, Louisiana 
(23954):  This project included quality control inspections and testing of concrete and grout, as well as a special inspector for 
high strength grout.  Mr. Richards was Project Manager for this work. 
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Firm employed by     Eustis Engineering L.L.C. 

Name Chad M. Ortolano Years of relevant experience with this employer 12 

Title Senior CMT Technician Years of relevant experience with other employer(s) 5 

Degree(s) / Years / Specialization High School Graduate / 2007 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Mr. Ortolano will  be able to provide a variety of CMT services for this project if 
needed.  He is an ACI-certified concrete field-testing technician, has NICET CMT 
certifications in Soil, Asphalt, and Concrete (Level II for all), and holds a HAZMAT 
Certification for Nuclear Gauges.  He was previously certified as a Traffic Control 
Supervisor by ATSSA and can be recertified, if needed.   

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/21 – 02/23 LaDOTD, New Magazine Street Improvements Between Leake Avenue to Avenue East Drive, New Orleans, Louisiana 
(24689):  This project involved the reconstruction of Magazine Street in New Orleans, Louisiana. Our services included 
testing and inspection of earthwork and concrete.  Mr. Ortolano and the Eustis team performed in-place density tests 
throughout the project area.  

08/18 – 11/18 LaDOTD - Girder Span Bridge Repairs, Earhart Expressway and Clearview Parkway Interchange, Metairie, Louisiana 
(23954): The scope of work for this project included soil mechanics laboratory tests, in-place nuclear density tests, concrete 
inspections, compressive strength testing of concrete cylinders, and asphalt pavement cores at 172 locations to the 
approximate 12-in. depth.  Mr. Ortolano performed in-place density tests and concrete inspection services on this project on an 
as-needed basis. 
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Firm employed by     Eustis Engineering L.L.C. 

Name Jonathan B. Jadrich Years of relevant experience with this employer 15 

Title Senior CMT Technician Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization Bachelor of Science / 1993 / Physics 

Active registration number / state / expiration date N/A 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Mr. Jadrich will be able to provide a variety of CMT services for this project.  His main 
area of expertise includes concrete inspection, in-place density tests, masonry 
inspection, rebar inspection and site inspection.  Additionally, Mr. Jadrich assists our 
laboratory on an as-needed basis. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/21 – 02/23 LaDOTD, Ames Boulevard between the West Bank Expressway and Happy Street, Jefferson Parish, Louisiana (24689):  This 
project involved the reconstruction of Magazine Street in New Orleans, Louisiana. Our services included testing and 
inspection of earthwork and concrete.  Mr. Jadrich and the Eustis team performed in-place density tests throughout the project 
area.  He dedicated nearly 60 hours to the project. 

07/21 – 08/21 LaDOTD, Ames Boulevard between the West Bank Expressway and Happy Street, Jefferson Parish, Louisiana (24631):  This 
project involved renovations and upgrades to a section of the roadway pavement along Ames Boulevard between the West 
Bank Expressway and Happy Street in Jefferson Parish.  Eustis Engineering was brought in to provide construction materials 
testing and inspection services during the laying of asphalt and concrete.  Mr. Jadrich assisted with asphalt and concrete 
inspections. 

08/18 – 11/18 LaDOTD, Girder Span Bridge Repairs, Earhart Expressway and Clearview Parkway Interchange, Metairie, Louisiana 
(23954):  This project included quality control inspections and testing of concrete and grout, as well as a special inspector for 
high strength grout.  Mr. Jadrich took part in the fieldwork activities.  
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Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 

Project name S Larriviere Rd: LA 92 – Chemin Metairie (CE&I) Firm responsibility (prime or sub?) Prime 

Project number H.012867.6 Owner’s name City of Youngsville (LaDOTD LPA project) 

Project location Youngsville, Louisiana Owner’s Project Manager Terry Bourque 

Owner’s address, phone, email 201 Iberia St, Youngsville, LA 70592 / (337) 856-4181 / terrybourque@youngsvillela.gov 

Services commenced by this firm (mm/yy) 04/25 Total consultant contract cost ($1,000’s) 673 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 673 

 
The S Larriviere Rd: LA 92 – Chemin Metairie project will reconstruct approximately 1.2 miles of the existing asphalt road and roadside ditches, 
including new base course, asphalt pavement, concrete curb and gutter, subsurface drainage system (15” RCP to 48” RCP, manholes, and catch basins), 
pavement markings, signage, sidewalks, driveways, and sewer house connection adjustments. The project will also replace an existing bridge and RCP 
culvert with three 10’x9’ precast concrete box culverts and two 8’x8’ precast concrete box culverts, respectively, as well as cast-in-place concrete 
headwalls and flexible revetments. Horizon is currently providing construction engineering and inspection services for the project.  
 
Firm Members Involved: Brett Liuzza, Ben Bartlett, John Karlin, Jeff Puissegur, Keith Schulz, and Jack Burnett 
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Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 

Project name Fortune Road Pavement Preservation (CE&I) Firm responsibility (prime or sub?) Prime 

Project number H.012868.6 Owner’s name City of Youngsville (LaDOTD LPA project) 

Project location Youngsville, Louisiana Owner’s Project Manager Terry Bourque 

Owner’s address, phone, email 201 Iberia St, Youngsville, LA 70592 / (337) 856-4181 / terrybourque@youngsvillela.gov 

Services commenced by this firm (mm/yy) 04/25 Total consultant contract cost ($1,000’s) 78 

Services completed by this firm    (mm/yy)  02/26 Cost of consultant services provided by this firm ($1,000’s) 78 

 
The Fortune Road Pavement Preservation project milled, patched, and overlayed approximately 1.1 miles of the existing asphalt road and installed new 
pavement markings. Horizon provided construction engineering and inspection services for the project. 
 
Firm Members Involved: Brett Liuzza, Ben Bartlett, John Karlin, Jeff Puissegur, and Keith Schulz 
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17. Firm Experience: 
 

Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 

Project name St. Bernard Pedestrian Improvements (CE&I) Firm responsibility (prime or sub?) Prime 

Project number H.014049.6 Owner’s name LaDOTD 

Project location Chalmette, Louisiana Owner’s Project Manager Justin Guilbeau 

Owner’s address, phone, email 14101 Old Gentilly Rd, New Orleans, LA 70129 / (504) 253-6102 / justin.guilbeau@la.gov 

Services commenced by this firm (mm/yy) 03/25 Total consultant contract cost ($1,000’s) 123 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 123 

 
The St. Bernard Pedestrian Improvements project improved pedestrian facilities along LA 47 (Paris Rd.) and LA 39 (E. Judge Perez Dr.) by installing 
new rectangular rapid-flashing beacons, signage, high visibility crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, 
sidewalks, handrails, and other associated features. Horizon provided construction engineering and inspection services for the project. Construction 
was substantially completed in July 2025 and all punch list items were completed in August 2025. Horizon is currently awaiting approval of the project 
closeout documentation. 
 
Firm Members Involved: Brett Liuzza, Ben Bartlett, John Karlin, Jeff Puissegur, and Keith Schulz 
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17. Firm Experience: 
 

Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 

Project name Signal Upgrade: Sgt Alfred Dr @ Cleveland (CE&I) Firm responsibility (prime or sub?) Prime 

Project number H.014737.6 Owner’s name City of Slidell (LaDOTD LPA project) 

Project location Slidell, Louisiana Owner’s Project Manager Christi Lambertson 

Owner’s address, phone, email 250 Bouscaren St, Slidell, LA 70458 / (985) 646-4270 / clambertson@cityofslidell.org 

Services commenced by this firm (mm/yy) 09/25 Total consultant contract cost ($1,000’s) 137 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 124 

 
The Signal Upgrade: Sgt Alfred Dr @ Cleveland project will replace the existing wire mounted traffic signals and install new crosswalks and pedestrian 
signals, which will improve traffic flow, decrease maintenance costs, and improve pedestrian and bicyclist safety. Horizon is currently providing 
construction engineering and inspection services for the project.  
 
Firm Members Involved: Ben Bartlett, Brett Liuzza, John Karlin, and Jack Burnett 
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17. Firm Experience: 
 

Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 

Project name Louisiana Ave., Harmony St., & Seventh St. Wharf Substructure 
Repairs (CMAR) 

Firm responsibility (prime or sub?) Prime 

Project number N/A Owner’s name Port of New Orleans 

Project location New Orleans, Louisiana Owner’s Project Manager Christine Nguyen 

Owner’s address, phone, email 1350 Port of New Orleans Pl, New Orleans, LA 70130 / (504) 528-3416 / christine.nguyen@portnola.com 

Services commenced by this firm (mm/yy) 10/25 Total consultant contract cost ($1,000’s) 1,500 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 1,250 

 
The Louisiana Avenue, Harmony Street, and Seventh Street Wharves were originally constructed in 1974, 1955, and 1978, respectively, along the 
Mississippi River and currently serve as break-bulk terminals operated by Ports America and QSL. This project involves rehabilitation of piles (steel 
pipe piles and H-piles), decks (cast-in-place and precast reinforced concrete) and reinforced concrete pile caps and a major repair of a large failed 
section of deck, pile caps, and piles. Horizon is currently providing construction management and independent cost estimating services for this $40M 
(est.) project. 
 
Firm Members Involved: John Karlin, Brett Liuzza, and Paul Beaullieu 
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17.  Firm Experience: 
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17. Firm Experience: 
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17. Firm Experience: 
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Company Canal Vertical Lift Bridge Replacement CE&I Firm responsibility (prime or sub?) Prime 

Project number H.001498 Owner’s name Louisiana Department of Transportation & Development 

Project location Bourg, LA Owner’s Project Manager Jacob Oncale, PE 

Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70804 / 985.858.2424 / Jacob.Oncale@la.gov 

Services commenced by this firm (mm/yy) 07/20 Total consultant contract cost ($1,000’s) $4,000 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $3,200 

H&H is providing construction engineering and inspection services (CE&I) for this project.  The 
original Company Canal Vertical Lift Bridge on LA 24 was constructed in 1951 with a 65-foot-long lift span. 
Although operating more than a dozen times per month, the bridge’s condition had declined over time. 
The original bridge had a poor load rating, deterioration of the steel protective coating and superstructure 
steel, and many additional operational issues that caused the bridge to malfunction. These issues caused 
traffic disruptions and required detours from LA 24 to local roads. LADOTD determined that the original 
bridge required replacement.  

The newly designed vertical lift bridge, which is being built on the existing alignment, will have a 100-foot-

long lift span with an approximately 48-foot-wide deck consisting of two 12-foot-wide travel lanes, two 8-

foot shoulders, and a 5-foot pedestrian walkway. The 40-foot approach slabs will be installed at each end 
of the bridge. The new operator’s house will be constructed just southwest of the bridge to replace the 

existing operator’s house which was located on the northeast side of the bridge. The scope of the bridge 
replacement project included improving the safety and vehicular movements within the project corridor by 

realigning approximately 405 feet of LA 316 to the west to avoid conflict with the new bridge structure and 
approach slabs.  
 

During the construction of the new vertical lift bridge and operator house, H&H is providing construction 
contract administration and construction engineering inspection services typically performed by the DOTD Project 

Engineer and their staff. H&H’s scope includes: 
 

• Coordinating and attending pre-construction meeting 
• Keeping records of the contractual operations; maintaining construction field records; making daily entries in 

project diary 
• Coordinating with DOTD and utility representatives for relocations/ adjustments of utility facilities 
• Performing required field-testing and submit sampled materials 
• Inspecting contractor’s construction operations (daily) to ensure work is performed in accordance with the plans and specifications 
• Preparing monthly pay estimates, monthly progress reports, tracking and payment for stackpile materials, and prepare change orders 
• Submitting “As-Built” plans with the final estimate 
• Preparing final estimate packages, including Form 2059 

 

   Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE; Travis Kimmins, PE; Lance Resendez, EI; Dalton Hunt, EI;  
                             Sean Brock, EI; Christopher Aubert, PE; Mor Diao, James Burkes, Dwayne Lewis  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 
• ELECTRICAL/MECHANICAL/STRUCTURAL INSPECTION 
• NEW BRIDGE CONSTRUCTION 
• LADOTD SOFTWARE USED – SITEMANAGER AND 

HEADLIGHT 
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17. Firm Experience: 
 

Firm name Hardesty & Hanover Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name Bayou Barataria Swing Bridge Phase 1 and Phase 2 Firm responsibility (prime or sub?) Prime 

Project number H.015028.6 Owner’s name Louisiana Department of Transportation & Development 

Project location Jefferson Parish, LA Owner’s Project Manager Ryan Morvant, PE 

Owner’s address, phone, email 1201 Capitol Access Rd. Baton Rouge, LA 70804 / 225.379.1067 / Ryan.Morvant@la.gov 

Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $7,370 

Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $6,465 

H&H is providing construction contract administration and construction engineering and inspection services (CE&I) for the Bayou Barataria 
Bridge Replacement Projects for LADOTD.  The original bridge was built in 1948 to connect Barataria and Lafitte and was destroyed completely 
in 2021 by Hurricane Ida. After Hurricane Idea, a temporary modular steel span bridge was built in its place and is currently the only means of 
transportation for Barataria residents to the mainland. The new moveable bridge will be located approximately one mile downstream from the 
original bridge.  
 

The LA302- Bayou Barataria Moveable Bridge Replacement Project is multi-phased to allow for an expedited start time for the construction of 
the bridge. Phase 1 includes construction of the new swing bridge, operator house, generator house, and embankment placement for the 
approach roadways at a cost of $56 million. The bridge is estimated to be completed in 2028. Features of the new bobtail swing bridge include a 
20-foot vertical clearance in the closed position, a hybrid-driven hydraulic swing operating system, a natural gas-powered generator to operate 
the bridge after a storm or power outage, and a robust pier protection system with 60-inch diameter piles protecting the new bridge.   
 

Phase 2 includes roadway reconstruction and new alignment on LA45 to approach the new bridge (LA302). Roadway improvements are also 
being designed on the west side of the new bridge (LA3257), for a  total of $8 million. The roadway improvement project is estimated to be 
completed in 2026. Features of the new roadway include an elevation change of the LA45 roadway at LA302 of 7feet, which includes an 
embankment surcharge for 180 days, new 16-inch water main, drainage structures, relocation of utilities, and temporary Mechanically Stabilized 
Earth Wall (MSEW). Construction requires installation of the temporary MSEW for the new alignment to maintain traffic in both lanes on LA45 
during construction. 
H&H’s scope includes:  
• Coordinating and attending pre-construction and weekly construction meetings 
• Keeping contractual operations records; maintaining construction field records; making daily entries in project diary 
• Coordinating with DOTD and utility representatives for relocations and adjustments of utility facilities 
• Performing required field testing and submitting sampled materials 
• Daily inspection of the contractor’s construction operations to ensure work is performed in accordance with the 

plans and specifications (LSSRB 2016) 
• Preparing monthly pay estimates and monthly progress reports; tracking and payment for stockpile materials; 

and preparing Change Orders 
• Submitting “As-Built” plans with the final estimate 
• Preparing final estimate packages, including Form 2059 
  

Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Matt Gagliano, PE; Travis Kimmins, PE; Kenneth 

Pecquet, PE; Christopher Aubert, EI; Lance Resendez, EI; Dalton Hunt, EI; Sean Brock, EI; Mor Diao; James Burkes; 

Dwayne Lewis 
  

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• LADOTD CE&I PROJECT 

• ELECTRICAL/MECHANICAL/STRUCTURAL INSPECTION 
• NEW ROADWAY & BRIDGE CONSTRUCTION 

• OVERLAY OF EXISTING ROADWAY 

• LADOTD SOFTWARE USED – HEADLIGHT AND 

SITEMANAGER 
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17. Firm Experience: 
 

Firm name Hardesty & Hanover  Past Performance Evaluation Discipline(s)* CE&I/OV 

Project name  Lake Pontchartrain Causeway Safety Bay Improvement Project CE&I Firm responsibility (prime or sub?)  Prime 

Project number   432 Owner’s name Greater New Orleans Causeway Commission 

Project location   Jefferson & St. Tammany Parishes, LA Owner’s Project Manager   Carlton Dufrechou, PE 

Owner’s address, phone, email  3939 N. Causeway Blvd #400 Metairie, LA 70002 / 504.835.3118 / cdufrechou@gnoec.org 

Services commenced by this firm (mm/yy) 08/18 Total consultant contract cost ($1,000’s)  $3,880 

Services completed by this firm    (mm/yy)  08/21 Cost of consultant services provided by this firm ($1,000’s)  $3,000 
 

H&H provided construction, engineering, and inspection services (CE&I) for the Greater New Orleans 
Expressway Commission (GNOEC) along the Lake Pontchartrain Causeway Bridge. The purpose of this 
fast-paced, $60M CMAR construction project was to improve safety by providing emergency stopping 
areas for northbound and southbound bridges with new shoulders in six locations on each bridge. 
 

H&H deployed several construction engineering and inspection teams to oversee the fabrication and 
construction of structural and electrical operations. These teams worked concurrently inspecting 
construction activities over an approximately 18-month construction and the project closeout period. 
Precast components were utilized for the project with material fabrication performed off-site at two 
locations and the contractor’s yard for the construction of prefabricated decks. H&H’s scope also 
included inspection of power, lighting, communication, CCTV, and traffic signal systems. All work was 
performed in conformance with LADOTD requirements and the latest specifications.  
 

H&H’s specific responsibilities included: maintaining all construction field records; documenting 
personnel present and equipment being utilized on the job site; coordinating relocations and adjustments 
of utility facilities for the construction of worksite; submitting all sampled materials to be tested by a 
qualified testing laboratory in accordance with the stipulated sampling manual; inspecting and ensuring 
that all work was performed in general compliance with the specified plans and specifications; keeping 
concise records of the contractual operations; preparing monthly pay estimates and monthly progress 
reports; preparing final estimate packages and submitting as-built plans with the final estimate; 
monitoring and documenting all construction claims and providing recommendations on disposition of 
claims; coordinating and/or performing the inspection of the fabrication of pre-cast materials at the two 
precast plants and the contractor’s yard; reviewing the construction signage for compliance with the 
MUTCD and traffic control standards; developing a sampling plan; and preparation of final estimate 
packages, as-built plans, and all construction records. 

  
 

 

Key Personnel: Bobby Naghavi, PE; Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE  

 

 
 

SCOPE OF WORK RELEVANT TO THE CONTRACT: 

• CONSTRUCTION ENGINEERING & INSPECTION PROJECT 

• CONSTRUCTED ACCORDING TO LADOTD STANDARDS & 

SPECIFICATIONS 

• ELECTRICAL INSPECTION 
• BRIDGE CONSTRUCTION 



   Page 86 of 127 

 

HORIZON ENGINEERING, LLC 

 

17. Firm Experience: 

 

THOMPSON PROJECT #1 

Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV 

Project name S. Tangipahoa Roads - Pavement Rehab Firm responsibility (prime or sub?) Prime 

Project number State Project No. H.014048 Owner’s name DOTD/Tangipahoa Parish 

Project location Tangipahoa Parish Owner’s Project Manager Kevin Greer 

Owner’s address, phone, email 15485 W. Club Deluxe Road, Hammond, LA 70403; 985.340.9028; KGreer@tangipahoa.org 

Services commenced by this firm (mm/yy) 05/22 Total consultant contract cost ($1,000’s) $707 

Services completed by this firm  (mm/yy) 06/23 Cost of consultant services provided by this firm ($1,000’s) $707 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Thompson Engineering, operating as Meyer Engineers, provided 

Construction Engineering and Inspection (CE&I) services for the South 

Tangipahoa roads rehabilitation which includes milling, overlay, and 

striping along with combination curb and gutter, and incidental drainage. 

Our team worked hand in hand with the Contractor, DOTD, and the 

Tangipahoa Engineering Department. 

The work was performed on Sisters Road, N. Baptist Road, Happywoods 

Roads, Rufus Bankston Road, and Wardline Road. Meyer reviews the 

Contractor’s schedule, reviews all Requests for Information (RFI), and 

coordinates with DOTD District 62 and the Tangipahoa Department of 

Public Works. The project required a constant presence on site. Our team 

performed constant checks, provided knowledge and communication to 

prevent problems. 

 

 

 

Our team completed all closeout submittals including Form 2059 and 

record drawings and is performing all documentation on DOTD’s Site 

Manager Pro-gram and HeadLight. Construction Cost: $2.5M (EST) 

Team Members: Justin Bosarge 

100% of the work for this project was performed in Louisiana. 
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17. Firm Experience: 

 

THOMPSON PROJECT #2 

Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV 

Project name Terrace Ave Pavement Rehab (CE&I) Firm responsibility (prime or sub?) Prime 

Project number State Project No. H.014528.6 Owner’s name City of Slidell 

Project location St. Tammany Parish Owner’s Project Manager Christi Lambertson 

Owner’s address, phone, email 203 Bouscaren St, Slidell, LA 70458; 985-646-4270; CLambertson@CityofSlidell.org 

Services commenced by this firm (mm/yy) 12/23 Total consultant contract cost ($1,000’s) $140 

Services completed by this firm  (mm/yy) 06/24 Cost of consultant services provided by this firm ($1,000’s) $140 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Our team completed Construction Engineering and Inspection Services for 

Terrace Ave. from Old Spanish Trail to Ash St. in Slidell, St. Tammany 

Parish. The purpose of this project is to mill, patch and overlay the existing 

asphaltic concrete road on Terrace Ave. Additional work includes the full 

reconstruction (Excavation, Sub-base, Class 2 Base Course, and Asphaltic 

Concrete) of the first 300 LF, clearing and grubbing, Manhole and Utility 

adjustments, and Thermoplastic Pavement Striping. Traffic is being 

maintained on this busy street. 

Our team utilized DOTD’s Site Manager and Headlight Programs and 

coordinated with DOTD District 62 and St. Tammany Parish. Thompson 

reviewed and managed shop drawings and Requests for Information (RFI). 

 

 

 

 

 

Our team submitted the final submittal package to the DOTD 

Construction Au-dit Section including Form 2059 and as-built 

drawings. The construction cost is $1.5 Million. 

Team Members: David Dupre, PE | Byron Mackey (Lead 

Inspector) 

100% of the work for this project was performed in Louisiana. 
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17. Firm Experience: 

THOMPSON PROJECT #3 

Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV 

Project name LA 25: Washington Parish Sidewalks Segment B & C Firm responsibility (prime or sub?) Prime 

Project number State Project No. H.011835.6 Owner’s name Washington Parish 

Project location Washington Parish Owner’s Project Manager Alex Sumrall 

Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org 

Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000’s) $20.9 

Services completed by this firm  (mm/yy) 10/22 Cost of consultant services provided by this firm ($1,000’s) $20.9 

Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.) 

Thompson Engineering, operating as Meyer Engineers, 

Ltd, led the preliminary and final design of ADA compliant 

sidewalks and after successful bidding, Thompson 

continued work in providing Construction Engineering 

and Inspection Services for the Washington Parish 

Sidewalk Project in Franklinton, Louisiana. This 

Transportation Alternatives Program (TAP) project 

consisted of 4,000 linear feet of 6-foot-wide decorative 

concrete sidewalks along Cleveland Street, Main Street 

(LA 25), Pearl Street and Jackson Street. The work also 

included concrete curbs, drainage, striping, and ADA 

ramps. The sidewalks provide a non-motorized 

transportation link in the community and will tie into the 

Safe Routes to School project around the Franklinton 

Junior High School. Future phases to extend the path 

along Main Street (LA 25) and along Boat Ramp Road are 

in the conceptual design phase. The project provides 

connectivity between residential neighborhoods and 

established commercial areas and government services. 

Thompson provided engineering and inspection services 

that included coordination with Washington Parish and 

the LADOTD, maintaining field records, and preparing 

monthly pay estimates and progress reports in DOTD’s 

Site Manager.  

Team Members: Byron Mackey (Lead Inspector), 100% of 

the work for this project was performed in Louisiana. 
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17. Firm Experience: 

 

Firm name Eustis Engineering L.L.C. Discipline(s)* Geotech/Other (Construction Materials 
Testing) 

Project name New Magazine Street Improvements, Between Leake Avenue to Avenue 

East Drive 
Firm responsibility (prime or sub?) Sub 

Project number H.007273 Owner’s name LaDOTD Through Design Engineering, Inc. 

Project location New Orleans, Louisiana Owner’s Project Manager Brett Liuzza 

Owner’s address, phone, email 3330 West Esplanade Avenue, Suite 205, Metairie, Louisiana, 504-836-2155, bliuzza@dei-engr.com 

Services commenced by this firm (mm/yy) 11/21 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm    (mm/yy)  02/23 Cost of consultant services provided by this firm ($1,000’s) $28 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 

The portion of Magazine Street between Leake Avenue and slightly east of East Drive in New Orleans, Louisiana was demolished and reconstructed. The new 

pavement comprised of Portland Cement Concrete. Utility features were also planned to be updated.  Eustis Engineering provided construction materials testing 

services for the project to include sampling and field testing of earthwork, and field testing and sampling of concrete. 

 

For the sampling and field testing of earthwork, Eustis Engineering provided a qualified technician to:  

• observe proofrolling operations,  

• obtain representative samples of materials intended for use on the project,  

• perform in place density tests on these same materials throughout the day, and  

• determine if the materials in the field have been properly compacted and are in compliance 

with the project plans and specifications.  

 

During concrete, mortar, and grout testing services, Eustis Engineering’s ACI certified technicians:  

• recorded each mix design used while at the project site;  

• recorded the amount of water or additives added to the concrete, mortar, and/or grout mix;  

• observed the placement of the material while performing testing;  

• performed slump tests (either visual or actual) for each truck load witnessed;  

• sampled the material at intervals stated in the project plans and specifications.  

 

Personnel involved with this project included Travis R. Richards, P.E., Chad M. Ortolano, and 

Jonathan B. Jadrich. 
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17. Firm Experience: 

 

Firm name Eustis Engineering L.L.C. Discipline(s)* Geotech/Other (Construction Materials 
Testing) 

Project name Bourbon Street Reconstruction, Phase II Firm responsibility (prime or sub?) Prime 

Project number  Owner’s name City of New Orleans, Department of Public Works 

Project location New Orleans, Louisiana Owner’s Project Manager Joshua Hartley 

Owner’s address, phone, email 1300 Perdido Street, Room 6W03, New Orleans, Louisiana 70112, 1-504-565-7255, jwhartley@nola.gov 

Services commenced by this firm (mm/yy) 04/17 Total consultant contract cost ($1,000’s) Unknown 

Services completed by this firm    (mm/yy)  02/18 Cost of consultant services provided by this firm ($1,000’s) $483 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 

A major refurbishment of Bourbon Street paving between Canal Street and Dumaine Street was proposed by the City of New Orleans.  The work would consist of 

replacement of existing drain lines, sewer and water mains, house connections, sidewalks, and a new 8-in. thick concrete pavement roadway.  Eustis Engineering 

was tasked to provide the following services for this phase of the project: 

     

• site observation and inspection; 

• vibration monitoring;  

• soil and/or aggregate materials sampling and laboratory testing including soil mechanics laboratory tests performed on 

materials such as sand (structural fill) as well as crushed concrete and limestone (base course) that were intended for use on 

the project.  Testing included grain size analyses, Atterberg limits determinations, organic content, standard Proctor (ASTM D698), modified Proctor 

(LaDOTD TR418), and relative density Proctor (ASTM D4253, D4254); 

• in-place density tests on the various materials listed above; 

• inspection and sampling of concrete placed for street panels, sidewalks, curbs, catch basin foundations, valve box foundations, transition box foundations, 

electrical box foundations, etc.; and 

• compressive strength testing of nearly 400 concrete cylinders made during inspection. 

  

More than 30 Eustis Engineering employees and subcontract employees worked in excess of 5,300 hours on this project.  Travis R. Richards, P.E. provided technical 

oversight on the project. 
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18. Approach and Methodology: 
IDIQ Contract 4400034601 will provide 
construction engineering and inspection (CE&I) 
services throughout the state, primarily in District 
62 and involving bridge, asphalt mill and overlay, 
and roundabout projects. These infrastructure 
improvements will have a positive impact on the 
community by improving pedestrian, bicyclist, 
and motorist safety and interconnectivity 
throughout St. Helena, Livingston, St. John the 
Baptist, Tangipahao, Washinton, and St. 
Tammany parishes. Horizon Engineering, LLC 
(Horizon) has identified the following challenges 
that will need to be addressed during construction 
to deliver successful projects. 

1. COORDINATION 

Coordination with DOTD District 62, local public 
agencies, Contractor, Engineer of Record, and 
other affected stakeholders (e.g., residents, 
businesses, and utility companies) will be critical 
to ensure that all project team members are on the 
same page. Our staff has worked with DOTD 
District 62 on multiple recent CE&I projects, such 
as H.014315.6, Grafton Drive Pavement 
Rehabilitation, H.014317.6, Carey St. Pavement 
Rehabilitation, H.014737.6, Signal Upgrade: Sgt 
Alfred Dr @ Cleveland project, and H.011775.6, 
US 11 & US 190 Bicycle and Ped Crossings. This 
familiarity will facilitate seamless coordination 
throughout the project. Two of our Lead Project 
Engineers, Brett Liuzza and Ben Bartlett, were 
raised in District 62 and many of our inspectors 
currently live in District 62 (Jeff Puissegur, Keith 
Schulz, and Jack Burnett). They fully understand 
not only the project area but also the community’s 
needs and concerns. We have a personal 
connection to our work and will be extremely 
invested in the success of this project. 
Additionally, we can be nearly anywhere in the 
district in less than an hour; therefore, we can 
quickly respond to DOTD’s needs.  

2. BRIDGE CONSTRUCTION 

Even if the construction layout is accurate, 
subsequent pile driving issues (e.g., mispositioned 
or misaligned piles) can require major rework, 
such as bent modifications and girder fabrication 
adjustments. Our Team will verify that piles are 
located within required tolerances and assist with 
the performance of pile load tests (static and 
dynamic) to ensure that design loads are achieved. 
If requested, our Team will perform independent 
geotechnical investigation and/or analysis to help 
DOTD, the Engineer of Record, and the 
Contractor address pile driving, earthwork, and 
other related geotechnical related constructability 
issues. Construction tolerances and variations 
between actual and estimated PPC girder prestress 
can require adjustments to fabrication details. Our 
Team will verify required girder lengths based on 
the constructed locations of risers and notify the 
Contractor if modifications are required prior to 
fabrication. Our Team will also verify actual 
fabricated girder dimensions and camber to 
determine whether haunch adjustments are 
necessary to attain the required deck elevations 
and slopes. Prior to deck placement, our Team will 
review the Contractor’s placement sequence to 
ensure that the necessary placement rates can be 
achieved. We will also ensure that the Contractor 
performs a dry run of the deck screed to identify 
any potential problem areas.  

3. ROAD CONSTRUCTION 

The quality of construction of asphalt and PCCP 
roads has a major impact on their durability, 
longevity, and rideability. Common factors that 
must be considered are: 

• Cracking, potholes, and other similar localized 
failures typically occur due to underlying base 
issues, such as poor compaction and 
inadequate drainage. At asphalt patch and 
PCCP panel replacement locations, Horizon 

will inspect the condition of the existing base 
to determine if additional base material and/or 
compaction is required. For new roads, our 
Team will review the borrow pit testing 
reports, verify that approved materials are 
delivered to the site, and inspect base 
installation and compaction (including 
performing soil density testing).  

• Asphalt delamination, slippage, and other 
similar bond failures typically occur due to 
poor adhesion between the overlay and 
underlying asphalt. After milling and 
sweeping, and immediately prior to tack coat 
application and overlay, our Team will inspect 
the existing asphalt surface to ensure that it is 
dry and has been adequately roughened and 
cleaned to remove debris and other bond-
inhibiting contaminants.  

• Cracking shortly after concrete placement 
typically occurs due to failure to timely apply 
curing compound (or provide other curing 
methods), improper panel aspect ratios/joint 
spacing, inadequate contraction joint depth, 
and too much time elapsing between concrete 
set and tooling or saw cutting of contraction 
joints. Our Team will verify joint layouts prior 
to concrete placement and verify that 
contraction joints are tooled shortly after 
placement or saw cut to adequate depths as 
soon as PCCP has set sufficiently, preferably 
within approximately 4 hours. Additionally, if 
most of the PCCP panels at an intersection will 
be replaced, our Team will review the existing 
joint layout and recommend modifications as 
necessary to decrease the likelihood of 
cracking. 

• Cracking, separation, and other similar 
deterioration along PCCP joints typically 
occur due to misaligned dowels, poor concrete 
consolidation, and debris filling joints. Our 



Page 92 of 127 

HORIZON ENGINEERING, LLC 

 

Team will verify that dowels are properly 
aligned perpendicular to joints, inspect 
concrete placement to verify that concrete is 
sufficiently consolidated, and verify that joints 
and interfaces between existing and new 
PCCP are prepared/cleaned to remove debris 
and other bond-inhibiting contaminants prior 
to installation of joint filler and/or sealant and 
concrete placement.  

• Excessive roughness and unevenness can 
negatively impact rideability and typically 
occur due to improper screed and paver 
settings. Our Team will verify that elevations 
and slopes conform to the Plans, verify that the 
Contractor performs a dry run of the screed, 
and verify that the Contractor operates the 
screed and paver properly.  

4. DRIVEWAY AND CURB RAMP SLOPES 

For pedestrian improvement projects, common 
design issues include excessive curb ramp, 
driveway, and sidewalk slopes affecting ADA 
compliance (often due to lack of survey data), 
failure to consider obstructions and other potential 
conflicts during the design phase, and poor 
sequencing of construction. Our Team will 
provide adjustments as necessary to accommodate 
field conditions while ensuring that curb ramps 
properly tie into existing sidewalks and slopes are 
within ADA requirements. Some existing 
driveways could potentially be deteriorated and 
have excessive slope within the sidewalk limits, 
which could require them to be partially or fully 
reconstructed to achieve ADA compliance. Our 
Team will work with the Contractor to identify 
these locations well in advance of the start of 
construction. If requested, our Team will 
coordinate with DOTD, the Engineer of Record, 
and the Contractor to redesign (or design) the 
driveways/sidewalks at these locations to ensure 
that they are ADA compliant and prepare and 
process any necessary change orders prior to the 

start of construction to avoid delays during 
construction.  

5. POTENTIAL CONFLICTS 

Each project will likely have many potential 
conflicts, such as trees, light poles, signs, 
mailboxes, and utilities, that could potentially 
conflict with the work. Our Team will emphasize 
to the Contractor the importance of careful 
operation of equipment, especially during removal 
operations, and ensure that trees to remain are 
properly protected to avoid damaging existing 
landscaping and utilities. 

6. MAINTENANCE OF TRAFFIC 

A well-designed sequence of construction and 
temporary traffic control plan will be required to 
minimize disruptions to the public and affected 
stakeholders. Our Team will assist the Contractor 
and DOTD with notifying the public and impacted 
stakeholders of the anticipated start date, duration, 
and impacts of the work and issuing timely 
lane/road closure notices, as well as inspect the 
temporary traffic control signs and devices to 
ensure that they are correctly implemented, 
monitored, and maintained. This will be especially 
critical for bridge closures with limited detour 
routes. Our Team will also assist with continuous 
coordination with residents to facilitate temporary 
driveway access if possible and minimize 
disruptions to garbage collection services and 
utilities.  

7. DRAINAGE AND ENVIRONMENTAL 

During construction, existing drainage ditches 
and/or subsurface drainage systems could 
potentially be affected, and possibly obstructed, by 
temporary detour roads, laydown yards, and new 
features; therefore, temporary culverts or bypass 
pumps will likely be required to maintain drainage. 
Additionally, a detailed Stormwater Pollution 
Prevention Plan (SWPPP) must be implemented to 
avoid damaging adjacent property. Our Team will 

review the existing drainage maps, design 
drainage maps, SWPPP, permits, and other related 
information and perform hydrologic and hydraulic 
analyses if necessary to verify that drainage is 
maintained.  

STAFFING PLAN 

We will provide a sufficient number of project 
engineers, certified inspectors, and support staff 
for each project to accommodate each Contractor’s 
manpower allocation, construction schedule, work 
hours, and other similar factors. The project 
engineers will remain in constant contact with the 
inspectors and always be available to visit the site 
if needed. 

CE&I SCOPE OF WORK 

Our Team fully understands the scope of work and 
will complete all of the tasks listed in Attachment 
A of the Advertisement in accordance with project 
specific requirements, such as the Special 
Provisions and Sampling Plan, and applicable 
DOTD standards, procedures, and requirements, 
such as Construction Contract Administration 
Manual, Materials Sampling Manual, Testing 
Procedures Manual, Quality Assurance Manuals, 
and EDSMs. Our Team will implement the 
following approach and methodology, which 
highlights the major tasks required but is not all-
inclusive, to complete each project safely, 
correctly, on time, and in accordance with 
DOTD’s requirements: 

PRE-CONSTRUCTION PHASE 

• Submit QA/QC Plan: Submit Horizon’s 
QA/QC plan to DOTD.   

• HeadLight and SiteManager Access: Set up 
access to HeadLight and SiteManager for all 
engineers and inspectors. All inspectors will be 
equipped with an iPad and laptop with cellular 
data for field access to HeadLight and 
SiteManager, respectively.  
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• Document Review: Review the Construction 
Contract, Plans, Specifications, Sampling Plan, 
permits, and all other applicable specifications, 
standards, manuals, testing procedures, and 
EDSMs. 

• Preconstruction Conference: Meet with 
DOTD District 62; Contractor and 
subcontractors; utility companies; and other 
pertinent stakeholders in accordance with 
DOTD EDSM III.1.1.7. Prepare agenda and 
meeting minutes and distribute meeting minutes 
to all attendees.  

CONSTRUCTION PHASE 

• General Inspection: Continuously inspect 
construction operations to ensure that work is 
completed using approved materials in 
accordance with the Plans, Specifications, and 
change orders/field changes (if applicable).  

• TTC Inspection: Inspect temporary traffic 
control signs and devices for conformance with 
the approved Traffic Control Plan (TCP), 
DOTD Standard Plans, and MUTCD.  

• Erosion Control Inspection: Inspect erosion 
control devices for conformance with DOTD 
Standard Plans.  

• Precast and Prefabricated Materials 

Inspection: Inspect precast materials (if any), 
such as drainage structures and PPC girders, and 
prefabricated materials, such as traffic signal 
controller equipment, for any damage occurring 
during transportation.  

• Inspection Documentation: All inspection 
observations, including photos and notes, will 
be recorded using HeadLight and synced with 
SiteManager in accordance with DOTD 
procedures. Any deficiencies and associated 
corrections made by the Contractor will be 
documented.  

• Materials Sampling and Testing: Obtain 
material samples, such as concrete cylinders, in 
accordance with the Sampling Plan, Materials 

Sampling Manual, and pertinent Quality 
Assurance Manuals. Log all samples, material 
tickets, and reports into HeadLight and 
SiteManager as applicable and submit samples 
to the DOTD District 62 Testing Laboratory for 
testing. Horizon’s team includes Eustis, a 
qualified, third-party independent testing 
laboratory. If requested by DOTD, our testing 
laboratory will test samples in accordance with 
applicable DOTD testing procedures and as 
required by the Specifications.  

• Daily Work Records (DWRs): Prepare 
detailed DWRs, including on non-working 
days, describing the Contractor’s personnel and 
equipment; Horizon’s personnel; completed 
tasks/quantities, accepted work, and 
nonconforming work; condition of TTC signs 
and devices and erosion control devices; 
material tickets, samples obtained, field tests 
performed, and field test results; utility 
conflicts; charging of Contract Time and 
weather conditions; safety violations; and 
significant out of the ordinary events (e.g., 
accidents). The Contractor will be immediately 
notified of any safety violations or 
nonconforming work. Depending on the 
severity of any safety violations, work will be 
shut down immediately to avoid further danger 
to the public or property damage. All DWRs 
will be prepared using HeadLight and synced to 
SiteManager. 

• Pile Construction Logs: Obtain pile 
construction logs from the Contractor and 
review them for conformance with LSSRB 
Section 804.03.3 and consistency with DWRs 
and inspectors’ field notes. Input data into pile 
driving log spreadsheet and submit spreadsheet 
to DOTD.  

• Construction Layout Verification: Review 
Contractor’s construction layout and notify the 
Contractor immediately of discrepancies 
between elevations of constructed components 

and the Plans. If necessary, assist the Engineer 
of Record, Contractor, and DOTD with 
development and implementation of corrective 
plans of action. 

• Clarifications of Plans and Specifications: 

Verify that the Contractor has a current set of 
Plans and Specifications with all relevant 
addenda, RFIs, submittals, change orders, and 
other supplemental guidance. Assist the 
Contractor with the interpretation of the Plans 
and Specifications and notify the Contractor 
immediately of nonconforming work. 

• Permit Compliance: Maintain copies of all 
permits on the project site and review the 
Contractor’s operations for conformance with 
such permits. 

• Utility Relocations: Coordinate the relocation 
of utilities that conflict with the work with the 
Contractor, respective utility company, and 
municipality. 

• Coordination: Continuously coordinate with 
stakeholders, including the preconstruction 
conference attendees. Meet with DOTD when 
requested at their offices or on the project site. 
Coordinate with the Contractor to distribute 
lane/road closure notifications to local media 
outlets upon approval by DOTD.  

• Monthly Progress Reports: Prepare monthly 
progress reports describing the construction 
progress to date, Contract Time elapsed, and the 
number and value of approved change orders. 

• Bi-Weekly Progress Meetings: Meet with 
project team members, including the 
preconstruction conference attendees as 
applicable. Prepare agenda and meeting minutes 
and distribute meeting minutes to all attendees 
within five (5) days of the applicable progress 
meeting. 

• Requests for Information (RFIs) and 

Submittals: Review RFIs and submittals and 
forward them to other parties, such as DOTD 
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and the Engineer of Record, for input if 
necessary. Maintain logs of all RFIs and 
submittals with information such as the date 
submitted, number, description, status, and date 
resolved (if applicable). 

• Email Correspondence: Coordinate with other 
parties to prepare email distribution lists for 
different aspects of the work. Horizon will be 
included on all email distribution lists to allow 
for all email correspondence to be properly 
logged into the official project record for future 
access by DOTD.  

• Testing Reports: Review all testing reports and 
evaluate the conformance of materials to the 
Plans and Specifications. Testing reports, as 
well as notices of nonconformance if necessary, 
will be distributed to all relevant parties. 

• Notices of Nonconformance: Identify work 
that does not conform with the Plans and/or 
Specifications and notify DOTD. Prepare and 
distribute notices of nonconformance and 
monitor remediation efforts to ensure that 
nonconforming work is repaired or replaced to 
the satisfaction of DOTD. 

• Baseline and Progress Schedules: Review the 
Contractor’s baseline schedule for conformance 
to the Specifications and feasibility. Review the 
Contractor’s progress schedules to determine if 
they accurately reflect the work progress and 
identify potential delays to construction due to 
the sequence of the work or inadequate progress 
on critical path items.  

• Monthly Pay Estimates: Verify all completed 
quantities, including the dates of completion. 
Review monthly pay estimates for conformance 
with the Specifications and consistency with the 
actual work correctly completed. Horizon’s 
Project Engineer and inspector(s) will review 
completed quantities and their applicable 
specification provisions as part of continuous 

coordination between the office and field to 
ensure proper payment for completed work. 

• Field Changes: Coordinate field changes with 
DOTD, the Engineer of Record, and the 
Contractor. Maintain detailed records 
documenting all changes or variations from the 
Plans and Specifications and redline Plans to 
document such changes/variations. 

• Change Orders: If necessary, review change 
order requests to determine if they contain 
adequate supporting documentation and 
justification of additional labor, materials, 
equipment, tools, incidentals, overhead, and 
profit costs and additional contract time. Prepare 
description of change orders, upload change 
orders with backup documentation to 
SiteManager, and forward requests to DOTD 
for approval.  

• Claims: Monitor, document, and review claims 
from the Contractor and provide 
recommendations to DOTD regarding the 
disposition of claims. 

• Compliance: Review documents, such as 
certified payrolls and 1391 Form if applicable. 

POST-CONSTRUCTION PHASE 

• Final Inspection: Upon notification from the 
Contractor of project completion, perform final 
inspection with the Contractor and DOTD. 

• Punchlist: Prepare detailed punchlist indicating 
deficient and/or incomplete work that must be 
corrected and/or completed prior to final 
acceptance. 

• Final Acceptance: Upon correct completion of 
punchlist work, issue final acceptance in 
consultation with DOTD and in accordance with 
EDSM III.5.1.5. 

• As-Built Plans: Prepare as-built plans using 
746-12 Tuscan red pencil on plan sheets, noting 
modifications from the original plans 
incorporated via change order or field change. 

• Contract Materials Audit Report (2059): 
Prepare Contract Materials Audit Report 
(2059), including summary report from 
HeadLight Materials, Sampling Plan, Errors and 
Omissions Report, Disposition of Failing 
Samples, Job Mix Formulas/Concrete Mix 
Designs (including lot percentage pay data and 
cores/cylinders report) as applicable, 
Independent Assurance Sampling and Testing 
report as applicable, Reinforcing Steel Bar Data 
as applicable, and Striping Reflectivity Test 
Report as applicable. Address any failed tests by 
indicating reasons that affected materials are 
acceptable (e.g., additional testing performed, 
change order issued, etc.). 

• Final Estimate Package: Within 30 days of 
final acceptance, prepare the final estimate 
package and submit to DOTD’s Construction 
Audit Section, including the schedule of work 
items; recap of weather and working days; all 
field observations/notes and DWRs; as-built 
plans; all project correspondence (in and out); 
construction layout; Contract Materials Audit 
Report (2059); change orders; final acceptance 
letter; traffic control log; and transmittal sheet.  

Figure 1: Sample Task Order Schedule  
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19. Workload: 
  

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE 

 
Discipline(s) * Contract Number and 

State Project Number 
Project Name  

Remaining Unpaid 
Balance** 

Horizon Engineering, 
LLC 

CE&I/OV Contract No. 4400030048 
S. P. No. H.012867.6 

S Larriviere Rd: LA 92 – Chemin Metairie (CE&I) $246,030 

CE&I/OV Contract No. 4400031927 
S. P. No. H.014737.6 

Signal Upgrade: Sgt Alfred Dr @ Cleveland 
(CE&I)  

$96,556 

Road Contract No. 4400031228 
S. P. No. H.015469.5 

Shreveport Pvmt Prgrm (Panel Replace) $132,068 

 
 
 
 
 
 
 
 
 
 
 
Greenman-Pedersen, Inc. 
 
 
 
 
 
 
 
 
 
 
 
 
 

CE&I/OV Contract 44-27615;  
SPN H.015409.6 

I-10 MRB over LA 1 & M.P. Railroad Repair Phase I $67,149 

CE&I/OV Contract 44-18899; 
 SPN H.004791 

LA23: Belle Chasse Bridge and Tunnel (HBI) (sub to 
Volkert) 

N/A 

CE&I/OV Contract 44-23897;  
SPN H.011965.6 

LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I) $829,990 

CE&I/OV Contract 44-19550;  
SPN H.001234.6 

LA 1: Port Allen Canal Bridge Replacement (Phase 1) 
(HBI) (CE&I) (sub to RCL) 

N/A 

CE&I/OV Contract 44-30226;  
SPN H.014258.6 

LA 1: Port Allen Canal Bridge Replacement (Phase 2) 
(HBI) (CE&I) (sub to RCL) 

$910,153 

CE&I/OV Contract 44-24113;  
SPN H.003047.6 

Pecue Lane/I-10 Interchange (sub to RCL) $302,897 

CE&I/OV Contract 44-27615;  
SPN H.014588.6 

I-20: Orange St Overpass Repair $62,880 

CE&I/OV Contract 44-26587;  
SPN H.001779.6 

Jimmie Davis Bridge (LA 511) (HBI) (sub to Volkert) $2,350,919 

CE&I/OV Contract 44-26587;  
SPN H.015714.6 

I-110 @ Convention St. Fire Repair $53,944 

CE&I/OV Contract 44-27615;  
SPN H.014465.6 

LA 82 Vermillion River MB RH (Perry) (HBI) $2,307,030 
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Greenman-Pedersen, Inc. 
(continued) 

CE&I/OV Contract 44-27615;  
SPN H.012083.6 

I-10: Calcasieu River Bridge Interim Repairs $1,197,523 

CE&I/OV Contract 44-27349, SPN 
H.003931.6 

Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish 
(sub to GEC) 

$82,764 

CE&I/OV Contract 44-22074, SPN 
H.010960.6 

LA 30 Roundabout (sub to GEC) $475,719 

 

 

 

 

 

 

 

 

 

Hardesty & Hanover, LLC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Other (Tunnel 
Inspection) 

4400028222; H.011006.5 
Task 1 

IDIQ Contract for Tunnel Inspection Services $480,148 

Bridge 
4400023511; H.009730.5 
Task 2 

Bridge Inspection of Complex Structures  
LADOTD Movable Bridge Inspection Manual 

$462,208 

Bridge 
4400023511; H.009730.5 
Task 4 

Bridge Inspection of Complex Structures - SNBI Data 
Collection 

$60 

CE&I/OV 4400017430; H.001498.6 
LA 24 and LA 316: Company Canal Bridge, 
Terrebonne Parish 

$191,608 

Bridge 
4400023909; H.002244.5 
Task 2 

IDIQ Contract for Movable Bridge Preservation  
Boudreaux Canal (Mechanical) 

$92,715 

Bridge 
4400023909; H.015963.5 
Task 4 

IDIQ Contract for Movable Bridge Preservation  
Boudreaux Canal (Structural) 

$5,841 

Bridge 
4400023909; H.015963.6 
Task 5 

IDIQ Contract for Movable Bridge Preservation  
Red River MB Ped Gates (Jackson St) 

$94,501 

Bridge 
4400023909; H.002798.6 
Task 6 

IDIQ Contract for Movable Bridge Preservation  
Bayou Teche Bridge (Oaklawn) Arc-Flash 

$36,000 

CE&I/OV 4400024021; H.015028.6 
LA 302: Bayou Barataria MB Replacement Route: LA 
302  

$4,051,923 

CE&I/OV 4400024022; H.002264.6 
LA 302: Bayou Barataria MB Replacement Route: LA 
302, LA 47, and LA 3257 

$950,502 

Bridge 
4400021516; H.011962; 
H.012063; H.013818; 
H.011986; H.012734 

Contract 4 for Movable Bridges (5) – Original Contract 
plus Supplemental Agreement No. 1 

$2,363,072 

Bridge 4400021516; H.013818 
Contract 4 for Movable Bridges (5) – Supplemental 
Agreement No. 2 

$2,179,684 
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Hardesty & Hanover, LLC 
(continued) 

Bridge 4400026585; H.006226.5 Point-a-la-Hatche Ferry Landing Replacement $2,065,634 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Thompson Engineering, 
Inc., of Louisiana 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CE&I/OV #4400017430 / H.001498 LA 24 & LA 316: Company Canal Bridge (CE&I) $65,608 

CE&I/OV #4400021186 / H.013520 Barringer Drive Sidewalks N/A 

Road #4400023075 / H.013522 S. Lewis Street Widening $41,881 

CE&I/OV #4400024988 / H.006457.6 Roundabout @ PR 929 and Parker Road N/A 

CE&I/OV #4400025412 / H.006459.6 
(CE&I) 

Roundabout Churchpoint Road and Roddy Road (CE&I) 
$323 

CE&I/OV #4400025702 / H.013813.6 
(CE&I) 

Vintage Drive Multi Use Path: Power – Wilson (CE&I) 
$38, 547 

CE&I/OV #4400024021/#4400024022 
/ H.015028 / H.002264 

Bayou Barataria MB Replacement, Phase I (CE&I) 
Bayou Barataria MB Replacement (CE&I) $128,816 

Road #4400027183 / H.016012 – 
Task 1 

IDIQ Contract for Design of Transportation Alternatives 
Projects Statewide $10,031 

CE&I/OV #4400027183 / H.015852.5 
– Task 2 

LA Hwy. 403 Sidewalks (Paincourtville) (Melancon 
Street to St. Elizabeth Street) 

$116, 770 

CE&I/OV #4400027183 / H.015860.5 
– Task 3 

LA 1 & LA 308 Sidewalks (Belle Rose) 
$156,545 

CE&I/OV #4400029079 / H.014625.6 Terry Parkway: LA 23-US 90B N/A 

CE&I/OV #4400029159 / H.014682 Veterans Boulevard: David Drive to Clearview $524 

Road #4400028908 / H.014334.6 Doucet Road Sidewalks $104, 231 

CE&I/OV #4400028908 / H.014334.6 Bonnabel Boulevard: Metairie Road $36,391 

Bridge #440021517 / H.010007 DOTD Contract 5 – Movable Bridges (HDR) $173,232 

CE&I/OV #4400030093 / H.015547.6 
– Task 1 

IDIQ Contract for Construction, Engineering and 
Inspection Services and Staff Augmentation Alphonse 
Forbes Road over Drainage Bayou 

$109,129 

CE&I/OV #4400030093 / H.014837.6 
– Task 2 

IDIQ Contract for Construction, Engineering and 
Inspection Services and Staff Augmentation LA30: 
LA74 - EBR P/L Iberville Parish 

$327,777 

CE&I/OV #4400030093 / H.015530.6 
– Task 3 

IDIQ Contract for Construction, Engineering and 
Inspection Services and Staff Augmentation Devall 
Road over Drainage Ditch Ascension Parish 

$178,500 

Road #4400014181 / H.011310.5 Ford Street Extension *pending DOTD execution $200,417 
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Thompson Engineering, 
Inc., of Louisiana 
(continued) 

Bridge #4400021514 / H.012003, 
H.011995, H.0100007, 
H.012568, H.012000 

Contract 2 for Movable Bridges (5) Vermilion, St. 
Martin, Assumption, and Cameron 
Parishes (WSP) 

$125,971 

Eustis Engineering L.L.C. 
 

CE&I/OV 

DOTD S.P./Task Order No. 
H.015028.6.  Boh Bros. 
Subcontract No. 23210-
009.  Boh Bros. Project No. 
2321034.  Work Order No. 
23210-017 

Louisiana, State of - Department of Transportation and 
Development, LA 302: Bayou Barataria Bridge 
Replacement, Phase 1, Jefferson Parish, Louisiana, 
Eustis Engineering Project No. 24515.02 (Construction 
materials testing services and vibration monitoring) 

$15,000 
 

Geotech 
DOTD S.P No. 
H.015028.6.   Contract No. 
4400024654, Task Order 1 

Louisiana, State of - Department of Transportation and 
Development, IDIQ Contract for Geotechnical Services 
Statewide, LA Highway 302: Bayou Barataria Bridge 
Replacement, Phase 1, Jefferson Parish, Louisiana. S.P. 
No. H.015028.6.  F.A.P. No. H015028. Contract 
No. 4400024654. Task Order No. 1, Eustis Engineering 
Project No. 24515.04 

$51,000 

CE&I/OV 

LADOTD Contract No. 
4400021740.  S.P. No. 
H.004100.6.  F.A.P. No. 
H004100.  11265001.000 I-
10 CMAR 

Louisiana, State of - Department of Transportation and 
Development, Roosevelt Boulevard, Intersection of 
West Napoleon Avenue to Intersection of West Metairie 
Avenue, Kenner (Jefferson Parish), Louisiana. Prime 
Contract No. 4400031036. S.P. No. H015120. F.A.P. 
No. H015120. Digital Engineering Project No. 
25R00002.000, Eustis Engineering Project No. 25500 

$5,000 

CE&I/OV 
Louisiana. S.P. 
No. H.012867.6. F.A.P. No. 
H012867 

Louisiana, State of - Department of Transportation and 
Development, Urban System Project, South Larriviere 
Road, LA Highway 92 to Chemin Metairie Parkway, 
Youngsville (Lafayette Parish), Louisiana. S.P. 
No. H.012867.6. F.A.P. No. H012867, Eustis 
Engineering Project No. B0822 

$1,000 
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20. Certifications/Licenses: 
 

Brett Liuzza, PE 
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20. Certifications/Licenses: 
 

Ben Bartlett, PE, PTOE 

 

         
 

    
 
*Scheduled to complete ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger training in April, lapse in renewal due to course availability. 
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20. Certifications/Licenses: 
 

John Karlin, SE, PE 
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20. Certifications/Licenses: 
 

John Karlin, SE, PE (Continued) 

 

 
 

*Scheduled to complete ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger training in April, lapse in renewal due to course availability. 
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20. Certifications/Licenses: 
 

Collin Gillen, PE 
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20. Certifications/Licenses: 
 

Paul Beaullieu, EI 
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20. Certifications/Licenses: 
 

Jeff Puissegur 
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20. Certifications/Licenses: 
 

Keith Schulz 

 

           
 
*Keith Schulz has completed all Embankment and Base Course certification written exams and is currently awaiting performance evaluation 
availability. 
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20. Certifications/Licenses: 
 

Jack Burnett 

 

      
*Awaiting receipt of flagger certification card in mail. 
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20. Certifications/Licenses: 
 

Timothy Thomas, PE 
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20. Certifications/Licenses: 
 

Hunter Welch, PE  
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20. Certifications/Licenses: 
 

John “Andy” Rousseau  
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20. Certifications/Licenses: 
 

Philip “Joey” Guedry 
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20. Certifications/Licenses: 
Hunter Ross Vining 
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20. Certifications/Licenses: 
 

Frederick Wetekamm, PE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 
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20. Certifications/Licenses: 
 

Linh Kim, PE 
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20. Certifications/Licenses: 

 

Lance Resendez, PE 
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20. Certifications/Licenses: 
 

Dalton Hunt, EI 
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20. Certifications/Licenses: 
 

Dwayne Lewis 
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20. Certifications/Licenses: 
James Burkes 
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20. Certifications/Licenses: 
 

Justin Bosarge 

 

 
 
 

 
 
 
 
 
 

  
 
 
 
 
 
 
 

 
 

  
 

  
 
 

LOUISIANA 

STATE CIVIL 

SERVICE 
 

Justin Bosarge 

 

CPTP SCS Cybersecurity WBT 

February 12, 2025 
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20. Certifications/Licenses: 
 

Nicole Dunn, PE  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 

 
 
 
 
 
 

LOUISIANA 

STATE CIVIL 

SERVICE 
acknowledges that 

 

Nicole Dunn 

has successfully completed the training course: 

 

CPTP SCS Cybersecurity WBT 
on 

February 12, 2025 

This document is intended to be used solely for the purpose of 

documenting the individual's completion of 

SCS's web-based training: 

CPTP SCS Cybersecurity WBT 
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20. Certifications/Licenses: 

 

Byron Mackey 

 

 

 

 

 

 

 

 

 

Byron Mackey 

for successfully completing 

The Local Public Agency (LPA) Qualification Program:

5/16/2025 
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20. Certifications/Licenses: 
 

Firm Registrations with Louisiana Secretary of State 

 

 
Horizon Engineering, LLC 

 

 
Greenman-Pedersen, Inc. 
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20. Certifications/Licenses: 
 

Firm Registrations with Louisiana Secretary of State (Continued) 

 

 
Hardesty & Hanover, LLC 

 

 
Thompson Engineering, Inc., of Louisiana 
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20. Certifications/Licenses: 
 

Firm Registrations with Louisiana Secretary of State (Continued) 

 

 
Eustis Engineering L.L.C. 
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this 

section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information:  
 

Firm Name  

(Name must match exactly as registered 

with Louisiana’s Secretary of State 

(SOS): including punctuation, include 

screenshot(s) from SOS at the end of 

Section 20) 

Address Point of Contact and email address Phone Number 

Greenman-Pedersen, Inc. 8550 United Plaza Blvd, Ste 702 
Baton Rouge, LA 70809 

Tim Thomas, PE 
tthomas@gpinet.com 

(813) 830-7782 

Hardesty & Hanover, LLC 3850 N Causeway Blvd, Ste 1625 
Metairie, LA 70002 

Bobby Naghavi, PE 
bnaghavi@hardestyhanover.com 

(504) 962-9212 

Thompson Engineering, Inc., of Louisiana 4937 Hearst St, Ste 1B 
Metairie, LA 70001 

Donovan P. Duffy, PE 
dduffy@thompsonengineer.com 

(504) 885-9892 

Eustis Engineering L.L.C. 3011 28th St 
Metairie, LA 70002 

Gwendolyn P. Sanders, PE 
gsanders@eustiseng.com 

(504) 834-0157 
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23. Location: 

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 

Criteria section of the advertisement. 




