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WITH CONSTRUCTION ENGINEERING AND INSPECTION (CE&I) 
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STATEMENT OF QUALIFICATIONS



 

DOTD FORM: 24-102          (Revised August 11, 2025) 

PROPOSAL TO PROVIDE CONSULTANT SERVICES 
Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 
12 through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE 
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

IDIQ 44-33912 AND 44-33913 PAINTING INSPECTION & ENV. MONITORING 
WITH CONSTRUCTION ENGINEERING AND INSPECTION (CE&I)  
STATEWIDE 

2. Contract Number(s) as shown in the advertisement 
 

 4400033912 AND 4400033913 

3. State Project Number(s), if shown in the advertisement 
 

N/A  

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20) 

Greenman-Pedersen, Inc. 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EF.0002804 

6. Prime consultant mailing address 
 
 

8550 United Plaza Blvd., Ste. 702  
Baton Rouge, LA  70809 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

8550 United Plaza Blvd., Ste. 702 
Baton Rouge, LA  70809 

8. Name, title, phone number, and email address of prime 
consultant’s contract point of contact 
 
 

Timothy D. Thomas PE; Vice President / LA CEI Manager; (225) 328-1516; 
tthomas@gpinet.com 



9. Name, title, phone number, and email address of the official with
signing authority for this proposal

Timothy D. Thomas PE; Vice President / LA CEI Manager; (225) 328-1516; 
tthomas@gpinet.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
10. This is to certify that all information contained herein is accurate and true, and that the team

presently has sufficient staff to perform these services within the designated time frame.
By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel
and it will, for the duration of its contract obligations, refrain from a boycott of Israel.
Proposer also certifies and agrees that the following information is correct: In preparing its
response, the proposer has considered all proposals submitted from qualified, potential
subcontractors and suppliers, and has not, in the solicitation, selection, or commercial
treatment of any subcontractor or supplier, refused to transact or terminated business
activities, or taken other actions intended to limit commercial relations, with a person or
entity that is engaging in commercial transactions in Israel or Israeli-controlled territories,
with the specific intent to accomplish a boycott or divestment of Israel. The proposer also
has not retaliated against any person or other entity for reporting such refusal, termination,
or commercially limiting actions.  DOTD reserves the right to reject the response of the
bidder or proposer if this certification is subsequently determined to be false, and to
terminate any contract awarded based on such a false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association based solely on the
entity's or association's status as a firearm entity or firearm trade association. In
addition, proposer certifies it will not discriminate against a firearm entity or firearm
trade association during the term of the contract based solely on the entity's or
association's status as a firearm entity or firearm trade association.

______________________________________ 
Signature above shall be the same person listed 
in Section 9: 

______________________________________ 
Date: 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this
advertisement, indicate which firm(s) will be used to meet the DBE goal
and each firm(s)’ percentage.

Firm(s): Firm(s)’ %: 

12-18-2025

mmcleod
Tim Thomas



 

12. Discipline Table: 
 

Discipline(s) % of Overall 
Contract 

Greenman-
Pedersen, Inc. 
(GPI) (Prime) 

G.E.C, Inc. 
Horizon 

Engineering, 
LLC 

Forte and 
Tablada, 

Inc. (F&T) 

 
Each Discipline must  

total to 100% 

CE&I/OV 90% 80% 10% 5% 5%  100% 
CPM 5%  100%    100% 

Bridge 5%  100%    100% 
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 
Percent of Contract 100% 72% 19% 4.5% 4.5%  100% 

 
  



 

13. Team Size: 

Firm name DOTD Job Classification 

Number of 
personnel 

committed to 
this contract 

Total number of  
personnel available in 

this DOTD Job 
Classification (if needed) 

 
 
Greenman-Pedersen, Inc. 
 

Principal 1 3 
Supervisor - Eng 2 4 
Supervisor - Other 0 4 
Project Office Manager 1 2 
Inspector - Lead 2 2 
Inspector - Certified 5 9 
Inspector - Bridge 0 1 
Inspector 2 2 
Environmental Manager 1 3 

 
 
 

G.E.C, Inc. 

Supervisor – Eng  1 1 
Environmental Pro 1 1 
Principal 1 1 
Inspector – Certified  1 2 
Inspector – Lead 2 3 
Engineer 1 2 
ITS Technician – Lead 1 1 

 
 
Forte and Tablada, Inc. 

Surveyor 1 5 

Inspector - Certified 0 1 

Inspector 0 2 

Other (Senior Advanced 
Measurements and Modeling 
Technicians) 

2 2 

Other (Advanced Measurements and 
Modeling Technicians) 

2 2 

  



 

 
 
Horizon Engineering, LLC 

Principal 0 3 
Supervisor - Eng 1 3 
Supervisor - Other 0 1 
Engineer 0 3 
Engineer Intern 0 2 
Project Office Manager 0 1 
Inspector - Lead 0 1 
Inspector - Certified 1 1 
Inspector 0 4 
Inspector - Bridge 0 1 

 
  



 

14. Organizational Chart: 
 

  



 

15. Minimum Personnel Requirements: 
 
MPR No. 

Do not 
insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement) 
Firm employed by 

Type of license and discipline 
meeting MPR/ certification & 

number 
(Ex: PE #  - Civil) 

 

State of 
license 

License / 
certification 
expiration 

date 
      

1 Eric Thorkildsen, PE Greenman-Pedersen, Inc. Civil Engineer / P.E. 0036450 LA 03/31/2026 
2 Robert “Bob” Boagni, PE Greenman-Pedersen, Inc. Civil Engineer / P.E. 0017100 LA 03/31/2027 
3 Timothy D. Thomas, PE Greenman-Pedersen, Inc.  Civil Engineer / P.E. 34762 LA 9/30/2027 

4 Paul Vinik, PE Greenman-Pedersen, Inc.  SSPC C3/C5, 
SSPC P.C.S./2021‐01‐1203 N/A 12/31/2025 

5 Jason Reinecke Greenman-Pedersen, Inc. NACE CIP LVL 3 – 27342 N/A 11/30/2028 

6 Fred Smith, CIH, CSP 
Jeff Robinson, PE, CIH Greenman-Pedersen, Inc.  SSPC C3/C5 / CIH-4785  

SSPC C3/C5 / CIH-13449 N/A 06/01/2028 
12/31/2030 

7 Jeff Robinson, PE, CIH Greenman-Pedersen, Inc Civil Engineer / P.E. 29322 LA 03/31/2027 
8 Brian Buckel, PE G.E.C. Inc.  Civil Engineer / P.E. 21816 LA 09/30/2027 



 

SECTION 16: Staff Experience 
 
  



 

SECTION 16: Staff Experience 
 

• Principal  
• DOTD Liaison 
• Project Engineer 
• Coatings Project Manager 
• Project Office Manager 

 
  



 

 

16. Staff Experience: 
 
Firm employed by: Greenman-Pedersen, Inc. 
Name Eric Thorkildsen, PE Years of relevant experience with this employer 11 
Title National Director of Bridge Inspection Years of relevant experience with other employer(s) 24 
Degree(s) / Years / Specialization BS / 1984 Rutgers University / Civil Engineering 
Active registration number / state / expiration date 36450 / Louisiana / 03/31/2026 
Year registered 2011 Discipline Principal 
Contract role(s) / brief description of responsibilities Principal - MPR #1 

35 years of 
experience 

Mr. Thorkildsen has 35 years of experience in both the public and private sectors, specializing in transportation structures. He is a 
registered professional engineer in multiple states. Expertise includes bridge design, inspection, and seismic analyses.  Mr. 
Thorkildsen’s role at GPI is to aid the firm’s many offices in projects related to bridges, dams, and the specialized expertise of 
underwater inspections. He serves as a mentor to staff engineers and instructs nationally on behalf of the National Highway Institute 
on courses involving bridge inspection, construction, and maintenance.   

2011-Present 
Contractor Support for Federal Highway Administration (FHWA) Mr. Thorkildsen has been responsible for technical leadership and 
providing superior client service under GPI’s previous and current ID/IQ contracts with the Federal Highway Administration and its 
instructional arm the National Highway Institute since 2011. 

2017-Present FHWA Office of Bridges and Structures - Bridge Preservation Expert Task Group Support Services. Project Manager. Under this task 
order, GPI is providing various support services to FHWA’s Bridge Preservation Expert Task Group (BPETG).  

2013-Present 
FHWA Office of Asset Management, Pavement and Construction - Blanket Purchase Agreement DTFH6113A00005 for Program 
Support. Program Manager. To date, GPI has received seven task orders under this contract, providing the following services: 
administrative support to the Office of Construction, Preconstruction and Pavements; 

2017-Present 
FHWA/NHI - ID/IQ Contract DTFH6117D00033 for Training Development and Delivery in the Structures Program Area. Program 
Manager. To date, GPI has received six task orders under this contract, providing the following services to develop and deliver training 
and subject matter expertise. 

2013-2018 
FHWA/NHI - Delivery of NHI Courses 130088, 130087, 130053 and 134062 related to Structures Inspection, Design and 
Rehabilitation. Project Manager. Under two separate task orders, GPI and our two subconsultants assembled a team of over a dozen 
expert instructors to present these structures courses nationwide, using Government-furnished curriculum materials. 

2015-2017 
FHWA/NHI - Development and Delivery of NHI Course 130108 (ILT), Bridge Maintenance Training. Project Manager. Under this 
assignment, a team of Subject Matter Experts and Instructional Systems Designers collaborated to update the existing, 10+ year old, 4-
day Instructor-Led Training (ILT) Course. 

2013-2016 
FHWA/NHI - Development of NHI Courses 130111 and 130112A/B/C (WBT), Nondestructive Evaluation (NDE) for Bridge Inspection 
Series. Subject Matter Expert. Mr. Thorkildsen collaborated with a team of Instructional Systems Designers/Web Developers to develop 
a new series of four, interactive web-based training (WBT) courses, totaling approximately 20 hours of instruction. NHI Course 130111 



 

covers NDE fundamentals and provides an overview of the practical applications of NDE for bridge inspection. NHI Courses 
130112A/B/C provide specific information related to steel, concrete, and timber bridge elements. 

2009-Present 

Bridge Inspection Experience. Eric joined GPI in 2009 to pursue work with federal agencies and underwater inspection. He was able to 
get GPI “wet” diving in various states using a multi-branch collaboration including an Ohio bridge inspection that utilized a dive team 
comprised from four branches. Eric was successful in obtaining federal work from the Federal Highway Administration, the agency that 
provides oversight to DOTs. One of FHWA’s major duties is to provide training. In early 2018, GPI was awarded every major contract 
associated with the federally mandated inspection of our nation’s bridges, all 660,000 of them. 

2008-2013 

Inspection of Complex Bridges, Overhead Signs and Mast Arm Structures. Project Manager.  Responsible for the $5M project, which 
consisted of above water inspections of 175 highway bridges (6 million-ft² deck area), 50 local town bridges, 367 overhead signs and 
204 mast arm structures. Fifteen structures also had underwater inspections conducted. Inspectors were required to perform work 
zone setup in addition to inspections.  Multiple methods of bridge access were used including underbridge inspection units, manlifts, 
rigging and specialized water vehicles.  Client:  Connecticut Dept. of Transportation 

2008-2013 
Above and Below Water Bridge Inspections, DE. Project Manager.  This five-year contract began in 2008.  Average 50 bridges per year 
including the Indian River inlet bridge, a critical bridge with significant scour issues. Side scan sonar was used for portions of the 
underwater inspection.  Client:  Delaware Dept. of Transportation. 

2008 

Underwater Inspection of New York State Thruway Bridges Western New York.  Project Manager. Responsible for the inspection of 
bridges in western New York, including the Grand Island Bridges just north of Buffalo leading to Niagara Falls and the Genesee River 
Bridge between Syracuse and Rochester.  The inspection will be led by a NY professional engineer and will include a full fathometric 
survey. 

 

Below Water Inspections of 200 Canal Structures. Project Manager. Greenman-Pedersen, Inc. (GPI) has been retained by the NYS 
Canal Corporation / Thruway Authority to inspect underwater structures throughout upstate New York on the Erie and Champlain 
Canal systems.  These 200 structures, $1.8M contract value, will include locks, dams, sluice gates, terminals, retaining walls, guard 
gates and culverts.  All teams will be led by a professional engineer.  Reports will include assessments of structural condition, repair 
recommendations and associated costs.  Reports will be developed using a web-based system for data entry, report generation and 
quality control. 

 

Underwater Inspection of Bridges and Water Control Structures, Everglades, FL. Project Manager. Performed underwater condition 
assessments of water control structures owned by the South Florida Water Management District (SFWMD). The contract included the 
inspection of 65 culverts, spillways, pump stations, locks, and gates.  A GPI Florida professional engineer was on site at all times 
supervising the dive operation and engineering assessment.  The divers were all UESI employees, a wholly owned subsidiary of GPI.  
The diving operation was surface supplied with full video and audio communication.  As part of the deliverable GPI furnished raw video 
plus edited video of structural deficiencies.  Over 200 components were rated on their condition.  Defects included corrosion, section 
loss, gate seal damage, spalls, and exposed rebar.  GPI made repair recommendations and determined approximate costs. 

  



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Robert “Bob” Boagni, PE Years of relevant experience with this employer 8 
Title Principal Engineer Years of relevant experience with other employer(s) 41 
Degree(s) / Years / Specialization BS / 1974 / Civil Engineering 
Active registration number / state / expiration date 0017100 / Louisiana / 03-31-2027 
Year registered 1978 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities LADOTD Liaison MPR #2 

49 years of 
experience 

Mr. Boagni comes to GPI with over 49 years of experience, including 31 years with the Louisiana Department of Transportation and 
Development (LADOTD), where he served as a bridge designer, project manager, program manager, and Chief of the Project 
Development Division. For seven years, he led the administration of a $600+ million annual highway program, overseeing more than 
400 employees across disciplines including right-of-way, utilities, surveying, roadway and bridge design, contracts, hydraulics, 
geotechnical engineering, and project management. In this role, he coordinated with multiple agencies and federal funding officials to 
ensure compliance with applicable standards and regulations, including 48 CFR 31. He was responsible for developing LADOTD’s Project 
Delivery Manual and administering major statewide programs such as TIMED, System Preservation, Safety, Capacity, and Urban 
Systems and Enhancements, as well as the development and implementation of the PPMS Project Management System. 
 
During his 19 years in bridge design at LADOTD, Mr. Boagni designed numerous bridge structures including slab spans, prestressed 
concrete girders, steel composite girders, retaining walls, column bents, abutments, pile foundations, and drilled shafts. He also served 
as program manager for the $1.2 billion I-49 Alexandria Urban Section project involving 42 consultant firms, and as project manager for 
the $120 million Mississippi River Bridge at Luling and the $25 million I-310 end-on construction project. Mr. Boagni additionally served 
on a Transportation Research Board panel contributing to NCHRP Report 159, Design and Construction of Bridge Approaches. 
 
For five years, Mr. Boagni held an administrative engineering role overseeing statewide procurement of consultant engineering 
services, including contract development, consultant selection, and administration of cooperative endeavor and city/state agreements, 
with extensive experience in 48 CFR 31 (FARs). He later served three years as President of GEC, Inc., managing all aspects of the multi-
state engineering firm. Mr. Boagni is currently a Principal of GPI and remains actively involved in project management efforts in Texas, 
Mississippi, and Louisiana. 

06/2012-02/2014 

I-10 Williams Boulevard to Veterans Boulevard, and Loyola Drive to Williams Boulevard, Jefferson Parish, New Orleans, Louisiana, 
Principal-in-Charge. These projects involved the widening of I-10 between the Veterans Boulevard interchange and the Canal No. 17 
(approximately 2,900 feet west of Loyola Drive). The bridges over Canal No. 3 and Veterans Boulevard will also be replaced. A double 
lane exit ramp will be provided at the Loyola Drive Interchange. The bridges over Duncan Canal will also be widened. The concrete 
lining for the Duncan canal cross section will be provided under I-10 bridges within existing right-of-way. Concrete sound walls shall be 
constructed along the I-10 westbound and the North side of I-10. This project also included bridge load rating for the bridges over 
Loyola Drive, mainline I-10 over Williams Blvd., the Duncan Canal Bridges, Mainline I-10 Veterans Blvd. Bridges, and the Eastbound 
Veterans Exit Ramp to determine the suitability of the bridges for widening as required. Cost: $120M 

  



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Timothy D. Thomas, PE Years of relevant experience with this employer 10 
Title Project Engineer Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization B.S. / 2004 / Civil Engineering, Louisiana Tech University 
Active registration number / state / expiration date PE 34762 / Louisiana / 9-30-2027 
Year registered 2008 Discipline Civil Engineer 
Contract role(s) / brief description of responsibilities Project Engineer MPR #3 

21 years of 
experience 

Mr. Thomas has over 20 years’ of experience in the bridge and highway construction industry.  He is GPI’s Gulf States Director of 
Construction Engineering, Inspection and Coating Services in Louisiana which includes construction contract administration, project 
engineering, inspection management and oversight. His background includes 11 years of service as a DOTD Project Engineer for District 
61- Baton Rouge.  His diverse highway and bridge construction experience of varying complexity and scope includes managing the 
construction and rehabilitation of complex & major concrete and steel bridge projects including truss spans, moveable bridges, and 
major river crossings; the construction of structural foundation elements including pilings, columns, footings, drill shafts, sheet piling, 
and MSE walls; road construction projects including interstate & major highway reconstruction, HMAC and PCC roadways, in-place soil 
cement stabilization, treated subgrade, stone and recycled PCCP base; and structural coating systems, moveable bridges, high-early 
strength concrete, heat straightening & welding, carbon fiber reinforced polymer repair systems, ITS, utility coordination and 
relocation, and the containment and abatement of lead and other hazardous materials.   

12/2022 - Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Project Engineer. This project includes major 
structural rehabilitation and cleaning (lead abatement) and painting of the concrete and steel superstructure and substructure truss 
span of the LA 47 “Green Bridge” major river crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes Project 
Engineering, CE&I oversight, contract administration, coordination of inspection staff, material sampling & testing; scheduling; 
surveying; review and resolution of RFIs/contract disputes/change orders; assembling 2059 and final documentation coordinating with 
LADOTD, contractors, and the public; traffic control; and any duties necessary to ensure project completeness and acceptance 
according to the contract, plans and specifications. Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

06/2019- 12/2024 

LADOTD Design-Build – H.011670 – I-10/Loyola Interchange – Jefferson Parish, Assistant Project Engineer.  This bridge and roadway 
construction project included the construction of a new Interstate 10 interchange flyover bridge to access the New Orleans 
International Airport.  The new bridge structure consists of curved steel tub girders, precast concrete LG & tub girders, cast-in-place 
slab spans, precast concrete piles, structural bridge footings & columns, and steel sheet piles, structural steel painting. Mr Thomas 
supported the DOTD Project Manager and OV firm in engineering services for the management of construction operations and Support 
in the administration of the contract on behalf of DOTD, along with the implementation of the Project’s Construction Quality Assurance 
Program (CQAP).    

06/2021–01/2025 

LADOTD – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (HBI) West Baton Rouge Parish, Assistant Project Engineer. 
This major bridge construction project included the construction of the new steel and precast concrete girder southbound bridge over 
the Port Allen Lock Canal Intracoastal in District 61.  This project includes precast concrete piles, structural bridge footings & columns, 
precast concrete and structural steel girders, steel sheet piles, and MSE retaining walls, painting structural steel girders.  Mr. Thomas 
was responsible for supporting and managing the construction operations.  Duties include project engineering; contract administration; 



 

and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to 
the contract, plans and specifications. 

11/2016-11/2022 

LADOTD – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (HBI), West Feliciana Parish, Project Engineer. This project that 
includes the structural rehabilitation, cleaning, and painting of the existing LA 66 steel truss bridge in District 61 over Big Bayou Sara.  
Work includes the installation of new steel girders, replacement of the concrete deck, cleaning and painting the structural steel and 
concrete piers, lead abatement, and the installation of scour protection.  Duties include project engineering, contract administration, 
and responsibilities normally required by a DOTD Project Engineer’s Office to ensure project completeness and acceptance according to 
the contract, plans, and specfications.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

05/2017-10/2020 

LADOTD – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish, Project Engineer.  This major river bridge crossing 
project included the structural rehabilitation and cleaning, lead abatement, and painting of the structural steel superstructure and 
substructure of the LA 70: Mississippi River “Sunshine” Bridge approaches and truss. Mr. Thomas was responsible for managing the 
construction operations. Duties include project engineering; contract administration; and responsibilities normally required by a DOTD 
Project Engineer’s Office to ensure project completeness and acceptance according to the contract, plans and specifications.   

04/2016-Present 

Louisiana DOTD Statewide Retainer Contracts 44-5410, 44-6762, 44-14315, and 44-27615 for Painting Inspection and Environmental 
Monitoring with Construction Engineering and Inspection. Mr. Thomas is responsible for administration, management, and oversight 
of GPI’s services on projects assigned under the statewide coatings retainer contracts for structure de-leading and coatings projects. 
Responsibilities include project engineering and management; technical support; submittal review; and the management and oversight 
of field personnel.   
Cleaning and Painting projects Mr. Thomas was responsible charge: 

• H.015409 – I-10 MRB Over LA 1 & MP Railroad Repair Phase 1, (09/2024 – 06/2025) 
• H.003370 – I-20/I220 Interchange Improvements and Barksdale AFB Access Design-Build, Bossier Parish, (9/2021 – 12/2022)  
• H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, (10/2021 – 06/2023)  
• H.011766 - District 05 Bridge Repairs, Lincoln, Madison, Ouachita, and Richland Parishes, (2/2018-10/2019)  
• H.011484 – US 80: Red River Bridge Rehabilitation (Texas St.), Bossier Parish, (1/2019 – 6/2020)  
• H.009468 – US 190: Krotz Springs Atchafalaya Bridges Cleaning & Painting, St. Landry Parish, (03/2016–03/2018) 
• H.009479 – LA 1: West Larose Vertical Lift Bridge Rehabilitation, Lafourche Parish, (03/2016 – 06/2020) 
• H.010014 – LA 1 over I-49 Bridge Rehabilitation, Rapides Parish, (05/2016 – 12/2016) 
• H.011111 – I-49N: Segment K- Phase 2(I-220 to MLK Drive) (Russell Road Overpass), Caddo Parish, (7/2016 to 9/2018),  
• H.003014 – LA 347 over I-10, St. Martin Parish (06/2019 – 06/2020) 

01/2005-04/2016 

Louisiana DOTD Project Engineer (District 61/Gang 216 – 01/2013 to 03/2016) & Assistant Project Engineer (District 61/Gang 206 – 
01/2005 to 01/2013).  Duties included those normally required by a DOTD Project Engineer for highway and bridge construction projects 
in the Ascension, Assumption, St. James, St. John the Baptist, West Baton Rouge, Iberville, and Pointe Coupee Parish areas in District 61 
– Baton Rouge. Reviewed and verified construction field records of daily construction and operations to ensure that all work performed 
is in accordance with the plans and specifications.  Responsible for projects of varying size and complexity on major river crossings, 
moveable (vertical lift, swing, pontoon) bridges, and truss spans structures and roadways on Interstate 10 and Mississippi River Bridge 
crossings.  

  



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Paul Vinik, PE Years of relevant experience with this employer 8 
Title Corrosion Services Manager Years of relevant experience with other employer(s) 20 
Degree(s) / Years / Specialization M.Sc.,1997, Chemical Engineering, University of South Florida 

B.Sc.,1994, Chemical Engineering, University of South Florida 
Active registration number / state / expiration date PE: 43897/ Louisiana / 3-31-2026  

Society for Protective Coatings (SSPC): Professional Coatings Specialist (PCS) / 12-31-2025 
SSPC: C3 Lead Paint Removal 
SSPC: C5 Lead Paint Refresher 
FHWA Bridge Preservation Expert Task Group 

Year registered 2005 Discipline Chemical Engineering 
Contract role(s) / brief description of responsibilities Coatings Project Manager MPR #4 

28 years of 
experience 

Mr. Vinik came to GPI with over 28 years’ experience as a chemical engineer in the coatings industry and was the State Structural 
Materials Engineer for the FDOT.  He was responsible for the FDOT’s structural steel coatings program which included providing 
statewide technical assistance for coatings maintenance projects and maintaining standard specifications for 15 years.  He is currently 
the GPI Southeast, Corrosion Services Manager and is responsible for directional and technical management of all branch coating 
services. As a GPI Coatings Project Manager, he has managed coating inspection retainer contracts with the LADOTD, MDOT, TxDOT 
and FDOT.  Managing these contracts requires a solid understanding of the projects and the activities involved, pre-job assessments, 
submittal reviews, site-specific inspection plans, platform and containment erections, ventilation plans and compliance, pre-cleaning 
preparations, surface preparations, environmental and worker protection, coating applications, proper de-rigging and touch up 
painting, post-job sampling and to have the ability to pass this information on to the inspection staff so that client satisfaction is 
realized through qualified quality assurance inspection services. 

03/2020–Present 

TxDOT Retainer Contract for Coating Painting Inspection Statewide-48-8IDP0001/PS 8586 Coatings Project Manager. Provides project 
management / coordination, coating consulting services throughout the state of Texas on bridge structure de-leading and coatings 
projects.  Responsibilities include coatings project management support for contract agreements, technical support and coordination’s, 
placement, review and technical support of field personnel and full contract technical support during the projects.  Representative task 
orders: 
US Route 57 over the Rio Grande, Provides project management / coordination, coating consulting services for this 1800-foot steel 
plate beam international bridge and major river crossing connecting Eagle Pass, USA. with Piedras Negras, Mexico. TXDOT 
specifications were utilized by all Mexican and American border regulations were in place and maintained. 
US Route 83 over the San Saba River, Project involved the replacement of existing coatings containing heavy metals for this steel plate 
beam structure. 
US90A over the San Marcos River, Gonzales County Involves project management / coordination, coating consulting services for this 
built-up box beam through truss bridge in which the existing coatings contained heavy metals and were replaced with a zinc rich 
primer, epoxy, polyurethane three-coat system. 



 

State Route BS-71F/ over the Colorado River coating consulting services for this built-up box beam through truss bridge in which the 
existing coatings contained heavy metals and were replaced with a zinc rich primer, epoxy, polyurethane three-coat system Client:  
TxDOT, Johnnie Miller, Project Manager, (512) 506-5889 

09/2019-Present 

Florida Department of Transportation, District 6 Retainer Contract. Coatings Project Manager Provides project management / 
coordination, and coating consulting services.  Responsibilities include reviewing contractor submittals and DIR reviews, inspector 
supervision, placement, and technical support for field personnel.  
Representative task orders: 

US-1/SR A1A, Old Seven Mile Bridge from Knights to Pigeon Key 2 miles of the Historic 7 Mile Bridge, the existing coatings contained 
heavy metals and were replaced with a zinc rich primer, epoxy, polyurethane three-coat system.   
US-41/Brickell Avenue Over the Miami River Bridge -double leaf bascule bridge in which the existing coatings contained heavy metals 
and were replaced with a zinc rich primer, epoxy, polyurethane three-coat system.   
McArthur Causeway – plate girder span bridge required removal of heavy metal pigmented coatings and replacement with an FDOT 
APL system in accordance with FDOT section 561.  Collaboration with the contractor and plan revisions were required due to the 
contractor employing a wet abrasive blast system.  A class 2W/2A containment was erected per the approved plans.  This In addition, 
pre- and post-job soil sampling was conducted at the abutments.   
Client:  FDOT, Geidy Coello, Project Manager, (305) 470-5421 

01/2018-03/2022 

Central Florida Expressway Authority Retainer Contract Coatings Project Manager. Responsible for project management, DIR reviews, 
inspector supervision, placement and technical support for field personnel and client. Reviewed contractor submittals, inspector 
supervision, man-hour estimates for task work orders, staffing, and coordination.  
Representative task orders: 

• State Route 408 to Interstate 4 - coatings replacement for 10 miles of SR 408 from the Florida Turnpike/SR 91 to Interstate 4/SR 
400 in downtown Orlando including 8 bridges, along with all lighting, and concrete structures. 

• State Route 408 From Interstate 4 to State Route 417 - coatings replacement of structures for approximately 7 miles of SR 408 
from Interstate 4/SR 400 in downtown Orlando to SR 417 including 6 bridges, and all lighting, and concrete structures.  

• Client:  CFX, Ben Dreiling, Director of Construction, (407) 316-3800. 

10/2004-01/2018 

Florida Department of Transportation, Statewide Coatings Manager Provided project management, coordination, and technical 
expertise to coatings projects within Florida.  Assisted FDOT D7 with the inspection of the Sunshine Skyway, a three-mile-long cabled 
stay structure connecting Bradenton with St Petersburg and traversing Tampa Bay.  Also Assisted D2 with the inspection of the Hart 
Bridge in Jacksonville, FL. Traversing the St. Johns River.  The Hart Bridge is a 4,000-foot built up box beam through truss bridge.  Also 
assisted D2 with the management of the recoating of the Hal Adams Bridge, carrying SR 51 over the Suwannee River.  This historic 
structure required specialized abrasives to prevent damaging the galvanized suspension cables during surface preparation operations.  
Performed inspection and coating evaluations on the Main Street Bridge in Jacksonville, FL, a nearly 2,000 ft long, built up box beam 
vertical life structure. 

 
  



 

 
Firm employed by: Greenman-Pedersen, Inc. 
Name Amanda Bankston Years of relevant experience with this employer 5 
Title Contract Support Specialist Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Specialty Areas in: Asphalt Pavement & Excavation and Embankment 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Project Office Manager 

12 years of 
experience 

Ms. Bankston has 12 years of experience as Contract Support Specialist for GPI’s Baton Rouge operations her primary responsibilities 
are to collect, review, and maintain project documentation and records of a project to ensure compliance with State and Federal 
requirements and contract specifications including the review of contractor payrolls and EEO compliance.  She is experienced in the 
assembly of final LADOTD project documentation and has completed many project closeouts packages successfully on the first 
submittal.  Ms. Bankston served as an Office Manager for a LADOTD Project Engineer’s office from 2014 to 2018, Ms. Bankston.  
Knowledgeable in Department procedures and methods, her experience includes the generation and review of partial estimates in 
SiteManager, fuel, and asphalt adjustments, assembling sampling plans and 2059s, tracking material samples and tests, and 
maintaining stockpile payments. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Ms. Bankston’s responsibilities include generating the 
monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 
Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 
for LADOTD submittal.  

12/2021-10/2023 

Project H.010724 – Pecan Island Rd. over the Chenal, Pointe Coupee Parish, Ms. Bankston’s responsibilities include generating the 
monthly partial estimate, reviewing contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. 
Bankston also does SiteManager sample IDs for this project.  She also is assembling the final project documentation package and 2059 
for LADOTD submittal. 

10/2021–04/2024 
H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, Ms. Bankston’s responsibilities include checking over 
expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for 
this project.   

9/2021–04/2024 
H.003370 – I-20/I220 Interchange Improvements and Barksdale AFB Access Design-Build, Bossier Parish Ms. Bankston’s 
responsibilities include checking over expense reports, monthly invoices for LADOTD, and organizing employee lodging. Ms. Bankston 
also does SiteManager sample IDs for this project.   

08/2018–07/2021 
H.012343-Sunshine Bridge Phase III Ms. Bankston’s responsibilities include generating the monthly partial estimate, monthly invoices 
for LADOTD, and checking over monthly expense reports.  She also is assembling the final project documentation package and 2059 for 
LADOTD submittal. 

08/2018–07/2022 
H.002281-Bayou Sara Bridge Rehab Ms. Bankston’s responsibilities include generating the monthly partial estimate, reviewing 
contractor payrolls, monthly invoices for LADOTD, and checking over monthly expense reports. Ms. Bankston also does SiteManager 
sample IDs for this project.  She also is assembling the final project documentation package and 2059 for LADOTD submittal. 



 

10/2018–04/2019 

H.012343 – CHANGE ORDER 3 – LA 70. Emergency Repairs to Sunshine Bridge, St. James Parish, Office Manager (10/18 – 4/19).  This 
emergency repair project to the Sunshine Bridge was added by change order to the H.012343 Project.  The bridge main span was 
critically damaged by an allision of a passing river vessel to the lower truss chord requiring the full closure of the bridge to vehicular 
traffic.  Duties included review and organization of force account records including daily inspection records, material reports, invoices, 
and other related documentation and has assisted the DOTD legal counsel in assembling, summarizing, and submitting repair 
documentation. Client: LADOTD.  Contact: Scott Lobell, (225) 675-5320. 

01/2019-06/2020 
H.011484- US 80: Texas Street Bridge Ms. Bankston’s responsibilities include checking over expense reports, monthly invoices for 
LADOTD, and organizing employee lodging. Ms. Bankston also does SiteManager sample IDs for this project.   

05/2015–06/2016 

H.010598- Derrick Road Bridge, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 
estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completed the final 
estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 
original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

10/2015–10/2017 

H.010653- LA 986 Sidewalks, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 
and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate as 
well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final estimate 
and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the original 
signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

05/2015–12/2015 

H.011736- US 190 Tree Trimming, Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and project packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial 
estimate as well as reviewed contractor payrolls. Assisted in the 2059 being completed and turned in for approval. Completing the final 
estimate and the final change order. Assembled and delivered the final project package needed for Construction Audit including all the 
original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for the project. 

6/2016–07/2018 
H.011224- US 190 Guardrail Office Manager (DOTD).  Ms. Bankston’s responsibilities included setting up the preconstruction meeting 
and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate for this 
project as well as reviewed contractor payrolls.  

04/2018–06/2018 
H.013397- Emergency Mississippi River Bridge Approach Slabs. Ms. Bankston’s responsibilities included setting up the preconstruction 
meeting and packet. Started the project folder where she oversaw all the documents for the project. Did the monthly partial estimate 
for this project as well as reviewed contractor payrolls.  

07/2014–11/2015 

H.010531- LA 1148 & LA 988: Stabilize and Overlay.  Office Manager (DOTD).  Ms. Bankston’s responsibilities included completing the 
final estimate and the final change order for this job. Assembled and delivered the final project package needed for Construction Audit 
including all the original signed change orders, correspondence, signed As-builts, 2059, field books, and any job specific documents for 
the project. 

  



 

SECTION 16 CONTINUED: 
• Lead Coating Inspectors   



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Jason Reinecke Years of relevant experience with this employer 13 
Title Senior Coatings Inspector Years of relevant experience with other employer(s) 20 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date AMPP Senior Certified Coatings Inspector Exp. 11/30/2028 

SSPC C-3 Supervisor/Competent Person for the De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher 
ATSSA TCT – Exp. 04/04/2027 
OSHA 30 Hour Construction Safety 
OSHA Confined Space Entry Competent Person 
National Flagger Certification Training Course 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Coatings Inspector MPR#5 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

33 years of 
experience 

Mr. Reinecke has extensive experience in the protective coatings industry. His background includes coating inspections of many coating 
projects ranging from commercial to industrial buildings throughout the United States.  Previous jobs included overpasses, bridges over 
land and water, water towers, ground storage tanks, wastewater treatment facilities, college campuses, tugboats, and barges, 
including complex structures and major water crossings, which involved de-leading, and maintenance painting. His responsibilities 
included but were not limited to: Hold point inspections on all phases of the blasting and coating process, assuring all work was within 
the guidelines of the specification, followed all local, state, and federal rules and regulations for lead abatement over land and water. 

02/2025-Present 

The Corradino Group, E4S44; Broward I-95 Express Lanes, Phase C, Fort Lauderdale, FL. Sn. Bridge Inspector. This project includes 
pressure washing and application of an acrylic coating system on 6 new box girder bridges as part of a multiple bridge $457 million project. 
Duties include monitoring ambient conditions, inspection of power tool cleaning in accordance with SSPC standards, coating application 
monitoring including stripe coat application, reviewing worksite conditions, verification of overspray containment system, and monitoring 
contractor overall compliance with the contract documents.  Client: The Corradino Group.  Contact: Carlos Amador, P.E., 786-226-3725. 

12/2022-02/2025 

LADOTD / H.011965 / LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish Lead Coating Inspector - This project includes the 
abrasive blast cleaning (lead paint removal) and full three coat Zinc Paint System on the approach and main steel truss.   Duties include 
monitoring proper installation of all suspended platform and containment components, monitoring of ambient conditions, inspection 
of abrasive blast and power tool cleaning in according to SSPC and NACE standards. Chloride testing, measurement of surface profile, 
verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  Maintaining daily 
coating inspection reports as well as daily Site manager daily reports. Client: LaDOTD: Steve Christner, (318) 747-5470 

07/2021–11/2022 

Florida Turnpike Authority, SR 821 (HEFT) Over SR 817 (NW 27 Ave), Miami FL Lead Coating Inspector This project includes abrasive 
blast cleaning (lead paint removal) and full three coat Zinc Paint System on existing steel members of this four-span girder-beam 
overpass.  Shop coated new steel beam members were washed, spot power-tool cleaned and coated as per SS 560.   Duties include 
monitoring proper installation of all platforms decking and containment components, monitoring of ambient conditions, inspection of 



 

abrasive blast and power tool cleaning in according to SSPC and NACE standards. Chloride testing, measurement of surface profile, 
verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  Maintaining daily 
coating inspection reports as well as daily Site manager daily reports. Client: Steve McCue Sr Project Engineer: 305-698-1844 

08/2020-06/2021 

Tx DOTD, Hwy BS71 F0026608013 Through Truss Bridge over Colorado River, Columbus TX, Lead Coatings Inspector This project 
included the abrasive blast cleaning (lead paint removal) and full two coat Zinc Paint System on this Through Truss Steel Bridge. Duties 
included pre and post job soil samples, monitoring proper installation and inspection of all suspended platform and containment 
components, monitoring of ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and 
NACE standards. Measurement of surface profile, verification of surface cleanliness and performance of dry film thickness 
measurements of coating systems specified. Maintaining daily coating inspection reports. Client Ryan Simper, Tx DOT, 979-533-0752 

02/2019-06/2020 

LaDOTD, H.0120739 / I-20 MRB Lead Coatings Inspector. This project includes the spot power-tool cleaning and painting of lighting 
conduit.   Duties include monitoring proper installation of containment components, monitoring of ambient conditions, inspection of 
power-tool cleaning in accordance with SSPC and NACE standards. Chloride testing, verification of surface cleanliness and performing 
dry film thickness measurements of coating system specified, maintaining daily coating inspection reports as well as daily site manager 
daily reports. Client: La DOTD Doug Fleming 

05/2019-05/2020 

LaDOTD, H.011484 / US 80-Texas Street Bridge Rehab Lead Coating Inspector - This project includes the abrasive blast cleaning (lead 
paint removal) and full three coat Zinc Paint System on the EB through truss and pressure washing, spot cleaning, spot priming and 
total overcoat of the Westbound through truss structure.   Duties include monitoring proper installation of all suspended platform and 
containment components, monitoring of ambient conditions, inspection of abrasive blast and power tool cleaning in according to SSPC 
and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film 
thickness measurements of coating systems specified.  Maintaining daily coating inspection reports as well as daily Site manager daily 
reports. Client: LaDOTD: Steve Christner, (318) 747-5470 

04/2019-02/2019 

TXDOT, CSJ:6337-96-001 / US 59 Bridges, Lufkin TX. Lead Coating Inspector – This project included the abrasive blast cleaning (lead 
paint removal) and full two coat Zinc Paint System on overpasses with steel girders. Duties included pre and post job soil samples, 
monitoring proper installation and inspection of all suspended platform and containment components, monitoring of ambient 
conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE standards. Measurement of surface 
profile, verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified. 
Maintaining daily coating inspection reports. Client: TXDOT 

01/2019-04/2019 

TXDOT, CSJ:0200-14-085 / US 69 Bridges, Beaumont, TX. Lead Coating Inspector– This project includes abrasive blast cleaning and full 
two coat Zinc Paint System on overpasses with steel girders. Duties include pre and post job soil samples, monitoring proper 
installation and inspection of all suspended platform and containment components, monitoring of ambient conditions, inspection of 
abrasive blast and power tool cleaning in accordance with SSPC and NACE standards. Measurement of surface profile, verification of 
surface cleanliness and performance of dry film thickness measurements of coating systems specified. Client: TXDOT 

01/2018-12/2018 

LaDOTD, H.012259 / LA 182 Crossing Bayou Bouef, Amelia, LA. Lead Coating Inspector - This project includes the abrasive blast 
cleaning (lead paint removal) and full three coat Zinc Paint System on a 3655 LF steel girder with steel support bents.  Duties include 
monitoring proper installation of all suspended platform and containment components, monitoring of ambient conditions, inspection 
of abrasive blast and power tool cleaning in accordance with SSPC and NACE standards. Chloride testing, measurement of surface 
profile, verification of surface cleanliness and performance of dry film thickness measurements of coating systems specified.  
Maintaining daily coating inspection reports as well as daily Site manager daily reports. Client: LaDOTD: Nick Chachere, (337) 363-1125 



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Aaron Speisman Years of relevant experience with this employer 16 
Title Senior Technician/Senior Coatings Inspector Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization B.A./English /University of Florida 
Active registration number / state / expiration date SSPC PCS, 2021-901-157 

NACE Level 3 Peer Review 
NACE Cathodic Protection Tester – Exp.  04/30/2026 
SSPC Bridge Coatings Inspector - Level 1 - Exp. 02/28/2026 
SSPC Planning and Specifying Industrial Coatings Projects (C2) 
AMPP Senior Certified Coating Inspector – Exp. 02/28/2028 
AMPP Protective Coating Specialist – Exp. 12/31/2028 
ACI Concrete Field Tester – Exp. 01/29/2026 
SSPC C-3 Supervisor/Competent Person for the De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Coatings Inspector 

21 years of 
experience 

Mr. Speisman is SSPC PCS Certified and NACE Level 3 Coating Inspector. He is currently the GPI Florida assistant project manager for 
FDOT District 6 and Louisiana DOTD Paint Inspection Services. He has 21 years of field inspection experience, most of which includes 
coating inspection of above ground storage tanks and bridges. He has performed the responsibilities of both a coating inspector, 
cathodic protection systems, and coatings project manager. In addition to coatings projects, he has assisted in API 653 conditional 
surveys, inspected the fabrication of pre-cast concrete pilings, and has monitored pile driving activities. 

09/2021-Present 

LaDOTD Retainer Contract for Construction Engineering and Painting Inspection and Environmental Monitoring Statewide-
4400006762 Assistant Coatings Project Manager. Provides project management / coordination services throughout the state of 
Louisiana on bridge structure de-leading and coatings projects.  Responsibilities include coatings project management support during 
the submittal review process, coordination, placement, review and technical support of field personnel and contract technical support 
during the projects.  Client: LaDOTD, Formally Alden “Casey” Allen currently Kris Wascom, (225) 379-1563 

08/2021-Present 

Florida Department of Transportation; District 6, D/W Asbestos Abatement and Lead Abatement Supervision and Inspection 
Services, Miami, Florida Assistant Project Manager, Certified Protective Coatings Specialist. His responsibilities include preparing man 
hour estimates for task work orders; staffing; conducting pre-bid and pre-construction meetings; reviewing submittals, RFIs, product 
data sheets, material safety data sheets, work plans; providing coatings consulting, supervising inspectors; performing coatings 
conditions assessments. Client:  FDOT, Geidy Coello, Project Manager, (305) 470-5421 

05/2021-08/2021 

SR-71 Over Chipola River and Cypress Creek, Scott’s Ferry FL, District 3; FIN: 405719-2-52-01 Senior Bridge Inspector on this $800K 
project to rehabilitate these steel girder beam bridges. The scope of work for this project required the full removal of the existing 
coating system and application of a multi-coat system.  Area of responsibility included monitoring ambient condition, surface 
cleanliness inspection, coatings mixing oversight, dry film thickness testing, containment monitoring and general oversight of the 
Contractor overall conformance with the project specification. Client: Joseph Mixon, District 3 FDOT Project Manager, (850) 326-8070 



 

03/2021-05/2021 

Firestone Road Over I-295, Jacksonville FL, District 2; FIN: 411051-1-52-01 Senior Bridge Inspector on this $500K project to rehabilitate 
this overpass bridge. The scope of work for this project required the full removal of the existing coating system and application of a 
multi-coat system.  Area of responsibility included monitoring ambient condition, surface cleanliness inspection, coatings mixing 
oversight, dry film thickness testing, containment monitoring and general oversight of the Contractor overall conformance with the 
project specification. Client: Brian Kirts P.E., District 2 FDOT Project Manager, (904) 360-5544 

02/2021-03/2021 

Lehman Causeway, Aventura, FL, District 6; FIN: 436539-1-52-01 Senior Bridge Inspector on this project to rehabilitate two steel girder 
beam bridges. The scope of work for this project required the full removal of the existing coating system and application of a multi-coat 
system.  Area of responsibility included monitoring ambient condition, surface cleanliness inspection, coatings mixing oversight, dry 
film thickness testing, containment monitoring and general oversight of the Contractor overall conformance with the project 
specification. Client: Pablo Orozco, P.E., District 6 Structures Maintenance Engineer (305)-470-5370 

03/2020-09/2020 

US 41/Brickell Ave Over Miami River Bascule Bridge, District 6; FIN: 436527-1-52-01 Senior Bridge Inspector on this $1.9M project to 
rehabilitate this double leaf bascule bridge. The scope of work for this project required spot removal of the existing coating system and 
application of a multi-coat system, as well as the replacement of select machinery and electrical work. Area of responsibility included 
monitoring ambient condition, surface cleanliness inspection, coatings mixing oversight, dry film thickness testing, containment 
monitoring, and general oversight of the Contractor overall conformance with the project specification. Client: Pablo Orozco, P.E., 
District 6 Structures Maintenance Engineer (305)-470-5370 

12/2019-03/2020 

State Road 93 I-75 Northbound Ramp to Northwest 183rd Street Cleaning and Painting, Miami Gardens Florida, District 6; FIN: 
429996-1-52-01 Senior Bridge Inspector on this $1.2M project to rehabilitate this overpass bridge. The scope of work for this project 
required the full removal of the existing coating system and application of a multi-coat system, cleaning and sealing 
expansion/construction joints. Area of responsibility included monitoring ambient condition, surface cleanliness inspection, coatings 
mixing oversight, dry film thickness testing, containment monitoring, cleaning, and sealing joints, and general oversight of the 
Contractor overall conformance with the project specification. Client: Pablo Orozco, P.E., District 6 Structures Maintenance Engineer 
(305)-470-5370 

07/2019-11/2019 

US-1 Over Snake Cut Bascule Bridge Cleaning and Painting, Islamorada, FL, District 6; FIN: 436532-1-52-01 Senior Bridge Inspector on 
this $1.5M project to rehabilitate this single leaf bascule bridge in the Upper Florida Keys. The scope of work for this project required 
the full removal of the existing coating system and application of a multi-coat system, as well as the replacement of select machinery 
and spot cleaning and overcoating of remaining machinery. Area of responsibility included monitoring ambient condition, surface 
cleanliness inspection, coatings mixing oversight, dry film thickness testing, containment monitoring, cleaning, and general oversight of 
the Contractor overall conformance with the project specification. Client: Jessica Miles, P.E., WSP Project Engineer (225)-229-1730 

  



 

 
Firm employed by: Greenman-Pedersen, Inc. 
Name Mike Citarella Years of relevant experience with this employer 5 
Title Lead Coatings Inspector Years of relevant experience with other employer(s) 13 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date AMPP: Senior Certified Coatings Inspector, Level III (CIP) #41836  Exp. 02/01/2027 

Society for Protective Coatings (SSPC): PCS Cert 2020-601-248 Exp. 12/31/2028 
SSPC C-3 Supervisor/Competent Person for the De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher 
FDOT Temporary Traffic Control ADVANCED Cert #62889 
OSHA 10-Hour Hazard Recognition Training for the Construction Industry Course  
Ohio DOT: Work Type 26 Structural Steel Painting Course 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Coatings Inspector 

18 years of 
experience 

Mr. Citarella is a NACE Level III Certified Inspector and an SSPC PCS with over 18 years’ experience in providing coatings inspection 
services for various industries including transportation (bridges), offshore oil and gas, transmission towers and other complex steel 
structures. He has performed as an Independent Contractor for most projects. He performs coatings condition assessments and has 
implemented all aspects of work including contractor qualification and final inspection. He is experienced in the surface preparation, 
application, and inspection of high-performance coating systems. He has performed numerous projects, (both foreign and domestic), 
including pipelines, tanks, plants, offshore platforms, bridges, and military transmission towers. His typical activities include 
specification review, pre-job conferences, surface preparation and application inspections, protective coatings project documentation. 
He has also performed surveys, assessing, and documenting the performance of in-service protective coating systems. Listed below are 
recent projects 

10/2024-03/2028 

SR-91/SR-429 Interchange Bridge Painting, Orlando, FL. FPIN:438548-1-52-01; CCN: E8U46 (4/25-5/25) Senior Bridge Inspector.  
Performed quality assurance of contractor’s compliance with specifications for surface preparation and application of overcoat system on 
the existing steel bridge members as well as application of Class V coatings on the project MSE walls and various other concrete members.  
Duties included ambient condition monitoring, surface cleanliness inspection, coatings mixing oversight, wet film thickness testing, Class 
V separate conversion, MOT review, and oversight of the contractor’s overall compliance with the project specification as well as timely 
and accurate submissions of inspection reports and monthly payment estimate quantifying and tracking. Client: FDOT, Florida Turnpike 
Enterprise (FTE), Contact: Andrew Bailey, P.E., (407)264-3020 

07/2024-10/2024 

I-10 / I-12 College Drive Cleaning and Painting, Baton Rouge, LA, H.013897 (10/24-3/25) Lead Coating Inspector. Performed 
environmental monitoring as well as quality assurance of contractor’s compliance with specifications for abrasive blasting surface 
preparation and application of a three-coat system to twin 445’ LF long truss bridges. Duties included ambient condition monitoring, 
surface preparation inspection, coatings mixing oversight, dry film thickness testing and oversight of the contractor’s overall compliance 
with the project specification as well as timely and accurate submissions of QA inspection reports and daily engineer summaries.  Client: 
Volkert Engineering, Contact: Gordon Nelson, Project Manager, (225) 218-9440. 



 

06/2024-06/2025 

TxDOT, IH 345 Box Girder Cleaning and Painting.  CSJ 0092-14-092 Senior Coatings Inspector (06/24-06/25) on this box girder exterior 
and interior cleaning and painting project.  Scope includes abrasive blasting and application of a high performance coating system.  Duties 
include performing daily QA inspection and documentation of ambient conditions, surface preparation, mixing/application, dry film 
thickness for the coating system and conformance with the project documents.  Client: Kevin Pruski, TXDOT Project Administrator. (512) 
552-5971 

03/2024-Current 

I-40 Bridge Painting, 12 Bridges. Job 090426.  Senior Bridge Inspector (03/24-Current) on this 12 fixed girder beam bridge coating project 
in the Fort Smith, Arkansas. Project scope includes abrasive blasting and application of a high performance coating system.  Duties include 
performing daily QA inspection and documentation of ambient conditions, surface preparation, mixing/application, dry film thickness for 
the coating system and conformance with the project documents.  Client: Danny Harris, ARDOT Project Engineer. (479) 452-1301 

11/2023-03/2024 

I-30 Bridge Painting, Little Rock AR. Job 061783.  Senior Bridge Inspector (11/23-03/24) on this 9 overpass bridge coating project in Little 
Rock Arkansas. Project scope includes abrasive blasting and application of a high performance coating system.  Duties include performing 
daily QA inspection and documentation of ambient conditions, surface preparation, mixing/application, dry film thickness for the coating 
system and conformance with the project documents.  Client: David Norris, ARDOT Project Engineer. (501) 569-2912 

05/2023-11/2023 

R 856 NB A1A Ramp to SR 856, Sunny Isles, FL.; Contract: E6O04 Senior Bridge Inspector (05/23-11/23) on this bridge coating project 
which includes abrasive blasting and application of a high performance coating system.  Perform daily QA inspection and documentation 
to include verification of ambient conditions, surface preparation, mixing/application, dry film thickness for the coating system and 
conformance with the project documents.  The project scope includes the complete removal of the exisitng coating system for the 
structural steel and steel bearings and application of a four coat system as well as four coat system for new structural steel associated 
with additional travel lane contruction.  Client: FDOT Contact:Hope Sotolongo-Miranda (Project Designer/Manager) (305) 470-5182 

  



 

 
 
SECTION 16 CONTINUED: 

• Coatings Inspectors



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Chad DiBenedetto Years of relevant experience with this employer 12 
Title Senior Coatings Inspector Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date SSPC Bridge Coating Inspector Level 2 – Exp. 03/31/2026 

NACE Coating Inspector Level 2 – Exp. 12/31/2027 
SSPC C-3 Super Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Coatings Inspector 

22 years of 
experience 

Mr. DiBenedetto’s protective coatings experience covers many phases of the industry; including inspection of coatings on steel and 
concrete span bridges, aesthetic concrete structures, ground storage liquid fertilizer tanks, structual steel shop inspections, coatings 
condition assesments as well as other other responsibiltites as needed. 

04/2019-Present 

SR 5 / US-1 over Coral Gables Canal - Bridge No. 870019 Cleaning and Painting, FDOT Contract E6K87 / FPID 436540-1-52-01, Coral 
Gables, Florida Senior Bridge Inspector Perform quality assurance and assess the  contractor’s compliance with contract specifications 
for surface preparation and application of coatings. This 1-span structure consisted of 18 existing steel girders over The Coral Gables 
Canal. Duties include monitoring ambient conditions, surface preparation inspection, coatings mixing oversight, dry film thickness 
testing, and oversight of the contractor’s overall compliance with the project specification.  I was responsible for documenting 
inspection parameters and providing timely and accurate daily inspection reports. Client: Florida Department of Transportation, District 
6. Contact: Jose Morales, P.E. (Bolton Perez & Associates), (786) 539-9629 

03/2019-04/2019 

CR 353 @ Peach Creek Truss Bridge Cleaning and Painting - Shop Inspection, TxDOT Project CSJ 0913-22-047, Channelview, Texas  
Senior Coating Inspector Performed quality assurance of contractor’s compliance with specifications for surface preparation and 
application of a 3 coat system to dissasembled truss bridge componenets located offsite at the Contractor’s shop. Duties included 
ambient condition monitoring, surface preparation inspection, coatings mixing oversight,  dry film thickness testing and oversight of 
the contractor’s overall compliance with the project specification as well as timely and accurate submissions of inspection reports and 
weekly progress summary reporting. Client: Texas Department of Transportation. Contact: Tom Schwerdt, (512) 506-5883  

05/2018-03/2019 

SR 408 Aesthetic Coatings Renewal, CFX Project 599-734 Orlando, Florida Senior Coating Inspector – Performed quality assurance of 
contractor compliance with specifications for surface preparation and application of multiple coating systems across nine scopes 
totaling over 1.5 million square feet of concrete structures along 10 miles of SR 408. Responsibilities included ambient condition 
monitoring, surface cleanliness inspections, coating mix oversight, wet film thickness testing, and oversight of contractor compliance, 
inspection reporting, and monthly quantity tracking. Client: Central Florida Expressway Authority. Contact: Ben Dreiling, (407) 468-7581  

02/2019-06/2020 

LaDOTD, H.0120739 / I-20 MRB Lead Coatings Inspector. This project includes the spot power-tool cleaning and painting of lighting 
conduit.   Duties include monitoring proper installation of containment components, monitoring of ambient conditions, inspection of 
power-tool cleaning in accordance with SSPC and NACE standards. Chloride testing, verification of surface cleanliness and performing 
dry film thickness measurements of coating system specified, maintaining daily coating inspection reports as well as daily site manager 
daily reports. Client: La DOTD Doug Fleming 



 

Firm employed by     Greenman-Pedersen, Inc. 
Name John Vojtaskovic Years of relevant experience with this employer 11 
Title Coatings Inspector Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date AMPP – Bridge Coating Inspector L2, Exp. 2/28/27 

AMPP Certified Coating Inspector Exp. 05/31/2026 
SSPC C-3 Super Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher  
OSHA 30 Hour Construction Safety Training 
SSPC – BCI 1& 2  
ATTSA Louisiana TTC / TSC Exp. 05/16/2027 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Coatings Inspector 

22 years of 
experience 

Mr. Vojtaskovic has been in the corrosion control and protective coatings industry for more than 22 years. His background includes 
many different roles in this industry. He has been a Foreman, Assistant Superintendent, QC Inspector, QA Inspector, and Project 
Manager on numerous DOTD projects over the course of his extensive career in the protective coatings industry.  He has worked many 
years in coating applications and inspections such as: bridges, overpasses within multiple states. He was in-charge of all safety aspects, 
was competent person on site, responsible for all hazardous materials (ensuring its proper storage and disposal). He was also Quality 
Control Supervisor and in-charge of keeping company QP1 and QP2 certified. 

04/2023–09/2025  

LaDOTD, H.011965.00, SR 47 IWGO Bridge Rehabilitation This project includes the removal of all existing coatings, corrosion mill scale 
and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat 
system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC 
and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry 
film/wet film thickness measurements of coating systems specified.  Inspector responsibilities include communicating with multiple 
painting crews and inspectors, checking worksite conditions, containment. Client: La DOTD Contact: Justin Guilbeau, P.E.  

04/2020-03/2023 

The Corradino Group; E4S44; Broward I-95 Express Lanes, Phase C Lead Inspector.  This project includes the removal of all existing 
coatings, corrosion mill scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile 
for application of a three-coat system. Over 20 bridges are included in three different segments of the $457 million project, 17 of which 
are existing to be repainted. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in 
accordance with SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and 
performance of dry film/wet film thickness measurements of coating systems specified.  Lead inspector responsibilities include 
communicating with multiple painting crews and inspectors, checking worksite conditions, containment, and machinery locations due 
to weight limitations. Client   The Corradino Group. Contact: Carlos Amador, PE camador@corradino.com 

04/2019–05/2020 

TXDOT CSJ 0250-02-050/US281 at Brazos River Lead Inspector.  This project includes the removal of all existing coatings, corrosion mill 
scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-
coat system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with 
SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry 



 

film/wet film thickness measurements of coating systems specified. Client TXDOT, Contact: James Scoggin, Chief Inspector, 
James.Scoggin@TXDOT.GOV. 

01/2019–02/2019 

LaDOTD, H.012259 / LA 182 over Bayou Bouef This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system. 
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client: LaDOTD. Contact: Nicholas Chachere P.E., Nicholas.Chachere@LA.GOV 

08/2018–01/2019 

LaDOTD, H.011766 / Bridge Rehabilitation Cleaning and Painting This project includes the removal of all existing coatings, corrosion 
mill scale and other contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a 
three-coat system. Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance 
with SSPC and NACE standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of 
dry film/wet film thickness measurements of coating systems specified. Client: LaDOTD. Contact:  Jim Jackson, P. E., 
Jim.Jackson@LA.GOV 

06/2018–07/2018 

VAOT, BHF0814(1) / Richford-Sutton This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system.  
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards.  Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client:  VAOT.  Contact:  Doug Bumps R. E., Doug.Bumps@vermont.gov. 

03/2018-05/2018 

LaDOTD, H.012259 / LA 182 over Bayou Boeuff This project includes the removal of all existing coatings, corrosion mill scale and other 
contaminants via Abrasive Blasting to SSPC SP-10 cleanliness to achieve proper anchor profile for application of a three-coat system. 
Duties include monitoring ambient conditions, inspection of abrasive blast and power tool cleaning in accordance with SSPC and NACE 
standards. Chloride testing, measurement of surface profile, verification of surface cleanliness and performance of dry film/wet film 
thickness measurements of coating systems specified. Client: LaDOTD. Contact: Nicholas Chachere P.E., Nicholas.Chachere@LA.GOV 

03/2016-07/2016 

LaDOTD, H.009319 / I-10 Overpass Bridges; Cleaning Painting and Repairs Coating Inspector This project included the Cleaning, 
Coating and Structural Repairs of twelve steel overpass bridges identified in the contract documents.  Collaborated with Project 
Engineers and oversee contractor for contract compliance adherence throughout the project. Monthly financial, payout, estimates and 
recommendations. Duties included monitoring installation of all suspended platform and containment components, monitoring 
ambient conditions, contractors lead abatement procedures and power tool cleaning for compliance with plan submittals, chloride 
testing and measurement of sq. footage of surface prep and coating systems according to SSPC and NACE standards. Verification of 
surface cleanliness, measuring anchor profile and performing dry film thickness measurements. Performed paint and environmental 
inspections/testing. Conduct general administrative functions including daily inspection reports and test analysis, recordkeeping, 
proper methods of storage, mixing and application. Client:  Gulf Engineering & Consulting (GEC) Robert Mays P.E., (318) 625-9491 

  



 

Firm employed by: Greenman-Pedersen, Inc. 
Name Brian Patterson Years of relevant experience with this employer 15 
Title Coatings Inspector Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date NACE Corrosion & Protection of Concrete Structures & Buildings    

SSPC BCI Level 2 
SSPC C-3 Super Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher  

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Coatings Inspector 

18 years of 
experience 

Mr. Patterson has over 13 years of experience in the bridge rehabilitation industry and prior to that more than 20 years in general 
construction management and materials. His FDOT background includes large scale rehabilitation projects; galvanic jacket installation, 
impressed current cathodic protection systems, shotcrete, concrete restoration, various types of retrofits, structural repairs, 
abatement of lead-based materials, and application of high-performance coatings. 

08/2020–Present 
SR 10 at San Pablo River Bridge, Cathodic Protection in Duval County, District 2; FIN 433841-1/E2Z51 Senior Bridge Inspector, on this 
$2.66M 350-day project including the installation of 116 new structural galvanic pile jackets (92 fully submerged, 1320 LF total), spall 
repairs at the bridge struts, discrete anode installation, and metalizing. Brian Kirts, PE, FDOT PM, (904) 360-5556 

01/2019-04/2020 

SR-206 Crescent Beach Bridge, Bridge Rehabilitation, in St. Johns County, FDOT District 2, Florida; FIN: 430449-2/E2X62 Lead Bridge 
Inspector for this $3.1 million bridge rehabilitation project. Project includes installation of over 2,755 SF of titanium mesh, 38 CY of 
Class IV concrete for structural footer jackets, and 463 CF shotcrete for pier columns and struts to be protected by an impressed 
electrical current cathodic protection system, 461 LF structural galvanic pile jackets, 773 CY spall repair, and install new remote 
monitoring unit and replacement of the fishing pier superstructure with new steel truss. Client: Vineesh Crawford (Project Manager), 
FDOT, (386) 312-4836 

02/2018-05/2019 

SR-9A (I-295) Bridge Painting & Rehab in Duval County, District 2; FIN: 428491-1/E2W35 Bridge Inspector for this $2.8M project to 
rehabilitate eight overpass bridges. This project includes the removal of the existing coating system by abrasive blasting and application 
of a four-coat system, jacking and shimming bearings, rehab of the expansion joints/headers, magnetic particle testing of cracks, and 
structural steel repairs. Client: Brian Benton, P.E., FDOT Project Manager, (904) 360-5544 

01/2018-07/2018 
SR-20/US-19 Bridge Number 540069 over Aucilla River in Jefferson County, District 3; FIN: 423588-2/E3P21 Lead Bridge Inspector 
that included removal of deficient concrete from existing bridge piles and installing concrete jackets for 93 piles. Mike Horton, FDOT D3 
Project Manager, 850.245.7976 

04/2016-12/2017 

Bridge Cathodic Protection SR-15 Ortega River Bridge Duval County, FDOT District 2, Florida; FIN: 430258-1/E2U34 Lead Bridge 
Inspector for this $4.3 million bridge rehabilitation project. Project includes installation of over 14,500 SF of titanium mesh and 282 CY 
of Class IV concrete for structural footer jackets, and 1,200 CF shotcrete for pier columns and struts to be protected by an impressed 
current cathodic protection system, 184 LF structural galvanic pile jackets, 997 CY spall repair, electrical system and remote monitoring 
unit and replacement of the fishing pier superstructure with new double tee beam superstructure. Client: Thomas Butler (Project 
Manager), FDOT, (904) 360-5537 



 

08/2014-05/2016 

Bridge Cathodic Protection US-17 Over Trout River Duval County, FDOT District 2, Florida; FIN: 426169-1/E2S36 Lead Bridge Inspector 
for this $2.8 million bridge rehabilitation project. Project included over 100 structural and non-structural ICCP pile jackets totaling 
nearly 900 LF, structural ICCP footing repair jackets consisting of approximately 200 CY of Class IV concrete and 7000 SF of titanium 
mesh, more than 200 CF of spall repairs, and installation of new CP electrical system and remote monitoring unit. Client: Thomas Butler 
(Project Manager), FDOT, (904) 360-5537 

06/2014-06/2015 

SR-312 EB Bridge Rehabilitation Project over the Matanzas River in St. Johns County, District 2; FIN: 428229-1/E2R94 Bridge Inspector 
for this $2.5 million project to rehabilitate the substructure on the 3,575-foot structure spanning the Matanzas River. Project scope 
included spall repair of concrete footers/columns/struts, installation of an impressed current cathodic protection system on repaired 
components, shotcrete application used for substructure elements, structural footer jackets, and anode installation on steel H-piles. 
Client: Steve Spittle (Project Manager), FDOT, (386) 312-4834 

06/2013-11/2014 

Bridge Cathodic Protection SR115 Ribault /Trout River and SR111 Moncrief Creek in Duval County, FDOT District 2, Florida; FIN: 
430480-1/E2R73 Lead Bridge Inspector for this $2.1 million bridge rehabilitation project. This project included 95 structural and non-
structural pile jackets (both galvanic and ICCP) totaling more than 750LF, spall repairs, removal and installation of a new CP electrical 
system and remote monitoring units at two separate locations. Client: Thomas Butler (Project Manager), FDOT, (904) 360-5537 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Fred Smith, CIH, CSP Years of relevant experience with this employer 25 
Title Industrial Hygienist Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization B.A. Syracuse University / Industrial Hygiene 
Active registration number / state / expiration date Certified Industrial Hygienist (CIH) 4785 Exp. 06/01/2028 

SSPC C-3 Super Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher Completed 6/01/2028 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Environmental Project Manager / Certified Industrial Hygienist MPR#6 

35 years of 
experience 

Mr. Smith is a Certified Industrial Hygienist (CIH) and Certified Safety Professional (CSP) with extensive experience in the areas of 
environmental science and professional industrial hygiene services. His background includes development of worker exposure 
assessments and construction hazard analyses; establishment of worker protection and medical surveillance requirements; regulatory 
compliance (OHSA, EPA, NYSDEC); classification, management, and disposal of hazardous spent abrasive and paint wastes; preparation 
of lead exposure control plans; development of environmental sampling plans; and design of air quality strategies. In addition, Mr. 
Smith teaches the SSPC C-3 and C-5 courses (Supervisors/Competent Person Training for Deleading of Industrial Structures). 

12/2022-Present 
LaDOTD H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI) Orleans Parish - Certified Industrial Hygienist. Performs review of the 
worker protection submittals, lead worker training submittals, blood test results, air monitoring results and on-going monitoring of 
contractor’s worker protection program. 

9/2021- Present 

LaDOTD Retainer Contract for Construction Engineering and Painting Inspection and Environmental Monitoring Statewide-
4400014315 Certified Industrial Hygienist. Performs review of the worker protection submittals, lead worker training submittals, blood 
test results, air monitoring results and on-going monitoring of contractor’s worker protection program for all projects assigned by 
LaDOTD under this contract.  Client: LaDOTD,  
 • H.003370 – I-220/I-20 Barksdale AFB Access (09/21-11/22) 
 • H.010000 – US171: Calcasieu River Bridge Repairs (HBI) (10/21-Present) 

2016-2021 

LaDOTD Retainer Contract for Construction Engineering and Painting Inspection and Environmental Monitoring Statewide-
4400005410 Certified Industrial Hygienist. Performs review of the worker protection submittals, lead worker training submittals, blood 
test results, air monitoring results and on-going monitoring of contractor’s worker protection program for all projects assigned by 
LaDOTD under this contract. Client: LaDOTD (sub to GEC), Alden “Casey” Allen, Project Manager, (225) 379-1563 

• H.009468 – US 190: Krotz Springs Atchafalaya Bridges Cleaning & Painting, (03/16 – 03/18), John “Jody” Fontenot-PE 
• H.009479 – LA 1: West Larose Vertical Lift Bridge Rehabilitation, (03/16 – present), Christopher Rogers-PC 
• H.003244 - Bridge Repairs with Cleaning and Painting (6/15-8/16): Bernard “Bernie” Sincavage-PC 
• H.010014 – LA 1 over I-49 Bridge Rehabilitation, (05/16–12/16), Steve Buskie-PC 
• H.011111 – I-49N: Segment K- Phase 2(I-220 to MLK Drive) (Russell Road Overpass), (7/16-9/18), Bernard “Bernie” Sincavage-PC 
• H.012259 – LA 182 over Bayou Bouef, (8/17– 12/18), Nick Chachere-PE 

03/2016-08/2020 LaDOTD Retainer Contract for Construction Engineering and Painting Inspection and Environmental Monitoring Statewide-
4400003420 Certified Industrial Hygienist. Performs review of the worker protection submittals, lead worker training submittals, blood 
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test results, air monitoring results and on-going monitoring of contractor’s worker protection program for all projects assigned by 
LaDOTD under this contract. Client: LaDOTD (sub to GEC), Alden “Casey” Allen, Project Manager, (225) 379-1563 

• H.009104 – LA 70 Sunshine Phase 2, Main Truss Section Cleaning Painting, (10/13-12/15), Aaron Elisar-PC 
• H.009480 - I-20 Ouachita River Bridge, (2/14-3/15), Jim Densmore-PC 
• H.009328 - I-10 MRB Spot Painting, (6/14-7/15), Tim Thomas-PC 
• H.009319 - I-10 Overpass Cleaning and Painting, (12/15-6/16), Beau Istre-PC 
• H.010013 - US 84. LAS RR Overpass Bridge Rehabilitation, (7/16-9/16), David Pugh-PE 
• H.002562.- Bayou LaLoutre, Bridge Rehabilitation, Cleaning and Painting, (7/16-Present), Justin Gilbeau-PE 

05/2016-11/2016 

Laurel Street Bridge Rehabilitation CEI, Tampa, Florida Certified Industrial Hygienist. This Hillsborough River bridge project consisted 
of containment installation and removal, abrasive blasting, and the application of a three-coat steel painting system. Responsibilities 
included developing environmental and worker health and safety specification requirements of the technical specification; contractor 
submittal review, construction period services including CIH oversight with monthly site visits to audit compliance during construction, 
and oversight of the TSP - Lead air monitoring and hazardous waste management program. Client: City of Tampa. Contact: James King, 
P.E., 813-635-3416 

2014 

Environmental and Worker Protection Consulting Services, Lewiston-Queenston Bridge, Niagara Falls Bridge Commission, Niagara 
Falls, NY. Industrial Hygienist and Safety Professional. Work includes developing environmental and worker health and safety 
specification requirements of the technical specification; contractor submittal review, construction period services including CIH bi-
monthly site visits to audit compliance during construction, and oversight of the TSP - Lead air monitoring and hazardous waste 
management program. 

2011 
Calcasieu River Bridge Project, Lake Charles LA, LaDOTD Certified Industrial Hygienist. Performed review of the worker protection 
submittals, lead worker training submittals, blood test results, air monitoring results and on-going monitoring of contractor’s worker 
protection program for this project. Client: LaDOTD (sub to ECM Consultants, Inc.), Don Duberville, Project Coordinator, (337) 437-9200 

2011-2012 

Environmental and Worker Protection Consulting Services, International Bridge Corporation. Environmental and worker protection 
design, and construction period services for the Seaway International Bridge Corporation during the Phase II $7.5 million lead paint 
removal and repainting of the international bridge between Massena, NY, and Cornwall Ontario. Work included: developing 
environmental and worker health and safety specification requirements of the technical specification; contractor submittal review, 
construction period services including CIH oversight with monthly site visits to audit compliance during construction, and oversight of 
the TSP - Lead air monitoring and hazardous waste management program. 2011-2012. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Jeffrey Robinson, PE, CIH Years of relevant experience with this employer 1 
Title Engineer Years of relevant experience with other employer(s) 39 
Degree(s) / Years / Specialization B.S. / 1995 / Civil Engineering 
Active registration number / state / expiration date PE: 293322/ Louisiana / 3-31-2027 

Certified Industrial Hygienist (CIH) CIH 13449 Exp. 12/31/2030 
SSPC C-3 Supervisor/Competent Person De-leading of Industrial Structures 
SSPC C-5 Lead Paint Removal Refresher Completed 01/07/2025 

Year registered 2001 Discipline Civil 
Contract role(s) / brief description of responsibilities Environmental Project Manager/Certified Industrial Hygienist MPR#6   

Permits Engineer MPR #7 

39 years of 
experience 

Mr. Robinson has 39 years of civil / environmental engineering project management experience throughout the United States and 
provides planning, coordination, and consulting services for Federal and state regulatory compliance issues for numerous 
governmental and private sector clients. He is widely respected for his thorough and highly objective approach to environmental, 
hydrologic, transportation, and geotechnical issues as they relate to permitting, design, federal and state compliance, wetlands, 
hazardous materials, and other critical issues surrounding major infrastructure projects. His experience includes 20 years of successful 
permitting and compliance with the US Army Corps of Engineers, US Coast Guard, and Louisiana Dept. of Environmental Quality 

01/2023-Present 

LADOTD Contract 4400023897 – State Project No. H.011965.6, LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I): Orleans Parish, LA – 
Environmental Program Manager: Mr. Robinson’s responsibilities include administration, training, and support for environmental field 
personnel who monitor air quality for total suspended particulates (TSP-lead), observe and document compliance with hazardous 
waste storage, transportation, and disposal regulations, observe and document compliance with waste water collection, storage, and 
disposal requirements; evaluate monitoring data for compliance with contract specifications and prepare recurring environmental 
reports; provide Quality Assurance for contractors’ worker protection plans and submittals; prepare Annual Hazardous Waste Reports 
(AHWR) for LADOTD submittal to LDEQ; assist LADOTD during post-project environmental audits conducted by LDEQ. 

10/2021-08/2023 

LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction Engineering and 
Inspection Statewide, LA – Environmental Program Manager: Mr. Robinson’s responsibilities included administration, training, and 
support for environmental field personnel who monitor air quality for total suspended particulates (TSP-lead), observed and documented 
compliance with hazardous waste storage, transportation, and disposal regulations, observed and documented compliance with waste 
water collection, storage, and disposal requirements; evaluated monitoring data for compliance with contract specifications and 
prepared recurring environmental reports; provided Quality Assurance for contractors’ worker protection plans and submittals; prepared 
Annual Hazardous Waste Reports (AHWR) for LADOTD submittal to LDEQ; assisted LADOTD during post-project environmental audits 
conducted by LDEQ. Projects included:  

• H.003370 – I-220/I-20 Interchange IMP & BAFB Access, Bossier Parish 
• H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish 

02/2014-04/2020 

LADOTD Retainer Contract #4400006762 – Painting Inspection and Environmental Monitoring with Construction Engineering and 
Inspection Statewide, LA – Environmental Program Manager: Mr. Robinson’s responsibilities include administration, training, and support 
for environmental field personnel who monitor air quality for total suspended particulates (TSP-lead), observe and document compliance 
with hazardous waste storage, transportation, and disposal regulations, observe and document compliance with waste water collection, 
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storage, and disposal requirements; evaluates monitoring data for compliance with contract specifications and prepares recurring 
environmental reports; provides Quality Assurance for contractors’ worker protection plans and submittals; prepares Annual Hazardous 
Waste Reports (AHWR) for LADOTD submittal to LDEQ; assists LADOTD during post-project environmental audits conducted by LDEQ. 
Projects have included:  

• H.011766 – District 05 Bridge Repairs, Lincoln, Ouachita, Richland, and Madison Parishes 
• H.011484 – US 80: Red River Bridge Texas Street Rehab (HB), Bossier Parish 

01/2015-01/2020 

LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide, LA – Environmental Program 
Manager: Mr. Robinson’s responsibilities include administration, training, and support for environmental field personnel who monitor air 
quality for total suspended particulates (TSP-lead), observe and document compliance with hazardous waste storage, transportation, and 
disposal regulations, observe and document compliance with waste water collection, storage, and disposal requirements; evaluates 
monitoring data for compliance with contract specifications and prepares recurring environmental reports; provides Quality Assurance 
for contractors’ worker protection plans and submittals; prepares Annual Hazardous Waste Reports (AHWR) for LADOTD submittal to 
LDEQ; assists LADOTD during post-project environmental audits conducted by LDEQ. Projects have included:  

• H.000792 – District 08 Bridge Repairs, Avoyelles, Rapides, Sabine, and Vernon Parishes 
• H.002281 – LA 66 Big Bayou Sara Bridge Rehabilitation, W. Feliciana Parish 
• H.003244 – District 04 Bridge Repairs, Bossier, Caddo, DeSoto, and Webster Parishes 
• H.009468 – US 190 Krotz Springs Atchafalaya Bridges, St. Landry, and Pointe Coupee Parishes 
• H.009479 – LA 1 Vertical Lift Bridge at West Larose, Lafourche Parish 
• H.010014 – LA 1 over I-49, Rapides Parish 
• H.012259 – LA 182 Bridge at Bayou Boeuf, St. Mary, and Assumption Parishes 

NOTE: LADOTD encountered wetlands with State Project No. H.012259 – LA 182 Bridge at Bayou Boeuf, where Mr. Robinson’s 
experience with USACE and LDNR wetlands and coastal use regulations and permitting was able to quickly evaluate wetlands 
concerns and recommend a regulatory approach and best management practices that avoided a lengthy review and permitting 
process and enabled the contractor to mobilize in accordance with his original, preferred schedule. 

2002-2009 

Louisiana TIMED Managers, Inc. – Environmental Services Project Manager: Mr. Robinson was responsible for all environmental 
planning, permitting and design pursuant to the construction of 35 project segments comprising more than 260 miles of new highway 
construction addressed in DOTD’s Transportation Infrastructure Model for Economic Development (TIMED) Program. The program 
required National Environmental Policy Act (NEPA) evaluations and processing necessary to procure federal and other environmental 
permits required for construction including: 
• Wetland delineations, permit applications and impact mitigation with three U.S. Army Corps of Engineers districts; 
• Bridge location selection, planning and permitting with the U.S. Coast Guard; 

  



Page 37 of 127 

Greenman-Pedersen, Inc. 
 

Firm employed by G.E.C., Inc. 
Name Richard “Barry” McCoy Years of experience with this firm/employer 33 
Title Wetlands Biologist Years of experience with other firm(s)/employer(s) 1 
Degree(s) / Years / Specialization B.S. / 1989 / Wildlife Conservation 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: On-Site Environmental Monitor  

SSPC C-5 Certification Completed 01/2025 
SSPC C-3 Certification Completed 04/2014 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

34 years of 
experience 

Mr. McCoy has experience within the environmental resources field including wildlife hazard assessments, wetland 
delineations, threatened and endangered species surveys, Habitat Evaluation Procedures (HEP), preparation of numerous 
NEPA documents, environmental phase I site assessments (Phase I ESAs), and hazardous, toxic, and radioactive waste 
investigations. He has participated in a Basic Wetland Delineation class conducted by the Wetland Training Institute and a 
Wetland Plant Identification Workshop conducted by the Wetland Biogeochemistry Institute of Louisiana State University. 
He has also attended the Wetland Delineation Preparatory course for the Wetland Delineator Certification Program 
provided through the Wetland Training Institute. Other classes include a Habitat Evaluation Procedures Course, and a 40-
Hour Waste Site Operations Course along with annual refresher courses. Having completed numerous projects as lead 
biologist and/or wetland scientist, Mr. McCoy will also serve as Environmental Biologist on this contract, directing any 
necessary field work. 

01/23-10/2025 LADOTD Contract 4400023897 – State Project No. H.011965.6, LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I): 
Orleans Parish, LA –  On-Site Environmental Monitor: Mr. McCoy collects pre-project soil samples; conducts air quality 
monitoring for TSP-Lead during construction; conducts visual assessments of contractor air emissions; observes 
contractor sample collection; ensures compliance with specifications during hazardous waste and waste water collection, 
storage, disposal/discharge; inspects  contractor compliance with worker training and safety requirements; documents 
waste shipments and water discharges; files daily reports; collects post-project soil samples. 

10/21-08/23 LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide: S.P. No. H.003370 – I-220/I-20 Interchange IMP & BAFB Access, Bossier 
Parish, LA – On-Site Environmental Monitor: Mr. McCoy collected pre-project soil samples; conducted air quality 
monitoring for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed 
contractor sample collection; ensured compliance with specifications during hazardous waste and waste water collection, 
storage, disposal/discharge; inspected contractor compliance with worker training and safety requirements; documented 
waste shipments and water discharges; filed daily reports; collected post-project soil samples. 

11/21-08/23 LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide: H.01000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, 
LA – On-Site Environmental Monitor: Mr. McCoy collected pre-project soil samples; conducted air quality monitoring for 
TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample 
collection; ensured compliance with specifications during  
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 hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with worker 
training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected post-
project soil samples. 

12/18-06/20 LADOTD Retainer Contract #4400003420 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H.003014 – I-10 Bridge at LA 347, St. Martin Parish, LA – On-Site Environmental 
Monitor: Mr. McCoy collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; 
conducted visual assessments of contractor air emissions; observed contractor sample collection; ensures compliance 
with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor 
compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily 
reports; collected post-project soil samples. 

10/17-04/19 LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.012259 – District 03 Bridge Repairs / LA 182 at Bayou Boeuf, St. Mary and Assumption Parishes, LA – On-Site 
Environmental Monitor: Mr. McCoy collected pre-project soil samples; conducted air quality monitoring for TSP-Lead 
during construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; 
ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; 
inspected contractor compliance with worker training and safety requirements; documented waste shipments and water 
discharges; filed daily reports; collected post-project soil samples. 

04/17-01/20 LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.002281 – LA 66 at Big Bayou Sara, W. Feliciana Parish, LA – On-Site Environmental Monitor: Mr. McCoy collected 
pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual 
assessments of contractor air emissions; observed contractor sample collection; ensures compliance with specifications 
during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with 
worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected 
post-project soil samples. 

02/18-09/19 LADOTD Retainer Contract #4400006762 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide: S.P. No. H.011766 – District 05 Bridge Repairs (Six Locations), Lincoln, 
Ouachita, Richland, and Madison Parishes, LA – On-Site Environmental Monitor: Mr. McCoy collected pre-project soil 
samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual assessments of contractor 
air emissions; observed contractor sample collection; ensures compliance with specifications during hazardous waste and 
waste water collection, storage, disposal/discharge; inspected contractor compliance with worker training and safety 
requirements; documented waste shipments and water discharges; filed daily reports; collected post-project soil samples. 
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Firm employed by G.E.C., Inc. 
Name Jason Avant Years of experience with this employer 18 
Title Environmental Scientist Years of experience with other 

employer(s) 
0 

Degree(s) / Years / Specialization B.S. / 2004 / Natural Sciences 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: On-Site Environmental Monitor 

LADOTD HMA Paving Inspector/Technician Certification expires 09/2028 
SSPC C-5 Certification Completed 01/2025 
SSPC C-3 Certification Completed 03/2012 
TCS Refresher Certification expires 11/2029 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

18 years of 
experience 

Mr. Avant is an environmental scientist and lead botanist at GEC.  He has over 16 years of experience in coastal plant 
communities and has performed extensive field research. 

10/21-08/23 LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide: S.P. No. H.003370 – I-220/I-20 Interchange IMP & BAFB Access, Bossier 
Parish, LA – On-Site Environmental Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring 
for TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample 
collection; ensured compliance with specifications during hazardous waste and waste water collection, storage, 
disposal/discharge; inspected contractor compliance with worker training and safety requirements; documented waste 
shipments and water discharges; filed daily reports; collected post-project soil samples. 

11/21-08/23 LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide: H.01000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish, 
LA – On-Site Environmental Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for 
TSP-Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample 
collection; ensured compliance with specifications during hazardous waste and waste water collection, storage, 
disposal/discharge; inspected contractor compliance with worker training and safety requirements; documented waste 
shipments and water discharges; filed daily reports; collected post-project soil samples. 

12/18-06/20 LADOTD Retainer Contract #4400003420 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H.003014 – I-10 Bridge at LA 347, St. Martin Parish, LA – On-Site Environmental 
Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; 
conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured compliance 
with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor 
compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily 
reports; collected post-project soil samples. 

10/17-04/19 LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.012259 – District 03 Bridge Repairs / LA 182 at Bayou Boeuf, St. Mary and Assumption Parishes, LA – On-Site 
Environmental Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during 
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construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured 
compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected 
contractor compliance with worker training and safety requirements; documented waste shipments and water discharges; 
filed daily reports; collected post-project soil samples 

04/17-01/20 LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.002281 – LA 66 at Big Bayou Sara, W. Feliciana Parish, LA – On-Site Environmental Monitor: Mr. Avant collected 
pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual 
assessments of contractor air emissions; observed contractor sample collection; ensured compliance with specifications 
during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with 
worker training and safety requirements; documented waste shipments and water discharges; filed daily reports; collected 
post-project soil samples. Conducted/reported Storm Water Pollution Prevention Plan inspections. Conducted/reported 
inspections and observations of Cliff Swallow nests.   

10/16-11/17 LADOTD Retainer Contract #4400003420 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H.002562 – LA 46 Vertical Lift Bridge at Bayou LaLoutre, St. Bernard Parish, LA – 
On-Site Environmental Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for TSP-
Lead during construction; conducted visual assessments of contractor air emissions; observed contractor sample 
collection; ensured compliance with specifications during hazardous waste and waste water collection, storage, 
disposal/discharge; inspected contractor compliance with worker training and safety requirements; documented waste 
shipments and water discharges; filed daily reports; collected post-project soil samples. 

01/15-08/17 LADOTD Retainer Contract #4400005410 – Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.009468 – US 190 Krotz Springs Atchafalaya Bridges, St. Landry and Pointe Coupee Parishes, LA – On-Site 
Environmental Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during 
construction; conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured 
compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected 
contractor compliance with worker training and safety requirements; documented waste shipments and water discharges; 
filed daily reports; collected post-project soil samples. 

08/16-09/16 LADOTD Retainer Contract #4400003420 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H.010013 – US 84 Rail Road Overpass, Winn Parish, LA – On-Site Environmental 
Monitor: Mr. Avant collected pre-project soil samples; conducted air quality monitoring for TSP-Lead during construction; 
conducted visual assessments of contractor air emissions; observed contractor sample collection; ensured compliance 
with specifications during hazardous waste and waste water collection, storage, disposal/discharge; inspected contractor 
compliance with worker training and safety requirements; documented waste shipments and water discharges; filed daily 
reports; collected post-project soil samples. 
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Firm employed by G.E.C., Inc. 
Name James Wheeler Years of experience with this firm/employer 18 
Title ITS Technician Lead Years of experience with other firm(s)/employer(s) 13 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Inspector 

SSPC C-5 Certification Completed 01/2025 
LPA Qualification Program: CE&I Certification Completed 05/2025 
Work Zone Training expires 01/2029 
ATSSA Flagger expires 07/2029 

Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

31 years of 
experience 

Mr. Wheeler has over 31 years of construction management and environmental monitoring experience. His experience in 
environmental monitoring includes collecting and observing soil samples, performing quality checks and assessments, 
ensuring compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge, 
and ensuring contractor compliance with worker training and safety requirements.  

01/14-11/15 LADOTD Retainer Contract #4400003420 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H. 009104 – LA 70 Mississippi River Bridge, Phase II CE&I, Painting Inspection, and 
Environmental Monitoring, St. James Parish, LA – On-Site Environmental Monitor: Mr. Wheeler collected pre-project 
soil samples; conducted air quality monitoring for TSP-Lead during construction; conducted visual assessments of 
contractor air emissions; observed contractor sample collection; ensured compliance with specifications during hazardous 
waste and waste water collection, storage, disposal/discharge; inspected contractor compliance with worker training and 
safety requirements; documented waste shipments and water discharges; filed daily reports; collected post-project soil 
samples. 

06/14-03/16 LADOTD Retainer Contract #4400001765 – Construction Engineering and Painting Inspection and Environmental 
Monitoring Statewide: S.P. No. H. 009487 – LA 1 Atchafalaya River Bridge (Simmesport), Avoyelles Parish, LA – 
On-Site Environmental Monitor: Mr. Wheeler collected pre-project soil samples; conducts air quality monitoring for TSP-
Lead during construction; conducts visual assessments of contractor air emissions; observes contractor sample collection; 
ensures compliance with specifications during hazardous waste and waste water collection, storage, disposal/discharge; 
inspects contractor compliance with worker training and safety requirements; documents waste shipments and water 
discharges; files daily reports; collects post-project soil samples. 

12/16-11/22 LADOTD – Construction Engineering and Painting Inspection and Environmental Monitoring Statewide: S.P. No. 
H.002281 – LA 66: Big Bayou Sara Bridge Rehabilitation, West Feliciana Parish, LA – On-Site Environmental Monitor: 
As a sub to GPI, Mr. Wheeler provided environmental monitoring services including performing pre and post project soil 
contamination sampling, air quality sampling by TSP monitoring and conducting visible emission assessments of the 
containment system during potential lead emission activities, review the contractor’s worker safety and environmental 
protection plans. Also monitored, reviewed, and documented the contractor’s hazardous waste handling, storage, labeling, 
and disposal operations while tracking and maintaining Recycling/Disposal Certificates. 
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SECTION 16 CONTINUED: 
• Construction Engineers   
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Firm employed by G.E.C., Inc. 
Name Brian Buckel, PE Years of experience with this firm/employer 12 
Title Senior Vice President Years of experience with other firm(s)/employer(s) 31 
Degree(s) / Years / Specialization B.S. / 1981 / Civil Engineering 
Active registration number / state / expiration date 21816 / Louisiana / 09-30-2027 

ATSSA TCS Refresher expires 01/2029 
ATSSA Flagger expires 08/2029 
LPA Qualification Program: CE&I Certification Completed 05/2025 

Year registered 1985 Discipline Civil 
Contract role(s) / brief description of responsibilities Supervisor Engineer, CPM Reviewer / Meets MPR #8 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

43 years of 
experience 

Mr. Buckel joined GEC after 31 years of service with LADOTD where he served as chief construction engineer from 2006 to 2012, 
managing the Construction Section as well as policy setting of construction projects. Additionally, he served as district construction 
engineer for seven years, managing the seven parishes under District 02. Mr. Buckel served as an area engineer throughout the state 
of Louisiana for seven years and was a project engineer in the New Orleans area for several years. As Chief Construction Engineer, he 
directed policy implementation, testing, and inspection of all asphalt pavement construction statewide. Building on his asphalt mix 
and laydown experience as project engineer and District Construction Engineer, he led the state into significant asphalt pavement 
innovations such as Superpave and warm mix. He has a working knowledge of major construction in urban areas, the constraints on 
operations, the control of traffic and public safety, the maintenance of traffic, and contract time with LADOTD’s CPM method. 

01/24-Present H.003931.6 / Calcasieu River Bridge OV: Calcasieu Parish, LA – Co-Project Manager and Project Engineer - Mr. Buckel is Project 
Manager for this alternative delivery P3 project to design and construct improvements to I-10 between the I-10/I-210 west 
interchange and the North Lakeshore/Ryan Street interchange in Calcasieu Parish. Mr. Buckel participates in project meetings. He 
assists with the overall project management and will be the lead Project Engineer for construction when it begins. 

05/17-2018 LADOTD Retainer Contract #4400004729; H.003014: I-10: LA 347 to Atchafalaya Floodway Bridge Route; St. Martin Parish, LA – 
Project Engineer: Mr. Buckel was Project Engineer for this project. The project includes full-depth replacement of the pavement 
within the existing lanes, widening the westbound pavement surface, widening the La 347 WB overpass, construction of 2 
roundabouts on LA 347, and installing concrete median protection. Pavement striping, raised markers, and rumble strips would also 
be installed. Post construction, eastbound I-10 would be striped with two 12-foot travel lanes, a 12-foot outside shoulder, and a 6-
foot inside shoulder. The westbound pavement will be striped for three 12-foot travel lanes, a 12-foot outside shoulder, and a 16-
foot inside shoulder. A 54-inch tall concrete median barrier would also be installed in portions of the project corridor. Openings in 
the barrier would be located at the LA 347 interchange, the Bayou Portage bridge crossing, in forested areas of the median and at 
approved median crossings.  

05/15-Present H.009479 / West Larose Vertical Lift Span Bridge Rehabilitation, Larose, LA – Principal-in-Charge: Mr. Buckel provided project 
management and oversight for the GEC Project Engineer and inspectors for the rehabilitation of the West Larose Bridge. The project 
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included a new fender system construction, removal of the existing paint system and repainting, structural repairs and bolt 
replacement, and rehabilitation of the electrical and mechanical systems. 

07/19-10/24 H.011670 I-10/Loyola Interchange Improvements: Jefferson Parish, Louisiana. Principal-in-Charge - GEC, selected as the Owner 
Verification firm, is providing all necessary engineering & related services for Design-Build Construction Support Services for the 
administration of the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project’s 
Construction Quality Assurance Program (CQAP). Mr. Buckel is providing assistance, support, and constructability review to the 
LADOTD Project Manager to verify requirements of the contract documents are met. 

03/17-07/22 LADOTD Retainer Contract #4400004729; H.003003: I-10: LA 328 to I-49 Juct.; Lafayette and St. Martin Parish, LA – Project 
Engineer: Presently Mr. Buckel is Project Engineer for this project. The project includes full-depth replacement of the pavement 
within the existing lanes, widening the westbound and eastbound pavement surface, and installing concrete median protection. The 
project replaces the La 328 overpass and widens the overpasses and structures on Bayou Teche, Vermillion River, Louisiana Avc, 
Francis Coulee and La 176 (Moss St).  Pavement striping, raised markers, and rumble strips would also be installed.  

12/14 – 03/18 

Partnering Facilitator – Mr. Buckel has participated in several partnering projects while with LADOTD and, since in 2014, he 
performs partnering as a facilitator. He has been a Partnering Facilitator on several LADOTD projects, including one with the Corps 
and Texas DOT. LADOTD projects included: I-12 Walker to Satsuma, LA 1 Widening Mansura-Marksville, Harrisonburg Bridge, I-49 
North Segment K Phase 2, and Essen Lane Widening. 

05/06 – Present 

Dispute Resolution Experience – While serving with LADOTD as Chief Construction Engineer, Mr. Buckel held numerous meetings 
working on dispute resolution for the Department. He continues to work on dispute resolution with GEC and as a Partnering 
Facilitator. Mr. Buckel has taken courses in Partnering, Leadership, and Resolving Conflicts. He has also provided testimony on 
several cases for the Department and served as an Expert Witness for MDOT as a Construction Engineer and Scheduler.  

2006-2012 Acts as Executor, Liaison – Mr. Buckel served as LADOTD Chief Construction Engineer from 2006 until 2012 which, among his many 
duties, required executor and liaison with contractors, the DOTD, media, legal divisions, other heads of Departments, and others.  

1993-1999 

2006-2012 

Biddability and Constructability Reviews – Mr. Buckel, while working at DOTD HQ from 1993-1999 as a Construction Engineer and 
again from 2006-2012 as Chief Construction Engineer, performed several biddability and constructability reviews.  He served on 
several Value Engineer Committees for the Department, including projects such as I-10 Widening in Metairie from the 17th Street 
Canal to Causeway, I-10 Widening from Causeway to Clearview, and other projects in and around the State. He administered the 
Systems Construction activities statewide by providing technical and functional supervision to the District Construction Engineers 
and their respective Project Engineers to ensure quality construction of road, airport, and drainage projects; to ensure safety to the 
public and workers and to ensure cost effectiveness of construction within the budgetary constraints. Mr. Buckel reviewed plan 
changes to alter plans and specifications, and, based on engineering decisions and funds available, approved or recommended for 
approval or instructed District personnel to construct in accordance with plans and specifications.  He also provided construction 
expertise to District personnel in solving road and bridge construction problems and giving instructions to ensure that necessary 
changes are made to solve the problems. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Hunter Welch, PE Years of relevant experience with this employer 4 
Title Engineer Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 
Active registration number / state / expiration date 45876 / Louisiana / 03-31-2026 
Year registered 2019 Discipline Civil 
Contract role(s) / brief description of responsibilities Construction Engineers 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

9 years of 
experience 

Mr. Welch has over 9 years of experience in the bridge and highway construction industry.  As Field Engineer, he is currently 
responsible for the oversight of CE&I projects including the assignment and coordination of inspection staff. His background includes 
time as a project engineer and quality manager for a bridge and highway construction contractor as well as working as a field engineer 
consulting for LADOTD with GPI.  His experience includes the quality control and schedule management of bid-build and design-build 
highway and bridge construction projects of varying complexity and scope including the construction and expansion of major and 
minor structural concrete and steel bridges, asphalt concrete paving, portland cement concrete paving and patching, soil cement and 
lime stabilization, electrical lighting and signaling, major drainage systems, and traffic control. He has diversified experience in in 
complex roadway layouts including traffic circles and diverging diamond interchanges; specification review; utility coordination; 
working with state & local police departments; and conducting constructability reviews on highway transportation plans. He has spent 
years maximizing project efficiency, minimizing impacts to the travelling public, and ensuring the final product meets quality standards. 

12/2022-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Assistant Project Engineer. This project includes 
major structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green 
Bridge” crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes assisting the Project Engineer, CE&I oversight, 
contract administration, coordination of inspection staff, material sampling & testing; scheduling; surveying; review and resolution of 
RFIs/contract disputes/change orders; assembling 2059 and final documentation coordinating with LADOTD, contractors, and the 
public; traffic control; and any duties necessary to ensure project completeness and acceptance according to the contract, plans and 
specifications. Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

07/2022-06/2022 

Louisiana DOTD Project – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (Historic Bridge), West Baton Rouge  
Parish, Field Engineer. Hunter Welch is the field engineer for this project that includes the construction of a new major steel and concrete 
bridge over the Port Allen Lock canal connecting to the Mississippi River. In addition to the construction of a new bridge, this project 
includes the construction of MSE retaining walls, load transfer platform, Portland cement concrete, and asphalt roadways, ITS and signs, 
and drainage.  His duties included CE&I oversight; contract administration; assignment and coordination of inspection staff; acceptance 
of materials; scheduling; surveying; coordinating with LADOTD, contractors, and the public; traffic control; and any duties necessary to 
ensure project completeness and acceptance according to the contract, plans and specifications.   

02/2020–06/2022 

Louisiana DOTD Design/Build Project – H.011670 – I-10/Loyola Interchange – St. Jefferson Parish. Quality Manager.  Hunter was a quality 
manager for the prime contractor for the project.  This project consists of the construction of twin elevated ramps over I-10 to the New 
Orleans International Airport, widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond 
Interchange (DDI) in Louisiana.  As leader of the quality team for the contractor building this Design-Build project, his responsibilities 
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included generating requests for information to the client and the design engineers; resolution of non-conformance reports; working with 
schedulers to incorporate quality control and hold points into the workplans; developing quality control checklists to be incorporated into 
the construction quality management plan; and conducting pre-activity meetings with construction managers, inspectors, and engineers 
to give detailed plans explaining how each construction activity will be completed safely and meet all standards and specifications. 

06/2017–06/2020 

Louisiana DOTD Project – H.002622 – LA 616 (Arkansas Rd) Widening and Roundabouts – Ouachita Parish, Project Engineer. Hunter 
Welch was the project engineer for the prime contractor on this project that includes the reconstruction and widening of Arkansas Rd 
from two lanes to four lanes with a turning lane; the addition of sidewalks and extensive curb and gutter work for the length of the 
project; the construction of four traffic circles; demolition of the existing wooden bridge; and nearly seven miles of underground 
drainage in residential and rural areas. As project engineer, Hunter was tasked with creating and updating the CPM schedule and daily 
work plans for all work crews; tracking all man-hours, equipment hours, and quantities; planning construction and traffic swaps to 
minimize negative affects to the travelling public; reviewing/correcting shop drawings; tracking time and material for multiple force 
account operations; communicating with local authorities to update upcoming activities and traffic pattern changes; coordinating with 
utility companies; and ensuring all activities were completed safely while adhering to the contractual standards and specifications. He 
was at the forefront of innovative construction practices including the use of completely precast catch basins in place of those with 
cast-in-place tops, using new equipment technologies utilizing total station and custom attachments to improve construction efficiency 
and safety, and incorporating drones into the planning and review of construction activities. 
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Firm employed by     Horizon Engineering, LLC 
Name John Karlin, SE, PE Years of relevant experience with this employer 2 
Title Co-Founder and Principal Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization Master of Science / 2017 / Civil (Structural) Engineering 

Bachelor of Science / 2016 / Civil Engineering 
Active registration number / state / expiration date PE: 44795 / LA / 3/31/2027 

SE: 081-008511 / IL / 11/30/2026 
AMPP (Formerly NACE/SSPC) Senior Certified Coatings Inspector (CIP Level 3). 
AMPP C3 Supervisor/Competent Person Training for Deleading and Hazardous 
Coatings Removal. 
Certified ATSSA Traffic Control Supervisor (TCS), Technician (TCT), and Flagger. 
Completed the 3 modules of LTRC Traffic Engineering Process and Report (TEPR) 
Course. 

Year registered PE: 2020 & SE: 2020 Discipline Construction Engineer 
Contract role(s) / brief description of responsibilities Construction Engineer  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

9 years of 
experience 

• 9 years of construction administration and construction engineering experience, including LaDOTD and LaDOTD LPA 
projects. 

• Satisfies National Bridge Inspection Standards (NBIS) qualification requirements for Bridge Inspection Program Manager 
and Team Leader (completed FHWA-NHI-130056 Safety Inspection of In-Service Bridges for Professional Engineers). 

• Completed all LaDOTD Structural Concrete certification written exams (currently awaiting performance evaluation 
availability). 

11/2024–04/2025 

Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 
Owner: Jefferson Parish. Scope: Coating of portion of 1950s elevated interchange (2 ramps and 4 lane overpass), including 
containment system installation; solvent cleaning, waterjet cleaning, and abrasive blast cleaning; and application of a three-
coat system. Cost: ≈$5,400,000. Role: Coating Quality Assurance Manager. Reviewed submittals, including Contractor’s 
quality control plan, surface preparation and coating application plans, and quality control documentation. Performed 
coating inspections, including visual inspections and environmental conditions, soluble salts, surface profile, and dry film 
thickness testing.  

07/21 – 12/22 

H.013897 – I-10 and I-12 College Flyover Ramp Design-Build 
Owner: LaDOTD. Scope: Replacement of I-10 WB flyover ramp; widening and rehabilitation of I-10 WB bridge over Ward 
Creek; and rehabilitation of I-12 to I-10 EB ramp and Essen Lane bridge over I-12. Cost: ≈$50,000,000. Role: Lead Structural 
Independent Technical Reviewer. Reviewed plans and specifications. Analyzed reinforced concrete deck and barriers, 360’ 
skewed continuous steel plate girders, steel cross frames, PPC girders, reinforced concrete diaphragms, rolled steel girders, 
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steel diaphragms, reinforced concrete bents, drilled shafts, and PPC piles. Identified potential design and constructability 
issues. 

10/23 – 01/24 

H.004791 – Belle Chasse Bridge and Tunnel Replacement (Public-Private Partnership Project) 
Owner: United States Army Corps of Engineers (USACE)/LaDOTD. Scope: Replacement of 2-lane vertical lift Judge Perez 
Bridge and 2-lane Belle Chasse Tunnel with 4-lane fixed bridge over GIWW. Cost: ≈$130,000,000. Role: Safety Assurance 
Review (SAR) Panel Lead Structural Reviewer. Led structural review in accordance with USACE SAR requirements. Visited site 
and reviewed plans, specifications, and structural analyses/calculations for vertical lift bridge demolition, tunnel 
decommissioning, and replacement of tunnel flood gates with permanent floodwalls considering the effect of construction 
on existing levees and floodwalls. Identified potential public safety issues. 

01/21 – 06/23 

Rehabilitation of Ramps 6, 7, and Overpass of Causeway Boulevard at Airline Drive 
Owner: Jefferson Parish. Scope: Structural inspection and rehabilitation of 1950s elevated interchange (2 ramps and 4 lane 
overpass). Cost: ≈$13,000,000. Role: Project Manager, Lead Structural Engineer, and Lead Construction Engineer. Analyzed 
existing bents and girders. Designed structure jacking plan, steel girder strengthening and repairs, bent cap strengthening, 
reinforced concrete risers, post-installed adhesive anchors and reinforcing bars, elastomeric bearing pads, and coating of 
steel components. Prepared plans, specifications, and opinions of probable construction cost (OPCC). Managed 4 inspectors 
and performed inspections. Reviewed RFIs, submittals, and pay applications. Coordinated construction materials testing. 
Developed adjustments to post-installed adhesive anchor and reinforcing bar positions to avoid conflicts with existing 
reinforcement. Designed emergency deck repairs to replace failed expansion joint with only weekend road closures. 
Prepared change orders and project closeout documentation.  

05/19 – 09/21 

Lake Pontchartrain Causeway Southbound Bridge Rail Improvements 
Owner: GNOEC. Scope: Installation of enhanced steel bridge rails and other miscellaneous repairs (48 miles of steel rail) 
while maintaining ADT of over 20,000. Cost: ≈$40,000,000. Role: Assistant Project Engineer. Inspected temporary lane 
closures of over 10 miles long. Managed 10 inspectors; performed inspections; reviewed RFIs, submittals, and pay 
applications; managed inventory for ≈$19,000,000 of stockpiled raw materials; inspected fabricated steel posts and rails 
prior to installation; coordinated construction materials testing; prepared change orders; and prepared project closeout 
documentation.  

10/25 – Present 

Louisiana Ave., Harmony St., & Seventh St. Wharf Substructure Repairs (CMAR) 
Owner: Port of New Orleans. Scope: Rehabilitation of 1950s wharf and two 1970s wharves along Mississippi River 
(approximately 4,300 steel pipe piles and H-piles, 500,000 square feet of cast-in-place and precast reinforced concrete deck, 
and 4,000 feet of steel sheet pile bulkhead) and repair of a large deck failure (approximately 6,000 square feet). Cost: 
≈$40,000,000 (est.). Role: Lead Construction Manager. Currently providing construction management and independent cost 
estimating services in accordance with the CMAR project delivery method. Performed surface profile and ultrasonic testing 
on existing piles.  
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SECTION 16 CONTINUED 

• Lead Construction Inspectors  
• Certified Construction Inspectors 
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Firm employed by: Greenman-Pedersen, Inc. 
Name John Andy Rousseau Years of relevant experience with this employer 6 
Title Certified Lead Inspector Years of relevant experience with other employer(s) 35 
Degree(s) / Years / Specialization B.S., Civil Engineering, Louisiana Tech University, 2017 
Active registration number / state / expiration date ATSSA Louisiana Specific Traffic Control Supervisor / completed 04-11-2024 

LADOTD Certified Structural Concrete Inspector / 05-22-2026 
LADOTD Certified Asphalt Plant Inspector/Technician / 03-24-2027 
LADOTD Authorized Field Tester  
LADOTD Authorized Density Tester 
LADOTD Authorized Profilograph Evaluator 

  LADOTD Authorized Profilograph Operator 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/2025–Present 

LADOTD – H.014258 – LA 1: Port Allen Canal Bridge (Phase 2), West Baton Rouge, Lead Inspector. This major bridge construction 
project includes the construction of the new steel and concrete girder northbound bridge over the Port Allen Lock Canal in District 61. 
This project includes precast concrete piles, structural bridge footings & columns, precast concrete and structural steel girders, steel 
sheet piles, and MSE retaining walls. 

06/2021–01/2025 

LADOTD – H.001234 - LA 1: Port Allen Canal Bridge Replacement Phase 1 (HBI) West Baton Rouge Parish, Lead Inspector. This project 
includes the construction of a new steel and concrete girder LA 1 bridge over the Port Allen Lock Canal connecting to the Mississippi 
River in District 61.  Duties include Quality Assurance inspection of the contractor’s work.  Oversight of other inspectors. Directly 
involved in all testing/sampling of materials used on project. Maintaining daily construction records with Headlight. 

11/2020–09/2021 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build Certified Construction Inspector for OV Firm. His 
duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 
inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach 
slabs; reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of 
materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. 
Client: LADOTD, Contact: Timothy Nickel, (225) 379-1110 

01/2020–11/2020 

LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish Certified Construction 
Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 
of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 
structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 
structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 
inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

01/2020–07/2021 LADOTD Project – H.012343 - LA 70: Mississippi River Bridge Phase 3 – St. James Parish Inspector Full CE&I services under the Statewide 
4400005410 Retainer Contract. This project that includes the inspection of structural rehabilitation of the structural steel superstructure 
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and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the Mississippi River 
Sunshine Bridge.  Duties include all QA on all aspects of projects such as: concrete and steel substructure & superstructure rehabilitation. 
Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well as daily 
SiteManager daily reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

11/2012-12/2019 Coastal Bridge LLC. – Baton Rouge Quality Control Assistant Manager Performed duties as QC for Coastal Bridge including daily lab 
testing for various LADOTD, Parish and Private clients. 

05/2012-10/2012 Waskey Bridge, LNC. – Baton Rouge Quality Control Performed duties as QC for Waskey Bridge including gradation and moisture 
content tests, as well as sampling and testing for slump, air, and temperature. 

09/1981-10/2011 

LADOTD Construction Engineer Tech. 7 – Baton Rouge, Construction Engineer Technician Over the course of Mr. Rousseau’s time as a 
LADOTD Construction Engineer Technician his duties varied. As a Certified Structural Concrete Tech., assigned to supervise and inspect 
work in the field consisting of inspecting bridges on major projects. Such as: calculations, checking and recording re-steel and concrete 
quantities, checking forms and grade prior to the placing of re-steel, and pouring concrete footing, columns, caps, decks, curbs, handrails, 
and running the necessary tests such as air content, slump, gradation on aggregate, moisture and density tests and making concrete 
cylinders for pay on projects.  
As a Certified Portland Cement Roadway Tech., assigned to supervise and inspect the work in the field. Consisting of inspecting pavement 
roadway of the sub-base, base, and roadway grades. Checking the alignment, yield, calculation, checking and recording re-steel and 
concrete quantities. Running the necessary tests, such as air content, slump, gradation on aggregate, moisture and density tests and 
makes concrete cylinders. As a certified Asphalt Concrete Roadway Tech., assigned to supervise and inspect work in the field, consisting 
of inspecting asphalt roadway to determine the yield of the hot mix, observing the unloading of the trucks, also observing the lay down 
of the hot mix. Writing haul tickets, checking of the yield, and overseeing the cutting of the core samples. 
As a certified Asphalt Concrete roadway Tech., assigned to supervise and inspect work in the field, consisting of inspecting asphalt 
roadway to determine the yield of the hot mix, observing the onloading of the trucks, also observing be lay down of the hot mix. writing 
haul tickets, checking of the yield, and overseeing the cutting of the core’s samples. 
As an Inspection Specialist in Embankment and Base Course which consists of work in the field, calculating the spread rate of cement, checking 
the yield, running tests such as moisture and density, also running a proctor on sand, limestone. and 4irt for base and backfill. Perform as a 
Supervisor in charge on a project where I compute estimates and quantities daily and monthly. I compute final estimate for the project, also 
help with the preparations of the plans changes for control payments to contractors and put together the 2059’s at the end of the project. 
Perform and or supervise the samples of materials for projects, able to interpret samples procedures and tests results, and to ensure 
compliance with DOTD specification and sample plan, and to read and interpret blueprints. Consult daily with contractors on issues on the 
project, phasing of work, traffic control, also making decisions to resolve problems with all the issues at hand. 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Phillip “Joey” Guedry Years of relevant experience with this employer 7 
Title DOTD Certified Lead Inspector Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA LA State Specific Traffic Control Supervisor / 8-7-2027 

ATSSA Certified Flagger / 07-14-2027 
LADOTD Structural Concrete Inspector / 5-29-2029 
LADOTD PCC Paving Inspector / 10/30/2029 
LADOTD Embankment and Base Coarse Inspector / 07-18-2028 
LADOTD Asphalt Paving Inspector/Technician / 04-02-2028 
LADOTD Certified Embankment and Base Course Inspector / 07-18-2028 
LADOTD Authorized Density Tester 
LADOTD Authorized Concrete Field Tester  
SSPC Level 1 Bridge Coatings Inspector / 06-30-2026 

Year registered N/A Discipline Civil 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Lead Inspector. This project includes major structural 
rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” crossing 
the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel rehabilitation, 
cleaning and painting operations, and concrete patching of the existing structure, oversight of other inspectors, sampling/testing of 
materials, and maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

09/2019-03/2024 

LaDOTD.  Project - H.011670 – I-10/Loyola Interchange Improvements Design-Build. Certified Construction Inspector for OV Firm. His 
duties include inspection of precast concrete piles, erecting of structural steel tub and precast/prestressed concrete LG girders, 
inspection of high-strength bolt installation & tightening; installation of stay-in-place (SIP) forms; placement of concrete approach 
slabs; reinforced concrete bridge piers; precast reinforced concrete box installation.  Directly involved in all testing/sampling of 
materials used on project. Maintaining daily coating inspection reports as well as daily HeadLight/SiteManger reports for all activities. 
Client: LADOTD, Contact: Timothy Nickel, (225) 379-1110 

05/2019-09/2019 

LaDOTD H.012343.6 Sunshine MRB La70 Phase Ill Rehab Donaldsonville LA. Certified Construction Inspector - Full CE&I services under 
the Statewide 4400005410 Retainer Contract. This project includes the inspection of structural rehabilitation of the structural steel 
superstructure and substructure, replacement of finger joints, and replacement of the top chord safety handrail of the main truss of the 
Mississippi River Sunshine Bridge.  Duties include all QA on all aspects of project such as: concrete and steel substructure & superstructure 
rehabilitation. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating inspection reports as well 
as daily SiteManager reports for all activities. Client: LaDOTD. Contact: Scott Lobell, (225) 675-5320. 

05/2019-09/2019 LADOTD Project – H.002281 - LA 66: Big Bayou Sara Bridge Rehabilitation (Historic Bridge), West Feliciana Parish, Certified Construction 
Inspector Full CE&I services under the Statewide 4400005410 Retainer Contract. This project includes the structural steel rehabilitation 
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of the pony trusses, installation of new steel girders, replacement of the concrete deck and approaches, cleaning and painting the 
structural steel and concrete piers, and the installation of scour protection. Duties include all QA on all aspect of the project such as: 
structural concrete and deck replacement. Directly involved in all testing/sampling of materials used on project. Maintaining daily coating 
inspection reports as well as daily SiteManager reports for all activities.  Client: LaDOTD. Contact: Dane LeCoq, (225) 683-5548 

09/2015-05/2019 
Quality Control Technician, Coastal Bridge Inc.  Performed Quality Control inspections and testing of installed materials for multiple 
Louisiana DOTD projects.  Duties included field sampling and testing of installed HMAC paving and patching, in-place soil cement and 
stone base courses. 

2012-2015 

Louisiana DOTD Engineering Technician 1 to 4. Served as construction inspector for LADOTD District 61/Gang 206 for the construction 
activities of that office.  Duties included field inspection of contractor’s work for construction contracts of varying scope and sizes, 
documented field activities in SiteManager and other documentation, measured installed quantities and recorded in field books and 
SiteManager, perform field sampling and testing of materials to be incorporated in construction projects, assisted higher level field 
technicians and engineers in project inspections.  Projects included HMAC paving & patching, structural concrete, subsurface drainage, 
and structural steel rehabilitation. Contact: Aaron Elisar, (225) 474-2022 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Hunter Ross Vining Years of relevant experience with this employer 4 
Title Certified Construction Inspector Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Certified Structural Concrete Inspector 

ATSSA Certified Traffic Flagger Completed 04/2022 
LADOTD PCC Paving Inspector Exp. 06/23/2030 
LADOTD Structural Concrete Inspector Exp. 04/18/2028 
ATSSA TCS Exp. 11/30/2026 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/2023-Present 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major 
structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 
crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel 
rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/testing of materials, and 
maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

 
04/2022-05/2023 

LaDOTD – H.001234 – LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the 
construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River.  Duties include 
quality assurance inspection of pile driving, structural concrete, base course, and HMAC paving.  Client: LaDOTD 

 
06/2020-04/2022 

LaDOTD H.011670 Loyola Drive at I-10 Interchange Improvements Kenner LA. Quality Control Inspector (Gilchrist Construction)- This 
project consists of the construction of twin elevated ramps over I-10 to the New Orleans International Airport, widening I-10 between 
Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana.  Duties included quality 
control inspection of structural concrete, pile driving, steel tub girders, and drainage systems and structures. Directly involved in all 
testing/sampling of materials used on project. Client: LaDOTD 
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Firm employed by: Greenman-Pedersen, Inc. 
Name Stephen Anthony Gerhardt Years of relevant experience with this employer 5 
Title Certified Construction Engineer Years of relevant experience with other employer(s) 8 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date ATSSA Certified TCS Expires 11/30/2026 

ATSSA Certified Traffic Flagger Completed 04/2026 
LADOTD Structural Concrete Inspector Exp. 07/27/2028 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Lead Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/2023 – Present 

LADOTD – H.003047 – Pecue Lane/I-10 Interchange Phase III, East Baton Rouge Parish, Certified Inspector. This project includes the 
construction of a new interstate interchange and DDI intersection at Pecue Lane at I-10.  Duties includes quality assurance inspection of 
precast concrete pile driving, slab span concrete bridge forms, reinforcing steel, concrete bridge deck placement, PCC roadway 
construction, excavation and embankment, and subsurface drainage.  Performed sampling/testing of construction materials and 
maintaining daily construction records with Headlight.   

05/2023–11/2023 

LADOTD – H.011965 – LA 47: IWGO Bridge Rehabilitation (HBI), Orleans Parish, Certified Inspector. This project includes major 
structural rehabilitation and cleaning & painting of the concrete and steel superstructure and substructure of the LA 47 “Green Bridge” 
crossing the Intracoastal Waterway Gulf Outlet in District 02.  Duties includes quality assurance inspection of structural steel 
rehabilitation, cleaning and painting operations, and concrete patching of the existing structure, sampling/testing of materials, and 
maintaining daily construction records with Headlight.  Client: LaDOTD. Contact: Justin Guilbeau (504) 253-6102 

04/2022-05/2023 
LaDOTD – H.001234 – LA 1: Port Allen Canal Bridge Replacement (HBI), Construction Inspector (GPI) This project that includes the 
construction of a new major steel and concrete bridge over the Port Allen Lock canal connecting to the Mississippi River.  Duties include 
quality assurance inspection of pile driving, structural concrete, base course, and HMAC paving.  Client: LaDOTD 

10/2020-04/2022 

LaDOTD H.011670 Loyola Drive at I-10 Interchange Improvements Kenner LA. Quality Control Inspector (Providence Engineering) 
(10/20-4/22) - This project consists of the construction of twin elevated ramps over I-10 to the New Orleans International Airport, 
widening I-10 between Loyola and Williams Boulevard, and the construction of the first Diverging Diamond Interchange (DDI) in Louisiana.  
Duties included quality control inspection of structural concrete, pile driving, steel tub girders, and drainage systems and structures. 
Directly involved in all testing/sampling of materials used on project. Client: LaDOTD 

03/2012-09/2015 
Louisiana DOTD Engineering Technician 2.  (3/2012-9/2015) 
Served as an Engineering Technician 2 performing inspection with asphalt and concrete patching on various jobs.  

  



Page 56 of 127 

Greenman-Pedersen, Inc. 
 

Firm employed by G.E.C., Inc. 
Name Daniel Mayeux Years of experience with this firm/employer 9 
Title Construction Inspector Years of experience with other firm(s)/employer(s) 14 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Asphalt Concrete Paving Inspector Certification expires 02/2026 

LADOTD Embankment and Base Course Inspector Certification expires 02/2026 
LADOTD PCC Paving Inspector Certification expires 03/2029 
Work Zone Training expires 11/2026 
ATSSA Flagger expires 11/2026 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Inspector 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

23 years of 
experience 

Mr. Mayeux has 23 years of experience providing construction inspection on State and local projects. He is responsible for quality 
assurance that contractor’s work was completed and meet LADOTD standards and specifications. His other responsibilities include 
tracking quantities and contractor documentation. Mr. Mayeux also has extensive knowledge of SiteManager. 

07/17-05/18  Sales Tax Street and Road Rehabilitation, East Baton Rouge Parish, LA – Construction Inspection: On an as needed basis, Mr. 
Mayeux worked as an inspector for the EBR Street Rehabilitation Program. This inspection consists of asphalt paving, concrete 
patching and base course reconstruction. (DPW Project No. 15-CEST-0001)  

05/18-04/20  S.P. No. H.002281.6, Big Bayou Sara Bridge, LA. Lead Inspector - Mr. Mayeux is responsible for observing and documenting the 
removal and replacement of the existing bridge for this 7.1 mile construction project.  

04/16-07/17  S.P. No. H.009548, US 190, E. Baton Rouge Parish Line – W Jct. LA 16, East Baton Rouge Parish, LA. Lead Inspector - Mr. Mayeux was 
the lead inspector responsible for observing and documenting the asphalt paving and roadway striping on this project.  

10/15-07/16  S.P. No. H.008193.6, LA 3002 (LA 1034 – US 190) Route LA 3002: Denham Springs, LA – Lead Inspector: Mr. Mayeux was the lead 
inspector responsible for observing and documenting the asphalt paving, concrete panel replacement, cracking sealing, and roadway 
striping on this project.  

05/20-10/24  S.P. No. H.011670, I-10/Loyola Interchange Improvements, Jefferson Parish, LA – Construction Inspection: GEC, selected as the 
Owner Verification firm, is providing all necessary engineering & related services for Design-Build Construction Support Services for 
the administration of the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project’s 
Construction Quality Assurance Program (CQAP). Mr. Mayeux serves as an inspector on the project. 
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Firm employed by G.E.C., Inc. 
Name Jason Corkern Years of experience with this firm/employer 19 
Title Construction Inspector Years of experience with other firm(s)/employer(s) 0 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD HMA Paving Inspector/Technician Certification expires 05/2029 

LADOTD Embankment and Base Course Inspector Certification expires 03/2028 
LADOTD PCC Paving Inspector/Technician Certification expires 08/2027 
LADOTD Structural Concrete Inspector Certification expires 12/2028 
SSPC C-5 Certification Completed 01/2025 
SSPC C-3 Certification Completed 03/2012 
Work Zone Training expires 07/2027 
ATSSA Flagger expires 07/2027 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Inspector 

 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

19 years of 
experience 

Mr. Corkern has 19 years of roadway and bridge construction inspection with GEC. Experience includes inspecting both small and 
large scale projects. Mr. Corkern started with GEC as a Customer Service Representative assisting Hurricane Katrina victims acquire 
temporary housing. He was responsible for drawing site plans and locating utilities and commercial and residential property prior to 
trailer delivery. He was also responsible for inspection of electrical, sewer, propane and plumbing hook-ups, trailer installation, lease-
in, maintenance and quality control of installed FEMA trailers. Mr. Corkern later served as an Inspector for the TIMED Program for 
LADOTD on TIMED projects, responsible for quality assurance that contractor’s work was completed and met DOTD standards and 
specifications. Other responsibilities included tracking quantities and documentation by contractor.  These project types ranged from 
new 4-lane construction and bridges to overlay and widening type projects.   

2008-05/20 Sales Tax Street and Road Rehabilitation, East Baton Rouge Parish, LA – Construction Inspection: Mr. Corkern has been an inspector 
on the Program for the past 12 years, serving as lead inspector for the past 4 years, responsible for inspection consisting of earthwork 
& base course. Performs inspection & QC of all aspects of Contractor’s work including, but not limited to, asphalt concrete overlay, 
soil cement & Portland Cement operations. Responsible for field testing & sampling as needed. He assists the Assistant Project 
Engineer with weekly reports, pay estimates, & inspector coordination. He has performed inspection duties on projects as needed for 
setting forms and installing concrete for curb and gutter, sidewalk, driveways and installing detectable warnings for the handicapped 
per A.D.A. specs, embankment and base course work including spreading soil cement, performing density tests, asphalt overlays and 
PCC patching. He maintains all necessary documentation of activities including quantities, equipment and personnel and keeps 
projects within budget.  

05/20-05/24 H.011670 / I-10/Loyola Interchange Improvements: Jefferson Parish, Louisiana. Inspector - GEC, selected as the Owner Verification 
firm, is providing all necessary engineering & related services for Design-Build Construction Support Services for the administration of 
the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project’s Construction Quality 
Assurance Program (CQAP). Mr. Corkern serves as an inspector on the project. 
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Firm employed by G.E.C., Inc. 
Name James “Jimbo” White Years of experience with this firm/employer 9 
Title Construction Inspector Years of experience with other firm(s)/employer(s) 36 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date LADOTD Asphalt Paving Inspector/Technician Certification expires 04/2026 

LADOTD Embankment and Base Course Inspector Certification expires 12/2028 
LADOTD PCC Paving Inspector Certification expires 07/2026 
LADOTD Structural Concrete Inspector Certification expires 01/2026 
LPA Qualification Program: CE&I Certification Completed 05/2025 
Work Zone Training expires 03/2029 
ATSSA Flagger expires 08/2029 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role on this Project: Construction Inspector 

 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

19 years of 
experience 

Mr. White has over 45 years of experience with planning, coordinating, and directing construction engineering activities. He 
retired from LADOTD with 36 years of experience in inspection and maintenance operations. He then joined GEC as a Certified 
Inspector Lead, using his extensive knowledge to ensure project quality and safety. 

02/24-Present LA 30 Roundabouts at Tanger Mall And I-10, Route LA 30, Ascension Parish, LA. – Lead Inspector: GEC is providing all necessary 
Construction, Engineering, and Inspection services for the construction of 3 roundabouts on the LA 30 and I-10 interchange and 
completing all inspection paperwork as required by contract specifications and/or the DOTD Project Engineer/Coordinator. Mr. White 
is lead inspector. 

02/20-06/22 I-10 Widening, LA 347 to LA 328, St Martin Parish, LA. – Inspector: Mr. White was an inspector for this 7.270-mile, $87 million 
project to widen the eastbound and westbound lanes of I-10. GEC provided staff augmentation to the District for construction 
inspection services, including the professional engineer and material management. This project included clearing and grubbing, 
median barrier, removal of bridges, drainage structures, subgrade layer, class II base course, asphaltic pavement, concrete pavement, 
precast concrete piles, pre- stressed precast concrete girder span bridges, signage, lighting, and related work. GEC utilized HeadLight 
software on this project. 

08/17-07/18 H.004932.6 / Owner Verification Services, US 90 (Future I-49 South), LA 318 Interchange Design-Build, St. Mary Parish, LA.  – OV 
Inspection: Mr. White provided Owner Verification inspection on the $55M I-49 South Design-Build project overpass and widening of 
the US 90 at La 318. His role is to verify and observe/check that the QA Inspection team is providing the proper inspection and testing 
in accordance with the D-B Manual. GEC is providing Owner Verification for LA 318, including the CE&I oversight of the Contractor’s 
QA firm for compliance with base course, embankment, asphalt paving and Portland cement concrete paving. 
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Firm employed by     Horizon Engineering, LLC 
Name Jeff Puissegur Years of relevant experience with this employer 1 
Title Senior Inspector Years of relevant experience with other employer(s) 16 
Degree(s) / Years / Specialization Bachelor of Arts / 1999 / Social Science 

Associate of Arts / 1996 / Business Management 
Active registration number / state / expiration date Certified by LaDOTD in Embankment and Base Course 

PCC Paving 
HMA (Asphalt Concrete) Paving (currently pursuing Structural Concrete certification) 
Certified ATSSA Traffic Control Supervisor (TCS) 
Technician (TCT), and Flagger. 

Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Role: Certified Construction Inspector  

Responsibilities: Inspection and construction documentation (including HeadLight and 
SiteManager duties). 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

2008 – Present Over 16 years of inspection experience, including LaDOTD and LaDOTD LPA projects. 

03/25 – Present 

H.014049.6 – St. Bernard Pedestrian Improvements 
Owner: LaDOTD. Scope: Pedestrian facility improvements, including rectangular rapid-flashing beacons, signage, high visibility 
crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, sidewalks, handrails, and other associated features. 
Cost: ≈$500,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Obtained 
material samples and assisted with coordination of construction materials testing. Assisted with the review of RFIs. Prepared redline as-
built plans. 

05/24 – 08/24 

H.011775.6 – US 11 & US 190 Bicycle and Ped Crossings 
Owner: LaDOTD. Scope: Intersection improvements at US 11/US 190, including milling, patching, and overlay of asphalt and replacement 
of asphalt with PCC pavement; installation of traffic signals (vehicular and pedestrian), concrete sidewalks, and crosswalks; and drainage 
structure modifications. Cost: ≈$1,200,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 
(DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs. Prepared 
redline as-built plans. Assisted with the preparation of project closeout documentation. 

05/19 – 08/20 

H.011798.6 – Airline Park Blvd (Camphor – W Napoleon) 
Owner: Jefferson Parish (LaDOTD LPA project). Scope: Replacement of asphalt roadway and PCC pavement roadway (including curb, 
driveways, sidewalks, and curb ramps); drainage, sewer, and water improvements; and installation of drainage pump station and associated 
canal bank sheeting and riprap. Cost: ≈$6,000,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work 
records (DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs and 
the development of adjustments to utilities and drop inlets, manholes, and other drainage structures in the roadway. Prepared redline as-
built plans. Assisted with the preparation of project closeout documentation.  

  
 

Jeff Puissegur (Continued) 
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01/22 – 02/23 

H.007273.6 – Magazine St (Leake Ave to East Drive) 
Owner: City of New Orleans (LaDOTD LPA project). Scope: Replacement of asphalt roadway with PCC pavement roadway (including 
curb, driveways, sidewalks, and curb ramps) and drainage, sewer, and water improvements. Cost: ≈$5,900,000. Role: Lead Inspector. 
Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of 
construction materials testing. Assisted with the review of RFIs and the development of adjustments to utilities and drop inlets, manholes, 
and other drainage structures in the roadway. Prepared redline as-built plans. Assisted with the preparation of project closeout 
documentation.  

01/24 – 05/24 

H.011779.6 – Power Blvd Median Improvements 
Owner: City of Kenner (LaDOTD LPA project). Scope: Installation of a multi-use path and landscaping in the median of Power Blvd. as 
well as a pedestrian/bicyclist truss bridge over Canal No. 1. Cost: ≈$3,400,000. Role: Inspector. Performed inspections. Reviewed 
quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of construction materials testing. 
Assisted with the review of RFIs. Prepared redline as-built plans. Assisted with the preparation of project closeout documentation.  

06/23 – 12/23 

H.014315.6 – Grafton Drive Pavement Rehabilitation 
Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curb, driveways, and 
handicap ramps. Cost: ≈$1,000,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records 
(DWRs). Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs and the 
development of adjustments to drop inlets, manholes, and other drainage structures in the roadway. Prepared redline as-built plans. Assisted 
with the preparation of project closeout documentation.  

11/23 – 02/24 

H.014317.6 – Carey St. Pavement Rehabilitation 
Owner: City of Slidell (LaDOTD LPA project). Scope: Repair/replacement of deficient PCC pavement panels, curb, driveways, and 
handicap ramps. Cost: ≈$970,000. Role: Lead Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). 
Assisted with materials sampling and coordination of construction materials testing. Assisted with the review of RFIs and the development 
of adjustments to drop inlets, manholes, and other drainage structures in the roadway. Prepared redline as-built plans. Assisted with the 
preparation of project closeout documentation.  

08/24 – 11/24 

H.014642.6 – PR 929 Overlay: US 61 – Parker Rd. 
Owner: Ascension Parish (LaDOTD LPA project). Scope: Milling, patching, and overlay of asphalt road (≈2.4 miles). Cost: ≈$1,100,000. 
Role: Inspector. Performed inspections. Reviewed quantities. Prepared daily work records (DWRs). Assisted with the review of RFIs. 
Prepared redline as-built plans.  

01/13 – 04/16 

Jefferson Parish Submerged Roadways Program 
Owner: Jefferson Parish. Scope: Evaluation of Hurricane Katrina related roadway damage and repair/replacement of deficient roadways 
(85 PCC pavement streets and 8 miles of asphaltic concrete roadway). Cost: ≈$50,000,000 (est.). Role: Inspector. Performed inspections. 
Reviewed quantities. Prepared daily work records (DWRs). Assisted with materials sampling and coordination of construction materials 
testing. Assisted with the review of RFIs and the development of adjustments to drop inlets, manholes, and other drainage structures in the 
roadway. Assisted with the preparation of project closeout documentation.  
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SECTION 16 CONTINUED: 
• Containment Review  
• CPM 
• Survey 
• Construction Materials 
• Drones  
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Firm employed by G.E.C., Inc. 
Name Keith Rebello, PhD, PE Years of experience with this firm/employer 27 
Title Senior Structural Engineer Years of experience with other firm(s)/employer(s) 8 
Degree(s) / Years / Specialization B.S. / 1983 / Civil Engineering 

M.S. / 1986 / Civil Engineering 
Ph.D. / 1990 / Civil Engineering 

Active registration number / state / expiration date 24937 / Louisiana / 03-31-2027 
Year registered 1992 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: Containement Review 

LPA Qualification Program: CE&I Certification Completed 05/2025 
Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

35 years of 
experience 

Dr. Rebello has 35 years of structural engineering experience following his research work on non-linear deformation 
behavior of pre-stressed concrete bridges. His bridge design experience encompasses both structural steel and pre-
stressed concrete structures including pre-stressed concrete I-girders, steel plate, steel box girders, long span steel 
trusses, horizontally curved steel plate girders, post tensioned segmental precast/cast in place box girders, and welded 
steel plate girders. He has designed and managed a variety of structural projects involving complex interstate & highway 
bridges (new, replacement, rehabilitation and widening), retaining walls, noise walls, buildings, water and wastewater 
treatment facilities, hurricane protection systems & hydraulic structures. He has experience in rating of bridges in 
accordance with LADOTD and AASHTO MBE requirements and performed ratings using AASHTOWare Bridge Rating 
(Virtis) Software & finite element analysis where required. 

01/23-Present LADOTD Contract 4400023897 – State Project No. H.011965.6, LA 47: IWGO Bridge Rehabilitation (HBI) (CE&I): 
Orleans Parish, LA –  Review/Approving Engineer: Dr. Rebello supervises review and approval of all contract compliance 
structural reviews and independent structural calculations of all contractor containment systems for lead paint removal and 
repainting; supervises review and approval of computer modelling of bridge members to investigate AASHTO load 
combinations including dead loads, HL-93 live loads, contractor equipment loads and hurricane wind loads. 

10/21-08/23 LADOTD Retainer Contract #4400014315 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide, LA – Review/Approving Engineer: Dr. Rebello supervised review and approval 
of all contract compliance structural reviews and independent structural calculations of all contractor containment systems 
for lead paint removal and repainting; supervised review and approval of computer modelling of bridge members to 
investigate AASHTO load combinations including dead loads, HS-20 live loads, contractor equipment loads and hurricane 
wind loads. Projects included: 
H.003370 – I-220/I-20 Interchange IMP & BAFB Access, Bossier Parish 
H.010000 – US 171: Calcasieu River Bridge Repairs (HBI), Calcasieu Parish 

02/14-04/20        LADOTD Retainer Contract #4400006762 – Painting Inspection and Environmental Monitoring with Construction 
Engineering and Inspection Statewide, LA – Review/Approving Engineer: supervised review and approval of all contract 
compliance structural reviews and independent structural calculations of all contractor containment systems for lead paint 
removal and repainting; supervised review and approval of computer modelling of bridge members to investigate AASHTO 
load combinations including dead loads, HS-20 live loads, contractor equipment loads and hurricane wind loads. Projects 
included:  H.011484 – US 80: Red River Br. Texas St. Rehab (HB), Bossier Parish 
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07/16-Present GNOEC, Inspection of the Causeway Bridge and Approaches, Lake Pontchartrain Northshore, LA – Load Rating 
Structural Engineer: Dr. Rebello is the primary Load Rating Structural Engineer on this project. Federal Law 39 FR 10430 
requires that all bridges on public roads be inspected and rated in accordance with National Bridge Inspection Standards 
(NBIS), 23 CFR Part 650, Subpart C. As Consulting Engineer for the Greater New Orleans Expressway Commission 
(GNOEC), GEC is responsible for the NBIS inspection and load rating for all GNOEC owned bridges. Dr. Rebello has 
performed superstructure ratings for double-leaf steel Bascule Spans, prestressed concrete box girder spans, prestressed 
concrete monolithic girder and slab spans, and, composite steel girder and concrete deck spans on the GNOEC owned 
system. GEC has conducted the inspections in accordance with the NBIS, utilizing the AASHTO Manuals for Bridge 
Evaluation and Bridge Element Inspection and LADOTD Pontis Inspection Manual requirements. 

04/13-07/21 H.011207 & H.011239, LA 1 Bridge, Leeville to Golden Meadow, Lafourche Parish, LA – Structural Engineer: Dr. 
Rebello served as a Structural Engineer as part of a team involved in the design of the widening of an existing bridge and 
the construction of a new bridge totaling 6,500 feet in length. The variably widened portion of the bridge consists of 
prestressed concrete Type III girder spans. The new bridge portions will be supported on special new Louisiana (LG) 
girders. Dr. Rebello performed the LRFR rating on the existing girders and pile bents to assess the structural feasibility for 
widening. Dr. Rebello was responsible for ensuring that all updated AASHTO and LADOTD specifications were 
incorporated into the design. Once the widening was deemed feasible, and all design completed, Dr. Rebello performed an 
as-designed rating on the entire structure.  

07/15-Present H.004273.5, I-49 Connector, Lafayette Parish, LA – Structural Engineer: This project includes bridge design and 
construction of a freeway with accompanying interchanges in the Evangeline Thruway US 90/US 167 corridor and flanking 
collector/distributor roads for local traffic circulation and land access. The project begins just south of the Lafayette 
Regional Airport and continues north to the I-10/US 167/I-49 interchange, a length of approximately five miles. Dr. Rebello 
performed grillage analyses to design three-span continuous steel tub girders as a viable alternative to other bridge span 
types. 

06/12-Present H.003074, I-10 New Orleans, Williams to Veterans, New Orleans, LA – Structural Engineer: Dr. Rebello was in charge 
of bridge load rating of existing bridges, bridge design management, and structural design for this complex project. Initial 
extensive load rating of the existing bridges done at GEC, resulted in LADOTD making an informed decision to replace the 
bridges. Dr. Rebello supervised the structural design of all components of the replacement bridges – deep foundations, 
bridge piers, and steel and pre-stressed concrete bridge superstructure.  Design has also been performed on the 
replacement of portions of the concrete lining of Canal No. 3 that will be impacted by the new bridge design. Dr. Rebello 
supervised and performed superstructure and substructure load rating for existing bridges and ramps for this highly 
congested 2.58 mile urban interstate project. The extensive load rating and documentation provided to LADOTD allowed 
an informed decision to be made regarding widening or replacing the existing bridges. The data supported bridge 
replacement. Dr. Rebello, lead designer for the superstructure design, included composite pre-stress and steel girder 
span. All pre-stress girders were Louisiana (LG) girders designed in accordance with AASHTO LRFD bridge specifications. 
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Firm employed by      
Name Bradley Holleman, PLS, PE Years of relevant experience with this employer 4 
Title Senior Vice President, Survey and Advanced 

Measurements 
Years of relevant experience with other employer(s) 14 

Degree(s) / Years / Specialization BSCE / 2009 / Civil Engineering with Minor in Land Surveying 
Active registration number / state / expiration date PLS 5082 / Louisiana / 09/30/2026 

PE 47165 / Louisiana / 03/31/2027 
Year registered PLS 2012 

PE 2022 
Discipline Land Surveying 

Civil Engineering 
Contract role(s) / brief description of responsibilities  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/21-Ongoing 

IDIQ Contract No. 4400021974 for Professional Surveying Services – Statewide with Majority of Work in Districts 03 and 07 
– Principal-in-Charge performing Topographic Surveys for LA DOTD. To date, this IDIQ contract has included a total of 9 
separate Task Orders for 7 State Highway Projects. Survey tasks included Control Survey, Conventional Topo, Hydrographic 
Survey, terrestrial and mobile LiDAR Survey, and producing Existing Drainage Maps.  

01/21-Ongoing 
H.004273.5 – I-49 Connector – Lafayette Parish, LA– Principal-in-Charge responsible for providing control survey, 
topographic, terrestrial LiDAR scanning, and property surveying services for the I-49 Connector. The project is in a dense 
urban area and is approximately 5 miles long.  

08/19-Ongoing 

H.011670- I-10/Loyola Interchange Improvements- Kenner, LA- Surveyor-in-Charge/Principal-in-Charge providing Control 
Survey, Topographic Survey, Right-of-Way Survey, Drainage Survey, and Right-of-Way Monument Mapping. The project 
stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue and portions of 
Veterans Blvd for approximately 3.2 miles of roadway. Mr. Holleman originally managed SJB Group’s portion of the Survey 
and is now serving as Principal-in-Charge for any ongoing or new work Forte and Tablada is tasked with. 

01/23- 01/24 H.014218 US190-Livingston Parish Line – East Baton Rouge Parish, LA (4400021974- Task Order 2) – Principal-in-Charge 
for this project providing survey control, topographic survey and drainage mapping. This project is in a dense urban area and 
is approximately 4 miles long. Mobile LiDAR was utilized, throughout the project, which was tied to the survey with 
established ground control targets. 

01/21-06/22 

Retainer Contract No. 4400010587 for Professional Surveying Services – Statewide with Majority of Work in Districts 02, 03, 
07, 61 and 62– Principal-in-Charge performing Topographic Surveys for LA DOTD. This Retainer contract included a total of 
18 separate Task Orders for 11 State Highway Projects. Survey tasks included Control Survey, Conventional Topo, 
Hydrographic Survey, terrestrial and mobile LiDAR Survey, and producing Existing Drainage Maps. 

10/22 -12/22 Lafayette Streetscape Survey- Congress Street, Lafayette Parish, LA – Principal-in-Charge providing survey control, 
topographic and property survey to establish existing right-of-way for approximately a mile of roadway along Congress Street. 
This survey included mobile LiDAR scanning of all roadway features, which was tied to the survey with established ground 
control targets. 
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01/21-12/22 Contracts 4400010587- Task Order 18; 4400015237- Task Order 1; 4400021974- Task Orders 1, 3, and 4- H.003931- 
Calcasieu River Bridge (HBI) – Calcasieu Parish, LA– Principal-in-Charge for this project providing control survey, 
topographic survey, Mobile and Terrestrial LiDAR, Multibeam Hydrographic survey of Lake Charles, and drainage mapping. 
This project is in a high-traffic industrial area along I-210 and is approximately 7 miles long. Mobile LiDAR data was tied to 
the survey with established ground control targets. 

03/21 – 12/21 MOVEBR (20-EN-HC-0003) Florida Blvd. Corridor Enhancement – East Baton Rouge Parish, LA – Principal-in-Charge for 
this project providing survey control, and topographic surveying. This project is in a dense urban area and is approximately 4 
miles long. Forte and Tablada completed Mobile LiDAR services, which was tied to the survey with established ground 
control targets. 

11/19-12/20 

H.012083- Calcasieu River Bridge Investigation, Calcasieu Parish, LA- Surveyor to provide Mobile LiDAR scanning services 
for the I-10/Lake Calcasieu bridge in Lake Charles, LA. Terrestrial scans were done underneath the bridge for 10 spans on the 
East and West side, on top the deck to capture the superstructure, as well as from the water below to capture the sub structure. 
Mobile LiDAR data was tied to the survey with established ground control targets. 

1/2018 – 4/2020 H.004100- I-10: LA 415 to Essen Lane - Surveyor-in-Charge for the control survey, topographic survey and 3D Mobile laser 
scanning. This project was for the widening design of Interstate 10 from LA 415 to Essen Lane in East Baton Rouge Parish. 
This Survey was part of a larger project that extended West to LA 415 and included a team of 4 Survey firms to complete the 
work on schedule. Mobile LiDAR data was tied to the survey with established ground control targets. 

5/2018 – 4/2019 H.012591- I-10: Paris Road Lake Pontchartrain - Surveyor-in-Charge for the control survey, topographic survey, 3D Mobile 
laser scanning and existing drainage map. This project was for the design of Interstate 10 improvements of an 8 mile stretch in 
New Orleans East. Mobile LiDAR data was tied to the survey with established ground control targets. 

6/2016 – 2/2017 H.000263- Chef Menteur Pass Bridge - Surveyor-in-Charge for the control survey, topographic survey, 3D laser scanning and 
existing drainage map. This project was for the design of new bridge to replace the existing swing bridge on US 90 over Chef 
Menteur Pass.  

12/2014 – 3/2016 H.011137 & H.011152- I-12 (LA 21 to LA 59) St Tammany, LA – Surveyor-in-Charge for the control survey, topographic 
survey, 3D laser scanning and existing drainage map. This project was for widening of Interstate 12 from LA 21 to La 59 in 
St. Tammany Parish.  

4/2012 – 9/2012 H.009391 – LA 3188 Drainage Improvements - Laplace, LA – Surveyor-in-Charge for the control survey, topographic survey 
and existing drainage map. This project was for drainage improvements to resolve localized roadway flooding along La 3188. 
This project demonstrates Mr. Holleman’s ability to fulfill the minimum personnel requirement of having over five (5) years 
of experience in conducting control surveys. 
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Firm employed by G.E.C., Inc. 
Name Beth Roberts, PE Years of experience with this firm/employer 8 
Title Construction Engineer Years of experience with other firm(s)/employer(s) 32 
Degree(s) / Years / Specialization B.S. / 1985 / Civil Engineering 
Active registration number / state / expiration date 23630 / Louisiana / 03-31-2026 
Year registered 1990 Discipline Civil 
Contract role(s) / brief description of responsibilities Role on this Project: CPM, Material Manager 

LPA Qualification Program: CE&I Certification Completed 05/2025 
Experience 
dates (mm/yy–
mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the time specified in the applicable MPR(s). 

40 years of 
experience 

Ms. Roberts worked for LADOTD for 34 years prior to joining GEC in 2017. She provides oversight and guidance in the 
area of material sampling and testing for construction projects. As SiteManager Materials Administrator from 1985-2018, 
Ms. Roberts managed the statewide software system in addition to holding various positions. Ms. Roberts was responsible 
for implementation of the SiteManager system, including maintaining/revising all data in the database, training all users, 
providing user support, advising inspectors/project engineers/lab engineers/technicians on use of SiteManager’s 
Laboratory Information Management System (LIMS), developing training manuals, and developing the SiteManager 
Materials Intranet page. She served on the AASHTO Materials Technical Review Team (TRT) for the AASHTO Materials 
Technical Advisory Group, reviewed materials-based AASHTO Ticketed Modification Requests (TMRs) that were 
submitted to revise SiteManager to make sure they do not adversely affect DOTD’s business processes in SiteManager, 
created TMRs in order to make changes to SiteManager to better fit DOTD’s business processes, reviewed all changes 
made to released versions of SiteManager, and recommended upgrading to a newer release. She also fully tested new 
releases for errors prior to implementation. 

05/17-04/24 H.003003 / I-10, LA 328 to I-49 JCT.: Lafayette and St. Martin Parishes, LA. Construction Engineer - Ms. Roberts 
provides oversight and guidance in the area of material sampling and testing, sampling plan creation and management, 
and 2059 file management on this large interstate widening project that includes constructing new roadway and 
reconstruction of existing pavement for about seven (7) miles. This project will also widen or replace eight (8) structures 
along the interstate. 

05/17-11/21 H.003014 / I-10, LA 347 to Atchafalaya Floodway Bridge Route: St. Martin Parish, LA. Construction Engineer - Ms. 
Roberts provided oversight and guidance in the area of material sampling and testing, sampling plan creation and 
management, and 2059 file management on this large interstate widening project that included constructing new roadway 
and reconstruction of existing pavement for about four (4) miles. This project widened 2 structures and a portion of the 
westbound Atchafalaya Basin Floodway Bridge along the interstate. 

05/17-06/17 H.002281 / Big Bayou Sara Bridge Rehab: LA. Construction Engineer - Ms. Roberts provides oversight and guidance in 
the area of material sampling and testing, sampling plan creation and management, and 2059 file management for this 
project that involves the complete removal and disposal of existing coatings and total painting of all steel of five 102.5’ long 
pony trusses and five 40’ long steel girder spans, from Bent No. 1 (Station 923+13.97) to Bent No. 5 (Station 916+01.55), 
concrete deck replacement, approach slab replacement, and related earthwork. 

07/17-05/19 H.009479 / West Larose Vertical Lift Span Bridge Rehabilitation: Lafourche Parish, LA. Construction Engineer - Ms. 
Roberts provided oversight and guidance in the area of material sampling and testing, sampling plan creation and 
management, and 2059 file management for this project that consisted of the rehabilitation of the entire movable bridge 
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including: construction of a new fender system, concrete structural repair, steel girder repairs, bearing replacement, 
cleaning, head removal, painting, sealing cracks, bolt replacement, and updating electrical and mechanical equipment. 

09/19-04/24 H.011670 / I-10/Loyola Interchange Improvements: Jefferson Parish, Louisiana. Construction Engineer - GEC, 
selected as the Owner Verification firm, is providing all necessary engineering & related services for Design-Build 
Construction Support Services for the administration of the Design-Build contract on behalf of LADOTD, along with 
managing the implementation of the Project’s Construction Quality Assurance Program (CQAP). Ms. Roberts provides 
oversight and guidance in the area of material sampling and testing, sampling plan creation and management, and 2059 
file management. 
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Firm employed by      
Name Brent Campbell Years of relevant experience with this employer 13 
Title Advanced Measurements Group Lead Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2013 / Construction Management 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Group Lead / Drone Technician and Pilot 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

 
07/22-Ongoing 

IWGO Bridge Rehabilitation, Orleans Parish, LA Conducted drone video and still photography for in-phase inspection during 
rehabilitation and painting of the Paris Rd bridge over the Intracoastal Waterway Gulf Outlet (IWGO), aka the “Green 
Bridge”. Forte & Tablada is conducting pre-planned flight paths using state-of-the-art UAV within 3m accuracy of the agreed-
upon flight path, the collection of photos and videos throughout the project, and processing of content for final production use. 

02/25- 06/25 Contract 4400021974- Task Order 13- H.016278- US 167: Median Improvements- Vermilion Parish, LA- Advanced 
Measurements Group Leader to provide topographic and Mobile LiDAR surveying for improvements of US 167. The survey 
included over 2 miles along a divided 4 lane highway in a rural area. 

 
01/18-12/19 

LA DOTD Sunshine Bridge Emergency Survey, St. James Parish, LA Conducted terrestrial LiDAR on the damaged portion of 
the bridge and provided scanning throughout the repair. Initial damage assessment, virtual fit up of the work platform and 
other equipment directly on the LiDAR Data, live monitoring of jacking progress, and final repaired state documentation were 
all a part of this project. 

06/19-09/19 H.000303.6- Danziger Bridge Rehabilitation, Orleans Parish, LA Laser scanning and project technician for survey 
investigation of Danziger Bridge. Included laser scanning and comparison of actual conditions to original plans. 

 
06/23-08/23 

LA DOTD Underwater Acoustic Imaging - LA 14 Over Delcambre Canal Hydrographic Survey, Iberia Parish, LA Technician 
for the area around the LA-14 Bridge over Delcambre Canal. The work included typical cross-sections, and water bottom 
features below waterline were collected using multi-beam and single beam sonar equipment. Terrestrial LiDAR was used to 
capture the above water surface. 

 
05/22-10/22 

LA DOTD Underwater Acoustic Imaging, Statewide, LA Responsible for aiding in the field acquisition of multibeam 
hydrographic survey data of 10 bridges in South Louisiana. The bridges locations ranged from Inner Harbor Navigation Canal 
in New Orleans to the Mississippi River in Baton Rouge. Data was then extracted from the multibeam data to provide depths 
at predetermined locations along the bridge and immediate area. 

 
05/17-10/18 

H.004791.5-Belle Chasse Bridge and Tunnel Replacement Hydrographic Survey, Plaquemines Parish, LA Responsible for 
laser scanning for the Belle Chase Bridge and Tunnel Replacement project for LA DOTD. Included in this work was a survey 
performed utilizing traditional methods, terrestrial laser scanning of roadway surfaces, and multi-beam 3-D hydrographic 
surveying. 

02/21-Ongoing Florida Boulevard Corridor Study, Baton Rouge, LA Responsible for laser scanning the Florida Blvd corridor including any 
adjacent roads and drainage. 
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Firm employed by      
Name Blake Bonnette Years of relevant experience with this employer 9 
Title Senior Advanced Measurements Technician Years of relevant experience with other employer(s) 1.5 
Degree(s) / Years / Specialization AS / 2015 / South Louisiana Community College 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Drone Technician and Pilot 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/16 – Ongoing 

 

H.004273.5 – I-49 Connector, Lafayette Parish, LA – LA DOTD – LiDAR technician responsible for providing terrestrial 
LiDAR survey of roadway features for the I-49 Connector. The project is in a dense urban area and is approximately 5 
miles long. Forte and Tablada, Inc. completed terrestrial LiDAR scanning services for much of the congested corridor as a 
means to obtaining topographic data without endangering surveyors. 

03/24 H.015935 LA Hwy 47 Over Bayou Bienvenue - Emergency Bridge Replacement, St. Bernard/Orleans Parish, LA- LiDAR 
Project Lead to provide topographic surveying for an emergency bridge replacement of the LA 47 bridge over Bayou 
Bienvenue. In addition to Conventional Topographic survey, Hydrographic survey of the Bayou was included. The bridge 
deck features and substructures were scanned through terrestrial LiDAR methods. Due to the emergency status of the 
project, the project was completed in a condensed timeline. 

 
07/22-Ongoing 

IWGO Bridge Rehabilitation, Orleans Parish, LA Conducted drone video and still photography for in-phase inspection 
during rehabilitation and painting of the Paris Rd bridge over the Intracoastal Waterway Gulf Outlet (IWGO), aka the 
“Green Bridge”. Forte & Tablada is conducting pre-planned flight paths using state-of-the-art UAV within 3m accuracy of 
the agreed-upon flight path, the 
collection of photos and videos throughout the project, and processing of content for final production use. 

05/19-09/19 H.000303.6- Danziger Bridge Rehabilitation, Orleans Parish, LA Laser scanning and project technician for survey 
investigation of Danziger Bridge. Included laser scanning and comparison of actual conditions to original plans. 

 

 
01/18-12/19 

Sunshine Bridge Emergency Repair – Donaldsonville, LA Worked with a design team to formulate a practical solution for 
attaining advanced measurements that were compatible with traditional measuring practices which were required for the 
structural analysis and repair design for the bridge. Responsibilities included creating a set of plans to document the damage 
on this bridge. These plans contained detailed information on structural strain and inconsistencies from original plans. 
Additionally, helped to scan for incremental bridge movement as well as monitoring bridge movement as LADOTD jacked 
on members to place new beams using 
Faro Scene and MicroStation. 

10/19-10/20 Inspection of Metal Culverts - Statewide, LA Laser scanning technician to provide inspections and data acquisition for 
approximately 230 culvert locations statewide. Culvert measurements were acquired with a mixture of 3-D laser scanning, 
sonar, and LiDAR. 
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01/16-02/18 

I-49 Connector – Lafayette, LA Laser scanning technician to develop the topographic survey of approximately 22 miles of 
roadway along this interstate to determine the existing conditions before finalizing the connection. Responsible for the data 
and leading the data extraction efforts using Faro Scene and MicroStation. 

08/22-09/22 Leonard Road Farm and Cupples Port Aerial Lidar – Shreveport, LA Project Technician responsible for performing aerial 
lidar on 700+ acres and processing the data to produce surfaces and calculate dirt fill amount to alleviate flooding. 

 
08/22-09/20 

Industrial Facility-Natchitoches– Natchitoches, LA Project technician responsible for performing aerial lidar and aerial 
photography on approximately 26.9 acres. Using aerial lidar, a DTM, and surface contours were created for the site. Ortho 
mosaics were created from aerial photography. 

02/20-12/22 Gillis Long Center, Water, Fire, and Sewer Project technician responsible for performing aerial photography to create ortho 
mosaics of site. Ortho mosaics were then used to extract topographic features within 25’ of existing water and sewer lines to 
aide with design. 
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Firm employed by      
Name Nicholas Babin Years of relevant experience with this employer 9 
Title Advanced Measurements Technician Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Drone Technician and Pilot 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

 
07/22-Ongoing 

IWGO Bridge Rehabilitation, Orleans Parish, LA Conducted drone video and still photography for in-phase inspection 
during rehabilitation and painting of the Paris Rd bridge over the Intracoastal Waterway Gulf Outlet (IWGO), aka the 
“Green Bridge”. Forte & Tablada is conducting pre-planned flight paths using state-of-the-art UAV within 3m accuracy of 
the agreed-upon flight path, the 
collection of photos and videos throughout the project, and processing of content for final production use. 

 
06/23-08/23 

LA DOTD Underwater Acoustic Imaging - LA 14 Over Delcambre Canal Hydrographic Survey, Iberia Parish, LA Surveyor 
for the area around the LA-14 Bridge over Delcambre Canal. The work included typical cross-sections, and water bottom 
features below waterline were collected using multi-beam and single beam sonar equipment. Terrestrial LiDAR was used to 
capture the above water surface. 

 
02/17-Ongoing 

LA DOTD H.004273.5 -I-49 Connector, Lafayette Parish, LA Technician for laser scanning services for the I-49 Connector. 
The project is in a dense urban area and is approximately 5 miles long. Forte and Tablada, Inc. completed laser scanning 
services for much of the congested corridor as a means to obtaining topographic data without endangering surveyors. 

04/21-Ongoing Florida Boulevard Corridor Study, Baton Rouge, LA Party chief to survey the Florida Blvd corridor including any adjacent 
roads and drainage. 

10/18-09/21 Louisiana Watershed Initiative, Region 7, LA Survey Party Chief in responsible charge of field crew performing terrestrial 
laser scanning of bridges over creeks and rivers, collecting topographic data, performing hydrographic surveys etc. to model 
streamflow capacities. 

10/18-09/21 Livingston Parish GIS – Drainage, Livingston Parish, LA Survey Party Chief in responsible charge, locating drain manholes 
utilizing GPS to populate parish wide GIS mapping, measuring culvert size and elevation and direction of flow. 

01/18-12/21 East Baton Rouge Parish Stormwater Management, East Baton Rouge Parish, LA Survey Party Chief in responsible charge 
collecting data running cross sections in canals, locating drainage structures, culvert sizes and elevations to determine flood 
reduction planning. 

04/20-11/20 H.014628 LA 397 Turn Lanes @ Rice Mill, Calcasieu Parish, LA Party Chief for this project providing a topographic survey, 
in accordance with LA DOTD Location and Survey, for the design of turn lanes in Calcasieu Parish. 

 
02/22-09/22 

Brown Road Improvements, Livingston Parish, LA Survey Party Chief in responsible charge of survey crew performing 
topographical survey for Livingston Parish for design of road widening and drainage improvements on Brown Road including 
establishment of primary project horizontal and vertical control, benchmark levels, locating topographic features, x-sections 
for elevation information. 
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11/19-12/20 Calcasieu River Bridge, Calcasieu Parish, LA Party chief setting project control, running, establishing project control levels, 
party chief in responsible charge of field crew collecting topographic survey data necessary for design of I-10 bridge over the 
Calcasieu River. 

01/18-05/19 LA DOTD H.004100- I-10 (LA 415 to Essen Lane on I-10 and I-12), East and West Baton Rouge Parishes, LA Technician for 
topographic survey of the work between LSU lakes and Essen Lane. 

05/18-11/18 H.011670-I-10/Loyola Interchange Improvements, Kenner, LA Technician for topographic, Right-of-Way, and drainage 
survey. The project stretches from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Ave. and portions of 
Veterans Blvd. 
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17. Firm Experience: 
Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 

Project name LA 47: IWGO Bridge Rehabilitation (HBI)  Firm responsibility (prime or sub?) Prime 
Project number H.011965 Owner’s name Louisiana Department of Transportation 
Project location Orleans Parish Owner’s Project Manager Justin Guilbeau 
Owner’s address, phone, email 14101 Old Gentilly Rd, New Orleans LA 70129; (504)253-6102; Justin.Guilbeau@LA.GOV 
Services commenced by this firm (mm/yy) 12/2022 Total consultant contract cost ($1,000’s) $8,665 
Services completed by this firm (mm/yy)    Ongoing Cost of consultant services provided by this firm ($1,000’s) $5,225 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As prime, GPI is providing Project Engineering, Contract Administration, Construction 
and Coatings Inspection services for the cleaning & painting and major structural 
rehabilitation of the existing LA 47: “Green Bridge” crossing the Intracoastal Waterway 
Gulf Outlet in District 02.  Work includes the full removal of the existing lead based 
paint by abrasive blast cleaning, application of a full paint system to the steel approach 
girders and truss, rehabilitation of the concrete slab spans, concrete girder spans, steel 
girder approach spans, and main truss span.  Bridge bearing rehabilitation, structure 
jacking, relocation of the existing expansion joints, and replacement of structural steel 
components.  GPI’s services include full construction engineering, contract engineering, 
inspection, and oversight of the contractor’s structural rehabilitation and cleaning and 
painting operations.  This includes the review and Quality Assurance of the painting 
contractor’s coatings Quality Control Program, inspection of containment installation, 
provide expert coatings consulting and recommendations for RFI responses, and 
ensuring contractor compliance with LADOTD Specification 811 and Special Provisions.  
GPI reviews of the contractor’s work plans, shop drawings, and quality control plans.  
 
As Sub, G.E.C., Inc. providing environmental monitoring services and assisting GPI in the Quality Assurance of the paint contractor’s Hazardous Material 
Quality Control Program.  G.E.C. services include performing pre and post project soil contamination sampling, air quality sampling by TSP monitoring and 
conducting visible emission assessments of the containment system during potential lead emission activities, review the contractor’s worker safety and 
environmental protection plans.  GEC monitors, reviews, and documents the contractor’s hazardous waste handling, storage, labeling, and disposal 
operations while tracking and maintaining Recycling/Disposal Certificates. 
 
GPI Members Involved: Tim Thomas, P.E., Phillip “Joey” Guedry, Bob Boagni, P.E., Hunter Welch, P.E., Jason Reinecke, Aaron Speisman, 
John Vojtaskovic, Amanda Bankston, Jeff Robinson, PE 

 G.E.C., Inc.: Brian Buckel, Daniel Mayeux, Barry McCoy, Jason Avant 

mailto:Justin.Guilbeau@LA.GOV
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 

Project name LA 66 – Big Bayou Sara Bridge Rehabilitation (HBI) Firm responsibility (prime or sub?) Prime 
Project number H.002281 Owner’s name Louisiana Department of Transportation 
Project location West Feliciana Parish Owner’s Project Manager Dane Lacoq 
Owner’s address, phone, email 6232 LA 19 McManus, LA 70720; (225)683-5548; Dane.Lacoq@LA.GOV  
Services commenced by this firm (mm/yy) 12/16 Total consultant contract cost ($1,000’s) $1,055 
Services completed by this firm (mm/yy)  07/22 Cost of consultant services provided by this firm ($1,000’s) $446 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As Prime, GPI is providing Construction Inspection, Contract Administration, Project 
Engineering, and Coatings Inspection services for the rehabilitation of the Big Bayou Sara 
Bridge.  This Historic Bridge Rehabilitation project includes the rehabilitation of the steel 
pony truss spans, replacement of the concrete deck, full removal of the existing lead based 
paint by abrasive blast cleaning, application of a full paint system to the steel approach 
girders and truss, and construction of a diversion bridge.  This project required the 
preservation of the historical appearance of the bridge requiring the contractor to utilize 
wooden formwork for the concrete deck.  GPI is also providing the day-to-day inspection, 
quality assurance, SiteManager reports, traffic control review, measurement of quantities, 
conformance to the specifications, and other related construction management duties. 
Performed inspections of all surface preparation and cleanliness, measurements of anchor 
profile using Press-O-Film tape per ASTM D4417, Method C, inspection of each paint coat for 
completeness and measure dry film thicknesses per SSPC PA 2, checking production 
equipment for proper operation and effectiveness of oil and water filters, and assembling 
daily reports of all field operations, conditions, and measurements. GPI also recorded, 
sampled, entered into SiteManager, and submitted for testing all paint batches and assure proper storage, mixing, and application of all coatings. 
 
As Sub, G.E.C., Inc. provided environmental monitoring services including performing pre and post-project soil contamination sampling, air quality sampling 
by TSP monitoring and conducting visible emission assessments of the containment system during potential lead emission activities, reviewing the 
contractor’s worker safety and environmental protection plans.  GEC monitored, reviewed, and documented the contractor’s hazardous waste handling, 
storage, labeling, and disposal operations while tracking and maintaining Recycling/Disposal Certificates. 
 
Firm Members Involved:  
GPI: Tim Thomas, P.E., Andy Rousseau, Amanda Bankston, Bob Boagni, P.E., and Joey Guedry 
G.E.C., Inc.: Jeff Robinson, Brian Buckel, Daniel Mayeux, Reagan “Sean” Johnson, Jason Avant 

 

mailto:Dane.Lacoq@LA.GOV
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 

Project name LA1: Port Allen Canal Bridge Replacement Phase 1 HBI CE&I Firm responsibility (prime or sub?) Sub 
Project number H.001234 Owner’s name Louisiana Department of Transportation 
Project location West Baton Rouge Parish Owner’s Project Manager Brian Delatte 
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70804, 225-379-1823, brian.delatte@la.gov   
Services commenced by this firm (mm/yy) 12/20 Total consultant contract cost ($1,000’s) $7,376 
Services completed by this firm (mm/yy)    01/25 Cost of consultant services provided by this firm ($1,000’s) $4,380 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
The LA 1: Port Allen Canal Bridge Replacement project is a major crossing that 
effects traffic flow through West Baton Rouge Parish and can significantly impact 
traffic flow on Interstate 10 and Baton Rouge. The project location directly impacts 
the Port of Baton Rouge, Port Allen Locks, the Union Pacific Railroad Yard, and 
major industrial corridor.  
Located in Port Allen, the project’s scope includes the construction of a new LA 1 
southbound bridge over the Intracoastal Canal with new PCC approach roadway, 
reconstruction of Ernest Wilson Dr. into the Port of Baton Rouge, and at grade 
railroad crossings. The new LA 1 southbound bridge will consist of LG-72 & LG- 78 
PPC Girders spans, hunched steel plate girder main spans, column bents and pile 
footings. The approach LA 1 southbound roadway will be Portland Cement 
Concrete Pavement and Ernest Wilson Dr. will be Asphalt Concrete Pavement.  
Work also includes the application of a full paint system to the new steel girder 
spans over the Intracoastal Canal.  
As part of the CE&I team, GPI is providing project engineering and inspection 
services for the construction of the new bridge.  GPI is providing the day-to-day 
inspection, quality assurance, field sampling & testing, HEADLIGHT/SiteManager report entry; contract administration; review of submittals.  Inspections 
include pile driving; structural concrete of the mass concrete footings, columns, and caps; lime treated subgrade and road reconstruction; HMAC paving; 
PCC Paving; Precast Concrete; Concrete Deck Placement; and Installation and Painting of New Steel Girders 
 
Firm Members Involved:   

  GPI: Tim Thomas, PE, Andy Rousseau, Hunter Welch, PE, Amanda Bankston, Stephen Gerhardt, Hunter Vining, Jason Reinecke 

  

mailto:brian.delatte@la.gov
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 
Project name US 190 Krotz Springs, Atchafalaya Bridge Cleaning and Painting Firm responsibility (prime or sub?) Prime 
Project number H. 009468 Owner’s name Louisiana Department of Transportation 
Project location St. Landry and Pointe Coupee, Louisiana Owner’s Project Manager John B. Fontenot 
Owner’s address, phone, email 277 Rainbow Drive, Opelousas, LA 70570; (337) 984-0285; John.Fontenot2@LA.GOV  
Services commenced by this firm (mm/yy) 07/14 Total consultant contract cost ($1,000’s) $1,408k 
Services completed by this firm (mm/yy)  12/17 Cost of consultant services provided by this firm ($1,000’s) $1,231k 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
LADOTD Contract No. 4400005410- Retainer Contract for Construction Engineering 
and Inspection and Painting and Inspection and Environmental Monitoring 
Statewide. 
As Prime, GPI provided coatings consulting and inspection services for the full 
removal of the existing lead based paint by abrasive blast cleaning and application 
of a full paint system to all steel superstructures and substructures of the approach 
and truss spans on US 190 at Krotz Springs over the Atchafalaya River.  GPI’s 
services included review of contractor’s coatings submittals, inspection of 
containment installation, provided expert coatings consulting and 
recommendations for RFI responses, and ensured contractor compliance with 
LADOTD Specification 811, Quality Assurance inspections of all surface preparation 
and cleanliness, measurements of anchor profile using Press-O-Film tape per ASTM 
D4417, Method C, inspection of each paint coat for completeness and measure dry 
film thicknesses per SSPC PA 2, checking production equipment for proper 
operation and effectiveness of oil and water filters, and assembling daily reports of 
all field operations, conditions, and measurements.  GPI also recorded, sampled, entered into SiteManager, and submitted for testing all paint batches and 
assured proper storage, mixing, and application of all coatings.   
 
As Sub, G.E.C., Inc. provided environmental monitoring services including performing pre and post project soil contamination sampling, air quality sampling 
by TSP monitoring and conducting visible emission assessments of the containment system during potential lead emission activities, review the 
contractor’s worker safety and environmental protection plans.  GEC monitored, reviewed, and documented the contractor’s hazardous waste handling, 
storage, labeling, and disposal operations while tracking and maintaining Recycling/Disposal Certificates. 
 

Firm Members Involved:  
GPI: Tim Thomas, PE, John Vojtaskovic, and Jason Reinecke 
G.E.C..: Jeff Robinson, PE, Richard “Barry” McCoy, Jason Avant 

 

mailto:John.Fontenot2@LA.GOV
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Firm name Greenman-Pedersen, Inc.  Discipline(s)* CE&I/OV 
Project name LA 70 Mississippi river Bridge (Sunshine) Phase III, CE&I Firm responsibility (prime or sub?) Prime 

Project number H.012343 Owner’s name Louisiana Department of Transportation 
Project location St. James Parish Owner’s Project Manager Scott Lobell 
Owner’s address, phone, email 43133-1 LA 30, Gonzales, LA 70737; (225)675-5320; Scott.Lobell@LA.GOV  
Services commenced by this firm (mm/yy) 05/17 Total consultant contract cost ($1,000’s) $1,192 
Services completed by this firm (mm/yy)  07/21 Cost of consultant services provided by this firm ($1,000’s) $646 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.)   
As Prime, GPI provided CE&I and Coatings Inspection services for the 
rehabilitation of the structural steel superstructure and substructure, 
replacement of 13 finger joints, rivet/bolt replacement, lead based paint 
removal and application of a full paint system at repair locations, and 
rehabilitation of the top chord safety handrail of the main truss of the 
Sunshine Bridge. GPI provided the day-to-day inspection, quality 
assurance, field sampling and testing, SiteManager reports, traffic control 
review, measurement of quantities, conformance to the specifications, 
and other related construction management duties.  
 
During the project, the Sunshine Bridge main truss was critically damaged by a river vessel to the lower truss chord requiring closure to traffic 
until repaired.  Emergency repairs were conducted by force account and included the stabilization of the truss, removal & replacement of the 
damaged components, hydraulic jacking of the truss back to as-build position, heat straightening, rivet/bolt replacement and weld repairs.  
GPI provided project engineering, contract administration, daily review and oversight, force account documentation, review and processing of 
contractor invoices in accordance with the EDSMs, coordinated repair efforts among the design and repair teams, and continuously updated 
LADOTD Administration, District 61, and Public Information Offices.  The bridge was successfully reopened to traffic in 52 days after impact. 
 As Sub, G.E.C., Inc. provided environmental monitoring services for the coatings inspection of the cleaning and painting of all structural 
repairs. 
 
Firm Members Involved:  
GPI: Tim Thomas, PE, Joey Guedry, Bob Boagni, PE, Amanda Bankston, Andy Rousseau 

  G.E.C., Inc.: Jeffrey Robinson, PE, Brian Buckel, Richard “Barry” McCoy, 

  

mailto:Scott.Lobell@LA.GOV
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Firm name G.E.C., Inc. (GPI Prime) Discipline(s)* CE&I / OV 
Project name US 80: Red River Bridge Texas Street Rehab (HBI), Painting Inspection and 

Environmental Monitoring 
Firm responsibility (prime or sub?) Sub 

Project number H.011484 Owner’s name LADOTD 
Project location Bossier Parish, Louisiana Owner’s Project Manager Steve Christner, PE 
Owner’s address, phone, email 2010 Barksdale Blvd., Bossier City, LA 71112, (318) 747-5470, Steve.Christner@LA.gov 
Services commenced by this firm (mm/yy) 12/18 Total consultant contract cost ($1,000’s) $ 1,354 
Services completed by this firm    (mm/yy)  04/20 Cost of consultant services provided by this firm ($1,000’s) $ 369 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
As sub-consultant to GPI, GEC provided all environmental monitoring services in 
accordance with LADOTD Standard Specification 811 for the cleaning and painting of 
the bridge. GEC services included pre-project, baseline soil and air quality sampling; 
Resource Conservation and Recovery Act (RCRA) identification application to the 
Louisiana Department of Environmental Quality (LDEQ); quality assurance 
reviews/approvals of contractor’s worker protection, environmental protection, and 
waste management plans; air quality monitoring for total suspended particulates (TSP-
Lead) during abrasive blasting; compliance observation and documentation with 
hazardous waste and waste water collection, storage, disposal/discharge, and 
reporting requirements; the preparation of recurring LADOTD reports, including 
Annual Hazardous Waste Reports (AHWR) to LDEQ;  and post-project soil sampling. 
GPI as prime, provided coating inspection services including review of coating 
submittals, inspection of containment, quality assurance of all abrasive blasting and 
coating operations, provided detailed daily inspection reports, SiteManager daily work 
reports, and recommendations to RFI’s. 
 
Firm Members Involved:  
G.E.C.: Barry McCoy, Jason Avant, Keith Rebello, Ph.D., PE 
GPI: Jason Reinecke, Chad DiBenedetto, Tim Thomas, PE, Jeff Robinson, PE and Amanda Bankston  

mailto:Steve.Christner@LA.gov
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Firm name G.E.C., Inc. (GPI Sub) Discipline(s)* CE&I / OV 
Project name LA 70 Mississippi River Bridge, Phase II CE&I, Painting Inspection, and 

Environmental Monitoring 
Firm responsibility (prime or sub?) Prime 

Project number H.009104.6 Owner’s name LADOTD 
Project location St. James Parish, Louisiana Owner’s Project Manager Aaron Elisar, PE 
Owner’s address, phone, email 1201 Capital Access Road, Baton Rouge, LA 70804, (225) 474-2022; Aaron.Elisar@LA.GOV  
Services commenced by this firm (mm/yy) 09/13 Total consultant contract cost ($1,000’s) $ 2,715 
Services completed by this firm    (mm/yy)  06/16 Cost of consultant services provided by this firm ($1,000’s) $ 1,352 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

As Prime, GEC provided CE&I and Environmental Monitoring Services for the 
cleaning and painting of all steel surfaces, super- and substructure repairs along the 
main span, rivet replacement, and handrail and deck spall repairs. For this 
approximately $34M construction project, GEC provided day to day inspection, 
quality assurance, Site Manger reports, traffic control review, measurement of 
quantities, conformance to the specifications and other related construction 
management duties.  

GEC provided environmental monitoring services in accordance with LADOTD 
Specification 811 for the cleaning and painting. The services include pre-project, 
baseline soil and air quality sampling; Resource Conservation and Recovery Act 
(RCRA) identification application to the Louisiana Department of Environmental 
Quality (LDEQ); quality assurance reviews of contractor’s worker protection, 
environmental protection, and waste management plans; air quality monitoring for 
total suspended particulates (TSP-Lead) during abrasive blasting; compliance 
observation and documentation with hazardous waste and waste water collection, 
storage, disposal/discharge, and reporting requirements; the preparation of recurring LADOTD reports, including Annual Hazardous Waste Reports (AHWR) to 
LDEQ; post-project soil sampling; and, when required, assistance during post-project audits by LDEQ. 

Firm Members Involved:  

G.E.C.: Barry McCoy, Jason Avant  
GPI: Tim Thomas, P.E., Fred Smith, Jeff Robinson, PE 

mailto:Aaron.Elisar@LA.GOV
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Firm name G.E.C., Inc. (GPI Sub) Discipline(s)* CE&I / OV 
Project name I-10/Loyola Interchange Improvements, Owner Verification Services Firm responsibility (prime or sub?) Prime 
Project number 4400017006, H.011670 Owner’s name LADOTD 
Project location Jefferson Parish, LA Owner’s Project Manager Timothy Nickel 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70804; 225-379-1110; timothy.nickel@la.gov 
Services commenced by this firm (mm/yy) 07/19 Total consultant contract cost ($1,000’s) $ 4,423 
Services completed by this firm    (mm/yy)  10/24 Cost of consultant services provided by this firm ($1,000’s) $ 4,423 
Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
The project consisted of widening a portion of I-10 between Loyola Drive and Williams 
Boulevard, adding elevated ramps to and from Loyola Drive, and improving Loyola Drive to 
enhance operational conditions and increase the capacity to accommodate future traffic 
demand to the new Louis Armstrong New Orleans International Airport terminal, which was 
under construction. GEC was selected as the Owner Verification Firm (OVF) to provide all 
necessary engineering and related services for Design-Build Construction Support Services for 
the administration of the Design-Build contract on behalf of LADOTD, along with managing 
the implementation of the Project’s Construction Quality Assurance Program (CQAP). 
 
GEC provided assistance and support to the LADOTD Project Manager to ensure that the 
requirements of the contract documents were met. These activities included: acting as the 
designee of the LADOTD Project Manager at regularly scheduled meetings related to the 
project, responsibility for all meeting minutes, reviewing and approving required Critical Path 
Method (CPM) schedule updates, reviewing and approving periodic payment requests from 
the Design-Builder, ensuring the Design-Builder’s adherence to the Contract, and any other activities deemed necessary by the LADOTD Project Manager to 
ensure that the contract requirements were met. GEC utilized HeadLight software with an iPad to manage this OV project in Jefferson Parish. 
GEC was also responsible for all design acceptance and construction verification services, which were part of the overall project’s Design-Build Quality Assurance 
Program (QAP), along with construction engineering and inspection services as required for construction of the Design-Build project. GEC assigned a full-time 
Project Engineer (PE) to this project along with inspection staff. 

 

GEC also oversaw the construction of the first Diverging Diamond Interchange (DDI) traffic configuration in Louisiana. The DDI was opened to traffic in October 
2023, following the openings of Ramp F and G in September and October 2023, respectively. The DDI improved traffic flow and safety by eliminating the need 
for left turn signals at the Loyola Dr. and I-10 interchange. Construction of additional medians, signage, and a new shared-use pedestrian pathway was 
completed in 2024, and GEC completed project close-out documentation. The project received the Award of Merit in the Highway/Bridge category of the 2024 
ENR Texas & Louisiana Best Projects competition. 
Firm Members Involved: 
G.E.C., Inc.: Brian Buckel, PE, Beth Roberts, PE, Daniel Mayeux, Jason Corkern 
GPI: Tim Thomas, PE, Phillip “Joey” Guedry, Andy Rousseau 
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Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 
Project name Coating of Ramps 6, 7, and Overpass of Causeway Boulevard at 

Airline Drive 
Firm responsibility (prime or sub?) Sub 

Project number 2017-012A-RBP Owner’s name Jefferson Parish 
Project location Metairie, Louisiana Owner’s Project Manager Matthew Zeringue 
Owner’s address, phone, email 1221 Elmwood Park Blvd., Ste. 802, Jefferson, LA 70123 / (504) 736-6500 / matthew.zeringue@jeffparish.gov 
Services commenced by this firm (mm/yy) 11/24 Total consultant contract cost ($1,000’s) 16 
Services completed by this firm    (mm/yy)  04/25 Cost of consultant services provided by this firm ($1,000’s) 15 

 
The Causeway Boulevard/Airline Drive Interchange was 
originally constructed in the 1950s and consists of 8 ramps, an 
elevated traffic circle, and a 4-lane overpass. This project was the 
second phase of rehabilitation of the interchange and involved 
coating Ramps 6 and 7 and the Overpass, including containment 
system and suspended work platform installation; solvent 
cleaning, waterjet cleaning, and abrasive blast cleaning to 
remove existing coatings containing lead and other hazardous 
materials and provide a surface profile; and application of a three 
coat system consisting of an organic zinc primer, epoxy 
intermediate coat, and polyurethane top coat.  
 
Horizon provided coating quality assurance services for 
Jefferson Parish, including review of the Contractor’s quality 
control plan, surface preparation and coating application plans, 
and quality control documentation; visual inspections; and 
environmental conditions, soluble salts, surface profile, and dry 
film thickness testing. Horizon’s personnel led the overall 
interchange rehabilitation project while at their previous firm, 
including the design of this project, design of the first phase and 
future phases, and CE&I of the first phase completed in 2023 
(Rehabilitation of Ramps 6, 7, and Overpass of Causeway 
Boulevard at Airline Drive; ≈$13,000,000 construction cost).   
 
Firm Members Involved: John Karlin 
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Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 
Project name Fortune Road Pavement Preservation (CE&I) Firm responsibility (prime or sub?) Prime 
Project number H.012868.6 Owner’s name City of Youngsville (LaDOTD LPA project) 
Project location Youngsville, Louisiana Owner’s Project Manager Terry Bourque 
Owner’s address, phone, email 201 Iberia St, Youngsville, LA 70592 / (337) 856-4181 / terrybourque@youngsvillela.gov 
Services commenced by this firm (mm/yy) 04/25 Total consultant contract cost ($1,000’s) 93 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 93 

 
The Fortune Road Pavement Preservation project milled, patched, and overlayed approximately 1.1 miles of the existing asphalt road and installed new 
pavement markings. Horizon provided construction engineering and inspection services for the project. Construction was completed in June 2025 and 
Horizon is currently finalizing the project closeout documentation. 
 
Firm Members Involved: John Karlin, Jeff Puissegur 
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Firm name Horizon Engineering, LLC Discipline(s)* CE&I/OV 
Project name St. Bernard Pedestrian Improvements (CE&I) Firm responsibility (prime or sub?) Prime 
Project number H.014049.6 Owner’s name LaDOTD 
Project location Chalmette, Louisiana Owner’s Project Manager Justin Guilbeau 
Owner’s address, phone, email 14101 Old Gentilly Rd, New Orleans, LA 70129 / (504) 253-6102 / justin.guilbeau@la.gov 
Services commenced by this firm (mm/yy) 03/25 Total consultant contract cost ($1,000’s) 106 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) 106 

 
The St. Bernard Pedestrian Improvements project improved pedestrian facilities along LA 47 (Paris Rd.) and LA 39 (E. Judge Perez Dr.) by installing 
new rectangular rapid-flashing beacons, signage, high visibility crosswalks, pavement markings, a pedestrian refuge island, ADA compliant curb ramps, 
sidewalks, handrails, and other associated features. Horizon provided construction engineering and inspection services for the project. Construction 
was substantially completed in July 2025 and all punch list items were completed in August 2025. Horizon is currently finalizing the project closeout 
documentation. 
 
Firm Members Involved: Brett Liuzza, Ben Bartlett, John Karlin, Jeff Puissegur, and Keith Schulz 
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Firm name 
 

Discipline(s)* Survey 

Project name IWGO Bridge Rehabilitation – Drone Flyover Firm responsibility (prime or 
sub?) 

Prime 

Project number H.011965.6 Owner’s name LADOTD 
Project location Orleans Parish Owner’s Project Manager Hamed Babaizadeh 
Owner’s address, phone, 
email 

1201 Capitol Access Road, Baton Rouge, LA 70802, 225-379-1331; Hamed.Babaizadeh@la.gov 

Services commenced by this firm (mm/yy) 07/22 Total consultant contract cost ($1,000’s) $55.2 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $55.2 

 
Forte and Tablada was tasked by Louisiana DOTD to conduct drone video and still 
photography for in-phase inspection during rehabilitation and painting of the Paris Rd 
bridge over the Intracoastal Waterway Gulf Outlet (IWGO), aka the “Green Bridge”. Forte 
& Tablada is conducting pre-planned flight paths using state-of-the-art UAV within 3m 
accuracy of the agreed-upon flight path, the collection of photos and videos throughout the 
project, and processing of content for final production use.  
 
Project Team: 
Brent Campbell  
Blake Bonnette  
Nicholas Babin  
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Firm name 
 

 Discipline(s)* Survey, Road, Bridge, CE&I/OV 
Project name Buddy Ellis Overlay Project Firm responsibility (prime or 

sub?) 
Prime 

Project number H.011825 Owner’s name Livingston Parish Council 
Project location Livingston Parish, LA Owner’s Project Manager Sam Digirolamo 
Owner’s address, phone, 
email 

P.O. Box 427, Livingston, LA 70754, 225-686-2266, sdigirolamo@lpgov.com 

Services commenced by this firm (mm/yy) 11/14 Total consultant contract cost ($1,000’s) $653 
Services completed by this firm    (mm/yy)  12/21 Cost of consultant services provided by this firm ($1,000’s) $653 

 
Forte and Tablada, Inc. was responsible for Stage 0 service, topographic 
surveying, environmental, engineering design and construction observation for 
this project. Forte and Tablada provided CE&I services for repairs and 
improvements of 1.786 miles of road located on Buddy Ellis Road, from its 
junction with Route LA 16 to its junction with Rouge LA 1026. The work 
associated with this project included clearing and grubbing, removal of a timber 
bridge, drainage structures, milling asphalt concrete, pavement patching, 
pavement widening, asphalt concrete overlay, precast concrete piles, concrete 
slab span bridge, and related work. Construction included patching, overlay, 
widening, subsurface drainage (where required for safety), replacement of 
existing cross drains (where required), and addition of guardrails and pads to an 
existing concrete bridge. The existing timber bridge will be replaced with a 
concrete span bridge and guardrails with pads will be added to improve safety. 
This roadway is a main route to many residences between LA 1026 (Juban Road) 
and LA 447 (Walker North Road), as well as an alternate route to I-12.  
 
Project Team: 
Chad Bacas, P.E. 
Joffrey Easley, P.E. 
Mark Kessler 
Michael Lockhart 
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Firm name 

 

Discipline(s)* Survey, Road, Bridge, CE&I/OV 
Project name W. Colyell Bridge Replacement Firm responsibility (prime or 

sub?) 
Prime 

Project number H.015355 Owner’s name Livingston Parish Council 
Project location Livingston Parish Owner’s Project Manager Randy Delatte 
Owner’s address, phone, 
email 

P.O. Box 427, Livingston, LA 70754, 225-686-2266, rdelatte@lpgov.com 

Services commenced by this firm (mm/yy) 12/23 Total consultant contract cost ($1,000’s) $443 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $443 

Forte and Tablada, Inc. was responsible for Stage 0 service, topographic surveying, 
environmental, engineering design and is currently performing CE&I services for repairs 
and improvements of 0.10 miles of road located on Burgess Road. The work associated 
with this project includes clearing and grubbing, removal of a timber bridge, drainage 
structures, removing asphalt concrete, asphalt concrete overlay, precast concrete piles, 
concrete slab span bridge, and related work. Construction will include overlay, subsurface 
drainage (where required for safety). The existing timber bridge will be replaced with a 
concrete span bridge and concrete bridge railing will be added to improve safety. This 
roadway is a main route to many residences between LA 1026 (Lockhart Road) and LA 
1025 (Arnold Road) 100% of the work is being performed in Louisiana.  
Tasks for CE&I services includes, but is not limited to, letting results review/comparison, 
state project filings, AASHTOWare Project SiteManager work, daily site inspections and 
work reports, change order justification/incorporation into construction design, shop 
drawing submittal review, quality control, daily contractor & entity 
coordination/management, daily traffic log diary verification, coordination of required samples and testing, as well as production of 2059 testing 
binder, and project closeout with DOTD’s final audit. Once prepared, project closeout binder submission includes signed original schedule of work 
items, signed original recapitulation of weather and workdays, field book spreadsheets, signed and corrected as-built plans, in and out email 
correspondence, contractor’s construction layout, signed certificate of release, signed original 2059 form (with mix designs, plant reports, and 
CDs/CCs/CAs), signed original change orders, clerk filed final acceptance package, and traffic control logbooks.   
 
Project Team: 
Chad Scallan, Project Manager 
Boyd Holmes, P.E., Project Engineer 
Chad Bacas, P.E., Principal Engineer 
Grace Kennedy, P.E., Project Engineer 

 John Michael Pontif, E.I., Construction Observer  
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18. Approach and Methodology: 
 
BACKGOUND 
 
The Greenman-Pedersen, Inc. (GPI) team meets the needs of the Louisiana 
Department of Transportation and Development (DOTD) to provide coatings 
inspection (CI), environmental monitoring, construction contract 
administration, and construction engineering and inspection (CE&I) services 
for this five-year IDIQ retainer contract. Joined by G.E.C., Inc., Forte and 
Tablada, Inc., and Horizon Engineering, Inc., the GPI team is capable of 
providing Certified Inspectors, Construction Engineers, Contract 
Administrative Professionals, and Technical Experts to staff multiple, 
concurrent Task Orders issued under this contract of various complexities and 
scope.  Our team includes engineers and inspectors who are past DOTD 
employees with extensive institutional knowledge who possess a vast amount 
of experience and understanding with DOTD systems, procedures, processes, 
and expectations and who provide a seamless experience for the Project 
Manager and Coordinator.  GPI has performed Coatings Inspection, 
Environmental Monitoring, and CE&I services for DOTD on numerous large 
projects such as the LA 47: IWGO “Green” Bridge, US 190: Krotz Springs Bridge, 
LA 70: “Sunshine” Bridge, and US 80: Red River Texas Street Bridge as well as 
various other projects including LA 66: Big Bayou Sara Bridge, numerous 
Interstate 10 & 12 Overpasses & Interchanges, and moveable bridges.  For 
fifteen years, GPI has provided expert coatings technical and 
inspection services to DOTD through six previous statewide 
coatings retainer contracts encompassing over forty bridge 
projects.  The GPI approach with every construction project, 
regardless of the scope and complexity, is to “promote the 
project.” We work with the Project Manager and Coordinator to 
ensure the project achieves its goals. Our team of professionals will 
work proactively with the Contractor to resolve challenges before 
they evolve into major issues. 
 
 

 
 
 
 

Our construction management experts are at the forefront of deploying new 
technology for construction inspection and managing projects with e-
Construction tools including the current use of HeadLight, SiteManager, and 
Unmanned Aerial Systems (UAS/drones) on DOTD projects.   
 
PROJECT TASK ORDER OVERVIEW & EVALUATION 
When notified of a new Task Order, GPI will review the project plans, 
specifications, and requested services.  A site visit of the project location will 
be performed to assist in determining possible contractor approach, 
accessibility, and staging.  Finally, we will meet with the DOTD Project 
Coordinator and Project Manager to understand their expectations of our 
services and how we can best execute our inspection and contract 
administration of the project.  From this project evaluation, a more accurate 
estimate of engineering and inspection effort can be established, and the goal 
of project success can be achieved. 
 
TASK ORDER EXECUTION  
For each task order issued under this contract, the GPI team will perform the 
following services and typical schedule depending on unique project needs. 
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PRECONSTRUCTION 
Immediately upon receiving authorization to proceed with the work, GPI will 
work with the DOTD Project Coordinator in the execution of preconstruction 
activities including attending the preconstruction conference to answer 
painting or environmental questions.   For projects with full CE&I, we will 
coordinate with DOTD District personnel, the Contractor, and other project 
stakeholders to schedule and conduct the Pre-Construction Meeting. 
 
Prior to the contractor beginning field operations, the GPI Team will perform 
reviews of the Contractor’s painting submittals to ensure compliance, 
relevance, and completeness to the specifications.  Reviews of the 
Contractor’s Worker Health and Safety Plan, QC Plan, Heavy Metals and 
Hazardous Materials Plan, Environmental Protection Plan, Containment 
Drawings, and other painting submittals will be thoroughly conducted and 
returned for corrections, if needed, until acceptance is issued in accordance 
with the specifications.  Our Environmental Project Manager will prepare a 
pre-existing condition sampling plan per SSPC-TU 7 with pre-existing sampling 
and testing of soil and air for lead and other toxic metals performed at the site 
two weeks prior to construction with results given to DOTD. 
 
PAINTING INSPECTION 
For painting projects, the GPI team will perform daily Quality Assurance of the 
painting contractor’s Quality Control Program to ensure compliance with the 
project specifications.  Supported by our coating experts, all our field painting 
personnel are AMPP (NACE/SSPC) Certified Coatings Inspectors with 
experience in the painting of steel and concrete bridge structures on Louisiana 
projects.  During the Painting Contract Full Notice to Proceed, our Coatings 
Project Manager will provide general administration including reports, 
measurement for payment, pay estimates, plan changes, and determining 
chargeable contract time when painting is involved and providing other 
technical painting/environmental monitoring, as listed in DOTD’s Construction 
Contract Administration Manual.  Additionally, they will review the 
Contractor’s Quality Control reports, verify that proper techniques are used, 
assure that required readings are taken and recorded, and collect and review 
daily quality reports. 
 
Our full-time field personnel will perform Quality Assurance coating 
inspections that include: assuring proper surface preparation and cleanliness; 

checking all surfaces for holidays and check dry film thickness of all coating 
applied per SSPC PA 2; checking air compression equipment for properly 
operating oil and water filters; record, sample and submit for testing all paint 
batches;  assuring that paint is properly stored, mixed and applied; monitor 
damage claim forms and ensure the Contractor follows up and settles damage 
claims within the required period.  Each coatings inspector on the project will 
keep a daily report that include the following as a minimum: number of 
workers and hours worked; estimate of the square footage (with identity of 
members) cleaned, primed, second coated and top coated; surface 
temperature and air temperature inside of containment before blasting and 
painting and after painting; humidity inside containment before blasting and 
painting and after painting; anchor profile readings on surface preparation 
using Press-O-Film tape per ASTM D4417, Method C; paint thickness 
measurement per SSPC PA 2; ambient  temperature, humidity, wind speed and 
direction at the beginning, middle and end of each workday.  The daily reports 
will also include time stamp photographs of the different activities during the 
day. 
 
Our Coatings Project Manager will review and approve the QA inspector’s daily 
reports and summarize coatings activities in daily, weekly, and monthly 
progress reports to the DOTD Project Coordinator and Project Engineer. 
  
Upon request, GPI’s experienced and certified staff will provide on-the-job 
training on surface preparation and paint application inspection for 2-3 DOTD 
Inspectors for 1-2 weeks.   
 
ENVRIONMENTAL MONITORING 
For projects requiring the removal of existing coatings containing lead and 
other hazardous materials, the GPI team will perform Quality Assurance of the 
Contractor’s Heavy Metal and Hazardous Material Quality Control Program.  
Supported by our environmental and health & safety experts, all our field lead 
abatement environmental monitors have successfully completed AMPP/SSPC 
C-3 “Supervisor/Competent Person Training for Deleading and Hazardous 
Coatings Removal” and AMPP/SSPC C-5 “Lead Paint Removal Refresher” 
Training.  During lead emission activities such as abrasive blasting, high volume 
Total Suspended Particulate – Lead (TSP Lead) monitoring will be performed 
daily along with hourly Method 22 visual emission assessments.  TSP filter 
chain of custody forms will accompany all laboratory results.  Daily field 
observations will be detailed in daily records assembled by field monitors and 
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will include site weather conditions, TSP monitor locations, site idiosyncrasies, 
and Contractor work activities for evaluation by our Environmental Project 
Manager and project record.  Additionally, our comprehensive environmental 
services include (but are not limited to): verifying and assisting in permitting 
and reporting; preparing and submitting HW-1 applications to LDEQ for RCRA 
identification numbers; ensuring compliance with LDEQ Permits; reviewing 
and verifying worker protection monitoring and documentation; observing all 
waste (liquid and solid) sampling for analyses and reviewing results; verifying 
proper hazardous waste storage, labeling, inventory, and documentation; 
performing wipe testing if the Contractor releases particulate matters; 
ensuring hazardous waste disposal shipments, manifests, and recycling 
certificates are correct and obtained in a timely fashion; preparing annual 
hazardous waste reports for submittal to LDEQ; closing out all permits; and 
assisting with post-project LDEQ environmental audits, if applicable. 
 
After the contactor has removed containment from the site, post-construction 
soil sampling and testing will be performed and sample results will be given to 
DOTD. 
 
All environmental findings and recommendations will be provided to the DOTD 
Project Coordinator, Project Engineer, and Contractor via weekly and monthly 
reports assembled by GPI’s Environmental Project Manager.  
 
CONTRACT ADMINISTRATION AND CONSTRUCTION 
ENGINEERING & INSPECTION 
For Task Orders that include Construction Contract Administration and 
Construction Engineering and Inspection, the GPI Project Engineer and Project 
Office Manager assigned to the project will ensure clear and concise records 
of the contractual operations are kept, prepare monthly and final pay 
estimates, and make weekly progress reports consisting of percent complete, 
percent time elapsed, approved change order amounts, and number of change 
orders to the DOTD District Coordinator.  Our Project Engineers are 
knowledgeable in the management of the DOTD RFI (Request for Information) 
process and will generate, distribute, coordinate and approve Change Orders 
following the RFCO (Request for Change Order) process before the 
Contractor’s performance of stipulated work.  
 

To close out a completed project, the GPI Project Team will prepare the entire 
final estimate package, including Form 2059 and “As-Built” plans. 
 

An essential component for successful Task Order execution is establishing 
open, direct communication and encouraging partnering at the start of the 
project and maintaining communication throughout the project.  At the 
beginning of the project, our Project Engineer will proactively establish and 
maintain consistent communication with the DOTD Project Coordinator, 
Project Manager, Engineer of Record (EOR), Construction & Materials 
Sections, and other stakeholders to facilitate and coordinate seamless and 
efficient reviews of submittals, shop drawings, and RFIs.  Prior to the start of 
significant and highly technical project activities, preliminary review meetings 
will be held between the contractor, field inspectors, subject matter experts, 
and the EOR will be held to review operations, understand specification & 
material requirements, and refine procedures.  Additionally, we will ensure 
compliance with all LDEQ, U.S. Army Corp of Engineers, and U. S. Coast Guard 
requirements and maintain constant communication and notify the U. S. Coast 
Guard, any Port Authority, and any local pilots’ association as the project 
needs.   
 
Construction field personnel assigned to inspect the project will be certified in 
the corresponding field of work being performed by the contractor and will 
inspect the Contractor’s construction and operations daily to ensure that all 
work performed is in accordance with the plans and specifications.  Inspectors 
will maintain all construction field records; make daily entries in the project 
diary (DWR) to indicate project personnel on the job site, the Contractor’s 
equipment being utilized, the work being accepted, and the charging of 
contract time utilizing the SiteManager/Headlight system.  
 

In the event of a Contractor’s Request for Additional Compensation (or claim), 
our project team will monitor and document in accordance with the 
appropriate EDSM and provide recommendations on disposition of claims. 
 
The GPI Team will provide Contract Administration and CE&I services in 
accordance with the DOTD Construction Contract Administration Manual, 
Standard Specifications for Roads and Bridges, Quality Assurance Manuals, 
Construction Memoranda, and EDSMs. We will follow the material sampling, 
testing and acceptance requirements established by DOTD. Our Project 
Engineer and CPM expert will thoroughly review the Contractor’s schedule 
with an analysis of durations and completion dates for reasonableness. During 
construction, regular progress meetings will be held with the GPI Team, DOTD, 
Contractor, and stakeholders to continuously maintain communication, plan 
upcoming work, and identify potential challenges.  
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MATERIAL SAMPLING 
Our inspectors will perform the required field testing and collect and submit 
all sampled materials for testing to the associated DOTD District Testing 
Laboratory for quality assurance in accordance with the latest DOTD Sampling 
and Testing Manual. 
 
INDEPENDENT TESTING LABORATORY: 
The Beta Group Engineering & Construction Services is a qualified independent 
testing laboratory, per 23 CFR 637.209, available to assist GPI on this contract 
in the event DOTD Testing Laboratory is not available. Per RFQ instructions, 
GPI will provide documentation verifying access to a qualified independent 
testing laboratory to the DOTD PM within 10 business days of the award 
notification. 
 
SURVEYING 
As a member of the GPI Team, Forte & Tablada can provide licensed surveyors 
to perform any necessary spot checks of the Contractor’s construction layout 
for verification. 
 
UNMANNED AERIAL SYSTEMS (UAS/DRONES): 
During project execution and upon completion, Forte & Tablada will conduct 
Unmanned Aircraft Systems (UAS or Drone) inspections of features of the 
bridge structures to include the upper and lower truss & chords, outer facias 
of the bridge, and other critical areas that can be accessed by a UAS.  The 
purpose of these inspections will be to provide visual project progress and 
assist in identifying any deficiencies that cannot be observed from the bridge 
roadway deck during final inspection.  Forte & Tablada meets and exceeds Part 
107 of FAA regulations for all UAS operations, enabling their technical staff to 
capture detailed and comprehensive aerial imagery for inspection and 
evaluation by local, state, and federal agencies. 
 
 
 
 
 
 
 

STAFF EXPERIENCE:  
The GPI Team is composed of Tim Thomas, P.E. as Project Engineer, with 20 
years’ of experience in responsible charge of major steel bridge construction, 
rehabilitation, and painting projects including the LA47: IWGO “Green” Bridge, 
LA 70: Mississippi River “Sunshine” Bridge, and US 190: Krotz Springs Bridges; 
Paul Vinik, P.E. as Coating Project Manager who holds the Society for 
Protective Coatings (SSPC): Professional Coatings Specialist (PCS) certification 
and possesses more than 20 years’ of experience managing major bridges 
projects; Fred Smith, CIH, CSP and Jeff Robinson, P.E., CIH as Environmental 
Project Manager with more than 45 years’ of combined experience in the 
oversight of lead abatement for major bridges and both possessing their 
Certified Industrial Hygienist credentials; Jeff Robinson, P.E., CIH as Permit 
Engineer with over 38 years’ of environmental engineering experience  in 
coordinating with Federal and state regulatory agencies;  Keith Rebello, P.E. 
for Containment Review with over 30 years’ of experience in analysis of major 
bridges and reviewing containment systems for major bridge projects; Jason 
Reinecke as Lead Coatings Inspector with more than 25 years’ of experience 
in the protective coatings industry including de-leading and maintenance 
coating of bridges; and ten certified AMPP/SSPC/NACE coatings inspectors and 
eight LADOTD certified construction inspectors. 
 

FIRM EXPERIENCE: 
GPI and GEC have worked together for over 15 years on the cleaning and 
painting of Major Bridge Structures throughout Louisiana. GPI and Forte and 
Tablada have worked together for 10 years on major bridge rehabilitation. All 
inspectors are experienced with using HeadLight/SiteManager and are 
certified in their relevant fields with vast experience in field sampling and 
testing. Office Managers are proficient in submitting estimates, preparing 
change orders, and final estimates and the 2059 submittal. G.E.C.’s 
environmental monitors have years of experience monitoring Louisiana bridge 
rehab projects with all environmental and painting team members possessing 
SSPC C3 certifications and C5 refreshers.  
 

WORKZONE:  
All GPI Team construction inspectors and engineers have work zone training.  
Any other GPI Team personnel required to have WorkZone Certification will 
obtain the appropriate certifications prior to the execution of this contract.  
GPI will require any uncertified personnel going into the field to be 
accompanied by a certified Traffic Control Supervisor. 
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19. Workload: 
  

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN 
THIS TABLE 

 
Discipline(s) * Contract Number and 

State Project Number Project Name  
Remaining 

Unpaid 
Balance** 

Greenman-
Pedersen, Inc. 

CE&I/OV Contract 44-27615;  
SPN H.015409.6 

I-10 MRB over LA 1 & M.P. Railroad Repair 
Phase I 

$145,693 

CE&I/OV Contract 44-18899; 
 SPN H.004791 

LA23: Belle Chasse Bridge and Tunnel (HBI) (sub 
to Volkert) 

N/A 

CE&I/OV Contract 44-23897;  
SPN H.011965.6 

LA 47: IWGO Bridge Rehabilitation (HBI) 
(CE&I) 

$1,233,591 

CE&I/OV Contract 44-19550;  
SPN H.001234.6 

LA 1: Port Allen Canal Bridge Replacement 
(Phase 1) (HBI) (CE&I) (sub to RCL) 

N/A 

CE&I/OV Contract 44-24113;  
SPN H.003047.6 

Pecue Lane/I-10 Interchange (sub to RCL) $368,853 

CE&I/OV Contract 44-27615;  
SPN H.014588.6 

I-20: Orange St Overpass Repair $64,410 

CE&I/OV Contract 44-26587;  
SPN H.001779.6 

Jimmie Davis Bridge (LA 511) (HBI) (sub to 
Volkert) 

$2,415,881 

CE&I/OV Contract 44-26587;  
SPN H.015714.6 

I-110 @ Convention St. Fire Repair $142,463 

CE&I/OV Contract 44-26587;  
SPN H.001779.6 

LA 82 Vermillion River MB RH (Perry) (HBI) $2,663,344 

CE&I/OV Contract 44-26587;  
SPN H.012083.6 

Calcasieu Interim Repairs $1,715,678 

CE&I/OV Contract 44-27349, SPN 
H.003931.6 

Calcasieu River Bridge (HBI) (CE&I), Calcasieu 
Parish 

$91,111 

Forte and 
Tablada, Inc. 

Bridge/ Survey 
Contract 44-21594;   
SPN H.011965.6 

Task Order No. 2 - IWGO Bridge Rehabilitation 
(Drone Flyover) $47,688 

Bridge 
Contract 44-21594; 
SPN H.009859.5 

Task Order No. 6 - Load Rate Selected Statewide 
Bridges $1,004,686 

Bridge 
Contract 44-21594; 
SPN H.009730.5 Task Order No. 8 - In-Depth Bridge Inspections $146,117 
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Bridge 
Contract 44-21594; 
SPN H.015546.6 

Task Order No. 9 - Caplis Sligo Road Over Red 
Chute Bayou $5,244 

Bridge 
Contract 44-21594; 
SPN H.009859.5 Task Order No. 10 - Statewide Bridge Rating $1,004,383 

Bridge 
Contract 44-23921; 
SPN H.015519.6 

Task Order No. 5 - Smith Road over Red Chute 
Bayou $9,381 

Bridge/Survey 
Contract 44-24589; 
SPN H.014990.5 

OSBR S. Tiger Bend Rd & East Achord Rd 
Bridges $7,428 

Bridge/Survey 
Contract 44-13387; 
SPN H.013137.5 OSBR Ouachita $23,249 

Bridge/Survey 
Contract 44-19864; 
SPN H.014318.5 OSBR Gurney Road Bridges $4,708 

Bridge 
Contract 44-25037; 
SPN H.014994.5 OSBR Bonne Idee Rd over Bonne Bayou $3,487 

Bridge 
Contract 44-24586; 
SPN H.014981.5 OSBR Hosston River Road $5,689 

Road/Transportation 
Contract 44-24641; 
SPN H.005734.5 LA 447 Corridor $265,343 

CE&I/OV 
Contract 44-23837; 
SPN H.013090.6 Gretna Downtown Pedestrian Improvements $9,100 

CE&I/OV 
Contract 44-23837; 
SPN H.009290.6 LSU Laboratory School SRTS Project $5 

CE&I/OV 
Contract 44-23837; 
SPN H.013714.6 Valhi Blvd Shared-Use Path (Houma) $178,599 

Survey 
Contract 44-21974; 
SPN H.016401.5 I-10: I-55 & US 51 Intch Ltg. (LaPlace) $298,004 

Survey 
Contract 44-21532; 
SPN H.012068.5 LA 1026: Creek Bridge $10,719 

Survey 
Contract 44-21532; 
SPN H.010116.5 LA 1088: Soult & Trinity Roundabouts $22,187 

Survey 
Contract 44-21532; 
SPN H.012059.5 LA 19: Bridges near Zachary $19,490 

Survey 
Contract 44-21532; 
SPN H.013195.5 LA 98 Curve Realignment $14,820 

Survey 
Contract 44-21532; 
SPN H.005734.5 LA 447 Corridor Study $109,275 
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Survey 
Contract 44-21532; 
SPN H.012563.5 LA 73: Bayou Manchac Bridge (HBI) $461 

Survey 
Contract 44-27919; 
SPN H.000688.5 US 11: Norfolk Southern RR Overpass (HBI) $142,947 

Survey 
Contract 44-27919; 
SPN H.015587.5 LA 3211 @ Yokley Rd Roundabout $14,063 

Survey 
Contract 44-27919; 
SPN H.007811.5 

Comite River Diversion-Clearing & Snagging 
White Bayou $46,771 

Survey 
Contract 44-21532; 
SPN H.004100.5 I-10: LA 415 to Essen on I-10 & I-12 $102,019 

Survey 
Contract 44-30630; 
SPN H.015724.5 Kings Hwy: Healthcare & Dev Corridor $306,056 

Survey 
Contract 44-25029; 
SPN H.015341 D61(EBR) IIJA Off-System Bridge $53,978 

Survey 
Contract 44-25029; 
SPN H.015341 D61(EBR) IIJA Off-System Bridge - SA 3 $17,961 

Survey 
Contract 44-04128; 
SPN H.004273.5 I-49 Connector Additional ROW $6,692 

Choose an item.    

G.E.C., Inc. 

Road Contract 44-04128,  
SPN H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$270,903 

Road Contract 44-29193, SPN 
H.004100.5 & SPN  
H.004100.6 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 
Parishes 

$124,000 

Road Contract 44-29196, SPN 
H.016255 

IDIQ Contract for Engineering & Technical 
Support, TO#2 – LA 1: WGS Riverplex Railroad 

    

$260,462 

Road Contract 44-26027,  
SPN H.003771.2 

I-10 at LA 74, Ascension Parish $282,000 

Road Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A.#1  

$55,820 

G.E.C., Inc. 
 

Bridge Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$165,922 

Bridge Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$435,000 
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Bridge Contract 44-04900, SPN 
H.004540.5 

Leeville to Golden Meadow, Route LA 1 
Relocated, Const. Engineering Services (Sub to 

 

$165,616 

Bridge Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $188,000 

Bridge Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A.#1  

$341,082 

Bridge Contract 44-23434, SPN 
H.000445 

  US 190: UPRR Overpass Near Opelousas, St. 
Landry Parish (Sub to AECOM) 

$426,109 

Bridge Contract 44-05267, SPN 
H.003074.5 

Williams Blvd – Veterans Blvd.( SA#5 & 
EWL#6), Route I-10, Jefferson Parish, LA 

$190,442 

 Environmental Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$28,897 

 Environmental Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A.#1  

$2073 

 Environmental Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$40,000 

 Environmental Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $751,500 

 Environmental SPN H.014990.5 South Tiger Bend Rd. and East Achord Rd. 
Bridges (Sub to Forte & Tablada) 

$8,944 

 Environmental Contract 44-25047, SPN 
H.011358.2 

US 190 (Vine Street Reconstruction), St. Landry 
Parish 

$596,937 

Other (Electrical) Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$301,419 

Other (Electrical) Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$435,000 

Other (Electrical) Contract 44-05267, SPN 
H.003074.5 

Williams Blvd – Veterans Blvd. (SA#6), Route I-
10, Jefferson Parish, LA 

$54,012 

Other (Electrical) Contract 44-26074, SPN 
H.013617.6 

IDIQ Contract for Electrical Statewide, TO#1 - 
I:10: I-610E Interchange Lighting 

$54,500 

Other (Electrical) Contract 44-26074, SPN 
H.014552.6 

IDIQ Contract for Electrical Statewide, TO#2 - I-
49: LA 31 Interchange Lighting 

$73,080 

Other (Electrical) Contract 44-26074, SPN 
H.015598.6 

IDIQ Contract for Electrical Statewide, TO#3 - I-
210: Hurricane Laura Lighting Repairs 

$78,203 

Other (Electrical) Contract 44-26074, SPN 
H.014556.6 

IDIQ Contract for Electrical Statewide, TO#5 - I-
49: US 190 Interchange Lighting 

$78,944 
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Other (Electrical) Contract 44-26074, SPN 
H.014553.5 

IDIQ Contract for Electrical Statewide, TO#6 - I-
49: LA 3233 Interchange Lighting 

$1,786 

Other (Electrical) Contract 44-26074, SPN 
H.014557.5 

IDIQ Contract for Electrical Statewide, TO#7 - I-
49: Judson Walsh Interchange Lighting 

$47,926 

Other (Electrical) Contract 44-26074, SPN 
H.014553.6 

IDIQ Contract for Electrical Statewide, TO#8 - I-
49: LA 3233 Interchange Lighting 

$142,646 

Other (Program 
Management) 

Contract 44-16958 Road Transfer Program Management, Statewide $722,248 

Other (Program 
Management) 

Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A. #1  

$82,400 

Other (Program 
Management) 

Contract 44-29196, SPN 
H.01696.6 

IDIQ Contract for Engineering & Technical 
Support, TO#3 – District 02, 03, 61 & 62, Bridge 

      

$346,506 

Other (Program 
Management) 

Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$38,254 

Other (Program 
Management) 

Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$262,207 

Planning Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $177,000 

Traffic Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $48,500 

ITS Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$19,447 

CE&I/OV Contract 44-23074, SPN 
H.012465.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 - Flashing Yellow Arrow Part 3 

N/A 

CE&I/OV Contract 44-23074, SPN 
H.010960.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 - LA 30 Roundabouts at Tanger Mall 

  

N/A 

CE&I/OV Contract 44-23074, SPN 
H.015424.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 – La 67: Plank Rd @ Airline- Girder 

 

$59,454 

CE&I/OV Contract 44-23074, SPN 
H.012061.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 –LA 1: Bayou Moreau and Lateral 

  

$77,158 

CE&I/OV Contract 44-23074, SPN 
H.014762.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 – LA 44: 1-10 – LA 621  

$452,211 

CE&I/OV Contract 44-23074, SPN 
H.15267.6 

IDIQ for CE&I Services and Staff Augmentation, 
District 61 – LA 431: Left Turn Lane at LA 621 

$153,981 

CE&I/OV Contract 44-28550, SPN 
H.002868.6 

IDIQ for CE&I, Statewide, with Majority of Work 
in District 03 - I-49 S: Amb. Caffery / US 90 

 

$156,042 
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CE&I/OV Contract 44-28550, SPN 
H.013265.6 

IDIQ for CE&I, Statewide, with Majority of Work 
in District 03 - US 90: LA 14 to LA 83 

$240,567 

CE&I/OV Contract 44-28550, SPN 
H.015774.6 

IDIQ for CE&I, Statewide, with Majority of Work 
in District 03 – LA 359: Local Road (Bolden)-LA 

 

$126,040 

CE&I/OV Contract 44-14315, SPN 
H.010000.6 

IDIQ for Painting Inspection & Environmental 
Monitoring with CE&I, Statewide - US 171: 

    

$37,447 

CE&I/OV Contract 44-27615, SPN 
H.012083.6 

IDIQ for Painting Inspection & Environmental 
Monitoring with CE&I, Statewide - I-10: Calcasieu 

   

$392,528 

CE&I/OV Contract 44-27615, SPN 
H.015714.6 

IDIQ for Painting Inspection & Environmental 
Monitoring with CE&I, Statewide – I-110 NB @ 

     

$19,895 

CE&I/OV Contract 44-17006, SPN 
H.011670.6 

I-10/Loyola Interchange Improvements, Jefferson 
Parish 

$6,280 

CE&I/OV Contract 44-24438, SPN 
H.010673.6 

US 90: Harvey Canal Tunnel Rehab (CE&I), 
Jefferson Parish 

$669,145 

CE&I/OV Contract 44-27349, SPN 
H.003931.6 

Calcasieu River Bridge (HBI) (CE&I), Calcasieu 
Parish 

$15,100,185 

CE&I/OV Contract 44-27349, SPN 
H.016466.6 

I-10 WB On-Off Sampson St Ramp Mods, 
Calcasieu Parish 

$642,388 

Road Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$270,903 

Road Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$124,000 

Road Contract 44-29196, SPN 
H.016255 

IDIQ Contract for Engineering & Technical 
Support, TO#2 – LA 1: WGS Riverplex Railroad 

    

$260,462 

Road Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $282,000 

Road Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A.#1  

$55,820 

Bridge Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$165,922 

Bridge Contract 44-29193, SPN 
H.004100.5 & 

 

CMAR - I-10: LA 415 to Essen on I-10 and I-12 
(Sub to Huval), East and West Baton Rouge 

 

$435,000 

Bridge Contract 44-04900, SPN 
H.004540.5 

Leeville to Golden Meadow, Route LA 1 
Relocated, Const. Engineering Services (Sub to 

 

$165,616 

Bridge Contract 44-26027, SPN 
H.003771.2 

I-10 at LA 74, Ascension Parish $188,000 
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Bridge Contract 44-25040, SPN 
H.015342 

IIJA, Off-System Bridge Program, District 61 Less 
EBR, S.A.#1  

$341,082 

Bridge Contract 44-23434, SPN 
H.000445 

  US 190: UPRR Overpass Near Opelousas, St. 
Landry Parish (Sub to AECOM) 

$426,109 

Bridge Contract 44-05267, SPN 
H.003074.5 

Williams Blvd – Veterans Blvd.( SA#5 & 
EWL#6), Route I-10, Jefferson Parish, LA 

$190,442 

 Environmental Contract 44-04128, SPN 
H.004273.5 

I-49 Connector (Lafayette Regional Airport to I-
10/I-49/US 167 Interchange) (Sub to Stantec) 

$28,897 

Horizon 
Engineering, LLC 

CE&I/OV Contract 44-29428 
SPN H.014049.6 

St. Bernard Pedestrian Improvements (CE&I) $3,298 

CE&I/OV Contract 44-29661 
SPN H.012868.6 

Fortune Road Pavement Preservation (CE&I) $26,664 

CE&I/OV Contract 44-30048 
SPN H.012867.6 

S Larriviere Rd: LA 92 – Chemin Metairie (CE&I) $509,323 

CE&I/OV Contract 44-31927 
SPN H.014737.6 

Signal Upgrade: Sgt Alfred Dr @ Cleveland 
(CE&I)  

$124,605 
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20. Certifications/Licenses:  

   
   

Timothy Thomas, P.E. (GPI) MPR #3 
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  Timothy Thomas, P.E. (GPI) MPR #3 - Cont. 
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Paul Vinik, PE (GPI)  MPR #4 
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Jason Reinecke (GPI)  MPR #5 
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  Aaron Speisman (GPI) 
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  Aaron Speisman (GPI) – Cont. 
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Mike Citarella (GPI) 
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Chad DiBenedetto (GPI) 
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John Vojtaskovic (GPI) 
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Brian Patterson (GPI) 
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Fred Smith (GPI) MPR #6 
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Jeff Robinson, P.E., CIH (GPI)  MPR #6 & 7 
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Brian Buckel, PE (GEC) 
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Hunter Welch, PE (GPI) 
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John Karlin, PE (Horizon) 
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John “Andy” Rousseau (GPI) 
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John “Andy” Rousseau (GPI - continued) 
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Phillip “Joey” Guedry (GPI) 
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  Hunter Vining (GPI) 
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Stephen Gerhardt (GPI) 
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Daniel Mayeux (GEC) 
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Jason Corkern (GEC) 
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Jason Corkern (GEC) - continued 
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  James “Jimbo” White (GEC) 
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Jeffrey Puissegur (Horizon) 
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20. Certifications/Licenses Cont.  
      Screenshot of SOS 
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in 
this section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information:  
 
Firm Name  
(Name must match exactly as registered 
with Louisiana’s Secretary of State (SOS): 
including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address Point of Contact and email 
address 

Phone Number 

Forte and Tablada, Inc 9107 Interline Avenue 
Baton Rouge, LA 70809 

Russell J. “Joey” Coco, Jr., P.E. 
jcoco@forteandtablada.com  

225-927-9321 

G.E.C., Inc. 8282 Goodwood Blvd. 
Baton Rouge, LA 70806 

Brian Buckel, PE 
bbuckel@gecinc.com 

(225) 612-4260 

Horizon Engineering, LLC 1013 N Causeway Blvd,  
Ste 201 
Metairie, LA 70001 

John Karlin, SE, PE 
jkarlin@horizonengineeringllc.com  

(504) 270-1830 

 

mailto:jcoco@forteandtablada.com
mailto:bbuckel@gecinc.com
mailto:jkarlin@horizonengineeringllc.com
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23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 
Criteria section of the advertisement. 
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