

LOYOLA DR: 31ST ST - W. LOYOLA

PROJECT LOCATION



REQUEST FOR QUALIFICATIONS

ENTITY CONTRACT NO 4400033771
STATE PROJECT NO. H.015554.6
FEDERAL AID PROJECT NO. H015554
LOYOLA DR: 31ST ST - W LOYOLA RESURFACE (CE&I)
JEFFERSON PARISH



LINFIELD, HUNTER & JUNIUS, INC.

OCTOBER 30, 2025



LINFIELD, HUNTER & JUNIUS, INC.

PROFESSIONAL ENGINEERS,
ARCHITECTS AND SURVEYORS

3608 18th Street / Suite 200
Metairie, Louisiana 70002
(504) 833-5300 / (504) 833-5350 fax
LHJ@LHJunius.com

Ralph W. Junius, Jr., P.E.
Nathan J. Junius, P.E., P.L.S.
Anthony F. Goodgion, P.E.
Charles E. Mouton, AIA
Robert E. Nockton, P.E.
Mark K. Annino
Casey M. Genovese, P.E.

Daniel A. Flores, P.E.
John M. Jackson, P.E.
Timothy J. Roth, P.E.
Vincent J. Leco, III, P.E.
Eric R. Wright, P.E.
Richard A. Van Wootten, P.E.

October 30, 2025

Department of Transportation and Development
1201 Capitol Access Road
Baton Rouge, LA 70802-4438

**RE: Statement of Qualifications
Loyola Dr: 31st St.-W, Loyola Resurface (CE&I)
Contract No. 4400033771
State Project No. H.015554.6
F.A.P. No. H015554
Jefferson Parish
Our File #: 25M-157**

Linfield, Hunter & Junius, Inc. (LH&J) is pleased to submit its Statement of Qualifications on the Loyola Dr.: 31st Street-W. Loyola Resurface (CE&I) project for Louisiana Department of Transportation and Development.

Linfield, Hunter & Junius, Inc. (LH&J) will provide Construction Engineering and Inspections (CE&I) Services for the project.

Contact Information:

Nathan J. Junius, P.E., P.L.S. PTOE, President
Linfield, Hunter & Junius, Inc., 3608 18th Street, Suite 200, Metairie, LA 70002
njunius@LHJunius.com - 504-833-5300 - 504-833-5350 fax

We look forward to a relationship with Louisiana Department of Transportation and Development.

Very truly yours,

LINFIELD, HUNTER & JUNIUS, INC.

Nathan J. Junius, P.E., P.L.S.
President

NJJ/dlm
Enclosures

DOTD FORM: 24-102

(Revised August 11, 2025)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

1. Contract Name as shown in the advertisement	LOYOLA DR: 31 ST ST – W LOYOLA RESURFACE (CE&I) JEFFERSON PARISH
2. Contract Number(s) as shown in the advertisement	4400033771
3. State Project Number(s), if shown in the advertisement	H.015554.6
4. Prime consultant name (name must match <u>exactly</u> as registered with the Louisiana Secretary of State (SOS) where such registration is required by law; including punctuation; <u>include screenshot from SOS at the end of Section 20</u>)	LINFIELD, HUNTER & JUNIUS, INC.
5. Prime consultant license number (as registered with the Louisiana Professional Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana law)	ENGINEERING – EF.0000510 SURVEYING – VF.0000532
6. Prime consultant mailing address	3608 18 TH STREET, SUITE 200 METAIRIE, LA 70002
7. Prime consultant physical address (existing or to be established, if location is used as an evaluation criteria)	3608 18 TH STREET, SUITE 200 METAIRIE, LA 70002
8. Name, title, phone number, and email address of prime consultant's contract point of contact	NATHAN J. JUNIUS, P.E., P.L.S. PRESIDENT 504-833-5300 NJUNIUS@LHJUNIUS.COM
9. Name, title, phone number, and email address of the official with signing authority for this proposal	NATHAN J. JUNIUS, P.E., P.L.S. PRESIDENT 504-833-5300 NJUNIUS@LHJUNIUS.COM

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

10. This is to certify that all information contained herein is accurate and true, and that the team presently has sufficient staff to perform these services within the designated time frame. By submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it will, for the duration of its contract obligations, refrain from a boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently determined to be false, and to terminate any contract awarded based on such a false response.



Signature above shall be the same person listed in Section 9:

October 30, 2025

Date:

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer further certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association based solely on the entity's or association's status as a firearm entity or firearm trade association. In addition, proposer certifies it will not discriminate against a firearm entity or firearm trade association during the term of the contract based solely on the entity's or association's status as a firearm entity or firearm trade association.

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, indicate which firm(s) will be used to meet the DBE goal and each firm(s)' percentage.


Firm(s):
N/A

Firm(s)' %:

12. N/A Discipline Table:

As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall total percent of the contract.

The **only** disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic). **Remove rows as needed.**

Sub-consultants are allowed to be used for this proposal. Fill in the table by identifying only those disciplines consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of work in each discipline to be performed by that firm. The percentage estimated for each discipline is for evaluation purposes only and will not control the actual performance or payment of the work. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall total percent of the contract. (Add rows and columns as needed)				
Discipline(s)	% of Overall Contract	 Linfield, Hunter & Junius, Inc. (Prime)	(Subconsultant) N/A	Each Discipline must total to 100%
CE&I/OV	100%	100%	N/A	100%
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.				
Percent of Contract	100%	100%	N/A	

13. Team Size:


For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses.

The DOTD Job Classification(s) to be used can be found at the following link: <https://bit.ly/DOTDJobClassifications>

Firm name	DOTD Job Classification	Number of personnel <u>committed to this contract*</u>	Total number of personnel available in this DOTD Job Classification (if needed)
Linfield, Hunter & Junius, Inc.	Principal	1	1
	Supervisor – Engineer	1	2
	Engineer Intern	1	2
	Inspector - Certified	1	2
	Inspector	2	2

***For evaluation purposes only**, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the number of concurrently active task orders specified in the advertisement and shall identify the number of **committed** personnel accordingly.

14. Organizational Chart:




- Certifications**
- [1] LADOTD Certified Inspector
 - [a] Embankment and Base Course Certification
 - [b] Asphalt Concrete Certification
 - [2] Work Zone Training (TCS, TCT & Flagger)
 - [3] CE&I Certification

15. Minimum Personnel Requirements:


MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license and discipline meeting MPR/ certification & number (Ex: PE # - Civil)	State of license	License / certification expiration date
1	Nathan J. Junius, P.E., P.L.S.	Linfield, Hunter & Junius, Inc.	PE.0031843-Civil Engineer	LA	Exp. 09/30/2027
2	Nathan J. Junius, P.E., P.L.S.	Linfield, Hunter & Junius, Inc.	PE.0031843-Civil Engineer	LA	Exp. 09/30/2027
2	Robert E. Nockton, P.E.	Linfield, Hunter & Junius, Inc.	PE.0028802-Civil Engineer	LA	Exp. 09/30/2026
3	Nathan J. Junius, P.E., P.L.S.	Linfield, Hunter & Junius, Inc.	PE.0031843-Civil Engineer	LA	Exp. 09/30/2027
3	Robert E. Nockton, P.E.	Linfield, Hunter & Junius, Inc.	PE.0028802-Civil Engineer	LA	Exp. 09/30/2026

(Add rows as needed)


16. Staff Experience:

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Nathan J. Junius, P.E., P.L.S., P.T.O.E.		Years of relevant experience with this employer	24
Title	President		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		Tulane University / BS / 2001 / Civil Engineering University of Texas at Austin / MS / 2002 / Civil Engineering		
Active registration number / state / expiration date		PE.0031843 / LA / 09/30/2027 PLS.0004958 / LA / 09/30/2027		
Year registered	2005 2006	Discipline	Civil Engineering Land Surveying	
Contract role(s) / brief description of responsibilities		Principal-In-Charge – (Satisfies MPRs 1,2 and 3)		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
	<p>Junius has over 24 years of project management, engineering design and construction management experience, with specialized expertise in the planning, permitting, design and construction management for a diverse range of public and private sector projects. Civil projects include major drainage canals, drainage pump stations, site developments, miles of streets, wastewater treatment plants, sewage collections systems, sewer force mains and waterline distribution projects. He has also served as an expert in disputes involving drainage and land surveying.</p> <p>Mr. Junius has been Past President of The American Society of Civil Engineers, (ASCE), New Orleans Chapter; Past President, American Public Works Association (APWA), New Orleans Metropolitan Branch; Member, American Society of Military Engineers (SAME); Member, American Council of Engineering Companies; Member, Louisiana Engineering Society; Member, Louisiana Society of Professional Surveyors</p> <p>ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger</p>			
10/2023 – 09/2025	<p><u>DOTD SP H.014415: LA 352 DRAINAGE IMPROVEMENT (CE&I), ST. MARTIN PARISH, LA</u></p> <p>Junius was Principal-In-Charge for this project that included drainage improvements along LA 352 from LA 347 east approximately 1,000 linear feet. Junius oversaw and managed all Linfield, Hunter & Junius, Inc. (LH&J) personnel involved with this project.</p>			
09/2023 – 10/2025	<p><u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u></p>			


	<p>Junius was Principal-In-Charge for this project that included replacement of concrete roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Junius oversaw and managed all Linfield, Hunter & Junius, Inc. (LH&J) personnel involved with this project.</p>
11/2019 – 04/2023	<p><u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Junius was Principal-In-Charge for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, coordination with private utilities for relocations, assistance with advertisement and bidding, construction engineering, resident inspection and preparation of as-built drawings. Junius oversaw and managed all personnel involved with this project.</p>
03/2006 – 11/2014	<p><u>JEFFERSON PARISH DISTRICT 5 STREETS PROJECT, METAIRIE, LA</u> Junius was Project Manager of this project which included design and construction management including resident inspection for the rehabilitation of over 100 flood damaged streets on the East Bank of Jefferson Parish. Linfield, Hunter & Junius, Inc. provided the following services for this project: engineering design and preparation of plans and specifications, assistance with advertisement and bidding, construction engineering and resident inspection. Junius oversaw and supervised all personnel involved with the engineering design, construction engineering and resident inspection of the project.</p>
08/2005 – 10/2007	<p><u>USACE CONSTRUCTION SUPPORT SERVICES, NEW ORLEANS, LA</u> Junius was the Project Manager of this project which included design and construction management. In these types of support services, we routinely perform Site Visits, review Contractor Submittals, evaluate Value Engineering Proposals, respond to Unknown Conditions and answer Requests for Information submittals. LH&J had 5 resident inspectors working on this project.</p>
02/2008 – 10/2012	<p><u>EAST AND WEST LIVINGSTON PLACE ROADWAY IMPROVEMENTS, METAIRIE, LA</u> Junius was the Project Manager of this project which included design and construction management. This project consisted of the reconstruction of East and West Livingston Place including installation of curb replacement, sidewalk replacement and ADA ramps. Junius oversaw and supervised engineering design, construction engineering and resident inspection and managed the contract for the project.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Robert E. Nockton, P.E.		Years of relevant experience with this employer	30
Title	Vice President		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		Rice University/BS/Civil Engineering/1995		
Active registration number / state / expiration date		PE.0028802 / LA / 09/30/2026		
Year registered	2000	Discipline	Civil Engineering	
Contract role(s) / brief description of responsibilities		Project Engineer – (Satisfies MPRs 2 and 3)		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
 REGISTRATIONS/CERTIFICATIONS: Member APWA; Member ASCE ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger CE&I Certification				
10/23 – 09/2025	<u>DOTD SP H.014415: LA 352 DRAINAGE IMPROVEMENT (CE&I), ST. MARTIN PARISH, LA</u> Nockton was the Project Engineer for this project that included drainage improvements along LA 352 from LA 347 east approximately 1,000 linear feet. Linfield, Hunter & Junius, Inc. (LH&J) provided resident inspection for this project. Nockton managed the contract and oversaw the inspection of this project.			
09/23 – 10/2025	<u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u> Nockton was the Project Engineer for this project that included replacement of concrete roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Linfield, Hunter & Junius, Inc. (LH&J) provided resident inspection for this project. Nockton managed the contract and oversaw the inspection of this project.			
11/19 – 04/23	<u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Nockton was the Project Engineer for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications,			


	<p>coordination with private utilities for relocations, assistance with project advertisement and bidding, construction engineering, resident inspection and preparation of as-built drawings. Nockton was in charge of all engineering design, construction engineering, resident inspection and as-built drawing preparation.</p>
12/20 – 09/2025	<p><u>WATER AND SEWERAGE EXTENSION – LINDBERG DRIVE TO EAST I-10 SERVICE ROAD, SLIDELL, LA</u></p> <p>Nockton was the Project Engineer for this project that included the extension of water and sewerage across the I-10 from Lindberg Drive to the East I-10 Service Road. Linfield, Hunter & Junius, Inc. provided the following services for this project: engineering design and preparation of plans and specifications, assistance with permitting, assistance with project advertisement and bidding, construction engineering and preparation of as-built drawings. Work included obtaining two permits from LADOTD for the crossing of I-10 by directional drilling of water and sewerage pipe. Nockton was in charge of all engineering design, permitting and construction engineering.</p>
11/12 – 03/19	<p><u>CLUB DELUXE ROAD WIDENING AND ELEVATION, HAMMOND, LA</u></p> <p>Nockton was the Project Engineer for this project that included the widening and elevation of Club Deluxe Road between US 51 (South Morrison Road) to Veterans Boulevard, approximately one and one half miles, including the installation of new subsurface drainage along each side of the roadway. The project also included modification to the traffic signal at the US 51/Club Deluxe Road intersection in accordance with LADOTD requirements since US 51 is a state maintained highway. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, assistance with permitting, coordination with private utilities for relocations, assistance with project advertisement and bidding, construction engineering and preparation of as-built drawings. Nockton was in charge of all engineering design, permitting, construction engineering and resident inspection.</p>
07/07 – 06/16	<p><u>ELEVATION AND RECONSTRUCTION OF TIDEWATER ROAD, VENICE, LA</u></p> <p>Nockton was the Project Engineer for this project that included the raising of approximately 3 miles of critical roadway serving the Venice Port facilities outside of the hurricane protection levee system. Linfield, Hunter & Junius, Inc. provided the following services for this project: topographic surveying, engineering design and preparation of plans and specifications, assistance with permitting, assistance with project advertisement and bidding, construction engineering, resident inspection and preparation of as-built drawings. Nockton was in charge of all engineering design, permitting, construction engineering and resident inspection.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Bajazit Muminovic, E.I.		Years of relevant experience with this employer	4
Title	Civil Engineer Intern		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		Louisiana State University/B.S./2021/Civil Engineering		
Active registration number / state / expiration date		EI.0035270 / LA / 03/31/2027		
Year registered	2022	Discipline	Civil Engineer	
Contract role(s) / brief description of responsibilities		Engineer Intern – Construction Engineering		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).			
	REGISTRATIONS/CERTIFICATIONS: ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger			
09/2023 - 11/2023	<u>DOTD SP H.009629: US 90: RR JCT – PINHOOK, LA 92 – LA 88 (CE&I), IBERIA, LAFAYETTE & ST. MARTIN PARISHES, LA</u> Muminovic was a Resident Inspector for this project that included replacement of concrete roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panels and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Muminovic monitored full-depth concrete patching, repair base failures, dowel bar retrofit, cleaning and resealing, striping and related work, slab jacking of concrete panels, milling of old asphalt shoulder and installation of new asphalt. He also documented daily activity including contractor personnel and equipment, inspected the contractor’s traffic control for proper sign and barricade usage and placement and maintained field records using LADOTD’s Site Manager Program/Headlight.			
11/2023 - 01/2025	<u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT (CPRA), SLIDELL, LA</u> Muminovic was Engineer Intern/Resident Inspector for this project that consists of the hydraulic dredging of three marsh creation areas including the construction of earthen containment dikes. Linfield, Hunter & Junius, Inc. provided construction engineering and resident inspection services for this project. Muminovic reviewed contractor production submittals and contractor invoice quantities and prepared change order backup. Muminovic also provided resident inspection on an as-needed basis.			
10/2022 – 04/2023	<u>HOLMES BOULEVARD REHABILITATION, TERRYTOWN, LA</u> Muminovic was Resident Inspection for this project that consisted of the rehabilitation of Holmes Boulevard from Terry Parkway to Berhman Highway. Muminovic measured dimensions, monitored installation of concrete pavement, plumbing, wiring, sewers, and foundations. He also reviewed and interpreted plans and			


	specifications for roadway, conferred with the owner to recommend actions and maintained daily logs and inspection records with photographs.
--	--

Firm employed by – Linfield, Hunter & Junius, Inc.			
Name	Bryce L. Vazquez	Years of relevant experience with this employer	4
Title	Resident Inspector	Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		University of New Orleans/ BS / 2020 / Civil Engineering	
Active registration number / state / expiration date		N/A	
Year registered	N/A	Discipline	N/A
Contract role(s) / brief description of responsibilities		Certified Inspector - Primary	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
	REGISTRATIONS/CERTIFICATIONS: LADOTD – HMA Paving Inspector/Technician LADOTD – Embankment and Base Course Inspector LADOTD – PCC Paving Inspector (In Process) ATSSA – Certified Flagger/Traffic Control Technician/Traffic Control Supervisor CE&I Certification		
04/2023 – Ongoing	<u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT (CPRA), SLIDELL, LA</u> Vazquez was the Lead Inspector for this project that consisted of the hydraulic dredging of three marsh creation areas including the construction of earthen containment dikes. Linfield, Hunter & Junius, Inc. provided construction engineering and resident inspection services for this project. Vazquez coordinated resident inspection, reviewed inspector daily reports, reviewed contractor invoice quantities, reviewed contractor certified payrolls, conducted Davis-Bacon interviews and provided resident inspection on an as-needed basis.		
04/2022 – 04/2023	<u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Vazquez was the Lead Inspector for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Vazquez coordinated resident inspection, reviewed inspector daily reports, reviewed contractor invoices and provided resident inspection on an as-needed basis.		
06/2021 – 12/2022	<u>N. SIBLEY STREET AT WEST NAPOLEON SUBSURFACE DRAINAGE IMPROVEMENTS (PHASE I II) JEFFERSON PARISH, LA</u> Vazquez was the Resident Inspector for this subsurface drainage project that consisted of removing concrete		

	walks and drives to install a new 1130 linear feet of 8” PVC/C900 Water Main, removing 1000 feet of PCC pavement to install new 24” R.C.P. drain line, and replacing 6” sewer lines with PVC on a residential street in Metairie, LA. Vazquez monitored the work and contractor QC and QA activities, coordinated materials testing activities, verified contractor payment request quantities and prepared daily reports summarizing construction activities.
02/2021 – 06/2021	<p><u>FLOOD GATE REPAIRS GATES W-33 & E-07 FOR SOUTH LOUISIANA FLOOD PROTECTION AUTHORITY EAST</u></p> <p>Vazquez was the Resident Inspector for this project that consisted of demolishing sections of broken flood gate wall and repairing the concrete embankment wall, column, and flood gate. Vazquez monitored the work and contractor QC and QA activities, recorded contractor work time and train delay time, verified contractor payment request quantities and prepared reports summarizing daily construction activities.</p>

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Timothy “Parker” Verlander, BSCE		Years of relevant experience with this employer	4
Title	Resident Inspector		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		Elon University / BS / 2022 / Civil Engineering		
Active registration number / state / expiration date		N/A		
Year registered	N/A	Discipline	N/A	
Contract role(s) / brief description of responsibilities		Certified Inspector - Secondary		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).			
 <p>REGISTRATIONS/CERTIFICATIONS: LADOTD – Embankment & Base Course Inspector ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger CE&I Certification</p>				
10/2023 – 09/2025	<p><u>LA 352 DRAINAGE IMPROVEMENT, ST. MARTIN PARISH, LA</u> Verlander was a Construction Inspector for this DOTD project in Henderson, Louisiana. Duties included daily oversight of construction operations, determining construction quantities, and preparation of daily reports that summarized the construction work performed. Verlander utilized LADOTD’s Site Manager Program/ Headlight to maintain field records.</p>			
06/2022 – 09/2023	<p><u>NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION AND MARSH CREATION PROJECT, NEW ORLEANS, LA</u> Verlander was a Construction Inspector for this Coastal Restoration Project. LH&J is providing construction management services, engineering during construction and resident inspection for the \$14 million project that includes shoreline stabilization, earthen dike containment, dredging and marsh creation. Duties included daily oversight of construction operations, documentation of tide gages and site conditions, daily reading of marsh fill grade stakes, and preparation of daily reports that summarized the construction work performed.</p>			
05/2022 – 05/2022	<p><u>VULCAN STREET DRAINAGE IMPROVEMENTS, JEFFERSON PARISH, LA</u> Verlander was a Construction Inspector for this project that included drainage improvements along Vulcan Street between Par 3 Drive and Telestar Street including replacement of gravity sewer, two waterline offsets, replacement of concrete roadway pavement, curbing, driveways and sidewalks. Duties included daily oversight of construction operations, determining construction quantities, and preparation of daily reports that summarized the construction work performed.</p>			

<p>09/2023 – 09/2023</p>	<p><u>CANAL STREET IMPROVEMENTS, METAIRIE, LA</u> Verlander was a Construction Inspector for the final phase of this project that included repaving of Canal Street and with new subsurface drainage to tie the existing drainage into the new box culvert. Duties included daily oversight of construction operations, determining construction quantities, and preparation of daily reports that summarized the construction work performed.</p>
------------------------------	---

Firm employed by – Linfield, Hunter & Junius, Inc.			
Name	Ricky L. Morris	Years of relevant experience with this employer	2
Title	Resident Inspector	Years of relevant experience with other employer(s)	3
Degree(s) / Years / Specialization		Louisiana State University / BS / 2022 / Construction Management	
Active registration number / state / expiration date		N/A	
Year registered	N/A	Discipline	N/A
Contract role(s) / brief description of responsibilities		Inspector	
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; <i>i.e.</i> , “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s).		
	REGISTRATIONS/CERTIFICATIONS: CE&I Certification		
11/2023 – 10/2025	<p><u>US 90: RR Jct – Pinhook, LA 92 – LA 88</u></p> <p>Linfield, Hunter & Junius, Inc. (LH&J) provided resident inspection services for this project that consisted of the replacement of existing concrete pavement roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panel and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Duties included:</p> <ul style="list-style-type: none"> • Documenting daily activity including contractor’s personnel and equipment being utilized on the project. • Inspecting the Contractor’s traffic control for proper sign and barricade usage and placement. • Inspecting the Contractor’s construction operations (daily) to ensure that the work was being performed in accordance with the specified plans and specifications. • Maintaining field records using LADOTD’s Site Manager Program/Headlight. 		

Firm employed by – Linfield, Hunter & Junius, Inc.				
Name	Paul H. Morales, IV, BSCE		Years of relevant experience with this employer	12
Title	Resident Inspector		Years of relevant experience with other employer(s)	0
Degree(s) / Years / Specialization		University of New Orleans/B.S./2013/Civil Engineering		
Active registration number / state / expiration date		N/A		
Year registered	N/A	Discipline	N/A	
Contract role(s) / brief description of responsibilities		Inspector		
Experience dates (mm/yy–mm/yy)	Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. Experience dates should cover the time specified in the applicable MPR(s).			
<p>Morales has both civil engineering design experience and resident inspection experience. During two summers while still in college, he often served as an LH&J survey crew member. He was a design engineer for civil site work on numerous CVS/Pharmacy and Dollar General store sites. Large Scale Topographical and ALTA Surveys for U.S. Army Corps of Engineers, Plaquemines Parish Government and a major pharmacy chain. Elevation, Construction Layout and Pile Layout, GPS, Robotics, Total Station experience including data transfer, plotting and printing. Manual and Mechanical Traffic Counts. TWIC</p> <p>ATSSA – Traffic Control Technician/Supervisor ATSSA – Traffic Certified Flagger CE&I Certification</p>				
10/2023 – 09/2025	<p><u>LA 352 DRAINAGE IMPROVEMENT, ST. MARTIN PARISH, LA</u></p> <p>Morales was a Construction Inspector when needed for this DOTD project in Henderson, Louisiana. Duties include daily oversight of construction operations, determining construction quantities, and preparation of daily reports that summarize the construction work performed.</p>			

17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Discipline(s)*	CE&I/OV
Project name	LA 352 Drainage Improvement		Firm responsibility (prime or sub?)	Sub
Project number	H.014415	Owner's name	Louisiana Department of Transportation and Development	
Project location	St. Martin Parish, LA		Owner's Project Manager	See Below
Owner's address, phone, email	See Below			
Services commenced by this firm (mm/yy)	10/2023	Total consultant contract cost (\$1,000's)	\$234	
Services completed by this firm (mm/yy)	09/2025	Cost of consultant services provided by this firm (\$1,000's)	\$167	

Linfield, Hunter & Junius, Inc. (LH&J) provided resident inspection services for this project that consisted of the installation of approximately 1,000 linear feet of new concrete box culvert along LA 352 from LA 347 east and also subsurface drainage improvements at a roundabout along LA 347. Included in this project was grading, drainage structures, milled asphalt pavement, pavement patching, and concrete turnouts. Duties included:

- Attending the pre-construction meeting.
- Documenting daily activity including contractor's personnel and equipment being utilized on the project.
- Inspecting the Contractor's traffic control for proper sign and barricade usage and placement.
- Inspecting the Contractor's construction operations to ensure that the work is being performed in accordance with the plans and specifications.
- Maintaining field records using **LADOTD's Site Manager Program/Headlight.**

The prime consultant for this contract is Michael Baker International, Inc.

Contact: Mary Flynn
 2600 CitiPlace Drive, Suite 450
 Baton Rouge, LA 70817
 225-706-0744

100% of work performed in Louisiana

Relevant Key Features

- ✓ DOTD Project
- ✓ Resident Inspection
- ✓ Subsurface Drainage
- ✓ PCC Pavement
- ✓ Asphaltic Concrete

Relevant Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.
- ✓ T. Parker Verlander
- ✓ Paul H. Morales, IV



17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Discipline(s)*	CE&I/OV
Project name	US 90: RR Jct – Pinhook, LA 92 – LA 88		Firm responsibility (prime or sub?)	Sub
Project number	H.009629	Owner’s name	Louisiana Department of Transportation and Development	
Project location	Iberia, Lafayette and St. Martin Parishes, LA	Owner’s Project Manager	See Below	
Owner’s address, phone, email	See Below			
Services commenced by this firm (mm/yy)	09/2023	Total consultant contract cost (\$1,000’s)	\$734	
Services completed by this firm (mm/yy)	10/2025	Cost of consultant services provided by this firm (\$1,000’s)	\$372	



Linfield, Hunter & Junius, Inc. (LH&J) provided resident inspection services for this project that consisted of the replacement of existing concrete pavement roadway panels, milling and overlaying of asphalt shoulders, slab-jacking of existing concrete roadway panel and pavement striping along US 90/US 167 between the railroad crossing and E. Pinhook Road and along US 90 between LA 92 and LA 88. Duties included:

- Attending the pre-construction meeting.
- Documenting daily activity including contractor’s

personnel and equipment being utilized on the project.

- Inspecting the Contractor’s traffic control for proper sign and barricade usage and placement.
- Inspecting the Contractor’s construction operations

(daily) to ensure that the work is being performed in accordance with the specified plans and specifications.

- Maintaining field records using **LADOTD’s Site Manager Program/Headlight.**

The prime consultant for this contract is Michael Baker International, Inc.

Contact: Mary Flynn
 2600 CitiPlace Drive, Suite 450
 Baton Rouge, LA 70817
 225-706-0744

100% of work performed in Louisiana

Relevant Key Features

- ✓ LADOTD Project
- ✓ Resident Inspection
- ✓ PCC Pavement
- ✓ Asphaltic Concrete

Relevant Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.
- ✓ Bajazit Muminovic, E.I.
- ✓ Ricky L. Morris



17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Discipline(s)*	CE&I/OV
Project name	Vulcan Street Drainage Improvements		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Jefferson Parish, LA	Owner's Project Manager	Neil D. Schneider, P.E.	
Owner's address, phone, email	1221 Elmwood Park Blvd., Suite 906, Harahan, LA 70123			
Services commenced by this firm (mm/yy)	11/2019	Total consultant contract cost (\$1,000's)	\$221	
Services completed by this firm (mm/yy)	04/2023	Cost of consultant services provided by this firm (\$1,000's)	\$221	

This project consisted of the installation of approximately 775 linear feet of 26"x43" reinforced concrete arch drain pipe and 225 linear feet of 18"x28" reinforced concrete arch drain pipe along Vulcan Street between Par 3 Drive and Telestar Street and included the construction of seven special catch basins, relocation of approximately 700 linear feet of gravity sewer and associated site work. The new drain pipe was installed in a residential neighborhood, necessitating the complete reconstruction of approximately 1,000 linear feet of concrete roadway and curbing, adjacent driveways and portions of sidewalk.



Relevant Key Features

- ✓ Jefferson Parish Project
- ✓ Construction Engineering
- ✓ Resident Inspection
- ✓ Subsurface Drainage
- ✓ PCC Pavement
- ✓ Asphaltic Concrete
- ✓ Concrete Curb
- ✓ As-Built Drawings

Relevant Key Personnel

- ✓ Nathan J. Junius, P.E., P.L.S.
- ✓ Robert E. Nockton, P.E.
- ✓ Bryce L. Vazquez
- ✓ T. Parker Verlander

Linfield, Hunter & Junius, Inc. provided topographic surveying services, engineering design and construction administration and engineering and resident inspection for this project.



100% of work performed in Louisiana



17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Discipline(s)*	CE&I/OV
Project name	Jefferson Parish District 5 Streets Reconstruction		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Metairie, LA	Owner's Project Manager	Mark Drewes	
Owner's address, phone, email	1221 Elmwood Park Boulevard, Harahan, LA 70123 – 504-738-6833 – mdrewes@jeffparish.net			
Services commenced by this firm (mm/yy)	03/2006	Total consultant contract cost (\$1,000's)	\$975	
Services completed by this firm (mm/yy)	11/2014	Cost of consultant services provided by this firm (\$1,000's)	\$975	

This project included the milling and overlay of over 100 flood damaged streets on the East Bank of Jefferson Parish. Services provided by the firm included evaluation of the roadway,



coring, cost estimating, and providing complete design services including development of design criteria, construction engineering and resident inspection.

100% of work performed in Louisiana

Relevant Key Features

- ✓ **Jefferson Parish Project**
- ✓ **Construction Engineering**
- ✓ **Resident Inspection**
- ✓ **Resurfacing Existing Asphalt Pavement**
- ✓ **Concrete Curb Replacement**
- ✓ **As-Built Drawings**

Relevant Key Personnel

- ✓ **Nathan J. Junius, P.E., P.L.S.**

17. Firm Experience:

Firm name	Linfield, Hunter & Junius, Inc.		Discipline(s)*	CE&I/OV
Project name	East and West Livingston Road Improvements		Firm responsibility (prime or sub?)	Prime
Project number	N/A	Owner's name	Jefferson Parish Government	
Project location	Metairie, LA	Owner's Project Manager	Mark Drewes	
Owner's address, phone, email	1221 Elmwood Park Boulevard, Harahan, LA 70123 – 504-738-6833 – mdrewes@jeffparish.net			
Services commenced by this firm (mm/yy)	02/2008	Total consultant contract cost (\$1,000's)	\$710	
Services completed by this firm (mm/yy)	10/2012	Cost of consultant services provided by this firm (\$1,000's)	\$710	

East and West Livingston are two residential roads in Old Metairie on the East Bank of Jefferson Parish. The subsurface drainage systems in each road were substandard resulting in heavy flooding during normal intense rainstorms. The firm identified subsurface drainage improvements needed during preparation of a master drainage plan for Old Metairie developed for the Jefferson Parish Government and was subsequently retained by the Parish to provide



engineering services for reconstruction of the roadway and installation of the new subsurface drains. Project included subsurface drainage, utility relocation and adjustment, asphalt replacement, curb replacement and sidewalk replacement.

Services included providing topographic surveys, preparing plans, specifications and cost estimates, construction engineering and resident inspection and preparing final “as-built” drawings.

100% of work performed in Louisiana

Key Relevant Features

- ✓ **Jefferson Parish Project**
- ✓ **Construction Engineering**
- ✓ **Resident Inspection**
- ✓ **Asphalt Pavement**
- ✓ **Concrete Curb Replacement**
- ✓ **Sidewalk Replacement**
- ✓ **As-Built Drawings**

Key Personnel

- ✓ **Nathan J. Junius, P.E., P.L.S.**
- ✓ **Robert E. Nockton, P.E.**

18. Approach and Methodology:

Linfield, Hunter & Junius, Inc. (LH&J) has assembled a team of highly quality team of professionals capable of providing construction engineering and inspection services for the Resurfacing of Loyola Drive between 31st Street and West Loyola Drive in Kenner, Louisiana (State Project No. H.015554.6). Throughout its fifty (50) plus year history, LH&J and predecessor firms have routinely provided quality surveying, engineering design and CE&I services for both public and private clients in Louisiana. LH&J's main office is located in central Metairie, LA and is less than 15 minutes from the project site.

LH&J's Project Engineer, Robert E. Nockton, P.E., has over 30 years of civil engineering experience including the CE&I for a wide range of projects. He was recently the Project Engineer for LH&J for two DOTD CE&I projects in District 03. LH&J will provide a primary certified inspector for the project, with a backup certified inspector if needed to accommodate the Contractor's work plan and schedule or if additional inspections are needed.

Project Understanding and Specific Considerations

LH&J will provide Construction Contract Administration and Construction Engineering Inspection (CE&I) services for the milling and overlay of a 0.56 mile reach of Loyola Drive between 31st Street and West Loyola Drive in Kenner, Louisiana. Construction work will also include the rehabilitation of roadway base course and drainage structures.

This reach of Loyola Drive is a highly trafficked six lane divided thoroughfare with numerous intersecting residential cross streets and median crossovers. As such, maintenance of traffic and pedestrian safety through the construction zone will be of paramount importance and will be critical to the successful completion of this project. During the Pre-Construction Meeting our Team will emphasize these concerns for the Contractor to address. We will carefully review the Contractor's Traffic Control Plan as well as his plans to maintain vehicular traffic, pedestrian safety and access to adjacent residences. During construction our inspector will regularly review the Contractor's traffic control procedures to ensure they are consistent with his Traffic Control Plan.



Loyola Drive between 31st Street and West Loyola Drive



Loyola Drive at West Loyola Drive

Project Schedule

Based on our understanding of the project, knowledge of DOTD's processes and procedures and experience with similar projects, we project the following project phases and approximate schedule:



Construction Engineering & Inspection Services

The LH&J Team will provide the tasks and services required for this project, including those necessary before construction begins and those continuing after construction is complete and through project close-out.

Below are descriptions of the major tasks required by phase as shown in the above schedule with descriptions of work to be performed:

Pre-Construction Phase

Once a Notice of Award is received but before construction begins, LH&J will perform preparatory tasks to identify project goals, expectations and to become familiar with the project requirements. Projected tasks during this phase include:

- **QA/QC Plan:** Within 10 days of Notice of Award, LH&J will submit its Quality Assurance/Quality Control (QA/QC) Plan to DOTD for review and approval.
- **Pre-Construction Preparation:** LH&J will review the project plans, specifications and special provisions to become familiar with the project goals and specific construction requirements. Also, the LH&J Inspector will perform a site visit and identify any issues that may arise during construction. Access to SiteManager and HeadLight will be set up for all engineers and inspectors assigned to the project.
- **Pre-Construction Meeting:** LH&J will coordinate with DOTD, the City of Kenner, the Contractor, Private Utility Representatives and other parties as appropriate to schedule and conduct a pre-construction meeting. The goal of this meeting is to relay DOTD expectations to all parties involved and to highlight any potential issues with which the Contractor needs to be aware. Discussions will include introduction of main team members, the project goals, construction schedule (including identifying a Notice to Proceed date), traffic control, pre-construction submittals and other topics outlined in the DOTD Pre-Construction Conference Checklist. An agenda and meeting minutes will be prepared and distributed to all attendees.

Construction Phase

Once the Pre-Construction Meeting has been conducted, the Construction Phase will begin. Projected tasks during this phase include:

- **Construction Coordination:** The LH&J Project Engineer will coordinate construction activities with DOTD, the City of Kenner and the Contractor and will maintain continuous communication with the Inspector. This coordination is intended to maintain communication between all stakeholders from the start of construction through final acceptance. It will include conducting regular progress meetings, site visits and conducting inspections with DOTD representatives. The LH&J Project Engineer will manage all project correspondence, including submittals, RFI's, change orders and pay requests. LH&J will obtain approval from the DOTD for any changes or deviation from the construction documents.
- **Inspection:** The LH&J Inspector will perform daily inspections of construction operations to confirm that work is performed in accordance with the contract plans, specifications and approved submittals. Work items to be inspected will include, but are not limited to, drainage, base course and pavement work. Inspectors will inspect erosion control devices for conformance with DOTD Standard Plans and traffic control signs and devices for conformance with the approved Traffic Control Plan, DOTD Standard Plans and MUTCD. During inspections, extensive photographs will be taken to illustrate site conditions and to document the progress of construction activities.
- **Daily Records and Reports:** The LH&J Inspector will prepare detailed daily construction field records describing the Contractor's personnel, equipment and completed construction activities. He will also maintain clear records of quantities installed and accepted to facilitate monthly payment request reviews. All Daily Records and Reports will be prepared using HeadLight and uploaded into SiteManager.
- **Materials Sampling and Testing:** The LH&J Inspector will obtain samples and submit them to the DOTD District 02 Testing Laboratory for testing. In the event that the DOTD's testing laboratory is unavailable, tests will be performed by a qualified independent testing laboratory in accordance with the applicable DOTD testing procedures and as required by the Specifications. The LH&J Project Engineer and Inspector will review all testing reports and evaluate conformance to the Plans and Specifications. DOTD and the City of Kenner will be notified immediately if work does not conform to the project plans and specifications.
- **Submittals, Requests for Information (RFIs) and Change Orders:** The LH&J Project Engineer will review all submittals for conformance to the requirements of the project specifications. All RFIs and Change Order requests will be reviewed in consultation with DOTD with responses distributed to all parties. LH&J will maintain a log of Submittals, RFIs and Change Orders that includes date submitted, description and date returned.
- **Monthly Payment Requests:** The LH&J Project Engineer and Inspector will review monthly payment request quantities and compare with the actual quantities documented to be complete and accepted.
- **Schedule:** LH&J will regularly monitor construction progress in relation to the contractor's construction schedule.

- **Field Changes:** The LH&J Team will coordinate all field changes with DOTD, the City of Kenner and the Contractor. Detailed records of all field changes will be maintained including redlines to the project plans to document the nature of such changes.

Post-Construction Phase

Upon notification of Substantial Completion by the Contractor, the Post-Construction Phase of the project will begin. Projected tasks and milestones of the Post-Construction Phase include:

- **Final Inspection:** Upon substantial completion, our team will conduct a final walk-through site visit with representatives of DOTD, the City of Kenner and the Contractor and develop punch list items for the Contractor to satisfactorily address before final acceptance of the project is recommended. Punch list items will identify work that is deficient and/or incomplete.
- **Acceptance:** Once all punch list items have been satisfactorily addressed, the LH&J Project Engineer will issue the Contractor a notice of final project acceptance.
- **Final Estimate Packages:** Following final acceptance, LH&J will prepare final estimate packages, including Form 2059 and all backup in accordance with the DOTD Construction Manual.
- **As-Built Drawings:** LH&J will develop “As-Built” plans that document the actual work performed, clearly noting all changes from the original plans due to field changes and change orders. These plans will be submitted with the final payment request.

Summary

LH&J has a long history of providing quality engineering services to a variety of clients, from project conception through construction. Our Team was selected to provide professionals in their respective fields who understand the scope of work and perform with a commitment to detail and responsiveness to the specific needs of the project. We respectfully request your consideration.

19. Workload:

Firm(s) ALL FIRMS MUST BE REPRESENTED IN THIS TABLE	Discipline(s) *	Contract Number and State Project Number	Project name	Remaining Unpaid Balance**
Linfield, Hunter & Junius, Inc.	Bridge, Survey	STATE CONTRACT NO. 4400025026 STATE PROJECT NO. H.015338 F.A.P. NO. H015338	IIJA-OFF-SYSTEM BRIDGE PROGRAM DISTRICT 07 NO. 192074	\$12,500
Linfield, Hunter & Junius, Inc.	Bridge, Survey	STATE CONTRACT NO. 4400025026 STATE PROJECT NO. H.015493 F.A.P. NO. H015493	IIJA-OFF-SYSTEM BRIDGE PROGRAM DISTRICT 07 NO. 192074	\$25,000
Linfield, Hunter & Junius, Inc.	Bridge, Survey	STATE CONTRACT NO. 4400025026 STATE PROJECT NO. H.015494 F.A.P. NO. H015494	IIJA-OFF-SYSTEM BRIDGE PROGRAM DISTRICT 07 NO. 192074	\$ 1,250
Linfield, Hunter & Junius, Inc.	Bridge, Survey	STATE CONTRACT NO. 4400025026 STATE PROJECT NO. H.01495 F.A.P. NO. H015495	IIJA-OFF-SYSTEM BRIDGE PROGRAM DISTRICT 07 NO. 192074	\$25,000
Linfield, Hunter & Junius, Inc.	CE&I/OV	STATE CONTRACT NO. 44-24660 Task Order No. H.014415.6 S.P. No. H.014415.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 LA 352 Drainage Improvement	\$327,287








Firm(s) ALL FIRMS MUST BE REPRESENTED IN THIS TABLE	Discipline(s) *	Contract Number and State Project Number	Project name	Remaining Unpaid Balance**
Linfield, Hunter & Junius, Inc.	CE&I/OV	STATE CONTRACT NO. 44-24660 TASK ORDER NO. H009629.6 S.P.H.009629.6	IDIQ Contract for Construction Engineering and Inspection Services (CE&I) with Majority of Work in District 03 US 90 RR-Pinhook_ LA 92-LA 88	\$282,125

(Add rows as needed)

DO NOT SUM

20. Certifications/Licenses:

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

<p>Linfield, Hunter & Junius, Inc.</p> <p>The Louisiana Professional Engineering and Land Surveying Board has the following information on file:</p> <p>Name: Public Address: 3608 18th Street, Suite 200 Metairie, Louisiana 70002 Linfield, Hunter & Junius, Inc.</p> <p>License/Certificate Information w/ Supervision</p> <table border="1"> <thead> <tr> <th>License</th> <th>Status</th> <th>First Issuance Date</th> <th>Expiration Date</th> <th>Supervisor(s)</th> </tr> </thead> <tbody> <tr> <td>EF.0000510</td> <td>Active</td> <td>05/23/1979</td> <td>03/31/2027</td> <td>Mr. Ralph William Junius Jr. # PE.0016053</td> </tr> </tbody> </table>	License	Status	First Issuance Date	Expiration Date	Supervisor(s)	EF.0000510	Active	05/23/1979	03/31/2027	Mr. Ralph William Junius Jr. # PE.0016053	<p>The Louisiana Professional Engineering and Land Surveying Board has the following information on file:</p> <p>Name: Public Address: 3608 18th Street, Suite 200 Linfield, Hunter & Junius, Inc. Metairie, Louisiana 70002</p> <p>License/Certificate Information w/ Supervision</p> <table border="1"> <thead> <tr> <th>License</th> <th>Status</th> <th>First Issuance Date</th> <th>Expiration Date</th> <th>Supervisor(s)</th> </tr> </thead> <tbody> <tr> <td>VF.0000532</td> <td>Active</td> <td>06/15/2004</td> <td>09/30/2026</td> <td>Mr. Nathan John Junius # PLS.0004958</td> </tr> </tbody> </table>	License	Status	First Issuance Date	Expiration Date	Supervisor(s)	VF.0000532	Active	06/15/2004	09/30/2026	Mr. Nathan John Junius # PLS.0004958	
License	Status	First Issuance Date	Expiration Date	Supervisor(s)																		
EF.0000510	Active	05/23/1979	03/31/2027	Mr. Ralph William Junius Jr. # PE.0016053																		
License	Status	First Issuance Date	Expiration Date	Supervisor(s)																		
VF.0000532	Active	06/15/2004	09/30/2026	Mr. Nathan John Junius # PLS.0004958																		
 <p>Nathan Junius has attended Louisiana Traffic Control Supervisor Refresher</p> <p>Completed: 09-MAY-2025 CEU (If Applicable): 0.75</p> <p><small>ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.</small></p> <p>American Traffic Safety Services Association ATSSA.com</p>	 <p>Nathan J. Junius has attended National Flagger Certification Training Course</p> <p>Completed: 02-MAY-2025 CEU (If Applicable): 0.35</p> <p><small>ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.</small></p> <p>American Traffic Safety Services Association ATSSA.com</p>																					
 <p>Robert Nockton has attended Louisiana Traffic Control Supervisor Refresher</p> <p>Completed: 09-MAY-2025 CEU (If Applicable): 0.75</p> <p><small>ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.</small></p> <p>American Traffic Safety Services Association ATSSA.com</p>	 <p>This is to affirm that Robert Nockton has satisfied the requirements to be designated as a CERTIFIED FLAGGER</p> <p>Issue Date: 5/2/2025 Exp. Date: 5/1/2029 State Issued: Louisiana</p> <p>ATSSA Instructor Name <i>[Signature]</i> Instructor Signature</p> <p>A1000311046 Verify at Flagger.com</p>	 <p>State of Louisiana Department of Transportation and Development</p> <p>This certificate is presented to</p> <p>Robert Nockton</p> <p>for successfully completing The Local Public Agency (LPA) Qualification Program: Construction, Engineering, & Inspection (CE&I) Training (Parts 1-9) on</p> <p>May 30, 2025</p> 																				

ATSSA
Safer Roads Save Lives

Bajazit Muminovic
has attended
Louisiana Traffic Control Technician

Completed: 06-MAY-2025
CEU (If Applicable): 0.75

ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.

American Traffic Safety Services Association
ATSSA.com

ATSSA
Safer Roads Save Lives

Bajazit Muminovic
has attended
Louisiana Traffic Control Supervisor

Completed: 06-MAY-2025
CEU (If Applicable): 1.5

ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.

American Traffic Safety Services Association
ATSSA.com

ATSSA American Traffic Safety Services Association
Safer Roads Save Lives

This is to affirm that
Bajazit Muminovic
has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Date: 4/2/2025 ATSSA
Exp. Date: 4/1/2029 Instructor Name
State Issued: LA Instructor Signature
A1000305214

Verify at Flagger.com

ATSSA
Safer Roads Save Lives

Bryce Vazquez
has attended
Louisiana Traffic Control Supervisor Refresher

Completed: 09-MAY-2025
CEU (If Applicable): 0.75

ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.

American Traffic Safety Services Association
ATSSA.com

ATSSA American Traffic Safety Services Association
Safer Roads Save Lives


This is to affirm that
Bryce Vazquez
has satisfied the requirements to be designated as a
CERTIFIED FLAGGER

Issue Date: 4/2/2025 ATSSA
Exp. Date: 4/1/2029 Instructor Name
State Issued: LA Instructor Signature
A1000305192

Verify at Flagger.com


State of Louisiana
Department of Transportation and Development

This certificate is presented to
Bryce Vazquez
for successfully completing
**The Local Public Agency (LPA) Qualification Program:
Construction, Engineering, & Inspection (CE&I)
Training (Parts 1-9) on**
October 28, 2025



LOUISIANA DEPARTMENT OF
TRANSPORTATION & DEVELOPMENT

State of Louisiana
Department of Transportation and Development


Bryce Vazquez
has met the requirements for certification as a(n):
**HMA Paving
Inspector/Technician**

02 ND Expiration Date: 9/6/2028

State of Louisiana
Department of Transportation and Development




Bryce Vazquez
has met the requirements for certification as a(n):
**Embankment and Base
Course Inspector**

02 ND Expiration Date: 11/5/2029

State of Louisiana
Department of Transportation and Development

Bryce Vazquez
has met the requirements for certification as a(n):
**Embankment and Base
Course Inspector**

02 ND Expiration Date: 11/5/2029

 <p>ATSSA <i>Safer Roads Save Lives</i></p> <p>Paul Morales, IV has attended Louisiana Traffic Control Supervisor Refresher</p> <p>Completed: 18-APR-2025</p> <p>CEU (If Applicable): 0.75</p> <p><small>ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.</small></p> <p>American Traffic Safety Services Association ATSSA.com</p>	 <p>ATSSA <i>Safer Roads Save Lives</i></p> <p>Paul Morales has attended National Flagger Certification Training Course</p> <p>Completed: 24-MAR-2025</p> <p>CEU (If Applicable): 0.35</p> <p><small>ATSSA provides training and certification but neither constitutes employment by ATSSA. This certificate provides proof of training, not certification.</small></p> <p>American Traffic Safety Services Association ATSSA.com</p>	 <p>State of Louisiana Department of Transportation and Development</p> <p>This certificate is presented to</p> <p>Paul H Morales IV</p> <p>for successfully completing The Local Public Agency (LPA) Qualification Program: Construction, Engineering, & Inspection (CE&I) Training (Parts 1-9) on</p> <p>5-22-25</p>  <p>DOTD <small>LOUISIANA DEPARTMENT OF TRANSPORTATION & DEVELOPMENT</small></p>
---	--	--

21. QA/QC Plan:

If the advertisement requires submission of a QA/QC plan, include it here. **Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required by the advertisement, it will be redacted.**

N/A

22. Sub-consultant information:

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name (Name must match <u>exactly</u> as registered with Louisiana’s Secretary of State (SOS): <u>including punctuation, include screenshot(s) from SOS at the end of Section 20</u>)	Address	Point of Contact and email address	Phone Number
N/A			

(Add rows as needed)

Any information included in this section will be redacted if not required by the advertisement.

23. Location:

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. **Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria of the advertisement.**