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DOTD FORM: 24-102
	
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/
or guidance for Sections 12 through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE. 

1. Contract Name as shown in the advertisement IDIQ CONTRACTS FOR DESIGN OF SAFETY PROJECTS
STATEWIDE WITH MAJORITY OF WORK IN DISTRICTS 02, 61 & 62

2. Contract Number(s) as shown in the advertisement CONTRACT NOS. 4400034605, 4400034606, AND 4400034607

3. State Project Number(s), if shown in the advertisement

4. Prime consultant name (name must match exactly as registered with the
Louisiana Secretary of State (SOS) where such registration is required by law;
including punctuation; include screenshot from SOS at the end of Section 20)

Thompson Engineering, Inc., 
of Louisiana

5. Prime consultant license number (as registered with the Louisiana
Professional Engineering and Land Surveying Board (LAPELS) if registration is
required under Louisiana law)

EF.0003125
DUNS #034041848

6. Prime consultant mailing address P.O. Box 763
Metairie, LA 70001

7. Prime consultant physical address (existing or to be established, if location is
used as an evaluation criteria)

4937 Hearst Street, Suite 1B
Metairie, LA 70001

8. Name, title, phone number, and email address of prime consultant’s contract
point of contact

Mark Schutt, PE – Supervisor Engineer
Phone: 504.885.9892
Email: mschutt@thompsonengineering.com

9. Name, title, phone number, and email address of the official with signing
authority for this proposal

Donovan P. Duffy, PE – Senior Vice President
Phone: 504.885.9892
Email: dduffy@thompsonengineering.com

mailto:mschutt%40thompsonengineering.com?subject=
mailto:dduffy%40thompsonengineering.com?subject=
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10. This is to certify that all information contained herein is accurate and true, 
and that the team presently has sufficient staff to perform these services within 
the designated time frame. By submitting this proposal, proposer certifies that 
it is not engaged in a boycott of Israel and it will, for the duration of its contract 
obligations, refrain from a boycott of Israel. Proposer also certifies and agrees 
that the following information is correct: In preparing its response, the proposer 
has considered all proposals submitted from qualified, potential subcontractors 
and suppliers, and has not, in the solicitation, selection, or commercial 
treatment of any subcontractor or supplier, refused to transact or terminated 
business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions 
in Israel or Israeli-controlled territories, with the specific intent to accomplish a 
boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially 
limiting actions. DOTD reserves the right to reject the response of the bidder 
or proposer if this certification is subsequently determined to be false, and to 
terminate any contract awarded based on such a false response. 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, 
proposer further certifies that it does not have a practice, policy, guidance, 
or directive that discriminates against a firearm entity or firearm trade 
association based solely on the entity’s or association’s status as a firearm 
entity or firearm trade association. In addition, proposer certifies it will not 
discriminate against a firearm entity or firearm trade association during the 
term of the contract based solely on the entity’s or association’s status as a 
firearm entity or firearm trade association.

______________________________________
Signature above shall be the same person listed in Section 9:

Donovan P. Duffy – Senior Vice President
Date: March 19, 2026

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal and 
each firm(s)’ percentage.

Firm(s):                                                                     Firm(s)’ %: 
N/A                                                                            N/A
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12. Discipline Table:

Discipline(s) % of Overall 
Contract

PRIME:
THOMPSON 

ENGINEERING

Firm B: 
ELOS 

Environmental, LLC

Firm C:
GOTECH, INC

Firm D: 
SJB Group, LLC

Firm E: 
Vectura Consulting 

Services, LLC

Each Discipline 
must total to 100%

Road 80% 100% 100%

Survey 10% 50% 50% 100%

Traffic 5% 100% 100%

Environmental 5% 100% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 80% 5% 5% 5% 5%
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13. Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of personnel 
available in this DOTD Job 
Classification (if needed)

Thompson Engineering, 
Inc of Louisiana

Accountant 1 13

Administrative 1 36

Clerical 1 36

Engineer 7 80

Principal 1 15

Supervisor – Engineer 1 16

Technician 0 78

ELOS Environmental, LLC Principal 1 2

Environmental Pro 2 2

Environmental Manager 2 2

Archaeologist 2 3

Biologist/Wetlands 3 5

GIS Analyst 2 3

Geologist 1 1

Historian 1 1

Inspector - Lead 1 4

Technician 2 5

Clerical 2 2

GOTECH, Inc Principal 1 1
Surveyor 2 2

Professional 1 2
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13. Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of personnel 
available in this DOTD Job 
Classification (if needed)

SJB Group, LLC Surveyor 5

Technician 5

Party Chief 2 5

Instrument Man 5

Drafter 5

CADD DRAFTER 1

Rodman 1

Supervisor - Other 1 2

Senior Technician 2 5

Project Office Manager 1

CADD Technician 2

CADD Operator 2

Principal 1 1

Vectura Consulting Services, LLC Supervisor - Eng 2 2

Engineer 3 3

Engineer Intern 2 2
Senior Technician 0 2
Supervisor - Other 1 1

Technician 1 1
Clerical 1 1
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14. Organizational Chart:

PRINCIPAL-IN-CHARGE
Donovan Duffy, PE

PROJECT MANAGER/ 
CIVIL ENGINEER
Mark Schutt, PE

QUALITY CONTROL
David Dupre, PE

Drew Davis, PE, ENV SP

TOPOGRAPHIC/
PROPERTY SURVEYING

SJB GROUP
Tim Brewer, PLS, PS, RPLS, LS, PS, RF

Ralph Burgess, PLS
Bradley Jacobs
Trenten Norris

Erick Kidder
Daniel Biggs

GOTECH
Bruce Dyson, PE, PLS

Robert Price, PLS
Rhaoul Guillaume, Sr, PE, FASCE

Sean McKisson, LSI

ROAD DESIGN

THOMPSON ENGINEERING
Ann Theriot, PE
Eric Colwart, PE
Tyler Gettys, PE

Alec Simonson, PE

PLANNING/ENVIRONMENTAL 
PERMITTING

ELOS
Lucas Watkins
Brian Fortson
Basile Dardar

Mike Hill
Christopher Wilson

FEASIBILITY STUDIES/
TRAFFIC ENGINEERING

VECTURA
Sheelagh Brin Ferlito, PE, PTOE

Laurence Lambert, PE, PTOE, PTP
Reece Rodrigue, PE, PTOE, RSP1

Kristen Farrington, PE, PTOE, RSP1
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15. Minimum Personnel Requirements:

MPR No.
Do not insert 

wording 
from ad

Personnel being used to meet the 
MPR

(Individual(s) may not satisfy more than 
one MPR unless specifically allowed by 

Attachment B of the advertisement)

Firm employed by
Type of license and discipline 
meeting MPR/certification & 

number (Ex: PE # - Civil)

State of 
license

License / 
certification 

expiration date

1 Donovan Duffy, PE Thompson Engineering, Inc. Professional Civil Engineer/41844 LA 03/31/2026

2 David Dupre, PE Thompson Engineering, Inc.

Professional Civil Engineer/23422
Environmental Engineer/23422
Traffic Control Supervisor
Flagger

LA

03/31/2028
03/31/2028
04/18/2026
07/25/2026

3 Mark Schutt, PE Thompson Engineering, Inc.
Professional Civil Engineer/30528
Traffic Control Supervisor
Flagger

LA
03/31/2028
10/20/2027
11/06/2027

4 Tim Brewer, PLS, PS, RPLS, LS, PS, RF SJB Group, LLC

Professional Land 
Surveyor/0005009
Traffic Control Supervisor
Flagger

LA

 
9/30/2027

11/30/2026
11/17/2026

4 Bruce Dyson, P.E., P.L.S. GOTECH, Inc.

Professional Civil Engineer/20162
Professional Land Surveyor/4670
Traffic Control Supervisor
Flagger 

LA

03/31/2026
03/31/2026
06/22/2026
08/04/2026

5 Sheelagh Brin Ferlito, PE, PTOE Vectura Consulting 
Services, LLC

Professional Civil Engineer/0025383
PTOE/932
Traffic Control Supervisor

LA
09/30/2027
9/09/2027

04/29/2026

5 Laurence Lambert, PE, PTOE, PTP Vectura Consulting 
Services, LLC

Professional Civil Engineer/0029901
PTOE/1301
Traffic Control Supervisor
Flagger

LA

03/31/2028
02/03/2028
04/29/2026
05/08/2027
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Firm employed by:   THOMPSON ENGINEERING, INC.
Name DONOVAN DUFFY, PE Years of relevant experience with this employer 8

Title Senior Vice President Years of relevant experience with other employer(s) 4
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2013 / Civil Engineering
Active registration number / state / expiration date PE #41844 / LA / 03-31-2026

Year registered 2017 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Project Principal / Meets MPR No. 1

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Donovan Duffy is the Senior Vice President and Principal-In-Charge for Thompson Engineering, Inc. West Unit and is a registered professional engineer in the State of 
Louisiana. He has over twelve years of experience in Civil and Structural Engineering and Construction Management. He has extensive experience leading design and 
construction administration operations within a diverse range of industries and government entities. He specializes in structural engineering including analysis of existing 
structures and foundations, as well as design of concrete foundations, concrete structures, and steel framing for new buildings and structures. He is also involved in many 
fields of civil engineering design including roads, drainage, sanitary sewer: collection, lift stations, force mains and treatment systems, water treatment and distribution 
networks, environmental, and recreation. His experience in construction administration includes coordination with contractors and clients; organization, oversight, and 
record-keeping of pre-construction and construction progress meetings; shop drawing review; evaluation of change orders and pay requests; and various other construction 
coordination responsibilities. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, “Bridge Manual”, AASHTO’s “Green Book”, 
the “Louisiana Standard Specifications for Roads and Bridges”, “American Concrete Institute Standards”, and the “AISC Manual of Steel Construction”.

12/18 – Present

STATE PROJECT NO. H.013850: DUPLESSIS ROAD SAFETY WIDENING, ASCENSION PARISH
Project Principal for design of the full roadway reconstruction of the 1.65-mile portion of the road to widen the road from 18’ wide to 26’ wide (two 11’ 
lanes and two 2’ wide paved shoulders). The roadway and shoulder safety widening will aid in vehicle recovery and provide a safer roadway for traveling 
motorists. Also included in this project is the drainage design and layout of new subsurface and roadside ditch sections. Construction Cost: $5.2M (EST)

09/22 – Present

STATE PROJECT NO. H.014374: US 11 AND SPARTAN ROUNDABOUT, ST. TAMMANY PARISH
Project Principal for the design, plan preparation, and construction administration for the US 11 at Spartan Drive project located in Slidell. The LADOTD 
Urban Systems project includes the construction of a roundabout to replace the existing 4-way signalized intersection. Thompson is tasked with designing 
the roundabout at the intersection as well as the full roadway reconstruction for road approaches to both US Hwy. 11 and Spartan Drive.

11/22 – 04/24

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH
Project Principal for the design and CE&I services for an 8-mile, 10-foot-wide asphalt multi-use path with signage, striping, signals, and two pedestrian 
bridges. The project involved coordination with DOTD District 02, utilization of Site Manager and HeadLight for documentation, and ensuring adherence 
to federal grant requirements for bicycle and pedestrian infrastructure.

09/19 – 03/21

STATE PROJECT NO. H.011845: ST. JOHN WESTBANK – MISSISSIPPI RIVER MULTI-USE TRAIL PHASE IV, ST. JOHN THE BAPTIST PARISH
Project Principal for the design and CE&I services for a 10-foot-wide asphalt multi-use trail over 13 miles along the Mississippi River levee, including 
drainage, ADA ramps, pedestrian crossings, signage, and striping. The project included managing permitting with USACE and Levee District, and ensuring 
compliance with DOTD TAP requirements, including closeout submittals and record drawings.

02/20 – 10/22

STATE PROJECT NO. H.011835.6: LA 25 WASHINGTON PARISH SIDEWALKS SEGMENT B & C, WASHINGTON PARISH
Project Principal for the design and CE&I services for 4,000 LF of 6-foot-wide decorative concrete sidewalks, ADA ramps, curbs, drainage, and striping 
under the Transportation Alternatives Program. The project provides connectivity between neighborhoods and commercial areas, and included 
coordination with DOTD and Washington Parish, and managing field records and pay estimates in Site Manager.

16. Staff Experience:
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name MARK SCHUTT, PE Years of relevant experience with this employer 27

Title Supervisor Engineer Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization M.S. (Tulane University) / 1999 / Civil Engineering 

B.S. (Tulane University) / 1997 / Civil Engineering 
Active registration number / state / expiration date PE #30528 / LA / 03-31-2028

Year registered 2003 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Project Manager / Civil Engineer / Meets MPR No. 3

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mark Schutt has over 29 years of experience in Civil Engineering and Structural Engineering, and Project Management. He is involved with many aspects of administering 
engineering projects which include client contact, cost estimates, design plans and specifications, construction administration, and preparation of reports. Mr. Schutt 
is experienced at managing multidisciplinary civil engineering design including roads, bridges, drainage, sanitary sewer, water, environmental, and structural. He has 
designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, “Bridge Manual”, AASHTO’s “Green Book” and the “Louisiana Standards and 
Specifications for Roads and Bridges”. 

02/25 – Present

STATE PROJECT NO. H.014334.6: DOUCET ROAD SIDEWALKS, LAFAYETTE PARISH
Project Engineer for the construction of an estimated 4,800 LF of sidewalk on the north side of Doucet Road from Mayard Drive to W. Bayou Parkway 
in Lafayette, Louisiana. The project will provide ADA compliant pedestrian access to and from the residential area on the south to the businesses in the 
commercial areas on the north. Project is being done under the Urban Systems Program. Construction Cost $994K (EST)

10/23 – Present

STATE PROJECT NO. H.015901: LA 28: ST. JOHN PARISH SIDEWALKS, ST. JOHN THE BAPTIST PARISH
Project Engineer for the construction of an estimated 3,600 LF of 6-foot-wide concrete sidewalk along the east side of East 5th Street for pedestrians to 
reach the existing St. John Levee Trail near the Emily C. Watkins Elementary School. The path starts at the intersection of Main Street & East 5th Street and 
ends at the proposed levee trail ramp near Emily C. Watkins School. The project will include railroad coordination for a potential crossover. The project will 
also include drainage ditch closures and new culverts as needed. Construction Cost: $998K (EST) (LADOTD TAP Funded)

01/16 – 07/19

STATE PROJECT NO. H.011835: WASHINGTON PARISH SIDEWALKS, SEGMENT B AND C, WASHINGTON PARISH 
Project Engineer for the design which consisted of 4,000 LF of 6’ wide decorative concrete sidewalks. The sidewalks provided a non-motorized 
transportation link in the community and tied into the Safe Routes to School Project around Franklinton Junior High School. Future phases to extend the 
path along Main Street (LA 25) are in the design phase. The project provided connectivity between residential neighborhoods and established commercial 
areas and government services. This project was funded in part by DOTD through the Transportation Alternatives Program (TAP). He coordinated with 
DOTD as well as Washington Parish. Construction Cost: $441K

11/23 – Present

STATE PROJECT NO. H.015862: US 51 AMITE PEDESTRIAN IMPROVEMENTS, TANGIPAHOA PARISH
Project Engineer for this Transportation Alternatives Program (TAP) Project which consists of an estimate 1,500 LF of 5’ wide concrete sidewalk along 
Northwest Central Avenue (LA 51) starting at Robin Street going north and an estimated 2,400 LF of 5’ wide concrete sidewalks along Arena Road in Amite, 
Louisiana, finishing at the Florida Parishes Arena. The project will include drainage ditch culverts, new culverts as needed, and ADA ramps. The proposed 
path for pedestrians will provide a needed non-motorized transportation link in the community, such as the fairgrounds, Florida Parishes Arena, Sports 
Complex, and downtown Amite. Construction Cost: $940K (EST)

07/12 – 09/22

STATE PROJECT NO. H.009770: ST. JOHN MISSISSIPPI RIVER TRAIL – PHASES I-IV, ST. JOHN THE BAPTIST PARISH
Lead Project Engineer on all four phases of this project. The project consisted of a 10’ wide multi-use asphalt path on the East Bank Mississippi River 
levee from the St. John / St. Charles Parish line to the St. James Parish line. The work also included drainage, a ramp, a pedestrian crossing on River Road, 
signage and striping. Construction Cost: $7.2M (All Phases) (LADOTD TAP Funded)
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THOMPSON ENGINEERING, INC. (MARK SCHUTT RESUME) – CONTINUED

09/22 – Present

STATE PROJECT NO. H.014374: US 11 AND SPARTAN ROUNDABOUT, ST. TAMMANY PARISH
Project Engineer for the design, plan preparation, and construction administration for the US 11 at Spartan Drive project located in Slidell. The LADOTD 
Urban Systems project includes the construction of a roundabout to replace the existing 4-way signalized intersection. Thompson is tasked with 
designing the roundabout at the intersection as well as the full roadway reconstruction for road approaches to both US Hwy. 11 and Spartan Drive.

01/22 – 01/26

STATE PROJECT NO. H.014913: LA 25 WASHINGTON PARISH SIDEWALK IMPROVEMENTS, SEGMENT A, WASHINGTON PARISH
Project Engineer for the design of an estimated 3,200 LF of 5’ wide decorative sidewalk along Main Street (LA 25) and an estimated 1,500 LF of 7’ wide 
decorative sidewalk along Cleveland Street in Franklinton. The project will tie into the Safe Routes to School Project around Franklinton Junior High 
School. Construction Cost: $774K (EST) (LADOTD Tap Funded)

04/01 – 06/04

STATE PROJECT NO. 744-52-0023: JACKSON AVENUE BIKE PATH, ST. TAMMANY PARISH
Project Engineer for the design, construction administration, and inspection for the path. The work included 4,000 LF of a 10’ wide asphalt bike path, an 
80’ long timber bridge, asphalt overlay of Jackson Avenue, 1,000 LF of concrete sidewalk, and drainage. Also included was beautification of the Jackson 
Avenue harbor area. The work included creating green spaces by removing pavement, constructing curbs, crosswalks, ADA compliant ramps, placing fill 
and sod. Under this Enhancement Project, he coordinated with DOTD District 62, and the City of Mandeville administration. Construction Cost: $539K

09/23 – Present

STATE PROJECT NO. H.015850: LA 16: WASHINGTON PARISH SIDEWALK IMPROVEMENTS, SEGMENTS D AND E, WASHINGTON PARISH
Project Engineer for the preliminary and final design of ADA compliant sidewalks. This TAP project consists of approximately 4,750’ of 5’ wide decorative 
concrete sidewalk along Main Street (LA 16) between Liberty Street and and Old Union Road. The work also includes concrete curbs, drainage, striping, 
and ADA ramps. The sidewalks will significantly improve the non-motorized transportation system (sidewalks) along Main Street, Franklinton (LA 16) by 
increasing the safety of non-drivers (pedestrian) traveling from downtown Franklinton along East Main. The project will complete the connection between 
the previously completed TAP sidewalk projects and the project will restore and preserve the scenic character of the Town. Construction Cost: $1M (EST)

06/25 – Present

STATE PROJECT NO. H.015852 LA HWY 403 SIDEWALKS, ASSUMPTION PARISH
Project Engineer for the design and construction administration of new pedestrian improvements along LA Hwy 403. The project includes approximately 
4,500 LF of 6’ wide, 6” thick concrete sidewalk along the south side of the highway from Melancon Street to St. Elizabeth Street. Work also includes 
ADA-compliant handicap ramps, subgrade preparation, ditch closures with new culverts and catch basins, driveway removal and replacement, and lateral 
drainage pipes under the sidewalk as required. Services performed in accordance with TAP requirements. Construction Cost: 928K (EST)

06/25 – Present

STATE PROJECT NO. H.015860 LA 1 & LA 308 SIDEWALKS (BELLE ROSE), ASSUMPTION PARISH
Project Engineer for the design and construction administration of new pedestrian infrastructure along LA 1 and LA 308 in Belle Rose, Louisiana. The 
project includes 2,160 LF of 6’ wide, 6” thick concrete sidewalk along the west side of LA 1 from LA 998 to Gilbert Road, 6,170 LF of new sidewalk along 
the east side of LA 308 from Grisaffi Lane to Massey Lane, and 300 LF of connecting sidewalk tying both corridors to the existing LA 998 bridge crossing. 
Work includes ADA‑compliant handicap ramps, subgrade preparation, ditch closures with culverts and catch basins, driveway removal and replacement, 
and lateral drainage piping as needed. Construction Cost: Approx. $2.12M (LADOTD TAP Funded)

01/26 – Present

STATE PROJECT NO. H.015932 LA 182: CITY OF FRANKLIN SIDEWALK PROJECT, SAINT MARY PARISH
Project Engineer for the design and construction administration of pedestrian and ADA accessibility improvements throughout multiple corridors in the 
City of Franklin. The project includes installation of 4” thick, 5’ wide concrete sidewalks and ADA‑compliant curb ramps along Iberia Street from Weber 
Street to Main Street (~1,400 LF), Main Street from Iberia Street to Martin Luther King Jr. Boulevard (~2,250 LF), Adams Street from Main Street to Teche 
Drive (~400 LF), and Willow Street where new ramps and sidewalk improvements were added (~200 LF). Work includes subgrade preparation, sidewalk 
and driveway removal and replacement to meet ADA standards, crosswalk restriping, and drainage adjustments required for ADA ramp compliance. 
Construction Cost: Approx. $931K (LADOTD TAP Funded)

06/13 – 05/18

STATE PROJECT NO. H.010184: LA 59: CURVE REALIGN AND TUNNEL AT TRACE, ST. TAMMANY PARISH
Project Engineer for the design of road, geometry, and drainage for LA 59: Curve Realign and Tunnel at Trace project. Improvements included flattening 
the radius of LA 59 at the existing dangerous “S” curve as the road crosses the trace. Other improvements included drainage, utility relocations, and raising 
the grade of the road two feet for the tunnel. This portion of the project was paid for under the Highway Safety Improvement Program (HSIP). 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name DAVID DUPRE, PE Years of relevant experience with this employer 38

Title Transportation Team Leader Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 1984 / Civil Engineering 
Active registration number / state / expiration date PE #23422 / LA / 03-31-2028

Year registered 1989 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Quality Control Manager / Meets MPR No. 2

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

David Dupre is a Principal and a Professional Civil Engineer, registered in the State of Louisiana. He has over 41 years of experience in Civil and Structural Engineering, Project 
Management and Construction Management and is involved with all aspects of administering engineering projects which include client contact, cost estimates, design plans 
and specification, construction administration, and preparation of reports. He participates in most facets of Civil Engineering design including recreational facilities, roads, 
bridges, drainage, sanitary sewer, water, and environmental. He specializes in Project Management and Infrastructure Design.He was the 2020-2021 Chairman of the Board 
of the American Council of Engineering Companies Louisiana (ACECL), and former New Orleans Chapter President. In 2016, he was honored in receiving the Outstanding 
Civil Engineer award from the New Orleans Branch of the ASCE. He is also a member of SAME, ASCE, APWA, CMAA and LES. He has designed projects in accordance with 
DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, “Bridge Manual”, “Complete Streets Manual”, and the “Louisiana Standard Specification for Roads and Bridges”. He 
is certified in Local Public Agency Qualification Core Training, Construction Engineering and Inspection (CE&I) Training, Project Planning, Feasibility & Application Workshop, 
Project Design and Delivery Training. He completed the Designing Streets for Pedestrian & Bicycle Safety Workshop. He is a LADOTD certified Traffic Control Supervisor and 
Flagger.

10/24 – Present

PROJECT NO. 24-EN-HC-0003: SUNSHINE ROAD SIDEWALKS, EAST BATON ROUGE PARISH
Project Manager for the design of new sidewalks on one side of Sunshine Road from Lavey Lane to Thomas Road. The project will enhance pedestrian 
mobility along the Sunshine Road corridor by providing new sidewalks and meeting ADA requirements. The project includes closing in the ditch with 
drainage culverts. Construction Cost: $3.2M (EST)

11/24 – Present

PROJECT NO. 24-EN-HC-0026: GLASGOW AVENUE SIDEWALK IMPROVEMENTS (HYACINTH AVENUE TO PERKINS ROAD), EAST BATON ROUGE PARISH
Project Manager for the design of new sidewalks on both sides of Glasgow Avenue from Hyacinth Avenue to Perkins Avenue. The project will enhance 
pedestrian mobility along the Glasgow Avenue corridor by providing new sidewalks, meeting ADA requirements, and installing any required drainage. 
Construction Cost: $880K (EST)

02/25 – Present

PROJECT NO. 24-EN-HC-0037: FLOYNELL DRIVE SIDEWALKS (JEFFERSON HIGHWAY TO E. INNISWOLD ROAD), EAST BATON ROUGE PARISH
Project Manager for the design of new sidewalks on both sides of Floynell Drive from Jefferson Highway to E. Innswold Road. The project will enhance 
pedestrian mobility along the Floynell Drive corridor by providing new sidewalks, meeting ADA requirements, and installing any required drainage. 
Construction Cost: $732K (EST)

11/22 – 04/24

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH
Project Manager for the design of a 7-mile long, 10’ wide asphalt multi-use path including striping, signage, and signals along the Forty Arpent Canal for 
approximately eight miles from Arabi near Alexander Avenue to the Violet Canal. The multi-use path was designed for walkers, joggers, bicyclists, skaters, 
and other non-motorized users. The project also includes three bicycle/pedestrian bridges. Construction Cost: $7.9M

08/22 – Present 

STATE PROJECT NO. H.014939: BROWN AVENUE MULTI-USE PATH, JEFFERSON PARISH
Project Manager for the design of a 12’ asphalt multi-use trail adjacent to the linear park. This multi-use path will connect the neighborhood to the West 
Bank’s extensive bike/pedestrian path system. The multi-use path will connect to all linear park entrances allowing pedestrians to enter the park to enjoy 
the amenities or take a water break. The multi-use path is funded by the LADOTD Transportation Alternatives Program (TAP). Construction Cost: $941K
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THOMPSON ENGINEERING, INC. (DAVID DUPRE RESUME) – CONTINUED

05/24 – Present

STATE PROJECT NO. H.013365: LA45 / LA 303 ROSETHORNE PATH, JEFFERSON PARISH
Project Manager for the design, bidding, and construction administration of a concrete sidewalk in upper Lafitte. This LADOTD Transportation Alternatives 
Program (TAP) project included 7,700 LF of 6’ wide ADA compliant sidewalk along an existing roadway. Striping, signage, and drainage modifications were 
also included. The segment along LA 45 ties into the existing path at Tasha Lane near the Fire Station. The second segment of the project began on LA 45 
and ended on LA 303. The project provided connectivity between residential neighborhoods and established commercial areas and government services. 
Construction Cost: $1.5M

10/20 – Present

SCENIC HIGHWAY CORRIDOR ENHANCEMENTS (HARDING TO SWAN), EAST BATON ROUGE PARISH
Project Manager assisting with the services for Phase I (Preliminary Engineering) of this enhancement project which proposes to enhance pedestrian, 
transit, and bicycle safety and mobility by improving the existing corridor to better accommodate the Complete Streets needs in the area. Crosswalks will 
be provided at all intersections and pedestrian countdown signals at signalized intersections will also be considered. Construction Cost: $5.5M (EST)

05/24 – Present
STATE PROJECT NO. H.015796: VETERANS BOULEVARD SHARED USE PATH, JEFFERSON PARISH
Project Manager for the construction of 8,500 LF of 12’ wide concrete multi-use path along Veterans Boulevard (south side) from Richland Street to 
Williams Boulevard. The project will include a pedestrian bridge and lights. Construction Cost: $4.5M (EST)

01/22 – Present
STATE PROJECT NO. H.007599: ST. JOHN WEST BANK MISSISSIPPI RIVER TRAIL – PHASE II, ST. JOHN THE BAPTIST PARISH
Project Manager for the design of the 10’ wide asphalt multi-use trail located on the crown of the levee. Design included layout of the path on the levee 
crown, investigation of ramp locations, a pedestrian crossing on River Road, drainage, benches, signage and striping. Construction Cost: $2.3M

01/18 – Present

STATE PROJECT NO. H.013850: DUPLESSIS ROAD SAFETY WIDENING, ASCENSION PARISH
Project Manager for the design, plan preparation, and construction administration for the road safety widening. Duplessis Road is categorized as an 
Urban Collector Roadway that provides connection between major LADOTD Roads: Airline Highway (US Highway 61) and Old Jefferson Highway (LA 
Highway 73). As part of the Move Ascension Roadway Improvement Program, Meyer is tasked with designing the full roadway reconstruction of the 1.65-
mile portion of the road to widen the road from 18’ wide to 26’ wide (two 11’ wide lanes and two 2’ wide paved shoulders). The road and shoulder safety 
widening will aid in vehicle recovery and provide a safer roadway for traveling motorists. Construction Cost: $5.2M (EST)

06/13 – 05/18

STATE PROJECT NO. H.010184: LA 59:CURVE REALIGN AND TUNNEL AT TRACE, ST. TAMMANY PARISH 
Project Manager for designing the road, geometry, and drainage for LA 59: Curve Realign and Tunnel at Trace project. Improvements included flattening 
the radius of LA 59 at the existing dangerous “S” curve as the road crosses the trace. Other improvements included drainage, utility relocations, and 
raising the grade of the road two feet for the tunnel. This portion of the project is paid for under the Highway Safety Improvement Program (HSIP). Work 
also includes construction of a pedestrian tunnel under LA 59. The tunnel work includes a 14’ x 10’ box culvert, approach ramps, sump pump, wet well, 
waterproofing, and vandal resistant lighting. Construction Cost: $3.6M

07/12 – 09/22

STATE PROJECT NO. H.009770: ST. JOHN MISSISSIPPI RIVER TRAIL – PHASE IV, ST. JOHN THE BAPTIST PARISH 
Project Manager for the design and construction administration support of the 10’ wide asphalt multi-use trail on the East Bank Mississippi River levee 
from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are near the toe of the levee to avoid 
industry conflicts. The asphalt trail consisted of 4” asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance 
and inspection of the levee. The work included drainage, a ramp, a pedestrian crossing on River Road, signage, and striping. Construction Cost: $2.3M

11/15 – 12/18

STATE PROJECT NO. H-971845-1: WISNER BOULEVARD SHARED USE PATH, ORLEANS PARISH
Project Manager for the 10’ wide concrete path for bicycles and pedestrians along Wisner Boulevard. The path is on the Bayou St. John side of Wisner 
Boulevard and begins at the termination of the existing bike path, north of I-610 and ends at Esplanade Avenue. The project included coordination and 
design striping for street crossings of the shared use path along Bayou St. John and the implementation of future traffic signals.  
Construction Cost: $410K
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name DREW DAVIS, PE, ENV SP Years of relevant experience with this employer 2

Title Transportation Practice Lead Years of relevant experience with other employer(s) 21
Degree(s) / Years / Specialization B.S. (Auburn University) / 2003 / Civil Engineering
Active registration number / state / expiration date PE #34415 / LA / 03-31-2027

Year registered 2009; 2025 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Quality Control

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Drew Davis currently serves as Thompson’s Highway Design Practice Leader. His 20+ year career with his previous employer was primarily focused on roadway design while 
serving as Project Engineer, Project Manager, QA/QC Manager, Roadway Design Service Line Manager and East Gulf Region Chief Engineer. His experience includes overseeing 
transportation infrastructure upgrades in Alabama, Mississippi, Georgia and Northwest Florida consisting of feasibility/corridor studies, roadway widenings, drainage design/
upgrades, new alignment and interchange design. Most recently he was the Roadway Design Lead Engineer on the $3.5 billion Progressive Design-Build (PDB) Mobile River 
Bridge project as well as the Project Manager for the preliminary design of the PDB West Alabama Highway. Throughout his career he has reviewed contracts for compliance, 
managed multiple on-going projects simultaneously and attend project review meetings and public involvement meetings as projects required.

09/18 – 04/23

CITY OF MOBILE BROAD STREET COMPLETE STREETS, MOBILE, AL
Project Manager for the Broad Street $20M TIGER Grant Project, which consisted of overseeing Public Involvement meetings, preparation of conceptual 
plans, preliminary drainage and utility coordination, preliminary construction cost estimates as well as preparation of the Categorical Exclusion 
Environmental Document. Proposed improvements involved completely reconstructing Broad and Beauregard Streets and Martin Luther King, Jr. Avenue 
to repair aging infrastructure, add bike and pedestrian connections, and create Complete Streets that better serve the community. 

01/17 – 05/18

SOUTH ALABAMA REGIONAL PLANNING COMMISSION US 45 FEASIBILITY STUDY, MOBILE, AL
Project Manager for the US 45 Feasibility Study in Mobile, Alabama. The project consisted of evaluating the feasibility/constructability of improvements 
along 7 miles of the US 45 corridor from US 98 to Crystal Springs Road in Mobile County. Feasibility was determined by traffic flow evaluation, geometric 
design criteria, cost analysis, and environmental considerations affecting the corridor.  The goal of the project was to promote economic development 
opportunities as well as to improve access and safety by correcting typical section discontinuities (2-lanes, 3-lanes, turn lanes, curb and gutter) and adding 
sidewalk for pedestrian accommodations along the corridor. Efforts were taken to minimize right-of-way and environmental impacts while providing 
geometry and cross sections suitable to the roadway design. The report showed that the proposed improvements for US 45 are feasible and will provide a 
more accessible and safer road for drivers as well as pedestrians and bicyclists. 

06/16 – 08/19

MOBILE COUNTY COMMISSION McFARLAND ROAD ROUNDABOUT, MOBILE COUNTY, AL
Project Manager for the $2.1M McFarland Road project from Three Notch Road to Dawes Lane, which included the design of a roundabout at the 
McFarland Road/Dawes Road intersection. Mobile County received federal assistance from the Federal Highway Safety Administration to build the 
roundabout in an effort to reduce the number of right-angle crashes that have occurred at the intersection.  As Project Manager, oversaw the roadway 
design, drainage, utility relocation coordination, survey and environmental permitting services. 

10/18 – 02/19

MDOT US 45 INTERSECTION, PRENTISS COUNTY, MS
Project Manager for US 45 project at the intersection of US 45 and Ripley Road.  The intent of the project was to improve safety at a rural intersection 
with high speed approaches and a high accident rate.  The project consisted of Phase A and Phase B roadway and traffic signal plans for the Mississippi 
Department of Transportation. Traffic data provided by the DOT was analyzed in order to determine the need for turn lanes, adequate turn lane lengths, 
required taper lengths and a signal timing plan. The signal timing plan included protected + permissive left turn phasing along US 45 utilizing flashing yellow 
arrow signal heads.  Other features of the traffic signal plans included radar advance and presence detection and “Be Prepared To Stop When Flashing” 
signal warning was provided along US 45.
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name ANN THERIOT, PE Years of relevant experience with this employer 37

Title Supervisor Engineer Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 1987 / Civil Engineering & Environmental 

Engineering
Active registration number / state / expiration date PE #25155 / LA / 09-30-2027

Year registered 1993 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Civil Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Ann Theriot has 39 years of experience in the private and public sector. Her experience includes preparation of reports, plans and specifications. She also has experience in 
the design of roadways, levees and parking lots, sanitary sewer systems, subsurface drainage systems, water systems, drainage analysis, calculations of project quantities, 
cost estimates and writing job specifications. She completed DOTD’s Local Public Agency Qualification Core Training and Design Pedestrian Facilities for Accessibility. She is 
well versed in EPA SWMM 5.0 Program, HEC-1, HEC-2, HEC-RAS, HEC-HMS, and UNET-1. 

08/21 – Present

STATE PROJECT NO. H.014650: LAFITTE LEVEE PATH – CITY PARK STREET TO FLEMING CANAL, JEFFERSON PARISH
Project Engineer completing the design for a path that shall extend along the levee top from the levee top trail near the boardwalk, located at the end 
of City Park Drive, and extend to the access path along the south side of Fleming Canal. The work includes an approximately 1,700’ long by 6’ wide, 6” 
concrete path, site preparation and signage. Construction Cost: $1.2M (EST) (LADOTD TAP Funded) 

04/25 – Present

US 190 – TAMMANY TRACE CROSSING, ST. TAMMANY PARISH
Project Engineer for the US 190 – Tammany Trace Crossing project. She developed a Stage 0 report evaluating options to connect the Tammany Trace and 
John Davis Park by a crossing at 12th Street in Lacombe. Options included a pedestrian tunnel crossing under US 190, a pedestrian bridge crossing over US 
190, and an at grade crossing with a new pedestrian street light. She coordinated with St. Tammany Parish and DOTD and developed cost estimates for 
each option.   

07/15 – 12/15

VETERANS BLVD. CORRIDOR (VIRGINIA ST. - BELLEVIEW BLVD.) INFRASTRUCTURE ASSESSMENT, JEFFERSON PARISH
Project Engineer for the Veterans Boulevard Corridor project. She developed a Master Plan for the infrastructure needs along Veterans Boulevard from near 
Loyola Boulevard to Williams Boulevard. In anticipation of the massive redevelopment of the Louis Armstrong New Orleans International Airport, City of 
Kenner Officials were concerned with the increased infrastructure needs of this corridor. She performed field investigations and developed an inventory of 
the various infrastructure systems existing within the study area. A key part of the planning effort was evaluating each system to reflect the likely need for 
capacity-related improvements based on anticipated development resulting from the Airport’s new north terminal. Infrastructure analyzed included streets, 
sidewalks, drainage, signage, beautification, water, sewer, electrical, cable, and natural gas. Construction Cost: $6.1M (EST).

03/01 – 08/06

STATE PROJECT NO. 744-48-0001: WOODLAND CANAL BIKE PATH, PHASE I, ST. TAMMANY PARISH
Project Engineer for the design and construction administration for the 8’ asphalt path construction along Woodland Canal, from Highway 51 to Woodland 
Drive to the Truck Stop just north of I-10, about ¾ mile long, including a segment under I-10. Construction Cost: $248K As part of this project, Thompson 
also completed a Master Plan for the Manchac Bike Path from Manchac to the Mississippi River. The construction estimate for this path is $7.7M.
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name ERIC COLWART, PE Years of relevant experience with this employer 18

Title Civil Engineer Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2005 / Civil Engineering 
Active registration number / state / expiration date PE #36290 / LA / 09-30-2027

Year registered 2011 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Civil Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Eric Colwart will perform Civil Engineering design and drafting for this project. His experience includes client contact, cost estimates, design, construction administration, 
preparation of reports, plans and specifications. This also includes plan/profile sheets, preparation of as-builts and record drawings, updating facility plans and CADD details. 
He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Complete Streets Manual”, “Hydraulics Manual”, “Bridge Manual”, AASHTO’s “Green Book”, 
and the “Louisiana Standards and Specifications for Roads and Bridges”. 

03/08 – 07/20
STATE PROJECT NO. H.007272: HOWARD AVENUE EXTENSION (LOYOLA AVENUE TO LASALLE STREET), ORLEANS PARISH
Lead Project Engineer for the design and drafting of the extension which consists of a 1,600’ concrete roadway with curbs, subsurface drainage, turn 
lane, 7’ wide sidewalks, striping, traffic signals, and street lighting. Construction Cost: $3.2M (EST)

01/18 – Present

MID-BARATARIA SEDIMENT DIVERSION – BRIDGE, PLAQUEMINES PARISH
Assisting with the plans and structural bridge design of the Highway 23 roadway which will be elevated to cross the proposed sediment diversion channel. 
The 85’ wide concrete bridge will be 2,500’ long, including approach slabs and the spanning of the 300’ wide channel. Bridge design includes concrete 
deck, barriers, and girders, battered and plumb pile bents, with cylindrical concrete piles, and concrete pile caps. All plans and design calculations will 
be in accordance with the LADOTD Bridge Design Manual, and AASHTO LRFD Bridge Design Specifications. Thompson is coordinating bridge design with 
other disciplines involved in the diversion project including roadway, design, geotechnical soil analysis, and hydraulic design and analysis of the channel. 
Thompson is also coordinating bridge design with LADOTD who will review all plans and calculations and give input in the design process. Construction 
Cost: $1B (EST)

11/14 – 05/18

S. GALVEZ STREET (TOLEDANO STREET TO MARTIN LUTHER KING BOULEVARD, ORLEANS PARISH 
Project Engineer for the design of the reconstruction of S. Galvez from Toledano Street to Martin Luther King Boulevard (approximately 1,800 feet). The 
construction of the concrete roadway included two 12-foot-wide traveling lanes and 8’ parking lane in each direction separated by a median. Additional 
features included curbs, new traffic signals, subsurface drainage, water line, sewer line, and street lighting replacement. Construction Cost: $5.5M

08/12 – 05/20

TREME-LAFITTE NEIGHBORHOOD INFRASTRUCTURE REHABILITATION, ORLEANS PARISH 
Project Engineer for the design for the infrastructure rehabilitation project for the Treme-Lafitte Neighborhood. The neighborhood consists of about 
200 blocks in the City of New Orleans bounded by Esplanade Avenue, St. Louis Street, N. Broad Street, and N. Rampart Street. The project consists of the 
repair or replacement of roadway pavement, curbs, sidewalks, and driveways damaged by Hurricane Katrina. The project also consists of upgrading 
of the water line system including modifications to the existing system and upgrading or constructing handicapped ramps at intersections to bring the 
neighborhood up to current ADA standards. Construction Cost: $5.8M (EST)

09/07 – 12/12

STATE PROJECT NO. 704-92-0039: LA DOTD SUBMERGED ROADS PROGRAM, ORLEANS & ST. BERNARD PARISHES
Lead Project Engineer for the retainer contract which included ten different Task Orders for five separate bid packages. The project was for the 
permanent repair to Federal aid eligible roads resulting in damage due to Hurricane Katrina. The work included base repair, asphalt and concrete patching, 
mill, asphalt overlay, concrete roads, concrete curbs, granite curbs, driveways, sidewalks, handicap ramps, drain line repairs, and catch basin repairs. 
Construction Cost: $62M (All Task Orders)
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name TYLER GETTYS, PE Years of relevant experience with this employer 3

Title Civil Engineer Years of relevant experience with other employer(s) 4
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering 
Active registration number / state / expiration date PE #0046806 / LA / 09-30-2026

Year registered 2022 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Civil Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Tyler Gettys has over seven years of engineering experience and will assist with engineering design and CADD drafting. His experience includes roadway design, bridge re-
placements, safety projects, roundabouts, and signalized intersections. He has developed typical sections, summary of quantities, design plan and profiles, geometric details/
graphical grades, pavement marking/ signing sheets, sequencing of construction and detour signing, diversion bridges and cross sections. He is proficient in Bentley Software 
Systems including MicroStation, Inroads & ProjectWise, AutoTURN, IHSDM Safety Predictive Analysis, AASHTOWare Project Preconstruction Software, AutoCAD, GIS systems, 
HYDRWIN Hydraulic Software and Watershed Modeling System (WMS). He is a LADOTD certified Traffic Control Supervisor and Flagger

09/22 – Present

STATE PROJECT NO. H.014374, US 11 AND SPARTAN ROUNDABOUT, ST. TAMMANY PARISH 
Project Engineer assisting with the design, plan preparation, and construction administration for the US 11 at Spartan Drive project located in Slidell. The 
LADOTD Urban Systems project includes the construction of a roundabout to replace the existing 4-way signalized intersection. The Meyer team is tasked 
with designing the roundabout at the intersection as well as the full roadway reconstruction for road approaches to both US Hwy. 11 and Spartan Drive.

01/18 – Present

STATE PROJECT NO. H.013850, DUPLESSIS ROAD SAFETY WIDENING, ASCENSION PARISH
Project Engineer assisting with the design for the Duplessis Road Safety Widening Project. Duplessis Road is categorized as an Urban Collector Roadway 
that provides a connection between major LA DOTD roads: Airline Highway (US 61) and Old Jefferson Highway (LA Highway 73). As part of the Move 
Ascension roadway improvement program, Meyer is tasked with designing the full roadway reconstruction of the 1.65-mile portion of the road to widen 
the road from 18’ wide to 26’ wide (two (2) 11’ lanes and two (2) 2’ wide paved shoulders). The roadway and shoulder safety widening will aid in vehicle 
recovery and provide a safer roadway for traveling motorists. Also included in this project is the drainage design and layout of the new subsurface and 
roadside ditch sections. Construction Cost: ~$5.2M (EST) 

01/21 – 04/23

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE – CLEARVIEW PKWY, JEFFERSON PARISH 
Project Engineer assisted with the design of the Jefferson Highway Bluebonnet intersection project. As part of the MOVEBR Program, the project included 
extending the north and south bound left and right turn lanes on Bluebonnet. Other work included drain inlet structures, driveways, and light pole 
relocation. Construction Cost: ~$940K

05/17 – 06/19

JEFFERSON HIGHWAY AT BLUEBONNET BOULEVARD, EAST BATON ROUGE PARISH 
Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory – Westwood) project. The project included widening the four-
lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage 
structures, milling, asphalt pavement, patching, class II base course, and related work. He assisted with Site Manager and performed payroll review in 
AASHTOware. Construction Cost: $6.9M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name ALEC SIMONSON, PE Years of relevant experience with this employer 7

Title Civil Engineer Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering 
Active registration number / state / expiration date PE #45838 / LA / 03-31-2026

Year registered 2021 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Civil Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Alec Simonson has seven years of engineering experience and will provide engineering, drafting, and construction administration support. He is proficient in various computer 
programs and has experience in document management for all project phases, creating and modifying drawings, and collaborating with engineers to ensure adherence to 
specifications and standards. He is a LADOTD certified Traffic Control Supervisor and Flagger.

05/22 – Present

STATE PROJECT NO. H.014939: BROWN AVENUE MULTI USE PATH, JEFFERSON PARISH
Project Engineer for the design of a multi-use path on Brown Ave in Harvey, LA. For the Brown Avenue Multi Use Path, Mr. Simonson is currently working 
on design and drafting. His involvement includes path design, drafting of plan & profiles, and drafting of cross sections. He is also involved with the 
coordination between Jefferson Parish and DOTD. Design and bidding is completed and the team will be performing CE&I on the construction portion of 
work. Construction Cost: $1.1M (EST)

09/25 – Present
STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, 
milling asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

05/20 – Present

STATE PROJECT NO. H.011845, ST. JOHN EB MISS RIVER TRAIL, PHASE 4, ST. JOHN THE BAPTIST PARISH 
Project Engineer for the CE&I services for the St. John EB Miss River Trail, Phase 4. This 10’ wide asphalt multi-use trail is on the East Bank Mississippi River 
Levee from Reserve to the St. James Parish line. The work includes drainage, a ramp, a pedestrian crossing on River Road, signage, and striping. He assists 
with Site Manager and performs payroll review in AASHTOware. Construction Cost: $2.3M (EST)

01/16 – 06/20

STATE PROJECT H.011835.6: LA 25 WASHINGTON PARISH SW, SEG B AND C, WASHINGTON PARISH
Project Engineer for the CE&I services for the Washington Parish Sidewalk Project in Franklinton, Louisiana. The project consisted of 4,000 LF of 6’ wide 
decorative concrete sidewalks along Cleveland Street, Main Street (LA 25), Ellis Street, Washington Street (LA 10), Pearl Street and Jackson Street. He 
assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: $453K

03/19 – 05/20

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE – CLEARVIEW PKWY, JEFFERSON PARISH 
Assistant Project Engineer for the CE&I services for Westbound Veterans Boulevard (Severn Avenue – Clearview Parkway) in Jefferson Parish which 
included pavement patching, superpave asphalt concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, 
concrete walks, handicap curb raps, striping, loop detectors, guard rail, and new drainage structures. He assisted with Site Manager and performed payroll 
review in AASHTOware. Construction Cost: $2.9M

09/21 – 06/24

JEFFERSON PARISH RECREATION DEPARTMENT HOPE HAVEN FITNESS TRAIL – PHASE 2, JEFFERSON PARISH 
Project Engineer for the design of an 8’ wide concrete walking path at Hope Haven in Marrero, LA as part of the multi-phase project by JPRD to provide a 
walking trail with amenities such as fitness stations, benches, picnic tables, lighting, etc.  He performed the design and drafting work for the project, and 
he assisted with the Construction Administration between JPRD and the contractor. Construction Cost: $940,335
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Firm employed by:   SJB GROUP, LLC
Name CHARLES “TIM” BREWER, PLS, PS, 

RPLS, LS, PS, RF
Years of relevant experience with this employer 4

Title Surveyor/Principal-in-Charge Years of relevant experience with other employer(s) 28
Degree(s) / Years / Specialization BS/Forestry Management/1988
Active registration number / state / expiration date PLS.0005009/Louisiana/09-30-2027

Year registered 2009 Discipline Professional Land Surveyor, Professional Land Surveyor, Reg. Professional 
Land Surveyor, Professional Surveyor, Land Surveyor, Reg. Professional 
Photogrammetrist, Professional Land Surveyor, Registered Forester

Contract role(s) / brief description of responsibilities Professional Land Surveyor / Meets MPR No. 4

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

11/23 – 04/25

DOTD PROJECT NO. H.15487.5: NEW ORLEANS PEDESTRIAN IMPROVEMENTS 
Surveyor of Record/Project Manager. SJB Group conducted Mobile LiDAR scanning for the project which included a Topographic Survey and right-of-way 
mapping of fifty-five intersections in the downtown area of New Orleans, Louisiana. Additionally, the project included the determination of the existing 
right-of-way for the specific streets and LA DOTD roadways

12/21 – Ongoing 

DOTD PROJECT NO. H.004100: I-10 WIDENING FROM LA 415 TO ESSEN
Surveyor of Record/Project Manager. SJB Group conducted property and partial topographic surveys, as well as right-of-way mapping, along a 4.4-mile 
stretch of Interstate 10 from LA 415 to Essen Lane in East Baton Rouge Parish for the LA DOTD widening project.  Field surveying and mapping covered 
more than 100 parcels, and included drainage and access servitudes, and railroad rights-of-way. Deliverables included property maps, base and final right-
of-way maps, MicroStation design files, and a parcel input file for acquisition parcels.

01/23 – 07/23
DOTD CONTRACT NO. 44-22830: ADA TRANSITION PLAN UPDATE PHAE 1 – DISTRICT 3 PILOT STUDY
Surveyor of Record/Project Manager. Kimley-Horn. SJB Group gathered LiDAR data and associated imagery along 30 linear miles of sidewalks along LA 
DOTD roadways to allow for the measurement of cross-slope and running-slope of sidewalks.

03/22 – 08/23

DOTD PROJECT NO. H.012685.5 – LA 385: RYAN STREET INTERSECTION IMPROVEMENTS 
Surveyor of Record/Project Manager. This project included a Topographic Survey in Calcasieu Parish near the intersection of I-210 and LA 385near the 
campus of McNeese State University. The data was collected with Mobile LiDAR with specific areas of surveying with conventional equipment. Data 
was processed using OpenRoads Designer TopoDOT and InSuite MicroStation. All surveying was performed to LA DOTD Location & Survey Section 
requirements.

04/23– 09/23
DOTD PROJECT NO. H.017322.5 – MORGAN CITY SIDEWALKS & SHARED USE PATH, ST. MARY PARISH 
Surveyor of Record/Project Manager. Sub to Digital Engineering. This project included Right-of-Way Mapping, Topographic Survey, and Subsurface Utility 
Engineering to assist in the installation of sidewalks, handicapped ramps, drainage structures, and other accessibility structures in Morgan City.

08/24 - Ongoing

LA DOTD PROJECT NO. H.003931 – I-10 CALCASIEU RIVER BRIDGE P3 PROJECT 
Surveyor of Record/Project Manager. SJB Group provided an additional Topographic Survey and Right-of-Way Mapping for this project, which is the largest 
in LA DOTD history. This project covers a 5.5 mile stretch of Interstate 10 and includes 15 bridges and 19 ramps. The topographic survey component of the 
project include recovery and verification of existing control, preparation of the primary and secondary control sketch, supplemental topographic survey 
and dtm preparation. 



Page 19 of 75

Firm employed by:   SJB GROUP, LLC
Name RALPH BURGESS, PLS Years of relevant experience with this employer <1

Title Surveyor/Surveyor Department Manager Years of relevant experience with other employer(s) 26
Degree(s) / Years / Specialization BS/Industrial Technology Design/2004
Active registration number / state / expiration date PLS.0005040/LA/09-30-2026

Year registered 2010 Discipline Professional Land Surveyor
Contract role(s) / brief description of responsibilities Professional Land Surveyor

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

09/23 – 12/23 

DOTD PROJECT NO. H.015619.5 LA 106, EVANGELINE PARISH, LA
Survey Manager/Responsible Charge. This project involved an 8-mile pavement preservation for District 03. It primarily had limited topography with some 
areas requiring full topography according to LaDOTD standards. Mr. Burgess worked with the district to finalize survey scoping, managed and directed 
the topographic survey, and coordinated with local utility companies for asset locations in areas needing full topography. Upon project completion, 
Mr. Burgess conducted a comprehensive quality control and assurance review of the topography submittal. The topographic data was gathered using 
traditional methods.

03/22 – 09/22 

DOTD PROJECT NO. H.010960.5-2 ROUNDABOUTS AT LA 182, LAFAYETTE, LA
Surveyor of Record/Project Manager. Mr. Burgess completed a topographic along this route. The survey utilized 3D Terrestrial Scanning of all hard surfaces 
and traditional methods for all other features. SUE personnel worked to coordinate the collection for all the utility information and location such that 
survey crews could collect data and incorporate for the submittal up to QLD Level B however an official SUE submittal was not required of this project. 
Final submittal was in accordance with latest LADOTD Location and Survey standards. 

09/21 – 03/22

DOTD PROJECT NO. H.014747 SOUTHERN UNIVERSITY RAVINE PROTECTION, EAST BATON ROUGE PARISH, LA
Surveyor of Record/Project Manager. Working as a sub-consultant on this project was responsible for topographic survey of the sites at Southern 
University The topographic data for this project was collected both traditionally and utilizing 3D Scanning. Mr. Burgess worked with SUE sub-consultant 
and, crews to obtain and incorporate all utility data as well.

08/21 – 04/24 

DOTD PROJECT NO. H.011833.5 ST. MARY STREET SIDEWALKS; SCOTT, LA
Surveyor of Record/Project Manager. Mr. Burgess completed a topographic along this route. The survey utilized 3D Terrestrial Scanning of all hard surfaces 
and traditional methods for all other features. SUE personnel worked to coordinate the collection for all the utility information and location such that 
survey crews could collect data and incorporate for the submittal up to QLD Level B however an official SUE submittal was not required of this project. 
Final submittal will be in accordance with latest LADOTD Location and Survey standards.

9/25 – 10/25

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.047, VERMILION PARISH, LA
Survey Manager/Responsible Charge. Oversaw a complete topographic and property survey for a single bridge, ensuring compliance with project 
standards. Responsibilities included coordinating field crews, processing survey control and topography data, and calculating property boundaries and 
right-of-way limits. The manager prepared survey control, topographic survey, and property survey packets for submittal and review by the supervising 
professional, maintaining accuracy and quality throughout the project. 

9/25 – 01/26

LA DOTD PROJECT NO. H.000112 US 190: UPRR OVERPASS, OPELOUSAS, LA
Surveyor of Record/Project Manager. Managed topographic surveys for the I-49 and UPPR Railroad Bridge in Opelousas, as well as the US 190 and Bayou 
Teche Bridge replacements. Oversaw crew coordination, topography work, review and integration of Mobile LiDAR data. Traditional Field work and 
coordination of SUE.
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Firm employed by:   SJB GROUP, LLC
Name BRADLEY JACOBS Years of relevant experience with this employer <1

Title Senior Technician Years of relevant experience with other employer(s) 12
Degree(s) / Years / Specialization BS/Civil Engineering/2015
Active registration number / state / expiration date EI.0032456/LA/09-30-2027

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Senior Technician 

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

9/25 - Ongoing

DOTD PROJECT NO. H.000112 US 190: UPRR OVERPASS, OPELOUSAS, LA
Survey Technician. This project is a complete topography for the I-49 and the UPPR Railroad Bridge in Opelousas. This also included topography for the US 
190 and Bayou Teche Bridge Replacement. Responsibilities included coordination with crews, topography, reviewing and importing of Mobile LiDAR data, 
and creating topographic surveys, packet for submittal and review by supervising professionals.

9/25 – 10/25 

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.047, VERMILION PARISH, LA
Senior Survey Technician. This project is a complete topography and property survey for a single bridge. Responsibilities included coordination with crews, 
processing of control and topography, calculating property and right of way, and creating survey control, topographic survey, and property survey packets 
for submittal and review by supervising professional.

4/22 - 9/25

MSY AIRPORT, NEW ORLEANS, LA
Survey Technician. This project included various topographic surveys for MSY Airport to support ongoing infrastructure improvements and planning 
efforts. The surveys provided detailed elevation data, surface features, and existing conditions across multiple areas of the airport property. This 
information was critical for design accuracy, drainage analysis, and coordination with future construction activities.

08/22 – 11/22

DOTD CONTRACT NO. 4400017091 LOUISIANA WATERSHED INITIATIVE REGION 5 – TASK ORDER 3
Survey Technician. Mr. Jacobs supported the Louisiana Watershed Initiative by processing survey field data to ensure accuracy for hydrologic and hydraulic 
modeling needs. Developed detailed punch lists to guide field crews, ensuring complete and efficient data collection across project sites. Performed 
quality checks on incoming survey data to maintain project standards and support downstream engineering analysis.

01/22 – 11/22

DOTD CONTRACT NO. 4400017091 LOUISIANA WATERSHED INITIATIVE REGION 5 – TASK ORDER 2 
Survey Technician. Mr. Jacobs supported the Louisiana Watershed Initiative by processing survey field data to ensure accuracy for hydrologic and hydraulic 
modeling needs. Developed detailed punch lists to guide field crews, ensuring complete and efficient data collection across project sites. Performed 
quality checks on incoming survey data to maintain project standards and support downstream engineering analysis.
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Firm employed by:   SJB GROUP, LLC
Name TRENTEN NORRIS Years of relevant experience with this employer <1

Title Senior Technician Years of relevant experience with other employer(s) 12
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Senior Technician

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

9/25 – 12/25

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.048 VERMILION PARISH
Project Manager. This project is a complete topography and property survey for seven bridges. Responsibilities included coordination with crews, 
processing of control and topography, calculating property and right of way, and creating survey control, topographic survey, and property survey packets 
for submittal and review by supervising professional.

10/23 – 4/24

DOTD PROJECT NO. H.011235 VEROT SCHOOL ROAD 
Senior Technician/Party Chief. Oversaw and coordinated all topographic field work which include traditional means and methods, 3D Terrestrial Scanning, 
and coordination with the SUE Consultant on the project. The project was for interchange for the at Verot School Road and Future I49 corridor. Other 
duties were reviewing all the Title Take offs, Title reports, property surveys, and base Right-of-Way maps.

08/21 – 04/24

DOTD PROJECT NO. H.011833.5 ST. MARY STREET SIDEWALKS; SCOTT, LA
Senior Technician/Party Chief for LiDAR crew Led field operations for LiDAR data collection to document existing sidewalk conditions along St. Mary Street 
for Project H.011833.5. Managed crew coordination, equipment setup, and quality assurance to ensure accurate, high‑resolution scans for sidewalk 
replacement planning. Processed and verified collected point‑cloud data to support engineering design, alignment checks, and construction‑ready 
documentation.

02/22 – 11/22

DOTD LOUISIANA WATERSHED INITIATIVE REGION 5 – TASK ORDER #2, MULTIPLE PARISHES, LA
3D Scanning Tech. Mr. Norris served on this project by working with the scan crew in the field, post processing the scans, and extracting all of the 
necessary topographic data from them thru TopoDot to put into InRoads. Worked as a sub-consultant on this project was responsible for topographic 
survey of various structures in Lafayette Parish, Vermillion Parish, and St. Mary Parish to help fill in data for the watershed model. 

10/20 – 01/21

DOTD PROJECT NO. H014302 US 165 LIGHTING, MONROE, LA
Survey Technician Mr. Norris served as the lead on this project as a sub-consultant on this project and was responsible for topographic surveying of US 
165 south of Monroe for highway lighting improvement. The topographic data for this project was collected both traditionally and with the use of 3D 
Terrestrial Scanning.

01/18 – 01/20
DOTD PROJECT NO. H.004100 I-10: LA 415 TO ESSEN LANE ON I-10 AND I-12, WEST AND EAST BATON ROUGE, LA
3D Scanning Technician Working as a sub-consultant on this project is responsible for topographic surveying the portion of I-10 in West Baton Rouge Parish 
beginning at the start of the project limits to a point just before the approach of the I-10 Bridge and the limits of the project along LA 415.
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Firm employed by:   SJB GROUP, LLC
Name ERICK KIDDER Years of relevant experience with this employer 3

Title Party Chief Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Party Chief

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

9/25-10/25

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.047 VERMILION PARISH 
Party Chief. This project is a complete topography and property survey for a single bridge. Responsibilities included coordination with crews, processing of 
control and topography, calculating property and right-of-way, and creating survey control, topographic survey, and property survey packets for submittal 
and review by supervising professional.

9/25 – 12/25

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.048 VERMILION PARISH 
Party Chief. This project is a complete topography and property survey for seven bridges. Responsibilities included coordination with crews, processing of 
control and topography, calculating property and right of way, and creating survey control, topographic survey, and property survey packets for submittal 
and review by supervising professional.

08/22 – 04/24
DOTD 44-17597 - RURAL BRIDGE REPLACEMENT INITIATIVE, DISTRICTS 03,07, 61,62
Party Chief. Provided a topographic survey, property survey, right-of-way mapping, and roadway design for bridge replacements in Districts 03, 07, 61, and 
62. The project deliverables included both electronic MicroStation files, along with matte prints.

07/22 –10/23
DOTD PROJECT NO. H.004100 - I-10: LA 415 TO ESSEN, BATON ROUGE, LA
Party Chief. Provided a property survey and extensive right-of-way mapping for approximately 4 miles of I-10 as well as multiple intersecting streets, for 
which a property map was created that encompassed the parcels affected by acquisition and accessibility.

07/22 – 04/23
DOTD PROJECT NO. H.012851 - UNION PACIFIC RAILROAD CORRIDOR (PLAQUEMINE), IBERVILLE PARISH, LA
Party Chief. Provided a topographic survey and subsurface utility engineering along the UPRR between the intersection of LA 1 and Bayou Road and the 
intersection of Belleview Drive and Railroad Ave.

07/22 – 09/22
DOTD PROJECT NO. 005121 LA 1 – LA 415 CONNECTOR 
Party Chief. The project provided field data for design of a roadway to connect LA 415 to LA 1. The project was a supplement to previously performed 
surveying for the realignment of the due to recent development and construction.
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Firm employed by:   SJB GROUP, LLC
Name DANIEL BIGGS Years of relevant experience with this employer 2

Title Party Chief Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization N/A
Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Party Chief

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

9/25 – 12/25

OFFICE OF LOUISIANA HIGHWAY CONSTRUCTION BRIDGE BUNDLE 6 - O.B.2025.03.048 VERMILION PARISH 
Party Chief. This project is a complete topography and property survey for seven bridges. Responsibilities included coordination with crews, processing of 
control and topography, calculating property and right of way, and creating survey control, topographic survey, and property survey packets for submittal 
and review by supervising professional.

10/23 – 12/24

DOTD PROJECT NO. H.012052 LA 3092 GAUTHIER ROAD @ LAKE STREET ROUNDABOUT 
Party Chief. The project was performed for construction of a new roundabout at the intersection of LA 3092 (Gauthier Road) and Lake Street in Calcasieu 
Parish. A property survey was necessary for each required parcel for the preparation of a right- of-way map set. The project included the determination of 
the existing right-of-way of the subject roadways and property analysis.

10/23 – 12/24

DOTD PROJECT NO. H005121.5 LA 1 – LA 415 CONNECTOR 
Party Chief. The project was a topographic survey by conventional survey methods and mobile LiDaR Scanning for the design of a roadway to connect 
LA 415 to LA 1. The project is a supplement to previously performed surveying for the realignment of the project due to recent development and 
construction. The project limits include areas of roadway into forested lands, agricultural fields, residential, commercial, industrial, and retail areas.

03/25 – 10/25

CITY OF LAFAYETTE PROJECT NO. 25-1130-0013 – DOUCET ROAD SIDEWALKS 
Party Chief. Directed field survey operations for topographic surveys per DOTD standards, ensuring accurate establishment of centerlines, benchmarks, 
and survey control using GPS observations. Responsibilities included supervising crew activities, running traverses, staking centerlines, and verifying utility 
locations within construction limits. The Party Chief ensured compliance with the DOTD Location and Survey Manual, coordinated with project managers, 
and reviewed field data for accuracy prior to submission.

11/23 – 4/25

DOTD PROJECT NO. H.15487.5 – NEW ORLEANS PEDESTRIAN IMPROVEMENTS 
Party Chief. This project included a Topographic Survey of fifty-five intersections in the downtown area of New Orleans, LA. The purpose of the project was 
to upgrade and construct pedestrian sidewalk crossings to ADA standards. The field data was collected via Mobile LiDAR Scanning utilizing a Trimble MX 
-50 and supplemented with conventional survey methods.

04/23 – Ongoing

CITY-PARISH PROJECT NO. 21-DR-US-0038 – EBRP FLOOD RISK REDUCTION PROJECT FOR BEAVER AND BLACKWATER CHANNEL 
IMPROVEMENTS 
Party Chief. This project included Topographic Survey, Right-of-Way Mapping, Boundary Survey, Title Review, and Subsurface Utility Engineering for 
approximately 25 miles of proposed channel improvements.
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Firm employed by:   GOTECH, INC
Name BRUCE DYSON, PE, PLS Years of relevant experience with this employer 31

Title Engineering & Surveying Manager Years of relevant experience with other employer(s) 17
Degree(s) / Years / Specialization BS/1978/Civil Engineering
Active registration number / state / expiration date PE License No. 20162/LA/3-31-2026; PLS License No. 4670/LA/3-31-2026

Year registered 1982; 1992 Discipline Registered Professional Civil Engineer; Professional Land Surveyor
Contract role(s) / brief description of responsibilities Professional Land Surveyor / Meets MPR No. 4

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Dyson has been involved in a variety of survey projects.  He is experienced in the areas of civil engineering, project management, construction administration and 
management, and cost estimating.  Specific areas of expertise include drainage improvements, land surveying and flood control. Mr. Dyson has supervised up to five survey 
crews at GOTECH working on a variety of public and private contracts such as contracts with LA DOTD, US Army Corps of Engineers, Federal Aviation Administration, Parish 
governments, and New Orleans Sewerage & Water Board.

06/24 - Present

DOTD CONTRACT NO. 4400026910: IDIQ CONTRACT FOR THE DESIGN OF SAFETY PROJECTS WITH MAJORITY OF WORK IN DISTRICTS 02, 61 & 62
Judge Tanner Blvd Sidewalk Survey - Project manager for a topographic survey in Slidell, Louisiana.  GOTECH survey crews performed a survey of the 
future sidewalk area between the westbound gutter line and the apparent right-of-way line. The project area was approximately 1,700 feet long.  Ground 
features were surveyed to identify contours at the site, all in accordance with the DOTD survey manual requirements. GOTECH was a Subconsultant to 
Digital Engineering & Imaging, Inc.  

11/22 – 06/23
DOTD CONTRACT NO. 4400017069: LOUISIANA WATERSHED INITIATIVE (LWI) MODELING CONTRACT REGION NO. 3
Project manager for the Region 3 Master Drainage Plan Project.  GOTECH served as a subconsultant to WSP in Region 3. The work included 105 stream 
cross sections and 164 structure surveys.  

09/21 – 08/22

DOTD CONTRACT NO. 4400017068: LOUISIANA WATERSHED INITIATIVE (LWI) MODELING CONTRACT REGION NO. 2
Project manager for the Region 2 Watershed Initiative Project.  GOTECH field crews provided topographic and bathometric surveys in North Louisiana as 
a part of the master drainage plan work. Over 135 structures were surveyed and over 150 miles of streambeds were surveyed as part of the modeling 
efforts.

04/15 – 09/19

DOTD CONTRACT NO. 4400004485 / STATE PROJECT NO. H.009320: ACADIAN RD ROUNDABOUT, ROUTE LA 20 (CANAL BLVD) & LOCAL ROUTES 
(BACK STREET, JACKSON STREET, THOMPSON PLACE), THIBODAUX, LA
Engineering/Survey Manager providing professional supervision and project management oversight for the right-of-way mapping services to support 
parcel acquisition required for design of a new road roundabout in Thibodeaux, Louisiana. Project included field property surveys performed to DOTD 
survey standards and parcel title work reviews of affected properties. Final right-of-way map and parcel description deliverables, along with MicroStation 
parcel mapping files, were reviewed and submitted in accordance with established DOTD Location and Survey delivery requirements.

10/17 - 03/18

DOTD CONTRACT NO. 4400002746/STATE PROJECT NO. H. 012602.5: I-10 AT MORRISON RD INTERSTATE LIGHTING, ORLEANS PARISH, LA
Provided project oversight as Engineering / Surveyor Manager with supervision and project management of topographic surveys to support various 
interstate lighting design projects.  The projects included static GPS control surveys and topographic field surveys performed to DOTD survey standards 
within the full limits of the highway interchange.  The survey field information gathered included roadway surface features, drainage structures, 
designated subsurface utility locations, and structure data on elevated portions of the interstate bridge overpass.  Final deliverables, and MicroStation 
mapping files, were certified and submitted in accordance with established DOTD Location and Survey delivery requirements. 
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Firm employed by:   GOTECH, INC
Name RHAOUL GUILLAUME, SR, PE, 

F.ASCE
Years of relevant experience with this employer 44

Title President Years of relevant experience with other employer(s) 10
Degree(s) / Years / Specialization BS/1971/Civil Engineering; BA/1971/ Mathematics
Active registration number / state / expiration date PE License No. 20083 / LA / 9-30-2026

Year registered 1982 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Civil Engineering

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Principal-in-Charge / Mr. Guillaume, as principal of GOTECH, Inc. supervises all corporate activities to include project management for all contract requirements. Mr. 
Guillaume’s also include client liaison, project budgeting, manpower assignments, contract administration, design supervision, production of contract documents and quality 
control.  Mr. Guillaume is an experienced civil engineer with a background in hydrographic, topographic and control surveying, project management and estimating.

04/15 - Present
CONTRACT NO. 4400004485/PROJECT NO. H.009320: CONTRACT FOR ENGINEERING AND SURVEYING SERVICES, ACADIAN RD ROUNDABOUT, 
ROUTE LA 20 (CANAL BLVD) & LOCAL ROUTES (BACK STREET, JACKSON STREET, THOMPSON PLACE), THIBODAUX, LA
Mr. Guillaume is overall responsible for providing the required services for the project. GOTECH serves as Sub-Consultant to Hartman Engineering.

05/18 - Present

LA DOTD RETAINER CONTRACT FOR ELECTRICAL SERVICES (CONTRACT NO. 4400002746; PROJECT NO. H.013442.5) – I-10 AT CROWDER BLVD 
INTERSTATE LIGHTING, ORLEANS PARISH
Mr. Guillaume is the client liaison and is overall responsible for providing the required engineering and surveying services for the project.  GOTECH serves as 
a Sub-Consultant to GEC, Inc..

01/18 - Present
LADOTD PROSPECT BLVD SIDEWALKS, TERREBONNE PARISH, (CONTRACT NO. 4400010389) – PROSPECT BLVD SIDEWALKS, TERREBONNE PARISH
Mr. Guillaume is the client liaison and is overall responsible for providing the required engineering and surveying services for this project.GOTECH is the 
Prime Consultant.

10/14 - Present

LADOTD RETAINER CONTRACT FOR CONSTRUCTION ENGINEERING MANAGEMENT & STAFF AUGMENTATION SERVICES (CONTRACT NO. 
4400004729) –– DISTRICT 03 (ACADIA, LAFAYETTE, EVANGELINE, IBERIA, ST. LANDRY, ST. MARTIN, ST. MARY & VERMILION PARISHES, LA)
Mr. Guillaume is the client liaison and is overall responsible for providing the required engineering and inspection services for the project.  GOTECH is a Sub-
Consultant to GEC, Inc.

02/18 - 04/18
CONTRACT NO. 4400005891: LADOTD NORTH KENNER PEDESTRIAN IMPROVEMENTS, ORLEANS PARISH, LA
Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering and surveying services for the project.  GOTECH was 
a Sub-Consultant to Digital Engineering and Imaging, Inc.

09/07 - 09/13
PROJECT NO. 704-92-0036 & 704-92-0037: DOTD NEW ORLEANS SUBMERGED STREETS REPAIR, JEFFERSON & ORLEANS PARISHES
Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering and surveying services for the project.  GOTECH was 
a Sub-Consultant to HNTB.

02/09 - 08/12
PROJECT NO. 454-01-0047 & 454-02-0025: DOTD I-12 WIDENING DESIGN-BUILD, EAST BATON ROUGE & LIVINGSTON PARISHES, LA
Mr. Guillaume was the client liaison and was overall responsible for providing the required engineering, inspection and surveying services for the project.  
GOTECH was a Sub-Consultant to James Construction Group.  
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Firm employed by:   GOTECH, INC
Name SEAN MCKISSON, LSI Years of relevant experience with this employer 15

Title Survey Coordinator Years of relevant experience with other employer(s) 30
Degree(s) / Years / Specialization College of Engineering and Applied Science/2023/Cadastral Surveying

BS/Industrial Technology/2004 /Supervision & Design Concentrations
AAS/Industrial Technology/2000

Active registration number / state / expiration date LSI License No. 0000778 / LA / 3-31-2026

Year registered 2023 Discipline Land Surveyor Intern
Contract role(s) / brief description of responsibilities Land Surveyor Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. McKisson is a registered Land Surveyor Intern and serves as the coordinator of GOTECH field crews.  He monitors progress schedules and performs quality control checks 
on the raw data files. Mr. McKisson is a Computer-Aided Drafting and Design Technician for GOTECH.  His experience is based upon years of work in the civil engineering 
field producing drawings for roadway improvements, drainage projects, geometric details, bridge improvements and traffic improvement projects. Mr. McKisson is the most 
experienced MicroStation Specialist at GOTECH and in this position he is the Lead CADD Technician on many projects.  He assists project engineers in the various phases of 
project work such as quantity take-offs, cost estimates, quality control, drainage data compilation, construction phasing and traffic control signing plans.       

02/19 – Present

POINTE-MARIE: A NEW VILLAGE, BATON ROUGE, LA
Sr. Technician for the on-going design and construction of Pointe-Marie.  This project entails a planned community development of a mixed-use village 
encompassing over 120 acres.  His duties include the layout of roadways, drainage, grading, sanitary sewer system, utility layout and coordination and 
overseeing construction activities.  Phase I is complete and he is working on Phase II. Mr. McKisson also has been responsible for the boundary survey 
field work on the development.  This work includes geometric calculations, property corner setting, elevation surveys and lot layouts.  Working to improve 
drainage across overhead utilities and underground pipelines in the north end of the property to include Entergy Transmission and Distribution, Shell 
Pipeline, Baton Rouge Sewer Force Main and Entergy Gulf States.

11/19 – 05/21

NEW ORLEANS STREET REHABILITATION – NEW ORLEANS DEPARTMENT OF PUBLIC WORKS, ORLEANS PARISH, LA
Sr. Technician providing topographic surveying services for roadway rehabilitation design. The project included static GPS control surveys, elevation level 
loop runs, and conventional topographic field surveys. Topographic field information gathered included roadway/pavement surface features, drainage 
structures, both surface and subsurface utilities, and survey data on all features within the apparent right-of-way. All field data was collected in standard 
DOTD electronic feature code format. 

10/19 – 12/19

SMUCKERS DISTRIBUTION FACILITY, ST. TAMMANY PARISH, LA
Sr. Technician to provide topographic surveying and mapping services for the Smuckers project. The work is located in Lacombe, Louisiana on highway 434. 
GOTECH field crews obtained field data near a 27-acre site. GOTECH also mapped the data in an AutoCAD version for the designers to use. The topographic 
map showed existing features as pavement, ditches, culverts, lighting, signs, utility poles, traffic controls, driveways, and other utilities. 

10/17 – 03/18

DOTD CONTRACT NO. 4400002746; H.012602.5: RETAINER CONTRACT FOR ELECTRICAL SERVICES, I-10 AT MORRISON RD INTERSTATE LIGHTING, 
ORLEANS PARISH, LA  
Provided data processing and mapping services for the I-10 at Morrison Road Interchange Lighting Project.  He processed numerous survey field data files, 
produced a DTM surface model, and drafted in MicroStation format a detailed topographic base drawing of the highway interchange utilizing LADOTD’s 
feature code library.  Mr. McKisson’s responsibilities also included quality assurance reviews of submittal items following LADOTD Location and Survey 
compliance standards for deliverables.   

11/14 – 12/17 DOTD 4400003472: RETAINER CONTRACT FOR PROFESSIONAL SURVEYING SERVICES, STATEWIDE
Provided data processing, mapping, topographic and right-of-way surveying information in accordance with LA DOTD requirements.
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Firm employed by:   GOTECH, INC
Name ROBERT PRICE, PLS Years of relevant experience with this employer 7

Title Director of Operations Years of relevant experience with other employer(s) 20
Degree(s) / Years / Specialization MS/2009/Engineering & Technology Management; BS/1997/Survey & 

Mapping; BS/1993/Industrial Technology & Building Construction
Active registration number / state / expiration date PLS License No. 4889 / LA / 3-31-2026

Year registered 1992 Discipline Professional Land Surveyor
Contract role(s) / brief description of responsibilities Professional Land Surveyor

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Robert Price is a Licensed Professional Land Surveyor with more than 20 years of experience in land surveying and mapping; project management; and personnel 
management. He has provided surveying and utility location designation support for pipelines, road improvement, LNG facilities, oil and gas well locations, and private 
development projects.   

10/17 – Present

MOVE ASCENSION HENRY ROAD SAFETY WIDENING (LA 73 TILLOTSON ROAD/AKINS ROAD) ASCENSION PARISH, LA  
Mr. Price is the project manager providing the topographic surveying and mapping services to support the design and right-of-way acquisition for the Move 
Ascension - Henry Road widening project. Project surveys were in support of a new design to widen approximately 8-miles of roadway in Ascension Parish.  
GOTECH is a Sub-Consultant to GSA, Inc. 

11/22 – 06/23
DOTD CONTRACT NO. 4400017069: LOUISIANA WATERSHED INITIATIVE (LWI) MODELING CONTRACT REGION NO. 3 
Working as a subconsultant to WSP, GOTECH provided stream cross section data and structure details for the modeling effort.  Mr. Price was the survey 
coordinator for the project providing quality control reviews for the project and providing coordination for the transmittal of raw data to the modelers.  

09/21 – 08/22

DOTD CONTRACT NO. 4400017068: LOUISIANA WATERSHED INITIATIVE (LWI) MODELING CONTRACT REGION NO. 2 
Mr. Price was the project survey coordinator for the Region 2 Master Drainage Plan work.  The sites were in North Louisiana in the Ouachita Basin and lower 
Red River Basin.  Hundreds of miles of streams were surveyed and hundreds of structures were surveyed to provide the raw data for the Freese & Nichols 
modeling technicians.  

04/15 – 09/19

DOTD CONTRACT NO. 4400004485/STATE PROJECT NO. H.009320: ACADIAN RD ROUNDABOUT, ROUTE LA 20 (CANAL BLVD) & LOCAL ROUTES 
(BACK STREET, JACKSON STREET, THOMPSON PLACE), THIBODAUX, LA
Mr. Price was the Professional Land Surveyor providing professional supervision and project management oversight for the right-of-way mapping services 
to support parcel acquisition required for design of a new road roundabout in Thibodeaux, Louisiana.  Project included field property surveys performed 
to DOTD survey standards and parcel title work reviews of affected properties.  Final right-of-way map and parcel description deliverables, along with 
MicroStation parcel mapping files, were reviewed and submitted in accordance with established DOTD Location and Survey delivery requirements.

04/18 - 06/18

DOTD CONTRACT NO. 4400005891/STATE PROJECT NO. H.012479: LOCAL ROAD SAFETY PROGRAM / SAFE ROUTES TO SCHOOL PELTIER PARK 
SIDEWALKS  
Mr. Price was the Survey Project Manager managing the topographic survey to support design for various sidewalk, driveway and handicapped curbed ramp 
improvements along the perimeter of Peltier Park in Thibodeaux, Louisiana.  Project field activities included a 2,400-linear foot existing conditions and utility 
survey utilizing Louisiana DOTD electronic data collection standards.  The final deliverables for the project consisted of detailed plan/profile sheets drawn 
for the project alignment. 
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Firm employed by:   VECTURA CONSULTING SERVICES, LLC
Name SHEELAGH BRIN FERLITO, PE, 

PTOE
Years of relevant experience with this employer 10

Title Supervisor-Eng Years of relevant experience with other employer(s) 27
Degree(s) / Years / Specialization B.S. / 1988 / Civil Engineer
Active registration number / state / expiration date PE. 0025383 / LA 09/30/2027

Year registered 1993 Discipline Civil
Contract role(s) / brief description of responsibilities Traffic Engineering Lead / Meets MPR No. 5

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

07/21 – Present

H.007160: EBR COMPUTERIZED TRAFFIC SIGNAL, PHASE VB, BATON ROUGE, LA
Task leader for Vectura for the Construction Engineering and Inspection of 24 traffic signals. Brin oversaw the review of signal mast arm shop drawings to 
assist the City-Parish of Baton Rouge in accepting the manufactured poles. Brin and Reece, with the DOTD, City-Parish and the Contractor conducted field 
visits to confirm pole foundation locations.

07/19 – Present

MOVEBR NEW CAPACITY PROJECTS PROGRAM MANAGEMENT, BATON ROUGE, LA
Lead traffic engineer for entire the New Capacity Projects program management team. All traffic engineering scope of services, traffic / speed data 
collection, traffic design studies, safety studies, and traffic signal design plans are reviewed by Brin. She is in constant communication with the Traffic 
Engineering staff of DOTD and EBR Traffic Engineering Department. She understands the current requirements for all aspects of traffic engineering 
projects.

07/19 – Present

H.004791: DOTD BELLE CHASSE BRIDGE & TUNNEL REPLACEMENT PPP, BELLE CHASSE, LA
Project manager for the temporary and permanent traffic signal plans for the intersections of LA 23 at Burmaster St and at Engineers Rd. She based her 
traffic signal plans on design year volumes that were developed using growth rates from the New Orleans Regional Planning Commission Travel Demand 
Model. This project is the first ever Public-Private-Partnership performed by DOTD. 

09/20 – 12/21

H.010960.5: LA 30 ROUNDABOUTS AT TANGER I-10, ASCENSION PARISH, LA
Project manager for the design of temporary traffic signal plans that will be implemented during the roundabout construction along LA 30 in Gonzales, 
LA. The project involves replacing three existing signalized intersections with multilane roundabouts along LA 30 at I-10 Interchange ramps and at Tanger 
Boulevard. Vectura also developed signal timing plans for each phase of the construction to maintain progression along LA 30.

07/18 – 04/19

LA 1 PEDESTRIAN CROSSWALK STUDY AND TRAFFIC / PEDESTRIAN SIGNAL DESIGN, WEST BATON ROUGE PARISH, ADDIS, LA 
Developed a Pedestrian Crosswalk Study and Traffic Signal Construction Plans for the intersection of LA 1 at LA 990 in Addis, LA. The study was based on 
DOTD Traffic Engineering Manual Crosswalk Guidelines followed by traffic signal design plans based on DOTD requirements. The study included traffic and 
pedestrian traffic data collection, a speed study, crash analyses, intersection analyses and progression analyses. The signal plans included pedestrian signal 
equipment, signal timing parameter calculations, crosswalk striping, signs, DOTD pay items, estimated quantities, and construction cost. Brin also assisted 
with the Parish with the DOTD Permit Request for Intersection Control Devices on a State Right of Way.

09/17 – 04/18

US 11 AT US 190 BUS. (FREMAUX AVE.) PEDESTRIAN CROSSWALK STUDY AND TRAFFIC/PEDESTRIAN SIGNAL EQUIPMENT DESIGN, SLIDELL, LA
Developed a formal traffic study for a proposed crosswalk with pedestrian traffic signal equipment and pedestrian clearance timings based on DOTD 
requirements. Brin assisted with vehicle and pedestrian data collection, spot speed study, analyzed 3-year intersection crash data and developed signal 
timing for pedestrians to cross the street. From the design study, a set of Traffic Signal Modification Plans were developed to implement the recommended 
alternative.
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Firm employed by:   VECTURA CONSULTING SERVICES, LLC
Name LAURENCE LUCIUS LAMBERT, II, 

PE, PTOE, PTP
Years of relevant experience with this employer 10

Title Supervisor-Eng Years of relevant experience with other employer(s) 18
Degree(s) / Years / Specialization B.S./1997/Civil Engr. M.S./2006/Civil Engr. (Transportation focus) 

M.B.A./2010
Active registration number / state / expiration date PE.0029901 / LA / 3/31/2028

Year registered 2002 Discipline Civil
Contract role(s) / brief description of responsibilities Stage 0 Feasibility Study Lead / Meets MPR No. 5

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

07/23 – 11/23
H.015504.5: CCC DECORATIVE LIGHTING LEVEL 4 TMP, NEW ORLEANS, LA
Laurence was the project manager for a Level 4 Traffic Management Plan (TMP) for the Crescent City Connection (CCC). Laurence oversaw the lane closure 
analysis based on queuing. A safety analysis of the construction zone was also performed to identify any “hot spots”. 

12/21 – Present
H.012030.5: US 371 KCS RR OVERPASSES HBI, WEBSTER PARISH, LA
Laurence was the project manager for the design of permanent pavement marking and signing sheets for the construction plans in MicroStation. He will 
also participate in the QC of the sequence of construction and detour route.

06/21 – 02/22

H.013267: CAPITAL AREA PATHWAYS PROJECT, BATON ROUGE, LA
Laurence was project manager for a traffic study to evaluate trail crossings at three state routes that required DOTD approval. The traffic study included 
traffic data collection, safety analysis, existing conditions analysis and alternative analysis. Laurence used the DOTD Traffic Engineering Manual, MUTCD, 
and FHWA guidance to develop the most effective trail crossing alternatives.

07/19 – Present

MOVEBR NEW CAPACITY PROJECTS PROGRAM MANAGEMENT, BATON ROUGE, LA
At the beginning of the program, Laurence worked with the Capital Region Planning Commission to produce measures of effectiveness from the travel 
demand model to prioritize the MOVEBR project list. Laurence and Pong Wu developed a list of vehicle miles traveled, V/C ratios and vehicles hours of 
delay. Laurence also provided peer review for the traffic studies for Ben Hur Road and Lee Drive.

02/21 - 03/21
H.013256.5: I-10 ITS SCOTT TO LAKE CHARLES, SOUTHWEST LOUISIANA
Laurence was the lead traffic engineer for a Level 2 TMP for the construction of ITS equipment along I-10. The plan included a safety strategy that included 
a CAT Scan, LOS determination utilizing Citrix data, lane closure recommendations based on a queue analysis and public information strategies.

04/18 – 12/21

H.010960.5: LA 30 ROUNDABOUTS AT TANGER & I-10 GONZALES, ASCENSION, LA
Laurence provided a Quality Control review of the temporary construction and sequence of construction plans. Vectura also provided Quality Control 
review of signing and striping plans at 30% and 60% plan sets to ensure the roundabouts conformed to the Pavement Markings Details Sheet PM-09 and 
the MUTCD details on roundabouts.

10/17 – 10/18

H.013025: LA 182 (UNIVERSITY AVENUE) CORRIDOR PLANNING STUDY, LAFAYETTE, LA
Laurence was the lead transportation engineer for a Corridor Planning Study for LA 182. The scope focused on improving safety and mobility for 
pedestrian, bicycle, and transit users. Laurence collected AM & PM peak vehicle turning movement counts as well as pedestrian and bicycle counts. 
Laurence coordinated with the Acadiana Planning Commission to develop growth rates and design year volumes. Laurence then performed Highway 
Capacity Manual analysis for 5 intersections along the intersection analyses for the signalized and roundabout controlled alternatives. Included in the 
study was a safety analyses of five intersections and the intermediate segments. Based on the results of the safety analysis, Laurence provided design 
criteria to the design team for improving safety of pedestrians, bicycles, and vehicles.
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Firm employed by:   VECTURA CONSULTING SERVICES, LLC
Name REECE RODRIGUE, PE, PTOE, RSP1 Years of relevant experience with this employer 5

Title Engineer Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization B.S./2013/Civil Engr.
Active registration number / state / expiration date PE.0042074 / LA / 3/31/2028

Year registered 2018 Discipline Civil
Contract role(s) / brief description of responsibilities Traffic Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

04/21 – Present

MOVEBR DIRECT SELECT FOR TRAFFIC SIGNAL DESIGN, BATON ROUGE, LA
Reece is a project engineer for the design of traffic signal upgrades at 10 intersections. This projected included a traffic design report, preliminary and final 
plans for traffic signals that included traffic signal layout, fiber interconnect layout, fiber splicing diagrams, pedestrian crosswalk layout, and sign layout. 
The design also included traffic signal synchronization signal timing and pedestrian signal timing. 

06/23 – Present H.012845.1 CONNECTED & AUTONOMOUS VEHICLES (C/AV) TEAM AND WORKING GROUP SUPPORT 
Reece is a member of the team to develop new policies and legislation related to C/AV.

06/23 – Present H.011507.1 MONROE PHASE 3 SEA 
Reece visited the project site to document the controller type and detection needs at each signalized intersection within the right-of-way.

07/21 – Present

H.007160 - EBR COMPUTERIZED TRAFFIC SIGNAL, PHASE VB, BATON ROUGE, LOUISIANA
Reece is part of the team responsible for Construction Engineering and Inspection. Reece has reviewed the signal mast arm shop drawings to assist the 
City-Parish of Baton Rouge in accepting the manufactured poles. Reece, with the DOTD, City-Parish and the Contractor conducted field visits to confirm 
pole foundation locations.

01/23 – 02/24
H.011504 ALEXANDRIA ITS PHASE 2 
Reece was the project engineer for a site visit, System Engineering Analysis Report, Engineering Opinion of Probably Construction Cost and Level 2 
Transportation Management Plan.

06/22 – 02/23 H.012381.5 ITS FIBER MANAGEMENT SYSTEM DATA COLLECTION 
Reece performed the field observations for 40 sites to verify the ITS FMS and inventory services.

04/20 – Present

H.004791 DOTD BELLE CHASSE BRIDGE & TUNNEL REPLACEMENT PUBLIC-PRIVATE PARTNERSHIP PROJECT, BELLE CHASSE, LA
Reece is responsible for designing the temporary traffic signal for the intersection of LA 23 at Engineers Rd. for eight phases of construction per the 
anticipated sequence of construction. Temporary pole location and heights were recommended for placement for use for all construction phases. Vehicle 
clearance interval calculations were conducted for each phase in accordance with DOTD and ITE guidance. Reece is responsible for producing the traffic 
impact analysis portion of the Traffic Management Plan that was also used in planning for the permanent and temporary signal timing plans. Reece was 
also responsible for producing the permanent signal plans for the LA 23 intersections at Engineers Road and at Burmaster Street. He evaluated stop bar 
locations, calculated vehicle, and pedestrian clearance intervals, designed the railroad preemption sequence for both at-grade crossings, designed the 
wiring layout, and developed the interconnect plan. In addition, Reece was responsible for reviewing and approving shop drawings that were submitted by 
the contractor for use in construction.

01/21 – 05/21

H.013256 - I-10 ITS SCOTT TO LAKE CHARLES, LAFAYETTE, ACADIA, AND JEFFERSON DAVIS PARISHES
Reece was a member of the subconsultant team who was tasked with reviewing the ITS plans for 15 sites along I-10 where CCTV cameras were being 
installed. Reece was responsible for measuring anticipated construction quantities and producing a cost estimate for said quantities by using DOTD’s Bid 
Tabulation and Cost Estimating Tool.
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Firm employed by:   VECTURA CONSULTING SERVICES, LLC
Name KRISTEN FARRINGTON, PE, PTOE, 

RSP1
Years of relevant experience with this employer 5

Title Engineer Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization B.S. / 2014 / Civil Engr.
Active registration number / state / expiration date PE.0042785 / LA / 3/31/2027

Year registered 2019 Discipline Civil
Contract role(s) / brief description of responsibilities Traffic Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

12/23 – Present
H.972501.1 SOUTH RANGE ROAD STAGE 0, TANGIPAHOA PARISH, LA
Kristen was the project manager for a Stage 0 project to improve operations on South Range Road. The project included data collection, existing conditions 
analysis, safety analysis, and alternatives development.

05/23 – 05/24
US 190B/FREMAUX AVE SIDEWALK FEASIBILITY STUDY, SLIDELL, LA
As a subconsultant to Richard C. Lambert Consultants, LLC, Laurence was the project manager for a sidewalk feasibility study that included data collection, 
safety analysis, alternative analysis, and final report.

04/22 – 11/23

H.013267 CAPITAL AREA PATHWAYS PROJECT, BATON ROUGE, LA
Kristen is the lead designer for four pedestrian hybrid beacons (PHB’s) with two crossings located on state routes. The locations were approved in a 
previous study and are now under design for construction. Kristen is working closely with the City and DOTD on the construction plan development as 
PHB’s are a new traffic control device for DOTD. Prior to the design of the PHB’s, Kristen prepared a traffic study evaluating all six uncontrolled crosswalks 
along the path, which included data collection and determining the appropriate treatment for each crossing location based on FHWA, DOTD and MUTCD 
guidance.

09/17 – 09/18

H.011160 LA 73 CORRIDOR STUDY STAGE 0 (LA 74 TO LA 621), ASCENSION PARISH
Kristen was the designer responsible for concept development, report writing, and impact analysis for a Stage 0 study. The purpose of the study was 
to evaluate conceptual alternatives to improve capacity and operations along the LA 73 corridor and its connecting transportation network. The scope 
included the evaluation of three interchange configurations for the interchange of I-10 at LA 73 in conjunction with two corridor alternatives for LA 73, 
resulting in six different alternatives for which line and grade, impacts, and high-level cost estimates were prepared.

04/18 – 04/19

H.011243.1 I-49 AT US 190 AND LA 31 INTERCHANGE IMPROVEMENTS STAGE 0, ST. LANDRY PARISH
Kristen was the project engineer responsible for crash and safety analysis, report writing, planning, and designing for this Stage 0 Study to evaluate 
alternatives to improve traffic operations and safety at the I-49 interchanges with US 190 and LA 31. Crash and safety analysis was performed using the 
DOTD CAT Scan tool and IHSDM, and line and grade was prepared to DOTD Design Standards for various corridors, including arterial collectors and freeway 
ramps. 

04/19 – 6/21

H.013817.1 A 117 IMPROVEMENTS STAGE 0, VERNON AND NATCHITOCHES PARISHES
Kristen served as project engineer responsible for a Stage 0 study for 18 miles of two-lane highway. The study evaluated the impacts of correcting deficient 
vertical and horizontal geometry along the corridor, widening for the addition of shoulders, and adding passing lanes and turn lanes at strategic locations 
along the corridor. Kristen was responsible for performing the safety analysis including crash rate number method, over-representation, CAT Scan quality 
assurance, HSM existing safety analysis, and No-Build Analysis. Kristen designed high-level concept exhibits, evaluated environmental impacts, and 
prepared high level cost estimates and comparison matrices to determine which preliminary alternatives best meet the purpose and need of the project. 
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Firm employed by:   ELOS ENVIRONMENTAL, LLC
Name LUCAS WATKINS Years of relevant experience with this employer 19

Title Principal/Environmental Scientist Years of relevant experience with other employer(s) 4
Degree(s) / Years / Specialization MS/2005/Biological Sciences; BS/2000/Forest Management 
Active registration number / state / expiration date National Highway Institute: NEPA & Transportation 

Decision-Making Process, USACE Wetland Delineation, 2007
Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities NEPA Clearance/Agency Coordination/

Stakeholder Outreach/Public Meetings
Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Lucas Watkins is the President and founding Principal of ELOS. His experience includes environmental regulatory compliance and project management. He has managed 
large-scale, multifaceted projects, including complex transportation infrastructure, disaster recovery and debris removal, and wetland restoration initiatives. His key strengths 
include wetland delineations, wetland permitting, wetland restoration, NEPA compliance, ASTM Phase I Environmental Site Assessments (ESAs), stormwater management, 
Federal Energy Regulatory Commission (FERC) overview and guidance, endangered species surveys, and timber and forest management.

02/23 – Ongoing

STATE PROJECT NO. H.014340: ROUNDABOUT AT MINNESOTA PARK AND RANGE ROAD, TANGIPAHOA PARISH
ELOS is contracted to complete a wetland delineation to obtain a jurisdictional determination from the USACE and, if necessary, submit a permit 
application for a roundabout at the intersection of Minnesota Park and Range Road covering 2.5 acres. ELOS is collecting data and preparing the wetland 
delineation report, which involves detailed field assessments to identify and map wetland boundaries and associated habitats in accordance with federal 
guidelines. The report assists with clarifying whether proposed activities impact waters of the United States and require permits. ELOS also assisted with 
a CATEX, Phase I ESA, and the SOVs. Mr. Watkins monitors the project timelines, milestones, and budgets to ensure the timely delivery of environmental 
assessments that align with project schedules and budgets. He also reviewed the SOVs and supporting documentation before initiating the process with 
agencies. ELOS is currently preparing a stormwater permit and SWPPP to ensure regulatory compliance and proper stormwater runoff management for the 
project site.

09/20 – Ongoing

LADOTD RURAL BRIDGES, PHASES I & II, STATEWIDE, LA
ELOS has been contracted to provide environmental services for the Rural Bridge Replacement Initiative projects in six districts across the state. ELOS 
conducted a ground-level investigation of the right-of-way to locate wetlands and verify the accuracy of the aerial base mapping. Mr. Watkins ensures that 
all project phases comply with federal and state environmental regulations. He facilitates effective communication among DOTD officials, environmental 
organizations, and other stakeholders to address concerns and maintain transparency throughout the project.

09/22 – Ongoing

LADOTD IIJA OFF-SYSTEM BRIDGES DISTRICT 62, STATEWIDE, LA
This off-system bridge project involves replacing six bridges in Livingston, St Helena, St. John the Baptist, St. Tammany, Tangipahoa, and Washington Parish. 
ELOS performed wetland delineations, completed permit applications, solicited views (SOVs) to document a categorical exclusion (CATEX) for the proposed 
work, conducted cultural resources research, prepared tribal packets and reports, and wrote navigability determination reports. Mr. Watkins has reviewed 
the findings reports before sending them to the client. ELOS performed the delineations in accordance with the latest US Army Corps Wetland Delineation 
Manual. ELOS is currently providing permitting services to support ongoing project needs and regulatory compliance. These services include preparing and 
submitting permit applications, coordinating with relevant agencies, and ensuring that all project activities comply with state and federal requirements.
LADOTD ROUSSEAU BRIDGE REPLACEMENT, ST. TAMMANY PARISH
ELOS was contracted to provide environmental services for the Rousseau Bridge Replacement Project located on approximately 2.62 acres. ELOS 
performed a wetland delineation, submitted permit applications, provided a State Historic Preservation Officer (SHPO) Section 106 desktop review and 
consultation, and completed a SOV.
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Firm employed by:   ELOS ENVIRONMENTAL, LLC
Name BRIAN FORTSON Years of relevant experience with this employer 13

Title Senior Project Manager/Biologist Years of relevant experience with other employer(s) 23
Degree(s) / Years / Specialization JD/2006/Civil Law; BS/1995/Wetland Ecology
Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities NEPA Clearance/Feasibility Analysis/Agency Coordination

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Brian Fortson leads permitting and Environmental Review Records (ERR) for multiple projects related to local development and infrastructure improvement initiatives. Mr. 
Fortson provides technical expertise on several projects. He previously served as a Planning Technician, Land Use Planner, Environmental Specialist, and Coastal Wetland and 
Environmental Resources Manager for St. Tammany Parish Government from 1988 to 2013. He administered the St. Tammany Parish Local Coastal Program under the Coastal 
Zone Management Act of 1972. He was responsible for managing the Parish government’s natural resource permitting efforts. 

02/23 – Ongoing

STATE PROJECT NO. H.014340: ROUNDABOUT AT MINNESOTA PARK AND RANGE ROAD, TANGIPAHOA PARISH
ELOS is contracted to complete a wetland delineation to obtain a jurisdictional determination from the USACE and, if necessary, submit a permit 
application for a roundabout at the intersection of Minnesota Park and Range Road covering 2.5 acres in Tangipahoa Parish, Louisiana (H.014340). ELOS 
is collecting data and preparing the wetland delineation report, which involves detailed field assessments to identify and map wetland boundaries and 
associated habitats in accordance with federal guidelines. The report assists with clarifying whether proposed activities impact waters of the United States 
and require permits. ELOS also assisted with a CATEX, Phase I ESA, and the SOVs. Mr. Fortson monitors project timelines, milestones, and budgets to 
ensure the timely delivery of environmental assessments that align with the overall project schedule. ELOS is currently preparing a stormwater permit and 
SWPPP to ensure regulatory compliance and proper stormwater runoff management for the project site.

01/21 – Ongoing

A 22 GAPPING, ASCENSION PARISH
ELOS is contracted to perform a wetland delineation, complete joint permit applications, complete a biological survey, monitor for bald and golden eagle 
protection, complete a Phase I ESA, complete a Section 106 review and report, and assist with wetland mitigation planning. ELOS also provided a Phase 
I Cultural Resource Survey and report. Mr. Fortson has served as the project manager, assisting in determining the potential jurisdictional wetlands and 
other waters, preparing and submitting permit applications, and reviewing the desktop Section 106 review. He also oversaw the Phase I ESA and wetland 
mitigation planning. Mr. Fortson is currently coordinating with the Louisiana Department of Conservation and Energy on the mitigation review process. 

11/17 – Ongoing

MOVE ASCENSION - PHASES I, II, & III, ASCENSION PARISH
ELOS is contracted to provide environmental services to support the feasibility, engineering, and design of more than 60 roadway improvement projects 
for Move Ascension. The projects have ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding 
turn lanes, adding J-turns, and providing new connector roads. ELOS’ services have included assessing feasibility options, conducting wetland delineations, 
completing cultural resource evaluations, completing CATEX, and submitting permit applications to state and federal agencies, depending on the scope of 
the specific project. Mr. Fortson leads multidisciplinary teams of environmental specialists, engineers, and consultants to efficiently and effectively achieve 
project objectives, navigating the complexities of environmental compliance. His leadership ensures that infrastructure development meets regulatory 
standards while minimizing environmental impacts and maximizing community benefits.

09/20 – Ongoing

LADOTD RURAL BRIDGES PHASES I & II, STATEWIDE, LA
ELOS has been contracted to provide environmental consulting services for the LADOTD Rural Bridge Replacement Initiative for two project phases. Phase I 
involved bridge replacements under 16 state project numbers and supplemental task orders, impacting 33 structures in Districts 03, 07, 61, and 62. Phase 2 
is ongoing and involves bridge replacements under nine state project numbers and supplemental task orders, affecting multiple structures in Districts 5, 8, 
and 58.  Almost all the projects have included a wetland delineation, permit applications, a cultural resource survey, and a T&E survey. 
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Firm employed by:   ELOS ENVIRONMENTAL, LLC
Name BASILE DARDAR Years of relevant experience with this employer 8

Title Environmental SpecialisT/Project Manager Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS/2014/Biology; Wetland Delineation Certification, 2018; Traffic Control 

Technician
Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Wetland Studies, Environmental Data Collection and Surveys, 

Endangered Species Survey including tricolored bat, Environmental 
Permits, Impacts Evaluation, NEPA Clearance, and Stage 0 Checklists 

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Basile Dardar is an environmental scientist with a diverse range of experience, including inspections, permitting, environmental surveying, report development, research, 
sampling, testing, and coordination with agencies and clients. Mr. Dardar provides environmental expertise, accurate reporting, and a high degree of professionalism to every 
project. Mr. Dardar has led wetland delineations and environmental assessments for multiple clients across the state, including local development projects, mitigation banks, 
and infrastructure developments. 

02/23 – Ongoing

STATE PROJECT NO. H.014340: ROUNDABOUT AT MINNESOTA PARK AND RANGE ROAD, TANGIPAHOA PARISH
ELOS is contracted to complete a wetland delineation to obtain a jurisdictional determination from the USACE and, if necessary, submit a permit 
application for a roundabout at the intersection of Minnesota Park and Range Road covering 2.5 acres in Tangipahoa Parish, Louisiana (H.014340). ELOS 
is collecting data and preparing the wetland delineation report, which involves detailed field assessments to identify and map wetland boundaries and 
associated habitats in accordance with federal guidelines. The report assists with clarifying whether proposed activities impact waters of the United 
States and require permits. Mr. Dardar has worked on the SOVs, reviewed the CATEX sections and documentation, written permit applications, and 
coordinated with LADOTD. Mr. Dadar is currently preparing a stormwater permit and SWPPP to ensure regulatory compliance and proper stormwater 
runoff management for the project site.

11/17 – Ongoing 

MOVE ASCENSION - PHASES II & III, ASCENSION PARISH
ELOS is contracted to provide environmental services to support the feasibility, engineering, and design of more than 60 roadway improvement projects 
for Move Ascension. The projects have ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding 
turn lanes, adding J-turns, and providing new connector roads. ELOS’ services have included assessing feasibility options, conducting wetland delineations, 
completing cultural resource evaluations, completing CATEX, and submitting permit applications to state and federal agencies, depending on the scope of 
the specific project. Mr. Dardar has worked on the wetland findings report for the USACE jurisdictional determination of wetlands, reviewed delineation 
photographs and maps, and reviewed corresponding figures and data for the permit applications.

06/24 – Ongoing
STATE PROJECT NO. H.014375: US 190 ROUNDABOUTS, ST. TAMMANY PARISH
ELOS has been contracted to perform a wetland delineation, prepare and submit a JPA, complete Section 106 reviews, and conduct T&E species surveys 
for a 28-acre area for the installation of roundabouts on US 190. Mr. Dardar has assisted with writing and reviewing the T&E species report.

08/22 – 08/24

LADOTD ROUSSEAU BRIDGE REPLACEMENT, ST. TAMMANY PARISH
ELOS was contracted to provide environmental services for the Rousseau Bridge Replacement Project located on approximately 2.62 acres in St. Tammany 
Parish. Services included wetland delineation, a Scenic Rivers permit application, an emergency authorization application to the USACE, SOVs, and a final 
report. Mr. Dardar has conducted a wetland delineation, submitted reports to USACE, coordinated with the field team on SOVs and required information, 
and reviewed permit drawings.
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Firm employed by:   ELOS ENVIRONMENTAL, LLC
Name MIKE HILL Years of relevant experience with this employer 4

Title Environmental Scientist Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS/2019/Environmental Science
Active registration number / state / expiration date DOTD FAA-certified UAV(Drone) pilot. Certification No: 4566332

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Wetland Studies, Environmental Data Collection and 

Surveys, Environmental Permits, Impacts Evaluation, 
NEPA Clearance, and Stage 0 Checklists

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mike Hill is an experienced environmental scientist who specializes in field investigations. He is well-versed in wetland delineations, threatened and endangered species 
surveys, permit applications, and environmental monitoring. As a licensed drone pilot, Mike also has experience collecting and processing drone footage. His knowledge of 
habitat types and his skills as a drone pilot allow him to conduct thorough aerial surveys. Additionally, Mr. Hill has extensive experience coordinating with LADOTD and the 
Federal Highway Administration (FHWA) on multiple bridge and road projects.

11/21 – Ongoing 

MOVE ASCENSION - PHASES I, II, & III, ASCENSION PARISH
ELOS is contracted to provide environmental services to support the feasibility, engineering, and design of more than 60 roadway improvement projects 
for Move Ascension. The projects have ranged from installing roundabouts at intersections of local roads with state highways to widening roads, adding 
turn lanes, adding J-turns, and providing new connector roads. ELOS’ services have included assessing feasibility options, conducting wetland delineations, 
completing cultural resource evaluations, completing CATEX, and submitting permit applications to state and federal agencies, depending on the scope of 
the specific project. Mr. Hill has worked on the wetland delineation and has completed the report to be submitted to the USACE for the permit.

11/21 – Ongoing

LADOTD RURAL BRIDGES PHASES I & II, STATEWIDE, LA
ELOS has been contracted to provide environmental consulting services for the replacement of bridges in rural areas for two project phases. Phase I 
involved bridge replacements under 16 state project numbers and supplemental task orders, impacting 33 structures in Districts 03, 07, 61, and 62. Phase 
2 is ongoing and involves bridge replacements under nine state project numbers and supplemental task orders, affecting multiple structures in Districts 5, 
8, and 58. Almost all projects have included a wetland delineation, permit applications, a cultural resource survey, and a survey of T&E species. Mr. Hill has 
coordinated field crews to gather field data, including plot photos, and has worked on the permit submittal.

04/22 – Ongoing

N. BRICKYARD RD. BRIDGE REPLACEMENT, TANGIPAHOA PARISH
ELOS has been contracted to provide environmental clearance for the replacement of the North Brickyard Road Bridge. The project includes a CATEX 
prepared in accordance with FHWA guidance, and a wetland study and delineation are also required. Mr. Hill performed field delineation, prepared the 
SOVs packets for the permit application, and consulted with local and state entities to ensure the project complied with environmental regulations.

04/22 – 08/23

LOD STAFFORD RD BRIDGE REPLACEMENT, LIVINGSTON PARISH, LA
ELOS has been contracted to provide environmental services that include aiding the client in the submittal of the  Federal Emergency Management 
Administration’s (FEMA) 8-Step Process, SOV process, performing a wetland delineation, and submitting a permit application to the USACE for a 0.25-acre 
tract of land to authorize the proposed activities for the Lod Stafford Road Bridge Replacement project located in Livingston Parish, LA. Mr. Hill delineated 
and entered data into the ArcGIS system to complete the wetland report.
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Firm employed by:   ELOS ENVIRONMENTAL, LLC
Name CHRISTOPHER WILSON Years of relevant experience with this employer 2

Title Archaeologist Years of relevant experience with other employer(s) 6
Degree(s) / Years / Specialization MA/2023/Art History and Curatorial Studies; MA/2022/Archaeology; 

BA/2021/Art and Archaeology
Active registration number / state / expiration date Registered Professional Archaeologist

Year registered N/A Discipline N/A
Contract role(s) / brief description of responsibilities Section 106 Desktop Reviews, Terrestrial and Maritime 

Archaeology, Phase I, II, and III Cultural Resource Surveys, 
Evaluations, and Recoveries, Construction Monitoring

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Christopher Wilson is a Registered Professional Archaeologist (RPA) with experience in archaeological management, excavation, and the processing of artifacts. He earned 
his Master of Arts in Archaeology from Yale University and has worked on excavation projects in Greece, Poland, Portugal, and the United States. Mr. Wilson has expertise in 
terrestrial and maritime archaeology, including desktop reviews, Phase I surveys, Phase II evaluations, and Phase III data recovery, as well as historic structure evaluation, his-
toric preservation, curation, budget creation and management, and drafting and negotiating Memorandums of Agreement. He has experience in ethnography, construction 
monitoring, ground-penetrating radar, and remote sensing surveys. Mr. Wilson is a certified open-water diver and a United States Marine Corps veteran.

08/23 – 11/24
(Project 

Ongoing)

DOTD RURAL BRIDGE REPLACEMENT PHASES I & II, STATEWIDE, LA
Mr. Wilson was responsible for providing cultural resource management (CRM) services for a DOTD rural bridge replacement project. His duties included 
conducting research, preparing a Phase I report, and managing STP (Shovel Test Pit) data. He coordinated with agencies such as the SHPO, the National 
Register of Historic Places (NRHP), and the DOTD. Additional tasks include preparing transmittal letters, completing LHRI (Louisiana Historic Resource 
Inventory) forms, managing the Survey123 platform, overseeing field crew activities, and preparing and submitting the final report. Mr. Wilson ensured all 
documentation and processes met regulatory requirements for cultural resource assessments.

07/24– 08/24

US 190 ROUNDABOUTS, ST. TAMMANY PARISH
Mr. Wilson was responsible for CRM services for the construction of three roundabouts along Highway 190 in St. Tammany Parish in support of Section 106 
compliance. His responsibilities included SHPO files to include all previously recorded cultural resource surveys, archaeological sites, and historic structures 
within a 1-mile radius. He also compiles reviews and reports to summarize findings and addresses any potential impacts on cultural resources, including 
cemetery reviews.

10/24 – 10/24

OLD MILL SETTLEMENT ROAD, LIVINGSTON PARISH
Mr. Wilson was responsible for performing a Section 106 desktop review in support of Livingston Parish Government for their proposed road project. His 
responsibilities included, but were not limited to, working with all applicable state agencies and adhering to the regulations of 36 CFR Part 800. He verified 
that the site had experienced disturbances due to road construction and that there was a high probability of Cultural resources, given the proximity of the 
Amite River and the previously recorded archaeological sites.

06/24 – 10/24

MOVE ASCENSION, PHASE III, ASCENSION PARISH
Mr. Wilson was responsible for conducting a Section 106 Desktop Review of the Roddy Road area as part of the third phase of the Move Ascension project. 
This review included identifying potential historic structures by using SHPO databases and files. He also reviewed historic aerial images for structures in the 
area. He was able to identify, from multiple sources, that there were historical structures. He compiled his findings and met with GIS to report them. 
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17. Firm Experience:

THOMPSON PROJECT #1
Firm name Thompson Engineering, Inc. Discipline(s)* ROAD
Project name LA 25: Washington Parish Sidewalks Segment B & C Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011835.6 Owner’s name Washington Parish
Project location Washington Parish Owner’s Project Manager Alex Sumrall
Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org
Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000’s) $20.9
Services completed by this firm    (mm/yy) 10/22 Cost of consultant services provided by this firm ($1,000’s) $20.9
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, led 
the preliminary and final design of ADA compliant sidewalks and 
after successful bidding, Thompson continued work in providing 
Construction Engineering and Inspection Services for the 
Washington Parish Sidewalk Project in Franklinton, Louisiana. 

This Transportation Alternatives Program (TAP) project consisted 
of 4,000 linear feet of 6-foot-wide decorative concrete sidewalks 
along Cleveland Street, Main Street (LA 25), Pearl Street and 
Jackson Street. 

The work also included concrete curbs, drainage, striping, and ADA 
ramps. The sidewalks provide a non-motorized transportation link 
in the community and will tie into the Safe Routes to School project 
around the Franklinton Junior High School. Future phases to extend 
the path along Main Street (LA 25) are in the final design phase. The 
project provides connectivity between residential neighborhoods 
and established commercial areas and government services. 

Thompson provided engineering and inspection services that 
included coordination with Washington Parish and the LADOTD, 
maintaining field records, and preparing monthly pay estimates and 
progress reports in DOTD’s Site Manager. 

Team Members: Mark Schutt, PE
100% of the work for this project was performed in Louisiana.



Page 38 of 75

THOMPSON PROJECT #2
Firm name Thompson Engineering, Inc. Discipline(s)* ROAD
Project name Lafitte Sidewalks Phase 2 Firm responsibility (prime or sub?) Prime

Project number State Project No. H.009753 Owner’s name Town of Jean Lafitte
Project location Jefferson Parish Owner’s Project Manager Yvette Crain
Owner’s address, phone, email 2654 Jean Lafitte Boulevard, Lafitte, LA 70067; 504.689.2208; ycrain@townofjeanlafitte.com
Services commenced by this firm (mm/yy) 05/19 Total consultant contract cost ($1,000’s) $10.8
Services completed by this firm    (mm/yy) 12/19 Cost of consultant services provided by this firm ($1,000’s) $10.8
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, provided design, 
construction engineering and resident inspection for the Lafitte Sidewalk 
Project Phase 1 & 2 in Lafitte Louisiana. 

Phase 1 consisted of 1,100 linear feet of 5-foot-wide concrete sidewalks 
along Treasure Street. Phase 2 consisted of 1,600 linear feet of 5’ and 8’ wide 
concrete sidewalk along Treasure Street and Church Street and LA 302. 

The work also included landscaping, curbs, drainage, striping, and ADA ramps. 
The sidewalks provide a non-motorized transportation link in the community 
and connect to the Town Hall, Senior Center, Post Office, and Fisher School. 
A future phase to extend the path along residential area of LA 45 is in the 
conceptual design phase. 

The projects provided connectivity between residential neighborhoods and 
established commercial areas and government services. These projects were 
funded in part by DOTD through the Transportation Alternatives Program 
(TAP). 

Thompson provided engineering and inspection services to include 
coordinating with the Entity and the District, maintaining field records 
and preparing monthly pay estimates and progress reports in DOTD’s Site 
Manager. The team coordinated with DOTD as well as Jefferson Parish. 

Team Members: Donovan Duffy, PE | David Dupre, PE
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #3
Firm name Thompson Engineering, Inc. Discipline(s)* ROAD
Project name St. John Westbank – Mississippi River Multi-Use 

Trail, Phase IV
Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011845 Owner’s name St. John the Baptist Parish
Project location St. John the Baptist Parish Owner’s Project Manager Peter Montz
Owner’s address, phone, email 1801 W. Airline Highway, Laplace, LA 70068; 985.652.1702; p.montz@stjohn-la.gov
Services commenced by this firm (mm/yy) 09/19 Total consultant contract cost ($1,000’s) $98
Services completed by this firm    (mm/yy) 03/21 Cost of consultant services provided by this firm ($1,000’s) $98
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

PHASE IV:
Thompson Engineering, operating as Meyer Engineers, Ltd, completed final plans and 
Construction Engineering and Inspection (CE&I) for the St. John Mississippi River Trail – 
Phase IV project (S.P. No. H.011845). This 10’ wide asphalt multi-use trail is on the East Bank 
Mississippi River levee from Reserve to the St. James Parish line. 

This final phase completed the multi-use path on the levee from the St. Charles Parish line 
to the St. James Parish line, for a total path length of over 13 miles long. Most of the trail 
is on top of the levee; however, portions of the trail are near the toe or side of the levee 
to avoid industry conflicts. The work also included drainage, ramps, an ADA compliant 
concrete sidewalk switch back on the side of the levee, a pedestrian crossing on River Road, 
signage, and striping. The asphalt trail consisted of 4” of asphalt on top of base course. 
The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection 
of the levee. Thompson coordinated and acquired permits from USACE, CPRA, and the 
Pontchartrain Levee District. This Transportation Alternatives Program (TAP) project was 
in accordance with DOTD requirements, including design, CE&I, Site Manager, close out 
submittals, Form 2059, and record drawings. 

Other Phases included:

PHASE I, II & III: Thompson completed the design and Construction Engineering and Inspection (CE&I) for Phases I, II & III (S.P. No. H.009770). The project 
limits were from the St. Charles Parish line to West 10th Street in Reserve. Most of the 10’ asphalt path was constructed on the crown of the levee, but 
portions were constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. USACE and Levee Board permits 
were obtained. 

Team Members: Donovan Duffy, PE | David Dupre, PE | Mark Schutt, PE | Tyler Gettys, PE | Nicole Dunn, PE
100% of the work for this project was performed in Louisiana.

mailto:p.montz%40stjohn-la.gov?subject=
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THOMPSON PROJECT #4
Firm name Thompson Engineering, Inc. Discipline(s)* ROAD
Project name 40 Arpent Trail Firm responsibility (prime or sub?) Prime

Project number State Project No. H.013525 Owner’s name St. Bernard Parish
Project location St. Bernard Parish Owner’s Project Manager Donald Bourgeois
Owner’s address, phone, email 8201 W. Judge Perez Drive, Chalmette, LA 70043; 504.278.4280; dbourgeois@sbpg.net
Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $168.9
Services completed by this firm    (mm/yy) 04/24 Cost of consultant services provided by this firm ($1,000’s) $168.9
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, provided design 
services as well as Construction Engineering and Inspection (CE&I) services for 
the 40 Arpent Trail project for St. Bernard Parish. The project advances the 
Parish’s Bicycle and Pedestrian Plan by constructing an approximately 8‑mile, 
10‑foot‑wide asphalt multi‑use path along the Forty Arpent Canal, extending 
from Arabi near Alexander Avenue to Violet Canal.

The shared-use path accommodates walkers, joggers, bicyclists, skaters, and 
other non‑motorized users, and includes striping, signage, and pedestrian 
signals. The project also features two new bicycle‑pedestrian bridges crossing 
the canal at Val Riess Park and De Bouchel Boulevard, enhancing connectivity 
between residential areas, parks, and community facilities.

Thompson’s CE&I responsibilities included daily inspection using 
DOTD‑certified inspectors, coordination with DOTD District 02 staff, and full 
documentation of construction activities through DOTD’s Site Manager and 
HeadLight platforms. The team ensured compliance with all DOTD standards, 
maintained field records, and supported project closeout requirements.

Team Members: David Dupre, PE
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #5
Firm name Thompson Engineering, Inc. Discipline(s)* ROAD
Project name Wisner Boulevard Shared Use Path Firm responsibility (prime or sub?) Prime

Project number State Project No. H-971845-1 Owner’s name New Orleans Department of Public Works
Project location Orleans Parish Owner’s Project Manager Louis Haywood
Owner’s address, phone, email 1300 Perdido Street, Room 6W03, New Orleans, LA 70112; 504.658.8056; lrhaywood@nola.gov
Services commenced by this firm (mm/yy) 03/15 Total consultant contract cost ($1,000’s) $168
Services completed by this firm    (mm/yy) 08/17 Cost of consultant services provided by this firm ($1,000’s) $74
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, completed the design of 
the Wisner Boulevard Shared Use Path project, which included a 10-foot-wide 
path for bicycles and pedestrians along Wisner Boulevard. The 3,200-foot-
long path is on the Bayou St. John side of Wisner Boulevard and begins at the 
termination of the existing path, north of I-610 and ends at Esplanade Avenue. 
The project included tying into the newly replaced Wisner Bridge over I-610.

The scope included the bridge tie-ins, striping, and pedestrian traffic striping. 
The project also involved the path crossing two major intersections: Wisner 
Boulevard at Esplanade Avenue, and Wisner Boulevard at Desaix Boulevard. 
Pedestrian traffic signals were added to both intersections. During design, the 
City of New Orleans decided to accelerate the construction of this path, so 
these paths were added as a change order to the Wisner Bridge Replacement 
project. Thompson designed the path approaching the Wisner Bridge, which 
included a pathway on the bridge. 

A challenge on this project was trying to fit in a pathway between Wisner 
Boulevard and Zachary Taylor Drive, which is parallel to Wisner Boulevard. The 
solution included removing the shoulder from Wisner Boulevard, construction 
of a concrete guard rail along Wisner, and a curb along Zachary Taylor. The 
team coordinated with the City of New Orleans Department of Public Works, 
New Orleans Traffic Engineering, Regional Planning Commission, DOTD, 
and New Orleans City Park Officials. The project was funded by DOTD’s TAP 
Program from the Federal Highway Administration.

Team Members: David Dupre, PE | Eric Colwart, PE
100% of the work for this project was performed in Louisiana.

mailto:lrhaywood%40nola.gov?subject=


Page 42 of 75

SJB PROJECT #1
Firm name SJB Group, LLC Discipline(s)* Survey
Project name LA 1 to LA 415 Connector to Interstate 10 Firm responsibility (prime or 

sub?) Prime

Project number H.005121 Owner’s name LADOTD
Project location Port Allen, West Baton Rouge Parish, Louisiana Owner’s Project Manager Jonathan Herrod
Owner’s address, phone, email 1202 Capital Access Road, Baton Rouge, LA; 225.379.1105;  Jonathan.Herrod@la.gov
Services commenced by this firm (mm/yy) 10/23 Total consultant contract cost ($1,000’s) $1.117
Services completed by this firm    (mm/yy) 12/24 Cost of consultant services provided by this firm ($1,000’s) $1.117
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The project provides field data for the final design of a roadway to connect LA 
1 to LA 415. The project is a supplement to previously performed surveying 
for the realignment of the due to recent development and construction. The 
project limits included a 2.9-mile corridor beginning approximately 0.2 miles 
north of the intersection of I-10 and LA 415 and continuing in a southeasterly 
direction along the extension of LA 415 across the intercoastal canal, industrial 
areas, and agriculture field to the intersection of LA. The project limits also 
include an approximate 1.8-mile corridor along LA 1 that extends from the 
roadway into residential, commercial, and retail areas. 

The project includes the collection of current conditions of the areas included 
in the project limits and merging the current data with the previous survey 
and updating any observed condition changes. The project included the 
recovery and supplement of the existing control network and working to stay 
within the Federal Railroad Administration regulations. The collection of field 
data is completed through the utilization of conventional survey methods 
with survey total stations and global positioning systems (GPS). Mobile 
LiDAR survey methods utilized for the collection of data along the high traffic 
segments of LA 1, Interstate 10 ramps, and LA 415. The data was processed 
through Trimble Business Center, with data extraction performed through 
TopoDot. 

The survey is being conducted according to the Louisiana Department of Transportation and Development Location and Survey Manual. The deliverables were 
provided in accordance with the LA DOTD guidelines for electronic deliverables.

Team Members: Tim Brewer, PLS and Erick Kidder 



Page 43 of 75

SJB PROJECT #2
Firm name SJB Group, LLC Discipline(s)* Survey, Right-of-Way, Other (SUE)
Project name I-10 Calcasieu River Bridge Public-Private Partner-

ship Project
Firm responsibility (prime or 
sub?) Sub

Project number H.003931 Owner’s name LADOTD
Project location Calcasieu Parish Owner’s Project Manager Paul Vaught, PE
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802; 225.379.1816; paul.vaughtiii@la.gov
Services commenced by this firm (mm/yy) 8/24 Total consultant contract cost ($1,000’s) $130,000
Services completed by this firm    (mm/yy) 8/31 Cost of consultant services provided by this firm ($1,000’s) $3,000
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

SJB Group is undertaking critical tasks for the I-10 Calcasieu River Bridge project, including 
Property Surveying, limited Topographic Surveying (to verify and supplement existing 
topographic surveys), and Utility Coordination throughout the project limits. This initiative is 
the largest in the history of the Louisiana Department of Transportation and Development (LA 
DOTD) and one of North America’s most substantial infrastructure projects commissioned in 
2023. The existing bridge demolition and replacement will have a significant impact on existing 
properties and utility facilities within the limits of the project which is a heavily congested 
residential, commercial and industrial corridor.

The Property Surveying work covers a 5.5-mile stretch of Interstate 10 within the design-
build boundaries. This extensive task involves thorough title research to gather existing 
surveys and deeds, field surveying, and mapping for all parcels along the corridor. The range 
of properties includes small residential lots to large commercial and industrial tracts. Right 
of way acquisition will be necessary for segments of the project. All property surveys and 
Right-of-Way Mapping will adhere to the Standards of Practice for route surveys set forth 
by the Louisiana Professional Engineering and Land Surveying Board, as well as LA DOTD’s 
Location and Survey Manual requirements. The project works to follow the Federal Railroad 
Administration guidelines. The technical provisions of the project require the developer to 
verify and confirm the location, accuracy and datum of the survey control network provided 
by DOTD in the bid phase of the project. This was completed using a control network from 
the provided network to establish fixed horizontal coordinate results for each location of the 
provided control. There will also be additional topographic surveys necessary to supplement 
the topographic survey provided by DOTD.

Team Members: Tim Brewer, PLS and Ralph Burgess, PLS
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SJB PROJECT #3
Firm name SJB Group, LLC Discipline(s)* Survey, Right-of-Way, Other (SUE)
Project name I-10: LA 415 to Essen on I-10 and I-12 Firm responsibility (prime or 

sub?) Prime

Project number H.004100 Owner’s name LADOTD
Project location East Baton Rouge Parish Owner’s Project Manager Mark Hughes
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802; 225.379.1206; Mark.Hughes@la.gov
Services commenced by this firm (mm/yy) 7/21 Total consultant contract cost ($1,000’s) $1,292.5
Services completed by this firm    (mm/yy) 9/23 Cost of consultant services provided by this firm ($1,000’s) $1,292.5
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

SJB Group performed Property Surveying, limited Topographic Surveying (to 
supplement and verify previous topographic surveys), as well as Subsurface 
Utility Engineering throughout the I-10 and I-12 corridor to aid in the proposed 
widening of I-10 from LA415 to Essen Lane. 

Property Surveying included a 4.4-mile stretch of Interstate extending from LA 
415 to Essen Lane in East Baton Rouge Parish for the Louisiana Department of 
Transportation and Development’s widening project. This required extensive 
title research to acquire the necessary existing surveys and deeds (in addition 
to the substantial amount of review of the title research reports supplied 
to SJB by LADOTD). It also required field surveying and mapping in excess 
of one hundred parcels along the project corridor, which range in size from 
small urban residential lots to large commercial tracts. This project corridor 
also encompasses existing drainage servitudes, a railroad right-of-way, and 
numerous side streets in the heart of Baton Rouge, all of which SJB surveyed 
and mapped. 

This project involved the collection of utility owner record information and other project research used in the development of a comprehensive map using 
Quality Level D information, used by the design team to avoid critical utilities in preliminary design phases. Records research (Quality Level D) and designating 
(Quality Level B) SUE efforts throughout the entire 12-mile project corridor were key in providing more reliable and complete utility information. All locations 
and approximate depths of subsurface utilities, along with above ground utilities and utility features were surveyed within SJB’s portion of the project limits. 
SJB performed the QA/QC of the final survey to review all utility data to provide a report certifying the depiction of the utility data within.

Team Members: Tim Brewer, PLS
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GOTECH PROJECT #1
Firm name GOTECH, Inc Discipline(s)* Survey
Project name IDIQ Contract for Design of Safety 

Projects Statewide with Majority of 
Work in District 02, 61 & 62

Firm responsibility (prime or 
sub?) Sub

Project number 4400015487 Owner’s name LADOTD
Project location Statewide Owner’s Project Manager Mark Chenevert
Owner’s address, phone, email 1201 Capitol Access Road, Room 405-E, Baton Rouge, LA  70802-4438, 225.379.1591, mark.chenevert@la.gov
Services commenced by this firm (mm/yy) 01/20 Total consultant contract cost ($1,000’s) N/A
Services completed by this firm    (mm/yy) 05/20 Cost of consultant services provided by this firm ($1,000’s) $84
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

GOTECH provided topographic and utility location survey services in support 
of design plans and specifications for a complete lighting system for the I-10 
at Read Boulevard Interchange in Orleans Parish.  Survey crews conducted a 
complete topographic, elevation and utility survey within the entire limits of the 
I-10 Interchange with Read Boulevard.  The topographic survey also included the 
location of both above ground and subsurface utilities.  In addition, gathered 
survey data included information on the highway crossing exit/entrance ramps and 
elevated overpasses to facilitate lighting designs under elevated portions of I-10.  
All final deliverables were certified and submitted in strict accordance with DOTD 
Location and Survey standards.

GOTECH provided topographic survey in support of design for the closing of an 
existing ditch and  installation of a sidewalk/multi-use path and handicapped ramps 
on a roadside design project.  The survey was along Bootlegger Road (LA Hwy 1085) 
from Coquille Park to White Chapel Road.  The overall length of the survey was 
approximately 3,600 feet.  GOTECH was a subconsultant to Digital Engineering.     

Team Members: Rhaoul Guillaume, Sr., P.E., Bruce Dyson, P.E., P.L.S., Robert Price, P.L.S. & Sean McKisson, LSI
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GOTECH PROJECT #2
Firm name GOTECH, Inc Discipline(s)* Survey
Project name MOVEBR’s Nicholson - Plank Bus 

Rapid Transit Corridor Project
Firm responsibility (prime or 
sub?) Sub

Project number 16 CI-US-0032 Owner’s name City of Baton Rouge & Parish of East Baton Rouge
Project location Baton Rouge, LA Owner’s Project Manager Tom Stephens
Owner’s address, phone, email 1100 Laurel Street, Baton Rouge, LA 70802, 225.389.3186, tstephens@brgov.com
Services commenced by this firm (mm/yy) 3/21 Total consultant contract cost ($1,000’s) Unknown
Services completed by this firm    (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $828
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

As part of MOVEBR’s Enhancement Program, GOTECH was selected to perform surveying and mapping services 
for the Nicholson-Plank Bus Rapid Transit Corridor Project. The project footprint extends from Nicholson Drive (LA 
30) at Skip Bertman Drive to Plank Road (LA 67) at Airline Highway (US 61 / US190). The scope of work includes a 
topographic survey, cross section survey, right-of-way survey, utility survey, and mapping services. This 8.2-mile-long 
corridor survey includes different design elements such as subsurface utilities, subsurface drainage, median cross 
sections, urban and suburban contexts, pedestrian and transit facilities, and a significant amount of data overall. 

Team Members: Rhaoul Guillaume, Sr., P.E., Bruce Dyson, P.E., P.L.S., Robert Price, P.L.S.
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GOTECH PROJECT #3
Firm name GOTECH, Inc Discipline(s)* Road
Project name New Orleans Street Rehab (Central City Group A) Firm responsibility (prime or 

sub?) Sub

Project number PW#7124804 Owner’s name City of New Orleans
Project location Orleans Parish, LA Owner’s Project Manager Francis Berger, P.E.
Owner’s address, phone, email 1300 Perdido Street, Suite 6W03, New Orleans, LA 70112; 225.303.7632; francisb@flymsy.com
Services commenced by this firm (mm/yy) 01/18 Total consultant contract cost ($1,000’s) $298
Services completed by this firm    (mm/yy) 07/22 Cost of consultant services provided by this firm ($1,000’s) $298
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

As part of the Capital Improvements Program to restore damaged infrastructure in New Orleans, GOTECH 
is assisting Fenstermaker in providing topographic surveying, preliminary and final design for streets 
identified as Central City Group A. 

Topographic surveys were completed for 2nd Street and South Rocheblave Street. Design services 
include preliminary and final plans for full roadway reconstruction including new storm drainage, sewer 
and water line replacements. Final design will include final construction plans, specifications and cost 
estimates for a complete bid package.  

Team Members: Rhaoul Guillaume, Sr., P.E., Bruce Dyson, P.E., P.L.S., Robert Price, P.L.S.
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VECTURA PROJECT #1
Firm name Vectura Consulting Services, LLC Discipline(s)* Traffic
Project name Stage 0 Feasibility Study – US 190/Fremaux Avenue 

Sidewalk Study
Firm responsibility (prime or 
sub?) Sub

Project number H.972462.1 Owner’s name New Orleans Regional Planning Commission
Project location Slidell, LA Owner’s Project Manager Nelson Hollings
Owner’s address, phone, email 10 Veterans Boulevard, New Orleans, LA 70124; 504.483.8523; nhollings@norpc.org
Services commenced by this firm (mm/yy) 12/23 Total consultant contract cost ($1,000’s) $65
Services completed by this firm    (mm/yy) 07/24 Cost of consultant services provided by this firm ($1,000’s) $30
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Vectura prepared a formal traffic study to determine the feasibility of constructing a sidewalk along US 190 in Slidell, LA. The traffic study examined concepts 
that improved the safety and efficiency for bicyclists and pedestrians consistent with the latest DOTD policies related to access management and complete 
streets. 

Task 1 Data Collection
Vectura collected the following traffic data for 10 intersections:

•	Seven-day (mainlines) and two-day (side streets) 24-hour tube counts with vehicle classification 

•	Seven-day pedestrian counts

•	Turning movement counts for morning and evening peak periods

•	15-minute driveway counts

•	Traffic signal warrants, radar speed studies and sight distance evaluation

•	Developed growth rate methodology and AM and PM peak forecast traffic volumes using TransCAD data

Task 2 Traffic Study
This task included the following elements:

•	Performed Synchro analyses for existing conditions

•	Performed Synchro analyses for implementation and design years

•	Developed draft traffic study report

Task 3 Safety Analyses
•	Developed three-year crash analyses report as per DOTD standards

Team Members: Brin Ferlito and Laurence Lambert(100% performed in Louisiana)
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VECTURA PROJECT #2
Firm name Vectura Consulting Services, LLC Discipline(s)* Traffic
Project name US 11 (Front St.) at US 190 Bus. (Fremaux Ave.) 

Traffic Study
Firm responsibility (prime or 
sub?) Sub

Project number N/A Owner’s name City of Slidell
Project location Slidell, LA Owner’s Project Manager Eric Lundin
Owner’s address, phone, email 250 Bouscaren St. Slidell, LA 70458, 985.646.4320, elundin@cityofslidell.org
Services commenced by this firm (mm/yy) 9/17 Total consultant contract cost ($1,000’s) Unknown
Services completed by this firm    (mm/yy) 11/17 Cost of consultant services provided by this firm ($1,000’s) $38.8
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Vectura was hired as a sub-consultant to the prime consultant to perform a traffic study for the City of Slidell as part of improvements to the intersection of US 
11 (Front St.) at US 190 Bus. (Fremaux Ave.). The goal of the study was to determine if a pedestrian crossing and pedestrian traffic signal heads were warranted. 
To conduct the pedestrian study, the following tasks were performed by Vectura:

Data Collection

•	AM and PM peak hour turning movement counts for five intersections

•	AM / PM peak 15-minute turning movement counts for 10 driveways on Fremaux Ave.

•	24-hour traffic approach volumes, speed data, crash history and sight distance for the intersection of US 190 Bus. (Fremaux Ave.) @ US 11 (Front St).

•	Weekday and weekend pedestrian counts for the intersection of US 190 Bus. (Fremaux Ave.) @ US 11 (Front St).

Draft Traffic Study
This task included a Crosswalk Traffic Study for US 190 Bus. (Fremaux Ave.) @ US 11 (Front St.) as Per DTOE, Traffic 
Engineering Manual (TEM) Section 3B.2.9, Section 20.2 & EDSM VI.3.1.6 Section 6. This task included the following 
elements:

•	Developed three-year crash analyses

•	Performed pedestrian crosswalk warrants as per TEM Section 3B.2.9

•	Performed Vistro and HCS analyses for AM and PM Peak existing conditions, Implementation and design year conditions. 
The analyses included intersection and segment levels of service as well as signal timing and progression for the five 
intersections.

•	Developed traffic study and electronic files. The Study documented how traffic will be routed with the proposed median 
on Fremaux Ave., the impacts to Front St., and conflict analysis for the crosswalks and pedestrian heads.

Team Members: Brin Ferlito, Laurence Lambert (100% performed in Louisiana)
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VECTURA PROJECT #3
Firm name Vectura Consulting Services, LLC Discipline(s)* Traffic
Project name South Range Road Safety and Operational 

Enhancements Stage 0
Firm responsibility (prime or 
sub?) Prime

Project number T-1.24RR Owner’s name New Orleans Regional Planning Commission
Project location Tangipahoa Parish, LA Owner’s Project Manager Nelson Hollings
Owner’s address, phone, email 10 Veterans Boulevard, New Orleans, LA 70124; 504.483.8523; nhollings@norpc.org
Services commenced by this firm (mm/yy) 12/23 Total consultant contract cost ($1,000’s) $55
Services completed by this firm    (mm/yy) 07/24 Cost of consultant services provided by this firm ($1,000’s) $40
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The purpose of this study was to conduct a corridor analysis along this portion of Range Road in the Hammond area of Tangipahoa Parish. This study examined 
the specific operating conditions of the intersection of Old Covington Highway and Range Road, land uses and operations or nearby trip generating land uses, 
and to identified conceptual, feasible improvements at and adjacent to the intersection that would enhance the safety and operations of all roadway users of 
said corridor.  

Team Members: Kristen Farrington, Reece Rodrigue, Brin Ferlito and Laurence Lambert (100% performed in Louisiana)

Task 1 Data Collection
Vectura collected the following traffic data for 10 intersections:

•	Seven-day (mainlines) and two-day (side streets) 24-hour tube counts with 
vehicle classification 

•	Seven-day pedestrian counts

•	Turning movement counts for morning and evening peak periods

•	15-minute driveway counts

•	Traffic signal warrants, radar speed studies and sight distance evaluation

•	Developed growth rate methodology and AM and PM peak forecast traffic 
volumes using TransCAD data

Task 2 Traffic Study
This task included the following elements:

•	Performed Synchro analyses for existing conditions

•	Performed Synchro analyses for implementation and design years

•	Developed draft traffic study report

Task 3 Safety Analyses
•	Developed three-year crash analyses report as per DOTD standards
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ELOS PROJECT #1
Firm name ELOS Environmental, LLC Discipline(s)* Environmental
Project name LADOTD Rural Bridges: Phases I & II Firm responsibility (prime or 

sub?) Sub

Project number Multiple H No. Owner’s name LADOTD
Project location Statewide, LA (Districts 3, 5, 7, 8, 58, 61, and 62) Owner’s Project Manager Brian Allen
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA, 225.379.1840, brian.allen@la.gov
Services commenced by this firm (mm/yy) 08/20 Total consultant contract cost ($1,000’s) Unknown
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $541.8
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

ELOS has been contracted to provide environmental consulting services 
for two phases of the LADOTD Rural Bridge Replacement Initiative. Phase 
I involved bridge replacements under 16 state project numbers and 
supplemental task orders, impacting 33 structures in Districts 03, 07, 61, and 
62. Phase II is ongoing and involves bridge replacements under nine state 
project numbers and supplemental task orders, affecting multiple structures 
in Districts 05, 08, and 58.  The projects have included a wetland delineation, 
permit applications, cultural resource surveys, and T&E species surveys. ELOS 
has also assisted in the early planning stages of these projects to identify any 
potential adverse economic, social, or environmental effects or concerns. 

Project Numbers: H.013952, H.013955, H.013956, H.013957, H.013958, 
H.013959, H.013963, H.013966, H.013968, H.013970, H.013976, H.013982, 
H.013984, H.013989, H.013996, H.013997 (Phase 1) and H.014242, H.014243, 
H.014245, H.014246, H.014247, H.014248, H.014249, H.014250, H.014268, 
H.015685

ELOS performed all environmental services in accordance with FHWA standards. Permits have been coordinated through several federal and state agencies, 
including JPAs to the USACE and the LDCE Office of Coastal Management, Scenic Rivers permits through the USFWS, and cultural resource surveys in 
coordination with the Louisiana SHPO.

Team Members: Lucas Watkins, Brian Fortson, Basile Dardar, Savannah Watkins, Christopher Wilson, and Mike Hill
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ELOS PROJECT #2
Firm name ELOS Environmental, LLC Discipline(s)* Environmental
Project name DOTD IIJA Off System Bridges District 62 Firm responsibility (prime or 

sub?) Sub

Project number Multiple H. No. Owner’s name DOTD
Project location Tangipahoa Parish, LA Owner’s Project Manager Greg Sepeda (Sigma)
Owner’s address, phone, email 10305 Airline Hwy, Baton Rouge, LA 70816; 225.810.3100; gsepeda@sigmacg.com
Services commenced by this firm (mm/yy) 9/22 Total consultant contract cost ($1,000’s) $129
Services completed by this firm    (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $127
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The Off-System Bridge Program, established under the Infrastructure Investment 
and Jobs Act (IIJA), is a key federal initiative designed to improve bridges not located 
on the federal-aid highway system. The program addresses the needs of local and 
rural bridges, which often fall outside the primary focus of traditional federal bridge 
programs. The program is managed at the state level and has $264 million funded 
specifically for the repair, replacement, or rehabilitation of bridges. The funds were 
based on priorities and the bridges’ overall condition.  

Project Numbers: H.015429, H.015430, H.015431, H.015432, H.015432, H.015433, 
and H.015434

ELOS is currently under contract with the DOTD IIJA Off-System Bridge Program. The objective of this program was to replace as many poor-condition, off-
system bridges as possible through initial screenings of eligible “off-system” structures and to create a Preliminary Screening Matrix/Spreadsheet. ELOS 
conducted appropriate technical and environmental studies and prepared the necessary environmental documentation for FHWA approval, in accordance 
with NEPA, FHWA Technical Advisory 6640.8a, and applicable laws, rules, guidance, and regulations. ELOS services encompass a comprehensive range of tasks 
to ensure compliance with environmental regulations and facilitate the approvals required for infrastructure projects. These services include environmental 
consulting to advise on regulatory requirements, NEPA compliance to assess and mitigate potential environmental impacts, and agency coordination to engage 
relevant federal, state, and local authorities.

Additionally, services include preparing Section 106 tribal consultation packets, soliciting stakeholder input, and conducting detailed wetland studies 
and cultural resources surveys to evaluate impacts on natural and cultural resources. Surveys for T&E species, as well as the preparation of a navigability 
determination packet, help ensure compliance with environmental protections. The process also includes developing an environmental determination checklist 
and obtaining the necessary environmental permits, ensuring all legal and regulatory requirements are met before the project proceeds.

Personnel Assigned: Lucas Watkins, Basile Dardar, Brian Fortson, Mike Hill, and Christopher Wilson
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ELOS PROJECT #3
Firm name ELOS Environmental, LLC Discipline(s)* Environmental
Project name East Baton Rouge IIJA Off-System Bridge Program Firm responsibility (prime or 

sub?) Sub

Project number Multiple H. No. Owner’s name DOTD
Project location East Baton Rouge Parish, LA Owner’s Project Manager Dusty Bastion (HNTB Corporation)
Owner’s address, phone, email 450 Laurel St., Ste. 1200, Baton Rouge, LA 70801; 225.368.2800; dbastion@hntb.com
Services commenced by this firm (mm/yy) 03/23 Total consultant contract cost ($1,000’s) $108
Services completed by this firm    (mm/yy) Present Cost of consultant services provided by this firm ($1,000’s) $87
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The East Baton Rouge (EBR) IIJA Off-System Bridge Program is an initiative funded 
under the IIJA to replace or rehabilitate bridges throughout the Parish. The primary 
goal of the program is to improve the safety, reliability, and structural integrity of 
local bridges, many of which are aging or in need of significant repairs. This program 
is part of a nationwide effort to address critical infrastructure needs, especially in 
rural and off-system bridges that are not part of the primary interstate or state 
highway systems but remain essential for local connectivity and economic activity. 
The program focuses on replacing existing bridges with modern slab-span bridges, 
which are often more cost-effective, durable, and easier to maintain than traditional 
bridge designs. These improvements will reduce the risk of bridge closures, enhance 
traffic flow, and support the local economy by ensuring safe passage for both 
vehicles and pedestrians. 

Project Numbers: H.015547, H.015548, H.015544, H. 015549, H.015545, H.015550, H.015341, H.015551, H.015552, H.015553

ELOS specializes in environmental consulting and permitting and is currently providing comprehensive wetland delineation and permit application services 
for the EBR IIJA Off-System Bridge Program. Our team of experts conducts thorough field surveys to delineate wetland boundaries across the 13 bridge 
replacement sites, utilizing advanced techniques to assess soil types, vegetation, and hydrological conditions. We ensure that all findings are accurately 
mapped and documented, complying with federal and state regulations. Based on our wetland delineation, we prepare and submit permit applications to the 
USACE, LDEQ, and other relevant agencies, securing the necessary approvals for the project. Our services also include environmental impact assessments, 
in which we evaluate potential impacts on wetlands and develop mitigation plans to offset unavoidable losses. Throughout the permitting process, we 
engage with stakeholders, conduct public outreach, and provide ongoing compliance monitoring to ensure environmental protection standards are met 
during construction. Our expertise and attention to detail help facilitate the successful completion of this critical infrastructure project while minimizing 
environmental impacts.

Personnel Assigned: Lucas Watkins, Basile Dardar, Brian Fortson, Mike Hill, and Christopher Wilson
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18. Approach and Methodology:

PROJECT UNDERSTANDING
Safety projects play a critical role in the safety of both vehicles as well as other forms of transportation including pedestrians and bicycles. Thompson understands that the 
Design of Safety Projects program is also an essential part of improving the outcome for all road users; drivers, pedestrians, bicyclists and transit riders. Our team has worked 
on numerous projects within the Bridge City, Baton Rouge and Hammond Districts and looks forward to working closely with these districts to achieve their goals. 
Thompson Engineering, strengthened even further by the 
acquisition of Meyer Engineers and its 60-year legacy in 
transportation and bicycle/pedestrian design, will deliver 
safe, constructible, and review ready designs under multiple 
concurrent task orders with disciplined project controls, 
rigorous QA/QC, and responsive coordination with DOTD 
District and HQ staff. Our approach is purpose-built for 
the IDIQ framework and the Safety Program’s “right-sized” 
solutions across intersections, corridors, and multimodal 
facilities.

The Thompson Team will provide context-sensitive 
engineering and provide implementation-ready design. We 
will incorporate roadway improvements, utility coordination, 
and design refinements needed to implement the safety 
improvements effectively. Our team will evaluate:
•	 Separation strategies and intersection safety treatments 
•	 ADA-compliant pedestrian space and accessible crossings 
•	 Transit interactions, loading needs, and curbside 

operations 
•	 Opportunities for green infrastructure and climate-

forward design, while considering maintenance 
requirements 

•	 Constructability and phasing considerations to minimize 
disruption 

•	 Pedestrian and bicycle crossings
•	 Existing striping and signing
•	 Roadway departures and crash history

Using DOTD provided information such as traffic data, 
pavement design, and/or any other pertinent information 
available, services for this contract may include topographic 
surveying, project feasibility reports, traffic studies, site 
investigations, permitting, preliminary plans, final plans, 
property surveying, title take-off, right-of-way map 
generation, and construction support. Task orders included 
in this program include pedestrian enhancement projects, 
sidewalk projects, signing and pavement markings and road 
safety improvements projects. 

Completed TEP or TAP Projects

State Project # Project Name

744-48-0005, 
H.007559, 
H.009770

St. John Mississippi River Trail 
Phase I, II, III, and IV

744-52-0020 Tammany Trace Tunnel (St. 
Tammany Parish)

H.010184 LA 59: Curve Realign and Tunnel at 
Trace (St. Tammany Parish)

H.013525 St. Bernard Parish 40 Arpent Trail, 
Phase 1

H.002263, 
H.009753

Lafitte Sidewalks, Phase 1 and 2

H.0110835 Washington Parish Sidewalks, 
Segment B and C

H.009753 Lafitte Levee Path

744-52-0023 Jackson Avenue Bike Path 
(Mandeville)

H.011855 Mandeville West Causeway 
Approach Pathway

H.013365 LA 45/LA 303 Rosethorne Path 
(Lafitte)

H.011857 Wisner Shared Use Path Extension

TAP Project Currently in Design

State Project # Project Name

H.015850 Washington Parish Sidewalks, Segment D and 
E

H.0147396 St. John West Bank Mississippi River Trail 
Phase 2

H.014939 Brown Avenue Multi-Use Path (Jefferson 
Parish)

H.015862 Amite Arena Pedestrian Access (Tangipahoa 
Parish)

Lafitte Levee Path, Phase 4

H.015852 LA HWY 403 Sidewalks

H.015860 LA 1 & LA 308 Sidewalks (Belle Rose)

H.015932 City of Franklin Sidewalk Project

H.014913 Washington Parish Sidewalks, Segment A

As shown below, our team has designed numerous 
Transportation Enhancement Program (TEP) and 
Transportation Alternatives Program (TAP) projects, all 
similar in scope to the type of work to be included in this 
contract. We also currently hold a IDIQ Contract for Design 
of Transportation Alternatives Program Projects Statewide 
with DOTD and are currently working on several design 
projects under that contract.

Thompson’s expertise is reflected in the successful delivery of 
completed TAP projects, including the Tammany Trace Tunnel.

Thompson Engineering and our proposed 
teaming partners have the necessary project 
managers, staff, and resources to handle multiple 
concurrent task orders under this contract. 
Additionally, our team and partners have ample 
support & auxiliary staff to anticipate any 
expansion of scope/workload. 

Once the Contract is executed, and a Notice to 
Proceed (NTP) is issued, our team’s approach 
may include the following steps outlined in the 
subsequent sections.
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PROJECT INITIATION
Thompson understands the importance of communication for a successful project. 
As soon as a project is assigned, we will be in contact with DOTD personnel at the 
appropriate District to get an understanding of the project scope and stakeholders. 
Within days of TO issuance, we will convene a structured kickoff with DOTD’s PM 
and, when applicable, the LPA Responsible Charge to confirm scope, success criteria, 
schedule, field needs, standards, and electronic deliverables. We will issue a TO Work 
Plan containing the baseline schedule, staffing by discipline, milestone submittals, 
utility coordination plan, and QA/QC checkpoints. Based on the scope, the design 
team will gather as much information as possible prior to the kickoff meeting.

The IDIQ directs to assume up to five TOs may be active concurrently at any given 
time per contract. Thompson’s bench capacity and subconsultant alignment are sized 
accordingly. We adopt scheduling and documentation practices proven on similar 
DOTD IDIQs, such as tiered milestones, integrated comment logs, and disciplined 
change management, to reduce review cycles and maintain delivery quality.

Prior to the design kickoff, we will conduct an initial site visit to determine the existing 
conditions and gauge potential issues that are not apparent from a desktop review. 
Issues will be noted and discussed at a project kickoff meeting with DOTD.

STAGE 0 FEASIBILITY STUDIES
Vectura will support Stage 0 Feasibility Studies through a structured approach to 
traffic data collection and processing. Under the direction of Gustavo, Vectura’s 
Data Collection Project Manager, the team will manage all DOTD count requests, 
equipment scheduling, and field observations. Gustavo brings over ten years of 
traffic data collection experience and has managed thousands of 24‑hour volume 
and classification counts as well as turning movement counts. He is supported by 
an experienced staff that includes five Louisiana‑licensed Professional Engineers 
with PTOE certification who oversee data processing, analysis, and QA/QC to ensure 
accuracy and reliability of all traffic data used in the feasibility evaluation.

Vectura’s transportation engineers are well versed in the traffic engineering tools 
and methodologies required by DOTD to analyze feasibility‑level alternatives. With 
more than twenty years of experience working with DOTD, Brin and Laurence 
lead the team’s modeling efforts using software such as HCS, Synchro, and Sidra 
to evaluate intersection performance and operational outcomes for conceptual 
improvements. Their familiarity with DOTD’s expectations, including completing the 
Traffic Engineering Process and Report (TEPR) course, ensures that all analyses are 
performed consistently with DOTD standards and formatted appropriately for Stage 0 
documentation.

Using collected field data and DOTD‑approved analytical tools, Vectura will compare 
operational performance across conceptual alternatives and identify improvements 
that enhance safety and traffic operations. The team’s combined experience in data 
collection, traffic analysis, and DOTD procedures allows them to provide the technical 
foundation needed for Stage 0 feasibility evaluations, ensuring that each alternative is 
supported by validated data and sound engineering judgment.

STAGE 1 PLANNING/ENVIRONMENTAL
ELOS has extensive experience supporting DOTD with planning and environmental 
services, including conducting all components of the Stage 0 Environmental Checklist, 
gathering and evaluating data on land use, community elements, tribal land ownership, 
Section 4(f) resources, historic properties, scenic streams, potential relocations, 
minority and low-income populations, hazardous materials, and other sensitive 
environmental factors. In addition, ELOS performs comprehensive wetland delineations 
consistent with the USACE 1987 Wetland Delineation Manual and the Atlantic and Gulf 
Coastal Plain Regional Supplement, including vegetation analysis, hydric soil sampling, 
hydrologic indicator documentation, and field flagging of wetland boundaries. The team 
also conducts biological surveys to assess habitat suitability and potential effects on 
threatened and endangered species protected under the ESA, MBTA, BGEPA, and state 
natural heritage programs, documenting site conditions and recommending conceptual 
conservation measures when appropriate. Registered Professional Archaeologists on 
the ELOS team perform Phase I Cultural Resource Surveys in accordance with LDOA 
guidelines, including systematic pedestrian survey, shovel testing, and delineation of 
any identified cultural material.

For projects requiring federal and state environmental permitting, ELOS will prepare 
complete permit application packages for submittal to the U.S. Army Corps of 
Engineers, including project descriptions, vicinity maps, typical sections, soil volume 
calculations, and rationale for the proposed work. The team will coordinate directly 
with USACE for Section 10/404 permitting, responds to public comments, and prepares 
alternatives and justification documentation when required. Through these integrated 
environmental services, ELOS will help ensure that potential impacts to human and 
natural environments are identified early, permitting needs are anticipated and 
addressed, and projects advance efficiently through LADOTD’s environmental review 
and planning processes.

SURVEYING SERVICES
To ensure sufficient capacity for simultaneous task orders and timely delivery of all 
survey-related requirements under this IDIQ, Thompson has partnered with two highly 
qualified survey firms: SJB Group and GOTECH. Both firms bring extensive experience 
performing DOTD-compliant survey services and strengthen our team’s ability to 
manage multiple, concurrent projects while maintaining technical standards. The team 
provide comprehensive coverage of all topographic, boundary, drainage, and right-of-
way survey needs anticipated under this contract.

TOPOGRAPHIC SURVEY: The team will conduct topographic and, where required, 
bathymetric surveys in full accordance with the latest edition of the DOTD Location 
and Survey Manual. All survey deliverables will follow the current Location and 
Survey Section’s topographic survey submittal requirements. Field crews will capture 
all essential surface features, breaklines, utilities, and roadway attributes, including 
documentation of rutting that requires milling without base rehabilitation, with stations 
and depths recorded as needed.
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DRAINAGE MAP: When included in a Task Order, the team will prepare an existing 
drainage map consistent with Section 2.6.1 of the DOTD Hydraulics Manual. This 
map will identify existing drainage structures, including size, type, and invert and 
top elevations, as well as drainage boundaries, breaklines, and existing flow patterns 
within the project limits. The drainage survey will also document high-water 
marks and identify the nearest outfall locations to support hydraulic analysis and 
preliminary design.

TITLE TAKE-OFFS & BOUNDARY SURVEY: For property boundary tasks, the survey 
team will begin by acquiring title reports or title take-offs to establish the basis of 
ownership and historical parcel information. Field crews will conduct boundary 
investigations to recover and document property boundary monumentation, 
assessing the quality and reliability of each monument. Using these records and field 
observations, the team will analyze and verify property boundaries and existing 
right-of-way limits. This information will be clearly depicted on a property survey map 
prepared in accordance with DOTD standards.

RIGHT-OF-WAY MAPS: The survey team will compile the property survey map, 
adopted project centerline, parcel line locations, ownership data, required right-of-
way, limits of construction, and critical topographic features into the 60% Base Right-
of-Way Map. The team will participate in the Joint Plan Review (JPR) meeting hosted 
by DOTD and subsequently incorporate all review comments. Final Right-of-Way Map 
deliverables will be prepared and submitted in the standard DOTD format, including 
all required coordinate geometry, parcel areas, and right-of-way details.

STAGE 3 DESIGN
Thompson is very familiar with DOTD processes and procedures as shown on our 
project experience. Our team will follow DOTD’s Roadway Design Procedures and 
Details Manual, Traffic Engineering Manual and TEPR, DOTD Minimum Design 
Guidelines, Bridge Design Manual and relevant Engineering Directives and Standards 
Manuals (EDSMs) for this contract. Thompson will also use DOTD’s Design Criteria 
Guidelines, the AASHTO “Green Book”, the DOTD Hydraulic Manual, AASHTO Guide 
for Planning, Design and Operation of Pedestrian Facilities, AASHTO Guide for the 
Development of Bicycle Facilities and AASHTO Roadside Design Guide. The design 
team understands that there is a Safety Assessment Process for PRR Projects and 
will follow the PRR Projects – Guidance for Safety Improvements. Depending on 
the project, other guidelines may apply including 3R Minimum Design Guidelines, 
Guidance for Preservation Rehabilitation Replacement (PRR) Projects, DOTD 
Pavement PRR Minimum Design Guidelines, Justification for Treatment Less Than 
PMS Recommendation, and Pavement Preservation Manual (October 2010). We 
also comply with DOTD’s Rules of Contact, cybersecurity training (if system access 
is granted), and Work Zone and Traffic Engineering Process & Report training 
requirements (as applicable for assigned personnel). Thompson will perform the 
design in OpenRoads Designer and provide plans using CADConform in compliance 
with DOTD CAD standards.

We apply AASHTO/DOTD criteria and the Highway Safety Manual to identify 
risk patterns and select countermeasures proportionate to the problem, such as 
intersection control optimization (signal/roundabout/RCUT), turn lanes, access 
management, speed management, road diet, pedestrian crossing protection (RRFB/
PHB), ADA curb ramps, bikeway delineation/sidepaths, signing/marking upgrades, sign 
pole safety upgrades, illumination where warranted, balancing safety performance, 
constructability, budget, and schedule. Thompson’s long record of All Ages & Abilities 
multimodal design in constrained ROWs (shared use paths, protected lanes, corridor 
retrofits, intersection treatments) informs practical, constructible details and staging 
that fit Districts 02/61/62 contexts.

During the initial stages of the project, and while survey data is being collected 
Thompson will review any existing data that is available such as as-builts, previous 
design plans, adjacent project plans to ensure coordination of the design effort moving 
forward. We will complete Quality Reviews prior to each submittal. We understand 
safety projects can be unique and may allow for reducing the number of plan submittals 
depending on the scope of the work. This can also help compress schedules and 
expedite project delivery. But if the project complexity requires it follow the standard 
submittal process, the design process will include the following submittals:

30% PRELIMINARY PLAN SUBMITTAL: Our design team will confirm corridor 
geometry, modal priorities, facility types, and establish the basis of design while 
identifying key trade-offs early. The typical sections will be developed in accordance 
with design criteria. Plans to include Title Sheet, Typical Sections and Plan & Profile 
Sheets with existing topography.

60% PRELIMINARY PLAN SUBMITTAL: During this phase the 30% design will be 
refined to consider various factors. The geometry and OpenRoads model will updated 
to address comments from the 30% Preliminary Plan submittal as well as more detailed 
consideration will be given to driveways that are affected, preliminary right-of-way 
takings (if applicable), and utility relocation recommendations. The drainage will be 
designed in accordance with DOTD’s Hydraulic Manual and using the Existing Drainage 
Maps available. The 60% Submittal will include the Title Sheet, Typical Sections, Plan & 
Profile Sheets, geometric alignment and details, drainage calculations (existing drainage 
map, proposed drainage map, drainage plan & profile), cross sections and the Baseline 
Safety Improvements Checklists.

95% PRELIMINARY PLAN SUBMITTAL (PLAN-IN-HAND): During this phase the design 
will be updated to incorporate the 60% Submittal comments and limits of construction 
and required right-of-way lines will be modified to include any design changes. We will 
also develop the Transportation Management Plan including traffic control details and 
plan. The team will assist the DOTD Project Manager along with other stakeholders 
in scheduling the Plan-in-Hand Meeting. The 95% Submittal will include all previous 
sheets as well as the sequence of construction, construction signing, the summary of 
estimated quantities sheet (to identify the pay items) and the QA/QC checklist and Plan-
In-Hand Checklist. 
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TASK

MONTHS

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21

Kickoff Meeting

Site Visit/Field Review

Topographic Survey

Feasibility Report

Traffic Counts

30% Preliminary Plans

60% Preliminary Plans

95% Preliminary Plans

Plan in Hand Meeting

100% Preliminary Plans

60% Final Plans

95% Final Plans

98% Final Plans

100% Final Plans

Right-of-Way Maps

Appraisals

Property Acquisition

Utility Agreements

Permits

SAMPLE PROJECT SCHEDULE PER TASK ORDERThompson will assist the DOTD Project 
Manager in conducting the Plan-In-Hand 
meeting and summarize comments from the 
meeting. Affected utility companies will be 
invited to address problems and alert them 
of the schedule. If necessary, we will assist 
with a Public Meeting as well.

100% PRELIMINARY PLAN SUBMITTAL: 
If necessary, the final right-of-way taking 
lines and permit sketches will be provided 
to Location and Survey. The cost estimate 
will be completed using DOTD standard bid 
items and bid history estimate tool, and the 
Final Design Report will be provided with 
this submittal. 

FINAL PLAN SUBMITTAL: Once the 
environmental is cleared and notice-to-
proceed for final plans has been issued, we 
will begin preparing the 60% Final Plans. 
For the 60% Final Submittal, comments 
from the previous submittal will be resolved 
and incorporated. In addition to the 
sheets included in previous submittals, this 
submittal will include the summary sheets. 
While non-standard specifications are not 
typically required for safety projects, we 
can prepare them and submit them at this 
time if they become required. 

The 95% Final Plan Submittal (Advance 
Check Prints (ACP)) will include the 
updated plans, QA/QC checklist and 
the Constructability Review Form. The 
98% Final Plans will incorporate the ACP 
comments, prepare the final cost estimate, 
provide the SWPPP form, NOI form and 
DOTD Contract Time Worksheet. The 
100% Final Plan Submittal will have all 
comments from the Plan Quality Review 
incorporated and a complete stamped and 
signed set will be submitted as well as the 
final construction cost estimate, special 
provisions and stamped hydraulic report.

DELIVERABLES AND STANDARDS
The Thompson Team will produce all electronic deliverables in conformance with DOTD’s Software and Deliverable Standards 
for Electronic Plans, maintain CAD standards/patches, and upload to ProjectWise (check in, attribute indexing, automated 
PDF publishing, and DOTD standard digital signatures) at each milestone. We review ProjectWise compliance reports after 
each submittal to correct any issues prior to the next submittal. Our team’s day to day workflows (MicroStation/OpenRoads 
Designer, CADconform, InRoads, Civil3D where applicable) align with the Department’s electronic expectations and have 
proven successful on other LADOTD projects.

CONSTRUCTION SUPPORT
The Thompson Team will provide construction support services to review and address all Requests for Information (RFI’s) 
referring to the plans and specifications. We understand that a response to an RFI will be required within forty-eight (48) 
hours. The team will be available to assist DOTD with information meetings with the contractor with twenty-four (24) hour 
notice and deliver requested minor design changes and plan/specification corrections within seven (7) calendar days. If 
needed and authorized by DOTD’s Project Manager, our team is able to provide the services of DOTD Certified Inspectors. 
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19. Workload:

Firm(s)
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE

Discipline(s) * Contract Number and State 
Project Number Project Name

Remaining 
Unpaid 

Balance**

THOMPSON 
ENGINEERING, INC., OF 

LOUISIANA

CE&I/OV #4400017430 / H.001498 LA 24 & LA 316: Company Canal Bridge (CE&I) $65,608

CE&I/OV #4400021186 / H.013520 Barringer Drive Sidewalks N/A

Road #4400023075 / H.013522 S. Lewis Street Widening $41,881

CE&I/OV #4400024988 / H.006457.6 Roundabout @ PR 929 and Parker Road N/A

CE&I/OV #4400025412 / H.006459.6 (CE&I) Roundabout Churchpoint Road and Roddy Road (CE&I) $323

CE&I/OV #4400025702 / H.013813.6 (CE&I) Vintage Drive Multi Use Path: Power – Wilson (CE&I) $38, 547

CE&I/OV #4400024021/#4400024022 / 
H.015028 / H.002264

Bayou Barataria MB Replacement, Phase I (CE&I)
Bayou Barataria MB Replacement (CE&I)

$128,816

Road #4400027183 / H.016012 – Task 1 IDIQ Contract for Design of Transportation Alternatives Projects Statewide $10,031

CE&I/OV #4400027183 / H.015852.5 – Task 2 LA Hwy. 403 Sidewalks (Paincourtville) (Melancon Street to St. Elizabeth Street) $116, 770

CE&I/OV #4400027183 / H.015860.5 – Task 3 LA 1 & LA 308 Sidewalks (Belle Rose) $156,545

CE&I/OV #4400029079 / H.014625.6 Terry Parkway: LA 23-US 90B N/A

CE&I/OV #4400029159 / H.014682 Veterans Boulevard: David Drive to Clearview $524

Road #4400028908 / H.014334.6 Doucet Road Sidewalks $104, 231

CE&I/OV #4400028908 / H.014334.6 Bonnabel Boulevard: Metairie Road $36,391

Bridge #440021517 / H.010007 DOTD Contract 5 – Movable Bridges (HDR) $173,232

CE&I/OV #4400030093 / H.015547.6 – Task 1 IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Alphonse Forbes Road over Drainage Bayou

$109,129

CE&I/OV #4400030093 / H.014837.6 – Task 2 IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation LA30: LA74 - EBR P/L Iberville Parish

$327,777

CE&I/OV #4400030093 / H.015530.6 – Task 3 IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Devall Road over Drainage Ditch Ascension Parish

$178,500

Road #4400014181 / H.011310.5 Ford Street Extension *pending DOTD execution $200,417

Bridge #4400021514 / H.012003, H.011995, 
H.0100007, H.012568, H.012000

Contract 2 for Movable Bridges (5) Vermilion, St. Martin, Assumption, and Cameron 
Parishes (WSP)

$125,971

ELOS ENVIRONMENTAL, 
LLC

Environmental 44-0019337 / H.014242 LA-124 Big Branch, Sandy, Godfrey, Beech Bridges N/A

Environmental 44-0019337 / H.014243 LA-472 Indian and Big Bear Creek $18

Environmental 44-0019337 / H.014245 LA-119 Bayou Pierre and Creek Bridges $15

Environmental 44-0019337 / H.014246 LA-1199 Creeks & Spring Creek $18

Environmental 44-0019337 / H.014247 LA-399 Creeks, Little 6 Mile Creek, Flat Branch $26

Environmental 44-0019337 / H.014247.5 LA-399 Bridges – Supplemental Task Order N/A

Environmental 44-0019337 / H.014248 LA-124 Creeks, Broke Leg Bayou, Boggy Bayou $14
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19. Workload:

ELOS ENVIRONMENTAL, 
LLC

Environmental 44-0019337 / H.014248.5 LA-124 On site Detours - Supplemental Task Order $10

Environmental 44-0019337 / H.014249 LA-126 Creek $849

Environmental 44-0019337 / H.014242.5 LA-124 Bridges/Detours – Supplemental Task Order $21,472

Environmental 44-0019337 / H.014250 LA-577 Bull Bayou and Creek Bridges $37

Environmental 44-0019337 / H.014268 LA-4 Creeks, Bear, Squirrel, Sugar, Bill’s and Lost Creek Relief $30

Environmental 44-0019337 / H.014268.5 LA-4 Creeks, Bear, Squirrel, Sugar, Bill’s and Lost Creek Relief – Additional Tasks $8

Environmental 44-0019337 / H.014245.5 LA-119 Bayou Pierre and Creek Bridges – Additional Tasks N/A

Environmental 44-0027734 / H.014362 Lake Road in St. Tammany Parish $22,877

Environmental 44-0024593 / H.015009 OSBR West Metairie Ave Bridge, South Suburban Canal N/A

Environmental 44-0025041 / H.015429 Carroll Ave, Middle Colyell Creek - IIJA Off-System Bridges District 62 $24

Environmental 44-0025041 / H.015430 Hood Rd, Middle Colyell Creek - IIJA Off-System Bridges District 62 $15

Environmental 44-0025041 / H.015431 Sawmill Rd, Unnamed Creek - IIJA Off-System Bridges District 62 $17

Environmental 44-0025041 / H.015432 M. Williams Rd, Spring Creek - IIJA Off-System Bridges District 62 $17

Environmental 44-0025041 / H.015433 George Jenkins Rd, Berrys Creek - IIJA Off-System Bridges District 62 $28

Environmental 44-0025041 / H.015434 Mitch Rd, Peters Creek - IIJA Off-System Bridges District 62 $8

Environmental 44-0021326 / H010074.1 DOTD Stage 0 IDIQ-LA 3089 Serve Rd/LA 70 Up $2,760

GOTECH, INC

CE&I/OV 4400024438; SPN: H.010673 Control 
Section No. 283-09

US90Z: Harvey Canal Tunnel Rehab Route US 90-Z Federal Aid Project (Jefferson 
Parish)

$7,467

CE&I/OV; 
Survey

4400021680; SPN: H.008145.6 LA 1:  Leeville to Golden Meadow (Lafourche Parish) $142,183

CE&I/OV; 
Survey

4400023897; H.011965.6 LA 47:  IWGO Bridge Rehab Orleans Parish $255,000

CE&I/OV; 
Survey

4400027349; H.003931.6 Calcasieu River Bridge – Hm & Field $14,980

CE&I/OV 4400026468 Lafayette Traffic Signals $69,263

CE&I/OV 4400025536; H.014993.6 Lemon Rd Bridge over Drainage Bayou $64,935

CE&I/OV 4400030226 LA 1: Port Allen Canal Bridge Replacement Phase 2 $66,775

CE&I/OV H.012057 Lake Villar Canal $37,342

CE&I/OV A/E Project No. 25-1130-0049 LA 30: EBR PL to LA 74 Patch, Mill & Overlay $17,321

CE&I/OV H.015547 Alphonse Forbes Rd Bridge Concrete Inspection $5,561
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19. Workload:

SJB GROUP, L.L.C.

Survey Contract No. 4400017033 / S.P. No. 
H.005121.5 / F.A.P. No. H005121

LA 415 Connector - I10 to La 1 $32,904

Other(SUE) Contract No. 4400017033 / S.P. No. 
H.005121.5 / F.A.P. No. H005121

SUE - LA 415 Connector - I10 to La 1 $627,159

Other(SUE) Contract No. 4400027349 
S.P.  No. H.003931.6

I-10 Calcasieu Project P3 $7,144,086

Other – DBE 
Supportive 

Services

Contract No: 44-26952 
S.P. No. N/A 

LA DOTD DBE Support Services $98,301

Survey Contract No. 44-28371 
S.P. No. H.004100.5 

I-10: LA 415 TO ESSEN $3392

CPM Contract #44-31512
S.P. Multiple

IDIQ Contract for Critical Path Method (CPM) Analysis N/A

CPM Contract # 44-30226
S.P. H.014258.6

RCL - LA 1: Port Allen Canal Bridge Replacement (Phase 2) (HBI)(CE&I) $82,832

CPM Contract# 44-31862
S.P. Multiple 

Contract For Consulting Services Critical Path Method (CPM) Analysis $316,272

VECTURA CONSULTING 
SERVICES, LLC

CE&I/OV 4400020018
H.007160

EBR Computerized Traffic Signal, Ph VB $23,595

Traffic 4400021519
H.012030.5

KCS RR Overpasses HBI $572

Traffic 4400025299
H.01564.5

LA 47 Hayne Blvd Safety Improvements $9,437

Traffic 4400018271
H.014746.5

LA 383 Stage 0 Corridor Study $20,146

Traffic 4400025299
H.014305

US 61: Cardinal Dr to Bert St $44,311

Traffic 4400026026 
H.016037

LA 1138-1 & LA 1138-2: Corridor Improvements $142,847

Traffic 4400025299
H.016437.5

US 190: Wooddale to Livingston P/L Study $120,040



Page 61 of 75
20. Certifications/Licenses:

THOMPSON ENGINEERING, INC., OF LOUISIANA

The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:

Thompson Engineering,
Inc., of Louisiana

4937 Hearst St, Suite 1B
Metairie, Louisiana 70001

License/Certificate Information w/ Supervision

License Status
First
Issuance
Date

Expiration
Date Supervisor(s)

EF.0003125 Active 03/30/2004 09/30/2026
Ms. Kathryn Swindle Parker # PE.0040629 ;
Mr. Donovan Patrick Duffy # PE.0041844 ; Mr.
Michael Davis Jr. # PE.0044464

2/11/26, 1:48 PM Print Lookup Details

about:blank 1/1

DAVID DUPRE, PE
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MARK SCHUTT
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ALEC SIMONSON, PE

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Alec Simonson

6/30/2025

TYLER GETTYS, PEANN THERIOT, PE
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ELOS ENVIRONMENTAL, LLC BASILE DARDAR

LUCAS WALKINS
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GOTECH, INC BRUCE DYSON
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ROBERT PRICE
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SJB GROUP, LLC CHARLES “TIM” BREWER

AT55A American Traffic Safetylr"C41111 Services Associationm11m11m1um 
This is to affirm that 

Charles Brewer 
has satisfied the requirements to be designated as a 

CERTIFIED FLAGGER 
Issue Date I 1 / 18/20:22 



Page 68 of 75

RALPH BURGESS BRADLEY JACOBS DANIEL BIGGS
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TRENTEN NORRISERICK KIDDER
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VECTURA CONSULTING SERVICES, LLC BRIN FERLITO

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.

PROOF OF TRAINING
THIS CERTIFICATE HEREBY RECOGNIZES THAT

American Traffic Safety Services Association ATSSA.com

Brin Ferlito
has attended

Traffic Control Supervisor Refresher-LA State Specific
Training Course

4/29/2022 to 4/29/2026
Training Valid Through

Director of Training

Baton Rouge, LA
Location President, CEO

Certificate of Completion 
presented to 

 
Brin Ferlito 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  June 4, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Brin Ferlito 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  June 11, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Brin Ferlito 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  September 10, 2018      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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LAURENCE LAMBERT

Certificate of Completion 
presented to 

 
Laurence Lambert 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July 23, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Laurence Lambert 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July 16, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.

PROOF OF TRAINING
THIS CERTIFICATE HEREBY RECOGNIZES THAT

American Traffic Safety Services Association ATSSA.com

Laurence Lambert
has attended

Traffic Control Supervisor Refresher-LA State Specific
Training Course

4/29/2022 to 4/29/2026
Training Valid Through

Director of Training

Baton Rouge, LA
Location President, CEO

REECE RODRIGUE

Certificate of Completion 
presented to 

Reece Rodrigue 
 

for completing the  

Traffic Engineering Analysis Process & Report 
Module 1

 Date:  November 5, 2018      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

Reece Rodrigue 
 

for completing the  

Traffic Engineering Analysis Process & Report 
Module 2

 Date:  November 26, 2018      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

Reece Rodrigue 
 

for completing the  

Traffic Engineering Analysis Process & Report 
Module 3

 Date:  December 3, 2018      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Laurence Lambert 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 15, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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KRISTEN FARRINGTON

Certificate of Completion 
presented to 

 

Kristen Gahagan 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 2 

 
 Date:  August 6, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Kristen Gahagan 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 1 

 
 Date:  July 30, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Unofficial Certification

American Traffic Safety 
Services Association

This is to affirm that
Kristen Farrington

Has satisfied the requirements to be designated as a 
Registered Flagger

Expiration Date: 9/24/2029 State Issued In: LA

Instructor Signature

 A1000366548
Verification Copy Only. Verification available by calling 1-877-6424637 or at http://www.flagger.com

Dear Registered Flagger:

Enclosed, please find your card signifying you as a “Registered ATSSA Flagger.”  This card should be carried and 
presented to employers while performing work on our roadways. Please be aware that the cared is not valid without 
a Photo I.D.

American Traffic Safety Services Association (ATSSA) commends you on your decision to become an ATSSA 
registered Flagger.  The distinction reflects that you have been trained by the “Leader in Roadway Safety” and also 
entitles you to be listed on our National Flagger Database.  Please review your state requirements for registration 
expiration of your flagger card.  Also, please inform us of any changes in name or address so we may keep out 
records up to date. 

Once again, ATSSA thanks you for your dedication to ensuring that our work zones are safe and that lives will be 
saved with proper training.  Please visit our website at www.atssa.com for additional training courses or for any of 
our products created for use in a Work Zone.

Sincerely,

Stacy Tetschner

Executive Director

Certificate of Completion 
presented to 

 

Kristen Gahagan 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 29, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank. If a QA/QC plan is included in this section and was not required 
by the advertisement, it will be redacted.

NOT APPLICABLE
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22. Sub-consultant information: 
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
(Name must match exactly as registered with Louisiana’s 
Secretary of State (SOS): including punctuation, include 

screenshot(s) from SOS at the end of Section 20)

Address Point of Contact and email address Phone Number

ELOS ENVIRONMENTAL, LLC 607 W. Morris Avenue
Hammond, LA 70403

Lucas Watkins 
lwatkins@elosenv.com 985.662.5501

GOTECH, INC. 8383 Bluebonnet Boulevard
Baton Rouge, LA  70810

Rhaoul A. Guillaume, Sr., P.E., F.ASCE
rhaoul@gotech-inc.com 225.766.5358

SJB GROUP, L.L.C. 5344 Brittany Dr
Baton Rouge, LA 70808

Matthew Estopinal
Matt.Estopinal@sjbgroup.com 225.769.3400

VECTURA CONSULTING SERVICES, LLC PO Box 14269
Baton Rouge, LA 70898

Brin Ferlito
bferlito@vecturacs.com 225.223.6685
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NOT APPLICABLE

23. Location:
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, 
leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.




