DOTD FORM: 24-102 DEBRIS MONITORING

(Feb. 1, 2022)

PROPOSAL TO PROVIDE CONSULTANT SERVICES FOR DEBRIS MONITORING

Prime consultant shall complete the DOTD Form 24-102 without altering the Form's text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1.	Contract title as shown in the advertisement	IDIQ CONTRACTS FOR DEBRIS MONITORING
2.	Contract number(s) as shown in the advertisement	4400023722 AND 4400023723
3.	State Project Number(s), if shown in the advertisement	N/A
4.	Prime consultant name (as registered with the Louisiana Secretary of	CDR Maguire, Inc. (Louisiana Charter No. 33823920F)
	State where such registration is required by law)	
5.	Prime consultant license number (as registered with the Louisiana	N/A
	Professional Engineering and Land Surveying Board (LAPELS) if	
	registration is required under Louisiana law)	
6.	Prime consultant mailing address	9130 South Dadeland Blvd, Suite 1509, Miami, FL 33156
7.	Prime consultant physical address (existing or to be established, if	9130 South Dadeland Blvd, Suite 1509, Miami, FL 33156
	location is used as an evaluation criteria)	7130 South Dadeland Bivd, Suite 1307, Wilaini, FE 33130
8.	Name, title, phone number, and email address of prime consultant's	Jared George, Contract Manager
	contract point of contact	850-980-9700 jared.george@cdrmaguire.com
9.	Name, title, phone number, and email address of the official with	Carlos A. Duart, President
	signing authority for this proposal	305-807-5016 carlos.duart@cdrmaguire.com
10	. This is to certify that all information contained herein is accurate and	
	true, and that the team presently has sufficient staff to perform these	
	services within the designated time frame. By submitting this	
	proposal, proposer certifies that it is not engaged in a boycott of Israel	
	and it will, for the duration of its contract obligations, refrain from a	

Prime consultant name: CDR MAGUIRE, INC.

boycott of Israel. Proposer also certifies and agrees that the following information is correct: In preparing its response, the proposer has considered all proposals submitted from qualified, potential subcontractors and suppliers, and has not, in the solicitation, selection, or commercial treatment of any subcontractor or supplier, refused to transact or terminated business activities, or taken other actions intended to limit commercial relations, with a person or entity that is engaging in commercial transactions in Israel or Israeli-controlled territories, with the specific intent to accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any person or other entity for reporting such refusal, termination, or commercially limiting actions. DOTD reserves the right to reject the response of the bidder or proposer if this certification is subsequently Signature (shall be the same person as #9): Jan a Duat determined to be false, and to terminate any contract awarded based on such a false response. March 14, 2022 Date: 11. If a Disadvantaged Business Enterprise (DBE) goal has been set for Firm(s): Firm(s)' %: this advertisement, indicate which firm(s) will be used to meet the DBE N/A (No DBE goal). goal and each firm(s)' percentage.

12. Overall Contract Percentage(s):

Sub-consultants are allowed to be used for this proposal. The percentages for the prime and sub-consultants must total 100% for the overall total percent of the contract.

Prime	Firm B	Firm C	Firm D	Firm E	Firm F	Firm G	Percent of Work for Overall Contract
CDR Maguire, Inc.							70%
	The Elite Group						20%
		AC Disaster Consulting					10%

Identify the percentage of work for the **overall contract** to be performed by the prime consultant and each sub-consultant.


13. Firm Size:

The Job Classification(s) to be used for this contract(s) are: Contract Manager, EOC Liaison, Monitor Supervisor, Disposal Site Monitor, Roadway Monitor, Office Supervisor, GIS/Data Analyst and Office Support.

Firm name	Job Classification	Number of personnel committed to this contract	Total number of personnel available in this Job Classification (if needed)
CDR Maguire, Inc.	Contract Manager	3	10
CDR Maguire, Inc.	EOC Liaison	2	6
CDR Maguire, Inc.	Monitor Supervisor	10	80
CDR Maguire, Inc.	Disposal Site Monitor	20	40
CDR Maguire, Inc.	Roadway Monitor	100	400
CDR Maguire, Inc.	Office Supervisor	6	12
CDR Maguire, Inc.	GIS/Data Analyst	4	10
CDR Maguire, Inc.	Office Support	6	20
The Elite Group	Monitor Supervisor	3	4
The Elite Group	Disposal Site Monitor	6	6
The Elite Group	Roadway Monitor	6	6
The Elite Group	Office Supervisor	2	2
The Elite Group	GIS/Data Analyst	1	2
The Elite Group	Office Support	2	5
AC Disaster Consulting	Contract Manager	-	5
AC Disaster Consulting	EOC Liaison	-	10
AC Disaster Consulting	Monitor Supervisor	2	10
AC Disaster Consulting	Disposal Site Monitor	2	30
AC Disaster Consulting	Roadway Monitor	-	30
AC Disaster Consulting	Office Supervisor	-	10
AC Disaster Consulting	GIS/Data Analyst	-	3
AC Disaster Consulting	Office Support	1	10

14. Organizational Chart:

Provide an organizational chart showing ALL **relevant** prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of project responsibility for each, and reporting lines for the purposes of this contract.



15. Minimum Personnel Requirements:

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) specified in the advertisement. Ensure the résumé reflects the required experience stated in the MPR.

MPR No. Do not insert wording from ad	Personnel being used to meet the MPR (Individual(s) may not satisfy more than one MPR unless specifically allowed by Attachment B of the advertisement)	Firm employed by	Type of license / certification & number	State of license	License / certification expiration date
1 & 2	Jared George	CDR EM	ATSAA Traffic Control Supervisor	LA	7/6/22
			FEMA G-202 Debris Management	FL	N/A
3	Brandi Hoskin	CDR EM			
4	Ronna Bennett	CDR EM	ATSAA Traffic Control Supervisor	LA	10/10/24
			FEMA G-202 Debris Management	FL	N/A

Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal. Résumés of personnel not identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated. Résumés should be limited to 2 pages per person. Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by CDR Maguire, Inc.						
Name Carlos D	uart		Years of relevant experience with this employer	10		
Title President	, Principal-in-Charge		Years of relevant experience with other employer(s)	16		
Degree(s) / Years	/ Specialization	BS A	ccounting & MS in Taxation, Florida International Universi	ty		
Active registration	n number / state / expiration date	N/A				
Year registered	N/A Discipline	N/A				
Contract role(s) / h	prief description of responsibilities	Princi	ipal-in-Charge of Debris Monitoring Contract, Consultant			
Experience dates	Experience and qualifications relev	vant to t	the proposed contract, i.e., "designed drainage", "designed gi	rders", "designed		
(mm/yy-mm/yy)	intersection", etc. Experience date	es shoul	ld cover the time specified in the applicable MPR(s).			
11/20 - Present			Expert, Oregon Department of Transportation, H			
			oring 2020 Oregon Wildfires (DR-4562-FL): Provides gu			
	_	-	ons, including activities of all loading, staging, disposal site			
			mentation verification to ensure that costs are reasonal			
	1 -		requirements, debris quantities are accurate, debris is tra	cked to its final		
10/10 B	disposition, and all work and costs		· · · · · · · · · · · · · · · · · · ·	1.0:		
10/18 – Present			Expert, Bay County, FL, Debris Removal Monitorin	\cup		
	-		el (DR-4339-FL): Principal-in-Charge of largest local-lec			
	•		illion cubic yards of debris costing \$250 million. Overse			
			owing for accelerated Cat A project worksheets (PWs) to dding subject matter expertise on ROW debris, waterway			
			natter expertise on FEMA Grants Portal, site inspections and			
10/21 – 11/22			Expert, Marion County, Oregon, Debris Removal Mon			
10/21 - 11/22			Principal-in-Charge / SME for debris monitoring operations	0 .		
	· · · · · · · · · · · · · · · · · · ·		Oregon Wildfires. Tasked with developing and implemen	<u> </u>		
	_		inty's staff and debris removal contractor(s) to guide their w	•		
			resable work. Responsible for monitoring debris removal con			
			enting all necessary items for FEMA reimbursement, including			
	<u> </u>		is measurements, debris staging locations, and final debris d	•		
l.	· · · · · · · · · · · · · · · · · · ·		, , , , , , , , , , , , , , , , , , , ,			

04/19 – 6/21	Principal-in-Charge/Subject Matter Expert, Florida Department of Environmental Protection (FDEP), Debris Monitoring for Caverns State Park, Constitution Convention Museum State Park, St. Andrews Park, and St. Joseph Peninsula Park, Debris Removal Monitoring Hurricane Michael (DR-4339-FL): CDR EM managed 4 separate debris removal monitoring operations in 3 different counties - Bay, Gulf and Jackson, following Hurricane Michael. Within 72 hours of tasking, CDR EM began monitoring debris removal contractor operations. This included removal of damaged trees, stumps and C&D, roadway clearing, silt/mud removal from the caverns, building demolition, 24-hour burn operations, FEMA-PA PW formulation, and invoice reconciliation. In Gulf County, CDR EM performed debris monitoring services for St. Joseph Peninsula Park and Constitution Convention Museum State Park Project, which featured roadway and waterway debris removal monitoring, hazardous tree removal, sand and dune restoration, vegetative burn operations, and C&D removal. CDR EM also provided similar services in Bay County for St. Andrews State Park.
09/17 - 02/18	Principal-in-Charge/Subject Matter Expert, Florida Department of Environmental Protection (FDEP), Land &
	Waterway Debris Removal Monitoring Hurricane Matthew (DR-4283-FL): CDR EM provided waterway debris
	removal monitoring operations along the St. Johns River and tributaries within St. Johns, Clay, and Putnam Counties.
	This project consisted of managing various debris removing barges spread throughout the river. More than 20,000
	cubic yards of debris were removed from the waterway, eliminating safety hazards to the citizens that use the river
	because it is a bass fishing haven. In addition to providing monitoring support, CDR EM provided project and grant
	management services, and assisted in completing Natural Resource Conservation Services grant applications for FDEP
	to act as the local sponsor for impacted communities.
09/17 - 08/18	Principal-in-Charge/Subject Matter Expert, Collier and Monroe Counties, Florida, Debris Monitoring and
	Disaster Recovery Services Hurricane Irma (DR-4337-FL): CDR EM assisted eight separate applicants in the state
	of Florida with over \$150M in damages. Received the first obligated PW utilizing FEMA's Grant Portal in the State.
	Successfully lobbied for the application of FEMA's Direct Administrative Cost (DAC) Pilot project, securing \$5 to \$7
09/16 - 08/18	Million in DAC funding for our applicant. Managed over 75 personnel at the height of recovery. Principal-in-Charge/Subject Matter Expert, Florida Department of Environmental Protection (FDEP), Debris
07/10 - 00/10	Removal Monitoring and Public Assistance Hurricane Matthew (DR-4283-FL): CDR EM was one of three firms
	brought in under emergency order to oversee and manage debris operations along the State's longest river and was the
	only firm selected to oversee the entire Public Assistance Grant Management process for the whole undertaking. The
	St. Johns River borders 12 counties within the state, three of which are the state's largest counties. It is the state's longest
	river at 310 miles long, and the most significant one for commercial and recreational use.

Firm employed by CDR Maguire, Inc.						
Name Jared Geo	orge		Years of relevant experience with this employer	3		
Title Contract	Manager/ Principal		Years of relevant experience with other employer(s)	15		
Degree(s) / Years	Specialization /		Major in Political Science / Public Administration, Florida Agricu	ıltural &		
			Mechanical University			
Active registration	number / state / exp	iration date	N/A			
Year registered	N/A	Discipline	N/A			
` `	orief description of re		ŭ			
Experience dates			elevant to the proposed contract, i.e., "designed drainage", "design			
(mm/yy-mm/yy)	"designed interse	ction", etc. Ex	perience dates should cover the time specified in the applicable MP	$^{\prime}$ R(s).		
11/20 – present			ter Expert (SME), Oregon Department of Transportation, Haza			
			val Monitoring 2020 Oregon Wildfires (DR-4562-FL): Providing			
			ris removal operations, including activities of all loading, staging, d			
		•	sement, and documentation verification to ensure that costs are reasonable,			
			sees follow federal requirements, debris quantities are accurate, debr	is is tracked		
09/17 - 08/18			ork and costs comply with regulatory requirements. artment of Transportation (FDOT) District 5, Debris Removal 1	Monitoring		
09/17 - 00/10			L): Managed a debris monitoring team responsible for the initial			
			d non-federal qualifying roads, as well as the monitoring of the			
			rights of way of these same roads. Project responsibilities included			
			entries in the project diary to indicate the Contractor's personnel pro	_		
			utilized on the project; the acceptability of traffic control; esti			
			s; determining debris eligibility, measuring, and computing			
	volumes; Over 10	00 new employ	ees were hired to assist in the completion of the project.			
10/12 - 10/13			Department of Transportation and Development (DOT)			
			(DR-4080-LA): Responsible for District 2 debris removal monito			
			This project included the removal of more than 300,000 cubic yards			
			for day-to-day operations and successfully overseeing any issues			
		ng company an	d DOTD. Also responsible for the invoicing and reconciliation phas	e or runding		
	for the project.					

10/11 - 09/12	Project Manager, HMGP Application Development, Rhode Island Communities: Responsible for preparing
	\$16 Million in HMGP Applications for projects including Home Acquisition/Demolition, Drainage
	Improvements, and Localized Flood Reduction Projects; prepared Cost/Benefit Analyses, developed project
	descriptions, reviewed design documents, and cost estimates to ensure all FEMA and RIEMA requirements were
	met.
08/10 - 09/11	Project Manager, Public Assistance and Hazard Mitigation Technical Assistance, Cities of Cranston and
	Providence and the Town of North Smithfield, Rhode Island: Responsible for providing Public Assistance
	and Hazard Mitigation technical services to assist the city in recovering from the historic flooding that occurred
	in the Spring of 2010. Services included updating the city's Hazard Mitigation Plan, preparing Hazard Mitigation
	Grant Program applications and Cost/Benefit Analyses.
08/09 - 07/10	Principal-in-Charge, Kentucky Transportation Cabinet; City of Fayetteville, Arkansas; City of Rogers,
	Arkansas; City of Rector, Arkansas; Mississippi County, Arkansas, Debris Removal Monitoring Severe
	Winter Storm (DR-1818-KY, DR-1855-KY, & DR-1861-AR): These projects entailed monitoring and
	documenting the removal of more than 19 million cubic yards of disaster-generated debris in two states
	simultaneously. Led a team of more than 500 employees and ensured each client received reimbursement for all
	debris removal costs through FHWA and FEMA.
09/08 - 07/09	Principal-in-Charge, Louisiana DOTD, Districts 2, 3, 7, 8, 61, and 62, and Lafourche Parish, Debris
	Removal Monitoring Hurricanes Gustav & Ike (DR-1786-LA & DR-1792-LA): These projects included
	the removal of more than 3 million cubic yards of disaster-generated debris and over 230,000 hazardous trees.
	More than 300,000 tickets were issued by over 1,200 debris monitoring personnel during these projects.
	Responsible for day-to-day operations and successfully managing any issues that arose between the hauling
	company and DOTD. Also responsible for the invoicing and reconciliation phase of funding for the project.
06/08 - 08/08	Project Manager, City of Tulsa, Oklahoma Severe Winter Storm (DR-1752-OK): This project included
	the removal of more than 2.75 million cubic yards of disaster-generated debris and preparation of supporting
	documentation for 40+ Project Worksheets. Coordinated meetings with the Oklahoma Department of
	Transportation and Federal Highway Administration on behalf of the City to ensure the City was reimbursed
	100% of costs eligible for reimbursement through FHWA's Emergency Relief Program. Subsequently tasked
	by the city to prepare the Detailed Damage Inspection Reports and supporting documentation for submission to
	DOT and FHWA.

Firm employed by CDR Maguire, Inc.							
Name Frank Day	Frank Day			Years of relevant experience with this employer	4		
Title Corporate Support / Quality Control				Years of relevant experience with other employer(s)	>15		
Degree(s) / Years /	Specialization		B.S.	Civil Engineering, Auburn University			
Active registration i	number / state / e	xpiration date	N/A				
Year registered	N/A	Discipline	N/A				
Contract role(s) / br				orate Support / Quality Control			
Experience dates				t to the proposed contract, i.e., "designed drainage", "design			
(mm/yy-mm/yy)	"designed inter	section", etc. Ex	perien	ce dates should cover the time specified in the applicable MF	PR(s).		
11/20 – present				pert (SME), Oregon Department of Transportation, Haza			
				onitoring 2020 Oregon Wildfires (DR-4562-FL): Providi			
				oval operations, including activities of all loading, staging, d			
	_	•		at, and documentation verification to ensure that costs are			
				llow federal requirements, debris quantities are accurate, debrid	ris is tracked		
11/18 – 05/20				d costs comply with regulatory requirements. gineering and Inspection, Florida Department of Train	ngnortation		
11/16 - 03/20				Monitoring Hurricane Michael (DR-4399-FL): Overs			
				rseeing the clearing of over 17 million cubic yards of del			
				g over \$500M in removal costs for over 1 million debris			
				2 1200 debris monitors	tickets, and		
09/17 - 08/18				gineering and Inspection, Florida Department of Train	nsportation		
	(FDOT) Distr	ict 5, Debris R	emova	al Monitoring Hurricane Irma (DR-4337-FL): Oversa	aw a debris		
	monitoring tea	m responsible f	or ove	erseeing the clearing of over 91,000 cubic yards of deb	oris. Project		
	responsibilities included financial oversight of documenting over \$17M in damages and managing a \$2.1M						
	contract.						
4/14 - 12/14				Department of Transportation (SCDOT), Disaster Debr			
				(DR-4166-SC): Managed a debris monitoring team resp			
	_	<u> </u>		cubic yards of debris. Project responsibilities included financi	_		
	of documenting	g over \$165M in r	emova	al costs, an \$8.9M contract, and removal of over 150,000 haza	ardous trees.		

10/13 – 3/14	Project Manager, Larimer County Colorado, Disaster Recovery Services, Sever Storms (DR-4145-CO):							
	Managed debris removal monitoring project resulting from severe storms, flooding, landslides, and mudslides.							
	This project included the removal of more than 45,000 cubic yards of disaster-generated debris. Project							
	responsibilities included documenting over \$2.1M in removal costs.							
10/12 - 10/13	Project Manager, Louisiana Department of Transportation and Development (DOTD), Debris							
	Monitoring, Hurricane Isaac (DR-4080-LA): Oversaw District 2 debris removal monitoring project resulting							
	from Hurricane Isaac. This project included the removal of more than 300,000 cubic yards of disaster-generated							
	debris. Responsible for day-to-day operations and successfully overseeing any issues that arose between the							
	hauling company and DOTD. Also responsible for the invoicing and reconciliation phase of funding for the							
	project.							
04/10 - 09/12	Subject Matter Expert/Corporation Oversight, State of Rhode Island, Disaster Recovery Projects Related							
	to: Severe Storms and Flooding (DR-1894-RI), Tropical Storm Irene (DR-4027-RI), Hurricane Sandy							
	(DR-4089-RI): Provided corporate support and oversight of various disaster recovery projects relating to							
	flooding and Hurricane Sandy.							
10/08 - 12/09	Project Manager, Texas Department of Transportation/Houston District, Debris Removal Monitoring							
	Hurricane Ike (DR-1791-TX): Oversaw a debris monitoring team responsible for overseeing the clearing of							
	over 790,000 cubic yards of debris. Project responsibilities included documenting over \$51M in removal costs							
	and managing a \$3.1M contract.							

Firm employed by CDR Maguire, Inc.						
Name B	Brandi H	Hoskin			Years of relevant experience with this employer	2
Title C	Office Su	upervisor, Finance	/Administration C	hief	Years of relevant experience with other employer(s)	12
Degree(s)	/ Years	/ Specialization		B.A.	. Marketing, Southern University A&M College	
Active reg	istratio	n number / state / e	expiration date	N/A		
Year regis	tered	N/A	Discipline	N/A		
Contract re	ole(s)/	brief description o	f responsibilities	Fina	nce and Administration, Cost Analysis, Operational Planning	3
Experience	e	-	-		o the proposed contract, i.e., "designed drainage", "design	_
dates (mm	/yy-	"designed interse	ction", etc. Exper	ience	dates should cover the time specified in the applicable MPR((s).
mm/yy)						
Administration/Finance Chief, Oregon Department of Transportation (ODOT) Oregon Wildfire 4562-OR): Works cooperatively in support of the Incident Commander (IC) and the incident requirem defined by the IC and the ODOT Area Command with concurrence of the Chief Accounting Officer. Le finance team in detailed review of invoices, ensuring all charges comply with provisions of purchase order purchase orders, contracts, leases, service agreements, grants, etc. This includes ensuring adherence to compensation used for the contract.					er. Leads the orders, sub- e to contract a accordance	
8/20 – 11/2	Grant Specialist, Bay County, Florida Hurricane Michael (DR-4399-FL): Serve as a Grant Specialist to Category A projects for the largest local-led debris effort in FEMA history, which included over 9 million cultivards of debris with costs totaling \$250 million. Also performed data reconciliation for over 250 invoices allowing for accelerated Category A Project Worksheets to be written and reimbursed for more than \$130 million of debroperations management data reviews.					
Operations Manager, Florida Department of Transportation, District 3 Hurricane Michael (DR-4399) Debris monitoring duties included overseeing a staff of 30 personnel, preparing daily reports for management, maintaining daily ticket uploads, maintaining project files, and preparing and auditing maintaining to ensure FDOT was reimbursed thru FEMA's Public Assistance Program.						for FDOT

01/16 - 08/18	Senior Case Manager, State of New York, Governor's Office of Storm Recovery, Rental Properties Program and Affordable Rental Opportunity Program (CDBG-DR): Served as a Senior Case Manager, attended and contributed to weekly meetings with client regarding program metrics and standard operating procedures, and managed applicant files. Collected data from submitted files and assisted in populating the Program's system of record, conducted award closing meetings, secured signed Grant Agreements/Covenants, and distributed checks to applicants totaling approximately \$128 million. Applied the latest technology to provide great service in a fast-paced, flexible, paperless environment. Audited files to ensure compliance with Federal and State directives and service provisions. Distributed, monitored, and tracked key program daily/monthly metrics for QA/QC to ensure accurate workflow and efficiency. Communicated professionally with all Program vendors with emphasis on productivity, efficiency, and team building. Managed multiple high priority applicants.
09/12 – 06/13	Debris Management Supervisor, Louisiana Department of Transportation and Development Hurricane Isaac (DR-4080-LA): Served as a Debris Management Supervisor for the City of New Orleans' debris removal operations. Responsibilities included quantifying debris, categorization of debris, training of monitors, managing the dump sites, maintaining safety compliance and all operations pertaining to the project. Also coordinated HR activities and supported the Data Management Team.
01/12 – 06/16	Disaster Case Manager, Texas General Land Office, Homeowner Opportunity Program (HOP) under CDBG-DR: Served as a Disaster Case Manager Supervisor providing comprehensive mobility counseling and disaster case management services to eligible homeowners under the U.S. Department of Housing and Urban Development's CDBG-DR within the Houston-Galveston Area Council of Government and the City of Galveston, Texas. HOP is a Disaster Recovery Housing Program through which income-qualified applicants who live in FEMA-designated "High Risk" areas or areas of high minority and/or poverty concentration may elect to rehabilitate or reconstruct their existing home or relocate to a safer and higher opportunity area. This program involved relocation counseling, conducted by Mobility Counselors, and the provision of licensed real estate professionals to explain the options and choices available.
11/11 – 04/13	Hazard Mitigation Specialist, City of Birmingham, Alabama Tornadoes (DR-1971-AL): Responsibilities included planning, identifying, developing, and fully scoping 20 community saferoom projects that were used to prepare and submit grant application requests to the Alabama Emergency Management Agency and FEMA on the behalf of the city.
09/08 - 06/09	Supervisor, Solid Resources, Louisiana Department of Transportation and Development Hurricane Gustav (DR-1786-LA): Supervised the work of debris haulers and site monitors in the 7 southernmost Louisiana Parishes. Responsible for training and managing over 200 monitors. Implemented a Quality Assurance and Quality Control program in the field. Ensured that safety policies and procedures were followed. Verified that only FEMA-eligible debris was removed from designated public rights-of-way and public property within assigned debris pickup zones. Verified proper photographic documentation. Coordinated with debris haulers and conferred with FEMA debris specialists in the field to resolve disputes, problems, or eligibility issues, including vegetative and construction and demolition debris. Ensure that first-pass debris collection was documented accurately.

Firm emp	ployed by	CDR Maguire, I	nc.			
Name	Cherie Trai	inor		Years of relevant experience with this employer	2	
Title	Title Office Supervisor, Finance/Administration Chief			Years of relevant experience with other employer(s)	17	
Degree(s	s) / Years / S	Specialization		N/A		
Active re	egistration r	number / state / e	xpiration date	N/A		
Year regi	istered	N/A	Discipline	N/A		
Contract	role(s) / br	ef description of	responsibilities	Finance and Administration, Cost Analysis, Operational Pl	lanning	
Experien	ice dates			t to the proposed contract, i.e., "designed drainage", "design		
(mm/yy-	-mm/yy)	"designed inter	section", etc. Experien	ce dates should cover the time specified in the applicable MI	PR(s).	
Deputy Finance/Administration Section Chief, Oregon Department of Transportation, Hazardou Assessment and Debris Removal Monitoring 2020 Oregon Wildfires (DR-4562-OR): Responsible financial, administrative, and cost analysis aspects of activities in support of Oregon's debris mon operations. Develops the operating plan for the Finance/Administrative Section and reports to the Ir Commander on financial and administrative matters.					nsible for all monitoring	
8/20 - pre	esent	Public Assistance Coordinator, Kentucky Emergency Management, FEMA PA Audit Reconciliation and EMPG COVID-19 (DR-4497-KY): Performing FEMA-PA Category B invoice reconciliation of all supplies and equipment acquired during the Commonwealth's response to COVID-19				
11/19 –1	1/20	Public Assistance Grants Specialist, Bay County, Florida, Disaster Recovery Services Hurricane Michael (DR-4399-FL): Assigned to develop Public Assistance overview and documentation training manuals. Other duties included documentation collection to support FEMA reimbursement of eligible expenses.				
10/18 – 1	Public Assistance Specialist, Leon County, Florida, Disaster Recovery Services Hurricane Michael (DR-4399-FL): Responsible for validating information for FEMA workbooks. Assigned to compile weekly reports to clients to update status of tasks					
08/17 – 1	10/18	Assistance staff the process of	f to manage subrecipie payments. Prepared cor	Florida Division of Emergency Management: Worked with agreements and assist in advancing projects by accurately respondence to FEMA regarding applicant late applications ork. Ensured that justifications were accurately reflected in the second content of the second	y reflecting for funding	

	Assigned to the State/FEMA Joint Field Office in Orlando in support of recovery efforts following Hurricane Irma
03/17 – 06/17	Public Assistance Program Specialist, Hurricane Hermine (DR-4280-FL): Validated and reconciled labor and material costs associated with field supervisors, loading, and tower/site monitors, and completing documentation as necessary to substantiate PA grant funding for client
05/15 - 03/17	Program Manager, Hurricane Sandy (DR-4085-NY) & Flooding (DR-4241-SC): Managed CDBG-DR housing program for the States of New York (Hurricane Sandy) and South Carolina (Floods of 2015). Duties included oversight of case management activities, financial monitoring, business process improvement, policy development, quality control, and program implementation. Also responsible for training staff on policy and process changes, fielding complaints and concerns from applicants and client representatives.
03/06 - 05/15	Community Program Administrator/Mitigation & Finance Deputy/ICS Finance Chief, Florida Division of Emergency Management: Managed four functional areas - procurement, contract management, grant award application/closeout, and fiscal tracking. Responsible for contract management of special projects, including Domestic Security Initiatives. Liaised with the Division's External/Legislative Affairs Director to ensure that agency programs complied with legislative and budgetary requirements. Under special assignment, served as Deputy Bureau Chief of Mitigation and Finance. Day-to-day duties included the overall management and supervision of various programs within each bureau as well as making recommendations to senior leadership on policies, procedures, and budgetary matters. During state of emergencies, served as Finance Chief of the Finance/Administrative Section, responsible for all financial, administrative, and cost analysis aspects of the emergency. Supervised members of the Finance/Administrative Section and reported to the Incident Commander.
09/05 – 03/06	Planning Manager, Florida Department of Community Affairs: Responsible for the day-to-day administration of the Small Cities Community Development Block Grant - Disaster Recovery Program that impacted the State during the 2004 Hurricane Season. This position ensured the accuracy of the grants management systems for tracking the funds through the process. In addition, this position provided oversight for the Annual Application, implementation workshops and compliance reporting.

Firm employed by: CDR Maguire, Inc.					
Name Deep	ali Datre. PMP, GISP		Years of relevant experience with this employer	2	
Title GIS	Data Manager		Years of relevant experience with other employer(s)	21	
Degree(s) / Ye	ears / Specialization	MB	A University of Phoenix,		
		BS I	Management Information Systems, Florida State University		
Active registra	tion number / state / expiration date	N/A			
Year registere	d N/A Discipline	N/A			
Contract role(s) / brief description of responsibilities	GIS	Data Management, Data Collection, GIS Data Mapping		
Experience da	tes Experience and qualifications re	levant	to the proposed contract, i.e., "designed drainage", "designed	ed girders",	
(mm/yy-mm/	y) "designed intersection", etc. Exp	perienc	e dates should cover the time specified in the applicable MPR	R(s).	
11/20 - prese	O , O 1		of Transportation, Hazardous Tree Assessment and Debr		
			(DR-4562-OR): Actively collects data from the field with ha		
			ta with other Global Positioning System (GPS) capable mobile data collection		
	_		tes relevant GIS field data is into maps and real time situational awareness tools		
			d organization leadership to make informed decisions. M	_	
			gram to allow for LiDar and Photogrammetry data analyzation		
09/06 - 11/20			2006 to November 2020: Collaborated with stakeholders to		
			ds into well-defined, documented, and scalable solutions, su	* *	
			ess Lead and collaborated with team on an ongoing basis to	constantly	
0.1.10.10.7.10.5	refine and optimize GIS and web				
01/04 - 07/06	•	-	partment of Transportation: Worked with all departments		
			he agency's database systems and be responsible for providing	_	
			rting and analysis services to a range of internal and external st		
		i needs	s assessment and served on the State of Florida GIS Function	nal Steering	
01/01 01/04	Committee.	Dot-	What and firstions completed systems and the state of the	i	
01/01 - 01/04					
		_	upport E-commerce sites, including troubleshooting, and fundaments and clients. Served as a ASP NET Developer Associate		
	maison to the internet Team and	Depart	ments and clients. Served as a ASP.NET Developer Associate	.	

Firm employed by	CDR Maguire, Inc	•				
Name David Pap				Years of relevant experience with this employer	8	
Title GIS/Data				Years of relevant experience with other employer(s)	13	
Degree(s) / Years /			N/A			
Active registration			N/A			
Year registered	N/A	Discipline	N/A			
Contract role(s) / br		1	N/A			
Experience dates				t to the proposed contract, i.e., "designed drainage", "design		
(mm/yy-mm/yy)	"designed interse	ction", etc. Exp	perien	ce dates should cover the time specified in the applicable MF	PR(s).	
Data Manager, Oregon Department of Transportation, Hazardous Tree Assess Monitoring 2020 Oregon Wildfires (DR-4562-OR): Coordinated data entry an including the preparation of detailed debris estimates and submitting them to the Provided daily, weekly, or other periodic reports noting work progress and efficient project completion, and other schedule forecasts/updates. Prepared supporting deprovided QA/QC of Electronic Load Ticket Information.				s (DR-4562-OR): Coordinated data entry and information mediate debris estimates and submitting them to the client's debric reports noting work progress and efficiency, current/revise le forecasts/updates. Prepared supporting documentation for cicket Information.	nanagement, ris manager. ed estimates, or PWs and	
12/19 – 01/21	Sr. Recovery Specialist, Bay County, Florida, Disaster Recovery Services Hurricane Michael (DR-4399-FL): Assisted with the formulation of over \$40M Category B Project Worksheets (PW) and completed validation for Category B Force Account Labor/Equipment based on the scope of work. Completed validation for Applicant Contracts, Materials and Rentals. Uploaded documentation into Grants Portal in response to Essential Elements of Information inquiries and answered Consolidated Resource Center Requests for information. Assisted with formulation of Waterway projects. Completed PW workbooks					
07/14 – 12/20 Recovery Specialist, Jackson County, Florida Disaster Recovery Services Severe Storms, Tornado Straight-line Winds, and Flooding (DR-4177-FL): Provided cost recovery support to ensure maximum feder reimbursement. Planned and executed site inspections with FEMA and County staff. Developed detail Damage Descriptions and Scope of Work for PWs. Worked with stakeholders to assist the County in become the first county in Florida to utilize the Public Assistance Alternative Procedures.						
12/12 – 03/13	regarding debris r	emoval operati	ons. C	esterly, RI Hurricane Sandy (DR4086-RI): Provided daily Conducted daily data entry of all load tickets provided by tow load tickets for the dump site and trucking company. Provide	ver	

	applicants with all backup documentation necessary for FEMA reimbursement. Led training of new debris monitors. Worked with field supervisors providing proper load tickets and equipment for all debris and tower monitors. Assisted field supervisors with calculations of truck certifications per FEMA guidelines.
01/12 – 11/12	Data Manager, Various Locations, LA Hurricane Isaac (DR-4081-LA): Provided daily reports regarding debris removal operations. Conducted daily data entry of all load tickets provided by tower monitors. Performed reconciliation of load tickets for the dump site and trucking company.
05/09 – 11/11	Data Specialist, Solid Resources, Kentucky Transportation Cabinet, City of Fayetteville, City of Rector, Mississippi County, Arkansas Ice Storms (DR-1818-KY and DR-1819-AR): Coordinated data entry and information management, including the preparation of detailed debris estimates and submitting them to the client's debris manager. Provided daily, weekly, or other periodic reports noting work progress and efficiency, current/revised estimates, project completion, and other schedule forecasts/updates. Prepared supporting documentation for PWs. This contract involved the removal and monitoring of more than 19 million cubic yards of disaster-generated debris covering two states simultaneously.
09/08 – 04/09	Data Specialist, Solid Resources, City of Monroe, Texas Hurricane Ike (DR-1791-TX): Coordinated data entry and information management, including the preparation of detailed debris estimates and submitting them to the client's debris manager. Provided daily, weekly, or other periodic reports noting work progress and efficiency, current/revised estimates, project completion, and other schedule forecasts/updates. Prepared supporting documentation for PWs.
09/08 - 05/09	Data Specialist, Solid Resources, Louisiana Department of Transportation and Development (Statewide), Lafourche Parish, Louisiana Hurricanes Gustav (DR-1786-LA) and Hurricane Ike (DR-19792-LA): Coordinated data entry and information management, including the preparation of detailed debris estimates. Provided daily, weekly, or other periodic reports noting work progress and efficiency, current/revised estimates, project completion, and other schedule forecasts/updates. This contract included the removal of more than 3 million cubic yards of disaster-generated debris and over 230,000 hazardous trees. 1,200 debris monitors issued more than 300,000 tickets.

Firm er	Firm employed by CDR Maguire, Inc.					
Name	Joanne Ro	oanne Royal			Years of relevant experience with this employer	1
Title	Monitor Su	upervisor/Health and	d Safety Office	er	Years of relevant experience with other employer(s)	17
Degree	e(s) / Years /	Specialization		BA,	Emergency & Disaster Management, American Military Univ	versity
Active	registration	number / state / expi	ration date	N/A		
Year re	egistered	N/A	Discipline	N/A		
Contra	ct role(s) / br	ief description of re	sponsibilities	Mon	itor Supervisor/Health and Safety Officer	
Experie	ence dates	Experience and q	ualifications re	elevant	t to the proposed contract, i.e., "designed drainage", "designed	ed girders",
(mm/y	y–mm/yy)	"designed intersec	ction", etc. Ex	perien	ce dates should cover the time specified in the applicable MP	R(s).
Senior Health and Safety Officer, Oregon Department of Transportation, Hazardous Tree and De Removal Monitoring 2020 Oregon Wildfires (DR-4562-OR): Ensures safety management processes established, communicated, implemented, measured, audited, and continuously improved. Responsible monitoring the performance of the Project Safety Plan, facilitating hazard identification and safety risk anal and regularly reporting on the organization's safety performance to the accountable Project Senior Management processes.				ocesses are onsible for k analysis, Manager.		
Director of Safety and Security Western Global Airlines: Responsible for safety/security culture throughout the organization by developing and directing education, reporting, analysis, and promoting a Safety/Security Management System; Ensured that standardized processes comply with the organization's policies and state and federal regulations; Facilitated hazard identification, recommend controls, and implement processes to correct deficiencies and ensure compliance; Maintained database of safety/security incidents to prepare reports, analyze trends, and propose recommendations to leadership.					ng a ation's d	
01/15 -	- 01/16	comprehensive Po Preparedness/Res Accountable for the review and update	ort-wide all-haze ponse training he execution and c; and Oregon S	zards t course nd trac State,	t of Portland: Supported the development and implementation raining and exercise program; Responsible for providing ICS es to critical stakeholders, employees, and response personnel sking of the FAA mandated Airport Emergency Plan (AEP) at OSHA, and NFPA required earthquake, fire safety, and evacual control, oversee operational readiness & training for the PD	and ; nnual uation

03/10- 12/11	Disaster Recovery Specialist and Adjunct Professor, Arizona Division of Emergency Management: Assisted individuals, families, and communities that suffered damages or losses of personal property and possessions due to disasters. Duties included reading and understanding laws, rules, and regulations related to disaster recovery; Instructed FEMA Mass Fatalities and Mass Casualties Courses; Performed assessment of damages to homes and businesses and collected and compiled data; Coordinated public and private disaster assistance programs and monitored temporary housing; and liaised with survivors, community members, social service providers, and political leaders
01/06 – 12/08	Primaris Airlines, Director of Safety and Security: Ensured all operations were compliant with FAA, DOT, OSHA, EPA, DHS directives, and corporate manuals while sustaining executive priorities; Developed, implemented, and maintained the Corporate Safety & Security, Internal Evaluation, and the Emergency Preparedness and Response programs in multiple US and international locations; Managed the Drug and Alcohol Program.
01/03 –Present	On-Call Team Member, Kenyon International Emergency Services, Inc.: Provide services to businesses, governments, and individuals planning for, responding to, and recovering from crises involving injury or loss of human life from natural disasters, accidents, and deliberate attacks; Member of the Dispatch Unit, Hurricane Katrina. Relayed information received from Search and Rescue, Law Enforcement, and Military to Recovery Teams of known locations of deceased. Met the transport vehicle delivering victims to DMORT and ensured proper transfer documentation. Maintained database of recovery operations. Repatriation of tsunami victims in Phuket, Thailand. Liaised with multiple Embassies and arranged transport from mortuaries to countries of residence of deceased. Assisted in the facilitation of the writing of a mass casualty mass fatality plan for the US Senate, Washington, DC

Firm en	nployed by	CDR Maguire, Inc	•					
Name	Ronna Ben	inett			Years of relevant experience with this employer	2		
Title	Title Monitor Supervisor/Operations				Years of relevant experience with other employer(s)	17		
Degree	(s) / Years / S	Specialization		BA, M	Marketing, Southeastern Louisiana University			
Active	registration i	number / state / exp	iration date	N/A				
Year re	gistered	N/A	Discipline	N/A				
Contrac	ct role(s) / br	ief description of re	esponsibilities		or Supervisor/Operations Manager, Strategic Coordination,	Monitor		
		1			lination, Debris Contractor Coordination			
-	ence dates				to the proposed contract, i.e., "designed drainage", "designed			
(mm/yy	/–mm/yy)	"designed interse	ction", etc. Ex	perience	e dates should cover the time specified in the applicable MPI	R(s).		
11/20 -	present	Branch Director	r/Operations I	Manage	er, Oregon Department of Transportation, Hazardous	Tree and		
	•	Debris Removal	Monitoring	2020 O	regon Wildfires (DR-4562-OR): Provides strategic coordinates	nation and		
					novement coordination, and incident support. Effectively co			
					prime debris contractors and total of 140 subcontractors p	erforming		
		work in 10 fire bo	oundary areas, 9	9 counti	es, and impacting 120 centerline miles of State roadways.			
03/20 -	10/20	Debris and DMS	S Tower Monit	or, Jon	es, Jasper, Jefferson Davis Counties, Mississippi Severe	Storms &		
		Flooding (DR-45	528-MS): Serv	ed as a	monitor for stump and hazardous hanger and leaner debr	ris removal		
		_			ed that loads brought in were accurately credited and that the			
			-		. Also assisted supervisor with new hire training. As a debr			
				ensure	e that hazardous tree removal was done in accordance w	ith FEMA		
	guidelines for eligibility.							
09/19 –	10/20	Project Manager, Florida Department of Transportation (FDOT), District 1, Debris Monitoring						
Hurricane Dorian (DR-4468-FL): Selected and trained Field Supervisors for assigned area and assisted						sted in pre-		
					ergency road clearance. Certified the Cut & Toss contractor			
				Attende	d daily briefings with FDOT and served as a member of	the debris		
		monitoring plann	ing team.					
		1						

09/18 06/19	Project Manager, FDOT, District 3, Debris Removal Monitoring Hurricane Michael (DR-4399-FL): Responsible for day-to-day hazard tree removal operations for Gulf and Jackson County. Managed a staff of 300 plus monitors and oversaw activities of 250 plus contractor crews and 9 DMS sites. Performed daily data reconciliation and status reports to client, contractor, USACE, and field staff.
08/17 – 06/18	Project Manager, Texas Department of Transportation, Beaumont District, Debris Removal Monitoring Hurricane Harvey (DR-4332-TX): Responsible for overseeing monitoring operations for the removal of disaster generated debris. Supervised field staff of 75 plus monitors. Documented all activities and communicated daily with the client and contractor. Performed data/ticket reconciliation and Close-Out with the Data Manager.
01/16 -10/16	Operations Manager, Louisiana Department of Transportation, Baton Rouge District, Debris Removal Monitoring Severe Storms & Floods (DR-4277-LA): Managed operations of a field staff of 50+. Duties included certifying contractor's equipment, haul units and verification of DMS permits. Performed daily site inspections, documenting all activities, and met with client, contractor, and Project Manager to provide progress updates.
08/15 –12/15	Waste Management Specialist, Texas Department of Transportation, Beaumont District, Debris Removal Monitoring Severe Storms & Flooding (DR-4223-TX): Monitored, tracked, and recorded the segregation, collection and final disposal of white goods, e-waste and household hazardous waste debris generated from the flood event. Determined eligibility and ensured that contractor's activities were preformed within TDEQ, EPA, and FEMA guidelines.
05/15 -09/15	Lead Tower Monitor, Louisiana Department of Transportation, Debris Removal Monitoring Severe Storms & Flooding (DR-4228-LA): Scope of work included maintaining site traffic control, adhering to safety standards, and processing daily logs and final report to Field Supervisor.
11/14 – 04/15	Debris Monitor, Winston County, Mississippi, Debris Removal Monitoring Severe Storms & Tornados (DR-4101-MS) : Documented crew tickets using company's ADMS system. Tasked with reviewing routes to make sure that all roadways operated on were within the assigned areas and provided Field Supervisor with daily report of roads cleared.

Firm en	nployed by	CDR Maguire, Inc.				
Name	Charston I	Hoskins		Years of relevant experience with this employer	2	
Title	Monitor S	upervisor/Operations		Years of relevant experience with other employer(s)	10	
Degree	(s) / Years /	Specialization		versity of Oklahoma		
				icultural & Mechanical University		
		number / state / expiration date	N/A			
	gistered	N/A Discipline	N/A			
Contrac	ct role(s) / bi	rief description of responsibilities		nitor Supervisor/Operations Manager, Strategic Coordination rdination, Debris Contractor Coordination	, Monitor	
Evnerie	ence dates	Experience and qualifications re		t to the proposed contractor, <i>i.e.</i> , "designed drainage", "design	ned girders"	
	y-mm/yy)			ice dates should cover the time specified in the applicable MI	-	
Debris Removal Monitoring 2 Expert for debris monitoring of Wildfires. Provides strategic coordinates and incident support for debris removed hazardous tree and debris removed counties. Provide direction and shazardous tree and debris loading documentation verification to en			2020 operatordina removal re superag, sta ensure antities quiren		bject Matter 020 Oregon coordination, ries creating ays across 9 onitoring all arsement and esses follow all work and	
06/19 –	Debris Operations Manager, Texas Department of Transportation, District 17, Debris Remove Monitoring Severe Storms & Tornadoes (DR-4454-TX): Responsibilities included overseeing all operation pertaining to the project: quantifying and categorizing debris, training of monitors, managing debris disposes sites, and maintaining safety. Also coordinated HR activities and supported the Data Management Team.					
09/17 –	- 07/19	Debris Removal Monitoring	Hurr	, Florida Department of Transportation (FDOT), Districane Michael (DR-4399-FL): Assisted FDOT in the initial on-federal qualifying roads, as well as the monitoring of the	l clearing of	

	hazardous limbs and trees in the rights of way of these same roads. Managed database for easy access to ticket data, field records, truck certifications, and other records. Maintained a database for photographs that correlated with the pertaining field documents. Project responsibilities included: maintained field records; documented project details indicating Contractor's personnel present on the job site and equipment utilized on the project; Oversaw the acceptability of traffic control measures, charging of contract time; estimating and documenting debris quantities; determining debris eligibility, types and acceptable disposal methods; measuring and computing haul truck volumes; inspecting the contractor's operations (daily) to ensure that all work was performed in accordance with the specified plans, specifications, and reimbursement program requirements. Oversaw the hiring of over 100 new employees to assist in the completion of the project.
02/12 – 11/16	Disaster Case Manager, Homeowner Opportunity Program (HOP), Texas General Land Office: Served as a Disaster Case Manager, providing comprehensive mobility counseling and disaster case management services to eligible homeowners under the U.S. Department of Housing and Urban Development's Community Development Block Grant (CDBG) Disaster Recovery Program within the Houston-Galveston Area Council of Government (260 Applicants) and the City of Galveston, Texas (829 Applicants). HOP is a Disaster Recovery Housing Program through which income-qualified applicants who live in FEMA-designated "High Risk" areas or areas of high minority and/or poverty concentration may elect to rehabilitate or reconstruct their existing home or relocate to a safer and higher opportunity area. This program involved relocation counseling, conducted by Mobility Counselors, and the provision of licensed real estate professionals to explain the options and choices available.

Firm employed by CDR Maguire, Inc.						
Name Brandon	n Wilson			Years of relevant experience with this employer	2	
Title Monitor	Supervisor/Operation	IS		Years of relevant experience with other employer(s)	8	
Degree(s) / Years	/ Specialization		N/A			
Active registration	n number / state / exp	iration date	N/A			
Year registered	N/A	Discipline	N/A			
Contract role(s) / 1	brief description of re	esponsibilities		itor Supervisor/Operations Manager, Strategic Coordination edination, Debris Contractor Coordination	, Monitor	
Experience dates (mm/yy-mm/yy)	"designed intersect	on", etc. Expe	evant t	to the proposed contract, <i>i.e.</i> , "designed drainage", "designed dates should cover the time specified in the applicable MPR	R(s).	
12/20 – Present	_	,	_	tment of Transportation, Hazardous Tree Removal		
	<u> </u>	_		(DR-4562-OR): Responsible for the supervision of debris	_	
	_	-		tag hazardous trees; Responsible for collection of all field do		
		ors, ensuring co	omplet	eness and accuracy. Provide overview of wetland and prote	ected species	
00/17 00/10	determinations.	<i>T</i> TI	. D	(AT	• • •	
09/17 – 09/19	_	,	_	partment of Transportation (FDOT), Districts 3 & 5, Debi		
	<u> </u>	·		37-FL) and Michael (DR-4399-FL): Project responsibilit		
	_			maintenance of all field records; making daily entries in the property on the job side and againment heing willing door		
		-	-	present on the job site, and equipment being utilized on		
				rol plans; Oversaw Endangered Species and Wetland Mon I documenting debris quantities; determining debris eligibilit		
			_	and computing haul truck volumes; Inspected the contractor	• • • •	
			_	erformed in accordance with the specified plans, specified	-	
				ept clear and concise records of the contractual operations, pre-		
				breakdowns as well as daily progress reports in conformance		
				led payment of hauling contractor's invoices; Oversaw the h		
	_			letion of the project.		
01/14 - 11/15				partment of Transportation, Debris Removal Monitori	ng Severe	
			_	ible for managing the removal of more than 150,000 hazardo	0 .	

	2 million cubic yards of disaster-generated debris. Performed Protected Species Determinations. This project
	included more than 1,000 debris monitoring personnel.

Firm employed by: CDR Maguire, Inc.							
Name	Carl Jones	}			Years of relevant experience with this employer	2	
Title					Years of relevant experience with other employer(s)	4	
Degree(s	s) / Years /	Specialization		B.A.	. Marketing, Southern University A&M College		
Active re	egistration 1	number / state / exp	iration date	N/A			
Year reg	gistered	N/A	Discipline	N/A			
Contract	role(s) / br	ief description of re	sponsibilities	I	nitor Supervisor/Operations Manager, Strategic Coordination redination, Debris Contractor Coordination	, Monitor	
	nce dates -mm/yy)				t to the proposed contract, <i>i.e.</i> , "designed drainage", "designed dates should cover the time specified in the applicable MI		
Division Supervisor, Oregon Depresent Division Supervisor, Oregon Depresent Removal Monitoring 2020 Oregon Cascades than had burned a planned objectives with the goal of in the identification of hazardous to of monitors and task force leaders strees from the lower Cascades, OF Assisted in deployment of Unmarranging (LiDAR) systems and photographs.				Orego oval oped in to of pr s trees s striv OR-1 manne hotogi nsafe the ro	•	or providing more of the ution of presed arborists supervision of of >15,000 al of debris. etection and es and debris et dead/dying	
Debris Removal Monitoring Hurricane Z DOTD to determine severity of impact and so field monitors and management of personnel pickup to final disposal. Fostered client rel					ricane Zeta (DR-4577-LA): Performed initial damage asset and scope of work to be performed. Responsible for the treersonnel. Supervised all debris removal activities from initiatent relationship through adherence to plans set forth and us reports to DOTD, proactively addressing all issues.	essments for raining of all tial roadside	

8/20 – 10/20	Operations Manager, Louisiana Department of Transportation, District 8, Debris Removal Monitoring Hurricane Laura (DR-4559-LA): Responsible for scheduling and dispatch of more than 80 loading sites and tower monitors daily. Coordinated daily field activities to ensure the achievement of both long- and short-term project objectives. Assessed contractor ability to perform as required. Responsible for review and evaluation of subordinate performance and resolved field safety and operational issues.
04/19 – 07/19	Lead Supervisor, Texas Department of Transportation (TxDOT), Lufkin District, Debris Removal Monitoring Severe Windstorms (DR-4454-TX): Overseer of retrieval of measurements, credentials and photo documentation required for contractor truck certifications. Led daily debris operations on city, county, and State roads. Planned and managed crew scheduling for debris operations in line with all project demands. Facilitated efficient debris pickup and ensured eligibility of materials ticketed. Oversaw day-to-day operations and supervision of the inspector-monitor staff. Other duties included reports to TxDOT, data reconciliation and video documentation of roadways pre/post debris removal.
10/18 – 04/19	Field Supervisor, Florida Department of Transportation, District 3, Debris Removal Monitoring Hurricane Michael (DR-4399-FL): Key supervisory personnel for project that included the removal of more than 167,000 hazardous trees and upwards of 16,000,000 cubic yards of disaster generated debris. Managed over 100 monitors and several supervisors simultaneously. Responsible for overall supervision and training of staff working in Jackson County, FL to ensure adherence to policies, guidelines, and procedures. Responsible for ON-system and county road data reconciliation for reimbursement.
08/17 - 07/18	Field Supervisor, TxDOT, Beaumont District, Debris Removal Monitoring Hurricane Harvey (DR-4332-TX): A storm responsible for over 30,000,000 CY of disaster generated debris and an estimated damage of \$125 Billion, tasked with daily work assignments and supervision of 75+ monitors. Performed initial DMS setups, truck certifications, monitor field training, debris assessments and site supervision. Oversaw documentation of debris picked up by both the debris contactor and TxDOT owned haul units. Successfully achieved maximum reimbursement for the client.

Firm employed by	CDR Maguire, Inc.					
Name Otis de Re	de Reyna			Years of relevant experience with this employer	2	
Title Monitor St	upervisor/Operation	S		Years of relevant experience with other employer(s)	8	
Degree(s) / Years /	Specialization		N/A			
Active registration	number / state / expi	ration date	N/A			
Year registered	N/A	Discipline	N/A			
Contract role(s) / br	rief description of re	sponsibilities	I	nitor Supervisor/Operations Manager, Strategic Coordination	, Monitor	
	<u> </u>		Coo	rdination, Debris Contractor Coordination		
Experience dates				t to the proposed contract, i.e., "designed drainage", "design	,	
(mm/yy–mm/yy)	"designed intersec	ction", etc. Exp	perien	ce dates should cover the time specified in the applicable MI	PR(s).	
Task Force Leader, Oregon Department of Transportation, Hazardous Tree Assessment and Deb Removal Monitoring Oregon Wildfires (DR-4562-OR): Supervised debris and hazardous tree removal operations and performed damage assessments within 10 total fire boundaries, across 9 counties also approximately 120 miles of state roadways. Coordinated with debris removal contractors and supervised debris associated with merchantable logs. This involved regular communication with UAS (drone) teams a quantifying debris during damage assessments and assisting with survey, mapping, and inspecting activities high slope areas where conditions were too hazardous for personnel to access.					ree removal unties along vised debris cking of all e) teams for activities in	
01/16 – 08/20	O8/20 Case Manager, State of New York Governor's Office of Storm Recovery, Rental Property Program: Attended and contributed to weekly meetings with client regarding program metrics and standard operating procedures, and managed applicant files. Collected data from submitted files and assisted in populating the Programs record system.					
10/13 – 11/15	Project Coordinator, Texas General Lands Office: Project Coordinator over the County of Galveston responsible for 7 Mobility Counselors and over 200 Applicants that participated in the relocation program.					
Project Manager, Town of Clinton Connecticut, Debris Removal Monitoring Hurricane Sandy (D 4087-CT): Services included overseeing field supervisors, quantifying, and categorizing debris, training monitors, managing the dump sites, and overseeing all operations pertaining to this project. Working conjunction with all local government officials, Connecticut Department of Transportation, Department Energy and Environmental Protection, FEMA, and US Fish and Wildlife Services.					oris, training Working in	

08/12 - 11/12	Field Supervisor, Hurricane Isaac (DR-4080-LA), Louisiana Department of Transportation, District 2,
	Debris Monitoring: Responsible for training over 100+ field monitors, overseeing all field truck certification,
	managing multiple parish operations, and dealing with sensitive issues related the project completion.

Firm employed by CDR Maguire, Inc.							
Name Fredrick (Gibson			Years of relevant experience with this employer	2		
	y Operations Center	(EOC) Liaisor		Years of relevant experience with other employer(s)	3		
Degree(s) / Years /	Specialization		N/A				
	number / state / exp		N/A				
Year registered	N/A	Discipline	N/A				
Contract role(s) / b	rief description of re	esponsibilities	Ope	e as Liaison to State Debris Manager at DOTD HQ, assist in rational Questions, Accumulate Data for Reports to State Delager.	-		
Experience dates (mm/yy-mm/yy)				t to the proposed contract, <i>i.e.</i> , "designed drainage", "designed dates should cover the time specified in the applicable MI			
Division Supervisor, Oregon Department of Transportation (ODOT), Hazardous Tree Assessment as Debris Removal Monitoring 2020 Oregon Wildfires (DR-4562-OR): Served Division Supervisor debris monitoring operations involving hazard tree assessment and removal resulting from the wildfires of 20 in Oregon. Supervised debris removal operations within 10 total fire boundaries creating hazardous tree as debris removal requirements along approximately 120 miles of state roadways across 9 counties. Organized a assigned resources into configurations to meet incident and tactical objectives. Implement the portion the Incident Action Plan pertaining to division. Identify and determine assigned resource's ability to complete assignment within period to achieve strategies and objectives. Coordinates activities with adjacent Division and across functional areas. Participate in the validation of disaster related damages. Conduct tactics a planning meetings for work staff.					pervisor for fires of 2020 ous tree and rganized and ne portion of to complete nt Divisions et tactics and		
Transportation, and Texas Department Hurricane Delta (DR-4570-LA), Hurricane Hurricane Michael (DR-4399-FL), and Hurricane Michael (DR-4399-FL), and Hurricane daily reports to DOT contract manager and no froadways pre/post debris removal, and proordination to ensure all debris operations.				ment of Transportation and Development, Florida Department of Transportation (TxDOT), Debris Removal Mourricane Laura (DR-4572-LA), Hurricane Dorian (DR and Hurricane Harvey (DR-4332-TX): Participate in the vertation support for debris removal of several counties at a tire and maintenance supervisors, data reconciliation, video doctand participation in DOT briefings. Assisted with FHWA erations sites are following applicable regulations and reinded the marine debris section of the project while serving	onitoring -4468-FL), alidation of me. Provide cumentation and FEMA nbursement		

specialist. Monitor the scope of the project work and its cost. Create strategies and go over daily operation plans with respected heads of each branch involved in project. Have weekly meetings with project manager to discuss ways to accomplish a successful project. Allocate monitors to crew and location. Supervised staff of 80 plus inspectors-monitors. Served as supervisor for pre-event mobilization activities in preparation for emergency road clearance ahead of landfall. Post storms assisted with coordination of damage assessment reporting.

Firm employed by CDR Maguire, Inc.							
Name	Christoph	er Swain			Years of relevant experience with this employer	<1	
Title	Disposal S	Site Monitor			Years of relevant experience with other employer(s)	0	
Degree((s) / Years /	Specialization		N/A			
Active 1	registration	number / state / exp	iration date	N/A			
Year reg	gistered	N/A	Discipline	N/A			
Contrac	et role(s) / b	rief description of re	sponsibilities	Disp	osal Site Monitor, Operations Oversight, Records Manageme	ent	
				(AD	MS)		
Experie	ence dates	Experience and q	ualifications re	levant	to the proposed contract, i.e., "designed drainage", "design	ned girders",	
(mm/yy	–mm/yy)	"designed intersec	ction", etc. Ex	perien	ce dates should cover the time specified in the applicable MF	PR(s).	
07/21 -	Present	Debris Monitor,	Oregon Depar	tment	t of Transportation (ODOT), Hazardous Tree Assessment	and Debris	
					ildfires (DR-4562-OR): Provides oversight of operation		
		management sites	s. Assesses pri	vate p	property debris/tree removals (PPDR). Participates in the v	alidation of	
			_		with ODOT personnel to ensure all rules are being followed	•	
			-		rotocols are being followed as trucks are being loaded. Atte	•	
					aily operation plans. Inspects and documents safety utilizing		
	check sheets for unsafe acts and/or conditions to the field supervisor with assigned areas. Generates right of w						
	unit rate tickets for crew and heavy machinery and ensured that only eligible fire debris is removed, loaded, an						
	hauled. Record all information on each load ticket using the Automated Debris Management System and ensure						
	proper records include GPS coordinates and photos.						

Firm employed by CDR Maguire, Inc.								
Name	Keith Barn	nett			Years of relevant experience with this employer	1		
Title	Disposal S	ite Monitor			Years of relevant experience with other employer(s)	0		
Degree	(s) / Years / S	Specialization		N/A				
Active 1	registration r	number / state / exp	iration date	N/A				
Year re	gistered	N/A	Discipline	N/A				
Contrac	et role(s) / br	ief description of re	sponsibilities	Disp	osal Site Monitor, Operations Oversight, Records Manageme	ent		
				(AD	MS)			
Experie	ence dates	Experience and q	ualifications re	elevant	t to the proposed contract, i.e., "designed drainage", "design	ed girders",		
(mm/yy	–mm/yy)	"designed intersec	ction", etc. Ex	perien	ce dates should cover the time specified in the applicable MP	PR(s).		
01/21 -	Present	Debris Monitor,	, Oregon Dej	partm	ent of Transportation, Hazardous Tree Assessment a	and Debris		
Removal Monitoring Oregon Wildfires (DR-4562-O					ildfires (DR-4562-OR): Provides oversight of operation			
	management sites. Assesses private property debris/tree removals (PPDR). Participates in the validation							
			•		with ODOT personnel to ensure all rules are being followe	•		
					protocols are being followed as trucks are being loaded. Atte	•		
			•		aily operation plans. Inspects and documents safety utilizing	-		
					ditions to the field supervisor with assigned areas. Generates	•		
	unit rate tickets for crew and heavy machinery and ensured that only eligible fire debris is removed, loaded, ar							
	hauled. Record all information on each load ticket using the Automated Debris Management System and ensure							
	proper records include GPS coordinates and photos.							

Firm employed by CDR Maguire, Inc.								
Name	William Ge	Gerros			Years of relevant experience with this employer	1		
Title	Roadway N	Monitor			Years of relevant experience with other employer(s)	0		
Degree((s) / Years / S	Specialization		N/A				
Active 1	registration r	number / state / expi	ration date	N/A				
Year reg	gistered	N/A	Discipline	N/A				
Contrac	et role(s) / br	ief description of re	sponsibilities	Road	dway Monitor, Operations Oversight, Records Management ((ADMS)		
Experie	nce dates	Experience and qu	ualifications re	levant	to the proposed contract, i.e., "designed drainage", "design	ed girders",		
(mm/yy				perien	ce dates should cover the time specified in the applicable MP	PR(s).		
01/21 -	Present	Debris Monitor,	Oregon Dep	artme	ent of Transportation (ODOT), Hazardous Tree Assess	sment and		
		Debris Removal	Monitoring (Orego	n Wildfires (DR-4562-OR): Provides oversight of operation	ns at debris		
	management sites. Assesses private property debris/tree removal (PPDR). Participates in the validatio							
		disaster related da	mages. Coord	inates	with ODOT personnel to ensure all rules are being followed	d by debris		
		removal contracto	ors. Ensures pro	oper p	rotocols are being followed as trucks are being loaded. Atter	nds weekly		
		meetings with pro	ject managers	for da	aily operation plans. Inspects and documents safety utilizing	inspection		
		check sheets for u	insafe acts and	l/or co	inditions to the field supervisor with assigned areas. General	tes right of		
		way unit rate ticke	ets for crew and	heavy	machinery and ensured that only eligible fire debris is remov	ed, loaded,		
	and hauled. Record all information on each load ticket using the Automated Debris Management System and							
		ensure proper records include GPS coordinates and photos.						

Firm en	Firm employed by CDR Maguire, Inc.							
Name	Kenneth W	Wilson			Years of relevant experience with this employer	1		
Title	Roadway N	Monitor			Years of relevant experience with other employer(s)	0		
Degree	(s) / Years / S	Specialization		N/A				
Active	registration n	number / state / exp	iration date	N/A				
Year re	gistered	N/A	Discipline	N/A				
Contrac	ct role(s) / bri	ief description of re	sponsibilities	Road	dway Monitor, Operations Oversight, Records Management ((ADMS)		
Experie	ence dates	Experience and q	ualifications re	levant	to the proposed contract, i.e., "designed drainage", "design	ed girders",		
(mm/yy	/–mm/yy)	"designed intersec	ction", etc. Ex	perien	ce dates should cover the time specified in the applicable MP	PR(s).		
(mm/yy-mm/yy) "designed intersection", etc. Experience dates should cover the time specified in the applicable MPR(s). 101/21 - Present 102/21 - Present 103/21 - Present 104/21 - Present 105/21 - Present						s at debris alidation of d by debris nds weekly inspection tes right of red, loaded,		

Firm en	nployed by	CDR Maguire, Inc											
Name	Libby Wild	ilde			Years of relevant experience with this employer	<1							
Title	Roadway N	Monitor			Years of relevant experience with other employer(s)	0							
Degree((s) / Years / S	Specialization		N/A									
Active 1	registration r	number / state / exp	iration date	N/A									
Year reg	gistered	N/A	Discipline	N/A									
Contrac	et role(s) / bri	ef description of re	esponsibilities	Road	dway Monitor, Operations Oversight, Records Management (ADMS)							
Experie	nce dates	Experience and o	ualifications re	levant	to the proposed contract, i.e., "designed drainage", "designed	ed girders",							
(mm/yy	–mm/yy)	"designed interse	ction", etc. Ex	perien	ce dates should cover the time specified in the applicable MP	R(s).							
07/21 -	Present	Debris Monitor	, Oregon Dep	artme	ent of Transportation (ODOT), Hazardous Tree Assess	ment and							
		Debris Removal	Monitoring	Orego	n Wildfires (DR-4562-OR): Provides oversight of operation	ns at debris							
		management site	s. Assesses pri	vate p	roperty debris/tree removals (PPDR). Participates in the va	lidation of							
		disaster related d	amages. Coord	inates	with ODOT personnel to ensure all rules are being followed	d by debris							
		removal contract	ors. Ensures pro	oper p	rotocols are being followed as trucks are being loaded. Atter	nds weekly							
		meetings with pro	oject managers	for da	nily operation plans. Inspects and documents safety utilizing	inspection							
		check sheets for	unsafe acts and	l/or co	nditions to the field supervisor with assigned areas. Generat	tes right of							
		way unit rate tick	ets for crew and	heavy	machinery and ensured that only eligible fire debris is remove	ed, loaded,							
	and hauled. Record all information on each load ticket using the Automated Debris Management System and												
		ensure proper rec	ords include G	PS coo	ordinates and photos.								
						r ir							

Firm emplo	yed by	CDR Maguire,	Inc.			
Name Cl	audia Ve	'ernis			Years of relevant experience with this employer	1
Title Ro	oadway N	Monitor			Years of relevant experience with other employer(s)	1
Degree(s) /	Years /	Specialization		N/A		
Active regi	stration r	number / state /	expiration date	N/A		
Year registe	ered	N/A	Discipline	N/A		
Contract ro	le(s) / br	ief description of	of responsibilities	Roa	dway Monitor, Operations Oversight, Records Management	(ADMS)
Experience	dates	Experience an	nd qualifications re	levan	t to the proposed contract, i.e., "designed drainage", "design	ned girders",
(mm/yy-m	m/yy)	"designed inte	ersection", etc. Ex	perien	ice dates should cover the time specified in the applicable M	PR(s).
02/21 - Pres	sent	Debris Moni	tor, Oregon Dep	artmo	ent of Transportation (ODOT), Hazardous Tree Asses	ssment and
			O .	_	on Wildfires (DR-4562-OR): Provides oversight of operation	
		_			property debris/tree removal (PPDR). Participates in the v	
					with ODOT personnel to ensure all rules are being followed	
			-		protocols are being followed as trucks are being loaded. Atte	•
		_			aily operation plans. Inspects and documents safety utilizing	-
					onditions to the field supervisor with assigned areas. General	_
		•			y machinery and ensured that only eligible fire debris is removed.	
					each load ticket using the Automated Debris Management	System and
10/10 10	11.0				ordinates and photos.	
10/18 - 10/	19		•		hipley, FL: Responsible for input of daily field tickets into	accounting
		system; Perfor	rmed audits on fiel	d tick	ets to ensure correct for client billing purposes.	
06/07 - 09/	18	Subcontracto	or, All Spec C	onstr	ruction: Performed site assessment of properties to	document
		renovations/re	eparations for bank	lende	ers.	
09/06 – 11/	07	Debris Monit	tor, Plantation Fl	orida	: Monitored trucks collecting debris from local storms; ens	sured debris
					nsured tickets were issued documenting the process.	

Firm employed b	by CDR Maguire, Inc.						
Name Mauree	n Farley		Years of relevant experience with this employer	1			
Title Roadwa	ay Monitor		Years of relevant experience with other employer(s)	2			
Degree(s) / Year	rs / Specialization	N/A					
Active registration	on number / state / expiration date	N/A					
Year registered	N/A Discipline	N/A					
Contract role(s)	/ brief description of responsibilities	Road	lway Monitor, Operations Oversight, Records Management	(ADMS)			
Experience dates			to the proposed contract, i.e., "designed drainage", "design				
(mm/yy-mm/yy)	"designed intersection", etc. Exp	perien	ce dates should cover the time specified in the applicable M	PR(s).			
Debris Removal Monitoring Oreg management sites. Assesses private disaster related damages. Coordinates removal contractors. Ensures proper meetings with project managers for of check sheets for unsafe acts and/or c way unit rate tickets for crew and heav			*	ons at debris alidation of ed by debris ends weekly g inspection ates right of ved, loaded, System and			
09/20 – 12/20	Debris Monitor, Marianna, FI clean-up from Hurricane Michae		rked at debris removal sites; monitored right-of-way and P	PPDR debris			
06/19 – 09/19		Debris Monitor, Marianna, FL: Worked at debris removal sites and leaner/hanger sites; monitored debris clean-up on roads in west Jackson County, Florida.					
10/18 – 04/19	Debris Monitor, Quincy, FL: Worked at debris removal sites; monitored right-of-way, and leaner/hanger debris clean-up from Hurricane Michael.						

Firm employed by	CDR Maguire, In	c.					
Name Rosena De	lhomme			Years of relevant experience with this employer	1		
Title Roadway I	Monitor			Years of relevant experience with other employer(s)	3		
Degree(s) / Years /	Specialization		N/A				
Active registration	number / state / ex	piration date	N/A				
Year registered	N/A	Discipline	N/A				
Contract role(s) / br				dway Monitor, Operations Oversight, Records Management (
Experience dates	_	-		t to the proposed contract, i.e., "designed drainage", "design	-		
(mm/yy–mm/yy)	"designed interse	ection", etc. Ex ₁	perien	ce dates should cover the time specified in the applicable MF	PR(s).		
Debris Monitor, Oregon Department of Transportation (ODOT), Hazardous Tree Assessment at Debris Removal Monitoring Oregon Wildfires (DR-4562-OR): Provides oversight of operations at debrate management sites. Assesses private property debris/tree removal (PPDR). Participates in the validation disaster related damages. Coordinates with ODOT personnel to ensure all rules are being followed by debrated contractors. Ensures proper protocols are being followed as trucks are being loaded. Attends weel meetings with project managers for daily operation plans. Inspects and documents safety utilizing inspects check sheets for unsafe acts and/or conditions to the field supervisor with assigned areas. Generates right way unit rate tickets for crew and heavy machinery and ensured that only eligible fire debris is removed, load and hauled. Record all information on each load ticket using the Automated Debris Management System as ensure proper records include GPS coordinates and photos.					ns at debris alidation of d by debris nds weekly inspection tes right of yed, loaded, System and		
08/20 - 02/21	were followed as	nd documentation	n sub	L: Supervised team working at debris removal sites; ensured mitted as required.			
10/18 – 10/19	Debris Ticket/Data Entry Supervisor, Chipley, FL : Responsible for auditing and correcting problem tickets into accounting system; Performed audits on field tickets to ensure correct for client billing purposes.						
08/10 - 10/11				L: Supervised team working at debris removal sites; ensured mitted as required.	procedures		
07/06 – 06/07	Team Supervisor/Debris Monitor, FL: Supervised team working at debris removal sites; ensured procedures were followed and documentation submitted as required.						

Firm employed by	CDR Maguire, Inc.			
Name Christophe	er White		Years of relevant experience with this employer	1
Title Roadway	Monitor		Years of relevant experience with other employer(s)	<1
Degree(s) / Years /	Specialization	N/A		
Active registration	number / state / expiration date	N/A		
Year registered	N/A Discipline	N/A		
	rief description of responsibilities		Iway Monitor, Operations Oversight, Records Management (,
Experience dates	1 * *		to the proposed contract, i.e., "designed drainage", "designed	_
(mm/yy–mm/yy)	"designed intersection", etc. Ex	perien	ce dates should cover the time specified in the applicable MP	R(s).
03/21 - Present 09/20 - 01/21	Debris Removal Monitoring 6 management sites. Team member for hazardous tree removal in conditions are property debris. Coordinates with ODOT persons proper protocols are being follow for daily operation plans. Inspect conditions to the field supervisor heavy machinery and ensured information on each load ticket include GPS coordinates and phonitoring, Hurricanes Laur monitors, checked logs, daily respectively.	Orego er of Califf and tree remel to eved as as and of that califf that califf using otos. Deparamore	ment of Transportation (ODOT), Hazardous Tree Assess in Wildfires (DR-4562-OR): Provides oversight of operation DR UAS Drone Team. Visual observer for flight missions. Sue eas. QC of ICS daily activity logs. Data entry and invoice recomoval (PPDR). Participates in the validation of disaster related in sure all rules are being followed by debris removal contractor trucks are being loaded. Attends weekly meetings with project documents safety utilizing inspection check sheets for unsafe in assigned areas. Generates right of way unit rate tickets for only eligible fire debris is removed, loaded, and hauled, the Automated Debris Management System and ensure properties to the Automated Debris Management System and ensure properties (DR-4559-LA and DR-4577-LA): Supervised right g, conducted daily beginning and end of day meetings with the ways for debris, and reported all findings to the client.	ns at debris upport lead conciliation. d damages. rs. Ensures t managers acts and/or r crew and Record all per records D), Debris tht of way

Firm employed by	CDR Maguire, Inc	•					
Name Alicia Boy	vman			Years of relevant experience with this employer	1		
Title Office Sup	port			Years of relevant experience with other employer(s)	14		
Degree(s) / Years /	Specialization		N/A				
Active registration	number / state / exp	iration date	N/A				
Year registered	N/A	Discipline	N/A				
Contract role(s) / br		1		ce Support, Debris Management, Records Management			
Experience dates				to the proposed contract, i.e., "designed drainage", "designed			
(mm/yy-mm/yy)	"designed intersec	ction", etc. Exp	perien	ce dates should cover the time specified in the applicable MP	R(s).		
Assistant Operations Manager, Oregon Department of Transportation, Hazard Tree Assessment Debris Removal Monitoring 2020 Wildfires (DR-4562-OR): Provides incident support for debris remoperations for the largest wildfire incident in Oregon history. Responsible for daily execution of pre-plan objectives with the goal of procuring 100% reimbursement for the client. Overseeing all administrative du orientations, field support, daily reporting of numbers, attending all operations meetings, scheduling communications with the client, contractors, and local community					ris removal bre-planned tive duties, duling and		
10/20 – 12/20	District 2, Debri DOTD to determi field monitors an pickup to final d	Assistant Operations Manager / Project Manager, Louisiana Department of Transportation (DOTD), District 2, Debris Monitoring Hurricane Zeta (DR-4577-LA): Performed initial damage assessments for DOTD to determine severity of impact and scope of work to be performed. Responsible for the training of all field monitors and management of personnel. Supervised all debris removal activities from initial roadside pickup to final disposal. Fostered client relationship through adherence to plans set forth and facilitated expectations by providing concise status reports to DOTD, proactively addressing all issues.					
08/20 – 10/20	Field Supervisor, Louisiana Department of Transportation, District 8, Debris Monitoring Hurricane Laura (DR-4559-LA): Responsible for scheduling and dispatch of more than eighty loading site and tower monitors daily. Coordinated daily field activities to ensure the achievement of both long- and short-term project objectives. Assessed contractor ability to perform as required. Daily monitoring of monitor performance, training, field assessments, auditing logs, safety meeting, and downsizing of staff.						
03/19 – 08/20	Strategies To Empower People (STEP) Case Manager, Louisiana Department of Children and Welfare Services, St. Landry, Evangeline Parishes: Managed the STEP) program for the state of Louisiana in St. Landry and Evangeline parishes. Assisted STEP clients in enrolling in school, conducting job searches, taking self-development courses, and various other tasks to assist them in becoming self-sufficient. Located housing						

	for clients, conducted classes on budgeting and life skills. Reported to the State of Louisiana the success and failure of clients.
06/17 – 02/19	Manager, Residential Emergency Services to Offer (Home) Repairs to the Elderly (RESTORE) Louisiana Program Severe Storms and Flooding (DR-4277-LA): Managed the Lafayette, Louisiana office for the RESTORE Louisiana program. The project was a Community Based Block Grant that was set up to assist the homeowners to recover from The Great Flood of 2016. Managed a staff of case managers and secretaries that assisted homeowners in applying, as well as maintaining cases according to federal and state guidelines. Oversaw a team that assisted homeowners in six parishes to complete applications, gather documentation, go through inspection, get their homes repaired, demolition, replaced or repaid for repairs they had previously completed.
08/07 – 06/17	Operations Manager, Wal-Mart Distribution Center: Managed shipping, receiving, and distribution departments at the local distribution center. Responsible for all trainings, safety operations, policy enforcement as well as safety. Trained all loaders, floaters, yard drivers, desk clerks, receivers, and encoders. Previous positions consisted of Operations Manager at Store 312, Asset Protection Manager for stores 312, and 543 as well as Area Asset Protection Trainer. Responsible for all compliance, payroll, daily, weekly, monthly, and quarterly reports. Responsible for Personnel Department, Finance, Receiving, Claims, Invoicing, and soft lines. Conducted all trainings, attended community meetings, community outreach programs, recruiting for the company, as well has handling majority of escalations.

Firm employed by	: Elite Services of Louisiana, LLC	d/b/a	The Elite Group				
Name Courage Idusuyi			Years of relevant experience with this employer	14			
Title Monitor	Supervisor		Years of relevant experience with other employer(s)	12			
Degree(s) / Years	/ Specialization	B.S.	Industrial Technology				
Active registration	n number / state / expiration date	N/A					
Year registered	Discipline	N/A					
Contract role(s) / l	brief description of responsibilities		itor Supervisor/Operations Manager, Strategic Coordination	, Monitor			
			rdination, Debris Contractor Coordination				
Experience dates	1		the proposed contract, i.e., "designed drainage", "designed	_			
(mm/yy-mm/yy)			dates should cover the time specified in the applicable MPR				
02/21 - Present		0,	Oregon Department of Transportation (ODOT), Haza				
			2020 Oregon Wildfires (DR-4562-OR): Responsible				
	·		intract terms and invoicing, proper authorization and internation				
	-		h the information required ODOT's Procurement Standards	for Invoice			
08/20 - 04/21	Requirements per the method(s) of			(00010772)			
08/20 - 04/21			nent of Transportation (DOTD), Debris Monitoring (44 DR-4559-LA & DR-4570-LA): Hired, trained, and managed				
			ment right of way (ROW) debris removal resulting from the	-			
			anaged supervisors and tower monitors to observe, docume	-			
	· · · · · · · · · · · · · · · · · · ·		gement site (DMS) and final disposal site. Provided daily re				
	·		ed and transported to the debris management site daily; cum	-			
	• •		e life cycle of the project; daily monitor logs, tower logs and				
	needed for project reconciliation.						
08/19 - 11/19		Univ	ersity, Louisiana, Damage Assessment & Public Assistance	ce Recovery			
			R-4559-LA): Provided damage assessment and program i				
	services throughout all phases of th	ne reco	very project. Provided project team within 48 hours of a notic	e to proceed			
	and inspected every building of McNeese State University's campus totaling 133 buildings which included studen						
	dormitories and auditoriums, amor						
10/19 - 02/20	_		uisiana, Public Assistance Recovery Management Hurri				
		•	Sulphur grants management and assistance in the development	-			
	comprehensive recovery strategy in the aftermath of Hurricane Laura. Helped the City complete FEMA P						

	applications for funding for all projects being funded by the program. Inspectors tracked that the work was completed in accordance with the project scope and timelines and in accordance with overall program policy and procedure.
03/19 - 11/20	Project Manager, Multiple Counties, Florida, Damage Assessment, Construction Technical Assistance and
	Environmental Hazards Hurricane Michael (DR-4399-FL): Supervised a team of 45 inspectors to perform
	inspections on properties, managed a team on Construction Technical Assistance tasked with conducting progress
	inspections on residential repair projects being funded by the program. Inspectors tracked that the scope of work
	was being completed in accordance with the project scope and timelines and in accordance with overall program
	policy and procedure. Supervised a team of project inspectors. Designed and implemented a database to track and
	manage information and workflows associated with the inspections. Also supervised a team of 20 inspectors to
	perform Elevation Certificates.
09/17 - Present	Project Manager, Multiple Counties, Texas, Damage Assessment, Construction Technical Assistance and
	Environmental Hazards Hurricane Harvey (DR-4332-TX): Supervised a team of 30 inspectors to perform
	inspections on properties, managed a team on Construction Technical Assistance tasked with conducting progress
	inspections on residential repair projects.
08/16 - 12/16	Deputy Project Manager, Louisiana Department of Transportation, Debris Monitoring (3000002993)
	Severe Storms & Flooding (DR-4277-LA): Hired, trained, and managed supervisors and crew monitors to
	observe and document right of way (ROW) debris removal resulting from the impact of The Great flood. Hired,
	trained, and managed supervisors and tower monitors to observe, document and make load calls at the temporary
	debris management site (DMS) and final disposal site. Provided daily reports to the client that included cubic
	yardage removed and transported to the debris management site daily; cumulative cubic yardage removed and
	transported for the life cycle of the project; daily monitor logs, tower logs and activity logs needed for project
	reconciliation

Firm er	nployed by	: Elite Services of Louisiana, LLC	d/b/a '	The Elite Group		
Name	Cairassin	Alston		Years of relevant experience with this employer	2	
Title	Monitor	Supervisor		Years of relevant experience with other employer(s)	1	
Degree	(s) / Years	/ Specialization	N/A			
Active	registration	n number / state / expiration date	N/A			
Year re	gistered	Discipline	N/A			
Contrac	ct role(s) / l	brief description of responsibilities		nitor Supervisor/Operations Manager, Strategic Coordination,	, Monitor	
				rdination, Debris Contractor Coordination		
	ence dates			the proposed contract, i.e., "designed drainage", "designed	-	
(mm/yy	y–mm/yy)	"designed intersection", etc. Expe	rience	dates should cover the time specified in the applicable MPR	.(s).	
09/21 -	Present	Division Supervisor, Oregon D	epart	ment of Transportation, Hazardous Tree Assessment	and Debris	
		Monitoring 2020 Oregon Wildf	ires (I	DR-4562-OR): Responsible for supervising and supporting a	all task force	
		leaders (both responsible for ove	rseein	ng and documenting the hazard tree debris removal contra	actors' field	
		activities including recording the	mater	rials removed from each property as well as materials deli-	vered to the	
		disposal/recycling facilities) within	n their	logistical area of supervision, as assigned by the Operations	Chief (OC)	
		or Planning Chief (PC) or both.				
08/20 -	04/21	Field Supervisor, Louisiana Dej	partm	nent of Transportation (DOTD), Debris Monitoring (44	00010672)	
		Hurricane Laura & Hurricane	Delta	(DR-4559-LA & DR-4570-LA): Responsibilities included	quantifying	
		and categorization of debris, traini	ng of	monitors, managing the dump sites, maintaining safety com	pliance and	
		all operations pertaining to the pro	ject.			
08/16 -	03/17	Field Supervisor, DOTD, Debri	s Mo	nitoring Severe Storms & Flooding (3000002993) (DR	4-42 77-LA):	
	Served as a Debris Management Supervisor for the debris removal operations. Responsibilities include					
		quantifying debris, categorization	of del	bris, training of monitors, managing the dump sites, mainta	ining safety	
		compliance and all operations pertagnitude	aining	to the project.		

Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group								
Name	Brandon	Pennywell			Years of relevant experience with this employer	1		
Title	GIS/Data	Analyst			Years of relevant experience with other employer(s)	0		
Degree((s) / Years	/ Specialization		N/A				
Active 1	registratior	number / state / expi	iration date	N/A				
Year reg	gistered		Discipline	N/A				
Contrac	ct role(s) / l	orief description of re	sponsibilities	GIS	Data Management, Data Collection, GIS Data Mapping			
Experie	ence dates	Experience and qua	lifications relev	vant to	the proposed contract, i.e., "designed drainage", "designed	girders",		
(mm/yy	/–mm/yy)	"designed intersecti	on", etc. Expe	rience	dates should cover the time specified in the applicable MPR	(s).		
08/20 -	04/21	GIS Support, Louis	siana Departn	nent of	f Transportation, Debris Monitoring (4400010672) Hurri	cane Laura		
		& Hurricane Delta	(DR-4559-LA	& DI	R-4570-LA): Gathered all information on Local Agency, debt	ris, mapping		
		and infrastructure, a	and built it into	a coh	esive database that was used to assess, coordinate, and summ	narize all the		
		debris removal activ	ities that had t	aken p	place.			
08/19 -	11/19				ersity, Damage Assessment, Public Assistance Recovery M			
		Hurricane Laura (DR-4599-LA): Provided support for damage assessment program management services						
				• •	roject; Inspected every building of McNeese State Universi	ty's campus		
		totaling 133 buildin	gs which inclu	ded str	udent dormitories and auditoriums, among others.			

Firm en	Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group							
Name	Turora M	latthews		Years of relevant experience with this employer	5			
Title	Office Su	pport		Years of relevant experience with other employer(s)	0			
Degree	(s) / Years	/ Specialization	N/A					
Active	registration	number / state / expiration date	N/A					
	gistered	Discipline	N/A					
		•		ce Support, Debris Management, Records Management				
	ence dates	1 1		the proposed contract, i.e., "designed drainage", "designed	_			
	y–mm/yy)			dates should cover the time specified in the applicable MPR	_ ` _ /			
02/21 -	Present	S		ff, Oregon Department of Transportation (ODOT), Haza				
			.	2020 Oregon Wildfires (DR-4562-OR): Works cooperative	•			
				oicing, and that there is proper authorization and internal control of purchases				
				ation required ODOT's Procurement Standards for Invoice R	-			
				for the contract; Works directly with the FC in reviewing the				
				poking for discrepancies with the daily activities logged				
				icial review and/or evaluation of hazard tree debris removal				
			ies an	d make recommendations for approval of hazard tree deb	oris removal			
		contractor(s) invoices.						
08/20 -	04/21			taff, Louisiana Department of Transportation (DOT				
				Laura & Hurricane Delta (DR-4559-LA & DR-4570-L				
		· · · · · · · · · · · · · · · · · · ·		entract terms and invoicing, and that there was proper author	rization and			
		*		n accordance with the information required by DOTD.				
09/16 -	12/16	S		aff, DOTD, Debris Monitoring (3000002993) Severe				
		9 1	-	ooperatively to ensure adherence to contract terms and invoicing, and that				
		there is proper authorization and required by DOTD.	intern	nal control of purchases and assets in accordance with the	information			

Firm en	Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group							
Name	Faith Ler	oy			Years of relevant experience with this employer	<1		
Title	Office Support				Years of relevant experience with other employer(s)	0		
Degree((s) / Years	/ Specialization		N/A				
Active 1	Active registration number / state / expiration date			N/A				
Year re	Year registered Discipline		N/A					
Contrac	Contract role(s) / brief description of responsibilities			Office Support, Debris Management, Records Management				
Experie	nce dates	Experience and qua	lifications relev	vant to	the proposed contract, i.e., "designed drainage", "designed §	girders",		
(mm/yy	–mm/yy)	"designed intersecti	on", etc. Expe	rience	dates should cover the time specified in the applicable MPR	(s).		
08/20 -	04/21	Office Accounting	g/Administrati	ive S	taff, Louisiana Department of Transportation (DOT	D), Debris		
		Monitoring (4400010672) Hurricane Laura/Hurricane Delta (DR-4559-LA & DR-4570-LA): Worked						
		cooperatively to ensure adherence to contract terms and invoicing, and that there is proper authorization and						
		internal control of p	ourchases and a	ssets i	n accordance with the information required by DOTD.			

Firm en	Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group							
Name	Lindsay Marts				Years of relevant experience with this employer	<1		
Title	le Office Support				Years of relevant experience with other employer(s)	0		
Degree((s) / Years	/ Specialization		N/A				
Active 1	registration	n number / state / exp	iration date	N/A				
Year reg	gistered		Discipline	N/A	N/A			
Contrac	Contract role(s) / brief description of responsibilities Of				Office Support, Debris Management, Records Management			
Experie	nce dates	Experience and qua	lifications relev	vant to	the proposed contract, i.e., "designed drainage", "designed g	girders",		
(mm/yy	–mm/yy)	"designed intersecti	on", etc. Expe	rience	dates should cover the time specified in the applicable MPR	(s).		
06/21 -	Present	Data Assessment M	Ianager, Oreg	on De	partment of Transportation, Hazardous Tree Assessment	and Debris		
		Monitoring 202	0 Oregon W	'ildfir	es (DR-4562-OR): Electronically manages and tracks a	all the site		
		documentation including, but not limited to the following: the ROE's, all site documentation, daily activity						
		documentation, trucking documentation, and site data reconciliation with the hazard tree debris removal						
		contractor(s).						

Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group							
Name Oritsema	tosan Dudu		Years of relevant experience with this employer	<2			
Title Office Su	ipport		Years of relevant experience with other employer(s)	0			
Degree(s) / Years	/ Specialization	Ma	aster of Science, Accounting				
Active registration	n number / state / expiration	date N/A	A				
Year registered	Discip	oline N/A	A				
Contract role(s) /	brief description of responsib	bilities Of	fice Support, Debris Management, Records Management				
Experience dates	Experience and qualification	ons relevant	to the proposed contract, i.e., "designed drainage", "designed g	girders",			
(mm/yy-mm/yy)	y) "designed intersection", etc. Experience dates should cover the time specified in the applicable MPR(s).						
02/21 - Present	Office Accounting/Admi	inistrative	Staff, Oregon Department of Transportation, Hazard	dous Tree			
	Assessment and Debris Monitoring 2020 Oregon Wildfires (DR-4562-OR): Works cooperatively to ensure						
	adherence to contract terms	s and invoice	ing, and that there is proper authorization and internal control of	of purchases			
			nation required ODOT's Procurement Standards for Invoice Re	1			
	1 -		d for the contract; Works directly with the FC in reviewing the				
			looking for discrepancies with the daily activities logged by	•			
	_		ancial review and/or evaluation of hazard tree debris removal c	1 1			
		crepancies a	and make recommendations for approval of hazard tree deb	ris removal			
	contractor(s) invoices						
08/20 - 04/21			Staff, Louisiana Department of Transportation (DOT)				
	<u> </u>	•	ne Laura & Hurricane Delta (DR-4559-LA & DR-4570-LA	•			
			contract terms and invoicing, and that there is proper author	rization and			
	internal control of purchase	es and assets	in accordance with the information required by DOTD.				

Firm employe	Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group						
	Bradley			Years of relevant experience with this employer	1		
Title Road	dway Monitor			Years of relevant experience with other employer(s)	0		
Degree(s) / Y	ears / Specialization		N/A				
Active registr	ration number / state / expi	ration date	N/A				
Year register	ed	Discipline	N/A				
Contract role	(s) / brief description of re	sponsibilities	Roac	Iway Monitor, Operations Oversight, Records Management ((ADMS)		
Experience d	ates Experience and qua	lifications relev	ant to	the proposed contract, i.e., "designed drainage", "designed g	girders",		
(mm/yy-mm/				dates should cover the time specified in the applicable MPR	` '		
06/21 - Prese		,	-	nent of Transportation (ODOT), Hazardous Tree Asses			
	Debris Monitoring 2020 Oregon Wildfires (DR-4562-OR) : responsible for directing and overseeing disc						
		hazard tree debris operations at one or more such sites and must be capable of directing and overseeing					
				document the hazard trees and slash removed and disposed			
				on of hazard tree debris removal quantities parcel-by-parcel	•		
				ation is in an Excel format or other formats utilizing a FEM	* *		
		_	•	("ADMS"); Complete and submit to PC any additional go			
			-	red for ODOT, the State of Oregon, cities, and counties to			
				l hazard tree debris removal and related costs; Fill out and s	•		
	-			ting hazard tree debris removal contractor(s) labor staff			
	1 1			rials from the property, disposal and/or other sites materials t	aken to, and		
00/00 01/01				ch throughout the day.			
08/20 - 04/21	/	_		nt of Transportation, Debris Monitoring (4400010672)			
		•		& DR-4570-LA): Served as a Debris Monitor for the deb			
	1 -			firming debris eligibility by documenting the location of the	debris (field		
	monitors) and the volume of debris collected (tower/debris management site monitors).						

Firm employed by	Firm employed by: Elite Services of Louisiana, LLC d/b/a The Elite Group							
Name Joshua Jo	ohnson			Years of relevant experience with this employer	<2			
Title Roadway	Monitor			Years of relevant experience with other employer(s)	0			
Degree(s) / Years	/ Specialization		N/A					
Active registration	n number / state / expira	ation date	N/A					
Year registered	I	Discipline	N/A					
Contract role(s) /	brief description of resp	onsibilities	Road	lway Monitor, Operations Oversight, Records Management ((ADMS)			
Experience dates	Experience and qualif	fications relev	ant to	the proposed contract, i.e., "designed drainage", "designed §	girders",			
(mm/yy-mm/yy)	•			dates should cover the time specified in the applicable MPR	` '			
04/21 - 12/21	Task Force Leader, Oregon Department of Transportation (ODOT), Hazardous Tree Assessment and							
	U .			PR-4562-OR): Responsible for directing and overseeing disa				
	· -			h sites and must be capable of directing and overseeing these	*			
				umented the hazard trees and slash removed and disposed				
				on of hazard tree debris removal quantities parcel-by-parcel	•			
				tion was in an Excel format or other formats utilizing a FEM	1 1			
				"ADMS"); Completed and submitted to PC any additional go				
			-	red for ODOT, the State of Oregon, cities, and counties to				
				hazard tree debris removal and related costs; Completed an				
	-			menting hazard tree debris removal contractor(s) labor staff				
				ials from the property, disposal and/or other sites materials to	aken to, and			
00/00 04/04				ch throughout the day.				
08/20 - 04/21	1		_	tment of Transportation, Debris Monitoring	Hurricane			
		•	-	(DR-4559-LA & DR-4570-LA): Responsibilities included	_			
		_		cation of the debris (field monitors) and the volume of debr	ris collected			
	(tower/debris manage	ement site mo	nitors)					

"designed intersection", etc. Expendence of Colorado Manager, Colorado Wildfire (DR-4634-CO): Assisting Entry forms for private propertional may have about the Marshall Fire Compiling and collecting various of Compiling and collecting various of Compiling and collecting various of Colorado Collecting various of Collecting variou	Years of relevant experience with this employer Years of relevant experience with other employer(s) N/A N/A Debris Management / Recovery Monitor Supervisor/Operations Manager, Strategic Coordination, Monitor Coordination, Debris Contractor Coordination evant to the proposed contract, i.e., "designed drainage", "designed gird erience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Manager and the County of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required at a requests in preparation of debris removal.					
Specialization number / state / expiration date N/A Discipline ief description of responsibilities Experience and qualifications rele "designed intersection", etc. Expe Operations Manager, Colorado Wildfire (DR-4634-CO): Assisting of Entry forms for private propert may have about the Marshall Fire Compiling and collecting various	Years of relevant experience with other employer(s) N/A N/A Debris Management / Recovery Monitor Supervisor/Operations Manager, Strategic Coordination, Monitor Coordination, Debris Contractor Coordination evant to the proposed contract, i.e., "designed drainage", "designed gird erience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Manager and the Country of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
N/A Discipline ief description of responsibilities Experience and qualifications related intersection, etc. Experience and intersection, etc. Experience and all firms and all firms and the manager, colorado wildfire (DR-4634-CO): Assisting for Entry forms for private propertions have about the Marshall Firms and collecting various of the manager of	N/A Debris Management / Recovery Monitor Supervisor/Operations Manager, Strategic Coordination, Monitor Coordination, Debris Contractor Coordination evant to the proposed contract, i.e., "designed drainage", "designed girderience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Management of Boulder and City of Superior and Louisville in collecting by debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
N/A Discipline ief description of responsibilities Experience and qualifications rele "designed intersection", etc. Expe Operations Manager, Colorado Wildfire (DR-4634-CO): Assisting of Entry forms for private propert may have about the Marshall Fire Compiling and collecting various	Debris Management / Recovery Monitor Supervisor/Operations Manager, Strategic Coordination, Monitor Coordination, Debris Contractor Coordination evant to the proposed contract, i.e., "designed drainage", "designed girderience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Management of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
N/A Discipline ief description of responsibilities Experience and qualifications rele "designed intersection", etc. Expe Operations Manager, Colorado Wildfire (DR-4634-CO): Assisting of Entry forms for private propert may have about the Marshall Fire Compiling and collecting various	Monitor Supervisor/Operations Manager, Strategic Coordination, Monitor Coordination, Debris Contractor Coordination evant to the proposed contract, i.e., "designed drainage", "designed girderience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Manager the Country of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
Experience and qualifications releasing the section, etc. Experience of Experience Manager, Colorado Wildfire (DR-4634-CO): Assisting Entry forms for private propertional may have about the Marshall Fire Compiling and collecting various of Experience of	Coordination, Debris Contractor Coordination evant to the proposed contract, <i>i.e.</i> , "designed drainage", "designed gird erience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Maring the County of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
"designed intersection", etc. Expendence of Colorado Manager, Colorado Wildfire (DR-4634-CO): Assisting Entry forms for private propertional may have about the Marshall Fire Compiling and collecting various of Compiling and collecting various of Compiling and collecting various of Colorado Collecting various of Collecting variou	Coordination, Debris Contractor Coordination evant to the proposed contract, <i>i.e.</i> , "designed drainage", "designed gird erience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Maring the County of Boulder and City of Superior and Louisville in collecting the debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
"designed intersection", etc. Expendence of Colorado Manager, Colorado Wildfire (DR-4634-CO): Assisting Entry forms for private propertional may have about the Marshall Fire Compiling and collecting various of Compiling and collecting various of Compiling and collecting various of Colorado Collecting various of Collecting variou	erience dates should cover the time specified in the applicable MPR(s). Department of Public Safety, Debris Removal Monitoring Management of Boulder and City of Superior and Louisville in collecting by debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
Operations Manager, Colorado Wildfire (DR-4634-CO): Assisting Entry forms for private propert may have about the Marshall Fire Compiling and collecting various of the compiling and collecting various of the compiling and collecting various of the colle	Department of Public Safety, Debris Removal Monitoring Manageria Manageria and City of Superior and Louisville in collecting try debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
Wildfire (DR-4634-CO): Assisting Entry forms for private propert may have about the Marshall Fire Compiling and collecting various of the compiling and collecting various of the compiling and collecting various of the control of th	ng the County of Boulder and City of Superior and Louisville in collecting ty debris removal; Setting up a call center for any questions that homeover and the resources available to homeowner and various outreach required.					
	uata requests in preparation of ucorts femoval.					
Kentucky Division of Emergency Management Severe Storms & Tornadoes (DR-4630-KY): Assisted in the Kentucky Emergency Operation Center to help outreach and coordination of applicants; Assisted multiple counties with FEMA applications and debris questions; Attended coordination meetings with State, FEMA and local entities; Acted as a liaison between the Kentucky State Emergency and multiple Kentucky Counties and applicants.						
Project Manager, Oregon Office of Emergency Management/Oregon Department of Transportation, Debris Management 2020 Oregon Wildfires (DR-4562-OR): Oversees debris monitoring firm, debris contractor firms, and internal staff; Performs field reviews to assess private property debris removal and other compliance issues; Addresses inquiries from involved parties pertaining to ROE and private properties. Coordinates between contractors, subcontractors, consultants, and other State agencies.						
Florida Division of Emergency Management, Disaster Cost Recovery, Hurricane Michael (DR-4399-FL) and COVID-19 (DR-4486-FL): Assisted the Florida Division of Emergency Management's State Emergency Response Team (SERT)-State Emergency Operations Center (SEOC) and the SEOC Surge Team in capturing costs and tracking resources related to COVID-19 response missions; Managed a staff that provided EOC Finance support in the reconciliation of over \$450 million invoices for medical staffing and logistics for COVID-19; Provided data on the quantity and value of resources that have been delivered to each County (i.e., financial forensics and cost tracking clarity for eventual Cat B reimbursement process); Filtered through over 14,000 WEB EOC missions by County to break out missions and costs and decipher what missions can be closed out and what the actual current remaining needs are; Advised on decision points that were needed to improve operational coordination for the resource request process (i.e., process improvement and efficiency of scarce resource ordering and allocation); Assisted in the resource management and movement control process with ESF7 Logistics and the Finance-Administration Section (i.e., coordination of resource requests from start to finish); Reviewed, gathered						
F v e a F c c C F a F c s F f E tl c a	Kentucky Emergency Operation Covith FEMA applications and debatities; Acted as a liaison betwapplicants. Project Manager, Oregon Officebris Management 2020 Operation of the contractor firms, and internal state compliance issues; Addresses inquictor florida Division of Emergency and COVID-19 (DR-4486-FL): Response Team (SERT)-State Encosts and tracking resources related upport in the reconciliation of corovided data on the quantity and corensics and cost tracking clarity EOC missions by County to break the actual current remaining need coordination for the resource requested allocation); Assisted in the resource requested allocation);					

	and collated information related to resource ordering and cost tracking: Recovery, Finance-Administration Section, Logistics (ESF7), Health & Medical (ESF8), and AHCA.
10/18 – Present	Debris Manager, City of Mexico Beach, Florida, Debris Management Hurricane Michael (DR-4399-FL):
	Provides FEMA eligibility guidance and oversight for the City of Mexico Beach for all debris and monitoring
	costs; Oversees reconciliation for data with haulers to ensure maximum FEMA validation and reimbursement
	(\$50M+ as of April 2021); Reviews all invoices from Hauler for the debris removal costs to Mexico Beach to
	verify 100% accuracy; Compiles all data to expedite project worksheets, including the fastest PW ever approved
	in the State of Florida; Responsible for locating over \$14M in invoices that had not been previously categorized
	as a Hurricane Michael expense.

Firm er	mployed by	: AC Disaster Con	sulting			
Name	Jonathan	Saylor			Years of relevant experience with this employer	1
Title	Monitor S	Supervisor/Operation	ns		Years of relevant experience with other employer(s)	4
Degree	(s) / Years	/ Specialization		7	M.S., Appalachian State University, Political Science	
				>	B.S., Appalachian State University, Political Science	
Active	registration	number / state / exp	oiration date	N/A		
Year re	egistered	N/A	Discipline	N/A		
Contrac	ct role(s) / l	orief description of re	esponsibilities		itor Supervisor/Operations Manager, Strategic Coordination, edination, Debris Contractor Coordination	Monitor
Experie	ence dates	Experience and qu	alifications rele	evant t	to the proposed contract, i.e., "designed drainage", "designed	ed girders",
(mm/yy	y-mm/yy)	"designed intersect	ion", etc. Expe	rience	dates should cover the time specified in the applicable MPR	(s).
10/20 -	- Present	Debris Managem	ent Specialist	, Ore	egon Office of Emergency Management/Oregon Depa	rtment of
			_		res (DR-4562-OR): Oversees debris monitoring firm, debris	
					rdination meetings between OEM, ODOT, contractors, moni	•
					arding safety, FEMA eligibility; Performs field reviews to as	
				-	iance issues; Addresses inquiries from involved parties pertain	-
					een contractors, subcontractors, consultants, and other State a	
10/16 –	- 10/20				Served as Debris Monitor, DMS Monitor, Cut and Bu	
			•		New Hire Monitor Trainer; Data Clerk - (tickets, tower logs,	* /
				-	ssed raw incoming ticket data in Debris Pro, Tower Log Imple	ementation,
0.5.10.5	00/4.5	Data Dumps, Night				3.5
05/05 –	- 09/16				he execution of the five military police Battlefield functions	
					naissance and surveillance); Area security operations (site s	
					s (law enforcement and developing host-nation police	
					itary prisoners and enemy combatants); Police intelligence	
					e and all Army installations by enforcing military laws and i	regulations;
10/06	10/00				nd to all emergencies.	<u> </u>
10/96 –	- 10/00		-		he lives and property on base and all Army installations by entrol to prevent crime and respond to all emergencies;	niorcing

Firm emp	ployed by	: AC Disaster Cons	sulting					
Name	Karli Boo	oth		Years of relevant experience with this employer	3			
Title	Office Su	pport		Years of relevant experience with other employer(s)	4			
Degree(s) / Years	/ Specialization		N/A				
Active re	gistration	number / state / exp	iration date	N/A				
Year regi		N/A	Discipline	N/A				
	` ′	orief description of re		Office Support, Debris Management, Records Manag				
Experience dates Experience and qualifications relevant to the proposed contract, i.e., "designed drainage", "de								
(mm/yy-								
12/20 - F	Present	Project Manager, Oregon Office of Emergency Management, Response & Recovery Services 2020 Oregon						
		•	, , , , , , , , , , , , , , , , , , ,	vernmental Agreements and Memorandums of Unders				
				tate led cleanup program; Work with county officials to				
				nd Right of Entry processes for HHW and Debris Rem				
		•	-	ad understand processes; Oversee day to day debris op				
03/20 - F	24			all contractors submitting invoices for payment to Oreg				
03/20 - F	resent	0 /	O	cy Management (FDEM), Disaster Recovery Services	•			
			.	research, policy development and analytical support in co Team (SERT) for FDEM's COVID-19 response; Re				
				hecklists to help establish, operate, and manage field l				
		1 0		f available facilities, facilities requirements, access, and	-			
			•	ity Act (ADA) requirements) and staffing to facilitate				
		*	*	documentation of USACE qualification forms submitte	•			
				conse planning to provide strategies, planning assum	•			
				thes while COVID-19 is still present in the population				
		1 3	<u> </u>	taff and resources for non-acute quarantine and isolation	,			
		•		ated to their isolation/quarantine as well as supply track				
		FDEM's Logistics a	and the Operations Sections	with resource management and movement control and d	ocumented			
		workflow for proces	ss improvement.					
03/20 - P	resent			ncy Management, Data and Client Services FMAC				
		•		bursement to ensure all documentation is provided for F				
				you, 5 Mile Swamp, and Collier County Fire; Work with				
			nentation to do a financial a	audit to ensure hours claiming and backup are eligible	for FEMA			
		Reimbursement.						

10/18 – Present	Data Manager, City of Mexico Beach, Florida, Disaster Recovery Services Hurricane Michael (DR-4399-
	FL): Assists in coordinating disaster response teams prior to, during and following major storm related events;
	Provide new hire onboarding, Human Resources, and payroll; Work closely with the recruitment recruiting of
	employees, selecting personnel, training personnel, assigning, and scheduling data entry teams; Provide invoice
	reconciliation and invoice pay approvals; Compile and complete daily reports for Supervisors and Project
	Management; Assist City Management and Financial Admin with payment process and tracking for
	reimbursement costs; Perform the planning and review daily progress of data entry team; Management of overall
	data entry and filing processes; Maintain electronic and paper files as required for the closeout process; Review
	Project Worksheets and Backup Documentation; FEMA Eligibility review of Private property Debris Removal
	Properties; FEMA Eligibility review of Demolition Properties.
09/16 - 02/17	Data Manager, City of Wilmington, Hurricane Matthew: Completed new hire onboarding, Human Resources,
	and payroll Worked closely with the recruitment of employees, selecting personnel, training personnel, assigning,
	and scheduling data entry teams; Completed invoice reconciliation and invoice pay approvals; Produced daily
	reports for Supervisors and Project Management; Planned and reviewed daily progress of data entry team;
	Managed overall data entry and filing process; Maintained electronic and paper files as required for closeout
	process.
02/14 - 06/14	Data Manager, Ice Storm, Columbia, SC: Completed New hire onboarding, Human Resources, and payroll;
	Recruitment, selecting personnel, training personnel, assigning, and scheduling data entry teams; Compiled
	invoice reconciliation and invoice pay approvals; Produced daily reports for Supervisors and Project Management;
	Planned and reviewed daily progress of data entry team; Managed overall data entry and filing process.

Firm en	Firm employed by: AC Disaster Consulting								
Name	Isabelle I	Doan			Years of relevant experience with this employer	1			
Title	Disposal	Site Monitor			Years of relevant experience with other employer(s)	<1			
Degree((s) / Years	/ Specialization		A.S.	Forestry, Northern Arizona University, Forestry				
Active r	registration	number / state / exp	iration date	N/A					
Year reg	gistered	N/A	Discipline	N/A					
Contrac	t role(s) / l	brief description of re	esponsibilities	Disp	osal Site Monitor, Operations Oversight, Records Manageme	ent			
		T		(AD	MS)				
Experie	nce dates	Experience and qua	alifications rele	evant	to the proposed contract, i.e., "designed drainage", "design	ed girders",			
(mm/yy	–mm/yy)	"designed intersection", etc. Experience dates should cover the time specified in the applicable MPR(s).							
11/20 - 1	Present	Debris Specialist, Oregon Office of Emergency Management (OEM)/Oregon Department of Transportation							
		* * * * * * * * * * * * * * * * * * * *	(ODOT), Disaster Recovery Services 2020 Oregon Wildfires (DR-4562-OR): Oversees debris monitoring						
			firm, debris contractor firms, and internal staff; Attends all coordination meetings between OEM, ODOT,						
		· ·	•		th level solutions to client regarding safety, FEMA eligibilit	•			
					debris removal and other compliance issues; Addresses inc	-			
			_	_	of Entry and private properties; Coordinates between	contractors,			
		subcontractors, con	sultants, and ot	her St	ate agencies.				
11/20 -	12/20	-		•	Service: Applies forestry knowledge to mark trees for pre-	-commercial			
		thinning; Mitigates	invasive tree di	isease	s; Manages new tree generations in post wildfire forests.				
03/19 -	08/19	Wildland Firefigh	ter, Oregon I) epar	tment of Forestry – Lyons: Served as a driver for Type	e 6 engines,			
		participated in a tea	m performing v	wildla	nd fire mitigation and firefighting activities.				

Firm employed by	: AC Disaster Cor	nsulting							
Name Rhonda J	less	<u>-</u>	Years of relevant experience with this employer	1.5					
Title Disposal	Site Monitor		Years of relevant experience with other employer(s)	2					
Degree(s) / Years	/ Specialization		B.S, Nova Southeastern, 2001, Business Management						
Active registration	n number / state / exp	oiration date	N/A						
Year registered	N/A	Discipline							
Contract role(s) / l	brief description of r	esponsibilities	Disposal Site Monitor, Operations Oversight, Records Ma	nagement (ADMS)					
Experience dates	Experience dates Experience and qualifications relevant to the proposed contract, <i>i.e.</i> , "designed drainage", "designed girders",								
(mm/yy-mm/yy)			ence dates should cover the time specified in the applicable						
12/20 – Present	_	_	Oregon Office of Emergency Management/Oregon	_					
	<u> </u>	_	ildfires (DR-4562-OR): Oversees debris monitoring firm	7					
			field reviews to assess private property debris removal an						
		-	volved parties pertaining to ROE and private properties; C	oordinates between					
		· · · · · · · · · · · · · · · · · · ·	ants, and other State agencies.						
07/20 - 03/21			rida Division of Emergency Management, Disaster R						
	1	·	ed with FDEM SAFER Florida Call Center through Sal	estorce; Performed					
02/10 06/20	1		avoice pay approvals manually and through Salesforce.	1.0 1 11 1					
02/18 - 06/20	_		ily Services; Interpreted and applied complex local, state, a						
			d agency policies and procedures; Interviewed clients/a						
		-	ts SNAP benefits; Assessed employment, SSI query, Children to determine the client's clientifity. Served as a case many						
	findings and service		ler to determine the client's eligibility; Served as a case ma	mager by recording					
		-							
11/17 - 01/18	_		nager, Hurricane Irma (DR-4337-FL); Provided admir						
		•	l adequacy, accuracy, and legitimacy of data; Ensured adh	_					
	1 2		a with source documents, or re-entered data in verification						
			ion of invoices; Maintained logs of activities and comple						
			ter recovery team; Ensured adherence to legal and co						
	_		ents, or re-entered data in verification format to detect erro	rs and assisted with					
	reconciliation of in	ivoices; Maintai	ed logs of activities and completed work.						

17. Firm Experience:

Firm name	CDR Maguire,	Inc.								
Project name	Oregon Departs	ment of Tran	sportatio	n, Haza	rdous Tree Assessment and	Firm responsibili	ty Prime			
	Debris Monitoring 2020 Wildfires (DR-4562-OR) (prime or sub?)									
Project number	Project number B37907 Owner's name Oregon Department of Transportation									
Project location	Project location State of Oregon Owner's Project Manager Joseph J. Squire, P.E.									
Owner's address	ss, phone, email	800 Airport	Road SW	, Salem,	Oregon 97301					
		joe.squire@	odot.state	.or.us 5	03-986-3123					
Services comm	Services commenced by this firm (mm/yy) 11/20 Total consultant contract cost (\$1,000's) \$11									
Services compl	Services completed by this firm (mm/yy) 1/23 Cost of consultant services provided by this firm (\$1,000's) \$80M									

CDR Maguire, Inc.'s Emergency Management Division (CDR|EM) was selected as the sole debris removal monitor vendor for the Oregon Department of Transportation (ODOT) in response to the historic wildfires (DR-4562-OR), which encompassed over 1.2 million acres of land, damaged or destroyed more than 6,000 homes and generated approximately 10 million cubic yards of debris. Our team in Oregon is performing hazardous tree assessment and debris monitoring service for the removal of the following categories of debris: hazardous and slashed trees, burned vehicles, contaminated soil, burned debris and ash, septic tank and asbestos removal, concrete and demolition, and miscellaneous metals and recyclable goods. Operations included simultaneously monitoring the debris removal activities for 10 total fire boundaries, across 9 different counties along more than 120 centerline miles of roadway right-of-way. During the peak of operations CDR|EM's debris management team amassed 400 plus personnel. Of our initial workforce, we were able to recruit, hire and train over 175 locals (veterans, unemployed, and sometimes displaced homeowners) to serve as debris inspector-monitors, field supervisors, and administrative support staff to assist the communities in their recovery.

•	Jared George	Ronna Bennett	•	Matthew Boley	•	Kenny Day
•	David Papin	Jefferson Mason	•	Faith Dunn	•	Thomas Ford
•	Deepali Datre	 Alisa Williams 	•	Martin Senterfitt	•	Bradach Carlson
•	Otis de Reyna	• Alex Coy	•	Irene Munarriz	•	Joshua Strickland
•	Kelley Boree	 Christopher Bellarmino 	•	Eddy Martinez	•	Joshua Vetters
•	Henry Palancar	• Waddel Orean	•	Dayle Mooney	•	Tyshawn Gaffney
•	Brandi Hoskin	 Tyler Quisenberry 	•	Shayla Turcheck	•	Tymeka Taylor
•	Charston Hoskin	Cherie Trainor	•	John Scott	•	Felicia Smith

- Julie Wesley
- Tara Wiley
- Sarah Payne
- Getrude Malone
- Dale Margadonna
- Terrence Thornhill
- Alissa Haskins
- Kent Ward
- Jason Kerr
- Eleanor Margadonna
- James Pendley
- Andrew Woltie
- Charles Lindsey
- Allan Dorsey
- Noah Dunn
- Calen Gay
- Wilber Kitches
- LaPorsh Barnes
- Deborah Nissen
- Brandon Wilson
- Kimberly Roberts
- Bruce Scott
- Artasian Gordon

- Denise Harden
- Erik Brock
- Daniel Reichman
- Kenny Collins
- Cody Barker
- David Sumner
- Jonny Peralta
- Shauntel Young
- Brian Weed
- Tammy Mondello
- Joanne Royal
- Angela Whatley
- Jonathan Hart
- Sarah Lee
- Dee Woods
- Wael Ataya
- Micah Babinski
- Jeremiah Seago
- Richard Knoff
- Roland Coluzzi
- Kevin Kleinworth
- Michael Haas
- Richard Dolan

- Kevin Clay
- Jerry Moneyhun
- Jerome Briggs
- Jordan Harden
- Derrick Thompson
- Aundrea Gillespie
- Hakeem Allambie
- Rohan Tanis
- Eber Hampton
- Jonathan Albritton
- Sahoi McLean
- Caroline Barnes
- Jesse Distin
- Julie Grant
- Patrick McDevitt
- Cathy Crothers
- Amber Longmire
- Jonathan Robinson
- Sean Corrigan
- Alicia Bowman
- Ryan Andersen
- Gary Jozens
- Daniel O'Connel

- Arthur Beard
- Virgini Howlett-Simon
- Roy Harper
- Elizabeth Smith
- Teresa Davis
- Nerey Aquirre
- Catherine Fountain
- William Buckley
- Trisha Marshall
- Jordan Maug
- Roy Dunn
- Robert Meek
- Martin Matthew
- Carl Jones
- Fredrick Gibson
- Christopher Swain
- Kenneth Barnett
- Kenneth Wilson
- Libbey Wilde
- Claudia Vernis
- Maureen Farley
- William Gerros
- Christopher White

Firm name	CDR Maguire,	Inc.									
Project name	Marion County	, Oregon - St	orm Deb	ris Rem	oval Monitoring Serv	rices Severe	Firm responsibilit	y Prime			
	Winter Storm (DR-4599-OR) (prime or sub?)										
Project number	Project number S-C25102-00000759 Owner's name Marion County, Oregon										
Project location	Project location Marion County, Oregon Owner's Project Manager Scott Wilson, Operations Division Manager										
Owner's address	ss, phone, email	Marion Cou	nty Public	Works							
		5515 Silvert	on Road I	NE, Sale	em, Oregon 97305						
		swwilson@c	co.marion	or.us 5	503-365-3129						
Services comm	enced by this firm	(mm/yy)	10/21	Total co	onsultant contract cost	(\$1,000's)		\$250K			
Services compl	Services completed by this firm (mm/yy) 11/22 Cost of consultant services provided by this firm (\$1,000's) \$175K										

Based on our experience in Oregon, **CDR**|**EM** was selected as the debris removal monitor vendor for Marion County. **CDR**|**EM** has been tasked with developing and implementing a system of tracking documented communications with the County's staff and debris removal contractor(s) to guide their work moving forward in accordance with all FEMA requirements for reimbursable work. This began by performing an initial SWOT analysis to assess the pre-existing processes and documentation to date in order to enhance the County's ability for obtaining maximum reimbursement. **CDR**|**EM** is responsible for monitoring debris removal contractor(s) during the performance of their work and documenting all necessary items for FEMA reimbursement, including, but not limited to, communication, proof of hazard, debris measurements, debris staging locations, and final debris destination.

Staff utilized on this project:

Jared George

David Papin

Carl Jones

• Trisha Marshall

• Ronna Bennett

• Brandi Hoskin

• Jorden Peery

Page 64 of 91

Firm name	CDR Maguire,	Inc.									
Project name	Bay County Box	ard of Count	y Commi	ssioners	, Florida – Disaster l	Recovery	Firm responsibilit	y Prime			
	Services Hurricane Michael (DR-4399-FL) (prime or sub?)										
Project number 19800.01 Owner's name Bay County Board of County Commissioners											
Project location	Project location Bay County, Florida Owner's Project Manager Joel Schubert, Deputy County Administrator										
Owner's address	ss, phone, email	840 W. 11 th	Street, Pa	ınama Ci	ty, FL 32401						
		jschubert@b	aycounty	<u>rfl.gov</u> 8	350-248-8140						
Services comm	Services commenced by this firm (mm/yy) 10/18 Total consultant contract cost (\$1,000's) \$36.7M										
Services compl	Services completed by this firm (mm/yy) 02/23 Cost of consultant services provided by this firm (\$1,000's) \$31M										

In the months following Hurricane Michael's landfall, **CDR**|**EM** oversaw a \$300 million debris removal operation involving 19.5 million cubic yards of debris, which at the time was the largest "locally led" debris mission in the country. We oversaw two debris monitoring firms and performed 100% validation of both hauler and monitor invoices to ensure FEMA reimbursement. Afterwards, **CDR**|**EM** was retained by the County to perform federal grant management services for FEMA-PA (Categories A-G), CDBG, HMGP, FMA, ARP, and construction management. We are currently managing FEMA-PA, HMGP, and CDBG projects valued over \$500 million for the County.

	т.	OID:
•	lım	O'Brien
•	., , , , , ,	

- David Papin
- Jared George
- Thomas Covill
- Andre Duart
- Joe Gross
- David Papin
- Tracy Doyle
- Heber Mendez
- HOUCH WICHGOZ
- MacKenzie Parrott
- Benjamin Davis
- Lisa Harshman

- Nathan Droll
- Theresa Rogers
- Andy Mendez
- Anastasia Field
- Eric Zabukovec
- Michael Garner
- Robert Witkop
- Jeanne Devlin
- Grady Shoop
- William Mohr
- Cortez Wilkins
- Alex Coy

- Tabitha Wood
- Christopher Bellarmino
- Enrique Hernandez
- James Owen
- Theodore Thompson
- Carlos Vilchez
- Alphecca Branzuela
- Kelley Boree
- Melinda Hutcherson
- Richard Lindemuth
- Jeffrey Smith
- Richard Wize

- Anthony Ettore
- Abbey Hull
- Yusuf Mustafa
- Suzanne Barker
- Juergen Seufert
- Melissa Marsico
- David Weaver
- Benjamin Davis
- David Thomas

Firm name	CDR Maguire,	Inc.								
Project name	Florida Departi	ment of Envi	ronment	al Protec	ction	n - Debris Monitoring for	Firm responsibili	ty Prime		
	Caverns State F	Park, Constit	(prime or sub?)							
Andrews, & St. Joseph Peninsula Park Hurricane Michael (DR-4339-FL)										
Project number B408DD Owner's name Florida Department of Environmental Protection										
Project location	Gulf and Jack	son County, l	Florida			Owner's Project Manager	Scott Woolam, Bu	reau Chief		
Owner's addres	s, phone, email	3900 Comm	onwealth	Blvd, M	IS1	100, Tallahassee, FL 32399				
		scott.woolar	n@dep.s	tate.fl.us	85	0-245-2806				
Services commenced by this firm (mm/yy) 04/19 Total consultant contract cost (\$1,000's)							\$800K			
Services completed by this firm (mm/yy) 06/21 Cost of consultant services						sultant services provided by thi	s firm (\$1,000's)	\$573K		

CDR|EM provided debris monitoring operations in 3 different counties - Bay, Gulf and Jackson, following Hurricane Michael. CDR|EM provided debris monitoring and recovery services in Jackson County for the Florida Caverns State Park (Caverns), where Category 5 winds destroyed more than 90% of the thick canopied forest surrounding the Caverns, 60% of the infrastructure had been damaged or destroyed, and floodwaters deposited significant silt and mud in the cave system. Within 72 hours of tasking, CDR|EM began monitoring debris removal contractor operations. This included removal of damaged trees, stumps and C&D, roadway clearing, silt/mud removal from the caverns, building demolition, 24-hour burn operations, FEMA-PA Project Worksheet formulation and FEMA-PA invoice reconciliation. In Gulf County, CDR|EM performed debris monitoring services for St. Joseph Peninsula Park and Constitution Convention Museum State Park Project, which featured roadway and waterway debris removal monitoring, hazardous tree removal, sand and dune restoration, vegetative burn operations, and C&D removal. CDR|EM also provided similar services in Bay County for St. Andrews State Park.

Staff utilized on this project:

•	Andre Duart	•	Heber Mendez •		Theresa Rogers	•	Cortez Wilkins
•	Joseph Gross	•	Bethany Duart •		Grady Shoop	•	Christopher Bellarmino
•	Dale Johnson	•	Lisa Harshman •		William Mohr	•	Wesley Wilson
•	Christian Parrott	•	Nathan Droll •	•	Veronica Baber	•	Aphecca Branzuela

Prime consultant name: CDR MAGUIRE, INC.

Firm name	CDR Maguire,	Inc.										
Project name	Florida Departi	nent of Envi	ronment	al Protec	tio	n - Land &Waterway Debris	Firm responsibi	lity	Prime			
	Removal Monitoring Hurricane Matthew (DR-4283-FL) (prime or sub?)											
Project number	Project number B040C Owner's name Florida Department of Environmental Protection											
Project location	Project location Clay, Putnam, and St. Johns County, Florida Owner's Project Manager Scott Woolam, Bureau Chief											
Owner's address	ss, phone, email	3900 Comm	onwealth	Blvd, M	IS1	100, Tallahassee, FL 32399						
		scott.woolar	n@dep.st	tate.fl.us	85	0-245-2806						
Services comm	enced by this firm	(mm/yy)	09/17	Total co	onsu	ultant contract cost (\$1,000's)		\$3N	M			
Services compl	eted by this firm (mm/yy)	Services completed by this firm (mm/yy) 02/18 Cost of consultant services provided by this firm (\$1,000's) \$1.8M									

CDR|EM provided waterway debris removal monitoring operations along the St. Johns River and tributaries within St. Johns, Clay, and Putnam County. This project consisted of managing various debris removing barges spread throughout the river. Using debris removal barges, more than 20,000 cubic yards (CY) were withdrawn from the waterway, eliminating navigation safety hazards to the residents and visitors that use the river renowned as an estuary for largemouth and striped bass fishing. In addition to providing waterway debris removal monitoring, CDR|EM provided FEMA-PA project and grant management services. In this capacity, CDR|EM created a SharePoint site so that all the key stakeholders involved could have access to the documentation of activities for the multiple contractors along the St. Johns. This feature allowed FDEP to receive real-time information and daily reports from all the contractors involved with the project. By aggregating all the information in one spot, CDR|EM was able to streamline the PW formulation and submittal process. Our team also assisted in completing Natural Resource Conservation Services (NRCS) grant applications for FDEP to act as the local sponsor for local communities.

- Andre Duart
- Joseph Gross
- Dale Johnson

- Christian Parrott
- Heber Mendez
- Bethany Duart

- Lisa Harshman
- Nathan Droll
- Theresa Rogers

- James Driscol
- Asia Green
- Jessica Head

Firm name	Elite Services of Louisiana, LLC d/b/a The Elite Group											
Project name	Louisiana DOTD – Debris M	ouisiana DOTD – Debris Monitoring Services Hurricane Laura (DR-455)										
LA) & Hurricane Delta (DR-4570-LA) (prime or sub?)												
Project number 4400010672 Owner's name Louisiana DOTD (sub to Metric Engineering)												
Project location	State of Louisiana			Owner's Project Manager	Louisiana DOT	D						
Owner's address	ss, phone, email Louisiana D	OTD 1201 Capit	ol Access	Road, Baton Rouge, LA 708	02, Telephone (22	25) 379-1232						
Services comm	enced by this firm (mm/yy)	contract cost (\$1,000's)		Unknown								
Services compl	Services completed by this firm (mm/yy) 04/21 Cost of consultant services provided by this firm (\$1,000's) \$625K											

Elite served as a subcontractor to Metric Engineering to support to debris monitoring services in several districts throughout Louisiana. Services included monitoring emergency road clearances, monitoring debris removal from public and private property, monitoring the DMS, general hazardous waste abatement, etc.

- Courage Idusuyi
- Cairassin Alston

- Brandon Pennywell
- Daryl Adams

- Faith Leroy
- Turora Matthews

Firm name	Elite Services of Louisiana, LLC d/b/a The Elite Group											
Project name	Louisiana DOTD – Debris M	Ionitoring	Servic	es Severe Storms & Flooding	Firm responsibili	ty Sub						
	(DR-4277-LA) (prime or sub?)											
Project number 3000002993 Owner's name Louisiana DOTD (sub to Metric Engineering)												
Project location	State of Louisiana			Owner's Project Manager	Louisiana DOT	D						
Owner's address	ss, phone, email Louisiana D	OTD 1201	Capito	l Access Road, Baton Rouge, LA 708	02, Telephone (22	25) 379-1232						
Services comm	enced by this firm (mm/yy)	onsultant contract cost (\$1,000's)		Unknown								
Services compl	Services completed by this firm (mm/yy) 01/17 Cost of consultant services provided by this firm (\$1,000's) \$350K											

Elite served as a subcontractor to Metric Engineering to support to debris monitoring services in several districts throughout Louisiana. Services included monitoring emergency road clearances, monitoring debris removal from public and private property, monitoring the DMS, general hazardous waste abatement, etc.

Staff utilized on this project:

• Courage Idusuyi

• Cairassin Alston

• Daryl Adams

• Turora Matthew

Firm name	Elite Services of Louisiana, LLC d/b/a The Elite Group											
Project name	Oregon Departi	nent of Tran	sportation	ı - Haza	rdous Tree Assessment and Debris	Firm responsibility	Sub					
	Monitoring 20	2-OR)	(prime or sub?)									
Project number DR-4562-OR Owner's name Oregon Department of Transportation												
Project location	Project location State of Oregon Owner's Project Manager Joseph J. Squire, P.E.											
Owner's address	ss, phone, email	800 Airport	Road SW,	Salem,	Oregon 97301							
		joe.squire@	odot.state.	or.us 5	03-986-3123							
Services comm	enced by this firm	(mm/yy)	02/21	Total c	consultant contract cost (\$1,000's)	\$1	15M					
Services compl	leted by this firm (rm (\$1,000's) \$5	5.8M									

Elite serves as a subcontractor to **CDR**|**EM** to support professional hazard tree debris monitoring services related to hazard tree debris removal in the affected counties or highway corridors, as well as providing assistance to the Oregon Department of Transportation with the coordination, documentation, and related efforts necessary to coordinate with state and federal agencies.

Staff utilized on this project:

	\sim	T 1	•
•	Courage	Idiisiivi	1
-	Courage	Luubu yi	ı

- Cairassin Alston
- Eric Bradley
- Joshua Johnson

- Parker Grimes
- Kade Penn
- Brandon Thomas
- Joshua Young

- Lindsay Marts
- Aujena Dupree
- Shawna Bryand

• Oritsematosan Dudu

Firm name	AC Disaster Co	nsulting							
Project name	2020 Wildfire Debris Management (DR-4562-OR) Firm responsibility (prime or sub?) Prime					b?) Prime			
Project number	oject number DASPS-1564-19 Owner's name Oregon Department of Transportation								
Project location	Project location State of Oregon Owner's Project Manager Frank Reading								
Owner's address, phone, email P.O. Box 14370, Salem, OR 97309									
Frank.H.Reading@odot.state.or.us 541-957-3507									
Services commenced by this firm (mm/yy) 12/202		12/2020	Total	Total consultant contract cost (\$1,000's)			\$7M		
Services completed by this firm (mm/yy)		Ongoing	Cost of consultant services provided by this firm (\$1,000's)		Ongoing				

On September 7, 2020, the State of Oregon experienced historical wildfires throughout the state with over one million acres burned and over 6,000 structures damaged or destroyed. ACDC staff are serving in numerous capacities as Oregon's Owner's Representative, serving as a liaison for the State by overseeing the debris monitoring firms, debris hauling contractors, and internal project staff. We assist with project elements including:

- Attending all coordination meetings between Oregon's Office of Emergency Management, ODOT, contractors, monitoring firm, etc.
- Bringing high level solutions to client regarding safety, FEMA eligibility, etc.
- Performing field reviews to assess private property debris removal and other compliance issues
- Addressing inquiries from involved parties pertaining to ROE and private properties
- Coordination between contractors, subcontractors, consultants, and other State agencies.

ACDC staff have been tasked with the oversight of the debris monitoring firm and debris haulers for 4 different Districts across 9 counties. This includes everything from debris cleanup in right ways, hazardous trees, private property, commercial property, hazardous waste, white goods, vehicles, etc. As of March 2022, ACDC has revised & approved over \$310M in contractor invoices for a total of 10 fires.

- Alyssa Carrier
- Cameron Morris
- Lucas Pagan
- Nicole Peters
- Jaimie Portelle

- Cameron Lessey
- Jenelle Miller
- Selena Sanchez
- Vanessa Gatto
- Belle Doan

- Rhonda Jess
- Jonathan Saylor
- Karli Booth

Firm name	AC Disaster Co	nsulting					
Project name	Hurricane Michael Debris Management				Firm responsibility (prime or sub?) Sub		
Project number Atkins Project #100062650 Owner's name City of Mexico Beach, Florida							
Project location	Project location Mexico Beach, Florida Owner's Project Manager Tanya Castro, City Administrator (Former)						
Owner's address, phone, email 201 Paradise Path, Mexico Beach, Florida 32456							
	tanyadeecastro@gmail.com 404-660-7408						
Services commenced by this firm (mm/yy) Octo		October 2018	8	Total consultant contract cost (\$1,000's)		Unknown	
Services completed by this firm (mm/yy)		Ongoing		Cost of consultant services provided by this firm		Ongoing	
					(\$1,000's)		

Team ACDC assisted the City of Mexico Beach to secure \$3.5M in grant funds through Natural Resource Conservation Service (NRCS) to remove Hurricane Michael debris from approximately 4,500 linear feet of waterway/streams and wetlands. The project is located within environmentally sensitive areas and requires both land-based and aquatic equipment for execution. ACDC's professional services were paid entirely through the grant funds and include project management, monitoring services, and grant administration services.

Staff utilized on this project:

• Alyssa Carrier

• Cameron Morris

• Dina Bautista, PE

• Alex Lutterbach, PE

Vanessa Gatto

• Karli Booth

Firm name	AC Disaster Co	nsulting					
Project name	Project name Boulder County, Colorado – Marshall Wildfire Debris (DR-4634) Firm responsibility (prime or sub?) Sub						
Project number	Project number 141733 Owner's name Boulder County, Colorado						
Project location	Project location Boulder County, Colorado Owner's Project Manager Darla Arians, Division Manager & Section Chief for					tion Chief for	
	ESF-20 Debris Management						
Owner's address	ss, phone, email	Boulder Cou					
	1901 63 rd St · Boulder, CO 80301						
	d.arians@bouldercounty.org 720-564-2223						
Services comm	Services commenced by this firm (mm/yy) 1/11/22 Total consultant contract cost (\$1,000's) \$20M					\$20M	
Services comple	Services completed by this firm (mm/yy) Ongoing Cost of consultant services provided by this firm (\$1,000's) Ongoing						

Throughout the month of January 2022, ACDC staffed the Disaster Assistance Center in Lafayette, assisting displaced residents with completing the Right of Entry (ROE) form required to participate in the Wildfire Debris Cleanup project or to elect to opt-out of the program. Covering 3 municipalities (Louisville, Superior, and unincorporated Boulder), over 1,100 homes were destroyed by the wildfires. Staff were available to answer questions and provided residents with information regarding the program.

Additionally, working in coordination with Boulder County, the State of Colorado, Town of Superior, and Town of Louisville, ACDC facilitated the process of obtaining ROE forms from impacted residents. These ROE permits grant access to the County and its contractor(s) to conduct debris cleanup. The ACDC staff serve as liaisons between the impacted regions and the County and Towns to ensure effective and timely communication to residents. Our team utilizes a data management tracking system to manage the ROE permits received, completing Quality Assurance and Quality Checks on all forms to ensure accuracy in the information provided. This information is then passed to the County and its representatives to be used to map out the areas that were ready for the first phase of the cleanup mission.

ACDC also created and staffed a call center to take phone calls from property owners who sustained damages from the wildfire. Staff were equipped to receive calls from residents to assist them in enrolling in the county's debris removal program, provide guidance on how to complete an online questionnaire describing the debris and specifics of their property, and to answer questions ranging from insurance to anticipated timing of work on their property. The call center is also structured to make calls out to property owners to reaffirm the status of the ROE authorization and to notify them as work orders are issued for debris removal.

Prime consultant name: CDR MAGUIRE, INC.

Staff utilized on this project:

- Alyssa Carrier
- Jaimie Portelle
- Peter Burke

- Selena Sanchez
- Alexandra Cosso

- Vanessa Gatto
- Karli Booth

18. Approach and Methodology:

CDR|**EM** and our teaming partners have conducted comprehensive disaster debris recovery monitoring and oversight services for state and local governments in FEMA Region VI (Louisiana and Texas), as well as FEMA Regions I, IV, and X coastal states. These experiences involved varying debris generating events, which have ranged from upwards of 20-million cubic yards to as little as 20,000 cubic yards. This work has also involved hazardous material removal, vehicle recovery, asbestos abatement, data management, hauler invoice reconciliations, private party debris removal, Project Worksheet development, NRCS, FHWA and FEMA grant management and appeal assistance. Our key staff are well versed in all aspects of disaster response and recovery operations and capable of supporting the full range of services desired by DOTD.

CDR|**EM** employs a systematic approach for every project to ensure we are operationally ready to serve the client. This begins with a "four-step process" to formulate an initial approach, common of all disaster recovery operations, that is tailored to the magnitude of each specific event, the contract specifications, and most importantly, assignment of personnel whose qualifications and experience are best suited for success of the monitoring and cost recovery operations. Throughout the development of an optimal approach, **CDR**|**EM** draws upon our cumulative experiences serving other state DOTs to ensure we address the requirements outlined by the DOTD Scope of Services, Debris SOP and the Louisiana Department of Environmental Quality (LDEQ) Comprehensive Plan for Disaster Clean-up and Debris Management Plan).

Key Elements of CDR|**EM**'s Four-Step Approach Process:

PRE-EVENT COORDINATION – We understand DOTD's responsibility for maintaining the more than 16,000 miles of highways and 8,000-plus bridge structures along the Federal and State Highway System. That is why the heart of our approach methodology is to provide *maximum flexibility for responding to the impacts of all type hazards*. Having provided debris monitoring services for DOTs across the nation helps us tailor our approach to minimize impacts to the transportation infrastructure vital to recovery following a disaster, Louisiana motorists, and for working with DOTD to fit the capabilities of our Team to fill any existing gaps. Our pre-event coordination includes:

1. <u>Establishing Communication Protocols and Contact Lists.</u> We understand DOTD Chain-of-Command and will ensure we are providing person-to-person communication that is prompt and effective, as well as providing dashboard and digital data which can be accessed by DOTD officials remotely on a real-time basis. **CDR** EM Contract Manager Jared George, as well as several of our key staff, are veterans of numerous debris removal monitoring operations in Louisiana. Jared will serve as your primary point of contact. He will establish immediate communication with the DOTD Project Manager when there is a possibility of activation for coordination with the State EOC, assembling debris management plans/updates and verifying emergency contact lists.

- 2. Planning for Priority Roadway Clearing and Facility Access focusing on DOTD's Specific Roadway Responsibilities. Early operations will implement measures to have debris removal monitors in place for clearing of the designated priority roadways and facilities such as hospitals, utility hubs, etc. We begin by staging CDR|EM "Advance Team" staff so that personnel can deploy as soon as conditions allow. We understand the "first pass" emphasis placed on clearing key roads, so our goal is to have people on the ground capable of monitoring work performed by district in-force labor as-needed, even before debris contractors may be mobilized. This helps assure gaps in reimbursement are avoided. As debris managers, our focus will be to assist DOTD prepare for any debris mission that poses an immediate threat to public health and safety.
- 3. <u>Identifying Coordination Needs with Local Jurisdictions and other State Agencies.</u> We understand that following a disaster, there is an extensive list of agencies, municipalities, and utility service providers implementing emergency management/response plans. The public's best interest calls for our collective efforts to be well-coordinated, so we are as cost effective and efficient as possible. Our early coordination with DOTD will include development of a comprehensive coordination list which, at a minimum will include: FEMA and FHWA to ensure compliance with regulations and federal reimbursement programs; the Louisiana Department of Environmental Quality (LDEQ) for environmental permitting issues; municipalities requiring assistance in clearing of debris from transportation routes to provide access for emergency response personnel, equipment and supplies in areas affected by an emergency or disaster; priorities for clearing and repair or reconstruction of transportation facilities (i.e., streets, roads, bridges, ports, waterways, airfields) necessary to restore transportation capabilities; and clearing and restoration of roadways providing access to critical public facilities and services, including but not limited to electricity, potable water, sanitary sewer, storm water systems, natural gas and telephone services.
- 4. <u>Tailoring Debris Removal Operation Plans and Support Processes for Multiple Region Response.</u> **CDR**|EM has an abundance of experience supporting coastal communities along the Gulf of Mexico. Our staff have expertise and experience meeting the diverse needs of states like Louisiana whose risks of flooding and tropical storms can have impacts across the entire state. Our coordination with DOTD will demonstrate our preparedness to support multiple simultaneous debris monitoring activities across the State regardless of the event generating debris.
- MOBILIZATION As soon as the disaster event has passed it becomes critical we have boots on the ground. DOTD priority is to re-establish the safety and reliability of the roadways so they may be used to facilitate response by other agencies, utility companies, and the public. That is why CDR|EM's Advance Teams function like a "rapid deployment" force. Our key staff and rapid deployment monitors will be staged just outside of harm's path so we can be on site immediately following a disaster. <u>During mobilization</u> we will:
- 1. Meet with DOTD to refine the Scope of the Disaster Debris Recovery Activities. Our Contract Manager will meet with the DOTD and emergency managers to finalize task work order documentation, establish an operational workspace, assist with field debris/damage assessments, and begin the logistical process of deploying equipment and supplies to support the mission.

- 2. Ensure Approved Debris Management Sites have been Identified. We understand the importance for adhering to LDEQ emergency declarations and the requirements of the Debris Management Plan. Our team will ensure the pre-approved emergency debris sites are identified for use and be prepared to assist with any required permitting issues. Whenever necessary, our rapid deployment monitors can concurrently stage with debris contractor cut and toss teams, ready to monitor first pass activities on designated priority routes as soon as it is safe to begin operations.
- 3. <u>Implement the Work Plan and Staff On-Boarding Process.</u> As debris assessments begin coming in, **CDR**|**EM** will coordinate with DOTD to determine how many separate areas and teams should be deployed. Events generating relatively small amounts of debris can be monitored with existing staff operating from a single location but, we know from our previous experiences in Louisiana and Texas that a major hurricane can impact every county along the Gulf coast and inland communities. We will tailor on-boarding of team members to fit each situation.
- 4. Provide the necessary Logistics to Support the Response. **CDR**|**EM** logistics staff are battle tested, proven masters of our trade. We relish opportunities to respond in support of communities hundreds or even thousands of miles from our own homes. When residents of Louisiana are dealing with safeguarding their homes and families from disaster, we will step up. As shown most recently by our response to the Oregon Wildfires, **CDR**|**EM** was able to mobilize our personnel, and the equipment and supplies they needed to begin disaster recovery activities in support of ODOT's mission within 48 hours.
- **OPERATIONS** This is where the rubber meets the road and **CDR**|**EM**'s Team builds upon our mobilization momentum to become fully operational. We will perform the monitoring, documentation, reporting and coordinating functions required by the contract, based upon the evolving site conditions to support DOTD while assuring compliance with FEMA and FHWA programs. <u>We will</u>:
- 1. <u>Recruit, hire, and train debris monitors according to need</u>. For a major response, our initial efforts will begin with recruiting, hiring, and training as many local staff from affected areas as possible. Doing so helps the community recovery when normal business operations are temporarily halted and infuses a degree of "local knowledge" to the team.
- 2. <u>Supervise field operations and establish a QA/QC procedure to ensure the veracity of operations.</u> Our Monitor Supervisors and Monitors will supervise the debris removal contractor crews based upon the requirements of their contract. Prior to activities starting, we will schedule a meeting with debris removal crews and haulers to review debris management sites, staging & reduction areas, removal limits, traffic control standards, and clarify roles, responsibilities and requirements outlined in their contract. This initial step prior to the commencement of field work, will significantly mitigate the occurrence of misunderstandings, disagreements or causes for claims during operations.
- 3. <u>Establish communication protocols, including method and frequency of communications.</u> Our staff will be communicating considerable amounts of information for DOTD use or dissemination so key decision makers are aware of the current operational status. This will include face-to-face meetings, daily briefings, e-mails, and published contact directories to allow the DOTD to contact our team members at any time.

Prime consultant name: CDR MAGUIRE, INC.

- 4. <u>Prepare and Disseminate the LDEQ Weekly Debris Management Report (WDMR)</u>. We understand the State's goal of managing the beneficial use of vegetative debris and encouraging recycling. Our staff will ensure the WDMRs are submitted for every emergency debris site in use so accurate accounting of volumes and weight of debris received, processed, recycled, and disposed of are accurately accounted. These reports will be provided to LDEQ until the sites are closed or de-activated.
- 5. <u>Create a client Web Portal to secure and store debris removal collection information and provide access to DOTD and other designated stakeholders.</u> A Louisiana specific project dashboard will be created and include links to our Automated Data Management System (ADMS) to assist in the assimilation of data for the DOTD and FEMA financial reporting requirements. This also includes use of our flagship product, *RecoveryTrax*TM, a fully customizable MS Excel Workbook for tracking an event from initial damages to closeout. *RecoveryTrax*TM provides real-time reporting and project status in a user-friendly format that can be accessed anywhere, anytime.
- 6. <u>Document all Debris Removal Activities.</u> Our inspection and monitoring staff will document and generate reports capturing debris removal monitoring operations, including the type, frequency of reporting, and format.
- 7. <u>Assist in Coordinating all Federal Funding Compliance Requirements.</u> We understand FEMA funded debris removal activities may trigger Environmental and Historic Preservation (EHP) compliance requirements. **CDR**|**EM** is experienced coordinating and performing EHP compliance review measures. To the extent desired, we will work with DOTD, LDEQ and the State Historic Preservation Office (SHPO) to ensure procedures and staff are in place to minimize adverse impacts to the State's water, air, land, wildlife, agricultural, historical, and cultural resources. Our efforts will focus on assuring proper and timely reimbursement and enduring eventual audit during recovery phase.
- 8. <u>Resolve Issues.</u> **CDR**|**EM** staff will identify, track, resolve, and document issues and how they were resolved. This includes performing a comprehensive review, reconciliation, and validation of debris removal contractor invoices and records prior to submission.



CLOSE-OUT – **CDR**|**EM** has successfully closed out many disaster debris removal projects for our clients. To date, we have a 100% reimbursement rate. <u>During the close-out phase</u>, we will:

- 1. <u>Scale-down (Demobilize) Staff and Resources accordingly.</u> As debris volumes diminish and debris recovery activities begin to slow, we will right-size our staff to maintain an effective but efficient field posture.
- 2. <u>Finalize and Deliver all Documentation to DOTD to support federal reporting and auditing requirements.</u> Our Team will provide Project Worksheets (PWs) and other pertinent reports as required for reimbursement by FEMA, and FHWA's MSAR and any other applicable agency for disaster recovery efforts identified by DOTD. We will complete all final reports and provide all project documentation in both electronic and hard copy formats.
- 3. <u>Provide support as necessary, including Data Management or Audit Support</u>. Upon request we will prepare presentations, indexing, or data reevaluations, or provide necessary appeal support.

19. Workload:

THIS SECTION IS CONFIDENTIAL AND NOT SUBJECT TO PUBLIC DISCLOSURE

Firm(s)	State project number	Project name	Remaining Unpaid Balance*
CDR Maguire, Inc.	141733	Colorado Department of Public Safety – FEMA-PA Consulting Services, Task Order 3, COVID-19 DR-4498-CO	\$37,995
CDR Maguire, Inc.	141733	Colorado Department of Public Safety, Hazardous Tree and Debris Removal Monitoring, Task Order 4, Marshall Fire DR-4634-CO	\$1,091,606
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, Sub Recipient Monitoring Support	\$30,455
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, Planning Support	\$50,229
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, FEMA-PA Closeout Support	\$129,906
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, Incident Management Team Support	\$33,784
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, FEMA-PA Support, Severe Storms & Tornados DR-4630-KY	\$1,130,405
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, FEMA-IA IHP Support, Severe Storms & Tornados DR-4630-KY	\$917,657
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, EOC Support, Severe Storms & Tornados DR-4630-KY	\$420,722
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, FEMA-PA Grant Management, Severe Storms & Flooding DR-4595-KY	\$307,625
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, FEMA-PA Grant Management, Severe Winter Storm DR-4592-KY	\$490,612
CDR Maguire, Inc.	MSA 1700000004	Kentucky Emergency Management, COVID-19 Recovery Support DR-4497-KY	\$141,364
CDR Maguire, Inc.	BD-18-1013-RMS00- PA000-26496	Massachusetts Emergency Management Agency, FEMA-PA Grant Management	\$135,444

CDR Maguire, Inc.	B37907	Oregon Department of Transportation – Hazardous Tree Assessment and Debris Removal Monitoring Services	\$35,493,782
CDR Maguire, Inc.	19-04	Bay County, Florida – Disaster Recovery Consulting Services – FEMA-PA and Hazard Mitigation Grant Management – Task Order 10	\$655,292
CDR Maguire, Inc.	19-04	Bay County Transit, Florida – Disaster Recovery Consulting Services – Hurricane Michael DR-4339-FL	\$8,971
CDR Maguire, Inc.	PW-4400-21	Marion County, Oregon – Storm Debris Removal Monitoring Services DR-4599-OR	\$100,733
CDR Maguire, Inc.	Agreement 17-7116	City of Everglades, Florida, Disaster Recovery Consulting Services, Hurricane Irma DR-4337-FL	\$98,510
CDR Maguire, Inc.	Agreement 19-04	City of Parker, Florida, Long Term Recovery Services, Hurricane Michael DR-4399-FL	\$83,585

Firm(s)	State project number	Project name	Remaining Unpaid Balance*
Elite Services of Louisiana, LLC	DR-4562-OR	Oregon Department of Transportation, Hazardous Tree Assessment and Debris Monitoring for 2020 Wildfires	\$230,000
Elite Services of Louisiana, LLC	135544	Laura/Delta Disaster Case Management (GOHSEP)	\$460,000
Elite Services of Louisiana, LLC	N/A	Texas – GLO Program, Multiple Counties, Texas	\$42,000

Firm(s)	State project number	Project name	Remaining Unpaid Balance*
AC Disaster Consulting		City of Blountstown, FL FEMA 83423, 107685, 83425, 83433, 83654, 94245	\$14,048
AC Disaster Consulting	141733	State of Colorado, Marshall Fire – T/O 4 (CDR EM Prime)	\$114,278
AC Disaster Consulting		NW Florida Beaches International Airport (ECP), FEMA Claims Benefit Cost Analysis (ZHA Prime)	\$33,500

AC Disaster Consulting	Z0312	FDEM, Hurricane Michael/Irma Public Assistance (KPMG Prime)	\$101,360
AC Disaster Consulting	BD-21-1080-OSD03- SRC02-53845	Massachusetts DPH, Audit and Compliance (KPMG Prime)	\$76,014
AC Disaster Consulting		Apalachicola, FL, Scipio Creek Marina Park (Dewberry Prime)	\$2,250
AC Disaster Consulting	BD-13-5565207	City of Cambridge, Massachusetts, ARPA Support (KPMG Prime)	\$55,994
AC Disaster Consulting	DO 095 2200013574/19830.17	Kentucky Emergency Management DR 4630 Kentucky Tornadoes Public Assistance Support TWO 1 + 2 (CDR EM Prime)	\$1,218
AC Disaster Consulting		Louisiana DOH, Hospital Surge Support (SNAPNURSE Prime)	\$84,573
AC Disaster Consulting		State of Michigan, Mobile Missions (SNAPNURSE Prime)	\$950,556
AC Disaster Consulting		State of South Carolina, Mobile Missions (SNAPNURSE Prime)	\$736,600
AC Disaster Consulting	Atkins Project #100062650	City of Mexico Beach, Florida, Disaster Recovery Consulting Services, Amendment 1(Atkins Prime)	\$253,940
AC Disaster Consulting		North Dakota Department of Emergency Services, NDDES 3.0 Study	\$3,800
AC Disaster Consulting Oregon Health Authority (OHA),		Oregon Health Authority (OHA), COVID-19 Professional Services	\$6,642,700
AC Disaster Consulting		NYS Medicaid (KPMG Prime)	\$483,680
AC Disaster Consulting		Oregon Office of Emergency Management, Wildfires AAR	\$10,000
AC Disaster Consulting Oregon Office of Emergency Management, Program Management		Management	\$4,529,375
AC Disaster Consulting		Park County, CO, American Rescue Plan Grant Management	\$28,368
AC Disaster Consulting		Pasco County, FL	\$75,567
AC Disaster Consulting	Saragata Mamarial Health Accounting Sarvings Consulting		\$130,125

AC Disaster Consulting	Texas GLO, Hu	rricane Harvey P/O 1, 2, 3 (AECOM Prime) \$144,95 \$450,00 \$150,00
AC Disaster Consulting	Texas GLO, Imo	elda (AECOM Prime) \$1,200,00
AC Disaster Consulting	Texas Departme (NOMI Health I	nt of Health, COVID-19 Vaccination Sites \$1,165,80
AC Disaster Consulting	Gadsden County	, FL, Pecks Betts Roadway Repair \$2,22
AC Disaster Consulting	Wakulla County Compliance + F	\$1,000,000 \$5,12 \$1,000,000 \$5,12 \$17,700 \$18,72

20. Certifications/Licenses:

Applicable certificates for the persons/project positions are listed below. However, please note a number of our team members are currently registered to take the G-202, Debris Management Planning for State, Tribal and Local Officials on April 19-21, 2022 online course.

Name	Project Position	Certification(s)	
Jared George Contract Manager		FEMA G-202 (attached)	
MPR 1 & 2		ATSSA Traffic Control Supervisor-Louisiana (attached)	
Brandi Hoskin	Officer Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
MPR 3			
Ronna Bennett	Monitor Supervisor	FEMA G/E-202 (attached)	
MPR 4		ATSSA Traffic Control Supervisor-Louisiana (attached)	
Fredrick Gibson	EOC Liaison	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
		ATSSA Traffic Control Supervisor-Louisiana (attached)	
Carl Jones	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
		ATSSA Traffic Control Supervisor-Louisiana (attached)	
Charston Hoskin	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Brandon Wilson	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Otis de Reyna	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Courage Iduyusi	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Cairassin Alston	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Jonathan Saylor	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	
Vanessa Gatto	Monitor Supervisor	FEMA G-202 (registered for course scheduled for April 19-21, 2022)	

Florida Division of Emergency Management



Certificate of Achievement

Jared George

G-202 Debris Management

December 5-6, 2007

STATE TRAINING & EXERCISE OFFICER

Sinds Jon the Te

Ron DeSantis, Governor State of Florida



Mindy Zody Dowling

INSTRUCTOR/COURSE MANAGER

Jared Moskowitz, Director Division of Emergency Management

Reissued 3/2/2022

Florida Division of Emergency Management



Certificate of Achievement

Ronna Bennett

G-202 Debris Management

December 5-6, 2007

Linda JM. In te

Ron DeSantis, Governor State of Florida



Mindy Zody Dowling

INSTRUCTOR/COURSE MANAGER

Jared Moskowitz, Director Division of Emergency Management

Reissued 3/2/2022



THIS CERTIFICATE HEREBY RECOGNIZES THAT

Jared George

has attended

Traffic Control Supervisor-Louisiana State Specific

Training Course

7/6/2018 to 7/6/2022 Training Valid Through Lamgs 8 nlh
Director of Training
Alace Tetachur

Hammond, LA Location

President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.





THIS CERTIFICATE HEREBY RECOGNIZES THAT

Ronna Bennett

has attended

Traffic Control Supervisor-Louisiana State Specific

Training Course

7/6/2018 to 7/6/2022 Training Valid Through Lamgs 8 nlh
Director of Training
Alace Tetachur

Hammond, LA Location

President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.





THIS CERTIFICATE HEREBY RECOGNIZES THAT

Carl Jones

has attended

Traffic Control Supervisor-LA State Specific

Training Course

10/9/2020 to 10/10/2024 Training Valid Through

Hammond, LA Location

Ramgs8nlh
Director of Training

Alaces Texachuer

President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA.





THIS CERTIFICATE HEREBY RECOGNIZES THAT

Fredrick Gibson

has attended

Traffic Control Supervisor-LA State Specific

Training Course

10/9/2020 to 10/10/2024 Training Valid Through

Hammond, LA Location

Ramgs8nlh
Director of Training

Alaces Texachuer

President, CEO

ATSSA provides training and certification but neither constitutes employment by ATSSA.



21. QA/QC Plan and/or Work Plan:

If the advertisement requires submission of a QA/QC plan or Work plan, include them here. Otherwise, leave this section blank.

As required within the advertisement, page 4 of 19, **CDR**|**EM** will provide our QA/QC plan to the DOTD Project Manager within 10 business days of award.

22. Sub-consultant information:

Firm Name (as registered with Louisiana's Secretary of State)	Address	Point of Contact and email address	Phone Number
The Elite Group	363 Mills Avenue	Courage Idusuyi	225-810-7527
	Baton Rouge, LA 70807	courageidusuyi@eliteservices.com	
AC Disaster Consulting LLC	201 Rue Beauregard, Ste. 202	Alyssa Carrier, CEO	940-367-8094
	Lafayette, LA 70508-3251	acarrier@acdisaster.com	

23. Location:

If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing so. Otherwise, leave this section blank.