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May 5, 2026

RE: 	 CONTRACT NOS. 4400035043 AND 4400035044
	 IDIQ CONTRACTS FOR ROADWAY DESIGN SERVICES, STATEWIDE

Louisiana Department of Transportation and Development
1201 Capitol Access Road
Baton Rouge, LA 70802-4438

Dear Mr. Percle and Project Evaluation Team,

G.E.C., Inc. (GEC) is pleased to present our enclosed statement of qualifications for the Roadway Design Services Statewide IDIQ. Our team includes the following teaming partners:

•	 GEC (PRIME) (preliminary and final roadway design, plan development, cost estimates, hydraulic analysis and design, services during the environmental process, special 
provision write ups, Transportation Management Plans (TMPs), quality plan reviews, technical research and guidance, and construction support)

•	 Arcadis U. S., Inc. (traffic control design, traffic signal analysis and design, traffic studies, safety analysis, preliminary and final roadway design support)

•	 Forte & Tablada, Inc. (topographic survey, preliminary and final roadway design support)

•	 La Terre Engineering (preliminary and final roadway design support)

•	 T2UE (subsurface utility engineering)

Led by GEC’s Christopher Nipper, a professional engineer with 11 years of experience, this team has been assembled with the goals and needs of this IDIQ contract in mind. 
Christopher was lead roadway designer on the I-10/I-12 College Dr Flyover Ramp Design-Build project which was constructed in 2025. He has also provided road design services on 
numerous state and local highways throughout Louisiana and is eager to provide design services on this contract. 

We look forward to the opportunity to support LADOTD on this IDIQ contract and appreciate the Committee’s review of our extensive qualifications. GEC is invested in providing 
safe and efficient solutions to Louisiana’s transportation needs. 

Sincerely, 

G.E.C., Inc.

Cary Bourgeois, P.E.
Senior Vice President, Engineering Division



G.E.C., INC.

US 11 AT SCHNEIDER CANAL 
Client: LADOTD / St. Tammany Parish Government

GEC has designed roadway improvement projects for LADOTD and local 
entities which incorporate innovative solutions and safety measures in 
accordance with the standards and specifications of the Department.

This included the US 11 at Schneider Canal project, constructed in 
2018, which was the first project designed using LADOTD standards 
that included a levee. GEC staff also specified a 3-Phase Sequence of 
Construction to allow for Maintenance of Traffic.

SF 24-102 SECTIONS 

01-13
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DOTD FORM: 24-102
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 through 23 can be removed but do not remove 
Section title and number.

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE 
CONSIDERED NON-RESPONSIVE. 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1.	 Contract Name as shown in the advertisement

2.	 Contract Number(s) as shown in the advertisement

3.	 State Project Number(s), if shown in the advertisement

4.	 Prime consultant name (name must match as registered with the Louisiana Secretary of 
State where such registration is required by law) G.E.C., Inc.

5.	 Prime consultant license number  (as registered with the Louisiana Professional 
Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana 
law)

EF.0001917

6.	 Prime consultant mailing address

8282 Goodwood Blvd., Baton Rouge, LA 70806

7.	 Prime consultant physical address (existing or to be established, if location is used as an 
evaluation criteria) 8282 Goodwood Blvd., Baton Rouge, LA 70806

8.	 Name, title, phone number, and email address of prime consultant’s contract point of 
contact Cary Bourgeois, PE, Senior Vice President, (225) 612-4121, cbourgeois@gecinc.com

9.	 Name, title, phone number, and email address of the official with signing authority for 
this proposal Cary Bourgeois, PE, Senior Vice President, (225) 612-4121, cbourgeois@gecinc.com

1.	 Contract Name as shown in the advertisement
IDIQ CONTRACTS FOR ROADWAY DESIGN SERVICES
STATEWIDE

2.	 Contract Number(s) as shown in the advertisement

4400035043 and 4400035044

3.	 State Project Number(s), if shown in the advertisement

N/A

4.	 Prime consultant name (name must match exactly as registered with the Louisiana 
Secretary of State (SOS) where such registration is required by law; including 
punctuation; include screenshot from SOS at the end of Section 20)

G.E.C., Inc.

5.	 Prime consultant license number  (as registered with the Louisiana Professional 
Engineering and Land Surveying Board (LAPELS) if registration is required under Louisiana 
law)

EF.0001917

6.	 Prime consultant mailing address

8282 Goodwood Blvd., Baton Rouge, LA 70806

7.	 Prime consultant physical address (existing or to be established, if location is used as an 
evaluation criteria) 8282 Goodwood Blvd., Baton Rouge, LA 70806

8.	 Name, title, phone number, and email address of prime consultant’s contract point of 
contact Cary Bourgeois, PE, Senior Vice President, (225) 612-4121, cbourgeois@gecinc.com

9.	 Name, title, phone number, and email address of the official with signing authority for 
this proposal Cary Bourgeois, PE, Senior Vice President, (225) 612-4121, cbourgeois@gecinc.com
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Section Heading10.	 This  is to certify that all information contained herein is accurate and true, and that 
the team presently has sufficient staff to perform these services within the designated 
time frame.  By submitting this proposal, proposer certifies that it is not engaged in a 
boycott of Israel and it will, for the duration of its contract obligations, refrain from a 
boycott of Israel.  Proposer also certifies and agrees that the following information is 
correct: In preparing its response, the proposer has considered all proposals submitted 
from qualified, potential subcontractors and suppliers, and has not, in the solicitation, 
selection, or commercial treatment of any subcontractor or supplier, refused to transact 
or terminated business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions in Israel 
or Israeli-controlled territories, with the specific intent to accomplish a boycott or 
divestment of Israel. The proposer also has not retaliated against any person or other 
entity for reporting such refusal, termination, or commercially limiting actions.  DOTD 
reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on 
such a false response.  

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on 
the entity’s or association’s status as a firearm entity or firearm trade association. In 
addition, proposer certifies it will not discriminate against a firearm entity or firearm 
trade association during the term of the contract based solely on the entity’s or 
association’s status as a firearm entity or firearm trade association.

Signature above shall be the same person listed in Section 9:

May 5, 2026
Date:

11.	 If a Disadvantaged Business Enterprise (DBE) goal has been set for this advertisement, 
indicate which firm(s) will be used to meet the DBE goal and each firm(s)’ percentage.

FIRM(S): FIRM(S)’ %

N/A N/A
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12. Discipline Table

Discipline(s)
% of Overall 
Contract

G.E.C., Inc. 
(Prime)

Arcadis U.S., 
Inc.

Forte & Tablada, 
Inc.

T2 UES, Inc. 
d/b/a T2 Utility 

Engineers

La Terre Engineering 
LLC Each Discipline 

must total to 100%

Road 65.000% 85.00% 5.00% 5.00% 5.00% 100.000%

Bridge 5.000% 100.00% 100.000%

Traffic 10.000% 10.00% 90.00% 100.000%

Survey 12.000% 100.00% 100.000%

CE&I/OV 3.000% 100.00% 100.000%

Environmental 3.000% 100.00% 100.000%

Other(SUE) 2.000% 100.00% 100.000%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100.000% 67.250% 12.250% 15.250% 2.000% 3.250% ----
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13. Team Size

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the number of concurrently active 
task orders specified in the advertisement and shall identify the number of committed personnel accordingly. 

Firm name DOTD Job Classification
Number of personnel committed to 
this contract*

Total number of  personnel available in 
this DOTD Job Classification (if needed)

Principal 1 2
Engineer 3 3
Supervisor - Eng 2 2

Technician 4 12
Senior Technician 2 6
Supervisor - Eng 1 3
Principal 1 2
Surveyor 2 4
Senior Technician 1 2
CADD Technician 1 2

Party Chief 2 4

Instrument Man 2 2
Rodman 1 2
Engineer 1 1

Engineer Intern 1 1

Designer 1 1

Principal 1 2
Supervisor - Eng 4 5
Engineer 4 6



G.E.C., INC.

I-10 & I-12 COLLEGE DR FLYOVER RAMP (BATON ROUGE, LA)
Client: LADOTD 

Below are excerpts from a June 2025 DOTD Press Release about the GEC-designed project:

“This project removes one of the most dangerous traffic patterns in the Baton Rouge 
area,” said DOTD Secretary Joe Donahue. “Safety is always our top priority. By providing a 
dedicated ramp to College Drive, we’ve greatly improved conditions for the thousands of 
drivers who use this route each day.”

“The completion of the College Drive flyover is a major win for Baton Rouge. This project is 
an important step towards enhancing safety and quality of life for drivers in the capital 
city. I’m grateful to DOTD and all the partners involved for prioritizing a smart, forward-
thinking solution to one of our region’s most persistent traffic challenges,” said East 
Baton Rouge Mayor-President Sid Edwards.

SF 24-102 SECTIONS 

14-16
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14. Organizational Chart

FT	 Forte & Tablada, Inc.
ARC	 Arcadis U. S., Inc.
T2	 T2 UES, Inc. d/b/a T2 Utility Engineers
LT	 La Terre Engineering, LLC

(MPR 1, 2) Cary Bourgeois, PE	 GEC

PRINCIPAL-IN-CHARGE

(MPR 3)  Jerome Lohmann, PE	

QA/QC

 Christopher Nipper, PE	

PROJECT MANAGER

CONTRACT NOS. 4400035043 AND 4400035044
IDIQ CONTRACTS FOR ROADWAY DESIGN SERVICES
STATEWIDE

 Christopher Nipper, PE 	 GEC
James Fogleman, PE	 GEC
 Jose L. Rodriguez, PE	 ARC 
 David Fulks, PE	 ARC
Gabriel Arias, PE	 ARC
 Seneca Toussant, PE	 LT 
 Lyle Tynes, EI	 LT
Roman Hundley	 LT
Tyler Branch, PE	 FT
Neil Bertinot, PE	 FT

ROAD DESIGN / DRAINAGE / HYDRAULICS

 Bliss Bernard, PE 	 GEC 

ENVIRONMENTAL

(MPR 4)  Brad Holleman, PLS, PE	 FT
 Ross Wilson, PLS	 FT
 Rachel Waldroup, PLS 	 FT
 Trenton Iglehart	 FT
 Tommy Lake	 FT
 Noah Kimble 	 FT

TOPOGRAPHIC SURVEYS

 Akhil Chauhan, PE, PTOE, PTP, PMP*		 ARC
(MPR 5)   Ari Deitch, PE, PTOE, PTP, RSP		 ARC
(MPR 5)   Kester Hollier, PE, PTOE		 ARC
 Clara Foshee, PE, PTOE		 ARC
  Max Aguirre, PhD, PE, PTOE, RSP2I		 ARC

TRAFFIC & TMP

Keith Rebello, PhD, PE	 GEC
Varaprasad Venkata, PE	 GEC

BRIDGE DESIGN

Brian Buckel, PE	 GEC

CONSTRUCTION SUPPORT

Suzanne McCain, PE, LSI 		 T2
Daryl Thie, PLS 		 T2
Steven Vickery		 T2
Buck Wright		 T2
Dorrie Dorsey		 T2
Peter Utesch, LSIT		 T2

SUBSURFACE UTILITY ENGINEERING (SUE)

LEGEND

(#)  Fulfills MPR
 Work Zone Training
 LTRC Modules 1-3 Training
* personnel performing traffic engineering analysis and/or QC

FORTE & TABLADA (SUB)

T2UE  (SUB)

ARCADIS  (SUB)
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15. Minimum Personnel Requirements

MPR No.
DO NOT INSERT 
WORDING 
FROM AD

Personnel being used to meet the MPR
(INDIVIDUAL(S) MAY NOT SATISFY MORE THAN 
ONE MPR UNLESS SPECIFICALLY ALLOWED BY 
ATTACHMENT B OF THE ADVERTISEMENT) Firm employed by

Type of license and discipline 
meeting MPR/certification & 
number (EX: PE #  - CIVIL)

State of 
license

License / certification 
expiration date

1 Cary Bourgeois, PE PE # 23414 - Civil Louisiana 09/30/2027

2 Cary Bourgeois, PE PE # 23414 - Civil Louisiana 09/30/2027

3 Jerome Lohmann, PE PE # 24673 - Civil Louisiana 09/30/2026

4 Bradley S Holleman, PLS, PE PLS # 5082 - Survey Louisiana 09/30/2026

5

Ari Deitch, PE, PTOE, PTP, RSP PE # 41842 - Civil
PTOE # 4346 - Traffic

Louisiana
USA

03/31/2028
11/2026

Kester Hollier, PE, PTOE PE # 34304 - Civil
PTOE # 3928 - Traffic

Louisiana
USA

03/31/2027
11/2027
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Cary Bourgeois, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 41

TITLE Senior Vice President YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1983 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 23414 / Louisiana / 09-30-2027

YEAR REGISTERED 1989 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Principal-in-Charge
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Bourgeois is GEC’s Senior Vice President involved in supervising activities and performing design services on several large-scale projects. Mr. Bourgeois 
has 41 years of experience in the areas of Roadway, Bridge, Toll Collection Systems, and Intelligent Transportation Systems (ITS) design along with extensive 
experience in safety inspection of bridges. He has valuable experience in the design and geometry associated with roadways and bridge structures. He is 
thoroughly familiar with AASHTO Policy on Geometric Design of Highways and Streets, AASHTO Standard Specifications for Highway Bridges, Manual on 
Uniform Traffic Control Devices, the Highway Capacity Manual and the Standard Specifications for Structural Support for Highway Signs, Luminaries and 
Traffic Signals. He has provided ITS deployment and implementation planning, field device optimum positioning and placement, civil/structural engineering, 
and plan and specification development. As Principal-in-Charge, he has managed design and development, and supervision of plans and specifications, as 
well as general construction engineering and inspection.

2019-04/24

LASAFE AIRLINE AND MAIN COMPLETE STREETS: Laplace, LA.  Principal in Charge/QA/QC - This project consists of design of a 10’ and 5’ sidewalk along 
the north side of US 61 in accordance with DOTD’s Roadway Design Procedures and Details Manual. Existing ditches will have pipes added and be reshaped 
to provide detention ponds to reduce time of concentration. Main Street (LA 44) was also rehabbed with a mill and overlay and the design will provide 
parallel parking utilizing decorative brick and permeable base to reduce time of concentration. GEC oversaw the calculation of preliminary quantities and 
development of a preliminary estimated construction cost. GEC proposed the conceptual design to the Parish and received approval. GEC also oversaw 
development of the fee for all costs from surveying to construction.

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Principal in Charge/QA/QC - GEC is designing the widening of Bluebonnet Blvd. to 
include an additional lane in each direction. Mr. Bourgeois oversaw an investigation of the existing bridge over Dawson Creek to determine whether 
the bridge should be widened or replaced in accordance with Part 1, Chapter 6 of the LADOTD BDEM. This investigation started with an NBIS bridge 
inspection to determine Condition Ratings for the bridge superstructure, substructure, and piles. A Bridge Load Rating was then carried out based on the 
AASHTO Manual of Bridge Evaluation and the LADOTD BDEM. Based on the load rating, GEC recommended that the existing bridge be replaced. He also 
oversaw the preliminary design for the replacement bridge as well as the design study for a six-lane, curb and gutter roadway with pedestrian facilities 
and subsurface drainage.

01/23-12/23

GNOEC, OVERLAY THE WEST CAUSEWAY APPROACH ROAD AT CHINCHUBA BAYOU: Mandeville, LA. Principal in Charge - This project involved the 
rehabilitation of an existing roadway for the Greater New Orleans Expressway Commission. The rehabilitation included milling and overlaying the existing 
roadway, installing new pavement markers, and redesign of the existing 1950s guard rail with a new mash-tested bridge rail to meet current safety 
standards. Mr. Bourgeois oversaw development of the construction plans, the design of the new guard rail, and calculating quantities. 

12/23-Present

GNOEC, NORTH CAUSEWAY APPROACH ROAD OVERLAY: St Tammany Parish, LA. Principal in Charge - This project involved the rehabilitation of an 
existing roadway for the Greater New Orleans Expressway Commission. The rehabilitation included milling and overlaying the existing roadway, installing 
new pavement markers, and redesigning the existing guard rail in order to meet current safety standards. Mr. Bourgeois oversaw development of the 
construction plans, the design of the new guard rail, and calculating quantities. The project is under construction and Mr. Bourgeois provides oversight of 
GEC’s construction engineering and inspection activities.

Fulfills MPRs 1 & 2

16. Staff Experience
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Cary Bourgeois, PE Continued Resume

08/23-Present
44-25040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, 
Ascension, and Assumption Parishes, LA. Principal in Charge - Projects include the design of a bridge spot replacement of off-system bridges. The design 
is in accordance with the Federal Aid Off-System Highway Bridge Program. Mr. Bourgeois is the principal-in-charge of this project. 

10/19-11/20 I-10 SERVICE ROAD BRIDGE REPLACEMENTS: Slidell, LA. Principal-in-Charge - The project included the replacement of two slab span bridges, approach 
roadways, mill and overlay, and drainage. Mr. Bourgeois was Principal-in-Charge and oversaw the design phase of the project.

02/24-Present

H.015372 / WILLOW STREET AREA IMPROVEMENTS: Lafayette Parish, LA. Principal in Charge - This project includes preliminary plans for the redesign 
of local roads adjacent to Willow St. and Evangeline Thruway, and the redesign of Willow St. itself. The local roads included the redesign of two frontage 
roads that run parallel with Evangeline Thruway; the redesign and extension of an existing side street; and the widening and partial redesign of Willow St. 
Mr. Bourgeois oversees engineering design staff providing the geometry, both horizontal and vertical, for all the proposed roadways, hydraulic analysis and 
design, and hydraulic calculations and report, and construction plans for the project, including quantities required for construction.

08/20-05/25

H.013897 / I-10 & I-12 COLLEGE DR. FLYOVER RAMP DESIGN-BUILD PROJECT: East Baton Rouge Parish, LA. Design Manager - Mr. Bourgeois was 
responsible for the overall design and design quality control of this $53,000,000 urban freeway transportation project which provides exit ramps that 
are separated from the merge of I-10 and I-12. To accomplish this, I-12 westbound was re-routed under a rebuilt I-10 westbound bridge. He oversaw the 
completion of Storm Water Pollution Prevention Plans (SWPPP) and permitting for all highway construction segments in accordance with DOTD standards. 
He also oversaw preparation of bridge plans including a 380’ long two span continuous steel girder, roadway and maintenance of traffic plans, signing 
plans, retaining walls, noise barriers, lighting plans, and bridge structural rehabilitation plans. 

06/17-12/21

H.003074 / I-10 WIDENING, WILLIAMS TO VETERANS: Jefferson Parish, LA. Principal in Charge/QA/QC - Mr. Bourgeois oversaw road design in accordance 
with DOTD’s Roadway Design Procedures and Details Manual, along with the superstructure and substructure load rating for existing bridges and ramps for 
this highly congested 2.28-mile urban interstate. The extensive load rating and documentation, allowed LADOTD to make an informed decision on widen 
or replace the existing bridges. The data supported the replacement of the bridges. GEC designed concrete slab spans, pre-stressed concrete girder spans 
and steel girder spans. All pre-stressed girders were Louisiana (LG) girders designed in accordance with AASHTO LRFD bridge specs.

04/19-12/21

H.013542 / CHEVELLE AND SARASOTA DRIVE BRIDGE REPLACEMENTS: Baton Rouge, LA. Principal in Charge - GEC performed a Design Study, including 
hydraulics, environmental, and geotechnical considerations, overseeing topographic survey and Right-of-Way (ROW) Mapping as required; developing 
preliminary and final construction plans and cost estimates. GEC will oversee construction phase services and preparation of an as-designed load rating 
for the bridge according to LADOTD criteria. The project includes the replacement of the existing Chevelle Drive Bridge over the West Fork of the North 
Branch of Ward Creek and the existing Sarasota Drive Bridge over Engineers Depot Canal, both located in Baton Rouge, LA.

02/19-Present

MID-CITY RR126 GROUP C, RR127 GROUP D, AND RR128 GROUP E: New Orleans, LA. Principal in Charge - GEC is preparing plans, specifications, and 
estimates for the removal and replacement of an existing asphalt and concrete pavement and drainage structures, as well as replacement of waterline and 
sewer main. Tasks include horizontal and vertical geometry, subsurface drainage design, and cross section development. Mr. Bourgeois oversees GEC’s 
design services as principal in charge.

03/95-06/10

450-15-0089 / ROUTE I-10, CAUSEWAY BLVD TO 17TH STREET CANAL: Metairie, LA. Project Manager/Engineer-of-Record/Structural Engineer - Mr. 
Bourgeois performed Quality Assurance and project management on this project. He specifically acted as QA for all disciplines involved including surveying, 
structures/bridge design, electrical & controls design and civil engineering design. Project consisted of widening while under traffic of 1.64 miles of urban 
interstate highway from six to 10 lanes with roadway and bridges. He performed PPC girder layout and design and performed the design check of a two-
span (425’ total length) continuous steel girder with integral steel intermediate bent.

07/15-Present

H.004273.5 / I-49 CONNECTOR: Lafayette, LA. Principal in Charge - This project in District 03 includes bridge design & construction of a freeway with 
accompanying interchanges in the Evangeline Thruway US 90/US 167 corridor and flanking collector/distributor roads for local traffic circulation and land 
access. The project begins just south of the Lafayette Regional Airport and continues north to the I-10/US 167/I-49 interchange, a length of approximately 
five miles. Mr. Bourgeois oversees the GEC design staff.



PAGE 10 OF 101

G.E.C., INC.

FIRM EMPLOYED BY G.E.C., Inc.
NAME Christopher Nipper, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 9

TITLE Road Design Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2014 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 43281 / Louisiana / 09-30-2027

YEAR REGISTERED 2019 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Project Manager, Road Design, Drainage
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Nipper has 11 years of experience providing preliminary plans and cost estimates for the design and development of construction plans for roadway 
improvement projects. The first two years of his career were spent as a Road Design Engineer for LADOTD, affording him knowledge of LADOTD standards and 
guidelines required for roadway projects. He has experience with preliminary plans for roadway projects in accordance with Louisiana Standard Specifications 
for Highways and Bridges and DOTD’s Roadway Design Procedures and Details Manual. This includes current experience with the I-10 Williams to Veterans 
project which is in the 90% final plans stage and the St. John the Baptist LASAFE Airline and Main Complete Streets project which  utilized the LADOTD Roadway 
Design Procedures and Details Manual and is currently under construction. He has designed projects requiring milling and overlay in accordance with 23 
CFR 625, Design Standards for Highways and the current DOTD Design Guidelines for Preservation Projects, EDSM I.1.1.11, Guidance for PRR Projects, and 
DOTD Pavement PRR Minimum Design Guidelines. Mr. Nipper provides hydraulic analysis and design of drainage features for roadway construction projects 
in accordance with the current edition of DOTD’s Hydraulics Manual. He is also very familiar with AASHTO standards and guidelines and has developed Level 
2 Transportation Management Plans for roadway construction projects. He has completed the following training: FHWA-NHI-380096 Modern Roundabouts: 
Intersections Designed for Safety hosted by LADOTD/LTRC and Modules 1-3 of the Traffic Engineering Process and Report Course offered by LTRC.

02/20-05/25

H.013897, I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN-BUILD PROJECT: East Baton Rouge Parish, LA. Roadway Design - This project involved 
the redesign of the I-10 WB/I-12 WB merger, and the College Dr. Off Ramp. The existing I-12 WB was realigned to run alongside the existing I-12 EB lanes, 
and the existing I-10 WB bridge over I-12 EB was raised, widened, and lengthened to provide room for the realigned I-12 WB lanes. Separate dedicated 
off ramps to College Dr. were provided from I-10 WB and I-12 WB. Mr. Nipper performed all of the geometric design for the project, and developed all 
of the roadway construction plans. Mr. Nipper was responsible for the hydraulic analysis and design for the entire project, and developed the hydraulic 
calculations and report. Mr. Nipper was also responsible for calculating quantities for all of the roadway and hydraulic portions of the project. 

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Road Design Engineer - GEC is designing the widening of Bluebonnet Blvd. to include 
an additional lane in each direction, a 10-ft. wide shared use path on the west side, a 5-ft. wide sidewalk on the east side, painted bike lanes, roadway 
markings, flashing beacons, bus stops, refuge islands, roadway warning lights, high visibility crosswalks, and planting buffers for improved pedestrian 
safety, accessibility, and mobility to area facilities. The project includes replacement of existing bridges at Dawson Creek. Mr. Nipper assisted in preparing 
the drainage map depicting existing conditions for the 9,730-acre drainage area. Mr. Nipper also developed the soil map for the drainage area and 
computed the curve number and associated flow through Dawson Creek. 

09/19-04/24

LASAFE AIRLINE AND MAIN COMPLETE STREETS: LaPlace, LA. Road Design Engineer - GEC designed a shared use path to accommodate pedestrians 
and bicyclists, improve accessibility and mobility, and provide curb bump outs to reduce the crosswalk distances and eliminate parking within the vicinity 
of the crosswalks to improve sight distance of pedestrians at the crossings. The corridor utilizes landscaped bioswales to capture and slow runoff while 
simultaneously providing beautification of the area. Main St. was redesigned to accommodate on street parking, sidewalks were added down the entire 
project corridor on both sides, and bicycle lanes were added as well. Mr. Nipper provided the vertical and horizontal alignments for the project, as well 
as the design for Main St. The reduced travel lane widths, replacing the shoulder with a bike lane, and constructing parallel parking, curbing, sidewalks, 
and landscaping helped to provide a traffic calming effect to keep vehicle speeds lower. He provided the hydraulic analysis needed to convert existing 
open ditches along the project into subsurface drainage systems to capture and slow runoff. Mr. Nipper also provided the estimated quantities and cost 
estimate. The project, currently under construction, utilized the LADOTD Roadway Design Procedures and Details Manual.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Christopher Nipper, PE Continued Resume

06/17-12/21

H.003074, I-10 WIDENING, WILLIAMS TO VETERANS: Jefferson Parish, LA. Road Design - This project included the design of the addition of a lane to 
the existing interstate and the widening/replacement of bridges to accommodate the additional lane. Mr. Nipper was responsible for the hydraulic design 
of the proposed bridge decks, the westbound proposed bridge vertical curve, and for calculating elevations along bridge bents and girders. He is assisting 
with final plans in accordance with LADOTD’s Roadway Design Procedures and Details Manual which are more than 95% complete.

06/22-Present

SHARP RD.: Mandeville, LA. Road Design Engineer - This project involved the design of subsurface drainage systems, and the replacement of existing 
cross drains to increase safety for this heavily trafficked roadway by improving pavement conditions and drainage, along with providing a safe place for 
pedestrians and bicyclists. The existing cross drains were analyzed and upgraded accordingly to handle the 50-year design storm in that region. The project 
also involved the reconstruction of the roadway and roadside ditches, while staying within the existing right-of-way, and the construction of a pedestrian 
walkway. Mr. Nipper was responsible for the entire design for the project, including standard safety features, including rumble strips, visible lane markings, 
shoulder wedge, guardrails, and safety end treatments, along with delineating drainage areas for multiple cross drains, and many subsurface systems, and 
determining the sizes and placement for these new drainage structures. Mr. Nipper developed the construction plans for the project, and also calculated 
the quantities required for construction. 

01/23-04/23

OVERLAY THE WEST CAUSEWAY APPROACH ROAD AT CHINCHUBA BAYOU: St. Tammany Parish, LA. Road Design Engineer - This project involved the 
rehabilitation of an existing roadway for the Greater New Orleans Expressway Commission. The rehabilitation included milling and overlaying the existing 
roadway, installing new pavement markers, and redesigning the existing guard rail in order to meet current safety standards. Mr. Nipper was responsible 
for the development of the construction plans, the design of the new guard rail, and calculating quantities. 

12/23-04/24

NORTH CAUSEWAY APPROACH ROAD OVERLAY: St. Tammany Parish, LA. Road Design Engineer - This project involved the rehabilitation of an existing 
roadway for the Greater New Orleans Expressway Commission. The rehabilitation included milling and overlaying the existing roadway, installing new 
pavement markers, and redesigning the existing guard rail in order to meet current safety standards. Mr. Nipper was responsible for the development of 
the construction plans, the design of the new guard rail, and calculating quantities. 

02/19-07/20

ST. TAMMANY PARISH GOVERNMENT, I-10 SERVICE ROAD BRIDGE REPLACEMENTS: St Tammany Parish, LA. Road Design Engineer- The project 
included the replacement of two slab span bridges, Mr. Nipper was responsible for the vertical alignment, proposed length of the bridges, placement 
of the new bridges, and guardrail design. Mr. Nipper designed the new roadway approaches to the new bridge and calculated all of the quantities and 
estimated the construction cost for the project.

08/23-Present

44-25040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Project Manager & Road Design Engineer - This project involved the spot replacement of 13 bridges across seven Parishes. 
Mr. Nipper was responsible for managing design for all 13 bridges. He also designed several of the bridges, including all vertical and horizontal geometry 
required. Other tasks performed on these bridges included designing required guard rail, performing the hydraulic analysis and developing hydraulic 
reports, and establishing limits for required right-of-way. He also developed construction plans and calculated quantities required for construction.  

04/19-05/20

H.013542 / CHEVELLE DRIVE AND SARASOTA DRIVE BRIDGE REPLACEMENTS: East Baton Rouge Parish, LA. Design Engineer - Mr.  Nipper provided all 
investigations, preliminary plans, and preparation of final construction contract plans for the replacement of the Chevelle Drive and Sarasota Drive Bridges 
in East Baton Rouge Parish. Mr. Nipper provided the horizontal and vertical alignments, calculated the quantities, and prepared the cost estimate for both 
bridge sites. He also performed a hydraulic analysis and prepared a hydraulics report for each bridge.

2016-11/24

POWER BLVD. MEDIAN IMPROVEMENTS: Kenner, LA. Road Design Engineer - This project is a shared-use path beginning at W. Esplanade Avenue and 
ending at Vintage Drive. A 12’-wide concrete shared use path will replace an existing 6’-width path. The wider section allows for a greater level of service 
that comfortably accommodates bi-directional pedestrian and bicycle use. In addition to the completed concrete path, the project will feature improved 
pedestrian lighting, a new steel bridge for pedestrians and bicyclists, seating, landscaping, irrigation, donated art, striping, signage, and more. This project 
connects to the recently completed Erlanger shared use path. Mr. Nipper’s responsibilities included completion of construction plans for the shared use 
path including QA/QC of horizontal and vertical geometry, typical sections, construction phasing, signing and striping and estimated quantities.
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Fulfills MPR 3

11/15-08/16

H.011435 / US 11 IMPROVEMENTS AT SCHNEIDER CANAL: Slidell, LA. Project Manager - The project elevated US 11 at the levee so that ongoing 
construction of the levee (in separate projects by the Parish) could continue beyond this point without a break in flood protection at the highway. The road 
section is a divided two-lane raised median with full-width shoulders and curb & gutter drainage to reduce the risk of road flooding and water hazards 
for motorists. Safety modifications include signage and striping improvements and intersection safety modifications. The highway remained on-grade on 
embankment and was raised approximately 10 feet at the levee. Approximately 2,300 feet of the highway was affected. GEC accomplished all aspects of 
design with its own in-house personnel, excluding geotechnical services. GEC completed the construction plans for this project in the summer of 2016. 
It incorporates an improved curbed road section including a raised median and a bike path. This project was the first project ever designed with LADOTD 
specifications that included a levee.  Mr. Lohmann designed approximately 2,700’ of divided two lane and multi-lane roadway to raise the roadway over 
the levee on Schneider Canal. This project included a level 2 Transportation Management Plan (TMP). GEC produced all plans and specifications for the 
improvements to this state route in accordance with LADOTD standards.

09/19-04/24

LASAFE-AIRLINE & MAIN COMPLETE STREETS: LaPlace, LA. Project Manager - Mr. Lohmann managed the development of typical sections and 
preliminary layout for the project in accordance with LADOTD’s Roadway Design Procedures and Details Manual, which consists of a 10’ & 5’ sidewalk 
along the north side of US 61 for improved accessibility and mobility and curb bump outs to reduce the crosswalk distances and eliminate parking within 
the vicinity of the crosswalks to improve sight distance of pedestrians at the crossings. Existing ditches will have pipes added & be reshaped to provide 
detention ponds to reduce time of concentration. Along Main St., design will provide parallel parking utilizing decorative brick & permeable base to reduce 
time of concentration. He oversaw the calculation of preliminary quantities & development of a preliminary estimated construction cost. He proposed the 
conceptual design to the Parish & received approval. He also oversaw development of the fee for all costs. 

12/21-02/24 SHARP ROAD: Mandeville, LA. Project Manager - Mr. Lohmann managed the preparation of preliminary and final construction plans for roadway 
improvements, subsurface drainage installation, and sidewalk construction. Design increases safety for this heavily trafficked roadway by improving 
pavement conditions and drainage, along with providing a safe place for pedestrians and bicyclists.

FIRM EMPLOYED BY G.E.C., Inc.
NAME Jerome Lohmann, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 10

TITLE Senior Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 32

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1984 / Civil Engineering; A.A.S / 1977 / Surveying

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24673 / Louisiana / 09-30-2026

YEAR REGISTERED 1992 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Road Design QA/QC
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Lohmann has served as Project Manager/Design Engineer responsible for the design and management of projects ranging from off-system bridge 
replacements or entity overlays to interstate widening and major interchanges. Mr. Lohmann has completed and/or managed preliminary plans and cost 
estimates for the design and development of construction plans for roadway improvement projects, including providing hydraulic analysis and design of 
drainage features on roadway construction projects in accordance with the current edition of DOTD’s Hydraulics Manual. He has experience with reviewing 
existing data, as-built plans, improvement studies, boring information, traffic data, and field reconnaissance. He has experience designing plans in accordance 
with the latest Louisiana Standard Specifications for Highways and Bridges and in the current editions of DOTD’s Roadway Design Procedures and Details 
Manual, Bridge Design Manual, Hydraulics Manual, EDSM I.1.1.11, Guidance for PRR Projects, 3R Minimum Design Guidelines and DOTD Pavement PRR 
Minimum Design Guidelines, and DOTD Minimum Design Guidelines. This includes the LASAFE Airline and Main Street project, currently under construction, 
which utilized the LADOTD Roadway Design Procedures and Details Manual. In addition, he is currently managing 90% final design plans for the I-10 Williams 
to Veterans project utilizing LADOTD Design Procedures and Details. He reviews Design Reports, Design Exceptions, and Design Waivers as needed for road 
design projects. He has also developed Level 2 Transportation Management Plans for roadway construction projects after a stage 0 has been completed. 
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Jerome Lohmann, PE Continued Resume

02/20-05/25
H.013897 / I-10 & I-12 COLLEGE DR. FLYOVER RAMP DESIGN-BUILD PROJECT: East Baton Rouge Parish, LA. Roadway Task Lead - Mr. Lohmann was 
the Roadway Task Lead for the GEC/Boh Bros. team. Mr. Lohmann provided the roadway construction plans for this project and was responsible for the 
geometric layout for the entire project, ensuring conformance to DOTD and AASHTO standards. GEC was responsible for engineering and design quality 
control services as necessary to complete the design and construction for the I-10 & I-12 College Dr Flyover Ramp Design-Build Project. He also participated 
in the Level 4 Transportation Management Plan (TMP). 

09/20-Present 

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Project Manager - GEC is designing the widening of Bluebonnet Blvd. to include an 
additional lane in each direction. Mr. Lohmann is Project Manager, overseeing design of a six-lane, curb and gutter roadway with subsurface drainage, 
bridge replacement, green infrastructure and pedestrian facilities. GEC’s design is in accordance with MOVEBR Design Guidelines and Consultant Services 
Manual. Mr. Lohmann supervised a study of the existing bridge over Dawson Creek to determine whether the bridge should be widened or replaced in 
accordance with Part 1, Chapter 6 of the LADOTD BDEM. This study started with an NBIS bridge inspection to determine Condition Ratings for the bridge 
superstructure, substructure, and piles. A Bridge Load Rating was then carried out based on the AASHTO Manual of Bridge Evaluation and the LADOTD 
BDEM. Based on the load rating, GEC recommended that the existing bridge be replaced. This project includes a level 2 Transportation Management Plan 
(TMP). (City-Parish Project No. 19-CPHC-0034)

12/25-Present

44-25040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, 
Ascension, and Assumption Parishes, LA. Design Engineer -  This project involved the spot replacement of 13 bridges across seven parishes. Mr. Fogleman 
is responsible for designing the vertical alignment for both mainline roadway and temporary diversion roadway, along with designing the horizontal 
alignment for the diversion road on one project in West Feliciana. Other tasks include designing required guard rail and establishing limits for required 
right-of-way. Mr. Fogleman is also responsible for developing construction plans and calculating quantities required for construction.

2017-2025 

H.002381 / LA 43 CREEK BRIDGE NEAR ALBANY: Livingston Parish, LA. Design Engineer - Roadway designer for this bridge replacement project in 
Livingston parish. The project was previously worked on by another and so I performed analysis of the existing design’s horizontal and vertical alignments 
adjusting as necessary to meet the standards. I designed a detour map for the project after correspondence with district personnel led to revisions on the 
construction sequence. I calculated and quantified all items associated with this project and performed cost estimation using in-house data to produce bid 
amount that would be comparable to construction bid amounts. I performed a safety analysis of the roadway design to justify a design exception for the 
project using programs such as IHSDM and crash history data provided in-house. Work done prior to GEC.

02/24-Present

H.015372 / WILLOW STREET AREA IMPROVEMENTS: Lafayette Parish, LA. Road Design Engineer - This project involved the redesign of local roads 
adjacent to Willow St. and Evangeline Thruway, and the redesign of Willow St. itself. The local roads included the redesign of two frontage roads that 
run parallel with Evangeline Thruway; the redesign and extension of an existing side street; and the widening and partial redesign of Willow St. For the 
project’s preliminary plans, Mr. Lohmann provides project management, along with review of the hydraulic calculations and construction plans.

08/23-Present
44-25040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, 
and Assumption Parishes, LA. Senior Project Manager - Mr. Lohmann is the senior project manager responsible for project review and assists the design 
engineers as needed. He is also responsible for QA/QC.

11/15-Present

H.003074 / I-10 WIDENING, WILLIAMS BLVD. TO VETERANS BLVD.: Jefferson Parish, LA. Project Manager - GEC is currently designing the widening 
of I-10 between Williams Boulevard and Veterans Boulevard interchanges in Jefferson Parish. Mr. Lohmann is currently managing final design plans which 
are over 90% complete in accordance with DOTD’s Roadway Design Procedures and Details Manual. The total project length is 2.58 miles and consists of 
the construction of one 12’ additional lane with a 10’ shoulder inside along the I-10 eastbound and westbound roadways. Included in the project is the 
replacement and widening of the bridges over Canal No. 3 and Veterans Blvd. Sound Barriers, both ground-mounted and structure-mounted on the north 
side of I-10, form part of this project. Design has also been performed on the replacement of portions of the concrete lining of Canal No. 3 that will be 
impacted by the new bridge design. Mr. Lohmann provided design in the preliminary plans phase and design review of the roadway during the final plans 
phase. This project included a level 2 Transportation Management Plan (TMP).
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FIRM EMPLOYED BY G.E.C., Inc.
NAME James Fogleman, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER <1

TITLE Professional Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2017 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 47189 / Louisiana / 03-31-2027

YEAR REGISTERED 2022 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Road Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Fogleman joined GEC in 2025 after 7 years as an Engineering at LADOTD specializing in roadway and drainage design. His design experience consists of 
bridge replacement projects providing CAD work, cost estimation, drafting of design exceptions, quantifying asphalt and concrete pavement alternatives, 
roadway approach realignment, and bridge roadway approaches all in accordance with DOTD’s requirements. He is well versed in technical review duties, 
having provided technical review for improvement of sidewalks, pedestrian and bicycle crossings, roundabouts, and milling and overlaying projects from 
both district and consultant designers in the past. He has also performed value engineering studies on roadway widening projects with outside consultants 
to provide alternative design solutions to produce cost savings and add value to project. His experience extends into project management as he successfully 
managed multiple concurrent projects where he prepared fees, scope of work, set schedules for plan deliveries, and ran plan-in-hand meetings between 
districts and consultants. His experience and technical skills in programs such as Global Mapper and hydr2009 make him an excellent addition to GEC’s 
Roadway and Drainage team.

12/25-Present

IIJA OFF-SYSTEM BRIDGE PROGRAM: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, Ascension, Assumption Parishes, LA. Road, 
Design Engineer - This project involved the spot replacement of 13 bridges across seven parishes. Mr. Fogleman is responsible for designing the vertical 
alignment for both mainline roadway and temporary diversion roadway, along with designing the horizontal alignment for the diversion road on one project 
in West Feliciana. Other tasks include designing required guard rail and establishing limits for required right-of-way. Mr. Fogleman is also responsible for 
developing construction plans and calculating quantities required for construction.

12/25-Present
US 190 UPRR OVERPASS NEAR OPELOUSAS: St. Landry Parish, LA. Design Engineer - This project involved the spot replacement of 2 bridges in St. 
Landry Parish located between the towns of Opelousas and Port Barre. Mr. Fogleman is responsible for designing the vertical alignment for both mainline 
roadway and temporary diversion roadway, designing the horizontal alignment for the diversion road, and developing construction plans for the project.

2018-2025

H.002381 / LA 43 CREEK BRIDGE NEAR ALBANY: Livingston Parish, LA. Design Engineer - Roadway designer for this bridge replacement project in 
Livingston parish. The project was previously worked on by another and so I performed analysis of the existing design’s horizontal and vertical alignments 
adjusting as necessary to meet the standards. I designed a detour map for the project after correspondence with district personnel led to revisions on the 
construction sequence. I calculated and quantified all items associated with this project and performed cost estimation using in-house data to produce bid 
amount that would be comparable to construction bid amounts. I performed a safety analysis of the roadway design to justify a design exception for the 
project using programs such as IHSDM and crash history data provided in-house. Work done prior to GEC.

2018-2025

H.003184 / I-10: TEXAS STATE LINE, E OF COONE GULLY: Calcasieu Parish, LA. Engineer - Part of a team that developed the plans for a large bridge 
replacement project in Calcasieu parish located on I-10 near the border with Texas. My role was to review sections of this project and to perform calculations 
for various items. I calculated the amount of asphalt pavement and embankment needed for large sections of the project. I calculated the amount of saw 
cutting required for the project separated in to groups based on saw cutting asphalt concrete pavement, Portland cement concrete pavement, transverse 
joints in asphalt concrete overlay, and asphalt concrete lifts. I completed a storm water pollution prevention plan associated with this project, calculating 
the total area of the site, area to be disturbed, and determined the runoff coefficient after construction
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Jose L. Rodriguez, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE Senior Roadway Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 24

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1992 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 30492 / Louisiana /03-31-2027

YEAR REGISTERED 2003 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Manager, Roadway Design, Construction Support
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Rodriguez has more than 28 years of experience with roles of progressive responsibility as a civil engineer performing roadway design, bridge design, 
project management, hydraulic analysis, utility coordination, construction supervision, cost estimating, and project implementation for various clients in 
the states of Louisiana, Texas, Georgia, and North Carolina. Worked in close relationship with the Louisiana Department of Transportation, City of New 
Orleans Department of Public Works, New Orleans Sewer and Water Board, Plaquemines Parish, Jefferson Parish, St. Bernard Parish, U.S. Army Corps of 
Engineers, New Orleans Regional Planning Commission. Experience includes a wide range of project applications including Stage 0 feasibility and safety 
studies, safety design, environmental assessments, and design projects. Extensive experience in Inroads, Autodesk Civil 3d, Leap Bridge for Concrete Bridge 
Design, and Excel Spread Sheets. Served on the American Concrete Institute (ACI) Louisiana Board, becoming president of the Louisiana Chapter in 2010.

04/21 – Ongoing

LEE DRIVE (HIGHLAND ROAD TO PERKINS) FINAL DESIGN STUDY REPORT, MOVEBR: Baton Rouge, LA. Project Manager - Mr. Rodriguez is responsible 
for coordinating and developing concept drawings to evaluate the geometric feasibility of different roadway alternatives, proposed improvements, and 
anticipated right-of-way needs. He provided technical guidance to identify green infrastructure solutions and enhance roadway safety throughout the 
project. He also assisted in the implementation of Complete Street regulations for the corridor. During the alternative’s selection process, he conducts cost 
estimates to evaluate and select the preferred alternative.

12/24 – Ongoing

LA 1024 SAFETY IMPROVEMENTS (RUMBLE STRIPS & OVERLAY), LADOTD: Livingston Parish, LA. Project Manager - Mr. Rodriguez is responsible 
for the development of preliminary and final roadway plans for the installation of sinusoidal inlay rumble strips and milling and asphalt overlay along a 
4.16-mile corridor of LA 1024. Plans included annotated survey data, repair zones, and rumble strip layout. Work also included transition details at major 
commercial driveways and intersecting streets, including saw-cut pavement edges, tapered overlay thickness, and adjusted milling depths to maintain 
proper drainage flow lines. The project was selected as a pilot initiative to implement sinusoidal inlay grooves aimed at reducing roadway departure 
crashes.

01/23 – 04/24

DISTRICT 04 PEDESTRIAN SAFETY IMPROVEMENTS, LADOTD: LA. Project Manager - Mr. Rodriguez is responsible for the Stage 0 feasibility study 
for pedestrian safety improvements along seven corridors on US 71 in LADOTD District 04, supporting the evaluation of existing traffic facilities and 
development of schematic roadway designs. He assisted with corridor assessments, ADA-compliant curb ramp layouts, sidewalk, right-of-way evaluations, 
and preparation of quantity and cost estimates to support project planning and implementation.

07/09 – 07/15

PETERS ROAD EXPANSION, PHASES I, II AND III, LADOTD: Plaquemines, LA. Roadway Designer - Mr. Rodriguez is responsible for the geometric 
design, plan preparation and wetland delineation of Peters Road Phases I, II and III. The projects consisted of a new roadway, elevated crossing over the 
Intracoastal Waterway, approach roadways in Jefferson and Plaquemines Parishes to tie Peters Road to Louisiana 23 near Barrier Road. The projects were 
prepared in coordination with Plaquemines, DOTD and the U.S. Army Corps of Engineers.

10/17 – 03/18

TRAFFIC TURN LANES ON HIGHWAY LA 3127, YUHUANG CHEMICAL INC.: St. James, LA. Quality Control (QC) - Mr. Rodriguez is responsible for the 
design of two turn lanes into the Yuhuang Chemical Methanol plant in St. James, Louisiana. The project involved the addition of a dedicated left turn lane 
along LA 3127 to provide safe and efficient access to the facility. The left turn lane was designed to mitigate conflict points between traffic and vehicles 
decelerating to enter the plant, reducing the risk of rear-end and angle collisions at the access point. The design incorporated appropriate taper lengths, 
deceleration lanes, and storage capacity based on projected vehicle queuing demands, in accordance with AASHTO and LADOTD design standards. 
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME David Fulks, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 18

TITLE Roadway Design Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 12

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1997 / Civil Engineering; M.S. / 2019 / Engineering Management

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 30151 / Louisiana / 09-30-2026

YEAR REGISTERED 2002 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Roadway Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Fulks has more than 30 years of experience in the design of roadways and pedestrian facilities, land developments, flood protection systems, and 
airports. His experience encompasses analysis and design of geometric design of highways, streets, sidewalks, restrictive intersections, roundabouts, and 
interchanges; site hydrology and hydraulics; and traffic impact analysis. His experience has been applied to a range of projects, from Stage 0 feasibility 
and safety studies, to design and construction plan development. His responsibilities have included preparing engineering designs, reports, plans, and 
specifications preparing and managing project schedules and cost estimates and providing construction administration.

02/15 – 08/17
STAGE 0 FEASIBILITY STUDY - US 71 CORRIDOR  PHASE II, LADOTD: Rapides Parish, LA. Roadway Engineer - Mr. Fulks provided technical oversight for 
conceptual design drawing development as part of the preparation of a Stage 0 feasibility study for the purpose of enhancing mobility and safety on US 71 
in Alexandria, LA. He completed Stage 0 documentation including Preliminary Scope and Budget and Environmental Checklists.

12/13 – 06/15
STAGE 0 FEASIBILITY STUDY - LA 3235, LADOTD: Lafourche Parish, LA. Lead Roadway Geometrics and Cost Engineer - Mr. Fulks designed geometric 
layout of safety improvements including access management, restrictive intersections, and added turn lanes. He developed construction cost estimates 
for proposed improvements to assess feasibility of proposed alternatives. 

05/14 – 05/15
SAFETY STUDIES IDIQ - JOE SEVARIO / RODDY ROAD ROUNDABOUTS, LADOTD: Ascension Parish, LA. Task Manager and Lead Roadway Engineer - 
Mr. Fulks performed geometric and roadway design and cost estimates for the replacement of ten existing stop-controlled intersections with single‐lane 
roundabouts.

07/15 – 06/17
SAFETY DESIGN IDIQ - US 190B AT JEFFERSON AVE ROUNDABOUT, LADOTD: St. Tammany Parish, LA. Roadway Engineer - Mr. Fulks performed 
geometric and roadway design, preliminary plans preparation, and cost estimate for replacing an existing four‐way signalized intersection with a single‐
lane elliptical roundabout.

11/14 – 10/15

SAFETY STUDIES IDIQ - LA 44 AND LOOSEMORE ROAD ROUNDABOUT, LADOTD: Ascension Parish, LA. Deputy Project Manager and Lead Roadway 
Engineer - Mr. Fulks performed geometric and roadway design, preliminary subsurface utility investigation, and cost estimates for the replacement of an 
existing two‐way stop-controlled intersection with either a single‐lane roundabout or two single‐lane roundabouts and right‐in/right‐out control at the 
existing intersection.

09/09 – 03/12

I‐20 GARRETT ROAD CONNECTOR INTERCHANGE IMPROVEMENTS, LADOTD: Ouachita Parish, LA. Lead Engineer - Mr. Fulks performed geometry and 
roadway design of the new KCS Railroad overpass and connector between Kansas Lane and Garrett Road, including interstate interchange modifications 
to include two‐lane roundabouts at ramp intersections, and three two‐lane roundabouts along the corridor outside of the interchange. Improvements to 
the pedestrian and bicycle facilities were included in accordance with the LADOTD Complete Streets Policy. 

01/14 – Ongoing

PETE’S HIGHWAY INTERCHANGE ALTERNATIVE AND ENVIRONMENTAL ASSESSMENT, LADOTD: Livingston Parish, LA. Lead Roadway / Bridge 
Geometrics and Cost Engineer - Mr. Fulks participated in this high‐priority project completing an environmental assessment and traffic engineering services 
related to improving congestion and operations along Range Avenue in the vicinity of the I‐12 interchange. Design alternatives included two split diamond 
interchange options with roundabout, partial clover leaves, and collector‐distributor road components at both Range Avenue and the next existing, 
eastern overpass at Pete's Highway (LA 16) and a diverging diamond interchange alternative at Range Avenue. He developed roadway geometry, line and 
grade, construction sequencing strategies, and construction cost estimate.
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Gabriel Arias, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE Transportation Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2013 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 42599 / Louisiana / 09-30-2027

YEAR REGISTERED 2018 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Roadway Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Arias has more than 12 years’ experience performing complex geometric design on roadway including horizontal and vertical (H&V) alignment, hydraulic 
design cross drain pipes (CDP’s) and open ditches, turn lane design, striping/signage, structural design analysis and QC, traffic management plans, and 
roadway plan production. As a roadway design engineer, Gabriel has direct experience utilizing DOTD’s Roadway Design Procedures and Details Manual.

01/21 – Ongoing

MOVEBR LEE DRIVE (HIGHLAND ROAD TO PERKINS ROAD), CITY OF BATON ROUGE: East Baton Rouge Parish, LA. Project Engineer - The purpose of 
the project is to provide capacity improvements and ped/bike accommodations along Lee Drive. Responsible for assisting with developing a traffic design 
study to evaluate and identify the preferred alternative, and developing signal design at the intersections of Highland Road, Boone Drive, and Hyacinth 
Avenue. The study assessed crash patterns, traffic volumes, and intersection deficiencies to identify safety improvements for pedestrians, cyclists, and 
motorists.

06/16 – 02/17

LA 435 TO LA 40/LA 41, LADOTD: St. Tammany Parish, LA. Project Engineer - The project calls for the construction of a new four-lane highway connecting 
I-12 to Bush, Louisiana, in St. Tammany Parish. The new roadway is approximately 19.8- mile in length and begins at LA 434, north of the existing LA 434 
interchange with I-12, and traverses in a northeasterly direction until encountering an abandoned rail corridor. It then follows the rail corridor terminating 
at the LA 21/LA 41 intersections near Bush, LA. Assisted with roadway geometric design including H&V alignment, hydraulic design for storm drains, CDP’s 
and open ditches, structural design analysis and QC, Traffic management plans and roadway plan production for the new 5.5-mile 4-lane RA-3 roadway 
from LA 435 to Bush, LA.

07/13 – 06/16
BAYOU MERCIER ROAD/BERARD CANAL BAYOU, LADOTD: St. Martin Parish, LA. Project Engineer - Mr. Arias performed topographic field surveying 
and assisted with bridge design, hydraulic analysis and roadway design for the replacement of the existing off-system bridge timber structure with a quad-
beam concrete structure.

07/13 – 02/17 DERRICK ROAD BRIDGE, LADOTD: Iberville Parish, LA. Project Engineer - Mr. Arias performed topographic field surveying and assisted with bridge 
design, hydraulic analysis and roadway design for the replacement of the existing off-system bridge timber structure with a slab span, concrete structure.

07/13 – 02/17
JUDE AND PLACIDE ROAD BRIDGES, LADOTD: Vermilion Parish, LA. Project Engineer - Mr. Arias performed topographic field surveying and assisted 
with bridge design, hydraulic analysis and roadway design for the replacement of the existing off-system bridges timber structures with slab span, concrete 
structures.

07/13 – 10/16

CITY OF THIBODAUX OVERLAY PROJECTS, LADOTD: Lafourche Parish, LA. Project Engineer - Project required chip sealing, joint & crack sealing, 
resurfacing and complete pavement replacement for four separate locations in the city of Thibodaux, LA. The goal was to prolong the life of the existing 
pavements by preventing future deterioration and/or rehabilitating the existing pavements. Mr. Arias assisted with roadway geometric design including 
horizontal alignments, selection of treatment type for pavements, hydraulic design for storm drains, CDP’s and open ditches and roadway plan production.

09/13 – 02/17
PECAN ISLAND ROAD BRIDGE OVER THE CHENAL, LADOTD: Pointe Coupee Parish, LA. Project Engineer - Mr. Arias performed topographic field 
surveying and assisted with bridge design, hydraulic analysis and roadway design for the replacement of the existing off-system bridge timber structure 
with a customized slab span, concrete structure.
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Continued Resume

07/13 – 02/17 GRACIE LANE BRIDGE: LADOTD, Iberville Parish, LA. Project Engineer. Performed topographic field surveying and assisted with bridge design, hydraulic 
analysis and roadway design for the replacement of the existing off-system bridge timber structure with a slab span, concrete structure.

04/14 – 02/17
LAJAUNIE RD/LATERAL 1 BAYOU ST. LADOTD: Clair, Lafayette Parish, LA. Project Engineer. Performed topographic field surveying and assisted with 
bridge design, hydraulic analysis and roadway design for the replacement of the existing off-system bridge timber structure with a slab span, concrete 
structure.

11/15 – 02/17 BABIN RD/BAYOU NARCISSE: LADOTD, Ascension Parish, LA. Project Engineer. Performed topographic field surveying and assisted with bridge design, 
hydraulic analysis and roadway design for the replacement of the existing off-system bridge timber structure with a slab span, concrete structure.

09/13 – 02/17
WEST 15TH AVENUE/MILE BRANCH: City of Covington, St. Tammany Parish, LA. Project Engineer. Performed topographic field surveying and assisted 
with bridge design, hydraulic analysis, and roadway design for the replacement of the existing bridge timber structure with a customized slab span, 
concrete structure. Included an integral pedestrian/bicycle path and custom barrier to separate pedestrians and vehicles.

02/18 – 04/18

US 377 CRESSON RELIEF ROUTE: TXDOT, TX. Project Engineer. TXDOT will construct a three-mile relief route west of the city of Cresson. The relief route 
will be a new four-lane divided highway on US 377 beginning one mile south of the intersection of US 377 and SH 171 and ending one mile north of the 
same intersection. Assisted with plan creation including H&V alignment review, TTC plans, construction quantity estimation and roadway plan production 
for the realigned roadway.

06/17 –10/17

HWY 270 WIDENING CONNECTING ARKANSAS PROGRAM (CAP), CA0607: Garland County, AR. Project Engineer. Contracted by AHTD, as part of their 
CAP, to assist with the design of widening approximately three miles of Hwy 270 in Garland County. The proposed roadway is four lanes with a painted 
median from Hwy 270 to Black Snake Road, then 5 lanes curb and gutter from Black Snake Road to Hwy 227. Responsibilities include the drainage design 
and plan production, wetland delineation and maintenance of traffic plans. Tasks include preliminary site visits, developing hydraulic and hydrologic 
models for the pipes, submittal of Hydraulic Report, drainage ditch design, maintenance of traffic plan submittals and wetlands report.

FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Gabriel Arias, PE
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FIRM EMPLOYED BY La Terre Engineering, LLC
NAME Seneca Toussant, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 6

TITLE Principal/Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 20

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1999 / Biological Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 36080/ Louisiana/ 09-30-2027

YEAR REGISTERED 2011 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Road Design, Hydraulic Analysis
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Seneca Toussant has almost 26 years of civil engineering experience including roadway design, hydraulic analysis, water and wastewater treatment, drainage 
and utilities, as well as traffic control and signage matters. Mr. Toussant has successfully completed construction management, contract administration, 
inspection, and documentation for projects with construction budgets as small as $50K to larger and more complex improvements of up to $40M.

11/25-Ongoing
LTIF 2.0 ROAD PROJECTS: Multiple Locations, LA. Project Manager - Mr. Toussant was the project manager and lead design engineer for the LTIF 2.0 Road 
Project  which consisted of the design and preparation of preliminary and final plans three (3) roadway projects for approximately 23 miles of roadway 
improvements. 

3/23-Ongoing
SHARP ROAD (FLORIDA BLVD TO OLD HAMMOND HWY): Baton Rouge, LA. Roadway Designer - Mr. Toussant is providing roadway design services 
to include maps of both existing and proposed drainage, design of subsurface drainage, and preparation of both preliminary and final plans with  typical 
sections and plan and profile sheets for each. 

6/20-12/22

MOVEBR CAPACITY PROGRAM MANAGEMENT: Baton Rouge, LA. Project Manager - Mr. Toussant served as project manager for specialty contracts 
for the MoveBR Capacity program management team.  He was responsible for the specialty contracts program which include environmental services, 
geotechnical services, surveying, lighting design and landscaping services.  His responsibilities included coordination meetings, project reporting, 
stakeholder engagement and outreach, preparing project scopes, soliciting proposals, contract negotiations, submittal coordination and submittal reviews.

6/20-9/20
CITY OF NEW ORLEANS: RR119 MARLYVILLE-FONTAINEBLEAU GROUP D (FRC): New Orleans, LA. Project Engineer - Mr. Toussant was responsible for 
the preparation of preliminary plans for Colapissa Street and Nelson Street for the Marlyville-Fontainebleau Group D Project.  He prepared typical sections 
and plan and profile sheets for the roadway reconstruction.

1/20-6/20
LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT: S.P. NO H.012339, LA 24 SIDEWALKS REHAB: Houma, LA. Project Engineer 
- Mr. Toussant was responsible for the preparation of construction documents for ADA compliant sidewalks on both sides of LA 24 from Barataria Avenue 
to New Orleans Boulevard in Houma, LA. He prepared preliminary and final plans, including grading, cost estimates, and design reports.

12/15 - 08/16

US HWY 90 AND PPG DRIVE & TROUSDALE INTERSECTION IMPROVEMENTS: Calcasieu Parish, LA. Project Engineer - Mr. Toussant prepared 
construction documents and cost estimates for roadway intersection improvements required to mitigate traffic impacts along state and parish roadways 
for the proposed Axiall Plant Expansion in Calcasieu Parish, LA. Prepared plans, including geometric drawings, signing plans and associated drainage 
improvements for the addition of a left turn lane and acceleration lane at the existing state highway intersection.  

12/15 - 08/16

US HWY 90 AND PRATER ROAD INTERSECTION IMPROVEMENTS: Calcasieu Parish, LA. Project Engineer - Mr. Toussant prepared plans, including 
demolition, geometric drawings, signing plans, associated drainage improvements for the addition of an acceleration lane at the existing state highway 
intersection.  Project included determining existing ROW and required ROW, coordinating existing utility relocations, and determining the required section 
based on the design criteria, roadway classification and traffic engineers recommendations.

12/15 - 08/16
LA 108 AND MAPLEWOOD DRIVE INTERSECTION IMPROVEMENTS: Calcasieu Parish, LA. Project Engineer - Mr. Toussant prepared construction 
documents and cost estimates for roadway intersection improvements required to mitigate traffic impacts along state and parish roadways for the 
proposed Axiall Plant Expansion in Calcasieu Parish, LA.
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FIRM EMPLOYED BY La Terre Engineering, LLC
NAME Lyle Tynes, EI YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Civil Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0.5

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2020 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 35128/ Louisiana/ 09-30-2026

YEAR REGISTERED 2022 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Road Design, Hydraulic Analysis
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Tynes is a graduate of Louisiana State University in Civil Engineering and his experience includes roadway and drainage design, preparing design and 
construction documents for a wide range of projects. Mr. Tynes is proficient in using AutoCAD Civil 3D program and his experience includes compiling 
specification packages for a wide range of projects, preparing drawings and other construction documents, and coordinating with clients. At LTE, Mr. Tynes 
routinely performs hydrology calculations, creates stormwater-related reports including H&H studies and Stormwater Pollution Prevention Plans (SWPPP).

11/25-Ongoing LTIF 2.0 ROAD PROJECTS: Multiple Locations, LA. Design Engineer - Mr. Tynes was the design engineer for the LTIF 2.0 Road Project which consisted of 
the design and preparation of preliminary and final plans three (3) roadway projects for approximately 23 miles of roadway improvements. 

3/24– Ongoing 

BATON ROUGE METROPOLITAN AIRPORT TAXIWAY F RECONSTRUCTION: Baton Rouge, LA. Design Engineer - Mr. Tynes is design civil engineer 
responsible for the drainage improvements required for the Baton Rouge Metropolitan Airport Taxiway F Reconstruction project. The project will widen 
and reconstruct the existing segment of Taxiway F and includes subsurface drainage improvements. The drainage design will be analyzed as per FAA AC 
150/5320-5D Airport Drainage Design.

5/23-11/23 NORTH BOULEVARD AREA ADA TRANSITION PROJECT: Baton Rouge, LA. Engineer - Mr. Tynes was the engineer responsible for site evaluations, civil 
engineering design, plan preparation and cost estimates to address walkability and ADA accessibility along North Boulevard in downtown Baton Rouge. 

8/23-1/24 SOUTH BOULEVARD AREA ADA TRANSITION PROJECT: Baton Rouge, LA. Engineer - Mr. Tynes was the engineer responsible for site evaluations, civil 
engineering design, plan preparation and cost estimates to address walkability and ADA accessibility along South Boulevard in downtown Baton Rouge. 

8/22 – Ongoing
SHARP ROAD (FLORIDA BLVD TO OLD HAMMOND HWY): Baton Rouge, LA. Engineer - Mr. Tynes is providing engineering services including existing 
and proposed drainage maps, subsurface drainage design and preparation of preliminary and final plans, including typical sections for enhancements for 
pedestrian and bicycle users. 

8/21-12/22 MOVEBR CAPACITY MANAGEMENT PROGRAM: Calcasieu Parish, LA. Engineer - Mr. Tynes provided drafting and permit drawing support for required 
USACE permitting for roadway improvement projects as part of the capacity management program for the City of Baton Rouge’s MoveBR Capacity Program.
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FIRM EMPLOYED BY La Terre Engineering, LLC
NAME Roman Hundley YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Designer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2020 / Biological Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE Engineering Technician

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Road Design, Hydraulic Analysis
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Hundley is a graduate of Louisiana State University in Biological Engineering. Mr. Hundley’s experience includes roadway design, ADA access design, 
drainage design, utility coordination, compiling construction packages, including preparing drawings, specifications and other construction documents. Mr. 
Hundley’s responsibilities also include construction administration for various projects for our clients.

11/25 – Ongoing
CP PROJECT NO. 25-EN-SW-0010 GREENWELL STREET SIDEWALKS: Baton Rouge, LA. Designer - Mr. Hundley is assisting in the preparation of 
construction documents for the Greenwell Street Sidewalks project. His responsibilities include civil engineering design, H&H analysis, developing existing 
and proposed drainage maps,subsurface drainage design, plan preparation and cost estimates for the addition of sidewalks along Greenwell Street. 

5/24 – Ongoing
BREC MULTIPLE PARK PAVING PROJECT: Baton Rouge, LA. Designer - Mr. Hundley assisted in the preparation of construction documents for the 
pavement rehabilitation at three BREC facilities, including the Lovett Road Park entrance drive and parking, the Howell Community Park access drive and 
the Anna T. Jordan access road and parking areas. His responsibilities include roadway design, plan preparation and cost estimates.

9/23-9/25
CP PROJECT NO. 23-EN-HC-0016 HUNDRED OAKS AVE. SIDEWALKS: Baton Rouge, LA. Designer - Mr. Hundley is assisting in the preparation of 
construction documents for the Hundred Oaks Sidewalks project. His responsibilities include civil engineering design, plan preparation and cost estimates 
to address walkability and ADA accessibility along Hundred Oaks Ave. 

8/23 – Ongoing
LOUISIANA WATERSHED INITIATIVE TOWN OF MARINGOUIN IMPROVEMENTS: Maringouin, LA. Designer - Mr. Hundley assisted in the preparation 
of preliminary and final construction documents for roadway subsurface drainage improvements for the Town of Maringouin Drainage Improvements 
project.  His responsibilities include preparation of cost estimates, bidding and construction documents. 

3/24– Ongoing
BATON ROUGE METROPOLITAN AIRPORT TAXIWAY F RECONSTRUCTION: Baton Rouge, LA. Designer - Mr. Hundley is assisting in the drainage 
improvements required for the Baton Rouge Metropolitan Airport Taxiway F reconstruction project. The project will widen and reconstruct the existing 
segment of Taxiway F and includes subsurface drainage improvements.

8/23-2/24 NORTH BOULEVARD AREA ADA TRANSITION PROJECT: Baton Rouge, LA. Designer - Mr. Hundley is assisting in the is the site evaluations, civil engineering 
design, plan preparation and cost estimates to address walkability and ADA accessibility along North Boulevard in downtown Baton Rouge. 
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Tyler Branch, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 15

TITLE Group Leader – Transportation/Roadway YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2012 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 41576 / Louisiana / 09-30-2027

YEAR REGISTERED 2017 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

08/23-Ongoing
H.015104 GREENWELL SPRINGS @ MORGAN RD. INTERSECTION IMPROVEMENTS: East Baton Rouge Parish, LA. Project Manager - intersection 
improvement project in Central, LA. Design consists of a multilane roundabout with lane reductions along an existing 2-lane road to provide pavement for 
future roadway widening, drainage, and guardrail. All design elements are being designed to DOTD and federal standards utilizing the latest NCHRP Report.

12/22-Ongoing

H.005734 LA 447: WIDENING FROM I-12 TO JOE MAY RD.: Livingston Parish, LA. Project Manager - plan development of the ±1.2 mile, ±$20 million 
project to widen LA 447 from a 2-lane roadway to a 4-lane boulevard, and includes relocations of two (2) side roads, Milton Ln. and Miller Rd., and two 
(2) multi-lane roundabouts – one at O’Donovan Blvd. and another at Buddy Ellis Rd. – in Walker, LA.  All design elements will be designed to DOTD and 
federal standards.

12/23-Ongoing
H.015711 JOOR RD. & SULLIVAN RD. ROUNDABOUT: East Baton Rouge Parish, LA. Project Manager - intersection improvement project in Central, LA. 
Design consists of a single lane roundabout including high-speed approaches along Joor Rd. and access management considerations. All design elements 
are being designed to DOTD and federal standards utilizing the latest NCHRP Report. 

09/23-Ongoing
H.015661 BASS PRO BLVD. IMPROVEMENTS: Livingston Parish, LA. Project Manager - pavement preservation and access management project in 
Denham Springs, LA. The project includes a single lane roundabout at Sac Au Lait Lane, narrow median near S. Range Avenue, and pavement preservation. 
All design elements were designed to DOTD and federal standards utilizing the latest NCHRP Report.

05/24-Ongoing
C0234: N. COLUMBIA ST. ROUNDABOUTS: St. Tammany Parish, LA. Project Manager - ±$2.5 million intersections improvements project in Covington, 
LA. The design consists of a single lane roundabout at W. 30th Avenue, a mini roundabout at N. Jefferson Avenue, subsurface drainage, and pedestrian 
facility improvements. Roles includes overseeing all plan development, drainage and geometric design, and right-of-way acquisition. 

10/21-01/26

H.014675 FLORIDA BOULEVARD CORRIDOR ENHANCEMENT: East Baton Rouge Parish, LA. Engineer of Record/Assistant Project Manager - ±$46M 
Corridor Enhancement Project in Baton Rouge, LA, for the MOVEBR Program, overseeing the design of pedestrian and bicycle facilities along both sides 
of the roadway from N. 22nd St. To Airline Hwy., including crosswalk upgrades at all signalized intersections, pavement preservation, and the design of 
subsurface drainage improvements from Acadian Thwy. to Foster Dr. 

03/25-Ongoing
H.002825 LA 30 (NICHOLSON DR.): BRIGHTSIDE TO GOURRIER: East Baton Rouge Parish, LA. Project Manager - ±$20M Corridor Improvement Project 
in Baton Rouge, LA, for the MOVEBR Program, overseeing the design of the corridor widening from 2-lane roadway to 4-lane boulevard with pedestrian 
and bicycle facilities. 

01/15-Ongoing
H.012308 COOK ROAD IMPROVEMENTS: Livingston Parish, LA. Road Designer - ±1.802 miles, 4-lane boulevard road extension project in Livingston 
Parish, which includes new and extended 4-lane boulevard roadway with sidewalks, bridge over Grays Creek, RCB over Grays Creek Lateral, single lane 
roundabout at LA 16 (Pete’s Highway). Construction estimated to be complete in Spring 2026. 

01/14-Ongoing

12-CS-HC-0043 OLD HAMMOND HIGHWAY, SEGMENT 1: East Baton Rouge Parish, LA. Road Designer - the horizontal and vertical design for the 
proposed multilane roundabout and performed the hydrologic and hydraulic analysis for an existing timber bridge replacement as part of the Green Light 
Plan / MOVEBR in the City of Baton Rouge/East Baton Rouge Parish. Currently serving as the Project Manager for Phase C of the project (Blvd. De Province 
to S. Flannery), including widening the 2-lane roadway to a 4-lane boulevard with pedestrian and bike facilities, and the replacement of 2 bridge structures. 
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Neil Bertinot, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 1

TITLE Project Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 7

DEGREE(S) / YEARS / SPECIALIZATION B.SCE / 2017 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 46751 / Louisiana / 09-30-2026

YEAR REGISTERED 2022 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Engineer
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

03/25-Ongoing
H.015104 GREENWELL SPRINGS @ MORGAN RD. INTERSECT. IMP.: Baton Rouge, LA. Lead Designer - ±0.234mi intersection improvement project. 
Design consisted of a multi-lane roundabout with lane reductions along an existing 2-lane road to provide pavement for future roadway widening, drainage, 
and guardrail. All design elements were designed to DOTD and federal standards utilizing the latest NCHRP Report.

11/25-Ongoing
H.015711 JOOR RD. & SULLIVAN RD. ROUNDABOUT: Baton Rouge, LA. Designer - Assisted with design for the ±0.227mi intersection improvement 
project. Oversaw and QC’d the geometric design which consist of high-speed approaches along Joor Rd. and access management considerations. All design 
elements were designed to DOTD and federal standards utilizing the latest NCHRP Report.

11/25-Ongoing
H.015661 BASS PRO BLVD. IMPROVMENTS: Denham Springs, LA. Designer - Assisted with the design for the ±0.791mi intersection improvements and 
pavement preservation project. Oversaw and QC’d the geometric design which consist of a single lane roundabout with commercial drive access. All design 
elements were designed to DOTD and federal standards utilizing the latest NCHRP Report.

05/25-Ongoing
C0234: COLUMBIA ROUNDABOUTS: Covington, LA. Designer - Assisted with design for the ±$2.5 million intersection improvements project. The design 
consists of a single lane roundabout and a mini roundabout, subsurface drainage, and pedestrian facility improvements in the downtown Covington area. 
Oversaw plan development, drainage design, and geometric reviews.

03/22-03/25
H.008230 LA 838: STEEP BAYOU BRIDGE REPLACEMENT: Ouachita Parish, LA. Road Designer - Served as the road designer for the ±$4.4 million bridge 
replacement project which includes a bridge replacement over Steep Bayou and an on-site diversion road and bridge in West Monroe, LA. All design 
elements were designed to DOTD and federal standards.

04/21-03/25
H.010795 LA 42: ROUNDABOUT AT JOE SEVARIO: Ascension Parish, LA. Lead Designer - Served as the lead designer for the ±$3M safety improvement 
project in Prairieville, LA. Designed roundabout geometrics, drainage maps and subsurface drainage improvements at the intersection of La 42 and Joe 
Sevario Rd. All design elements were designed to DOTD and federal standards utilizing the latest NCHRP Report.

04/22-03/25

H.012842 LA 124 EXTENSION NEAR LARTO LAKE (SEG 2 & 3): Catahoula Parish, LA. Project Manager/Road Designer - Served as the Project Manager 
and Road Designer for the ±4.72-mile corridor enhancement project in Jonesville, LA, designing roadway improvements, bridge approaches, performing 
drainage analysis, and overseeing the design of bridge facilities along LA 124 from the intersection with Larto Lake Rd to 3.5 miles North of the Hwy 1196 
intersection. All design elements were designed to DOTD and federal standards.

07/16-03/25
H.014628 LA 397 TURN LANES AT RICE MILL: Calcasieu, LA. Project Manager/Road Designer - Served as the Project Manager and Road Designer for 
±0.48-mile turn lane project in Lake Charles, LA. This project included designing turn lanes, widening, subsurface drainage, and coordination with UP to 
relocate a track switch and design and build a new double track crossing. All design elements were designed to DOTD and federal standards.

03/18-06/19
H.013052 LA 442 TANGIPAHOA RIVER BRIDGE REPLACEMENT: Tangipahoa Parish, LA. Project Engineer - Served as Project Engineer for CE&I Services 
of the ±4.3M bridge replacement project in Tangipahoa Parish, LA, overseeing the construction of a 450’ girder bridge spanning the Tangipahoa River and 
related work. Provided inspection, change order, and sampling services utilizing the federal / DOTD process.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Bliss Bernard, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 3

TITLE Vice President of Coastal, Environmental, and Water Resources YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2014 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 42709 / Louisiana / 03-31-2027

YEAR REGISTERED 2018 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Environmental
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mrs. Bernard is a licensed Professional Engineer, experienced with a range of engineering projects including roadway design, environmental planning, water 
resources coastal/habitat restoration, and traffic and safety engineering. She has  extensive knowledge of NEPA regulations and has served as the Project 
Manager on several Environmental Assessments and Environmental Impact Statements and has assisted in processing numerous environmental permits 
and documents for local, state, and federal agencies. Mrs. Bernard served as the Project Manager for the Louisiana Strategic Highway Safety Plan and was 
actively involved in statewide, regional, and local coalitions in establishing plans to improve safety to ultimately reach Destination Zero Deaths. Mrs. Bernard 
is proficient in ArcGIS, Microstation, HEC-RAS, HEC-HMS, LADOTD’s HYDRWIN, and has completed the ATSSA TCT, TCS, and Certified Flagger training courses, 
NHI Course NEPA & the Transportation Decision-Making Process, the LADOTD Highway Safety Manual Course, and the LADOTD Traffic Engineering Process 
and Report Training Modules 1, 2, and 3.

10/22-Present

H.004100 / I-10 CMAR, LA 415 TO ESSEN LANE ON I-10 AND I-12: Baton Rouge, LA. Project Engineer - Mrs. Bernard assisted with the preparation 
of the incident management plan, public and stakeholder outreach, and the NEPA re-evaluation document. The plan was developed for preparation of 
construction of Phase 1 and consisted of a planned and coordinated multi-disciplinary process to detect, respond to, and clear traffic incidents so that 
traffic flow may be restored as safely and quickly as possible. She assisted in identifying emergency staging locations, detour routes, emergency access 
locations, and queue clearing locations. Mrs. Bernard also assisted with the preparation and submittal of the Corps permit for the LSU Lakes Bridge. Mrs. 
Bernard has assisted with public and stakeholder outreach, preparing presentation materials, and providing updates on the project to inform stakeholders 
of progress. Mrs. Bernard assisted in the development of the NEPA Re-Evaluation document which contained re-evaluation for seven modifications along 
the corridor. She performed an Environmental Justice (EJ) analysis and developed all EJ sections of the document.

05/17-03/22

H.009932 US 80 WIDENING, VANCIL ROAD TO WELL ROAD ENVIRONMENTAL ASSESSMENT: Ouachita Parish, LA. Project Manager - Mrs. Bernard 
served as project manager and was a member of prime consultant team to develop the EA. She analyzed project impacts by coordinating and assisting 
in developing various technical studies, including line & grade study, GIS mapping, phase 1 EA, and air & noise impact studies. She prepared reports, 
presentations, postcard mailers, and other documents for stakeholder & community outreach and worked directly with LADOTD on public outreach via the 
web. She hosted one of the first LADOTD virtual public meetings held completely online following the COVID-19 pandemic, which required adapting many 
of the standard procedures for the meeting for a social-distance-friendly platform. Through the compilation of all studies required by NEPA and public and 
agency involvement, she developed the draft EA Report.

01/20-12/21

H.002297 LA 37 (SULLIVAN ROAD TO LIBERTY ROAD): East Baton Rouge Parish, LA. Project Manager - Mrs. Bernard served as the Project Manager 
and was the engineer-of-record responsible for managing and providing all engineering, environmental, and planning services required to determine 
necessary improvements along the corridor. In Phase 1, she was responsible for performing project research, establishing design criteria in accordance 
with LADOTD, and overseeing concept development and evaluation for roadway alternatives, based upon a traffic study. In Phase 2, she was engineer-
of-record, preparing the Stage 0 Feasibility Study & Environmental Inventory to examine feasibility of improving mobility and operations. She evaluated 
alternatives and presented findings to LADOTD to select 3 preferred alternatives for 3 segments along LA 37. Upon completion of alternatives traffic 
study, she was responsible for environmental documentation and developed final signed and sealed Stage 0 Feasibility Report including Stage 0 Checklist, 
Environmental Checklist, roadway engineering plans, and opinion of probable cost.
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06/15-05/17

H.011790 / RIVER ROAD NORTH WIDENING AND OVERLAY: Denham Springs, LA. Engineer Intern & Project Manager - Mrs. Bernard assisted in 
engineering design to widen & overlay the existing River Road North roadway between Centerville Street and North Range Avenue in Denham Springs, 
LA, for approximately 1.2 miles. Mrs. Bernard assisted in the design of preliminary and final roadway plans and developed construction documents for the 
project. These plans were in accordance with LADOTD Design Guidelines for Preservation Projects. Due to the superelevation, curves, guardrails, bridge 
structures, drainage, and sidewalk features, a more detailed preservation plan set was developed. She served as the project manager for this project, 
coordinated between utility companies, LADOTD, and sub-contractors, and assisted with the permitting effort at the bridge crossing.

06/19-09/20

STAGE 0 FEASIBILITY STUDY OF MODERN ROUNDABOUTS: Lafayette Parish, LA. Engineer - The project entailed developing Stage 0 Feasibility Studies 
for 30 conceptual roundabout locations throughout Lafayette Parish for the Acadiana Metropolitan Planning Organization. Mrs. Bernard served as an 
engineer, and was responsible for data collection, feasibility studies, environmental inventory, and conceptual design of numerous roundabouts. She 
developed feasibility reports and environmental inventory reports in accordance with LADOTD. She managed the traffic sub-consultant, ensuring quality 
control of all submittals.

03/24-Present

H.004279.5 / I-49 CONNECTOR, LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE: Lafayette, LA. Project Manager/Engineer - GEC 
is serving as a sub-consultant for the I-49 Connector Project and provides program management and project controls, ITS design, road and bridge design, 
lighting and power systems design, environmental evaluations, and quality control. Mrs. Bernard is an engineer developing the project management plan 
(PMP), assisting with the initial financial plan (IFP) and the cost and schedule risk assessment (CSRA). 

05/17-05/20

H.001271 CANE RIVER BRIDGE CHURCH STREET ENVIRONMENTAL ASSESSMENT: Natchitoches Parish, LA. Project Manager - Mrs. Bernard 
served as the project manager. Prime consultant assisted LADOTD and FHWA to formulate a concise public document, or EA. She provided planning, 
public outreach, & engineering & environmental services necessary to gauge public support & document information necessary for LADOTD 
and FHWA to reach an environmental decision as required by NEPA. She analyzed project impacts by coordinating and assisting in developing 
various technical studies, including line & grade study, GIS mapping, wetland delineation & threatened and endangered species study, phase 1 
EA, air & noise impact studies, and cultural resources surveys. She directed all activities for numerous stakeholder meetings, public meetings, and 
public hearings. Through the compilation of all studies required by NEPA and public and agency involvement, she developed the Final EA for the 
replacement of the Cane River Bridge. She developed and received approval on the first known LADOTD and FHWA “net benefit determination” for 
Section 4(f) properties in the State of Louisiana. She developed a Finding of No Significant Impact (FONSI) document, which was approved by FHWA 
and LADOTD. This document was provided to FHWA and will be used as a template for future FONSIs developed in partnership with LADOTD.

07/24-Present

LIVINGSTON PARISH DRAINAGE MASTER PLAN: Livingston Parish, LA. Project Manager - Mrs. Bernard is serving as the Project Manager for the 
Livingston Parish Drainage Master Plan. Her role involves planning and initiating the project by collaborating with stakeholders to define objectives, scope, 
and deliverables while developing a detailed project plan outlining timelines, resources, and milestones. She has assembled and leads a multidisciplinary 
team of engineers, GIS specialists, and environmental experts, facilitating regular meetings to ensure alignment and address challenges. She works 
closely with local communities, government agencies, and other entities to gather input and disseminate information. She organizes public meetings 
and workshops to maintain transparency and foster community involvement. Mr. Bernard also oversees the collection of hydrological and topographical 
data to assess the current drainage systems, directing data analysis to identify critical areas needing improvement. She guides the design of sustainable 
and cost-effective drainage solutions that comply with environmental regulations and best practices. In addition, Mrs. Bernard supervises the creation of 
comprehensive reports ensuring accurate project documentation. As the project progresses, she will oversee the implementation of approved drainage 
solutions, ensuring adherence to timelines and budgets while establishing protocols for monitoring their effectiveness. She will continue stakeholder 
communication, maintain risk management strategies, and conduct a final project evaluation to assess overall success and document lessons learned. 
Through her leadership, Bliss aims to enhance the resilience and efficiency of Livingston Parish’s drainage infrastructure, ultimately improving the quality 
of life for its residents.
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NAME Keith Rebello, PhD, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 27

TITLE Structural Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION BS / 1983 / Civil Engineering; MS / 1986 / Civil Engineering; PhD / 1990 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 24937 / Louisiana / 03-31-2027

YEAR REGISTERED 1992 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Bridge Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Rebello has 35 years of structural engineering experience designing cast-in-place slab spans and precast prestressed (LG type) girder bridges. He performed 
research work on non-linear deformation behavior of pre-stressed concrete bridges. He has designed and managed a variety of structural projects involving 
complex interstate and highway bridges (new, replacement, rehabilitation and widening), retaining walls, noise walls, buildings, water and wastewater 
treatment facilities, hurricane protection systems & hydraulic structures. He has experience in rating of bridges in accordance with LADOTD and AASHTO MBE 
requirements and performed ratings using AASHTOWare Bridge Rating (Virtis) software and finite element analysis where required.

09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Bridge Design - GEC has designed the widening of Bluebonnet Blvd. to include an 
additional lane in each direction. Dr. Rebello performed an investigation of the bridge over Dawson Creek to determine whether the bridge should be 
widened or replaced in accordance with Part 1, Chapter 6 of the LADOTD BDEM. This investigation started with an in-depth inspection of the bridge 
superstructure and substructure. The Inspection Report provided Condition Ratings for the superstructure, substructure, and piles. The Condition Ratings 
were used in the performance of a bridge load rating based on the AASHTO Manual of Bridge Evaluation and the LADOTD BDEM. The rating indicated the 
need to replace the existing bridges. The new precast prestressed (LG type) girder bridges will provide five lanes of traffic (three through and two turn 
lanes) in the southbound direction and three lanes of through traffic in the northbound direction. The southbound bridge will have a clear roadway width 
of 58’-0” made up of five 11-0” lanes and two 1’-6” shoulders.  On the northbound bridge, three 11’-0” lanes and two 1’-6” shoulders will provide a clear 
roadway width of 38’-0”. The bridges will have a 10’-0” wide multi-mode sidewalk (southbound) and a 5’-0” wide pedestrian sidewalk (northbound). (City-
Parish Project No. 19-CP-HC-0034)

02/20-05/25

I-10 & I-12 COLLEGE DRIVE FLYOVER RAMP DESIGN-BUILD: Baton Rouge, LA. Bridge Task Lead - Dr. Rebello was the Bridge Task Lead for the GEC/Boh 
Bros. team.  He was responsible for engineering and design quality services necessary to complete the design and construction of the I-10 & I-12 College 
Dr. Flyover Project.  The Flyover was designed and construction plans were developed to permit a two-phase construction in order to maintain at least two 
lanes of traffic at all times.  Dr. Rebello designed the two-span continuous (180 feet per span) steel superstructure for the flyover as well as rolled steel 
girder spans for widening the existing I-10 westbound bridge over Ward Creek. He has additionally designed and developed plans for Retaining Walls for 
the entire project. 

01/23-04/23

OVERLAY THE WEST CAUSEWAY APPROACH ROAD AT CHINCHUBA BAYOU: Mandeville, LA. Design Engineer - This project involved the rehabilitation 
of an existing roadway for the Greater New Orleans Expressway Commission. The rehabilitation included milling and overlaying the existing roadway, 
installing new pavement markers, and redesigning the existing guard rail in order to meet current safety standards. Dr. Rebello was responsible for the 
development of the construction plans, and the design of the new guard rail.

11/18-07/20
I-10 SERVICE ROAD BRIDGES: Slidell, LA. Project Manager (Structural) - This project included the replacement of a 5 span 100 feet long concrete slab 
span bridge over Reine Canal and 5-span 100’ long slab span bridge with 30-degree skew over French Branch Canal. Dr. Rebello was the structural project 
manager for this project and oversaw the structural design, plan preparation and quality control.
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10/20-Present

H.004100 / I-10, LA 415 TO ESSEN LANE: Baton Rouge, LA. Structural Engineer - Dr. Rebello designed a two-span truss spanning a future widened I-10 
near Dalrymple Dr. to support multiple Dynamic Message Signs as part of the ITS portion of this project.  Additionally, he designed light pole supports 
on retaining wall caps.  All designs are in accordance with “AASHTO LRFD Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 
Signals”. Dr. Rebello is also in responsible charge for the structural design and plan development of approximately 6,200 feet of retaining walls provided 
at the multiple locations on the I-10 CMAR project.  These walls will retain earth on both sides of the widened I-10 roadway, as well as earth adjacent to 
on- and of-ramps servicing I-10. Four type of retaining walls are used on this project: Cast-in-place concrete Inverted T-walls, Mechanically Stabilized Earth 
(MSE) walls, Sheet Pile walls, and Drilled Shaft walls.  The Inverted T-Walls retain earth up to a height of 30’-0”.  The base slabs of walls less than 8’-0” in 
height are directly supported on soil.  Higher wall base slabs are supported by rows of cast-in-place concrete drilled shafts.  The exposed portions of the 
MSE and Sheet Pile walls are made up of cast-in-place concrete facings.  Drilled Shaft walls consist of closely spaced (6’-0” on center) 3’-0” diameter drilled 
shafts with a 1’-0” thick concrete wall spanning laterally between drilled shafts.  The majority of retaining walls on this project are connected to a roadway 
barrier at the top.  Therefore, in addition to being designed to resist active soil lateral pressure and traffic surcharge pressure, these walls are also designed 
to resist vehicular impact on the barriers.  In cases where noise walls are attached to the barriers, wind loads on the noise walls are accounted for in the 
design.  All design is in accordance with AASHTO LRFD Bridge Design Specifications, 9th Ed.

04/13-07/21

H.011207 & H.011239 / LA 1 BRIDGE, LEEVILLE TO GOLDEN MEADOW: Lafourche Parish, LA. Structural Engineer - Dr. Rebello served as a Structural 
Engineer as part of a team involved in the design of the widening of an existing bridge and the construction of a new bridge totaling 6,500 feet in length. 
The variably widened portion of the bridge consisted of prestressed concrete Type III girder spans. The new bridge portions are supported on special 
new Louisiana (LG) girders. Dr. Rebello performed the LRFR rating on the existing girders and pile bents to assess the structural feasibility for widening. 
Dr. Rebello was responsible for ensuring that all updated AASHTO and LADOTD specifications were incorporated into the design. Once the widening was 
deemed feasible, and all design completed, Dr. Rebello performed an as-designed rating on the entire structure. 

06/12-Present

H.003074 / I-10 NEW ORLEANS, WILLIAMS TO VETERANS: New Orleans, LA. Structural Engineer - Dr. Rebello was in charge of bridge load rating 
of existing bridges, bridge design management, and structural design for this complex project. Dr. Rebello supervised and performed superstructure 
and substructure load rating for existing bridges and ramps for this highly congested 2.58 mile urban interstate project. The extensive load rating and 
documentation provided to LADOTD allowed an informed decision to be made regarding widening or replacing the existing bridges. The data supported 
bridge replacement. Dr. Rebello supervised the structural design of all components of the replacement bridges – deep foundations, bridge piers, and steel 
and pre-stressed concrete bridge superstructure design, including composite pre-stress and steel girder span. All pre-stress girders were Louisiana (LG) 
girders designed in accordance with AASHTO LRFD bridge specifications. Design has also been performed on the replacement of portions of the concrete 
lining of Canal No. 3 that will be impacted by the new bridge design. 

08/05-07/13

700-28-0004 / US 71/165 FORT BUHLOW BRIDGE AND APPROACHES: Alexandria/Pineville, LA. Structural Engineer - Dr. Rebello performed preliminary 
design of a new 0.6-mile bridge spanning the Red River. He developed alternative designs employing pre-stressed concrete and steel girder spans and 
segmental concrete box girders spans. He prepared preliminary plan alternative layouts for curved steel girder ramps and bridge plans for an overpass 
over a railroad, using conventional precast pre-stressed concrete girders. Ultimately, the bridge was designed with AASHTO 72” Type BT girder spans and 
a 1000’, 3-span steel girder unit over the channel.

04/19-06/23

CHEVELLE AND SARASOTA DRIVE BRIDGE REPLACEMENTS: East Baton Rouge Parish, LA. Structural Engineer - This project included the replacement 
of the existing Chevelle Drive Bridge over the West Fork of the North Branch of Ward Creek with a 4-span 80-foot long slab span bridge and the existing 
Sarasota Drive bridge over Engineers Depot Canal with a 5-span 105-foot long slab span bridge. Both bridges have pedestrian sidewalks and are located 
in Baton Rouge, Louisiana. Dr. Rebello was the Project Manager for this project and oversaw the structural design, plan preparation, quantity estimates, 
as-designed rating, and quality control. 
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09/20-Present

BLUEBONNET BLVD. (PERKINS TO PICARDY): Baton Rouge, LA. Bridge Design - GEC is designing the widening of Bluebonnet Blvd. to include an 
additional lane in each direction. Mr. Venkata performed QC checks on bridge rating calculations to determine whether the bridge should be widened 
or replaced in accordance with Part 1, Chapter 6 of the LADOTD BDEM and AASHTO Manual of Bridge Evaluation. Based on the load rating, it was 
recommended that the existing bridge be replaced. Mr. Venkata performed the feasibility review of phased construction of the new precast prestressed 
(LG type) girder replacement bridge, maintaining two lanes of traffic in each direction during all phases of construction. He developed a new widened 
bridge layout plan with 3-phases of construction. Pedestrian facilities will continue across the bridges and will feature barriers to separate pedestrians/
bicyclists from vehicular traffic. (City-Parish Project No. 19-CP-HC-0034)

02/20-05/25

H.013897 / I-10 & I-12 COLLEGE DR. FLYOVER RAMP DESIGN-BUILD PROJECT: East Baton Rouge Parish, LA. Primary Bridge Engineer - Mr. Venkata 
was the Primary Bridge Engineer for the I-10 & I-12 College Dr. Flyover Design-Build Project. He designed and supervised the design of concrete girder 
spans for the Flyover and concrete decks for both the Flyover and Ward Creek Bridge. Additionally, Mr. Venkata designed and supervised plan development 
for all Substructures, Median Barriers, and Moment Slabs on the project. He also developed the plans for the phased replacement of deck joints on the 
Ward Creek Bridge, to ensure maintenance of 5 lanes of traffic on I-10 westbound. Mr. Venkata also analyzed and designed the median barriers to support 
structure mount low mast poles. He designed foundations for ground mount high and low mast pole support foundations and reviewed shop drawings 
and pole design calculations submittals.

07/12-Present

H.003074 / I-10 WIDENING, WILLIAMS TO VETERANS: New Orleans, LA. Structural Engineer - Mr. Venkata performed superstructure and substructure 
load rating for existing bridges and ramps for this highly congested 2.28-mile urban interstate. The extensive load rating and documentation provided 
to LADOTD allowed an informed decision to be made on whether to widen or replace the existing bridges at Veterans crossing. Mr. Venkata performed 
structural design of Pile bents, column bents, LG type PSC Girders, steel plate girders, bearing pads, deck slabs, curtain walls for new Southbound bridge, 
Northbound bridge and off Ramp to Veterans Blvd. in accordance with AASHTO LRFD Bridge design specifications and LADOTD BDEM. He also assisted 
in the development of plans and specs. Mr. Venkata worked on design and as designed rating for both bridges in accordance with AASHTO LRFD Bridge 
Design Specifications and LADOTD Bridge design standards. In addition, Mr. Venkata provided design of two structure-mounted trusses (overhead and 
cantilever) for relocated signs. 

03/17-Present
H.004273.5 / I-49 CONNECTOR: Lafayette Parish, LA. Structural Engineer - This 5-mile project begins south of Lafayette Regional Airport and continues 
north to I-10/US 167/I-49 interchange. Mr. Venkata checked structural calculations for span optimization and three-span continuous steel tub girders as a 
viable alternative to other bridge span types. He performed substructure design calculations & cost analysis. 

FIRM EMPLOYED BY G.E.C., Inc.
NAME Varaprasad Venkata, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 19

TITLE Senior Civil / Structural Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 10

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1992 / Civil Engineering; M.S. / 1995 / Structural Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 40594 / Louisiana / 09-30-2026

YEAR REGISTERED 2016 DISCIPLINE Structural Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Bridge Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Venkata has 29 years of structural engineering experience involving highway bridges, low & high mast light pole supports, highway sign supports, 
hurricane protection systems, water treatment and distribution facilities, and industrial structures. He has provided design services for state agencies inclusive 
of FHWA funding, tolling commissions, as well as non-state entities and private industry. His design experience includes AASHTO structural sign supports 
for highway signs, traffic signal supports, camera pole platforms and supports, DMS sign supports and main platforms, and low and high mast light pole 
attachments and foundations. His bridge design experience includes the widening of existing structures and new structures for highly congested interstates 
and major highways, which includes, but not limited to, the design of pile bents, column bents, PSC girders, concrete deck, pre-stressed Type III girder spans, 
and steel girders.
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11/18-07/20
I-10 SERVICE ROAD BRIDGE REPLACEMENTS: Slidell, LA. Structural Engineer - This project included the replacement of a 5 span 100 feet long concrete 
slab span bridge over Reine Canal & 5 span 100 feet long slab span bridge with 30-degree skew over French Branch Canal. Mr. Venkata worked on design 
and as designed rating for both bridges in accordance with AASHTO LRFD Bridge Design Specifications & LADOTD Bridge design standards. 

10/23-Present

44-25040 / IIJA OFF-SYSTEM BRIDGE PROGRAM, DISTRICT 61 LESS EBR: East & West Feliciana, Iberville, Pointe Coupee, West Baton Rouge, 
Ascension, and Assumption Parishes, LA. Structural Engineer - Projects include the design of a bridge spot replacement of off-system bridges. The design 
is in accordance with the Federal Aid Off-System Highway Bridge Program. Mr. Venkata’s tasks include preparation of Structural general notes, Bridge 
general plan, Foundation layout, Pile data tables and preparing abstract of bridge quantities. Mr. Venkata is also responsible for the design of deck and pile 
bents when the LADOTD standard bridge plans are not applicable due to site specific conditions like phased construction requirement.  

04/19-12/21

CHEVELLE DRIVE AND SARASOTA DRIVE BRIDGE REPLACEMENTS: East Baton Rouge Parish, LA. Structural Engineer - This project includes the 
replacement of the existing Chevelle Drive Bridge over the West Fork of the North Branch of Ward Creek with a 4-span 80-foot long slab span bridge and 
the existing Sarasota Drive bridge over Engineers Depot Canal with a 5-span 105-foot long (20’, 20’, 25’, 20’, 20’) slab span bridge. Both bridges will have 
pedestrian walks and are located in Baton Rouge, Louisiana. Mr. Venkata is performing the final design calculations, plan preparation and as-designed 
rating for both bridges in accordance with AASHTO LRFD Bridge Design Specifications, the AASHTO Manual for Bridge Evaluation, and the LADOTD Bridge 
Design Manual. (Bridge Recall No(s). 800541 and 800561; City Parish Project No. 18-BRUS-0016)

2006-2011
HIGHLAND ROAD (LA 42) IMPROVEMENTS (PERKINS TO AIRLINE): Baton Rouge, LA. Structural Design - Mr. Venkata designed new bridge crossings at 
both Ward’s Creek and Old Ward’s Creek and tied to completed intersection improvements at Perkins Road and at Airline Highway. The bridges are 240’ (6 
spans at 40’) and 160’ (4 spans at 40’) in length respectively composed of quad beams or 24” pile bents all designed from AASHTO LRFD.

07/16-08/17

PALMISANO BLVD. IMPROVEMENTS: Chalmette, LA. Structural Engineer - GEC designed improvements to the drainage system encompassing Plaza 
Dr. and Palmisano Blvd. from E. St. Bernard Hwy. to the outfall on the 20 Arpent Canal, including improvements to the lift station, which required a new 
concrete foundation and adjacent concrete pavement. GEC also provided design and plan preparation of one 3-span (20’, 26’, 20’), 66’ long concrete slab 
span bridge with median. Mr. Venkata performed structural design calculation check for the 3 span bridge as a part of the Q.C. process. (07/16-08/17)

2005-2010

700-28-0004 / US 71/165 FORT BUHLOW BRIDGE AND APPROACHES OVER THE RED RIVER: Alexandria, LA. Structural Engineer - Mr. Venkata 
performed final structural design of pile supporting column bents for approaches on both northbound & southbound bridges. He performed checking of 
design calculations for the 72” deep Bulb-T prestressed girder design for approaches as part of the QC process. He also checked the pier design for the 
main bridge which was a continuous steel girder unit consisting of spans of 300’, 400’ and 300’ for a total length of 1000’. GEC prepared final bridge and 
roadway plans after completing feasibility, line and grade study, traffic study & environmental assessment. 

07/09-06/12

LAKE PONTCHARTRAIN, LA AND VICINITY, HURRICANE PROTECTION PROJECT LPV 17.2, BRIDGE ABUTMENT AND FLOODWALL TIE-INS AT 
CAUSEWAY BRIDGE: Metairie, LA. Structural Engineer - Mr. Venkata performed final structural design of widened portion of abutments for both North/
Southbound bridges and pile founded inverted T-type floodwall (194 feet) and tie-ins to the existing levees for Causeway Bridge at South Shore. This reach 
consists of levees, floodwalls, crib walls, Causeway Boulevard and other miscellaneous access points. The designs shall bring the hurricane protection to 
the Phase II 100-year level. The professional services required of GEC included detailed engineering and design (E&D), preparation of a Design Report (DR), 
preparation of plans and specifications (P&S), and E&D support during advertisement.

04/13-12/17

H.011207 & H.011239 / LA 1 – LEEVILLE TO GOLDEN MEADOW: PHASE 2A & PHASE 2E (WIDENING AND NEW BRIDGE): Lafourche Parish, LA. Structural 
Engineer - Mr. Venkata served on a team responsible for rating existing bridge, design of the widening of an existing bridge and the design and construction 
of a new bridge. The widened portion of the bridge consists of pre-stressed concrete Type III girder spans & two new spans consists of new LG girders. 
Varaprasad performed design of pile bents, column bents, AASHTO and LG type PSC girders, concrete deck, and pile supported elevated concrete foundation 
maintenance platform for relocated and new 60’ camera pole in accordance with AASHTO LRFD Bridge design specifications. Also designed structural 
sign supports for highway signs and luminaries according to AASHTO and LADOTD BDEM. Performed structural design for ladder system connecting the 
platform to the bridge deck in accordance with AASHTO and LADOTD standard specifications. Services included design, development of plans & specs.
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Akhil Chauhan, PE, PTOE, PTP, PMP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 18

TITLE Principal Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 5

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2001 / Civil Engineering; M.S. / 2003 / Transportation Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE
PE: 33703 / Louisiana / 09-30-2026; PTOE: 2544 / USA / 11-2026; PTP: 246 / USA / 12-2027; PMP: 1444676 / 
USA / 08-2026

YEAR REGISTERED 2008 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Principal-in-Charge
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Chauhan is a principal traffic engineer with 23 years of applied research and industry experience in the fields of highway safety, traffic engineering 
analysis and design, traffic modeling and simulation, Stage 0 Feasibility Studies, transportation planning, demand modeling/forecasting, intersection/
corridor analysis, safety studies, NEPA studies, and access management. Akhil has successfully led, managed, and mentored numerous projects related to 
transportation modeling, simulation, and planning for public agency clients located across the nation including several state Departments of Transportation. 
He is proficient in the use of many macro-, meso-, and microscopic traffic simulation software programs such as HCS, Vistro, Synchro, SIDRA, Vissim, 
MITSIM, Dynameq, DynaMIT, TransCAD, Visum, and OREMS. 

12/13 – 06/15

SAFETY STUDIES IDIQ - LA 3235 CORRIDOR STUDY: LADOTD, Lafourche Parish, LA. Project Manager and Principal Engineer. Responsible in the 
preparation of a formal traffic and access management Stage 0 study, in accordance with LADOTD Stage 0: Manual of Standard Practice, that analyzed 
alternatives and enhanced mobility and safety on LA 3235. Main tasks included traffic data collection, warrant studies, traffic analysis and design, safety 
analysis, development of conceptual layouts, and public outreach. Intersections found to warrant signalization were also modeled in unconventional 
designs including U-turns, J-turns, and RCUTs. A cost estimate and conceptual layout drawings were also produced. 

02/23 – 05/24

SAFETY STUDIES IDIQ - DISTRICT 04 PEDESTRIAN SAFETY IMPROVEMENTS: LADOTD, Caddo and Bossier Parish, LA. Principal Engineer & Technical 
Advisor. Responsible for contract management and technical advisory for this Stage 0 Feasibility study to develop and evaluate safety countermeasures to 
address pedestrian safety needs on 7 corridors within Caddo and Bossier Parish. The study methodology was similar to that of a Road Safety Assessment, 
and included historical crash analysis and on-site field reviews to identify pedestrian safety needs. Countermeasures were developed in close coordination 
with project stakeholders including City of Bossier, City of Shreveport, NLCOG, Downtown Development Distriction, and District 04. Stakeholders also 
participated in virtual and on-site field reviews. Study data, methods, and results were documnted in a Stage 0 Feasibility Reports were completed for all 
7 study corridors with Preliminary Scope and Budget Checklist and Environmental Checklist. Benefit-cost analysis was provided to aid in prioritizing the 
implementation of countermeasures.

04/16 – 09/18

SAFETY STUDIES IDIQ - NEW ORLEANS PEDESTRIAN IMPROVEMENTS: LADOTD, Orleans Parish, LA. Principal Engineer. Preparation of Stage 
0 pedestrian safety feasibility study (in accordance with LADOTD Stage 0: Manual of Standard Practice) of 20 intersections with high occurrence of 
pedestrian safety issues - especially between motorized and non-motorized travel modes. Scope of services include data collection analysis of existing 
traffic conditions, historic crash data evaluation, investigation of safety deficiencies at each intersection, recommendation of safety improvements such as 
traffic signal improvements, intersection striping improvements, signing improvements, lighting improvements, sidewalk/crosswalk improvements, curb 
extensions, traffic calming, ADA compliance including curb ramps, and parking modifications, analysis of alternatives and conceptual layout development, 
cost estimates, and Stage 0 checklists.

12/13 – 05/15

SAFETY STUDIES IDIQ - JOE SEVARIO / RODDY ROAD FEASIBILITY STUDY: LADOTD, Ascension Parish, LA. Project Manager and Principal Engineer. 
Evaluation of roundabouts at 10 stop‐controlled intersections along Joe Sevario / Roddy Road, from US 61 to LA 42, a length of approximately 7.2 miles. 
Main tasks include traffic data collection, crash analysis, traffic analysis and design, safety analysis, review of existing pipelines and other municipal utilities, 
alternatives analysis, and cost estimates. Completed Stage 0 documentation including Preliminary Scope and Budget and Environmental Checklists. 
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Ari Deitch, PE, PTOE, PTP, RSP YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 12

TITLE Senior Transportation Engineer / Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2012 / Biological Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE
PE: 41842 / Louisiana / 03-31-2028; PTOE: 4346 / USA / 11-2026; PTP: 690 / USA / 07-2028; RSP: 37 / USA / 
12-2027

YEAR REGISTERED 2018 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Traffic and Safety Studies, Traffic Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Deitch is a Senior Transportation Engineer specializing in transportation safety, traffic engineering analysis and design, transportation management, 
and conceptual roadway design. Mr. Deitch has experience managing and working on projects for LADOTD and the City of Baton Rouge, as well as other 
DOTs across the country, pertaining to Stage 0 feasibility studies, transportation management plans, traffic and safety studies, NEPA studies, ped/bike 
improvements, access management, signal design and warrants, and signing/marking design. He has experience and proficiency in IHSDM, SYNCHRO, 
VISTRO, VISSIM, SIDRA, GuidSIGN, HCS and MicroStation software. 

01/19 – 05/20 SAFETY DESIGN IDIQ - US 90 RAMPS AT LA 88 ROUNDABOUTS: Iberia Parish, LA. Transportation Engineer. Assisted with permanent signing and striping 
components of roadway safety design plans for proposed roundabouts.

04/16 – 09/18

SAFETY STUDIES IDIQ - NEW ORLEANS PEDESTRIAN SAFETY FEASIBILITY STUDY: LADOTD, Orleans Parish, LA. Project Manager. Responsible for 
assessing existing and future safety deficiencies related to pedestrian and bicycle modes and selecting safety countermeasures for 20 high‐risk locations. 
Developed design drawings for proposed short‐term and long‐term improvement phases and conducted benefit‐cost analysis to inform project 
prioritization. Conducted safety analysis using Highway Safety Manual predictive methods. Organized and lead project stakeholder meetings to review 
alternatives, obtain feedback, and develop context sensitive solutions. Completed Stage 0 documentation including Preliminary Scope and Budget and 
Environmental Checklists for all 20 intersections. 

02/23 – 05/24

SAFETY STUDIES IDIQ - DISTRICT 04 PEDESTRIAN SAFETY IMPROVEMENTS: LADOTD, Caddo and Bossier Parish, LA. Project Manager. Responsible 
for contract management and technical advisory for this Stage 0 Feasibility study to develop and evaluate safety countermeasures to address pedestrian 
safety needs on 7 corridors within Caddo and Bossier Parish. The study methodology was similar to that of a Road Safety Assessment, and included 
historical crash analysis and on-site field reviews to identify pedestrian safety needs. Countermeasures were developed in close coordination with project 
stakeholders including City of Bossier, City of Shreveport, NLCOG, Downtown Development Distriction, and District 04. Stakeholders also participated in 
virtual and on-site field reviews. Study data, methods, and results were documented in a Stage 0 Feasibility Reports were completed for all 7 study corridors 
with Preliminary Scope and Budget Checklist and Environmental Checklist. Performed benefit-cost analysis to aid in prioritizing the implementation of 
countermeasures.

04/19 – 12/19
EAST BATON ROUGE SIGNAL UPGRADES AND DESIGN: LADOTD, East Baton Rouge Parish, LA. Traffic Engineer. Technical lead of project tasks involving 
traffic signal inventory and development of updated signal design plans and quantities. Project includes 39 intersections in East Baton Rouge Parish to be 
upgraded from video detection to magnetometer detection. 

12/19 – Ongoing

MOVEBR BLUEBONNET BLVD (PERKINS ROAD TO PICARDY AVENUE): City of Baton Rouge, East Baton Rouge Parish, LA. Senior Traffic Engineer. The 
purpose of the project is to widen Bluebonnet Blvd from 4 lanes to 6 lanes between Perkins Road and Picardy Avenue. Responsible for the development 
of a traffic analysis and design study to develop proposed improvements and project design to maximize operational and safety benefits. Responsible for 
development of signal design plans and timings, including fiber interconnect plans for signal communications. 

Fulfills MPR 5
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Ari Deitch, PE, PTOE, PTP, RSP Continued Resume

01/24 – Ongoing
SCENIC HIGHWAY CORRIDOR IMPROVEMENTS (HARDING TO SWAN): City of Baton Rouge, East Baton Rouge Parish, LA. Senior Traffic Engineer. The 
purpose of the project is to provide corridor enhancements including ped/bike accommodations along Scenic Highway. Responsible for the development 
of signal design plans and timings for the 3 locations, including a HAWK signal. 

04/16 – 10/19
SAFETY STUDIES IDIQ - I-12 HARD SHOULDER RUNNING FEASIBILITY STUDY AND PRELIMINARY DESIGN: LADOTD, East Baton Rouge and Livingston 
Parishes, LA. Traffic Engineer. Conducted traffic analysis and design using a calibrated microsimulation model to evaluate the operational performance of 
HSR and HOV lane alternatives. Developed conceptual drawings and construction cost estimates to evaluate the feasibility of proposed alternatives.

02/17 – 02/18

SAFETY STUDIES IDIQ - I‐49 INTERCHANGE SAFETY FEASIBILITY STUDY: LADOTD, Lafayette Parish, LA. Traffic Engineer. Responsible for data collection, 
traffic analysis and design, and development of conceptual drawings. Purpose was to identify feasible improvement alternatives to address safety issues 
along the I-49 corridor at 3 interchanges. Participated in meetings with LADOTD HQ and District 03 team members to understand project needs and 
develop context sensitive solutions. 

08/14 – 06/15

SAFETY STUDIES IDIQ - LA 3235 SAFETY FEASIBILITY STUDY: LADOTD, Lafourche Parish, LA. Traffic Engineer. Responsible for review of existing crash 
data, traffic operations analysis and design, development of safety countermeasures, conceptual drawings, and Stage 0 documentation. Purpose of the 
project was to develop access management strategies and roadway improvements that will maintain and improve mobility, improve safety, support 
existing and future development along the corridor. Safety performance of alternatives were estimated using Highways Safety Manual predictive methods. 

03/18 – 06/21

SAFETY STUDIES IDIQ - BATON ROUGE PEDESTRIAN AND BICYCLE SAFETY ACTION PLAN AND ROAD SAFETY ASSESSMENTS: LADOTD, East Baton 
Rouge Parish, LA. Traffic Engineer. Responsible for assessing existing and future safety deficiencies related to pedestrian and bicycle modes at identified 
high-risk intersections and segments in East Baton Rouge Parish. Assisted with the development of screening criteria to identify high priority locations with 
a history of pedestrian and/or bicycle crashes. Participated in Road Safety Audits (RSAs) at 10 priority locations to identify and evaluate safety deficiencies 
and develop safety countermeasures to improve safety for pedestrians and bicyclists. 

10/18 – 03/21
SAFETY STUDIES IDIQ - LA 3040 CORRIDOR IMPROVEMENTS: LADOTD, Houma, LA. Senior Traffic Engineer. Study to identify safety and/or operational 
issues along 2.5-mile of Martin Luther King Boulevard (LA 3040) in Houma, LA to evaluate reasonable alternatives to address any deficiencies discovered. 
Arcadis performed traffic analysis using Highway Capacity Software in accordance with LADOTD TEPR Requirement.

02/15-08/17

US 71 CORRIDOR PHASE II TRAFFIC AND SAFETY STUDY: LADOTD; Rapides Parish, LA. Traffic Engineer. Responsible for providing traffic data collection, 
warrant studies, traffic analysis and design, safety data analysis, and development of conceptual layouts. Played a key role in the development of feasible 
alternatives to replace the existing traffic circle. Responsible for the development of conceptual design drawings and construction cost estimates for 
proposed alternatives. Assisted with the completion of Stage 0 documentation including Preliminary Scope and Budge and Environmental Checklists.

FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Ari Deitch, PE, PTOE, PTP, RSP
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Kester Hollier, PE, PTOE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Senior Transportation Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 16

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2004 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PE: 34304 / Louisiana / Exp. 03-31-2027; PTOE: 3928 / USA / Exp. 11-2027

YEAR REGISTERED 2009 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Traffic and Safety Studies, Traffic Design, Construction Support
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Hollier possesses a wide breadth of experience in the field of transportation engineering including traffic engineering analysis and design, signal 
timing and design, signal warrant analysis, roadway design, complete street improvement projects, roadway safety analysis and design, and construction 
management and inspection. Working on a wide variety of projects from the planning and conceptual phases to the design and construction phases, has 
given him the experience to help identify the needs and requirements for projects. This experience allows him to understand stakeholders ranging from 
local public agencies to state DOTs and helps provide expertise in achieving successful solutions for a variety of projects. He has experience and proficiency 
in traffic engineering and safety analysis software including IHSDM, SYNCHRO, VISTRO, VISSIM, SIDRA, GuidSIGN, HCS and MicroStation software. 

07/21 – 07/22

SAFETY STUDIES IDIQ – US 61: Cardinal Drive to Bert Street Safety Improvements: LADOTD, St. John the Baptist Parish, LA. Traffic Engineer. Assisted with 
the development of a Stage 0 Feasibility and Safety Study for the US 61 Corridor in LaPlace, LA. Responsible for traffic and safety analysis tasks for existing, 
no-build, and build conditions. Analyis was performed using HCS. Purpose of the study was the develop and evaluate feasible alternatives that would 
address operational and safety needs along the corridor. 

11/20 – Ongoing

I-10 CMAR: LADOTD, East Baton Rouge Parish, LA. Project Manager. Responsible for traffic engineering tasks including development of permanent signing 
plans, traffic signal plans, interchange modification reports, and transportation managemnet plans for the widening of I-10 from LA 415 to Essen Lane and 
improvements to interchanges along this segment. Extensive historical crash and safety analysis is being performed in support of the IMR and TMP. One 
critical component of the project is maintaining traffic during the construction of new bridge structures. Multiple scenarios are being evaluated using a 
calibrated mesoscopic model to determine the impacts during construction.

11/17 – 07/20

STAGE 0 FEASIBILITY STUDY - LA 466 (5TH STREET) IMPROVEMENTS TRAFFIC STUDY: City of Gretna, Jefferson Parish, LA. Project Manager / Traffic 
Engineer. Responsible for the traffic analysis and design study and impacts for the proposed complete streets improvements along the LA 466 corridor 
between LA 23 and Richard St. in Gretna, LA. Tasks included data collection along the corridor and at designated intersections, safety and crash analysis 
along the corridor, trip generation/land use and performing existing traffic analysis and future traffic analysis for proposed final alternative. The traffic 
study was prepared to follow the LADOTD’s Traffic Engineering Process and Report Guidelines. The project also included a stand alone pedestrian study 
along the corridor at designated intersection and the design of accessible pedestrian signals at signalized intersections.

09/12 – 02/16

FEASIBILITY STUDY AND STAGE 1 EA FOR REPLACING BELLE CHASSE TUNNEL AND BRIDGE: LADOTD, Plaquemines Parish, LA. Traffic Engineer. 
Responsible for the feasibility study and traffic analysis along LA 23 (Belle Chasse Highway) between LA 428 (Behrman Highway) and LA 406 (Woodland 
Highway) for multiple 6-lane bridge alternatives that will be proposed to replace the existing Belle Chasse Tunnel and lift bridge over the Intercoastal 
Waterway. These alternatives included 3%, 4%, and 5% bridge grades that modified roadway geometry and intersection location. Responsible for the 
review of the roadway portion and costs for the Line and Grade Study along with the review of the construction sequencing and traffic maintenance of 
the constructability review.

06/13 – 04/14
STAGE 0 FEASIBILITY STUDY – US 190 ROUNDABOUT AND PED IMPROVEMENTS: LADOTD, St. Tammany, LA. Traffic Engineer. Responsible for 
roundabout geometric design and pedestrian and bike path design along the US 190 corridor in the City of Slidell and St. Tammany Parish to improve 
safety for motorized and non-motorized roadway users.

Fulfills MPR 5
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12/17 – 11/19

STAGE 0 FEASIBILITY STUDY - CAUSEWAY BOULEVARD WIDENING: Jefferson Parish, LA. Project Manager / Traffic Engineer. Responsible for the traffic 
and safety study for the proposed widening of Causeway Boulevard between Metairie Rd. and West Esplanade Blvd. in Jefferson Parish, LA. Tasks included 
data collection, traffic volume redistribution, left-turn placement and turn bay storage length, and existing traffic analysis and future traffic analysis of a 
preferred alternative. 

05/14 – 08/20

CAUSEWAY BLVD. AT EARHART EXPWY. INTERCHANGE: LADOTD, Jefferson Parish, LA. Traffic / Civil Engineer. Responsible for the design of traffic 
control and construction sequencing, pavement marking layout, quantity analysis, cost estimates, and quality control for a new interchange at LA 3139 
(Earhart Expwy.) and LA 3046 (Causeway Blvd.) in Jefferson Parish, LA. Provided review for the interchange traffic sign and traffic signal timings and design. 
Identified all necessary design waivers and design exceptions required for LADOTD approval. Provided geometric layout design, typical section design and 
review, and joint layout design for several interchange ramps and underpasses.

10/18 – 01/19

LA 22 TRAFFIC CIRCULATION AND CORRIDOR ANALYSIS: NORPC, St. Tammany Parish, LA. Traffic Engineer. Responsible for the development of three 
future alternatives along Northshore Boulevard between I-12 and US 190 in Slidell, LA. Managed the data collection process and peak period observations 
to determine existing traffic patterns as well as the safety analysis along the corridor. Developed three alternatives that used a combination of traffic signal 
retiming, J-turns, and roundabouts to provide better access management along Northshore Boulevard as well as improve traffic flow in the corridor for 
current and proposed future conditions with consideration given to proposed future developments using trip generation and land use analysis.

01/10 – 04/11, 
07/13 – 01/14

STUMBERG LANE EXTENSION: City of Baton Rouge Green Light Plan, East Baton Rouge Parish, LA. Traffic Engineer. Responsible for the design of new 
traffic signals at US 61 (Airline Highway) and LA 73 (Jefferson Highway) for the extension of Stumberg Lane in Baton Rouge, LA. Also, responsible for the 
design and layout of the fiber optic interconnect along the proposed extension.

05/09 – 07/13

LA 23 WIDENING (LAPALCO BLVD. – ENGINEERS RD.): LADOTD, Jefferson and Plaquemines Parishes, LA. Traffic / Civil Engineer. Responsible for the 
road design and geometrics for the widening of LA 23 in Jefferson and Plaquemines Parishes between Lapalco Blvd. (LA 428) and Engineers Rd. (LA 3017). 
Developed traffic analysis for the traffic signal timing and required turn bay lengths at intersections. Developed traffic signing plans, pavement marking 
layouts and temporary traffic control plans.

FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Kester Hollier, PE, PTOE
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Clara Foshee, PE, PTOE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Transportation Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 9

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2015 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PE: 44568 / Louisiana / 09-30-2026; PTOE: 5800 / Louisiana / 11-2027

YEAR REGISTERED 2020 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Traffic and Safety Studies
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Foshee is a Transportation Engineer specializing in traffic safety, traffic engineering analysis and design, transportation management, and conceptual 
roadway design. Ms. Foshee has experience working on a range of transportation projects for LADOTD and various local municipalities pertaining to traffic 
and safety studies, corridor and intersection studies, access management, and pedestrian and bicycle improvements. She has experience with Highway 
Safety Manual and Highway Capacity Manual methods and is proficient in HCS, Synchro, and Sidra analysis software. Ms. Foshee has completed the 
LADOTD Traffic Engineering Process and Report Training.

06/18 – 03/20 LA 445 AT INTERSTATE 12 SAFETY ASSESSMENT: LADOTD; Tangipahoa Parish, LA. Traffic Engineer Intern. Performed project tasks focused on assessing 
safety operations of existing interchange and developing appropriate countermeasures.

10/19 – 07/20 LA 437 AT WYMER/PLANCHE INTERSECTION CONTROL EVALUATION: LADOTD; St. Tammany Parish, LA. Traffic Engineer Intern. Performed project 
tasks including traffic data collection, signal warrant analysis, safety analysis, traffic operational analysis and design, and alternative development.

02/17 – 10/18
LA 22 AT LA 21 / LA 1077 ROUNDABOUT STUDY: LADOTD; St. Tammany Parish, LA. Traffic Engineer Intern. Performed project tasks including extensive 
traffic data collection and analysis, signal warrant analysis, safety analysis, predictive traffic routing, traffic operational analysis and design, and alternative 
development.

08/24 - Ongoing
I-10 CALCASIEU RIVER BRIDGE P3 TMP: LADOTD; Calcasieu Parish, LA. Task Manager and Traffic Engineer. Responsible for overseeing and managing 
projest tasks including data collection, safety analysis, detour route determination, predictive traffic routing for detours, traffic operational analysis and 
design, and developing appropriate mitigation efforts for the various intersections and interstate segments along the designated detour routes. 

03/22 – 07/23
MORRISON ROAD (MAYO – BULLARD) ROAD IMPROVEMENT STUDY: City of New Orleans / LADOTD; Orleans Parish, LA. Project Manager and Traffic 
Engineer. Responsible for managing project tasks including traffic data collection, signal warrant analysis, traffic operational analysis and design, safety 
analysis, alternative/countermeasure development, and conceptual drawings.

04/23 – 07/23
DISTRIBUTION CENTER TRAFFIC IMPACT STUDY: LADOTD; Ouachita Parish, LA. Project Manager and Traffic Engineer. Responsible for overseeing and 
managing project tasks including traffic data collection, signal warrant analysis, safety analysis, predictive traffic routing, traffic operational analysis and 
design, and alternative and countermeasure development.

10/19 – 07/20 LA 1065 AT LA 3234 INTERSECTION CONTROL EVALUATION: LADOTD; Tangipahoa Parish, LA. Traffic Engineer Intern. Performed project tasks including 
traffic data collection, signal warrant analysis, safety analysis, traffic operational analysis and design, and alternative development.  
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Max Aguirre, PhD, PE, PTOE, RSP2I YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 6

TITLE Transportation Engineer YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 1

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2013 / Civil Engineering; M.S. / 2015 / Construction Management; Ph.D. / 2018 / Engineering Science

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PE: 47579 / Louisiana / 09-30-2027; PTOE: 5291 / USA / 07-2028; RSP2I: 182 / USA / 07-2027

YEAR REGISTERED 2023 DISCIPLINE Civil Engineering

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Traffic and Safety Studies, Traffic Design
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Dr. Aguirre is a Professional Engineer specializing in traffic engineering analysis and design. Dr. Aguirre has experience working on projects for Louisiana 
Department of Transportation and Development (LADOTD) pertaining to traffic and safety studies, Stage 0 feasibility studies, pedestrian and bicycle 
improvements, permanent signing design, signal design, signal warrant analysis, and NEPA studies. He is also familiar with the Highway Capacity Manual, 
Highway Safety Manual, MUTCD, and AASHTO “Green Book”. Dr. Aguirre is also knowledgeable in the application of several software programs including 
Interactive Highway Safety Design Model, SYNCHRO, Highway Safety Software (HSS), GuidSIGN, HCS and MicroStation software. 

02/23 – 05/24

SAFETY STUDIES IDIQ - DISTRICT 04 PEDESTRIAN SAFETY IMPROVEMENTS: LADOTD, Caddo and Bossier Parish, LA. Traffic Engineer. Responsible 
for conducting all traffic and safety tasks needed for this Stage 0 Feasibility study to develop and evaluate safety countermeasures to address pedestrian 
safety needs on 7 corridors within Caddo and Bossier Parish. The study methodology was similar to that of a Road Safety Assessment, and included 
historical crash analysis and on-site field reviews to identify pedestrian safety needs. Countermeasures were developed in close coordination with project 
stakeholders including City of Bossier, City of Shreveport, NLCOG, Downtown Development Distriction, and District 04. Stakeholders also participated in 
virtual and on-site field reviews. Study data, methods, and results were documnted in a Stage 0 Feasibility Reports were completed for all 7 study corridors 
with Preliminary Scope and Budget Checklist and Environmental Checklist. Performed benefit-cost analysis to aid in prioritizing the implementation of 
countermeasures.

10/18 – 03/21
SAFETY STUDIES IDIQ - LA 3040 CORRIDOR IMPROVEMENTS: LADOTD, Houma, LA. Traffic Engineer. Study to identify safety and/or operational issues 
along 2.5 miles of Martin Luther King Boulevard (LA 3040) in Houma, LA to evaluate reasonable alternatives to address safety and operational needs. 
Responsible for performing traffic analysis using Highway Capacity Software in accordance with LADOTD TEPR Requirement. 

09/19 – 06/21

SAFETY STUDIES IDIQ - BATON ROUGE PEDESTRIAN AND BICYCLE SAFETY ACTION PLAN AND ROAD SAFETY ASSESSMENTS: LADOTD, East Baton 
Rouge Parish, LA. Traffic Engineer. Assisted with the assessment of existing and future safety deficiencies related to pedestrian and bicycle modes at 
identified high-risk intersections and segments in East Baton Rouge Parish. Assisted with the development of screening criteria to identify high priority 
locations with a history of pedestrian and/or bicycle crashes. Assisted in the development of Road Safety Assessments (RSAs) at 10 priority locations to 
identify and evaluate safety deficiencies and develop safety countermeasures to improve safety for pedestrians and bicyclists.  Evaluated alternatives 
to determine and document the feasibility of proposed countermeasures. Developed benefit-cost analysis to prioritize implementation of proposed 
improvements. 

10/19 – 07/21

I-10 NEW ORLEANS TO SLIDELL HARD SHOULDER RUNNING (HSR) FEASIBILITY STUDY: LADOTD, Orleans Parish, LA. Traffic Engineer. Purpose of the 
project was to evaluate the feasibility of implementing HSR lanes along I-10 to alleviate existing bottlenecks and congestion along critical segments of the 
corridor.  Developed conceptual drawings and typical sections, crash analysis, and predictive safety analysis for proposed HSR alternatives on I-10 between 
New Orleans and Slidell. Developed benefit-cost analysis for  Preliminary Scope and Budget and Environmental Checklists. 

09/19 – 12/19
EAST BATON ROUGE SIGNAL UPGRADES AND DESIGN: LADOTD, East Baton Rouge Parish, LA. Traffic Engineer. Traffic engineer involved in the 
development of traffic signal inventory and development of updated signal design plans and quantities. Project includes 39 intersections in East Baton 
Rouge Parish to be upgraded from video detection to magnetometer detection. 
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FIRM EMPLOYED BY Arcadis U.S., Inc. 
NAME Max Aguirre, PhD, PE, PTOE, RSP2I

12/19 – Ongoing

MOVEBR BLUEBONNET BLVD (PERKINS ROAD TO PICARDY AVENUE): City of Baton Rouge, East Baton Rouge Parish, LA. Traffic Engineer. The purpose 
of the project is to widen Bluebonnet Blvd from 4 lanes to 6 lanes between Perkins Road and Picardy Avenue. Responsible for the development of a 
traffic analysis and design study to develop proposed improvements and project design to maximize operational and safety benefits. Responsible for 
development of signal design plans and timings, including fiber interconnect plans for signal communications. 

01/24 – Ongoing
SCENIC HIGHWAY CORRIDOR IMPROVEMENTS (HARDING TO SWAN): City of Baton Rouge, East Baton Rouge Parish, LA. Traffic Engineer. The purpose 
of the project is to provide corridor enhancements including ped/bike accommodations along Scenic Highway. Responsible for the development of signal 
design plans and timings for the 3 locations, including a HAWK signal. 

01/25 – Ongoing

NORTH ARDENWOOD DRIVE CONNECTOR: City of Baton Rouge, East Baton Rouge Parish, LA. Traffic Engineer. The purpose of the project is to conduct 
a traffic analysis and design for a new proposed signalized intersection to confirm lane geometry, provide signal timing parameters, evaluate capacity 
performance, adn evaluate the sight distance. Responsible for the development of signal design plans and timings, including fiber interconnect plans for 
signal communications.

01/21 – Ongoing

MOVEBR LEE DRIVE (HIGHLAND ROAD TO PERKINS ROAD): City of Baton Rouge, East Baton Rouge Parish, LA. Traffic Engineer. The purpose of the 
project is to provide capacity improvements and ped/bike accommodations along Lee Drive. Responsible for assisting with developing a traffic analysis 
and design study to evaluate and identify the preferred alternative, and developing signal design at the intersections of Highland Road, Boone Drive, and 
Hyacinth Avenue.

08/19 – 02/20

US 61 ACCESS MANAGEMENT AND CORRIDOR IMPROVEMENTS (AIRLINE HWY): LADOTD, East Baton Rouge Parish, LA. Traffic Engineer. Project 
purpose was to evaluate the effectiveness of proposed access management improvements along US 61 and identify feasible alternatives to maximize 
operational and safety benefits. Evaluated the need for pedestrian and bicycle accommodations based on historical crash data and adjacent land use. 
Assisted in conducting traffic analysis and design, and the development of benefit-cost analysis to compare the effectiveness of the proposed alternatives.

02/23 - Ongoing
MICKENS ROAD (HOOPER ROAD TO JOOR ROAD): City of Baton Rouge, East Baton Rouge Parish, LA. Traffic Engineer. The purpose of the project is to 
provide capacity improvements and ped/bike accommodations along Mickens Road. Responsible for the developing a traffic analysis and design study to 
evaluate and identify the preferred alternative, which included conduting signal warrant analysis in the alternative development decision making.
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME Suzanne McCain, PE, LSI YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 7

TITLE Senior Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 31

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1987 / Civil Engineering / Louisiana State University

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PE: 25169 / Louisiana / 9-30-2027 | LSI: 0466 / Louisiana / 9-30-2027

YEAR REGISTERED 1993 DISCIPLINE Civil and Environmental Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Management/Utility Coordination
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mrs. McCain has extensive experience working with DOTD on a variety of roadway and enhancement projects. Using this foundation, Mrs. McCain provides 
T2 Utility Engineers clients with insight and valuable feedback on projects. Before joining T2 Utility Engineers, Mrs. McCain was a Project Manager for 
multiple major design firms and worked for DOTD for 13 years. Mrs. McCain was responsible for the preparation and quality control of roadway plans. 
Currently, for T2 Utility Engineers, Mrs. McCain serves as a Project Manager on numerous projects for public and private clients involving the surveying of 
underground utilities and coordination with utility companies and owners to manage the relocation of utilities in conflict with the proposed design. Suzanne 
and necessary team members will be responsible for preparing scope and budgets for task orders She holds the following certifications: ATSSA Flagger, 
ATSSA Traffic Control Technician, and ATSSA Traffic Control Supervisor.

07/23 – Ongoing

MOBILE RIVER BRIDGE: Mobile, AL. Project Manager – The Mobile River Bridge project is a major transportation initiative that aims to improve the traffic 
flow and safety on I-10 in Alabama. T2 Utility Engineers is providing designating (CI/ASCE 38-22 Quality Level B) and locating (CI/ASCE 38-22 Quality Level 
A) subsurface utility engineering services. Mrs. McCain supervises the overall project delivery including scheduling work, reviewing daily field sketches 
and the final deliverable.

01/20 – Ongoing

H.004791 / BELLE CHASSE BRIDGE AND TUNNEL REPLACEMENT: Plaquemines Parish, LA. Project Manager – T2 Utility Engineers is providing utility 
coordination services during the design and construction of the Belle Chasse Bridge and Tunnel Replacement project. Mrs. McCain, as Project Manager 
for T2 Utility Engineers, is in close coordination with the contractor and utility providers to monitor the conflict matrix as the design progresses. T2 Utility 
Engineers has prepared a KMZ file to review utility locations in respect to edges of roadway, proposed drainage structures and temporary pavement 
widening for construction operations. Mrs. McCain along with design and construction personnel use this KMZ file as a reference when in the field and to 
coordinate with existing records held by the utility providers. Utility providers are currently preparing engineering drawings for service relocations. Upon 
review by the Design Build team, utility agreements will be entered into and construction will commence. T2 Utility Engineers will closely monitor the 
schedule of each utility provider to ensure that all services are relocated in time for project construction to begin.

10/18 – Ongoing

H.004273 / I-49 LAFAYETTE CONNECTOR: Lafayette Parish, LA. Engineer-In-Charge – T2 Utility Engineers has provided records research (CI/ASCE 38-
22 Quality Level D), designating (CI/ASCE 38-22 Quality Level B) and locating (CI/ASCE 38-22 Quality Level A) subsurface utility engineering services 
throughout the project corridor. Mrs. McCain is supervising the compilation of the updated QLB mapping and the continual monitoring of utility permits 
being granted in the project corridor.

10/18 – 08/19

H.004100 / I-10, LA 415 TO ESSEN LANE TO I-10 AND I-12: West And East Baton Rouge Parishes, LA. Engineer-In-Charge – T2 Utility Engineers provided 
records research (Quality Level D) and designating (Quality Level B) SUE throughout the 10-mile project corridor. The team developed a comprehensive 
map based on record collection and discussions with utility representatives. The design team use the preliminary utility map for reference to determine 
larger systems to avoid during preliminary design. While the Quality Level D map was being completed, T2 Utility Engineers began its field investigation 
of Quality Level B designating. This immense task required major coordination efforts to schedule crews for T2 Utility Engineers and the survey crews on 
the team to ensure utility markings were collected timely and correctly.  Mrs. McCain supervised the collection of utility owner record information, and 
other project research used in the development of the comprehensive map, used by the design team to avoid critical utilities in early design. She also 
supervised the SUE field efforts for utility designation. She reviewed the plan sheets of utility data collection and accurate depiction at Phase changes, as 
well as prepared/QA/QC project deliverables.
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME Daryl Thie, PLS YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 14

TITLE Vice President, Southern US YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 30

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1981 / Land Surveying

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 5023 / Louisiana / 03-31-2026

YEAR REGISTERED 2009 DISCIPLINE Professional Land Surveyor

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Principal and Survey Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

As Vice President, Mr. Thie ensures that adequate resources are available for T2 Utility Engineers clients in Louisiana. Mr. Thie takes the lead role in 
customizing QA/QC plans for specific projects and clients. Mr. Thie oversees the operations of T2 Utility Engineers’ surveying and mapping, subsurface 
utility engineering, and utility coordination services provided throughout Louisiana. He is also the Principal-In-Charge on assigned projects throughout the 
Southeastern United States. Throughout his career, Mr. Thie has managed hundreds of projects relating to all aspects of the surveying profession. This 
experience has given Mr. Thie the ability to oversee projects from conception to completion. He anticipates challenges before they arise and finds creative 
and innovative solutions, ensuring projects are delivered on time or ahead of schedule and in a cost-efficient manner. Mr. Thie’s extensive experience 
throughout the Southeastern United States includes, but not limited to boundary, GLO retracement, mean high water, right-of-way, horizontal and vertical 
control, transportation design, subsurface utility, terrestrial LiDAR, and hydrographic surveys. He has completed services for federal, state, and local 
government agencies including LADOTD, Florida Department of Transportation (FDOT), Alabama Department of Transportation (ALDOT), Mississippi 
Department of Transportation (MDOT), Florida Department of Environmental Protection (FDEP), United States Army Corp of Engineers Mobile District, and 
the St. Johns River Water Management District.

10/12 – 04/13

H.010560.5 / ESSEN LANE WIDENING (ROUTE LA 3064), PERKINS ROAD TO I-10: East Baton Rouge Parish, LA. Surveyor – T2 Utility Engineers provided 
designating (CI/ASCE 38-02 Quality Level B) and locating (CI/ASCE 38-02 Quality Level A) subsurface utility engineering services to map the underground 
utilities within the project limits. The corridor is one of the most congested roads in Baton Rouge with utilities servicing the many businesses and medical 
facilities. It was paramount that T2 Utility Engineers precisely inventory all utilities in order for the designer to fully understand the available space for new 
construction and the impacts they may have. T2 Utility Engineers also provided utility coordination services to identify and resolve utility/design conflicts. 
Utility coordination was complicated due to the need to minimize right of way acquisition.

07/15 – Ongoing

H.004273 / I-49 LAFAYETTE CONNECTOR: Lafayette Parish, LA. Surveyor – T2 Utility Engineers provided records research (CI/ASCE 38-02 Quality Level 
D), designating (CI/ASCE 38-02 Quality Level B) and locating (CI/ASCE 38-02 Quality Level A) subsurface utility engineering throughout the 7-mile project 
corridor. T2 Utility Engineers was given multiple subsurface utility engineering tasks in the process of aiding the design team. T2 Utility Engineers developed 
a comprehensive map based on record collection and discussions with utility representatives. From this, the design team could have a preliminary utility 
map to determine larger systems to avoid during preliminary design. Once the Quality Level D map was complete, T2 Utility Engineers began its field 
investigation of Quality Level B designating. This immense task required major coordination efforts to schedule crews for Tue2 and the multiple survey 
crews on the team to ensure that the utility markings were collected timely and correctly. T2 Utility Engineers was able to bring in resources from other 
regions to increase the productivity of the local crews and meet project milestones. The mapping data from both survey firms was compiled into an 
organized central location in order to properly review. This review is a part of T2 Utility Engineers’ stringent Quality Control process that goes into projects 
large and small and overseen by experienced Subsurface Utility Engineering professionals. After compiling the Quality Level B map, T2 Utility Engineers 
began its Quality Level A portion of the project to establish elevations on critical utility systems as well as unknown utilities found in the Quality Level B 
mapping. T2 Utility Engineers’ overall efforts established an extensive Quality Level B map with Quality Level A information throughout the project corridor 
in combination with the Utility Coordination to keep utility owners aware of the mapping progress
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME Steven Vickery YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE SUE Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 8

DEGREE(S) / YEARS / SPECIALIZATION GED / 2002

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES SUE Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Vickery supports overall crew activities and provides daily onsite crew supervision. He performs duties related to Subsurface Utility Engineering (SUE). 
Utility locating and designating procedures while supervising SUE teams. This includes overseeing the safety set up, maintenance of traffic operations, 
completing daily logs, recording utility depths and sizes. And the basic operation of equipment related to SUE utility investigations.

07/23 – Ongoing
AL68900201 / MOBILE RIVER BRIDGE: Mobile, AL. SUE Manager – The Mobile River Bridge project is a major transportation initiative that aims to 
improve the traffic flow and safety on I-10 in Alabama. T2 Utility Engineers is providing designating (CI/ASCE 38-22 Quality Level B) and locating (CI/ASCE 
38-22 Quality Level A) subsurface utility engineering services.

09/22 – Ongoing

STATEWIDE SUBSURFACE UTILITY ENGINEERING MASTER CONTRACT, GEORGIA DEPARTMENT OF TRANSPORTATION: Statewide, GA. SUE 
Manager – T2 Utility Engineers is currently under contract to provide subsurface utility engineering services statewide on as task order basis for GDOT.  
Services on task assigned under this contract include, designating (CI/ASCE 38-02 Quality Level B) locating (CI/ASCE 38-02 Quality Level A) subsurface utility 
engineering, utility design conflict analysis, training and data management, professional utility coordination and compliance with all utility protection 
center of Georgia State Law requirements for notification prior to excavation. 

10/24 – 02/31

SR 400 EXPRESS LANES MMIP, PARSONS, GEORGIA DEPARTMENT OF TRANSPORTATION: Fulton And Forsyth Counties, GA. SUE Manager – As a 
subconsultant to Parsons, T2 Utility Engineers is tasked with providing utility coordination and subsurface utility engineering (SUE) services, filling a key 
role liaising between the Peach Partners team and utility owners. As the project ramps up, the T2 Utility Engineers team is charged with assessing the 
quality and completeness of the owner provided SUE data, making updates and edits as needed. As the project progresses, the T2 Utility Engineers team 
effectively evaluates the SUE plans to identify potential utility conflicts in a timely manner and documenting them in a Utility Impact Analysis (UIA). This 
essential service supports efforts in preparing a Utility Relocation Cost Estimate, ensure project limits and assumptions did not adversely affect scope, and 
aid in keeping the project on schedule and within budget. T2 Utility Engineers is also providing WUCS (Worksite Utility Coordination Supervision) services 
during the pre-construction phase of the project to support all partners in getting off to a quick start. T2 Utility Engineers provide weekly utility updates to 
the Peach Partners team to keep them abreast of progress and any potential issues. Ultimately, T2 Utility Engineers’ involvement will lead to the efficient 
and effective production of plans on schedule and on budget.

01/23 – 09/23
STEAM MILL ROAD, STANTEC, INC., CITY OF COLUMBUS: Columbus, GA. SUE Manager – T2 Utility Engineers completed a full design survey including 
survey control, right-of-way and property surveys and utility surveys. Our deliverables were fully GDOT compliant complete with a survey control package, 
property and topographic databases and utility design file.

07/24 – 11/24

SR 316 BUNDLE 2 DESIGN-BUILD, HEATH & LINEBACK ENGINEERS, GEORGIA DEPARTMENT OF TRANSPORTATION: Oconee County, GA. SUE 
Manager - As a subconsultant to Heath & Lineback Engineers, T2 Utility Engineers is tasked with providing utility coordination and subsurface utility 
engineering (SUE) services. As the project progresses, the T2ue team effectively evaluates the sue plans to identify potential utility conflicts in a timely 
manner and documenting them in a utility impact analysis (UIA). This essential service supports efforts in preparing a utility relocation cost estimate, 
ensure project limits and assumptions did not adversely affect scope, and aid in keeping the project on schedule and within budget.
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME Buck Wright YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 4

TITLE Georgia Branch Manager / Senior Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 23

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2019 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES QA/QC
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Wright has been in the utility industry for 27 years. He has 20 years’ experience in all levels of subsurface utility engineering (SUE) in GA, AL, FL, MS, NC 
and SC. His expertise includes EM and GPR technologies and lays primarily in delivering SUE projects. He also has extensive experience working on utility 
coordination projects in SC, NC and GA. His experience includes completion of all aspects of SUE and utility coordination for large and small projects as well 
as innovative delivery methods such as design-build for various state DOTs and municipal clients.

10/24 – 02/31

SR 400 EXPRESS LANES MMIP, PARSONS, GEORGIA DEPARTMENT OF TRANSPORTATION: Fulton And Forsyth Counties, GA. Utility Coordination 
Manager – As a subconsultant to Parsons, T2 Utility Engineers is tasked with providing utility coordination and subsurface utility engineering (SUE) 
services, filling a key role liaising between the Peach Partners team and utility owners. As the project ramps up, the T2 Utility Engineers team is charged 
with assessing the quality and completeness of the owner provided SUE data, making updates and edits as needed. As the project progresses, the T2 
Utility Engineers team effectively evaluates the SUE plans to identify potential utility conflicts in a timely manner and documenting them in a Utility Impact 
Analysis (UIA). This essential service supports efforts in preparing a Utility Relocation Cost Estimate, ensure project limits and assumptions did not adversely 
affect scope, and aid in keeping the project on schedule and within budget. T2 Utility Engineers is also providing WUCS (Worksite Utility Coordination 
Supervision) services during the pre-construction phase of the project to support all partners in getting off to a quick start. T2 Utility Engineers provide 
weekly utility updates to the Peach Partners team to keep them abreast of progress and any potential issues. Ultimately, T2 Utility Engineers’ involvement 
will lead to the efficient and effective production of plans on schedule and on budget.

09/21 – Ongoing

STATEWIDE SUBSURFACE UTILITY ENGINEERING MASTER CONTRACT, GEORGIA DEPARTMENT OF TRANSPORTATION: Statewide, GA. Project 
Manager – T2 Utility Engineers is currently under contract to provide subsurface utility engineering services statewide on as task order basis for GDOT.  
Services on task assigned under this contract include, designating (CI/ASCE 38-02 Quality Level B) locating (CI/ASCE 38-02 Quality Level A) subsurface utility 
engineering, utility design conflict analysis, training and data management, professional utility coordination and compliance with all utility protection 
center of Georgia State Law requirements for notification prior to excavation. 

01/23 – 09/23
STEAM MILL ROAD, STANTEC, INC., CITY OF COLUMBUS: Columbus, GA. SUE Lead – T2 Utility Engineers completed a full design survey including 
survey control, right-of-way and property surveys and utility surveys. Our deliverables were fully GDOT compliant complete with a survey control package, 
property and topographic databases and utility design file.

9/21 – Ongoing
WSP (GOLDER ASSOCIATES) MASTER CONTRACT WITH GWINNETT COUNTY DEPARTMENT OF WATER RESOURCES: Gwinnett County, GA. Contract 
Manager/SUE Lead – T2 Utility Engineers has completed multiple projects for WSP under our Master Services Contract. These range from full QL-B to QL-A 
projects at various locations and including inside various water treatment facilities. 
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME Dorrie Dorsey YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 12

TITLE Assistant Project Manager YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S)  0

DEGREE(S) / YEARS / SPECIALIZATION B.A. / 2012 / Political Science

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Project Management/Records Research
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Ms. Dorsey began her career in accounting and billing in the printing and facilities management field, where she served as the lead accounting clerk and 
eventual Billing Manager. Ms. Dorsey joined T2 Utility Engineers in 2013. After showing her depth of knowledge and attention to detail, Ms. Dorsey quickly 
rose through the ranks from Admin Professional to Assistant Project Manager. Ms. Dorsey’s extensive background in finance makes her an invaluable asset 
in making sure client projects are completed not only on time but within budget.

09/21 – Ongoing

STATEWIDE SUBSURFACE UTILITY ENGINEERING MASTER CONTRACT, GEORGIA DEPARTMENT OF TRANSPORTATION: Statewide, GA. Senior 
Project Coordinator – T2 Utility Engineers is currently under contract to provide subsurface utility engineering services statewide on as task order basis 
for GDOT.  Services on task assigned under this contract include, designating (CI/ASCE 38-02 Quality Level B) locating (CI/ASCE 38-02 Quality Level A) 
subsurface utility engineering, utility design conflict analysis, training and data management, professional utility coordination and compliance with all 
utility protection center of Georgia State Law requirements for notification prior to excavation. 

11/21 – 05/23

COBB PARKWAY AT WINDY HILL GRADE SEPARATION SCOPING STUDY, COBB COUNTY DEPARTMENT OF TRANSPORTATION: Cobb County, GA. 
Assistant Project Manager – T2 Utility Engineers was under contract to provide Quality Level D subsurface utility engineering services. Services included 
identifying existing underground utilities based upon record research as well as identifying existing above ground utilities based on site inspection/aerial 
imagery and compiling the identified existing utilities along with GIS data for Cobb County water and sewer utilities to produce a concept level UTLE file.  

08/15 – 12/23

JOHNSON FERRY AT ROSWELL ROAD (MT. VERNON HIGHWAY), JACOBS ENGINEERING, INC., CITY OF SANDY SPRINGS: Sandy Springs, GA. Utility 
Coordinator – T2 Utility Engineers provided the subsurface utility engineering to record and map existing utilities for 2.5 miles of city streets. After the SUE 
data was thoroughly reviewed, we compiled the individual proposed utility relocation with existing-to-remain facilities to present a conflict analysis for 
resolution. More than 10 utility firms were coordinated for this widening and realignment project. 

07/21 – 03/25
ROSWELL ROAD TRANSIT ACCESS, KIMLEY-HORN AND ASSOCIATES, INC., CITY OF SANDY SPRINGS: Sandy Springs, GA. Utility Coordinator – T2 
Utility Engineers provided the SUE to record and map existing utilities for this 2.6-mile project. Upon review of the SUE data, we compiled the individual 
proposed utility relocation with existing-to-remain facilities to present a conflict analysis for resolution. We coordinated with over 20 utility firms.  

01/23 – Ongoing
ON-CALL SIDEWALK DESIGN SERVICES, KIMLEY-HORN AND ASSOCIATES, INC., CITY OF SANDY SPRINGS: Sandy Springs, GA. Assistant Project 
Manager – T2 Utility Engineers provided SUE to record and map existing utilities for four (S2170-Mt. Vernon Hwy, S2184-Jett Ferry/Spaulding Dr., S2185-
Lake Forest Dr. and S2186-Mt. Paran/Powers Ferry Rd.) sidewalk projects. Once the SUE QL-B data has been reviewed, SUE QL-A will be performed.
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FIRM EMPLOYED BY T2 UES, Inc. d/b/a T2 Utility Engineers
NAME  Peter Utesch, LSIT YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER  3

TITLE  Survey Technician I YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S)  4

DEGREE(S) / YEARS / SPECIALIZATION GED, Northview, Duluth, GA; College Credits, Orono, ME; College Credits, Milledgeville, GA

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE  LSIT 1211; USAS Cert - 4480289

YEAR REGISTERED  2023 DISCIPLINE  Land Surveyor In Training

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES  Survey Technician / CADD
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Utesch performs duties related to surveying and mapping of 2 and 3-dimensional spatial data as part of the Survey field team data capture. He assists 
with safety set up, maintenance of traffic operations, equipment set up, and participates in ongoing education in the operation and maintenance of survey 
equipment, such as total stations, data collection devices, GPS equipment, and digital/automatic levels. Mr. Utesch strictly follows T2 Utility Engineers’ 
SAFET2 program policies, procedures, and on-going training. He attends monthly safety meetings which reinforce awareness and proper handling of work-
place risks to prevent or correct potential job hazards.

07/23 – Ongoing
AL68900201 / MOBILE RIVER BRIDGE: Mobile, AL. CADD Technician – The Mobile River Bridge project is a major transportation initiative that aims to 
improve the traffic flow and safety on I-10 in Alabama. T2 Utility Engineers is providing designating (CI/ASCE 38-22 Quality Level B) and locating (CI/ASCE 
38-22 Quality Level A) subsurface utility engineering services.

12/24 – 08/25

MILLER ROAD (LILBURN – STONE MOUNTAIN ROAD TO GARNER ROAD), HOLT CONSULTING COMPANY, LLC: Gwinnett County, Lilburn, GA. CADD 
Specialist – T2 Utility Engineers completed a SUE investigation in general accordance with ASCE Standard 38-02: Standard Guidelines for the Collection 
and Depiction of Existing Subsurface Utility Data. The investigation was completed in an effort to minimize the uncertainty of the utility data and included 
documented conductive, documented non-conductive and undocumented utilities within the project limits.  With all field collected utility data in hand, 
our team of professionals used experience and judgement to assemble a deliverable that identified the locations of the subsurface utilities with assigned 
Quality Levels to indicate the level of certainty each element. Additionally, we investigated the existence of septic tanks on specific parcels. Our findings 
were included in the deliverable.

12/24 – 06/26

EVERSON ROAD (QUINN RIDGE DRIVE TO SR 124 / CENTERVILLE HIGHWAY), HOLT CONSULTING COMPANY, LLC: Gwinnett County, Snellville, 
GA. Survey Technician – T2 Utility Engineers completed a Gwinnett DOT compliant survey in general accordance with county policies and procedures 
and in accordance with the current Standards of Practice for Surveying and Mapping in the State of Georgia. The survey was complete in support of 
the development of design drawings for sidewalk construction and pedestrian crossing improvements. Our work included the establishment of survey 
control, topographic data collection and the surveying of 11 parcels. An InRoads database was prepared which included the property data. T2 Utility 
Engineers completed a SUE investigation in general accordance with ASCE Standard 38-02: Standard Guidelines for the Collection and Depiction of Existing 
Subsurface Utility Data.The investigation was completed in an effort to minimize the uncertainty of the utility data and included documented conductive, 
documented non-conductive and undocumented utilities within the project limits. With all field collected utility data in hand, our team of professionals 
used experience and judgement to assemble a deliverable that identified the locations of the subsurface utilities with assigned Quality Levels to indicate 
the level of certainty each element.  

12/23 – 01/25

IDLEWOOD ROAD AT SARR PARKWAY ROUNDABOUT, KIMLEY-HORN & ASSOCIATES, INC., CITY OF TUCKER: Dekalb County, GA. Survey Field 
Technician III – T2 Utility Engineers completed professional land surveying services at the intersection of Idlewood Road and Sarr Parkway in the City of 
Tucker, DeKalb County, Georgia.  We collected topographic data to include all visible above ground features as well as sanitary and storm sewer systems.  
Overhead utility line connectivity was shown, all trees 10” diameter and larger were included as well as all property monumentation to support the 
development of easement and/or right-of-way acquisition plats.
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Bradley S. Holleman, PLS, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 5

TITLE Senior Vice President, Geospatial YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 15

DEGREE(S) / YEARS / SPECIALIZATION B.SCE / 2009 / Civil Engineering with Minor in Land Surveying

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PLS 5082 / Louisiana / 09-30-2026; PE 47165 / Louisiana / 03-31-2027

YEAR REGISTERED 2012 DISCIPLINE Land Surveying

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Survey Principal-in-Charge
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

09/25 - Ongoing
CONTRACT #OLHC BB1- O.B.2025.04.016 THROUGH O.B.2025.04.023, O.B.2025.04.049- BRIDGE BUNDLE PROGRAM- 9 OLHC PROJECT NUMBERS 
(9 BRIDGE SITES): District 04, LA. Principal-in-Charge - Topographic surveying and establishing existing right-of-way for 9 bridge sites on 2 lane State 
Highways for the Office of Louisiana Highway Construction.

08/23 – Ongoing
CONTRACT 4400025029 - H.015547, H.015548, H.015549, H.015341, H.015551, H.015552, H.015545, H.015550, H.015544, H.015553- INFRASTRUCTURE 
INVESTMENT AND JOBS ACT (IIJA) OFF-SYSTEM BRIDGE PROGRAM- 10 STATE PROJECT NUMBERS (13 BRIDGE SITES): East Baton Rouge Parish, 
LA. Principal-in-Charge - Topographic surveying and right-of-way mapping services for 13 bridge sites on 2 lane roadways.

12/21 – Ongoing
IDIQ CONTRACT NO. 4400021974 FOR PROFESSIONAL SURVEYING SERVICES: Statewide, LA. Principal-in-Charge - Topographic Surveys for LA DOTD. 
To date, this IDIQ contract has included a total of 15 separate Task Orders for 15 State Highway Projects. Survey tasks included establishing deep rod control 
monuments, Conventional Topo, Hydrographic Survey, terrestrial and mobile LiDAR Survey, and producing Existing Drainage Maps.

09/21 – Ongoing
IDIQ CONTRACT NO. 4400021532 FOR PROFESSIONAL SURVEYING SERVICES: Statewide with Majority of Work in Districts 03 and 07. Principal-in-
Charge - Property surveys, establishing existing right-of-way, right-of-way maps and title take-offs for LA DOTD. Under this contract, a total of 24 task orders 
have been executed.

06/21 – Ongoing
CONTRACT 4400019336 - H.014219, H.014222, H.014228, H.014231 AND H.014236 – RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II; 5 STATE 
PROJECT NUMBERS (20 BRIDGE SITES): Districts 04 and 05, LA. Principal-in-Charge - Topographic surveying and right-of-way mapping services for 20 
bridge sites on 2 lane rural roadways.

01/21- Ongoing H.004273.5 – I-49 CONNECTOR – LA DOTD: Lafayette Parish, LA. Principal-in-Charge - Responsible for providing topographic and property surveying 
services for the I-49 Connector. The project is in a dense urban area and is approximately 5 miles long.

08/19 – Ongoing

H.011670- I-10/LOYOLA INTERCHANGE IMPROVEMENTS: Kenner, LA. Surveyor-in-Charge/Principal-in-Charge - Topographic Survey, Right- of-Way 
Survey, Drainage Survey, and Right-of-Way Monument Mapping. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, 
as well as Loyola Avenue and portions of Veterans Blvd for approximately 3.2 miles of roadway. Mr. Holleman originally managed SJB Group’s portion of 
the Survey and is now serving as Principal-in-Charge for any ongoing or new work Forte and Tablada is tasked with.

03/2024-04/2024
H.015935 LA HWY 47 OVER BAYOU BIENVENUE- EMERGENCY BRIDGE REPLACEMENT: St. Bernard/Orleans Parish, LA. Principal-in-Charge - 
Topographic surveying for an emergency bridge replacement of the LA 47 bridge over Bayou Bienvenue. In addition to Conventional Topographic survey, 
Hydrographic survey of the Bayou was included. The bridge deck features and substructures were scanned through terrestrial LiDAR methods. 

01/21-04/23

CONTRACTS 4400010587 - TASK ORDERS 1 AND 16; 4400021974- TASK ORDER 5- H.011684 - LA 327 SPUR: STARING LANE EXTENSION: East Baton 
Rouge Parish, LA. Principal-in-Charge - Topographic survey, Terrestrial LiDAR survey, and drainage map for this project, being approximately 1.5 miles long, 
in between the intersections of La 42 (Burbank Dr.) and Staring Ln. and La 327 (Gardere Ln.) and La 30. The purpose of the project is to create a connecting 
route from Gardere to the intersection of LA 42 and Staring Ln.

Fulfills MPR 4
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Continued Resume
FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Bradley S. Holleman, PLS, PE

01/21 – 12/22
CONTRACTS 4400010587 - TASK ORDER 18; 4400015237- TASK ORDER 1; 4400021974 - TASK ORDERS 1, 3, AND 4- H.003931 - CALCASIEU 
RIVER BRIDGE (HBI): Calcasieu Parish, LA– Principal-in-Charge for this project providing topographic survey, Mobile and Terrestrial LiDAR, Multibeam 
Hydrographic survey of Lake Charles, and drainage mapping. This project is in a high-traffic industrial area along I-10 and is approximately 7 miles long. 

01/21 – 06/22

RETAINER CONTRACT NO. 4400010587 FOR PROFESSIONAL SURVEYING SERVICES – STATEWIDE WITH MAJORITY OF WORK IN DISTRICTS 02, 03, 
07, 61 AND 62, LA : Principal-in-Charge performing Topographic Surveys for LA DOTD. This Retainer contract included a total of 18 separate Task Orders 
for 11 State Highway Projects. Survey tasks included establishing deep rod control monuments, Conventional Topo, Hydrographic Survey, terrestrial and 
mobile LiDAR Survey, and producing Existing Drainage Maps.

01/21 – 03/22
CONTRACT 4400017598 - H.013979, H.013995, H.013992, H.013994, H.013985, H.013954, H.013990- RURAL BRIDGE REPLACEMENT INITIATIVE 
PHASE I; 7 STATE PROJECT NUMBERS (22 BRIDGE SITES) IN DISTRICTS 04, 05, 08 AND 58, LA: Principal-in-Charge for topographic surveying and right-
of-way mapping services for 22 bridge sites on 2 lane rural roadways.

11/19 – 12/20
H.012083- CALCASIEU RIVER BRIDGE INVESTIGATION, CALCASIEU PARISH, LA: Surveyor to provide Mobile LiDAR scanning services for the I-10/Lake 
Calcasieu bridge in Lake Charles, LA. Terrestrial scans were done underneath the bridge for 10 spans on the East and West side, on top the deck to capture 
the superstructure, as well as from the water below to capture the sub structure.

01/18 – 04/20
H.004100- I-10: LA 415 to Essen Lane, East Baton Rouge Parish, LA - Surveyor-in-Charge for the topographic survey and 3D Mobile laser scanning. This 
project was for the widening design of Interstate 10 from LA 415 to Essen Lane in East Baton Rouge Parish. This Survey was part of a larger project that 
extended West to LA 415 and included a team of 4 Survey firms to complete the work on schedule.

04/17 – 10/19
H.002151 LA 339 AND LA 339S BAYOU PARC: LA DOTD -South Louisiana Survey Retainer – Surveyor-in-Charge for the property survey and right of way 
map. This project was for the construction of a bridge replacement and improvements along LA 339. The work consisted of conducting field and office 
analysis to determine the existing right of way and produce a set of right of way maps.

05/18 – 04/19 H.012591- I-10: Paris Road Lake Pontchartrain, New Orleans, LA - Surveyor-in-Charge for the topographic survey, 3D Mobile laser scanning and existing 
drainage map. This project was for Interstate 10 improvements of an 8 mile stretch in New Orleans East.

06/17-06/22

RETAINER CONTRACT NO. 4400010587 FOR PROFESSIONAL SURVEYING SERVICES: Statewide with Majority of Work in Districts 02, 03, 07, 61 
and 62, LA – Principal-in-Charge performing Topographic Surveys for LA DOTD. This contract showcases Mr. Holleman’s familiarity with the process of 
managing LADOTD Survey IDIQ Task Orders from beginning to end. This Retainer contract included a total of 18 separate Task Orders for 11 State Highway 
Projects. Survey tasks included establishing deep rod control monuments, Conventional Topo, Hydrographic Survey, terrestrial and mobile LiDAR Survey, 
and producing Existing Drainage Maps.

06/16 – 02/17 H.000263 CHEF MENTEUR PASS BRIDGE: Surveyor-in-Charge for the topographic survey, 3D laser scanning and existing drainage map. This project was 
for the design of new bridge to replace the existing swing bridge on US 90 over Chef Menteur Pass. 

12/14 – 03/16 H.011137 & H.011152 - I-12 (LA 21 TO LA 59), ST. TAMMANY PARISH, LA: Surveyor-in-Charge for the topographic survey, 3D laser scanning and existing 
drainage map. This project was for widening of Interstate 12 from LA 21 to La 59 in St. Tammany Parish.

04/12 – 09/12
H.009391 – LA 3188 DRAINAGE IMPROVEMENTS, LAPLACE, LA: Surveyor-in-Charge for the topographic survey and existing drainage map. This project 
was for drainage improvements to resolve localized roadway flooding along La 3188. This project demonstrates Mr. Holleman’s ability to fulfill the minimum 
personnel requirement of having over five (5) years of experience in conducting topographic surveys.
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Ross Wilson, PLS YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 14

TITLE Senior Professional Land Surveyor YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 2

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2010 / Geomatics

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE
PLS 5148 / Louisiana / 03-31-2028; Also Registered PLS in TX, MS, AR, FL, KY, TN, GA; Certified Federal 
Surveyor (CFeds) 1897

YEAR REGISTERED 2015 DISCIPLINE Land Surveying

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Topographic Survey Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

09/25 - Ongoing
CONTRACT #OLHC BB1- O.B.2025.04.016 THROUGH O.B.2025.04.023, O.B.2025.04.049- BRIDGE BUNDLE PROGRAM- 9 OLHC PROJECT NUMBERS 
(9 BRIDGE SITES): District 04, LA. Surveyor-in-Charge - topographic surveying and establishing existing right-of-way for 9 bridge sites on 2 lane State 
Highways for the Office of Louisiana Highway Construction.

08/23 – Ongoing
CONTRACT 4400025029- H.015547, H.015548, H.015549, H.015341, H.015551, H.015552, H.015545, H.015550, H.015544, H.015553 - INFRASTRUCTURE 
INVESTMENT AND JOBS ACT (IIJA) OFF-SYSTEM BRIDGE PROGRAM - 10 STATE PROJECT NUMBERS (13 BRIDGE SITES): East Baton Rouge Parish, 
LA. Surveyor-in-Charge - topographic surveying and right-of-way mapping services for 13 bridge sites on 2 lane roadways.

12/21 – Ongoing
IDIQ CONTRACT NO. 4400021974 FOR PROFESSIONAL SURVEYING SERVICES: Statewide, LA. Surveyor-in-Charge - Topographic Surveys for LA DOTD. 
To date, this IDIQ contract has included a total of 15 separate Task Orders for 15 On-System Highway Projects. Survey tasks included establishing deep rod 
control monuments, Conventional Topo, Hydrographic Survey, terrestrial and mobile LiDAR Survey, and producing Existing Drainage Maps.

06/21 – Ongoing
CONTRACT 4400019336- H.014219, H.014222, H.014228, H.014231 AND H.014236 – RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II; 5 STATE 
PROJECT NUMBERS (20 BRIDGE SITES): Districts 04 and 05, LA. Surveyor-in-Charge - topographic surveying and right-of-way mapping services for 20 
bridge sites on 2 lane rural roadways.

08/19 – Ongoing

H.011670- I-10/LOYOLA INTERCHANGE IMPROVEMENTS: Kenner, LA. Surveyor-in-Charge - Topographic Survey, Right-of-Way Survey, Drainage Survey, 
and Right-of-Way Monument Mapping. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue 
and portions of Veterans Blvd for approximately 3.2 miles of roadway. The Survey was part of a Design-Build Project, which required weekly data updates, 
to allow the Design team to begin working and stay on schedule.

08/15 – Ongoing H.004273.5 – I-49 CONNECTOR: Lafayette Parish, LA. Survey Manager/ Surveyor-in-Charge - responsible for providing topographic, terrestrial LiDAR 
scanning,  hydrographic, and property surveying services for the I-49 Connector. The project is in a dense urban area and is approximately 5 miles long. 

03/2024-04/2024

H.015935 LA HWY 47 OVER BAYOU BIENVENUE- EMERGENCY BRIDGE REPLACEMENT: St. Bernard/Orleans Parish, LA. Surveyor-in-Charge - 
topographic surveying for an emergency bridge replacement of the LA 47 bridge over Bayou Bienvenue. In addition to Conventional Topographic survey, 
Hydrographic survey of the Bayou was included. The bridge deck features and substructures were scanned through terrestrial LiDAR methods. Due to the 
emergency status of the project, the project was completed in a condensed timeline. 

05/21 – 12/22

CONTRACTS 4400010587 - TASK ORDER 18; 4400015237- TASK ORDER 1; 4400021974- TASK ORDERS 1, 3, AND 4- H.003931- CALCASIEU RIVER 
BRIDGE (HBI): Calcasieu Parish, LA. Surveyor-in-Charge - topographic survey, Mobile and Terrestrial LiDAR, Multibeam Hydrographic survey of Lake 
Charles, and drainage mapping. This project is in a high-traffic industrial area along I-10 and is approximately 7 miles long. This Survey included four Phases 
of work, which were completed within a condensed timeline, requiring up to 6 Survey Crews being mobilized in order to meet deadlines for each Phase.

06/20 – 03/22
CONTRACT 4400017598 - H.013979, H.013995, H.013992, H.013994, H.013985, H.013954, H.013990- RURAL BRIDGE REPLACEMENT INITIATIVE 
PHASE I; 7 STATE PROJECT NUMBERS (22 BRIDGE SITES): Districts 04, 05, 08 and 58, LA. Surveyor-in-Charge - Topographic surveying and right-of-way 
mapping services for 22 bridge sites on 2 lane rural roadways.
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Rachel Waldroup, PLS YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 10

TITLE Professional Land Surveyor YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 2020 / Environmental Science; A.A.S. / 2015 / Civil Surveying and Mapping Technology

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE PLS 5277 / Louisiana / 09-30-2026

YEAR REGISTERED 2022 DISCIPLINE Land Surveying

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Right-of-Way Survey Manager
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

09/25 – Ongoing
CONTRACT #OLHC BB1- O.B.2025.04.016 THROUGH O.B.2025.04.023, O.B.2025.04.049- BRIDGE BUNDLE PROGRAM- 9 OLHC PROJECT NUMBERS 
(9 BRIDGE SITES): District 04, LA. Surveyor - topographic surveying and establishing existing right-of-way for 9 bridge sites on 2 lane State Highways for 
the Office of Louisiana Highway Construction.

04/24 – Ongoing

IDIQ CONTRACT NO. 4400027919 FOR PROFESSIONAL SURVEYING SERVICES: Statewide with Majority of Work in Districts 02, 61, and 62. Surveyor-
In-Charge - performing property surveys, establishing existing right-of-way, right-of-way maps and title take-offs for LA DOTD. Under this contract, a total 
of 7 task orders have been executed. This contract showcases Ms. Waldroup’s familiarity with the process of managing an LADOTD Survey IDIQ Task Order 
from beginning to end.

08/23 – Ongoing

H.015547, H.015548, H.015549, H.015341, H.015551, H.015552, H.015545, H.015550, H.015544, H.015553 (4400025029)- INFRASTRUCTURE 
INVESTMENT AND JOBS ACT (IIJA) OFF-SYSTEM BRIDGE PROGRAM- 10 STATE PROJECT NUMBERS (13 BRIDGE SITES): District 61, LA. Surveyor - 
topographic surveying and right-of-way mapping services that included title take-offs, field investigations to survey property boundary evidence, boundary 
analysis, existing right of way location determination and right of way mapping. The condensed timeline of the projects required that multiple crews be 
mobilized weekly to stay on schedule.

09/21 – Ongoing

IDIQ CONTRACT NO. 4400021532 FOR PROFESSIONAL SURVEYING SERVICES: Statewide with Majority of Work in Districts 03 and 07. Surveyor/
Surveyor-In-Charge - performing property surveys, establishing existing right-of-way, right-of-way maps and title take-offs for LA DOTD. Under this contract, 
a total of 24 task orders have been executed. This contract showcases Ms. Waldroup’s familiarity with the process of managing an LADOTD Survey IDIQ 
Task Order from beginning to end.

06/21 – Ongoing

H.014219, H.014222, H.014228, H.014231 AND H.014236 (4400019336) – RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II; 5 STATE PROJECT 
NUMBERS (20 BRIDGE SITES): Districts 04 and 05. Survey CAD Technician/Surveyor - topographic surveying and right-of-way mapping services that 
included title take-offs, field investigations to survey property boundary evidence, boundary analysis, existing right of way location determination and 
right of way mapping. 

03/21 – Ongoing

MOVEBR (20-EN-HC-0003) FLORIDA BLVD. CORRIDOR ENHANCEMENT: East Baton Rouge Parish, LA. Survey CAD Technician / Survey Manager - 
providing topographic surveying, drainage mapping, and Right-of-way services. This project is in a dense urban area and is approximately 4 miles long. 
Forte and Tablada completed mobile LiDAR services for much of the congested corridor as a means of obtaining topographic data without endangering 
surveyors.

08/19 – Ongoing

H.011670- I-10/LOYOLA INTERCHANGE IMPROVEMENTS: Kenner, LA. Survey CAD Technician - Topographic Survey, Right- of-Way Survey, and Drainage 
Survey. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue and portions of Veterans Blvd 
for approximately 3.2 miles of roadway. The Survey was part of a Design-Build Project, which required weekly data updates, to allow the Design team to 
begin working and stay on schedule. 

08/15 – Ongoing H.004273.5 – I-49 CONNECTOR, LA DOTD: Lafayette Parish, LA. Survey CAD Technician/Survey Intern/Surveyor - responsible for providing topographic, 
terrestrial LiDAR scanning, and property surveying services for the I-49 Connector. The project is in a dense urban area and is approximately 5 miles long. 
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Trenton Iglehart YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 2

TITLE Senior CAD Technician YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 26

DEGREE(S) / YEARS / SPECIALIZATION N/A

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Senior CAD Technician
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

07/17–07/22
05/24-Ongoing

H.011670 I10 LOYOLA INTERCHANGE IMPROVEMENTS (4400010586): Orleans Parish, LA. Senior CAD Technician - field data processing and drafting 
for topographic surveys. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue and portions of 
Veterans Blvd for approximately 3.2 miles of roadway. Also responsible for Right-of-Way Monument Mapping as part of a later Phase of work. 

03/24 – 04/24

H.015935 LA HWY 47 OVER BAYOU BIENVENUE – EMERGENCY BRIDGE REPLACEMENT: St. Bernard/Orleans Parish, LA. Hydrographic Task Manager 
- Topographic surveying for an emergency bridge replacement of the LA 47 bridge over Bayou Bienvenue. In addition to the Conventional Topographic 
survey, Hydrographic survey of the Bayou was included. The bridge deck features and substructures were scanned through terrestrial LiDAR methods. Due 
to the emergency status of the project, the project was completed in a condensed timeline.

09/22 – 06/23
H.010468.5 I–20: MONKHOUSE TO I–49 LADOTD MONKHOUSE TO I–49 (4400017713): Caddo Parish, LA. Senior CAD Technician - processing data and 
drafting files for Static GPS Control, topographic surveys utilizing Terrestrial Laser Scanning methods of data collection, QL C & D subsurface utility services, 
existing drainage map development, and Mobile Laser Scanning for interstate approximately 10 miles of interstate rehabilitation.

09/22 – 06/23
H.004100 I–10 I–110 PHASE 7 (TASK ORDER NO. 4) (4400014660): East Baton Rouge Parish, LA. Senior CAD Technician - topographic survey, HDS 3D 
Terrestrial Laser Scanning, 3D Mobile laser scanning and S.U.E. Services in support of QL B, C, and D subsurface utility designating for additional areas 
around and below the I-10 and I-110 flyover interchange.

01/23–04/22 H.12685.5 LA 385 RYAN ST INTERSECTION IMPRS (4400017711): Calcasieu Parish, LA. Senior CAD Technician/LiDAR Technician - 3D Mobile laser 
scanning field data collection, processing, lidar feature extraction and drafting for topographic surveys.

01/23–04/22
H.014752.5 LA 3021 DUAL TURN LANES @ LA 39 (4400017711): Orleans Parish, LA. Senior CAD Technician - field data processing and drafting for 
topographic surveys. The project was located at the intersection of La 39 (N. Claiborne Ave.) and La 46 (Elysian Fields Ave.)  and had linear distance of 
approximately 3600’.

08/21 – 04/22 H.012851 UP RR CORRIDOR (4400010586): Plaquemine Parish, LA. Senior CAD Technician - field data processing, drafting for Topographic Surveys and 
Existing Drainage Map development.

01/23–04/22 H.009300.5 HOOPER ROAD WIDENING (4400017711): East Baton Rouge Parish, LA. Senior CAD Technician - field data processing, drafting for topographic 
surveys and existing drainage map development.

03/21 – 06/21
H.010885 LA 91 BAYOU PLAQUEMINE BRULE BRIDGE REPLACEMENT (4400010586): Acadia Parish, LA. Senior CAD Technician/Hydrographic Task 
Manager - field data collection and processing for all Hydrographic survey data. Field data processing and drafting for Topographic Surveys. This project 
consisted of 0.25 miles of roadway/bridge topographic survey and 500’ upstream & downstream bathymetric cross sections for Bridge Replacement.

04/20 – 11/20
H.000688 US 11 NORFOLK SOUTHERN RAILROAD (4400010586): St. Tammany Parish, LA. Senior CAD Technician/LiDAR Technician - 3D Mobile laser 
scanning field data collection, processing, lidar feature extraction and drafting for Topographic Surveys. This project was for the design of a new US 11 
overpass over Norfolk Southern Railroad.
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Tommy Lake YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 9

TITLE Party Chief YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 29

DEGREE(S) / YEARS / SPECIALIZATION N/A

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE N/A

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Senior Party Chief
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

02/25 – Ongoing CONTRACT 4400021974 - TASK ORDER 13 - H.016278- US 167: MEDIAN IMPROVEMENTS: Vermilion Parish, LA. Senior Party Chief - topographic and 
Mobile LiDAR surveying for median improvements of the US 167 corridor. The survey included over 2 miles along a divided 4 lane highway in a rural area.

08/23 – Ongoing
CONTRACT 4400025029 - H.015547, H.015548, H.015549, H.015341, H.015551, H.015552, H.015545, H.015550, H.015544, H.015553- INFRASTRUCTURE 
INVESTMENT AND JOBS ACT (IIJA) OFF-SYSTEM BRIDGE PROGRAM- 10 STATE PROJECT NUMBERS (13 BRIDGE SITES): East Baton Rouge Parish, 
LA. Senior Party Chief - topographic surveying and right-of-way mapping services for 13 bridge sites on 2 lane roadways.

06/21 – Ongoing
CONTRACT 4400019336 - H.014219, H.014222, H.014228, H.014231 AND H.014236 – RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II; 5 STATE 
PROJECT NUMBERS (20 BRIDGE SITES): Districts 04 and 05, LA. Senior Party Chief - topographic surveying and right-of-way mapping services for 20 
bridge sites on 2 lane rural roadways.

02/17 – Ongoing H.004273.5 – I-49 CONNECTOR, LA DOTD: Lafayette Parish, LA. Senior Party Chief - topographic, terrestrial LiDAR scanning, and property surveying 
services for the I-49 Connector. The project is in a dense urban area and is approximately 5 miles long.

01/23 – 01/24
CONTRACT 4400021974 - TASK ORDER 2 - H.014218 US190-LIVINGSTON PARISH LINE: East Baton Rouge Parish, LA. Senior Party Chief - topographic 
survey, mobile LiDAR, and drainage mapping. This project is in a dense urban area and is approximately 4 miles long. The purpose of the project is to 
complete a road overlay and drainage improvements.

11/18 – 03/19, 
01/21 – 02/21, 
12/22 – 04/23

CONTRACTS 4400010587 - TASK ORDERS 1 AND 16; 4400021974 - TASK ORDER 5 - H.011684- LA 327 SPUR: STARING LANE EXTENSION: East Baton 
Rouge Parish, LA. Senior Party Chief - topographic survey, terrestrial LiDAR, and drainage map for this project, being approximately 1.5 miles long, in 
between the intersections of La 42 (Burbank Dr.) and Staring Ln. and La 327 (Gardere Ln.) and La 30. The purpose of the project is to create a connecting 
route from Gardere to the intersection of LA 42 and Staring Ln.

05/21 – 12/22

CONTRACTS 4400010587 - TASK ORDER 18; 4400015237- TASK ORDER 1; 4400021974 - TASK ORDERS 1, 3, AND 4 - H.003931-CALCASIEU RIVER 
BRIDGE (HBI): Calcasieu Parish, LA. Senior Party Chief - topographic survey, Mobile and Terrestrial LiDAR, Multibeam Hydrographic survey of Lake Charles, 
and drainage mapping. This project is in a high-traffic industrial area along I-10 and is approximately 7 miles long. This Survey included four Phases of work, 
which were completed within a condensed timeline, requiring up to 6 Survey Crews being mobilized in order to meet deadlines for each Phase.

06/20 – 03/22
CONTRACT 4400017598- H.013979, H.013995, H.013992, H.013994, H.013985, H.013954, H.013990- RURAL BRIDGE REPLACEMENT INITIATIVE 
PHASE I; 7 STATE PROJECT NUMBERS (22 BRIDGE SITES): Districts 04, 05, 08 and 58. Senior Party Chief - topographic surveying and right-of-way 
mapping services for 22 bridge sites on 2 lane rural roadways.

01/20 – 10/20
CONTRACT 4400010587- TASK ORDERS 6, 7, AND 8- H.012588, H.012169, H.012587 I-10: ATCH BASIN BR-W. BATON ROUGE P/L, I-10: IBERVILLE 
P/L-W END MISS BR, I-10: W END OF BR 290-W END OF LA 415: West Baton Rouge & Iberville Parishes, LA. Senior Party Chief - complete topographic 
survey and Mobile LiDAR of approximately 18.3 miles along I-10, from the East end of the Atchafalaya Bridge to the West end of the I-10/LA 415 Interchange.

08/19 – 01/20
H.011670- I-10/LOYOLA INTERCHANGE IMPROVEMENTS: Kenner, LA. Senior Party Chief - Topographic Survey, Right- of-Way Survey, and Drainage 
Survey. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue and portions of Veterans Blvd 
for approximately 3.2 miles of roadway.
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FIRM EMPLOYED BY Forte and Tablada, Inc. 
NAME Noah Kimble YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 8

TITLE Party Chief YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 0

DEGREE(S) / YEARS / SPECIALIZATION N/A

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE NSPS Certified Survey Technician, Level I / 0724-8674

YEAR REGISTERED N/A DISCIPLINE N/A

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Party Chief
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

02/25 – Ongoing CONTRACT 4400021974 - TASK ORDER 13 - H.016278- US 167: MEDIAN IMPROVEMENTS: Vermilion Parish, LA. Party Chief - topographic and Mobile 
LiDAR surveying for median improvements of the US 167. The survey included over 2 miles along a divided 4 lane highway in a rural area.

01/25 – Ongoing CONTRACT 4400021974 - TASK ORDERS 9 AND 14; H.012449- KCS XINGS BETWEEN NORTH ST. & LOUISE (BTR): East Baton Rouge Parish, LA. Party 
Chief - topographic surveying. The Survey included 12 railroad crossings in a dense urban area, and roadways ranging from 2 to 4 lanes.

08/23 – Ongoing
CONTRACT 4400025029 - H.015547, H.015548, H.015549, H.015341, H.015551, H.015552, H.015545, H.015550, H.015544, H.015553- INFRASTRUCTURE 
INVESTMENT AND JOBS ACT (IIJA) OFF-SYSTEM BRIDGE PROGRAM- 10 STATE PROJECT NUMBERS (13 BRIDGE SITES): East Baton Rouge Parish, 
LA. Party Chief - topographic surveying and right-of-way mapping services for 13 bridge sites on 2 lane roadways.

06/21 – Ongoing
CONTRACT 4400019336 - H.014219, H.014222, H.014228, H.014231 AND H.014236 – RURAL BRIDGE REPLACEMENT INITIATIVE PHASE II; 5 STATE 
PROJECT NUMBERS (20 BRIDGE SITES): Districts 04 and 05, LA. Party Chief - topographic surveying and right-of-way mapping services for 20 bridge sites 
on 2 lane rural roadways.

08/19 – Ongoing
H.011670 - I-10/LOYOLA INTERCHANGE IMPROVEMENTS: Kenner, LA. Party Chief - Topographic Survey, Right- of-Way Survey, Drainage Survey, and 
Right-of-Way Monument Mapping. The project stretches along I-10, from the levee in Kenner to the Williams Blvd. off ramp, as well as Loyola Avenue and 
portions of Veterans Blvd for approximately 3.2 miles of roadway.

09/17 – Ongoing H.004273.5 – I-49 CONNECTOR, LA DOTD: Lafayette Parish, LA. Party Chief - topographic, terrestrial LiDAR scanning, and property surveying services for 
the I-49 Connector. The project is in a dense urban area and is approximately 5 miles long.

12/24 – 02/25 CONTRACT 4400021974 - TASK ORDER 10 - H.016311 - LA 1123: CREEK BRIDGES: Acadia Parish, LA. Party Chief - topographic survey services for 3 
bridge sites on 2 lane roadways. The purpose of this project was to replace small bridges with large box culverts.

12/24 – 02/25 CONTRACT 4400021974 - TASK ORDER 11 - H.016312 - LA 3116: CREEK BRIDGES: Acadia Parish, LA. Party Chief - topographic survey services for 3 
bridge sites on 2 lane roadways. The purpose of this project was to replace small bridges with large box culverts.

06/23 – 10/24 FP&C PROJECT NO. 50-J32-21-01 - JUBAN ROAD EXTENSION: Livingston Parish, LA. Party Chief - topographic surveying and Right-of-Way services. The 
purpose of the project was to construct a new roadway as a connection between US Highway 190 and Lockhart Road (LA Hwy 1026).

03/24 – 04/24
H.015935 LA HWY 47 OVER BAYOU BIENVENUE - EMERGENCY BRIDGE REPLACEMENT: St. Bernard/Orleans Parishes, LA. Party Chief - topographic, 
hydrographic, and LiDAR surveying for an emergency bridge replacement of the LA 47 bridge over Bayou Bienvenue. The survey included a 4-lane highway 
in an urban area.

01/23 – 01/24
CONTRACT 4400021974 - TASK ORDER 2- H.014218 US190-LIVINGSTON PARISH LINE: East Baton Rouge Parish, LA. Senior Party Chief - topographic 
survey, mobile LiDAR, and drainage mapping. This project is in a dense urban area and is approximately 4 miles long. The purpose of the project is to 
complete a road overlay and drainage improvements.
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FIRM EMPLOYED BY G.E.C., Inc.
NAME Brian Buckel, PE YEARS OF RELEVANT EXPERIENCE WITH THIS EMPLOYER 14

TITLE Senior Vice President, Construction YEARS OF RELEVANT EXPERIENCE WITH OTHER EMPLOYER(S) 31

DEGREE(S) / YEARS / SPECIALIZATION B.S. / 1981 / Civil Engineering

ACTIVE REGISTRATION NUMBER / STATE / EXPIRATION DATE 21816 / Louisiana / 09-30-2027

YEAR REGISTERED 1985 DISCIPLINE Civil Engineer

CONTRACT ROLE(S) / BRIEF DESCRIPTION OF RESPONSIBILITIES Role on this Project: Construction Support
EXPERIENCE DATES 
(MM/YY–MM/YY)

EXPERIENCE AND QUALIFICATIONS RELEVANT TO THE PROPOSED CONTRACT; I.E., “DESIGNED DRAINAGE”, “DESIGNED GIRDERS”, “DESIGNED INTERSECTION”, ETC.  EXPERIENCE 
DATES SHOULD COVER THE YEARS OF EXPERIENCE SPECIFIED IN THE APPLICABLE MPR(S).

Mr. Buckel joined GEC after 31 years of service with the Louisiana Department of Transportation and Development. He served as chief construction engineer 
for LADOTD from 2006 to 2012, where he managed the Construction Section as well as policy setting of construction projects. Additionally, he served 
as district construction engineer for seven years, managing the seven parishes under District 02. Mr. Buckel served as an area engineer throughout the 
state of Louisiana for seven years and was a project engineer in the New Orleans area for several years. As Chief Construction Engineer, he directed policy 
implementation, testing, and inspection of all asphalt pavement construction statewide. Building on his asphalt mix and laydown experience as project 
engineer and District Construction Engineer, he led the state into significant asphalt pavement innovations such as Superpave and warm mix. He has a 
working knowledge of major construction in urban areas, the constraints on operations, the control of traffic and public safety, the maintenance of traffic, 
and contract time with the CPM method used by LADOTD. He is currently responsible for oversight and management of all GEC Construction Division projects.

05/22-10/24
LASAFE AIRLINE AND MAIN COMPLETE STREETS: LaPlace, LA. Construction Project Manager - GEC developed typical sections and preliminary layout 
for the project in accordance with DOTD’s Roadway Design Procedures and Details Manual, which consists of a 10’ and 5’ sidewalk along the north side of 
US 61. Existing ditches will have pipes added and be reshaped to provide detention ponds to reduce time of concentration. Along Main St., the design will 
provide parallel parking utilizing decorative brick and permeable base to reduce time of concentration. Main Street (LA 44) was also rehabbed with a mill 
and overlay. Mr. Buckel oversaw the construction engineering and inspection services for the project.

06/22-Present
H.012465, SPN 44-23074 / DISTRICT 61 FLASHING YELLOW ARROW PART 3: Various Routes, Ascension, Assumption, Iberville, and St James Parishes, 
LA. Project Engineer - GEC is providing field inspection for the installation of drilled shaft foundations, traffic signalization, and related work, along with 
completing inspection paperwork, and project close out, as required by contract specifications and/or the DOTD Project Engineer.

09/12-Present

DPW 15-CEST-0001 / SALES TAX STREET AND ROAD REHABILITATION PROGRAM: East Baton Rouge Parish, LA. Principal-in-Charge - This project 
began in 1990, and GEC has been the prime consulting engineer, responsible for construction inspection for all City of Baton Rouge Street Improvements 
since 1991. In this role, GEC provides one project engineer, one senior chief inspector, and two chief inspectors. These inspectors must be certified by 
LADOTD in both asphalt and concrete construction. In addition, GEC provides between 5 and 6 inspectors certified by LADOTD in Asphaltic Concrete 
Paving, Portland Cement Concrete Paving or Embankment and Base Course construction.

01/24-Present

H.003931.6 / CALCASIEU RIVER BRIDGE OV: Calcasieu Parish, LA. Co-Project Manager and Project Engineer - Mr. Buckel is Project Manager for this 
alternative delivery P3 project to design and construct improvements to I-10 between the I-10/I-210 west interchange and the North Lakeshore/Ryan 
Street interchange in Calcasieu Parish. Mr. Buckel participates in project meetings. He is assisting with the overall project management and will be the lead 
Project Engineer for construction when it begins.

06/23-Present
H.010673 / US90Z, HARVEY CANAL TUNNEL REHABILITATION CE&I: Jefferson Parish, LA. Principal-in-Charge - GEC is responsible for the engineering 
and inspection services (CE&I) of the Harvey Canal Tunnel Rehabilitation Project which consists of the rehabilitation of the Harvey Canal Tunnel and its 
approaches along US90Z in Jefferson Parish. Mr. Buckel provides CPM Analysis services throughout construction.  

09/20-12/21
I-10 SERVICE ROAD BRIDGES: Slidell, LA. Construction Engineer - This project includes the replacement of a 5 span 100 feet long concrete slab span 
bridge over Reine Canal and 5 span 100 feet long slab span bridge with 30-degree skew over French Branch Canal. Mr. Buckel oversaw the construction 
engineering and inspection for this project.



G.E.C., INC.

I-10, LA 415 TO ESSEN LANE ON I-10 & I-12 
(BATON ROUGE, LA)
Client: LADOTD 

As a sub-consultant, GEC is providing project management, 
engineering and related design services to develop the 
construction plans for the Construction Management at Risk 
(CMAR) project for the improvements to I-10, including 
frontage roads, through the urban area of Baton Rouge.

SF 24-102 SECTIONS 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Road **
PROJECT NAME US 11 Improvements at Schneider Canal FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER H.011435 OWNER’S NAME St. Tammany Parish Government, LADOTD

PROJECT LOCATION Slidell, Louisiana OWNER’S PROJECT MANAGER Donna O’Dell

OWNER’S ADDRESS, PHONE, EMAIL 21490 Koop Drive, Mandeville, LA 70471, (985) 898-2522, dsodell@stpgov.org

SERVICES COMMENCED BY THIS FIRM (MM/YY) 03/15 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 4,900

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 08/16 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 442

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC designed improvements to US Hwy 11 at its intersection with the St. Tammany Parish flood protection levee near 
Lake Pontchartrain. The Parish funded design of the project and LADOTD funded construction. GEC accomplished 
all aspects of design with its own in-house personnel, excluding geotechnical services. GEC produced all plans and 
specifications for the improvements to this state route in accordance with LADOTD standards. GEC understood the 
importance of this project to St. Tammany Parish and, to ensure that the Parish did not lose Federal funding, GEC 
submitted final stamped plans to LADOTD for advertisement with the Parish’s approval before receiving a signed 
contract from the Parish. This project was also the first project ever designed with LADOTD specifications that included 
a levee. Construction of the project was completed in 2018. 

Originally a two-lane rural roadway with open ditches, GEC redesigned the state route as a divided four-lane road 
section with 10-ft. shoulders and raised median, incorporating full-width shoulders and curb and gutter drainage. The 
project also elevated US 11 approximately 10-ft. at the levee so that ongoing construction of the levee (in separate 
projects by the Parish) could continue without a break in flood protection at the highway. Approximately 2,300-ft. of 
the highway remained on-grade on embankment. The project was further complicated by the presence of Schneider 
Canal (approximately 90-100-ft. wide) which was directly adjacent and parallel to the levee. GEC redesigned the large 
triple-barrel box culvert cross drain under US 11 for Schneider Canal from its original 70-ft. length to 200-ft. 

The addition of the 10-ft. shoulders provides accessibility and a dedicated area for pedestrians and bicyclists while the 
drainage improvements reduce the risk of road flooding and water hazards for motorists. GEC’s design also incorporated 
protected turn and merge lanes along this non-signalized section, providing improved safety for motorists. Due to the 
absence of traffic signals, GEC engineers were required to perform extensive calculations to ensure optimal and safe function of traffic along the roadway. Other safety modifications 
of the project included signage and striping improvements and intersection safety modifications. A well-planned 3-phase sequencing plan enabled maintenance of traffic throughout 
construction. GEC staff also performed a level 2 Transportation Management Plan (TMP).  

Firm Members Involved:	 Jerome Lohmann, PE

The addition of a bike path provides accessibility 
and safety for pedestrians while the drainage 
improvements reduce the risk of road flooding 
and water hazards for motorists. 

17. Firm Experience

Completed project view of US 11 improvements



PAGE 54 OF 101

G.E.C., INC.

* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Road, Traffic, Bridge **
PROJECT NAME Bluebonnet Blvd. (Perkins Road to Picardy Avenue) FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER City-Parish Project No. 19-CP-HC-0034 OWNER’S NAME City-Parish of East Baton Rouge

PROJECT LOCATION Baton Rouge, Louisiana OWNER’S PROJECT MANAGER Daniel Rosenquist

OWNER’S ADDRESS, PHONE, EMAIL PO Box 1471, Baton Rouge, LA 70821, drosenquist@brla.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 09/20 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 2,505

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 1,312

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved:	 Cary Bourgeois, PE, Keith Rebello, PhD, PE, Varaprasad Venkata, PE, Jerome Lohmann, PE, Chris Nipper, PE

To improve safety for both vehicular and 
pedestrian traffic, GEC consolidated and 
removed driveways and altered parking 
encroachments along the corridor for 
improved access management principles. 
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plan view of improvements designed by GEC

GEC completed a design study, preliminary plans, and is currently 95% complete with the final design for the widening 
of Bluebonnet Blvd. from Perkins Road to Picardy Avenue and replacement of the existing bridges over Dawson Creek in 
accordance with MOVEBR Design Guidelines and the LADOTD Road Design Manual.

The traffic study identified two intersection locations along the corridor that had crash rates greater than twice the 
statewide average, one intersection that was on LADOTD’s high PSI list, and a segment that is on LADOTD’s high PSI 
segment and overrepresented crashes for rear-end and side-swipe crashes. Three pedestrian crashes occurred during the 
3-year analysis period, all at the same intersection, and the Bicycle Planning Tool showed the entire corridor having a poor 
bicycle LOS.

GEC’s design includes widening from four-lanes to a six-lane, curb and gutter boulevard with protected turn lanes, 
subsurface drainage, green infrastructure, and pedestrian facilities. To improve safety for both vehicular and pedestrian 
traffic, GEC consolidated and removed driveways and altered parking encroachments along the corridor for improved 
access management principles. GEC’s design includes a 10-ft. wide shared use path on the west side, a 5-ft. wide sidewalk 
on the east side, painted bike lanes, roadway markings, flashing beacons, bus stops, refuge islands, roadway warning 
lights, high visibility crosswalks, and planting buffers for improved pedestrian safety, accessibility, and mobility to area 
facilities. Other safety features implemented in GEC’s design includes extended turn lanes, upgraded signage, signal 
improvements, highly visible lane markings, protected merge and turn lanes, and rumble strips. GEC staff performed a 
level 2 Transportation Management Plan (TMP).  

GEC also provided a hydraulic analysis for the Dawson Creek Bridge replacement and a study of the existing bridge over Dawson Creek to determine whether the bridge should be 
widened or replaced in accordance with Part 1, Chapter 6 of the LADOTD BDEM. GEC recommended that the existing bridge be replaced. The new precast prestressed (LG type) 
girder bridges will provide five lanes of traffic (three through and two turn lanes) in the southbound direction and three lanes of through traffic in the northbound direction. The 
pedestrian facilities will continue across the bridges and will feature barriers to separate pedestrians/bicyclists from vehicular traffic. GEC is also participating in public and other 
agency meetings.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Other (Lighting), Road **
PROJECT NAME I-10 & I-12 College Dr Flyover Ramp Design-Build FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER H.013897 OWNER’S NAME LADOTD

PROJECT LOCATION East Baton Rouge Parish, Louisiana OWNER’S PROJECT MANAGER Peggy Jo Paine, PE

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capital Access Road, Baton Rouge, LA 70804, Peggy.paine@la.gov, (225) 379-1065

SERVICES COMMENCED BY THIS FIRM (MM/YY) 08/20 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 6,079

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 04/25 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 4,025

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved: Cary Bourgeois, PE, Keith Rebello, PhD, PE, Varaprasad Venkata, PE, Jerome Lohmann, PE, 
Chris Nipper, PE

GEC maintained 3 lanes of traffic on I-12 
WB and 2 lanes on I-10 WB throughout 
construction of the College Dr Flyover 
Ramp along a highly-congested 
interstate segment in Baton Rouge

Completed design of new flyover bridge

The BOH/GEC Team provided engineering and construction services for this urban freeway interchange Design-Build project 
which provides improved access to College Dr from westbound I-10 and I-12. 

GEC was the task lead for road and bridge design, in addition to design of the new I-10 westbound bridge and rehabilitation 
plans for the I-12 to I-10 Flyover and Essen Lane overpass. GEC implemented an innovative design which simplified the traffic 
movement on a new alignment that addressed impacts to surrounding areas and which was unforeseen in previous studies and 
design. The Team’s design improves the flow of traffic and safety by improving the I-10/I-12 merge through the elimination of 
lane changes that must occur when I-10 WB traffic exits at College Drive. The project required that 5 lanes of traffic be maintained 
at all times though this heavily traveled corridor. GEC staff developed bridge plans to construct the widening and rehabilitation in 
multiple phases to maintain the required 5 lanes of traffic. The project required a level 4 Transportation Management Plan (TMP).

GEC provided environmental compliance plans and permitting services, including adhering to and updating NEPA Documentation, 
environmental mitigation, wetland mitigation, SWPPP, tree impact plan, and permit modification services. GEC also revised 
the existing network study and conceptual alternatives analysis (line and grade alternatives), ROW acquisition plan, hurricane 
preparedness and evacuation plan, safety plans, and the Interchange Modification Report (IMR). GEC also provided public/
stakeholder outreach and conducted public meetings.

GEC provided the roadway construction plans for this project and was responsible for the geometric layout for the entire project, 
ensuring conformance to DOTD and AASHTO standards. GEC provided hydraulic design which included the design of several 
subsurface drainage systems and cross drains. GEC also performed hydraulic channel analysis to ensure the project did not 
negatively impact the surrounding areas. An opinion of probable cost for the project was also calculated by the GEC team and 
provided to the contractor. 

Construction began in May 2021 and the safer traffic configuration was opened to traffic in April 2025.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Road **
PROJECT NAME Sharp Road FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME St. Tammany Parish Government

PROJECT LOCATION Lafayette, Louisiana OWNER’S PROJECT MANAGER Christopher Corvers

OWNER’S ADDRESS, PHONE, EMAIL 21454 Koop Dr., Mandeville LA., 70471, (985) 898-2552, cjcorvers@stpgov.org

SERVICES COMMENCED BY THIS FIRM (MM/YY) 11/21 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 568

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 02/24 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 385

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Firm Members Involved: Cary Bourgeois, PE, Jerome Lohmann, PE, Christopher Nipper, PE

GEC completed preliminary and final plans for a 
portion of this project in 6 months to widen a narrow 
rural roadway in Mandeville and reduce the number 
of roadway departure crashes.

Aerial view of Sharp Road

GEC completed preliminary and final construction plans in accordance with AASHTO Standards and the LADOTD 
Road Design Manual for improvements to Sharp Road in Mandeville, LA. Sharp Road was a narrow two-lane 
roadway with steep open ditches and no shoulders or pedestrian facilities. The purpose of the project is to 
improve safety for this heavily trafficked roadway by improving pavement conditions, drainage, providing a safe 
place for pedestrians and bicyclists. 

GEC’s scope included developing preliminary and final plans to produce bid documents and construction 
engineering and inspection services for roadway improvements, subsurface drainage installation, sidewalk 
construction, and adhering to the requirements of the LADOTD Transportation Alternatives Program (TAP) grant 
funding. The improved design along the approximate 2.5-mile road section included the addition of sidewalks 
and subsurface drainage along the north side of the roadway for safer pedestrian access and improved ditches on 
the south side of the roadway (widening and safer side slopes) for reduced ponding along the roadway and safety. 
Studies show that flattening side slope of ditches and installing subsurface drainage reduces both the number 
and severity of collisions when compared to sections with steeper side slopes and no subsurface drainage (FHWA 
Roadside Improvements, 2017). The sidewalks were funded under the TAP program, which is a federally funded 
program with a goal of building a more balanced transportation system that includes pedestrians and bicyclists as 
well as the motoring public. The pedestrian features included the addition of a 5-to-7-ft. sidewalk along the north 
side of the roadway with associated subsurface drainage, pedestrian crossings, ADA-accessible ramps, signage, 
striping, and rumble strips. This provides a safe route for pedestrians and bicyclists to access neighborhoods and 
surrounding key destinations. GEC’s design also included standard safety features, including rumble strips, visible 
lane markings, shoulder wedge, and guardrails.

GEC provided hydraulic design in accordance with the current edition of the LADOTD Hydraulics Manual. GEC Environmental staff performed an analysis of potential environmental 
constraints to identify any major community issues impacted by the project during construction and operational phases of the project. GEC provided all permitting services, 
including Wetland permits (404 and Nationwide) and Section 10 permits from USACE and Scenic Rivers permit (as applicable). Other GEC services included project status reports, 
pre-bid and preconstruction meetings, and submission of design schedule. 

GEC provided construction engineering inspection services Phase I of the project which has been constructed. Final plans for Phase 2 of Sharp Road have been submitted and 
approved by the Parish. The project is under construction.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

FIRM NAME G.E.C., Inc. DISCIPLINE(S)* Road **
PROJECT NAME LASAFE Airline and Main Complete Streets FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME St. John the Baptist Parish

PROJECT LOCATION Laplace, Louisiana OWNER’S PROJECT MANAGER Peter Montz

OWNER’S ADDRESS, PHONE, EMAIL 1811 W. Airline Hwy., LaPlace, Louisiana 70068, 985-359-1037

SERVICES COMMENCED BY THIS FIRM (MM/YY) 09/19 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $ 1,241

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 10/24 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $ 996 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

GEC provided all necessary engineering design for the Airline and Main Complete Streets project, a resilient infrastructure 
and community nonstructural mitigation/flood risk reduction project in LaPlace. The vision for this project is to serve 
as an example project of how to plan for a future of heightened flood risk in a low risk area by incorporating storm 
water management strategies into public infrastructure projects while providing residents with enhanced active 
transportation options for the corridor, providing an opportunity to retrofit the corridor into a more walkable, livable 
space while allowing consistency with LADOTD project guidelines. The scope of services ranged from civil engineering 
design, environmental engineering, traffic engineering, topographic survey in accordance with LADOTD standards, SUE, 
geotechnical investigation, water and sanitary sewer relocation, and landscaping services (green infrastructure component 
along the drainage ditches), along with bidding, construction administration, and resident inspection services. Funding for 
this project was secured through the National Disaster Resilience Competition (NDRC), sponsored by the U.S. Department 
of Housing and Urban Development (HUD) for LASAFE – Louisiana’s Strategic Adaptations for Future Environments.

GEC developed typical sections and preliminary layout, which consisted of a 10’ and 5’ sidewalk along the north side of 
US 61. Existing ditches had pipes added and were reshaped to provide detention ponds to reduce time of concentration. 
Along Main St. (LA 44), GEC designed parallel parking utilizing decorative brick and permeable base to reduce time of 
concentration. LA 44 was also rehabbed with a mill and overlay.  GEC also performed the design and illumination of the 
shared use path along Airline Highway that connects to Main St. (LA 44) and accommodates pedestrians and bicyclists. This 
included additional illumination design for the park which contains educational components related to LASAFE strategies 
incorporated into the design. This project included a Level 2 Transportation Management Plan (TMP).

GEC conducted field surveys for a wetland delineation within the project footprint and prepared a wetland delineation 
report that was submitted to the New Orleans Corps of Engineers to request a Preliminary Jurisdictional Determination 
(JD). GEC also prepared and submitted Corps of Engineers Section 404 Wetland permit application, Louisiana Department 
of Natural Resources Coastal Use permit application, and requested a Letter of No Objection from the Pontchartrain Levee 
Board for activities proposed within 1,500 feet of the Mississippi River Main Line Levee.  GEC coordinated with all three 
agencies through the completion of each permit or request.

GEC engineers calculated preliminary quantities and developed a preliminary estimated construction cost. The final engineering plans and specifications were completed in 
accordance with the LADOTD Roadway Design Procedures and Details Manual. Additionally, staff developed fees for all costs from surveying to construction.

Firm Members Involved: Cary Bourgeois, PE, Jerome Lohmann, PE, Christopher Nipper, PE

This project includes the design of a 
roadway with Complete Streets and Green 
Infrastructure design elements in accordance 
with LADOTD Roadway Design Procedures and 
Details Manual.

Completed road improvement project with bike lanes and 
new sidewalks
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Akhil Chauhan, Ari Deitch, Jose M. Rodriguez, Max Aguirre, David Fulks

FIRM NAME Arcadis U.S., Inc. DISCIPLINE(S)* Planning, Traffic, Road **
PROJECT NAME IDIQ Contract for Safety Studies FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER 4400004404 OWNER’S NAME Louisiana Department of Transportation and Development (LADOTD)

PROJECT LOCATION Statewide, LA OWNER’S PROJECT MANAGER Adriane McRae

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802, 225 379 1950, adriane.mcrae@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 08/14 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $1,250

SERVICES COMPLETED BY THIS FIRM    (MM/YY) 03/21 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $1,085

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

 

 

I-49 Interchange Safety Feasibility Study, Lafayette Parish

•	 Collected traffic count data and conducted traffic analysis for existing and future years. Analysis utilized Vistro 
and Sidra software. Developed optimized signal timing plans. 

•	 Reviewed crash reports and conducted historical crash analysis to identify safety deficiencies.
•	 Developed alternatives that seek to address operational and safety needs along I-49 and at interchange 

locations. 
•	 Provided Stage 0 Documentation including Preliminary Scope and Budget and Environmental Checklists

New Orleans Pedestrian Safety Feasibility Study, Orleans Parish

•	 Collected traffic and pedestrian count data at 20 high-risk intersections with a history of pedestrian fatalities.
•	 Conducted traffic analysis of existing and future year conditions using VISTRO and SIDRA
•	 Performed in depth analysis of crash history with a focus on pedestrian and bicycle crashes.
•	 Developed safety countermeasures to address identified operational and safety needs, including traffic signal, 

signing, and striping improvements.
•	 Conducted benefit-cost analysis for proposed countermeasures using HSM predictive methods.
•	 Coordinated closely with LADOTD and NORPC to develop context sensitive solutions.
•	 Provided Stage 0 Documentation - Preliminary Scope and Budget and Environmental Checklists.

Baton Rouge Pedestrian and Bicycle Safety Action Plan and Road Safety Assessments; EBR Parish

•	 Developed safety action plan: Identified 10 locations with highest risk of ped / bike crashes.
•	 Conducted Road Safety Assessments using a multi-disciplinary team of transportation engineers.
•	 Developed safety countermeasures to address operational and safety needs.
•	 Coordinated closely with LADOTD, District, and Stakeholders to develop context sensitive solutions.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Akhil Chauhan, Ari Deitch, Max Aguirre

The LADOTD’s traffic engineering IDIQ contract encompasses a wide variety of transportation services throughout the 
state, and Arcadis was selected to provide these services, which are listed as follows:

Traffic Engineering Studies: Traffic studies included interchange justification studies and corridor studies that involved 
traffic data collection, crash analysis, volume projections, signal warrant analysis, traffic modelling, microsimulation 
(Vissim), Vistro, Sidra, Highway Capacity Software analysis, Tier 1 and Tier 2 alternative development, and predictive 
safety analysis.

As part of this contract, Arcadis developed the first mesoscopic models (using Dynameq) in Louisiana for EBR and Bossier 
Parishes to identify construction mitigation strategies. Arcadis organized Dynameq software trainings with LADOTD staff 
to demonstrate software capabilities and calibration criteria.

Traffic Engineering Design / Alternative Development: Alternatives were developed using a tiered data driven approach to address specific needs of the project. Tier 1 analysis 
evaluated a wide range of alternatives through a high-level evaluation of operational and safety performance, and right-of-way and environmental constraints. Tier 2 analysis 
involved a more detailed analysis through development of conceptual layouts and critical geometry, traffic analysis, predictive safety analysis, benefit-cost analysis, and detailed 
ROW and environmental impacts. Alternatives typically included access management, corridor expansion, interchange access improvements, enhanced traffic signing, traffic signal 
timing optimization, and channelizing treatments to promote safety and mobility.

Study Documentation: Comprehensive engineering reports were prepared in accordance with TEPR requirements to document the project purpose and need, study methodology, 
recommendations, and results. Additionally, some studies involved the development of Interchange Modification / Justification Reports. Stage 0 documentation including Preliminary 
Scope and Budget and Environmental Checklists were provided as appropriate.

Task orders delivered under this contract included the following projects:

•	 Signal Warrant Analysis

•	 Traffic Modeling

•	 Aerial Photography & Field Verification

•	 Traffic Data Collection

•	 Intersection / Corridor / Network Analysis

•	 Traffic Signal Design & Inventory

•	 Stage 0 Feasibility Studies

Mesoscopic Model (Dynameq) Developed for EBR Parish 
to Evaluate Mitigation Strategies for I-10 Widening

FIRM NAME Arcadis U.S., Inc. DISCIPLINE(S)* Traffic, Planning, Road **
PROJECT NAME Traffic Engineering IDIQ FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER 4400008292 OWNER’S NAME Louisiana Department of Transportation and Development (LADOTD)

PROJECT LOCATION Statewide, LA OWNER’S PROJECT MANAGER Jody Colvin

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Rd, Baton Rouge, LA 70802, 225 242 4635, jody.colvin@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/17 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $1,330

SERVICES COMPLETED BY THIS FIRM  (MM/YY) 01/20 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $1,285

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Akhil Chauhan, Ari Deitc, Max Aguirre

Arcadis was selected to provide traffic engineering services including traffic data collection, signal 
warrant analysis, intersection/corridor analysis, traffic signal inventory (TSI), and traffic signal design 
plans. Example task orders delivered under this IDIQ are described below:

US-90 Signal Timing Upgrades; Lafayette Parish

•	 Collected traffic data including classification tube counts, turning movement counts, peak period 
observations, and travel time information.

•	 Conducted traffic signal inventory for all signalized intersections.

•	 Performed corridor traffic analysis using Synchro Software.

•	 Developed optimized signal timing plans to maximize the performance of the existing network.

•	 All study tasks and documentation were completed in accordance with TEPR guidelines

East Baton Rouge Signal Design and Detection Upgrades; EBR Parish

•	 Conducted traffic signal inventory for 39 signalized intersections in EBR Parish.

•	 Developed signal design plans showing equipment and detection layout, wiring diagram, timing 
plans, and quantities.

•	 Coordinated with product manufacturers to understand capabilities, specifications, and 
limitations of magnetometer detection systems. 

•	 Designed signal equipment and detection to support signal performance measures for signals 
along critical corridors within EBR Parish.

•	 Construction plans and quantities were completed for all 39 signalized intersections. Plans were 
developed and finalized within an expedited 6-month schedule.

FIRM NAME Arcadis U.S., Inc. DISCIPLINE(S)* Traffic, Data Collection **
PROJECT NAME Traffic Signal Design IDIQ FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER 4400008852 OWNER’S NAME Louisiana Department of Transportation and Development (LADOTD)

PROJECT LOCATION Statewide, LA OWNER’S PROJECT MANAGER Andre Fillastre

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802, 225 242 4646, andre.fillastre@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 12/16 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $2,000

SERVICES COMPLETED BY THIS FIRM (MM/YY) 02/20 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $216

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

Optimized signal timing plan created using Synchro Software – US-90 Signal 
Timing Upgrades

Signal Design Plans showing equipment layout and wiring diagram at
Florida Blvd and 2nd Street – EBR Signal Design and Detection Upgrades
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Brad Holleman, PLS, PE, Ross Wilson, PLS, Rachel Waldroup, LSI/PLS, Tommy Lake, Noah Kimble

Forte and Tablada has successfully executed a comprehensive range of task orders under the Louisiana Department of Transportation’s 
(LA DOTD) Topographic Surveying Indefinite Delivery, Indefinite Quantity (IDIQ) contract. Our commitment to precision and adherence to 
LA DOTD Location and Survey Manual standards ensured the accurate data collection for supporting transportation infrastructure projects 
across Louisiana on the task orders listed below: 

•	 H.011684	 LA 327 Spur: Staring Lane Ext. 	 $191,159

•	 H.012343	 Sunshine Bridge Repair		  $583,261

•	 H.012588	 I-10: Atch Basin Br-W BR P/L	 $225,380

•	 H.012169	 I-10: Iberville P/L – W End Miss Br 	 $139,949

•	 H.012587	 I-10: W End of Br 290- LA 415	 $131,429

•	 H.011970	 LA 182: Bayou Terrebonne Bridges	 $119,921

•	 H.013946	 Sunshine Bridge Pier Four		  $35,701

•	 H.000303	 Danziger Bridge Rehabilitation	 $217,757

•	 H.012083	 I-10:Calcasieu Bridge INT Repairs	 $327,054

•	 H.014628	 LA 397: Turn Lanes at Rice Mill	 $104,896

•	 H.003931	 Calcasieu River Bridge (Phase 2)	 $899,103

FIRM NAME Forte and Tablada, Inc. DISCIPLINE(S)* Survey **
PROJECT NAME Contract No. 44-10587 Contract for Professional Surveying Services FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER Multiple S.P.N. OWNER’S NAME LADOTD

PROJECT LOCATION Statewide, LA OWNER’S PROJECT MANAGER Stanley Ard

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70804, (225) 379-1292, stanley.ard@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 06/17 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $3,000

SERVICES COMPLETED BY THIS FIRM (MM/YY) 06/22 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $3,000

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Brad Holleman, PLS, PE, Ross Wilson, PLS, Rachel Waldroup, LSI/PLS, Tommy Lake, Trent Iglehart

Forte and Tablada completed this survey comprised of four task orders under multiple IDIQ Contracts 
for Professional Surveying Services for LADOTD. Spanning approximately 7 miles, it involved a 
comprehensive topographic survey of interstate I-10, the I-10 Bridge over the Calcasieu River, and 
the Calcasieu River Ship Channel, with much of the work conducted within a high-traffic industrial 
area. Our team established primary survey control, including deep rod monuments meeting National 
Geodetic Survey standards, to ensure accurate data collection. We conducted a comprehensive 
topographic survey that met LADOTD On-System survey standards, utilizing conventional, terrestrial 
LiDAR, and Mobile LiDAR survey methods to minimize risks to field crews. Particularly, LiDAR 
survey methods enabled detailed capture of deck and substructure features of multiple bridges. 
Additionally, we performed a multibeam hydrographic survey of the channel, adjacent water bodies, 
and canals within the project limits, which included identifying existing bridge substructures, fender systems, and debris, complemented by a magnetometer survey. Services also 
encompassed producing an existing drainage map covering the survey area and a half-mile perimeter beyond, as well as utility surveys assisted by a Subsurface Utility Engineer’s 
utility locations. The project’s magnitude necessitated the mobilization of up to 6 crews, demonstrating Forte and Tablada’s capability to efficiently execute large-scale topographic 
survey tasks within tight project timelines.

FIRM NAME Forte and Tablada, Inc. DISCIPLINE(S)* Survey **
PROJECT NAME Calcasieu River Bridge (HBI) FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER H.003931 OWNER’S NAME LADOTD

PROJECT LOCATION Calcasieu, Louisiana OWNER’S PROJECT MANAGER Barrett Smith

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802, 225-379-1292, Barrett.Smith@la.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/23 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $4,282

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $4,282

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Ross Wilson, PLS, Rachel Waldroup, LSI/PLS, Tommy Lake

Forte and Tablada performed services as prime surveyor, overseeing QA/QC processes across collaborating survey 
firms in a comprehensive project spanning from the Kenner levee to the Williams Blvd. off-ramp, inclusive of sections 
of Loyola Avenue and Veterans Blvd. Our oversight encompassed topographic surveys, right-of-way mapping, 
property surveys, drainage surveys, right-of-way monument mapping, and rigorous QA/QC oversight for this design-
build initiative. During the collaborative effort, our expertise ensured seamless coordination and adherence to quality 
standards, underscoring our role in maintaining project integrity and success despite challenges such as a compressed 
schedule and the rapid subsidence of the Airport entryway, which was located in marshland terrain.

FIRM NAME Forte and Tablada, Inc. DISCIPLINE(S)* Survey **
PROJECT NAME I-10/Loyola Interchange Improvements FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.011670 OWNER’S NAME LADOTD

PROJECT LOCATION Kenner, LA OWNER’S PROJECT MANAGER Tim Nickel, P.E.

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70804; 225-379-1292; Timothy.Nickel@LA.gov

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/19 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $1,311

SERVICES COMPLETED BY THIS FIRM (MM/YY) 01/20 COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $552

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Suzanne McCain, PE, LSI, Dorrie Dorsey, Steven Vickery, Peter Utesch, LSIT

The I-10 Mobile River Bridge and Bayway Project is a transformative infrastructure initiative designed to improve mobility and safety along Interstate 10 in Alabama. Spanning the 
Mobile River and Mobile Bay, the project will construct a new six-lane cable-stayed bridge and replace the existing Bayway with an elevated structure to withstand storm surges and 
future sea-level rise. T2ue is providing designating (CI/ASCE 38-22 Quality Level B) and locating (CI/ASCE 38-22 Quality Level A) SUE services.

FIRM NAME T2 UES, Inc. d/b/a T2 Utility Engineers DISCIPLINE(S)* ** Other (SUE Services) **
PROJECT NAME Mobile River Bridge FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER AL68900201 OWNER’S NAME ALDOT

PROJECT LOCATION Mobile, AL OWNER’S PROJECT MANAGER Edwin Perry III

OWNER’S ADDRESS, PHONE, EMAIL 1701 I-65 West Service Road North, Mobile, AL 36618, 251-470-8220

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/2023 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $1,178

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $1,178

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Suzanne McCain, PE, LSI, Daryl Thie, PLS

T2ue provided records research (CI/ASCE 38-02 Quality Level D), designating (CI/ASCE 38-02 Quality Level B) and locating (CI/ASCE 38-02 Quality Level A) subsurface utility 
engineering throughout the 7-mile project corridor. T2ue was given multiple subsurface utility engineering tasks in the process of aiding the design team. T2ue developed a 
comprehensive map based on record collection and discussions with utility representatives. From this, the design team had a preliminary utility map to determine larger systems 
to avoid during preliminary design. Once the Quality Level D map was complete T2ue began its field investigation of Quality Level B designating. This immense task required major 
coordination efforts to schedule crews for T2ue and the multiple survey crews on the team to ensure that the utility markings were collected timely and correctly. T2ue was able 
to bring in resources from other regions to increase the productivity of the local crews and meet project milestones. The mapping data from both survey firms was compiled into 
an organized central location in order to properly review. This review is a part of T2ue’s stringent Quality Control process that goes into projects large and small and overseen by 
experienced Subsurface Utility Engineering professionals. After compiling the Quality Level B map, T2ue began its Quality Level A portion of the project to establish elevations on 
critical utility systems as well as unknown utilities found in the Quality Level B mapping. T2ue’s overall efforts established an extensive Quality Level B map with Quality Level A 
information throughout the project corridor in combination with the Utility Coordination to keep utility owners aware of the mapping progress.

FIRM NAME T2 UES, Inc. d/b/a T2 Utility Engineers DISCIPLINE(S)* ** Other (SUE Services) **
PROJECT NAME I-49 Lafayette Connector FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.004273.5 OWNER’S NAME LADOTD

PROJECT LOCATION Lafayette Parish, LA OWNER’S PROJECT MANAGER Timothy Nickel, PE

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802, 225-379-1232

SERVICES COMMENCED BY THIS FIRM (MM/YY) 07/2015 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $1,417

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $1,417

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Suzanne McCain, PE, LSI

T2ue was provided with SUE drawings for the project limits of the Belle Chasse Bridge and Tunnel replacement. With this information, before project award, T2ue developed a 
detailed conflict matrix identifying potential conflicts between the preliminary design and existing utilities. After project award, we quickly moved into Utility Coordination. A 
meeting was held with all affected utility providers, DOTD, the designers and the contractor. Each utility provider was given a map of the SUE survey for their services to compare 
with their records. Subsequent meetings have been held with individual utility companies to review in detail which services will need to be relocated. T2ue created a KMZ file 
containing all utility services, the project centerline, edges of the roadway, required right-of-way lines, and sub-surface drainage structures. This gives us a scale drawing in real-
world coordinates that we can take into the field to confirm utility conflicts and possible locations for utility relocation. T2ue has prepared Engineering Authorization Agreements 
to each utility provider to alert them to begin the engineering process for their relocation plans. As these plans are being prepared, close coordination between all utility providers, 
T2ue, the contractor and designers will be necessary to ensure the smooth installation of new facilities in a timely manner.

FIRM NAME T2 UES, Inc. d/b/a T2 Utility Engineers DISCIPLINE(S)* ** Other (SUE Services) **
PROJECT NAME Belle Chasse Bridge and Tunnel Replacement FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER H.004791.6 OWNER’S NAME LADOTD

PROJECT LOCATION Plaquemines Parish, LA OWNER’S PROJECT MANAGER Nick Olivier

OWNER’S ADDRESS, PHONE, EMAIL 1201 Capitol Access Road, Baton Rouge, LA 70802, 225-379-1133

SERVICES COMMENCED BY THIS FIRM (MM/YY) 01/2020 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $501

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $501

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Seneca Toussant PE, Lyle Tynes, EI, Roman Hundley

FIRM NAME La Terre Engineering, LLC DISCIPLINE(S)* Road **
PROJECT NAME LTIF 2.0 Road Projects FIRM RESPONSIBILITY (PRIME OR SUB?) Prime

PROJECT NUMBER N/A OWNER’S NAME Office of Louisiana Highway Construction

PROJECT LOCATION Multiple Locations Louisiana OWNER’S PROJECT MANAGER Bailey Bergeron

OWNER’S ADDRESS, PHONE, EMAIL 1308 Camelia Blvd, Suite 200, Lafayette LA 70508, 337.233.9914, baileybergeron@ddgpc.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 11/25 TOTAL CONSULTANT CONTRACT COST ($1,000’S) $2,212

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $2,212

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

La Terre Engineering LLC (LTE) was selected by the Office of Louisiana Highway Construction to provide road design services for 
three (3) road rehabilitation projects: 

•	 O.R.2025.05.003/PA050021: I-20: 1.9 M E LA 577 – Walnut Bayou

•	 O.R.2025.02.005/PA610029: LA 398: LA 1 - LA 662

•	 O.R.2025.58.004/PA580003:US 165: State Route in Olla

LTE prepared preliminary and final plans in accordance with The design and preparation of preliminary plans shall be in 
accordance with the requirements outlined in the latest Louisiana Standard Specifications for Highways and Bridges and in the 
current editions of DOTD’s Roadway Design Procedures and Details Manual, Guidance for PRR Projects, 3R Minimum Design 
Guidelines and DOTD Pavement PRR Minimum Design Guidelines, and DOTD Minimum Design Guidelines for the three projects 
which totaled approximately 23 miles of roadway.
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* If there is more than one discipline included in the proposal, then indicate which discipline(s) this project is being used to represent. **This field cannot be left blank and N/A is not acceptable. The 
only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic. 

Firm Members Involved:	 Seneca Toussant PE, Lyle Tynes, EI, Roman Hundley

La Terre Engineering, LLC (LTE) is a subconsultant to Stanley Consultants providing engineering design services 
for the widening and reconstruction of existing Taxiway F at the Baton Rouge Metropolitan Airport (BTR). BTR is 
seeing an increase in demand for apron and taxiway access by larger privately owned general aviation aircraft  
With the increase in size of aircraft being used in this area comes the need to widen the existing 40’ wide 
segment of Taxiway F that is only currently designed to accommodate Taxiway Design Group II (TDG- II) aircraft 
to a 50’ wide taxiway that could potentially accommodate up to a TDG-IV aircraft.

LTE is responsible for evaluating the existing subsurface drainage system in accordance FAA AC 150/5320-5D 
Airport Drainage Design and prepare recommendations, preliminary and final construction documents for 
required subsurface drainage improvements.

FIRM NAME La Terre Engineering, LLC DISCIPLINE(S)* Road **
PROJECT NAME Taxiway F Reconstruction FIRM RESPONSIBILITY (PRIME OR SUB?) Sub

PROJECT NUMBER 22-ES-BTR-012 OWNER’S NAME Baton Rouge Metropolitan Airport

PROJECT LOCATION Baton Rouge, LA OWNER’S PROJECT MANAGER Graham Wlifong, PE

OWNER’S ADDRESS, PHONE, EMAIL 700 Main Street, Suite 405, Baton Rouge LA 70802, 225.388.4229, WilfongGraham@stanleygroup.com

SERVICES COMMENCED BY THIS FIRM (MM/YY) 04/24 TOTAL CONSULTANT CONTRACT COST ($1,000’S) N/A

SERVICES COMPLETED BY THIS FIRM    (MM/YY) Ongoing COST OF CONSULTANT SERVICES PROVIDED BY THIS FIRM ($1,000’S) $65

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
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Experience & Capacity
G.E.C., Inc. (GEC) will serve as a partner to LADOTD by providing a multidisciplinary 
team with experience in surveying, road and bridge design, traffic engineering, hydraulic 
analysis and design, and construction support for LADOTD projects statewide. Our 
staff is familiar with LADOTD standards, processes, review expectations, and district 
coordination requirements associated with project delivery.  

Our leadership team, Cary Bourgeois, PE, Jerome Lohmann, PE, and Chris Nipper, PE 
offers multi‑generational experience with LADOTD, representing more than 95 years of 
combined expertise. This includes direct work within LADOTD and long‑term delivery 
of roadway projects administered by both Headquarters and District offices statewide.

Chris will serve as project manager. He has 11 years of roadway design and project 
management experience under LADOTD standards, including serving in the LADOTD 
Road Design Section and providing all roadway and hydraulic design for the College Drive 
Flyover Design-Build project. This background provides direct familiarity with LADOTD 
internal workflows, design review practices, and documentation requirements.

This team was built to support simultaneous Task Orders and provide LADOTD with the 
flexibility and bench strength required for this IDIQ contract. Arcadis, Forte & Tablada, 
and La Terre strengthen roadway design capacity while providing complementary 
traffic and surveying services. T2UE adds SUE support. Together, the team can work 
independently or collaboratively to deliver multiple Task Orders concurrently. This 
structure functions as parallel design capacity within a single IDIQ contract.

GEC’s roadway portfolio spans more than 40 years and includes pavement preservation, 
overlays, roadway widenings, new urban corridors, and interstate projects. Our 
engineers have designed facilities across all major AASHTO functional classifications 
and have performed roadway design services on state routes through direct LADOTD 
contracts as well as municipal permits. Through our experience, our team is equipped 
with knowledge and lessons learned, knowing how to proactively approach various 
types of projects to provide successful and timely deliverables.

Project Understanding & DOTD Support
GEC understands that the LADOTD Road Design Section manages roadway projects 
under varying workloads, funding cycles, and project delivery timelines. Under this IDIQ, 
we will provide added design capacity and function as an extension of the Road Design 
Section to help advance roadway projects efficiently in support of program and letting 
schedules.

We understand that each Task Order carries different expectations for scope definition, 
delivery timeframe, and coordination effort. We have experience delivering LADOTD 
projects under these varying conditions and structured our team to mobilize quickly and 
adjust resources as required to support concurrent assignments.

This IDIQ is understood to be a capacity relief and delivery support tool for LADOTD. GEC’s 
role is to supplement internal resources, expedite project advancement where needed, 
and maintain consistency with LADOTD standards, procedures, and expectations.

Approach 
GEC’s approach to this IDIQ emphasizes early coordination, disciplined scoping, and 
efficient execution. Each Task Order will be managed to support LADOTD priorities while 
minimizing the level of day to day coordination required from LADOTD staff. 

GEC’s project management approach includes:
•	 Early alignment on scope, schedule, and expectations
•	 Task specific staffing matched to project needs
•	 Clear communication and documentation throughout project delivery
•	 Focused coordination with Headquarters and District personnel

Methodology
SCOPING MEETING

Once a notice that a potential Task Order may be assigned, GEC will coordinate a 
Scoping Meeting with LADOTD to establish the scope of work, project termini, and 
project schedule. This meeting allows both parties to develop a shared understanding of 
expectations prior to Task Order definition. Information from the Scoping Meeting will be 
used to establish a well‑defined scope of work, develop a preliminary project schedule, 
and prepare a detailed cost estimate to support efficient Task Order negotiations. 

Based on the agreed upon scope, GEC will prepare an initial project schedule reflecting 
sequencing and concurrent task opportunities appropriate for the assignment. A sample 
schedule illustrating a typical Task Order that may be issued under this IDIQ is provided 
in Figure 1. Early coordination during this phase supports clear work definition and sets 
the framework for efficient project execution once the Task Order is issued.

PROJECT KICKOFF

Upon Task Order initiation and receipt of NTP, GEC will then hold a Kickoff Meeting 
with LADOTD staff. Prior to the Kickoff Meeting, GEC will provide the project schedule 
discussed during the Scoping Meeting along with a preliminary Design Report or Design 
Criteria summary to facilitate key design consideration discussions. 

The Kickoff Meeting will confirm design criteria, delivery milestones, applicable 
standards, coordination requirements, and known constraints. GEC will document 
meeting decisions and action items and distribute minutes following the meeting. A 
team site visit will be conducted to verify existing conditions and identify early design 
considerations.

TOPOGRAPHIC SURVEYS 

Forte & Tablada (F&T) will begin the topographic survey work immediately after the 

IDIQ Contract for Road Design, Statewide
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Kickoff Meeting.  All survey work will be performed in accordance with the latest edition 
of the LADOTD Location and Survey Manual and will follow accepted LADOTD practices 
for horizontal and vertical control, data collection, and electronic deliverables.

F&T is capable of utilizing 3D terrestrial laser scanning in conjunction with conventional 
survey methods when appropriate for the project. The use of laser scanning allows for 
rapid collection of dense topographic data, providing early access to existing condition 
information that supports timely initiation of roadway design activities. This approach 
can be particularly beneficial on projects with tight schedules, complex geometry, or 
high‑traffic corridors where data collection efficiency is critical. Survey data will be 
coordinated directly with the design team to allow survey information to be incorporated 
into the design process as it becomes available, supporting concurrent progression of 
survey and design tasks. All scanning and survey deliverables will comply with LADOTD 
standards related to terrestrial and mobile scanning.

If Right-of-Way services are required, F&T offer extensive experience in preparing 
property surveys and right-of-way maps for LADOTD.	    

TRAFFIC SERVICES

Any required traffic related services will be performed by Arcadis.  Arcadis’ traffic 
engineers include certified Professional Traffic Operations Engineers (PTOEs) and staff 
who have completed LADOTD’s Traffic Engineering Process and Report (TEPR) training 
requirements. Traffic services will be provided in accordance with LADOTD’s Traffic 
Signal Design Manual, Sign Manual, Pavement Markings Manual, and the TEPR.TMPs 
will be prepared in accordance with EDSM VI.1.1.8, with the level of effort tailored to the 
specific TO requirements. Arcadis will coordinate closely with LADOTD to obtain available 
traffic volume, crash, and roadway data, and will collaborate directly with the roadway 
and bridge design teams during analysis and plan development. For projects involving 
construction phasing or maintenance of traffic, Arcadis will support development of Work 
Zone Impact Management Strategies that align traffic operations, safety objectives, and 
constructability considerations to minimize impacts to the traveling public.

PRELIMINARY & FINAL PLAN DEVELOPMENT

The GEC team is highly familiar with LADOTD Road Design completion milestones and 
understands what is required at each submittal throughout preliminary and final plans. 

Our team will design in accordance with the LADOTD Road Design Manual and Bridge 
Design Evaluation Manual, Policy of Geometric Design of Highways and Streets, LADOTD 
Hydraulic Manual, LADOTD Minimum Design Guidelines, and all other applicable 
guidelines. Our staff have also been trained in Bentley’s OpenRoads Designer (ORD) as 
early as 2023 and are equipped to handle projects in ORD should the need arise.

In the event bridge design is required, the GEC Team has extensive experience designing 
bridges in accordance with LADOTD standards.

Preliminary Plans

Upon receiving the topographic survey, preliminary design development will commence, 

utilizing all the information that was gathered from the field, traffic studies, etc. First, the 
horizontal and vertical geometry will be set, which is needed for the 30% Preliminary 
Plan submittal, should DOTD feel this submittal necessary. This will be followed by 
drainage design, then 3D modeling to develop the cross sections, earthwork, limits of 
construction, and then ultimately any additional right-of-way that might be required. 
GEC believes this information is critical for 60% preliminary plans as this allows LADOTD 
to review and approve the design as early as possible in the project schedule. Developing 
this level of detail early on provides LADOTD with a more comprehensive understanding 
of the project impact and footprint. 

We will begin development of the Hydraulics Report at this time and will submit it with 
the 60% Preliminary Plan set. This will also allow for a more productive and informed 
Plan-in-Hand meeting since LADOTD has already reviewed a comprehensive plan set 
during the 60% preliminary plan phase.

Once the Plan-in-Hand is completed, the GEC Team will develop the 100% preliminary 
plans addressing all action items from the Plan-in-Hand. During this time GEC will finalize 
the estimated quantities and opinion of probable construction cost, along with the 
Design Report and any Design Waivers or Exceptions that might be needed. Any required 
right-of-way will also be finalized during this phase to enable the timely development of 
60% Base Right-of-Way Maps. 

Final Plans

Once environmental clearance has been achieved, and the NTP issued, 60% Final Plan 
development will begin along with 60% Base Right-of-Way maps, if required. If a new, or 
replacement, bridge is proposed it’s at this time that the geotechnical information will 
be finalized, and pile lengths, and other required structural information, will be included 
in this plan set. The final hydraulics report, including all calculations and supporting 
materials, will be included in this submittal as well.

After the 60% Final Plans have been submitted, GEC will develop the 95% Final Plan 
submittal. This submittal will contain a complete construction plan set, including all 
standard plans and special details required. The Road Design Final Plans QA/QC Checklist 
will be included, along with the Plan Constructability Review Form. GEC understands 
that LADOTD sometimes prefers to supplement the Plan Constructability Review Form 
with a 95% Final Plans meeting.

Upon completion of 95% Final Plans, 98% Final Plans will begin. At this stage, a full 
construction plan set will be submitted, along with all necessary documentation, cost 
estimates, special provisions, and forms. GEC is aware that LADOTD can elect to proceed 
to 100% Final Plans, omitting the 98% Final Plans submittal. GEC is prepared to do so if 
requested.

ENVIRONMENTAL/PERMITTING

The GEC Team is also poised to assist LADOTD with any environmental services that 
might be required during the entire design process. GEC will perform any required 
environmental services to support the acquisition of necessary permits during 
development of preliminary and final plans. GEC has experience in public engagement, 
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including preparing and distributing solicitation of views, preparing exhibits, coordinating 
public meetings, and delivering technical presentations. If NEPA or permitting is required, 
our team stands ready to prepare any required documentation or assist LADOTD’s 
environmental section. Our environmental staff have completed the NHI Course on 
NEPA and the Transportation Decision-Making Process and have prepared numerous 
environmental permits and NEPA documents, including CEs, EAs, EISs, FONSIs, and 
Section 4(f) materials. 

CONSTRUCTION SUPPORT

GEC will provide construction support services as requested under this IDIQ in 
accordance with the RFQ. Services may include responding to RFIs, reviewing shop 
drawings and contractor submittals, attending construction meetings, and preparing 
design clarifications or revisions required to address field conditions.

GEC has provided construction support for LADOTD projects for many years and 
maintains a staff of LADOTD‑certified inspectors and experienced engineers familiar 

with LADOTD construction practices. This experience allows GEC to support efficient 
issue resolution during construction while maintaining consistency with the approved 
design and LADOTD standards.

QUALITY PLAN REVIEWS

GEC’s written Quality and Assurance procedures serve as the basis for our work on all 
contracts, requiring that each member of the team follows the procedures so that work 
is performed correctly and delivered on time and within budget. The lead roadway 
Quality Control reviewer Jerome Lohmann, PE has managed and designed numerous 
design projects to LADOTD standards over a 42-year career. Jerome also served as 
Quality Assurance Manager for Design-Build projects and provides design oversight for 
OV projects, such as Calcasieu River Bridge. 

As detailed in the RFQ, GEC is also prepared to provide any technical research and 
guidance to support updates to LADOTD manuals, standards, or publications. 

Figure 1. Project Schedule

TASK / MONTH 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

INITIAL WORK  3 months

Scoping Meeting

Kick Off Meeting

Topographic & Property Survey

Field Visit and Existing Site Data Research

PRELIMINARY PLANS  13 months

30% Preliminary Plans (if required) 30% 

60% Preliminary Plans 60% PP

90% Preliminary Plans 90% PP

Plan-in-Hand Meeting PIH

100% Preliminary Plans 100% PP

FINAL PLANS 8 months 

R/W Maps R/W MAPS

60% Final Plans 60% FP

95% Final Plans (ACP) ACP

98% Final Plans (if required) 98%

100% Final Plans FP

CONSTRUCTION

Construction Support (TBD if required)



G.E.C., INC.

LA SAFE, AIRLINE & MAIN COMPLETE STREETS 
(LAPLACE, LA)
Client: St. John the Baptist Parish Government

GEC provided all necessary engineering design for the Airline and Main 
Complete Streets project, including development of typical sections and 
preliminary layout  in accordance with LADOTD standards. Improvements 
for the project, constructed in 2024, included mill and overlay, bike lanes, 
sidewalks, ADA-compliant pedestrian crossings, enhanced lighting, and 
an educational park. GEC also performed the design and illumination of 
the shared use path along Airline Highway that connects to Main St. (LA 
44) and accommodates pedestrians and bicyclists.

SF 24-102 SECTIONS 

19-23
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19. Workload
Firm(s)
ALL FIRMS MUST 
BE REPRESENTED 
IN THIS TABLE Discipline(s) *

Contract Number and 
State project number Project name

Remaining 
unpaid 
balance**

G.E.C., Inc. Road 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 378,352
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 391,744

44-29196, H.016255 IDIQ Contract for Engineering & Technical Support, TO#2 – LA 1: WGS Riverplex Railroad Overpass (Sub 
to Stantec) 260,462

44-29196, H.016421.2 IDIQ Contract for Engineering & Technical Support, TO#5 – I-20 Interchange at Rough Edge Road (Sub to 
Stantec) 234,407

44-31331, H.016830 IDIQ Contract for Design Services Statewide with Majority of Work in District 04, TO#1 – LA 3094: US 80 
to US 71 (Sub to Halff Associates, Inc.) 233,203

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 282,000
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 23,500

G.E.C., Inc. Bridge 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 201,433
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 1,923,488

44-04900, H.004540.5 Leeville to Golden Meadow, Route LA 1 Relocated, Const. Engineering Services (Sub to HNTB) (Shop 
Drawing Review, Design Complete) 164,857

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 188,000
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 173,936
44-23434, H.000445   US 190: UPRR Overpass Near Opelousas, St. Landry Parish (Sub to AECOM) 304,364

44-05267, H.003074.5 Williams Blvd – Veterans Blvd.(SA#5 & EWL#6), Route I-10, Jefferson Parish, LA (Plans on hold at 98% 
complete) 148,795

G.E.C., Inc. Environmental 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 28,600
44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A.#1 581
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 66,554

44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 751,500
44-25047, H.011358.2 US 190 (Vine Street Reconstruction), St. Landry Parish 591,539

G.E.C., Inc. Other 
(Electrical)

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 303,449
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 761,710

44-05267, H.003074.5 Williams Blvd – Veterans Blvd. (SA#6), Route I-10, Jefferson Parish, LA (Plans on Hold at 98% Complete) 54,012
44-26074, H.013617.6 IDIQ Contract for Electrical Statewide, TO#1 - I:10: I-610E Interchange Lighting 43,091
44-26074, H.014552.6 IDIQ Contract for Electrical Statewide, TO#2 - I-49: LA 31 Interchange Lighting 60,259
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G.E.C., Inc. Other 
(Electrical)

44-26074, H.015598.6 IDIQ Contract for Electrical Statewide, TO#3 - I-210: Hurricane Laura Lighting Repairs 76,259
44-26074, H.014556.6 IDIQ Contract for Electrical Statewide, TO#5 - I-49: US 190 Interchange Lighting 69,953
44-26074, H.014557.5 IDIQ Contract for Electrical Statewide, TO#7 - I-49: Judson Walsh Interchange Lighting N/A
44-26074, H.014553.6 IDIQ Contract for Electrical Statewide, TO#8 - I-49: LA 3233 Interchange Lighting 137,705

G.E.C., Inc. Other 
(Program 
Management)

44-16958 Road Transfer Program Management, Statewide (NOTE: This contract expires on 05/31/26) Under $40,000 of 
this remaining balance will be invoiced. Program Management ONLY – NO Planning, Road or Bridge Design work). 529,008

44-33344 Road Transfer Program Management, Statewide (NOTE: Awarded 2/5/26. Contract Pending) (Program 
Management ONLY – NO Planning, Road or Bridge Design work). N/A

44-25040, H.015342 IIJA, Off-System Bridge Program, District 61 Less EBR, S.A. #1 49,200

44-29196, H.01696.6 IDIQ Contract for Engineering & Technical Support, TO#3 – District 02, 03, 61 & 62, Bridge Bundle SFY 
25-26 (Sub to Stantec) 345,331

44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 33,174
44-29193, H.004100.5 
& H.004100.6 CMAR - I-10: LA 415 to Essen on I-10 and I-12 (Sub to Huval), East and West Baton Rouge Parishes 664,803

G.E.C., Inc. Planning 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 177,000
G.E.C., Inc. Traffic 44-26027, H.003771.2 I-10 at LA 74, Ascension Parish 48,500
G.E.C., Inc. ITS 44-04128, H.004273.5 I-49 Connector (Lafayette Regional Airport to I-10/I-49/US 167 Interchange) (Sub to Stantec) 19,447
G.E.C., Inc. CE&I/OV 44-23074, H.012465.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - Flashing Yellow Arrow Part 3 151,026

44-23074, H.010960.6 IDIQ for CE&I Services and Staff Augmentation, District 61 - LA 30 Roundabouts at Tanger Mall and I-10 133,502
44-23074, H.015424.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – La 67: Plank Rd @ Airline- Girder Rep 59,454
44-23074, H.012061.6 IDIQ for CE&I Services and Staff Augmentation, District 61 –LA 1: Bayou Moreau and Lateral W15#7A 15,046
44-23074, H.014762.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 44: 1-10 – LA 621 339,420
44-23074, H.15267.6 IDIQ for CE&I Services and Staff Augmentation, District 61 – LA 431: Left Turn Lane at LA 621 59,105

44-14315, H.010000.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - US 171: Calcasieu River 
Bridge Repairs 37,447

44-27615, H.012083.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide - I-10: Calcasieu River 
Bridge Repairs 391,136

44-27615, H.015714.6 IDIQ for Painting Inspection & Environmental Monitoring with CE&I, Statewide – I-110 NB @ Convention 
St. Fire Damage Repair N/A

44-17006, H.011670.6 I-10/Loyola Interchange Improvements, Jefferson Parish 85,024
44,24438, H.010673.6 US 90: Harvey Canal Tunnel Rehab (CE&I), Jefferson Parish N/A
44-27349, H.003931.6 Calcasieu River Bridge (HBI) (CE&I), Calcasieu Parish 14,262,993
44-27349, H.016466.6 I-10 WB On-Off Sampson St Ramp Mods, Calcasieu Parish 433,266
44-31514, H.005967.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – Nelson Rd Ext & Bridge 120,607

44-31514, H.008145.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – LA 1: Leeville to Golden Meadow 
(Phase 2) 289,257

44-31514, H.012889.6 IDIQ for Critical Path Method (CPM) Analysis Services, Statewide – I-20 Rehab (Pines Road to I-220) 128,367
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Arcadis U.S., Inc. Traffic 4400029193 / H.004100.5 and H.004100.6 I-10: LA 415 to Essen Lane on I-10 and I-12
(50% of remaining work is complete and invoiced but awaiting payment) 1,483,850

4400024307 / H.015052 I-20: Widening/Ovrly (Vancil Rd-LA 34) 4,510
4400023690 / H.015590.5 LA 494: LA 6 To Blanchard Rd 74,836
4400023690 / H.016529.5 US90BUS (Broad St): Enterprise BL – I-210 157,959
4400023690 / H.016380.5 LA 1024: S-Wave Ground Inlay Grooves 30,838
4400017033 / H.005121 LA 1/LA 415 Connector 362,347
4400025625 / H.014622.2 St. Nazaire Road Ext: LA 96 – Corne Road 93,857
4400024084 / H.009300.5 CMAR Contract for Hooper Road Widening (LA 3034 – LA 37) 10,202

H.003931 I-10 Calcasieu River Bridge P3 Project 
(Majority of remaining work to be completed within 9 months) 1,260,000

4400025047 / H.011358.2 US 190 (Vine Street) Reconstruction 68,278
4400021325 / H.010824.1 US 71 Corridor Study 93,983

Arcadis U.S., Inc. Road 4400024307 / H.015052 I-20: Widening/Ovrly (Vancil Rd-LA 34) 2,883
4400017033 / H.005121 LA 1/LA 415 Connector 887,125
4400025022 / Multiple State Project Nos IJJA Off System Bridge Program – Road Task Orders 10,377

H.003931 I-10 Calcasieu River Bridge P3 Project
(Majority of remaining work to be completed within 9 months) 1,680,000

Arcadis U.S., Inc. ITS 4400029193 / H.004100.5 and H.004100.6 I-10: LA 415 to Essen Lane on I-10 and I-12
(50% of remaining work is complete and invoiced but awaiting payment) 349,141

4400026457 / H.013868.5 ITS MGMT, OPERATIONS, & MAINT 459,184
4400026457 / H.013868.6 (A) ITS MGMT, OPERATIONS, & MAINT 232,652
4400026457 / H.013868.6 (B) ITS MGMT, OPERATIONS, & MAINT 198,661

H.003931 I-10 Calcasieu River Bridge P3 Project
(Majority of remaining work to be completed within 9 months) 294,000

Arcadis U.S., Inc. Environmental 4400019338 / Multiple State Project Nos Rural Bridge Replacement Initiative Phase II 17,088
4400009281 / H.009932 US 80 Widening: Vancil Road to Well Road EA 5,343
4400025022 / H.015498.5 Recall 102225 Park Road Over Lagoon 11,464
4400025022 / Multiple State Project Nos IJJA Off System Bridge Program – Env. Task Orders 113,002
4400025625 / H.014622.2 St. Nazaire Road Ext: LA 96 – Corne Road 32,977

H.003931 I-10 Calcasieu River Bridge P3 Project 
(Majority of remaining work to be completed within 9 months) 336,000

4400025047 / H.011358.2 US 190 (Vine Street) Reconstruction 5,937
4400030714 / H.016648.1 I-12@I-55 Interchange Improvement Study 175,493
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Arcadis U.S., Inc. Bridge 4400029193 /H.004100.5 and H.004100.6 I-10: LA 415 to Essen Lane on I-10 and I-12
(50% of remaining work is complete and invoiced but awaitng payment) 727,377

4400025022 / Multiple State Project Nos IJJA Off System Bridge Program – Bridge Task Orders 15,000

H.003931 I-10 Calcasieu River Bridge P3 Project
(Majority of remaining work to be completed within 9 months) 630,000

Arcadis U.S., Inc. CE&I/OV 4400029193 / H.004100.5 and H.004100.6 I-10: LA 415 to Essen Lane on I-10 and I-12 349,141
4400027361 / H.011220.6, H.012901.6, 
H.010634.6 US 90 Engineering Support 248,515

4400016923 / H.012901.6, H.010634.6 US 90Z (Bodenger Blvd. – Stumpf Blvd.) 192,319
4400025046 / H.013710.6 I-10: US 61 to LaPlace ITS Deployment (CE&I) N/A

4400025665 / H.013482.6 I-10 WBR Queue Warning System 
(Waiting on a supplement) 56,827

Arcadis U.S., Inc. Data Collection 4400023812 / H.015377.5 Weigh Station Assessment 352,125
T2 UES, Inc. d/b/a 
T2 Utility Engineers

Other (Subsurface 
Utility Engineering) 4400004128 / H.004273.5 I-49 Connector N/A

T2 UES, Inc. d/b/a 
T2 Utility Engineers

Other (Utility 
Coordination) H.004791.6 Belle Chasse Bridge & Tunnel Replacement 12,182

Forte and Tablada, 
Inc.

Survey 4400021594/H.011965.6 Task Order No. 2 - IWGO Bridge Rehabilitation (Drone Flyover) 47,688
Bridge 4400021594/H.009859.5 Task Order No. 6 - Load Rate Selected Statewide Bridges 868,594
Bridge 4400021594/H.009730.5 Task Order No. 8 - In-Depth Bridge Inspections 110,464
Bridge 4400021594/H.015546.6 Task Order No. 9 - Caplis Sligo Road Over Red Chute Bayou 5,244
Bridge 4400021594/H.009859.5 Task Order No. 10 - Statewide Bridge Rating 862,237
Bridge 4400023921/H.015519.6 Task Order No. 5 - Smith Road over Red Chute Bayou 9,024
Bridge 4400024589/H.014990.5 OSBR S. Tiger Bend Rd & East Achord Rd Bridges 41,837
Bridge 4400013387/H.013137.5 OSBR Ouachita 23,249
Bridge 4400019864/H.014318.5 OSBR Gurney Road Bridges 4,708
Bridge 4400025037/H.014994.5 OSBR Bonne Idee Rd over Bonne Bayou 3,487
Bridge 4400024586/H.014981.5 OSBR Hosston River Road 5,689
Road 4400024641/H.005734.5 LA 447 Corridor 300,449
CE&I/OV 4400023837/H.013714.6 Valhi Blvd Shared-Use Path (Houma) 65,411
Survey 4400021532/H.010116.5 LA 1088: Soult & Trinity Roundabouts 22,187
Survey 4400021532/H.012059.5 LA 19: Bridges near Zachary 19,490
Survey 4400021532/H.013195.5 LA 98 Curve Realignment 6,464
Survey 4400021532/H.005734.5 LA 447 Corridor Study 109,275
Survey 4400021532/H.012563.5 LA 73: Bayou Manchac Bridge (HBI) 461
Survey 4400027919/H.015587.5 LA 3211 @ Yokley Rd Roundabout 7,031
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19. Workload

Forte and Tablada, 
Inc.

Survey 4400021532/H.004100.5 I-10: LA 415 to Essen on I-10 & I-12 102,019
Survey 4400031906/H.004791.6 LA 23: Belle Chasse Bridge & Tunnel (HBI) 174,018
Survey 4400030630/H.015724.5 Kings Hwy: Healthcare & Dev Corridor 42,039
Survey 4400025029/H.015341 D61(EBR) IIJA Off-System Bridge 53,978
Survey 4400025029/H.015341 D61(EBR) IIJA Off-System Bridge - SA 3 9,113
Survey H.004100 I-10 Capital Corridor 4,240
Survey 4400004128/H.004273.5 I-49 Connector Additional ROW 6,692
Survey 4400031228/H.015469.5 Shreveport Pavement Program 44,235

La Terre 
Engineering, LLC

Planning
4400025921/H.015938

Indefinite Delivery/Indefinite Quantity Contract for Transportation 
Systems Management and Operations (TSMO) Program Task Order No 
2: Programmatic Plan

36,067

Planning

4400032201

IDIQ Contract for National Flood Insurance Program (NFIP) and 
Cooperating Technical Partnership (CTP) Program, Task Order No 1: 
Development of State Model Flood Damage Prevention Ordinances 
Statewide

6,600

Planning 4400031035 IDIQ for Hydraulics Section Support Statewide N/A
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20. Certifications/Licenses

If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

Christopher Nipper



PAGE 79 OF 101

G.E.C., INC.

20. Certifications/Licenses

Bliss Bernard
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20. Certifications/Licenses

Jerome Lohmann
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20. Certifications/Licenses

Brian Buckel
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20. Certifications/Licenses

Akhil Chauhan
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20. Certifications/Licenses

Akhil Chauhan
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20. Certifications/Licenses

Akhil Chauhan
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20. Certifications/Licenses

Akhil Chauhan
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20. Certifications/Licenses

Jose Rodriguez
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20. Certifications/Licenses

David Fulks
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20. Certifications/Licenses

Kester Hollier
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20. Certifications/Licenses

Kester Hollier
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20. Certifications/Licenses

Ari Deitch
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20. Certifications/Licenses

Ari Deitch
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20. Certifications/Licenses

Ari Deitch
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20. Certifications/Licenses

Clara Foshee
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20. Certifications/Licenses

Max Aguirre
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20. Certifications/Licenses

Max Aguirre

The Transportation Professional Certification Board
Certifies that 

Max Aguirre, Ph.D.,PE,PTOE,RSP2I
successfully renewed the Road Safety Professional Infrastructure® (Level 2) certification

Original Certification Date: 7/9/2024 Certification Valid Through: 7/9/2027

Jeffrey F. Paniati,
Executive Director and CEO

Joseph C. Balskus, P.E., PTOE, RSP1
TPCB Chair

182Certification Number: 
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20. Certifications/Licenses

Seneca Toussant Lyle Tynes
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20. Certifications/Licenses
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21. QA/QC Plan

If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and 
was not required by the advertisement, it will be redacted.
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22. Sub-consultant Information

If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
((NAME MUST MATCH EXACTLY AS REGISTERED WITH LOUISIANA’S SECRETARY OF 
STATE (SOS): INCLUDING PUNCTUATION, INCLUDE SCREENSHOT(S) FROM SOS AT THE 
END OF SECTION 20) Address Point of Contact and email address Phone Number

ARCADIS U.S., INC. 6100 Corporate Blvd,
Baton Rouge, LA 70808

Akhil Chauhan
Akhil.chauhan@arcadis.com (225) 368-6563

FORTE AND TABLADA, INC. 9107 Interline Avenue
Baton Rouge, LA 70809

Russell J. “Joey” Coco, Jr.
jcoco@forteandtablada.com (225) 927-9321

T2 UES, INC. 3490 Highway 48
Liberty, MS 39645

Suzanne McCain, PE, LSI
Suzanne.McCain@T2ue.com (601) 341-4830

LA TERRE ENGINERING LLC 343 Third Street, Suite 511B, 
Baton Rouge, LA 70801

Seneca Toussant
stoussant@laterre-eng.com (225) 960-1160
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23. Location

If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for 
doing so.  Otherwise, leave this section blank. Any information included in this section will be redacted if not required by the Evaluation Criteria section of the 
advertisement.
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Cary Bourgeois, PE
cbourgeois@gecinc.com
(225) 612-4121

8282 Goodwood Blvd.
Baton Rouge, Louisiana


