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DOTD FORM: 24-102				  
	
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/
or guidance for Sections 12 through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE. 

1. Contract Name as shown in the advertisement IDIQ CONTRACT FOR CONSTRUCTION ENGINEERING AND IN-
SPECTION SERVICES, STATEWIDE WITH MAJORITY OF WORK IN 
DISTRICT 62

2. Contract Number(s) as shown in the advertisement CONTRACT NO. 4400034601

3. State Project Number(s), if shown in the advertisement

4. Prime consultant name (name must match exactly as registered with the 
Louisiana Secretary of State (SOS) where such registration is required by law; 
including punctuation; include screenshot from SOS at the end of Section 20)

Thompson Engineering, Inc., 
of Louisiana

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if registration is 
required under Louisiana law)

EF.0003125
DUNS #034041848

6. Prime consultant mailing address P.O. Box 763
Metairie, LA 70004

7. Prime consultant physical address (existing or to be established, if location is 
used as an evaluation criteria)

4937 Hearst Street, Suite 1B
Metairie, LA 70001

8. Name, title, phone number, and email address of prime consultant’s contract 
point of contact

Nicole Dunn, PE – Project Engineer
Phone: 225.505.7664
Email: ndunn@thompsonengineering.com

9. Name, title, phone number, and email address of the official with signing 
authority for this proposal

Donovan P. Duffy, PE – Senior Vice President
Phone: 504.885.9892
Email: dduffy@thompsonengineering.com
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10.  This is to certify that all information contained herein is accurate and true, 
and that the team presently has sufficient staff to perform these services within 
the designated time frame.  By submitting this proposal, proposer certifies that 
it is not engaged in a boycott of Israel and it will, for the duration of its contract 
obligations, refrain from a boycott of Israel.  Proposer also certifies and agrees 
that the following information is correct: In preparing its response, the proposer 
has considered all proposals submitted from qualified, potential subcontractors 
and suppliers, and has not, in the solicitation, selection, or commercial 
treatment of any subcontractor or supplier, refused to transact or terminated 
business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions 
in Israel or Israeli-controlled territories, with the specific intent to accomplish a 
boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially 
limiting actions.  DOTD reserves the right to reject the response of the bidder 
or proposer if this certification is subsequently determined to be false, and to 
terminate any contract awarded based on such a false response. 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, 
proposer further certifies that it does not have a practice, policy, guidance, 
or directive that discriminates against a firearm entity or firearm trade 
association based solely on the entity’s or association’s status as a firearm 
entity or firearm trade association. In addition, proposer certifies it will not 
discriminate against a firearm entity or firearm trade association during the 
term of the contract based solely on the entity’s or association’s status as a 
firearm entity or firearm trade association.

______________________________________
Signature above shall be the same person listed in Section 9:

Donovan P. Duffy – Senior Vice President
Date: March 31, 2026

11.  If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal and 
each firm(s)’ percentage.

Firm(s):                                                                     Firm(s)’ %: 
N/A                                                                            N/A
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12. Discipline Table:
As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, as well as the overall 
total percent of the contract.

The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 
Planning, Right-of-Way, Road, Survey, and Traffic).  Remove rows as needed.

Discipline(s) % of Overall Contract

Prime: 
THOMPSON 

ENGINEERING, INC., 
OF LOUISIANA

Firm B: 
ROYAL ENGINEERS 

AND CONSULTANTS, 
L.L.C.

Firm C: 
HARDESTY &

HANOVER, LLC

Firm D: 
GRESHAM SMITH

Each Discipline must total 
to 100%

CE&I/OV 100% 60% 20% 10% 10% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 60% 20% 10% 10% 100%
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13. Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of  personnel 
available in this DOTD Job 
Classification (if needed)

THOMPSON ENGINEERING, INC., OF LOUISIANA

Accountant 1 13

Administrative 1 36

Clerical 1 36

Engineer 4 80

Engineer Intern 0 2

Inspector 3 210

Inspector – Certified 3 31

Inspector – Lead 1 20

Planner 0 3

Principal 1 15

Supervisor – Engineer 1 16

Surveyor 0 18

Technician 2 78

ROYAL ENGINEERS AND CONSULTANTS, L.L.C.

Supervisor – Engineer 1 4

Inspector – Certified 5 5

Inspector – Lead 2 2

HARDESTY & HANOVER, LLC

Principal 1 2

Supervisor – Engineer 3 4

Supervisor – Other 1 2

Engineer 4 6

Engineer Intern 4 6

Inspector - Lead 1 1

Inspector – Certified 1 1

Administrative 1 2
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13. Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of  personnel 
available in this DOTD Job 
Classification (if needed)

GRESHAM SMITH

Clerical 1 1

Engineer 2 4

Engineer Intern 2 4

Inspector 1 4

Inspector – Lead 1 2

ITS Technician 1 4

ITS Technician – Lead 1 2

Principal 1 1

Senior Technician 2 4

Supervisor – Engineer 2 4



Page 6 of 91
14. Organizational Chart:

PRINCIPAL-IN-CHARGE
Donovan Duffy, PE, Civil Engineer

PROJECT ENGINEER/CIVIL ENGINEER
▲ Nicole Dunn, PE

QUALITY CONTROL MANAGER
▲ David H. Dupre, PE

DOTD CERTIFIED LEAD INSPECTOR
○ ◊ □ ●▲ Justin Bosarge

ITS/STREET LIGHTING DESIGN/
TRAFFIC ENGINEERING

HARDESTY & HANOVER, LLC
Marco Lara, PE (Electrical)

Kenneth Pecquet, PE (Electrical)
Christopher Aubert, EI (Electrical Intern)

GRESHAM SMITH
* Alben Cooper, III, PE, PTOE (Traffic)

*▲ Herbert “Bert” Moore, II, PE, PLS, PTOE (Traffic)
*▲ Christina Florez, PE (ITS/Street Lighting)
*▲ Julian Bordelon, PE (ITS/Street Lighting)

▲ Daniel Knott (ITS)

CONSTRUCTION INSPECTORS/
MANAGERS/ADMIN SUPPORT

THOMPSON ENGINEERING
○ ◊ □ ● ▲ Byron Mackey (Inspector)
○ ▲ ● Sterling Hebert, III (Inspector)

○ ◊ □ ● ▲ James “Harry” Cole (Inspector)
▲ Hunter Stewart (Office Manager)

ROYAL ENGINEERS AND CONSULTANTS, 
L.L.C.

○ ◊ □ ● ▲ Gary Brouillette
○ ◊ □ ● ■ ▲ Jeffery Monfrey

▲ Lori Barrilleaux
▲ James Hennegan

◊ ● ▲ Chaz Dunn
▲ Andrew Dondis

□ ▲ Christian Williamson

HARDESTY & HANOVER, LLC
□ ● ▲ James Burkes
○ ▲ Dwayne Lewis

CIVIL ENGINEERS/
CONSTRUCTION ENGINEERS

THOMPSON ENGINEERING
▲ Alec Simonson, PE (Civil)

ROYAL ENGINEERS AND CONSULTANTS, 
L.L.C.

▲ Alec Carter O’Brien, PE (Civil)

HARDESTY & HANOVER, LLC
▲ Frederick L. Wetekamm, III, PE (Civil)

▲ Linh Kim, PE (Civil)
▲ Lance Resendez, PE (Field)

▲ Dalton Hunt, EI (Field Intern)
Lauren Peytavin, EI (Field Intern)

Staff Certification Key
* Traffic Engineering Analysis Qualified

○ Structural Concrete

◊ Embankment & Base Course

□ PCC Paving

● Asphalt Concrete Paving

⌂ AMPP / NACE Coating Inspector

■ Bridge Inspector

▲ Work Zone Traffic Control Flagger/Tech/Supervisor

CPM SCHEDULER
HARDESTY & HANOVER, LLC

▲ Mor Diao, CCM, PMP

BRIDGE & MECHANICAL ENGINEERING

HARDESTY & HANOVER, LLC
Travis Kimmins, PE (Sr. Mechanical)

Matthew Gagliano, PE (Sr. Mechanical)
Sean Brock (Mechanical Intern)



Page 7 of 91
15. Minimum Personnel Requirements:
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel Requirements (MPRs) speci-
fied in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. discipline is also listed (highlighted in table) that is meeting 
the MPR; e.g. professional civil engineer should show the discipline of the license as civil if meeting that MPR. 

MPR No.
Do not insert 

wording 
from ad

Personnel being used to meet 
the MPR

(Individual(s) may not satisfy more 
than one MPR unless specifically 
allowed by Attachment B of the 

advertisement)

Firm employed by
Type of license and discipline 
meeting MPR/ certification & 

number (Ex: PE #  - Civil)

State of 
license

License / 
certification 

expiration date

1 Donovan P. Duffy, PE Thompson Engineering, Inc. Professional Civil Engineer/41844 LA 3/31/2028
2 David Dupre, PE Thompson Engineering, Inc Professional Civil Engineer/23422 

Environmental Engineer/23422 
Traffic Control Supervisor  
Flagger

LA 3/31/2028 
3/31/2028 
4/18/2026 
7/25/2028

3 Nicole Dunn, PE Thompson Engineering, Inc Professional Civil Engineer/44444 
Traffic Control Supervisor 
Flagger

LA 9/30/2026 
9/20/2027 
9/21/2027

4 Alec “Carter” O’Brien, PE Royal Engineers and Consultants, 
L.L.C.

Professional Civil Engineer/43647 LA 03/31/2028

5 Frederick L. Wetekamm, III, PE Hardesty & Hanover, LLC Professional Civil Engineer/25369
Environmental Engineer/25369

LA 03/31/2028
03/31/2028

6 Herbert “Bert” Moore, II, PE, PLS, PTOE Gresham Smith Professional Civil Engineer/31065
PLS/5043
PTOE/2728

LA
LA
International

09/30/2026
09/30/2026
09/30/2026

Alben Cooper, III, PE, PTOE Gresham Smith Professional Civil Engineer/36291
PTOE/3206

LA
International

09/30/2027
05/02/2027

Christina Florez, PE Gresham Smith Electrical Engineer/38799 LA 09/30/2026

Julian Bordelon, PE Gresham Smith Electrical Engineer/47473 LA 09/30/2027

7 Matthew V. Gagliano, PE Hardesty & Hanover, LLC Mechanical Engineer/37500 LA 03/31/2027

Travis Kimmins, PE Hardesty & Hanover, LLC Mechanical Engineer/43676 LA 03/31/2028
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Firm employed by:   THOMPSON ENGINEERING, INC.
Name DONOVAN DUFFY, PE Years of relevant experience with this employer 9

Title Senior Vice President Years of relevant experience with other employer(s) 5
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2013 / Civil Engineering
Active registration number / state / expiration date PE #41844 / LA / 03-31-2028

Year registered 2017 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Project Principal / Meets MPR No. 1

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Donovan P. Duffy, PE, is the Senior Vice President and Principal-In-Charge for Thompson Engineering, Inc. West Unit and is a registered professional engineer in the State of Louisiana. He has 
over twelve years of experience in Civil and Structural Engineering and Construction Management. He has extensive experience leading design and construction administration operations with-
in a diverse range of industries and government entities. He specializes in structural engineering including analysis of existing structures and foundations, as well as design of concrete founda-
tions, concrete structures, and steel framing for new buildings and structures. He is also involved in many fields of civil engineering design including roads, drainage, sanitary sewer: collection, 
lift stations, force mains and treatment systems, water treatment and distribution networks, environmental, and recreation. His experience in construction administration includes coordina-
tion with contractors and clients; organization, oversight, and record-keeping of pre-construction and construction progress meetings; shop drawing review; evaluation of change orders and 
pay requests; and various other construction coordination responsibilities. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, “Bridge Manu-
al”, AASHTO’s “Green Book”, the “Louisiana Standard Specifications for Roads and Bridges”, “American Concrete Institute Standards”, and the “AISC Manual of Steel Construction”.

05/23-Present

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH
Project Principal for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing 
pavement base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along 
with combination curb and gutter, and new drainage. Meyer is working hand in hand with the Contractor, DOTD, and the Ascension Parish Engineering Department. 
Construction Cost: $2.4M (EST)

05/22-Present

STATE PROJECT NO. H.014048: S. TANGIPAHOA ROADS – PAVEMENT REHAB, TANGIPAHOA PARISH
Project Principal for the Construction Engineering and Inspection Services for the South Tangipahoa roads rehabilitation which includes milling, overlay, and striping 
along with combination curb and gutter, and incidental drainage. Meyer is working hand and hand with the Contractor, DOTD, and the Tangipahoa Engineering 
Department. Construction Cost: $3.5M (EST)

03/19-11/19

STATE PROJECT NO. H.012783.6: WB VETERANS: SEVERN AVENUE – CLEARVIEW PARKWAY, JEFFERSON PARISH
Project Principal for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and 
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. 
Meyer worked hand in hand with the Contractor, DOTD, and the Jefferson Parish Engineering Department. 
Construction Cost: $2.8M

09/23-Present

STATE PROJECT NO. H.014528.6: TERRACE AVENUE PAVEMENT REHAB (CE&I), ST. TAMMANY PARISH
Project Principal for the Construction Engineering and Inspection Services which includes mill, patch and overlay of Terrace Avenue from Old Spanish Trail to Ash Street in 
Slidell, Louisiana.

16. Staff Experience:
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name NICOLE DUNN, PE Years of relevant experience with this employer 2

Title Civil Engineer Years of relevant experience with other employer(s) 8
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2015 / Civil Engineering
Active registration number / state / expiration date PE #44444 / LA / 09-30-2026

Year registered 2020 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Lead Project Engineer / Meets MPR No. 3

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Nicole Dunn will serve as the Lead Project Engineer and is a professional civil engineer, registered in the State of Louisiana. She has over ten years of experience, including seven years of 
experience managing road construction projects as an Assistant Project Engineer and Project Engineer in the DOTD District 61 office. She is very knowledgeable of construction management 
resources and is proficient in numerous construction management software programs. She is a LADOTD certified Traffic Control Supervisor and Flagger.

7/25-Present

STATE PROJECT NO. H.015547: ALPHONSE FORBES ROAD OVER DRAINAGE BAYOU
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the off system bridge replacement on Alphonse Forbes Road Over Drainage Bayou. 
The project is a 0.071 mile-long project in East Baton Rouge Parish consisting of clearing and grubbing, removal of concrete bridge, grading, class II base course, lime 
treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work.

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive 
to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, 
and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root 
pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

01/25-Present

STATE PROJECT NO. H.014334: BONNABEL BOULEVARD (METAIRIE ROAD TO I-10), JEFFERSON PARISH 
Project Engineer for the Construction Engineering and Inspection Services for Bonnabel Boulevard. The project includes the complete resurfacing of 0.737 mile of 
Bonnabel Boulevard. Additional work includes adjusting and/or replacing drainage structures, cold planning asphaltic concrete, pavement patching (asphalt and high early 
strength concrete), class II base course, handicap curb ramps, curbs, curb/gutter, joint reinforcing membrane, road reinforcing mesh, and traffic pavement markings. 

01/25-Present

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH
Project Engineer for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and 
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 
Plan sheets and summary tables identified proposed patching locations, however, the CE&I team modified patching locations to better address existing site conditions. 

12/24-Present

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGEMENT A, WASHINGTON PARISH (DISTRICT 62)
Project Engineer for the Construction Engineering and Inspection Services for the Washington Parish sidewalk project consisting of removal and replacement of 
concrete sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through 
the city of Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project 
scope also includes grading, tree protection, landscaping, and adjusting existing utility services. 

05/24-Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH
Project Engineer on behalf of St. Bernard Port for the LA 46 at Weinberger Road project which realigns Weinberger Road southeast of its current location to facilitate 
cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger Road’s pavement structure includes 
sections of both concrete and asphalt pavement in conjunction with working with the company’s railroad crossings. The type of item related work includes clearing and 
grubbing, grading, drainage structures, class II base course, asphalt concrete overlay, Portland cement concrete pavement, and related work.
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Thompson Engineering, Inc. (Nicole Dunn, PE Resume) – Continued

06/17-04/25

PROJECT ENGINEER/ASSISTANT PROJECT ENGINEER (LADOTD OFFICE), ASCENSION, ASSUMPTION, IBERVILLE, AND ST. JAMES PARISHES
Performed all Contract Administration on LADOTD construction projects. Preconstruction/Design: Identifed project scope with designers in the earliest phases of 
project, reviewed plan sets, completed constructability reviews, and coordinated field meetings to address specific items/utility needs. Construction Engineering/
Construction Administration: Reviewed project submittals, shop drawings, and coordinated traffic control needs/press releases; made adjustments for differing site 
conditions and completed change orders with specific attention to funding categories for estimate purposes; completed all stockpile material assessments/inputs into Site 
Manager throughout the progression of the project; reviewed diaries/estimates using Site Manager and Headlight; various construction tasks performed include checking 
drainage grades, analyzing all IRI data in Proval, and insuring plan intent and specifications are adhered to; managed inspection, construction office team, and equipment. 

12/15-06/17
LADOTD ROAD DESIGN Designer for H.008312, LA 1042 Bridges near Greensburg (since PIH), converting projects to the current 2016 spec book. Designer for H.000263, 
Chef Menteur Pass Bridge and Approach using Microstation/InRoads.

06/15-12/15
LADOTD PAVEMENT AND GEOTECHNICAL SECTION Checked boring logs for soil classification accuracy. Developed soil profiles and performed pile designs on various 
off-system bridge projects throughout Louisiana. Assisted with multiple PDA tests on both concrete and steel piles. Worked alongside the geotechnical drill crew and lab.

06/14-08/14
LADOTD PAVEMENT PRESERVATION SECTION Created Pavement Preservation Health Index for 3-14 fiscal year. Collected data on asphalt overlays used in various 
states to compare how Louisiana uses thin overlays.
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name HUNTER STEWART Years of relevant experience with this employer 1

Title Office Manager Years of relevant experience with other employer(s) 1
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2025 / Biological Engineering
Active registration number / state / expiration date

Year registered 2020 Discipline ATTSA Certified Traffic Control Supervisor and Flagger
Contract role(s) / brief description of responsibilities Office Manager / Project Document Control / Construction Administrator

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Hunter Stewart has assisted the project engineer for various DOTD construction engineering and inspection projects performing various office manager and inspector duties. He is well versed 
in various DOTD construction software including Site Manager, Materials Manager, Headlight Fieldbook and Headlight Materials. Hunter has also obtained his ATTSA TCT/TCS and flagger 
certifications.

10/25-Present
STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
Assisted the CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, milling 
asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

01/25-Present

STATE PROJECT NO. H.014625.6: TERRY PARKWAY: LA23 – US 90B, JEFFERSON PARISH
Assisted the CE&I Project Engineer via reviewing diaries, authorizing DWRs, supervising and assisting inspectors, organizing meetings, cost estimate generation, drafting 
change orders, among other various office manager contract administration task. The scope of this project involved the replacement of concrete roadway panels, including 
concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. Construction Cost: $812K (EST)

01/25-Present

STATE PROJECT NO. H.014334.6: BONNABEL BLVD: METAIRIE RD – I-10, JEFFERSON PARISH 
Provided office manager services via reviewing DWRs, locking diaries, generating estimates, organizing meetings, generating change orders etc. Hunter served as a 
point of contact for the client, owner, and inspectors to provide throughout client-oriented support through all phases of construction. The original scope of this project 
consisted of: Milling asphalt pavement, asphalt concrete pavement, full depth concrete pavement patching, concrete curb, handicap ramps, pavement markings, and class 
II base course. Construction Cost: $3.1M (EST)

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Provided office manager services for the Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning 
from David Drive to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of 
guardrails, catch basins, and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree 
protection and root pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

12/24-Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH
Construction Engineering and Inspection Services Office Manager, for the Washington Parish sidewalk project consisting of removal and replacement of concrete 
sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. Hunter served as a point of contact for the client, provided 
document control, generated estimates, and otherwise assisted the project engineer. The original project scope also includes grading, tree protection, landscaping, and 
adjusting existing utility services. Construction Cost: $774K (EST)

While employed at another firm, Mr. Stewart provided inspection services and assisted the Project Engineer on the following project:

08/23-12/24
STATE PROJECT NO. H.012465: DISTRICT 61 FLASHING YELLOW ARROW PHASE III, ASCENSION, ASSUMPTION, ST. JAMES, AND IBERVILLE PARISHES
Provided inspection services and as well as assisted the Project Engineer with various contract administration task and document control for FYA. This jobs scope 
consisted of traffic signalization, drilled shaft foundations, and related work spanning four parishes. Construction Cost: $3.65M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name DAVID DUPRE, PE Years of relevant experience with this employer 38

Title Civil Engineer/Construction Administration Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 1984 / Civil Engineering 
Active registration number / state / expiration date PE #23422 / LA / 03-31-2028

Year registered 1989 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Administration Support / Meets MPR No. 2

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

David H. Dupre is a Principal and a Professional Civil Engineer, registered in the State of Louisiana. He will provide construction administration support. He is involved with all aspects of 
administering engineering projects which include client contact, cost estimates, design, quality control, construction administration, preparation of reports, plans and specifications. He 
participates in most facets of Civil Engineering design including roads, bridges, drainage, sanitary sewer, water and structural. He was the 2020-2021 Chairman of the Board of the American 
Council of Engineering Companies Louisiana (ACECL), and former New Orleans Chapter President. In 2016, he was honored in receiving the Outstanding Civil Engineer award from the New 
Orleans Branch of the ASCE. He is also a member of SAME, ASCE, APWA, CMAA and LES. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, 
“Bridge Manual”, “Complete Streets Manual”, and the “Louisiana Standard Specification for Roads and Bridges”. He is certified in Local Public Agency Qualification Core Training, Construction 
Engineering and Inspection (CE&I) Training, Project Planning, Feasibility & Application Workshop, Project Design and Delivery Training. He completed the Designing Streets for Pedestrian & 
Bicycle Safety Workshop. He is a LADOTD certified Traffic Control Supervisor and Flagger.

07/12-09/22

STATE PROJECT NO. H.009770: ST. JOHN MISSISSIPPI RIVER TRAIL – PHASE III AND IV, ST. JOHN THE BAPTIST PARISH 
Phase III: Provided Construction Administration Support for the 10’ wide asphalt multi-use trail in Reserve from East 29th Street to West 10th Street. The trail which 
was constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. The work also included a pedestrian crossing on River 
Road, drainage, benches, signage, and striping. The construction cost was $1.3M. Phase IV: Provided Construction Administration Support for the for the 10’ wide asphalt 
multi-use trial on the East Bank Mississippi River levee from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are 
near the toe of the levee to avoid industry conflicts. The work also included drainage, a ramp, a pedestrian crossing, signage, and striping. The asphalt trail consisted of 4” 
asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection of the levee. Construction Cost: $2.3M

11/15-12/18

STATE PROJECT NO. H-971845-1: WISNER BOULEVARD SHARED USE PATH, ORLEANS PARISH
Project Manager for the 10’ wide concrete path for bicycles and pedestrians along Wisner Boulevard. The path is on the Bayou St. John side of Wisner Boulevard and 
begins at the termination of the existing bike path, north of I-610 and ends at Esplanade Avenue. The project included coordination and design striping for street crossings 
of the shared use path along Bayou St. John and the implementation of future traffic signals. He coordinated with the City of New Orleans Public Works, New Orleans 
Traffic Engineering, Regional Planning Commission, DOTD District 02, and New Orleans City Park Officials. Construction Cost: $410K

11/16-06/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. – CALLIOPE STREET), ORLEANS PARISH 
Provided Construction Administration Support for the Construction Engineering and Inspection Services for St. Charles Avenue which included pavement patching, 
superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete 
walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. Construction Cost: $3.6M

06/13-12/15
STATE PROJECT NO: H.007855: LA 431 @ LA 934 INTERSECTION IMPROVEMENTS | ASCENSION PARISH 
Project Manager providing engineering and project management for this DOTD Urban Systems Project which includes intersection improvements which consist of 
pavement widening, asphalt pavement and base course, asphalt mill and overlay, drainage, and adding left and right turn lanes. Construction Cost: $1.5M

03/12-11/13

STATE PROJECT NO. H.007209.6: WEST ESPLANADE/CLEARVIEW PARKWAY INTERSECTION, JEFFERSON PARISH
Project Engineer for the rehabilitation of Clearview Parkway at West Esplanade. The work included 8” thick portland cement concrete pavement restoration and a 
complete replacement of the drainage lines leading to the newly constructed triple barrel box culvert (278’) and new double U-turn-lane. Also included was excavation and 
embankment, asphalt concrete, grading, base course, concrete, sidewalks, lighting, signalization, water, pavement markings, guard rail systems, and utility adjustments. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name ALEC SIMONSON, PE Years of relevant experience with this employer 8

Title Civil Engineer Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering 
Active registration number / state / expiration date PE #45838 / LA / 03-31-2028

Year registered 2021 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Administration Support

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Alec Simonson has seven years of engineering experience and will provide Construction Administration support. He is proficient in various computer programs and has experience in docu-
ment management for all project phases, creating and modifying drawings, and collaborating with engineers to ensure adherence to specifications and standards. He is a LADOTD certified 
Traffic Control Supervisor and Flagger.

09/25-Present
STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, milling asphalt 
concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

05/20-Present

STATE PROJECT NO. H.011845, ST. JOHN EB MISS RIVER TRAIL, PHASE 4, ST. JOHN THE BAPTIST PARISH 
Project Engineer for the Construction Inspection Services for the St. John EB Miss River Trail, Phase 4. This 10’ wide asphalt multi-use trail is on the East Bank Mississippi 
River Levee from Reserve to the St. James Parish line. The work includes drainage, a ramp, a pedestrian crossing on River Road, signage, and striping. He assists with Site 
Manager and performs payroll review in AASHTOware. Construction Cost: $2.3M (EST)

01/16-06/20

STATE PROJECT H.011835.6: LA 25 WASHINGTON PARISH SW, SEG B AND C, WASHINGTON PARISH
Project Engineer for the Construction Inspection Services for the Washington Parish Sidewalk Project in Franklinton, Louisiana. The project consisted of 4,000 LF of 6’ 
wide decorative concrete sidewalks along Cleveland Street, Main Street (LA 25), Ellis Street, Washington Street (LA 10), Pearl Street and Jackson Street. He assisted with 
Site Manager and performed payroll review in AASHTOware. Construction Cost: $453K

03/19-05/20

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE – CLEARVIEW PKWY, JEFFERSON PARISH 
Assistant Project Engineer for the Construction Engineering Services for Westbound Veterans Boulevard (Severn Avenue – Clearview Parkway) in Jefferson Parish which 
included pavement patching, superpave asphalt concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, 
handicap curb raps, striping, loop detectors, guard rail, and new drainage structures. He assisted with Site Manager and performed payroll review in AASHTOware. 
Construction Cost: $2.9M

05/17-06/19

STATE PROJECT NO. H.00717: LAPALCO (VICTORY – WESTWOOD), JEFFERSON PARISH 
Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory – Westwood) project. The project included widening the four-lane section 
of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt 
pavement, patching, class II base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. Construction Cost: $6.9M

08/15-05/18

STATE PROJECT NO. H.007331: PAKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH
Assistant Project Engineer for the Construction Engineering Services for Pakenham Drive (LA 46 – LA 39) road reconstruction on Pakenham Drive, Jackson Boulevard, 
Courthouse Square, and Tyler Street. Work included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, and subsurface drainage. Work also 
included removing the existing roadway, and constructing traffic signals, sewer lines and water lines. He assisted with Site Manager and performed payroll review in 
AASHTOware. Construction Cost: $5.3M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name JUSTIN BOSARGE Years of relevant experience with this employer 10

Title Lead Construction Inspector Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete 
(PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic 
Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Lead Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Justin Bosarge is a DOTD Certified Inspector with over seventeen years of experience in road construction. He will perform Construction Inspection Services. He is certified in Designing Pe-
destrian Facilities for Accessibility, LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified 
Traffic Control Supervisor and Flagger. He is well versed in DOTD’s construction software Site Manager and HeadLight.

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview 
Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and 
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. 
All aimed at enhancing roadway function, drainage, and pedestrian access.

07/21-Present

STATE PROJECT NO. H.001498: LA 24 AND LA 316: COMPANY CANAL BRIDGE, TERREBONNE PARISH
Inspector for the Construction Engineering and Inspection Services for construction of a new vertical lift bridge over the Company Canal on LA 24 at new operator’s 
house. The new vertical lift bridge will be built on existing alignment. Duties include maintaining all construction field records; making daily entries in the project dairy, 
coordinating with DOTD and appropriate utility representatives, inspecting the contractor’s construction operations (daily) to ensure that all work is being performed in 
accordance with the plans and specifications; keeping clear and concise records of contractual operations; and preparing final estimate packages, including Form 2059 
“Summary of Test Results” in conformance with DOTD requirements. Construction Cost: $28M (EST)

05/23-Present

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH 
Lead Inspector for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement 
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with 
combination curb and gutter, and new drainage. Meyer is working hand in hand with the Contractor, DOTD, and the Ascension Parish Engineering Department. 

03/19-11/19

STATE PROJECT NO. H.012783.6: WB VETERANS: SEVERN AVENUE – CLEARVIEW PARKWAY, JEFFERSON PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and 
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. 

07/23-Present

STATE PROJECT NO. H.006459: ROUNDABOUT AT CHURCHPOINT AND RODDY ROADS, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement 
base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage. 
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Thompson Engineering, Inc. (Justin Bosarge Resume) – Continued

05/17-09/19

STATE PROJECT NO. 007175: LAPALCO (VICTORY – WESTWOOD), JEFFERSON PARISH
Inspector for the Construction Engineering and Inspection Services for widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by 
adding a median. The work also consisted of clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related 
work. Duties included gathering and organizing samples and documentation for the DOTD approved sampling plan and 2059, inspecting construction activities in the 
field, documenting field operations in field books and Site Manager system, measuring, and verifying quantities with contractor, coordinating field testing as required, and 
maintaining record drawings. Construction Cost: $6.9M

11/15-12/18

STATE PROJECT NO. H.007351: COUNTRY DRIVE WIDENING PHASE A (JEFF DRIVE TO PRESQUE ISLE DRIVE), TERREBONNE PARISH
Lead Inspector for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work 
also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, 
and traffic pavement markings. Traffic was maintained on this busy street. Construction Cost: $3.9M

11/16-08/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. – CALLIOPE STREET)
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb 
and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, 
temporary detour roads and tree protection. Construction Cost: $3.6M

08/15-05/18

STATE PROJECT NO. H.007331: PAKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, 
and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. Construction Cost: $5.3M

10/16-05/18

STATE PROJECT NO. H.001413.6 (CE&I): LA 18 (4TH STREET EXTENSION – BURMASTER), JEFFERSON PARISH
Inspector for the Construction Engineering and Inspection Services for LA 18 (4th Street Extension – Burmaster). The project included new construction including 
grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, 
light poles, and traffic pavement markings. Duties included utilizing DOTD’s Site Manager Program and coordinating with DOTD. Also reviewed and managed shop 
drawings and requests for information. The final submittal package was submitted to the DOTD Construction Audit Section including Form 2059 and as-built drawings. 
Construction Cost: $7.2M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name BYRON MACKEY Years of relevant experience with this employer 10

Title Construction Inspector Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2009 / Construction Management

Active registration number / state / expiration date

Year registered Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) 
Paving, Asphalt Concrete Paving, Structural Concrete, and a LADOTD Certified Traffic 
Control Technician and Flagger

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Byron Mackey is a DOTD Certified Inspector with over thirteen years of experience in road construction. He will perform Construction Inspection Services. He is LADOTD Certified in Embank-
ment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Concrete Paving, Structural Concrete, and is a LADOTD Certified Traffic Control Technician and Flagger. He is well 
versed in DOTD’s construction software Site Manager and HeadLight.

01/25-Present

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH
Construction Inspector for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and 
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 
Construction Cost: $812K (EST)

02/23-Present

STATE PROJECT NO. H.013365: LA 45/LA 303 ROSETHORNE PATH (LAFITTE), JEFFERSON PARISH
Construction Inspector for the Construction Engineering and Inspection for the path which includes an approximately 10,000’ 6’ wide concrete path along the east 
side of LA 45 (Jean Lafitte Blvd.) in the vicinity of Rosethorne Park and the Lafitte Fire Station. Striping, signage, and drainage modifications are included in this project. 
Construction Cost: $1.2M (EST)

01/23-Present

STATE PROJECT NO. H.013525: ST. BERNARD 40 ARPENT TRAIL 
Construction Inspector for the Construction Engineering and Inspection Services for the construction of an approximately 47,610 LF asphalt bicycle-pedestrian 
path along the 40 Arpent Levee from Arabi to the Violet Canal. The project also includes construction of two bicycle-pedestrian bridges across the 40 Arpent Canal. 
Construction Cost: $7.9M (EST)

12/20-05/21

STATE PROJECT NO. H.009804.6: SOUTH WILLIAMS BOULEVARD STREETSCAPING, JEFFERSON PARISH
Lead Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete 
sidewalk pavement and replacement with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental 
drainage. 

10/16-07/18

STATE PROJECT NO. H.001413.6: LA 18 (4TH ST. EXT. – BURMASTER)
Lead Inspector for the Construction Engineering and Inspection Services for the new construction on LA 18 which included grading, concrete pavement, curbs, base 
course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings. 
Construction Cost: $7.2M

08/15-05/18

STATE PROJECT NO. H.007331: PACKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH
Construction Inspector for the Construction Engineering and Inspection Services for the road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse 
Square, and Tyler Street. The work includes constructing a new asphaltic roadway with curb and gutter, sidewalks, subsurface drainage, removing the existing roadway, 
construction traffic signals, sewer lines, and water lines. He performed weekly progress meetings, negotiated, and processed change orders, updated DOTD’s Site Manage 
Program, and reviewed all Requests for Information (RFI). Construction Cost: $5.3M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name JAMES “HARRY” COLE Years of relevant experience with this employer 1

Title Construction Inspector Years of relevant experience with other employer(s) 21
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) 
Paving, Asphalt Concrete Paving, Structural Concrete, and a LADOTD Certified Traffic 
Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

James “Harry” Cole is a DOTD Certified Inspector with over twenty years of experience in LADOTD construction engineering and inspection. He will perform Construction Inspection Services. 
He is LADOTD Certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Concrete Paving, Structural Concrete, and is a LADOTD Certified Traffic Control 
Supervisor and Flagger. He is well versed in DOTD’s construction software Site Manager and HeadLight.

05/24-Present

STATE PROJECT NO. H.012308: COOK ROAD IMPROVEMENTS, LIVINGSTON PARISH
Inspector for the Construction Engineering and Inspection Services for the Cook Road Improvements project that will widen and extend the existing roadway into a 
four-lane boulevard. The roadway will be separated with a grass median including intermittent turn lane openings, subsurface drainage, and sidewalk improvements on 
both sides of the roadway and through a roundabout at LA Hwy. 16. The project will include a pair of concrete bridges crossing Gray’s Creek as well as a large drainage 
installation over the crossings of Gray’s Creek tributary.

07/02-12/24

STATE PROJECT NO. H.009481 AND H.009481A: LA-20 BAYOU CHEVREUIL BRIDGE, ST. JAMES PARISH
Inspector for the Construction Engineering and Inspection Services of both the original contract and project scope documented via force account. The scope of the 
project included replacing the existing flat deck structure over Bayou Chevreuil with a new wider and longer structure that will be built along the same horizontal 
alignment as the current one. During construction, phasing included utilizing a temporary diversion “ACROW” bridge requiring routine structural inspections. The project 
also included asphalt mill, overlay, and widening to transition the alignment to the future widening of the LA 20 corridor. Construction Cost: Est. $12M (H.009481) and 
$17M (H.009481A).

05/21-04/24

STATE PROJECT NO. H.009484.6: LA-75: BAYOU BREAUX BRIDGE, IBERVILLE PARISH 
Lead Inspector for the Construction Engineering and Inspection Services. The project scope replaced the existing structure over Bayou Breaux with an bridge 
accommodating a flattened superelevated curve. Items included clearing and grubbing, removal of concrete bridge, grading, drainage structures, milling asphalt concrete, 
pavement patching, class II base course, lime treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work. Construction 
Cost: $2.1M

08/18-01/22

STATE PROJECT NO. H.011314.6: LA-22: NEAR I-10 GEOMETRIC IMPROVEMENT, ASCENSION PARISH
Lead Inspector in Drainage and Asphalt Operations for the Construction Engineering and Inspection Services. The existing T intersection of LA 22 and LA 70 was 
replaced by a roundabout and J turn configurations to better accommodate motorists traveling through LA 22, I-10, and the Sunshine Bridge (LA 70). Asphalt and drainage 
installation phasing was utilized to maintain access within the corridor and accommodate heavy truck/industry traffic. Construction Cost: $6M 

09/18-06/19
STATE PROJECT NO. H.011490.6: TURN LANES @ S. PURPERA & S. HODGESON, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services. The scope of this project included widening the existing intersection while creating designated 
turn lanes for protective left turn movements. Asphalt phasing and striping configurations were a critical component in the project execution. Construction Cost: $926K

08/17-09/18
STATE PROJECT NO. 011897.6: LA-30 ASHLAND RD. TO TANGER BLVD, ASCENSION PARISH
Inspector for the Construction Engineering and Inspection Services. This project widened LA 30, south of I-10, to Ashland Road in order to address high traffic volumes 
during peak hours. The widening efforts resulted in extensive drainage improvements while navigating utility relocations at right of way limits. Construction Cost: $6.9M
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name STERLING HEBERT, III Years of relevant experience with this employer 1.5

Title Construction Inspector Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline LADOTD certified in Asphalt Paving, Structural Concrete and LADOTD Certi-
fied Traffic Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Certified Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Sterling Hebert is a DOTD construction inspector, working under the guidance of several fully DOTD certified inspectors. Sterling has provided high quality and thorough inspection services for 
jobs containing grading, drainage, asphalt concrete pavement, PCC pavement, class II base course, concrete sidewalks, as well as other incidental construction related to these scopes of work. 
Sterling currently has earned his ATTSA flagger, traffic control technician, asphalt paving inspector/technician, and traffic control supervisor certifications as well as his LADOTD Structural 
Concrete Certification. He is adept in various DOTD construction software including Site Manager, Materials Manager and Headlight.

10/25-Present

STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
Inspector for the Construction Engineering and Inspection Services, for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The 
type of work includes borrow, milling asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. Construction Cost: Est. $3.4M

12/24-Present

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGMENT A
Inspector for the Construction Engineering and Inspection Services, for the Washington Parish sidewalk project consisting of removal and replacement of concrete 
sidewalks, portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through the city of 
Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project scope also 
includes grading, tree protection, landscaping, and adjusting existing utility services. Construction Cost: Est. $774K

07/24-Present

STATE PROJECT NO. H.012752.6: LA-46 @ WEINBERGER ROAD INTERSECTION
Inspector for the Construction Engineering and Inspection Services, on behalf of Saint Bernard Port for the LA 46 at Weinberger Rd, project which realigns Weinberger Rd 
southeast of its current location to facilitate cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger 
Rd’s pavement structure includes sections of both concrete and asphalt pavement in conjunction with working with the RR company’s crossings. The type of item related 
work includes clearing and grubbing, grading, drainage structures, class II base course, asphalt concrete overlay, portland cement concrete pavement, and related work. 
Construction Cost: Est. $1.9M

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview 
Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and 
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. 
All aimed at enhancing roadway function, drainage, and pedestrian access.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name ALEC CARTER O’BRIEN, PE Years of relevant experience with this employer 7

Title SENIOR VP, CONSTRUCTION MANAGEMENT Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization BS / 2013 / Civil Engineering

Active registration number / state / expiration date 43647 / LA / 3-31-2028

Year registered 2019 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Supervisor - Engineer / MPR 4

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. O’Brien is a licensed Engineer with 16 years and has led, from Project Kickoff to Closeout, dozens of CE&I and Construction Management projects for DOTD, FEMA, the Port of New Orleans, 
and various municipalities. He has extensively worked in Road and Bridge construction and is familiar with structural concrete, asphalt paving, PCCP, catch basins, drainage, bridges, and ITS/
Electrical. CERTIFICATIONS: ATSSA Traffic Control Supervisor, Certified Flagger, OSHA 10 Hour Construction Safety and Health, NTS Trenching and Shoring, OSHA Fall Protection, AMPP Basic 
Coatings Level 1, FYFE Qualified Inspector, LPA CE&I (Parts 1-9)

02/26-Present

STATE PROJECT NO. H.015308: I-49: I-10 - ST. LANDRY P/L ROUTE I-49
Supervisor Engineer. Responsible for all aspects of project delivery for the rehabilitation of I-49 between I-10 and the St. Landry Parish line. The project will involve grading 
and milling, laying of asphalt concrete, pavement patching, the use of roadway reinforcing mesh, and an asphalt concrete overlay. The project will span 8.691 miles, and will 
include 74,206 tons of asphalt, 335,465 SY of milling asphalt, and 2,380 SY of pavement patching.

10/25-Present

STATE PROJECT NO. H.010155: US90 RAILROAD OVERPASS SE OF LA 85 (CE&I)
Assistant Project Engineer. Supporting MBI’s Project Engineer on an as-needed basis for the project’s bridge construction. Coordinates with DOTD District personnel, the 
Contractor and the inspection staff. Provides oversight of Royal’s inspection team during bridge construction activities. 

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L
Project Engineer. Full responsibility for all CE&I deliverables. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. 
This includes oversight of road construction and performing all CE&I deliverables. This project includes over 22,000 SY of asphalt mill and overlay with a reinforced paving 
mat. Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

05/24-Present

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Engineer. Responsible for all CE&I deliverables and and QA/QC, maintaining the project schedule, contractor coordination, and construction inspection oversight. Supervises 
inspectors and Project Office Manager. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost 
of $20.7 million. 

6/23-03/24

STATE PROJECT NO. H.015018.5: LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I)
Engineer. Responsible for CE&I deliverables, including management of inspectors, compliance with plans and specifications, QA/QC, reporting and document control, RFIs, 
change order requests, and as-builts for the construction and restriping of 14 miles of roadway along Cajundome Blvd., East Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., 
Mudd Ave., and Gendarme Rd.
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Royal Engineers and Conultants, L.L.C. (Alec Carter O’Brien Resume) – Continued

03/19-06/22

ROADWAY RESTORATION PROGRAM | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Engineer for Construction Phase. Provided CE&I services, which included restoration of concrete and asphalt road and associated infrastructure. Provided 
construction management, supervised resident inspectors and responsible for QA/QC of field deliverables.

06/23-Present

US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&I) | DOTD, CONTRACT H.010673
Engineer. Responsible for CE&I deliverables, management of inspectors, compliance with plans and specifications, QA/QC of
field reports, conducting progress meetings with contractors, and maintaining project schedule. The $50m rehabilitation includes new tile lining, drainage pumps, pavement, 
structural, electrical and ventilation systems.

03/19–11/21

POLLY LANE EXTENSION | LAFAYETTE CONSOLIDATED GOVERNMENT
Engineer. Provided engineering design, analyses, and construction management for connection of both dead-end streets of Polly Lane and storm drainage system design. The 
length of the new road is 1,080 linear feet and the length of improvements is 930 linear feet. 

03/19–09/23

ST. BERNARD HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Project Engineer. Responsible for all CE&I deliverables. for six Con Span bridge systems over three Canal Crossings in St. Bernard. The structures facilitated increased canal 
flow capacity and reduced the risk of backwater flooding.

04/19–02/20

ST. GABRIEL ROADWAY REPAIR: PHASE 5 | CITY OF ST. GABRIEL
Engineer. Responsible for construction management, design alterations, and produced as-built drawings. CE&I drawings for the restoration of four roadways and the full 
reconstruction of one roadway. The scope consisted of existing asphalt cold planning, lime and soil cement treatments, asphalt binder and wearing overlay.

03/19–10/19

ROADWAY RESTORATION PROJECT | ST. BERNARD PARISH GOVERNMENT
Project Engineer. Responsible for all CE&I deliverables, design, bidding, and construction management of 178 roadways with a nearly $60 m construction value. Restoration 
of all concrete/asphalt road and associated infrastructure, that was damaged during Hurricane Katrina.



Page 21 of 91

Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name GARY BROUILLETTE Years of relevant experience with this employer 2

Title Senior Inspector Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Lead / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Brouillette has 17 years of expedience as a senior construction inspector in heavy civil construction. He has extensive experience performing construction inspections for roadway 
enhancement projects. CERTIFICATIONS: Embankment and Base Course Inspector, Structural Concrete Inspector, LADOTD Asphalt Paving Inspector/Technician, PCC Paving Inspector, Traffic Control 
Supervisor, ATSSA Registered Flagger, 10 Hour Occupational Health and Safety Training Course, OSHA 30 Construction Outreach, OSHA Fall Protection, CE&I Training (Parts 1-9)

10/25-Present
STATE PROJECT NO. H.010155: US90 RAILROAD OVERPASS SE OF LA 85 (CE&I)
Inspector-Lead. Performs inspections of load tests, pile driving, traffic swaps, and overall construction progress. Royal provides CE&I services supporting the construction of 
an overpass bridge.

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L
Inspector-Lead. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road 
construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. 
Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

05/24-11/25

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Inspector-Lead. Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and 
specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of $20.7million. 
Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.

10/23-03/24
STATE PROJECT NO. H.015018.5: LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I)
Inspector-Lead. Provides construction contract administration and CE&I services for the construction and re-striping of 14 miles of roadway along Cajundome Blvd, East 
Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. in Lafayette Parish.

10/23-12/23

HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Inspector-Lead. Performed closeout tasks. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal 
Crossings in St. Bernard. Royal designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and 
structural engineering), assessed existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The 
structures facilitated increased canal flow capacity and reduced the risk of backwater flooding.

06/25-Present

KENNER DISCOVERY SCHOOL SIDEWALKS | DOTD, CONTRACT H. 015087.6
Lead Inspector. Royal is working with T.Baker Smith to provide CE&I services through construction and the close-out phase for a sidewalk enhancement project Performs 
daily site inspections to ensure contractors compliance with plan specifications, sampling and testing. Daily TCC inspections, recording project records and documentation 
tough Headlight and sitemanger.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name JEFFERY MONFREY Years of relevant experience with this employer 3

Title Senior Inspector Years of relevant experience with other employer(s) 28
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Lead / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Monfrey has 31 years of experience in various road and bridge construction environments. He has provided resident an construction services for roadway and structural projects. 
CERTIFICATIONS: CE&I Training (Parts 1-9), TWIC, Certified Bridge Inspector, Traffic Control Supervisor, AMPP Basic Coatings Inspector, Certified Flagger, Structural Concrete Inspector, 
Embankment and Base Course Inspector, PCC Paving Inspector, Asphalt Concrete Paving Inspector, OSHA Fall Protection

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L
Inspector-Lead. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road 
construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. 
Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

05/24-11/25

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Inspector-Lead. Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and 
specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of $20.7million. 
Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.

06/23-03/24

STATE PROJECT NO. H.015018.5: LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I)
Inspector-Lead. Provides construction contract administration and CE&I services for the construction and re-striping of 14 miles of roadway along Cajundome Blvd, East 
Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. in Lafayette Parish.

03/23-Present

US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&I) | DOTD, CONTRACT H.010673
Inspector-Lead. Observes construction, (new tile lining, drainage pumps, pavement, and ventilation systems), prepares daily reports, inspects progress, and attends all 
progress meetings. Royal serves as a subconsultant providing CE&I services for the rehabilitation of the Harvey Canal Tunnel and its approaches along US 90Z in Jefferson 
Parish. The approximately $50million rehabilitation includes new tile lining, drainage pumps, pavement, structural, electrical and ventilation systems.

02/23-09/23

HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Inspector-Lead. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal Crossings in St. Bernard. Royal 
designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and structural engineering), assessed 
existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The structures facilitated increased 
canal flow capacity and reduced the risk of backwater flooding.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name CHRISTIAN WILIAMSON Years of relevant experience with this employer 3

Title Lead Inspector Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization BS / 2024 / Construction Management

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Certified / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Williamson has 3 years of experience as is a resident inspector, documents all construction activities and material quantities, and assists in payment request evaluation. CERTIFICATIONS: OSHA 
Fall Protection, PCC Paving Inspector, Part 107 FAA Pilot, FYFE Qualified Inspector, OSHA 30-Hour Construction Outreach Training, Qualified Compliance Inspector of Stormwater (QCIS), Certified 
Flagger

05/24-11/25

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Inspector-Lead. Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and 
specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of $20.7million. 
Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.

08/21-Present

ROADWAY RESTORATION BAYOU ST. JOHN, FAIRGROUNDS, AND SEVENTH WARD GROUP B ROADS | CITY OF NEW ORLEANS DEPARTMENT OF 
PUBLIC WORKS  
Inspector. Royal provides construction management for the $23 million FEMA-funded project, covering 110 city blocks and construction estimated 29,000 sq. yds. of 
asphalt,18,000 sq. yds. of concrete. It required replacement of pavement, water/sewer lines, and drainage. The project was to improve consumer mobility in compliance with 
the Americans with Disabilities Act (ADA).

09/23-Present
JOURDAN RD WHARF TERMINAL SUBSTRUCTURE REPAIRS | PORT OF NEW ORLEANS 
Inspector. Royal provides construction management for the wharf deck measuring 1,400 linear ft. long, 265 ft. wide, and consists of pre-cast and cast-in-place elements. 
Approximately 2,000 open-ended steel piles support the deck and contain an asbestos-filled, fibrous jacket on the top eight feet.

06/23-Present

TERREBONNE PARISH FACILITIES | TERREBONNE PARISH CONSOLIDATED GOVERNMENT 
Inspector. Performs inspections and develops a punch list of repairs for restoration involving the Terrebonne Folklife and Cultural Center, Houma Municipal Auditorium, Wood 
Street Historic Fire Tower, public works facilities, Houma Terrebonne Civic Center, solid waste pick up station, street and decorative lights, lift stations and oxidation ponds, 
substations and the Houma Power Plant.

05/23-06/24

NASHVILLE WHARF A SUBSTRUCTURE REPAIRS, PHASE 2 | PORT OF NEW ORLEANS
Inspector. Responsible for measuring, tracking, and inputting daily quantities, collaborating with contractor on scope schedule, verifying quality of work, and ensuring the 
project complies with regulations, codes, standards, and plans. Royal provided construction management utilizing Construction Management at Risk (CMAR) delivery method 
to oversee the substructure repairs of Nashville Wharf A, which was constructed in 1960-1961 and is approximately 2,400 linear feet long, 214 feet wide, and supported by 
5,371 steel piles.

02/25-Present

ACADIANA REGIONAL AIRPORT MRO HANGAR | IBERIA PARISH AIRPORT AUTHORITY
Inspector. Responsible for performing site visits and construction inspections for the 130,000-square-foot MRO hangar facility at Acadiana Regional Airport. Reviews grading, 
drainage, and utility installation activities for compliance and constructability, and prepares field reports summarizing daily progress, observations, and issues. Communicates 
field conditions and inspection findings to the Engineer, Project Manager, and Document Control teams.



Page 24 of 91

Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name CHAZ DUNN Years of relevant experience with this employer 4

Title Lead Inspector Years of relevant experience with other employer(s) 8
Degree(s) / Years / Specialization BS / 2025 / Geology

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Certified / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Dunn has 12 years of experience as resident inspector. He has extensive experience performing construction inspections for roadway enhancement projects, documenting all construction 
activities and material quantities, and assists in payment request evaluation. CERTIFICATIONS: FYFE Qualified Inspector, OSHA 30-Hour Construction Outreach Training, Traffic Control Supervisor, 
CE&I Training (Parts 1-9), Asphalt Concrete Paving Inspector, Embankment and Base Course Inspector, Structural Concrete Inspector, OSHA 10-Hour Road Construction and Infrastructure,Hazmat 
Certification, Certified Flagger

08/21-Present

ROADWAY RESTORATION BAYOU ST. JOHN, FAIRGROUNDS, AND SEVENTH WARD GROUP B ROADS | CITY OF NEW ORLEANS DEPARTMENT OF 
PUBLIC WORKS
Resident Inspector. Documents all construction and material quantities in-place, assists the contractor payment request evaluation, tests/maintains quality testing records, 
submits daily inspection reports, and observes job-site safety. Royal provides construction management for the $23million FEMA-funded roadway improvements, one of 
the largest in the city. The project area covers 110 city blocks and is estimates 29,000 sq. yds. of asphalt, 18,000 sq. yds. of concrete. It requires replacement of roadway 
pavement, water/sewer lines, drainage, pedestrian access and ADA compliance.

09/21-12/23

HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Resident Inspector. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal Crossings in St. Bernard. 
Royal designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and structural engineering), assessed 
existing roadways, bridge approaches, water/sewer system rehabilitation needs and created advertisements and prepared final plans.

09/23-Present
MOVEBR JEFFERSON HIGHWAY AT BLUEBONNET BOULEVARD | EAST BATON ROUGE CITY PARISH GOVERNMENT
Resident Inspector. Performs resident inspections. This project will widen Bluebonnet Boulevard at Jefferson Highway in Baton Rouge to add an additional turning lane to 
both the northbound and southbound directions of Bluebonnet.

01/23-Present

NASHVILLE WHARF A SUBSTRUCTURE REPAIRS, PHASE 2 | PORT OF NEW ORLEANS
Resident Inspector. Responsible for cost estimating, constructability reviews, document control, field representation, and closeout. Royal is responsible for construction 
management including cost estimating, constructability reviews, document control, field representation, and supporting Port NOLA with project closeout for the repair of the 
substructure of the Nashville Wharf “A” facility located on the Mississippi River in New Orleans, LA.

10/22-Present

JOURDAN RD WHARF TERMINAL SUBSTRUCTURE REPAIRS | PORT OF NEW ORLEANS
Resident Inspector. Responsible for constructability reviews, document control, field representation, and closeout. Royal is responsible for construction management 
services, including constructability reviews, document control, field representation, supporting Port NOLA with project close out for the repair of the substructure of the 
wharf at the Jourdan Rd. Terminal on the Gulf Intracoastal Waterway in New Orleans.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name ANDREW DONDIS Years of relevant experience with this employer 2

Title Lead Inspector Years of relevant experience with other employer(s) 13
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Certified / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Dondis has 14 years of experience in conducting inspections and surveys on roadways, taxiways, bridges, and other infrastructure, including DOTD projects. Proficient in using various testing 
equipment, such as total stations and levelers, to ensure structural integrity and compliance with relevant codes. Assist civil engineers in the preparation of engineering plans by collecting data, 
performing calculations, and producing drawings. Compiles comprehensive reports on infrastructure conditions, analyzed environmental impact studies, and investigated public complaints related 
to flooding and roadway issues. CERTIFICATIONS: Traffic Control Supervisor, ACM Paving Inspection/Tech., Embankment and Base Course Inspector, Certified Flagger

01/24-Present

HURRICANES LAURA AND DELTA DISASTER  RECOVERY PROGRAM | JEFFERSON DAVIS ELECTRIC COOPERATIVE (JDEC)
Inspector. Performs construction inspections, reporting, and administration in ongoing recovery phases of installation of the new electric utility grid. Acts a contractor liaison 
for recovery projects that are in construction. Royal is assisting JDEC as the Program Manager and Construction Manager for a long-term recovery project from Hurricanes 
Laura and Delta’s destruction of their transmission and distribution system. The project will rebuild the utility system and will cost over $800M.

01/24-Present

HURRICANE IDA RECOVERY | SOUTH LOUISIANA ELECTRIC COOPERATIVE ASSOCIATION (SLECA)
Inspector. Performs construction inspections, providing daily reports, photographs, and other documentation to support construction management and record keeping 
in ongoing recovery of the electric utility grid. Royal provided Recovery Support Services and was responsible for damage assessments on approximately 15 different. 
Additionally, Royal is preparing scopes of work, cost estimates and assisting SLECA with insurance and FEMA claims. The Royal team is providing ongoing assistance with dam 
age assessments; procurement; processing requests for reimbursement; progress/financial reporting to SLECA and GOHSEP; liaison with local/state/federal representatives; 
and working with GOHSEP and FEMA on FEMA PWs development.

05/23-10/23
Previous Employer

PHASE 1 KANSAS LANE EXTENSION | MONROE, LA | DOTD, H.007289
Inspector. Inspected 4-lane median construction, railroad crossing (0.5 miles); asphalt paving, concrete embankment, QC, proctors, densities, concrete testing, asphalt coring. 
DNJ Contractor.

08/22-10/22
Previous Employer

LA1 PORT ALLEN BRIDGE | DOTD, H.001234.6
Inspector. Conducted girder inspections, concrete pile footers, pillars, caps, and bridge header work. Managed traffic control, concrete pouring, and asphalt work.

05/23-08/23
Previous Employer

US HWY 165 TURNING LANE | STERLINGTON, LA �| DOTD, CONTRACT H.002980
Principal Engineer. Inspector. Inspected asphalt paving, embankment work, and the addition of a turning lane (0.25 miles) for school traffic.

05/23-10/23
Previous Employer

US11 AND US190 BICYCLE AND PEDESTRIAN CROSSINGS | DOTD, H.011775.6
Principal Engineer. Inspector. Inspected embankment work, densities, nuclear gauge, and proctor testing.

02/23-07/23
Previous Employer

H.014723 HOUMA TERREBONNE AIRPORT, TAXIWAY ECHO AND FOXTROT REHAB | DOTD, H.014723
CE&I Subject Matter Expert. Inspector. Inspected concrete paving (0.25 miles), embankment work, underground electrical, trenching, and boring for new lighting.

02/21
Previous Employer

FALSE RIVER AIRPORT MILL AND OVERLAY | FALSE RIVER REGIONAL AIRPORT
Principal Engineer. Inspector. Oversaw full runway asphalt milling, overlay, and turnout work.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name LORI BARRILLEAUX Years of relevant experience with this employer 9

Title Lead Inspector Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization AD / Drafting

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Certified / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Ms. Barrilleaux has 25 years of experience providing field inspection services throughout New Orleans. Her experience includes observing construction, providing on-site quality assurance (QA), 
preparing daily field reports, inspecting work products in accordance with drawings and specifications, and photographing/documenting work progress. CERTIFICATIONS: Certified Flagger, OSHA 
10-Hour Construction Safety and Health, Traffic Control Supervisor, ACM Paving Inspection/Tech., CE&I Training (Parts 1-9)

08/23-Present
LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS | DOTD, CONTRACT H.015018.6
Resident Inspector. Responsible for daily observation/reporting, quantity tracking, and inspection of work progress to ensure contractor complies with requirements of the 
plans/specifications.

11/19-Present

FEMA ROADWAY RESTORATION PROGRAM | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Inspector. Provides construction management and resident inspection services. This project includes restoration of concrete/asphalt roadways and associated 
infrastructure. Oversees contractors in the field, inspections of work products to project drawings/specifications, schedule compliance, and site safety.

04/18-02/20

ROADWAY RESTORATION AND REPAIRS | CITY OF ST. GABRIEL
Project Inspector. Provides construction management and engineering services for restoration of four roadways and full reconstruction of one roadway. Responsible for 
construction observation at all times applicable when contractor worked on critical work items.  Provided on-site QA and inspecting, measuring, and tracking work completed 
for pay requests. Ensured work did not effect utilities and adjacent properties. Prepared daily field report, documented work progress, verified contractor-provided traffic 
control (TC), site safety procedures, and prepared incident reports.

10/20-Present

ROADWAY RESTORATION BAYOU ST. JOHN, FAIRGROUNDS, AND SEVENTH WARD GROUP B ROADS | CITY OF NEW ORLEANS DEPARTMENT OF 
PUBLIC WORKS
Project Inspector. Provides construction administration, construction management, and resident inspection services. She performes daily inspections on roadway 
rehabilitations (base excavation/installation, asphaltic concrete mill/overlay, and concrete pavement installation).

10/20-11/20
CLARENCE HENRY TRUCKWAY TURNAROUND PAVEMENT REHABILITATION | PORT OF NEW ORLEANS
Project Inspector. Provided construction managment and resident inspection for project that set up a detour, required a cold plane, overlay, and restriping of the Clarence 
Henry Truck Turnaround. Due to heavy truck traffic, the project was limited to a single weekend to complete work. Performed daily inspections of critical items, documented 
deficient work, and reviewed contractor report compliance.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name JAMES HENNEGAN, JR. Years of relevant experience with this employer 12

Title Lead Inspector Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Certified / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Hennegan has 21 years of experience as an inspector. He performs inspections, assesses construction activities, documents work progress, and provides required reporting. CERTIFICATIONS: 
Qualified Compliance Inspector of Stormwater (QCIS), Certified Flagger, CE&I Training (Parts 1-9), ACM Paving Inspection/Tech., Housing Quality Standards (HQS) Certification, Construction Quality 
Management for Contractors

11/19-Present

FEMA ROADWAY RESTORATION PROGRAM  | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Inspector. Providing construction management (CM), resident inspection services, data management, reporting, platform deployment, quality assurance (QA), 
administration, pay applications, and close-out services. This project includes the restoration of parish concrete/asphalt roadways/associated infrastructure damaged during 
Hurricane Katrina. Oversees contractors in the field, inspects work products to project drawings/specifications, schedule compliance, and site safety. 

05/16-05/22

STREETLIGHT MANAGEMENT SERVICES | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Inspector. Responsible for streetlight operations. The project entailed managing a work order system to track and assign all work to the city-designated streetlight 
repair contractor. Trained new inspectors on all processes, documentation, and safety regulations. Performed inspections, condition assessments of streetlight fixtures and 
poles, and documented all findings.

09/19-03/20

MAXPAVE ROADWAY PROGRAM | CITY OF NEW ORLEANS DPW AND SEWER AND WATER BOARD (SWB)
Project Inspector. Responsible for performing resident inspection services for the CNO DPW and SWBNO combined utility rehabilitation initiative, which involved 50-75 
service cuts weekly to conduct needed point repairs to the sewer/water infrastructure. Responsible for observation of all construction activities for critical work items; 
preparation of daily field reports; collection/organization of photographic evidence/documenting work progress; preparing detailed reports; documentation of unforeseen 
items encountered during construction and corresponding coordination with DPW for these items.

06/17-Present
ROADWAY RESTORATION PROGRAM | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Inspector. Providing construction managment and resident inspection services for the bond-funded Roadway Restoration Program. Responsible for overseeing 
contractors in the field, inspecting work products to project drawings/specifications, schedule compliance, and site safety.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name FREDERICK L. WETEKAMM, III, PE Years of relevant experience with this employer 7

Title Senior Bridge Engineer Years of relevant experience with other employer(s) 30
Degree(s) / Years / Specialization ME / 2018 / Construction Management

BS / 1984 / Civil Engineering
Active registration number / state / expiration date 25369/LA/3-31-2028

Year registered 1993 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Road and Bridge Construction Engineer / MPR 5

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Wetekamm has 37 years of experience. CERTIFICATIONS: FHWA NHI 130078 Fracture Critical Inspection Techniques for Steel Bridges; FHWA NHI 130055 Safety Inspection of In-Service Bridges; 
FHWA-NHI 130053 Bridge Inspection Refresher Training; ATSSA Traffic Control Supervisor and Flagger; Maintenance & Rehabilitation of Historic Bridges (LADOTD); FHWA NHI #139005, Driven Pile 
Foundations – Construction Monitoring

08/20-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Construction Project Engineer responsible for managing construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include 
daily monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and utilities; performing field 
testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate packages; conducting construction progress meetings; 
construction and close-out and testing and acceptance of construction materials. 

08/18-08/21

LAKE PONTCHARTRAIN CAUSEWAY SAFETY BAY IMPROVEMENTS (CE&I), JEFFERSON AND ST. TAMMANY, LA - GNOEC  
Construction Project Engineer  responsible for providing construction engineering and inspection services required during the safety bay improvement project for 
fabrication of pre-stressed piles and girders, caps and decks as well as all other construction activities including field monitoring, documentation, preparation of daily reports, 
participation in construction progress meetings, and construction close-out and testing and acceptance of construction materials.

09/22-12/25

I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN- BUILD, BATON ROUGE, LA - LADOTD
Construction Quality Control Manager for design and construction quality control/quality assurance for this road and bridge design-build project which is located at the I-10 
West exit to College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder’s Construction Quality Control Firm (CQCF) and oversees all Design Quality 
Control and Construction Quality Control activities for the project. Responsibilities include the development and implementation of Comprehensive Quality Plan to ensure 
the design and construction conforms to all specified requirements. H&H will develop, maintain, and update Contractor Quality Management Plan and provide qualified 
Inspectors, material sampling, testing, independent testing labs to ensure contractors and off-site fabrication facilities meet project specifications and testing and acceptance 
of construction materials.

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD
Construction Project Engineer responsible for managing construction contract administration and construction engineering and inspection services for the Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier 
protection system along relocated LA 302 in Jefferson Parish.

11/15-03/18

DANZIGER VERTICAL LIFT BRIDGE REHABILITATION (SP 000303.6), ORLEANS PARISH, LA - LADOTD
Construction Project Engineer responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors for construction 
inspection. This project scope involved the replacement of the asphaltic concrete roadway on the lift span (310-lf x 72-lf) with a latex modified concrete, replace the lifting 
ropes, replace most of the mechanical operating components, and rehabilitation of the operator house.
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01/07-12/17

AREA ENGINEER, LADOTD, DISTRICT 02, LA – LADOTD 
Project Coordinator in responsible charge providing for direct oversight on all construction projects including five bridge replacement projects, six roadway restoration 
projects, the federally funded Submerged Roads Program (55 streets, $118 million), the federally funded Paths to Progress Program (69 streets, $90 million), the Regional 
Transportation Management Center ($13.9 million), and several Corps of Engineers flood protection projects on the state ROW. As the Department Coordinator, provided 
technical oversight, interpretation, and review on department standards, policies, testing and inspection procedures, funding expenditures, and documentation; and 
constantly monitored the quality control methods of contractors, quality assurance expectations of consultants, traffic control plans, project schedules (bar chart and 
CPM), change orders, and pay requests to confirm compliance with the contract requirements. Provided diligent oversight on the program and closely monitoring activities; 
coordinated revised construction method with the Construction Program Manager to save over $10 million for additional roadways to be added to the programs.

06/12-12/13

US 90 JUDGE SEEBER (CLAIBORNE AVE) VERTICAL LIFT BRIDGE (SP 001200), NEW ORLEANS, LA - LADOTD
Construction Project Engineer in responsible charge of contract administration and supervising the Project Engineer and LADOTD Certified Inspectors for construction 
inspection. This project scope involved the repainting of the bridge while maintaining marine and vehicular traffic, replacing deteriorated structural components, and 
repairing lift span guide rails. 

11/09-11/11
S.P. NO. 742-36-0117 FLEUR DE LIS DRIVE RECONSTRUCTION PHASE II – VETERANS BLVD TO 30TH STREET, ORLEANS PARISH, LA - LADOTD
Construction Project Engineer in responsible charge providing construction engineering inspection services for the Fleur De Lis Roadway Rehabilitation Projects Phases 1, 2, 
and 3 Program which were complete reconstruction of the roadway and drainage. 

07/07-11/10

SOUTH LOUISIANA SUBMERGED ROADS PROGRAM, ORLEANS PARISH, LA - LADOTD
Construction Project Engineer in responsible charge providing construction engineering and inspection services for the South Louisiana Submerged Roads Program which 
provided repairs and resurfacing of 56 roads in Orleans, Jefferson, and St Bernard Parishes that were damaged from Hurricane Katrina. The project was funded by FHWA’s 
Emergency Relief Program. Responsibilities included testing and acceptance of construction materials.

11/09-12/12

S.P. NO. 742-36-0008 EARHART BLVD. ROADWAY RECONSTRUCTION – HAMILTON STREET TO PINE STREET PROJECT, ORLEANS PARISH, LA - 
LADOTD
Construction Project Engineer in responsible charge providing construction engineering inspection services for Earhart Blvd. Rehabilitation Project. Directed all aspects of 
the program which was a complete reconstruction of the roadway and drainage from Hamilton to Fern. Responsibilities included testing and acceptance of construction 
materials.

11/15-03/18

S.P. NO. 006196 WISNER BRIDGE REPLACEMENT, ORLEANS PARISH, LA - LADOTD
Construction Project Engineer in responsible charge for contract administration, supervision of the Project Engineer, and LADOTD Certified Inspectors for construction 
inspection. This project scope was to replace the 1955 bridge with a new structure. The 1,500-foot-long new bridge consists of prestressed concrete pilings, with a 
combination of precast prestressed concrete girder spans and steel girder spans over I-610. Coordinated with the Designer/ Engineer of Record, the City of New Orleans, 
and the LADOTD Program Manager from the inception to provide the most effective design to meet the current needs of the public utilizing the current LADOTD BDEM and 
LSSRB. The bridge provides a dedicated protected bike lane. 

07/16-09/18

BAYOU LA LOUTRE VERTICAL LIFT BRIDGE REHABILITATION (SP 002562), ST. BERNARD PARISH, LA - LADOTD
Project Engineer responsible for assisting designers in understanding the bridge operation and maintenance preferences for the LADOTD and providing  construction 
engineering and inspection services during construction. The Bayou La Loutre Bridge Rehabilitation Project scope consisted of bridge structural repairs, cleaning and painting 
of the bridge structure, installation of a new fender system, and replacement of the bridge operator house utilizing the current LADOTD BDEM and LSSRB. Built in 1957, this 
project was the first major rehabilitation to the bridge. Responsibilities included testing and acceptance of construction materials.

06/24-Present

H.002264 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 2, LA 302, JEFFERSON PARISH, LA – LADOTD
Construction Project Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new bridge 
LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves: new waterline installation, new drainage system, 
and MSE Wall installation. Ensures all documentation and contract requirements are met. Involved with the submittal, RFI, RFCO, and change order reviews. H&H provides 
contract administration and performs construction engineering inspection services.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name MARCO LARA, PE Years of relevant experience with this employer 4

Title Senior Electrical Engineer Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization BS / 2004 / Electrical Engineering

Active registration number / state / expiration date 44115/LA/3-31-2028

Year registered 2019 Discipline Electrical Engineering
Contract role(s) / brief description of responsibilities Electrical Construction Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Lara has 20 years of experience. CERTIFICATIONS: NACE Certified CP1 Cathodic Protection Tester (28390), NACE Certified CP2 Cathodic Protection Technician (28390), NACE Certified Corrosion 
Technician (28390)

08/19-Present

LAPALCO BOULEVARD MOVABLE BRIDGE OVER HARVEY CANAL, WESTWEGO, LA - JEFFERSON PARISH DPW
Electrical Construction Engineer contributing to the pre-design electrical inspection and resulting Bridge Design Report (BDR) for the rehabilitation and widening of the 
existing four-lane Lapalco Boulevard project includes rehabilitation to the existing four-lane bridge with three lanes of traffic and a new pedestrian/bike lanes as well as the 
design of a new three-lane double bascule movable bridge crossing of Harvey Canal to be constructed as an independent structure immediately adjacent and north of the 
existing bridge with a new operator house. Improvements to bridge and roadway approaches and development of a Traffic Control Plan were also included. Project is being 
designed to LADOTD standards and specifications.

07/19-Present

BOCA GRANDE CAUSEWAY SWING BRIDGE REPLACEMENT, PLACIDA, FL – GASPARILLA ISLAND BRIDGE AUTHORITY
Electrical Construction Engineer responsible for reviewing shop drawings, reviewing schedules, preparing the final as-builts, monitoring field activities.  This project required 
the replacement of a structurally deficient swing span bridge located on the Boca Grande Causeway.  Serves in an on-call capacity under the current contract to assist in 
troubleshooting issues that may arise and serve as the PM for any projects required. 

03/12-11/13

CR 78 MATLACHA BASCULE BRIDGE REPLACEMENTM, MATLACHA, FL - LEE COUNTY GOVERNMENT
Electrical Designer and Construction Engineer responsible for electrical power distribution layout, calculations, development of technical special provisions, and plan sheets 
for a replacement single-leaf bascule bridge. Other responsibilities included lighting and roadway lighting schemes, standby generator set sizing, navigation and development 
of closed-circuit television (CCTV), and grounding systems. Performed lighting analysis and design of electrical equipment room, control house, and piers project features a 
variable speed drive (VSD) controlling a hydraulic cylinder span drive configuration. Duties included shop drawing review, shop inspections, witness testing, field inspection, 
and estimate of completion. Inspected installation of all electrical components and performed functionality testing of complete electrical system. 

11/21-Present

HILLSBOROUGH RIVER LIFT BRIDGE, HILLSBOROUGH COUNTY, FL - FLORIDA DOT 
Electrical Engineer of Record on the rehabilitative design. Assisted with the post design and construction support services. The rehabilitative design for this vertical lift, 
originally built in 1939, carries US-92 EB/Hillsborough Avenue over Hillsborough River (FDOT #100920).  H&H was in the process of preparing plans for routine maintenance 
repairs to both bridges when, in August 2022, during a routine opening of the vertical lift span, one corner of the span snagged and snapped one of the lift cables. H&H 
engineers worked with a local contractor to procure a new cable and make the span operational in only 10 days.

2014-2015

MAIN STREET VERTICAL LIFT BRIDGE, JACKSONVILLE, FL - FDOT
Electrical Construction Engineer responsible for the construction engineering and inspection of the electrical rehabilitation of a vertical lift bridge. Responsibilities included 
documenting work performed and equipment installed.  Submitted daily reports to Project Engineer of construction progress. Witnessed installation, insulation resistance 
testing of droop cables and final functionality check of electrical control system.
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2011-2014

WEST COLUMBUS DRIVE BRIDGE, TAMPA, FL - HILLSBOROUGH COUNTY GOVERNMENT 
Electrical Construction Engineer responsible for construction engineering inspection of the electrical rehabilitation made to this bob-tail swing bridge. A partial electrical 
system replacement was performed and new solid-state drives, motor controls, control panels, electric service, generator, submarine cables and termination cabinets, traffic 
gates, barrier gates, and locks.  CE&I work included documenting work performed by contractor and verifying compliance of materials and installation. Attended construction 
progress meetings and updated client on a weekly basis of the progress of work. Witnessed and documented testing of submarine cables, electrical service conductors and 
motor feeders..

2018-2020

ENGINEERING SERVICES FOR MOVABLE SPAN BRIDGES, VOLUSIA COUNTY, FL - VOLUSIA COUNTY
Project Engineer and Construction Engineer responsible for the construction inspection of the electrical rehabilitation for the Knox and Main Street bridges.  Responsibilities 
included witnessing shop inspection and testing of new bridge control system and witness change out of the existing control system with the new control system. Witnessed 
and oversaw functional checkout and safety interlock testing.  Performed electrical CE&I inspection and participated in shop drawing review and construction status meetings 
and witnessed final acceptance. 

01/22-04/24

CEDAR LAKE  BRIDGE INSPECTION, BILOXI, MS - MISSISSIPPI DEPARTMENT OF TRANSPORTATION (OSARC)
Electrical Engineer responsible for in-depth inspection of electrical components for the swing bridge.  Peformed detailed inspection of the existing span drive, warning 
gates, limit switches, motor control center, termination cabinets, and control console for three movable bridges. Observed bridge operations and visually evaluated cables. 
Performed testing of electrical service, motors, motor brakes, and span locks. Reviewed previous bridge inspection reports and prepared checklist for field evaluation of 
corrected and uncorrected deficiencies. Tasks included submitting a detailed report to the client that documented deficiencies,  and recommendations. 

2007-2015

STATE GOVERNMENT BRIDGE INSPECTIONS, DISTRICTWIDE, FL - FDOT
Electrical Engineer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and evaluation of the electrical elements and 
reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage to electrical system and recommendations to mitigate or impede 
the deterioration of metallic components. 

2009-2011

STATE GOVERNMENT BRIDGE INSPECTIONS, DISTRICTWIDE, FL - FDOT 
Electrical Inspector and Designer responsible for routine inspections of a state and locally owned movable bridges. Tasks involved inspection and evaluation of the electrical 
elements and reporting in FDOT PONTIS system. Tasks included inspection and evaluation of corrosive effects and damage to electrical system and recommendations to 
mitigate or impede the deterioration of metallic components. 

01/13-12/14

COLUMBUS ROAD VERTICAL LIFT BRIDGE, CLEVELAND, OH - CUYAHOGA COUNTY DEPARTMENT OF PUBLIC WORKS 
Electrical Inspector responsible for inspection of installation of the new electrical service, backup generator, motor control center, span drive motors and variable speed 
drive, traffic and barrier gates, and control panels. Additional responsibilities included the in-depth inspections of the bridge electrical system to ensure compliance with 
the National Electrical Code (NEC) 2014, American Association of State Highway and Transportation Officials (AASHTO) 2nd Edition 2007, and 2013 International Electrical 
Testing Association (NETA) Standards. Additional duties included the on-site inspection during the float-in and installation of a new movable span onto the rehabilitated 
counterweight towers. Witnessed the functional checkout testing of electrical control and drive systems. Additional responsibilities included engineering support and 
recommendations to Cuyahoga County Department of Public Works throughout the project.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name KENNETH PECQUET, PE Years of relevant experience with this employer 7

Title Electrical Engineer Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization BS / 2012 / Electrical Engineering

Active registration number / state / expiration date 47471/LA/9-30-2027

Year registered 2023 Discipline Electrical Engineering
Contract role(s) / brief description of responsibilities Electrical Construction Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
Electrical Construction Engineer responsible for the electrical construction engineering and inspection services for the Bayou Barataria Movable Bridge Replacement.  This 
project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in 
Jefferson Parish. 

08/22-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Electrical Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include daily 
monitoring of all construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and utilities; performing field 
testing; maintaining records of contractual operations, pay estimates and progress reports; preparing final estimate packages; conducting construction progress meetings; 
and construction close-out.

11/18-08/21

LAKE PONTCHARTRAIN CAUSEWAY SAFETY BAY IMPROVEMENTS (CE&I), METAIRIE, LA - GREATER NEW ORLEANS EXPRESSWAY COMMISSION
Electrical Construction Engineer responsible for providing construction engineering and inspection services required during the Safety Bay improvement project. Mr. 
Pecquet’s responsibilities included conducting construction engineering and inspection services required during the safety bay improvement project for inspection of 
all safety bays power, lighting, communication, CCTV, and traffic signal systems. Responsibilities included field inspections, documentation, preparation of daily reports, 
participation in construction progress meetings, and construction closeout.

12/24-Present
IDIQ CONTRACT FOR MOVABLE BRIDGE PRESERVATION TASK US 165 RED RIVER MB PED GATES (JACKSON ST.), RAPIDS PARISH, LA – LADOTD
Electrical Engineer developing plan sheets, creating electrical general plan in accordance with LADOTD policies and standards, adding new operable pedestrian gates for 
pedestrian walkway on the fixed spans beyond both ends of the lift span.  Currently conducting construction services for the project.

08/23-Present

H.009730.5 LADOTD MOVABLE BRIDGE MANUAL,  NEW ORLEANS, LA - LADOTD
Electrical Engineer responsible for the development of the electrical components of the LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, 
and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field training.  The manual 
will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of movable bridges; operator house; and 
classroom and field training for electrical, mechanical, and structural).  

12/19-Present

BAYOU TECHE MOVABLE BRIDGE AT OAKLAWN, FRANKLIN, LA - LADOTD
Electrical Engineer providing the electrical design for the movable bridge as well as the bridge parking and walkway lighting. The lighting design includes photometric analysis 
in accordance with IES standards, selection of luminaires and electrical equipment, and complete change order plan sheets detailing the placement of lights, connections to 
the existing electrical system, and item lists. H&H performed a field survey and review of bridge plans to complete an arc flash hazard analysis of the bridge electrical system 
using industry standard analysis software. Currently conducting construction services for this project.

01/20-Present

ALMONASTER AVENUE RAILROAD BRIDGE OVER THE INDUSTRIAL CANAL REHABILITATION, NEW ORLEANS, LA – PORT OF NEW ORLEANS
Movable Bridge Electrical Engineer for bridge assessment, rehabilitative engineering design, and construction inspection services required for the partial replacement of 
the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge’s electrical system. H&H’s 2019 assessment of the circa-1920, eligible for the National Register of 
Historic Places bridge revealed that improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge to its full 
operating capability. Although the existing substructure could remain, modifications were deemed necessary to accommodate the rehabilitated superstructure. 
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Firm employed by:    HARDESTY & HANOVER, LLC
Name TRAVIS KIMMINS, PE Years of relevant experience with this employer 7

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization MS / 2003 / Mechanical Engineering

BS / 2001 / Mechanical Engineering
Active registration number / state / expiration date 43676/LA/3-31-2028

Year registered 2019 Discipline Mechanical Engineering
Contract role(s) / brief description of responsibilities Mechanical Construction Engineer / MPR 7

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
Senior Mechanical Construction Engineer responsible for mechanical construction engineering and inspection services for the Bayou Barataria Movable Bridge Replacement.  
This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 
302 in Jefferson Parish. 

08/21-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Senior Mechanical Construction Engineer providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The 
scope of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of LA 316 to the west to avoid 
conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. Kimmins is providing mechanical 
engineering inspection services. 

10/18-07/21

EAST MICHIGAN STREET LIFT BRIDGE OVER MILWAUKEE RIVER, MILWAUKEE, WI – CITY OF MILWAUKEE
Senior Mechanical Construction Engineer managing the mechanical construction for the replacement of the East Michigan Street Bridge, a 178-foot-long vertical lift bridge. 
Mechanical work also included providing construction support services. The control system was designed to enable the bridge to operate locally or from a remote location. 
He was also responsible for the design of the hydraulic system. Provided construction inspection support services, including shop drawing reviews, responses to RFIs, field 
support to address construction issues, and functional testing support. Also, troubleshoot issues with the hydraulic system / control system to address skew issues.

07/23-12/23
H.009730.5 IN-DEPTH BRIDGE INSPECTION OF COMPLEX STRUCTURES, STATEWIDE, LA - LADOTD
Senior Bridge Mechanical Engineer performing mechanical inspection of movable structures such as steel vertical lift bridges and plate girder bascule bridges statewide 
under separate task orders.  Inspection of a vertical lift bridge in Calcasieu Parish (West Fork) has been completed.

01/20-Present

ALMONASTER AVENUE RAILROAD BRIDGE OVER THE INDUSTRIAL CANAL REHABILITATION, NEW ORLEANS, LA – PORT OF NEW ORLEANS
Mechanical Engineer for the bridge assessment, complete rehabilitative engineering design, and construction inspection services required for the partial replacement of the 
Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge. H&H’s 2019 assessment of the circa-1920 National Register of Historic Places eligible bridge revealed 
that improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge to its full operating capability. Although 
the existing substructure could remain, modifications were deemed necessary to accommodate the rehabilitated superstructure. H&H developed necessary design plans to 
replace the span drive and span lock machinery, operating strut, guide assembly, live load bearings, counterweight trunnion pin, and bushing. The main trunnion bearings 
were rehabilitated and repositioned. 

11/23-03/24

NASA STENNIS MECHANICAL BRIDGE INSPECTION, STENNIS SPACE CENTER, MS - NATIONAL AERONAUTICS AND SPACE ADMINISTRATION
Senior Mechanical Engineer for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for Bridge Inspection, National 
Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation and other applicable documents. Scope includes inspection of 
all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center lock assemblies. The inspection report met NASA, NBIS and MBE requirements. 
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Firm employed by:    HARDESTY & HANOVER, LLC
Name MATTHEW GAGLIANO, PE Years of relevant experience with this employer 29

Title Senior Mechanical Engineer Years of relevant experience with other employer(s) 1
Degree(s) / Years / Specialization MS / 2018 / Mechanical Engineering

BS / 1994 / Mechanical Engineering
Active registration number / state / expiration date 37500/LA/3-31-2027

Year registered 2012 Discipline Mechanical Engineering
Contract role(s) / brief description of responsibilities Mechanical Construction Engineer / MPR 7

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
Mechanical Construction Engineer assisting in the mechanical construction engineering and inspection services for the Bayou Barataria Movable Bridge Replacement.  This 
project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in 
Jefferson Parish. 

10/15-02/18

NORWALK RIVER (ROUTE 136) AND YELLOW MILL (ROUTE 130) BASCULE BRIDGES, HUD MOVABLE, STORM HARDENING DESIGN SERVICES, 
NORWALK AND BRIDGEPORT, CT - CTDOT  
Lead Mechanical Construction Engineer responsible charge for managing construction inspection for the rehabilitation and storm hardening of two movable bridges, 
damaged by flooding due to Superstorm Sandy. The rehabilitation included structural, mechanical, and electrical upgrades as well as revisions to the Department’s Operation 
and Maintenance procedures before and after major coastal storms. This project included provisions to improve the facility’s performance during similar storms and 
provisions to rapidly restore the facility to functionality quickly in the event of a storm that exceeds the 100-year design storm. Mr. Gagliano was responsible for the design, 
preparation of contract drawings, specifications, and cost estimate for new counterweight pit dewatering systems. Design featured a three-tier pump-out system consisting 
of a primary diaphragm pump filtering and oil-water separator system, a high-volume sump pump backup system, and a tertiary standpipe for hookup of a trailer-mounted 
diesel power pump capable of flow rates over 2,000 gallons per minute.

02/13-03/18

TOM ADAMS BRIDGE REHABILITATION, CHARLOTTE COUNTY, FL - CHARLOTTE COUNTY 
Lead Mechanical Construction Engineer responsible for managing this rehabilitation project for a double-leaf bascule span carrying four lanes of traffic. The project featured 
a new multi-level control house with unobstructed 360-degree views. Mr. Gagliano was responsible for the design and construction oversight of new operating machinery for 
double-leaf trunnion bascule span meeting AASHTO standards. New operating machinery replaced existing Hopkins machinery within its original envelope and is a compact 
installation operated by 20 hp motors and gear reduction transmission. Design of HVAC and plumbing using Florida Building Code for new control house featuring a 4-ton air 
conditioner system and a wastewater pump with force main extension. 

11/18-08/23

REHABILITATION OF ROUTE 1 BRIDGE OVER HOUSATONIC RIVER, MILFORD, CT - CTDOT 
Project Engineer for the inspection of the operating machinery and electrical repairs of the double leaf movable span. Repairs include refurbishing gear reducers, adding 
collars to the machinery shafts and new dewatering pumps for the counterweight pit. Reviewed contractor submittals, attended progress meetings, performed key 
construction milestone site inspections. 

05/23-04/26
REHABILITATION OF MYSTIC RIVER BRIDGE OVER MYSTIC RIVER, MYSTIC, CT - CTDOT 
Project Engineer for rehabilitation study report to investigate repairs to the bridge structure, operating machinery, electrical system, and control house of the historical heel 
trunnion type bascule span. Repairs included refurbishing gear reducers and reconditioning trunnion bearings. 

01/19-Present
CONNECTICUT RIVER, OLD SAYBROOK, CT - AMTRAK 
Mechanical Engineer of Record for design of new operating machinery featuring a 60-inch diameter fixed trunnion for the Northeast corridor railroad new bridge’s 200 feet 
bascule span. Bridge designed to carrier twin high speed rails. Responsible for design of the span locks, tail locks, HVAC and plumbing for the new control house. 
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Firm employed by:    HARDESTY & HANOVER, LLC
Name LINH KIM, PE Years of relevant experience with this employer 6

Title Civil Engineer Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS / 2017 / Civil Engineering

Active registration number / state / expiration date 47527/LA/9-30-2027

Year registered 2023 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Kim has 8 years of experience. CERTIFICATIONS: ATSSA Traffic Control Supervisor and Flagger (renewing April 2026)

07/20-08/21

LAKE PONTCHARTRAIN CAUSEWAY SAFETY BAY IMPROVEMENTS (CE&I), JEFFERSON AND ST. TAMMANY, LA - GNOEC  
Field Engineer Intern provided construction engineering and inspection services required for the fast-paced $60M Safety Bay Improvement which was constructed according 
to LADOTD standards and specifications. The project used the CMAR method. Improvements added emergency stopping areas on both causeway bridges and provided six 
new shoulders in each direction. Responsibilities included final inspections, and construction close-out, etc.

08/20-Present

H.001498.6; LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURGE, LA - LADOTD 
Construction Engineer delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include daily monitoring of all 
construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and utilities; performing field testing; maintaining 
records of contractual operations, pay estimates and progress reports; preparing final estimate packages; conducting construction progress meetings; and construction close-
out, etc. 

02/21-Present

LAPALCO BLVD MOVABLE BRIDGE OVER HARVEY CANAL, WESTWEGO, LA - JEFFERSON PARISH DPW/LADOTD
Structural Engineer for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in each 
direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal. The scope of services also includes the design of a new bridge 
to be constructed as an independent structure adjacent and north of the existing bridge with a new operator house. All design work is in accordance with LADOTD Standards 
and Specifications and being reviewed by LADOTD. Load rating was performed using AASHTOWare BrDR load rating software. 

09/22-12/25

I-10 & I-12 COLLEGE DR FLYOVER RAMP DESIGN- BUILD, BATON ROUGE, LA - LADOTD 
Construction Engineer for design and construction quality control/quality assurance for this road and bridge design-build project which is located at the I-10 West exit to 
College Drive, in advance of the I-10 & I-12 West merge. H&H serves as Design-Builder’s Construction Quality Control Firm (CQCF) and oversees all Design Quality Control and 
Construction Quality Control activities for the project. Responsibilities include the development and implementation of Comprehensive Quality Plan to ensure the design and 
construction conform to all specified requirements. H&H will develop, maintain, and update Contractor Quality Management Plan and provide qualified Inspectors, material 
sampling, testing, independent testing labs to ensure contractors and off-site fabrication facilities meet project specifications.

07/23-Present

H.009730.5 IN-DEPTH BRIDGE INSPECTION OF COMPLEX STRUCTURES, STATEWIDE, LA - LADOTD
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate girder bascule bridges 
statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift bridge (West Fork) have been completed to 
date.

04/22-06/25

SR826 PALMETTO DESIGN-BUILD DESIGN AND POST, MIAMI-DADE COUNTY, FL - FDOT
Structural Engineer for this bridge located in downtown Miami urban area. The bridge design requirement was to keep existing bridge and roadways open to traffic while 
widening construction was being performed. H&H performed design calculations for concrete superstructure and steel substructure elements for bridge widening and 
created details and plan sheets for superstructure and substructure elements for bridge widening.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name LANCE RESENDEZ, PE Years of relevant experience with this employer 4

Title Construction Engineer Years of relevant experience with other employer(s) 1
Degree(s) / Years / Specialization BS / 2021 / Civil Engineering

Active registration number / state / expiration date 50916/LA/3-31-2028

Year registered 2025 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Resendez has 5 years of experience. CERTIFICATIONS: ATSSA Traffic Control Technician / Supervisor

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD  
Construction Field Engineer responsible for providing construction contract administration and construction engineering and inspection services for the Bayou Barataria 
Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier 
protection system along relocated LA 302 in Jefferson Parish. 

07/22-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Construction Field Engineer providing contract administration and construction engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s 
house. The scope of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of L A 316 to the 
west to avoid conflict with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. Resendez is providing 
construction contract administration and construction engineering inspection services typically performed by the DOTO Project Engineer and their staff. 

06/24-Present

H.002264 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 2, LA 302, JEFFERSON PARISH, LA – LADOTD
Construction Field Engineer responsible for managing the roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new bridge LA 
302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new waterline installation, new drainage 
system, and MSE Wall installation. Responsible for preparing all documentation and ensuring that contract requirements are met.   Responsible for submitting all RFI, RFCO, 
and change orders. H&H provides contract administration and performs construction engineering inspection services. 

12/22-12/25

I-10 & I-12 COLLEGE DRIVE FLYOVER RAMP DESIGN-BUILD, EAST BATON ROUGE PARISH, LA - LADOTD 
Field Engineer Intern for construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of the I-10 & I-12 West 
merge. H&H serves as Design-Builder’s Construction Quality Control Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control activities for the 
project. Responsibilities include the development and implementation of Comprehensive Quality Plan to ensure the design and construction contract specifications. 

12/22-Present

ALMONASTER AVENUE RAILROAD BRIDGE OVER THE INDUSTRIAL CANAL, NEW ORLEANS, LA - PORT OF NEW ORLEANS
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of the Almonaster 
Avenue Bridge and a new connector road.  The road design services include a new alignment for the connecting road including all drainage structures. H&H also developed 
a hydraulic study and a site plan that includes several retention ponds for drainage improvements. All design work is according to LADOTD Standard and Specifications and 
reviewed by LADOTD. 

07/22-10/23

IDIQ FOR ADA DESIGN PROJECTS STATEWIDE, LA 1091 US190 COUNTRY CLUB BLVD. SIDEWALKS , SLIDELL, LA - LADOTD 
Engineer Intern responsible for developing plans and specifications for improvement to the current sidewalk features of Robert Blvd. in Slidell Louisiana. Plans were designed 
and revised in house in preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas along the roadway to bring the sidewalks up 
to current LADOTD standards.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name DALTON HUNT, EI Years of relevant experience with this employer 4

Title Civil Engineer Intern Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization BS / 2017 / Civil Engineering

Active registration number / state / expiration date Engineer in Training 35118/LA/9-30-2026

Year registered 2022 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Field Engineer Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Hunt has 4 years of experience. CERTIFICATIONS: ATSSA Traffic Control Supervisor and Flagger (renewing April 2026)

03/22-10/23

H.014363.5 IDIQ CONTRACT FOR ADA DESIGN PROJECTS STATEWIDE, SLIDELL, LA - LADOTD   
Engineer Intern responsible for the evaluation and consideration of current sidewalk features of Robert Blvd. in Slidell, LA. Plans were designed and revised in-house in 
preparation of the overhaul of sidewalks and adding of ADA compliant handicap ramps and landing areas along the roadway to bring the sidewalks up to current LADOTD 
standards.  

02/22-Present

LAPALCO BLVD MOVABLE BRIDGE OVER HARVEY CANAL, WESTWEGO, LA - JEFFERSON PARISH DPW/LADOTD 
Engineer Intern for the pre-design inspection, rehabilitation, and widening of the existing four-lane Lapalco Blvd to provide a facility carrying three lanes of traffic in each 
direction, as well as the design of a new three-lane double bascule movable bridge crossing of Harvey Canal in an urban area. The scope includes the design of a new bridge 
to be constructed as an independent structure immediately adjacent and north of the existing bridge with a new operator house. All design work is in accordance with 
LADOTD Standards and Specifications. Load rating was performed using AASHTOWare BrDR load rating software. 

04/22-Present

H.001498.6; LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURGE, LA - LADOTD 
Field Engineer Intern delivering construction engineering and inspection services for a new vertical lift bridge and operator’s house. Services include daily monitoring of all 
construction activities; maintaining all construction field records; coordinating with DOTD, contractor, parish government, and utilities; performing field testing; maintaining 
records of contractual operations, pay estimates and progress reports; preparing final estimate packages; conducting construction progress meetings; construction close-out, 
etc. 

01/22-Present

H.014530: ALMONASTER AVE RAILROAD BRIDGE OVER THE INDUSTRIAL CANAL, NEW ORLEANS, LA - PORT OF NEW ORLEANS/LADOTD 
Engineer Intern for the bridge assessment, complete rehabilitative engineering design, and road design services required for the partial replacement of the bridge and a new 
connector road. The road design services include a new alignment for the connecting road, including all drainage structures. H&H developed a hydraulic study and site plan 
that includes several retention ponds for drainage improvements. All design work is according to LADOTD Standards and Specifications and reviewed by LADOTD. Project 
includes a variety of repairs on this steel Strauss Trunnion Bascule Bridge. Major work included replacement of components of the railroad floor system stringers and floor 
beams that rated lower than E-60 and replacement of deteriorated lateral connection plates. The cracked concrete on the rest pier in the area of the bearings was removed 
and replaced with higher strength concrete. The replacement and tightening of loose or missing fasteners throughout the entire structure was also included in the repair 
scope. Scope included bridge design and repair plans, contract specifications, construction inspection, and construction support services. 

06/17-08/24
H.002798.6 BAYOU TECHE MOVABLE BRIDGE AT OAKLAWN, ST. MARY PARISH, LA - LADOTD
Engineer Intern assisting in the design, calculations, and plan preparation of the bridge power distribution and relay-based control system for this movable bridge located in 
St. Mary Parish, LA. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders. 

07/23-Present

H.009730.5 IN-DEPTH BRIDGE INSPECTION OF COMPLEX STRUCTURES, STATEWIDE, LA – LADOTD
Structural Inspector performing inspection of complex structures such as cantilever trusses, cable-stayed bridges, steel vertical lift bridges, and plate girder bascule bridges 
statewide under separate task orders. Inspection of two steel truss bridges (Jimmie Davis and Miller’s Bluff) and a vertical lift bridge (West Fork) have been completed to 
date.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name LAUREN PEYTAVIN, EI Years of relevant experience with this employer 1

Title Water Resources Designer Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization MS Certificate / 2021 / Coastal Engineering

BS / 2018 / Civil Engineering
Active registration number / state / expiration date Engineer in Training 33772/LA/9-30-2026

Year registered 2018 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Field Engineer Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

12/25-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD
Roadway Engineer Intern assisting with construction contract administration and construction engineering and inspection services for: Bayou Barataria Movable Bridge 
Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along 
the relocated LA 302 in Jefferson Parish. 

12/25-Present

H.002264 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 2, LA 302, JEFFERSON PARISH, LA – LADOTD  
Roadway Engineer Intern assisting with this roadway reconstruction project, which provides a new roadway alignment on LA 45 to approach the new bridge LA 302 and 
roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new waterline installation, new drainage system, 
and MSE Wall installation. Assists in the preparation of documentation and contract requirements are met. Assists in the preparation of submittal, RFI, RFCO, and change 
orders. H&H provides contract administration and performs construction engineering inspection services.

06/25-Present

H.004396 LAPALCO BLVD. MOVABLE BRIDGE OVER HARVEY CANAL, JEFFERSON PARISH, LA - JEFFERSON PARISH DPW/LADOTD 
Water Resources Designer for the design of a new three-lane double bascule movable bridge crossing of Harvey Canal and the widening of the existing four-lane Lapalco 
Blvd. to provide a facility carrying three lanes of traffic in each direction. The new bridge will be constructed as an independent structure adjacent to and north of the existing 
bridge with a new operator house. The project includes rehabilitation of the existing four-lane bridge with three lanes of traffic and a new pedestrian and bicycle lane, 
improvements to bridge and roadway approaches, and development of a Traffic Control Plan. John is performing quality control on the roadway elements of this project. All 
design work is in accordance with LADOTD Standards and Specifications and reviewed by LADOTD. 

07/25-Present

SR 33 BRIDGE REPLACEMENTS, FRANKLIN COUNTY, MS – MISSISSIPPI DOT
Hydraulics Designer for the Phase A Final Right-of-Way Plans for roadway design and roadway hydraulic design for four bridge replacements along SR 33 (Bridge Nos. 31.9, 
34.6, 34.9, and 35.3). The project scope includes roadway realignment, roadway hydraulic design, preliminary right-of-way design, and final right-of-way design. H&H is 
providing the realignment of the roadway to run parallel to the existing and redesigning of one intersection at the end of the project. A hydraulic study and report are to 
be completed to resize the existing pipes, if necessary, and to verify sizing for a reinforced box culvert. A set of preliminary right-of-way plans are to be created following 
Mississippi Department of Transportation’s (MDOT) guidelines and using the approved alignment from MDOT. Final right-of-way plans will be delivered after hydraulic design 
and roadway design have been finalized and a plan set has been created.

06/20-01/24

RR082 LAKESHORE GROUP E - ROADWAY REHABILITATION AND REPAIR, NEW ORLEANS, LA - NEW ORLEANS DEPARTMENT OF PUBLIC WORKS 
Assistant Project Engineer assisted in the design of the full reconstruction of two blocks of Ring St. in the Lakeshore Neighborhood.  Design objectives included removal and 
replacement of the existing roadway surface, redesign of the roadway profile, and non-paving incidental repairs. Lauren was responsible for cost and materials estimates and 
preparation of final design plans utilizing AutoCAD Civil3D.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name JAMES BURKES Years of relevant experience with this employer 2

Title Construction Inspector Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization AS / 2007 / Drafting Design

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities DOTD Inspector - Certified

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

CERTIFICATIONS: ATSSA Traffic Certified, Louisiana Nuclear Radiation Safety Certified, Certified Linear Surveyor, Certified Asphalt Inspector, Certified Concrete (PCC) Inspector, Hazardous Materials 
Safety Certified, ORM Blood-borne Pathogens, Plan Reading Certified

04/23-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
LADOTD Certified Inspector providing construction inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope of the project includes 
improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of L A 316 to the west to avoid conflict with the new bridge 
structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. Burkes is providing inspection services.

04/23-Present
H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
LADOTD Certified Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement project. This project consists of 
construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

06/23-12/25

I-10 & I-12 COLLEGE DRIVE FLYOVER RAMP DESIGN-BUILD, EAST BATON ROUGE PARISH - LADOTD
LADOTD Certified Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of the I-10 & 
I-12 West merge. H&H serves as Design-Builder’s Construction Quality Control Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control activities 
for the project. Mr. Burkes provides inspection services.   

06/24-Present

H.002264 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 2, LA 302, JEFFERSON PARISH, LA – LADOTD 
LADOTD Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which provides a new roadway alignment on 
LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new 
waterline installation, new drainage system, and MSE Wall installation. H&H provides contract administration and performs construction engineering inspection services.

12/12-03/23

VARIOUS PROJECTS - LADOTD
Engineering Technician 4 -  LADOTD Mr. Burkes’ role included construction inspection for numerous projects for quality control and quality assurance. He was often used as 
an internal traffic expert in his unit. He managed pay items and daily diaries to maintain fiscal accountability. He also communicated with external vendors and contractors as 
a liaison for the state of Louisiana. He onboarded new inspectors and coordinated activities between departments such as material lab, maintenance, and onsite teams.

10/14-09/16
ST. BERNARD AVENUE OVERLAY WITH SLOPE CORRECTIONS, CHALMETTE, LA - LADOTD 
Lead Field Inspector responsible for daily log input into Site Manager, including pay items and quantities input. Mr. Burkes was also responsible for field quality testing, 
asphalt depth consistency, road width, and length. Roadway reports and coring locations also fell under his responsibilities. 

12/17-03/18

HIGH RISE FIRE REHAB, NEW ORLEANS, LA - LADOTD
Lead Field Inspector responsible for daily TTC checks and quality assurance testing in the field during the High Rise Fire Rehab project. Mr. Burkes performed inspection of 
contractors cleaning method to make sure the surface was properly freed of any gritty debris or dirt to ensure the epoxy resin would hold. This project was an emergency 
design-build to protect the integrity of the concrete bridge support piles and required an epoxy resin to seal and restrengthen piles. 
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Firm employed by:    HARDESTY & HANOVER, LLC
Name DWAYNE LEWIS Years of relevant experience with this employer 2

Title Construction Inspector Years of relevant experience with other employer(s) 10
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities DOTD Inspector - Lead

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

CERTIFICATIONS: LADOTD Structural Concrete Inspector; LADOTD Asphaltic Concrete Plant Inspector; ATSSA Traffic Control Technician, Supervisor, and Flagger; NHI 132070 Drill Shaft Foundation 
Specialist

07/24-Present
H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD  
LADOTD Certified Lead Inspector delivering inspection services for a new vertical lift bridge and operator’s house. Daily monitoring of all construction activities; maintaining 
all construction field records; performing field testing; maintaining records of contractual operations; attending construction progress meetings; construction close-out, etc. 

08/24-12/25

I-10 & I-12 COLLEGE DRIVE FLYOVER RAMP DESIGN-BUILD, EAST BATON ROUGE PARISH - LADOTD  
LADOTD Certified Lead Inspector for the construction of this road and bridge design-build project which is located at the I-10 West exit to College Drive, in advance of the 
I-10 & I-12 West merge. H&H serves as Design-Builder’s Construction Quality Control Firm (CQCF) and oversees all Design Quality Control and Construction Quality Control 
activities for the project. Mr. Lewis provides inspection services.

07/24-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
LADOTD Certified Lead Inspector responsible for providing construction inspection services for the Bayou Barataria Movable Bridge Replacement project. This project 
consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system along relocated LA 302 in 
Jefferson Parish. 

04/08-09/10

I-10 TWIN SPAN CONSTRUCTION; 450-17-0025, NEW ORLEANS, LA - LADOTD 
LADOTD Certified Inspector responsible for daily inspection of bridge spans and structures. Performed inspections of new bridges decks starting with girder installation to 
steel and rebar installation, ending with overseeing concrete deck pours of 700cy plus not only testing the concrete to assure it was within specifications, but also overseeing 
the placement, finishing and curing as well.  

12/18-06/20

I-10: INTERSTATE WIDENING FROM LA 328 TO LA 347; H.010601, ST. MARTIN PARISH, LA - LADOTD 
LADOTD Certified Inspector responsible for all asphalt roadway inspection as well as the inspection of roundabout construction. The $54.7 million project involved pavement 
replacement within the existing lanes in each direction for 2.7 miles along I-10 from LA 347 to the base of the Atchafalaya Basin Bridge. An additional lane was added in the 
westbound direction. The project also added roundabouts at the Henderson interchange.

06/20-02/24
LOYOLA DRIVE 10 INTERCHANGE IMPROVEMENTS; H011670, KENNER, LA - LADOTD 
LADOTD Certified Inspector responsible for construction inspection (OV) of the flyover bridges from I-10 to Loyola including Footings, Columns, Girders, Bridge Decks, Barrier 
Rail, Approaches, Median Barrier, & Pier protection. 

06/24-Present

H.002264 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 2, LA 302, JEFFERSON PARISH, LA – LADOTD
LADOTD Certified Inspector responsible for providing construction inspection services for this roadway reconstruction project, which provides a new roadway alignment on 
LA 45 to approach the new bridge LA 302 and roadway improvements on the west side of the new bridge, LA 3257. The new alignment on LA 45 involves the following: new 
waterline installation, new drainage system, and MSE Wall installation. H&H provides contract administration and performs construction engineering inspection services.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name CHRISTOPHER AUBERT, EI Years of relevant experience with this employer 3

Title Electrical Engineer Intern Years of relevant experience with other employer(s)
Degree(s) / Years / Specialization BS / 2022 / Electrical Engineering

Active registration number / state / expiration date Engineer in Training 35397/LA/9-30-2027

Year registered 2023 Discipline Electrical Engineering
Contract role(s) / brief description of responsibilities Electrical Field Engineer Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD 
Electrical Field Intern assisting in the construction contract administration and electrical construction engineering and inspection services for the Bayou Barataria Movable 
Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier protection system 
along relocated LA 302 in Jefferson Parish.  

08/22-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Electrical Field Intern providing electrical engineering inspection during the construction of a newly designed 100-ft-long vertical lift bridge and operator’s house. The scope 
of the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 ft of L A 316 to the west to avoid conflict 
with the new bridge structure and approach slabs.

07/23-12/23

H.009730.5 IN-DEPTH BRIDGE INSPECTION OF COMPLEX STRUCTURES, STATEWIDE, LA - LADOTD
Electrical Inspector for Calcasieu River Vertical Lift Bridge at West Fork. The electrical system routine inspection included inspecting accessible components of the main 
bridge power distribution, bridge grounding system, motor controls, control systems (panel and consoles), electrical systems for the traffic control lighting system, traffic gate 
assemblies, traffic resistance barriers, span lock motors, span drive braking system, span drive motors, limit switches and related conduit and wiring.

08/22-Present

ALMONASTER AVENUE RAILROAD BRIDGE OVER THE INDUSTRIAL CANAL, NEW ORLEANS, LA - PORT OF NEW ORLEANS 
Electrical Inspector for the rehabilitation and partial replacement of the Almonaster Avenue Bridge, a movable Strauss-heel trunnion bridge. H&H’s assessment revealed that 
improvements to the electrical and mechanical systems, superstructure, and counterweight were required to return this bridge to its full operating capability. H&H developed 
necessary design plans to replace the span drive and span lock machinery, operating strut, guide assembly, live load bearings, counterweight trunnion pin, and bushing. The 
main trunnion bearings were rehabilitated and repositioned. 

08/23-Present

H.009730.5 LADOTD MOVABLE BRIDGE MANUAL, NEW ORLEANS, LA - LADOTD
Electrical Designer assisting in the development of electrical components of LADOTD Movable Bridge Inspection Manual (including details, photos, illustrations, and specific 
examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field training.  The manual will include:  
bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of movable bridges; operator house; and classroom and 
field training for electrical, mechanical, and structural).  

08/22-08/24
H.002798.6 BAYOU TECHE MOVABLE BRIDGE AT OAKLAWN, ST. MARY PARISH, LA - LADOTD 
Electrical Designer contributing to the design, calculations, plan preparation, and inspection services for the bridge power distribution and relay-based control system for this 
movable bridge. The new through girder swing-span rotates with hydraulically actuated slewing (push-pull) cylinders

08/22-12/23

SR-605 MOVABLE BASCULE BRIDGE OVER INDUSTRIAL WATERWAY, HARRISON COUNTY, MS - MDOT  
Electrical Inspector contributing to the electrical inspection and design for the full rehabilitation of SR-605 bascule bridge as a task-order to the IDIQ Master Bridge Contract 
which includes engineering assessment, mechanical, electrical, and structural design in addition to the preparation of Traffic Control Plans. All designs will be completed in 
accordance with AASHTO, FHWA, and MDOT guidelines and specifications.
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Firm employed by:    HARDESTY & HANOVER, LLC
Name SEAN BROCK, EI Years of relevant experience with this employer 3

Title Mechanical Engineer Intern Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization BS / 2023 / Mechanical Engineering

Active registration number / state / expiration date Engineer in Training 35473/LA/9-30-2027

Year registered 2023 Discipline Mechanical Engineering
Contract role(s) / brief description of responsibilities Mechanical Field Engineer Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

07/23-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD 
Mechanical Field Engineer Intern providing mechanical engineering inspection for a newly designed 100-foot-long vertical lift bridge and operator’s house. The scope of 
the project includes improving the safety and vehicular movements within the project corridor by realigning approximately 405 feet of LA 316 to the west to avoid conflict 
with the new bridge structure and approach slabs. During the construction of the new vertical lift bridge and operator house, Mr. Brock is providing mechanical engineering 
inspection services. 

10/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD   
Mechanical Field Engineer Intern assisting in the construction contract administration and mechanical construction engineering and inspection services for the Bayou 
Barataria Movable Bridge Replacement.  This project consists of construction of the movable swing span bridge, operator’s house, associated substructure elements, and pier 
protection system along relocated LA 302 in Jefferson Parish. 

12/24-Present

LA 56 BOUDREAUX CANAL MB REPLACEMENT; H.002244.5, TERREBONNE PARISH, LA - LADOTD 
Mechanical Designer producing plans and specifications to provide notes, technical provisions and mechanical general plan. H&H will design a hydraulic system, including a 
hydraulic power unit, center wedge assemblies, and end roller assemblies including the roller ramps. The hydraulic system will incorporate redundant variable displacement 
vane pumps, be designed to accommodate 4,500 openings per year, and be relocated to a novel placement for swing bridges of this configuration to prioritize access for 
maintenance personnel. 

08/23-Present

H.009730.5 LADOTD MOVABLE BRIDGE MANUAL,  NEW ORLEANS, LA - LADOTD 
Mechanical Designer responsible for assisting in development of mechanical components of LADOTD Movable Bridge Inspection Manual (including details, photos, 
illustrations, and specific examples); building a lesson plan and materials for the classroom training from the inspection manual; and providing classroom and field training.  
The manual will include: bridge inspection principles and overview; movable bridge overview; mechanical, electrical, and structural inspection of movable bridges; operator 
house; and classroom and field training for electrical, mechanical, and structural.  

11/23-03/24

NASA STENNIS MECHANICAL BRIDGE INSPECTION, STENNIS SPACE CENTER, MS - NATIONAL AERONAUTICS AND SPACE ADMINISTRATION 
Mechanical Inspector for the In-Depth inspection of the mechanical components of the bridge in accordance with AASHTO, NASA Guide for Bridge Inspection, National 
Bridge Inspection Standards (NBIS), and the most current version of the AASHTO Manual for Bridge Evaluation and other applicable documents. Scope includes inspection of 
all gearing, shafts, shaft couplings, trunnion bearings, machinery brakes, and center lock assemblies. The inspection report met NASA, NBIS and MBE requirements.  

06/23-12/24

SR605 BRIDGE INSPECTION, GULFPORT, MS - MDOT  
Mechanical Inspector for the 2023 In-Depth, Nonredundant Steel Tension Member (NSTM), Routine, and Element Level Inspection of SR 605 Bridge. H&H performed an 
examination of bridge structural systems, the bridge mechanical and electrical systems, and an arm’s length NSTMs, as requested by Mississippi DOT. The NBIS and element 
structural inspection consisted of a visual and hands-on examination of the approach spans, bascule and anchor spans, access platforms and ladders, operator house, and the 
fender system. The fracture critical inspection consisted of hands-on arm’s length examination of the bascule span girders and floor beams. 
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Firm employed by:    HARDESTY & HANOVER, LLC
Name MOR DIAO, CCM, PMP Years of relevant experience with this employer 6

Title Project Scheduler Years of relevant experience with other employer(s) 11
Degree(s) / Years / Specialization MS / 2011 / Construction Management

BS / 2007 / Information Systems
Active registration number / state / expiration date

Year registered Discipline Project Scheduler
Contract role(s) / brief description of responsibilities CPM Scheduler

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

08/20-Present

H.001498.6 (CE&I); LA 24 AND LA 16 COMPANY CANAL VERTICAL LIFT BRIDGE, BOURG, LA - LADOTD   
Project Scheduler for this project that includes contract administration and construction engineering inspection services for construction of this new vertical lift bridge and 
new operator’s house in Bourg, LA. The new vertical lift bridge will be built on existing alignment. Contract scope included maintaining all field and contractual operation 
records; preparing final estimate packages; coordinating with DOTD personnel, contractor, and other parties. His responsibilities include review of the contractor’s baseline 
and updated CPM schedules and preparation of Schedule Analysis Report (SAR).

02/23-Present

H.015028.6 BAYOU BARATARIA MOVABLE BRIDGE REPLACEMENT (CE&I), PHASE 1, LA 302, JEFFERSON PARISH, LA - LADOTD  
Project Scheduler responsible for reviewing project schedule for this project that includes construction contract administration and construction engineering and inspection  
services for the Bayou Barataria Movable Bridge Replacement. This project consists of construction of the movable swing span bridge, operator’s house, associated 
substructure elements, and pier protection system along relocated LA 302 in Jefferson Parish. 

01/17-04/24

RESIDENT ENGINEERING INSPECTION FOR RECONSTRUCTION OF WESTCHESTER AVE. BRIDGE OVER HUTCHINSON RIVER PARKWAY, PELHAM 
BAY, NY - NYCDOT 
Senior CPM Scheduler for this $46 million project to reconstruct the deck and superstructure to improve the vertical clearance to the Hutchinson River Parkway below. The 
work is being performed while maintaining pedestrian and vehicular traffic on the bridge, vehicular traffic on the HRP and transit service on the elevated line supported by 
the bridge. Also includes reconstruction of the utility ducts on the bridge. 

01/18-04/22

CE&I SERVICES FOR MADISON AVENUE BRIDGE (SWING BRIDGE) OVER HARLEM RIVER, NEW YORK, NY - NYCDOT 
Senior Project Scheduler responsible for reviewing and recommending approval, revision, and rejection of the contractor’s baseline schedule and monthly schedule updates 
for compliance with the construction contract in accordance with the Critical Path Method schedule to assure on-time project completion and present schedule analysis 
report. Responsible for attending monthly CPM meeting to discuss the critical path, potential delays, any variances, and the one-month lookahead. 

09/14-02/17

ST. GEORGE INTERLOCKING FLOOD REPAIRS, STATEN ISLAND, NY - NEW YORK CITY TRANSIT 
Project Controls Manager for the complete modernization and replacement of the St. George Interlocking. Work included the replacement of all ballast, track, ties, contact 
rail, bumper blocks, lubricators, and switches within the limits of the project as well as the replacement of the slip switches layout with a diamond crossover. Duties included 
reviewing and recommending approval/revision/rejection of the contractor’s baseline schedule and monthly schedule updates for compliance with the construction contract 
in accordance with the Critical Path Method schedule to assure on-time project completion and present schedule analysis report. Mr. Diao was responsible for running 
monthly CPM meeting to discuss the critical path, potential delays, any variances, and the one-month lookahead. Construction Cost: $79 million. 

08/14-03/17
REHABILITATION OF THE BRYANT AVENUE BRIDGE OVER AMTRAK AND CSX TRANSIT, BRONX, NY - NYCDOT 
Project Scheduler responsible for updating the approved baseline schedule to reflect progress and submitting monthly schedule update reports for compliance with the 
construction contract in accordance with Critical Path Method schedule to assure on-time project completion.
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Firm employed by:    GRESHAM SMITH
Name HERBERT “BERT” MOORE, II, PE, 

PLS, PTOE
Years of relevant experience with this employer 10

Title Senior Traffic Engineer Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization BS / 1999 / Civil Engineering

Active registration number / state / expiration date PE: 31065/LA/9-30-2026; PTOE: 2728/9-30-2026; PLS: 5043/9-30-2026 

Year registered 2004 (PE)
2009 (PTOE)
2010 (PLS)

Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Senior Traffic Engineer / MPR 6

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

In his 25 years of experience as both as a consultant and as LADOTD’s District Traffic Operations Engineer for District 61, Bert has demonstrated his knowledge of LADOTD requirements and 
preferences, and proven adept at getting things done efficiently. Bert has spent the majority of his 24-year career working with the traffic signal system and ITS equipment in the Baton Rouge area, 
having performed design, operations, CE&I and maintenance duties on these systems.

01/19-03/24
LADOTD, ITS CEI RETAINER, LAKE CHARLES PHASE 3 ITS, CEI, LAKE CHARLES, LA 
Project Executive Gresham Smith is providing Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical 
construction inspection, throughout the course of construction. Bert is responsible for oversight of the entire project. 

10/18-05/24

LADOTD, LCG ADAPTIVE TRAFFIC SIGNAL SYSTEM, LAFAYETTE, LA 
Project Executive Gresham Smith developed an Adaptive Traffic Signal System for the Lafayette Consolidated Government, which involved upgrading over 200 traffic signal 
controllers. In addition, 78 traffic signals will be upgraded to become adaptive traffic signals. This will be both the largest adaptive traffic signal system installed within the 
state of Louisiana. This project includes field inspection of over 200 traffic signals, design plans for 78 adaptive signals, implementation of a new EVP system, integration 
support, and before travel time studies. Bert is responsible for overseeing the, design of traffic signals, integration and QA/QC.

04/19-05/20

LADOTD, ITS CE&I IDIQ, TASK ORDER #2: FIBER OPTIC MAPPING & MANAGEMENT, ASCENSION, EAST BATON ROUGE, WEST BATON ROUGE, 
LIVINGSTON AND TERREBONNE PARISHES, LA 
Principal Gresham Smith was tasked with expanding the Fiber Optic Mapping & Management system to various parishes. Bert was responsible for overall project 
coordination and team management.

08/15-11/18

LADOTD, ITS DESIGN & IMPLEMENTATION WO#4: I-10 TWIN SPAN ITS-ORLEANS & ST. TAMMANY PARISHES, STATEWIDE, LA
Project Executive Gresham Smith developed design plans along with specifications and cost estimates for the eight-mile I-10 Twin Span ITS project. The project retrofitted ITS 
equipment along the corridor utilizing existing fiber, electrical systems, cabinets, camera poles, a Dynamic Message Sign (DMS) structure, a communications hut and a bridge 
health system. Bert was responsible for the overall project management, QA/QC, traffic control plans, transportation management plan (TMP), constructability / biddability 
forms and cost estimates.
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Firm employed by:    GRESHAM SMITH
Name CHRISTINA FLOREZ, PE Years of relevant experience with this employer 9

Title ITS / Street Lighting Design and Analysis Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization BS / 2001 / Electrical Engineering

Active registration number / state / expiration date 38799/LA/9-30-2026

Year registered 2014 (LA)
2007 (FL)

Discipline Electrical Engineering

Contract role(s) / brief description of responsibilities Senior ITS Engineer / MPR 6

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Christina has been a senior project manager/electrical engineer on complex ITS projects over the past 23 years. Her experience includes: ITS engineer of record on design-bid-build and design-
build projects for multiple DOT clients, integrated corridor management (ICM) planning studies, ITS design and construction support, field inspection and testing, variable-speed-limit (VSL) system 
design, transportation systems management and operations, systems engineering analyses, incident management system (IMS), and reversible-lane plan development. Her ITS design projects 
included CCTV, DMS, radar detection, active traffic management, travel time systems, express lanes, communications, and electrical subsystems. Christina has been the Project Manager on various 
IDIQ and Task Order based contracts in Louisiana and Florida.

10/21-Present

ALDOT, STATEWIDE REGIONAL TRAFFIC OPERATIONS PROGRAM (RTOP) PROGRAM, STATEWIDE, AL 
Project Manager ALDOT’s RTOP will improve traffic flow, safety and travel time reliability through active arterial management strategies along multijurisdictional corridors. 
Gresham Smith is leading a team of consultants and contractors to deliver proactive signal operations and maintenance. As Project Manager, Christina is responsible for 
leading a team of signal consultants and contractors tasked with elevating the performance of the Birmingham metro-area arterials through active management of signals, 
maintenance and repair of signal systems and related ITS assets including communications, support for special events and emergencies, data collection and reporting, as well 
as coordination with ALDOT and local agencies.

03/20-Present

TDOT, TRAFFIC STUDIES, I-24 MOTION TEST BED, DAVIDSON AND RUTHERFORD COUNTIES, TN 
Lead Technical Advisor TDOT established a test bed to better understand how vehicle automation and active traffic management impacts real world driving cenarios. 
Christina designed the communication and power infrastructure for the network. She also helped develop the systems engineering analysis, secured grant funding, designed, 
and supported the construction of the Test Bed which consisted of 276 cameras that generated 50TB+ of data daily.

01/19-03/24
LADOTD, ITS CEI RETAINER, LAKE CHARLES PHASE 3 ITS, CEI, LAKE CHARLES, LA 
Project Manager Gresham Smith is providing Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical 
construction inspection, throughout the course of construction. Christina is responsible for oversight of the entire project.
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Firm employed by:    GRESHAM SMITH
Name JULIAN BORDELON, PE Years of relevant experience with this employer 7

Title ITS / Street Lighting Design and Analysis Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS / 2018 / Electrical Engineering

Active registration number / state / expiration date 47473/LA/9-30-2027

Year registered 2023 Discipline Electrical Engineering
Contract role(s) / brief description of responsibilities ITS Engineer / MPR 6

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

11/22-Present
LADOTD, CEI H.013256, SCOTT TO LAKE CHARLES ITS, CEI, LAKE CHARLES, LA
Project Engineer Gresham Smith is providing Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical 
construction inspection, throughout the course of construction. Julian is assisting in contract administration, inspection and testing oversight. 

10/20-Present

MDOT ITS, MERIDIAN ITS DESIGN, MERIDIAN, MS 
TSM&O Engineer Gresham Smith is developing a system engineering analysis, ITS design plans, and specifications for I-59/I-20 between the I-59 @ I-20 interchange and the 
Mississippi state line. The project will install new ITS equipment including fiber, electrical systems, cabinets, camera poles, Dynamic Message Sign (DMS) structures, and a 
communications hub. Julian performed system engineering analysis, ITS design, voltage drop calculations, plans preparation, and field reviews. 

12/18-05/24
LADOTD, LCG ADAPTIVE TRAFFIC SIGNAL DESIGN AND IMPLEMENTATION, LAFAYETTE PARISH, LA 
Pre-Professional Julian is responsible for field verification of traffic signal inventory (TSI) of LCG system, design plans for adaptive signal control intersections, and integration 
when the system is completed. 

01/19-03/24
LADOTD, CEI H.011500.6, LAKE CHARLES PHASE 3 ITS, CEI, LAKE CHARLES, LA 
Pre-Professional Gresham Smith is providing Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical 
construction inspection, throughout the course of construction. Julian assisted in contract administration, inspection and testing oversight.

12/18-10/22
TDOT, ITS DESIGN SUPPORT SERVICES WO#7: I-40 NASHVILLE ITS EXPANSION, NASHVILLE, TN 
ITS Systems Specialist Julian is assisted with the electrical design and voltage drop calculations and back checking of plans. 

02/20-08/22
KYTC, I-MOVE DESIGN-BUILD, JEFFERSON AND OLDHAM COUNTIES, KY 
Pre-Professional The project includes the ITS design for CCTV cameras and Dynamic Message Signs (DMS) along I-265, I-71 and I-64 in Jefferson and Oldham Counties. Julian 
is assisting in the development of the typical details and plans preparation. 
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Firm employed by:    GRESHAM SMITH
Name DANIEL KNOTT Years of relevant experience with this employer 9

Title ITS Technician Years of relevant experience with other employer(s) 38
Degree(s) / Years / Specialization IMSA / Traffic Signal Field Technician Level II, IMSA / Fiber Optics Level II, 

Light Brigade / Fiber Optic Design, Installation, and Maintenance
Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities ITS Technician

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

11/22-Present

LADOTD, CEI - H.013256, SCOTT TO LAKE CHARLES ITS, CEI, LAKE CHARLES, LA
ITS Technician – Lead Gresham Smith is providing Construction Engineering Inspection Services, including a project engineer, on-site daily/ nightly inspection and Technical 
construction inspection, throughout construction. Dan is responsible for assisting with the daily field CE&I inspections, logging in the daily diaries, and ensuring project 
requirements are followed. 

12/18-05/24
LAFAYETTE CONSOLIDATED GOVERNMENT (LCG), ADAPTIVE TRAFFIC SIGNAL DESIGN AND IMPLEMENTATION, LAFAYETTE PARISH,
LA 
ITS Technician - Lead Daniel supported field verification of LCG’s TSI, design plans for adaptive signal control intersections, and integration when the system is completed.

12/17-Present
MDOT, ITS CEI, US 49 FROM FLORENCE TO SCALE AREA, FLORENCE, MS 
ITS Technician - Lead Gresham Smith is providing construction administration and inspection services on the ITS elements included in the US 49 from Florence to the Scale 
Area Project. Daniel is responsible in leading the daily field CE&I inspections, logging in the dailies, and implementing project requirements.

5/17-Present
LADOTD, ITS DESIGN AND IMPLEMENTATION, WO#6: FIBER OPTIC MAPPING AND MANAGEMENT, TANGIPAHOA, ST. TAMMANY, ST. JOHN AND 
ORLEANS PARISHES, LA 
ITS Technician - Lead Daniel was responsible for drafting updates onto the master database.

1/19-3/24

LADOTD, ITS CEI RETAINER, LAKE CHARLES PHASE 3 ITS, CEI, LAKE CHARLES, LA 
ITS Technician - Lead Gresham Smith is providing Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical 
construction inspection, throughout the course of construction. Daniel assisted with the daily field CE&I inspections, logging in the daily diaries, and ensuring project 
requirements are followed. 

3/18-9/21
LADOTD, ITS CEI RETAINER, SIGNAL COMMUNICATIONS UPGRADE PHASE 1, CEI, VARIOUS, LA 
ITS Technician – Lead Daniel was responsible in leading the daily field CE&I inspections, logging in the dailies, and ensuring project requirements were followed.
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Firm employed by:    GRESHAM SMITH
Name ALBEN COOPER, III, PE, PTOE Years of relevant experience with this employer 2

Title Senior Traffic Engineer Years of relevant experience with other employer(s) 17
Degree(s) / Years / Specialization BS / Civil Engineering

Active registration number / state / expiration date 36291/LA/9-30-2025

Year registered 2011 (PE)
2012 (PTOE)

Discipline Civil Engineering

Contract role(s) / brief description of responsibilities Senior Traffic Engineer / MPR 6

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

CERTIFICATIONS: DOTD Traffic Engineering Analysis Process & Report – Modules 1, 2 and 3, American Traffic Safety Services Association –Traffic Control Supervisor, LA State Specific

08/21-06/22

MOVEBR, CONTRACT FOR SIGNAL REBUILD PHASE 2 DESIGN SERVICES PARISH SYNCHRONIZATION & COMMUNICATION, BATON ROUGE, LA 
Lead Traffic Engineer Alben was responsible for overseeing the traffic study and signal design for five intersections in East Baton Rouge, LA. Services include all traffic 
investigations, data collection, analysis, and preparation of final signal construction contract plans. The traffic studies will be performed to determine recommended signal 
phasing, timing and coordination parameters. The signal design is expected to include the upgrade of each signal to mast arms and pedestrian accommodations.  

05/21-08/21

JEFFERSON PARISH, MSY ROUNDABOUT EVALUATION, JEFFERSON PARISH, LA 
Lead Engineer As the lead engineer Alben was responsible for the analysis of various scenarios to estimate the design life of the existing roundabout located at the entrance/
exit of the MSY airport in Jefferson Parish, LA. Analysis was performed for various growth rates using Synchro software. Additional analysis was also performed for two 
potential improvements to the roundabout to determine if they would extend the design life of the intersection. The results of the analyses were graphed and summarized in 
a letter by Alben. The information was provided to be included in a presentation for airport personnel for consideration. 

08/20-07/21

JEFFERSON PARISH, MANHATTAN BLVD NORTHBOUND WIDENING SIGNAL MODIFICATIONS, JEFFERSON PARISH 
Lead Engineer Alben was the lead engineer for a signal modification project to accommodate an additional northbound lane on Manhattan Blvd from 9th St to Gretna Blvd. 
Modifications were required at two intersections, Target Blvd and Gretna Blvd. Additional modifications were required based on the relocation of utilities along the corridor. 
Alben performed QA/QC for each of the signal designs. 
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THOMPSON PROJECT #1
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name S. Tangipahoa Roads - Pavement Rehab Firm responsibility (prime or sub?) Prime

Project number State Project No. H.014048 Owner’s name DOTD/Tangipahoa Parish
Project location Tangipahoa Parish Owner’s Project Manager Kevin Greer
Owner’s address, phone, email 15485 W. Club Deluxe Road, Hammond, LA 70403; 985.340.9028; KGreer@tangipahoa.org
Services commenced by this firm (mm/yy) 05/22 Total consultant contract cost ($1,000’s) $707
Services completed by this firm    (mm/yy) 06/23 Cost of consultant services provided by this firm ($1,000’s) $707
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, provided Construction 
Engineering and Inspection (CE&I) services for the South Tangipahoa roads 
rehabilitation which includes milling, overlay, and striping along with 
combination curb and gutter, and incidental drainage. Our team worked 
hand in hand with the Contractor, DOTD, and the Tangipahoa Engineering 
Department.

The work was performed on Sisters Road, N. Baptist Road, Happywoods 
Roads, Rufus Bankston Road, and Wardline Road. Meyer reviews the 
Contractor’s schedule, reviews all Requests for Information (RFI), and 
coordinates with DOTD District 62 and the Tangipahoa Department of Public 
Works. The project required a constant presence on site. Our team performed 
constant checks, provided knowledge and communication to prevent 
problems.

Our team completed all closeout submittals including Form 2059 and record 
drawings and is performing all documentation on DOTD’s Site Manager Pro-
gram and HeadLight. Construction Cost: $2.5M (EST)

Team Members: Justin Bosarge
100% of the work for this project was performed in Louisiana.

17. Firm Experience:
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THOMPSON PROJECT #2
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name Terrace Ave Pavement Rehab (CE&I) Firm responsibility (prime or sub?) Prime

Project number State Project No. H.014528.6 Owner’s name City of Slidell
Project location St. Tammany Parish Owner’s Project Manager Christi Lambertson
Owner’s address, phone, email 203 Bouscaren St, Slidell, LA 70458; 985-646-4270; CLambertson@CityofSlidell.org
Services commenced by this firm (mm/yy) 12/23 Total consultant contract cost ($1,000’s) $140
Services completed by this firm    (mm/yy) 06/24 Cost of consultant services provided by this firm ($1,000’s) $140
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Our team completed Construction Engineering and Inspection Services for 
Terrace Ave. from Old Spanish Trail to Ash St. in Slidell, St. Tammany Parish. 
The purpose of this project is to mill, patch and overlay the existing asphaltic 
concrete road on Terrace Ave. Additional work includes the full reconstruction 
(Excavation, Sub-base, Class 2 Base Course, and Asphaltic Concrete) of the 
first 300 LF, clearing and grubbing, Manhole and Utility adjustments, and 
Thermoplastic Pavement Striping. Traffic is being maintained on this busy 
street. 

Our team utilized DOTD’s Site Manager and Headlight Programs and 
coordinated with DOTD District 62 and St. Tammany Parish. Thompson 
reviewed and managed shop drawings and Requests for Information (RFI). 

Our team submitted the final submittal package to the DOTD Construction Au-
dit Section including Form 2059 and as-built drawings. The construction cost is 
$1.5 Million.

Team Members: David Dupre, PE | Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #3
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name LA 25: Washington Parish Sidewalks Segment B & C Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011835.6 Owner’s name Washington Parish
Project location Washington Parish Owner’s Project Manager Alex Sumrall
Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org
Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000’s) $20.9
Services completed by this firm    (mm/yy) 10/22 Cost of consultant services provided by this firm ($1,000’s) $20.9
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, led 
the preliminary and final design of ADA compliant sidewalks and 
after successful bidding, Thompson continued work in providing 
Construction Engineering and Inspection Services for the 
Washington Parish Sidewalk Project in Franklinton, Louisiana. 

This Transportation Alternatives Program (TAP) project consisted 
of 4,000 linear feet of 6-foot-wide decorative concrete sidewalks 
along Cleveland Street, Main Street (LA 25), Pearl Street and 
Jackson Street. 

The work also included concrete curbs, drainage, striping, and ADA 
ramps. The sidewalks provide a non-motorized transportation link 
in the community and will tie into the Safe Routes to School project 
around the Franklinton Junior High School. Future phases to extend 
the path along Main Street (LA 25) and along Boat Ramp Road are 
in the conceptual design phase. The project provides connectivity 
between residential neighborhoods and established commercial 
areas and government services. 

Thompson provided engineering and inspection services that 
included coordination with Washington Parish and the LADOTD, 
maintaining field records, and preparing monthly pay estimates and 
progress reports in DOTD’s Site Manager. 

Team Members: Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #4
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name Cook Road Improvements Firm responsibility (prime or sub?) Prime

Project number State Project No. H.012308 Owner’s name Livingston Parish
Project location Livingston Parish Owner’s Project Manager Robert Dugas
Owner’s address, phone, email 20399 Government Boulevard, Livingston, LA 70754; 225.686.2266; rdugas@lpgove.com
Services commenced by this firm (mm/yy) 04/24 Total consultant contract cost ($1,000’s) $200
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $200
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, provided Construction Engineering and 
Inspection (CE&I) services for the Cook Road Improvements in Livingston Parish.

Livingston Parish, in cooperation with DOTD, FHWA, State of Louisiana DOA, and the Capital Region 
Planning Commission identified the necessary construction of a four-lane boulevard from the 
intersection of LA Hwy. 16 (Pete’s Highway) and LA Hwy. 1026 (Juban Road). The primary purpose of 
this project is to provide an alternate route between LA Hwy. 16 and LA Hwy. 1026 for anticipated 
future growth and congestion relief.

The existing Cook Road is a narrow two-lane dead-end street without any additional connectivity at 
this time, however, the Cook Road Improvements project will widen and extend the existing roadway 
into a four-lane boulevard. The roadway will be separated with a grass median including intermittent 
turn lane openings, subsurface drainage, and sidewalk improvements on both sides of the roadway 
and through a roundabout at LA Hwy. 16.

The project will include a pair of concrete bridges crossing Gray’s Creek as well as a large drainage 
installation over the crossings of Gray’s Creek and Gray’s Creek Tributary. Construction Cost: $16M 
(EST)

Team Members: Donovan Duffy, PE | James “Harry” Cole
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #5
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name Roundabout at PR 929 and Parker Roads Firm responsibility (prime or sub?) Prime

Project number State Project No. H.006457.6 Owner’s name DOTD/Ascension Parish
Project location Ascension Parish Owner’s Project Manager Daniel Helms
Owner’s address, phone, email 42077 Churchpoint Road, Gonzales, LA 70737; 225-450-1320; daniel.helms@apgov.us
Services commenced by this firm (mm/yy) 05/23 Total consultant contract cost ($1,000’s) $128
Services completed by this firm    (mm/yy) 05/25 Cost of consultant services provided by this firm ($1,000’s) $128
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, provided Construction 
Engineering and Inspection (CE&I) services for the Roundabout at PR 929 
and Parker Roads which includes removal of existing pavement and base, 
treatment of subgrade layer, soil cement base, milling, asphalt base/binder/
friction course paving, PCC paving, embankment, and striping/signs along 
with combination curb and gutter, and new drainage. Meyer is working hand 
in hand with the Contractor, DOTD, and the Ascension Parish Engineering 
Department.

The work is being performed on PR 929 (Hornsby Road) and Parker Road. 
Meyer reviews the Contractor’s schedule, reviews all Requests for Information 
(RFI), and coordinates with DOTD District 61 and the Ascension Parish Public 
Works Department. The project requires a constant presence on site. Our 
team performs constant checks, provides knowledge and communication to 
prevent problems. 

Our team will complete all closeout submittals including Form 2059 and record 
drawings and is performing all documentation on DOTD’s Site Manager Pro-
gram and HeadLight. Construction Cost: $2.4M (EST)

Team Members: Justin Bosarge
100% of the work for this project was performed in Louisiana.
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ROYAL PROJECT #1
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name US 90 Railroad Overpass SE of LA 85 (CE&I) Firm responsibility (prime or sub?) Sub

Project number State Project No. H.010155.6 Owner’s name DOTD
Project location Iberia Parish Owner’s Project Manager Ryan Morvant
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804; 225.379.1067; ryan.morvant@la.gov
Services commenced by this firm (mm/yy) 10/25 Total consultant contract cost ($1,000’s) $4,407
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,100
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Royal is assisting as a Subconsultant to Michael Baker International (MBI) on the construction of proposed road improvements, bridge approaches, and a bridge. 
The Project location is on US 90 in Iberia Parish and runs from the US 90 intersection of Patout Road/LA 85 on the west side heading southeast past Genest Road. 
The purpose of the project is to complete a road rehabilitation and build a new bridge overpass. Construction cost is estimated to be about $41.4 million at bid. 
Royal’s scope of work is to serve as a Project Engineer, as a backup to MBI, on an as-needed basis, provide construction engineering support, and to perform 
bridge inspection and oversight of construction progress in accordance with the plans, specifications, and DOTD standards. To date, Royal has provided inspection 
of test and production piles, traffic swaps, bridge material deliveries, and bridge pile driving inspections.

Royal is performing DOTD required pile logs and test loading forms during bridge construction. We will ensure that a complete driving log is provided for each pile 
driven and that all information is documented clearly and legibly in accordance with the specifications section 804.03.3. Royal will provide all necessary personnel 
and equipment to perform the required field-testing for quality assurance in accordance with the latest DOTD Sampling and Testing Manual. Our Inspectors are 
maintaining construction field records for all activities as assigned by the Project Engineer and make daily entries in the project diary.  We also provide all required 
reporting on the Contractor’s personnel and equipment being utilized on the project and the work being accepted, while utilizing the DOTD software (LAPAVE, 
SiteManager, HeadLight).

Team Members: Alec Carter O’Brien, PE | Gary Brouillette | Christian Williamson
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ROYAL PROJECT #2
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name Crescent City Connection Decorative Lighting Project Firm responsibility (prime or sub?) Sub

Project number State Project No. H.015504.6 Owner’s name LADOTD
Project location New Orleans Owner’s Project Manager Corbett Hollier, PE
Owner’s address, phone, email 2001 Mardi Gras Blvd., New Orleans, LA 70114; 504-376-0210; corbett.hollier@la.gov
Services commenced by this firm (mm/yy) 05/24 Total consultant contract cost ($1,000’s) $391
Services completed by this firm    (mm/yy) 11/25 Cost of consultant services provided by this firm ($1,000’s) $391
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

As part of infrastructure improvements in New Orleans in preparation for the 2025 Superbowl, DOTD installed a new decorative lighting system for the Crescent 
City Connection bridge. The system features LED lights on the trusses of the bridges and lights illuminating the piers. The original decorative lighting system 
was installed in 1987, a gift of the Young Leadership Council of New Orleans through a major capital fundraising campaign. Eventually, damage from Hurricane 
Ida created electrical system surges that resulted in the immediate shortage of replacement bulbs. The only remaining options were the reconstruction of an 
outdated electrical grid or the complete overhaul to a new technology. The new, $20.7 million, LED system project was chosen. 

As a subconsultant to Gulf Engineers and Consultants (GEC), Royal provided a Project Engineer, Office Manager, and Resident Inspectors to assist with managing 
the project.

Project Deliverables:
•	 Review and coordination of RFI’s, submittals, and document control 
•	 Full-time resident construction engineering and inspection
•	 Daily reporting though DOTD software (HeadLight, SiteManager, Materials Manager)
•	 Review and approve monthly estimates and change orders
•	 Document, generate, and monitor NCR incident or other corrective items

Team Members: Alec Carter O’Brien, PE | Gary Brouillette | Jeffery Monfrey | Christian Williamson
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ROYAL PROJECT #3
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name Entity Contract for Lafayette Parish Non-State 

Pavement Markings
Firm responsibility (prime or sub?) Prime

Project number State Project No. H.015018.5 Owner’s name LADOTD
Project location Lafayette Parish Owner’s Project Manager Ryan Richard
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70438; 225-379-1389; ryan.richard@la.gov
Services commenced by this firm (mm/yy) 06/23 Total consultant contract cost ($1,000’s) $127
Services completed by this firm    (mm/yy) 03/24 Cost of consultant services provided by this firm ($1,000’s) $127
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Royal provided Construction Management, Contract Administration, and CE&I Services for the restriping of Cajundome Boulevard, East Pinhook Road/Teurilngs 
Avenue, Kaliste Saloom Road, Mudd Avenue, and Gendarme Road, in Lafayette Parish. Royal hosted the pre-construction meeting for the 13.8-mile-long 
project and assisted DOTD with its public notices for the start of the project. Post pre-construction meeting, Royal ensured the proper material submittals 
were received from the contractor and reviewed promptly. During construction, Royal provided onsite full-time resident inspection, uploaded reports into 
the department’s HeadLight and SiteManager software. Royal managed the pay estimates, change orders, field issues, and correspondence with all project 
members as the project progressed. Royal personnel ensured that work was performed according to DOTD plans and specifications and provided progress 
reports to DOTD based on daily inspections. Upon completion, Royal prepared the 2059 and other required turn-documents.

Team Members: Alec Carter O’Brien, PE | Gary Brouillette | Lori Barrilleaux
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HARDESTY & HANOVER PROJECT #1
Firm name Hardesty & Hanover, LLC Discipline(s)* CE&I/OV
Project name Company Canal Vertical Lift Bridge Replacement 

(CE&I)
Firm responsibility (prime or sub?) Prime

Project number State Project No. H.001498 Owner’s name LADOTD
Project location Bourg, LA Owner’s Project Manager Jacob Oncale, PE
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70804; 985-858-2424; jacob.oncale@la.gov
Services commenced by this firm (mm/yy) 07/20 Total consultant contract cost ($1,000’s) $4,000
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $3,200
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

H&H is providing construction engineering and inspection services (CE&I) for this project.  The original Company Canal Vertical Lift Bridge on LA 24 was 
constructed in 1951 with a 65-foot-long lift span. Although operating more than a dozen times per month, the bridge’s condition had declined over time. The 
original bridge had a poor load rating, deterioration of the steel protective coating and superstructure steel, and many additional operational issues that caused 
the bridge to malfunction. These issues caused traffic disruptions and required detours from LA 24 to local roads. LADOTD determined that the original bridge 
required replacement. 

The newly designed vertical lift bridge, which is being built on the existing alignment, will have a 100-foot-long lift span with an approximately 48-foot-wide 
deck consisting of two 12-foot-wide travel lanes, two 8-foot shoulders, and a 5-foot pedestrian walkway. The 40-foot approach slabs will be installed at each 
end of the bridge. The new operator’s house will be constructed just southwest of the bridge to replace the existing operator’s house which was located on the 
northeast side of the bridge. The scope of the bridge replacement project included improving the safety and vehicular movements within the project corridor 
by realigning approximately 405 feet of LA 316 to the west to avoid conflict with the new bridge structure and approach slabs.

During the construction of the new vertical lift bridge and operator house, H&H is providing construction contract administration and construction engineering 
inspection services typically performed by the DOTD Project Engineer and their staff. H&H’s scope includes:
·	 Coordinating and attending pre-construction meeting
·	 Keeping records of the contractual operations; maintaining construction field records; making daily entries in project diary
·	 Coordinating with DOTD and utility representatives for relocations/ adjustments of utility facilities
·	 Performing required field-testing and submit sampled materials
·	 Inspecting contractor’s construction operations (daily) to ensure work is performed in accordance with the plans and specifications
·	 Preparing monthly pay estimates, monthly progress reports, tracking and payment for stackpile materials, and prepare change orders
·	 Submitting “As-Built” plans with the final estimate
·	 Preparing final estimate packages, including Form 2059

Team Members: Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE; Travis Kimmins, PE; Lance Resendez, EI; Dalton Hunt, EI; Sean Brock, EI; Christopher 
Aubert, PE; Mor Diao, James Burkes, Dwayne Lewis
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HARDESTY & HANOVER PROJECT #2
Firm name Hardesty & Hanover, LLC Discipline(s)* CE&I/OV
Project name Bayou Barataria Swing Bridge Phase 1 & Phase 2 Firm responsibility (prime or sub?) Prime

Project number State Project No. H.015028.6 Owner’s name LADOTD
Project location Jefferson Parish Owner’s Project Manager Ryan Morvant, PE
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70438; 225-379-1067; ryan.morvant@la.gov
Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $7,370
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $6,465
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)
H&H is providing construction contract administration and construction engineering and inspection services (CE&I) for the Bayou Barataria Bridge Replacement 
Projects for LADOTD.  The original bridge was built in 1948 to connect Barataria and Lafitte and was destroyed completely in 2021 by Hurricane Ida. After 
Hurricane Idea, a temporary modular steel span bridge was built in its place and is currently the only means of transportation for Barataria residents to the 
mainland. The new moveable bridge will be located approximately one mile downstream from the original bridge. 

The LA302- Bayou Barataria Moveable Bridge Replacement Project is multi-phased to allow for an expedited start time for the construction of the bridge. Phase 
1 includes construction of the new swing bridge, operator house, generator house, and embankment placement for the approach roadways at a cost of $56 
million. The bridge is estimated to be completed in 2028. Features of the new bobtail swing bridge include a 20-foot vertical clearance in the closed position, 
a hybrid-driven hydraulic swing operating system, a natural gas-powered generator to operate the bridge after a storm or power outage, and a robust pier 
protection system with 60-inch diameter piles protecting the new bridge.  

Phase 2 includes roadway reconstruction and new alignment on LA45 to approach the new bridge (LA302). Roadway improvements are also being designed on 
the west side of the new bridge (LA3257), for a  total of $8 million. The roadway improvement project is estimated to be completed in 2026. Features of the 
new roadway include an elevation change of the LA45 roadway at LA302 of 7feet, which includes an embankment surcharge for 180 days, new 16-inch water 
main, drainage structures, relocation of utilities, and temporary Mechanically Stabilized Earth Wall (MSEW). Construction requires installation of the temporary 
MSEW for the new alignment to maintain traffic in both lanes on LA45 during construction.

H&H’s scope includes: 
•	 Coordinating and attending pre-construction and weekly construction meetings
•	 Keeping contractual operations records; maintaining construction field records; making daily entries in project diary
•	 Coordinating with DOTD and utility representatives for relocations and adjustments of utility facilities
•	 Performing required field testing and submitting sampled materials
•	 Daily inspection of the contractor’s construction operations to ensure work is performed in accordance with the plans and specifications (LSSRB 2016)
•	 Preparing monthly pay estimates and monthly progress reports; tracking and payment for stockpile materials; and preparing Change Orders
•	 Submitting “As-Built” plans with the final estimate
•	 Preparing final estimate packages, including Form 2059

Team Members: Fred Wetekamm, PE; Matt Gagliano, PE; Travis Kimmins, PE; Kenneth Pecquet, PE; Christopher Aubert, EI; Lance Resendez, EI; Dalton Hunt, EI; 
Sean Brock, EI; Mor Diao; James Burkes; Dwayne Lewis
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HARDESTY & HANOVER PROJECT #3
Firm name Hardesty & Hanover, LLC Discipline(s)* CE&I/OV
Project name Lake Pontchartrain Causeway Safety Bay Improve-

ment Project CE&I
Firm responsibility (prime or sub?) Prime

Project number 432 Owner’s name Greater New Orleans Causeway Commission
Project location Jefferson & St. Tammany Parish Owner’s Project Manager Carlton Dufrechou, PE
Owner’s address, phone, email 3939 N. Causeway Blvd #400, Metairie, LA 70002 / 504-835-3118 / cdufrechou@gnoec.org
Services commenced by this firm (mm/yy) 08/18 Total consultant contract cost ($1,000’s) $3,880
Services completed by this firm    (mm/yy) 08/21 Cost of consultant services provided by this firm ($1,000’s) $3,000
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

H&H provided construction, engineering, and inspection services (CE&I) for the Greater New Orleans Expressway Commission (GNOEC) along the Lake 
Pontchartrain Causeway Bridge. The purpose of this fast-paced, $60M CMAR construction project was to improve safety by providing emergency stopping areas 
for northbound and southbound bridges with new shoulders in six locations on each bridge.

H&H deployed several construction engineering and inspection teams to oversee the fabrication and construction of structural and electrical operations. 
These teams worked concurrently inspecting construction activities over an approximately 18-month construction and the project closeout period. Precast 
components were utilized for the project with material fabrication performed off-site at two locations and the contractor’s yard for the construction of 
prefabricated decks. H&H’s scope also included inspection of power, lighting, communication, CCTV, and traffic signal systems. All work was performed in 
conformance with LADOTD requirements and the latest specifications. 

H&H’s specific responsibilities included: maintaining all construction field records; documenting personnel present and equipment being utilized on the job site; 
coordinating relocations and adjustments of utility facilities for the construction of worksite; submitting all sampled materials to be tested by a qualified testing 
laboratory in accordance with the stipulated sampling manual; inspecting and ensuring that all work was performed in general compliance with the specified 
plans and specifications; keeping concise records of the contractual operations; preparing monthly pay estimates and monthly progress reports; preparing final 
estimate packages and submitting as-built plans with the final estimate; monitoring and documenting all construction claims and providing recommendations 
on disposition of claims; coordinating and/or performing the inspection of the fabrication of pre-cast materials at the two precast plants and the contractor’s 
yard; reviewing the construction signage for compliance with the MUTCD and traffic control standards; developing a sampling plan; and preparation of final 
estimate packages, as-built plans, and all construction records.

Team Members: Fred Wetekamm, PE; Linh Kim, PE; Kenneth Pecquet, PE
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GRESHAM SMITH PROJECT #1
Firm name Gresham Smith Discipline(s)* CE&I/OV / ITS
Project name Lake Charles ITS Phase 3 CEI Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011500.6 Owner’s name LADOTD
Project location Lake Charles, LA Owner’s Project Manager Lucy Kimbeng, PE
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70804; 225.379.2528; lucy.kimbeng@la.gov
Services commenced by this firm (mm/yy) 10/18 Total consultant contract cost ($1,000’s) $463
Services completed by this firm    (mm/yy) 03/24 Cost of consultant services provided by this firm ($1,000’s) $372
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Gresham Smith is performing Construction Engineering and Inspection services for LADOTD on the Lake Charles ITS Phase 3 construction project. The 
contractor is installing 12.76 miles of ITS infrastructure along I-210 in Calcasieu Parish, Louisiana. The project includes two communications hub sites, 4 dynamic 
message signs (DMS), 18 CCTV cameras, conduit, fiber optic cables, pull boxes, and electrical services. The DMS and CCTV sites include new foundations and 
structures. 

Gresham Smith tasks include on-sight daily/nightly construction inspection, daily/weekly/monthly construction inspection reporting, construction 
management, pre-construction meeting, construction progress meetings, submittal coordination and tracking, sampling plan review, sampling plan 
coordination and documentation, verifying compliance documentation, claims processing and tracking, constructiion schedule review and tracking, SWPPP 
coordination, certified payroll review and exception resolution, monthly partial estimate reviews, change order processing, site manager updates, field diaries, 
commission test findings reporting, witnessing fiber optic cable testing and system integration testing, and final project file documents. 

Team Members: Bert Moore, Daniel Knott, Christina Florez and Julian Bordelon

Scope Elements
•	 Project Management
•	 Daily Inspection
•	 Change Order Processing
•	 Monthly Estimates
•	 Project Closeout
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GRESHAM SMITH PROJECT #2
Firm name Gresham Smith Discipline(s)* CE&I/OV / ITS
Project name Traffic Signal Communications Upgrade Phase I, CEI Firm responsibility (prime or sub?) Prime

Project number State Project No. H.012749.6-1 Owner’s name LADOTD
Project location Ascension, East Baton Rouge, Livingston, St. James and West 

Baton Rouge Parishes, Louisiana Owner’s Project Manager Lucy Kimbeng, PE

Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70438; 225.379.2528; lucy.kimbeng@la.gov
Services commenced by this firm (mm/yy) 01/20 Total consultant contract cost ($1,000’s) $324
Services completed by this firm    (mm/yy) 09/21 Cost of consultant services provided by this firm ($1,000’s) $324
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

For this task order, Gresham Smith provided the project engineering and administration, as well as field inspection services. The contractor installed 
underground conduit, pull boxes, fiber optic cables, replacing signal cabinets, upgrading signal controllers and installing CCTV cameras.

CEI tasks include on-site daily/nightly construction inspection, daily/weekly/monthly construction inspection reporting, construction management, pre-
construction meeting, construction progress meetings, submittal coordination and tracking, sampling plan review, sampling coordination and documentation, 
verifying compliance documentation, claims processing and tracking, construction schedule review and tracking, SWPPP coordination, certified payroll review 
and exception resolution, monthly partial estimate reviews, change order processing, site manager updates, field diaries, commission test findings report, 
witnessing fiber optic cable testing, commission testing and system integration testing, and final project file documents.

Team Members: Bert Moore, Julian Bordelon and Daniel Knott

Scope Elements
•	 Project Management
•	 Daily Inspection
•	 Change Order Processing
•	 Monthly Estimates
•	 Project Closeout
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GRESHAM SMITH PROJECT #3
Firm name Gresham Smith Discipline(s)* CE&I/OV / ITS
Project name I-10 ITS Scott to Lake Charles (CE&I) Firm responsibility (prime or sub?) Prime

Project number State Project No. H.013256.6 Owner’s name LADOTD
Project location Lake Charles, LA Owner’s Project Manager Alaa Shams
Owner’s address, phone, email 3939 N. Causeway Blvd #400, Metairie, LA 70002 / 225.379.1497 / alaa.shams@la.gov
Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $506
Services completed by this firm    (mm/yy) 09/23 Cost of consultant services provided by this firm ($1,000’s) $506
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The Gresham Smith team was initially assigned the CEI for this project H.013256 as a task order under our existing IDIQ for ITS CEI contract (4400011253). We 
reviewed the construction plans and negotiated a scope and man-hour estimate with LADOTD. Our field staff based in Lake Charles were already completing 
the CEI services for the ITS Lake Charles Phase 3 project which this project tied into.

Gresham Smith provided Construction Engineering Inspection Services, including a Project Engineer, on-site daily/nightly inspection and technical construction 
inspection, throughout the course of construction of this contract.

The scope of this project included installing and upgrading 15 CCTV camera sites along a 57-mile stretch of I-10 between Scott, Louisiana and Lake Charles, 
Louisiana. In addition, fiber optic drop cables were installed at each site and spliced into the existing backbone fiber optic cable. Camera poles and foundations 
required structural inspections and submittals in adherence to LADOTD Standard Specifications for Roads and Bridges. This new ITS installation added to 
LADOTD’s growing ITS infrastructure which included the Lake Charles ITS phase 3 project, for which Gresham Smith provided CEI services. This project tied into 
the existing ITS infrastructure, specifically the Lake Charles Regional Traffic Management Center, via existing lease fiber optic cable along I-10. Separate from 
this project, the CCTV feeds will be integrated into LADOTD’s VDMS system developed and maintained by Gresham Smith.

Team Members: Bert Moore, Daniel Knott and Julian Bordelon

Scope Elements
•	 Project Management
•	 Daily Inspection
•	 Change Order Processing
•	 Monthly Estimates
•	 Project Closeout
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Thompson Engineering (Thompson), formerly 
Meyer Engineers, Ltd., is a Louisiana-based civil 
engineering and architectural firm established in 
1965, with a long-standing history of delivering 
infrastructure solutions that help communities 
thrive. Our portfolio includes roads, safety projects, 
utilities, parks, and ports, and the firm brings 
extensive experience providing Construction 
Engineering and Inspection (CE&I) services 
throughout south Louisiana.
Thompson’s team includes former LADOTD 
engineers, certified inspectors, and construction 
administrators who have successfully delivered 
CE&I services for high-profile DOTD projects such 
as the Washington Parish sidewalks, Veterans Blvd, 
Bonnabel Blvd, and Terry Pkwy. Our inspectors hold 
all required DOTD certifications, and the CE&I team 
is deeply familiar with DOTD contract administration 
procedures, ensuring full compliance and efficient 
execution from notice to proceed through final 
acceptance. 

OUR UNDERSTANDING AND 
APPROACH
If selected, Thompson will provide CE&I services 
for DOTD District 62 covered by an IDIQ Contract 
under separate Task Orders. Each Task Order will be 
performed according to the following flow/schedule 
in accordance with DOTD’s Contract Administration 
procedures in conjunction with the owner’s 
practices.
1.	 Thompson will submit the QUALITY 

CONTROL PLAN to DOTD as required upon 
notice of contract award.

2.	 DOTD informs Thompson of DOTD 
coordinator.

3.	 Thompson will contact the DOTD 
coordinator and forms partnering 
relationship to discuss requirements of the 
IDIQ Task Orders. 

4.	 Thompson will confirm with DOTD if any 
local Entity is involved.

5.	 Site Manager, AASHTOWare, TTC application 
access is requested by Thompson followed 
by completing Headlight project setups and, 
once active, Thompson will complete/submit 
the sample plan in Headlight for the District 
Lab Engineer’s approval.

6.	 Thompson will obtain contact info of 
all parties and reaches out to establish 
introductions and Preconstruction Meeting 
scheduling options.

7.	 PRECONSTRUCTION MEETING: The 
standard DOTD Preconstruction checklist 
will be utilized but is adopted for the specific 
task order needs and updated to current 
specifications. Contract administration items 
are addressed in Part I, followed by contract 
obligations (Part II) then materials (Part III).

8.	 Thompson will provide a Lead Inspector with all 
applicable DOTD certifications and experience 
in embankment, drainage installation, roadway 
base courses, PCC paving, asphalt paving, ADA 
requirements, temporary traffic control, and 
roadway construction safety activities.

9.	 The Certified Inspector, through coordination 
with Construction Contractor, will obtain 
appropriate material samples for Quality 
Assurance and complete the Sample Plan. 
Certified Inspector will obtain all required 
Certificates of Analysis, Compliance, and 
Delivery from Contractor throughout the course 
of construction.

10.	FUEL, ASPHALT, AND STEEL ADJUSTMENTS: 
Thompson Project Engineer will maintain 
DOTD monthly publicized indices and calculate 
adjustments per the contract on a month-to-
month basis.

18. Approach and Methodology:

•	 Provide introduction of main team members, points 
of contact, and chain of command in the event of 
escalation needs.

•	 Highlight contract time, assembly period, start of 
work, notifications to public, and Notice to Proceed 
issuance by Thompson.

•	 Discuss safety obligations as it pertains to both the 
project team and the public. 

•	 Review Construction Contractor’s proposed schedule 
to confirm adherence to project-specific parameters, 
identifying one controlling work item per day, and 
completion within contract time.

•	 Confirm understanding of DOTD Compliance 
obligations related to contractor payrolls in 
AASHTOWare, Small Business and Disadvantage 
Business goals.

•	 Explain process of monthly pay estimates and change 
orders utilizing Headlight.

•	 Discuss use of DOTD Request for Information (RFI) & 
Request for Change Order (RFCO) forms, emphasizing 
all forms to be filled out in accordance with DOTD 
Instruction Sheet.

•	 Discuss Sampling Plan, coordination of testing 
materials, and the QA/QC obligations. 

•	 Agree on frequency of progress meetings in the field 
with virtual options for inclement weather events. 

•	 Confirm TCS attendance, TCS/TCT certifications, 
and that the contractor is understanding of all TTC 
obligations in accordance with specifications. 

•	 Discuss applicable environmental topics, utilities, and 
submittal of Storm Water Prevention Plan.

•	 Outline LADOTD’s closeout procedures and required 
deliverables.

•	 Allow for additional questions and comments.
•	 Provide minutes and attendance sheet to all team 

members.

Various topics discussed at the 
Preconstruction Meeting will include but 
not be limited to:
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11.	Thompson will hold progress meetings as established in Preconstruction 
Meeting to monitor progress of work, confirm upcoming schedule, discuss 
TTC conditions, provide status of pay estimates, address material sampling 
and submittal statuses, update on any change orders or RFIs, review 
compliance requirements are to-date, and discuss any other applicable 
topics. 

12.	Thompson’s Project Engineer will generate monthly pay estimates and 
process accordingly. Project Engineer will route all documents and track 
the progress of pay estimate approval through the recently initiated 
Headlight procedures.

13.	Thompson will utilize Construction Contractor’s use of AASHTOWare 
to ensure proper records are provided such as payrolls and monthly 
subcontractor payments. Thompson will approve accordingly.

14.	Thompson Project Inspector will utilize all Headlight applications to 
provide Daily Work Reports which, at a minimum, record daily resources 
(personnel and equipment), work progress, weather conditions as well 
as track quantities of various Line Items consistent with the inspector’s 
electronic fieldbook. 

15.	Any needed change orders will be drafted by Thompson Project Engineer, 
in accordance with DOTD templates, and processed through Headlight by 
obtaining appropriate RFCO and Headlight electronic approvals. 

16.	For paving-scoped projects, the Thompson Project Engineer will analyze IRI 
traces in Proval and assess results against the parameters of the contract. 

17.	FINAL INSPECTION: To minimize the amount of punch list items during 
the Final Inspection, the Certified Inspector compiles Working Lists as 
items are completed for the contractor to resolve as construction is 
ongoing. Once the contractor requests the final inspection, Thompson 
will coordinate the inspection with all representatives of the project’s 
stakeholders. Inspector will then monitor completion of punch list items 
for recommendation of acceptance. 

18.	Project Engineer will initiate DOTD’s final acceptance letter process by 
notifying the coordinator with final inspection details including attendees 
with their respective companies. 

19.	Throughout the duration of the project, the Thompson CE&I team 
will accumulate all closeout documents for final submission to DOTD 
Construction Audit. Close out documents will be submitted in accordance 
with the DOTD standard check lists. Additional deliverables vary based on 
project scope, but at a minimum, Thompson produces the following for 
close out physical package: 
•	 ELECTRONIC FIELDBOOK BOOK: Printed, indexed, totaled, numbered 

and consistent with Headlight quantities
•	 Final (Zero) pay estimate.

•	 Signed Recapitulation of Weather and Working Day Report.
•	 Original OCP insurance documentation and layout deliverables
•	 Certificates of Release for all line items that involve removing existing 

materials from the site.
•	 Correspondence
•	 SIGNED AND FULLY EXECUTED ATM (2059): Completed Sample 

Plan, explanation of any dispositions of failing samples signed by 
the Thompson Project Engineer, any errors & omissions, material 
deliverables. 

•	 RECORD (AS BUILT) DRAWINGS
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RESOURCES
All key personnel assigned to this project meet or exceed DOTD’s Minimum Personnel Requirements. For example, our Project Engineer, 
Nicole Dunn, PE, is a Louisiana-registered PE in Civil Engineering and has more than five years in responsible charge of managing road 
construction projects. Nicole brings deep familiarity with DOTD procedures, having previously served as Project Engineer and Assistant 
Project Engineer in District 61. Her leadership on roadway and bridge construction contracts, combined with her certifications in Traffic 
Control and CE&I, ensures she can expertly guide this project to completion while maintaining compliance, safety, and efficiency. 

CERTIFICATIONS: Thompson’s Project Engineer has the Traffic Control Supervisor and Flagger certifications. In addition to field 
certifications, Thompson’s inspectors are certified in Traffic Control Supervisor/Technician. Certifications are included in Section 
20 of the proposal. Thompson proactively tracks training compliance to ensure readiness for all assignments.

HANDICAP RAMPS: ADA provides strict guidelines as to the acceptance of these unique sidewalks to provide for the safety and well-
being of certain disadvantaged individuals. Thompson Inspectors to be used on this type of work have completed various programs 
and seminars and have a thorough understanding of the types of ramps designed being diagonal or direct. To better implement proper 
Quality Assurance, the Thompson Certified Inspector will hold preliminary field meetings with Construction Contractor’s resources to 
discuss the intricacies and the plan of approach to best understand and implement the complexities of the work associated.  

USE OF SMART LEVELS: While considered conventional, the use of a smart levels is utilized to not only measure 
longitudinal and transverse slopes but will be utilized to measure slope “breaks” between the different sections of 
the handicap ramp system (ramp, landing, flares, sidewalk) and asphalt paths to assess compliance. 

VIRTUAL MEETINGS: Virtual meetings have been found to be effective while allowing all team members to participate 
in progress meetings to maintain status of the project. Use of virtual meetings will be used as needed.  

SOFTWARE: Thompson’s inspectors have iPads and laptops with mobile data equipped with all HeadLight applications, Citrix access, & EDOT Haulhub.
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SAFETY 
Thompson has placed the safety and health of its employees as well as the 
Contractors at the top of all priorities. From the beginning of employment, 
every employee is taught to always think safety, and to conduct himself 
or herself in a manner that reflects favorably on them. We must be 
safety conscious to avoid endangering ourselves, and others, and to help 
new employees learn safe work practices. This includes proper clothing, 
protective equipment, proper housekeeping, proper vehicle and equipment 
use, and first aid training. Additionally, Thompson strongly emphasizes 
safety awareness off the job as well. Furthermore, Health and Safety 
Plans are required to work in some areas of the projects due to potential 
contaminants. Thompson will ensure this is followed without question.

ADMINISTRATIVE SUPPORT
Thompson’s Administrative Support staff have experience and expertise in 
managing construction records from pre-construction, through the project’s 
daily activities to project close out. They are efficient at developing agendas, 
invite lists, meeting minutes for weekly/monthly progress meetings. Also, 
various other meetings, i.e., utility coordination, specialty type meetings 
with the contractors, etc. Their daily activities include managing tickets for 
pay items, such as concrete, base stone, asphalt, and assisting the Project 
Engineer in verifying these quantities to process monthly estimates to 
the contractor. In addition, the office staff play a major role in ensuring all 
quantities paid for on estimates have proper test reports to safeguard they 
completely meet all LADOTD specifications. They oversee receiving and 
organizing all project correspondence in an organized and efficient manner. 
Project Closeout is the final task of the administrative staff. They work to 
organize and submit final records to LADOTD and resolve any discrepancies 
that may exist with LADOTD staff. Overall, Thompson’s administrative staff 
are critical members of the team, assisting with managing any contract. 
They are integral in the successful and timely completion of the project.

SAMPLE TASK ORDER SCHEDULE
The Task Orders will follow a timeline aligned with DOTD’s contract 
administration procedures and coordination requirements. Thompson 
has developed a sample schedule that outlines key milestones through 
final closeout, ensuring efficient progress tracking and timely delivery. 
Figure 2 below illustrates the anticipated task order schedule. 

Task Name Duration Start Finish Apr-26 May-26 Jun-26 Jul-26 Aug-26 Sept-26 Oct-26 Nov-26
Contract Duration 199 4/1/2026 11/1/2026
Notice of Contract Execution 1 4/1/2026 4/1/2026
Notice to Proceed Period 30 4/1/2026 5/1/2026
Assembly Period 30 5/2/2026 6/1/2026
Actual Construction 
(Assumes 90 Calendar Days)

90 6/2/2026 8/31/2026

Final Inspection, Punchlist Execu-
tion, Project Acceptance

30 9/1/2026 10/1/2026

Final Change Order/Estimate 15 10/2/2026 10/17/2026
Physical Close Out Deliverable 15 10/18/2026 11/1/2026

Figure 2. Sample schedule for CE&I services Task Orders for DOTD District 62 covered by an IDIQ Contract.

OVERALL FIRM RESOURCES
Thompson Engineering now fully encompasses the former Meyer 
team, bringing together our combined strengths under one unified 
organization. With this transition, clients benefit from the same 
trusted professionals they’ve relied on for decades, now supported 
by Thompson Engineering’s expanded regional resources and 
network of more than 660 experts across the Southeast. As one 
integrated firm, we deliver comprehensive CE&I services with the 
responsiveness, technical depth, and adaptability required for 
today’s most complex project demands. Our capabilities now include 
enhanced QA/QC services, nuclear density testing, DOT‑specific 
surveying, and structural steel inspection, ensuring every aspect 
of CE&I projects is executed with precision and consistency.
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19. Workload:

Firm(s)
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE

Discipline(s) * Contract Number and 
State Project Number Project Name

Remaining 
Unpaid 

Balance**

Thompson Engineering, 
Inc., of Louisiana

CE&I/OV #4400017430 / H.001498 LA 24 & LA 316: Company Canal Bridge (CE&I) $65,608

 CE&I/OV #4400021186 / H.013520 Barringer Drive Sidewalks N/A

Road #4400023075 / H.013522 S. Lewis Street Widening $41,881

CE&I/OV #4400024988 / H.006457.6 Roundabout @ PR 929 and Parker Road N/A

CE&I/OV #4400025412 / H.006459.6 
(CE&I)

Roundabout Churchpoint Road and Roddy Road (CE&I) $323

CE&I/OV #4400025702 / H.013813.6 
(CE&I)

Vintage Drive Multi Use Path: Power – Wilson (CE&I) $38, 547

CE&I/OV #4400024021/#4400024022 
/ H.015028 / H.002264

Bayou Barataria MB Replacement, Phase I (CE&I)
Bayou Barataria MB Replacement (CE&I)

$128,816

Road #4400027183 / H.016012 – 
Task 1

IDIQ Contract for Design of Transportation Alternatives Projects Statewide $10,031

CE&I/OV #4400027183 / H.015852.5 
– Task 2

LA Hwy. 403 Sidewalks (Paincourtville) (Melancon Street to St. Elizabeth Street) $116, 770

CE&I/OV #4400027183 / H.015860.5 
– Task 3

LA 1 & LA 308 Sidewalks (Belle Rose) $156,545

CE&I/OV #4400029079 / H.014625.6 Terry Parkway: LA 23-US 90B N/A

CE&I/OV #4400029159 / H.014682 Veterans Boulevard: David Drive to Clearview $524

Road #4400028908 / H.014334.6 Doucet Road Sidewalks $104, 231

CE&I/OV #4400028908 / H.014334.6 Bonnabel Boulevard: Metairie Road $36,391

Bridge #440021517 / H.010007 DOTD Contract 5 – Movable Bridges (HDR) $173,232

CE&I/OV #4400030093 / H.015547.6 
– Task 1

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Alphonse Forbes Road over Drainage Bayou

$109,129

CE&I/OV #4400030093 / H.014837.6 
– Task 2

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation LA30: LA74 - EBR P/L Iberville Parish

$327,777

CE&I/OV #4400030093 / H.015530.6 
– Task 3

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Devall Road over Drainage Ditch Ascension Parish

$178,500

Road #4400014181 / H.011310.5 Ford Street Extension *pending DOTD execution $200,417

Bridge #4400021514 / H.012003, 
H.011995, H.0100007, 
H.012568, H.012000

Contract 2 for Movable Bridges (5) Vermilion, St. Martin, Assumption, and Cameron 
Parishes (WSP)

$125,971
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19. Workload:

Royal Engineers and 
Consultants, L.L.C.

Other (Road/Bridge) 4400027734/H.014362.5 Entity Contract for Lake Road – Big Branch March NWR $22,065
CE&I/OV 440024438/H.010673 Harvey Tunnel Rehabilitation $210,710
CE&I/OV 4400029889/H.013269.6 Entity Contract for Audubon Ave Ovly: LA 1 to Terrebonne N/A
CE&I/OV 4400031142/H.010155.6 US 90 Railroad Overpass SE of LA 85 $996,337
CE&I/OV 4400031038/H.015308.6 I-49: I-10 - St. Landry P/L Route I-49 $1,300,000

Hardesty & Hanover, LLC

Other (Tunnel In-
spection)

4400028222; H.011006.5 
Task 1

IDIQ Contract for Tunnel Inspection Services $480,148

Bridge 4400023511; H.009730.5 
Task 2

Bridge Inspection of Complex Structures LADOTD Movable Bridge Inspection 
Manual

$462,208

Bridge 4400023511; H.009730.5 
Task 4

Bridge Inspection of Complex Structures - SNBI Data Collection $60

CE&I/OV 4400017430; H.001498.6 LA 24 and LA 316: Company Canal Bridge, Terrebonne Parish $191,608

Bridge 4400023909; H.002244.5 
Task 2

IDIQ Contract for Movable Bridge Preservation Boudreaux Canal (Mechanical) $92,715

Bridge 4400023909; H.015963.5 
Task 4

IDIQ Contract for Movable Bridge Preservation Boudreaux Canal (Structural) $5,841

Bridge 4400023909; H.015963.6 
Task 5

IDIQ Contract for Movable Bridge Preservation Red River MB Ped Gates 
(Jackson St)

$94,501

Bridge 4400023909; H.002798.6 
Task 6

IDIQ Contract for Movable Bridge Preservation Bayou Teche Bridge (Oaklawn) 
Arc-Flash

$36,000

CE&I/OV 4400024021; H.015028.6 LA 302: Bayou Barataria MB Replacement Route: LA 302 $4,051,923

CE&I/OV 4400024022; H.002264.6 LA 302: Bayou Barataria MB Replacement Route: LA 302, LA 47, and LA 3257 $950,502

Bridge
4400021516; H.011962; 
H.012063; H.013818; 
H.011986; H.012734

Contract 4 for Movable Bridges (5) – Original Contract plus Supplemental 
Agreement No. 1

$2,363,072

Bridge 4400021516; H.013818 Contract 4 for Movable Bridges (5) – Supplemental Agreement No. 2 $2,179,684
Bridge 4400026585; H.006226.5 Point-a-la-Hatche Ferry Landing Replacement $2,065,634
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Gresham Smith

Bridge 44-21514; H.012003 Movable Bridge Contract 2 $132,462
CE&I/OV 44-21740; H.004100.6 I-10 LA 415 to Essen Lane $26,317
CE&I/OV 44-25536; H.014088.6 US 61 Intersection Improvements @ LA 427 (MBI) $122,422
CE&I/OV 44-25536; H.015944.6 LA 3125: la 70 - LA 323 $6,112
CE&I/OV 44-27349; H.003931.6 Calcasieu River Bridge (HBI)(CEI) $1,157,929
CE&I/OV 44-31927; H.014737.6 Signal Upgrade: Sgt Alfred (CEI) $12,000

Other (Program 
Mgt)

44-27186; H.015959.1 Discretionary Grant Administration $1,233,360

Road 44-21326; H.014693.1 Stage 0 LA 67 (Plank Rd) at LA 3006 $26,472
Road 44-26911; H.015202.5 LRSP/STRPPP TO #10 Donaldsonville $72,104
Road 44-26911; H.015207.5 SRTPPP TO #11 (BRCC Design) $136,582
Road 44-26911; H.016080.5 SRTPPP TO #12 (US 90 @ Sharp Design) $150,300
Road 44-26912; H.013720.5 LRSP/STRPPP TO #5 Bonner Construction $1,423
Road 44-26912; H.013720.5 LRSP/STRPPP TO #12 LA 31 Sidewalk $178,211
Road 44-26912; H.015203.5 LRSP/STRPPP TO #2 Pinhook $1,282
Road 44-26912; H.016205.5 LRSP/STRPPP TO #13 LA383 Sidewalks $157,043
Road 44-27181; H.015861.5 LA 4 (Jonesboro) $146,501
Road 44-27181; H.015918.5 Downtown Winnfield $160,660
Road 44-27210; H.012859.5 Roundabout at Valhi Blvd $155,723
Road 44-31004; H.015580.5 Natchitoches Safe Streets $683,476
Traffic 44-25298; H.016007.5 I-10: Siegen Ln Interchg $194,749
Traffic 44-25298; H.016039.5 LA 47: LA46 - Virtue St $117,310
Traffic 44-25298; N/A LA 24: Downtown Houma Study $66,337
Traffic 44-26911; H.013713.5 LRSP/STRPPP TO #4 LA 60 Bogalusa $26,478
Traffic 44-26911; H.013718.5 LRSP/STRPPP TO #3 LA 23 Gretna $76,025
Traffic 44-26911; H.015198.5 LRSP/STRPPP TO #5 S. Carrollton) $900

19. Workload:
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20. Certifications/Licenses:

THOMPSON ENGINEERING, INC., OF LOUISIANA

The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:

Thompson Engineering,
Inc., of Louisiana

4937 Hearst St, Suite 1B
Metairie, Louisiana 70001

License/Certificate Information w/ Supervision

License Status
First
Issuance
Date

Expiration
Date Supervisor(s)

EF.0003125 Active 03/30/2004 09/30/2026
Ms. Kathryn Swindle Parker # PE.0040629 ;
Mr. Donovan Patrick Duffy # PE.0041844 ; Mr.
Michael Davis Jr. # PE.0044464

2/11/26, 1:48 PM Print Lookup Details

about:blank 1/1

JUSTIN BOSARGE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Justin Bosarge  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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DAVID DUPRE, PE NICOLE DUNN, PE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Nicole Dunn  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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ALEC SIMONSON, PE

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Alec Simonson

6/30/2025

This certificate acknowledges that 

has successfully completed the training course:

on

03/20/2026

Alec Simonson

Cybersecuriy Awareness WBT

This document is intended to be used solely for the purpose of documenting the 
individual’s completion of this SCS web-based training. 
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BYRON MACKEY

Byron Mackey

5/16/2025

*Name misspelled. Waiting for new card with correct spelling.*
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JAMES “HARRY” COLE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Harry Cole  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT

 



Page 75 of 91

STERLING HEBERT

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Sterling Hebert

5/18/2025

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Sterling Hebert  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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ROYAL ENGINEERS AND CONSULTANTS, L.L.C.

ALEC “CARTER” O’BRIEN, PE

Alec O'Brien

has attended
National Flagger Certification Training Course

 
Completed: 24-JAN-2025

 

CEU (If Applicable): 0.35
 

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.

1/23/25, 11:35 PM Certificate

https://learning.atssa.com/content/prodencryption/fy8Ro45g4EkcyqZ4o-R9Eg/1737696941/0216MDEzNjFidTQxamFtUzMyZmxpWnc5RjJMVU5UQVU… 1/1

AlecÊCarterÊO'Brien

BasicÊCoatingsÊInspector

FebruaryÊ21,Ê2028

11544469

CertÊNo.114938
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GARY BROULLIETTE

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Gary Brouillette

5/7/2025

GaryÊBrouillette

BasicÊCoatingsÊInspector

MarchÊ24,Ê2028

11544471

CertÊNo.115318
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CHRISTIAN WILLIAMSON

Christian Williamson

NOF-1742409147-1384-105401

0 3 / 1 9 / 2 0 2 5

0 3 / 1 9 / 2 0 2 7

NOF-1742409147-1384-105401
03/19/2025
03/19/2027

Christian Williamson
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CHAZ DUNN

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

5-8-2025

 Certificate ID: 5255B7236D07EEB9

Hazmat Certification
as required by U.S DOT and IATA

This certifies that

  Chaz Dunn
has been trained and tested in accordance with the U.S. Department of Transportation and International Air
Transport Association (IATA) hazardous material requirements for general awareness/familiarization, function-
specific, safety and security awareness training as related to the transportation of nuclear gauges. A description of
the training course materials is available from Troxler Electronic Laboratories, Inc.

Date Sep 20, 2025 Expires Sep 19, 2028

EMPLOYER CERTIFICATION

I certify that the hazmat employee identified on this certificate has been trained and tested as required by U.S. DOT Hazardous
Material Regulations (49 CFR 172 Subpart H).

  Signature Title Date

  Troxler Electronic Laboratories, Inc.
P.O.BOX 12057 - 3008 E. Cornwallis Road - Research Triangle Park, NC 27709
Phone:(919) 549-8661 - Fax: (919) 549-0761 - www.troxlerlabs.com

certifies that

chaz dunn
has successfully completed

OSHA 30-Hour Construction
and has earned 3.00 IACET CEUs

and 30.00 Contact Hours.
This course was developed and presented by 

ClickSafety.com, Inc. 
As an OSHA Outreach Training Program trainer, I affirm that I have conducted this OSHA 

Outreach Training Program training class in accordance with OSHA Outreach Training Program 
requirements. I will document this class to my OSHA Authorizing Training Organization. Upon 

successful review of my documentation, I will provide each student their course completion card 
within 90 calendar days of the end of the class. 

Rolando Y. Cedillo

1240863160 03/24/2024 30.00 Hours
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ANDREW DONDIS

JEFFERY MONFREY

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Jeffery Monfrey

5/5/2025
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JEFFERY MONFREY, CONTINUED

LORI BARRILLEAUX
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JAMES HENNEGAN

CERTIFICATE 

has completed the Corps of Engineers and Naval Facilities Engineering Command  Training Course:

CONSTRUCTION QUALITY MANAGEMENT FOR CONTRACTORS 

_____________________        ________________  ________________________  
Location  Training Date(s)                Instructional District/ NAVFAC       

THIS CERTIFICATE EXPIRES FIVE YEARS FROM DATE OF ISSUE 

_____________________ 

_____________________   ________________________    _______________                _______________________________ 
Facilitator/Instructor             Email      Telephone         Facilitator/Instructor Signature 

  District CQM Course Manager           

Virtual New Orleans District - MVN Leslie Nuccio04-05 SEP 2025

MVN-01-25-01119

James Hennegan

(504) 862-1939Adam Brymer Adam.W.Brymer@usace.army.mil
BRYMER.ADAM.WES
LEY.1367474943

Digitally signed by 
BRYMER.ADAM.WESLEY.1367474943
Date: 2025.09.08 12:38:46 -05'00'

Unofficial Certification

American Traffic Safety 
Services Association

This is to affirm that
James Hennegan

Has satisfied the requirements to be designated as a 
Registered Flagger

Expiration Date: 1/27/2029 State Issued In: 

Instructor Signature

 A1000282068
Verification Copy Only. Verification available by calling 1-877-6424637 or at http://www.flagger.com

Dear Registered Flagger:

Enclosed, please find your card signifying you as a “Registered ATSSA Flagger.”  This card should be carried and 
presented to employers while performing work on our roadways. Please be aware that the cared is not valid without 
a Photo I.D.

American Traffic Safety Services Association (ATSSA) commends you on your decision to become an ATSSA 
registered Flagger.  The distinction reflects that you have been trained by the “Leader in Roadway Safety” and also 
entitles you to be listed on our National Flagger Database.  Please review your state requirements for registration 
expiration of your flagger card.  Also, please inform us of any changes in name or address so we may keep out 
records up to date. 

Once again, ATSSA thanks you for your dedication to ensuring that our work zones are safe and that lives will be 
saved with proper training.  Please visit our website at www.atssa.com for additional training courses or for any of 
our products created for use in a Work Zone.

Sincerely,

Stacy Tetschner

Executive Director

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

James Hennegan

5/14/2025
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HARDESTY & HANOVER, LLC

FREDERICK WETEKAMM, III, PE LINH KIM, PE
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LANCE RESENDEZ, PE

DALTON HUNT, EI

DEWAYNE LEWIS
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JAMES BURKES

DEWAYNE LEWIS, CONTINUED
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GRESHAM SMITH

HERBERT “BERT” MOORE, II, PE, PLS, PTOE
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Certificate of Completion 

presented to 
 

Bert Moore 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 2 

 
 Date:  June 11, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Bert Moore 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  October 18, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Bert Moore 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  June 4, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 4 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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CHRISTINA FLOREZ, PE

Certificate of Completion 
presented to 

 
Christina Florez 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July 16, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

JULIAN BORDELON, PE

Certificate of Completion 
presented to 

 
Christina Florez 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July 23, 2018       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Christina Florez 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  December 3, 2018      Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 1 

 
 Date:  July1, 2019        Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 2.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 2 

 
 Date:  July1, 2019        Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 
Julian Bordelon 

 
for completing the  

 
Traffic Engineering Analysis Process & Report 

Module 3 

 
 Date:  July 2, 2019       Professional Development 
Location: Baton Rouge, Louisiana     Hours (PDHs) Awarded: 3.5 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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DANIEL KNOTT

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Daniel Knott

5/9/2025

JULIAN BORDELON, PE, CONTINUED LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Julian Van Bordelon  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

June 03, 2024  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT

 

ALBEN COOPER, III, PE, PTOE

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 1 

 
 Date:  February 25, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 2 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 2 

 
 Date:  February 25, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 

 

Certificate of Completion 
presented to 

 

Alben Cooper 
 

for completing the  
 

Traffic Engineering Analysis Process & Report 
Module 3 

 
 Date:  February 26, 2019     Professional Development 
Location: Bridge City, Louisiana     Hours (PDHs) Awarded: 3 
 
 

      
Authorized Instructor  Authorized Instructor  Authorized instructor 
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21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and was not required 
by the advertisement, it will be redacted.

NOT APPLICABLE
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22. Sub-consultant information: 
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
(Name must match exactly as registered 

with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 

Section 20)

Address Point of Contact and email address Phone Number

Royal Engineers and Consultants, L.L.C. 1229 St. Thomas Street, New Orleans, LA 70130 Alec Carter O’Brien, PE
cobrien@royal.us

504.283.9400

Hardesty & Hanover, LLC 3850 N. Causeway Blvd., Suite 1625, Metairie, LA 70002 Bobby Naghavi, PE
bnaghavi@hardestyhanover.com

504.962.9212

Gresham Smith 10000 Perkins Rowe, Suite 520, Baton Rouge, LA 70810 Herbert “Bert” Moore, II, PE, PLS, 
PTOE

bert.moore@greshamsmith.com

225.757.5849
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NOT APPLICABLE

23. Location:
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so.  Otherwise, 
leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.




