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Prime Consultant: HDR Engineering, Inc. 

DOTD FORM: 24-102          (Revised August 1, 2026) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 
Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 
ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE 
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  
 

1. Contract Name as shown in the advertisement 
 
 

IDIQ Contract for Bridge Maintenance Preservation and Repair 
Statewide  

2. Contract Number(s) as shown in the advertisement 
 4400036231 

3. State Project Number(s), if shown in the advertisement 
 N/A 

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20) 
 

HDR Engineering, Inc. 

5. Prime consultant license number  (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EF.0001231 

6. Prime consultant mailing address 
 
 

8545 United Plaza Boulevard, Suite 379 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

Baton Rouge, LA 70809-0204 

8. Name, title, phone number, and email address of prime 
consultant’s contract point of contact 
 
 

8545 United Plaza Boulevard, Suite 379 

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 
 
 

Baton Rouge, LA 70809-0204 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
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Prime Consultant: HDR Engineering, Inc. 

10. This is to certify that all information contained herein is accurate and true, and that the team 
presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such 
a false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on the 
entity's or association's status as a firearm entity or firearm trade association. In 
addition, proposer certifies it will not discriminate against a firearm entity or firearm 
trade association during the term of the contract based solely on the entity's or 
association's status as a firearm entity or firearm trade association. 
 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person 
listed in Section 9: 
 
______________________________________ 
Date: 08/04/2026 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                                                                     Firm(s)’ %: 
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Prime Consultant: HDR Engineering, Inc. 

12. Discipline Table: 
As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each 
discipline, as well as the overall total percent of the contract. 
 
The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, 
ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic).  Remove rows as needed. 
 

Discipline(s) 
% of 

Overall 
Contract 

HDR 
Engineering, 
Inc. (Prime) 

Ardaman & 
Associates, 
Inc. (Sub) 

Bridge 
Diagnostics, 

Inc. (Sub) 

Civil Design & 
Construction, 

Inc. (Sub) 

Moffatt & 
Nichol Inc. 

(Sub) 

Each Discipline 
must 

total to 100% 

Bridge 80% 75%  10%  15% 100% 
Survey 4%    100%  100% 
Traffic 2% 100%     100% 
Other (Utility Coordination) 2% 25%   75%  100% 
Environmental 2% 100%     100% 
Road 5% 100%     100% 
Geotechnical 5%  100%     
Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 69.5% 5% 8% 5.5% 12% 100% 
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Prime Consultant: HDR Engineering, Inc. 

13. Team Size: 
For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification 
and the total number of personnel within the firm that could provide support, if needed.  If a specialized job classification is required and not included 
on the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses. The DOTD Job 
Classification(s) to be used can be found at the following link: https://bit.ly/DOTDJobClassifications  
 

Firm name DOTD Job Classification 

Number of 
personnel 

committed to this 
contract * 

Total number of  
personnel available in this 
DOTD Job Classification 

(if needed) 

HDR Engineering, Inc. 

Biologist/Wetlands 1 10 
Designer 1 11 
Engineer 7 15 
Engineer - Other 11 52 
Environmental Pro 1 5 
Inspector 1 18 
Inspector - Bridge 3 13 
Other (Communications) 1 5 
Principal 2 10 
Supervisor - Eng 10 46 
Supervisor - Other 3 12 

Ardaman & Associates, Inc. 

Administrative 1 1 
CADD Technician 2 2 
Clerical 1 2 
Engineer 1 6 
Engineer Intern 3 6 
Principal 2 3 
Senior Technician 8 9 
Supervisor - Eng 3 3 
Supervisor - Other 3 4 
Technician 11 15 

Bridge Diagnostics, Inc. 

Accountant 1 3 
Administrative 1 1 
Clerical 1 2 
Computer Analyst 0 3 
Engineer Aide 0 3 
Engineer Intern 1 8 
Engineer 3 3 
Engineer Other 1 7 
Principal 1 2 
Professional 1 4 
Senior Technician 2 4 
Supervisor - Eng 1 2 

4

https://bit.ly/DOTDJobClassifications


 

Prime Consultant: HDR Engineering, Inc. 

Supervisor - Other 1 12 
Technician 1 5 

Civil Design & Construction, Inc.  

Surveyor 1 2 
Party Chief 3 5 
Instrument Man 2 3 
Rodman 2 2 
CADD Operator 1 1 
Senior Technician 3 6 
Supervisor - Other 1 1 

Moffatt & Nichol Inc. 

Principal 1 10 
Administrative 0 6 
CADD Operator 0 13 
Senior Technician 0 5 
Engineer Intern 0 10 
Engineer 1 14 
Supervisor - Eng 1 10 
Inspector - Bridge 0 12 
Inspector - Lead 2 15 
Supervisor - Other 0 6 

(Add rows as needed)  

*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the 
number of concurrently active task orders specified in the advertisement and shall identify the number of committed personnel accordingly. 
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PROJECT MANAGER

ASSET MANAGEMENT PLANNING 
Lead: Christopher Senesi

Michael Kochly, PEw
Jason DeRuyver, PEw

Matt Haubrich
Andrea Sherman, AICP
Wendy Townsend, PMP

Brooke Elsmore
Ibraham Karoussa
TJ Costello, PEw

Maryam Bostani, PhD, P.Eng, PMPw
Chace Hulon, PE

SITE INSPECTION
Lead: Erin O’Malley, PE (SPRAT 3)

Jason Abendroth, PE 
Matthew Bruno, PEw(SPRAT 3) 
Peter Harrison, PE (SPRAT 1)
Riley Boone, PEw(SPRAT 1)

Bryan Tyson, PE, ADCI
Tom Spencer, PE
Brett Commander
Steven Fall, PE

Jesse Sipple, PhD, PE
Charles Young, PE

ASSET MANAGEMENT PLANNING
BRIDGE DESIGN 

Lead: Daniel Marsalone, PE (MPR 3)
Wesley Jacobs, PE (MPRs 2, 3, & 4)

Sarah DeMoya, PE (MPR 3)
Venkata Sathiraju, PE

William Clementson, PE

MECHANICAL
Lead: Matt McGuire, PE  
John (Mike) Carlton, PE

ELECTRICAL
Lead: Raphael Costa, PE  

Carlos Larco, PE 

SUBSURFACE UTILITY ENGIENERING
Lead: Ronke Osibajo, PE, CFM, ENV SP

Karla Weston, PE

RAILROAD COORDINATION
Lead: Russell McNaught, PE

GEOTECHNICAL
Lead: Robert Jewell
Megan Bourgois, PE
Mark Woodward, PE

STRUCTURE PRESERVATION PROJECT DEVELOPMENT & CONSTRUCTION SUPPORT

TECHNICAL ADVISORS

Chip Knowlton - Asset Management
Gregory Kochersperger, PEw - Structural
Mitchell Wisniewski, PEw - Mechanical
Stephen Grabowski, PEw - Electrical

Brian Leshko, PE, CBSI, NCTIw - QA/QC Manager

Wesley Jacobs, PE (MPRs 2, 3, & 4)

PROJECT PRINCIPAL

Brett Geesey, PE (MPR 1)

14.	Organizational Chart

w Licensed Professional Engineer in a US state, not Louisiana
* Personnel Performing Traffic Engineering Analysis
+ Traffic Control Supervisor
(MPR #) = Minimum Personnel Requirement

Subconsultants:
Ardaman & Associates, Inc.
Bridge Diagnostics, Inc. (BDI)
Civil Design & Construction, Inc.
Moffatt & Nichol Inc.

LEGEND

PROTECTIVE COATINGS SPECIALISTS
Steven Pierce, PEw (SPRAT 2)

ROADWAY/TRAFFIC CONTROL
Edwin Rydell, PE

Tim Grimes, PE, PTOE*

SURVEYING
Chris Ballard, PLS+

Scott Benton+

ENVIRONMENTAL & PERMITTING SERVICES
Amber Robinson, PWS

Joey Runner

HYDRAULIC ANALYSIS & DESIGN
Garland Pennison, PhD, PE
Donald Hendon, PE, CFM

PUBLIC OUTREACH/STRATEGIC  
COMUNICATION

Meagan Morvant Harris

ADDITIONAL SUPPORT

Prime Consultant: HDR Engineering, Inc.

LADOTD  |  IDIQ Contract for Bridge Maintenance Preservation and Repair Statewide, Contract No. 4400036231
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Prime Consultant: HDR Engineering, Inc. 

15. Minimum Personnel Requirements: 
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum 
Personnel Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  
Make sure the P.E. discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the 
discipline of the license as civil if meeting that MPR.  
 

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one 

MPR unless specifically allowed by Attachment 
B of the advertisement) 

Firm employed by 

Type of license and 
discipline meeting MPR/ 
certification & number 

(Ex: PE #  - Civil) 

 
State of 
license 

License / 
certification 

expiration date 

1 Brett Geesey HDR Engineering, Inc.  PE # 0035172 - Civil LA 3/31/2028 
2 Wesley Jacobs HDR Engineering, Inc.  PE # 0030774 - Civil LA 9/30/2026 

3 
Wesley Jacobs HDR Engineering, Inc.  PE # 0030774 - Civil LA 9/30/2026 
Sarah De Moya HDR Engineering, Inc.  PE # 0038011 - Civil LA 3/31/2027 
Daniel Marsalone  HDR Engineering, Inc.  PE # 0028554 - Civil LA 9/30/2027 

4 Wesley Jacobs HDR Engineering, Inc.  PE # 0030774 - Civil LA 9/30/2026 
  



 

Prime Consultant: HDR Engineering, Inc. 

16. Staff Experience: 

 Firm employed by HDR Engineering, Inc. 
Name Jason Abendroth, PE Years of relevant experience with this employer 8 
Title Hydraulic Structures Group Lead Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization BS / 2008 / Civil Engineering 
Active registration number / state / expiration date PE 0038198 / LA / 03-31-2028 
Year registered 2013 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Structural support / Assess bridge conditions, plan repairs, verify safety compliance, collaborate 
with engineers, and monitor preservation effectiveness 

Jason has 18 years of experience in the inspection, engineering, and design of structures, including bridges (concrete, steel, movable), flood control (sector, lift, 
sluice, and vehicular gates; pump stations, T-Walls, L-Walls, I-walls), and municipal sewage lift stations. Experience in other engineering disciplines includes 
geotechnical analysis and design for earthen levees and retaining walls. He has also completed the FHWA-NHI Bridge Inspector Certification. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/20-05/24 

LADOTD, Statewide In-Depth Complex Bridge Inspections | Statewide, LA. Lead Inspector. Jason led the inspections of over 25 
bridges. These included fracture-critical inspections of seven steel girder swing-span bridges in St. Tammany, Tangipahoa, and 
Livingston Parishes; one steel swing-truss bridge (US 90 East Pearl River); and 17 smaller concrete slab-span and timber bridges. Jason 
reviewed the main span inspection reports of the Jackson Street Lift Bridge spanning the Red River and the lift bridge spanning Teche 
Bayou. The team performed structural, mechanical, and electrical inspections of the towers, main span truss, substructure, and machinery 
using rope access and manlift methods. 

10/23-03/24 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | New Orleans, LA. Team Leader (Non-Rope Access). Jason led 
the inspection team for the annual in-depth movable-bridge inspections of the Seabrook and Almonaster single-leaf truss bascule bridges 
(117-foot main span, 240-foot total). The bridges were built in 1923 and 1919, respectively, and span the Inner Harbor Navigation Canal. 
Jason led a multidisciplinary team of structural, mechanical, and electrical inspectors to conduct annual in-depth inspections, prepare 
reports, and issue remediation recommendations. 

11/22-Ongoing 

LADOTD, Bridge Preservation IDIQ - LA 577 at I-20 Repair PS&E | Waverly, LA. Inspector and QC Reviewer. Task orders included 
inspection, rehabilitation design, and load rating of the LA 577 precast concrete girder overpass, which was damaged in a collision with a 
dump truck. The scope included emergency services, inspection, load rating, and PS&E for the demolition of the existing span and the 
redesign of a new span. Jason performed an initial emergency inspection and QC for a portion of the design. 

02/16-08/17 

LADOTD, Statewide Inventory and Inspection of Sign Trusses | Statewide, LA. Assistant Project Manager. Jason coordinated teams, 
collected data, and conducted inspections for this five-year contract, totaling over 1,500 sign truss inspections. He prepared and reviewed 
the inspection reports after the inspections were completed. Inspections included steel and aluminum welds, high-stress moment 
connections, and fracture-critical elements, in accordance with FHWA guidelines. 

01/10-08/11 

LADOTD, Chef Menteur Bridge Replacement EA, S.P. No. 700-36-0125 | Orleans Parish, LA. Jr. Engineer. Jason assisted in 
developing high-level (75-foot vertical clearance) fixed-bridge alternatives to replace a historic swing-span bridge in Orleans Parish. The 
span arrangements comprised PPC AASHTO Type 3 (80 feet) and BT 78 (130 feet) approach spans, with steel-composite girders for the 
main spans (200 feet and 270 feet). He developed conceptual designs for deep river concrete piers with water-level footings supported by 
large-diameter PPC cylinder piles. 

01/11-05/15 

TxDOT/LADOTD, US 84 – Logansport – Sabine River Bridge Replacement S.P. No. 021-01-0004 | Logansport, LA. Jr. Structural 
Engineer. Jason assisted in developing the final design, plans, and specifications for two bridges spanning the Sabine River (eastbound and 
westbound) in accordance with AASHTO-LRFD specifications. He designed the new TX PPC girder shapes (Tx62’s and Tx70’s). The span 
lengths ranged from 120 feet to 160 feet. The substructure comprised multi-column reinforced-concrete bents with strutted columns at the 
main channel locations. Drilled shaft foundations supported the bents. 
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Prime Consultant: HDR Engineering, Inc. 

11/10-07/12 

ASARCO Smelter, Bridge Inspection and Load Rating | El Paso, TX. Structural Engineer. Jason inspected and analyzed two bridges 
located on the site of the old ASARCO smelter. The first bridge consisted of 7 simple riveted steel girder spans totaling 375 feet 
supporting a concrete deck. The substructure consisted of steel truss systems ranging in height from 20 to 80 feet. The IH 10 overpass 
bridge was a continuous steel plate girder spanning 277 feet supported by three concrete column bents on pile foundations. Jason 
inspected the bridges and took field measurements to verify as-built dimensions. Jason used analysis software to perform a load rating 
analysis to determine if large, loaded dump trucks could safely traverse the bridges with operational recommendations for truck speed 
and lane placement. 

01/10–02/11 

TxDOT Austin, FM 112 East and West Brushy Creek Relief Bridges | Austin, TX. Jr. Engineer. Jason assisted in developing the final 
designs and plans for this bridge replacement project. The east and west creek bridges are 213 feet and 163 feet long, respectively. Each 
bridge comprises three PPC Type C girder spans, varying in length from 40 to 65 feet. The superstructure is supported by reinforced 
concrete column bents founded on drilled shafts. Due to the existing structure's location, the bridge was designed using split-phased 
construction. The bridge was designed in accordance with TxDOT standards and LRFD specifications. Jason designed the westbound 
bridge PPC girders, column bents, and drilled shaft foundations. 

06/08-12/09 

TxDOT Waco, US 84 at Mexia – Union Pacific RR Overpass | Waco, TX. Jr. Engineer. Jason assisted with the design of the 
replacement of this railroad overpass. The bridge comprises prestressed concrete girders and concrete column bents supported by drilled 
shafts. The bridge geometry was set to accommodate the required horizontal and vertical clearances for the Union Pacific Railroad. The 
overall bridge length was 715 feet, and it was 81 feet wide, accommodating four lanes of traffic through split-phased construction. He 
designed sections of the PPC girders, concrete column bents, and drilled shaft foundations. 

03/09–02/10 
TxDOT Austin, SH 195 – CR 228 Overpass | Austin, TX. Jr Engineer. Jason assisted in the final design of this roadway overpass. He 
designed twin bridge structures with skewed spans set in a horizontal curve. He also checked the design of the three-span continuous 
units comprised of Type C prestressed concrete girders and designed the reinforced concrete column bents and drilled shaft foundations. 

01/11-02/12 
LADOTD, US 11 Bridge Environmental Assessment | Orleans Parish, LA. Jr. Engineer. Jason assisted in developing alternatives, 
including a high-level fixed-span bridge across multiple alignments. He assisted with preliminary designs, including sizing steel plate girders 
and prestressed concrete girders, bent and column layouts, and pier and pile layouts. 

03/11-05/14 

USACE New Orleans District, LPV 145 – Bayou Bienvenue Movable Swing Span Bridge - Steel Swing Span | New Orleans, LA. 
Structural Engineer. Jason designed the steel girder superstructure, the concrete substructure, and the foundations. The approach 
comprised concrete slabs that tied into an existing limestone access road. The bridge was designed to provide vehicular access to LPV 145, 
a six-mile isolated levee reach in Chalmette, LA. The timber fender system for the new bridge was designed to tie into the existing system at 
the sector gate. The bridge was designed in accordance with the LADOTD Bridge Design Manual and AASHTO-LRFD specifications. 
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Prime Consultant: HDR Engineering, Inc. 

Firm employed by HDR Engineering, Inc.    
Name Riley Boone, PE (SPRAT 1) Years of relevant experience with this employer 13 
Title Project Manager Engineering Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2013 / Civil Engineering 
Active registration number / state / expiration date PE 131800 / TX / 07-31-2028 
Year registered 2018 Discipline Structural Engineering 

Contract role(s) / brief description of responsibilities Structural support / assess the condition and safety of a bridge’s structural components, confirming 
it meets design specs and safety standards  

Riley specializes in bridge inspection, design, and scour evaluations. Riley’s primary focus is on maintaining the safety of bridges and related structures, 
including inspection, design of repairs, and scour evaluations. Riley has nine years of experience in bridge design and inspection, including routine, fracture-
critical, and condition assessments. Riley has been a risk-based inspection (RBI) team leader in Texas for seven years and a Nonredundant Steel Tension 
Member (NSTM) Team leader for three years. Riley’s inspection experience includes various steel, concrete, and timber bridges in varied environments, from 
small stream crossings over county roads to large urban viaducts, and includes both on- and off-system bridges (elemental and non-elemental). Certificates: 
FHWA-NHI-130056: Safety Inspection of In-Service Bridges; FHWA-NHI 130078: Fracture Critical Inspection Techniques for Steel Bridges; FHWA-NHI 135047: 
Stream Stability and Scour at Highway Bridges for Bridge Inspectors; SPRAT 1 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/23-04/23 LADOTD, Statewide In-Depth Complex Bridge Inspection | Statewide, LA. Bridge Inspector. Riley performed an in-depth visual and 
hands-on inspection of fracture-critical elements and a visual/routine inspection of other elements for two inspections.  

11/23-11/23 
Port of New Orleans, Movable Bridge Inspection On-Call Contract | Statewide, LA. Bridge Inspector. Riley performed an in-depth 
visual and hands-on inspection of fracture-critical elements and a visual/routine inspection of other elements for two movable rail truss 
bridges in the Port of New Orleans. Members were accessed and inspected from the rope. 

07/17–06/23 
06/23–Ongoing 

Texas Department of Transportation (TxDOT) Bridge Division, NSTM In-Depth Bridge Inspection IDIQ | Statewide, TX. Bridge 
Inspector. Riley has inspected various bridges with NSTMs throughout Texas, including, but not limited to, large and small steel truss 
bridges, movable bridges, extra-dosed bridges, two-girder superstructures, steel plate caps, and steel box caps. Access methods include 
rope access, ladders, bridge inspection vehicles, bucket trucks, and man lifts. Riley performed inspections, communicated significant 
findings requiring immediate attention, prepared inspection reports, and made maintenance recommendations. Notable bridges include 
the Rainbow Bridge, the Martin Luther King Jr/Gulfgate Bridge, the Waco Brazos River Bridges, the Rio Hondo Moveable Bridge, the 
Pelican Island Moveable Bridge, and the Pennybacker Bridge. 

09/21–09/22 North Dakota Department of Transportation, Routine and Fracture Critical Bridge Inspection | Statewide, ND. Assistant Bridge 
Inspector. Riley inspected small truss bridges and plate caps. Access methods included rope access and ladders.  

02/17-06/19 
06/19–Ongoing 

TxDOT, Routine Bridge Inspections | Statewide, TX. Bridge Inspector. Riley has performed routine bridge inspections for both on- and 
off-system bridges. He has been the team leader on 15+ separate work authorizations, inspecting over 1,250 bridges. Riley performed 
inspections, reviewed previous inspections and bridge documents (including scour documentation), communicated significant findings 
requiring immediate attention with TxDOT, prepared inspection reports, and recommended repairs.  

10/17–Ongoing 

TxDOT, On-System Condition Assessments | Statewide, TX. Bridge Inspector. Riley conducted several condition assessment 
inspections, including an in-depth visual and hands-on inspection of bridge elements and the documentation of defects. After some 
inspections, Riley helped develop repair recommendations, cost estimates, and repair details. Notable bridges include Corpus Christi 
Harbor Bridge (rope access), Arroyo Colorado Lift Bridge (rope access), and several segmental bridges throughout San Antonio. 

05/21–01/24 
TxDOT Dallas, Scour Evaluations | Dallas, TX. Technical Lead/Evaluator. Riley led a team of engineers to evaluate nearly 500 bridges 
to determine their current and future vulnerability to scour and to provided repair and preventive recommendations to protect them from 
further scour. 
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Prime Consultant: HDR Engineering, Inc. 

Firm employed by HDR Engineering, Inc. 
Name Maryam Bostani, PhD, P.Eng, PMP Years of relevant experience with this employer 11 
Title AI Practice Lead, Bridges and Structures Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization PhD / 2015 / Structures and Solid Mechanics Engineering 

MS / 2011 / Railway and Structures Engineering 
BS / 2009 / Railway and Structures Engineering 

Active registration number / state / expiration date  200397 / Alberta, CN / 09-30-2026 
Year registered 2020 Discipline Structural Engineering / Bridge Asset Management  
Contract role(s) / brief description of responsibilities Bridge Asset Management Specialist / AI Technical Lead 
Maryam supports bridge asset management programs through deterioration modeling, lifecycle planning, bridge management system evaluation, asset 
prioritization, predictive analytics, and development of AI-enabled decision-support tools. Her expertise includes asset inventory development, condition 
assessment, risk evaluation, bridge lifecycle cost analysis, and integration of advanced analytics into transportation asset management practices. She has more 
than 15 years of combined industry and research experience applying structural engineering, bridge management, and artificial intelligence to improve 
infrastructure investment decisions and optimize long-term asset performance. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24-Present 

Bay Area Toll Authority (BATA), Life Cycle and Bridge Deterioration Models | San Francisco, CA. Senior Bridge Engineer / 
Deterioration Modeler. Maryam developed climate-adjusted, element-level bridge deterioration models and lifecycle management plans 
for major Bay Area bridges. She utilized Markov-chain deterioration forecasting and Bridge Life Cycle Cost Analysis (BLCCA) 
methodologies to evaluate investment scenarios, agency costs, user costs, bridge condition projections, and health index outcomes. Her 
work supports long-term maintenance planning and asset investment prioritization. 

01/25-Present 

Michigan Department of Transportation (MDOT), I-94 Bridge Asset Management Program | Michigan. Technical Lead / 
Deterioration Modeler. Maryam led bridge asset management and deterioration modeling efforts in support of MDOT’s I-94 modernization 
program. She applied AI-enabled deterioration modeling using National Bridge Inventory data and bridge lifecycle cost analysis 
techniques to develop bridge-specific asset management plans, support lifecycle planning, and establish bridge prioritization strategies. 

06/24-Present 

Tennessee Department of Transportation (TDOT), Bridge Asset Management & Decision Support Systems | Tennessee. 
Technical Lead. Maryam evaluated bridge management platforms, including AASHTOWare BrM and ManageX, to support bridge 
prioritization, lifecycle planning, treatment optimization, and asset investment decision-making. She authored comparisons of 
methodologies and provided technical recommendations on implementation strategies, governance, and decision-support processes. 

01/26-Present 

Pennsylvania Department of Transportation (PennDOT), Bridge Asset Management Open-End Program | Harrisburg, PA. 
Developer / Bridge Engineer. Maryam supports PennDOT’s bridge asset management initiatives by integrating advanced analytics, 
artificial intelligence methodologies, and asset management technologies into bridge management processes. She contributes expertise 
in asset deterioration modeling, data analytics, and decision-support tools designed to improve bridge lifecycle management and 
investment planning. 

01/23-12/23 

Canada Infrastructure Bank, New Westminster Rail Bridge Network Study | British Columbia, Canada. Senior Bridge Engineer. 
Maryam evaluated maintenance, rehabilitation, replacement, and lifecycle alternatives for the New Westminster Rail Bridge. She 
performed cost assessments and asset evaluations for multiple bridge replacement concepts and analyzed rehabilitation strategies 
intended to extend bridge service life by up to 40 years 

01/20-Present 

HDR Research Fellowship, AI-Based Bridge Management Systems Development | North America. Principal Researcher. Maryam 
leads development of AI-driven bridge management methodologies using Long Short-Term Memory (LSTM) neural networks, machine 
learning, and genetic algorithms to predict future bridge conditions and optimize lifecycle maintenance strategies. The research focuses 
on improving bridge asset management decision-making while balancing safety, performance, and budget constraints. 
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Prime Consultant: HDR Engineering, Inc. 

Firm employed by HDR Engineering, Inc. 
Name Matthew (Matt) Bruno, PE (SPRAT III) Years of relevant experience with this employer 18 
Title Transportation Industrial Rope Access Program Leader Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2008 / Civil Engineering 
Active registration number / state / expiration date PE 51856 / CO / 10-31-2027 
Year registered 2013 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Structural Support / Assess bridge conditions, plan repairs, verify safety compliance, collaborate 
with engineers, and monitor preservation effectiveness 

Matt has successfully supported numerous bridge projects in project management, rating analysis, design, and inspection. He has specialized training and 
certification in the application of rope access and advanced climbing techniques. He uses access techniques including industrial rope access, under-bridge 
inspection cranes, manlifts, bucket trucks, and confined-space entry. He has hands-on experience with in-depth/fracture-critical (NSTM) bridge inspections, 
including the Golden Gate Bridge (CA), the East Huntington Bridge (WV), the Margaret Hunt Hill Bridge (TX), and the Corpus Christi Harbor Bridge (TX). Matt is 
experienced with hands-on, NBIS in-depth, and NSTM bridge inspections, which verify and code structural inventory and appraisal (SI&A) information, 
determine condition ratings, and develop inspection reports with recommended repairs, rehabilitation, and/or corrections needed. Certificates: Matt has 
completed courses in NHI Safety Inspection of In-Service Bridges and Fracture Critical Inspection Techniques for Steel Bridges. He is certified as a SPRAT 
Level 3 Rope Access technician for bridge inspections. He has also completed FHWA-NHI 130053, FHWA-NHI 135047, FHWA-NHI 130110, FHWA-NHI 
130125, and FHWA-NHI 130087. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/09-Ongoing 

TxDOT Bridge Division, Fracture Critical In-Depth Inspections | Statewide, TX. Bridge Inspection Team Leader. HDR provided in-
depth and fracture critical inspection of several signature, complex bridges throughout the state of Texas, including the Corpus Christi 
Harbor Bridge, Margaret Hunt Hill Bridge, Fred Hartman Bridge, and Rainbow Bridge. In addition, HDR has completed multiple inspections 
of interstate/highway interchanges in major metropolitan areas throughout the state. Conventional and industrial rope access techniques 
were utilized. Matt is providing rigging and safety support for the inspection as the Level 3 on-site. 

05/08-12/21 

Oregon Department of Transportation, Statewide Bridge Inspection On-Call Services | Statewide, OR. Bridge Inspection Team 
Leader and Assistant Team Lead. HDR provided in-depth fracture critical, fatigue-prone, and routine inspections of the Steel Bridge 
(vertical lift), Morrison Bridge (bascule), St. John’s Bridge, Ross Island Bridge, Fremont Bridge, and East/West interchange structures, 
East/West Marquam interchange structures, and Banfield interchange structures. Matt helped develop the field notes; in-depth fracture, 
critical, fatigue-prone, and routine inspection reports; bridge inspection (PONTIS) reports; and photo logs. Each inspection utilized 
conventional and industrial rope access techniques. Matt provided rigging and safety support for the inspection as the Level 3 on-site. 

02/15-Ongoing 

Golden Gate Bridge Highway and Transportation District, Golden Gate Bridge Inspection | San Francisco, CA. Bridge Inspection 
Team Leader, Rope Access Coordinator, Deputy PM. HDR performed fracture critical inspections on the Golden Gate Bridge on the South 
Approach Viaduct, Fort Point Arch, Main Span, and North Approach Viaduct in 2015, 2017, and 2019. In 2021, 2023, and 2025, the 
bridge's previous elements were reinspected, with inspections of 200+ floor beams in the main suspension spans added. Inspection of the 
floor beams and truss members was completed solely via industrial rope access. HDR performed the first-ever close-up inspections of the 
Golden Gate Bridge main towers in 2018. The towers were inspected only using industrial rope access. This was an element-level 
inspection using the new coding guidelines. Prior to the 2015, 2017, and 2019 inspections, Matt compiled and produced the field notes for 
the inspectors to improve efficiency and ease inspection. Matt was one of the team leaders on site performing multiple inspections. In 
2024, HDR inspected miscellaneous elements across the bridge, including top/bottom lateral bracing, pylon spans, and the north abutment 
beam span. Matt continues to oversee the inspection team, coordinates the rope access team, and assists with staffing coordination.  

02/25-Ongoing 

Delaware Department of Transportation, Indian River Inlet Bridge Inspection | Bethany Beach, DE. Bridge Inspection Team Leader. 
HDR performed an in-depth/special inspection and condition assessment of the Indian River Inlet (cable stay) Bridge in 2025 and 2026. 
Locations included the upper cable anchorages at the pylons, along with the lower anchorages at deck level. HDR provided hands-on 
access to 100% of the cables, from top to bottom. Matt provided inspection services, rigging, and safety support for the inspection as the 
Level 3 on-site. 
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01/12-Ongoing 

Alaska Department of Transportation & Public Facilities (AKDOT&PF), NSTM Bridge Inspections, Tunnel Inspections, and Load 
Ratings | Statewide, AK. Project Manager, Bridge Inspection Team Leader, Load Rater. Each year, the team has been assigned multiple 
fracture-critical (NSTM) marine facilities located in remote areas of southeast Alaska, northwest Alaska, and the Aleutian Chain, as well as 
several highway trusses in central Alaska. In addition, HDR inspected the two tunnels in Ketchikan, Alaska, in 2025. The structures 
inspected include steel, timber, and concrete systems, using both ground- and industrial-ropes access techniques. HDR has also 
completed load ratings for more than 20 marine structures of varying complexity and supported AKDOT&PF in the development of its 
Bridge Load Rating Manual. Load ratings were performed using LARSA, BRASS, MathCAD, Excel, and other software tools. Matt has 
performed multiple bridge inspections for this project and oversees and coordinates multiple bridge and tunnel inspections throughout 
Alaska. He was also the primary load rater for several load rating calculations. 

04/17-Ongoing 

Colorado Department of Transportation (CDOT), On and Off System Bridge Inspection and Asset Management Services | 
Statewide, CO. Contract/Project Manager, Bridge Inspection Team Leader, QA/QC Leader. HDR has performed more than 4,500 routine 
NBIS and NSTM (fracture-critical) bridge inspections, both on- and off-system. The team has also completed over 500 load ratings using 
BrR, CANDE, and visual methods. Rated bridge types include single- and multi-cell concrete frames and box culverts, as well as single- 
and multi-span steel girder and corrugated-deck steel bridges. Matt conducts bridge inspections and performs load ratings, addressing a 
wide range of inspection types and levels of complexity. His experience includes ground-level, conventional, and industrial rope access 
techniques. He has also completed QA/QC reviews for multiple inspection reports. Matt also led the field inspection team for the 
routine/NSTM inspections of the historic Red Cliff Arch Bridge. 
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Firm employed by HDR Engineering, Inc. 
Name John (Mike) Carlton, PE Years of relevant experience with this employer 10 
Title Movable Bridge Mechanical Practice Lead Years of relevant experience with other employer(s) 21 
Degree(s) / Years / Specialization BS / 1995 / Mechanical Engineering 
Active registration number / state / expiration date PE.0043927 / LA / 3-31-2028 
Year registered 2019 Discipline Mechanical  

Contract role(s) / brief description of responsibilities Mechanical Support / design, analyze, and confirm proper integration of mechanical systems and 
components to verify structural integrity and operational functionality.  

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/25-Ongoing 
LADOTD, Contract 5 for Movable Bridges (6) | Vermillion, Lafayette, St. Martin, and Calcasieu Parishes, LA. QC Reviewer. Mike 
reviewed the project inspection reports. He also provided strain gauge balance testing for the following bridges: Ellender, Abbeville 
Bypass, Old Abbeville, Milton, and Park. 

11/23-03/24 Port of New Orleans, Moveable Bridge Inspection On-call Contract | New Orleans, LA. QC Reviewer. Mike reviewed the project 
inspection reports.  

01/19-06/21 

CSX Transportation, Movable Bridge On-call Engineering Services (Swing Bridges – Philadelphia) | Philadelphia, PA. Senior 
Mechanical Engineer. Mike prepared mechanical systems rehabilitation design plans, calculations, specifications, cost estimates, and 
post-design services for the Schuylkill River swing bridge. Post-design services include reviewing shop drawings, RFIs, and conducting 
site inspections during construction. 

01/20-04/20, 
12/20-02/21, 
08/21-11/21 

LADOTD, Statewide In-Depth Complex Bridge Inspections | Loreauville and Alexandria, LA. Lead Mechanical Engineer Inspector. 
Mike performed detailed inspections of the mechanical systems of the Little Caillou Bayou lift bridge, Bayou LaCarpe lift bridge, Teche 
Bayou lift bridge, and Red River lift bridge and provided findings and recommendations reports. 

05/17-Present 

CSX Transportation, Movable Bridge On-call Engineering Services (Swing Bridges – Louisiana) | Statewide, LA. Senior 
Mechanical Engineer. Mike provided scoping and assessment reports, mechanical systems rehabilitation design plans, calculations, 
specifications, and cost estimates for the rehabilitation of two swing bridges (Chef Menteur and Rigolets). The mechanical rehabilitation 
scope for both bridges included replacing the end and center wedge drive systems, replacing the Promex rail lift system, and upgrading 
the hydraulic system to operate the end and center wedge drive systems and the rail lift system. He also provided post-design 
engineering services during construction. 

02/03-06/25 
Virginia Department of Transportation (VDOT), Movable Bridge On-Call Contract | Statewide, VA. QC Reviewer. Mike provided 
construction support for clutch coupling replacement on Benjamin Harris Bridge (BHB). He also reviewed the mechanical plans for the 
BHB, Berkley, Coleman, the Gwen Islands, the James River Bridge, and the Milford Haven bridges. 

02/16-03/25 

CSX Transportation, Movable Bridge On-call Engineering Services (Swing Bridges - Florida) | Statewide, FL. Senior Mechanical 
Engineer. Mike performed the assessment inspection, prepared the scoping and assessment report, mechanical systems rehabilitation 
design plans, calculations, specifications, cost estimates, and provided post-design services for the rehabilitation of three swing bridges 
(Little Manatee River, Alafia River, Trout River, and Saint Lucie). The mechanical rehabilitation scope for these bridges included replacing 
the mechanical drive systems, end and center wedges, and operating the Promex rail lifts via the end wedge system. 

05/17-02/18 

CSX Transportation, Movable Bridge On-call Engineering Services (Swing Bridges – Louisiana) | Statewide, LA. Senior 
Mechanical Engineer. Mike prepared the scoping and assessment report, mechanical systems rehabilitation design plans, calculations, 
specifications, and cost estimates for the rehabilitation of two swing bridges (Chef Menteur and Rigolets). The mechanical rehabilitation 
scope for both bridges included replacing the end and center wedge drive systems, replacing the Promex rail lift system, and upgrading 
the hydraulic system for operation of the end wedges, center wedges, and rail lift system. 

01/17-12/17 

CSX Transportation, Movable Bridge On-call Engineering Services (Swing Bridges – Mississippi) | Statewide, MS. Senior 
Mechanical Engineer. Mike performed an assessment inspection, prepared the scoping and assessment report, mechanical systems 
rehabilitation design plans, calculations, specifications, cost estimates, and provided post-design services for the rehabilitation of three 
swing bridges (Biloxi Bay, Bay St. Lois, and Pearl River Swing Bridges). The mechanical rehabilitation scope for the bridges included 
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upgrading the end- and center-wedge operating system, replacing the Promex rail lift system, replacing the hydraulic motors, and 
upgrading the hydraulic power unit to operate the main drive motors, end and center wedges, and rail lift systems. Post-design services 
included reviewing shop drawings and RFIs, conducting a site inspection during construction, and a final walk-through upon completion. 

02/16-7/19 

CSX Transportation, Movable Bridge On-call Engineering Services (Bascule Bridges – Florida) | Statewide, FL. Lead Mechanical 
Engineer. Mike inspected and provided scoping and assessment reports, designed the mechanical systems rehabilitation, and performed 
construction inspection services for three single-leaf bascule bridges (Big Manatee River, Hillsborough River, and Buffalo Bluff Bascule 
Bridges). The mechanical rehabilitation scope for the bridges included the main drive system, an auxiliary hydraulic backup drive system, 
and shimming between the track and track girders to compensate for track girder sag. 

10/15-Ongoing 

Florida Department of Transportation (FDOT), Movable Bridge On-call Engineering Services (Bascule Bridges Assessment) | 
Fort Lauderdale, FL. Lead Mechanical Engineer. Mike is performing mechanical systems inspections and evaluations, studies, design, 
and construction support for task work orders (TWOs), including movable bridge structures. TWOs included inspections and assessment 
of 34 bascule bridges, and feasibility studies 

11/21-Ongoing 

FDOT, Sunrise Blvd. Bascule Bridge Rehabilitation | Fort Lauderdale, FL. Lead Mechanical Engineer. Mike inspected, provided a 
scoping and assessment report, and led the design of the mechanical systems rehabilitation for the twin double bascule bridge. The 
project included the rehabilitation of a twin double-leaf bascule bridge. The mechanical rehabilitation scope included replacing the existing 
mechanical operating system, consisting of a single enclosed reducer driving a rack-and-pinion, with a new operating system comprising 
a primary reducer driving two planetary secondary reducers that drive the original pinion/rack open gear set. The span lock and live load 
shoes were also replaced. Mike is also providing post-design services, including reviewing shop drawings and RFIs, conducting a site 
inspection during construction, and conducting a final walk-through upon completion. 

04/23-Ongoing 

FDOT, Las Olas Blvd. Bascule Bridge Rehabilitation | Fort Lauderdale, FL. Lead Mechanical Engineer. Mike inspected, provided a 
scoping and assessment report, and led the design of the mechanical system rehabilitation for the double-leaf bascule bridge. The project 
included replacing the motor, brakes, and span lock assembly. Mike is also providing post-design services, including reviewing shop 
drawings and RFIs, conducting a site inspection during construction, and conducting a final walk-through upon completion. 

01/25-01/26 

G&W Railroad, Swing Bridge Rehabilitation | Jacksonville, FL. Lead Mechanical Engineer. Mike inspected and designed the 
rehabilitation of the end and center wedges. Rehabilitation included replacing an obsolete shaft-and-open-gear-train operating system 
with a hydraulic-cylinder operating system for the end and center wedges. Each end-and-center wedge assembly included a custom 
hydraulic power unit for the pair of end and center wedges. Mike also provided post-design services, including reviewing shop drawings 
and RFIs, conducting site inspections during construction, and a final walk-through upon completion. 
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Firm employed by: HDR Engineering, Inc.  
Name William Clementson, PE Years of relevant experience with this employer 13 
Title Senior Bridge Engineer Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization BS / 2013 / Civil Engineering 
ME / 2013 / Civil Engineering 

Active registration number / state / expiration date PE.0047891 / LA / 09-30-2027 
Year registered 2023 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Structural Support / Assess bridge conditions, plan repairs, verify safety compliance, 
collaborate with engineers, and monitor preservation effectiveness 

William’s experience includes structural design and analysis of bridges. He has experience across each stage of bridge design, including preliminary planning, 
structural design, and construction-phase services. He has also served as a design engineer for design-build and design-bid-build projects, signature bridges, 
bridge rehabilitations, bridge widenings, and other miscellaneous structures, such as sign structures. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/22–07/23 

LADOTD, Bridge Preservation IDIQ - LA 577 at I-20 Repair PS&E | Waverly, LA. Structural Engineer. William performed detailed 
design checks for the demolition and replacement of the PPC AASHTO girder bridge span that was struck by a dump truck. Phase 1 
design consisted of PS&E for the phased demolition of the west side of the damaged span to get a single lane of traffic open on the 
eastern half of the bridge (two undamaged girders). Phase 2 design involved a split-phase replacement span. The existing girders were 
AASHTO Type 3 (interior) and 4 (exterior). Load ratings were also completed for both phases. 

09/13–09/17 

Harris County Toll Road Authority, Houston Ship Channel Bridge Replacement | Houston, TX. Bridge Engineer. HDR designed the 
south approach structures for the proposed twin bridges to replace the existing Houston Ship Channel Bridge carrying Beltway 8 over the 
Houston Ship Channel. The south approaches are approximately 1 mile in length and feature 43 spans of prestressed concrete girders. 
William assisted with designing both the substructure and foundation. 

03/24–Ongoing 

TxDOT Houston, Pelican Island Bridge Replacement | Galveston, TX. Bridge Engineer. This project included the design of a mile-long 
fixed bridge over the Galveston Channel and the demolition of the existing movable bascule span bridge. It includes 32 spans of precast 
simple-span I-girders and 4 spans of spliced concrete girders, supported on reinforced concrete substructures and drilled-shaft 
foundations. William designed superstructure, substructure, and foundation elements, including design for coastal storms, wave loading, 
vessel collision, and significant scour. 

07/18–03/22 

VDOT, Hampton Roads Bridge -Tunnel Expansion | Norfolk, VA. Bridge Engineer. This design-build project involves the 
reconstruction and expansion of I-64 from Hampton to Norfolk. The project included many bridges, including multiple long marine trestle 
bridges, as well as additional tunnels under the main shipping channel. William performed preliminary superstructure, substructure, and 
foundation design for bridges over Hampton Roads, where the James, Nansemond, and Elizabeth Rivers empty into the Chesapeake 
Bay. Bridges were primarily prestressed concrete girders supported by trestle bents. In the final design phase, William refined and 
finalized the elements' design. There were many complicating factors, including extreme scour potential, large sound walls, heavy wave 
loading, and vessel collisions. 

12/20–Ongoing 

TxDOT Atlanta, SH 43 at Big Cypress Bayou | Marion and Harrison County, TX. Bridge Lead Engineer. William designed 
superstructure, substructure, and foundation elements for a 16-span prestressed precast I-girder structure over Big Cypress Bayou 
supported on reinforced concrete bents and drilled shafts. The structure's design was influenced by difficult phasing due to the existing 
steel structure, which could not be demolished in phases, and by limited ROW. The structure was also designed for significant scour. 

06/13–10/15 

New York State Thruway Authority, Governor Mario M. Cuomo Bridge (Tappan Zee Bridge Replacement) | Westchester and 
Rockland Counties, NY. Bridge EIT. HDR designed the approach structures for the Tappan Zee Bridge Replacement project over the 
Hudson River. The bridge is approximately three miles long, with over 40 spans of five curved steel plate girders. William assisted with 
designing the substructure and foundation of four units with five spans each, including soil-structure interaction and seismic design. 
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Firm employed by HDR Engineering, Inc. 
Name Raphael Costa, PE Years of relevant experience with this employer 11 
Title Movable Bridge Program Lead Years of relevant experience with other employer(s) 14 

Degree(s) / Years / Specialization MBA / 2009 / Business Administration | MS / 2004 / Electrical Engineering 
BS / 2001 / Electrical Engineering 

Active registration number / state / expiration date PE.0043993 / LA / 03-31-2028 
Year registered 2019 Discipline Electrical Engineering 
Contract role(s) / brief description of responsibilities Electrical Lead / provide electrical and controls inspection and assessment  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Statewide LA. Lafayette, Calcasieu, Cameron, Saint Martin, & Vermillion Parish, 
LA. Electrical QC Reviewer. This project is to develop and perform NBIS In-Depth and routine inspections/reports, LRFR load ratings, and 
scope-of-work/report development for six vertical lift bridges: Old Abbeville, Abbeville Bypass, Parks, Milton, West Fork, and Ellender. 
Raphael conducted QC reviews of the bridges' electrical components. 

10/23-03/24 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | New Orleans, LA. Electrical QC. HDR led the annual in-depth 
movable bridge inspections for the Seabrook and Almonaster single-leaf truss bascule bridges (117 feet main span with 240 feet total). 
The bridges were built in 1923 and 1919, respectively, and span the Inner Harbor Navigation Canal (river crossing). Raphael performed 
QC reviews of the portions of the electrical systems of the reports. 

06/20-Ongoing 

Virginia Department of Transportation (VDOT), Movable Bridges On-call Contract | Statewide VA. Senior Electrical Engineer and 
QC Reviewer. Raphael provided quality control reviews for several tasks, including annual bridge inspections and rehabilitation designs. 
He conducted quality reviews of the rehabilitation design plans, calculations, specifications, and cost estimates for the electrical systems 
of this lift bridge. 

01/20-06/22 
LADOTD, Statewide Bridge Inspections | Statewide LA. Lead Electrical Engineer Inspector. Raphael performed a detailed inspection 
of the electrical systems of the Teche Bayou, Red River, Bayou LaCarpe, and Bayou Little Caillou Lift Bridges, including power, controls, 
and lighting, and provided findings and recommendation reports. 

03/20-07/23 

Martin County, Hobe Sound Bascule (Movable) Bridge Rehabilitation | Hobe Sound, FL. Engineer of Record. Raphael was in 
responsible charge of the electrical design of the bridge’s control and electrical systems, rehabilitation, and upgrades. The scope of 
the rehabilitation work included motor/drive systems, power distribution, controls, and replacement of submarine cable systems. Raphael 
prepared the preliminary engineering and scoping report and the detailed electrical design, including construction documents (plans, 
specifications, and cost estimates), and performed post-design services for the electrical and control system rehabilitation. 

06/19-07/24 

Palm Beach County, Donald Ross Bascule (Movable) Bridge Rehabilitation | West Palm Beach, FL. Engineer of Record. Raphael 
was responsible for the electrical design of the bridge’s control and electrical systems, rehabilitation, and upgrade work. The scope of 
the rehabilitation work included new drive systems to control the new HPUs, power distribution upgrades,  and a full controls systems 
replacement. Raphael prepared the preliminary engineering and scoping report, and detailed electrical design, including construction 
documents (plans, specifications, and cost estimates), and performed post-design services associated with the electrical and control 
system rehabilitation. 

01/18-09/22 

Pinellas County, Park Boulevard Bascule (Movable) Bridge Rehabilitation | Indian Shores, FL. Engineer of Record. Raphael was 
in charge of the electrical design of the rehabilitation of the double-leaf bascule bridge. The scope of the rehabilitation work included 
replacing the motor/drive, power distribution, and control systems. Raphael prepared the preliminary engineering and scoping report, and 
detailed electrical design, including construction documents (plans, specifications, and cost estimates), and performed post-design 
services associated with the electrical and control system rehabilitation. 

08/16-10/24 

Florida DOT (FDOT) D6, NE 79th Street Bridges Rehabilitation | Miami, FL. Engineer of Record. Raphael was in charge of the 
electrical repair design of four bascule (movable) bridges. The project entailed the design for structural, mechanical, and electrical 
repairs for the bascule bridges along the same causeway. Structures included a double-leaf twin bascule bridge and a single-leaf twin 
bascule bridge. The scope of the rehabilitation work included replacing the motor/drive, power distribution, and control systems. Raphael 
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prepared the preliminary engineering and scoping report, and detailed electrical design, including construction documents (plans, 
specifications, and cost estimates), and performed post-design services associated with the electrical and control system rehabilitation. 

01/16-12/23 
FDOT Districts 1 and 7, Asset Maintenance On-Call Services and Inspections | Districtwide FL. Senior Electrical Engineer and Lead 
Electrical Inspector. Raphael inspected and evaluated movable bridges’ electrical and drive elements and provided design and other 
engineering services for emergency response to the contract’s 44 movable bridges. 

02/16-08/18 
Metropolitan Transportation Authority (MTA) Bridges & Tunnels, Miscellaneous Bridge Design Services | Statewide NY. Senior 
Electrical Engineer. Raphael conducted quality reviews of the scoping and assessment report, electrical systems rehabilitation design 
plans, calculations, specifications, and cost estimates for the lift bridge rehabilitation. 

06/15-Ongoing 

CSX Transportation, Movable Bridge On-call Engineering Services | Nationwide. Senior Electrical Engineer. Raphael conducted 
quality reviews of the scoping and in-depth reports, electrical systems rehabilitation design plans, calculations, specifications, and cost 
estimates for the rehabilitation of four lift bridges. The electrical rehabilitation scope included replacing the control systems with remote-
control capabilities and improving electrical power distribution for 8 lift bridges, 18 swing bridges, and 5 bascule bridges. 

01/15-01/16 

Alabama Department of Transportation (ALDOT), Wintzell Memorial Lift Bridge Assessment and Rehabilitation | Mobile County, 
AL. Project Manager and Lead Electrical Engineer. Raphael was responsible for the project, which included detailed inspections of the 
existing electrical systems and a recommendation report for the 104-foot-long vertical lift bridge. He managed the project, inspected the 
bridge's electrical and control systems, and prepared the final inspection report, including recommendations for near-, mid-, and long-term 
repairs. 

01/15–08/15 

FDOT District 6, State-Owned Movable Bridge Inspections | Districtwide FL. Senior Electrical Engineer and Lead Inspector. The 
project entailed reviewing existing inspection reports performed by other consultants. Raphael conducted the review process, which 
included inspecting and evaluating the movable bridge's electrical and machinery components and providing a detailed assessment of the 
district’s inspection program. 

12/14-04/15 

Union Pacific Railroad, Steel Bridge Electrical Rehabilitation | Portland, OR. Senior Electrical Engineer. Raphael conducted quality 
reviews of the scoping and assessment report, the electrical and control systems rehabilitation design plans, specifications, and cost 
estimates for the lift bridge rehabilitation. This historical bridge comprises a double-deck lift span carrying railroad, roadway, and 
pedestrians across the Willamette River. 

02/10–08/14 
America Latina Logística, Railway Movable Bridges Services | Nationwide Brazil. Senior Electrical Engineer and Lead Inspector. 
Raphael performed consulting services for two railroad movable bridges, including electrical, mechanical, and structural inspections; 
repair design; bridge operators’ training; emergency response; and maintenance assistance. 

06/08–04/10 
Connecticut Department of Transportation, Washington Street Bridge (Stroffolino Bascule Bridge) | Norwalk, CT. Senior Electrical 
Engineer and Lead Inspector. Raphael provided mechanical and electrical inspection services to rehabilitate the structural, mechanical, 
and electrical systems and upgrade the existing double-leaf trunnion bascule bridge. 

03/06-10/08 

New Jersey Department of Transportation, Route 71 and Route 88 Lift Bridges Rehabilitation | Statewide NJ. Electrical Engineer. 
The rehabilitation involved replacing the tractor-type barrier gates with new barrier gates and platforms, and improving control systems to 
verify safe, reliable operation. Raphael developed detailed inspections, repair and improvement designs, and construction support 
services for the electrical systems. He designed the rehabilitation of the electrical and control systems, including preparing plans, 
special provisions, and cost estimates. 

11/06-07/09 

New York City Department of Transportation, Roosevelt Island Vertical Lift Bridge | New York City, NY. Electrical Engineer. 
Raphael prepared the final design for a 2,877-foot-long bridge over the East River with a 418-foot-long vertical lift span. Raphael 
prepared the electrical and control systems design for the project. He also provided construction support services associated with 
rehabilitating the bridge’s electrical and control systems. 
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Firm employed by HDR Engineering, Inc. 
Name TJ Costello, PE Years of relevant experience with this employer 6 
Title Bridge Engineer Years of relevant experience with other employer(s) 4 

Degree(s) / Years / Specialization MS / Structural Engineering / 2023 | BS / Civil Engineering / 2020  
BS / Applied Mathematics / 2020 

Active registration number / state / expiration date PE.62496 / MN / 06-30-2028 
Year registered 2024 Discipline Structural  

Contract role(s) / brief description of responsibilities 
Structural Support / Perform bridge structural analysis and design; evaluate bridge components; 
complete bridge ratings; develop repair recommendations; prepare plans, calculations, quantities, 
and design documents for conventional and complex bridge projects. 

TJ’s experience includes conventional and complex bridges, dams, reservoirs, and miscellaneous structures. He performs structural calculations and design for 
concrete bridge elements, hydraulic structures, and steel structures. He is proficient in LARSA, LEAP Bridge, MicroStation, Excel, spColumn, MATLAB, 
AASHTOWare BrR, CSi Bridge, and FBMultiPier. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

2024–Ongoing 
I-70 Floyd Hill to Veterans Memorial Tunnel | Clear Creek County, CO. Structural Engineer. TJ designed both semi-integral abutments 
for the bridge, including unique micropile-supported foundations. He also performed global model verification of conventional and 
segmental bridge units to confirm structural adequacy and design compliance 

2023–2024 
FDOT, I-395 Signature Bridge | Miami-Dade County, FL. Structural Engineer. TJ completed superstructure design support during 
construction, including shop drawing reviews and evaluation of contractor-proposed modifications. He redesigned bridge components as 
necessary to accommodate construction requirements while maintaining design intent. 

01/23–12/23 
Metrolinx Ontario Line – Don Valley Crossings | Toronto, Ontario, Canada. Structural Engineer. TJ designed single-column and twin-
wall pier configurations for a segmental light rail bridge. He evaluated post-tensioning tendon bend alternatives, developed standardized 
bend details, and prepared bridge geometry and quantity packages for the West Don Crossing Bridge. 

01/22–12/22 
Virginia DOT, Hampton Roads Bridge-Tunnel | Virginia Beach, VA. Structural Engineer. TJ performed pile bent design and 
construction-stage analyses using FB-MultiPier. He also redesigned prestressed concrete beam units to accommodate utility conflicts and 
construction loading conditions using LEAP Bridge and CSiBridge. 

01/21–12/21 
Oregon DOT, I-205 Abernethy Bridge Widening/Seismic Retrofit | Clackamas County, OR. Structural Engineer. TJ designed a steel 
support structure and maintenance catwalk for a water main crossing as part of the bridge-widening and seismic-retrofit project. He 
completed the associated structural analyses and design calculations using CSiBridge. 

01/21–12/22 
City of Alvin, FM 528 Extension from SH 35 to SH 6 – Bridge over BNSF Railroad | Brazoria County, TX. Bridge Lead Engineer. 
This two-lane rural bridge on the new location was designed for future widening. Sarah led the design of prestressed concrete I-girders, 
concrete piers, and drilled shaft foundations. She also developed Exhibit A and located bridge piers outside the BNSF railroad ROW.  

01/21–12/21 
South Dakota DOT, West River Bridges Program | Various Locations, SD. Structural Engineer. TJ developed culvert layouts and 
completed structural design calculations for multiple culvert replacement projects. He prepared design documentation and construction 
details using MicroStation and Eriksson Culvert software. 

01/20–12/20 
Iowa DOT, FHWA SHV Updates Bridge Inspections and Ratings | Various Locations, IA. Structural Engineer. TJ performed bridge 
load ratings and structural evaluations for multiple structures using AASHTOWare BrR and LEAP Bridge. His work supported bridge 
management decisions and maintenance planning efforts. 

01/20–12/20 
Hennepin County, Osseo Road Reconstruction | Minneapolis, MN. Structural Engineer. TJ completed structural design services for a 
bridge deck replacement and slope paving replacement project. He prepared design calculations and supporting construction documents 
for the roadway reconstruction effort. 

01/20–12/21 
Office of State Aid Road Construction, Complex Bridge Inspections and Timber Bridge Inspections | Jackson, MS. 
Structural Engineer. TJ performed load ratings and structural evaluations for prestressed concrete T-beam bridges supported on timber 
bents. He utilized AASHTOWare BrR and Excel to determine load-carrying capacity and support inspection recommendations. 
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Firm employed by HDR Engineering, Inc. 
Name Sarah De Moya, PE Years of relevant experience with this employer 13 
Title Bridge Group Lead Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization MS / 2007 / Structural Engineering | BS / 2006 / Civil Engineering 
Active registration number / state / expiration date PE.0038011 / LA / 03-31-2027 
Year registered 2013 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Structural Support / Assess bridge conditions, plan repairs or replacement, and bridge design, 
including plans, specifications, and estimates. (Meets MPR 3) 

Sarah’s experience includes structural design and analysis of bridges. She has experience across each stage of bridge design, including preliminary planning, 
structural design, and construction-phase services. Sarah has served as a bridge engineer for numerous public clients, including LADOTD, TxDOT, FDOT, 
NYSTA, ADOT, USACE and various cities and counties in Texas. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/23-11/24 

Texas Department of Transportation (TxDOT) Houston, Various Bridge Repairs | Houston, TX. Senior Bridge Engineer.  This project 
involved developing plans, specifications, and estimates for follow-up action items identified during routine bridge inspections at six bridge 
locations in Houston. Sarah checked plans, specifications, and estimates for bridge repairs, including concrete spalls, joint cleaning and 
sealing, armor joint repair, railing replacements, superstructure repairs due to fire, drainage flumes, and erosion repairs. 

11/22–07/23 

LADOTD, Bridge Preservation IDIQ – LA 577 at I-20 Repair PS&E | Waverly, LA. Bridge Lead/Engineer of Record. Sarah was in 
responsible charge of bridge preservation and design and developed demolition and rehabilitation plans, specifications, and 
estimates to replace the bridge span damaged by a truck impact. Some existing bridges were partially damaged, including prestressed 
concrete beams, bridge railing, and bridge deck. In Phase 1, Sarah load-rated the damaged bridge to determine whether a portion of it 
was safe to open to traffic. Sarah developed a letter bid plan for demolishing damaged beams and bridge deck, along with temporary 
traffic control, immediately following the load rating. The bridge reopened to one lane of traffic while the design for span replacement was 
ongoing. Phase 2 design included AASHTO Type 3 girders, designed using LEAP Bridge Concrete, with modifications to the existing 
substructure to accommodate additional girders due to phased construction. The design and LRFR load rating followed LADOTD BDEM, 
and the team developed bridge design, technical memos and plans using DOTD CadConform. 

08/22-02/24 

TxDOT Dallas, Corsicana Bridge Replacements | Navarro County, TX. Bridge Lead/ Engineer of Record. Sarah led the bridge 
design and led the design for five rural bridge replacements for this project. The SH 31 over Post Oak Creek bridge is one-half of a 4-lane 
divided highway utilizing a concrete slab beam superstructure, concrete piers, and drilled shaft foundations designed for 12 feet of scour. 
Low chord elevation was set above the 100-year design flood event, necessitating retaining walls on the bridge approaches to keep final 
grading within the existing state ROW. Abutment slopes were armored with 18-inch diameter stones for scour protection. 

04/20-Ongoing 

TxDOT Corpus Christi, US77 Schematic and PS&E | Sinton, TX. Bridge Lead/ Engineer of Record. Sarah led the bridge design 
and bridge preservation for this project. Sarah led the design for four new bridges, four bridge replacements, and six bridge 
rehabilitations.  She performed a cost-comparative analysis to determine the optimum bridge length and retaining wall limits. Sarah 
designed prestressed concrete beams, concrete bents, and drilled shaft foundations. The 4 bridges over Chiltipin Creek were designed for 
12 feet of scour, and the low chord was set above the 100-year design flood event. The overpass bridges were designed with pier 
protection for vehicle collision loading. The bridge rehabilitation plans incorporated typical TxDOT repair solutions to prolong the bridges' 
service life while reducing costs.  Concrete repairs were in accordance with the TxDOT Concrete Repair Manual. 

06/19-12/20 

TxDOT Beaumont, Old US 90 at Baird’s Bayou Bridge Replacement | Orange County, TX. Deputy Project Manager/Bridge Lead. 
Sarah coordinated with TxDOT, subconsultants, and the internal production team to progress design and deliver this project on a tight 
schedule. Sarah coordinated environmental documentation, utility relocation, and retaining wall construction. She developed a scheme for 
end-on-end bridge demolition and construction due to the existing bridge's condition and difficult site access in a rural area. Sarah 
reviewed prestressed concrete pile trestle bents and slab-beam superstructure designs.  

01/18-09/19 City of Alvin, FM 528 Extension from SH 35 to SH 6 – Bridge over BNSF Railroad | Brazoria County, TX. Bridge Lead Engineer. 
This two-lane rural bridge on the new location was designed for future widening. Sarah led the design of prestressed concrete I-girders, 
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concrete piers, and drilled shaft foundations. She also developed Exhibit A and located bridge piers outside the BNSF railroad ROW. 
Sarah developed the design of noise walls, retaining walls, and custom project aesthetics. 

08/15–Ongoing 

Harris County Toll Road Authority (HCTRA), Sam Houston Tollway East – Ship Channel Bridge Replacement | Harris County, TX.  
Bridge Lead Engineer/Deputy Project Manager/ Engineer of Record. Sarah was in charge of bridge design. Sarah designed bridge 
substructure and foundation elements for new twin bridges to replace the existing Houston Ship Channel Bridge, which carries Sam 
Houston Tollway-East over the Houston Ship Channel. Each approach bridge is over a mile long with a combined deck area of nearly 
800,000 square feet. Sarah led the bridge layout and structural design, influenced by difficult site constraints, including nine railroad 
tracks, access roads, existing bridge foundations, poor soil, highly skewed box culverts, an operating petcoke facility, and roughly 90 
utilities. Despite many obstacles, the new bridge was designed so that only overhead power lines needed to be relocated. Sarah checked 
superstructure designs and developed go-by details utilized by the bridge design teams.  

01/14-06/15 

Metropolitan Transit Authority of Harris County (METRO), Union Pacific Railroad (UPRR), Harrisburg Overpass | Houston, TX. 
Structural Engineer. This fast-track project included bridge design services for a nine-span bridge consisting of two light rail tracks, two 
highway lanes, and two sidewalks over UPRR tracks. Bridge design included pre-stressed concrete I-girders, deck design, substructure 
design, special railing details, track plinth design, rail structure interaction model, approach slab design, cased drilled shafts due to 
contaminated soil, OCS pedestal details, and OCS/light pole anchorage design. Sarah checked the design of prestressed concrete 
girders, substructure, foundations, OCS pedestals, and anchorage. 

01/13-01/14 

City of Memphis, Harahan Bridge Restoration | Memphis, TN, Structural Engineer. This project rehabilitated a 1916 steel-truss 
railroad bridge and an unused wagon path into a pedestrian and bicycle path over the Mississippi River between Memphis, TN, 
and Crittenden County, AR.  Sarah performed structural capacity calculations for the cantilevered pedestrian boardwalk supported by an 
existing in-service steel-truss railroad bridge. She analyzed cantilevered bracket connections for moment and shear capacity. She 
estimated loads for various boardwalk deck and pedestrian overlook options. The final design was completed with a 12-foot wide mixed-
use walkway that included 54” tall pedestrian railings and a 10-foot tall curved fence on the inside of the walkway. The existing stringers 
were reused with additional framing as required for final design loads. 

01/12–11/12 

Central Texas Regional Mobility Authority, US 290 Manor Expressway | Manor, TX. Structural Engineer. Sarah designed and 
analyzed truss structures for overhead sign bridges, cantilever sign structures, DMS structures, and toll gantries, utilizing RISA and 
AASHTO LTS criteria. Sarah reviewed the shop drawings and approved sign structure/DMS/toll gantry trusses, sealed expansion joint 
assemblies, drainage structures, pedestrian railing, and prestressed concrete beams. The design includes 6.2 miles of reconstruction of a 
six-lane, grade-separated tollway with three general-purpose lanes in each direction. It includes a roadway, 32 bridges, retaining walls, 
drainage, sign structures/toll gantries, and a 10-foot shared path, in accordance with AASHTO LRFD, TxDOT, FHWA, and ADA design 
criteria. 

06/11-10/11 

City of Sugar Land, Sweetwater, Harman, and Dulles Avenue Bridge Condition Assessments and Rehabilitation | Sugar Land, 
TX. Engineer of Record. Sarah was in responsible charge of bridge preservation and conducted condition assessments of the 
existing bridges at Sweetwater Boulevard over Steep Bank Creek, Harman Street over Oyster Creek, and Dulles Avenue over Oyster 
Creek. She developed rehabilitation plans and specifications to repair the bridge deficiencies. 

01/10-10/11 

City of Sugar Land, University Boulevard South Extension, Bridges over Ditch H | Sugar Land, TX. Bridge Engineer. Sarah 
performed structural calculations and detailed the structural elements of these twin curved bridges. Sarah designed Type IV prestressed 
concrete I-beams, raised sidewalks, containment rails, deck drains, heavily skewed multi-column bents and abutments with deep 
foundations, founded wing walls, and bridge-mounted utilities. She also reviewed shop drawings and responded to RFI’s during the 
construction phase. 
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Firm employed by: HDR Engineering, Inc. 
Name Jason DeRuyver, PE Years of relevant experience with this employer 2 
Title Senior Bridge Engineer Years of relevant experience with other employer(s) 24 

Degree(s) / Years / Specialization MS / 1999 / Structural Engineering 
BS / 1998 / Civil Engineering  

Active registration number / state / expiration date PE 6201049920 / MI / 1-31-2028 
Year registered 2003 Discipline Structural 

Contract role(s) / brief description of responsibilities 
Asset Management Planning / Support development and prioritization of bridge maintenance 
and preservation strategies by analyzing asset condition data to optimize lifecycle performance 
and funding decisions. 

Jason has more than two decades of bridge engineering experience in design, inspection, and scoping, including over 10 years as the Michigan Department of 
Transportation’s (MDOT) Structure Maintenance Support Engineer, where he developed innovative bridge preservation and repair techniques and authored 
more than 30 Special Provisions. While at MDOT, Jason led the development of the Bridge Urgent Needs (BUN) project delivery process, played a key role in 
developing metal mesh panels to protect the motoring public from falling concrete, and trained agencies nationwide on bridge preservation practices. He served 
as MDOT’s representative to the AASHTO TSP2 Midwest Bridge Preservation Partnership from 2013 to 2023 and currently serves as Vice Chair for Industry, 
while continuing to lead outreach efforts that reach hundreds of local agencies across the US and Canada. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/25 – Ongoing 

Michigan Department of Transportation (MDOT), 1-94 Asset Management Plan | Detroit, MI. Project Manager & Inspection Team 
Lead. HDR will perform bridge scoping inspections on 34 bridges and file reviews for an additional 10 bridges in accordance with the 
National Bridge Inspection Standards (NBIS), the FHWA Bridge Inspection Reference Manual (BIRM), Michigan Structure Inspection 
Manual (MiSIM), and other applicable resources. In addition to the inspections, HDR will develop an asset management plan for the 44 
bridges. Each bridge asset management plan will include an evaluation of the structure to address potentially significant impacts on the 
phased delivery of the I-94 Modernization project. This will include recommendations for preventive maintenance, rehabilitation, and 
reconstruction that may be required in advance and in support of the I-94 Modernization phased delivery. Recommendations will be 
based on current structural conditions and predictive deterioration modeling. The overall asset management plan will include a 
programmatic overview of 44 bridges with recommendations for each bridge, including packaging similar work and similar locations. 
Jason performs field inspections, quantifies defects, assesses ratings, writes scoping reports, and develops and estimates repair options. 

03/26 – Ongoing 

MDOT, M-39/I-96 Scoping | Detroit, MI. Deputy Project Manager. HDR provided a detailed scoping inspection of the bridges in the M-
30/I-96 interchange to quantify the severity and extent of deterioration to the deck, superstructure, and substructure components. Visual 
and physical evaluations of bridge components and approaches were performed to document the existing conditions of each structure. 
Based on the inspection findings, a scoping report was provided, including an existing-condition summary and repair alternatives, 
comparing the observed deficiencies with current design standards. Jason performs field inspections, quantifies defects, assesses 
ratings, writes scoping reports, and develops and estimates repair options. 

06/25-12/25 

MDOT Grand Region, I-196 Ramp F over I-196 EB Request for Action (RFA) – MDOT JN 218323 | Grand Rapids, MI. Project 
Manager. Jason oversaw the project, directing the design team, coordinating with subconsultants, and confirming that the project was 
completed in accordance with MDOT specifications, manuals, and procedures. This project is an RFA project for the repair of a 40-foot 
pier column that supports a non-redundant steel tension member (NSTM) pier cap. Jason developed details and directed junior engineers 
in the extensive analysis required for the curved, super-elevated superstructure to determine temporary support loads, including thrust, 
differential thermal, and wind. Additionally, the geometric configuration of the NSTM pier cap’s internal diaphragm system increased the 
analysis complexity, necessitating that Jason develop and detail a complex shoring tower system. Jason estimated this non-standard 
project within 8% of the low bid. 

10/24-08/25 

MDOT University Region, US-12 and Rawsonville Road over I-94 – MDOT JN 220604 | Ypsilanti and Rawsonville, Washtenaw 
County, MI. Project Manager. Jason provided project oversight, directing the design team, coordinating with subconsultants, and verifying 
overall project completion in accordance with MDOT specifications, manuals, and procedures. This project is an RFA project for 
substructure repair. The US-12 over I-94 is severely skewed, and the substructure units are primarily independent columns supporting 
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each beam end. The existing columns were insufficiently designed in the original plans and have been retrofitted with steel straps that are 
also insufficient. Jason led the design team in determining the necessary retrofit details to verify that the bridge will serve the desired 
service life. Additionally, due to his understanding of bridge movement, Jason discovered a buckled bottom flange at Rawsonville Road 
over I-94 caused by pavement growth. 

06/23-01/26 

MDOT Grand Region, US-131 Grand Rapids Freeway Lighting Replacement | Grand Rapids, MI. Preservation Specialist. HDR led 
the design and development of plans and specifications to replace the architectural lighting foundations along US-131 in downtown Grand 
Rapids. There are 52 typical architectural foundations and 4 tower foundations within the corridor, built in the early 2000s, that cross the 
Grand River. Utilizing Accelerated Bridge Construction technology, the design used precast construction to minimize traffic delays and 
public impacts in this busy area, with construction anticipated to be performed from US-131, where heavy construction equipment will be 
located on structures. To mitigate risk, HDR performed extensive analysis of the many structural types in the corridor, including 
curved/skewed steel and prestressed concrete bridges, for crane and other construction loading. Several unique provisions were 
developed for the contractor’s erection/demolition plans, precast construction, T17 MMA Polymer Substructure Patching, and other work. 
The design improves the durability of the architectural foundations while maintaining a similar visual appearance to the existing 
foundations. Jason developed complex, project-specific special provisions for precast foundation construction, erection/demolition 
sequencing, and substructure repairs across multiple bridge types in a high-traffic urban corridor. 

06/23–08/25 

TxDOT Abilene, Follow-Up Actions on 62 Bridges | Abilene, TX. Senior Bridge Engineer. This was a multi-year design contract to 
provide field assessments and repair contracts for 62 bridges in the TxDOT Abilene District that required follow-up actions. The project 
included full-depth deck patching, concrete t-beam repairs, bearing replacements, expansion joint replacements, substructure patching, 
and temporary supports. Jason performed the field assessments, scope refinement, repair details development, and oversaw general 
plan production to verify delivery of the project on time. 

09/24-10/26 

Ohio Department of Transportation (ODOT), Craig Memorial Bascule Bridge Rehabilitation – State Route 65 | Toledo, OH. Lead 
Structural Engineer Jason oversaw the structural rehabilitation, directing the structural design team, coordinating with environmental, 
electrical, and mechanical disciplines, and verifying overall completion of the project scope in accordance with ODOT Specifications and 
Bridge Design Manuals. This project included the complete replacement of mechanical and electrical systems and the rehabilitation of the 
structure. Jason verified structural access and constructability of large mechanical components, developed unique repair solutions to 
rehabilitate movable structural components, and directed the structural team in creating details required for various rehabilitation 
techniques. Jason authored the required specifications for the unique repair details required to rehabilitate the structure. 
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Firm employed by: HDR Engineering, Inc. 
Name Brooke Elsmore Years of relevant experience with this employer 2 
Title Transportation Asset Management Advisory Consultant II Years of relevant experience with other employer(s) 16 

Degree(s) / Years / Specialization 
Executive MBA / 2022 / Business & Technology Management 
MA / 2015 / Diplomacy & Military Studies 
BA / 2012 / Political Science & Government 
AS / 2009 / Business Administration & Management 

Active registration number / state / expiration date Institute of Asset Management (IAM) Certified; Prosci Change Management Certified 
Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities 
Asset Management Planning / Support development and prioritization of transportation asset 
management, maintenance, preservation, and investment strategies through condition 
assessment, lifecycle planning, business process improvement, risk analysis, capital planning, 
and enterprise asset management (EAM) implementation support. 

Brooke specializes in asset management, strategic planning, organizational assessments, business process improvement, capital planning, technology 
integration, and enterprise asset management systems. Brooke has led and supported asset management assessments, improvement programs, strategic 
planning initiatives, business requirements development, functional requirements development, process mapping workshops, stakeholder engagement 
activities, and digital asset management programs. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/24-Present 

Spokane Transit Authority (STA), EAM Business Process Review and Solution Options Analysis | Spokane, WA. Advisory 
Consultant II. Brooke supports the Spokane Transit Authority in procuring a new Enterprise Asset Management (EAM) system and 
associated process improvements. She develops functional and technical requirements, business process maps, and procurement 
documentation to improve the agency's long-term asset management capabilities. 

01/25-Present 

Amtrak, EAM Assessment | Philadelphia, PA. Advisory Consultant II. Brooke is supporting the development of a comprehensive asset 
management plan and risk management framework for Amtrak infrastructure assets. She assists in documenting current business 
processes, conducting stakeholder engagement, performing gap analyses, and developing methodologies to assess and manage asset 
failure risks. 

01/25-09/25 

Connecticut Department of Transportation (CTDOT), Strategic and Capital Plan Improvement Roadmaps | Hartford, CT. Advisory 
Consultant II. Brooke assists CTDOT in developing strategic, capital planning, and technology roadmaps. She conducts stakeholder 
interviews, reviews existing planning processes, facilitates process-mapping workshops, benchmarks industry best practices, and 
develops recommendations and implementation roadmaps for future improvements. 

05/25-Present 

Oklahoma Department of Transportation (ODOT), Digital Information Management Plan | Oklahoma City, OK. Advisory Consultant 
II. Brooke supports developing a framework that connects project and asset information across the entire project delivery lifecycle. She 
identifies functional requirements, evaluates technology practices, develops digital asset management frameworks, and recommends 
implementation strategies. 

02/25-06/25 

LA Metro, Digital Assets Model Management Framework | Los Angeles, CA. Advisory Consultant II. Brooke supported the 
development of a framework to connect information across planning, design, construction, operations, and maintenance functions. She 
assisted with defining functional requirements, evaluating industry best practices, conducting a data pilot, and updating the framework 
based on lessons learned. 

01/25-Present 

Washington Metropolitan Area Transit Authority (WMATA), WPMI Maintenance Optimization and Technology Improvement 
Division | Washington, DC. Program Manager. Brooke manages staff augmentation efforts and supports a team focused on improving 
rail infrastructure operations and maintenance practices. She provides program management and organizational support to advance 
maintenance optimization and technology improvement initiatives. 
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Firm employed by HDR Engineering, Inc. 
Name Brett Geesey, PE Years of relevant experience with this employer 19 
Title Vice President, LA/MS Area Operations Manager Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization BS / 2005 / Mechanical Engineering 
ME / 2006 / Ocean Engineering 

Active registration number / state / expiration date PE.0035172 / LA / 3-31-2028 
Year registered 2009 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Project Principal / Oversee project execution and resource management (Meets MPR 1)  
Brett serves as HDR’s Louisiana/Mississippi Area Operations Manager, overseeing the overall operations of HDR’s offices in Louisiana and Mississippi. He 
manages a team of engineers and scientists and has experience managing and designing various engineering projects. He has also implemented projects 
ranging from feasibility studies through applied design, prepared detailed plans and specifications, and provided construction administration. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/22-07/23 

LADOTD, Bridge Preservation IDIQ – LA 577 at I-20 Repair PS&E | Waverly, LA – Project Principal. HDR is providing as-needed 
bridge preservation services. Task orders have included repair plans for a bridge damaged during a vehicular accident and a task order to 
develop an optimization tool for developing layout and bridge configuration. For each task order, Brett works with the task order manager 
to develop the scope, schedule, and budget, and to identify the resources required to deliver it.  

08/23-Ongoing 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | New Orleans, LA. Project Principal. HDR provides as-needed 
inspection and load rating services for two bridges under the Port of New Orleans authority. Task orders have included annual inspections 
for the Seabrook and Almonaster bridges. For each task order, Brett works with the task order manager to develop the scope, schedule, 
and budget, and to identify the resources required to deliver it. 

07/19–03/24 
LADOTD, Statewide In-Depth Complex Bridge Inspections | Statewide LA. Project Principal. HDR is a subconsultant supporting 
LADOTD's in-depth inspections of complex bridge structures. Brett worked with HDR's task order managers to review the scope, 
schedule, and budget; coordinate the resources required to complete the task orders; and assist them in providing quality services.  

05/21-05/26 

Sewerage and Water Board of New Orleans (SWBNO), Internal and External Communications Support | New Orleans, LA. Project 
Principal. HDR provides SWBNO with communications support, including communications planning, protocol development, crisis 
communications support, content development, graphic design, website development, social media strategy, event coordination, and 
stakeholder management. Brett works closely with the project manager to provide project resources and supports internal project controls, 
including contracting, cost controls, and scheduling.  

07/23–06/24 
Baton Rouge Water Company, Utility Network Data Migration | Baton Rouge, LA. Project Principal. Brett assisted the project 
manager in providing resources and overall project delivery. HDR assisted the Baton Rouge Water Company with migrating its existing 
utility network data into ESRI’s UN data model. 

05/18-Ongoing 
Lafayette Consolidated Government (LCG), LCG Drainage Initiative Project | Lafayette, LA. Project Principal. Brett works with the 
project manager to provide the necessary resources to deliver the project and oversees the overall contract. HDR has provided LCG with 
wetland delineation services to support its overall drainage initiative program.  
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Firm employed by HDR Engineering, Inc. 
Name Stephen Grabowski, PE Years of relevant experience with this employer 13 
Title Mid-Atlantic Movable Bridge Section Manager Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2012 / Mechanical Engineering / Emphasis in Machine Design 
Active registration number / state / expiration date 0402057734 / VA / 12-31-2027 
Year registered 2017 Discipline Mechanical 

Contract role(s) / brief description of responsibilities QAQC-Mechanical, Verify mechanical systems and materials meet quality standards through 
review, inspections, and testing. 

Stephen has 13 years of experience in the design and inspection of mechanical systems for movable bridges and tunnels. Stephen's expertise in mechanical 
systems, combined with his active membership in Heavy Movable Structures (HMS) and relevant training, enables him to deliver quality QA/QC services.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/25–Ongoing 
Transtar, Delray Connecting Railroad Shortcut Bridge Over River Rogue Mechanical and Electrical Rehabilitation | Bay City, MI 
Mechanical QC Reviewer. Stephen performed technical QC on the 90% mechanical plans to confirm that the design met HDR's and the 
client's quality standards.  

10/24-Ongoing Ohio DOT, Craig Memorial Bridge Rehabilitation | Toledo, OH. Mechanical Calculation QC Reviewer. Stephen conducted a QC review 
of the span drive and span lock machinery to verify that the proposed equipment design complies with current AASHTO specifications.  

09/22–Ongoing 

Virginia DOT (VDOT), Hampton Roads Programmatic Support Services Contract - Berkley Bridge Mechanical and Electrical 
Rehabilitation | Norfolk, VA. Project Manager. Stephen oversaw revisions to and completion of the design package for the mechanical 
and electrical rehabilitation, including plans, specifications, estimates, construction time duration reports, and coordination with the USCG 
and USACE for permit applications. He is coordinating with mechanical, electrical, structural, architectural, civil, and traffic to deliver a 
complete package for advertisement. During the advertisement, Stephen provided responses to the Contractor’s questions. He is 
currently managing construction support services.  

06/21–06/26 

VDOT, Movable Bridges On-Call Contract - Jamestown Ferry Transfer Bridge Rehabilitation | Jamestown, VA. Lead Mechanical 
Inspector/Designer. Stephen led and performed a site inspection for a rehabilitation design to replace the horizontally oriented hydraulic 
cylinders with vertically oriented cylinders and an overhead gantry. He led the design for the rehabilitation, assisted the Department 
through the advertisement, and is leading the construction support services (CSS).  

09/24–04/25 

VDOT, Movable Bridges On-Call Contract - Coleman Bridge (Double Swing Span) AASHTO Inspection | Coleman, VA. Project 
Manager/Lead Mechanical Engineer/Inspector. The project consists of routine inspections (2018, 2022, 2024) and an in-depth inspection 
(2020) of the Coleman Bridge. Stephen coordinated the mechanical, electrical, and structural disciplines, maintained traffic during 
inspections, and prepared the report in accordance with VDOT, FHWA, and AASHTO MBI requirements for this double-swing bridge.  

05/25–9/25 

VDOT, Statewide Movable Bridges On-Call Contract - Berkley Bridge (Twin Double-Leaf Rolling Bascule) AASHTO Inspection | 
Norfolk, VA. Project Manager/Lead Mechanical Engineer/Inspector. The project consists of routine (2021, 2023) and in-depth (2019, 
2025) mechanical and electrical inspections of the Berkley Bridge. Stephen coordinated mechanical, electrical, and structural balance 
testing, a fracture-critical rope-access inspection, and maintenance of traffic for the inspection and submission of the report in accordance 
with VDOT, FHWA, and AASHTO MBI requirements for these twin double-leaf bascule bridges. 

01/22–02/24 

VDOT, Hampton Roads Programmatic Services Contract – James River Bridge Wire Rope Replacement | Newport News, VA. 
Lead Mechanical Designer. Stephen oversaw the preparation of the design package for replacing the main and auxiliary counterweight 
wire ropes, including plans, specifications, and the engineer's estimate. He also prepared procurement documents for wire ropes and 
accessories and provided on-site construction support during their installation.   

06/19–11/24 
VDOT, Movable Bridges On-Call Contract—Gwynn’s Island Rehabilitation | Gwynn Island, VA. Project Manager. Stephen provided 
oversight and coordinated the repair plans, specifications, and estimate for Gwynn’s Island Rehab. He coordinated all aspects of the 
project, including mechanical, electrical, and structural rehabilitation. Stephen also supported the CSS.  
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Firm employed by HDR Engineering, Inc. 
Name Tim Grimes, PE, PTOE Years of relevant experience with this employer 23 
Title Senior Traffic Engineer Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / 2002 / Civil Engineering 
Active registration number / state / expiration date PE.0050226 / LA / 09-30-2027; PTOE #3027 / 04-20-2029 
Year registered 2025 Discipline Civil 

Contract role(s) / brief description of responsibilities Roadway/Traffic Control / Develop permanent and temporary traffic control plans for the project, 
including signing, pavement markings, and signal coordination as required. 

Tim specializes in signing and striping design, pedestrian and bicycle facilities, traffic signal design, and the development of permanent and temporary traffic 
control plans. His experience includes traffic analysis and operational and safety studies in support of roadway and bridge rehabilitation projects. Tim has 
completed signing and striping PS&E, traffic signal design, and maintenance‑of‑traffic (MOT) plans, as well as transportation and site access studies, signal 
warrant analyses, and signal timing studies for municipal and state agencies. His work has supported arterial and highway improvements by minimizing 
construction traffic impacts through effective traffic control strategies, roadway improvements, site access design, and traffic impact analysis. Tim has completed 
the three modules of the Louisiana Transportation Research Center (LTRC) Traffic Engineering Process and Report Course. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/20-05/25 

Williamson County, FM 3349 and US 79 Design Services | Taylor, TX. Project Engineer. HDR developed the interchange at FM 3349 
and US 79, which included two railroad overpasses and a jughandle access road connecting the grade-separated roadways. Tim 
developed the corridor signing schematic for both the interim and ultimate configuration roadway facilities. He developed the signing and 
striping plans for the interim roadway and designed traffic signals for the project, to be used in both interim and ultimate traffic conditions. 
The project was opened to traffic in 2025. 

11/18-Ongoing 

TxDOT Austin, SH 71 Interchanges | Bastrop County, TX. Project Engineer. Tim prepared plans for temporary traffic signals and 
overhead flashing beacons to upgrade two signalized intersections to grade-separated interchanges. Upgrade of the interchanges 
required maintaining traffic signal operations until SH 71 through traffic could be rerouted to the overpass lanes. Tim designed temporary 
traffic signals to use existing traffic signal equipment until construction operations require removal, then to use the proposed signal 
equipment once new poles have been installed. He designed the overhead flashing beacons as traffic signals to operate on a shared 
controller upon completion, for easier future upgrades to accommodate changing traffic conditions.  

11/22-Ongoing 
TxDOT Austin, MLK Breakout, IH 35 Capital Express Central | Austin, TX. Project Engineer. Tim designed a traffic signal replacement 
for the interchange. Tim designed temporary timber poles and span wire signals to maintain signal operations throughout construction. 
Currently, Tim provides construction support services for signal installation and maintains temporary signalization. 

01/20–10/25 

TxDOT Pharr, IH 2/IH 69C Interchange Design Build (D/B) General Engineering Consultant (GEC) | Pharr, TX. Signing and 
Pavement Markings SME. The project includes full reconstruction of the IH2/IH69C directional interchange and associated improvements. 
Tim provided oversight reviews of pavement marking and signing plans, traffic operational elements within the project’s maintenance-of-
traffic plans, and miscellaneous traffic submittals from the D/B contractor.  

04/20-02/21 

TxDOT Design Division, IH 35 Interstate Justification Report (IAJR) | Cooke County, TX. Project Engineer. HDR worked with TxDOT 
to prepare an IAJR for proposed IH 35 access changes from 1.4 miles south of Spring Creek Road to 0.2 miles south of US 82. HDR 
revised available approved traffic forecasts for a base year and two future years, conducted a capacity analysis for the IH 35 mainlane 
segments and interchanges, and performed a historical and predictive crash analysis along the corridor using IHSDM analysis modeling 
software. Tim conducted traffic analysis, organized data collection, developed the analysis report, reviewed the analysis and results, and 
prepared the reports for TxDOT and FHWA review and approval. 
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Firm employed by HDR Engineering, Inc.  
Name Meagan Morvant Harris Years of relevant experience with this employer 5 
Title LA-MS Strategic Communications Team Lead Years of relevant experience with other employer(s) 3 
Degree(s) / Years / Specialization BS / 2018 / Mass Communication 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities Public Outreach & Strategic Communications / Lead public outreach, stakeholder engagement, 
and strategic communications to support project awareness and delivery. 

Meagan leads HDR’s Strategic Communications team in Louisiana/Mississippi, which is part of a full-service public relations firm and creative studio within HDR. 
With a background in branding and advertising, Meagan understands the art of executing campaigns with tailored messages that engage and motivate various 
target audiences. She has helped private and public clients employ data-driven strategies, carefully craft holistic messages, build effective external and internal 
communication programs, and launch new communication tools. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/25–Ongoing 

Bayou Vermilion District (BVD), Master Plan | Lafayette, LA. Senior Strategic Communications Coordinator. Meagan developed a 
public and stakeholder engagement plan that set the framework for public involvement throughout BVD’s master planning effort. Based on 
secondary research and community analytics (via publicly available data in partnership with HDR’s Data Solutions team), Meagan crafted 
a data-driven, strategic approach to engage multiple stakeholder groups requiring varying levels of engagement and incorporated their 
feedback into the Master Plan. Meagan is working with the client to finalize this plan and implement it through June 2026.  

12/25-Ongoing 

New Orleans Regional Transit Authority, Streetcar Modernization Master Plan | New Orleans, LA. Sr. Strategic Communications 
Coordinator | Meagan collaborates with RTA, the HDR team, and subcontractors to develop strategic public outreach plans to support the 
Master Plan effort. The plan recommends a wide variety of communication tactics, ranging from grassroots outreach and pop-up events to 
formal public meetings and digital marketing. Given that the streetcar is a historic symbol of the New Orleans community, Meagan and the 
HDR team are considering key audiences, both internal and external, as well as potential opposition to the modernization effort, and 
strategically engaging them for a successful project. Meagan is working with the client to finalize this plan and implement it through 
October 2026.  

05/21–05/26 

Sewerage & Water Board of New Orleans (SWBNO), Communication Services | New Orleans, LA. Project Manager.  Meagan 
provided comprehensive internal and external communications support to New Orleans’ water, wastewater, and drainage utility. She 
delivered a broad range of services, including communications strategy, customer education, content development and copywriting, 
graphic design, crisis communications support, media relations, elected official outreach, website content creation, ADA compliance 
advising, event coordination, and employee communications. Most recently, Meagan developed and implemented communications 
strategies for the utility’s new online customer portal platform and for the initial stages of SWBNO’s lead service line replacement 
program. 

08/21–08/25 

Port of New Orleans, Louisiana International Terminal | St Bernard Parish, LA. Strategic Communications Coordinator.  HDR was an 
extension of the Port NOLA communications team, focused on the politically charged Louisiana International Terminal project. Meagan 
created and implemented communications plans, crafted an earned media strategy, supported robust public outreach efforts, and 
managed NEPA public comments and responses. Meagan also oversaw the development of a project website and planned and 
implemented three series of public open houses with supplemental online versions, going above and beyond NEPA public engagement 
requirements. 

08/21–07/22 

LADOTD, Strategic Highway Safety Plan (SHSP) | Statewide, LA. Quality Reviewer. HDR developed LADOTD’s 2022 SHSP update 
using critical data and input from various Regional Safety Coalitions and Emphasis Area Teams throughout Louisiana. Meagan reviewed 
the designed version of LADOTD’s 2022 SHSP, which involved planning client review meetings, managing client comments, and 
coordinating with the designer to verify edits were addressed. 
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Firm employed by HDR Engineering, Inc.      
Name Peter Harrison, PE (SPRAT 1) Years of relevant experience with this employer 12 
Title Bridge Inspection Section Lead Years of relevant experience with other employer(s) 16 
Degree(s) / Years / Specialization BS / 1998 / Civil Engineering 
Active registration number / state / expiration date PE 0039771 / LA / 09-30-27 
Year registered 2015 Discipline Civil  

Contract role(s) / brief description of responsibilities Structural support / evaluate and document the condition of bridges to verify safety, structural 
integrity, and compliance with design and regulatory standards  

Peter has over two decades of experience in bridge design, inspection, and project management. He has experience with inspections and repairs involving 
steel, concrete, and timber. He has worked on a diverse range of structural types, including segmental concrete, truss, cable-stayed, tied-arch, and movable 
bridges. Training Certificates: FHWA/NHI #130055 - Safety Inspection of In-Service Bridges, (2008); FHWA/NHI #130053 - Bridge Inspection Refresher 
Training, (2022); FHWA/NHI #130078 - Fracture Critical Inspection Techniques for Steel Bridges (2003); FHWA/NHI #130110 – Tunnel Safety Inspection, 
(2016); FHWA/NHI #130124 - Tunnel Safety Inspection Refresher, (2021); SPRAT Rope Access Technician – Level I 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Lafayette, Calcasieu, Cameron, Saint Martin, & Vermillion Parish, LA. QAQC. Peter 
conducted in-depth quality control reviews of NBIS, routine inspections, LRFR load ratings, and inspection report development for six 
vertical-lift bridges: Old Abbeville, Abbeville Bypass, Parks, Milton, West Fork, and Ellender. He reviewed bridge inspection reports and 
load rating documentation to confirm technical accuracy, consistency, and compliance with NBIS requirements, and coordinated with 
inspection team leads and discipline specialists to resolve comments and confirm that final deliverables reflected observed conditions 
across inspection mobilizations, including rope-access inspections. 

05/20-04/21 

TxDOT Bridge Division, JFK Causeway over Gulf Coast Intracoastal Waterway Rehabilitation | Corpus Christi, TX. Inspection 
Team Lead. Peter coordinated logistics for two field teams over a three-week inspection effort, including coordination with the United 
States Coast Guard (USCG). He led field inspections and developed a comprehensive condition assessment report documenting 
observed deficiencies and recommending concrete repairs and the installation of a cathodic protection system. Inspection findings were 
used to support rehabilitation planning and subsequent design efforts. 

01/14-Present 

TxDOT Bridge Division, Non-Redundant Steel Tension Member (NSTM) (Fracture-Critical) Inspection IDIQ | Statewide, TX. Bridge 
Inspector/Team Leader. Peter manages and leads field inspections and report preparation for fracture-critical bridge inspections 
statewide. To date, the team has inspected approximately 2,000 bridges, with Peter serving as on-site team leader for about 25% of them. 
Notable structures include the Corpus Christi Harbor Bridge, Margaret Hunt Hill Bridge (Dallas), Rainbow Bridge (Port Arthur), Fred 
Hartman Bridge (Baytown), Pennybacker Bridge (Austin), West 7th Street Bridge (Fort Worth), and the Pelican Island Bascule Bridge 
(Galveston). 

10/23-03/24 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | New Orleans, LA. Structural QA/QC. HDR led the annual in-
depth movable-bridge inspections for the Seabrook and Almonaster single-leaf truss bascule bridges (117-foot main span with a total 
length of 240 feet). The bridges were built in 1923 and 1919, respectively, and span the Inner Harbor Navigation Canal (river crossing). 
Peter reviewed the proposed inspection methods and performed a quality review of the final report. 

08/15-Present 

TxDOT, Routine Bridge Inspection | Statewide, TX. Project Manager/Inspection Team Leader. Peter manages and leads routine bridge 
inspections and report preparation statewide. He coordinates multiple inspection teams and confirms compliance with TxDOT and FHWA 
requirements. This contract has included the inspection of approximately 15,000 bridges. Peter has served as the on-site team leader for 
approximately 20% of the structures. 

12/19, 11/22, 
11/26 

TxDOT Bridge Division, Arroyo Colorado Lift Bridge Routine Bridge Inspection | Rio Hondo, TX. Bridge Inspector. Peter led the 
NSTM (fracture-critical) inspection of this structure, including the use of industrial rope access methods to inspect NSTM members that 
were difficult to reach with conventional methods.  

02/14-08/15 LADOTD, LA 12 Sabine River Bridge Stage 0 Bridge Evaluation | Calcasieu, LA. QA/QC Reviewer. HDR analyzed the feasibility of 
rehabilitation and/or replacement of a historic swing-span bridge on the Texas-Louisiana border. The 327-foot five-span bridge contains 
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four concrete approach spans and one steel girder movable span, which has been immobilized. Peter provided QA/QC for the bridge 
inspection, load rating calculations, and the report summarizing inspection, load rating, and alternatives analysis. 

11/17-04/26 
Golden Gate Bridge Highway and Transportation District, Golden Gate Bridge Fracture Critical Bridge Inspection | San Francisco, 
CA. Bridge Inspector. Peter is part of a team that inspects the fracture-critical members of this structure using industrial rope access, which 
are difficult to access through conventional methods. 

06/09-12/09 
Nebraska Department of Roads (NDOR), Fracture Critical Inspection and Rating | Statewide, NE. Inspection Team Leader. Peter led 
the inspection and load rating of 108 fracture-critical bridges. Load ratings were performed to determine inventory and operating loads 
following NDOR standards using LARS rating software. Most bridges were pony trusses of varying lengths.  
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Firm employed by: HDR Engineering, Inc. 
Name Matt Haubrich Years of relevant experience with this employer 2 
Title Transportation Asset Management Principal Years of relevant experience with other employer(s) 16 
Degree(s) / Years / Specialization MBA / 2017 / Business Analytics | MBA / 2000 / Marketing | BS / 1996 / Statistics  
Active registration number / state / expiration date Institute for Asset Management (IAM) Certificate #6142217 
Year registered N/A Discipline Transportation Asset Management / Data Analytics 

Contract role(s) / brief description of responsibilities 
Asset Management Planning / Support development and prioritization of transportation asset 
management, lifecycle planning, risk management, asset valuation, performance management, 
capital planning, and data-driven investment strategies to optimize lifecycle performance and 
funding decisions. 

Matt is a nationally recognized transportation asset management leader with 30 years of experience, including 16 years specializing in the field. He previously 
served as Iowa DOT’s Transportation Asset Management Administrator, where he led development of the agency’s Transportation Asset Management Plans 
and co-chaired the Asset Management Technical Committee. Matt has extensive expertise in lifecycle planning, risk and resilience analysis, capital planning, 
asset valuation, pavement management, performance management, and data analytics. He has served as Chair of the AASHTO Subcommittee on Asset 
Management, U.S. Representative to PIARC’s Asset Management Technical Committee, and a member of multiple Transportation Research Board committees 
focused on asset management, risk management, and data-driven decision making. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/25-Present 
Minnesota Department of Transportation (MnDOT), 2026 Asset Management Plan Revision | St. Paul, MN. Strategic Support. Matt 
leads HDR's support team for MnDOT's 2026 Asset Management Plan update. He provides strategic guidance on risk and resilience, 
lifecycle planning, asset valuation approaches, and incorporating equity considerations into asset management decision-making. 

01/25-Present 
Texas Department of Transportation (TxDOT), 2026 Transportation Asset Management Plan | Austin, TX. Strategic Advisor. Matt 
supports the development of TxDOT's 2026 Transportation Asset Management Plan. His responsibilities include advising on risk 
management strategies and supporting pavement and bridge lifecycle analyses that inform long-term transportation investment decisions 

09/14-03/23 

Iowa Department of Transportation, Transportation Asset Management Plan | Iowa. Project Lead. Matt led Iowa DOT's development 
of Transportation Asset Management Plans in 2016, 2018, 2019, and 2023. He worked closely with executive leadership and technical 
experts to establish asset management objectives, evaluate investment strategies, develop lifecycle planning approaches, and improve 
statewide asset management practices. 

01/18-12/19 

Iowa Department of Transportation, Pavement Management Strategic Plan | Iowa. Project Co-Lead. Matt co-led development of 
Iowa DOT's Pavement Management Strategic Plan. Working closely with agency leadership and consultants, he helped establish a 
strategic approach to pavement management that led to the creation of a dedicated Pavement Management Unit and strengthened 
pavement investment decision-making processes. 

01/25-Present 

Pennsylvania Department of Transportation (PennDOT), Strategic Plan for Delivering Asset Data | Harrisburg, PA. Task Lead. 
Matt is leading the development of a strategic plan to improve data flow and digital delivery across the asset lifecycle. He is facilitating 
stakeholder interviews and identifying opportunities to strengthen data integration and asset information management processes 
throughout the organization. 

01/24-12/24 

Ames Metropolitan Planning Organization (MPO), Pavement Needs Forecast | Ames, IA. Task Lead. Matt supported development of 
a 25-year pavement needs forecast for the Ames Area MPO. He led updates to the Deighton dTIMS pavement management system, 
including data validation, deterioration model refinement, treatment strategy evaluation, and budget scenario analyses used to support 
long-term investment planning. 

08/24-07/25 

Connecticut Department of Transportation (CTDOT), Strategic and Capital Plan Improvement Roadmap | Hartford, CT. Task Lead. 
Matt supported Connecticut DOT in assessing and improving its capital planning and project delivery processes. He conducted 
stakeholder interviews, facilitated workshops, benchmarked peer agencies, identified improvement opportunities, and helped develop a 
roadmap for future program enhancements. 
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Firm employed by: HDR Engineering, Inc. 
Name Donald (Don) Hendon, PE, CFM Years of relevant experience with this employer 6 
Title Hydraulics/Hydrology & Coastal Project Manager  Years of relevant experience with other employer(s) 12 

Degree(s) / Years / Specialization MS / 2015 / Civil Engineering (Coastal Emphasis) 
BS / 2013 / Civil Engineering (Coastal and Environmental Emphasis) 

Active registration number / state / expiration date PE.0044893 / LA / 03-31-2027 
Year registered 2020 Discipline Civil  

Contract role(s) / brief description of responsibilities Hydraulic analysis & design / hydraulic modeling, designing drainage systems, and analyzing 
flood risks to verify effective water management and regulatory compliance. 

Don has experience in the analysis and design of hydraulic structures, leveraging advanced numerical hydrodynamic modeling technologies. His project work 
spans riverine and coastal environments and includes bridges, culverts, levees, and weirs. His expertise covers hydraulic bridge design, scour analysis for new 
and existing structures, evaluation and design of countermeasures, floodplain analysis, riverine modeling, moving-vehicle impact analysis, spectral wave and 
storm-surge modeling, and hydraulic loading assessments. He has also supported structural inspections of bridges. Don contributed to FHWA’s EDC initiative, 
C.H.A.N.G.E., by assisting State DOTs in implementing 2D hydraulic modeling. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/21–04/22 
LADOTD, Louisiana Watershed Initiative | Region 5, LA. Hydraulic Engineer. The project analyzed watershed flow patterns to 
determine how precipitation will affect infrastructure. Don oversaw the hydrologic modeling portion using HEC-HMS and worked with 
multiple junior staff members. He conducted quality control reviews of their HEC-HMS models for Region 5 in the Lafayette area. 

02/22–02/24 
Mississippi Department of Transportation (MDOT), SR 53 Bridge Hydraulic Design | Harrison County, MS. Project Manager. Don 
oversaw the design of the replacement of two structures in the Wolf River’s one-mile-wide floodplain, which contains a FEMA Regulatory 
Floodway. He developed the design based on the SRH-2D model and prepared a no-rise certification for the floodway. 

01/20–12/20 

MDOT, I-20 Emergency Scour Countermeasure Design | Warren County, MS. Project Manager/Hydraulic Engineer. The project 
addressed the rapid bank instability that threatened the bridge structure. Due to the flow's complexity, Don performed a 2D hydraulic 
analysis using SRH-2D. He also designed a countermeasure solution to bank instability. This project had an accelerated timeline. The 
design was completed less than a year after MDOT was notified of the problem, and a couple of months later, the countermeasure was in 
place. 

09/22–06/23 

VDOT, Route 156 over the James River, Benjamin Harrison Bridge | Jordan Point, VA. Hydraulic Engineer. The project provided 
final design services for the full replacement of the fender system on the Benjamin Harrison Bridge over the James River. The existing 
fender system will be replaced with a total of eight 30-foot-diameter dolphin structures: four to the left (north) of the main channel and two 
connected by a fender system protecting the main span piers, which are located at the edge of each side of the main channel. Don 
performed the hydrologic, hydraulic, and scour analysis. He developed an SRH-2D model for this project. 

08/22–12/24 
MDOT, Bridge Scour Evaluations | Hancock County, MS. Project Manager/Hydraulic Engineer. Don performed a qualitative and 
quantitative hydrologic/hydraulic analysis of three sites on the Mississippi Gulf Coast. He developed an SRH-2D model for each site and a 
MIKE21 storm-surge/spectral-wave model for the area to determine the parameters required for scour analysis at the three locations. 

08/22–12/24 

MDOT, Bridge Designs and FEMA No-Rise | Harrison County, MS. Project Manager/Hydraulic Engineer. Don led hydraulic analysis 
and design support for the replacement of two SR 53 bridges over Wolf River Relief and Mill Creek. He developed 1D/2D models 
(HEC‑RAS and SRH‑2D) to evaluate floodplain connectivity, overtopping dynamics, and bridge hydraulics, supporting span selection and 
scour countermeasures; achieved FEMA no-rise certification for the Mill Creek floodway crossing.  
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Firm employed by  HDR Engineering, Inc. 
Name Wesley Jacobs, PE Years of relevant experience with this employer 11 
Title Transportation Group Manager/Associate Vice President Years of relevant experience with other employer(s) 17 
Degree(s) / Years / Specialization BS / 1998 / Civil Engineering 
Active registration number / state / expiration date PE.30774 / LA / 9-30-2026 
Year registered 2003 Discipline Civil  

Contract role(s) / brief description of responsibilities 
Project Manager / Oversee planning, execution, and completion of projects, confirming they meet 
deadlines, stay within budget, and adhere to quality and safety standards (Meets MPRs 2, 3, & 
4) 

Wes has over 28 years of demonstrated expertise in several aspects of civil and structural design/inspection, including bridges (high-level river crossings, 
movable bridges, overpasses, rail bridges with common elements such as complex geometry, PPC girder, steel plate girder, curved steel plate girders, pier 
design/protection, cofferdams, column and pile bent design), sign structures, and urban/rural roadway/drainage design. Through this experience, he has gained 
a solid foundation in civil and structural design, driven by the complexity of projects completed, including CMAR/ECI and D/B (with estimated construction costs 
exceeding $10 billion). His responsibilities have included independent technical review, plan production, structural design, seismic review, forensic analysis, civil 
design, geometrics, drainage design, structural inspection, specification development, cost estimation, bridge rehabilitation, and project management. Training: 
Maintenance and Rehabilitation of Historic Bridges - completed on 4/12/2016 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/22-05/24 

LADOTD, Bridge Preservation IDIQ - LA 577 at I-20 Repair PS&E | Waverly, LA. Project Manager & Engineering Lead. Task orders 
were issued for inspection, rehabilitation design, and load rating of the LA 577 precast concrete girder overpass in North Louisiana, which 
was damaged in a collision with a dump truck. The scope included emergency services for inspection, load rating, and PS&E for the 
demolition of the existing span and the redesign of a new AASHTO T3 PPC span.  

04/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Lafayette, Calcasieu, Cameron, Saint Martin, & Vermillion Parish, LA. Project 
Manager. Wes led the movable bridge multi-disciplinary team (structural, mechanical, electrical, and architectural) to develop and perform 
NBIS In-Depth and routine inspections/reports, LRFR load ratings, scope of work/report development to rehabilitate six vertical lift bridges: 
Old Abbeville, Abbeville Bypass, Parks, Milton, West Fork, and Ellender. He coordinated subconsultants and teams to inspect the six 
bridges across two mobilizations, including rope-access inspectors.  

11/19-03/24 

LADOTD, Statewide In-Depth Complex Bridge Inspections IDIQ | Statewide, LA. HDR Project Manager. Wes led the movable bridge 
main span inspections (fieldwork and report preparation) of the Jackson Street Lift Bridge spanning the Red River and the lift bridges 
spanning Teche Bayou. Wes oversaw the team that performed structural, mechanical, and electrical inspections of the towers, main-span 
truss, substructure, and machinery, using rope access and manlift methods for in-depth assessments. Additionally, over 25 more bridges 
were inspected as part of the contract, including seven steel girder swing-span bridges in St. Tammany, Tangipahoa, and Livingston 
Parishes, one steel swing-truss bridge (US 90 East Pearl River), and 17 smaller concrete slab-span and timber bridges. 

10/23-05/25 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | New Orleans, LA. Project Manager. Wes led the annual in-
depth movable bridge inspections for the Seabrook and Almonaster single-leaf truss bascule bridges (117 ft main span with 240 ft total). 
The bridges were built in 1923 and 1919, respectively, and span the Inner Harbor Navigation Canal (river crossing). Wes led a 
multidisciplinary team of structural rope access, mechanical, and electrical inspectors to conduct annual in-depth inspections, prepare 
reports, and issue remediation recommendations. 

01/11-01/12 

Valero Port Arthur Refinery, Taylor Bayou (Joint Outfall Canal) Movable Bridge - Steel Swing Span | Port Arthur, TX. Project 
Manager & Engineer of Record. For this river crossing, Wes was in charge of the preliminary designs and plans for an unequal-arm 
steel swing-span movable bridge (129 ft) supported by a pivot pier on steel-pipe pile foundations, with PPC girder approach spans. Due to 
its close similarity to recent projects in Louisiana, the project was designed in accordance with LADOTD design criteria and specifications. 

01/10-10/11 
LADOTD, Chef Menteur Pass Bridge Replacement EA, S.P. No. 700-36-0125 | Orleans Parish, LA. Structural Lead. Wes was in 
responsible charge for the preliminary design of the high-level (75 ft vertical clearance) fixed bridge alternatives for replacing a 
historical swing span bridge in Orleans Parish for this river crossing. The span arrangements comprised PPC AASHTO Type 3 (80 ft) and 
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BT 78 (130 ft) approach spans, with steel-composite girders for the main spans (200 ft and 270 ft). Wes developed conceptual designs for 
deep river concrete piers with water-level footings supported by large-diameter PPC cylinder piles. 

02/10-12/11 

TxDOT Dallas District, Collin County US 75 Bridge Layouts | Dallas, TX. Engineer of Record. Wes was in responsible charge of 
the design of the preliminary and final bridge layouts for five bridge structures. Three bridges were highway underpasses of the main 
lanes for US 75 (a six-lane interstate-type system), and two were overpass ramp structures. The bridge layouts were developed using the 
new TX prestressed concrete girder shapes (Tx46, 54, and 62), supported by multi-column bents and drilled-shaft foundations. Phased 
construction was utilized on one of the underpass bridges, along with complex curved and skewed geometry for the ramp bridges. 

01/11-12/12 

USACE New Orleans District, LPV 145 – Bayou Bienvenue Movable Steel Swing Span Bridge | New Orleans, LA. Project Manager 
& Engineering Lead. Wes developed the preliminary and final designs, plans, and specifications for a 135 ft unequal-arm steel swing-span 
structure. The swing span is supported by a reinforced-concrete pivot pier with prestressed-concrete pile foundations. The approach 
spanned reinforced concrete slabs that tied into an existing limestone access road. The bridge was designed to provide vehicular access 
to LPV 145, a 6-mile-long isolated levee reach in Chalmette, LA. The bridge was designed and constructed on the protected side of the 
existing sector gate structure on an offset alignment. The timber guidewall/fender system for the new bridge was designed to tie into the 
existing system at the sector gate. The bridge was designed in accordance with the LADOTD Bridge Design Manual and AASHTO–LRFD 
specifications. 

10/12-05/15 

TxDOT/LADOTD, US 84 Sabine River Bridge | Logansport, LA. Engineer of Record. Wes was in responsible charge of the final 
design, plans, and specifications for two bridge structures (eastbound and westbound) in accordance with AASHTO-LRFD specifications. 
The bridges were composed of the new Tx shapes (Tx62s and Tx70s), with span lengths ranging from 120 ft to 160 ft. The substructure 
consisted of multi-column reinforced-concrete bents with strutted columns at the main-channel locations, supported on drilled-shaft 
foundations. Although not a navigable channel at this location, the bridges were designed with adequate geometry to provide the 
necessary freeboard above the 100-year flood levels and superelevation rotation on the eastbound structure. 

06/03-05/05 

LADOTD, US 171 South Railroad Overpass | Mansfield, LA. Engineer of Record. Wes was in responsible charge of the final 
design for the TIMED program, including twin bridge structures with concentric curves, bobtail spans, and skewed spans crossing the 
KCS railroad main line. Each bridge was approximately 700 ft long. The spans were comprises precast prestressed concrete girders 
supported by precast prestressed concrete pile bent substructure. 

02/08-06/09 

City of Laredo, Calton Road – Union Pacific RR Overpass | Laredo, TX. Engineer of Record. Wes was in responsible charge of 
the final designs, plans, and specifications for this railroad overpass project in accordance with AASHTO–LRFD specifications. The 
bridge spans Union Pacific RR main lines and spur tracks.  The bridge comprises steel-welded composite plate girders for a total length of 
866 ft, reinforced concrete column bents, and drilled shafts, and provides the horizontal and vertical clearances required by UPRR. 

02/04–04/05 

TxDOT, IH-35 Southbound Frontage Road Connector | Waco, TX. Engineer of Record. Wes was in responsible charge of the final 
design of this curved steel plate girder roadway overpass. The bridge comprised two continuous steel plate girder units, 360 ft and 420 ft, 
respectively. The spans were designed using AASHTO Standard Bridge Specifications for Curved Girders and a straight-girder case 
using AASHTO-LRFD specifications. Reinforced-concrete hammerhead bents founded on drilled-shaft foundations were used for the 
substructure. His responsibilities included designing the curved steel girder units and developing and sealing the girder details. 

05/09-10/10 

TxDOT Austin District, SH 95 Brushy Creek | Williamson County, TX. Engineer of Record. Wes was in responsible charge of the 
final designs and plans for this bridge replacement project. The bridge spans Brushy Creek near Coupland, TX. The bridge is 520 feet 
long and comprises seven PPC Type C girder spans, each 70 to 90 feet long. The superstructure is supported by reinforced concrete 
column bents founded on drilled shafts. The bridge was designed for split-phased construction due to the location of the existing structure. 
The bridge was designed in accordance with the TxDOT standard and the LRFD specifications. 

08/06-12/07 
TxDOT, SH 31 Bridge Replacements – EB & WB FM 339 Overpasses | Waco, TX. Engineer of Record. Wes designed the replacement 
of two bridges, featuring prestressed concrete U40 box-beam girders and concrete column bents supported on drilled shafts. The bridges 
measured approximately 240 feet in length and 40 feet wide, accommodating two lanes of traffic. 
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Firm employed by HDR Engineering, Inc. 
Name Ibraham Karoussa Years of relevant experience with this employer 3 
Title Economic Consultant III Years of relevant experience with other employer(s) 4 

Degree(s) / Years / Specialization MS / 2021 / Economics (Development Economics) 
BA / 2019 / Economics 

Active registration number / state / expiration date N/A 
Year registered N/A Discipline Economics 

Contract role(s) / brief description of responsibilities 
Economic Analysis & Asset Management Support / Conduct benefit-cost analyses, economic 
impact analyses, infrastructure investment evaluations, asset management assessments, 
lifecycle cost evaluations, risk analyses, funding strategy development, and grant application 
support to inform transportation investment decisions and optimize long-term asset performance. 

Ibraham specializes in Benefit-Cost Analysis (BCA), Economic Impact Analysis (EIA), Regulatory Impact Analysis (RIA), asset management planning, capital 
investment evaluation, and decision-support tool development. His experience includes helping transportation agencies optimize funding decisions, evaluate 
infrastructure investments, support grant applications, assess economic and social impacts, and develop data-driven strategies that improve asset performance 
and resilience. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/24-01/26 

Alaska Department of Transportation & Public Facilities, NTP 1 Grant Analysis | Alaska. Economic Consultant. Ibraham supported 
grant competitiveness evaluations, transportation project prioritization, and benefit-cost analyses for state transportation investments. He 
assisted in developing project evaluation methodologies, funding strategies, and economic justification documentation for the 
infrastructure grant program. 

07/24-09/25 

Bay Area Toll Authority, Southern Toll Bridges Asset Management Program | Oakland, CA. Economic Consultant. Ibraham 
supported bridge asset management planning efforts by assisting with lifecycle cost evaluations, risk analysis, and capital improvement 
planning for state-owned toll bridges. He helped develop information used to support investment prioritization and long-term asset 
stewardship decisions 

02/25-07/25 

Texas Department of Transportation (TxDOT), 2026 Transportation Asset Management Plan | Austin, TX. Economic Consultant. 
Ibraham supported the development of the 2026 Transportation Asset Management Plan through financial analysis, asset management 
evaluation, and lifecycle investment planning. He assisted in assessing bridge and pavement investment strategies and developing data-
driven recommendations for long-term funding allocation. 

08/24-02/25 
Atlas Arteria, Economic Study | Reston, VA. Economic Consultant. Ibraham conducted economic evaluations and investment analyses 
to support infrastructure decision-making. His work included analysis of economic performance metrics, assessment of investment 
alternatives, and development of supporting materials for executive-level decision makers 

12/23-08/24 

Federal Transit Administration (FTA), Regulatory Impact Analysis for Bus and Vans Program | Washington, DC. Economic 
Consultant. Ibraham contributed to the preparation of a Regulatory Impact Analysis evaluating program alternatives, economic impacts, 
user benefits, and policy implications. He performed quantitative analysis and assisted with documentation supporting federal decision-
making requirements. 

01/23-02/23 

Burleigh County, FY 2023 RAISE Grant Application Support | Bismarck, ND. Economist/Modeler. Ibraham developed a Benefit-Cost 
Analysis model and supporting technical documentation for a major transportation improvement project. He quantified project benefits, 
prepared economic evaluation materials, and supported the development of a successful grant application package aligned with USDOT 
funding requirements. 
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Firm employed by  HDR Engineering, Inc. 
Name Gregory Kochersperger, PE Years of relevant experience with this employer 21 
Title Central Region Principal Bridge Engineer Years of relevant experience with other employer(s) 4 
Degree(s) / Years / Specialization BS / 2000 / Architectural Engineering 
Active registration number / state / expiration date PE. 94869 / TX / 09-30-2026 
Year registered 2004 Discipline Structural Engineering 

Contract role(s) / brief description of responsibilities 
QAQC Structural / Provide technical review of proposed preservation and repair strategies based 
on extensive experience on similar designs, and evaluate the constructability of proposed repairs 
and assist with the development of construction cost estimates. 

Gregory’s bridge design experience includes numerous over- and underpass bridges, railroad bridges, light rail transit structures, stream and river crossings, and 
major interchanges. He has performed bridge designs comprises steel and concrete and is fluent in the design of precast and post-tensioned concrete structures, 
long-span steel bridges, including truss bridges, as well as curved steel I-girders and box girders. His recent experience has focused on the rehabilitation and 
preservation of existing concrete and steel structures. Through his work on TxDOT’s statewide Bridge Maintenance and Improvement Program, he has 
conducted condition assessments and rehabilitated hundreds of structures, and helped TxDOT develop the program from the ground up. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/25-05/26 

TxDOT Yoakum, Bridge Maintenance and Improvement Program (BMIP) Repairs | Various Counties, TX. Quality Control Review. 
Greg conducted quality-control reviews of proposed bridge repairs for 20 bridges in the Yoakum District.  Bridges were submitted in three 
separate construction packages, totaling $12M.  Major repair costs included replacement of bearing pads, repair or replacement of 
expansion joints, installation of a polyester polymer concrete overlay, concrete repairs, scour repairs, debris removal, riprap replacement, 
and steel painting. Greg used his technical knowledge gained from performing similar repairs statewide to confirm the accuracy and 
suitability of each detail. His unique experience added value to the plan set and improved constructability and consistency of the details 
and specifications. He also reviewed Exhibit A documents for multiple railroad bridges on the project to confirm compliance with their 
applicable guidance documents to streamline approvals.   

05/20-04/21 

TxDOT Bridge Division, JFK Causeway over Gulf Coast Intracoastal Waterway Rehabilitation | Corpus Christi, TX. Project 
Manager. Greg coordinated logistics for two field teams for three weeks, including working with the United States Coast Guard (USCG). He 
led the development of an extensive condition assessment report that included recommendations for concrete repairs and the installation 
of a cathodic protection system. He then led the development of the PS&E, which included bridge repair details, traffic control plans, 
cathodic protection details, and environmental commitments. 

10/24-08/25 

TxDOT Dallas, IH 30/IH 35E Condition Assessments | Dallas, TX. Project Manager. Greg led the condition assessments of IH 30 
eastbound and westbound over White Rock Creek and IH 35E over Turtle Creek. The bridges were each over 1,000 feet long, spanning 
multiple roadways and the namesake creek. Greg coordinated lane closures with the city and TxDOT to gain access for the inspections 
and utilized a combination of conventional methods, infrared deck scans, and an under-deck unmanned aerial vehicle to gather data on the 
two very congested urban interstate bridges. He led the development of comprehensive reports that documented deficiencies and provided 
repair recommendations with cost estimates. The field notes and photo documentation were organized, compiled, and provided to the 
District to complete the repair plans.  

04/23-06/25 

TxDOT Abilene, District Wide Bridge Maintenance | Various Counties, TX. Project Manager and Bridge Rehabilitation Task Lead.  
Greg developed a comprehensive plan to help the Abilene District eliminate as many outstanding follow-up action items (FUAs) as possible 
over a multi-year funding cycle. Greg took the District’s complete list of FUAs and used his experience to develop gut-level, order-of-
magnitude estimates for the repair work based solely on the descriptions and limited inspection reports. He used these estimates to identify 
the “low-hanging fruit” and prioritize repairs that could be completed on the district’s fixed annual budget. He then conducted condition 
assessments of over 50 priority bridges to confirm repair locations and quantities and finalized his recommendations.  

10/21-09/23 
TxDOT Dallas, IH 345 Rehabilitation | Dallas, TX. Project Manager / Bridge Rehabilitation Task Leader. Greg led the condition 
assessment and rehabilitation of 18 structures comprising the IH 345 corridor and the IH 30 Interchange in downtown Dallas.  He 
coordinated with the city, TxDOT, and Dallas Area Rapid Transit to gain access to critical areas of the bridge for inspection, using a 

36



 

Prime Consultant: HDR Engineering, Inc. 

combination of under-bridge inspection vehicles and manlifts. Greg and his team developed thorough field notes that served as the basis 
for the repair plans. Greg led the development of repair plans for deck-level and substructure repairs.  He also incorporated steel girder 
repairs developed by another consultant into his plan set and combined the specifications and estimates to provide a unified bid set for 
contractors.  The extensive rehabilitation scope included rail replacements, joint repairs and replacements, polyester polymer overlays, 
concrete substructure repairs, drainage system repairs, and a deck replacement. Greg managed each aspect of the final design plans, 
including the extensive traffic control plans. 

06/16-03/18 

TxDOT Abilene, US87 Overpass at UPRR Rehabilitation | Big Spring, TX. Project Manager / Bridge Rehabilitation Task Leader. Greg 
led the coordination and execution of the extension condition assessment of the existing haunched steel plate girder bridge over a busy rail 
yard.  Based on the assessment findings, he developed a repair recommendation report that included full replacement of the existing 
bridge deck.  TxDOT agreed with the recommendation, and Greg developed the full design plans (PS&E) for the rehabilitation, including 
bridge details, traffic control plans, illumination details, and railroad exhibits. 

09/18-03/21 

TxDOT Bridge Division, Bastrop, Travis, and Williamson County Bridge Rehabilitations | Various Locations, TX. Project Manager. 
Over the course of two separate work authorizations, Greg led the condition assessment of 19 bridges and the rehabilitation of 14 bridges 
based on his recommendations. He coordinated logistics for the condition assessments, including varied access methods and location-
specific traffic control. He developed four separate PS&E packages, including bridge details, traffic control plans, roadway safety 
improvements, SW3P, and environmental sheets. 

01/13–06/15 

City of Dallas / Dallas Area Rapid Transit, Houston Street Viaduct Rehabilitation | Dallas, TX. Bridge Task Lead. Greg led the condition 
assessment and rehabilitation of this 100-year-old concrete spandrel arch bridge across the Trinity River.  Rehabilitation included retrofit for a 
proposed streetcar line. Greg led the structural analysis work and load rating to demonstrate that the existing bridge could support the 
proposed load. He developed the details for the extensive rehabilitation of the historic bridge. 

06/13–07/18 

Trinity Metro, Trinity Rail Express Double Track | Fort Worth, TX. Bridge Task Lead. Greg led the bridge design for five separate railroad 
structures and the rehabilitation of a 153-foot triple-lattice steel truss carrying a commuter rail line over the Trinity River.  Greg developed the 
rehabilitation scoping report and performed load ratings of the existing truss. He developed the rehabilitation details for the truss, including 
gusset plate repairs, steel member straightening, and full painting plans. 
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Firm employed by: HDR Engineering, Inc. 
Name Michael Kochly, PE Years of relevant experience with this employer 18 
Title Bridges & Structures Section Manager Years of relevant experience with other employer(s) 2 

Degree(s) / Years / Specialization MS / 2006 / Civil Engineering 
BS / 2003 / Civil Engineering  

Active registration number / state / expiration date PE 74571 / CA / 12-31-2027 
Year registered 2009 Discipline Civil 

Contract role(s) / brief description of responsibilities 
Asset Management Planning / Evaluate inspection data; identify deficiencies; 
recommend/prioritize preservation, rehabilitation, and replacement options; develop life-cycle 
cost analyses (LCCAs); and develop planning-level cost estimates. 

Mike has nearly 20 years of experience designing, load rating, and inspecting highway and railroad bridge structures. His experience includes bridge asset 
management, inspection of in-service bridges, bridge load rating, analysis and design of cast-in-place concrete box girders and prestressed I-girder bridges, 
seismic retrofit analysis and design of retaining walls and shoring. Mike holds the Institute of Asset Management (IAM) Certificate. Certifications: FHWA-NHI 
130053, FHWA-NHI 130055, FHWA-NHI 130078 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/22-Ongoing 

Bay Area Toll Authority (BATA), Life Cycle Asset Planning and Bridge Deterioration Models | San Francisco, CA. Project 
Manager/Senior Bridge Engineer. HDR supported BATA in advancing its bridge asset management program for state-owned, long-span 
toll bridges in the Bay Area. The project focused on enhancing life cycle planning, optimizing maintenance strategies, and supporting 
informed financial decision-making through detailed cost analyses and specialized studies. These studies included vessel collision 
studies, fatigue analyses, and evaluations of mechanical and electrical systems, confirming consistent methodologies across the region's 
long-span bridges. Mike is analyzing existing bridge data, assessing preservation and rehabilitation alternatives, and developing LCCAs. 
Mike also supported the development of the comprehensive life-cycle management plan and the improvement of assessments of bridge 
systems, with the information incorporated into the BATA and Caltrans inaugural Toll Bridge Asset Management Plan, published in 
January 2026. 

10/25-Ongoing 

Michigan DOT, I-94 Asset Management Plan | Wayne County, MI. Asset Management. HDR is leading the inspection and asset 
management planning for the I-94 corridor modernization project in Detroit, Michigan. The scope includes data review, bridge inspections, 
bridge deterioration modeling and LCCA, scoping reports and life-cycle plans, project prioritization, and overall asset management plan 
development. Mike is leading the asset management team, helping to define alternatives/scenarios and develop the asset management 
plan.   

05/26-Ongoing 

New York State Thruway Authority (NYSTA), Statewide Needs Assessment | Statewide, NY. Bridge Engineer SME and Asset 
Management. HDR is providing an overview of New York’s Statewide Needs Assessment, which will result in a strategic framework to 
address the Authority’s infrastructure needs in the near term (1-5 years), medium term (6-15 years), and long term (15-30 years). Work 
includes existing condition data collection and review, analyses, and forecasts developed for the Statewide Needs Assessment. Mike is 
participating in stakeholder meetings, reviewing current bridge asset management processes and documentation, and providing 
recommendations for approaches to needs analysis. In total, NYSTA owns/maintains over 800 bridge structures, including several long-
span structures. 

05/15-Ongoing 

Golden Gate Bridge District, Bridge Inspection Services | San Francisco, CA. Project Engineer / Inspector / QA/QC. HDR has 
performed nonredundant steel member inspections since 2015 and, in 2018, the first-ever close-up inspection of the main suspension 
span towers, including the concrete piers at the base of the towers. In 2025, the entire underside of the suspension spans was inspected, 
including the stiffening trusses. Industrial rope access was used to provide the required “arm’s length” inspection. Element Level condition 
states and defect text, according to the AASHTO Manual for Bridge Element Inspection, were used to describe and rate the conditions of 
bridge elements inspected. Michael checked load ratings for Condition State four defects and updated them for AASHTO Legal Loads, 
SHVs and EVs to be consistent with Caltrans load rating practice on other toll bridges. Mike analyzed truss members and floor beams and 
updated/checked the controlling load ratings based on Condition State 4 findings during the inspections. Several of these analyses have 
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led to repair/rehab of existing bridge members, for which Mike has developed or QC’d plan sheets. Mike also reviews and coordinates 
hundreds of inspection reports for the in-depth inspections and prepares overall summary inspection reports. 

09/20-04/23 

Caltrans, Statewide Bridge Load Rating | Statewide, CA. Task Order Manager / Project Engineer. HDR provided bridge and tunnel 
load rating services on a task-order basis, completing six task orders. Bridge LRFR ratings were performed in accordance with the 
AASHTO Manual for Bridge Evaluation, 3rd Ed, and the Caltrans Bridge Load Rating Manual. Most analyses used a 3D FEM refined 
analysis in CSiBridge. Elements rated include superstructure, cross frames, lateral bracing, steel hammerhead bent caps, concrete bent 
caps, anchor bolts at bent cap-to-column connections, pin-and-hanger assemblies, pins connecting girders to bent caps, reinforced 
concrete slabs, and reinforced concrete transverse floor beams. HDR provided ratings for HL93, AASHTO Legal Loads, SHVs, EVs, and 
the Caltrans family of permit vehicles. For permit ratings, a secondary vehicle was included in the analysis, and secondary vehicle 
demands were subtracted from the capacity (numerator) in the load rating equation. This added complexity to the modeling of the refined 
analysis models. Mike oversaw task orders, staffing, scheduling, detailed FEM model checking, and preparation of Caltrans’ Load Rating 
Summary Sheets (LRSS). 
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Firm employed by HDR Engineering, Inc. 
Name Chip Knowlton Years of relevant experience with this employer 4 
Title Director of Asset Management and Performance Improvement Years of relevant experience with other employer(s) 37 
Degree(s) / Years / Specialization BS / 1985 / Marine Engineering  

Active registration number / state / expiration date Prosci Certified Change Practitioner/National/Jan 2024 
Institute of Asset Management (iAM) Certificate/National/Oct 2017 

Year registered N/A Discipline N/A 

Contract role(s) / brief description of responsibilities QA/QC: Asset Management / Provide QA/QC support services for asset management-related 
activities 

Chip is a proven asset management professional in facilities and maintenance management practices, business transformation, and program management of 
package-enabled asset management implementations. He has been recognized by both the public and private sectors for leadership in asset management, 
advisory services, and solutions that support growth and efficiency. He is adept at evaluating organizations’ needs, applying cost-effective and innovative 
solutions, and meeting the challenges of rapidly changing business environments. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/24-06/25 

Connecticut Department of Transportation, Strategic Plan, Capital Program, and Technology Roadmap Development | 
Newington, CT. Principal Consultant/QA/QC. For the capital program task, HDR assessed the current state of practice, identifying 
recommendations, and establishing the overall Roadmap, including implementable solutions to address identified issues in key areas and 
processes related to the capital program, including: project development cycle from conception, initiation, development, delivery, and into 
operation for capital projects; project/program oversight processes and project management at key milestones; project controls and risk 
management; environmental review (CEPA/NEPA); capital plan and fiscal management; procurement processes, including scoping and 
negotiations; reporting and project metrics, including management systems; overarching programmatic management; staff training 
needs/workforce development; and, approval processes for program/project cost adjustments. Chip supported the technology roadmap 
initiative by identifying critical business processes, data and activities that will need to be supported by technology to help provide real 
time data visibility to support organizational decision making.  

11/23-06/24 

North Carolina Department of Transportation Ferry Division, Ferry Vessel Replacement Plan | Manns Harbor, NC. Project 
Manager/Principal Consultant. HDR and our subcontractor team supported NCDOT Ferry Division in developing a vessel replacement 
plan study for its 23 passenger/vehicle vessels that serve communities in coastal North Carolina. HDR applied a disciplined risk-based 
approach to vessel replacement prioritization; assessed the visual condition of the marine assets, created scenarios for determining future 
replacement costs of the ferry vessel fleet; identified sources of funding the NCDOT Ferry Division could potentially access to cover some 
portion of the vessel replacement costs; and defined a recommended sequence for vessel replacement that provides the best value for 
the Ferry Division and its stakeholders. Chip verified that the data used to conduct the analysis were accurate and that the conclusions 
derived were supported by objective quality evidence. 

01/23-01/24 

New York Metropolitan Transportation Authority (NY MTA), Twenty-Year Needs Assessment | New York, NY. QA/QC 
Lead/Principal Consultant. HDR supported the NY MTA in developing its Twenty-Year Needs Assessment Plan, which identifies and 
communicates infrastructure needs across the entire NY MTA. This includes identifying major infrastructure replacements, rehabilitations, 
and renewals across asset types, including but not limited to rolling stock, bridges, tunnels, facilities, power, signals, and communications. 
The analysis required synthesizing data from numerous sources, databases, and technologies, and necessitated normalizing the data to 
provide a consistent evaluation method across diverse asset classes. Chip provided an in-depth QA/QC review for HDR data analyses 
and technical deliverables. The plan serves as an overarching guide for the agency’s ongoing five-year capital plans for the next twenty 
years. 

08/17-01/18 

Georgia Department of Transportation, Asset Management Program | Atlanta, GA. Principal Consultant. GDOT leadership engaged 
Chip’s former employer to serve in an advisory capacity to help more fully determine the current state of the Asset Management Program 
across the GDOT enterprise, as well as assist GDOT Enterprise Asset Management (EAM) Leadership in developing the go-forward plan 
to include continued system maintenance, system improvements, potential enhancements, and improved organizational awareness and 
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acceptance of the organization's EAM solution. Chip conducted a current-state evaluation of the asset management program, with a 
primary focus on the bridge, fleet, maintenance, pavements, and warehousing components. Additionally, he conducted a review of the 
current IT system implementation(s) to understand the alignment more fully between GDOT business processes and the system 
functional and technical requirements used in the design, configuration, testing, training, and deployment of the EAM solution 

08/14-10/16 

Metropolitan Transportation Authority New York City Transit (NYCT), EAM | New York, NY. Executive Program Manager. Chip 
served as the Executive Program Manager for the EAM Program at New York City Transit, the largest agency within the MTA, overseeing 
an asset portfolio valued at approximately $800B. Chip advised agency leadership on developing and executing the multi-year, multi-
million-dollar strategic EAM program and associated portfolio of projects. He developed 5-year EAM planning and execution budgets, 
prepared and delivered executive-level briefings, introduced process mapping and benefits realization as a new organizational capability, 
and was instrumental in developing the technical scope of work for the MTA’s $115M EAM Management Consulting services contract and 
selecting qualified vendors. Chip also managed the NYCT EAM Center of Excellence, comprised of 40 internal and consultant support 
resources. 
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Firm employed by HDR Engineering, Inc. 
Name Carlos Larco, PE Years of relevant experience with this employer 9 
Title Movable Bridge Electrical Lead Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization BS / 2015 / Electrical Engineering 
Active registration number / state / expiration date PE.0048606 / LA / 9-30-2026 
Year registered 2024 Discipline Electrical Engineering 

Contract role(s) / brief description of responsibilities Electrical support / Assist in the design of the electrical and control system. Coordinate with each 
discipline to provide a complete electrical system. 

Carlos has 11 years of experience in electrical design, including design specification, inspection, and construction support for mechanical systems for movable 
bridges. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Lafayette, Calcasieu, Cameron, Saint Martin, & Vermillion Parish, LA. Electrical 
Team Lead. Carlos led the electrical inspections for the Abbeville Bypass, Old Abbeville, Parks, Milton, Ellender, and West Fork, vertical-
lift bridges. He determined deficiencies in the electrical equipment and assisted in developing the in-depth inspection report sections for 
each bridge.    

08/23-Ongoing 

Port of New Orleans, Movable Bridge Inspection On-Call Contract | Orleans Parish, LA. Lead Electrical Engineer Inspector. Carlos 
performed the detailed electrical inspection of Almonaster and Seabrook, both century-old Strauss Bascules stretching down the Inner 
Harbor Navigational Canal. This inspection takes more attention to detail to account for deficiencies that may not be encountered in 
bascules of this age. Carlos has inspected both bascules, including motors, transformers, drive system, controls, power distribution 
system, traffic control system, operator's house, and lighting.  

06/22-06/23 

LADOTD, Statewide In-Depth Complex Bridge Inspections | Saint Tammany & Livingston Parish, LA. Electrical Inspector. Carlos 
performed detailed electrical inspections of the electrical systems at the Tchefuncte River, Bayou Bonfouca, and Bayou Liberty and 
provided findings and recommendations. Elements inspected included motors, transformers, drive systems, controls, power distribution 
systems, traffic control systems, the operator's house, and lighting. 

09/20-04/21 

TxDOT, Movable Bridges Asset Maintenance | Bridge City, TX. Electrical Inspector. Carlos performed an in-depth inspection of the 
Cow Bayou Swing Bridge. The work involved visual inspection of electrical equipment on the bridge, observation of several operations, 
interlock testing, and preparation of the inspection report. The report included issues found during the inspection and recommended 
repairs.  

05/20-04/24 

Martin County, Hobe Sound Bascule Bridge Rehabilitation | Martin County, FL. Electrical Designer. Carlos prepared the scoping 
and assessment reports, electrical and control systems rehabilitation design plans, calculations, specifications, cost estimates, and 
construction inspection reporting. The work included a total control system replacement, a flux vector drive installation, a submarine 
cable replacement, and an electrical system rehabilitation. 

12/18-Ongoing 

CSX Transportation, Movable Bridge On-call Engineering Services (Lift Bridges) | Various Locations, AL, SC, and TN. Electrical 
Designer. Carlos prepared scoping and assessment reports, rehabilitation design plans for electrical and control systems, calculations, 
specifications, cost estimates, and construction inspection reports for the Mobile River (AL), Tailrace (SC), New Johnsonville (TN), and 
Joliet (IL) Vertical Lift Bridges. His work included replacing control systems, power distribution systems, and flux vector drives; 
implementing remote control; and making miscellaneous electrical system improvements. 
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Firm employed by  HDR Engineering, Inc.      
Name Brian Leshko, PE, CBSI, NCTI Years of relevant experience with this employer 28 
Title Infrastructure Inspection & Asset Management Program Leader Years of relevant experience with other employer(s) 13 

Degree(s) / Years / Specialization MCE / 1994 / Structural Dynamics | MS / 1990 / Structural Engineering  
BS / 1985 / Civil Engineering   

Active registration number / state / expiration date PE. 98874 / TX / 07-31-2027 
Year registered 1992 Discipline Civil  

Contract role(s) / brief description of responsibilities QAQC Inspections/Scoping / Provide technical reviews of scoping and inspection reports for 
completeness, accuracy, and compliance with contract requirements. 

Brian serves in leadership and management positions on numerous complex bridge and tunnel inspection projects for state DOTs and public agencies, 
including Project Manager on five consecutive TxDOT Fracture Critical Bridge and Tunnel Inspection contracts since 2010, as well as Principal Investigator for 
NCHRP Project 20-07/Task 337, “Proposed AASHTO Guidelines for Inspecting Complex Components of Bridges.” Certified: FHWA-NHI 130055, FHWA-NHI 
130053S, FHWA-NHI 130078, FHWA-NHI 130078A, FHWA-NHI 130110, FHWA-NHI 130125, FHWA-NHI 135047 & FHWA-NHI 420018. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/24-10/24 

Bay Area Toll Authority (BATA), Life Cycle Planning and Bridge Deterioration Models | San Francisco, CA. Technical Advisor / 
Tunnel SME. HDR supported the Bay Area Toll Authority in delivering life-cycle asset management plans and deterioration models to 
extend the lifespans of major bridges and one tunnel in the San Francisco Bay Area. The lifecycle analysis incorporated tailored 
deterioration models that accounted for remaining service life, cost of ownership, user costs, vulnerabilities, backlog, and O&M costs. The 
work also included collecting inventory data and evaluating the condition of mechanical, electrical, and piping systems for several of the 
agency’s bridges and one tunnel. Estimated transition probabilities were adjusted for bridge and tunnel climate zones and modeled using 
a Markov chain approach. Brian adapted the bridge components used in HDR’s modified lifecycle analysis program for the Yerba Buena 
Island Tunnel, BATA’s only tunnel. 

02/18-07/25 
South Carolina Department of Transportation, Bridge Asset Management Program Support and Modernization | Columbia, SC. 
Technical Advisor. Brian supported updates to SCDOT’s Bridge Asset Management Program, including the development of SCDOT’s 
Bridge Inspection Guidance Document (BIGD) and Load Rating Guidance Document (LRGD). 

11/19-03/24 

LADOTD, Statewide In-Depth Complex Bridge Inspections | Statewide, LA. Quality Control Reviewer. Brian reviewed the deliverable 
inspection report sections that HDR developed for our prime consultant. Work included the main-span inspections (fieldwork and report 
preparation) of the Jackson Street Lift Bridge, which spans the Red River, and the lift bridges spanning Teche Bayou. The team performed 
structural, mechanical, and electrical inspections of the towers, main-span truss, substructure, and machinery using rope-access and manlift 
methods. Additionally, over 25 more bridges were inspected as part of the contract, including 7 steel girder swing-span bridges in St. 
Tammany, Tangipahoa, and Livingston Parishes, 1 steel swing-truss bridge (US 90 East Pearl River), and 17 smaller concrete slab-span and 
timber bridges. 

04/10-12/21 

TxDOT Bridge Division, Fracture Critical In-Depth Inspection IDIQ | Statewide, TX. Project Manager and Inspection Team Leader. 
Brian oversaw the field inspection and reports and also performed some of the field inspections on several deployments for four consecutive 
two-year TxDOT Statewide Fracture Critical Bridge Inspection Contracts (2010-2012, 2012-2014, 2014-2016, and 2016-2018) and one 
three-year TxDOT Statewide Fracture Critical Bridge and Tunnel Inspection Contract (2018-2021). Cumulatively, 1,560 fracture-critical 
bridge inspection reports highlighting 6,248 fracture-critical component members, and one tunnel inspection report, were prepared for and 
accepted by TxDOT per initial draft submissions. Brian performed QC reviews, signed, and stamped each deliverable. The work included 
the inspection of TxDOT’s inventory of cable-stayed bridges: the Fred Hartman Bridge (twin 78-ft roadways, northbound and southbound) 
over the Houston Ship Channel, comprises a 5-span structure with 3 cable-stayed spans (482 ft./1,250 ft./482 ft.) and 2 simple flanking 
spans of 130.5 ft, for a total length of 2,475 ft; and the Veterans Memorial Bridge (54 ft. roadway, eastbound) over the Neches River, 
comprises 3 cable-stayed spans (280 ft./640 ft./280 ft.). Brian served as an Inspection Team Leader on the Fred Hartman Bridge and other 
inspections.  
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01/24-Ongoing 
South Carolina Department of Transportation, Bridge Inspection and Evaluation Engineering Services | Statewide, SC. Quality 
Assurance Reviewer. Brian reviewed over 250 NBIS/NSTM bridge inspection reports to date using AASHTOWare’s Bridge Management 
(BrM) software. 

07/15, 11/17, 04/18-
05/18, 10/19, 05/21, 
08/21, 11/21, 05/23, 

08/23, 08/25 and 
10/25 

Golden Gate Bridge Highway and Transportation District, Golden Gate Bridge Fracture Critical Bridge Inspections | San 
Francisco, CA. QA/QC Manager for Fieldwork. HDR provided fracture-critical bridge inspection services on select floor beams and truss 
members for the 2015, 2017, 2019, 2021, 2023, and 2025 inspection cycles. For the 2015, 2017, and 2019 cycles, 244 truss members, 
177 floor beams, 9 girders, 250 deck pedestals, and 450 feet of main cables were inspected within 2 weeks using a team of 12 inspectors 
and 12 rigging technicians. Inspections were performed within the required “arm’s length” maximum distance using industrial rope access 
techniques. In 2018, this team of rope access inspectors and rigging technicians performed the first-ever close-up visual inspection of the 
746-foot-tall main suspension span towers in less than nine days. For the 2021, 2023, and 2025 cycles, the inspection of 2,220 truss 
members, 396 floor beams, 3 girder spans, and portions of the main cables was completed in 1 week per month using a team of 
approximately 10 inspectors and 10 rigging technicians. According to the AASHTO Manual for Bridge Element Inspection, element-level 
condition states and defect text were used to describe and rate the conditions of each bridge element inspected. Brian performed a QC 
review of the field inspections during each deployment. He also performed inspections as needed on several occasions. 

07/07-Ongoing 

Alaska Department of Transportation & Public Facilities, Fracture Critical, and Special Bridge Inspections | Statewide, AK. 
Engineer-in-Charge, Inspection Team Leader, and QA/QC Reviewer for Successive Contracts. Bridges, the majority of which are in remote 
locations throughout Alaska, were inspected using rope access techniques without traffic lane closures, in accordance with client 
requirements. Tunnels were inspected using a hydraulic lift operated from lane or full-bore tunnel closures. 

• 2007 – Engineer-in-Charge and Inspection Team Leader for 12 Fracture Critical Member (FCM) highway bridge inspections (11 
trusses and one 2-girder span). 

• 2008 – Engineer-in-Charge and Inspection Team Leader for 36 FCM inspections of the marine ferry terminal and seaplane transfer 
bridge inspections. 

• 2012 – Engineer-in-Charge and Inspection Team Leader for 7 FCM inspections, marine ferry terminal, transfer bridge inspections, 
and load ratings.  

• 2012 – QC Reviewer of 21 FCM inspections, marine ferry terminal inspection reports, and load rating reports. 
• 2014 & 2018 – QC Reviewer of 20 & 10 FCM marine ferry terminal and seaplane float facility transfer bridge inspections, 

respectively. 
• 2015 & 2016 – QC Reviewer of 6 & 8 FCM steel truss and 2-girder highway bridge inspections, respectively. 
• 2017 & 2019 – QC Reviewer of 5 FCM marine ferry terminal transfer bridge inspections and 4 FCM steel truss/steel box girder 

bridge inspections, respectively. 
• 2020 & 2023 – QC Reviewer of 2 special and 6 FCM bridge inspections (docks and ramp structures with plate caps and box 

girders). 
• 2025 – Engineer-in-Charge & Inspection Team Leader for 2 NTIS routine highway tunnel inspections in Ketchikan & Gravina 

Island. 

03/24-Ongoing 

Idaho Transportation Department, Project Development Services, Implementing the Recommended Mores Creek Bridge 
Preservation and Repair Items from HDR’s Asset Management Plan | Boise, ID. QA/QC Manager and Inspection Team Leader. 
Brian provided quality oversight of the following tasks: 1) Environmental documents and environmental clearance, 2) Public information 
plan, and 3) PS&E package. The bridge repair/maintenance activities included deck joint replacement, spot structural steel paint 
remediation, and select structural connection repair/maintenance. Brian conducted the field inspection for the structure's rehabilitation.  

02/20-08/22 

Idaho Transportation Department, Asset Management Plan (AMP) for the Mores Creek Bridge | Boise, ID. Deputy Project 
Manager, Technical Lead, and Inspection Team Leader. Brian helped develop a comprehensive, long-range AMP for the Mores Creek 
Bridge, a three-span deck truss bridge with three steel girder approach spans, that outlines preventive maintenance and more intensive 
rehabilitation, along with estimated costs, to preserve the bridge for a service life of 100 years. Brian conducted a field inspection to 
assess the structure's baseline condition. 
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Firm employed by HDR Engineering, Inc. 
Name Daniel Marsalone, PE Years of relevant experience with this employer 1 
Title Bridge Engineering Leader Years of relevant experience with other employer(s) 31 
Degree(s) / Years / Specialization BS / 1994 / Civil Engineering 
Active registration number / state / expiration date PE.0028554 / LA / 09-30-2027 
Year registered 1999 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Structural Lead / Responsible for leading the bridge inspection and design teams  
(Meets MPR 3)  

Daniel has over three decades of bridge engineering experience and is HDR’s Bridge Engineering Leader in Baton Rouge. Daniel has supported Louisiana 
DOTD on multiple assignments and understands the department’s standards, procedures, and expectations for maintaining safe, reliable structures. His practice 
centers on practical, data-driven preservation solutions that extend service life, from condition evaluation and load rating through repair concepting, plans and 
details, and construction-phase support. He is skilled at prioritizing needs across diverse bridge inventories, selecting cost-effective treatments, and resolving 
field issues quickly to minimize traffic impacts. He integrates seamlessly with inspection, materials, and construction teams to deliver clear recommendations, 
buildable details, and responsive support that keep bridges in service and budgets on track. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Statewide, LA. Lead Bridge Engineer & Engineer of Record. The project consisted of 
inspecting and load rating six movable bridges in southern Louisiana. Daniel was in responsible charge of the bridge rating team, 
coordinating their efforts, providing quality control for the in-depth bridge inspection reports, and providing guidance and quality control 
for the load ratings and reports, as well as developing a prioritized scope of repairs for the preservation of each bridge based on 
inspection and load rating findings.  

01/26-02/26 

Norfolk Southern Corporation, Old Pearl River Bridge Emergency Repairs | Pearl River, LA. Lead Bridge Engineer & Engineer of 
Record. Daniel was in responsible charge of performing bridge design and leading the bridge design team to provide emergency 
repairs for the two fixed trusses and moveable truss following the bridge’s inspection, in which there were critical findings: severe 
corrosion with significant loss of section for several fracture-critical members, fatigue issues with floorbeams, and severe deterioration of 
floorbeam connections. He designed repairs to the bottom chords of the trusses, floorbeam modifications, and floorbeam connection 
repairs.   

08/21-10/22 

LADOTD, Causeway and Earhart Boulevard Interchange | Jefferson Parish, LA. Lead Bridge Engineer / Project Manager / Engineer 
of Record. Daniel led the bridge design for two elevated ramp superstructures at a major traffic interchange. The ramps also crossed the 
Kansas City Southern Railway (KCS). The superstructures included AASHTO prestressed concrete girder spans and curved steel girder 
spans. Additionally, Daniel supervised substructure and foundation design, coordinated with KCS to confirm that rail service would not be 
hindered and that pier and foundation locations met KCS approval, and performed LRFR bridge rating calculations. He provided oversight 
to confirm the project complied with state and federal standards.  

05/20-10/21 

City of Tuscaloosa, Jack Warner Extension to MLK - Kansas City Southern Railroad Bridges | Tuscaloosa, AL. Lead Bridge 
Engineer / Project Manager / Engineer of Record. Daniel led the bridge substructure design for two railroad bridges on active lines, 
requiring innovative solutions to maintain service during construction. The design featured reinforced-concrete piers and abutments on 
drilled-shaft foundations. Daniel’s work provided structural integrity while meeting strict operational constraints for the KCS Warrior 
Mainline and Goodrich Spur. 

09/16–11/16 

LADOTD, US 190 Mississippi River Bridge Repairs | Baton Rouge, LA. Lead Bridge Engineer & Engineer of Record. Daniel was in 
charge of leading an in-depth bridge pier inspection where severe damage was noted during routine inspection (at the east bank 
westbound approach). Daniel also determined the cause of the pier damage near the bearings, providing alternative designs to 
rehabilitate the pier and bearings for bridge preservation, and producing an in-depth inspection, analysis, and rehabilitation report for the 
pier. 
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06/16–10/16 

LADOTD, US 190 Phase II, Mississippi River Railroad Bridge Maintenance and Rehabilitation | Baton Rouge, LA. Lead Bridge 
Engineer & Project Manager. Daniel was in responsible charge of engineering during construction, shop drawing review, responses to 
RFIs, and plan changes due to differing field conditions. Significant plan changes were necessary. Daniel oversaw the design of 
replacement rocker bearings, anchor bolts, and bent post angles. 

04/15-04/16 

LADOTD, Wisner Boulevard Bridge over I-610/Norfolk Southern Replacement | New Orleans, LA. Lead Bridge Engineer / Project 
Manager / Engineer of Record. Daniel was in charge of performing bridge design and LRFR load rating for the replacement bridge’s 
superstructure, substructure, and foundations. Additionally, he provided construction engineering services, including RFI responses, 
additional bridge design calculations due to a mislocated pier, reviews of steel girder shop drawings, and material submittal evaluations. 
Daniel also coordinated with Norfolk Southern (NS) during the design and construction phases to confirm that rail operations were 
maintained and that the pier and foundation location and protection met NS approval.  

07/14-03/15 

Baton Rouge Department of Public Works, Lower Zachary Road Bridge Replacement | Zachary, LA. Lead Bridge Engineer / Project 
Manager / Engineer of Record. Daniel was responsible for bridge design for the replacement of four slab-span bridges, performing 
structural design and hydraulic and scour analyses. Daniel verified compliance with safety standards and optimized performance for long-
term durability. 

05/14-11/14 

Jefferson Parish Department of Public Works, Bridge Inspection and Load Rating Report for Causeway Boulevard/Airline Drive 
Interchange | Metairie, LA. Lead Bridge Engineer / Project Manager / Engineer of Record. Daniel was in charge of leading bridge 
inspections, conducting field assessments, preparing bridge inspection reports, calculating bridge load ratings, and preparing 
load rating reports for multiple structures within the interchange. He provided recommendations for prioritized structural repairs and 
drainage improvements required for bridge preservation. In addition, Daniel produced the temporary traffic control plans utilized during the 
inspections. 

11/04–08/05 
LADOTD, Church Street Bridge Over Cane River | Natchitoches, LA. Lead Bridge Engineer / Project Manager / Engineer of Record. 
Daniel was responsible for leading the bridge inspection of the historic Cane River Bridge, evaluating its load rating, and proposing 
methods for bridge preservation and rehabilitation.  

07/03-04/04 

LADOTD, Florida Avenue Bridge Design | New Orleans, LA. Lead Bridge Engineer / Project Manager / Engineer of Record. Daniel 
was responsible for the bridge design of one mile of elevated bridge approaches, including AASHTO Type III, Type IV, and bulb-tee 
prestressed concrete girders. The bridge deck, girders, and piers were designed to meet AASHTO LRFD specifications. Daniel provided 
structural analysis and coordination to verify safe and efficient construction. 

01/95-06/96 

LADOTD, Rehabilitation of Sunshine Bridge Over the Mississippi River | Gonzales, LA. Bridge Engineer. Daniel designed structural 
modifications to the bridge deck support system and the bridge deck trusses (to handle increased loads from the new slab deck and to 
eliminate fatigue problems associated with the original structure's welded connections), conducted the main truss analysis, and performed 
geometric realignment of the approaches. 
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Firm employed by HDR Engineering, Inc. 
Name Russell McNaught, PE  Years of relevant experience with this employer 22 
Title Rail Section Manager Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization BS / 1998 / Civil Engineering  
Active registration number / state / expiration date PE.0047826 / LA / 11-30-2027 
Year registered 2023 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities 
Railroad Coordination / QC / Coordinate with Louisiana’s Class I and short line railroads  
for project inventory accuracy. Work with the project manager to develop and  
implement the quality management plan.  

Russell is a senior railroad project manager with experience working on railroad projects for Class 1, short line, freight, and transit railroads. Russell’s 
understanding of operations, maintenance, and the initial capital cost of projects allows him tailor solutions unique to each project’s requirements. Russell brings 
experience gained from multiple types of rail projects, from planning to construction. He understands how much detail is required to understand if a concept is 
feasible and can identify fatal flaws early in the project for efficient rail alternatives analysis. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/21–Ongoing  

City of Houston, North Canal | Houston, TX. Railroad Coordination and Track Design. Russell led the coordination between the City of 
Houston and Union Pacific Railroad (UPRR) for the installation of an 180’ long multi-span structure on UP’s Houston Main Subdivision. 
The shoofly design required a preliminary alignment study to determine the structure location so that future UP development would not be 
impacted. Russell informed the City of UPRR’s potential reactions to the City’s design approach, so they could incorporate potential 
solutions. This approach ultimately saved time and allowed the City to better understand and mitigate cost impacts.  

07/24–Ongoing  

City of Gretna, Louisiana West Bank Relocation | Gretna, LA. Railroad Coordination and Track Design. Russell led the railroad 
coordination and preliminary track design for a new rail alignment connecting the Westwego Subdivision to the Belle Chase Subdivision, 
bypassing the notorious sections where freight trains run on the street in Gretna. This project builds on the design developed in the 2018 
Environmental Impact Study to better understand the engineering details and to coordinate the new alignment with the operator, New 
Orleans Gulf Coast Railroad (NOGC), and the right-of-way owner, UPRR. Russell coordinated with the project owners, City of Gretna, 
NOGC, and UPRR on design decisions.  

12/19–07/25  

TxDOT, Skinner Road Underpass | Cypress, TX. Railroad Coordination and Track Design. Russell led the railroad coordination of the 
new underpass along UPRR’s Eureka subdivision. This underpass will provide much-needed relief for local residents who travel through 
Eureka’s subdivision, as there are few grade crossings, and most are at-grade. The project is funded by a local MUD district, administered 
by TxDOT, and requires approvals from Union Pacific. The coordination was more involved than most projects, but was successfully 
delivered, and is currently under construction. Russell also developed the track design and navigated the project design approval process.  

05/20-10/21 

City of Tuscaloosa, Jack Warner Extension to MLK - Kansas City Southern Railroad Bridges | Tuscaloosa, AL. Lead Bridge 
Engineer / Project Manager / Engineer of Record. Daniel led the bridge substructure design for two railroad bridges on active lines, 
requiring innovative solutions to maintain service during construction. The design featured reinforced-concrete piers and abutments on 
drilled-shaft foundations. Daniel’s work provided structural integrity while meeting strict operational constraints for the KCS Warrior 
Mainline and Goodrich Spur. 

01/24 – 06/25  

City of Bay City, Quiet Zone | Bay City, TX. Project Manager. Russell coordinated the development of the Notice of Intent (NOI) for both 
the UP Angleton Subdivision and the BNSF Bay City Subdivision, so the City could decide how to proceed. The City decided to only 
pursue the quiet zone for the UPRR Angleton subdivision. Russell coordinated the required submittals to UPRR, BNSF, FRA, TxDOT, 
Matagorda County to legally process the quiet zone application. 
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Firm employed by HDR Engineering, Inc.  
Name Matt McGuire, PE Years of relevant experience with this employer 22 
Title Movable Bridge Program Manager Years of relevant experience with other employer(s) 4 
Degree(s) / Years / Specialization MBA / 2007 / Business Administration | BS / 2000 / Mechanical Engineering 
Active registration number / state / expiration date PE.0043785 / LA / 03-31-2028 
Year registered 2019 Discipline Mechanical  

Contract role(s) / brief description of responsibilities Mechanical Lead / confirm mechanical systems meet quality standards and are designed for 
practical construction and performance  

Matt has over 20 years of experience in the design, inspection, emergency troubleshooting, and construction of mechanical, electrical, and structural systems. 
This includes experience with highway, railway, and infrastructure systems, including movable bridges, travelers, transfer bridges, and tunnels. Matt’s 
experience also includes inspecting over 100 movable bridges, with expertise in SPRAT rope-access inspections (from which he is now retired), and he is a 
National Certified Tunnel Inspector (NCTI). He is an industry-recognized leader, active in the Heavy Movable Structures organization, and the Technical 
Committee Chairman for Machinery and Mechanisms. He has also authored the FHWA Specification for the National Tunnel Inventory (SNTI), classes for 
certifying tunnel inspectors (NHI 130110 and 130125), and is a certified NHI instructor. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/25-12/25 

LADOTD, Contract 5 for Movable Bridges (6) | Vermillion, Lafayette, St. Martin, and Calcasieu Parishes, LA. Mechanical QC. Matt 
reviewed the mechanical portions of the condition assessment report for the Parks Bridge (H.013819; Recall No. 008700) and provided 
comments on the report. He reviewed the report text for compliance with the scope of work, clarity, and consistent documentation of the 
conditions observed, including both qualitative and quantitative assessments of defects. The comment resolution process and back-
checking of revisions were performed collaboratively by Matt with the original report authors prior to the final submission of the report.  

07/19-4/20 

Canadian Pacific Railroad (CP), Sabula Swing Span Operating Machinery Rehabilitation (CP474) | Sabula, IA. Project Manager and 
Lead Mechanical Engineer. Matt was the engineer of record and responsible for the mechanical design. He designed the complete 
rehabilitation of the turning machinery for the swing span over the Mississippi River.  Mechanical scope for the machinery included 
replacement or refurbishment of the turning machinery gears, shafts, and bearings, as well as replacement of the motor brakes and 
position limit switches for span movement.  Matt integrated the coordination of motor and brake remounting with the new limit switches into 
the control system he replaced during a previous HDR design task. He also performed the commissioning and interlock test of the full 
system from the operator’s house. Matt developed plans and specifications for the project and provided construction support by reviewing 
RFIs and submittals. 

01/18-12/18 

Canadian Pacific Railroad, Truman Bridge Span Lock Machinery Replacement (CP169) | Kansas City, MO. Project Manager and 
Lead Mechanical Engineer. Matt was the engineer of record and responsible for the mechanical design. He designed the replacement for 
the span-lock machinery on the span-driven vertical-lift bridge over the Missouri River. The use of a portable hydraulic power unit and a 
hydraulic cylinder replaced the unreliable mechanical linear actuators that drove the lock bars. Matt developed plans and component 
selections for the design, and the CP maintenance staff procured and installed the replacement machinery. The hydraulic operating system 
is a manual system and requires the bridge tender to operate the machinery from the location of the span lock to confirm the proper state 
of pulled or driven, to avoid misoperation. 

06/14-10/17 

Union Pacific Railroad (UP), Steel Bridge Electrical Rehabilitation | Portland, OR. Project Manager and Lead Mechanical Engineer. 
Matt was the mechanical engineer of record and responsible for the mechanical design of this two-deck telescoping vertical lift bridge. He 
designed the mounting for the new electrical limit switches, thrustor brakes, and span lock motor. He also designed the revisions for the 
machinery brakes.  He also delivered the contract documents to UP in the form of plans, specifications, and a construction cost estimate 

08/15-09/21 

Multnomah County, Burnside Bridge Rehabilitation | Multnomah County, OR. Lead Mechanical Engineer. Matt was the mechanical 
engineer of record and responsible for the mechanical design. He designed the span lock rehabilitation and field device mounting for the 
PLC and drive replacement. The Burnside Bridge Rehabilitation project was intended to address repairs and rehabilitation to the double-
leaf Strauss bascule bridge for a 15-year lifespan.  The design work included sorting and filtering down the rehabilitation work to a $35M 
budget to address civil, structural, mechanical, and electrical work needs for the bridge. During the process, Matt performed an analysis to 
determine the appropriate level of seismic treatment for the rehabilitation design. Matt provided contract documents for the bid, including 
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plans, specifications, and construction cost estimates, as part of the design services. He also provided construction support for responses 
to RFI’s and submittal review.   

01/23-On-going 

BATA, 25413 Asset Management TO1 | San Francisco Bay Area, CA. Mechanical QC. Matt reviewed the mechanical portions of the 
Mechanical, Electrical, and Plumbing (MEP) condition assessment reports for the Antioch, Richmond-San Rafael, NB and SB 680 Benecia, 
EB and WB 80 Carquinez, Dumbarton, and San Mateo-Hayward bridges and provided comments on the reports. He reviewed the report 
text for compliance with the scope of work, clarity, and consistent documentation of the conditions observed, including both qualitative and 
quantitative assessments of defects. The comment resolution process and back-check of revisions were collaboratively performed by Matt 
with the original report authors prior to the final submission of the report. 

12/13-06/20 

San Joaquin County, Rehabilitation of the Eight-Mile Bridge Over Honker Cut | San Joaquin County, CA. Lead Mechanical 
Engineer. Matt performed the rope access and mechanical inspection of the swing span and then developed design concepts to balance 
the bridge during construction staging. During design development, Matt was the mechanical engineer of record responsible for developing 
the span balance plan sheet and performing the design calculations for the adjustments. The Eight Mile Road Bridge over Honker Cut is a 
swing span bridge in need of a deck replacement.  HDR’s scope was to perform an inspection of the bridge and develop alternatives for 
the replacement of the deck, while maintaining a certain level of roadway and marine traffic through the bridge. The project proceeded with 
the preferred alternative, and Matt developed contract documents for bid, including plans and specifications.   

01/24-10/24 

BNSF, Bridge 37.0 Mechanical and Electrical Rehabilitation | Everett, WA. Project Manager and Lead Mechanical Engineer. Matt is 
the mechanical engineer of record and is responsible for the mechanical design. He designed the overall mechanical system for the project 
and specifically worked on the mechanical mounting of the limit switches. The project was the electrical controls rehabilitation of the swing 
span over the Snohomish River.  New turning machinery motors, motor drives, a programmable logic controller (PLC), and electrical limit 
switches were provided. The design utilized limited railroad closure windows and staging to install the new equipment and remove the 
existing after commissioning and testing of the new equipment in the operator’s house. The project has currently developed plans, a bid 
sheet, and a project manual to the 30% design milestone. 

02/23-03/24 

BNSF, Bridge 38.3 Mechanical and Electrical Rehabilitation | Marysville, WA. Project Manager and Lead Mechanical Engineer. Matt is 
the mechanical engineer of record and is responsible for the mechanical design. He designed the overall mechanical system for the project 
and specifically worked on the mechanical mounting for the limit switches. The project was the electrical controls and machinery 
rehabilitation of the swing span over the Ebey Slough.  New turning-machinery motors, end-lift motors, motor drives, programmable logic 
controller (PLC), and electrical limit switches were provided.  The design utilized limited railroad closure windows and staging to install the 
new equipment and remove the existing after commissioning and testing of the new equipment in the operator’s house. The project has 
currently developed plans, a bid sheet, and a project manual to the 30% design milestone. 

10/14-05/15 

Port of Hood River, Port of Hood River On-Call Multiple Task Orders | Hood River, OR. Movable Bridge Lead. Matt was in charge of 
reporting, including tabulating and reviewing previous deficiencies, preparing project summaries for potential future projects, and 
developing a projected spending plan for the movable span. He was also the mechanical engineer of record and responsible for the 
mechanical design. He designed replacement span guides for the vertical-lift span as part of emergency repairs following a misoperation.  
Matt also performed a rope-access inspection of the bridge wire ropes and documented problems with the control system interlocks. As a 
follow-up to the inspection, HDR helped plan the future work on the tower-driven vertical lift bridge. Matt authored several reports to 
support budgetary planning for the bridge's future. His recommendations include repairing the bridge's electrical systems at the operator’s 
house and implementing a predictive/preventive maintenance program for the bridge.  
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Firm employed by HDR Engineering, Inc. 
Name Erin O’Malley, PE (SPRAT 3) Years of relevant experience with this employer 15 
Title Senior Bridge Engineer Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization MS / 2010 / Structural Engineering | BS / 2008 / Architectural Engineering 
Active registration number / state / expiration date PE.0043899 / LA / 03-31-2028 
Year registered 2019 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Structural Support / Coordination and oversight of rope access inspection teams 
Training: FHWA-NHI Course No. 130055, Safety Inspection of In-Service Bridges; FHWA-NHI Course No. 130053, Bridge Inspection Refresher Training; 
FHWA-NHI Course No. 130078, Fracture Critical Inspection Techniques for Steel Bridges; NHI Course No. 130078A, Bridge Inspection Techniques for 
Nonredundant Steel Tension Members (NSTM) Refresher; SPRAT Level 3 Rope Access Technician, No. 131089 Expires: 02/02/2027 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  
Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/25-06/25 

LADOTD, Contract 5 for Movable Bridges (6) | Statewide, LA. Bridge Inspection Team Leader. Erin performed rope-access 
inspections of lifting towers on six bridges near Lafayette and Lake Charles. She assembled the rope access inspection team, including a 
rope access site supervisor and the other inspectors. The structural inspections were performed separately from the mechanical and 
electrical inspections, but coordination with operations for boat traffic was still required. Erin wrote or reviewed the tower sections of the 
reports for each of the bridges. 

02/20, 12/20, 04/23 

LADOTD, Statewide In-Depth Complex Bridge Inspections | Statewide, LA. Bridge Inspection/Rope Access Site Supervisor. Erin 
performed rope-access inspections of lifting towers, floor systems, and truss members where other access methods were impractical for 
the Red River and Teche Bayou lift bridges and the Pearl River Swing Truss. As the rope access site supervisor, Erin created the SPRAT-
certified inspectors' work plans and safety plans and rigged the rope access system. She also performed some inspection work when 
additional SPRAT Level 3 staff were on site. The structural inspections were coordinated with the mechanical and electrical inspections 
and accommodated bridge openings as needed for boat traffic. Erin wrote and reviewed the structural sections of the report for each 
bridge. 

11/23, 10/24 

Port of New Orleans, Movable Bridge Inspections On-Call Contract | New Orleans, LA. Bridge Inspection Team Leader. Using rope 
access, Erin led a five-person team to inspect two bascule trusses and their counterweight structures in 2023 and again in 2024. The 
bridges carry Class 1 railroads over the Inner Harbor Navigation Canal, so the work required coordination with a railroad flagger and the 
bridge operator to maintain train and boat traffic. Erin wrote the above-deck structural sections of both reports and reviewed the below-
deck structural, mechanical, and electrical sections. 

10/20–11/20 

Texas Department of Transportation (TxDOT), Movable Bridges Asset Maintenance | Rio Hondo, TX. Bridge Inspection/Rope 
Access Site Supervisor. Erin supervised rope access inspection of the Rio Hondo lift bridge towers above deck that were beyond the 
reach of the bucket truck, including the side faces over water and the majority of the lift-span and approach-span faces. The scope 
included a general inspection to assess the bridge's condition since its 2017 rehabilitation, as well as a detailed inspection of elements 
that may require repairs or maintenance. Erin created the work and safety plans for two SPRAT Level 1 inspectors and rigged the rope 
access system. The structural inspection was performed separately from the mechanical and electrical inspection, but coordination with 
operations for boat traffic was still required. She wrote the tower sections of the report. 

05/12-09/21 
and 

07/24-Ongoing 

TxDOT, Non-Redundant Steel Tension Members (NSTM) (formerly Fracture Critical) and Complex Bridge Inspection Contract | 
Statewide, TX. Bridge Inspection Team Leader. Erin has worked on five full contract cycles since 2012, advancing from Assistant to 
Team Leader to Rope Access Leader for the state. She is currently working on HDR's 6th cycle on this contract. Structure types include 
plate girders, plate caps, tub girders, box caps, floor beams, trusses, railcar bridges, and signature tower and cable structures. Erin 
coordinates each aspect of the inspection, from planning to mobilization to reporting. Additionally, this contract includes load ratings. Erin 
has performed load ratings for small rural structures, steel I-beams, plate girders, trusses, deck trusses, floor beams, and gusset plates. 
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Firm employed by: HDR Engineering, Inc. 
Name Oluronke (Ronke) Osibajo, PE, CFM, ENV SP Years of relevant experience with this employer 9 
Title Texas Gulf Coast Utilities Team Lead Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization ME / 2008 / Civil Engineering 
BS / 2006 / Civil Engineering  

Active registration number / state / expiration date PE.0038103 / LA / 09-30-2026 
Year registered 2013 Discipline Civil 

Contract role(s) / brief description of responsibilities Utility Coordination & Subsurface Utility Engineering / Lead subsurface utility investigations, 
coordination, and conflict resolution to support project design and delivery. 

Ronke brings diverse civil engineering experience and extensive expertise in utility risk management to transportation projects. She has a track record of 
successful collaboration with clients, design teams, and utility owners, emphasizing early mitigation of utility risks to verify successful project delivery. Ronke 
employs proactive utility coordination, multidisciplinary conflict-avoidance strategies, relocation design, and monitoring to mitigate safety, cost, service, and 
schedule risks associated with existing utilities in infrastructure projects. She understands ASCE 38-02 subsurface utility engineering (SUE) Quality Levels (QL) 
D through A, as well as utility coordination best practices.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24 – 03/25 

City of Corpus Christi, Flour Bluff Drive Bond 2022 | Corpus Christi, TX. Utility Task Lead. Ronke worked with the design team and 
utility owners to identify and resolve utility conflicts along the two-mile roadway design project. She prepared QLD SUE plans, conducted 
conflict analysis of existing utilities, collaborated with the design team to implement conflict-avoidance and mitigation strategies during the 
early design phases, identified QL B and A SUE needs, and coordinated relocation design with utility companies.  

06/22 – 03/24 

TxDOT Beaumont, IH 10 Eastex Interchange | Beaumont, TX. Utility Task Lead. Ronke led a team of utility engineers and coordinators 
to identify 1,262 utility conflicts, execute 18 agreements totaling $29M, and coordinate relocation of several miles for the interchange 
reconstruction, which included the addition of main lanes and frontage roads in both directions, bridge upgrades, and sidewalks. With a 
critically constrained ROW, Ronke developed conflict-mitigation solutions, such as sleeper slabs and concrete barriers, to help protect 
certain utilities. She also planned utility assignments and construction sequences to optimize spacing for relocated utilities and to meet 
construction time limits.  

01/21 – 04/22 

MDOT, Interstate 55 Widening from South of Church Road to SR 302 | DeSoto County, MS. Utility Project Manager. Ronke led a 
team of utility technicians, surveyors, and engineers to manage and execute the $700,000 utility engineering contract, which included QL 
D – A SUE, utility conflict mitigation, utility coordination, and utility relocation sequencing/oversight. She provided direct oversight of field 
crews, verifying that appropriate geophysical tools and methodologies were employed, and incrementally conducted quality assurance 
checks on approximately 260,000 linear feet of buried utilities. Ronke provided support for proactive utility conflict avoidance and 
facilitated the relocation of utility conflicts. 

06/20 – 01/21 Ascension, Parish Bluff Road Widening | Statewide, LA. Utility Task Lead. Ronke managed field work for geophysical utility 
investigations, test holes, and utility surveys. She prepared QLB and QLA SUE deliverables per LADOTD standards. 
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Firm employed by HDR Engineering, Inc. 
Name Garland Pennison, PhD, PE Years of relevant experience with this employer 13 
Title Senior Project Engineer | Professional Associate Years of relevant experience with other employer(s) 33 

Degree(s) / Years / Specialization 
PhD / 2020 / Systems Engineering 
MS / 1993 / Environmental & Water Resources Engineering 
BS / 1979 / Civil Engineering 

Active registration number / state / expiration date PE 20931 / LA / 09-30-2026 
Year registered 1983 Discipline Environmental, Civil 

Contract role(s) / brief description of responsibilities Hydraulic Analysis & Design / Lead for bridge hydraulics modeling; bridge scour analysis; coastal 
transition zone modeling; bridge hydraulic reports. 

Garland has 46 years of experience in project planning, engineering, design, and management across diverse civil and coastal infrastructure projects. His 
previous work experience with other employers included numerous LADOTD transportation and bridge hydraulic projects. His diverse experience includes 
transportation, coastal, urban land-use, and infrastructure design and planning projects. He has expertise in hydrodynamic and numerical modeling of complex 
coastal, estuarine, and riverine systems. Garland is a PhD graduate in systems engineering from the University of South Alabama, with research focused on 
coastal transportation systems and the physical damage caused by intensifying coastal hazards, including storm-surge-induced damage to bridge spans. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/19-Ongoing 

LADOTD, Louisiana Watershed Initiative (LWI) Modeling Region 5 | South Central Parishes, LA. Project Manager. Garland led the 
development of hydrologic and hydraulic (H&H) models for the LWI Region 5, covering the Atchafalaya, Bayou Teche, Vermilion, 
Mermentau, and Mermentau Headwaters HUC-8 watersheds. The project involves assessing drainage conditions over 10,000 square 
miles using HEC software and incorporating coastal ADCIRC data as modeled boundary conditions. The watershed models are the most 
advanced to date for this complex coastal region. Task Order 4 developed design storms and consequence models for the entire 16-
parish Region 5 boundaries. Work is ongoing on Task Order 5, cataloging and applying models to proposed improvements.  

01/23-Ongoing 

Lafayette Consolidated Government (LCG), Bridge Hydraulic Studies | Lafayette City Parish, LA. Project Manager. Garland is 
completing FEMA analyses of proposed bridge hydraulics for various LCG projects. This includes evaluating existing and proposed FEMA 
models for no-rise certifications associated with proposed bridge hydraulics, and submitting a letter of map revisions in the event FEMA 
flood insurance maps require revision. This requires an extensive knowledge of drainage systems within the Vermilion and Mermentau 
watersheds. 

06/24-Ongoing 

LCG, Vermilion Watershed Hydraulic Studies | Lafayette City Parish, LA. Project Manager. Garland is completing hydrologic and 
hydraulic analysis of various existing and proposed improvements within the Vermilion and Mermentau watersheds. This includes 
evaluating existing and proposed 2D RAS models for major drainage improvements and/or modifications within the watersheds. This 
requires applying complex H&H models to evaluate impacts on existing and future drainage conditions. 

07/15-02/17 
Bayou Lafourche Freshwater District (BLFWD) Union Pacific Railroad Bridge | Donaldsonville, LA. Project Manager. The project 
consists of replacing existing culvert crossings with a new railroad bridge as part of a fast-track effort to remove flow restrictions and 
increase freshwater supply capacity from the Mississippi River through Bayou Lafourche. Garland completed RAS analysis for alternative 
bridge designs. A five-span bridge was designed by HDR and installed during a 72-hour UPRR-programmed track stoppage window.   

01/15-05/17 
Pennsylvania Department of Transportation, Rapid Bridge Replacement Program | Statewide, PA. H&H Team Lead. Garland led a 
modeling team that provided hydrologic and hydraulic analysis and design support for a fast-track design-build program involving 550+ 
bridge replacements. Models included hydrology, RAS 1-D, scour analysis, and environmental design requirements. 
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Firm employed by HDR Engineering, Inc. 
Name Steven Pierce, PE (SPRAT II) Years of relevant experience with this employer 6 
Title Materials Engineer Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization BS / 2018 / Chemical Engineering and Material Science 
Active registration number / state / expiration date 2026 / CA / 09-30-2026 
Year registered 2022 Discipline Metallurgy 
Contract role(s) / brief description of responsibilities Protective Coatings Specialist / AMPP CP1 Coatings Inspector  
Steven performs direct and indirect corrosion inspections of metallic and concrete transportation, water, and wastewater type structures, including pipelines, 
penstocks, dams, bridges, and lift stations. Some of the field-testing procedures include soil resistivity/corrosivity measurements, structure-to-electrolyte potential 
surveys, concrete chemical testing, and non-destructive thickness testing. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

06/25-06/25 

LADOTD, DOTD Control 5 Movable Bridges (6) | Vermillion, Lafayette, St. Martin, and Calcasieu Parishes, LA. Bridge Coatings 
Inspector. Steven performed coating inspections of lifting towers, lift-span floor systems, and truss members using a MEWP at the West 
Fork and Ellender lift bridges. The coating inspections were coordinated with the structural inspections and accommodated bridge 
openings as needed for boat traffic. Steven wrote and reviewed coating inspection sections of the report for each bridge. 

07/25-09/25 

Port of Hood River (PoHR), PoHR Bridge Repair and Paint | Hood River, OR. Bridge Coating Inspector. Using rope access, Steven 
led a three-person team to inspect the condition of the existing coating of the lifting towers, lift span floor systems, and truss members. He 
tabulated the areas of coating damage and recommended areas for coating repair to extend the bridge's life by an additional 15 years, 
until a new, larger bridge can be constructed. 

07/24-07/24 
Kansas Department of Transportation (KDOT), Intercity Viaduct Rating | Kansas City, KA. Bridge Inspector. Using rope access, 
Steven inspected lower-chord fracture-critical members for coating and corrosion damage. Metal losses due to corrosion were tabulated 
and used to calculate the bridge's structural rating in its current condition, to inform future repair recommendations. 

10/23–05/24 

Silicon Valley Power (SVP), Stony Gorge Penstock and Black Butte Penstock Inspections | Statewide, CA. Coatings Inspector. 
Steven used rope access to inspect the internal sloped portions of three penstocks and performed a hands-on coating inspection. This 
work included visual inspection of the full pipe length, interior condition assessments, and non-destructive evaluation. Steven also 
assisted with preparing and evaluating the safety and rescue plans required to complete the interior inspection. HDR provided the rope 
access means and methods for safe entry and rescue response to complete the work. 

12/24-12/24 

Port of Long Beach (POLB), Pier B ODRS Facilities Program; Crescent Warehouse | Long Beach, CA. Corrosion and Coatings 
Inspector. Steven performed a coating and corrosion inspection of roof truss members at the Crescent Warehouse in preparation for 
building modifications. The condition of the roof trusses was used to determine if the existing load rating would meet the requirements for 
the future building modifications. Rope access and a MEWP were used to reach each portion of the roof truss. The building's tenants 
currently use it to ship and receive large crates from the port. Steven consistently coordinated access around moving forklifts and 
occupants. 

06/24-07/24 
USACE, Pittsburgh District Dams and Locks | Statewide, PA. Structural Engineer. Steven used rope access to inspect the upstream 
and downstream faces, internal structures, and lift-arm mechanisms of the dam radial gates at the New Cumberland and Charleroi 
USACE Lock and Dam sites. Steven wrote and reviewed the dam inspection sections of the report. 
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Firm employed by: HDR Engineering, Inc.  
Name Amber Robinson, PWS Years of relevant experience with this employer 13 
Title Environmental Practice Lead Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization BS / 2012 / Environmental & Sustainable Resources 
BS / 2008 / Business Management 

Active registration number / state / expiration date Professional Wetland Scientist, No. 3286 / US / Exp. 10/22/30 
Year registered 2020 Discipline N/A 
Contract role(s) / brief description of responsibilities Environmental & Permitting Services  
Amber has 13 years of environmental experience with an emphasis on Federal and State permit and agency coordination in support of bridge replacement and 
maintenance projects Technical areas of expertise include: delineation of waters of the U.S., US Corps of Engineers, Section 10 navigable waters and waters of 
the U.S. permit coordination; Section 408 Engineering Review coordination, Parish/City floodplain permit coordination, State coastal use permit coordination, US 
Coast Guard bridge advance approvals and exemptions; NEPA documents, T&E species habitat evaluations; wetland ecology assessments; and compliance 
monitoring. The Federal, State, and local permitting agencies she routinely works with include the USACE, USCG, USFWS, LaDEQ, LDWF, La Department of 
Conservation and Energy, Office of Coastal Management, and Parish and City Floodplain Administrators. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/25 - Ongoing 

Norfolk Southern Railroad, NS MP 5.2 Railway Bridge Maintenance Project | Orleans Parish, LA. Environmental Task Lead. Amber 
led a team of professionals to conduct a wetland delineation and habitat assessment (a threatened and endangered species survey) of 
the project area. She also led the preparation and is currently serving as the applicant agent of the Joint Permit Application to comply with 
Section 404 of the Clean Water Act and the Louisiana Coastal Management Program. She also led the development of the LDWF Natural 
and Scenic Rivers Permit Application. The applications were submitted in March of 2026 and are still under review, with expected 
authorizations in June/July 2026. 

01/23 - Ongoing 

CSX Transportation, LA Railroad Movable Bridge Program | Orleans & St. Tammany Parish, LA. Environmental Task Lead. Amber 
serves as the environmental permitting technical lead for professional permitting services for electrical upgrades, including the 
replacement of submarine cables, for three railroad movable bridges along the CSX NO&M corridor. The bridges crossed Chef Menteur 
Pass, the Rigolets, and Pearl River. Amber led a team of professionals who conducted wetland delineations and habitat assessments (a 
type of threatened and endangered species survey) for each movable-bridge maintenance project. She also led the preparation and 
served as the applicant agent of the Joint Permit Application to comply with Section 10 of the Rivers and Harbors Act and the Louisiana 
Coastal Management Program. Permitting is complete for movable bridge crossings at Chef Menteur and Pearl River. Permitting of the 
Rigolets Movable Bridge crossing is still underway. Amber is also leading monthly compliance monitoring for three projects during 
construction. 

07/23-Ongoing 

CSX Transportation, CSX NO&M Gulf Coast Hardening 20 Mile Project, CSX Transportation | Orleans Parish, LA. Environmental 
Task Lead. Amber serves as the technical lead for professional permitting services for the approximately 20-mile-long roadbed hardening 
project for the CSX railroad near New Orleans, Louisiana. The purpose of roadbed hardening is to address ongoing embankment erosion, 
which is exacerbated during hurricanes. Amber is leading a team of professionals responsible for a wetland delineation and habitat 
assessment (a type of threatened and endangered species survey) of the 20-mile project. She also led the preparation of the Joint Permit 
Application, including a Hydrologic Modification Impact Assessment and Needs and Justifications Analysis. She serves as the applicant 
agent for CSX, assisting with agency coordination, including hosting a pre-application meeting with the State of Louisiana, the USACE 
Vicksburg District, and the New Orleans District. Currently, she is responsible for leading permit compliance during the construction of a 
two-mile segment of the project. 

03/21–Ongoing 

Illinois Central RR, Baton Rouge Subdivision MP 431 Bridge Reconstruction Permitting Project | Norco, LA. Environmental 
Scientist/Project Manager. Amber led the wetland delineation and habitat assessments, including threatened and endangered species 
surveys, for the proposed project area, which will replace a railroad bridge crossing the Bonnet Carre Spillway at Mile Post 431 on the 
Baton Rouge Subdivision. She also led the development and submission of a joint permit application, request for Section 408 review, 
request for USCG advance approval and lighting exemption, and draft Stormwater Pollution Prevention Plan for an 8,000-foot-long 
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railroad bridge replacement project that spans the USACE’s Bonnet Carré Spillway. She led the team that received authorization under 
Section 106 for an unmarked Civil War-era burial ground without the need for a costly excavation investigation. Authorizations were 
accomplished within 11 months of the original joint permit application submittal. The project is currently under construction and is 
expected to be completed by December 2026. Amber and her team are responsible for annual compliance monitoring of the project 
during construction. 

07/16–01/24 

Illinois Central RR, Bonnet Carré Spillway Bridge Replacement Project | La Place, LA. Environmental Scientist/Project Manager. 
Amber conducted the wetland and stream delineation and proposed jurisdictional determination in support of two proposed alternatives to 
replace a railroad bridge that crosses the Bonnet Carre Spillway at Mile Post 891 on the McComb Subdivision, including preparation of a 
Preliminary Wetland Delineation and Proposed Jurisdictional Determination Report. She coordinated with the Louisiana Office of Coastal 
Management to complete the purchase of mitigation bank credits, finalized the Coastal Use Permitting process, prepared baseline and 
impact sections for an environmental assessment led by the USCG and USACE, and coordinated with the USACE Operations Division 
throughout project construction. Amber led compliance monitoring during construction, which was completed in May 2022. Amber worked 
with the Federal and State permitting agencies to close the project out in January 2024 

05/13–Ongoing 

Union Pacific Railroad, Bridge Replacement Program Field and Professional Permitting Services | Various Locations in LA, TX, 
and AR. Environmental Scientist/Project Manager. Amber has conducted wetland and stream delineations and performed permitting 
evaluations for the replacement of more than 60 bridges in Louisiana, Texas, and Arkansas since 2013, in support of Union Pacific 
Railroad's ongoing bridge replacement program. Other project tasks have included vegetation community assessment, habitat mapping, 
hydrologic evaluation, and permit coordination activities for USACE Nationwide and State of Louisiana Coastal Use Permits. Amber 
develops permit application packages and coordinates permitting with State and Federal agencies. Additionally, she is tracking HDR’s 
permitting efforts for Union Pacific Railroad, from site survey through construction, in a web-based permit-tracking system for many bridge 
replacement projects in the south-central and western regions.  
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Firm employed by HDR Engineering, Inc. 
Name Joey Runner, PWS Years of relevant experience with this employer 2 
Title Senior Environmental Scientist Years of relevant experience with other employer(s) 18 
Degree(s) / Years / Specialization BS / 2003 / Biology 
Active registration number / state / expiration date No. 2855 / LA / 07-31-2027 
Year registered 2017 Discipline Professional Wetland Scientist 

Contract role(s) / brief description of responsibilities Environmental & Permitting Services / Wetland delineation and threatened and endangered 
species surveys  

Joey manages fieldwork and regulatory permitting while coordinating with clients, stakeholders, and agencies like USACE. He specializes in wetland 
delineations and endangered species surveys. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/24–06/24 

Entergy, Vermillion River Crossing | Abbeville, LA. Project Manager and Lead Field Biologist. Joey provided the wetland delineation 
assessment, threatened and endangered species survey, USACE section 404 and section 10 Permitting, and soil sampling for this 
project. He provided field data collection, evaluated wetland boundaries, identified potential impacts on protected species, and confirmed 
compliance with local and federal environmental regulations. 

08/23–08/24 
Jefferson Davis Electric, 230 KV Transmission Line | Calcasieu and Cameron Parishes, LA. Field Manager and Lead Biologist. Joey 
prepared the wetland delineation assessment and threatened and endangered species surveys. He provided field data collection, 
evaluated wetland boundaries, and identified potential impacts to protected species. 

06/23–08/24 

Entergy, Champagne Substation Transmission Line | Champagne, LA. Project Manager and Lead Field Biologist. Joey prepared the 
wetland delineation assessment, threatened and endangered species surveys, and USACE permitting for this transmission line project 
crossing Courtableau Bayou. He provided field data collection, evaluated wetland boundaries, identified potential impacts to protected 
species, and confirmed that the project complied with local and federal environmental regulations. 

01/22–08/24 

Entergy, Magnolia Substation and Transmission Line | Plaquemine, LA. Project Manager and Lead Field Biologist. Joey prepared 
the wetland delineation assessment, threatened and endangered species surveys, regulatory permitting, stormwater pollution prevention 
plan (SWPPP), and inspections and soil sampling. He provided field data collection, evaluated wetland boundaries, identified potential 
impacts on protected species, and confirmed that the project complied with local and federal environmental regulations. 

08/22-08/24 
Targa, Proposed Well Pad, Roads, Pipelines, and Structures LPG Storage No. 013 Well | Hackberry, LA. Project Manager and Lead 
Field Biologist. Joey performed the wetland delineation assessment and threatened and endangered species surveys. He also led the 
LDNR, Coastal Use permitting. 

04/19–11/19 
Sempra, Louisiana Connector Extension Pipeline | Leblanc, LA to Delhi, LA. Field Manager and Lead Biologist. For this 180-mile 
pipeline project, Joey conducted the wetland delineation assessment and threatened and endangered species surveys. He provided field 
data collection, evaluated wetland boundaries, and identified potential impacts on protected species. 

01/21–04/25 
Lafayette Consolidated Government, Drainage Initiative | Lafayette Parish, LA. Field Manager and Lead Biologist. Joey prepared the 
wetland delineation assessment and the threatened and endangered species surveys for this project. He provided field data collection, 
evaluated wetland boundaries, and identified potential impacts to protected species. 

09/25-02/26 
Entergy, Transmission Line Relocation for Bike Path | Jefferson and Orleans Parishes, LA. Project Manager and Lead Field 
Biologist. Joey completed the wetland delineation assessment, the threatened and endangered species surveys, and the parish, state, 
and federal permitting.  

03/26- Ongoing 
Union Pacific, Bridge Program | TX and LA. Lead Field Biologist. Joey conducted field data collection, evaluated wetland boundaries, 
and identified potential impacts on protected species, verifying that the project complies with local and federal environmental regulations. 
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Firm employed by  HDR Engineering, Inc. 
Name Edwin Rydell, PE Years of relevant experience with this employer 27 
Title Senior Project Manager Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization BS / 1986 / Civil Engineering, 
Active registration number / state / expiration date PE.0047343 / Louisiana / Exp. 03-31-2027 
Year registered 2022 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Roadway & Traffic Control / Implement traffic control plans to verify safe/efficient traffic flow on 
roadways  

Edwin has extensive experience in transportation engineering, including roadway design, and served for seven years as a Texas Department of Transportation 
Design Engineer. He is familiar with multiple aspects of roadway design, including horizontal and vertical alignments, traffic control, utility coordination, signing 
and pavement markings, and specifications. He is proficient in Geopak, Microstation, and OpenRoads. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the time specified in the applicable MPR(s). 

11/22–03/23 

LADOTD, Bridge Preservation IDIQ – LA 577 at I-20 Repair PS&E | Waverly, LA. Roadway Engineer of Record and Traffic Control 
Plan Lead. Edwin developed the roadway design and TCP plans for both phases of this emergency site inspection to assess the condition 
of a bridge struck by a truck. HDR completed the Phase 1 design, consisting of a PS&E to open a single traffic lane. After the emergency 
Phase 1 Design was complete, HDR prepared Phase 2 PS&E to complete the design for a replacement span. 

02/18-12/19 

TxDOT Wichita Falls, US 287 NB Little Wichita River Bridge Replacement | Clay County, TX. Roadway Task Lead. The project 
consisted of the phased replacement of two on-system bridges on US 287. Bridge 1 is over the East Fork of the Little Wichita River, 
replacing a five-span bridge with a phased three-span bridge, and Bridge 2 is over the East Fork of the Little Wichita River. Edwin 
established the horizontal and vertical alignments for the bridge replacement project and designed the roadway to tie the existing road to 
the proposed bridge. He also managed the development of the traffic control plan to complete the bridge in phases, allowing one lane of 
traffic throughout construction. 

11/22-12/23 

Port of Corpus Christi Authority, Kay Bailey Hutchison Road | Corpus Christi, TX. Roadway/TCP Lead. HDR prepared the design for 
the Kay Bailey Hutchison Road reconstruction, which led to industrial facilities associated with the Port of Corpus Christi Authority. The 
existing asphalt roadway will be removed and replaced with a concrete roadway, along with drainage improvements. Edwin prepared the 
traffic control plan to place a two-course surface treatment on the adjacent Heavy Haul Road, allowing it to be used for traffic control 
during construction. Edwin created the project's complete roadway design and verified that disciplines were working together. Edwin also 
designed a temporary road adjacent to Kay Bailey to provide industrial traffic with continuous access to the facility during construction. 

06/25 - Ongoing 

LADOTD, Bridge Preservation IDIQ – LA 301 over Priest Canal | Jefferson Parish, LA. Roadway Engineer of Record/TCP Plan Lead. 
Edwin developed the roadway design for the replacement of the bridge over Priest Canal.  After reviewing the existing bridge structure and 
noting the low traffic in the area, it was determined to close the bridge for replacement.  With no other access for residents beyond the 
bridge, Edwin developed an alignment and design for a one-lane diversion road with traffic signals to maintain their access.  

07/15 – 03/17 Harris County, Louetta Road Design | Harris County, TX. Project Manager. Edwin managed the design of a four-lane boulevard 
section. He completed roadway, drainage, detention, and striping design. He also assisted with the project's construction administration.  

07/22-11/24 

Harris County Engineering Department, Market Street Design | Baytown, TX. Project Manager. Edwin prepared the final design for 
Market Street from Bayway Drive to West Sterling. He completed the design of a one-lane roadway in each direction, four roundabouts at 
existing signalized intersections, a 12-foot shared-use path, and a five-foot sidewalk. After coordinating with each entity, Edwin also added 
parking lanes at the high school and a city park.   

02/18-07/20 
TxDOT Yoakum, IH 10 West of San Bernard River to East of Crooked Branch | Sealy, TX. TCP Task Lead. Edwin designed the traffic 
control plans for a four-phase project that included a complete freeway reconstruction from four to six lanes and reconstruction of the 
frontage road. The TCP maintained the existing number of lanes throughout construction. 

05/17-10/20 
Brazoria County, SH 288 Managed Lanes General Engineering Consultant | Brazoria County, TX. TCP Task Lead. HDR was the 
GEC for the construction of the SH 288 Managed Lanes. Edwin set up the general phasing layout for the entire project. He led team 
coordination meetings with various designers to establish a seamless TCP across the sections for a complete TCP for construction. 
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07/21–03/23 LADOTD, Statewide Complex In-Depth Bridge Inspections – Task Order 4 | Statewide, LA. Traffic Control Lead. Edwin designed 
traffic control plans for this project, including inspections of three steel swing-span bridges in Livingston and Tangipahoa Parishes. 
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Firm employed by HDR Engineering, Inc. 
Name Venkata Sathiraju, PE Years of relevant experience with this employer 2 
Title Bridge Engineer Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization MS / 2019 / Structural Engineering | Bachelor of Technology / 2016 / Civil Engineering 
Active registration number / state / expiration date PE 0048436 / LA / 03-31-2028 
Year registered 2023 Discipline Civil  
Contract role(s) / brief description of responsibilities Structural Support / Evaluate the condition of bridges and determine load-bearing capacity to verify 

safety and compliance with engineering standards  
Venkata has over seven years of experience in bridge design, inspection, and load rating. He completed his master’s degree with a thesis focused on bridge 
design and the handling of prestressed I-beams. He has worked on bridge projects for various public clients, including LADOTD, TxDOT, TDOT, FDEP, INDOT, 
and various cities and counties in Indiana.   
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the time specified in the applicable MPR(s). 

04/25-Ongoing 

LADOTD, Contract 5 for Movable Bridges (6) | Statewide LA. Bridge Designer. Venkata served as the site coordinator and worked with 
district bridge engineers to conduct in-depth inspections of the six vertical-lift bridges. He was part of the structural inspection team and 
worked on the submission of six in-depth reports. He is currently performing load ratings for the main span of the six movable bridges 
using AASHTOWare and other internally developed spreadsheets. 

01/25-Ongoing 

Port of New Orleans (PONO), Independent Structural Design Review (ISDR), ESB Highway Bridge | St. Bernard Parish, LA. Bridge 
Designer. HDR provided ISDR for the ESB Highway Bridge design. Venkata conducted independent calculations to verify the bridge 
geometry, prestressed girder, and substructure designs based on the 60% and 95% plans, and participated in the comment-resolution 
meeting with the designers. He also developed a draft review report and a comment-resolution matrix, which were used to address 
potential conflicts noted in the original design.  

02/25-Ongoing 
CSX, Rigolets Project | Rigolets, LA. Bridge Designer. Venkata performed structural repairs and upgrades to the swing-span bridge at 
Rigolets, LA. The upgrades included extending the access platforms around the piers, adding stairs to them, and installing a new over-
track platform. Venkata has also helped develop plan sheets for 60% and 90% submissions.  

10/24-12/24 
PONO, Movable Bridge Inspection On-call Contract | New Orleans, LA. Bridge Inspector. Venkata assisted with the structural portion 
of the inspection for Seabrook and Almonaster Bridges over the Inner Harbor Navigational Canal. He also provided a 30-day memo with 
preliminary findings, along with draft inspection reports for both bridges.  

8/24-Ongoing 

TxDOT Houston, Seawolf Parkway at Pelican Island Channel Bridge Replacement | Galveston, TX. Bridge Designer. The proposed 
project will replace the existing lift bridge with a new fixed bridge. Venkata designed prestressed girders and abutments for the project at 
60% phase. Using PGSuper software, Venkata analyzed and designed Tx40 and Tx70 girders for two representative span units. For the 
abutment design, he used CAP18 software and internally developed spreadsheets to complete the analysis and design. 

06/24-11/24 

LADOTD, Bridge Preservation 2022 Contract, Bridge Optimization Study | Statewide, LA. Bridge Engineer. HDR provided design 
aids that will be used by the bridge design engineers to determine a preliminary optimal layout through analysis incorporating variables 
such as bridge super- and substructure types, girder spacing, girder concrete strength, span length, super- and substructure material 
costs, and project size/location. Venkata reviewed the analysis in this optimization tool and developed a unit price estimate tool for the 
items used in the analysis, using cost-estimating tools available on the LADOTD website.  

04/23-06/24 
LADOTD, Statewide Complex Bridge Inspection Project | Statewide, LA. NHI Certified Bridge Inspector. Venkata assisted with 
inspections and completed bridge inspection reports. The inspected bridges include the Old US 51 bridge over Pass Manchac near Akers, 
and the US 11 bridge over Norfolk Southern railroad in Slidell. 

04/23-06/24 

Tennessee Department of Transportation, Complex and Standard Bridge Load Rating | Statewide, TN. Bridge Inspector. Venkata 
rated approximately 10 bridges. Bridges included SR 311 over Candies Creek in Candies Creek, I-65 over SR 273 in Giles County, and I-81 
over Pitt Rd in Greene County. AASHTOWare BrR software was used to perform load ratings. Bridge types included reinforced-concrete slab 
bridges, T-beam bridges, prestressed-concrete I-beam bridges, and prestressed-concrete box-beam bridges. 
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08/23–01/24 

Florida Department of Environmental Protection, Lover’s Key State Park Rehabilitation | Fort Myers, FL. Bridge Inspector. 
Rehabilitation of various parts of the Lover’s Key State Park is underway after the destruction caused by Hurricane Ian. The project scope 
included load rating checks on the Tram bridge connecting parts of the park to the beach. Venkata performed load rating checks on the tram 
bridge in accordance with the FDOT Bridge Load Rating Manual. It is a 725-foot-long bridge with identical 25-foot spans supported by 
prestressed concrete box beams. 

12/22-03/23 

LADOTD, H.014465 - Rehabilitation of Vertical Lift Bridge | Perry, LA. Bridge Inspector. LADOTD proposed to rehabilitate the Perry 
vertical lift bridge over the Vermilion River on State Hwy 82 by replacing the existing superstructure on approach spans and lift span and 
making necessary adjustments to towers. The 383-ft, 11-span bridge consists of 10 approach spans, a 30-ft span, and 1 lift span. Venkata 
has designed the approach-span steel beams and reviewed the design and load rating of the vertical lift span for the 60% submission.  

11/22-12/22 

PONO, Inner Harbor Navigational Canal, Seabrook Bridge Load Rating | New Orleans, LA. Bridge Inspector. The Seabrook Railroad 
Bridge consists of the east and west approach spans, a tower span, and a bascule span for navigational access. Venkata assisted with 
checking the load rating calculations for the east and west approach spans to the Seabrook Railroad Bridge. Approach spans are 
approximately 30 feet long with timber deck ties on steel rolled beams. Load rating checks followed the Manual for Railway Engineering 
(MRE) guidelines, as set by AREMA, and were performed using internally developed spreadsheets. 

05/20-09/21 

Miami County, Wayne Street Bridge 501 Rehabilitation | Miami County, IN. Bridge Designer. The project included a complete 
superstructure replacement with pedestrian improvements on the Wayne 501 bridge. Venkata designed the deck and plate girders for the 
superstructure. Plate girder design was performed using Merlin-Dash software. Venkata also conducted design checks, including splice 
design, top-of-splice elevation calculations, bearing pad selection, bearing stiffener and weld design, and camber calculations.  

03/21-05/22 

INDOT, North Split Project | Indianapolis, IN. Bridge Designer.  The project involved reconstruction design for multiple bridges at the 
I-65/I-70 split near downtown Indianapolis. Venkata designed superstructure and substructure elements for bridges on New York, East Ohio, 
East Michigan, and St. Clair Streets using LEAP Bridge Concrete/RC Pier, with prestressed I-beam superstructures, integral/semi-integral 
end bents, and multi-column pile-supported piers. He also designed a widening at the intersection of N. Alabama and N. Delaware Streets on 
the west leg, including a complex flared geometry with added steel girders. Design and rating were performed using Merlin Dash, 
AASHTOWare BrR, and RC Pier. 

07/20-08/22 

Vigo County, New Bridge over Railroad Crossing | Terre Haute, IN. Bridge Designer. There are existing at-grade railroad crossings at 8th 
Avenue and North 13th Avenue. The project scope is the replacement of these at-grade crossings with a bridge with two roundabouts to 
access 8th Avenue and North 13th Avenue. Venkata designed the bridge superstructure and substructure. Prestressed concrete girders were 
used for the superstructure. Bridge cross-section geometry was flared to accommodate the sight distance restrictions from the bridge to the 
roundabout. LEAP Bridge concrete and RC Pier software were used during the design phase.  

08/19-06/20 
INDOT, I-69 Finish Line Project | Johnson County, IN. Bridge Designer. Six bridges were designed and constructed at the SR 37/SR 144 
interchange using prestressed girders and integral end bents. Venkata designed the girders, deck, and substructure units, utilizing LEAP 
Bridge Concrete/RC Pier software. 

06/19-09/22 
INDOT, Countywide Bridge Load Rating Inspections | Statewide, IN. Bridge Inspector. Venkata helped perform load ratings for newer 
bridges and updated ratings for previously rated bridges that warranted a load rating following inspections. AASHTOWare BrR and 
internally developed Excel spreadsheets were used for load rating calculations. 

06/19-09/22 

INDOT, Countywide Bridge Inspections | Statewide, IN. NHI Certified Bridge Inspector. Venkata was part of countywide bridge 
inspections of small to medium-sized bridges for Wells, Jackson, Martin, and Crawford Counties. The bridge types inspected included 
prestressed I-beam, prestressed box-beam, steel girder, and timber bridges. Venkata started as a team member on over 150 bridge 
inspections, and he became a team leader. 
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Firm employed by HDR Engineering, Inc. 
Name Christopher Senesi Years of relevant experience with this employer 4 
Title Transportation Asset Management Advisory Lead Years of relevant experience with other employer(s) 13 
Degree(s) / Years / Specialization MS / 2012 / Civil Engineering | BS / 2010 / Civil Engineering  
Active registration number / state / expiration date Institute of Asset Management (IAM) Certificate 
Year registered 2024 Discipline Asset Management 

Contract role(s) / brief description of responsibilities 
Asset Management Planning Lead / Develop the asset management plan and integrate it into 
project development; guide the use of inspection data, condition assessments, and lifecycle 
considerations to define, prioritize, and advance preservation and rehabilitation projects. 

Chris is a trusted infrastructure advisor and consultant, with an emphasis on asset and risk management. He specializes in providing business improvement 
consulting services for infrastructure projects in the US and internationally. Chris’s comprehensive experience includes work in the highway, transit, utilities, 
public works, and aviation sectors, where he has helped agencies implement both enterprise and project-level asset and risk management programs. He has 
led and supported maturity assessments, improvement programs, strategic planning, procedural development, business process modeling, and digital asset 
management. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/25-Ongoing 

Michigan DOT, Bridge Asset Management Plan, Deterioration Modeling, and Alignment with I-94 Modernization Project | Detroit, 
MI. Deputy Project Manager. This project is to develop an asset management plan for 44 bridges along the I-94 corridor, supported by 
field scoping inspections and desktop file reviews. Chris’ work combines condition assessments and predictive deterioration modeling, 
leveraging both FHWA-based and artificial intelligence-based tools, to support project phasing and decision-making and help identify 
appropriate rehabilitation and maintenance work prior to the replacement of each bridge. 

01/24-01/25 

Bay Area Toll Authority (BATA), Life Cycle and Bridge Deterioration Models | San Francisco, CA. QC Lead. The project consisted 
of life cycle cost analysis and bridge deterioration modeling for key Bay Area bridges, including the San Francisco-Oakland Bay Bridge. 
He reviewed the project approach and final deliverables to verify consistency, clarity, and alignment with project goals. The effort focused 
on enhancing bridge asset management by advancing life-cycle planning, evaluating maintenance strategies, and conducting specialized 
studies, including structural steel painting assessments, fatigue analyses, and mechanical system evaluations. The project also 
developed element-level deterioration models using a Markov chain approach to forecast bridge conditions and support data-driven 
decision-making. HDR worked closely with BATA and Caltrans to organize asset data, conduct independent cost and risk analyses, and 
support briefings to BATA leadership. Additional support for the Yerba Buena Island Tunnel and Antioch Bridge addressed region-specific 
needs and contributed to a broader bridge management strategy. 

03/25-Ongoing 

TxDOT, Transportation Asset Management Plan Development and Life Cycle Planning | Austin, TX. Risk Management Task Lead 
Chris is currently supporting the update, refinement, and development of the agency’s transportation asset management plan (2026 
update) to confirm it continues to meet federal requirements. Chris is leading the risk management task and coordinating HDR’s role in 
delivering the plan, supporting the inclusion of both bridges and pavement. This effort supports compliance while enhancing the agency's 
long-term sustainability and decision-making. The update includes refining life cycle planning, integrating resilience considerations, and 
strengthening performance evaluations to improve asset reliability and optimize funding strategies 

10/24-06/25 

Connecticut DOT, Strategic and Capital Program Process Improvements and Roadmap | Hartford, CT. Capital Plan Roadmap 
Technical Advisor. Chris assisted Connecticut DOT in identifying improvements and developing a roadmap for the agency’s capital 
program. He documented the current state of the capital planning and programming processes, including interviewing key stakeholders, 
reviewing existing and planned documents, incorporating state-of-good-repair data for assets, and conducting process mapping 
workshops. He also defined the future state by identifying opportunities for improvement, benchmarking against other agencies, and 
incorporating lessons learned. The work will culminate in an actionable improvement program roadmap for the agency’s capital program. 

12/22–10/23 
New York Metropolitan Transportation Authority (NY MTA), 20-Year Needs Assessment Development | New York, NY. Technical 
Assessment Lead. Chris worked with the New York Metropolitan Transportation Authority (NY MTA) to develop its 20-Year Needs 
Assessment Plan, which identified and articulated the infrastructure needs across the entire agency, including its operating agencies and 
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vast array of assets valued at $1.5 trillion. This included identifying major infrastructure replacements, rehabilitations, and renewals across 
asset types, including but not limited to rolling stock, bridges, tunnels, facilities, power, signals, and communications. Chris helped the 
agency compile its asset inventory, condition, and needs data, which then served as input for their 20-year needs plan. The plan serves 
as an overarching guide for the agency’s ongoing five-year capital plans, identifying specific activities for asset repair, rehabilitation, and 
replacement. As part of the project, Chris also supported the NY MTA in examining the existing state of good repair (SGR) and asset 
information for over 100 asset classes and types to understand inventory attributes and condition data. This included existing project 
prioritization for maintaining SGR across asset types. The approach encompassed the integration of various data sources, such as 
customer input, regional trend analyses, and established inspection protocols. This provided a refined understanding of the system state 
and customer priorities, including reliability, safety, and performance. The project team also helped develop cohesive and persuasive 
materials to support the production of the 20-Year Needs Assessment, public outreach materials, and supporting analytics. 

09/22-11/23 

Hennepin County, Retaining Wall Asset Management Plan | Hennepin County, MI. Technical Advisor. Chris assisted Hennepin 
County in developing a long-term asset management plan for their retaining walls, tailored to the county's unique infrastructure needs and 
challenges. Working closely with county stakeholders, Chris and the HDR team helped the agency better understand the inventory and 
condition of its retaining wall assets to support ongoing investments, improve public safety, and optimize capital budgets. This consisted 
of defining asset objectives, performance measures, lifecycle activities, a financial plan, and next steps for implementation. The asset 
management program was documented in an asset management plan (AMP). Chris facilitated workshops and discussions to establish 
the AMP's vision, incorporating stakeholder input across asset inventory, condition assessment, lifecycle management, risk mitigation, 
and financial planning. Through the development of the AMP, Hennepin County established clear objectives, performance metrics, and 
risk assessment protocols to verify the long-term resiliency and functionality of the County’s 1,292 retaining walls. This dynamic 
framework not only addresses immediate needs but also provides a roadmap for continuous improvement and adaptation, aligning with 
Hennepin County's strategic goals and priorities. 

09/23-01/24 

City of Aurora, Strategic Asset Management and Inventory Support | Aurora, CO. Project Manager. Chris supported the City of 
Aurora in updating the Public Works Department’s Asset Management Policy and developing a Strategic Asset Management Plan 
(SAMP). The project focused on standardizing asset management processes and aligning those processes with industry standards, 
particularly the American Public Works Association (APWA) guidance on asset management systems. Chris worked closely with City 
leadership and subject matter experts through meetings, workshops, and strategy sessions to verify alignment with organizational goals. 
As part of the project, Chris supported the development of the SAMP, including setting measurable asset management objectives, 
implementing risk-based strategies to mitigate potential threats to asset performance, establishing life-cycle guidance to optimize 
maintenance and replacement activities, and aligning financial resources with asset management priorities to promote sustainable 
investment. Chris then supported updates to the Public Works Department’s asset inventory framework, aligned with the roadmap 
outlined in the SAMP. This effort included refining asset inventories, clarifying ownership and maintenance responsibilities, and 
establishing a comprehensive data framework. He led activities to validate and enhance data, define asset hierarchies and attributes, and 
conduct a gap analysis. The project provided a foundation for improved data management and future enterprise asset management 
implementation 

12/21-04/22 

Colorado DOT, Asset Management Plan Refinements and Implementation | Denver, CO. Deputy Project Manager. Chris supported 
Colorado DOT in updating, refining, and developing content for the agency’s risk-based Transportation Asset Management Plan (TAMP), 
and verified that the plan continues to meet federal requirements. The project scope also included assisting Colorado DOT in advancing 
its overall asset management program. This involved defining key asset performance measures and setting targets, enhancing TAMP 
communication, integrating risk and resilience strategies, and conducting industry benchmarking to identify best practices. Chris worked 
closely with DOT officials and stakeholders to confirm that the program's goals were met, providing expertise and recommendations that 
contributed to its success.  
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Firm employed by HDR Engineering, Inc. 
Name Andrea Sherman, AICP Years of relevant experience with this employer 3 
Title Senior Transit Planner Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization MA / 2019 / City and Regional Planning (Transportation)  
BA / 2014 / Psychology 

Active registration number / state / expiration date American Institute of Certified Planners, No. 32751 / US  
Institute of Asset Management Certificate, No. 614119 / US 

Year registered 2020 Discipline Transit Planning / Transportation Asset Management 

Contract role(s) / brief description of responsibilities Transit Planner / Transportation Asset Management Specialist / Supports asset management 
planning through data analysis, deterioration modeling, and life-cycle planning 

Andrea’s experience includes data analysis, asset management planning, stakeholder engagement, public outreach, transit service planning, corridor studies, 
land-use analysis, and the development of strategic transportation recommendations. Andrea applies geospatial analysis, demographic evaluation, travel 
behavior analysis, and asset-management principles to help agencies develop investment priorities, improve system performance, and support long-range 
transportation decision-making. She is an AICP-certified planner and holds an Institute of Asset Management Certificate. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/24–04/26 

Amtrak, Enterprise Asset Management Support | Philadelphia, PA. Transportation Asset Management Planner. Andrea supported the 
development of a comprehensive asset management plan for Amtrak infrastructure assets. Responsibilities included asset inventory 
analysis, data evaluation, planning support, and development of asset management documentation to support lifecycle planning and 
infrastructure investment decision-making. 

01/24–09/24 

Nashville Metropolitan Transit Authority (WeGo), "Choose How You Move" Transportation Improvement Plan | Nashville, TN. 
Transit Planner. Andrea supported the development of a transportation improvement plan integrating solutions from previous 
transportation studies. Responsibilities included stakeholder engagement, transportation analysis, documentation support, and 
development of multimodal mobility recommendations for a growing metropolitan area. 

11/22–01/24 
Delaware Transit Corporation (DTC), Bus Operations Analysis | Dover, DE. Transit Planner. Andrea supported the redesign of DTC's 
bus network by analyzing existing service, customer needs, and operational performance. She contributed to recommendations intended 
to improve service effectiveness, customer accessibility, and system efficiency. 

05/25–07/26 
City of Huntsville, University-Medical BRT Transit-Oriented Development Study | Huntsville, AL. Transit and Land Use Planner. 
Andrea supported transit-oriented development planning along Huntsville's Bus Rapid Transit corridor, including public engagement, 
development of multimodal planning concepts, bicycle and pedestrian mobility recommendations, and corridor growth strategies. 

01/25–07/26 
Southwest Ohio Regional Transit Authority (SORTA), Hamilton Avenue BRT | Cincinnati, OH. Transit Planner. Andrea supported 
planning and evaluation activities for a proposed Bus Rapid Transit corridor, assisting with corridor assessment, transit planning analysis, 
and multimodal transportation recommendations. 

06/25–03/26 
Government of the District of Columbia, Downtown Comprehensive Transportation Plan | Washington, DC. Transportation 
Planner. Andrea contributed to development of a modal priority plan for Downtown Washington, DC, supporting multimodal transportation 
analysis and implementation planning for future mobility improvements. 

02/23–08/24 
USACE Baltimore District, Defense Counterintelligence and Security Agency Global Master Plan | Fort Meade, MD. Planner. 
Andrea supported development of a planning framework to guide future investment, sustainment, and infrastructure management 
decisions. Her work included planning analysis, data evaluation, and preparation of strategic planning recommendations. 

12/22–11/23 
MTA Construction & Development, 20-Year Needs Assessment | New York, NY. Transportation Planner. Andrea supported 
development of planning materials, outreach content, and analytical documentation for the agency's long-range capital needs assessment 
process, helping communicate infrastructure investment requirements and future transportation priorities. 
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Firm employed by HDR Engineering, Inc. 
Name Wendy Townsend, PMP Years of relevant experience with this employer 1 
Title Asset Inventory & Assessments/Inspections Manager Years of relevant experience with other employer(s) 24 
Degree(s) / Years / Specialization BA / 1992 / Art History 
Active registration number / state / expiration date N/A 
Year registered 2011 Discipline Project Management Professional (PMP) 
Contract role(s) / brief description of responsibilities Asset Management Systems Integration / Asset Inventory & Condition Assessments 
Wendy has more than 25 years of experience delivering asset management solutions for public sector and transportation clients. Her expertise includes asset 
inventories, facility and infrastructure condition assessments, Enterprise Asset Management (EAM) system implementation, quality assurance/quality control, 
maintenance management, condition-based maintenance, business process improvement, data analysis, and asset lifecycle management. Wendy has 
successfully led condition assessment programs, BUILDER implementations, and EAM deployments supporting transportation agencies, federal facilities, and 
critical infrastructure owners. She oversees quality control of assessment data, verifies compliance with agency standards, develops inspection guidance, and 
supports long-term asset management strategies 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

02/25–Present 
Massachusetts Bay Transportation Authority (MBTA), Facility Condition Assessments | Boston, MA. QA/QC Lead. Wendy 
conducts quality assurance reviews of facility condition assessment data, verifies inventory and condition information against MBTA 
standards, and develops guidance for field assessors engaged in data collection. 

09/24–Present 

US Navy, Southwest and Hawaii Structures Baseline Assessment | Various Locations, United States and Hawaii. Project 
Manager. Wendy manages the collection of inventory and condition assessment data supporting the Navy’s Condition-Based 
Maintenance (CBM) program. The project includes structural asset assessments and validation of sustainment, restoration, and 
modernization requirements for facility assets. 

09/24–04/25 
New York MTA Metro North Railroad, Highbridge Yard Facility Condition Assessment and BUILDER Pilot | New York, NY. Project 
Manager. Wendy managed the collection of facility inventory and condition assessment data, coordinated onsite visual inspections, and 
oversaw the implementation of BUILDER asset management software. 

09/19–03/22 

New York MTA Metro North Railroad, EAM Foundations (HxGN EAM) | New York, NY. Project Manager. Wendy led the 
implementation of the HxGN Enterprise Asset Management platform for Maintenance of Way operations. Responsibilities included 
oversight of business analysts, data migration teams, system configuration, asset hierarchy development, asset classification, business 
process harmonization, and data transformation. 

03/22–09/23 
DXC Technology North America, Enterprise Asset Management Practice | United States. Practice Lead. Wendy directed enterprise 
asset management consulting services, evaluated EAM technologies and vendor partnerships, guided business development efforts, and 
developed technical and functional consulting staff. 

2020–2022 
New York MTA Long Island Rail Road (LIRR), EAM Foundations (HxGN EAM) | New York, NY. Project Manager. Wendy managed 
the implementation of HxGN EAM for Maintenance of Way operations, supporting asset management processes, FRA inspection 
workflows, data migration activities, and agile project delivery. 

2020–2022 
San Francisco Municipal Transportation Agency (SFMTA), EAM Implementation (HxGN EAM) | San Francisco, CA. Project 
Manager. Wendy led implementation efforts for enterprise asset management technologies, including asset hierarchy development, 
inventory migration, work management processes, and integration with agency business systems.  

2018–2020 

Federal Emergency Management Agency (FEMA), Analysis, Planning and Management Systems Project | United States. Project 
Manager. Wendy led facility condition assessments, space utilization assessments, asset management planning, and economic analysis 
efforts. She oversaw inventory collection and condition assessment activities using BUILDER software to support infrastructure 
investment planning. 

2016–2018 
Defense Logistics Agency (DLA), Supply Center Richmond Preventive Maintenance Audit | Richmond, VA. Maintenance Analyst. 
Wendy evaluated maintenance operations and preventive maintenance programs, assessed compliance with maintenance procedures, 
and developed recommendations to improve management of mechanical, electrical, and structural assets. 
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Firm employed by HDR Engineering, Inc. 
Name Mitchell Wisniewski, PE Years of relevant experience with this employer 14 
Title Sr. Electrical Engineer Years of relevant experience with other employer(s) 23 

Degree(s) / Years / Specialization BS / 1988 / Applied Science and Technology 
Certificate / 1981 / Electrical Technology 

Active registration number / state / expiration date 087778 / NY / 11-30-2027 
Year registered 2010 Discipline Electrical 

Contract role(s) / brief description of responsibilities QA/QC Electrical / Oversee electrical quality control, conduct inspections, verify compliance with 
standards, and document findings on bridge preservation projects. 

Mitchell has over 30 years of electrical engineering experience, largely focused on electrical power and control systems for heavy movable structures in marine 
and industrial environments, associated electromechanical systems, and related support technology. His recent project focus includes supporting design-build 
projects, providing electrical systems for fixed bridges. He has performed inspection, review, and/or design work for more than 100 movable highway and 
railroad bridges. He is involved in each project phase, including inspection, planning, design, and construction. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/24–Ongoing 

FHWA, Fundamental Research Support Services for the FHWA Office of Bridge Technology | Washington, DC. Principal 
Investigator. Mitch serves as a Principal Investigator for FHWA Contract No. 693JJ324C000007, “Safety Inspection and Evaluation of 
Functional Systems for Highway Tunnels and Movable Bridges”. He provides guidance to owners, structural engineers, and inspectors on 
the basics of movable-bridge electrical systems, interviews movable-bridge owners, recommends inspection scope/interval for movable-
bridge electrical elements, and develops inspection and coding methods for movable bridges that conform to the NBIS. The overall scope 
of this research project involves developing guidance and training documents for safety inspection and evaluation of functional systems 
for highway tunnels and movable bridges.  

07/24–01/25 
NJDOT, Route 88 Bridge over the Point Pleasant Canal | Point Pleasant, NJ. Detail Checker / QC Reviewer. Mitch performed a 
detailed check and quality review of the electrical design for replacing submarine cables with aerial cables for movable bridge operation. 
The design included termination schedules, riser cabinet details, a cable-and-conduit block diagram, and machinery room layouts. 

11/22 and 11/24 

NJDOT, Elevator Replacement, Route 1 and 9 Bridges over the Passaic and Hackensack Rivers | Newark, South Kearny, and 
Jersey City, NJ. QC Reviewer. Mitch performed a quality review of project plans and reviewed construction submittals for compliance 
with the design documents. The project entailed the design and replacement of four vertical-lift bridge elevators for the Route 1 and 9 
Truck (vertical-lift) Bridges over the Passaic and Hackensack Rivers. The design included power distribution, lighting, fire alarm 
equipment, and cables and conduits. 

10/21 and 12/24 

SCDOT, Wappoo Creek Bridge | Charleston County, SC. Lead Electrical Engineer. Mitch led the electrical engineering for the 
rehabilitation of the span lock system for a highway bascule bridge carrying SC Route 171 over the Intracoastal Waterway. Project 
requirements included minimizing highway traffic outages while implementing power and control system modifications to accommodate 
the replacement of three of seven existing span locks and to create a control system mode that allows changing the operational status of 
four of the seven existing span locks by operating a switch. 

07/23-07/23 
SDOT, Ship Canal Bridge | Seattle, WA. QC Reviewer & Senior Electrical Engineer. HDR assisted SDOT in prioritizing modernization of 
bascule bridge operational components for the University, Fremont, and Ballard Ship Canal Bridges to improve safety and reliability. Mitch 
provided a quality review of an electrical field inspection report. 

09/23-09/23 

VDOT, Benjamin Harrison Bridge Span Drive Repair | Jordan’s Point and Charles City, VA. Senior Electrical Engineer. Mitch 
assisted in procuring emergency repair parts and developed a schematic diagram with instructions for configuring substitute parts to 
perform the function of a failed, obsolete part, restoring operation of the main movable bridge drive system. This effort was part of a larger 
scope that included providing consultations and assistance during operations to diagnose and/or resolve movable-bridge operational 
issues involving mechanical and electrical systems, such as drive machinery, electrical systems, and gates. 

12/21-12/21 BNSF, Berwick Bridge | Morgan City, LA. Lead Electrical Engineer. Mitch led the electrical engineering effort to replace four variable-
frequency drives (VFDs) on a tower-drive vertical-lift bridge. The technical effort included encoder replacement, construction staging 
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design, and integration of the new drives into the existing PLC-based control system. Project goals included minimizing marine or rail 
traffic outages during the staging of the primary and backup drive replacement. 

04/20-05/20 
LADOTD, IDIQ Bridge Inspections | Pineville, LA. QC Reviewer. Mitch performed a QC review of bridge inspection reports for two lift 
bridges. The project consisted of structural, mechanical, and electrical inspections of complex structures, including cantilever trusses, 
cable-stayed bridges, steel vertical-lift bridges, and plate-girder bascule bridges, for statewide projects. 

04/17-04/17 HAKS / NJDOT, Movable Bridge Inspections | Various Locations, NJ. QC Reviewer. Mitch performed a QC review of the electrical 
field inspection report. 

09/17-10/17 HAKS / CONNDOT, 2016 Movable Bridge Inspection | New Haven, CT. QC Reviewer. Mitch performed a QC review of the electrical 
field inspection report. 

08/11-11/15 

VDOT, Moveable Bridge On-Call Contract | Various Locations, VA.  Senior Electrical Engineer. The project includes 13 movable 
bridges: vertical-lift, swing, and bascule designs. Mitch responded to emergencies (operational failures), conducted field inspections, 
prepared rehabilitation scoping reports, prepared permitting packages, prepared rehabilitation designs/contract documents, and provided 
contractor oversight during construction. 
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 Firm employed by Ardaman & Associates, Inc. 
Name Megan Bourgeois, PE Years of relevant experience with this employer 20 
Title Principal Engineer / Assistant Branch Manager Years of relevant experience with other employer(s) 0 

Degree(s) / Years / Specialization 
B.S. / 2006 / Civil Engineering   
Traffic Control Supervisor / LA / 6-21-2028 
DOTD Flagger / LA / 8-14-2028 
Certified NHI Drilled Shaft Inspector 

Active registration number/state/expiration date PE 0036725 / LA / 03-31-2028 
Year registered 2011 Discipline Civil  

Contract role(s) / brief description of responsibilities Structural support / Assess bridge conditions, plan repairs, verify safety compliance, collaborate 
with engineers, and monitor preservation effectiveness 

Megan has more than 20 years of experience in the design and analysis of countless types of foundations, including shallow foundations, embankment 
settlement analysis, deep foundations (piles and drilled shafts), LRFD design, FHWA & GEC design, slope stability (embankment and excavation), and earth 
retaining structures. She also has extensive experience with geotechnical instrumentation, installation and monitoring, and construction phase testing and 
laboratory management. She has served as Ardaman’s project manager for many LADOTD projects for bridges and roadways throughout Louisiana and 
completed numerous geotechnical investigations, engineering, and reporting in accordance with LADOTD standards. She has successfully overseen several 
major contracts for LADOTD and other clients. Megan also serves as the director of our geotechnical engineering and CMT laboratories in Baton Rouge and 
has overseen the laboratory testing programs in accordance with LADOTD standards.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/23-Ongoing 

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, And East Baton 
Rouge Parishes, LA. Project Engineer. The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South 
GBR: LA 1 to LA 30 Connector, to construct a new Mississippi River crossing located between the I-10 and LA 70 River crossings from 
three proposed alignments. Megan helped oversee the field program, the development of the laboratory testing program, quality control 
reviews, and the development of an interactive geotechnical database to compile all soil borings and ECPT. The preliminary engineering 
analyses included caisson design, driven piles, drilled shafts, embankments, comparisons of proposed alignments, environmental 
concerns, and recommendations for the testing program.  

07/21-01/22 

SP NO. H.003931 / I-10 CALCASIEU RIVER BRIDGE: Calcasieu Parish, LA. Project manager. Managed all aspects of this project 
about the coordination of fieldwork, including 37 deep soil borings, 39 ECPTs, and 13 geophysical survey transects. A majority of the soil 
borings were completed from a barge over deep water, some from a marsh buggy over shallow water and thick marsh grass. Megan also 
managed and oversaw the laboratory testing program, processing, and analyzing of the ECPT and ER data. She also assisted in 
developing a geotechnical database and preparing and submitting a geotechnical data report. This project involved obtaining geotechnical 
data under a strict deadline for use in the design of a replacement for the existing I-10 Calcasieu River Bridge, with a new structure and 
improvements to various other interchanges. 

04/21-Ongoing 

SP NOS. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / RURAL 
BRIDGE INITIATIVE PHASE II: West Feliciana, East Feliciana, Livingston, and St. Bernard Parishes, LA. Project Engineer. This 
project consists of the replacement of multiple small two-lane bridges throughout rural areas of Southeast Louisiana, which generally 
ranged in length from 100 to 400 feet and spanned rivers and creeks of various sizes. Megan leads technical reviews about selection of 
design reaches, geotechnical design of pile foundations, drivability, slope stability, settlement analyses, construction testing program 
recommendations, and report preparation in accordance with LADOTD guidelines.  

07/21-Ongoing 

SP NO. H.004100.5 / I-10: LA 415 TO ESSEN LANE ON I-10 & I-12 (CMAR): Baton Rouge Parish, LA. Project Engineer. Leads 
technical reviews about the selection of design reaches, geotechnical design of deep foundations, earth retaining structures, slope 
stability, soil-structure interaction with existing structures, and load testing recommendations. This is a Construction Management at Risk 
(CMAR) project, which includes widening of the east and westbound lanes, elevated structures, interchanges, and ramps along I-10 from 
LA 415 in West Baton Rouge Parish to Essen Lane on I-10 and I-12 in East Baton Rouge Parish, s panning approximately 2.5 miles. 
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10/15-10/21 

SP NO. H.013579 / PECUE LANE I-10 INTERCHANGE: East Baton Rouge Parish, LA. Project Manager. This project consists of twin 
bridges with MSE wall abutments for both bridges crossing Interstate I-10, a bridge crossing Ward’s Creek, and on/off-ramps in south 
Baton Rouge. Megan managed all aspects of the project, which included field investigations, laboratory testing, and engineering design. 
Megan performed analyses, including settlement estimates with monitoring recommendations, driven-pile design (including down-drag 
considerations), MSE Wall design, slope stability, and pavement section recommendations, all completed in accordance with DOTD 
standards. She is currently assisting with the field construction monitoring. 

10/09-Ongoing 

SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vicksburg, MS. Project Manager. Megan manages this multimillion-
dollar, highly technical project to investigate the movement of the I-20 Bridge in Vicksburg, MS. She leads a team of academics, experts, 
internationally recognized geotechnical engineers, geohydrologists, instrumentation specialists, and 3-D geotechnical modeling experts. 
She managed and personally oversaw a comprehensive laboratory testing program and was involved in refining the geotechnical site 
characterization for the bank/bluff, where evidence of shifting indicated movement in the bridge structure. The specialized testing, which 
she personally performed or managed, included x-ray diffraction, x-ray scanning to identify existing shearing planes, and stress-reversal 
direct shear tests to determine true residual angles of critical strata. She was instrumental in designing the geotechnical instrumentation 
program for this project, including vibrating wire piezometers, Casagrande-type piezometers, SAA inclinometers, and traditional 
inclinometers. In addition, Megan performed seepage and drawdown analyses, slope stability analyses, and evaluations of remedial 
measures, including the design and evaluation of large foundation structures, and developed technically feasible solutions to mitigate 
ground movement. She co-authored the geotechnical analysis and design report. She is currently overseeing the comprehensive 
monitoring program.  

03/19-07/20 

SP NO. H.004100.5-2 / I-10 WIDENING (LA 415 TO HOWARD ST): East Baton Rouge Parish, LA. Project Manager. Managed all 
aspects of the geotechnical investigation in support of the widening of the East and Westbound lanes, elevated structures, and 
construction of interchange and ramps on the Westbound lanes along I-10 between LA 415 and Howard Street, spanning approximately 1 
mile. The geotechnical investigation included 58 deep borings and 11 cone penetrometer (CPT) soundings, electrical resistivity imaging 
along the entire alignment, laboratory testing and the preparation of a geotechnical data report. 

11/21-Ongoing 
SP NO. H.012030 / US 371: KCS RAILROAD OVERPASSES HBI: Webster Parish, LA. Project Engineer. The project consists of 
constructing three bridges for the US 371 KC Railroad overpasses, replacing two parallel bridges and one standalone bridge. Ardaman 
performed the geotechnical investigation and engineering analysis for drilled shafts and recommended advanced test shafts. 

07/23-Ongoing 

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton 
Rouge Parishes, LA. Project Engineer. The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South 
GBR: LA 1 to LA 30 Connector, with the objective of constructing a new Mississippi River crossing located between the I-10 and LA 70 
River crossings from three proposed alignments. Megan helped oversee the field program, the development of the laboratory testing 
program, quality control reviews, and the development of an interactive geotechnical database to compile all soil borings and ECPT. The 
preliminary engineering analyses included caisson design, driven piles, drilled shafts, embankments, proposed alignment comparisons, 
environmental concerns, and recommendations for the testing program.  

07/21-01/22 

SP NO. H.003931 / I-10 CALCASIEU RIVER BRIDGE: Calcasieu Parish, LA. Project Manager. Managed all aspects of this project 
pertaining to the coordination of fieldwork, including 37 deep soil borings, 39 ECPTs, and 13 geophysical survey transects. A majority of 
the soil borings were completed from a barge over deep water, some from a marsh buggy over shallow water and thick marsh grass. 
Megan also managed and oversaw the laboratory testing program, processing, and analysis of the ECPT and ER data. She also assisted 
in developing a geotechnical database and preparing and submitting a geotechnical data report. This project involved obtaining 
geotechnical data under a strict deadline for use in the design of a replacement for the existing I-10 Calcasieu River Bridge, with a new 
structure and improvements to various other interchanges. 
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Firm employed by Ardaman & Associates, Inc. 
Name Robert Jewell, PE Years of relevant experience with this employer 19 
Title Project Engineer / Branch Manager Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization B.S. / 2009 / Civil Engineering 
Active registration number / state / expiration date PE 38579 / LA / 09-30-2026 

Traffic Control Supervisor / LA / 08-23-2028 
DOTD Flagger / LA / 07-31-2029  

Year registered 2013 Discipline Civil 
Contract role(s) / brief description of responsibilities Project Engineer 
Robert serves as the manager of our Baton Rouge office and has over 19 years of experience with design and analysis of countless types of foundations, 
including shallow, embankment settlement analysis, deep foundations (pile and drilled shafts), LRFD design, FHWA & GEC design, slope stability (embankment 
and excavation), and earth retaining structures. He has managed and coordinated many geotechnical field investigations, including shallow and deep borings, 
CPT soundings, and performed analyses and prepared design recommendation reports for LADOTD projects. Robert has extensive experience in construction 
phase testing and oversight, including dynamic and static testing, pile integrity testing, cross-hole sonic logging, settlement monitoring, and geotechnical 
instrumentation. In particular, he has over 15 years of experience performing, analyzing, and reporting for PDA testing.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/23-Ongoing 

SP NO. H.013284 / MRB SOUTH GBRL: LA 1 TO LA 30 CONNECTOR: West Baton Rouge, Iberville, Ascension, and East Baton 
Rouge Parishes, LA. Project Manager. The project consists of an Enhanced Planning investigation into S.P. No. H.013284, MRB South 
GBR: LA 1 to LA 30 Connector, with the objective of constructing a new Mississippi River crossing located between the I-10 and LA 70 
River crossings from three proposed alignments. Robert managed supervision of the field program, development of the laboratory testing 
program, quality control review, and development of an interactive geotechnical database to compile all the soil borings and ECPT. He 
helped oversee the preliminary engineering analyses, which included caisson design, driven piles, drilled shafts, embankments, 
comparisons of proposed alignments, environmental concerns, and recommendations for the testing program. A data report and 
preliminary geotechnical assessment report were submitted. 

07/21-Ongoing 

SP NO. H.004100.5 / I-10: LA 415 TO ESSEN LANE ON I-10 & I-12 (CMAR): Baton Rouge Parish, LA. Project Manager. The project 
consists of a Construction Management at Risk (CMAR) project that includes widening of the east- and westbound lanes, elevated 
structures, interchanges, and ramps along I-10 from LA 415 in West Baton Rouge Parish to Essen Lane on I-10 and I-12 in East Baton 
Rouge Parish, spanning approximately 2.5 miles. Robert currently oversees all aspects of engineering analyses related to the selection of 
design reaches; geotechnical design of deep foundations, earth-retaining structures, and slope stability; soil-structure interaction with 
existing structures; and load-testing recommendations. Robert helped develop the Geotechnical Data reports, memorandums, and Design 
reports for this project. 

03/19-07/20 

SP NO. H.004100.5-2 / I-10 WIDENING (LA 415 TO HOWARD ST): East Baton Rouge Parish, LA. Project Engineer. Comanaged all 
aspects of the geotechnical investigation in support of the widening of the East and Westbound lanes, elevated structures, and 
construction of interchange and ramps on the westbound lanes along I-10 between LA 415 and Howard Street, spanning approximately 1 
mile. The geotechnical investigation will include 58 deep borings and 11 cone penetrometer (CPT) soundings, field resistivity testing, and 
associated laboratory testing and the preparation of a geotechnical data report. 

04/21-Ongoing 

SP NOs. 700-29-0112, 700-29-0130, H.012565, H.012891, H.014251, H.014252, H.014253, H.014254, H.014256, H.014257 / RURAL 
BRIDGE INITIATIVE PHASE II: West Feliciana, East Feliciana, Livingston, and St. Bernard Parishes, LA. Project Manager. The 
project consists of the replacement of multiple small two-lane bridges throughout rural areas of Southeast Louisiana, which generally 
ranged in length from 100 to 400 feet, mainly over small rivers and creeks. Robert oversees all aspects of engineering analyses pertaining 
to the selection of design reaches, geotechnical design of pile foundations, drivability, slope stability, settlement analyses, and 
construction testing program recommendations.  

10/18-11/21 SP NO. H.003370 / I-220 / I-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier 
Parish, LA. Project Manager. This was a design-build project that provided direct access to Interstate 20 from Barksdale Air Force Base 
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(BAFB) and constructed an interchange and access road at Interstate 20 in Bossier City, Louisiana. Robert managed and oversaw the 
preparation of the preliminary design and planning report. Robert also oversaw field construction services, including PDA monitoring, 
bidirectional load-cell tests, and settlement monitoring. The PDA program consisted of monitoring PPC piles during initial driving and 
restrikes to evaluate setup and early acceptance of pile resistances.  

07/15-Ongoing 

SP NO. H.004273.5 / I-49 CONNECTOR (LAFAYETTE REGIONAL AIRPORT TO I-10/I-49/US 167 INTERCHANGE): Lafayette Parish, 
LA. Project Manager. The project consists of constructing 5 miles of freeway, including a 3.5-mile elevated structure from I-10 to the 
Airport in Lafayette, LA. Robert oversaw the completion of the Phase I geotechnical investigation, which included 116 deep and shallow 
soil borings, 15 CPT soundings, and a laboratory testing program in accordance with LADOTD guidelines. Robert oversaw the completion 
of the Geotechnical Data Report and assisted with technical reviews related to the selection of design reaches; geotechnical design of pile 
and drilled-shaft foundations; drivability; slope stability; earth-retaining structures; settlement analyses; and construction testing program 
recommendations, including an advanced test-pile program. He is currently overseeing the development of the Phase 2 field and 
laboratory program for each segment.  

04/14-Ongoing 

SP NO. H.004435 / I-12 TO BUSH SEGMENT 2, LA 3241 (LA 36-LA435): St. Tammany Parish, LA. Project Manager. Robert oversaw 
and coordinated the geotechnical investigation, which included drilling 32 deep soil borings, 10 culvert borings, and 88 shallow roadway 
borings, sampling, and laboratory testing along the alignment, which includes two bridges: LA 435 over Bayou Lacombe Tributary and LA 
36 over Bayou Lacombe Tributary 2. He assisted in developing the geotechnical analyses and the design recommendation report, which 
included pile foundations for the bridge structures and shallow-foundation design for the culverts. Robert oversaw the construction phase 
which included PDA testing and settlement monitoring.  

10/09-Ongoing 

SP NO. H.004646.5 / I-20 MISSISSIPPI RIVER BRIDGE REVIEW: Vicksburg, MS. Project Engineer. Robert assisted in several aspects 
of engineering for this multi-million-dollar, high-risk, high-technical needs, high-visibility project consisting of investigating the movement of 
the I-20 Bridge in Vicksburg, MS. This project consisted of a comprehensive laboratory testing program and refinement of the 
geotechnical site characterization for the bank/bluff where there was evidence of shifting, creating movement in the bridge 
structure. Robert helped manage the field investigations and instrumentation programs, as well as the review of field data and engineering 
reporting.  
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Firm employed by Ardaman & Associates, Inc. 
Name Mark Woodward, PE Years of relevant experience with this employer 8 
Title Principal Engineer Years of relevant experience with other employer(s) 36 
Degree(s) / Years / Specialization M.S. / 2019 / Risk Management 

M.S. / 1986 / Civil Engineering 
B.S. / 1982 / Civil Engineering 

Active registration number / state / expiration date PE 24206 / LA / 9-30-2027 
Year registered 1991 Discipline Civil 
Contract role(s) / brief description of responsibilities Principal Engineer 
Mark served as a geotechnical engineer for 36 years in the geotechnical branch of the USACE New Orleans District, retiring as the Deputy Chief of the 
Geotechnical Branch and Dam and Levee Safety Program Manager. He was responsible for managing all departments in the branch, including engineering, 
drilling, soils laboratory, dredge material testing, concrete testing, and administration. Mark has considerable experience designing and managing various types 
of projects on the Mississippi River, Atchafalaya Basin, and Storm Surge Levees in Southeast Louisiana, Mississippi, and Texas, as well as mitigation and 
coastal projects in Louisiana. These projects included the design of major foundation elements for dams, earthen levees, hydraulic structures, floodwalls, 
revetments, channel stabilization, and bank degrading. ground improvement, deep excavations, relief wells, wick drains, dewatering systems, seepage and 
stability berms, preloads, reinforced levees, and marsh creation for mitigation, coastal restoration and protection, and beneficial use of dredge material in marsh 
and coastal environments with field investigations requiring the use of specialized marine and marsh drilling equipment. Since 2018, Mark has served as 
Principal Geotechnical Engineer of Ardaman for Louisiana, Mississippi, Alabama, Arkansas, and Texas. Mark provides oversight and review of design major 
foundation elements for transportation, industrial, commercial, and municipal projects. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc. 
Experience dates should cover the years of experience specified in the applicable MPR(s). 

04/21-01/25 
SP NO. H.013987 / RURAL BRIDGES PHASE I: Claiborne Parish, LA. Principal Engineer. The Rural Bridges project initiative consists 
of replacing many older bridges throughout the State of Louisiana. Mark provided a review of the geotechnical design, including pile 
foundations for 3 bridges. 

01/19-12/23 SP NO. H.008226 / CHENIERE SPILLWAY & BRIDGE REPLACEMENT: Ouachita Parish, LA. Principal Engineer. Mark served as the 
Principal Engineer for this project, which included replacing the damaged spillway and bridge structure in Ouachita Parish, Louisiana. 

10/18-11/21 

SP NO. H.003370 / I-220 / I-20 INTERCHANGE IMPROVEMENT AND BARKSDALE AIR FORCE BASE ACCESS ROAD: Bossier 
Parish, LA. Principal Engineer. This Design-Build project consisted of direct access to Interstate 20 (I-20) from Barksdale Air Force Base 
(BAFB) and an interchange and access road from I-20 in Shreveport, Louisiana. Mark provided quality assurance oversight for this 
project, reviewing the work during the design and construction phase. 

05/18-08/19 

SP NO. H.011152.5 / I-12 WIDENING (US 190 to LA 59): St. Tammany Parish, LA. Principal Engineer. Mark provided technical 
oversight for this project, which included the widening of I-12 in St. Tammany Parish. Ardaman conducted a geotechnical investigation 
along the 3-mile alignment between US 190 and LA 59 for lane widening, including 23 deep soil borings, sampling, and laboratory testing, 
and four bridge structures. Mark provided oversight to perform additional soil borings, lab testing, and engineering analyses for a retaining 
wall for one of the bridge abutments 

11/21-Ongoing 
SP NO. H.012030 / US 371: KCS RAILROAD OVERPASSES HBI: Webster Parish, LA. Principal Engineer. The project consists of the 
construction of three bridges for the US 371 KC Railroad overpasses, replacing two parallel bridges and one standalone bridge. Ardaman 
performed the geotechnical investigation and engineering analysis for drilled shafts and made recommendations for advanced test shafts. 

05/18-08/19 

SP NO. H.011152.5 / I-12 WIDENING (US 190 to LA 59): St. Tammany Parish, LA. Principal Engineer. Mark provided technical 
oversight for this project, which included the widening of I-12 in St. Tammany Parish. Ardaman conducted a geotechnical investigation 
along the 3-mile alignment between US 190 and LA 59 for lane widening, including 23 deep soil borings, sampling, and laboratory testing, 
and four bridge structures. Mark provided oversight to perform additional soil borings, lab testing, and engineering analyses for a retaining 
wall for one of the bridge abutments 

05/18-09/19 SP NO. H.001344 / US 190: LA 437 TO USE 190 BUS (PH 1): St. Tammany Parish, LA. Principal Engineer. Mark provided technical 
oversight for this project, which included widening US 190 to a four-lane boulevard between US 437 and US 190. 
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05/18-07/18 

IMTT ACCESS ROAD PAVEMENT, AVONDALE: Jefferson Parish, LA. Principal Engineer. Served as senior engineer for 2,200-foot-
long x 50 -foot wide rigid and flexible roadway design for AASHTO loading per LADOTD guidelines, including subsurface exploration and 
testing, California Bearing Ratio, subbase material and thickness recommendations, wearing course thicknesses, and construction 
recommendations.  

06/16-07/16 
SOUTHEAST LOUISIANA URBAN FLOOD CONTROL, LOUISIANA AVENUE PAVING: Orleans Parish, LA. Chief of Structural 
Design. Served as decision maker as Chief of Structural Design, USACE New Orleans, for asphalt or concrete paving, looking at factors 
such as construction cost, durability, maintenance cycles and costs, constructability, construction duration, etc. 

2014-2018 

DAM AND LEVEE SAFETY PROGRAM, USACE NEW ORLEANS DISTRICT: LA. Dam and Levee Safety Program Manager. Mark 
served as the USACE New Orleans District Levee Safety Program Manager for over four years, responsible for Levee Evaluation Reports 
for Levee Certifications and the National Flood Insurance Program, Levee Inspection Reports on over 1300 miles of levee on an annual 
basis, Risk Assessments, and Communication for all levees in the district’s jurisdiction. Responsible for final Section 408 permitting 
approval to verify that construction activities do not increase risk or diminish the function of levees and do not cause harm to the public. 

2006 

HOMEPLACE LEVEE WITH GROUND IMPROVEMENT, P24: Plaquemines Parish, LA. Lead Geotechnical Engineer. In the aftermath 
of Hurricane Katrina, Mark was assigned to USACE Task Force Guardian as a Geotechnical Engineer in Plaquemines Parish to restore 
the levee system to pre-Katrina conditions. The Homeplace Floodwall had translated under load and had to be removed. To replace the 
risk-reduction system with an earthen levee, the foundation had to be improved. Using knowledge gained from the full-scale test section, 
Mark had coordinated pre-Katrina for Deep Mixing. Mark designed ground improvements, reviewed/ approved all construction submittals, 
and oversaw construction. 
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Firm employed by Bridge Diagnostics, Inc. (BDI) 
Name Brett Commander Years of relevant experience with this employer 36 
Title Vice President / Principal Years of relevant experience with other employer(s) 1 

Degree(s) / Years / Specialization BS / 1986 / Civil Engineering 
MS / 1989 / Structural Engineering 

Active registration number / state / expiration date P.E. 35864 / LA / 3/31/27 
Year registered 2010 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Structural Support / Inspection Lead and NDT Engineer 
Brett is a co-founder of BDI and has led the engineering team for more than 32 years. He started his engineering career developing software and analytical 
methods for the realistic assessment of structural performance, particularly load distribution across various bridge types and the loading applied to bridges. All 
BDI’s modeling procedures have been compared with and calibrated to actual response measurements during live-load tests and structural health monitoring 
applications. Brett’s experience with vehicle load considerations includes Bridge Weigh-in-Motion research and numerous super-heavy load tests and permit 
load ratings on more than 500 highway and railway bridges, using a variety of design codes, including AASHTO, LADOTD BDEM, and many state-specific 
codes, including Louisiana specifications. Brett now leads a team of engineers to accurately assess bridge performance through instrumentation and data-
driven methods. He is currently a licensed professional engineer in 30 states (including Louisiana), primarily because heavy permit truck routes typically cross 
state lines. Brett has also designed and overseen capacity-testing projects for concrete and steel structures using various NDE techniques, and has 
implemented hundreds of structural monitoring systems 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/23 - Ongoing 

United States Army Corps of Engineers, Instrumentation and Monitoring IDIQ | Northwestern United States. Principal-in-
Charge. Brett serves as Principal-in-Charge for instrumentation, structural testing, and structural health monitoring services supporting 
mechanical and structural systems at multiple dams throughout the USACE Northwest Region. He advises USACE personnel on 
complex structural issues, develops instrumentation strategies to evaluate asset condition and behavior, and oversees engineering 
teams that design and implement testing and monitoring programs under a $7 million, five-year IDIQ contract. 

02/23 - Ongoing 

Virginia Department of Transportation (VDOT), Statewide Instrumentation and Monitoring On-Call | Virginia. Subject Matter 
Expert. Brett serves as the subject matter expert for instrumentation, structural testing, and monitoring services supporting bridges, 
tunnels, and ancillary transportation infrastructure statewide. He develops monitoring and quality-control plans, defines instrumentation 
scopes, oversees data acquisition systems, and manages engineering and field teams that perform installation, maintenance, load 
testing, strain-gage monitoring, automated total-station surveys, and geotechnical monitoring. 

07/22-09/22 

 USDA Forest Service, Nondestructive Evaluation of Eight Forest Service Bridges | Montana and Idaho. Principal Engineer. Brett 
provided professional engineering review and sealing of all project deliverables for the nondestructive evaluation of eight National Forest 
Service bridge structures. The project utilized ground-penetrating radar (GPR), ultrasonic shear wave tomography (USWT), and selective 
concrete exposure techniques to identify reinforcing details, prestressing strand characteristics, member dimensions, and structural 
geometry needed to develop load ratings and as-built documentation. 

10/21-05/22 

Louisiana Department of Transportation and Development (LADOTD), Load Test and Field-Verified Load Ratings of 10 Structures 
| Louisiana. Principal Engineer. Brett served as Principal Engineer for diagnostic load testing and refined load-rating evaluations of 10 
bridges and culvert structures throughout Louisiana. He oversaw field testing, validated structural response characteristics, and performed 
professional engineering review of load rating analyses and reports developed in accordance with LADOTD and AASHTO requirements to 
support posting decisions and structure management 

11/12-9/22 

 Louisiana Department of Transportation and Development (LADOTD), US-90 Bayou Ramos Bridge Load Testing and Monitoring | 
Louisiana. Technical Advisor / Principal Engineer. Brett oversaw live-load and thermal-load monitoring activities conducted to evaluate 
unexpected cracking in prestressed concrete girders and assess the effectiveness of completed repairs. He supported diagnostic load 
testing, development of calibrated finite-element models, field-verified load ratings, and implementation of a long-term structural health 
monitoring system used to track bridge performance and condition over time 
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01/17 – 1/22 

Louisiana Department of Transportation and Development (LADOTD), Retainer Contract for Testing Unknown Foundations 
Statewide (DOTD Contract No. 4400009224) | Louisiana. Principal Investigator. Brett served as Principal Investigator for 
nondestructive testing and evaluation services performed on 1,857 bridge foundation piles throughout Louisiana. He directed the use of 
ultra-seismic testing, parallel seismic surveys, sonic echo/impulse response testing, and guided-wave methods to determine foundation 
conditions and embedment depths to support NBIS scour evaluations. He also assisted LADOTD with reporting requirements and data 
management through AssetWise for FHWA compliance. 
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Firm employed by Bridge Diagnostics, Inc. (BDI) 
Name Steven Fall, PE Years of relevant experience with this employer 6 
Title Project Manager Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization BS / 2019 / Civil Engineering 
Active registration number / state / expiration date PE.0048637 / LA / 09/30/2026 
Year registered 2024 Discipline Civil Engineer 

Contract role(s) / brief description of responsibilities Sampling, instrumentation, & non-destructive testing / Conduct sampling, install and maintain 
instrumentation, perform non-destructive testing, analyze data, and report findings 

Beginning work for BDI in May of 2019, Steven has spent more than 6 years in the private sector in both non-destructive testing and evaluation and routine 
infrastructure inspection and monitoring, and is the current office manager of the Louisiana office. Steven has been involved with non-destructive testing and 
evaluation of hundreds of structures, including bridges, buildings, and hydro-structures such as lock gates and spill gates. His involvement in these projects 
included project management, planning, implementation, instrumentation installation, testing, data processing, data review, and reporting. Previously, Steven 
worked at HNTB Inc. in the transportation and civil department, performing inspections of substructures and bridges on various projects. He is a member of 
ASCE and ACI in the Louisiana chapter. Steven is a certified Professional Engineer, SPRAT L1 ropes access technician, ASNT Level I GPR inspector, and 
Team Lead under FHWA guidelines for routine inspections. He is also a certified traffic control supervisor in the state of Louisiana. He has also worked with 
various NDE methods for fracture-critical applications, including, but not limited to, Magnetic Particle Testing, Ultrasonic Testing (UT), and Dye Penetrant 
Testing. He graduated from the University of New Orleans with a bachelor’s degree in civil engineering. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/23 – Ongoing 

Louisiana Department of Transportation and Development (LADOTD), Retainer Contract for Non-Destructive Evaluation of 
Statewide Structures (DOTD Contract No. 4400025002) | Louisiana. Project Manager. Steven serves as Project Manager for this 
statewide IDIQ contract supporting nondestructive evaluation, bridge inspection, and emergency response services for LADOTD. He is 
responsible for developing and implementing testing plans, managing technical staff, performing QA/QC reviews, and overseeing task 
orders involving ultrasonic testing, magnetic particle testing, bridge deck evaluations, material sampling, routine and fracture-critical 
inspections, and advanced nondestructive testing technologies, including SounDAR, ground-penetrating radar, infrared thermography, 
and high-resolution imagery. 

11/23 – 12/23 

Louisiana Department of Transportation and Development (LADOTD), Paris Road Emergency Bridge Inspection | Chalmette, 
LA. Inspection Lead and Project Manager. Following the identification of a critical structural concern during a routine inspection, Steven 
led an emergency NBIS inspection and nondestructive evaluation of the Paris Road Bridge. He directed inspection activities, managed 
project execution, oversaw reporting, and coordinated bridge deck evaluations to inform repair recommendations and support the safe 
reopening of the structure.  

01/21 – 05/23 

Louisiana Department of Transportation and Development (LADOTD), Retainer Contract for Non-Destructive Evaluation of 
Statewide Structures (DOTD Contract No. 4400017163) | Louisiana. Staff Engineer. Steven supported the implementation of 
statewide nondestructive evaluation and inspection services under this multi-task-order IDIQ contract. His responsibilities included 
developing testing plans, coordinating field activities, managing project teams, and conducting inspections and evaluations utilizing 
ultrasonic testing, magnetic particle testing, bridge deck assessment technologies, coring programs, routine inspections, fracture-critical 
inspections, and emergency response efforts 

06/22-06/22, 
06/23-06/23 

Port of New Orleans, Counterweight Balance Testing of the Seabrook Bascule Bridge | New Orleans, LA. Bridge Testing 
Engineer. Steven supported instrumentation, testing, and analysis activities conducted to evaluate the operational performance of the 
Seabrook Strauss double-heel-trunnion bascule bridge. The project included measuring truss link forces, evaluating span balance, 
quantifying operational friction and lifting torque, and performing follow-up testing after repairs were completed. The results were used to 
identify operational deficiencies and verify corrective actions 
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07/2019 – 01/20 

Louisiana Department of Transportation and Development (LADOTD), Counterweight Balance and Friction Assessment of the 
St. Claude Bridge | New Orleans, LA. Field Instrumentation and Testing Engineer. Steven supported a comprehensive assessment of 
counterweight balance and operating friction for the St. Claude movable bridge. He installed instrumentation on bridge shafts and 
structural members, performed operational testing, collected and analyzed data, and contributed to reporting efforts that assisted 
LADOTD in balancing the bridge and evaluating frictional forces throughout the operating system.  

04/21 – 05/21 

LA 324 over Bayou Teche Swing Bridge Emergency Testing | Louisiana. Field Testing and Analysis Engineer. Steven supported 
emergency-response testing following observations of significant pivot-pier movement during bridge operations. He coordinated field 
activities, performed instrumentation and laser displacement monitoring, processed and reviewed test data, and contributed to reporting 
that documented pier movement of up to six inches during opening operations and provided recommendations for future actions. 
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Firm employed by Bridge Diagnostics, Inc. (BDI) 
Name Jesse Sipple, PhD, PE Years of relevant experience with this employer 12 
Title Vice President, Services Division Manager Years of relevant experience with other employer(s) 7 

Degree(s) / Years / Specialization 
PhD / 2013 / Civil Engineering MS / 
2008 / Civil Engineering  
BS / 2007 / Civil Engineering 

Active registration number / state / expiration date PE 41028 / LA / 03/31/2027 
Year registered 2016 Discipline Civil Engineering 
Contract role(s) / brief description of responsibilities Structural Support / Inspection Lead and NDT Engineer 
Jesse has over 18 years of experience in instrumentation, diagnostic testing, structural health monitoring, and analysis of heavy civil structures, with a focus on 
bridges. Jesse's experience includes planning and executing field installations and testing for large, complex projects; project management; development of new 
methods for monitoring and data processing; and performing detailed analysis and reporting. Jesse is a licensed Professional Engineer in several states, sits on 
various technical committees, and was the former chair of the ASCE SEI Methods of Monitoring Structural Performance Committee. Jesse is the Engineering 
Division Manager at BDI. His role includes overseeing the testing, monitoring, and engineering groups, including both the division's operations and the technical 
oversight of active projects. Jesse's research expertise is in dynamic testing of bridges to estimate parameters through finite-element model updating. Jesse’s 
research on parameter estimation for model calibration used both static and dynamic data to update finite-element models based on field-measured structural 
response. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/18-08/18 & 
07/23-08/23 

Bear River Bridge Dynamic Testing | Auburn, CA. Quality Control Engineer. Jesse performed a quality-control review of the analysis 
and reporting for dynamic testing conducted on the Bear River Siphon Bridge, a single-span suspension bridge carrying a water-supply 
pipeline. The testing program measured structural vibration characteristics and dynamic response to validate predicted performance and 
included cable dynamic testing to determine in-situ tensile forces within hanger and stay cables.  

2022 - Ongoing 

Seattle Department of Transportation (SDOT), West Seattle High Bridge Investigation and Monitoring | Seattle, WA. Project 
Manager and Monitoring Engineer. Jesse managed BDI’s nondestructive testing and structural health monitoring program, supporting 
evaluation of the West Seattle High Bridge during post-tensioning retrofit activities. He directed emergency response participation, 
developed monitoring protocols, conducted alarm-response drills, and oversaw monitoring activities that SDOT used to evaluate structural 
performance and support bridge reopening decisions.  

06/20 - Ongoing 

Arizona Department of Transportation (ADOT), Virgin River Gorge Testing and Monitoring | Arizona. Project Manager and 
Monitoring Engineer. Jesse managed load testing and long-term structural health monitoring activities for three I-15 bridges as part of an 
FHWA Accelerated Innovation Deployment initiative. His responsibilities included oversight of live-load testing, monthly reporting, rainflow 
fatigue analysis, evaluation of structural response trends, and management of monitoring system alarm and response procedures. 

03/20 - Ongoing 

BNSF Railway, Ballard Bridge Monitoring | Seattle, WA. Project Quality Control Engineer. Jesse served as Quality Control Engineer for 
a trunnion friction and operating torque monitoring program on the Ballard double-trunnion Strauss bascule bridge. He managed analysis 
activities associated with strain gauges, shaft torque gauges, and tiltmeters installed to evaluate trunnion friction, system friction, and shaft 
torque, and oversaw the development of automated reporting and data-processing procedures 

07/20-01/21 

JB James Construction LLC, LA507 Over I-20 ABC Span Move Monitoring | Louisiana. Field and Analysis Engineer. Jesse supported 
the implementation of a monitoring program for accelerated bridge construction operations that involved moving prefabricated bridge spans 
into place during limited roadway closures. His responsibilities included instrumentation deployment, on-site monitoring during span moves, 
real-time data interpretation, data processing, and reporting of structural performance throughout construction activities.  

02/20 – 11/20 

Virginia Department of Transportation (VDOT), Live Load Testing and Field-Verified Load Rating of 16 Bridges | Virginia. Quality 
Control Manager. Jesse served as Quality Control Manager for load testing and field-verified load rating evaluations of 16 structures in the 
Fredericksburg and Richmond districts. He oversaw quality review of testing plans, instrumentation programs, finite element model 
calibration, load-rating analyses, and project deliverables prepared in accordance with VDOT and AASHTO requirements.  

6/19-1/20 St. Claude Bascule Bridge Balancing | Louisiana. Project Quality Control Engineer. Jesse served as a Quality Control Engineer for 
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instrumentation and evaluation activities conducted to investigate a span-to-counterweight link bearing failure and to assess bridge balance 
characteristics. He reviewed counterweight balancing procedures, friction calculations, strain-gage testing results, and structural 
performance evaluations to determine whether counterweight imbalance contributed to observed operational issues on the double-trunnion 
Strauss bascule bridge. 
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Firm employed by Bridge Diagnostics, Inc. (BDI) 
 Name Charles Young, PE Years of relevant experience with this employer 8 
 Title Vice President Years of relevant experience with other employer(s) 6 

Degree(s) / Years / Specialization MS / 2017 / Civil Engineering 
BS / 2012 / Civil Engineering 

Active registration number / state / expiration date PE 0042773 / LA / 03/31/2027 
Year registered 2018 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Sampling, instrumentation, & non-destructive testing / Conduct sampling, install and maintain 
instrumentation, perform non-destructive testing, analyze data, and report findings 

Charles has extensive experience in nondestructive evaluation and testing (NDE/NDT), structural monitoring, and the inspection/evaluation of civil 
infrastructure. Charles is responsible for program management, project management, analysis, and field services related to inspection and NDE/NDT of civil 
infrastructure. Charles is certified ASNT Level II GPR and IR Inspector, SPRAT Level I certified, is a registered Part 107 UAV Pilot, and holds multiple 
certifications from NHI, including FHWA-NHI-130055 Safety Inspection of In-Service Bridges (2014), FHWA-NHI-130053 Bridge Inspection Refresher Training 
(2021), and FHWA-NHI-420018 Instructor Development Course (2022). He is a registered Professional Engineer in multiple states, including Louisiana. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

12/22-Ongoing 

Louisiana Department of Transportation and Development (LADOTD), IDIQ Contract for Nondestructive Evaluation of Structures 
Statewide (DOTD Contract No. 4400025002) | Louisiana. Project Manager. Charles serves as Project Manager for statewide 
nondestructive evaluation services supporting LADOTD bridge and transportation infrastructure assets. His responsibilities include 
managing testing of bridge decks, concrete substructures, steel elements, unknown foundations, tunnels, culverts, and related 
infrastructure; implementing inspection and NDE technologies; directing analysis efforts; and overseeing reporting and data management 
within LADOTD’s AssetWise platform. 

10/25 – Present 

Louisiana Department of Transportation and Development (LADOTD), Bonnet Carré Spillway I-10 Deck Evaluation | St. Charles 
Parish, LA. Subject Matter Expert. Charles provided technical leadership for nondestructive evaluation testing of the I-10 bridge over the 
Bonnet Carré Spillway to assess bridge deck condition and identify preservation strategies to enhance long-term performance and service 
life. He was responsible for testing plan development, quality assurance, quality control, and technical review throughout the project.  

05/23-Ongoing 

Louisiana Department of Transportation and Development (LADOTD), Twin Spans and Six Mile Bridge Inspection and NDE | 
Louisiana. Project Manager. Charles managed comprehensive inspections and nondestructive evaluations of the reinforced concrete 
decks of the Twin Spans and Six Mile Bridge. The project included unmanned aerial system (UAS) inspections and multi-technology bridge 
deck assessments utilizing deck acoustic response, ground-penetrating radar, infrared thermography, and high-resolution imagery to 
evaluate structural condition and deterioration 

01/19-12/22 

Louisiana Department of Transportation and Development (LADOTD), IDIQ Contract for Nondestructive Evaluation of Structures 
Statewide (DOTD Contract No. 4400015262) | Louisiana. Project Manager. Charles managed statewide nondestructive evaluation and 
infrastructure assessment services for LADOTD under this IDIQ contract. His responsibilities included directing testing and inspection 
programs for bridge decks, substructures, steel components, foundations, tunnels, culverts, and other transportation assets, while 
establishing analysis methodologies and reporting procedures within AssetWise.  

07/21–10/22 

Louisiana Department of Transportation and Development (LADOTD), I-10 Over Atchafalaya Basin Inspection and NDE | 
Louisiana. Project Manager. Charles managed routine and fracture-critical inspections of the I-10 Atchafalaya Basin Bridge and 
coordinated targeted nondestructive evaluations of critical bridge components. The project incorporated UAS-supported inspections and 
advanced bridge deck assessment technologies, including deck acoustic response, ground-penetrating radar, infrared thermography, and 
high-resolution imagery, to evaluate structural condition and performance.  
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10/20–09/22 

Louisiana Department of Transportation and Development (LADOTD), Bonnet Carré Spillway Inspection and Nondestructive 
Evaluation | Louisiana. Project Manager. Charles directed NHI routine and fracture-critical inspections of the Bonnet Carré Spillway 
Bridge, including two complete inspection cycles. He managed supplemental UAS inspection activities and a comprehensive 
nondestructive evaluation program utilizing deck acoustic response, ground-penetrating radar, infrared thermography, and high-resolution 
imagery to assess bridge condition and support maintenance planning. 

08/19–07/20 

Louisiana Department of Transportation and Development (LADOTD), NDE of City Park Lake Bridge | Baton Rouge, LA. Project 
Manager. Charles managed the routine inspection and nondestructive evaluation of the City Park Lake Bridge. The project included bridge 
deck assessments using ground-penetrating radar, deck acoustic response, infrared thermography, and high-resolution video, as well as 
remote visual and infrared inspections of substructure elements to evaluate overall structural condition and identify potential deterioration 
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Firm employed by Civil Design & Construction 
 Name Karla Weston, PE Years of relevant experience with this employer 21 
 Title President Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization BS / 1999 / Civil Engineering 
Active registration number / state / expiration date PE 0031010 / LA / 3-31-2028 
Year registered 2004 Discipline Civil  

Contract role(s) / brief description of responsibilities Subsurface Utility Engineering / Support subsurface utility investigations, coordination, and conflict 
resolution to support project design and delivery. 

Karla’s 25 years of experience with LADOTD and other municipal entities on transportation projects equips her to oversee the firm’s role as a sub-consultant 
and ensure the work is completed to LADOTD standards. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

12/24-04/25 

Louisiana Department of Transportation and Development (LADOTD), H.014824.5 LA 317 - Wax Lake Bridge | Louisiana. Project 
Lead. Karla served as the firm’s lead for project coordination and management activities, working closely with the prime consultant 
throughout project delivery. She oversaw topographic data collection utilizing conventional surveying and terrestrial LiDAR technologies, 
and verified all work was completed in accordance with LADOTD Location and Survey Standards and Practices. 

10/16-11/16 

Louisiana Department of Transportation and Development (LADOTD), H.012728.5 LA 443 Tangipahoa River Emergency Bridge 
Replacement | Tangipahoa Parish, LA. Principal Engineer. Karla served as Principal Engineer for this emergency bridge replacement 
project, providing leadership for field operations, office coordination, project scheduling, and compliance with accelerated delivery 
requirements. She directed completion of a comprehensive topographic survey that included utility locates and depths, drainage features, 
building information, finish floor elevations, and detailed bridge superstructure and substructure data collection.  

11/24-05/25 

Louisiana Department of Transportation and Development (LADOTD), H.015949 LA 335 | Louisiana. SUE Project Engineer. Karla 
served as the Subsurface Utility Engineering (SUE) Project Engineer, performing SUE Quality Level B utility designations in support of 
detailed topographic surveying at the intersection of LA 335 and Port Street. She researched and located approximately twelve utilities 
within the project limits, utilized ground-penetrating radar to investigate suspected abandoned underground fuel storage tanks, and 
prepared all required SUE reports, mapping, and deliverables.  

11/25-Ongoing 

Baton Rouge Metropolitan Airport (BRMA), FAA Line Improvements | Baton Rouge, LA. SUE Project Engineer. Karla managed the 
firm’s SUE services for utility investigations and topographic surveys at multiple airport facilities, including Runway 4L/22R, Taxiway L, T.B. 
Herndon Avenue, the Runway 31 blast pad, and the tower area. She directed SUE field crews performing Quality Level B utility 
designations and oversaw preparation of utility mapping, reports, survey data, and final project deliverables.  

01/24–03/24 
RN Nuccio Road Bridge Replacement | Louisiana. SUE Project Engineer. Karla served as SUE Project Engineer for this bridge 
replacement project, overseeing Quality Level B utility designation activities, utility coordination, and preparation of all associated SUE 
reports, mapping, and data used to support project design and construction planning.  

03/24–08/24 

Louis Armstrong New Orleans International Airport (MSY), East Apron Expansion | Kenner, LA. SUE Project Engineer. Karla 
managed SUE investigations and utility coordination for more than seven acres of airport improvements associated with the East Apron 
Expansion project. She supervised field crews conducting utility designations, coordinated integration of utility information with 
topographic survey data, and oversaw development of final SUE reports, plans, and supporting documentation.  

03/24–05/24 

Louis Armstrong New Orleans International Airport (MSY), Employee Parking Improvements | Kenner, LA. SUE Project 
Engineer. Karla directed SUE Quality Level B utility investigations and topographic survey support for employee parking area 
improvements. She supervised utility designation activities, coordinated field data collection, and managed the preparation of utility reports, 
plans, and survey deliverables used for design development.  

02/24–05/24 

Baton Rouge Metropolitan Airport (BRMA), Radar Decommissioning Project | Baton Rouge, LA. SUE Project Engineer. Karla served 
as SUE Project Engineer for utility investigation and topographic survey services across approximately two acres of airport property. She 
oversaw Quality Level B utility designation activities, directed field crews, and managed preparation of final utility mapping, survey data, 
reports, and project plans. 
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Firm employed by Civil Design & Construction 
 Name Chris Ballard, PLS Years of relevant experience with this employer   
 Title Survey Manager Years of relevant experience with other employer(s) 19 
Degree(s) / Years / Specialization BS / 2004 / Biological Science / Southeastern LA University 
Active registration number / state / expiration date PLS.0005033 / LA / 9-30-2026 
Year registered 2010 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Sampling, instrumentation, & non-destructive testing / Conduct sampling, install and maintain 
instrumentation, perform non-destructive testing, analyze data, and report findings 

Chris serves as the Survey Manager for this project. He will confirm that the project stays on schedule, assist with both crew coordination and office production, 
and provide final QC of the firm’s deliverables to the Prime Consultant.  Chris has an extensive background in providing topographic surveys for LADOTD in 
accordance with Location and Survey policies and procedures.  He has overseen projects that use traditional data-collection methods, as well as those that 
employ 3D Terrestrial Scanning. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

12/24-04/25 

Louisiana Department of Transportation and Development (LADOTD), H.014824.5 LA 317 - Wax Lake Bridge | Louisiana. Survey 
Project Manager. Chris served as Survey Project Manager for this project, providing quality control oversight and assisting with project 
management activities. He supported topographic survey operations using conventional surveying methods and terrestrial LiDAR 
technologies, and confirmed that project deliverables complied with LADOTD Location and Survey Standards and Practices.  

10/16-11/16 

Louisiana Department of Transportation and Development (LADOTD), H.012728.5 LA 443 Tangipahoa River Emergency Bridge 
Replacement | Tangipahoa Parish, LA. Project Manager. Chris managed all survey activities for this emergency bridge replacement 
project, including reviewing field operations, processing survey data, validating project information, and overseeing final deliverables. The 
project included a comprehensive topographic survey of utilities, drainage systems, bridge components, buildings, and river features. He 
incorporated 3D terrestrial scanning with traditional survey methods to document the failed bridge structure and coordinated accelerated 
project delivery to support emergency replacement efforts.  

12/23 – 05/23 

Louisiana Department of Transportation and Development (LADOTD), H.012618 LA 347 Drainage Improvements | 
Louisiana. Survey Manager. Chris managed topographic survey services for more than two miles of roadway improvements. He directed 
data collection using both conventional surveying techniques and 3D scanning technologies and verified project completion in accordance 
with LADOTD Location and Survey Standards and Practices.  

02/23 – 12/23 

Louisiana Department of Transportation and Development (LADOTD), H.012027.5 I-20 UPPR | North Louisiana. Survey 
Manager. Chris managed topographic survey activities associated with interstate and overpass improvements along I-20. The project 
included conventional surveying, 3D scanning, and coordination of survey activities involving the Union Pacific Railroad crossing. He 
confirmed all survey deliverables complied with LADOTD standards and supported design development for transportation infrastructure 
improvements.  

09/18-01/20 

Louisiana Department of Transportation and Development (LADOTD), H.004100 I-10: LA 415 to Essen Lane on I-10 and I-12 | West 
and East Baton Rouge Parishes, LA. Survey Manager. Chris managed topographic survey services within West Baton Rouge Parish for 
improvements along I-10 and associated transportation facilities. The project included terrestrial 3D scanning of the I-10 Bridge at LA 415, 
periodic scanning for control verification, mobile LiDAR data collection for pavement mapping, and surveying of tributaries connected to the 
Intracoastal Canal corridor.  

04/17-07/17 

Louisiana Department of Transportation and Development (LADOTD), H.010006.5-3 LA 58 Petit Caillou Bridge Rehabilitation 
(Sarah Bridge) | Terrebonne Parish, LA. Survey Manager. Chris managed surveying and utility coordination efforts supporting 
rehabilitation and replacement planning for the existing vertical-lift bridge. Responsibilities included completing topographic surveys, 
coordinating utilities, conducting hydrographic surveys, preparing channel cross-sections, and terrestrial laser scanning of the bridge 
structure to support engineering design and rehabilitation planning.  
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02/19-09/19 

East Feliciana Parish Police Jury, Bridge Replacements in East Feliciana Parish | East Feliciana Parish, LA. Survey Manager. Chris 
managed surveying services for multiple FEMA-funded bridge replacement and roadway repair projects following flood-related damage. He 
coordinated survey activities, documentation requirements, and project deliverables to verify compliance with FEMA policies, procedures, 
and funding requirements.  

01/17-12/17 

East Baton Rouge Parish Bridge Replacements | East Baton Rouge Parish, LA. Survey Manager. Chris served as Survey Manager 
for multiple bridge replacement projects throughout East Baton Rouge Parish, including structures crossing Dawson Creek, Claycut Bayou, 
Copper Mill Bayou, and Cypress Bayou. His responsibilities included management of topographic surveys, channel tracing, cross-section 
development, and data collection required to support bridge replacement design and permitting activities. 
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Firm employed by Civil Design & Construction 
 Name Scott Benton Years of relevant experience with this employer 10 
 Title Survey Project Manager Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization N/A 
Active registration number / state / expiration date N/A 
Year registered N/A Discipline N/A 
Contract role(s) / brief description of responsibilities Survey support / Surveyor for survey support 
Scott has over 15 years of surveying experience.  He is one of CDC’s Remote Sensing Technicians and is an FAA-licensed drone pilot. His duties include 
managing all Remote Sensing work on topographic survey projects for the firm by organizing the field crews to obtain scans, processing the scan data in the 
office, and producing the final extracted data for import into design-related software. Certifications: ATSSA Traffic Control Supervisor, Technician & Flagger, 
FAA Drone Pilot 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

11/24-05/25 

Louisiana Department of Transportation and Development (LADOTD), H.015949 LA 335 | Louisiana. 3D Scanning Technician. Scott 
served as the 3D Scanning Technician for a detailed topographic survey at the intersection of LA 335 and Port Street, as well as a limited 
survey of approximately 3.5 miles of LA 335. He utilized terrestrial LiDAR and conventional survey methods to collect and process 
topographic data in accordance with LADOTD Location and Survey Standards and Practices.  

12/24–04/25 

Louisiana Department of Transportation and Development (LADOTD), H.014824.5 LA 317 - Wax Lake Bridge | Louisiana. 3D 
Scanning Technician. Scott supported topographic data collection using a combination of conventional surveying and terrestrial LiDAR 
technologies for the Wax Lake Bridge project. He assisted with the acquisition and processing of survey data to support project 
development in compliance with LADOTD standards and practices.  

10/24–01/25 

Louisiana Department of Transportation and Development (LADOTD), H.015849 US 190 R Cuts at LA 741 | Louisiana. 3D Scanning 
Technician. Scott performed terrestrial LiDAR scanning and supported conventional survey operations for this roadway improvement 
project. His responsibilities included the collection and processing of topographic data to develop survey deliverables that met LADOTD 
Location and Survey Standards and Practices.  

12/23–05/23 

Louisiana Department of Transportation and Development (LADOTD), H.012618 LA 347 Drainage Improvements | Louisiana. 3D 
Scanning Technician. Scott supported topographic surveying for more than 2 miles of roadway improvements, using both traditional survey 
methods and terrestrial laser scanning. He assisted with field data acquisition and processing to support drainage and roadway design 
improvements.  

05/23–08/23 
Louisiana Department of Transportation and Development (LADOTD), H.015056 LA 685 | Louisiana. 3D Scanning Technician. Scott 
provided terrestrial LiDAR scanning services and topographic survey support for approximately 4,500 feet of roadway improvements. He 
assisted in collecting accurate surface and corridor data using both conventional and advanced 3D survey technologies.  

05/23–08/23 

Louisiana Department of Transportation and Development (LADOTD), H.015058 LA 14 Business | Louisiana. 3D Scanning 
Technician. Scott performed 3D scanning and survey support services for more than 12,300 feet of roadway corridor improvements. His 
work included collecting terrestrial LiDAR data and integrating it with traditional survey information to develop accurate topographic maps 
for project design.  

10/20–01/21 

Louisiana Department of Transportation and Development (LADOTD), H.014302 US 165 Lighting Improvements | Monroe, 
LA. Lead 3D Scanning Technician. Scott served as the firm’s lead 3D Scanning Technician for this highway lighting improvement project. 
As part of the survey team, he directed terrestrial laser scanning activities and supported conventional surveying efforts used to develop 
topographic information along the US 165 corridor south of Monroe.  

12/19–01/20 

Louisiana Department of Transportation and Development (LADOTD), H.004100 I-10: LA 415 to Essen Lane on I-10 and I-12 | West 
and East Baton Rouge Parishes, LA. 3D Scanning Technician. Scott supported topographic surveying and laser scanning activities 
along I-10 and LA 415 as part of this major interstate improvement project. His responsibilities included terrestrial scanning and survey 
data collection for transportation corridors, structures, and associated project features within the West Baton Rouge Parish project limits. 
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Firm employed by Moffat & Nichol, Inc. 
 Name Chace Hulon, PE Years of relevant experience with this employer 11 
 Title Program Manager Years of relevant experience with other employer(s) 10 
Degree(s) / Years / Specialization BS / 2005 / Civil Engineering 
Active registration number / state / expiration date PE.0039701 / LA / 09-30-2027 
Year registered 2015 Discipline Civil  

Contract role(s) / brief description of responsibilities Asset Management Planning / Support bridge asset management by analyzing inspection data, 
developing lifecycle strategies, and informing maintenance and preservation decisions. 

Chace is a Program Manager with over 20 years of experience specializing in bridge asset management, inspection, and maintenance program development 
for complex infrastructure systems. He has led statewide and municipal initiatives, including NBIS-compliant inspection programs and strategic bridge 
preservation plans, while performing advanced inspections on complex movable and long-span structures. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

08/14-12/17 

Southeast Louisiana Flood Protection Authority-East, Asset Management System, New Orleans, LA. Technical Advisor.  Chace was 
a technical advisor who supported the evaluation of an Asset Management System. Chace assessed commercially available software 
platforms and developed a custom asset management solution for critical water control infrastructure. Assisted with reporting tools of the 
custom system to communicate and improve the operational decision-making process. 

06/22 - 08/24 

City of Los Angeles, Citywide Bridge Strategic Plan (BSP) – Bridge Maintenance, Preservation, and Repair Program 
Development, Los Angeles, CA. Subject Matter Expert. M&N supported the development and delivery of a comprehensive Citywide 
Bridge Strategic Plan for the City of Los Angeles Bureau of Engineering, Bridge Improvement Division. The BSP created a long-term, self-
sustaining framework for maintenance, preservation, and repair of the City’s 500+ bridges (including 322 National Bridge Inventory 
structures and 94 culverts). Chace performed the following:   
• Led the development of the City’s Bridge Preventive Maintenance Program (BPMP), establishing clear policies and procedures for 

cyclical and condition-based preservation activities on bridges in good and fair condition, directly aligned with FHWA Bridge 
Preservation Guide recommendations.   

• Identified and prioritized maintenance, preservation, and repair needs, including high-risk bridges requiring immediate attention and 
long-range capital improvement projects.   

• Defined eligible preservation treatments such as deck joint repair/replacement, bearing cleaning/restoration/replacement, localized 
deck repairs, spot/zone painting, deck sealing, concrete spall repair, approach slab repairs, bridge deck drainage improvements, 
superstructure and substructure protective coatings, and channel cleaning/scour countermeasures.   

• Developed recommendations for bridge inspection protocols, life-cycle cost planning, environmental process guidance, and task-
order-style contract mechanisms for efficient delivery of routine and preventive maintenance services.   

He supported aligning prioritized needs with federal, state, and local funding guidelines, including preparing Caltrans Highway Bridge 
Program submissions and grant applications, as well as leveraging IIJA funding. The team successfully supported the City in securing $3.5 
million in additional fiscal-year budget specifically dedicated to bridge repair and preservation work. The team delivered a strategic, 
implementation-ready program that will improve program-level bridge condition, extend service life, and optimize funding. We established 
an indefinite-delivery/task-order framework for prioritized bridge maintenance, preservation, and repair projects.   

03/18 - 01/25 

LADOTD, Indefinite Delivery/Indefinite Quantity (IDIQ) for Complex Bridge Inspection, Statewide, LA. Project Manager and Chief 
Editor. M&N delivered major revisions of the 2020 bridge maintenance policies and procedures (BIM) to incorporate the 2022 NBIS Final 
Rule. Chace performed in-depth bridge inspections on complex movable and long-span bridges. He performed structural, mechanical, and 
electrical inspections of six movable bridges, using detailed, nondestructive, and laboratory testing methods, along with hand sketches. He 
installed a wireless SHM (system health monitoring) system on the Greater New Orleans bridge to monitor significant deficiencies in 
Nonredundant Steel Tension Members (NSTM) due to poor design details and to advise on repair alternatives. Chace utilized 
nondestructive examination (NDE) methods (laser and acoustic) to analyze the rotational movement of an unstable pivot pier. He 
performed rope-access inspections of two cable-stayed bridges, inspecting 208 cables, their Gensui Dampers, and anchorage systems. He 
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performed two inspections of the I-10 Horace Wilkinson Bridge and two inspections of the Greater New Orleans Bridges, which are 
cantilever truss bridges utilizing rope access techniques and rolling lane closures to minimize traffic impacts. He performed a fracture-
critical inspection of the Green Bridge, a steel-tied arch in New Orleans, using rope access and Unmanned Aircraft Systems (UAS) 
techniques. Chace also performed the inspection of the I-10 Bridge over the Calcasieu River in Lake Charles, utilizing rope access on 
NSTM and UAS access techniques on columns. His hands-on management and implementation of the QC review plan were vital to the 
project's success. 

02/22 – 04/22 

City of Somerville, Comprehensive Asset Management Program, Somerville, MA. Project Manager and Subject Matter Expert. M&N 
developed a formal, enterprise-wide asset management program for the City of Somerville. Chace directed asset inventory analysis, Level 
of Service (LOS) definition workshops, and risk-based prioritization and assessment for five major infrastructure asset classes: Bridges, 
Roadways, Sidewalks, Building Systems, Electric Lights and Lines, and Parks and Playgrounds. He conducted a comprehensive gap 
analysis of existing asset registries against ISO 55000 standards to assess accuracy, completeness, consistency, uniqueness, validity, and 
timeliness. He identified critical data gaps and delivered actionable recommendations for data collection, standardization, governance, and 
integration into enterprise systems (GIS and CMMS) to support condition assessment, life-cycle planning, and capital prioritization. Chace 
also developed prioritization methodologies and risk assessments to inform strategies for maintenance, preservation, rehabilitation, and 
renewal.  
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Prime Consultant: HDR Engineering, Inc. 
 

Firm employed by Moffat & Nichol, Inc. 
 Name Bryan Tyson, PE, ADCI Years of relevant experience with this employer 6 
 Title NBIS Inspection Team Leader Years of relevant experience with other employer(s) 9 

Degree(s) / Years / Specialization MS / 2010 / Civil Engineering 
BS / 2008 / Civil Engineering 

Active registration number / state / expiration date PE 0043425 / LA / 03-31-2027 
Year registered 2018 Discipline Civil Engineering 

Contract role(s) / brief description of responsibilities Sampling, instrumentation, & non-destructive testing / Conduct sampling, install and maintain 
instrumentation, perform non-destructive testing, analyze data, and report findings 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

04/24 - Ongoing 

LADOTD, IDIQ Contract for Bridge Inspection Services, Statewide, LA. Inspection Team Leader. Bryan provided in-depth inspection 
(fulfilling both routine & fracture critical inspections) of several large bridges within Louisiana. He also provided site mob/demob & bridge 
inspection. Level III inspections were completed in accordance with FHWA, BIRM, AASHTO Manual for Bridge Evaluation, AASHTO BEIM, 
and the LADOTD Bridge Inspection Manual. Bridges included Interstate 10 (John James Audubon) Bridge over the Mississippi River, 
Ventress, with an in-depth inspection of the structure’s towers and cable stays using rope access techniques 

02/23 - Ongoing 

LADOTD, Specifications for the National Bridge Inventory (SNBI) Program Development and Manual Publications, Statewide, LA. 
Structural Engineer. Bryan is updating & further developing the Bridge Inspection Manual (including off-system directives), Bridge Load 
Rating Manual, and Coding & Field Guide. This update resulted from recent NBIS changes in CFR & implementation of SNBI. This manual 
will be fully compliant with the FHWA SNBI Program Metrics in accordance with the published timeline. The manual will be ordered 
systematically, with an appendix for storing vital, up-to-date forms for the Bridge Inspection Program. M&N has been retained for 5 years to 
provide critical updates in response to NBIS changes.  

06/22 – Ongoing 

LADOTD, IDIQ for Underwater Bridge Inspection, Statewide, LA. Inspection Team Leader/Member. Bryan served on 2 tasks (to date) 
under M&N’s third consecutive contract to provide UW NBIS bridge inspection. statewide. When completed, a total of 699 bridges will be 
inspected under those 2 tasks. Bryan performed an in-depth underwater inspection on signature bridges over large waterways with deep 
foundations & dynamic channel conditions. Inspections were augmented with NDE acoustic imaging technology to consistently monitor 
streambed changes & structural deficiencies between inspection cycles. Responded to several emergency requests for inspection within 
hours to days, utilizing local personnel. 

06/17 – 04/18 

LADOTD, Underwater Bridge Inspection of Large River Crossings, Statewide, LA. Structural Engineer/Inspection Team Leader/Diver. 
Bryan performed underwater bridge inspections throughout Louisiana. He provided Level I, II, & III inspections of submerged elements in 
accordance with FHWA, BIRM, AASHTO MBE, current NBIS requirements, & LADOTD Engineering & Maintenance Directives. Bridge 
types included movable swing span, bascule, truss, timber stringer, cable-stayed, single & multi-span bridges up to 8 miles long. He also 
assisted with preparing the NBIS inspection reports. During the two tasks, Bryan provided inspections of 41 major bridges over large 
waterways with deep foundations and dynamic channel conditions.  

09/15-12/15 and 
01/17-01/18 

LADOTD, Retainer Contract for Underwater Bridge Inspection with the Majority of Work in Districts 03, 07, & 61, Statewide, LA. 
Structural Eng./Inspection Team Member. Bryan provided Level I, II, and III inspections of submerged elements in accordance with FHWA, 
BIRM, AASHTO MBE, current NBIS requirements, and LADOTD engineering & maintenance directives. Bridge types included movable 
swing-span bridges, bascule bridges, truss bridges, timber stringer bridges, cable-stayed bridges, and single- and multi-span bridges. He 
also assisted with preparing the NBIS inspection reports. 
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Prime Consultant: HDR Engineering, Inc. 
 

Firm employed by Moffat & Nichol, Inc. 
 Name Tom Spencer, PE Years of relevant experience with this employer 18 
 Title Inspection and Rehabilitation Practice Leader Years of relevant experience with other employer(s) 27 
Degree(s) / Years / Specialization BS / Civil Engineering / 1981 
Active registration number / state / expiration date PE 35742 / LA / 03/31/2027 
Year registered 2010 Discipline Civil  

Contract role(s) / brief description of responsibilities Bridge Inspection / Perform in‑depth bridge inspections, document deficiencies, and prepare 
inspection reports in accordance with DOT and FHWA requirements. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, 
etc. Experience dates should cover the time specified in the applicable MPR(s). 

05/20 - Ongoing 

PIANC, Working Group 233, Nationwide, USA. Lead Author. Tom is developing new guidelines for the inspection, maintenance, and 
repair of waterfront facilities. The guideline will emphasize modern techniques in asset management, inspection, maintenance, 
rehabilitation, and monitoring. Key new topics and concepts he is including are a detailed discussion of Intervention methods, guidance on 
contemporary digital inspection technologies, and the evaluation of the load-carrying capacity of existing structures. 

06/07 – 11/08 

Naval Facilities Engineering Command - Special Facility Condition Assessment Program (S-FCAP), Development of Engineered 
Management System (EMS) for Waterfront Structures, Norfolk, VA. Principal-in-charge, Project Engineer, Subject Matter Expert. Tom 
developed the structural waterfront engineering program data to determine the condition indices for the various elements at different levels 
of degradation. The development included a listing of material types, marine asset categories, asset defects, deduct-value curves, Q 
curves, budgetary repair costs, and the estimation of asset service life. The assets included piles, pile caps, quays, relieving platforms, 
beams and girders, decks, utility vaults, utility trenches, mooring foundations, lighting foundations, utility mounds, fender piles, fender 
framing, fenders, camels, separators, dolphins, bollards, double bitts, and cleats. He also provided input parameters for the Navy's asset 
inventory system's marine structural elements. 

06/18 – 12/19 

LADOTD, Bridge Inspection Manual, Baton Rouge, LA. Health and Safety Officer. Tom authored the safety section of the Bridge 
Inspection Manual (BIM) for LADOTD. The BIM was designed to capture all previous policies, directives, memorandums, manuals, and 
forms into a single, centralized reference manual. The BIM aligns the Bridge Inspection Office Headquarters’ goals with all nine LADOTD 
districts. The BIM will also allow for better communication and quality management among LADOTD project managers, local bridge 
owners, and consultants. 

06/14 - Ongoing 

LADOTD, Various Bridge Inspections – Multiple Contracts, Statewide, LA. Principal-in-Charge, Inspection and Rehabilitation Practice 
Leader, Team Leader, Engineer-Diver, and QA/QC Manager. Tom performed bridge inspection services in various roles, supporting M&N’s 
inspection efforts for LADOTD under various contracts. Tom conducted underwater inspections and assessments of nearly 1,000 bridges, 
with findings, assessments, and recommendations presented in bridge-specific reports. Bridge types include concrete, steel, and timber 
bridges. Acoustic imaging techniques were utilized to identify structural deficiencies and determine scour limits. Tom also responded to an 
emergency inspection request regarding high water and flood levels on various bridges. 
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Prime Consultant: HDR Engineering, Inc. 

17. Firm Experience: Project 1 
 

Firm name HDR Engineering, Inc. Discipline(s)* Bridge, Road 
Project name Bridge Preservation IDIQ - LA 577 at I-20 Repair PS&E Firm responsibility (prime or sub?) Prime 
Project number H.015472 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location Waverly, LA Owner’s Project Manager Phillip Grasso 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | 225.379.1412 | phillip.grasso@la.gov 
Services commenced by this firm (mm/yy) 11/22 Total consultant contract cost ($1,000’s) $241.4 
Services completed by this firm    (mm/yy)  07/23 Cost of consultant services provided by this firm ($1,000’s) $241.4 

 

LADOTD contacted HDR to assist with an emergency site inspection and assess the 
condition of a prestressed, precast concrete girder overpass bridge (built in the late 1960s) 
across I-20 that was struck by a dump truck. Work was authorized using HDR’s Bridge 
Preservation IDIQ contract (Task Orders 1 and 2). The first two girders were damaged beyond 
repair, and secondary damage occurred to the middle girder and the abutment cap. 
 
HDR’s Phase 1 design consisted of developing plans, specifications, and cost estimates 
(PS&E) for the phased demolition of the west side of the damaged span to get a single lane 
of traffic back open on the eastern portion of the bridge. The remaining section is supported 
by three girders (two undamaged and one partially damaged). HDR performed an LRFR 
load rating analysis as part of the demolition design, traffic control layout, and signage for 
the temporary condition. HDR’s Phase 2 design involved a split-phased replacement span. 
The existing girders were AASHTO Type 3 (interior) and 4 (exterior). During a discussion with 
LADOTD, HDR used AASHTO Type 3 girders for the replacement and added a girder due to 
split-phased construction. We modified the existing substructure to accommodate the new 
girder layout and analyzed it under the new loading configuration.  
 
We also developed additional load-rating analysis for the span's interim and final conditions. 
HDR designed the guardrail to match the old “post and beam” section prevalent during that 
period, the traffic control layout and signage for phased construction, and the final condition. 
HDR also provided construction-related engineering services by reviewing and responding 
to contractor RFIs and reviewing shop drawings/submittals. RELEVANCE: Demonstrates 
experience delivering rapid inspection, condition assessment, and phased repair 
design for damaged bridge structures, directly supporting LADOTD’s need for 
responsive preservation project development, engineering analysis, and construction 
support services under a statewide bridge maintenance IDIQ. 
 
KEY PROJECT ELEMENTS: 
• Emergency Inspection of Damaged Bridge Span 
• Repair/Rehabilitation Design - Multi-Phased 
• LRFR Load Rating 
 
HDR MEMBERS INVOLVED: Wesley Jacobs, Jason Abendroth, Sarah De Moya, Edwin Rydell, William Clementson, and Brett Geesey 
 
Project 2 

LA 577 Overpass - Girder and Span Damage 

• Roadway/Traffic Control & Bridge Design PS&E 
• Bid Phase Engineering Services 
• Engineering Services During Construction 
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Prime Consultant: HDR Engineering, Inc. 

Firm name HDR Engineering, Inc. Discipline(s)* Bridge 
Project name Contract 5 for Movable Bridges (6)  Firm responsibility (prime or sub?) Prime 
Project number Multiple Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location Vermillion, Lafayette, St. Martin and Calcasieu Parishes Owner’s Project Manager T.J. Dunlevy 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA 70802 | 225.379.1083 | tj.dunlevey@la.gov 
Services commenced by this firm (mm/yy) 03/25 Total consultant contract cost ($1,000’s) $2,651 
Services completed by this firm    (mm/yy)  On-going Cost of consultant services provided by this firm ($1,000’s) $2,058 

 

HDR performed Stage 3 (Design) for six vertical lift bridges in Vermillion, Lafayette, St. Martin, and Calcasieu 
Parishes. The project includes the following key elements: Stage 3 – design: document review; coordination 
with district and design staff; site/NBIS inspections; LRFR load rating; and scope-of-work proposals, meetings, 
and reports for the rehabilitation of these bridges. Future addenda will encompass Stage 3 – design services for 
rehabilitating each bridge and Stage 5 – construction services. 
 
The following is the list of vertical lift bridges for which HDR has performed the key project elements for this 
contract: Old Abbeville – H.011997 – Recall No. 009430; Abbeville Bypass – H.001998 – Recall No. 009460; 
Parks – H.013819 – Recall No. 008700; Milton – H.011990 – Recall No. 006520; Ellender – H.010001 – 
Recall No. 031751; West Fork – H.012043 – Recall No. 033353 
 
The team developed and coordinated traffic control plans with District Bridge Engineers and the US Coast 
Guard prior to inspection. Rope-access inspectors were used on the towers to minimize lane-closure time, 
and boat access was used for underside inspections of the main span, approaches, and substructure. HDR 
developed in-depth reports, in addition to routine reports, for three bridges, which were then uploaded to 
InspectX. HDR developed LRFR load ratings for the main and approach spans using AASHTOWare Bridge 
Rating software. This will be used to develop the rehabilitation scope of work for each bridge. HDR also 
conducted full mechanical (including strain-gauge testing), electrical, coatings, and architectural (operator 
houses) inspections for each bridge and included the findings in the In-Depth reports. Fieldwork was completed 
within 2.5 weeks, with multiple crews to improve mobilization efficiency and expedite work in anticipation of the 
impending hurricane season. RELEVANCE: Demonstrates experience with NBIS inspections, movable 
bridge systems, and development of rehabilitation scopes, directly supporting LADOTD’s need for 
structure-specific asset evaluations, preservation planning, and multidisciplinary coordination under a 
statewide bridge maintenance and preservation IDIQ. 
 
KEY PROJECT ELEMENTS: 
• In-depth NBIS Inspections (Including Operator Houses) 
• Traffic 
 
HDR MEMBERS INVOLVED: Wesley Jacobs, Daniel Marsalone, Venkata Sathiraju, Erin O’Malley, Peter 
Harrison, Raphael Costa, Mike Carlton, Matt McGuire, Steven Pierce, and Carlos Larco 
  

In-depth inspection of Milton, Ellender, and West  
Fork Bridges 

• LRFR Load Rating 
• Scope of Work Report Development  
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Prime Consultant: HDR Engineering, Inc. 

Project 3 

Firm name HDR Engineering, Inc. Discipline(s)* Bridge, Environmental 
Project name JFK Causeway over Gulf Intra-Coastal Waterway Rehabilitation Firm responsibility (prime or sub?) Prime 
Project number 88-7IDP5080 WA14 & WA16 Owner’s name TxDOT Bridge Division 
Project location Corpus Christi, TX Owner’s Project Manager Paul Rollins 
Owner’s address, phone, email 118 E. Riverside Dr, Austin, TX 78704 | 512.416.2481 | Paul.Rollins@txdot.gov 
Services commenced by this firm (mm/yy) 05/20 Total consultant contract cost ($1,000’s) $672 
Services completed by this firm    (mm/yy)  04/21 Cost of consultant services provided by this firm ($1,000’s) $445 

 

The JFK Causeway is the first post-tensioned segmental box girder bridge in the US and serves as the main connection 
between North Padre Island and Corpus Christi. This is an important structure to the local community and one that would 
be very costly and environmentally challenging to replace; a great candidate for TxDOT’s Bridge Maintenance 
Improvement Program (BMIP). HDR led the condition assessment of the prestressed concrete approach spans, while our 
sub-consultant performed the investigation of the post-tensioned box girder spans. Three separate teams worked on this 
bridge over a three-week period, utilizing a combination of UBIVs, man-lifts, UAVs, and boats. We closely coordinated 
traffic control with the Corpus Christi District, which included alternating lane closures in both directions. Coordination with 
the US Coast Guard is required for permitting inspection work over the Intracoastal Waterway. HDR’s work on the 
approach spans included arm’s reach inspection of the substructures and prestressed beam ends, as well as the concrete 
deck. Upon completion of the inspection, we prepared an extensive report summarizing the condition of each bridge 
element and recommended repairs. A detailed assessment of the segmental elements, including extensive NDT of 
existing tendons, was performed by the subconsultant and incorporated into HDR’s report as an appendix. 
Recommendations included replacing the existing asphalt wearing surface with a PPC overlay, repairing concrete 
substructures, replacing main span bearings, replacing joints, and installing a bulk anode cathodic protection system. 
 
Following completion of the report, HDR led the PS&E to detail the extensive repairs for each recommended item. 
Fortunately, no major issues were found in the post-tensioning system, although superficial concrete repairs were 
required on the concrete boxes. HDR included additional notes in the plans to alert the contractor when working on 
spalls, and made minor modifications to the repair procedures outlined in the TxDOT Concrete Repair Manual, such as 
reducing the allowable weight for chipping hammers. The proposed cathodic protection system was designed by 
HDR’s in-house corrosion experts, with feedback from TxDOT and lessons learned from the Queen Isabella 
Bridge. Concrete repairs and joint replacement details were built upon HDR’s standardized library of repair 
details developed through the course of 100’s of bridge rehabs in Texas. HDR provided support during 
construction, including responding to pre-bid questions and RFIs and reviewing contractor submittals. 
 
The inclusion of the PPC overlay required extensive traffic control, so the HDR team coordinated closely with the District 
for allowable closure times. The summer tourism season and hurricane evacuation were key considerations, resulting in 
construction that spanned two off-seasons. We coordinated with the District’s Environmental staff regarding the wetland 
areas below the bridge. This collaboration ultimately led to the inclusion of an exhibit in the plans that clearly shows the 
contractor where they can access the bridge and lay down materials. The well-coordinated plan set resulted in tight bids, all within 10% of the estimate, with 
a winning bid 6% below it. This project was included in our TxDOT Bridge Division On-System Bridge Assessment and Rehabilitation Contract (88-
7IDP5080), which included 19 bridge condition assessments and 39 bridge rehabilitation PS&E across Texas. 
 
HDR MEMBERS INVOLVED: Gregory Kochersperger and Peter Harrison  

KEY PROJECT ELEMENTS: 
• Full Condition Assessment with 

Specialized access 
requirements, including US 
Coast Guard permitting  

• Developed full repair plans, 
including roadway and traffic 
control 

• Provided construction support 
services 

JFK Causeway Bridge over Gulf Intra-Coastal 
Waterway | Corpus Christi, TX 

RELEVANCE: Demonstrates bridge 
condition assessment, rehab design, 
& construction support in alignment 
with statewide preservation and 
maintenance needs. 
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Prime Consultant: HDR Engineering, Inc. 

Project 4 

Firm name HDR Engineering, Inc. Discipline(s)* Bridge, Other (Asset Management Planning) 
Project name Life Cycle Planning and Bridge Deterioration Models Firm responsibility (prime or sub?) Prime 
Project number N/A Owner’s name Bay Area Toll Authority 
Project location San Francisco, CA Owner’s Project Manager Rosalynn Chongchaikit, Capital Delivery, Asset Management, Roadside Tolling 
Owner’s address, phone, email 375 Beale Street, San Francisco, CA 94105; 415.778.6724; RChongchaikit@bayareametro.gov 
Services commenced by this firm (mm/yy) 01/22 Total consultant contract cost ($1,000’s) $4,200 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $3,200 

 

HDR supported the Bay Area Toll Authority (BATA) in advancing a comprehensive bridge 
asset management program for a complex portfolio of major, long‑span, state‑owned bridges 
throughout the Bay Area, including the San Francisco–Oakland Bay Bridge, San Mateo–
Hayward Bridge, Benicia–Martinez Bridge, Carquinez Bridge, and Dumbarton Bridge. Services 
focused on organizing and analyzing inspection and historical data to support long‑term 
maintenance planning, preservation strategies, and fiscally responsible decision‑making for 
critical transportation infrastructure. HDR worked closely with BATA and Caltrans program 
managers to streamline bridge information, perform independent cost and risk analyses, and 
support executive‑level briefings and stakeholder presentations. 
 
A key element of the effort was the development of element‑level deterioration and life‑cycle 
models to better forecast condition, remaining service life, and future maintenance needs. 
HDR implemented a Markov chain–based modeling approach that incorporated climate 
exposure, bridge type, element condition states, and maintenance costs to support data‑driven 
preservation planning and prioritization. We completed specialized technical studies, including 
structural steel painting evaluations, fatigue analyses, and mechanical and electrical system 
assessments, using consistent methodologies across multiple structures, allowing for 
comparable results and informed investment decisions across the network. 
 
Through this work, HDR delivered actionable life‑cycle management plans, planning‑level cost 
estimates, and preservation strategies that optimized maintenance timing while extending the 
service life of critical bridge assets. The project also included targeted support for unique 
structures such as the Yerba Buena Island Tunnel and the Antioch Bridge, demonstrating 
HDR’s ability to adapt asset management frameworks to specialized structures. RELEVANCE: 
This experience directly aligns with LADOTD’s needs for structured asset management 
planning, preservation project development, and data‑driven decision support under a 
statewide bridge maintenance and preservation IDIQ. 
 
KEY PROJECT ELEMENTS: 
• Bridge asset management and life‑cycle planning 
• Element‑level deterioration and life‑cycle cost modeling 
• Preservation strategy development and planning‑level cost estimates 
 
HDR MEMBERS INVOLVED: Chris Senesi and Michael Kochly 

East Bound Carquinez Bridge 

San Francisco-Oakland Bay  
Bridge East Span 
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Prime Consultant: HDR Engineering, Inc. 

Project 5 

Firm name HDR Engineering, Inc. Discipline(s)* Bridge, Other (Asset Management Planning) 
Project name Bridge Asset Management Program Support and Modernization Firm responsibility (prime or sub?) Prime 
Project number N/A Owner’s name South Carolina Department of Transportation 
Project location Statewide, SC Owner’s Project Manager Emily Bickley, PE 
Owner’s address, phone, email 955 Park Street, Columbia, SC 29201; 803-737-1053; BickleyEJ@scdot.org 
Services commenced by this firm (mm/yy) 10/22 Total consultant contract cost ($1,000’s) $14,151 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $10,857 

 

HDR supported SCDOT in transforming its bridge program from a largely reactive approach 
to a formalized, performance-based asset management program serving a statewide 
inventory of more than 9,300 bridges. HDR led the development of FHWA Process and 
Compliance Assessment (PCA) commitments by establishing standardized policies and 
guidance for bridge inspection, load rating, data management, rehabilitation, and 
replacement. This effort combined strong local project management with national technical 
expertise, enabling SCDOT to meet aggressive compliance milestones while building 
scalable tools and practices applicable across each district. 
 
A major component of the work focused on developing programmatic rehabilitation and 
preservation solutions to address widespread load rating deficiencies and posting 
restrictions. Drawing on experience from large DOT initiatives nationwide, HDR developed 
construction-ready repair concepts, including a skeletal structural steel framing system for 
low-capacity concrete slab bridges, designed for rapid deployment and statewide replication. 
HDR also delivered standard repair plans and technical specifications for beams, decks, and 
substructures, allowing SCDOT to streamline procurement, accelerate delivery, and 
implement consistent preservation strategies across hundreds of bridges. These solutions 
are now being scaled statewide to extend bridge service life and improve network 
performance. 
 
In parallel, HDR advanced SCDOT’s bridge data modernization and decision-support 
capabilities, including the development of NBIS-compliant inspection and load rating 
manuals, a statewide bridge file policy within Bentley ProjectWise, and customization of AASHTOWare Bridge Management (BrM) asset management modules. 
HDR also provided training to SCDOT staff and consultants to support implementation. RELEVANCE: Collectively, this work enabled SCDOT to better align 
inspection data, prioritization, life-cycle costs, and funding decisions, positioning the agency to manage maintenance and preservation more efficiently 
across its statewide bridge inventory, an approach directly applicable to LADOTD’s bridge maintenance and preservation objectives. 
 
KEY PROJECT ELEMENTS: 
• Statewide bridge asset management program development  
• Programmatic bridge preservation and rehabilitation solutions 
• Standard repair plans and technical specifications 
• Bridge data management and decision support modernization 

 
HDR MEMBERS INVOLVED: Brian Leshko 

Aerial view of a highway interchange bridge supported by SCDOT’s 
Bridge Management Program 
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Prime Consultant: HDR Engineering, Inc. 

Project 6 

Firm name Ardaman & Associates, Inc. Discipline(s)* Geotech 
Project name 20 Mississippi River Bridge Review Firm responsibility (prime or sub?) Prime 

Project number SP NOs. H.004646, H.010603.6, 
H.010612.6, H.004647.6 

Owner’s 
name State of Louisiana Department of Transportation & Development (LADOTD) 

Project location Madison Parish, LA  Owner’s Project Manager Chris Nickel 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA; 225.379.1100; Chris.Nickel@la.gov 
Services commenced by this firm (mm/yy) 10/09 Total consultant contract cost ($1,000’s) $10,881 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $10,881 

 

Ardaman conducted a geotechnical study to develop a list of technically feasible remedial alternatives 
to reduce the potential for ground movement at the I-20 Bridge site. Movement of the east abutment of 
the bridge was first realized in 2001 during an inspection. Over the years, the Mississippi DOT has retained 
several consultants to study the problem, but no viable solution has been identified. Ardaman conducted a 
comprehensive review of past slope stability evaluations and recommendations. This task was followed by 
the development of a refined geotechnical site characterization plan for the bank/bluff area for further 
analysis.  Drilling operations included obtaining extremely sensitive samples containing prehistoric shear 
planes from the river via barge and on land, all with extremely difficult access conditions. The drilling 
program also included the installation of geotechnical instrumentation, such as Shape Accelerator Arrays, 
inclinometers, and vibrating-wire piezometers. Engineering analyses performed included seepage and 
drawdown analyses, as well as equilibrium and finite-element numerical modeling slope-stability analyses. 
As part of the project, Ardaman developed a full slope-stabilization design and construction 
remediation strategy, along with a monitoring program for bluff instability and ground movements 
affecting the existing I-20 Mississippi River Bridge. 
 
Ardaman is currently managing a phase of the project that involves upgrading the entire instrumentation 
communication system. It also includes gathering and continuously monitoring various types of 
instrumentation data, conducting site inspections, and monitoring topographic changes by obtaining 
periodic survey data. 
 
KEY PROJECT ELEMENTS: 
• Ground Movement Mitigation  
• Slope Stabilization Design  
• Advanced Instrumentation Monitoring  
• Geotechnical Modeling Analyses 
 
ARDAMAN & ASSOCIATES MEMBERS INVOLVED: Megan Bourgeois, Robert Jewell 
 
 
 

Project 7 
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Prime Consultant: HDR Engineering, Inc. 

Firm name Ardaman & Associates, Inc. Discipline(s)* Geotech 
Project name I-10: LA 415 to Essen Lane on I-10 & I-12 (CMAR) Firm responsibility (prime or sub?) Sub 
Project number SP NO. H.004100.5 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location East Baton Rouge Parish, LA Owner’s Project Manager Nicholas Olivier 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA; 225.379.1133; nicholas.olivier@la.gov 
Services commenced by this firm (mm/yy) 07/21 Total consultant contract cost ($1,000’s) $20,800 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $692 

 

The Construction Management at Risk (CMAR) project scope includes 
widening the east- and west-bound lanes, elevated structures, 
interchanges, and ramps along I-10 from LA 415 in West Baton Rouge 
Parish to Essen Lane on I-10 and I-12 in East Baton Rouge Parish, spanning 
approximately 2.5 miles. Ardaman is the Geotechnical Consultant on the 
CMAR team and is currently providing geotechnical support for Segment 1, 
which starts near the I-10 and I-110 split between Napoleon and St Joseph 
Streets to the Acadian Thruway entrance and exit ramps.   
 
Ardaman previously completed 58 soil borings and associated laboratory 
testing in accordance with LADOTD standards, and 11 electronic cone 
penetration tests (ECPTs), in the preliminary portion of the widening project 
between Napoleon Street and Louise Street, under our current retainer contract 
in support of the project.  In addition, Ardaman performed geophysical 
surveys along the entire alignment, which enabled assessment of 
subsurface conditions between the boring locations.  Ardaman is currently 
performing 37 additional soil borings along the Segment 1 area to 
supplement existing data along the alignment.   
 
Engineering services include supervision of the field program, development of 
the laboratory testing program, quality control review, and development of an interactive geotechnical database to compile and analyze all the supplied soil 
boring data provided by LADOTD and the additional borings that are currently being performed.  The engineering analyses consist of a detailed selection of design 
reaches and design soil parameters; slope stability and settlement of earth-retained structures; soil-structure interaction with existing structures; deep 
foundation design; and load testing recommendations.  A preliminary geotechnical assessment report was prepared, and a final geotechnical design report 
will be submitted.   
 
KEY PROJECT ELEMENTS: 
• Ground Movement Mitigation  
• Slope Stabilization Design  
• Advanced Instrumentation Monitoring  
• Geotechnical Modeling Analyses 
 
ARDAMAN & ASSOCIATES MEMBERS INVOLVED: Robert Jewell, Megan Bourgeois, Mark Woodward 
 

Project 8 
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Prime Consultant: HDR Engineering, Inc. 

Firm name Ardaman & Associates, Inc. Discipline(s)* Geotech 
Project name MRB South GBR: LA 1 to LA 30 Connector Firm responsibility (prime or sub?) Prime 
Project number SP NO. H.013284 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location Vermillion, Lafayette, St. Martin, and Calcasieu Parishes Owner’s Project Manager Christina Brignac 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, LA | (225)379-1937 | Christina.Brignac@la.gov 
Services commenced by this firm (mm/yy) 07/2023 Total consultant contract cost ($1,000’s) $6,000 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $713.1 

 

The project consists of an Enhanced Planning investigation into SP NO. 
H.013284, MRB South GBR: LA 1 to LA 30 Connector, with the objective of 
constructing a new Mississippi River crossing located between the I-10 and LA 
70 River crossings. There are three proposed alignments for this project, 
connecting LA 1 on the west side of the Mississippi River to LA 30 on the east. 
The three alignments range from approximately 7 miles to 8 miles in length, 
including interchanges at either end. For this preliminary phase of work, 
Ardaman performed 18 soil borings and 23 electronic cone penetration 
tests (ECPTs) distributed among the three alternative alignments. Six soil 
borings to a maximum depth of 250 feet below existing ground surface 
(bgs) were performed in the Mississippi River batture area, targeting the 
proposed bridge foundations on either side of the river for each alternative. The 
remaining 12 soil borings performed to a maximum exploration depth of 150 
feet were located along each of the alignments for the high-level approaches 
and low-level interchanges on either side of the Mississippi River. The ECPTs 
were performed to maximum exploration depths of 42 to 150 feet and were 
located along the three proposed alignments to supplement the soil borings.  
Additionally, 31 electrical resistivity (ER) geophysical survey transects 
were completed to survey the stratigraphy between soil investigation locations. 
 
Engineering services include supervision of the field program, development of the laboratory testing program, quality control review, and development of an 
interactive geotechnical database to compile all soil borings and ECPT data. The preliminary engineering analyses included caisson design, driven piles, drilled 
shafts, embankments, comparisons of proposed alignments, environmental concerns, and recommendations for the testing program. A data report and 
preliminary geotechnical assessment report were submitted. 
 
KEY PROJECT ELEMENTS: 
• Mississippi River Crossing  
• Route Alignment Evaluation  
• Deep Foundation Investigations  
• Geotechnical Assessment Reports 
 
ARDAMAN & ASSOCIATES MEMBERS INVOLVED: Megan Bourgeois, Robert Jewell 
 
 
Project 9 
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Prime Consultant: HDR Engineering, Inc. 

Firm name Bridge Diagnostics, Inc. Discipline(s)* Bridge 
Project name Bayou Ramos Bridge Multi-Phase Field-Verified Evaluation Firm responsibility (prime or sub?) Prime 
Project number H.009730.5 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location Morgan City, LA  Owner’s Project Manager Bradley Mistich 
Owner’s address, phone, email Office of Engineering | PO Box 94245 | Baton Rouge, LA 70804-9245 | 225-379-1200 | Bradley.Mistich@la.gov 
Services commenced by this firm (mm/yy) 10/24 Total consultant contract cost ($1,000’s) $501 (NTE) 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $172 (Ongoing) 

 

The Bayou Ramos bridges are currently load-posted due to cracking and deterioration at 
the ends of many prestressed girders. When this deterioration was first observed, BDI 
teamed up with LADOTD to conduct diagnostic live-load testing and monitoring of these 
structures to identify their response characteristics and determine potential causes of the 
observed distress. As part of Task Order 5 of BDI’s NDT/E IDIQ 4400025002, BDI was 
contracted to provide a multi-phase evaluation to reevaluate the structures’ live-load 
capacity after multiple retrofit strategies were deployed. This evaluation included: 
 
• Phase I: AASHTOware BrR load rating evaluation where multiple strut-and-tie method 

(STM) models were considered and evaluated. BDI Phase I calculations and related 
findings were summarized in a submitted load rating report and calculation package. 

• Phase II: Diagnostic load test-based evaluation used to validate both the structural 
behavior and STM capacity assumptions. BDI provisioned, installed, and maintained 
all required instrumentation and data acquisition equipment. BDI used the collected 
structural responses to evaluate the structure’s distribution behavior and refine the 
STM capacity assumptions, with the analysis and evaluation results submitted in a 
report and a calculation package. 

• Phase III: The performance monitoring program, which is set to provide crucial 
information on the girder's condition, ends by monitoring the activity level of the 
observed deterioration once/if load restrictions are lifted. During this phase, BDI’s 
team will provision, install, maintain, and calibrate all monitoring equipment. 

 
BDI is currently finalizing Phase II with LADOTD and will continue monitoring Phase III, subject to coordination with and approval from LADOTD.  
 
KEY PROJECT ELEMENTS: 
• Bridge Design Services   
• General Bridge Engineering Services   
• Sampling, Instrumentation, and Non-destructive Testing   
• Bridge Inspection Services   
• Environmental and Permitting Services   
 
BDI MEMBERS INVOLVED: Steven Fall  
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Prime Consultant: HDR Engineering, Inc. 

Project 10 

Firm name Bridge Diagnostics, Inc. Discipline(s)* Bridge 
Project name Louisiana Statewide Non-Destructive Testing and Evaluation IDIQ Firm responsibility (prime or sub?) Prime 
Project number H.009730 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location Statewide, LA Owner’s Project Manager Bradley Mistich 
Owner’s address, phone, email Office of Engineering | PO Box 94245 | Baton Rouge, LA 70804-9245 | 225-379-1200 | Bradley.Mistich@la.gov 
Services commenced by this firm (mm/yy) 05/23 Total consultant contract cost ($1,000’s) $5,000 
Services completed by this firm    (mm/yy)  Ongoing Cost of consultant services provided by this firm ($1,000’s) $4,607 (Ongoing) 

 

BDI was awarded the Non-Destructive Testing and Evaluation IDIQ across the state of Louisiana. 
 
• Task Order II Twin Span and 6-mile Deck Evaluation: BDI performed deck assessments 

involving various NDT-E methods including SounDAR, Ground Penetrating Radar (GPR), High 
Resolution Imaging (HRI), Infrared Thermography (IR), and concrete material sampling on bridge 
recall numbers 204140, 204150, 020467, and 020468 for the purpose of assessment of 
reinforcement concrete condition, cover, location, and diameter; detections of voids and 
delaminations in concrete, and concrete material sampling. 

• Task Orders III and VI Interstate 20 Deck Evaluation and Pin and Hanger Testing: To assist 
with bridge preservation efforts, BDI is performing deck assessments for 273 structures on the 
Interstate 20 corridor in Louisiana involving various NDT-E methods including SounDAR, GPR, 
HRI, and IR for the purpose of assessment of reinforcement concrete condition, cover, location, 
and diameter and detection of voids and delaminations in concrete. BDI is also performing steel 
member condition assessment via ultrasonic testing (UT) on 39 structures statewide. 

• Task Order IV US-11 over Lake Pontchartrain Deck Evaluation and NBIS Inspection: BDI 
performed deck assessments involving various NDT-E methods, including SounDAR, GPR, HRI, and IR for the purpose of assessment of reinforcement 
concrete condition, cover, location, and diameter, and detection of voids and delaminations in concrete on bridge recall numbers 001525, 001545, 001552, 
and 200830. BDI also performed NBIS Routine inspections on these structures, including detailed in-depth field inspections. 

• Task Order VIII LA-9 over Black Lake Deck Evaluation and Material Testing: BDI performed a deck assessment involving SounDAR, GPR, HRI, and IR for 
the purpose of quantifying the concrete condition, cover, location, and diameter, and detection of voids and delaminations in concrete of the bridge deck of 
recall number 080572. After the deck evaluation data is analyzed, ten (10) 3” diameter cores are extracted and tested for chloride ion concentrations. 

 
KEY PROJECT ELEMENTS: 
• Non-Destructive Testing and Evaluation Services   
• Sampling, Instrumentation, and Non-destructive Testing   
• Bridge Inspection Services   
• General Bridge Engineering Services  
 
BDI MEMBERS INVOLVED: Steven Fall, Brett Commander, Charles Young, and Jesse Sipple 
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Prime Consultant: HDR Engineering, Inc. 

Project 11 

Firm name Bridge Diagnostics, Inc. Discipline(s)* Bridge 
Project name TO 10 – Bonnet Carre Spillway Deck Assessment Firm responsibility (prime or sub?) Prime 
Project number H.009730.5 Owner’s name State of Louisiana Department of Transportation & Development (LADOTD) 
Project location St. Charles Parish, LA Owner’s Project Manager Bradley Mistich 
Owner’s address, phone, email Office of Engineering | PO Box 94245 | Baton Rouge, LA 70804-9245 | 225-379-1200 | Bradley.Mistich@la.gov 
Services commenced by this firm (mm/yy) 02/26 Total consultant contract cost ($1,000’s) $476 
Services completed by this firm    (mm/yy)  On-going Cost of consultant services provided by this firm ($1,000’s) $172 (Ongoing) 

 

LADOTD awarded BDI the opportunity to perform nondestructive deck evaluation of the I-10 
Bonnet Carre Spillway bridges (East and Westbound) in St. Charles Parish. The objective of 
this project is to provide a quantitative assessment of the condition of the ten (10) mile 
bridge deck to determine the overall change in deterioration over time between the bridges’ 
inspections. As part of Task Order 10 of BDI’s NDT/E IDIQ 4400025002, BDI was contracted to 
provide a multi-phase evaluation to re-evaluate the structures’ deck condition. This evaluation 
included:  
 
• Phase I: Deck nondestructive evaluation (NDE) to include Deck Acoustic Response 

(SounDAR) and Ground Penetrating Radar (GPR) to investigate rebar cover depth and 
potential delamination through acoustic sounding and changes in dielectric properties. This 
data is verified physically by drilling to the rebar and manually measuring the cover depth at 
several locations. 

• Phase II: High Resolution Imaging (HRI) and Infrared Thermography (IR) are also used 
to probe for delaminations, spalling, and general defects in the bridge’s deck. 

 
BDI is currently finalizing Phase II with LADOTD. 
 
KEY PROJECT ELEMENTS: 
• General Bridge Engineering Services & Condition Assessment 
• Sampling, Instrumentation, and NDT 
• Bridge Deck Evaluation & Deterioration Mapping 
 
BDI MEMBERS INVOLVED: Steven Fall, Charles Young, and Jesse Sipple 
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Prime Consultant: HDR Engineering, Inc. 

Project 12 

Firm name Civil Design & Construction, Inc. Discipline(s)* Survey, Other (Utility Coordination/Subsurface 
Utility Engineering) 

Project name LA 335 Firm responsibility (prime or sub?) Subconsultant 
Project number H.015949 Owner’s name LADOTD 
Project location Lafayette Parish, Louisiana Owner’s Project Manager Adam Fields (Stanely Consultants) 
Owner’s address, phone, email 700 Main Street, Suite 405, Baton Rouge, LA 70802; 225-388-4219; fieldsadam@stanleygroup.com 
Services commenced by this firm (mm/yy) 11/24 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm (mm/yy)  05/25 Cost of consultant services provided by this firm ($1,000’s) $140 

 
CDC was a sub-consultant on this project and was responsible for a 
complete topographic survey, utility coordination with utility 
companies to mark or provide record drawings, and the provision of an 
existing drainage map in accordance with LADOTD Location and Survey 
standards. The survey began at the LA 335 and LA 694 centerline and 
continued North along LA 335 for 3.45 miles to the intersection of LA 335 
and Port Street. The survey at the intersection of both LA694 and Port 
Street continued down each street for 300’ in both directions. 
 
The width of the survey was from five feet behind the apparent right of 
way to the apparent right of way or five feet from behind the back of the 
ditch. CDC located the start and end points of all bridge decks and 
superstructures, approach slabs, wing walls, and headwalls, and all 
crossing streams, canals, and coulees were located 500 feet from the face 
of the drainage structure. Subsurface utility locations followed a modified 
SUE QL-B of the ASCE standard 38-22 for the intersection of LA 335 & 
Port Street, the Gulf South Pipeline utility that runs approximately 3,196,  
and each pipeline crossing. 
 
A full topographic survey was performed along this route, including all utilities and drainage structures. The survey utilized 3D Terrestrial Scanning of all hard 
surfaces and traditional methods for all other features. The final submittal complied with the latest LADOTD Location and Survey standards. CDC also 
submitted a detailed point report that lists every point found using the QL-B of ASCE 38-22, with survey/CAD drawings showing depth and QL level for each 
point. Along with all attributes available for each utility. 
 
KEY PROJECT ELEMENTS: 
• Topographic Surveying  
• Utility Coordination  
• SUE QL-B Mapping  
• 3D Terrestrial Scanning 
 
CDC MEMBERS INVOLVED: Karla Weston, Scott Benton 
 
Performed in LA: 100%  
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Prime Consultant: HDR Engineering, Inc. 

Project 13 

Firm name Civil Design & Construction, Inc. Discipline(s)* Survey 
Project name LA 317: Wax Lake B Firm responsibility (prime or sub?) Subconsultant 
Project number H.014824.5 Owner’s name LADOTD 
Project location St. Mary Parish, LA Owner’s Project Manager Adam Fields (Stanely Consultants) 
Owner’s address, phone, email 700 Main Street, Suite 405, Baton Rouge, LA 70802; 225-388-4219; fieldsadam@stanleygroup.com 
Services commenced by this firm (mm/yy) 12/24 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm (mm/yy)  04/25 Cost of consultant services provided by this firm ($1,000’s) $162 

 
CDC performed a full topographic survey beginning and ending 5000 feet beyond 
either end of the approach slab of the I-20 eastbound and westbound bridge 
structure. Terrestrial Laser Scanning was used on all hard-surface areas, including 
parking lots, roadway and bridge structures, and Union Pacific Railroad rails. The 
survey total distance was 2.03 miles with a width of approximately 350 feet. This 
included 1 mile along Highway 79 with a width of 300 feet.   
 
CDC completed a topographic survey along this route. The survey utilized 3D 
Terrestrial Scanning of all hard surfaces and traditional methods for all other features. 
Final submittal was in accordance with the latest LADOTD Location and Survey 
standards. 
 
KEY PROJECT ELEMENTS: 
• Topographic Surveying  
• Terrestrial Laser Scanning  
• Bridge Corridor Mapping  
• LADOTD Survey Compliance 
 
CDC MEMBERS INVOLVED: Karla Weston, Christopher Ballard, Scott Benton 
 
Performed in LA: 100%   
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Prime Consultant: HDR Engineering, Inc. 

Project 14 

Firm name Civil Design & Construction, Inc. Discipline(s)* Survey 
Project name LA 443: Tangipahoa River Emergency Bridge Replacement Firm responsibility (prime or sub?) Subconsultant 
Project number H.02728.5 Owner’s name LADOTD 
Project location Tangipahoa Parish, LA Owner’s Project Manager Thomas Gattle (Huval & Assoc) 
Owner’s address, phone, email 922 W. Point Des Mouton Rd., Lafayette, LA 705007; (337)234-3798; tgattle@tgattle@huvalassoc.com 
Services commenced by this firm (mm/yy) 10/16 Total consultant contract cost ($1,000’s) N/A 
Services completed by this firm (mm/yy)  11/16 Cost of consultant services provided by this firm ($1,000’s) $81 

 
This project was for the emergency replacement of the bridge on LA 443 over the Tangipahoa River due to the historic 
floods in August 2016. The project is located Northeast of Hammond, Tangipahoa Parish, Louisiana, 4 miles Northeast of 
the intersection of La 1064 and La 443. The survey total length was approximately 1500’. The width of the survey and DTM 
was extended to a total of 170 feet (90 feet North of the existing centerline of La 443 and 80 feet South of the existing 
centerline of La 443).  
 
CD&C’s Role: CDC completed a topographic survey, which included all utilities with depths, all drainage, all building 
information, including finish floor elevations, and all super/substructure of the bridge over the Tangipahoa River. 
Additional cross-sectional information regarding the river was located by traditional means upstream and downstream for the 
engineer’s design of the new bridge. To collect data on the failed bridge, 3D Terrestrial Scanning was incorporated 
alongside traditional methods to complete the topographic survey. Due to the nature of the project as an emergency bridge 
replacement, all staff worked non-stop until fieldwork was completed in less than 3 weeks. 
 
KEY PROJECT ELEMENTS: 
• Emergency Bridge Replacement  
• Topographic Surveying  
• 3D Terrestrial Scanning  
• Accelerated Project Delivery 
 
CDC MEMBERS INVOLVED: Karla Weston, Christopher Ballard  
 
Performed in LA: 100% 
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Prime Consultant: HDR Engineering, Inc. 

Project 15 

Firm name Moffatt & Nichol Inc. Discipline(s)* Bridge 
Project name LADOTD Complex Bridge Inspection Firm responsibility (prime or sub?) Sub 
Project number H.009730.5, Task Order 03 Owner’s name Louisiana Department of Transportation and Development 
Project location Statewide, Louisiana  Owner’s Project Manager Stephanie Doolittle, P.E. 
Owner’s address, phone, email 1201 Capitol Access Road, Baton Rouge, Louisiana 70802 225-379-1329, stephanie.dootlittle@la.gov 
Services commenced by this firm (mm/yy) 02/23 Total consultant contract cost ($1,000’s) $470 
Services completed by this firm (mm/yy)  12/24 Cost of consultant services provided by this firm ($1,000’s) $260 

 
M&N performed statewide bridge inspections of complex structures under an LADOTD IDIQ contract. Structure 
types included cantilever trusses, cable-stayed bridges, steel vertical-lift bridges, and plate-girder bascule 
bridges. Services included in-depth bridge inspections, SPRAT/rope access inspections, underwater 
inspections, bridge load ratings, asset categorization and documentation, and preparation of comprehensive 
inspection reports in accordance with FHWA guidelines. Reports documented inspection methodologies, observed 
conditions and deficiencies, field notes, and photographic records. 
 
In addition to inspection services, M&N led the development and major updates to the LADOTD Bridge 
Inspection Manual (BIM) and the Coding & Field Guide to support statewide consistency and compliance. Updates 
included on-system and off-system directives and served as the foundation for a new Bridge Load Rating Manual 
currently under development. A multidisciplinary team of subject matter experts supported document development 
and milestone reviews, with M&N coordinating closely with LADOTD staff through monthly in-person meetings 
involving District Bridge Engineers statewide. 
 
The revised BIM and supporting documents were developed to comply with the 2022 NBIS Final Rule and the National 
Bridge Inspection Program (NBIP) metrics. Key updates included transitioning from the legacy coding guide to 
SNBI, expanding inventory requirements, implementing risk-based inspection intervals, enhancing personnel 
qualification requirements (including NSTM and underwater team leaders), formalizing critical-finding reporting, 
updating load-rating and posting procedures, and incorporating advanced technologies such as unmanned aerial 
systems. The BIM and Coding & Field Guide were published in December 2024 and fully implemented in January 
2025, positioning LADOTD for compliance with the FHWA audit in 2028. 
 
Following the delivery and acceptance of the document, M&N developed and delivered training for LADOTD 
district personnel and has been retained to provide annual updates to maintain alignment with evolving federal 
requirements. 
 
MOFFATT & NICHOL MEMBERS INVOLVED: Tom Spencer, Bryan Tyson 
 
  

RELEVANCE TO LADOTD 

 Program Policy Development  

 
Condition Assessments and 
Identified Deficiencies 

 
Recommended preservation and 
repair actions 

 
Structured data collection and 
prioritized repair reporting 

 Hydrographic Surveying 

 Retainer Contract 

 Technology and Tools 

 
MOT and ATSSA Work Zone 
Safety 
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Prime Consultant: HDR Engineering, Inc. 

Project 16 

Firm name Moffatt & Nichol Inc. Discipline(s)* Other (Asset Management Planning) 
Project name Asset Management System Firm responsibility (prime or sub?) Prime 
Project number N/A Owner’s name Southeast Louisiana Flood Protection Authority-East 
Project location New Orleans, Louisiana Owner’s Project Manager Steven Spencer 
Owner’s address, phone, email 6920 Franklin Ave., New Orleans, LA 70122, 504-280-2416, sspencer@slfpae.com 
Services commenced by this firm (mm/yy) 08/14 Total consultant contract cost ($1,000’s) $395 
Services completed by this firm (mm/yy)  12/17 Cost of consultant services provided by this firm ($1,000’s) $395 

 
M&N was contracted to evaluate, select, and implement an Asset Management System (Phase 1). This 
assessment led the client to the decision to engage M&N to develop and implement a custom Asset 
Management System (Phase 2). 
 
Phase 1: Identification of Asset Management System Functions and Requirements 
M&N systematically evaluated existing asset management software and existing procedures. Tasks 
associated with the Phase 1 effort included: 

• Review of existing AMP systems and their adaptability for future needs 
o Maintenance Connection; CHAMPS EAM; MicroMain Maintenance Software; MPulse; 

Maintenance5000; Ultimo 
• Interviews with stakeholders to identify appropriate LOS and KPIs 
• Create a project scope and requirements document to identify the proper solution 
• Review of SLFPA's demands and desire to standardize and streamline the maintenance and reporting 

procedures through the development and implementation of an Asset Management System 
• Recommendations for selection of the Asset Management System/Software 

o Report; Presentation to the Board 
• Project Management Plan to lead implementation 
 

Phase 2: Custom Asset Management Software Development 
Following Moffatt & Nichol's Phase 1 assessment, which recommended that no existing commercial software fully addressed the SLFPA's unique asset 
management needs, Phase 2 focused on developing tailored asset management software. M&N collaborated closely with SLFPA to design and build a 
software solution that precisely aligned with their requirements and workflows. Leveraging M&N's expertise, the SLFPA entrusted the team with driving the 
design, successfully balancing functionality, cost, and the project timeline. 
 
This involved an in-depth analysis of SLFPA's asset inventory, maintenance procedures, reporting needs, and long-term goals. The custom software 
incorporated features critical for SLFPA's water control structures, including a robust inspection application, streamlined maintenance tracking, and 
comprehensive reporting capabilities. The development process emphasized user-friendliness and efficiency, confirming seamless integration into SLFPA's 
operations and related systems.  By creating a bespoke asset management system, SLFPA gained a powerful tool to optimize maintenance practices, 
enhance decision-making, and improve the overall management of its critical water control infrastructure. 
 
MOFFATT & NICHOL MEMBERS INVOLVED: Chace Hulon 
 
 
 

RELEVANCE TO LADOTD 

 Asset management system 

 
Stakeholder Coordination and 
Public Involvement 

 
Lifecycle asset management and 
long-term infrastructure planning 
support 

 
Experience supporting resilient flood 
protection and water control 
infrastructure systems 
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Prime Consultant: HDR Engineering, Inc.

LADOTD  |  IDIQ Contract for Bridge Maintenance Preservation and Repair Statewide, Contract No. 4400036231

18. Approach and Methodology

CONTRACT UNDERSTANDING
The HDR team understands the Scope of Services and the quality engineering services sought by LADOTD for 
the IDIQ for Bridge Maintenance, Preservation, and Repair Statewide Contract No. 4400036231. We 
recognize that the scope of services under this contract includes asset management, bridge engineering, and 
construction-related services for fixed and movable bridges. Project types may include bridge rehabilitation, 
bridge replacement, and bridge preventive maintenance/repair. 

Bridge engineering services could include structural, mechanical, and electrical engineering, design, plan 
development, and cost estimating. Work tasks may include bridge design, road and traffic maintenance, 
surveying and subsurface investigations, bridge inspection, environmental and permitting services, utility 
coordination and deconfliction, bridge lifecycle planning, and public outreach for stakeholder strategies. 

HDR TEAM 
HDR brings a unique combination of national bridge expertise, asset management 
leadership, and Louisiana bridge experience to this contract. With more than 600 
dedicated bridge professionals nationwide, HDR has successfully delivered bridge 
inspection, preservation, rehabilitation, asset management, and movable bridge programs 
for transportation agencies across the country. HDR was ranked No. 2 nationally in 
Bridges by Engineering News-Record (ENR) in 2025.

To support LADOTD’s statewide program, HDR has assembled a team specifically 
designed to execute multiple task orders concurrently while maintaining responsiveness, 
quality, and schedule performance. Civil Design & Construction (CDC) has an 

impeccable relationship with LADOTD and will provide additional topographic surveying, subsurface utility 
coordination, and construction cost estimation as needed. Bridge Diagnostics (BDI) will be on board to 
support preservation/rehabilitation decisions by employing NDT and innovative methods such as SounDAR, 
GPR, and imaging. Moffat & Nichol, renowned for their inspection expertise, will support the team with 
bridge inspections and asset management. Ardaman & Associates will be tapped for subsurface drilling 
and testing, as well as providing input on foundation recommendations. To execute multiple task orders 
simultaneously, as noted in the RFQ, we have built our team with a deep bench of expertise across disciplines 
to deliver high-quality results on time and cost-effectively. 

WHY HDR?

Local Bridge Design & 
Inspection Experience

HDR combines extensive national bridge experience with direct experience 
supporting LADOTD bridge inspection, preservation, rehabilitation, movable 
bridge, and asset management programs. Our team understands LADOTD 
processes, project delivery expectations, district coordination requirements, 
and FHWA bridge inspection standards. This familiarity reduces risk, minimizes 
project startup time, and supports efficient delivery.

Integration of Bridge 
Engineering & 
Asset Management 

Many firms provide inspections. Others provide design. HDR integrates both 
disciplines into a single workflow. Our inspectors, planners, asset managers, 
and bridge designers work together to develop recommendations that are: 
technically sound, financially sustainable, constructible, and aligned with long-
term transportation goals. This integration allows LADOTD to move directly 
from inspection findings to preservation strategies, rehabilitation concepts, 
lifecycle planning, and project development.

WHY HDR?

Specialized 
Forecasting Tools

HDR will leverage in-house-developed bridge predictive modeling tools, 
including a customized element-level version of FHWA’s Bridge Life Cycle Cost 
Analysis (BLCCA) tool that was recently used with the Bay Area Toll Authority 
(BATA), as well as an  INNOVATIVE AI-powered bridge deterioration 
modeling program.

PROJECT APPROACH
As reflected in our Organizational Chart, HDR envisions an overall approach that falls under two 
components: 1) Asset Management Planning and 2) Structure Preservation Project Development & 
Construction Support.

Central to the successful delivery of our services is the creation of a Structures Asset Management Plan 
(AMP) for bridge life-cycle planning that develops a mix of fixes throughout the asset’s life to improve 
safety, reliability, and longevity while maximizing investment value. HDR will tailor sound asset management 
strategies for this project by asking, “What work is required to get each bridge to its replacement 
date?” HDR will align this question with bridge inspections, scoping, deterioration modeling, LADOTD’s Deck 
Preservation Matrix, life cycle costs, and asset management principles. This approach enhances decision-
making for LADOTD and enables effective tracking of future costs associated with bridge maintenance 
and repairs.

ASSET MANAGEMENT PLANNING
As illustrated in the following graphic and described below, HDR will employ the following approach to 
accomplish the steps necessary for comprehensive structures asset management planning. We will logically 
sequence the project and develop project milestones to deliver the preliminary and final asset management 
plan (AMP) on time and in accordance with LADOTD’s expectations.

Step 1: Data Review, Documentation Analysis, and Pre-Inspection Planning

HDR will review existing bridge files, including inspection reports, load ratings, Requests for Action 
(RFAs), maintenance records, and prior capital projects to identify condition trends, inform inspection 
planning, and highlight site-specific access considerations. We will also review the available scoping reports 
for completeness and identify any additional field activities needed to support deterioration modeling 
and life-cycle analysis. Coordination with LADOTD maintenance personnel will verify appropriate access 
arrangements, including deck-bottom access for bridges with false decking, while early collaboration with 
stakeholders will support efficient lane-closure planning and minimize impacts on the traveling public. 

 PROJECT EXAMPLE: HDR recently completed a statewide bridge inventory and data conversion 
effort for the Michigan Department of Transportation (MDOT), supporting the transition of bridge data for 
1,520 bridges across 22 counties from the 1995 Coding Guide to the 2022 Specifications for the National Bridge 

ASSET MANAGEMENT PLANNING 
STRUCTURE PRESERVATION PROJECT 
DEVELOPMENT & CONSTRUCTION SUPPORT

LADOTD  |  IDIQ Contract for Bridge Maintenance Preservation and Repair Statewide, Contract No. 4400036231



Prime Consultant: HDR Engineering, Inc.

LADOTD  |  IDIQ Contract for Bridge Maintenance Preservation and Repair Statewide, Contract No. 4400036231

Inventory (SNBI). As part of this effort, HDR reviewed bridge plans, inspection reports, photographs, GIS 
resources, and inventory records to verify, convert, and quality check critical bridge data. The team developed 
structured workflows, tracking tools, and quality control procedures to manage large volumes of bridge 
information while verifying consistency and accuracy across the bridge inventory.

Step 2: Bridge Inspections and High-Level Evaluations

HDR will follow the policies and procedures for performing in-depth bridge inspections and scoping outlined 
in the RFQ, with four TLs leading our inspection teams. Brian Leshko will perform QC activities for in-depth 
inspection and scoping. Additionally, Wes will notify the LADOTD Project Manager and the District Bridge 
Engineers of any critical findings and other safety issues discovered during inspections. High-level 
preliminary recommendations for each bridge will be developed based on the quantities of element 
deterioration and anticipated replacement dates, serving as a starting point for deterioration modeling and 
life-cycle analysis.  HDR employs 66 rope access inspectors who can be used to improve inspection speed 
and minimize delays due to traffic control requirements.

 PROJECT EXAMPLE: HDR recently partnered with the Colorado Department of Transportation (CDOT) 
to develop the System for Inspection and Management of Structural Assets (SIMSA), a comprehensive asset 
management platform supporting the full life cycle of bridges, culverts, tunnels, walls, and sign structures. 
The system integrates inspection planning, field data collection, asset inventories, photo and document 
management, project tracking, and reporting into a centralized cloud-based environment. Developed in 
collaboration with CDOT staff and bridge inspectors, SIMSA combines tablet-based inspection tools with web-
based management applications and integrates with CDOT’s financial and work management systems. This 
experience demonstrates HDR’s ability to deliver asset management solutions that support data-driven 
decision-making, resource optimization, and long-term infrastructure planning.

Step 3: Bridge Deterioration Modeling and Scenario Analysis

HDR will conduct deterioration modeling for each bridge using a combination of component- and 
element-level data. This modeling effort will combine findings from the bridge inspections and high-level 
recommendations, leveraging historical inspection reports in the bridge file (maintenance activities, bridge 
conditions, etc.) to inform life cycle activities.

While the bridge inspections will identify immediate bridge work required due to critical findings, deterioration 
modeling will be used to forecast needs over a longer horizon, up to 20 years and beyond. This will define 
the types and timing of work required in the mid- to long-term. To support this effort, HDR can leverage two 
internal tools to perform deterioration modeling:

	• Customized Element-Level FHWA’s Bridge Life Cycle Cost Analysis (BLCCA): This tool, typically 
applied at the component level, can be customized to reflect LADOTD’s element-level bridge 
specifications. It enables targeted analysis of element deterioration and life-cycle costs, projecting 
expected deterioration under varied interventions.

	• AI-Powered Bridge Deterioration Modeling Program: HDR’s  INNOVATIVE in-house developed 
bridge modeling tool uses historical National Bridge Inventory (NBI) data and/or user-entered data 
to model deterioration based on the unique characteristics of each bridge. Rather than applying 
generic deterioration curves, it generates customized predictions, providing more accurate insights for 
long-term planning.

HDR will explore a range of planning scenarios to help LADOTD evaluate the effectiveness of different 
strategies and investment approaches. 

 PROJECT EXAMPLE: A similar scenario-based approach was recently implemented with the Bay Area 
Transportation Authority (BATA), aligning deterioration projections with the BLCCA tool. The following 
scenarios were developed for BATA and provided here as examples:

	• Spot Repair: Focus on immediate element repairs nearing failure (RFA’s) to maintain basic functionality 
and prevent service disruptions.

	• Reduce Backlog: Targets bridges in fair condition, combining routine maintenance with a major 
rehabilitation effort at the midpoint of the bridge’s expected life.

	• Accelerate Rehab: Prioritizes keeping bridges in good condition through more frequent rehabilitation 
intervals, typically ten years.

Scenario evaluation will help LADOTD understand the long-term implications of different investment 
strategies and support data-driven decisions to maintain the bridge until it is replaced in the future.

Step 4: Scoping Reports and Life Cycle Plans

Building on the deterioration modeling and scenario analysis, HDR will prepare detailed bridge scoping reports 
for each bridge – full scoping for each structure. As part of this work, we will develop life-cycle plans for each 
bridge or groups of similar bridges, based on structure type, location, and current condition. Life-cycle plans 
will incorporate deterioration modeling results and recent bridge inspection reports to identify both short- and 
long-term needs. These plans will guide the selection and timing of treatments, considering LADOTD’s asset 
management principles, risk tolerance, available funding, and service-life requirements aligned with the project 
timeline. In addition to the standard scoping report requirements, the following will be added to enhance the 
overall AMP:

	• Life cycle plans that reflect future performance expectations and scoping level estimates that quantify 
predicted element deficiencies.

	• Recommended treatments tailored to extend service life and improve investment, including preservation 
and repair strategies that provide a mix of fixes in alignment with the bridge deck preservation matrix.

	• Short-term actions based on bridge inspections, identifying immediate maintenance or preservation needs.
	• Long-term activities derived from deterioration modeling.
	• Consideration of potential bridge vulnerabilities not captured by the deterioration modeling (for example: 

slag aggregate decks and substructures).
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 PROJECT EXAMPLE: Predictive Bridge Modeling Experience. Our team has extensive experience 
developing bridge deterioration models, life-cycle plans, and prioritization frameworks that help agencies 
optimize investments, reduce risk, and extend asset service life.

Step 5: Cross-Asset Alignment and Prioritization

Following the development of the bridge scoping plans, HDR will conduct a cross-asset prioritization analysis 
to optimize alignment across the LADOTD portfolio and prioritize critical needs and available funding in 
a coordinated, cost-effective manner. HDR will leverage a multi-criteria analysis approach to establish 
rating and weighting criteria that support transparent, data-driven project selection. HDR’s prioritization 
framework combines structural need with transportation network importance. Bridges are evaluated 
based on condition ratings, structural capacity, traffic volumes, detour lengths, route significance, proximity 
to critical services, community impacts, and potential conflicts with other planned projects. The scheduling 
framework also aligns project delivery with funding cycles and typical design durations to support more 
effective programming of preservation projects. 

 PROJECT EXAMPLE: For TDOT, HDR evaluated existing prioritization strategies for on-system and 
off-system bridges, developed a Microsoft Project-based scheduling template, and created a prioritization 
tool tailored to the state’s bridge inventory. The effort included coordination with TDOT’s Structures, Asset 
Management, State Aid, and Program Development groups and examined the full bridge project life cycle, 
from inspection and repair selection through design, funding, and construction. This approach helped TDOT 
transition from a first-in, first-out approach to a more strategic, life-cycle-based investment approach. 
Applying a similar methodology for LADOTD will help reduce reactive maintenance, minimize unexpected 
closures, improve funding decisions, optimize resource allocation, and maintain reliable access throughout the 
transportation network.

Step 6: Asset Management Plan Development

Building on the life cycle planning, deterioration modeling, and prioritization steps, HDR will develop a 
comprehensive Asset Management Plan (AMP) for the assigned bridges. This plan will serve as a strategic, 
actionable document to guide near- and long-term maintenance decisions and confirm that each bridge 
remains serviceable until its scheduled replacement. The plan will include detailed, bridge-specific summary 
sheets that clearly outline required maintenance activities, their timing, and the resources needed to extend 

each structure’s service life. These summaries will provide LADOTD with a straightforward reference for 
action, grounded in the broader AMP. Where appropriate, bridges will be grouped by recommended work and 
location, while simultaneously considering the overall construction schedule for the corridor.

HDR will prepare both a preliminary and a final version of the AMP. The body of the plan will include 
evaluations for each structure, summarizing corridor context, current assessment conditions, deficiencies, 
risk factors associated with the phased modernization delivery, and treatment recommendations 
for preservation, rehabilitation, or replacement, with prioritized improvements and planning-level 
cost estimates. To support delivery and scheduling, the plan will also offer recommendations for bundling 
projects and for developing maintenance-of-traffic concepts that minimize mobility impacts. Supporting 
appendices will include inspection data, cost estimates, and calculations used in the analysis. Structural 
deficiencies will be illustrated through detailed sketches that clearly identify damage, dimensions, support 
locations, and traffic alignments, complemented by photographs documenting the visual condition. The plan 
will also include a meeting log and a list of references used to inform the analysis. 

Step 7: Performance Dashboards and Reporting

HDR’s approach to putting together performance dashboards that reflect the LADOTD structures asset 
management plan entails aligning expected outcomes by identifying reportable performance measures, 
validating the availability of available and required data, and then creating visuals/dashboards for presentation 
to agency decision makers. Our team has a proven track record, having assisted DOTs and transportation 
agencies like Washington State DOT, Oregon DOT, Utah DOT and the City of Austin in identifying performance 
measures, providing performance measurement training and offering insights into prioritizing capital 
improvement projects for optimal regional benefits. 

 PROJECT EXAMPLE: HDR has also supported the Texas Department of Transportation (TxDOT) in 
developing an interactive Asset Maintenance Cost Dashboard that integrates GIS mapping, maintenance 
expenditures, and asset data to visualize where maintenance funds are being invested across the 
transportation network. The dashboard enabled users to analyze spending patterns, identify investment 
trends, and evaluate costs at scales ranging from individual highway segments to the statewide system, 
providing valuable insights for prioritization, planning, forecasting, and resource allocation.
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PRESERVATION DESIGN & CONSTRUCTION SUPPORT
Task                                                                           Months 0 1 2 3 4 5 6 7 8 9 10 11

Data Review & Bridge Inspection
Milestone: Kickoff Meeting & Data Collection Complete
Milestone: Bridge Inspections Complete
Deterioration Modeling & Scenarios

Milestone: Modeling & Scenario Workshop

Scoping Reports & Asset Prioritization

Milestone: Draft Scoping Reports & Prioritization

Preservation Design & Construction Support

Preliminary Design/Plans

Final Design/Construction Documents

Bid Phase Services

Construction Eng. Services/Shop Drawing Review/RFIs

Milestone: Finalize Asset Management Plan

Stakeholder Coordination & LADOTD Reviews

Activities are intentionally overlapped to accelerate decision-making, support early 
prioritization, and deliver the Asset Management Plan within seven months.

**Preliminary, subject to change
  = Key Milestone
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STRUCTURE PRESERVATION PROJECT DEVELOPMENT & CONSTRUCTION SUPPORT
Preservation Selection. HDR will utilize the Asset Management Plan to guide preservation needs and 
develop clear, cost-effective, and constructible contract documents for each package.  For each structure, 
elements such as crack repair, deck overlays, joint cleaning/replacement, steel strengthening, bearing reset/
rehab/replacement, and any other concrete repairs are among the strategies our team will consider.  As 
preservation projects are identified, HDR will work with LADOTD Headquarters and District staff to clarify the 
scope and potential for project grouping, known priorities or any limitations that could affect the project.

Constructible Repair Design and Plan Development. The HDR team will develop the repair plans and 
specifications using the Bridge Design and Evaluation Manual (BDEM) with consistency in mind such 
that details can be repeatable and scalable, based on complexity, for additional future packages. This will 
foster efficiency in our designs that can be used in subsequent projects.  Additionally, our designs will 
focus on: limitation of traffic disruptions, appropriate construction phasing, use of standardized details and 
specifications, and common special provisions.

Stakeholder Coordination. Typically, bridge preservation projects will adversely affect normal traffic 
operations, which can have cascading effects on local businesses, residents, and other stakeholders.  HDR 
will work with LADOTD and coordinate with local stakeholders to confirm traffic impacts, minimize or avoid 
disruptions, and promote efficient construction durations.

Additional Services. HDR will identify required additional services early during the project development 
process to minimize cost and schedule risks during construction. These services may include geotechnical 
drilling/testing, topographic/hydrographic surveying, environmental permitting and utility coordination.  We 
also have a robust local public outreach/strategic communication team that can assist the LADOTD and 
District offices with messaging and other advanced notices if needed.

Movable Bridge Preservation. Movable bridges are highly complex machines that 
demand specialized knowledge to operate, maintain, and rehabilitate. Many of these 
structures are now decades old and require significant upgrades to avoid costly 
downtime. Breakdowns are inevitable, and when they occur, rapid response is critical to 
maintain the flow of highway, pedestrian, bicycle, and marine traffic. HDR has extensive 
experience addressing these challenges. Our engineers will provide constructible, 
maintainable designs that reduce life-cycle costs and minimize impacts to the traveling 
public. We support clients across a full spectrum of services, from emergency repairs and 
inspections to full rehabilitation studies., HDR has delivered more than 120 repair and 
rehabilitation projects, including four major design efforts and three emergency 
responses in Louisiana alone. Our approach to rehabilitation is similar to that of fixed 
bridges but involves a multidisciplinary team, with mechanical and electrical engineers 
added to the mix. Our approach prioritizes MOT, constructability, operability, load rating, 
and navigational clearances. Our design will address machinery components, span 
movement, lighting, and operator house updates, and consider equipment types, long-term 
maintenance, and operation capabilities.

Post-Design Construction Support Services. HDR engineers will remain closely involved 
after design to ensure continuity and provide efficient, critical support during the post-
design and construction phases of each project. Repair and rehabilitation work can often 
uncover unknowns or conditions that differ from previous assumptions or observations.  
Our team will be prepared to provide practical solutions to these scenarios in a timely 

manner. Additionally, we will review and develop RFI logs for timely tracking/responses, review contractor 
submittals/shop drawings for compliance with the contract documents and design, and prepare any required 
change orders (if any).  We will also update bridge records to inform future prioritization and performance. 
Lessons learned will be captured by the team and used to inform future design packages, as applicable.  

PROJECT/CONTRACT MANAGEMENT: Wesley Jacobs is our designated PM and will be responsible 
for overall contract and task order management. He will work with LADOTD leadership and subject-
matter experts during Initiation and Scoping to define the scope of work, validate the project schedule, 
and formalize HDR’s project-specific project management plan (PMP) and quality management plan (QMP), 
which will serve as a repeatable framework for all task orders. This initial phase will include a formal Kickoff 
meeting to introduce HDR’s and LADOTD’s project leadership teams, align project expectations, and define 
critical success factors. Our comprehensive PMP will outline staffing/resources within the confirmed work 
plan, detailed schedule, deliverables, stakeholder roles, and engagement approach. The PMP will also 
define communication protocols, documentation procedures, and a QA/QC process tailored to LADOTD’s 
requirements. Regular progress meetings will be held at intervals determined by LADOTD, supported by 
monthly progress reports that include status on schedule, budget, and key issues, to track milestones and 
maintain transparency throughout the project. Invoicing guidelines will be discussed at the outset of the first 
task order to verify accurate, timely submittals to LADOTD on a monthly basis.  

EXAMPLE SCHEDULES AND ACTIVITIES FOR UNDERSTANDING
AMP Schedule: Consistent with the steps of our approach, HDR will conduct lifecycle cost and deterioration 
evaluations following bridge inspections to develop treatment scenarios and assess agency and user impacts. 
These analyses will support preliminary maintenance and rehabilitation strategies and inform the timing, 
scope, and prioritization of future work for LADOTD.
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) 
a contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting 
the following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; 
4) the work is not currently suspended for an indefinite period of time; and 
5) only the Work Type Discipline(s) represented in Section 12 of this document are the Work Type Discipline(s) that need to be represented on 

this table for each applicable firm. Workload associated with any other discipline(s), even if active and otherwise meeting the criteria above, 
need not be reported in this table. 

 
For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.  
List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS TABLE 
 

Discipline(s) * 
Contract Number and 
State Project Number Project Name 

Remaining 
Unpaid 

Balance** 

HDR Engineering, Inc. 

Bridge 4400024186/H.015472 LADOTD Br Preservation TO4 
 

$106,185 

Planning 4400026365/H.015223.2 Baton Rouge to New Orleans Rail Corridor 
Environmental Study  $591,461 

Bridge 4400021517 Contract 5 for Movable Bridges (6) $2,427,514 
Bridge 4400024186 LADOTD LA301 Priest Canal TO#5 $40,072 
Bridge 4400024186 LADOTD_Br Preservation TO6 $82,082 
Other (Hydraulic Modeling) 440017091 LADOTD LWI Region 5 TO 5 N/A 
Planning 4400030630 / H.015724.5 Kings Hwy: Healthcare and Development Corridor $614,874 
Planning 44000323498 / H.972419.1 SHSP – VRU Safety Assessment $659,784 
Planning 4400027876 HNTB TO3 Advisory Services $81,947 
Planning 4400034919 Woolpert Advanced Air Mobility  $6,400 

Ardaman & Associates, 
Inc. 

Geotech 44-4128; H.004273 I-49 Connector, Lafayette $740,233  
Geotech 44-18899; H.004791 LA 23: Belle Chasse Bridge & Tunnel (HBI) $38,767  
Geotech 44-19013; H.004100.5 & .6 I-10 CMAR Design Continuation: LA 415 TO 

     
$729,412  

Geotech H.004435 I-12 to Bush Construction Phase $39,040  
Geotech 44-8671; H.009266 I-10 Widening: LA 73 to LA 30 $46,811  
Geotech 44-17438; H.013284 MRB GBR LA 1 to LA 30 Connector $3,979  
Geotech 44-6189; H.004647.6 I-20 Mississippi River Bridge at Vicksburg $1,066,813  
Geotech 44-21519; H.012030.5 KCS RR Overpasses US 371 $39,877  
Geotech 44-21887; H.012542, 

  
Replacement of 15 Bridges $98,062  

Geotech 44-6189; H.016313.5, 
 

Culvert Replacements $951  
Geotech H.015430 IIJA $3,192  
Geotech H.001798 LA 531: Bridges Near Dubberly $12,533  



 

Prime Consultant: HDR Engineering, Inc. 

Geotech H.016094 US 371: Brushy Creek Bridge $6,251  
Geotech H.016204 Benton Sidewalks & RR Crossing $7,721  
Geotech H.016328.5 Canal Bridge Iberville Parish $2,291  
Geotech H.016333.5 Over Bayou Bridge Evangeline Parish $11,438  
Geotech H.016334.5 Over Drain Bridge Evangeline Parish $12,260  
Geotech H.016335.5 Canal Bridge Iberville Parish $4,140  
Geotech H.016336.5 Bayou Bridge Evangeline Parish $22,609  
Geotech H.016083.5 W Worthey Sidewalks Ascension Parish $39,674  
Geotech H.012398.5 US 190 @ LA 25 Roundabout (PH 2) $21,725  
Geotech H.004100.5 I-10 LA415  N/A 

Bridge Diagnostics, Inc. 

Bridge 4400025002  
 

IDIQ Contract for Non-Destructive 
     

$293,226 
 Bridge 4400025002  

 
IDIQ Contract for Non-Destructive 

     
$112,479 

Bridge 4400025002  
 

IDIQ Contract for Non-Destructive 
     

$138,138 
Bridge 4400025002  

 
 

IDIQ Contract for Non-Destructive 
     

 

$120,918 
Bridge 
 

4400025002  
 

 

IDIQ Contract for Non-Destructive 
     

 

$90,168 
Bridge 44-24187 

 
I-20 Miss. R. Bridge Geotechnical & Stru 

      
   

$137,665 
Bridge   DOTLT1000638 

 
NDT Assessment for Link Slab Bridges $115,911 

Bridge 4400024185 
 

IDIQ Contract for Bridge Preservation LA 182: 
     

$81,758 
Civil Design & 

Construction, Inc. 
Survey 4400027093/H.014041 LA 92 ROW Maps $5,028 
Survey 44-29196; H.016255.5 LA 1: WGS Riverplex RR Overp $142,431 

Moffat & Nichol Inc. 

Bridge 44-29207 / H.009730.5 IDIQ Contract for Underwater Bridge Inspection – 
   

$1,371,557 
Other (Sign Trusses & 
Radio) 44-31911 / H.011331.1 IDIQ Contract for Inventory and Inspection of Sign 

Trusses and Radio Towers – TO1 (242073/01) $1,575,079 

Bridge 44-29683 / H.009730.5 IDIQ In-Depth Bridge Inspection Statewide 
 

$123,887 
(Add rows as needed)                            DO NOT SUM 

* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 
Planning, Right-of-Way, Road, Survey, and Traffic.  If a firm has more than one discipline for any single project, the firm can use multiple rows to 
express the remaining unpaid balance per discipline. 
 
** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in 
the Remaining Unpaid Balance column.  NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING UNPAID 
BALANCE” COLUMN BLANK IS NOT ACCEPTABLE.  
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20. Certifications/Licenses:

Traffic Engineering Analysis Process & Report Training Certificate (Modules 1-3) - HDR Engineering, Inc.
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20. Certifications/Licenses:

Traffic Control Certifications - Bridge Diagnostics, Inc.
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20. Certifications/Licenses:

Traffic Control Certifications - Civil Design & Construction, Inc.

113



Prime Consultant: HDR Engineering, Inc.

LADOTD  |  IDIQ Contract for Bridge Maintenance Preservation and Repair Statewide, Contract No. 4400036231

20. Certifications/Licenses:

Traffic Control Certifications - Civil Design & Construction, Inc.
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20. Certifications/Licenses:

Traffic Control Certifications - Civil Design & Construction, Inc.
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20. Certifications/Licenses:

Secretary of State Certification - HDR Engineering, Inc. Secretary of State Certification - Ardaman & Associates, Inc.���� k4?J4Ù�̀���� 
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k���� 
k�̀HZ S6PN&kINEeQRkV6k3̂D2]�HH4̀��F ����� Z 2-a21a2002�??̀
 ���� �cc̀�̀4��bk�??̀
 ��Zk�4k
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20. Certifications/Licenses:

Secretary of State Certification - Bridge Diagnostics, Inc.�����h1<G1R]�]�	���
������h1<����� 
�����
��Gh��������������������h  !"h#$%&'()**+,-.*,+./0h234%56,h7'(859'):**+,-.*,+./;h2=>(?>(!@5>6):**+,-.*,+./Ah2B==:��C� D�E� 
]�� ����R�FHIJKLhJI3K#M7NI=7OhI#=, F$)56'))h=>(?>(!@5>6h2#>6PQ>$5)5!6!: QMBI7SIQQL 39@58'T��U]1R�h��C��VR�]	���W FHIJKLhJI3K#M7NI=7OhI#=,
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Secretary of State Certification - Civil Design & Construction, Inc.
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20. Certifications/Licenses:

Secretary of State Certification - Moffat & Nichol, Inc.
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21. QA/QC Plan: 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in 
this section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information:  
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section 
blank. 
 
Firm Name 
(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address     Point of Contact and email address Phone Number 

Ardaman & Associates, Inc. 316 Highlandia Drive, Baton 
Rouge, LA 70810 

Robert E. Jewell, P.E. / Vice President, 
Branch Manager / RJewell@ardaman.com (225) 666-4598 

Bridge Diagnostics, Inc. 
4300 S I-10 Service Rd W, Suite 
210 
Metairie, LA 70001 

Steven Fall, PE 
stevenf@bditest.com (504) 874-1042 

Civil Design & Construction, Inc. PO Box 857 Port Allen, LA 
70767 

Karla E. Weston, PE 
Kweston@cdcbr.com (225) 765-1802 

Moffatt & Nichol Inc. 301 Main Street, Suite 800 
Baton Rouge, LA 70801-0009 

Chace Hulon, PE 
chulon@moffattnichol.com (225) 336-2075 
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Prime Consultant: HDR Engineering, Inc. 

23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the 
plan for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the 
Evaluation Criteria section of the advertisement. 
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8545 United Plaza Boulevard, Suite 379 
Baton Rouge, LA 70809-0204
225.465.6361 

hdrinc.com

We practice increased use of sustainable materials 
and reduction of material use.

© 2026 HDR, Inc., all rights reserved.
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