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October 12, 2023 
 
Louisiana Department of Transportation  and Development (DOTD) 
1201 Capitol Access Rd. 
Baton Rouge, LA 70802             
 
Re:  IDIQ Contract for Professional Boundary Surveying Services – Districts 02, 61, and 62 
  Contract No. 4400027919 
 
To Whom It May Concern: 
 
T. Baker Smith, LLC  (TBS) presents a proposal  for your review and consideration regarding  the above‐
referenced  request  to  provide  professional  surveying  services  to  the  Louisiana  Department  of 
Transportation  and  Development  (LADOTD).  TBS  currently  has  over  270  staff members  firm‐wide  – 
comprised of land surveyors; civil, structural, mechanical, coastal, and environmental engineers; planners; 
environmental  scientists;  biologists;  construction  administrators;  and  project  representatives.  Our 
professional surveying services include Boundary & Topographic Surveying, Asset Integrity & Waterway 
Inspection, Hydrographic & Geophysical Surveying, Unmanned Aerial Systems (UAS), Marine Positioning, 
Laser Scanning, and Dimensional Control Survey.  
 
TBS  has  previously  been  selected  for  statewide  surveying  retainer  contracts  to  perform  topographic 
surveying, property surveys, right of way mapping, title research reports, title take offs, and title updates 
for LADOTD projects statewide. As such, TBS is pleased to offer an assembled survey team for this proposal 
that brings extensive knowledge, understanding, and expertise in the varied tasks in any task order for 
this IDIQ contract. Licensed to work across the state, our professional surveyors are ready and equipped 
to work on meaningful projects  that  improve our way of  life. TBS  is well positioned  to produce high‐
quality, streamlined deliverables on time, on budget.  
 
We  appreciate  the  opportunity  to  submit  this  proposal  and  look  forward  to  continuing  to  provide 
surveying services to LADOTD. 
 
Respectfully, 

 
Andrée F. Cortez, PE, PMP 
Chief Operations Officer 
985.493.2938 | Office 
Andree.Cortez@tbsmith.com  



DOTD FORM: 24-102										 (Revised January 1, 2023)

PROPOSAL TO PROVIDE CONSULTANT SERVICES

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING INACCURATE 
INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE. 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.)

1. Contract title as shown in the advertisement IDIQ Contract for Professional Boundary Surveying Services – Districts 02, 
61, and 62

2. Contract number(s) as shown in the advertisement 4400027919
3. State Project Number(s), if shown in the advertisement N/A

4. Prime consultant name (name must match as registered with the
Louisiana Secretary of State where such registration is required by law) T. Baker Smith, LLC

5. Prime consultant license number  (as registered with the Louisiana
Professional Engineering and Land Surveying Board (LAPELS) if
registration is required under Louisiana law)

Engineering: EF-0003388 | Surveying: VF-0000551

6. Prime consultant mailing address 17927 Old Jefferson Highway
Prairieville, LA 70769

7. Prime consultant physical address (existing or to be established, if
location is used as an evaluation criteria)

17927 Old Jefferson Highway
Prairieville, LA 70769

8. Name, title, phone number, and email address of prime consultant’s
contract point of contact

Jean Reulet, III, PLS | Senior Project Manager - Survey | 984-493-2953 
jean.reulet@tbsmith.com

9. Name, title, phone number, and email address of the official with
signing authority for this proposal

Andrée F. Cortez, PE, PMP | Chief Operations Officer | 985-493-2938  
andree.cortez@tbsmith.com
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10.	 This is to certify that all information contained herein is accurate and 
true, and that the team presently has sufficient staff to perform these 
services within the designated time frame.  By submitting this proposal, 
proposer certifies that it is not engaged in a boycott of Israel and it will, 
for the duration of its contract obligations, refrain from a boycott of 
Israel.  Proposer also certifies and agrees that the following information 
is correct: In preparing its response, the proposer has considered all 
proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial 
treatment of any subcontractor or supplier, refused to transact or 
terminated business activities, or taken other actions intended to 
limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with 
the specific intent to accomplish a boycott or divestment of Israel. 
The proposer also has not retaliated against any person or other 
entity for reporting such refusal, termination, or commercially limiting 
actions.  DOTD reserves the right to reject the response of the bidder 
or proposer if this certification is subsequently determined to be false, 
and to terminate any contract awarded based on such a false response.

Signature above shall be the same person listed in Section 9:

October 12, 2023
Date: 

11.	 If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE 
goal and each firm(s)’ percentage.

Firm:                                                                  
n/a             

Firm’s %:
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12. Past Performance Evaluation Discipline Table:
	 As indicated in the advertisement, insert the completed table here. The percentages for the prime and sub-consultants must total 100% for each 

past performance evaluation discipline, as well as the overall total percent of the contract.
	
	 The only past performance evaluation disciplines to be used are: Road, Bridge, Traffic, CE&I/OV, Geotech, Survey, Environmental, Data Collection, 

Planning, Right-of-Way, CPM, ITS, Appraiser and Other (please specify).  

Sub-consultants are not allowed to be used for this proposal. Fill in the table by identifying only those evaluation disciplines 
consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102*, and the percentage of 
work in each past performance evaluation discipline to be performed. The percentage estimated for each evaluation disci-
pline is for evaluation purposes only and will not control the actual performance or payment of the
work.

Past Performance 
Evaluation Discipline(s)

% of Overall Contract

T. Baker Smith (Prime)

Survey 100%
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Firm name DOTD Job Classification Number of personnel 
committed to this contract

Total number of  personnel 
available in this DOTD Job 
Classification (if needed)

Surveyor 3 7
Party Chief 2 31
Senior Technician 2 16

13. Firm Size:
	 For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification 

and the total number of personnel within the firm that could provide support, if needed.  If a specialized job classification is required and not 
included on the DOTD job classification list, specify “Other (please specify)” and include the classification title inside the parentheses. The DOTD 
Job Classification(s) to be used can be found at the following link:
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf 
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14. Organizational Chart:
Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area
of project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their
DOTD job classification identified in Section 13.  If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic
engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report
Training Requirements article of the Advertisement in Section 20. It is acceptable to use an 11x17 format for Section 14.

Legend

T. Baker Smith (TBS)

* TCS ATSSA Certified
^   TCT ATSSA Certified
+ Flagger ATSSA Certified

Project Manager

Jean Reulet, PLS, III *^+ MPR #1

QA/QC

David Martinez, PLS

Surveying

Rene Hebert, PLS, PMP *^ MPR#2
Anthony Burns *^+
Branden Kinnaird ^+

Ryan DiSalvo, LSI
Laramey Leet *^+

Additional Personnel
The TBS team is supported by over 270 associates including 140+ survey personnel, 15 registered professional surveyors, 29 licensed 
professional engineers, 26 CAD operators, as well as a full workforce of licensed engineering interns; survey technicians; engineering 

technicians; field survey crews; rodman and instrument man; construction inspectors; GIS; and other auxiliary personnel.
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MPR 
No.

Personnel being used to meet the MPR
(Individual(s) may not satisfy more than one 

MPR unless specifically allowed by 
Attachment B of the advertisement)

Firm employed by
Type of license and discipline 

meeting MPR/certification & number 
(Ex: PE #  - Civil)

State 
of 

license

License / 
certification 
expiration 

date

1 Jean Reulet, III, PLS Professional Land Surveyor / Survey / 
PLS #5145 LA 3/31/2024

2 Rene Hebert, PLS, PMP Professional Land Surveyor / Survey / 
PLS #5070 LA 3/31/2024

15. Minimum Personnel Requirements:
	 Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum 

Personnel Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR. Make 
sure the P.E. discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of 
the license as civil if meeting that MPR. 
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16. Staff Experience:
Résumés shall be provided for all prime and sub-consultant personnel listed in Sections 14 and/or 15 of the proposal.  Résumés of personnel not 
identified in Section 14 or Section 15 of the proposal should not be included and will not be evaluated.  Résumés should be limited to 2 pages per 
person.  Any certificates required by the advertisement are to be placed in Section 20.

Firm employed by: T. Baker Smith, LLC

Name Jean Reulet, III, PLS Years of relevant experience with this employer 2

Title Senior Project Manager Years of relevant experience with other employer(s) 13

Degree(s) / Years / Specialization Bachelor of Science / 2011 / Geomatics

Active registration number / state / expiration date PLS.0005145 / Louisiana / 03.31.2024

Year registered 2015 Discipline Professional Land Surveyor

Contract role(s) / brief description of responsibilities Jean will serve as the overall Survey Project Manager and satisfies MPR #1.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Jean Reulet, III, PLS has served in various roles as a professional land surveyor since 2015. His field experience for LADOTD projects began in 2011 where he has 
been involved in dozens of Rights of Way Mapping Projects of various sizes across the state of Louisiana. He has participated in all stages from field data collection 
to final Right of Way Map preparation according to LADOTD’s Location and Survey Manual. This experience has enabled Jean to develop a very thorough QAQC 
process which has been used to train a highly skilled project team.

9/21-01/23

Contract 44-17598 – Rural Bridge Replacement Initiative Phase I (47 bridge structures); LADOTD; Districts 04, 05, 08, 58–Survey 
Project Manager. Coordinated field crews, processed data daily, and provided QA/QC of deliverables. TBS performed control, 
topographic, and right of way surveys for the replacement of 47 bridge structures in the northern Louisiana. Data was captured to 
detail the existing bridges themselves, roadways on either side, and surrounding terrain to ensure proper tie into to existing surfaces. 
Cross sections of the channels they cross were also surveyed to provide information for hydraulic modeling. Data is then processed 
and QA/QC performed and coordinated with in-house engineers designing the replacement bridges. Property surveys of affected 
tracts of land were also surveyed for any takings or servitudes, and these lines portrayed on right of way maps.

07/21-07/23

Contract 4400019336 – Rural Bridge Replacement Initiative Phase 2 (40 bridge structures); LADOTD; Districts 04 & 05–Project 
Surveyor. Coordinate field crews, process data daily, and provide QA/QC of deliverables. TBS performs control, topographic, and right 
of way surveys for the replacement of 40 bridge structures. Data is captured to detail existing bridges, roadways, and surrounding 
terrain to ensure proper tie into existing surfaces. Cross sections of channels crossed is surveyed to provide information for hydraulic 
modeling. Data is processed, QA/QC performed, and coordinated with in-house engineers designing the replacement bridges. Property 
surveys of affected tracts of land surveyed for any takings or servitudes, and these lines portrayed on right of way maps. 

07/22-12/22
MA-17-01, Roddy Road Widening (LA 935 to LA 621); Ascension Parish Government; Ascension Parish, LA– 
Sr. Project Manager. Responsible for revisions and thorough review of right of way maps as part of the Move Ascension Project.

07/21-01/22
S.P. No. H.013116, LA 20 Widening: LA 307 to S. Vacherie, LADOTD, St. James & Lafourche Parishes, LA – Project Surveyor. Performed
quality control for the Final R/W Maps for the asymmetrical widening of a 2.7 mile stretch of LA 20 near Vacherie, LA.

12/21
ENG-17-013, LA 3127 Extension (LA 70 to LA 1); Ascension Parish Government; Ascension Parish, LA–Survey Project Manager. 
Responsible for topographic surveys, crew coordination, oversight of data processing, deliverable preparation, title take off, title 
research reports, property surveys, prepared base right of way maps including 12 parcels for the 6.8 mile roadway extension project.
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16. Staff Experience:

11/20 – 07/21 *
H.012569: LA 113: Little Sugar Creek Bridge; LADOTD; Beauregard Parish, LA-Survey Dept. Assistant Manager. Performed field crew 
coordination, data processing, Title Research and Project QAQC for Property Survey and Right of Way Maps.

06/20 – 07/21 *
H.000358.5: US 190: LA 415 & RR Overpass Repl (HBI); LADOTD; West Baton Rouge Parish, LA–Sr. Project Manager. Performed data 
processing, title research and project QAQC for Property Surveys and Right of way Maps.

05/20 – 03/21 *
H.012039: LA 372: Creek Bridge-Right-of-Way and Property Maps; LADOTD; Allen Parish, LA–Sr. Project Manager. Performed data processing, 
title research and project QAQC for Property Surveys and Right of way Maps.

08/20 – 02/21 *
H.011993 LA 10: Bayou Carron Bridge; LADOTD, St. Landry Parish, LA–Sr. Project Manager. Performed data processing, title research and 
project QAQC for Property Surveys and Right of way Maps.

11/19 – 12/20 *
H.001344.5: US 190: LA 437-US 190 BUS (PH 1); LADOTD; St. Tammany Parish, LA–Sr. Project Manager. Performed data processing, title 
research and project QAQC for Property Surveys and Right of way Maps.

08/20 – 11/20 *
H.004100.5 I-10: LA 415 to Essen on I-10 and I-12; LADOTD; East and West Baton Rouge Parishes, LA–Sr. Project Manager. Performed data 
processing, title research and project QAQC for Property Surveys and Right of way Maps.

08/18 – 09/20 *
H.005967.5: Nelson Road Extension; LADOTD; Calcasieu Parish, LA-Sr. Project Manager. Performed data processing, title research and 
project QAQC for Property Surveys and Right of way Maps.

04/19 – 12/19 *
H.007811.5: Comite River Diversion; LADOTD; East Baton Rouge Parish, LA-Sr. Project Manager - Performed data processing, title research, 
project QAQC and management for Property Surveys and Right of way Maps.

04/17 – 10/19 *
H.002151.5: LA 339 & LA 339S Bayou Parc; LADOTD; Lafayette Parish, LA-Sr. Project Manager - Performed field data collection, data 
processing, title research and project QAQC for Property Surveys and Right of way Maps.

10/17 – 01/19 *
H.009481.5: LA 20 Bayou Chevreuil Bridge; LADOTD; St. James and Lafourche Parishes, LA-Sr. Project Manager. Performed data processing, 
title research and project QAQC for Property Surveys and Right of way Maps.

02/16 – 10/18 * 
H.010331: US 90: Floodwall – Chef Pass Bridge; LADOTD; Orleans Parish, LA-Sr. Project Manager – Performed field data collection, data 
processing, title research and project QAQC for Property Surveys and Right of way Maps. 

06/18 – 08/18 *
H.009620: I-10 West of LA to I-210 Interchange; LADOTD; Calcasieu Parish, LA–Sr. Project Manager. Performed data processing, title research 
and project QAQC for Property Surveys and Right of way Maps.

02/16 – 04/18 *
H.008322: LA 360: Rouge Bayou Bridge Replacement; LADOTD; St. John The Baptist Parish, LA-Sr. Project Manager. Performed data 
processing, title research and project QAQC for Property Surveys and Right of way Maps.

04/17 – 09/17 *
H.010890: Roundabout at Hollywood Road-Right-of-Way and Property Maps; LADOTD; Terrebonne Parish, LA–Sr. Project Manager. 
Performed data processing, title research and project QAQC for Property Surveys and Right of way Maps.

03/12 – 04/12 *
H.002373.5: LA 16 at LA 22 Roundabout; LADOTD; Livingston Parish, LA–Survey Crew Chief. Performed field data collection, data processing, 
and Title Take-Offs for Property Survey and Right of Way Maps.

10/11 – 12/11 *
H.002262.5: Drain Canal Bridge on LA 45; LADOTD; Jefferson Parish, LA–Survey Crew Chief. Performed field data collection, data processing, 
and Title Take-Offs for Property Survey and Right of Way Maps.

* Previous Employer
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16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name David L. Martinez, PLS Years of relevant experience with this employer 40

Title Discipline Leader, Survey Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science / 1982 / Mechanical Engineering Technology

Active registration number / state / expiration date PLS.0004614 / Louisiana / 09.30.2025

Year registered 1989 Discipline Land Surveyor

Contract role(s) / brief description of responsibilities David will oversee all QA/QC activities related to this contract.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

As Survey Discipline Leader, David Martinez, PLS offers 40 years of experience in topographic, boundary, and hydrographic surveys and is responsible for the daily 
activities of survey parties engaged in all aspects of surveying services provided by TBS. He has direct responsibility for the product generated in the field, and he 
is also in direct control of the transfer of field information by the survey technicians in preparation of the final documents. David plans, schedules, and coordinates 
all activities within the Survey Group. The Survey Group works in conjunction with all other divisions at TBS, cataloging existing topography with data collectors 
and assisting in its transfer to engineering designs and documents and environmental documentation.

06/22
Lajaunie Road Bridge; Lafayette Consolidated Government; Lafayette Parish, LA–Senior Supervising Surveyor. Oversight, supervision 
and coordination for survey services and right of way plats for off-system bridge program for Lajaunie Road/Lateral 1 Bayou St. Claire.

02/18–08/21
S.P. H.004113, I-12 to Bush: LA 3241 (LA 435 to LA 40/41); LADOTD; St. Tammany Parish, LA–Senior Supervising Surveyor. Supervised 
topographic surveying for new 5.5 mile 4-lane SA-3 roadway from LA 435 to Bush, LA.

10/18
ENG-17-013, LA 3127 Extension (LA 70 to LA 1); Ascension Parish Government; Ascension Parish, LA–Survey Discipline Leader. 
Responsible for Project QA/QC for the 6.8 mile roadway extension project.

09/17
S.P. No. H.013116, LA 20 Widening: LA 307 to S. Vacherie; LADOTD; St. James & Lafourche Parishes, LA–Project Surveyor. Provided 
supervision and coordination of survey activities for the final roadway maps for the asymmetrical widening of a 2.7 mile stretch of LA 
20.

07/14–07/15
S.P. No. H.011289, LA 70 Bypass (Detour Route): LA 70; LADOTD; Assumption Parish, LA–Senior Supervising Surveyor. Oversight of 
topographic survey and crew coordination for the topographic surveys and control sketches, supervised property surveys and base 
right of way map production for the one mile LA 70 detour roadway through virgin territory.

02/11–07/12
S.P. 713-29-0103, Tiger Drive Bridge over Bayou Lafourche; LADOTD; Lafourche Parish, LA–Senior Supervising Surveyor. Oversight 
and QA/QC for topographic surveying and right of way mapping for off-system bridge replacement and roadway approaches.

04/05–03/07
S.P. 246-01-0054, Route LA 57: Grand Caillou Road; LADOTD; Terrebonne Parish, LA–Senior Supervising Surveyor. Oversight for 
calculating 35 parcels on right of way maps, topographic survey; boundary survey for 2-mile, 4-lane UA-2 roadway widening project.
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16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name Rene Hebert, PLS, PMP Years of relevant experience with this employer 16

Title Survey Lead Professional Years of relevant experience with other employer(s) 2

Degree(s) / Years / Specialization Bachelor of Science / 2008 / Geomatics

Active registration number / state / expiration date PLS.0005070 / Louisiana / 03.31.2024

Year registered 2011 Discipline Survey

Contract role(s) / brief description of responsibilities Rene will serve as Professional Land Surveyor for this contract and satisfies MPR #2.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Rene Hebert, PLS, PMP has served as Principal in Charge of numerous LADOTD survey projects where he has been responsible for overseeing and executing 
the technical aspect of surveying projects including producing and revising drawings, sketches, plans, etc. for contract documents and QC/QA of surveying 
services. He coordinates work among project technicians, field crew coordinator, field survey personnel, and other required professionals working on the project. 
Rene has gained valuable experience surveying the environment of south Louisiana including topographic, boundary and GPR surveys and underwater acoustic 
hydrographic surveys including multi-beam, single beam, side scan sonar, acoustical soundings, magnetometry and other bathymetric surveys for industrial, 
government and private clients.

05/21–07/23

Contract 4400019336 – Rural Bridge Replacement Initiative Phase 2 (40 bridge structures); LADOTD; Districts 04 & 05-Survey Lead 
Professional. TBS performs control, topographic, and ROW surveys for the replacement of 40 bridge structures. Data is captured to 
detail existing bridges, roadways, and terrain to ensure proper tie into existing surfaces. Cross sections of channels crossed is surveyed 
to provide information for hydraulic modeling. Data is processed, QA/QC performed, and coordinated with in-house design engineers.

08/17-01/22

S.P. No. H.013116, LA 20 Widening: LA 307 to S. Vacherie; LADOTD; St. James & Lafourche Parishes, LA–Survey Lead Professional. 
Responsible for the supervision of the topographic survey of a 2.7 mile stretch of LA 20 near Vacherie, LA.  Oversaw crew coordination, 
data processing, deliverable preparation and also surveyor of record for the Final R/W Maps.  Oversaw the survey through challenging 
environments including forested wetlands, parallel borrow canal, and substandard bridge design width and sight lines.

02/15-05/22
Lajaunie Road Bridge; Lafayette Consolidated Government; Lafayette Parish, LA–Survey Lead Professional. Project planning, crew 
coordination and supervision for survey services and right of way plats for off-system bridge program for Lajaunie Road/Lateral 1 
Bayou St. Claire.

05/14–06/19
SP H.004113, I-12 to Bush: LA 3241 (LA 435 to LA 40/41); LADOTD; St. Tammany Parish, LA–Survey Lead Professional. Oversaw 
topographic surveying, property surveys and ROW map production including 101 parcels for new 5.5-mile, four-lane SA-3 roadway.

02/18–12/18

ENG-17-013, LA 3127 Extension (LA 70 to LA 1); Ascension Parish Government; Ascension Parish, LA–Survey Lead Professional. 
Responsible for overseeing topographic surveys, crew coordination, oversight of data processing, deliverable preparation, title take 
off, property surveys, prepared base and final right of way maps for 30% design and right of way mapping. The project is proposed by 
Ascension Parish as the first phase of a 4-lane divided highway to the south of the City of Donaldsonville, LA.

10/17–12/18
MA-17-01, Roddy Road Widening (LA 935 to LA 621); Ascension Parish Government; Ascension Parish, LA–Survey Lead Professional. 
Responsible for overseeing topographic surveys, crew coordination, oversight of data processing, deliverable preparation, title take 
of property surveys, prepared base and final right of way maps for multiple projects as part of the Move Ascension Project.
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16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name Anthony Burns Years of relevant experience with this employer 1

Title Project Manager Years of relevant experience with other employer(s) 19

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities Anthony will serve as survey field crew manager on this contract.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Anthony Burns has over 20 years of experience as a rodman, party chief, and project manager with numerous LA DOTD and City-Parish projects involving 
topographic, right of way, and boundary surveys. His experience includes conventional and terrestrial LiDAR, and mobile LiDAR scanning. He is thoroughly 
familiar with LA DOTD Location and Survey Procedures, manuals, and software programs with respect to all requirements. He manages our survey field crews and 
equipment. He has ATSSA Traffic Control Technician, Traffic Control Supervisor, and Flagger certifications, and is TWIC and OSHA certified.

09/22 – 05/23 H.014264 LA 556: Bridges Near Choudrant; LADOTD; Jackson and Lincoln Parishes, LA-Project Manager. Performed data processing, 
title research and project QAQC for Property Surveys and Right of way Maps.

08/20 – 11/20 *
H.004100.5 I-10: LA 415 to Essen on I-10 and I-12; LADOTD; East and West Baton Rouge Parishes, LA–Project Manager. Performed 
data processing, title research and project QAQC for Property Surveys.

08/18 – 09/20 *
H.005967.5: Nelson Road Extension; LADOTD; Calcasieu Parish, LA-Project Manager. Performed data processing, title research and 
project QAQC for Property Surveys and Right of way Maps.

04/14 – 10/19 *
H.002151.5: LA 339 & LA 339S Bayou Parc; LADOTD; Lafayette Parish, LA-Project Manager. Performed data processing, title research 
and project QAQC for Property Surveys and Right of way Maps.

02/16 – 10/18 *
H.010331: US 90: Floodwall – Chef Pass Bridge; LADOTD; Orleans Parish, LA-Project Manager. Performed field data collection, data 
processing, title research and project QAQC for Property Surveys and Right of way Maps.

06/18 – 08/18 *
H.009620: I-10 West of LA to I-210 Interchange; LADOTD; Calcasieu Parish, LA–Project Manager. Performed data processing, title 
research and project QAQC for Property Surveys and Right of way Maps.

03/12 – 04/12 *
H.002373.5: LA 16 at LA 22 Roundabout; LADOTD; Livingston Parish, LA–Survey Crew Chief. Performed field data collection, data 
processing, and Title Take-Offs for Property Survey and Right of Way Maps.

10/11 – 12/11 * H.002262.5: Drain Canal Bridge on LA 45; LADOTD; Jefferson Parish, LA–Survey Crew Chief. Performed field data collection, data 
processing, and Title Take-Offs for Property Survey and Right of Way Maps.

*Previous Employer

Prime Consultant: T. BAKER SMITH, LLC Page 11



16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name Branden Kinnaird Years of relevant experience with this employer 1

Title Party Chief Years of relevant experience with other employer(s) 4

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities Branden will serve as survey party chief on this contract.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Branden Kinnaird has extensive experience performing surveys according to the LADOTD Location and Survey Manual. He has a thorough understanding of LADOTD 
feature coding, control setting procedures, and data collection methodology. Branden has utilized conventional surveying equipment, Real-Time Kinematic GPS 
equipment, and terrestrial LIDAR for field data collection. In addition to his topographic survey experience, Branden is also very familiar with the principles and 
procedures for boundary surveying. He has been involved in projects on the state and local levels, as well as for private clients.

09/22 – 05/23 H.014264 LA 556: Bridges Near Choudrant; LADOTD; Jackson and Lincoln Parishes, LA-Survey Crew Chief. Performed field data 
collection for Property Survey and Right of Way Maps.

09/22 – 12/22 H.014238 LA 818: Barnet Springs & Creek Bridges; LADOTD; Lincoln Parish, LA-Survey Crew Chief. Performed field data collection for 
Property Survey and Right of Way Maps.

10/22 – 11/22 H.014239 LA 589: Alligator Bayou Bridge; LADOTD; West Carroll Parish, LA-Survey Crew Chief. Performed field data collection for 
Property Survey and Right of Way Maps.

03/21 – 12/21 *
MoveBR Nicholson Segment 2 (Bluebonnet – Ben Hur); East Baton Rouge Parish, LA–Survey Crew Chief. Performed field data 
collection for Property Survey and Right of Way Maps.

06/20 – 07/21 *
H.000358.5: US 190: LA 415 & RR Overpass Repl (HBI); LADOTD; West Baton Rouge Parish, LA–Survey Crew Chief. Performed field 
data collection for Property Survey and Right of Way Maps.

03/21 – 06/21 *
MoveBR Lee Drive (Highland Road – Perkins Road); East Baton Rouge Parish, LA-Survey Crew Chief. Performed field data collection 
for Property Survey and Right of Way Maps.

11/19 – 12/20 *
H.001344.5: US 190: LA 437-US 190 BUS (PH 1); LADOTD; St. Tammany Parish, LA–Survey Crew Chief. Performed field data collection 
for Property Survey and Right of Way Maps.

04/19 – 12/19 *
H.007811.5: Comite River Diversion; LADOTD; East Baton Rouge Parish, LA–Survey Crew Chief. Performed field data collection for 
Property Survey and Right of Way Maps.

06/18 – 07/18 *
H.007963.5: Blackwater Bayou Bridge; LADOTD; East Baton Rouge Parish, LA-Survey Crew Chief. Performed field data collection for 
Property Survey and Right of Way Maps.

*Previous Employer
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16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name Ryan DiSalvo, LSI Years of relevant experience with this employer 6

Title Senior Project Technician Years of relevant experience with other employer(s) 0

Degree(s) / Years / Specialization Bachelor of Science / 2019 / Geomatics

Active registration number / state / expiration date LSI.0000701 / Louisiana / 03.31.2024

Year registered 2019 Discipline Professional Land Surveyor Technician

Contract role(s) / brief description of responsibilities Ryan will serve as senior project technician for this contract.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Ryan DiSalvo, LSI is licensed as a Land Surveying Intern and he is responsible for providing technical support to the survey supervisor by calculating, analyzing, 
organizing, coordinating, and researching information, preparing drawings, and generally providing the necessary CAD support to complete the survey effort.

07/22–ongoing

MA-17-01, Roddy Road at LA 621 Roundabout; Ascension Parish Government; Ascension Parish, LA–Survey Technician. Provided 
technical survey support for topographic surveys, property surveys and right of way mapping for the Roddy Road at LA 621 Roundabout 
project. This project includes approximately 0.34 miles of roadway reconstruction and roundabout intersection improvements at the 
intersection of LA 621 and Roddy Rd. in Gonzales, LA.

07/22 – 07/23
H.014218 LA 2A: Thorny Branch & Indian Creek Brs; LADOTD; Webster Parish, LA-Sr. Project Technician. Performed data processing, 
field crew coordination, title research, drafting and project QAQC for Property Survey and Right of Way Maps.

12/22 – 05/23 H.014239 LA 589: Alligator Bayou Bridge; LADOTD; West Carroll Parish, LA-Sr. Project Technician. Performed data processing, field 
crew coordination, title research, drafting and project QAQC for Property Survey and Right of Way Maps.

12/22 – 05/23 H.014264 LA 556: Bridges Near Choudrant; LADOTD; Jackson and Lincoln Parishes, LA-Sr. Project Technician. Performed data 
processing, field crew coordination, title research, drafting and project QAQC for Property Survey and Right of Way Maps.

05/22 – 02/23 H.014217 LA 537: Bridges Near Plain Dealing; LADOTD; Bossier Parish, LA-Sr. Project Technician. Performed data processing, field 
crew coordination, title research, drafting and project QAQC for Property Survey and Right of Way Maps.

08/22–01/23
MA-22-01, LA 73 Bluff Rd Connector; Ascension Parish Government; Ascension Parish, LA–Survey Technician. Data processing using 
Microstation/Inroads and DOTD coding for topographic surveys, title take offs, processing, analyzing and calculating property surveys, 
and assisted with preparation of base and final right of way maps for the roundabout project.

05/22 – 12/22 H.014238 LA 818: Barnet Springs & Creek Bridges; LADOTD; Lincoln Parish, LA-Sr. Project Technician. Performed data processing, 
field crew coordination, title research, drafting and project QAQC for Property Survey and Right of Way Maps.

01/19 S.P. H.004113, I-12 to Bush: LA 3241 (LA 435 to LA 40/41); LADOTD; St. Tammany Parish, LA–Senior Project Technician. Compilation 
and review of right of way plats for 5.5 mile 4-lane SA-3 roadway from LA 435 to Bush, LA.

Prime Consultant: T. BAKER SMITH, LLC Page 13



16. Staff Experience:

Firm employed by: T. Baker Smith, LLC

Name Laramey Leet Years of relevant experience with this employer 7

Title Party Chief Years of relevant experience with other employer(s) 10

Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A

Year registered N/A Discipline N/A

Contract role(s) / brief description of responsibilities Laramey will serve as a survey crew party chief on this contract.

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s).

Laramey Leet has extensive experience with LADOTD projects and is very familiar with LADOTD Location and Survey procedures for control, location, traverse, 
and cross sections. He is very experienced with LADOTD coding procedures and the development of survey surfaces for design. Laramey’s project experience 
includes boundary, topographic and construction staking for roadways, bridges, subdivisions and municipal projects. He is familiar with roadway alignment 
properties used in developing topographic surveys for LADOTD. Laramey is experienced with static, rapid static, kinematic and real-time kinematic GPS 
surveying as well as surveys utilizing conventional total stations and robotic total stations. 

08/20-01/23

Contract 44-17598 – Rural Bridge Replacement Initiative Phase I (47 bridge structures); LADOTD; Districts 04, 05, 08, 58–Survey 
Crew Party Chief. TBS performed control, topographic, and right of way surveys for the replacement of 47 bridge structures. Data 
was captured to detail the existing bridges themselves, roadways on either side, and surrounding terrain to ensure proper tie into to 
existing surfaces. Cross sections of the channels crossed were also surveyed to provide information for hydraulic modeling. Data is 
then processed, QA/QC performed and coordinated with in-house engineers designing the replacement bridges. Property surveys of 
affected tracts of land were surveyed for any takings or servitudes, and these lines portrayed on right of way maps.

06/21-5/23

Contract 4400019336 – Rural Bridge Replacement Initiative Phase 2 (40 bridge structures); LADOTD; Districts 04 & 05–Survey Crew 
Party Chief. Performed control, topographic, and right of way surveys for the replacement of 40 bridge structures. Survey included 
approximately 2000’ of roadway cross sections, 500’ of stream cross sections, and a detailed bridge survey and sketch. Property 
surveys of affected tracts of land were also surveyed for any takings or servitudes, and these lines portrayed on right of way maps.

10/17–09/18

MA-17-01, Roddy Road Widening (LA 935 to LA 621); Ascension Parish Government; Ascension Parish, LA–Sr. Project Manager. 
Performed Data Processing, project QAQC and task management for Topographic Surveys and right of way Mapping for 1.5 miles of 
roadway widening from the existing 10’ travel lanes and minimal shoulders to 12’ travel lanes with four-foot shoulders and associated 
roadside ditch improvements.

01/18–02/18
SP H.004113, I-12 to Bush: LA 3241 (LA 435 to LA 40/41); LADOTD; St. Tammany Parish, LA–Survey Crew Party Chief. Performed 
property surveys along 101 parcels through virgin terrain for the 5.5-mile roadway project.

7/17-8/17, 12/18
H.013116 LA 20 Widening; LADOTD; St. James Parish, LA–Survey Crew Chief. Responsible for establishing project control and collecting
topographic and boundary data for the widening project in adding 8’ outside shoulders and widening travel lanes.

02/18-10/18
ENG-17-013, LA 3127 Extension (LA 70 to LA 1); Ascension Parish Government; Ascension Parish, LA–Survey Crew Party Chief. 
Performed topographic surveys, SUE designation surveys, existing drainage map surveys and property surveys through virgin terrain 
along 12 parcels for the 6.8-mile roadway extension project.

Prime Consultant: T. BAKER SMITH, LLC Page 14



17. Firm Experience:
Identify the team’s project experience most relevant to the scope in the advertisement.  The projects should be limited to a total of 20, with no more 
than 5 projects being represented by the prime consultant and with no more than 3 projects represented by each sub-consultant on the team.  If 
more than 5 projects are identified for the prime consultant, all projects identified after the first 5 will not be evaluated.  If more than 3 projects are 
identified for a single sub-consultant, all projects identified after the first 3 from that sub-consultant will not be evaluated.  Include no more than one 
page per project.  Projects identified shall only include work performed by firms on the team.  The projects identified do not necessarily need to have 
been DOTD projects. 

TBS Team: Jean Reulet, III, PLS; Rene Hebert, PLS, PMP; Branden Kinnaird; 
Laramey Leet, Ryan DiSalvo, LSI

As part of an overall effort by LADOTD to reduce the amount of structurally 
deficient bridges throughout the state as part of meeting FHWA metrics, LADOTD 
contracted TBS for the Rural Bridge Replacement Initiative, Phase I and Phase 
II project which replaced 87 bridge structures, primarily in North Louisiana, 
within 14 parishes including Claiborne, Webster, and Red River Parish. 

The consultant contract was complete turnkey project involving inspection, 
surveying, ROW, geotechnical, preliminary and final bridge plans, preliminary 
and final roadway plans, construction services, scour analysis, hydraulic 
analysis, load rating and permanent signing. TBS was the prime consultant 
for this contract and is responsible for nearly all contract services including 
inspection, surveying, ROW, Preliminary and final bridge plans, preliminary and 
final roadway plans, construction services, scour analysis, hydraulic analysis, 
load rating and permanent signing for all 87 structures. TBS is coordinating 
geotechnical investigation and design using sub-consultants. The replacement 
structures include box culverts, RC Slab spans, and Louisiana Girder (LG) 25 
girder span bridges on PPC piles having clear widths ranging from 24’ wide to 
40’ wide. 

TBS is also managing and delivering this extensive project through the issuance 
of fifteen individual and concurrent State Project Numbers/Plan sets. Phase I, 
which includes 47 bridge structures, is being completed short of a typical 3 
to 4 year timeline for this extensive scope of work and LADOTD is scheduled 

to let all bridge structures during Federal FY 22-23. Therefore, replacement 
plans for all 47 bridge sites were due within 21 months, including surveying, 
geotechnical, design and plan development. The project met this extremely 
aggressive schedule, and TBS met its initial commitment and delivered Final 
Plans on 15 out of 15 of the state projects by June 2022. Phase II, which 
includes 40 bridge structures, is ongoing with all Final Plans to be delivered by 
September of 2023.

Firm name T. Baker Smith, LLC Past Performance Evaluation Discipline(s)* Survey

Project name Rural Bridge Replacement Initiative 87 Structures, Phases I & II Firm responsibility (prime or sub?) Prime

Project number Multiple H#s Owner’s name LADOTD                                                                                                           
Project location Statewide Owner’s Project Manager Valerie M. Tourres, PE

Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802  |  225.379.1047  |  Valerie.Tourres@la.gov
Services commenced by this firm (mm/yy) 08/20 Total consultant contract cost ($1,000’s) $6,561

Services completed by this firm   (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $4,440

RELEVANCY TO THE ENTITY CONTRACT:
ROW Maps  |  Topographic Survey

Prime Consultant: T. BAKER SMITH, LLC Page 15



17. Firm Experience:

TBS Team: Jean Reulet, III, PLS; Rene Hebert, PLS, PMP; David Martinez, PLS; 
Laramey Leet

TBS is also responsible for all bridge design elements including the replacement 
of a 5-span reinforced concrete slab span bridge using split-phase construction 
and special design elements. TBS also provided environmental services including 
wetland delineations, USCG coordination, permit drawing preparation, 
preparation of the Categorical Exclusion (NEPA) document, Public Meetings and 
related work. TBS was responsible for coordination of geotechnical investigation 
and design services including settlement analysis and specialty pavement 
section features due to the existing site conditions. TBS has completed the 98% 
preliminary plans and is currently awaiting the acquisition right of way and 
utility relocation prior to finalizing plans.

The LA 20 widening project is a safety project featuring asymmetrical roadway 
widening of the LA 20 two-lane, rural arterial corridor from near LA 307 to South 
Vacherie by adding 8’ outside shoulders and widening travel lanes.  Currently, 
the roadway has no shoulders, narrow travel lanes and an existing borrow canal   
immediately adjacent to the west side of the roadway section.   

The roadway is surrounded by forested swamp land conditions for much of the 
project’s three-mile length. Upon completion, this section of roadway will meet 
current Rural Arterial standards and provide increased recovery area for errant 
vehicles. Included within the project is the replacement of a narrow two-lane 
reinforced concrete slab span bridge near the St. James/Lafourche Parish line. 
The project is being designed in conjunction with S.P. No. H.009481 – LA 20/
Bayou Chevreuil bridge replacement, which is located near the center of the 
roadway widening project.  

During the initial planning phases, T. Baker Smith, LLC (TBS) conducted the 
Stage 0 Feasibility study and developed the Line and Grade study using Aerial 
and Mobile LIDAR. Since the beginning of the design phase, TBS has served 
as the prime consultant. During the initial design stages, TBS conducted all 
topographic surveying and Subsurface Utility Engineering (SUE) services for 
the nearly three-mile project corridor. SUE services consisted of Quality Level B 
services on all utility facilities within the project and Quality Level A services for 
larger facilities which crossed the roadway centerline including pipelines, fiber 
optics and water mains. The project design calls for two 12’ travel lanes and two 
8’ shoulders. TBS is responsible for all geometric design, traffic management 
plans, plan production of preliminary and final plans, utility conflict analysis and 
coordination, existing and design drainage mapping, property surveys and right 
of way mapping.  

Firm name T. Baker Smith, LLC Past Performance Evaluation Discipline(s)* Survey

Project name LA 20 Widening Firm responsibility (prime or sub?) Prime

Project number H.013116 Owner’s name LADOTD
Project location St. James Parish, LA Owner’s Project Manager Corey J. Landry

Owner’s address, phone, email P.O. Box 94245, Baton Rouge, LA 70804; 225.379.1889; corey.landry@la.gov
Services commenced by this firm (mm/yy) 07/17 Total consultant contract cost ($1,000’s) $7,600

Services completed by this firm   (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $585

RELEVANCY TO THE ENTITY CONTRACT:
Topographic Survey | ROW Maps

Prime Consultant: T. BAKER SMITH, LLC Page 16



17. Firm Experience:

any utility with a diameter greater than 4” which crossed the roadway. Overall, 
TBS designated over 71,000 linear feet (13+ miles) of subsurface utilities and 
performed Level A minimally invasive excavations via TBS’ vacuum truck at 
thirty (30) locations including gas transmission pipelines and water mains.

TBS performed property surveys along the 1.5-mile widening project which 
included 68 parcels. TBS prepared 100% Base and Final Right of Way mapping 
in accordance with LADOTD Location and Survey requirements. 

As part of Ascension Parish’s Move Ascension Transportation Program, T. Baker 
Smith, LLC was selected as the prime consultant for the Roddy Road Safety 
Widening project from LA 935 to LA 621. The project includes 1.5 miles of 
roadway widening from the existing 10’ travel lanes and minimal shoulders 
to 12’ travel lanes with four-foot shoulders and associated roadside ditch 
improvements. The project also includes the installation of left turn lanes on 
three approaches at LA 934 and left turn lanes along all approaches at LA 621 
including a dedicated right turn lane on the southbound approach. The existing 
Roddy Road Bridge over Black Bayou will be replaced with a six-span concrete 
bridge having a 32’ clear width to match the new roadway section. All portions 
of Roddy Road will be reconstructed due to poor pavement and base.

TBS was the prime consultant on this project and was responsible for all 
roadway design aspects including widening & reconstruction, drainage design, 
H&V geometric layout, pavement design and turn lane design/geometry. TBS 
is also responsible for all bridge design including superstructure, substructure 
and special bridge element design for the accommodation of utilities. TBS’ 
scope of work also included setting survey horizontal and vertical control 
network, performing all topographic surveys, Subsurface Utility Engineering 
(Quality Levels D-A), property surveys, Right of Way Mapping, utility relocation 
coordination, traffic management plans and bidding assistance. TBS also 
supported environmental permitting activities performed by the Parish.

The Subsurface Utility Engineering (SUE) services were performed in strict 
accordance with CI/ASCE 38-02 guidelines for all utilities within 75’ of either 
side of the roadway. Quality Level D-B services were provided for all utilities 
within the 150’ wide area of interest and Level A services were provided for 

Firm name T. Baker Smith, LLC Past Performance Evaluation Discipline(s)* Survey

Project name Roddy Road Safety Widening (LA 935 to LA 621) Firm responsibility (prime or sub?) Prime

Project number MA-17-01 Owner’s name Ascension Parish Government                                                                                                           
Project location Ascension Parish, LA Owner’s Project Manager Mike Enlow

Owner’s address, phone, email 42077 Church Point Road, Gonzales, LA 70737; 225.450.1326; menlow@apgov.us
Services commenced by this firm (mm/yy) 9/17 Total consultant contract cost ($1,000’s) $620

Services completed by this firm   (mm/yy) 12/22 Cost of consultant services provided by this firm ($1,000’s) $585

RELEVANCY TO THE ENTITY CONTRACT:
ROW Maps  | Topographic Survey

TBS Team: Jean Reulet, III, PLS; Rene Hebert, PLS, PMP; Laramey Leet

Prime Consultant: T. BAKER SMITH, LLC Page 17



17. Firm Experience:

locators and Ground Penetrating Radar (GPR) to detect any unrecorded utilities.  
Overall, TBS designated nearly 80,000 linear feet of subsurface utilities and 
performed Level A minimally invasive excavations utilizing TBS vacuum truck 
at 48 locations including water mains, gas mains, sewer force mains and 
pipelines. TBS performed the surveying of all Level B and Level A SUE work 
and prepared deliverables in accordance with CI/ASCE 38-02 guidelines.  

TBS performed property surveys along the virgin terrain route which included 
seven large tracts consisting of more than 1,000 acres and several smaller tracts 
including batture tracts along Bayou Lafourche. The preliminary base right of 
way maps were submitted in December 2018. All property surveys and right of 
way mapping was produced in accordance with LADOTD Location and Survey 
Guidelines. TBS is beginning the Environmental Assessment (EA) in January 2020. 

The LA 3127 Extension project is located south of the city of Donaldsonville 
within Ascension Parish. The project proposes to extend LA 3127 from LA 70 to 
LA 1 through virgin terrain as a four-lane, divided highway in accordance with the 
latest LADOTD Design Guidelines. The intention of the new highway is to serve 
as an economic development corridor as well as a segment of a future West 
Bank Expressway, which would generally serve to connect I-310 in Boutte, LA to 
I-10 in Port Allen, LA. TBS served as the prime consultant for this project and is
responsible for route selection, environmental, roadway and bridge design and
right of way mapping. TBS performed topographic surveys of the nearly five-mile
virgin terrain alignment including Subsurface Utility engineering (SUE) Level B and
Level A in accordance with CI/ASCE 38-02 for all utilities affected by the project
alignment. Level A test holes were conducted on 21 underground pipelines
which either crossed the route or were within the right of way of the roadway.

The Subsurface Utility Engineering (SUE) services were performed in strict 
accordance with CI/ASCE 38-02 guidelines for all utilities within 200’ of either 
side of the roadway alignment. The SUE services extended for a distance of 1,500’ 
beyond the roadway termini in each direction. Quality Level D-B services were 
provided for all utilities within the 400’ wide area of interest and Quality Level 
A services were provided for any utility with a diameter greater than 4” which 
crossed the roadway centerline. Subsurface utilities designated as part of the SUE 
services included water mains, sewer force mains, sewer effluent lines, pipelines 
carrying various products and ranging from 6” to 30” in diameter, buried electrical 
services, buried telephone, buried fiber optic telephone, fiber optic television, 
television, and gas mains. In areas where records research showed no evidence 
of utilities, TBS swept this virgin terrain using various instruments including pipe 

Firm name T. Baker Smith, LLC Past Performance Evaluation Discipline(s)* Survey

Project name LA 3127 Extension: LA 70 to LA 1 Firm responsibility (prime or sub?) Prime

Project number N/A Owner’s name Ascension Parish Government
Project location Ascension Parish, LA Owner’s Project Manager Michael Enlow

Owner’s address, phone, email 42077 Churchpoint Rd., Gonzales, LA 70737 US 225.450.1326; menlow@apgov.us
Services commenced by this firm (mm/yy) 11/17 Total consultant contract cost ($1,000’s) $1,100

Services completed by this firm   (mm/yy) 12/18 Cost of consultant services provided by this firm ($1,000’s) $945

RELEVANCY TO THE ENTITY CONTRACT:
ROW Maps | Topographic Survey

TBS Team: Jean Reulet, III, PLS; Rene Hebert, PLS, PMP; Laramey Leet

Prime Consultant: T. BAKER SMITH, LLC Page 18



TBS also provided Final Right of Way Maps for the project. TBS also served in a 
Construction Support Role, reviewing Contractor RFI’s and Submittals.

17. Firm Experience:

Firm name T. Baker Smith, LLC Past Performance Evaluation Discipline(s)* Survey

Project name I-12 to Bush: LA 3241 (LA 435 to LA 40/41) Firm responsibility (prime or sub?) Prime

Project number H.004113 Owner’s name Louisiana DOTD                                                                                                            
Project location St. Tammany Parish, LA Owner’s Project Manager Joachim C. Umeozulu, PE

Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802, 225.379.1386, joachim.umeozulu@la.gov

Services commenced by this firm (mm/yy) 02/18 Total consultant contract cost ($1,000’s) $2,679

Services completed by this firm   (mm/yy) 09/19 Cost of consultant services provided by this firm ($1,000’s) $1,818

RELEVANCY TO THE ENTITY CONTRACT:
ROW Maps | Topographic Survey

TBS Team: Rene Hebert, PLS, PMP; David Martinez, PLS; Ryan DiSalvo, LSI; 
Laramey Leet 

The I-12 to Bush project was part of the TIMED program established by Act 
16 in the 1989 General Session of the LA State Legislature, which is funded by 
the four cent per gallon fuel tax. The project was an alternative North-South 
connection that would reduce congestion and delays for those traveling from 
northern St. Tammany and Washington Parishes to I-12. Its total length is 19.5 
miles. The project was broken into three segments for design TBS was the prime 
consultant for Segment # 3 – LA 435 to LA 40/41. Segment 3 of the corridor 
begins 500 feet north of LA 435 and ends at the intersection of the new corridor 
and LA 40/41 in Bush, LA with a total length of approximately 5.5 miles. Segment 
3 traverses entirely on new alignment through virgin territory consisting of four 
lanes with inside and outside shoulders and a depressed median. This high-
speed corridor is being designed to RA-2 and RA-3 criteria with control of access 
throughout much of the project. The project includes several large drainage 
structures as well as a Type III girder style bridge approximately 500’ long over 
Talisheek Creek.

The scope of services includes providing all necessary roadway and bridge 
design, topographic surveys, geotechnical engineering, sub-surface utility 
engineering (SUE), Traffic Management Plans, and related services. TBS 
established intermediate control points along the project and performed 
approximately 75% of the topographic surveying with a width of 300’ along the 
mainline. TBS allocated multiple crews in order to complete the topographic 
survey ahead of schedule, including all utilities with depths provided by the SUE 
consultant and drainage information required for the preliminary design. 
Additional project elements included the hydraulic design and analysis of the 
entire segment, including 4 major reinforced concrete box culvert crossings, 
R-Cut and median U-turn openings at both intersections, super-elevation 
design, graphical grading of U-turns, and special environmental requirements.  
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OUR APPROACH AND METHODOLOGY
Approach and Methodology
T. Baker Smith (TBS) provides full and necessary resources to execute all task 
orders received under this IDIQ contract. The associates listed on this submittal’s 
organizational chart are our core group whose first responsibility will be to this 
IDIQ contract and performing/completing the professional boundary surveying 
and related services for the projects included in the assigned task orders. TBS 
will pull resources from other offices and groups to ensure the needs of this 
contract are met, as needed. 

TBS will prepare a QA/QC plan specific for this contract based on our firm’s 
current QA/QC policies and procedures. We currently have a set of checklists 
that we utilize for LADOTD/transportation work including the previously 
completed Rural Bridge Replacement Initiative (Contract Nos. 4400017598 and 
4400019336) and the current Infrastructure Investment and Jobs Act (IIJA) Off 
System Bridge Program (Contract No. 44000258027). The checklists are used by 
our surveyors when reviewing data. TBS also keeps an archive of feedback and 
comments from completed projects provided by LADOTD for future reference. 
The contract QA/QC plan will be delivered within ten (10) business days of 
receipt of award notification if selected.

Once a proposed task order is received from 
LADOTD’s Location and Survey Department, the 
TBS Project Manager will be available to meet with 
the LADOTD’s Task Manager to discuss project 
objectives and the overall scope, schedule, and 
effort needed to complete the task order. During this 
discussion, atypical project needs, and task order 
specific methods and equipment may be discussed. 

When the scope and effort to complete the task 
order are accepted, the TBS Project Manager will 
begin the steps to create a Project Management 
Plan (PMP). Personnel will be assigned to the task 
order at this time including a project surveyor 
to oversee the execution of the survey work. 
A work breakdown structure will be created to 
determine a schedule of milestones to achieve, 
schedule of personnel, task specific QA/QC plan, 
communication plan, and a deliverable breakdown. 
If it is determined to benefit the task order due to size or complexity, a written 
PMP report will be submitted as a deliverable to the LADOTD Task Manager.  

Tasks and Milestones
The individual tasks associated with preparing a set of right of way maps are 
scheduled in a sequence that coincides with major project design milestones. 
For this reason, there are often gaps or periods of contract time suspension in 
the right of way map preparation process as the design is being completed. All 
work performed should generally adhere to Louisiana Administrative Code, Title 
46, Part LXI, Chapter 29 – Standards of Practice for Boundary Surveys. While a 
scope of this nature would typically fall under the Route Survey Classification, it 
is understood that LADOTD right of way maps do deviate from the standards as 
outlined above. Surveyors should also refer to the LADOTD Location and Survey 
Manual for precise instructions on the preparation of right of way maps.

1.	 Property Survey – The property survey is performed upon completion of 
60% Preliminary Plans. Following receipt of Notice To Proceed (NTP), the 
TBS Project Surveyor will perform sufficient research to obtain title take-
offs including current deeds, survey plats, and other relevant information 
for each landowner potentially affected by right of way acquisition as well 
as any adjoining properties that may assist in determining the existing 

18. Approach and Methodology:
Provide a description of how the work will be performed and provide the proposed project schedule.  Include any additional information or description 
of unique resources that are planned to be used to produce the deliverables.  Include any proprietary technologies, methods or approaches that will 
be used on this project to improve quality or efficiency.  If the proposal is for an IDIQ contract, the consultant should review the scope of services in 
Attachment A to the advertisement to obtain a general understanding of what a typical task order would entail.  Based upon that understanding, the 
consultant should provide a sample schedule that identifies the major milestones, deliverables, tasks, etc., to demonstrate sufficient understanding of 
a typical task order. The duration of the task order is not required.  This section shall be limited to four pages.  If more than four pages are included, 
all pages after the fourth page will not be evaluated.

Prime Consultant: T. BAKER SMITH, LLC Page 20



highway right of way and property boundaries. LADOTD’s General Files 
Section will often have archived existing right of way plans which can be 
used by the surveyor. Occasionally, right of way deeds may be available via 
parish conveyance records. At this time, TBS will request the survey control 
information as established under the previously completed Topographic 
Survey. 

A detailed field pack will be prepared including appropriate maps and 
landowner deeds, project control data, safety requirements, field objectives, 
special instructions, and timeline for data acquisition. All field personnel 
will have the required ATSSA Certification requirements. Calibration checks 
will be performed on all field equipment before the field work begins and at 
necessary intervals as determined in the task specific QA/QC plan in the PMP.  
The project surveyor will review all field pack information with the survey 
crew at the start of the survey. As this contract covers LADOTD Districts 02, 
61 and 62, the TBS Project Manager has the ability to utilize resources from 
our Thibodaux, Metairie, Prairieville and Covington offices to minimize field 
crew travel time while also tapping into an experienced team with local 
knowledge of this region.

Following arrival on site, TBS survey crews will recover project control and 
attempt to speak with landowners within the project limits. Landowner 
communication not only allows the survey crews to obtain permission to 
enter private property, but to also acquire verbal testimony related to the 
location of boundaries where physical evidence is not present. In areas 
where deeds are ambiguous and traditional boundary monumentation is not 
recovered, survey crews should search for evidence of possession such as 
fence lines and tree lines. It is imperative that sufficient evidence is recovered 
to establish the locations of all boundary lines to be crossed by the proposed 
right of way. Multiple trips to site may be necessary as data is analyzed and 
additional research is performed. 

Once the field survey begins, the project surveyor will maintain daily 
communication with the survey crew and be the main point of contact for the 
survey crew if an issue should arise. Clear and concise field notes will be taken 
at the time of the survey in LADOTD issued field books and in accordance 
with the instructions in the Survey Manual. All information obtained by the 
project surveyor from the field crew will be reported to the contract’s project 
manager to report to LADOTD’s task manager as needed. The field crew will 
submit field data daily for processing and review by the project surveyor.

All data received from the field will be processed using DOTD CAD standards 
through MicroStation & InRoads. Once data is processed and reviewed, it 

will be added to the project base map and upon the completion of data 
collection the base map will be QA/QC’d to verify all project objectives have 
been met.
Prior to submittal, the surveyor shall confirm that property survey is prepared 
in accordance with the checklist located in Addendum A of the Location and 
Survey Manual. Upon completion of the property survey, the surveyor shall 
provide an electronic text file listing coordinates and descriptions of all found 
monuments and a .PDF copy of all documents (plats, maps, deeds, etc.) 
used to determine property line locations. The surveyor shall also provide a 
sketch in Microstation and .PDF formats showing all surveyed property lines 
and existing right of way with ties to project centerline.

2. 60% Base Right of Way Maps – Following acceptance of the property survey
and as the design engineer is preparing the 90% Preliminary Plans, the
surveyor shall commence preparation of the 60% Base Right of Way Maps.

If not previously provided, the Surveyor shall request Title Research
Reports from LADOTD’s Real Estate Section at this time. Title updates will
subsequently be provided to the surveyor periodically throughout the right
of way map preparation process. The surveyor will also request required
right of way lines, .ALG file and project centerline from the design engineer.

Utilizing the existing property, servitude and right of way lines as determined
by the property survey, the surveyor shall commence with the 60% Base
Maps. A complete set of maps consists of a title sheet, plan sheet(s) prepared
at a legible scale, and residual map sheet(s) displaying the remaining area
of all tracts affected by right of way acquisition. According to Addendum A
of the Location and Survey Manual, below is a brief list of items required to
be shown on the maps. The surveyor shall refer to the 60% Base Right of
Way Map Checklist also included in said manual to ensure that all necessary
information is included.

• Project Centerline with station numbers shown every 500 feet and
at all P.C.s and P.T.s of curves

• Centerline Bearing and Curve Data
• Major Improvements Within 50 Feet of Required Right of Way Lines

Including Dimensions and Descriptions
• Street Names and Width, Subdivision Names and Lot/Block/Square

Numbers
• Parcel Numbers of Each Separate Ownership
• Area of Each Required Parcel to the Nearest .001 Acres and 0.1

Square feet
• Acquisition data in Tabular Form
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•	 Revision Block Including Dates and Description of Revisions and 
Name of person Making the Revisions

•	 Property Lines and Lot lines Crossed by Proposed Right of Way Lines
•	 Existing Servitude Lines
•	 Correct Ownership of Affected Properties as Listed in Conveyance 

Records
•	 Section, Township, Range and Parish Lines
•	 Physical Boundary Markers Recovered During the Field Investigation 

with a Description of Each

TBS has compiled a library of comments and mark-ups provided by LADOTD 
on previously completed right of way maps. These are reviewed and 
referenced on all new projects for QAQC and formatting purposes.

3.	 Final Right of Way Map Check Prints – Following completion the 60% Base 
Maps, a Joint Plan Review (JPR) meeting will be held. This meeting generally 
includes the surveyor responsible for the right of way maps, the project 
design engineer, and members of the LADOTD Road Design, Location and 
Survey, Real Estate and Right of Way Departments. Other individuals may be 
included in the meeting as deemed necessary. The meeting allows all entities 
to provide feedback regarding the geometry of the proposed required right 
of way and map formatting. 

Based on the feedback provided in the JPR meeting, the surveyor will 
prepare the Final Right of Way Map Check Prints. At this time, bearings and 
distances will be added to the plan sheets on each required parcel. While 
not required as a deliverable item at this stage, the surveyor will prepare 
meets and bounds descriptions for each required parcel using the Cogowin 
program. The bearings, distances, and areas as calculated by Cogowin will 
be compared to what is shown on the plan sheets as a QAQC measure. It is 
preferred to catch any discrepancies at this point rather than waiting until 
final map preparation.

The Final Right of Way Check Print submittal includes a .PDF copy of the 
maps only.

4.	 Final Right of Way Maps – Any comments provided by LADOTD regarding 
the Final Check Prints are addressed by the surveyor at this time. In 
preparation of the final maps, the surveyor will review the Final Right of Way 
Map Checklist located in Addendum A of the Location and Survey Manual 
to ensure map conformance. This submittal typically coincides with the 60% 
Final Plans. Included in the deliverables are the following:

A.	 Parcel Description IN File
B.	 Title Reports edited to include the parcel designations on the 

cover sheet and named by State Project No., Required Parcel No. 
and date of report

C.	 .PDF and 22” x 34” Film copies of Final Right of Way Map Sheets
D.	 Surveyor’s Certification Letter

Following completion of QA/QC at each phase, the deliverable files will be 
uploaded to project wise or copied to USB thumb drive and the necessary hard 
copies will be hand delivered to the LADOTD.

Any comments received will be addressed in a timely manner. Once we are 
notified of the deliverable’s acceptance, the contract’s project manager will 
request feedback from the LADOTD task manager regarding performance 
improvements for future task orders. 

TBS understands the transition in cad standards coming to LADOTD. The TBS 
staff is on the leading edge of the transition to Bentley Open Roads Designer 
(Open Roads).   

Schedule
In preparing a schedule for typical task order, the project will be divided into the 
four tasks as described above. The timeline is largely driven by project design 
and as such, the Right of Way Mapping Task Order may see extended periods of 
inactivity between submittal of each phase. It has been our experience that the 
property survey task is typically the most time consuming, while the subsequent 
tasks extend only a couple weeks depending on the size of the project. 
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Additional Considerations
The TBS team dedicated to this contract will be housed in offices throughout 
southern Louisiana with offices in Baton Rouge, Thibodaux, Houma, Metairie, 
Covington, and Lafayette. TBS also has an extensive fleet of amphibious and 
marine vessels allowing the firm to survey in the harshest Louisiana terrains. 

	

TBS has been providing professional surveying and design consulting solutions 
to clients in south Louisiana for 110 years. We believe that our experience, 
resources, office locations, enthusiasm, and commitment to excellence make us 
uniquely qualified to provide the high level of service that should be expected on 
this type of project. We understand that a great deal of work goes into projects 
that improve the quality of life in our communities. That is why we tailor our 
solutions with stakeholders to work safely by collaborating across locations and 
practice areas throughout the project life cycle. 

While evaluating T. Baker Smiths qualifications, please consider the following 
unique qualities of our firm that will be an asset to your project:

•	 A firm committed to work zone safety with field crews who have 
completed the required ATSSA Work Zone training for TCS/TCT 
and Flaggers.

•	 A project team comprised of not only survey staff, but 
engineering staff at multiple project levels with extensive 
roadway and bridge design experience to ensure seamless 
coordination among disciplines.

•	 A team of integrated, multi-disciplined professionals who have 
worked together on similar projects for LADOTD for the last 20+ 
years. 

•	 Office locations which provide direct and immediate access 
not only to projects throughout the state, but to your staff at 
LADOTD.

•	 A firm with vast equipment resources capability of allocating 
multiple survey crews to the project, aiding in project delivery 
time and completeness.

•	 A firm committed to LADOTD procedures and experienced in 
providing surveys to LADOTD using MicroStation, InRoads, and 
CADconform.

TBS appreciates the opportunity to submit our proposal for the IDIQ Contract 
for Professional Boundary Surveying Services in Districts 02, 61 and 62 to the 
Louisiana Department of Transportation and Development, and we look forward 
to a continued working relationship with LADOTD.

TBS Office Locations      HoumaLafayette

Metairie

Covington

      Baton Rouge Thibodaux
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19. Workload:
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting 
the following criteria:

1) one of the team’s firms is responsible for the performance of the work;
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity; 
3) the work has not yet been performed and invoiced; and
4) the work is not currently suspended for an indefinite period of time.

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.
List only the portion of the fees attributable to firms on the team.   

Firm(s)
All firms must be 

represented in this table

Past Performance 
Evaluation 

Discipline(s) *

Contract Number and 
State Project Number Project name

Remaining 
Unpaid 

Balance**

T. Baker Smith, LLC Survey 4400019336/H.014239 LA 589: Lyon Bayou Bridge $1,008 
T. Baker Smith, LLC Survey 4400019336/H.014264 LA 556: Bridges Near Choudrant $6,310 
T. Baker Smith, LLC Survey 4400021973/H.014414 LA 22: Bedico Creek – Pine Creek Dr. $52,712
T. Baker Smith, LLC Survey 4400021973/H.015587 LA 3211 @ Yokley Road Roundabout $41,648
T. Baker Smith, LLC Survey 4400025027/H.015339 Lakeside Loop Over Yocum Creek $115,000 
T. Baker Smith, LLC Survey 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $55,600 
T. Baker Smith, LLC Survey 4400025027/H.015443 Bordelon Crossing Over Bayou Rouge $38,000 
T. Baker Smith, LLC Survey 4400025027/H.015444 Shady Grove Road Over Middle Creek $150,000 
T. Baker Smith, LLC Survey 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $55,000 
T. Baker Smith, LLC Survey 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $55,000 
T. Baker Smith, LLC Survey 4400025027/H.015447 Cutts Road Over Hemphill Creek $55,000 
T. Baker Smith, LLC Survey 4400025027/H.015448 Philadelphia Road Over Haines Creek $55,000 
T. Baker Smith, LLC Survey 4400025027/H.015449 Grand Staff Road Over Creek $55,000 
T. Baker Smith, LLC Other (Subsurface Utility Engineering) 4400014661/H.004100.5  I-10: LA 415 to Essen on I-10 & I-12  $8,726
T. Baker Smith, LLC Other (Subsurface Utility Engineering) 4400014661/H.003931.5 Calcasieu River Bridge (HBI) $70,423 
T. Baker Smith, LLC Bridge 4400013407/H.013199 Country Estates Dr. Over St. Louis Bayou $799 
T. Baker Smith, LLC Bridge 4400019336/H.014217 LA 537: Bridges Near Plain Dealing $14,625 
T. Baker Smith, LLC Bridge 4400019336/H.014218 LA 2A: Thorny Branch & Indian Creek Brs $1,337
T. Baker Smith, LLC Bridge 4400019336/H.014219 LA 507: Creek Bridges Near Simsboro $5,778 
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Firm(s)
All firms must be 

represented in this table

Past Performance 
Evaluation 

Discipline(s) *

Contract Number and 
State Project Number Project name

Remaining Un-
paid 

Balance**

T. Baker Smith, LLC Bridge 4400019336/H.014222 LA 516: Poland Branch Bridge $667 
T. Baker Smith, LLC Bridge 4400019336/H.014228 LA 159: Bridges Near Shongaloo $11,360 
T. Baker Smith, LLC Bridge 4400019336/H.014231 LA 153: Topy Creek Relief & Drain Brs $56,184 
T. Baker Smith, LLC Bridge 4400019336/H.014236 LA 3008: Bridges Near Cotton Valley $72,278 
T. Baker Smith, LLC Bridge 4400019336/H.014238 LA 818: Barnet Springs & Creek Bridges $4,121 
T. Baker Smith, LLC Bridge 4400019336/H.014239 LA 589: Lyon Bayou Bridge $13,224 
T. Baker Smith, LLC Bridge 4400019336/H.014264 LA 556: Bridges Near Choudrant $34,280 
T. Baker Smith, LLC Bridge 4400025027/H.015339 Lakeside Loop Over Yocum Creek $35,210 
T. Baker Smith, LLC Bridge 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $19,684 
T. Baker Smith, LLC Bridge 4400025027/H.015444 Shady Grove Road Over Middle Creek $58,104 
T. Baker Smith, LLC Bridge 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $13,146 
T. Baker Smith, LLC Bridge 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $13,146 
T. Baker Smith, LLC Bridge 4400025027/H.015447 Cutts Road Over Hemphill Creek $13,146 
T. Baker Smith, LLC Bridge 4400025027/H.015448 Philadelphia Road Over Haines Creek $13,491 
T. Baker Smith, LLC Bridge 4400025027/H.015449 Grand Staff Road Over Creek $12,556 
T. Baker Smith, LLC Environmental 4400019336/H.014217 LA 537: Bridges Near Plain Dealing $4,470 
T. Baker Smith, LLC Environmental 4400019336/H.014218 LA 2A: Thorny Branch & Indian Creek Brs $0 
T. Baker Smith, LLC Environmental 4400019336/H.014219 LA 507: Creek Bridges Near Simsboro $2,411 
T. Baker Smith, LLC Environmental 4400019336/H.014222 LA 516: Poland Branch Bridge $1,052 
T. Baker Smith, LLC Environmental 4400019336/H.014228 LA 159: Bridges Near Shongaloo $6,022 
T. Baker Smith, LLC Environmental 4400019336/H.014231 LA 153: Topy Creek Relief & Drain Brs $15,059 
T. Baker Smith, LLC Environmental 4400019336/H.014236 LA 3008: Bridges Near Cotton Valley $20,854 
T. Baker Smith, LLC Environmental 4400019336/H.014238 LA 818: Barnet Springs & Creek Bridges $1,721 
T. Baker Smith, LLC Environmental 4400019336/H.014239 LA 589: Lyon Bayou Bridge $6,535 
T. Baker Smith, LLC Environmental 4400019336/H.014264 LA 556: Bridges Near Choudrant $16,941 
T. Baker Smith, LLC Environmental 4400025027/H.015339 Lakeside Loop Over Yocum Creek $38,000 
T. Baker Smith, LLC Environmental 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $24,000 

19. Workload:
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Firm(s)
All firms must be 

represented in this table

Past Performance 
Evaluation 

Discipline(s) *

Contract Number and 
State Project Number Project name

Remaining 
Unpaid 

Balance**

T. Baker Smith, LLC Environmental 4400025027/H.015443 Bordelon Crossing Over Bayou Rouge $40,000 
T. Baker Smith, LLC Environmental 4400025027/H.015444 Shady Grove Road Over Middle Creek $70,000 
T. Baker Smith, LLC Environmental 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $40,000 
T. Baker Smith, LLC Environmental 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $40,000 
T. Baker Smith, LLC Environmental 4400025027/H.015447 Cutts Road Over Hemphill Creek $40,000 
T. Baker Smith, LLC Environmental 4400025027/H.015448 Philadelphia Road Over Haines Creek $22,500 
T. Baker Smith, LLC Environmental 4400025027/H.015449 Grand Staff Road Over Creek $40,000 
T. Baker Smith, LLC Other (Hydraulics) 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $17,000 
T. Baker Smith, LLC Other (Hydraulics) 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $17,000 
T. Baker Smith, LLC Other (Hydraulics) 4400025027/H.015447 Cutts Road Over Hemphill Creek $17,000 
T. Baker Smith, LLC Other (Construction Support) 4400013203/H.001344 US 190: LA 437 to US 190 Bus (Ph 1) $92,580 
T. Baker Smith, LLC Other (Construction Support) 4400004726/H.004113 LA 3241: LA 435 to LA 40/41 $102,092 
T. Baker Smith, LLC Other (Construction Support) 4400008113/H.011152 I-12: US 190 to LA 59 $85,282 
T. Baker Smith, LLC Other (Construction Support) 4400017598/H.013942 LA 9: Middle Fork Bayou and Creek Bridges $26,186 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015339 Lakeside Loop Over Yocum Creek $18,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015339 Lakeside Loop Over Yocum Creek $18,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $8,400 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015443 Bordelon Crossing Over Bayou Rouge $7,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015444 Shady Grove Road Over Middle Creek $20,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $6,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $6,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015447 Cutts Road Over Hemphill Creek $6,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015448 Philadelphia Road Over Haines Creek $6,000 
T. Baker Smith, LLC Other (Construction Support) 4400025027/H.015449 Grand Staff Road Over Creek $5,500 
T. Baker Smith, LLC Other (Contract management) 4400019336/H.014217 LA 537: Bridges Near Plain Dealing $4,688 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014218 LA 2A: Thorny Branch & Indian Creek Brs $446
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014219 LA 507: Creek Bridges Near Simsboro $782 

19. Workload:
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Firm(s)
All firms must be 

represented in this table

Past Performance 
Evaluation 

Discipline(s) *

Contract Number and 
State Project Number Project name

Remaining  
Unpaid 

Balance**

T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014222 LA 516: Poland Branch Bridge $161 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014228 LA 159: Bridges Near Shongaloo $1,458 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014231 LA 153: Topy Creek Relief & Drain Brs $10,566 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014236 LA 3008: Bridges Near Cotton Valley $6,774 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014238 LA 818: Barnet Springs & Creek Bridges $1,646 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014239 LA 589: Lyon Bayou Bridge $9,584 
T. Baker Smith, LLC Other (Contract Management) 4400019336/H.014264 LA 556: Bridges Near Choudrant $16,725 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015339 Lakeside Loop Over Yocum Creek $12,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $6,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015443 Bordelon Crossing Over Bayou Rouge $10,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015444 Shady Grove Road Over Middle Creek $20,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $4,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $4,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015447 Cutts Road Over Hemphill Creek $4,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015448 Philadelphia Road Over Haines Creek $4,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015449 Grand Staff Road Over Creek $4,000 
T. Baker Smith, LLC Other (Contract Management) 4400025027/H.015444 Shady Grove Road Over Middle Creek $20,000
T. Baker Smith, LLC Road 4400017007/H.012812 US 190 at Northshore and Camp Villere $5,020 
T. Baker Smith, LLC Road 4400013407/H.013199 Country Estates Dr. Over St. Louis Bayou $750 
T. Baker Smith, LLC Road 4400019336/H.014217 LA 537: Bridges Near Plain Dealing $16,394 
T. Baker Smith, LLC Road 4400019336/H.014218 LA 2A: Thorny Branch & Indian Creek Brs $2,610 
T. Baker Smith, LLC Road 4400019336/H.014219 LA 507: Creek Bridges Near Simsboro $6,007 
T. Baker Smith, LLC Road 4400019336/H.014228 LA 159: Bridges Near Shongaloo $25,026 
T. Baker Smith, LLC Road 4400019336/H.014231 LA 153: Topy Creek Relief & Drain Brs $55,568 
T. Baker Smith, LLC Road 4400019336/H.014236 LA 3008: Bridges Near Cotton Valley $71,486 
T. Baker Smith, LLC Road 4400019336/H.014239 LA 589: Lyon Bayou Bridge $21,124 
T. Baker Smith, LLC Road 4400019336/H.014264 LA 556: Bridges Near Choudrant $34,525 

19. Workload:
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Firm(s)
All firms must be 

represented in this table

Past Performance 
Evaluation 

Discipline(s) *

Contract Number and 
State Project Number Project name

Remaining 
Unpaid 

Balance**

T. Baker Smith, LLC Road 4400025027/H.015339 Lakeside Loop Over Yocum Creek $81,790 
T. Baker Smith, LLC Road 4400025027/H.015442 Bobby Gaspard Crossing Over Bayou Glaise $36,316 
T. Baker Smith, LLC Road 4400025027/H.015444 Shady Grove Road Over Middle Creek $157,896 
T. Baker Smith, LLC Road 4400025027/H.015445 Harrisonburg Road Over Nantaches Creek $27,854 
T. Baker Smith, LLC Road 4400025027/H.015446 Craigerville Road Over Mayhaw Branch $27,854 
T. Baker Smith, LLC Road 4400025027/H.015447 Cutts Road Over Hemphill Creek $27,854 
T. Baker Smith, LLC Road 4400025027/H.015448 Philadelphia Road Over Haines Creek $32,509 
T. Baker Smith, LLC Road 4400025027/H.015449 Grand Staff Road Over Creek $28,944 
T. Baker Smith, LLC Road 4400019336/H.014222 LA 516: Poland Branch Bridge $1,325 
T. Baker Smith, LLC Road 4400019336/H.014238 LA 818: Barnet Springs & Creek Bridges $4,241 

19. Workload:

20. Certifications/Licenses:
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank.

21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this
section and was not required by the advertisement, it will be redacted.
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Firm Name 
(Name must match as registered with 
Louisiana’s Secretary of State)

Address Point of Contact and 
email address Phone Number

22. Sub-consultant information:
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section
blank.

23. Location:
If location is an evaluation criterion for this advertisement and the prime consultant intends to establish a local presence, describe the plan for doing
so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the advertisement.
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