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DOTD FORM: 24-102				  
	
PROPOSAL TO PROVIDE CONSULTANT SERVICES

(Revised August 11, 2025)

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/
or guidance for Sections 12 through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE. 

1. Contract Name as shown in the advertisement NOLA PED SAFETY IMPR - PHASE 2 (CE&I)  
ROUTES: US 90, I-10, I-910, LOCAL ROADS, ORLEANS PARISH

2. Contract Number(s) as shown in the advertisement CONTRACT NO. 4400035045

3. State Project Number(s), if shown in the advertisement STATE PROJECT NO. H.015487.6

4. Prime consultant name (name must match exactly as registered with the 
Louisiana Secretary of State (SOS) where such registration is required by law; 
including punctuation; include screenshot from SOS at the end of Section 20)

Thompson Engineering, Inc., 
of Louisiana

5. Prime consultant license number (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if registration is 
required under Louisiana law)

EF.0003125
DUNS #034041848

6. Prime consultant mailing address P.O. Box 763
Metairie, LA 70001

7. Prime consultant physical address (existing or to be established, if location is 
used as an evaluation criteria)

4937 Hearst Street, Suite 1B
Metairie, LA 70001

8. Name, title, phone number, and email address of prime consultant’s contract 
point of contact

Nicole Dunn, PE – Project Engineer
Phone: 225.505.7664
Email: ndunn@thompsonengineering.com

9. Name, title, phone number, and email address of the official with signing 
authority for this proposal

Donovan P. Duffy, PE – Senior Vice President
Phone: 504.885.9892
Email: dduffy@thompsonengineering.com
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10. This is to certify that all information contained herein is accurate and true, 
and that the team presently has sufficient staff to perform these services within 
the designated time frame. By submitting this proposal, proposer certifies that 
it is not engaged in a boycott of Israel and it will, for the duration of its contract 
obligations, refrain from a boycott of Israel. Proposer also certifies and agrees 
that the following information is correct: In preparing its response, the proposer 
has considered all proposals submitted from qualified, potential subcontractors 
and suppliers, and has not, in the solicitation, selection, or commercial 
treatment of any subcontractor or supplier, refused to transact or terminated 
business activities, or taken other actions intended to limit commercial 
relations, with a person or entity that is engaging in commercial transactions 
in Israel or Israeli-controlled territories, with the specific intent to accomplish a 
boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially 
limiting actions. DOTD reserves the right to reject the response of the bidder 
or proposer if this certification is subsequently determined to be false, and to 
terminate any contract awarded based on such a false response. 

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, 
proposer further certifies that it does not have a practice, policy, guidance, 
or directive that discriminates against a firearm entity or firearm trade 
association based solely on the entity’s or association’s status as a firearm 
entity or firearm trade association. In addition, proposer certifies it will not 
discriminate against a firearm entity or firearm trade association during the 
term of the contract based solely on the entity’s or association’s status as a 
firearm entity or firearm trade association.

______________________________________
Signature above shall be the same person listed in Section 9:

Donovan P. Duffy – Senior Vice President
Date: May 12, 2026

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal and 
each firm(s)’ percentage.

Firm(s):                                                                     Firm(s)’ %: 
N/A                                                                            N/A
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12. Discipline Table:

Discipline(s) % of Overall 
Contract

PRIME: 
THOMPSON 

ENGINEERING, INC. 
OF LOUISIANA

Firm B:
ROYAL ENGINEERS 

AND CONSULTANTS, 
L.L.C.

Firm C:
T. BAKER SMITH, 

LLC
Firm D Firm E Each Discipline 

must total to 100%

CE&I/OV 100% 60% 20% 20% 100%

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant.

Percent of Contract 100% 60% 20% 20% 100%
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13. Team Size:

Firm name DOTD Job Classification
Number of personnel 

committed to this 
contract *

Total number of  personnel 
available in this DOTD Job 
Classification (if needed)

THOMPSON ENGINEERING, INC., OF LOUISIANA

Accountant 1 13

Administrative 1 36

Clerical 1 36

Engineer 3 80

Inspector 3 210

Inspector – Certified 4 31

Inspector – Lead 1 20

Principal 1 15

Supervisor – Engineer 1 16

Surveyor 0 18

Technician 2 78

ROYAL ENGINEERS AND CONSULTANTS, L.L.C.

Supervisor – Engineer 1 1

Engineer 1 2

Inspector – Lead 2 3

Project Office Manager 1 2

T. BAKER SMITH, LLC

Supervisor – Engineer 1 6

Inspector – Lead 2 3

Inspector – Certified 1 1

Engineer Intern 1 3
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14. Organizational Chart:

PRINCIPAL-IN-CHARGE
Donovan Duffy, PE, Civil Engineer

PROJECT ENGINEER/CIVIL ENGINEER
▲ Nicole Dunn, PE

QUALITY CONTROL MANAGER
▲ David H. Dupre, PE

DOTD CERTIFIED LEAD INSPECTOR
○ ◊ □ ●▲ Justin Bosarge

CONSTRUCTION INSPECTORS

THOMPSON ENGINEERING
○ ◊ □ ● ▲ Byron Mackey

○ ◊ □ ● ▲ James “Harry” Cole
○ ◊ □ ● ▲ Kyle Van Hoven
○ ▲ ● Sterling Hebert, III

ROYAL ENGINEERS AND CONSULTANTS, 
L.L.C.

○ ◊ □ ● ▲ Gary Brouillette
○ ◊ □ ● ■ ▲ Jeffery Monfrey

T. BAKER SMITH, LLC
○ ◊ □ ●▲ Dewayne Crayton

○ ◊ □ ●▲ Alfred Cyprian
●▲ Brannan Crosby

CONSTRUCTION ENGINEERS/
ADMINISTRATION SUPPORT

THOMPSON ENGINEERING
▲ Alec Simonson, PE

▲ Tyler Gettys, PE
▲ Hunter Stewart

ROYAL ENGINEERS AND CONSULTANTS, 
L.L.C.

▲ Alec Carter O’Brien, PE
▲ Jordan Woods, PE
▲ Meaghan Faherty

T. BAKER SMITH, LLC
▲ Michael Ball, EI

ELECTRICAL & ITS ENGINEERING

T. BAKER SMITH, LLC
○ ●▲ Mark Dunn, Jr, PE (Civil Engineer)

Staff Certification Key
○ Structural Concrete

◊ Embankment & Base Course

□ PCC Paving

● Asphalt Concrete Paving

⌂ AMPP NACE Coating Inspector

▲ Work Zone Traffic Control Flagger/Tech/Supervisor
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15. Minimum Personnel Requirements:

MPR No.
Do not insert 

wording 
from ad

Personnel being used to meet 
the MPR

(Individual(s) may not satisfy more than 
one MPR unless specifically allowed by 

Attachment B of the advertisement)

Firm employed by
Type of license and discipline 
meeting MPR/ certification & 

number (Ex: PE #  - Civil)

State of 
license

License / 
certification 

expiration date

1 Donovan P. Duffy, PE Thompson Engineering, Inc. Professional Civil Engineer/41844 LA 03/31/2028

2 David Dupre, PE Thompson Engineering, Inc.

Professional Civil Engineer/23422
Environmental Engineer/23422
Traffic Control Supervisor
Flagger

LA

03/31/2028
03/31/2028
04/18/2029
7/25/2026

3 Nicole Dunn, PE Thompson Engineering, Inc.
Professional Civil Engineer/44444
Traffic Control Supervisor
Flagger

LA
09/30/2026
09/20/2027
09/21/2027

4

Alec Simonson, PE Thompson Engineering, Inc.
Professional Civil Engineer/45838
Traffic Control Supervisor
Flagger

LA
03/31/2028
10/18/2027
10/30/2027

Alec Carter O’Brien, PE Royal Engineers and Consultants, 
L.L.C. Professional Civil Engineer/43647 LA 03/31/2028

5 Marc Dunn, Jr., PE T. Baker Smith, LLC Professional Civil Engineer/43705 LA 03/31/2028
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Firm employed by:   THOMPSON ENGINEERING, INC.
Name DONOVAN DUFFY, PE Years of relevant experience with this employer 9

Title Senior Vice President Years of relevant experience with other employer(s) 5
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2013 / Civil Engineering
Active registration number / state / expiration date PE #41844 / LA / 03-31-2028

Year registered 2017 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Project Principal / Meets MPR No. 1

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Donovan P. Duffy, PE, is the Senior Vice President and Principal-In-Charge for Thompson Engineering, Inc. West Unit and is a registered professional engineer in the State of Louisiana. He has 
over fourteen years of experience in Civil and Structural Engineering and Construction Management. He has extensive experience leading design and construction administration operations 
within a diverse range of industries and government entities. He specializes in structural engineering including analysis of existing structures and foundations, as well as design of concrete 
foundations, concrete structures, and steel framing for new buildings and structures. He is also involved in many fields of civil engineering design including roads, drainage, sanitary sewer: 
collection, lift stations, force mains and treatment systems, water treatment and distribution networks, environmental, and recreation. His experience in construction administration includes 
coordination with contractors and clients; organization, oversight, and record-keeping of pre-construction and construction progress meetings; shop drawing review; evaluation of change 
orders and pay requests; and various other construction coordination responsibilities. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, 
“Bridge Manual”, AASHTO’s “Green Book”, the “Louisiana Standard Specifications for Roads and Bridges”, “American Concrete Institute Standards”, and the “AISC Manual of Steel Construction”.

05/23 – Present

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH
Project Principal for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement 
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with 
combination curb and gutter, and new drainage. 

05/22 – Present
STATE PROJECT NO. H.014048: S. TANGIPAHOA ROADS – PAVEMENT REHAB, TANGIPAHOA PARISH
Project Principal for the Construction Engineering and Inspection Services for the South Tangipahoa roads rehabilitation which includes milling, overlay, and striping 
along with combination curb and gutter, and incidental drainage.

11/22 – 04/24

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH
Project Principal for the Construction Engineering and Inspection Services for an 8-mile, 10-foot-wide asphalt multi-use path with signage, striping, signals, and two 
pedestrian bridges. The project involved coordination with DOTD District 02, utilization of Site Manager and HeadLight for documentation, and ensuring adherence to 
federal grant requirements for bicycle and pedestrian infrastructure.

09/19 – 03/21

STATE PROJECT NO. H.011845: ST. JOHN WESTBANK – MISSISSIPPI RIVER MULTI-USE TRAIL PHASE IV, ST. JOHN THE BAPTIST PARISH
Project Principal for the Construction Engineering and Inspection Services for a 10-foot-wide asphalt multi-use trail over 13 miles along the Mississippi River levee, 
including drainage, ADA ramps, pedestrian crossings, signage, and striping. The project included managing permitting with USACE and Levee District, and ensuring 
compliance with DOTD TAP requirements, including closeout submittals and record drawings.

02/20 – 10/22

STATE PROJECT NO. H.011835.6: LA 25 WASHINGTON PARISH SIDEWALKS SEGMENT B & C, WASHINGTON PARISH
Project Principal for the Construction Engineering and Inspection Services for 4,000 LF of 6-foot-wide decorative concrete sidewalks, ADA ramps, curbs, drainage, and 
striping under the Transportation Alternatives Program. The project provides connectivity between neighborhoods and commercial areas, and included coordination 
with DOTD and Washington Parish, and managing field records and pay estimates in Site Manager.

03/19 – 11/19
STATE PROJECT NO. H.012783.6: WB VETERANS: SEVERN AVENUE – CLEARVIEW PARKWAY, JEFFERSON PARISH
Project Principal for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and 
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. 

16. Staff Experience:
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name DAVID DUPRE, PE Years of relevant experience with this employer 38

Title Civil Engineer/Construction Administration Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 1984 / Civil Engineering 
Active registration number / state / expiration date PE #23422 / LA / 03-31-2028

Year registered 1989 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Quality Control Manager / Meets MPR No. 2

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

David H. Dupre is a Professional Civil Engineer, registered in the State of Louisiana. He will provide construction administration support. He is involved with all aspects of administering 
engineering projects which include client contact, cost estimates, design, quality control, construction administration, preparation of reports, plans and specifications. He participates in most 
facets of Civil Engineering design including roads, bridges, drainage, sanitary sewer, water and structural. He was the 2020-2021 Chairman of the Board of the American Council of Engineering 
Companies Louisiana (ACECL), and former New Orleans Chapter President. In 2016, he was honored in receiving the Outstanding Civil Engineer award from the New Orleans Branch of the ASCE. 
He is also a member of SAME, ASCE, APWA, CMAA and LES. He has designed projects in accordance with DOTD’s “Roadway Design Manual”, “Hydraulics Manual”, “Bridge Manual”, “Complete 
Streets Manual”, and the “Louisiana Standard Specification for Roads and Bridges”. He is certified in Local Public Agency Qualification Core Training, Construction Engineering and Inspection 
(CE&I) Training, Project Planning, Feasibility & Application Workshop, Project Design and Delivery Training. He completed the Designing Streets for Pedestrian & Bicycle Safety Workshop. He is 
a LADOTD certified Traffic Control Supervisor and Flagger.

07/12 – 09/22

STATE PROJECT NO. H.009770: ST. JOHN MISSISSIPPI RIVER TRAIL – PHASE III AND IV, ST. JOHN THE BAPTIST PARISH 
Phase III: Provided Construction Administration Support for the 10’ wide asphalt multi-use trail in Reserve from East 29th Street to West 10th Street. The trail which 
was constructed near the toe of the levee to avoid conflicts with the annual Christmas bonfires on top of the levee. The work also included a pedestrian crossing on River 
Road, drainage, benches, signage, and striping. The construction cost was $1.3M. Phase IV: Provided Construction Administration Support for the for the 10’ wide asphalt 
multi-use trial on the East Bank Mississippi River levee from Reserve to the St. James Parish line. Most of the trail is on top of the levee; however, portions of the trail are 
near the toe of the levee to avoid industry conflicts. The work also included drainage, a ramp, a pedestrian crossing, signage, and striping. The asphalt trail consisted of 4” 
asphalt on top of base course. The asphalt trail will accommodate Levee Board vehicles for maintenance and inspection of the levee. 

11/15 – 12/18

STATE PROJECT NO. H-971845-1: WISNER BOULEVARD SHARED USE PATH, ORLEANS PARISH
Project Manager for the 10’ wide concrete path for bicycles and pedestrians along Wisner Boulevard. The path is on the Bayou St. John side of Wisner Boulevard and 
begins at the termination of the existing bike path, north of I-610 and ends at Esplanade Avenue. The project included coordination and design striping for street crossings 
of the shared use path along Bayou St. John and the implementation of future traffic signals. He coordinated with the City of New Orleans Public Works, New Orleans 
Traffic Engineering, Regional Planning Commission, DOTD District 02, and New Orleans City Park Officials. 

11/16 – 06/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. – CALLIOPE STREET), ORLEANS PARISH 
Provided Construction Administration Support for the Construction Engineering and Inspection Services for St. Charles Avenue which included pavement patching, 
superpave asphaltic concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete 
walks, handicap curb ramps, striping, loop detectors, temporary detour roads and tree protection. 

06/13 – 12/15
STATE PROJECT NO: H.007855: LA 431 @ LA 934 INTERSECTION IMPROVEMENTS | ASCENSION PARISH 
Project Manager providing engineering and project management for this DOTD Urban Systems Project which includes intersection improvements which consist of 
pavement widening, asphalt pavement and base course, asphalt mill and overlay, drainage, and adding left and right turn lanes. 

03/12 – 11/13

STATE PROJECT NO. H.007209.6: WEST ESPLANADE/CLEARVIEW PARKWAY INTERSECTION, JEFFERSON PARISH
Project Engineer for the rehabilitation of Clearview Parkway at West Esplanade. The work included 8” thick portland cement concrete pavement restoration and a 
complete replacement of the drainage lines leading to the newly constructed triple barrel box culvert (278’) and new double U-turn-lane. Also included was excavation and 
embankment, asphalt concrete, grading, base course, concrete, sidewalks, lighting, signalization, water, pavement markings, guard rail systems, and utility adjustments. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name NICOLE DUNN, PE Years of relevant experience with this employer 2

Title Civil Engineer Years of relevant experience with other employer(s) 8
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2015 / Civil Engineering
Active registration number / state / expiration date PE #44444 / LA / 09-30-2026

Year registered 2020 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Lead Project Engineer / Meets MPR No. 3

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Nicole Dunn will serve as the Lead Project Engineer and is a professional civil engineer, registered in the State of Louisiana. She has over ten years of experience, including seven years of 
experience managing road construction projects as an Assistant Project Engineer and Project Engineer in the DOTD District 61 office. She is very knowledgeable of construction management 
resources and is proficient in numerous construction management software programs. She is a LADOTD certified Traffic Control Supervisor and Flagger.

12/24 – Present

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGEMENT A, WASHINGTON PARISH
Project Engineer for the Construction Engineering and Inspection Services for the Washington Parish sidewalk project consisting of removal and replacement of 
concrete sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through 
the city of Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project 
scope also includes grading, tree protection, landscaping, and adjusting existing utility services. 

05/24 – Present

STATE PROJECT NO. H.013520: BARRINGER DRIVE SIDEWALKS, TANGIPAHOA PARISH
Project Engineer for the Construction Engineering and Inspection Services for the Tangipahoa Parish sidewalk project consisting of the installation of Portland cement 
concrete sidewalks and related work. The project included approximately 3,000 feet of new sidewalk construction along Barringer Drive, incorporating truncated dome 
systems, handicap curb ramps, pavement markings, signage, and chain link fencing. These improvements were designed to enhance pedestrian safety, provide ADA-
compliant access, and promote safer walkability in the City of Ponchatoula.

05/24 – 07/24

STATE PROJECT NO. H.013813: VINTAGE DRIVE MULTI-USE PATH, POWER-WILSON
Project Engineer for the Construction Engineering and Inspection Services for the multi-use path project in Jefferson Parish, focused on improving pedestrian and cyclist 
safety. The work involved construction of a Portland cement concrete shared-use path with granular base course, earthwork and grading, subsurface drainage, lighting, 
and landscaping elements. This project enhanced multimodal connectivity and accessibility while supporting local safety initiatives and promoting active transportation 
within the community.

7/25 – Present

STATE PROJECT NO. H.015547: ALPHONSE FORBES ROAD OVER DRAINAGE BAYOU
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the off system bridge replacement on Alphonse Forbes Road Over Drainage Bayou. 
The project is a 0.071 mile-long project in East Baton Rouge Parish consisting of clearing and grubbing, removal of concrete bridge, grading, class II base course, lime 
treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work.

4/25 – Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY
Construction Engineer for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive 
to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, 
and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root 
pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

01/25 – Present

STATE PROJECT NO. H.014334: BONNABEL BOULEVARD (METAIRIE ROAD TO I-10), JEFFERSON PARISH 
Project Engineer for the Construction Engineering and Inspection Services for Bonnabel Boulevard. The project includes the complete resurfacing of 0.737 mile of 
Bonnabel Boulevard. Additional work includes adjusting and/or replacing drainage structures, cold planning asphaltic concrete, pavement patching (asphalt and high early 
strength concrete), class II base course, handicap curb ramps, curbs, curb/gutter, joint reinforcing membrane, road reinforcing mesh, and traffic pavement markings. 
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Thompson Engineering, Inc. (Nicole Dunn, PE Resume) – Continued

01/25 – Present

STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH
Project Engineer for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and 
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 
Plan sheets and summary tables identified proposed patching locations, however, the CE&I team modified patching locations to better address existing site conditions.

05/24 – Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH
Project Engineer on behalf of St. Bernard Port for the LA 46 at Weinberger Road project which realigns Weinberger Road southeast of its current location to facilitate 
cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger Road’s pavement structure includes 
sections of both concrete and asphalt pavement in conjunction with working with the company’s railroad crossings. The type of item related work includes clearing and 
grubbing, grading, drainage structures, class II base course, asphalt concrete overlay, Portland cement concrete pavement, and related work.

06/17-04/25

PROJECT ENGINEER/ASSISTANT PROJECT ENGINEER (LADOTD OFFICE), ASCENSION, ASSUMPTION, IBERVILLE, AND ST. JAMES PARISHES
Performed all Contract Administration on LADOTD construction projects. Preconstruction/Design: Identifed project scope with designers in the earliest phases of 
project, reviewed plan sets, completed constructability reviews, and coordinated field meetings to address specific items/utility needs. Construction Engineering/
Construction Administration: Reviewed project submittals, shop drawings, and coordinated traffic control needs/press releases; made adjustments for differing site 
conditions and completed change orders with specific attention to funding categories for estimate purposes; completed all stockpile material assessments/inputs into Site 
Manager throughout the progression of the project; reviewed diaries/estimates using Site Manager and Headlight; various construction tasks performed include checking 
drainage grades, analyzing all IRI data in Proval, and insuring plan intent and specifications are adhered to; managed inspection, construction office team, and equipment. 

12/15-06/17
LADOTD ROAD DESIGN Designer for H.008312, LA 1042 Bridges near Greensburg (since PIH), converting projects to the current 2016 spec book. Designer for H.000263, 
Chef Menteur Pass Bridge and Approach using Microstation/InRoads.

06/15-12/15
LADOTD PAVEMENT AND GEOTECHNICAL SECTION Checked boring logs for soil classification accuracy. Developed soil profiles and performed pile designs on various 
off-system bridge projects throughout Louisiana. Assisted with multiple PDA tests on both concrete and steel piles. Worked alongside the geotechnical drill crew and lab.

06/14-08/14
LADOTD PAVEMENT PRESERVATION SECTION Created Pavement Preservation Health Index for 3-14 fiscal year. Collected data on asphalt overlays used in various 
states to compare how Louisiana uses thin overlays.
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name ALEC SIMONSON, PE Years of relevant experience with this employer 8

Title Civil Engineer Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering 
Active registration number / state / expiration date PE #45838 / LA / 03-31-2028

Year registered 2021 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Administrator / Civil Engineer / Meets MPR No. 4

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Alec Simonson has eight years of engineering experience and will provide Construction Administration support. He is proficient in various computer programs and has experience in document 
management for all project phases, creating and modifying drawings, and collaborating with engineers to ensure adherence to specifications and standards. He is a LADOTD certified Traffic 
Control Supervisor and Flagger.

05/24 – 07/24

STATE PROJECT NO. H.013813: VINTAGE DRIVE MULTI-USE PATH, POWER-WILSON
Project Engineer for the Construction Engineering and Inspection Services for the multi-use path project in Jefferson Parish, focused on improving pedestrian and cyclist 
safety. The work involved construction of a Portland cement concrete shared-use path with granular base course, earthwork and grading, subsurface drainage, lighting, 
and landscaping elements. This project enhanced multimodal connectivity and accessibility while supporting local safety initiatives and promoting active transportation 
within the community.

09/25 – Present
STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, milling asphalt 
concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. 

05/20 – Present

STATE PROJECT NO. H.011845, ST. JOHN EB MISS RIVER TRAIL, PHASE 4, ST. JOHN THE BAPTIST PARISH 
Project Engineer for the Construction Inspection Services for the St. John EB Miss River Trail, Phase 4. This 10’ wide asphalt multi-use trail is on the East Bank Mississippi 
River Levee from Reserve to the St. James Parish line. The work includes drainage, a ramp, a pedestrian crossing on River Road, signage, and striping. He assists with Site 
Manager and performs payroll review in AASHTOware. 

01/16 – 06/20

STATE PROJECT H.011835.6: LA 25 WASHINGTON PARISH SW, SEG B AND C, WASHINGTON PARISH
Project Engineer for the Construction Inspection Services for the Washington Parish Sidewalk Project in Franklinton, Louisiana. The project consisted of 4,000 LF of 6’ 
wide decorative concrete sidewalks along Cleveland Street, Main Street (LA 25), Ellis Street, Washington Street (LA 10), Pearl Street and Jackson Street. He assisted with 
Site Manager and performed payroll review in AASHTOware. 

03/19 – 05/20

STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE – CLEARVIEW PKWY, JEFFERSON PARISH 
Assistant Project Engineer for the Construction Engineering Services for Westbound Veterans Boulevard (Severn Avenue – Clearview Parkway) in Jefferson Parish which 
included pavement patching, superpave asphalt concrete, and combination curb and gutter. The work also included cold planing asphalt pavement, concrete walks, 
handicap curb raps, striping, loop detectors, guard rail, and new drainage structures. He assisted with Site Manager and performed payroll review in AASHTOware. 

05/17 – 06/19

STATE PROJECT NO. H.00717: LAPALCO (VICTORY – WESTWOOD), JEFFERSON PARISH 
Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory – Westwood) project. The project included widening the four-lane section 
of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt 
pavement, patching, class II base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name TYLER GETTYS, PE Years of relevant experience with this employer 5

Title Civil Engineer Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2017 / Civil Engineering 
Active registration number / state / expiration date PE #0046806 / LA / 09-30-2026

Year registered 2022 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Construction Administrator/Civil Engineer

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Tyler Gettys has over eight years of engineering experience, including roadway design, bridge replacements, safety projects, roundabouts, and signalized intersections. He has developed 
typical sections, summary of quantities, design plan and profiles, geometric details/graphical grades, pavement marking/signing sheets, sequencing of construction and detour signing, 
diversion bridges and cross sections. He is proficient in Bentley Software Systems including MicroStation, Inroads & ProjectWise, AutoTURN, IHSDM Safety Predictive Analysis, AASHTO Ware 
Project Preconstruction Software, AutoCAD, GIS systems, HYDRWIN Hydraulic Software and Watershed Modeling System (WMS).

09/22 – Present

STATE PROJECT NO. H.014374, US 11 AND SPARTAN ROUNDABOUT, ST. TAMMANY PARISH 
Project Engineer assisting with the design, plan preparation, and construction administration for the US 11 at Spartan Drive project located in Slidell. The LADOTD Urban 
Systems project includes the construction of a roundabout to replace the existing 4-way signalized intersection. The Meyer team is tasked with designing the roundabout 
at the intersection as well as the full roadway reconstruction for road approaches to both US Hwy. 11 and Spartan Drive.

01/18 – Present

STATE PROJECT NO. H.013850, DUPLESSIS ROAD SAFETY WIDENING, ASCENSION PARISH
Project Engineer assisting with the design for the Duplessis Road Safety Widening Project. Duplessis Road is categorized as an Urban Collector Roadway that provides 
a connection between major LA DOTD roads: Airline Highway (US 61) and Old Jefferson Highway (LA Highway 73). As part of the Move Ascension roadway improvement 
program, Meyer is tasked with designing the full roadway reconstruction of the 1.65-mile portion of the road to widen the road from 18’ wide to 26’ wide (two (2) 11’ 
lanes and two (2) 2’ wide paved shoulders). The roadway and shoulder safety widening will aid in vehicle recovery and provide a safer roadway for traveling motorists. Also 
included in this project is the drainage design and layout of the new subsurface and roadside ditch sections.  

01/21 – 04/23
STATE PROJECT NO. H.012783 (CE&I): WB VETERANS: SEVERN AVE – CLEARVIEW PKWY, JEFFERSON PARISH 
Project Engineer assisted with the design of the Jefferson Highway Bluebonnet intersection project. As part of the MOVEBR Program, the project included extending the 
north and south bound left and right turn lanes on Bluebonnet. Other work included drain inlet structures, driveways, and light pole relocation. 

05/17 – 06/19

JEFFERSON HIGHWAY AT BLUEBONNET BOULEVARD, EAST BATON ROUGE PARISH 
Assistant Project Engineer for the Construction Engineering Services for the Lapalco (Victory – Westwood) project. The project included widening the four-lane section 
of Lapalco Boulevard from Victory Drive to Westwood Drive by adding a median. The work included clearing and grubbing, grading, drainage structures, milling, asphalt 
pavement, patching, class II base course, and related work. He assisted with Site Manager and performed payroll review in AASHTOware. 

2018 – 2021

Mr. Gettys previously worked for the Louisiana Department of Transportation and Development (LADOTD) (2018-2021), where he was a Roadway Designer who designed/
developed roadway plans. Below are projects he worked on with LADOTD:
STATE PROJECT NO. H.012852: I-20 WB OFF RAMP AT LA 617, OUACHITA PARISH. I-20WB Off Ramp is classified as an Urban Ramp Roadway that provides 
connectivity between the major LADOTD and US Routes of LA 617 and US I-20. As part of the LADOTD Safety Program, the I-20 WB ramp was selected to have a signalized 
right turn lane added at the intersection of the ramp and LA 617. Additionally, the existing right turn lane was modified from a yield condition to a signalized one providing 
a total of two signalized right turn lanes. The roadway safety and widening and signalization aids in reducing rear end crashes at the intersection. The project consisted of 
PCCP, base course, roadway striping, and new curb and gutter. 

STATE PROJECT NO. H.001140: LA 124: HOOTER CREEK BRIDGE, CATAHOULA PARISH. The project consisted of spot replacing asphalt roadway, base course, 
grading, and a concrete slab span bridge. 

STATE PROJECT NO. H.012052: LA 3092 ROUNDABOUT, CALCASIEU PARISH. The project consisted of a PCCP roundabout, drainage structures, base course, 
detour roadways, grading, curb, and gutter. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name HUNTER STEWART Years of relevant experience with this employer >1

Title Office Manager Years of relevant experience with other employer(s) >1
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2025 / Biological Engineering
Active registration number / state / expiration date

Year registered N/A Discipline ATTSA Certified Traffic Control Supervisor and Flagger
Contract role(s) / brief description of responsibilities Office Manager / Project Document Control / Construction Administrator

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Hunter Stewart assists the project engineer for various DOTD construction engineering and inspection projects performing various office manager and inspector duties. He is well versed in 
various DOTD construction software including Site Manager, Materials Manager, Headlight Fieldbook and Headlight Materials. Hunter has also obtained his ATTSA TCT/TCS and flagger 
certifications.

10/25-Present
STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
Assisting the CE&I Project Engineer for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The type of work includes borrow, 
milling asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. 

01/25-Present

STATE PROJECT NO. H.014625.6: TERRY PARKWAY: LA23 – US 90B, JEFFERSON PARISH
Assisting the CE&I Project Engineer via reviewing diaries, authorizing DWRs, supervising and assisting inspectors, organizing meetings, cost estimate generation, drafting 
change orders, among other various office manager contract administration task. The scope of this project involved the replacement of concrete roadway panels, including 
concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 

01/25-Present

STATE PROJECT NO. H.014334.6: BONNABEL BLVD: METAIRIE RD – I-10, JEFFERSON PARISH 
Providing office manager services via reviewing DWRs, locking diaries, generating estimates, organizing meetings, generating change orders etc. Hunter served as a 
point of contact for the client, owner, and inspectors to provide throughout client-oriented support through all phases of construction. The original scope of this project 
consisted of: Milling asphalt pavement, asphalt concrete pavement, full depth concrete pavement patching, concrete curb, handicap ramps, pavement markings, and class 
II base course. 

4/25-Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Provided office manager services for the Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning 
from David Drive to Clearview Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of 
guardrails, catch basins, and manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree 
protection and root pruning. All aimed at enhancing roadway function, drainage, and pedestrian access.

12/24-Present

STATE PROJECT NO. H.012752: LA 46 @ WEINBERGER ROAD, ST. BERNARD PARISH
Construction Engineering and Inspection Services Office Manager, for the Washington Parish sidewalk project consisting of removal and replacement of concrete 
sidewalks, Portland cement concrete pavement, drainage structures, and related incidental construction. Hunter served as a point of contact for the client, provided 
document control, generated estimates, and otherwise assisted the project engineer. The original project scope also includes grading, tree protection, landscaping, and 
adjusting existing utility services. 

While employed at another firm, Mr. Stewart provided inspection services and assisted the Project Engineer on the following project:

08/23-12/24
STATE PROJECT NO. H.012465: DISTRICT 61 FLASHING YELLOW ARROW PHASE III, ASCENSION, ASSUMPTION, ST. JAMES, AND IBERVILLE PARISHES
Provided inspection services and as well as assisted the Project Engineer with various contract administration task and document control for FYA. This jobs scope 
consisted of traffic signalization, drilled shaft foundations, and related work spanning four parishes. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name JUSTIN BOSARGE Years of relevant experience with this employer 10

Title Lead Construction Inspector Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered N/A Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete 
(PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic 
Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Lead Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Justin Bosarge is a DOTD Certified Inspector with over nineteen years of experience in road construction. He will perform Construction Inspection Services. He is certified in Designing 
Pedestrian Facilities for Accessibility, LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD 
Certified Traffic Control Supervisor and Flagger. He is well versed in DOTD’s construction software Site Manager and HeadLight.

05/22 – 12/22
STATE PROJECT NO. H.012338: HOUMA CIVIC CENTER SIDEWALKS, TERREBONNE PARISH
Inspector for Construction Engineering and Inspection (CE&I) Services for the DOTD sidewalk work in Terrebonne Parish, Downtown Houma. The construction work 
included new sidewalks, removing and replacing concrete curb and drives, handicap ramps, and striping. 

04/25 – Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview 
Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and 
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. 
All aimed at enhancing roadway function, drainage, and pedestrian access.

07/21 – Present

STATE PROJECT NO. H.001498: LA 24 AND LA 316: COMPANY CANAL BRIDGE, TERREBONNE PARISH
Inspector for the Construction Engineering and Inspection Services for construction of a new vertical lift bridge over the Company Canal on LA 24 at new operator’s 
house. The new vertical lift bridge will be built on existing alignment. Duties include maintaining all construction field records; making daily entries in the project dairy, 
coordinating with DOTD and appropriate utility representatives, inspecting the contractor’s construction operations (daily) to ensure that all work is being performed in 
accordance with the plans and specifications; keeping clear and concise records of contractual operations; and preparing final estimate packages, including Form 2059 
“Summary of Test Results” in conformance with DOTD requirements. 

05/23 – Present

STATE PROJECT NO. H.006457: ROUNDABOUT AT PR 929 AND PARKER ROADS, ASCENSION PARISH 
Lead Inspector for the Construction Engineering and Inspection Services for the Roundabout at PR 929 and Parker Roads which includes removal of existing pavement 
base, treatment of subgrade layer, soil cement base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with 
combination curb and gutter, and new drainage. He is working hand in hand with the Contractor, DOTD, and the Ascension Parish Engineering Department. 

11/22 – 04/24

STATE PROJECT NO. H.013525: 40 ARPENT TRAIL, ST. BERNARD PARISH
Inspector for the Construction Engineering and Inspection Services for an 8-mile, 10-foot-wide asphalt multi-use path with signage, striping, signals, and two pedestrian 
bridges. The project involved coordination with DOTD District 02, utilization of Site Manager and HeadLight for documentation, and ensuring adherence to federal grant 
requirements for bicycle and pedestrian infrastructure.

09/19 – 03/21

STATE PROJECT NO. H.011845: ST. JOHN WESTBANK – MISSISSIPPI RIVER MULTI-USE TRAIL PHASE IV, ST. JOHN THE BAPTIST PARISH
Lead Inspector for the Construction Engineering and Inspection Services for a 10-foot-wide asphalt multi-use trail over 13 miles along the Mississippi River levee, 
including drainage, ADA ramps, pedestrian crossings, signage, and striping. The project included managing permitting with USACE and Levee District, and ensuring 
compliance with DOTD TAP requirements, including closeout submittals and record drawings.
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Thompson Engineering, Inc. (Justin Bosarge Resume) – Continued

03/19-11/19
STATE PROJECT NO. H.012783.6: WB VETERANS: SEVERN AVENUE – CLEARVIEW PARKWAY, JEFFERSON PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb and 
gutter. The work also included cold planing asphalt pavement, concrete walks, handicap curb ramps, striping, loop detectors, guard rail, and new drainage structures. 

07/23 – Present

STATE PROJECT NO. H.006459: ROUNDABOUT AT CHURCHPOINT AND RODDY ROADS, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services which includes removal of existing pavement and base, treatment of subgrade layer, soil cement 
base, milling, asphalt base/binder/friction course paving, PCC paving, embankment, and striping/signs along with combination curb and gutter and new drainage. 

05/17 – 09/19

STATE PROJECT NO. 007175: LAPALCO (VICTORY – WESTWOOD), JEFFERSON PARISH
Inspector for the Construction Engineering and Inspection Services for widening the four-lane section of Lapalco Boulevard from Victory Drive to Westwood Drive by 
adding a median. The work also consisted of clearing and grubbing, grading, drainage structures, milling, asphalt pavement, patching, class II base course, and related 
work. Duties included gathering and organizing samples and documentation for the DOTD approved sampling plan and 2059, inspecting construction activities in the 
field, documenting field operations in field books and Site Manager system, measuring, and verifying quantities with contractor, coordinating field testing as required, and 
maintaining record drawings. 

11/15 – 12/18

STATE PROJECT NO. H.007351: COUNTRY DRIVE WIDENING PHASE A (JEFF DRIVE TO PRESQUE ISLE DRIVE), TERREBONNE PARISH
Lead Inspector for the Construction Engineering and Inspection Services which included the complete reconstruction and widening of 7,300 LF of Country Drive. Work 
also included clearing and grubbing, drainage structures, cold planing asphaltic concrete, pavement patching, class II base course, superpave asphaltic concrete pavement, 
and traffic pavement markings. Traffic was maintained on this busy street. 

11/16 – 08/18

STATE PROJECT NO. H.007265.6: ST. CHARLES AVENUE (LA AVE. – CALLIOPE STREET)
Lead Inspector for the Construction Engineering and Inspection Services which included pavement patching, superpave asphaltic concrete, and combination curb 
and gutter. The work also included cold planing asphalt pavement, clearing and resealing existing joints, concrete walks, handicap curb ramps, striping, loop detectors, 
temporary detour roads and tree protection. 

08/15 – 05/18

STATE PROJECT NO. H.007331: PAKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH 
Lead Inspector for the Construction Engineering and Inspection Services which included constructing a new asphaltic concrete roadway with curb and gutter, sidewalks, 
and subsurface drainage. Work also included removing the existing roadway, constructing traffic signals, sewer lines and water lines. 

10/16 – 05/18

STATE PROJECT NO. H.001413.6 (CE&I): LA 18 (4TH STREET EXTENSION – BURMASTER), JEFFERSON PARISH
Inspector for the Construction Engineering and Inspection Services for LA 18 (4th Street Extension – Burmaster). The project included new construction including 
grading, concrete pavement, curbs, base course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, 
light poles, and traffic pavement markings. Duties included utilizing DOTD’s Site Manager Program and coordinating with DOTD. Also reviewed and managed shop 
drawings and requests for information. The final submittal package was submitted to the DOTD Construction Audit Section including Form 2059 and as-built drawings. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name BYRON MACKEY Years of relevant experience with this employer 10

Title Construction Inspector Years of relevant experience with other employer(s) 7
Degree(s) / Years / Specialization B.S. (Louisiana State University) / 2009 / Construction Management

Active registration number / state / expiration date

Year registered N/A Discipline LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) 
Paving, Asphalt Concrete Paving, Structural Concrete, and a LADOTD Certified Traffic 
Control Technician and Flagger

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Byron Mackey is a DOTD Certified Inspector with over seventeen years of experience in road construction. He will perform Construction Inspection Services. He is LADOTD Certified in 
Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Concrete Paving, Structural Concrete, and is a LADOTD Certified Traffic Control Technician and Flagger. He 
is well versed in DOTD’s construction software Site Manager and HeadLight.

02/20 – 06/22

STATE PROJECT H.011835.6: LA 25 WASHINGTON PARISH SW, SEG B AND C, WASHINGTON PARISH
Constuction Inspector for the Construction Inspection Services for the Washington Parish Sidewalk Project in Franklinton, Louisiana. The project consisted of 4,000 LF of 
6’ wide decorative concrete sidewalks along Cleveland Street, Main Street (LA 25), Ellis Street, Washington Street (LA 10), Pearl Street and Jackson Street. He assisted with 
Site Manager and performed payroll review in AASHTOware.

01/25 – Present
STATE PROJECT NO. H.014625: TERRY PARKWAY: LA 23 TO US 90B (CE&I), JEFFERSON PARISH
Construction Inspector for the Construction Engineering and Inspection Services for pavement rehabilitation on Terry Parkway. The project consists of removal and 
replacement of concrete road panels, high-early strength concrete, concrete curb, sidewalks, pavement, catch basin and manhole adjustments, and pavement striping. 

02/23 – Present
STATE PROJECT NO. H.013365: LA 45/LA 303 ROSETHORNE PATH (LAFITTE), JEFFERSON PARISH
Construction Inspector for the Construction Engineering and Inspection for the path which includes an approximately 10,000’ 6’ wide concrete path along the east side 
of LA 45 (Jean Lafitte Blvd.) in the vicinity of Rosethorne Park and the Lafitte Fire Station. Striping, signage, and drainage modifications are included in this project. 

01/23 – Present
STATE PROJECT NO. H.013525: ST. BERNARD 40 ARPENT TRAIL 
Construction Inspector for the Construction Engineering and Inspection Services for the construction of an approximately 47,610 LF asphalt bicycle-pedestrian path 
along the 40 Arpent Levee from Arabi to the Violet Canal. The project also includes construction of two bicycle-pedestrian bridges across the 40 Arpent Canal. 

12/20 – 05/21

STATE PROJECT NO. H.009804.6: SOUTH WILLIAMS BOULEVARD STREETSCAPING, JEFFERSON PARISH
Lead Inspector for the Construction Engineering and Inspection Services for South Williams Boulevard Streetscaping which included removal of standard concrete 
sidewalk pavement and replacement with decorative sidewalk pavers, handicap ramps, decorative striping along with combination curb and gutter and incidental 
drainage. 

10/16 – 07/18
STATE PROJECT NO. H.001413.6: LA 18 (4TH ST. EXT. – BURMASTER)
Lead Inspector for the Construction Engineering and Inspection Services for the new construction on LA 18 which included grading, concrete pavement, curbs, base 
course, and subsurface drainage. Additional work included clearing and grubbing, drainage structures, sidewalks, landscaping, light poles, and traffic pavement markings. 

08/15 – 05/18

STATE PROJECT NO. H.007331: PACKENHAM DRIVE (LA 46 – LA 39), ST. BERNARD PARISH
Construction Inspector for the Construction Engineering and Inspection Services for the road reconstruction on Pakenham Drive, Jackson Boulevard, Courthouse 
Square, and Tyler Street. The work includes constructing a new asphaltic roadway with curb and gutter, sidewalks, subsurface drainage, removing the existing roadway, 
construction traffic signals, sewer lines, and water lines. He performed weekly progress meetings, negotiated, and processed change orders, updated DOTD’s Site Manage 
Program, and reviewed all Requests for Information (RFI). 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name JAMES “HARRY” COLE Years of relevant experience with this employer 1

Title Construction Inspector Years of relevant experience with other employer(s) 21
Degree(s) / Years / Specialization N/A

Active registration number / state / expiration date N/A
Year registered N/A Discipline LADOTD certified in Embankment and Base Course, Portland Cement 

Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD 
Certified Traffic Control Supervisor.

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

James “Harry” Cole is a DOTD Certified Inspector with over twenty years of experience in LADOTD construction engineering and inspection. Mr. Cole will perform Construction Inspection 
Services. He is LADOTD certified in Embankment and Base Course, Portland Cement Concrete (PCC) Paving, Asphalt Paving, Structural Concrete, and a LADOTD Certified Traffic Control 
Supervisor. He is well versed in DOTD’s construction software Site Manager and Headlight Fieldbook/Materials/Sampling Plan. 

05/24-Present

STATE PROJECT NO. H.012308: COOK ROAD IMPROVEMENTS, LIVINGSTON PARISH
Inspector for the Construction Engineering and Inspection Services for the Cook Road Improvements project that will widen and extend the existing roadway into a 
four-lane boulevard. The roadway will be separated with a grass median including intermittent turn lane openings, subsurface drainage, and sidewalk improvements on 
both sides of the roadway and through a roundabout at LA Hwy. 16. The project will include a pair of concrete bridges crossing Gray’s Creek as well as a large drainage 
installation over the crossings of Gray’s Creek tributary.

07/20 – 12/24

STATE PROJECT NO. H.009481 AND H.009481A; LA-20 BAYOU CHEVREUIL BRIDGE, ST. JAMES PARISH
Inspector for the Construction Engineering and Inspection Services of both the original contract and project scope documented via force account. The scope of the 
project included replacing the existing flat deck structure over Bayou Chevreuil with a new wider and longer structure that will be built along the same horizontal 
alignment as the current one. During construction, phasing included utilizing a temporary diversion “ACROW” bridge requiring routine structural inspections. The project 
also included asphalt mill, overlay, and widening to transition the alignment to the future widening of the LA 20 corridor. 

05/21 – 04/24

STATE PROJECT NO. H.009484.6; LA-75: BAYOU BREAUX BRIDGE, IBERVILLE PARISH
Lead Inspector for the Construction Engineering and Inspection Services. The project scope replaced the existing structure over Bayou Breaux with an bridge 
accommodating a flattened superelevated curve. Items included clearing and grubbing, removal of concrete bridge, grading, drainage structures, milling asphalt concrete, 
pavement patching, class II base course, lime treatment, asphalt concrete pavement, precast concrete piles, concrete slab span bridge, and related work. 

08/18 – 01/22

STATE PROJECT NO. H.011314.6; LA-22: NEAR I-10 GEOMETRIC IMPROVEMENT, ASCENSION PARISH
Lead Inspector in Drainage and Asphalt Operations for the Construction Engineering and Inspection Services. The existing T intersection of LA 22 and LA 70 was 
replaced by a roundabout and J turn configurations to better accommodate motorists traveling through LA 22, I-10, and the Sunshine Bridge (LA 70). Asphalt and drainage 
installation phasing was utilized to maintain access within the corridor and accommodate heavy truck/industry traffic. 

09/18 – 06/19
STATE PROJECT NO. H.011490.6; TURN LANES @ S. PURPERA & S. HODGESON, ASCENSION PARISH
Lead Inspector for the Construction Engineering and Inspection Services. The scope of this project included widening the existing intersection while creating designated 
turn lanes for protective left turn movements. Asphalt phasing and striping configurations were a critical component in the project execution.  

08/17 – 09/18
STATE PROJECT NO. 011897.6; LA-30 ASHLAND RD. TO TANGER BLVD, ASCENSION PARISH
Inspector for the Construction Engineering and Inspection Services. This project widened LA 30, south of I-10, to Ashland Road in order to address high traffic volumes 
during peak hours. The widening efforts resulted in extensive drainage improvements while navigating utility relocations at right of way limits.  
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name KYLE VAN HOVEN Years of relevant experience with this employer 18

Title Construction Inspector Years of relevant experience with other employer(s) 18

Degree(s) / Years / Specialization Diploma

Active registration number / state / expiration date N/A

Year registered N/A Discipline LADOTD Certified in Embankment & Base Course, Structural Concrete, 
and Porland Cement Concrete Paving. ATSSA Certified as a Traffic Control 
Technician and as a Flagger.

Contract role(s) / brief description of responsibilities Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Kyle Van Hoven completed the USACE Safety and Health Requirements Test (EM 385-1-1) and the USACE Construction Quality Management Test, and is LADOTD Certified in Embankment and 
Base Course, Structural Concrete, Portland Cement Concrete Paving, Traffic Control Technician and Flagger. For the projects listed below he oversees the day-to-day progress, performs 
quality assurance inspections, holds toolbox safety meetings, tracks submittals, reviews pay requests, monitors testing requirements, prepares daily inspection reports, provides as-built 
drawings, narrative completion reports (NCR’s) and provides input for contract disputes and modifications. He has worked on many DOTD Construction Engineering & Inspection (CE&I) 
projects and is well versed in Site Manager and HeadLight. Mr. Van Hoven is LA DOTD Certified in: Embankment & Base Course, Structural Concrete, and Porland Cement Concrete Paving. 
He is ATSSA Certified as a Traffic Control Technician and as a Flagger.

04/10 – 09/16

GULF INTRACOASTAL WATERWAY WEST CLOSURE, USACE CONSTRUCTION MANAGEMENT SERVICES, JEFFERSON, ORLEANS & PLAQUEMINES PARISHES
Lead Inspector for the $1B project. The project consisted of a 225’ sector gate, 5 hydraulic sluice gates, 5,700’ concrete T-wall with concrete piling, and 9,000’ of earthen 
levee. Total capacity for the pump station is 20,000 CFS. Process controls (SCADA) system is an integral part of the complex. The gate and pump stations within the 
intracoastal canal included a large, gated structure, protection cells to protect the structure from navigation impacts, and environmental loads. The project included deep 
sheet pile cut off walls, battered H piles, a pump station with large permanent cranes for moving pumping equipment and sector gate equipment. The project consisted 
of massive concrete and steel reinforced structures to resist environmental loads. The project also included 5-16 foot by 16- foot sluice gates, 4,200 LF of T-wall, two 8 
foot by 8-foot water control structure gates, levee re-alignment, and Algiers canal dredging. Oversight of the massive concrete placement was of high importance during 
construction. Maintained daily reports while verifying contractor adherence to plans and specifications. 

01/21 – 10/23

CARROLLTON PHASE 3 FLOODWALL, ORLEANS PARISH 
Construction Inspector for the project which involves building a combination of concrete floodwall and a deployable floodwall through the USACE District Office campus 
that ties into the existing levee on both sides of the district. The aluminum deployable sections of the floodwall will be stored at the USACE District site to be deployed 
during high river events or hurricanes. The work consisted of structural excavation, driving PZ-13 steel sheet pile, driving steel H-piles, underground utility modifications, 
steel embeds for deployable floodwall connections, reinforced structural concrete, structural backfill, embankment, concrete scour protection, concrete curbs and 
gutters, asphalt pavement, markings, and turf establishment. 

10/14 – 07/17

NOV-13 EMPIRE FLOODGATE, PLAQUEMINES PARISH
Lead Inspector for the USACE for the new 196’ wide flood gate in Empire, Louisiana. The project consisted of dredging a temporary channel for marine traffic, then 
constructing a new sector gate with 1,350 LF of T-wall on each side to tie into the existing earthen levees. The project also included protective dolphins, storage platform, 
scour protection, and riprap berms. The project also included dewatering, piezometers, settlement plates, dredging and a closure gate for the CMAR Contract won by 
Kiewit/Pitman Joint Venture. Duties included overseeing mass and structural concrete placements, for the main structure and safe house, attending safety, coordination, 
and three phase quality meetings, monitoring contractor progress while documenting all corrective action, tracking time and materials on site, and reviewing pay 
estimated quantities with the Project Engineer. 
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Firm employed by:    THOMPSON ENGINEERING, INC.
Name STERLING HEBERT, III Years of relevant experience with this employer >1

Title Construction Inspector Years of relevant experience with other employer(s) 0
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered N/A Discipline LADOTD certified in Asphalt Paving, Structural Concrete and LADOTD Certi-
fied Traffic Control Supervisor and Flagger

Contract role(s) / brief description of responsibilities Certified Construction Inspector

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Sterling Hebert is a DOTD construction inspector, working under the guidance of several fully DOTD certified inspectors. Sterling has provided high quality and thorough inspection services for 
jobs containing grading, drainage, asphalt concrete pavement, PCC pavement, class II base course, concrete sidewalks, as well as other incidental construction related to these scopes of work. 
Sterling currently has earned his ATTSA flagger, traffic control technician, asphalt paving inspector/technician, and traffic control supervisor certifications as well as his LADOTD Structural 
Concrete Certification. He is adept in various DOTD construction software including Site Manager, Materials Manager and Headlight.

10/25 – Present

STATE PROJECT NO. H.014837: LA-30: LA 74 – BR P/L, IBERVILLE PARISH
Inspector for the Construction Engineering and Inspection Services, for LA-30 patch, mill, and overlay project. This project is 4.118 mile project in Iberville Parish. The 
type of work includes borrow, milling asphalt concrete, pavement patching, asphalt concrete overlay, loop detectors, and related work. 

12/24 – Present

STATE PROJECT NO. H.014913: LA-25: WASHINGTON PARISH SIDEWALKS, SEGMENT A
Inspector for the Construction Engineering and Inspection Services, for the Washington Parish sidewalk project consisting of removal and replacement of concrete 
sidewalks, portland cement concrete pavement, drainage structures, and related incidental construction. This project consists of replacing 0.745 miles through the city of 
Franklinton to improve walkability within the city, and to increase ADA compliance while maintaining pedestrian access to local amenities. The original project scope also 
includes grading, tree protection, landscaping, and adjusting existing utility services. 

07/24 – Present

STATE PROJECT NO. H.012752.6: LA-46 @ WEINBERGER ROAD INTERSECTION
Inspector for the Construction Engineering and Inspection Services, on behalf of Saint Bernard Port for the LA 46 at Weinberger Rd, project which realigns Weinberger Rd 
southeast of its current location to facilitate cohesion with a future corridor. LA 46 is undergoing turn lane modifications and subsurface drainage installations. Weinberger 
Rd’s pavement structure includes sections of both concrete and asphalt pavement in conjunction with working with the RR company’s crossings. The type of item related 
work includes clearing and grubbing, grading, drainage structures, class II base course, asphalt concrete overlay, portland cement concrete pavement, and related work. 

4/25 – Present

STATE PROJECT NO. H.014682: VETERANS BLVD: DAVID DR. CLEARVIEW PKWY, JEFFERSON PARISH
Inspector for Construction Engineering and Inspection (CE&I) Services for the Veterans Boulevard roadway improvement project, spanning from David Drive to Clearview 
Parkway in Jefferson Parish. The scope includes asphalt milling and overlay, pavement patching, and the removal and replacement of guardrails, catch basins, and 
manholes. Additional improvements include new drainage structures, loop detectors, combination curb and gutter, brick sidewalks, and tree protection and root pruning. 
All aimed at enhancing roadway function, drainage, and pedestrian access.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name ALEC CARTER O’BRIEN, PE Years of relevant experience with this employer 7

Title SENIOR VP, Construction Management Years of relevant experience with other employer(s) 9
Degree(s) / Years / Specialization BS / 2013 / Civil Engineering

Active registration number / state / expiration date 43647 / LA / 3-31-2028

Year registered 2019 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Supervisor - Engineer / MPR 4

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. O’Brien is a licensed Engineer with 16 years and has led, from Project Kickoff to Closeout, dozens of CE&I and Construction Management projects for DOTD, FEMA, the Port of New Orleans, 
and various municipalities. He has extensively worked in Road and Bridge construction and is familiar with structural concrete, asphalt paving, PCCP, catch basins, drainage, bridges, and ITS/
Electrical. CERTIFICATIONS: ATSSA Traffic Control Supervisor, Certified Flagger, OSHA 10 Hour Construction Safety and Health, NTS Trenching and Shoring, OSHA Fall Protection, AMPP Basic 
Coatings Level 1, FYFE Qualified Inspector, LPA CE&I (Parts 1-9)

03/26-Present

STATE PROJECT NO. H.014643.6: LA:39 W. JUDGE PEREZ DR. ENHANCEMENTS (CE&I)
Project Engineer. Manages CE&I services for a 1.07-mile urban roadway improvement project along LA 39 (W. Judge Perez Drive), including roadway enhancements, 
shared-use paths, sidewalks, drainage, and associated infrastructure. Oversees construction activities within an active traffic environment requiring phased construction and 
strict lane closure restrictions. Responsibilities include coordination of inspection staff, review of RFIs, submittals, change orders, and pay estimates, monitoring contractor 
performance and schedule, and ensuring compliance with LADOTD standards. Leads coordination with the contractor, LADOTD, and local stakeholders to support quality 
delivery and project completion.

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L (DISTRICT 02)
Project Engineer. Full responsibility for all CE&I deliverables. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. 
This includes oversight of road construction and performing all CE&I deliverables. This project includes over 22,000 SY of asphalt mill and overlay with a reinforced paving 
mat. Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items. 

10/19-Present

ROADWAY RESTORATION PROJECT | ST. BERNARD PARISH
Project Engineer. Responsible for all CE&I deliverables, design, bidding, and construction management of 178 roadways with a nearly $60m construction value. Restoration 
of all concrete/asphalt road and associated infrastructure, that was damaged during Hurricane Katrina.

02/26-Present

STATE PROJECT NO. H.015308: I-49: I-10 - ST. LANDRY P/L ROUTE I-49
Supervisor Engineer. Responsible for all aspects of project delivery for the rehabilitation of I-49 between I-10 and the St. Landry Parish line. The project will involve grading 
and milling, laying of asphalt concrete, pavement patching, the use of roadway reinforcing mesh, and an asphalt concrete overlay. The project will span 8.691 miles, and will 
include 74,206 tons of asphalt, 335,465 SY of milling asphalt, and 2,380 SY of pavement patching. 

10/25-Ongoing

STATE PROJECT NO. H.010155: US90 RAILROAD OVERPASS SE OF LA 85 (CE&I)
Assistant Project Engineer. Supporting MBI’s Project Engineer on an as-needed basis for the project’s bridge construction. Coordinates with DOTD District personnel, the 
Contractor and the inspection staff. Provides oversight of Royal’s inspection team during bridge construction activities.
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Royal Engineers and Conultants, L.L.C. (Alec Carter O’Brien, PE Resume) – Continued

04/26-Ongoing

STATE PROJECT NO. H.015562.6: VETERANS MEMORIAL BLVD. LA49-ROOSEVELT
Supervisor Engineer. Provides oversight for CE&I services on a 0.43-mile urban roadway rehabilitation project involving approximately 2,600+ tons of asphalt and 23,000+ 
SY of pavement operations. Supervises the Project Engineer and inspection staff, ensuring construction activities—including milling, patching, asphalt overlay, ADA upgrades, 
and traffic control—are performed in accordance with LADOTD standards. Supports quality assurance, schedule adherence, and coordination among the contractor, City of 
Kenner, and LADOTD.

06/19-Present

US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&I) | DOTD, CONTRACT H.010673
Engineer. Responsible for CE&I deliverables, management of inspectors, compliance with plans and specifications, QA/QC of
field reports, conducting progress meetings with contractors, and maintaining project schedule. The $50m rehabilitation includes new tile lining, drainage pumps, pavement, 
structural, electrical and ventilation systems.

03/19–06/22

ROADWAY RESTORATION PROGRAM | CITY OF NEW ORLEANS DEPARTMENT OF PUBLIC WORKS
Project Engineer for Construction Phase. Provided CE&I services, which included restoration of concrete and asphalt road and associated infrastructure. Provided 
construction management, supervised resident inspectors and responsible for QA/QC of field deliverables. 

06/23-03/24

LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I) | DOTD CONTRACT H.015018.5 (ENTITY)
Engineer. Responsible for CE&I deliverables, including management of inspectors, compliance with plans and specifications, QA/QC, reporting and document control, RFIs, 
change order requests, and as-builts for the construction and restriping of 14 miles of roadway along Cajundome Blvd., East Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., 
Mudd Ave., and Gendarme Rd.

03/19-09/23

ST. BERNARD HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Project Engineer. Responsible for all CE&I deliverables. for six Con Span bridge systems over three Canal Crossings in St. Bernard. The structures facilitated increased canal 
flow capacity and reduced the risk of backwater flooding.

05/24-Ongoing

CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I) | DOTD CONTRACT H.015504.6 (DISTRICT 02)
Engineer. Responsible for all CE&I deliverables and QA/QC, maintaining the project schedule, contractor coordination, and
construction inspection oversight. Supervises inspectors and Project Office Manager. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system 
for the Crescent City Connection bridge at a cost of $20.7 million.

04/19-02/20

ST. GABRIEL ROADWAY REPAIR: PHASE 5 | CITY OF ST. GABRIEL, LA
Engineer. Responsible for construction management, design alterations, and produced as-built drawings. CE&I drawings for the restoration of four roadways and the full 
reconstruction of one roadway. The scope consisted of existing asphalt cold planning, lime and soil cement treatments, asphalt binder and wearing overlay.



Page 22 of 72

Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name JORDAN WOODS, PE Years of relevant experience with this employer < 1

Title Senior Construction Manager Years of relevant experience with other employer(s) 16
Degree(s) / Years / Specialization BS / 2010 / Petroleum Engineering

Active registration number / state / expiration date 42859 / LA / 03-31-2027

Year registered 2018 Discipline Petroleum
Contract role(s) / brief description of responsibilities Engineer / Contract Administration and Engineering Services

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Woods is a licensed professional engineer and a former DOTD District 03 Project Engineer with 16 years of experience in engineering and project management, utility, and infrastructure 
projects for public sector clients. He currently serves as Senior Construction Manager at Royal, where he supports the construction management team with a focus on contract management, field 
coordination, and documentation control. CERTIFICATIONS: ATSSA Work Zone Traffic Control, Technician, Supervisor, and Night Inspection; LPA CE&I; Texas PE#125225 - Discipline: Petroleum, Year 
Registered: 2016, Authorized Nuclear Density Tester.

03/26-Ongoing

LA:39 W. JUDGE PEREZ DR. ENHANCEMENTS (CE&I) | DOTD CONTRACT H.014643.6
Project Engineer. Manages CE&I services for a 1.07-mile urban corridor improvement project along LA 39 (W. Judge Perez Drive), including construction of shared-use 
paths, sidewalks, concrete driveways, curbing, ADA ramps, grading, signing, striping, and associated roadway and drainage features. Oversees daily construction operations 
within an active traffic environment requiring phased construction and strict lane closure restrictions. Responsibilities include coordination of inspection staff, review of 
RFIs, submittals, and change orders, monitoring contractor performance and schedule, and ensuring compliance with LADOTD standards. Leads communication among the 
contractor, LADOTD, and stakeholders while supporting QA/QC efforts, pay quantity verification, and overall project delivery through construction and closeout.

03/26-Ongoing

IBERIA PARISH WATER CONTROL STRUCTURES | IBERIA PARISH GOVERNMENT
Senior Construction Manager. Provides senior-level oversight for construction of six reinforced concrete multi-barrel water control structures across Iberia Parish, with 
cast-in-place headwalls, wingwalls, flap gates, and levee tie-ins. Responsibilities include managing construction administration and CE&I activities, overseeing contractor 
compliance, reviewing RFIs, submittals, pay applications, and change orders, and coordinating with project staff and contractors to maintain schedule and quality.

PREVIOUS EMPLOYER

05/21-07/21
DISTRICT 03 RUMBLE STRIP AND STRIPING | DOTD CONTRACT H.013822
Assistant Project Engineer. Assisted in field inspection while installing rumble strips and thermoplastic striping.  The project cost was $3,299,781.75.

08/21-03/23

US 90: CAMERON ST. OVERLAY | DOTD CONTRACT H.011832
Assistant Project Engineer. Assisted in field inspection of all work consisting of grading, drainage structures, milling asphalt concrete, pavement patching, class II base 
course, asphalt concrete overlay, drilled shaft foundations, traffic signalization and related work. Gathered samples and submitted samples to lab for testing. Assisted with 
engineering/project management by putting together change orders and estimates. Reviewed pay quantities and daily reports.

06/21-12/22

I-10 CABLE BARRIER | DOTD CONTRACT H.010962
Assistant Project Engineer. Assisted in field inspection of installing concrete mow strip for high tension cable barriers. Assisted with engineering/project management by 
putting together change orders and estimates. Reviewed pay quantities and daily reports.

04/23-09/23

LA 13 SOUTH | DOTD CONTRACT H.015095
Assistant Project Engineer. Lead field inspector for all work including milling asphalt concrete, pavement patching, asphalt concrete overlay, roadway reinforcing mesh, and 
related work. Gathered samples and submitted samples to lab for testing. Assisted with engineering/project management by putting together change orders and estimates. 
Reviewed pay quantities and daily reports.
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Royal Engineers and Conultants, L.L.C. (Jordan Woods, PE Resume) – Continued

09/23-10/24

I-10 OGFC AND RAMP REPAIRS | DOTD CONTRACT H.012174
Assistant Project Engineer. Lead field inspector for all work including milling asphalt concrete, pavement patching, asphalt concrete overlay, milling concrete approach slabs, 
remove & install guardrail pads & guardrails, and related work. Gathered samples and submitted samples to lab for testing. Assisted with engineering/project management 
by putting together change orders and estimates. Reviewed pay quantities and daily reports.

10/24-03/26

I-49 S: AMB CAFFERY/US 90 INTERCHANGE | DOTD CONTRACT H.002868
Project Engineer. Project included the construction of a new bridge over Ambassador Caffery and 2 frontage road bridges including driving pilings, constructing and MSE wall, 
construction of caps, installation of pre-cast girders, concrete paving, approach slabs, installation of guardrails and cantilever signs. Other associated work included concrete 
paving, drainage work, asphalt paving, subgrade & base work, driveways, turnouts, and associated work.

10/24-09/25
US 90: RR JCT - PINHOOK, LA 92 - LA 88 | DOTD CONTRACT H.009629
Project Engineer. Project included HES concrete patching, griding and grooving of concrete paving, handicap accessible ramps, slap jacking concrete panels, installation of 
guardrail pads and guardrails, and associated work.

05/25-09/25

LA 93: COUILEE ILE DES CANNES BRIDGE| DOTD CONTRACT H.013537
Project Engineer. Project included installation of a triple barrel 8’ x 8’ reinforced concrete box culvert, toe wall, wing walls, and headwall. Other work included asphalt 
concrete roadway installation, drainage work, and associated work.

03/25-03/26
LA 94: VERMILION RIVER BRIDGE REPLACEMENT | DOTD CONTRACT H.014560
Project Engineer. Project included installation of a detour bridge, removal of the existing bridge, and installation of the new bridge including driving pilings, installing caps, 
and installing pre-cast spans. Other work included drainage, asphalt concrete roadway installation, and associated work.

09/25-12/25
LA 724: W BROUSSARD - LA 342 | DOTD CONTRACT H.015999
Project Engineer. Project included asphalt patching, milling existing roadway, installation of asphalt concrete roadway, drainage work, installation of rip rap, internal lining of 
drainage pipe, guardrail installation, sawing and sealing of bridge joints and associated work.

11/25-03/26
LA 720: LA 719 - LA 343 | DOTD CONTRACT H.015866
Project Engineer. Project included a complete reconstruction of the roadway including widening the roadway 2’, concrete stabilized subgrade and base, installation of binder 
and wearing asphalt lifts, installation of a cross drain and other side drain pipe, concrete and asphalt driveway installation, and other associated work.

05/25-03/26
LAJAUNIE RD./LATERAL 1 BAYOU ST. CLAIR | DOTD CONTRACT H.010557
District Coordinator. Full CE&I oversight. Project included a removal and installation of a bridge including installing piles, girders, and pre-cast spans. Other work included 
drainage work, asphalt base installation, installation of binder and wearing asphalt lifts, installation of rip rap, and other associated work.

10/24-03/26
UNIV AV PH1:100 S RR-500 S 1-10 EB RMP | DOTD CONTRACT H.013025
District Coordinator. LPA project with full CE&I oversight. Project included the installation of median islands and left turn lanes, mountable curbs, J-turns, drainage, sidewalks, 
concrete paving, asphalt concrete roadway.

07/25-03/26
S. LARRIVIERE RD: LA 92 - CHEMIN METAIRIE | DOTD CONTRACT H.012867
District Coordinator. LPA project with full CE&I oversight. Project included reconstruction of roadway from 2 – 9’ lanes with open ditches to 2 – 12’ lanes with curb and gutter 
and subsurface drainage. Included installation of 2 reinforced concrete box culverts and other associated work.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name MEAGHAN FAHERTY Years of relevant experience with this employer 6

Title Lead Project Coordinator Years of relevant experience with other employer(s) 3
Degree(s) / Years / Specialization BS / 2010 / Marketing (Management Minor); AD / 2017 / Construction 

Management
Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Project Office Manager / Document Control and Contract Management

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Ms. Faherty has 9 of experience as a document controller who has worked on several major roadway programs in Louisiana. She has provided field and office support for multiple Royal projects. 
She supports office management with reporting, document control, and other responsibilities. CERTIFICATIONS: Traffic Control Supervisor, Certified Flagger, OSHA 10-Hour Construction Safety and 
Health, TWIC, Primavera P6 Training Certificate, FYFE Qualified Inspector, LPA CE&I (1-9).

03/26-Present

LA:39 W. JUDGE PEREZ DR. ENHANCEMENTS (CE&I) | DOTD CONTRACT H.014643.6
Project Office Manager. Provides project controls and administrative support for CE&I services on a 1.07-mile urban roadway project involving roadway, drainage, and 
pedestrian improvements. Responsibilities include document control, review and approval of Daily Work Reports, traffic diary verification, QA/QC of project documentation, 
and processing of pay applications and change orders. Maintains project records within DOTD systems and supports coordination between inspectors, contractors, and 
project management staff to ensure accurate documentation, compliance, and timely project delivery.

02/25-Present

AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L | DOTD CONTRACT H.013269.6
Project Office Manager. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road 
construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. 
Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

07/20-Present

ROADWAY RESTORATION PROJECT | ST. BERNARD PARISH GOVERNMENT
Project Office Manager. Engineering Design and Construction Management for restoration of all concrete/asphalt roadways and associated infrastructure (sidewalks, 
driveways, drainage, sewer, and water systems), that suffered damage during Hurricane Katrina. Design, bidding, and construction management of 178 roadways with a 
nearly $60 million construction value.

06/23-03/24

LAFAYETTE PARISH NON-STATE PVMT MARKINGS (CE&I) | DOTD CONTRACT H.015018.5 (ENTITY)
Project Office Manager. Responsible for document control in daily reporting, estimates/pay applications, and change orders. Providing construction contract administration 
and CE&I services for the construction and restriping of 14 miles of roadway along Cajundome Boulevard, East Pinhook Road/Teurlings Avenue, Kaliste Saloom Road, Mudd 
Avenue, and Gendarme Road in Lafayette Parish.

05/24-Present

CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I) | DOTD CONTRACT H.015504.6
Project Office Manager. Responsible for document control in daily reporting, estimates/pay applications, and change orders. DOTD is installing a new decorative lighting 
system for the Crescent City Connection bridge at a cost of approximately $20.7 million. Damage from Hurricane Ida created electrical system surges that resulted in the 
installation of a new LED system that features LED lights on the trusses of the bridges and lights illuminating the piers. Royal is providing a project engineer, office manager, 
and inspectors.

02/26-Present
I-49: I-10 - ST. LANDRY P/L ROUTE I-49 | DOTD CONTRACT H.015308
Project Office Manager. Responsible for document control, construction contract administration, data management and record retention into SiteManager for all CE&I 
deliverables for a project that will rehabilitate 8.7 miles of I-49 in Lafayette Parish between I-10 and the St. Landry Parish line.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name GARY BROUILLETTE Years of relevant experience with this employer 2

Title Senior Inspector Years of relevant experience with other employer(s) 15
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Lead / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Brouillette has 17 years of expedience as a senior construction inspector in heavy civil construction. He has extensive experience performing construction inspections for roadway 
enhancement projects. CERTIFICATIONS: Embankment and Base Course Inspector, Structural Concrete Inspector, LADOTD Asphalt Paving Inspector/Technician, PCC Paving Inspector, Traffic Control 
Supervisor, ATSSA Registered Flagger, 10 Hour Occupational Health and Safety Training Course, OSHA 30 Construction Outreach, OSHA Fall Protection, CE&I Training (Parts 1-9)

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L
Inspector-Lead. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road 
construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. 
Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

10/25-Present

STATE PROJECT NO. H.010155: US90 RAILROAD OVERPASS SE OF LA 85 (CE&I)
Inspector-Lead. Performs lead inspection duties for a $41.4 million transportation infrastructure project involving roadway rehabilitation, drainage improvements, and 
construction of a new three-span railroad overpass bridge approximately 1,000 LF in length along US 90 in Iberia Parish. Inspects critical construction activities including pile 
load tests, pile driving operations, foundation work, traffic swaps, and overall bridge and roadway construction progress. Monitors contractor compliance with plans and 
specifications, documents field activities and quantities, and supports CE&I services to ensure quality construction and adherence to LADOTD and FHWA requirements.

05/24-11/25

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Inspector-Lead. Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and 
specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of $20.7million. 
Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.

10/23-03/24
STATE PROJECT NO. H.015018.5: LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I)
Inspector-Lead. Provides construction contract administration and CE&I services for the construction and re-striping of 14 miles of roadway along Cajundome Blvd, East 
Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. in Lafayette Parish.

10/23-12/23

HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Inspector-Lead. Performed closeout tasks. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal 
Crossings in St. Bernard. Royal designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and 
structural engineering), assessed existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The 
structures facilitated increased canal flow capacity and reduced the risk of backwater flooding.

06/25-Present

KENNER DISCOVERY SCHOOL SIDEWALKS | DOTD, CONTRACT H. 015087.6
Lead Inspector. Royal is working with T.Baker Smith to provide CE&I services through construction and the close-out phase for a sidewalk enhancement project Performs 
daily site inspections to ensure contractors compliance with plan specifications, sampling and testing. Daily TCC inspections, recording project records and documentation 
tough Headlight and sitemanger.
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Firm employed by:    ROYAL ENGINEERS AND CONSULTANTS, L.L.C.
Name JEFFERY MONFREY Years of relevant experience with this employer 3

Title Senior Inspector Years of relevant experience with other employer(s) 28
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector - Lead / Inspections

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Mr. Monfrey has 31 years of experience in various road and bridge construction environments. He has provided resident an construction services for roadway and structural projects. 
CERTIFICATIONS: CE&I Training (Parts 1-9), TWIC, Certified Bridge Inspector, Traffic Control Supervisor, AMPP Basic Coatings Inspector, Certified Flagger, Structural Concrete Inspector, 
Embankment and Base Course Inspector, PCC Paving Inspector, Asphalt Concrete Paving Inspector, OSHA Fall Protection

02/25-Present

STATE PROJECT NO. H.013269.6: AUDUBON AVENUE OVERLAY: LA 1 TO TERREBONNE P/L
Inspector-Lead. Royal is providing CE&I services for a mill and overlay of 1.44 miles of an asphalt roadway in Terrebonne Parish. This will include oversight of road 
construction and performing all CE&I deliverables. Additionally, this project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. 
Additionally, associated PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various maintenance construction items.

10/25-Present

I-49: I-10 - St. Landry P/L Route I-49 | DOTD Contract H.015308
Inspector-Lead. Performs lead inspection duties for an ongoing 8.7-mile interstate rehabilitation project extending from I-10 to the St. Landry Parish line, involving 
approximately 74,000 tons of asphalt overlay, 335,000 square yards of milling, and 2,300 square yards of pavement patching. Oversees grading, milling, asphalt placement, 
roadway reinforcing mesh installation, and associated bridge work. Monitors contractor activities to verify compliance with plans and specifications, documents field 
progress, and supports CE&I services to ensure quality construction and adherence to DOTD standards.

03/23-Present

US 90Z HARVEY CANAL TUNNEL REHABILITATION (CE&I) | DOTD, CONTRACT H.010673
Inspector-Lead. Observes construction, (new tile lining, drainage pumps, pavement, and ventilation systems), prepares daily reports, inspects progress, and attends all 
progress meetings. Royal serves as a subconsultant providing CE&I services for the rehabilitation of the Harvey Canal Tunnel and its approaches along US 90Z in Jefferson 
Parish. The approximately $50million rehabilitation includes new tile lining, drainage pumps, pavement, structural, electrical and ventilation systems.

05/24-11/25

STATE PROJECT NO. H.015504.6: CRESCENT CITY CONNECTION DECORATIVE LIGHTING PROJECT (CE&I)
Inspector-Lead. Responsible for daily observation of construction, daily reporting, quantity tracking, and progress inspection to ensure compliance with plans and 
specifications. Royal provides leadership and staff for CE&I for a new, LED, decorative lighting system for the Crescent City Connection bridge at a cost of $20.7million. 
Hurricane Ida surged the electrical system resulting in the installation that features lights on the trusses and illuminating the piers.

06/23-03/24
STATE PROJECT NO. H.015018.5: LAFAYETTE PARISH NON-STATE PAVEMENT MARKINGS (CE&I)
Inspector-Lead. Provides construction contract administration and CE&I services for the construction and re-striping of 14 miles of roadway along Cajundome Blvd, East 
Pinhook Rd./Teurlings Ave., Kaliste Saloom Rd., Mudd Ave., and Gendarme Rd. in Lafayette Parish.

02/23-09/23

HMP CANAL CROSSINGS CONSTRUCTION MANAGEMENT | ST. BERNARD PARISH GOVERNMENT
Inspector-Lead. Royal performed both Engineering Design and Construction Management for six Con Span bridge systems over three Canal Crossings in St. Bernard. Royal 
designed bridge approaches and bridge replacements for culvert crossings (concrete/asphalt roadway restoration, infrastructure, and structural engineering), assessed 
existing roadways, bridge approaches, water/sewer system rehabilitation needs, and created advertisements and prepared final plans. The structures facilitated increased 
canal flow capacity and reduced the risk of backwater flooding.
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Firm employed by:    T. BAKER SMITH, LLC
Name MARC DUNN, JR, PE Years of relevant experience with this employer 2

Title Lead Professional, CE&I Years of relevant experience with other employer(s) 13
Degree(s) / Years / Specialization BS / 2015 / Civil Engineering

Active registration number / state / expiration date PE #43705 / LA / 03-31-2028

Year registered 2019 Discipline Civil Engineering
Contract role(s) / brief description of responsibilities Supervisor – Engineer / Meets MPR No. 3

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Marc Dunn, Jr., PE is the Lead Professional for the CE&I group of TBS with over 15 years of experience focusing on construction inspection and quality control for various projects, including 
transportation projects. He has completed over 40 projects and was involved in over 20 projects with the East Baton Rouge Road Rehabilitation Program. His experience includes project 
management and estimation, reviewing and answering requests for information, change order development, construction and design of road and bridge projects for local municipalities and 
governmental agencies, management of inspectors and construction staff, and development of QA/QC plans. He is adept in addressing design and construction challenges by devising and ex-
ecuting effective solutions. He has monitored the installation of materials and equipment for compliance with drawings and specifications while completing daily construction tasks to provide 
safe working conditions, stay on budget, and meet project deadlines. He reviews and provides recommendations to improve design, construction methods, and materials based on field or 
changing project conditions. He performs constructability reviews encompassing independent, structured assessments of construction bid documents for the client’s efficiency and budgetary 
concerns. Marc maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications and has also recently obtained a LADOTD HMA Paving Inspection Certification, LADOTD Structur-
al Concrete Inspection Certification, and Authorized Concrete Field Tester Certification.

07/24 – Present

STATE PROJECT NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA
Project Engineer. Marc serves as the Project Engineer on this project for the widening of I-12 from LA 21 to LA 1077. The project includes over 4.5 miles of roadway 
widening and the construction of bridge widening over LA 21. This project also included new loops and modifications to the existing traffic signal controller on LA 21. Marc 
ensures compliance with LADOTD contract specifications, supervises staff engaged in the contract administration, coordinates regularly with the LADOTD District Project 
Coordinator and LADOTD Project Manager, and assists in resolving field construction issues. Marc is accountable for the draft, review, and approval of contract change 
orders as well as review and recommendations of payment. Marc coordinates with the district lab for testing and acceptance of all construction materials for this project.

01/26 – Present

FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA
HIGHWAY CONSTRUCTION; STATEWIDE, LA
Project Engineer. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across Districts 02, 
61, and 62. Marc delivers comprehensive construction engineering oversight, managing submittals, RFIs, schedules, and documentation. He coordinates with contractors 
and inspectors, resolves field issues, verifies specification compliance, supports change orders, leads progress meetings, conducts site reviews, and ensures effective 
communication, quality control, and timely project execution statewide.

02/25 – 04/25

STATE PROJECT NO. H.013269.6, AUDUBON AVE OVLY: LA1 TO TERREBONNE P/L (CE&I); LADOTD; THIBODAUX, LA
Project Engineer (backup). This project includes milling, patching, and overlaying a section of roadway to upgrade the roadway to meet ADA standards by installing 
handicapped curb ramps and detectable warning surfaces. The Royal Engineers & Consultants and T. Baker Smith team is accountable for daily site inspections of the 
contractor’s work and ensuring its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the 
use of HeadLight and SiteManager, and coordinating problem solving between the contractor and Project Engineer.

06/25 – Present

STATE PROJECT NO. H.015087.6, KENNER DISCOVERY SCHOOL SIDEWALKS; LADOTD; KENNER, LA
Project Engineer. Marc serves as the Project Engineer on this Entity project that includes the construction of new sidewalks and the installation of pedestrian signals and 
a new traffic signal controller and cabinet as well as conductor to the new signals at this key intersection of Loyola Drive and Vintage Drive to enhance pedestrian safety 
and accessibility near the Kenner Discovery Health Sciences Academy. Marc is accountable for daily site inspections of the contractors work and ensuring its compliance 
with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the use of HeadLight and SiteManager, and 
coordinating problem solving between the contractor and owner.



Page 28 of 72

T. Baker Smith, LLC (Marc Dunn, Jr, PE Resume) – Continued
PREVIOUS EMPLOYER

07/19 – 06/24

STATE PROJECT NO. H.011670, LOYOLA DR./INTERSTATE 10 (I-10) INTERCHANGE TO NEW AIRPORT TERMINAL (LANOIA) DESIGN-BUILD 
PROJECT; LADOTD; JEFFERSON PARISH, LA
Assistant Owner Verification Manager. The Owner Verification firm provided all necessary engineering & related services for Design-Build Construction Support Services 
for the administration of the Design-Build contract on behalf of LADOTD, along with managing the implementation of the Project’s Construction Quality Assurance 
Program (CQAP). Marc oversaw the inspectors performing owner verification and the QC firm on the daily field operations. Additionally, Marc was responsible for the OV 
sampling and testing program for this project as well as the Quarterly Sampling and Testing reports for the OV and the Design Builders Construction Quality Control Firm 
that were sent to the LADOTD and FHWA for acceptance. This project included the construction of two new flyover ramps, an at grade DDI on Loyola Dr., noise wall on the 
I-10 corridor,(then bold the following), 3 new electrical services, significant interstate roadway and bridge lighting, ITS fiber and camera relocation, multiple traffic signals 
for the new at grade DDI as well as multiple traffic signal controllers, cabinets, and conductor runs. 

04/23 – 06/24

STATE PROJECT NO. H.010960, LA 30 ROUNDABOUTS AT TANGER MALL AND I-10; LADOTD; ASCENSION PARISH, LA
Project Engineer. Marc was the project Engineer of the construction of three roundabouts at the intersection of LA 30 and Interstate 10 in Gonzales, LA near Tanger Mall. 
Marc also oversaw and helped coordinate the utility relocation efforts prior to the project starting. As Project Engineer he was responsible for ensuring the project was 
built in accordance with plans and specifications, administering the contract, hosting weekly meetings, coordinating meetings between and responding to local public 
officials, managing the CE&I team, and overseeing and implementing the project’s material testing and sampling plan on the project. During Marc’s time as Project 
Engineer on this project there was a concurrent flashing yellow project ongoing. Marc coordinated the flashing yellow signal installation on this project at the interstate 
traffic signals within the project limits.

05/15 – 06/24

STATE PROJECT NO. H.009479, WEST LAROSE VERTICAL LIFT BRIDGE REHABILITATION; LADOTD; LAFOURCHE PARISH, LA
Assistant Project Engineer. Marc assisted the Project Engineer in the contract administration and inspection for the rehabilitation of the West Larose Vertical Lift 
Bridge. Marc was responsible for coordination of sampling and testing of materials, change order drafting and execution, negotiation of pricing for extra work between 
the contractor and the LADOTD, and administration of all project records and payments using the SiteManager system. Marc also was responsible for overseeing the 
inspectors on the project and periodic inspections of the new coating system, new fender system, Epoxy injection of the deck and girders, mechanical and electrical 
rehabilitation, structural repairs, and epoxy urethane overlay.

02/15 – 05/17

STATE PROJECT NO. H.006831, BATON ROUGE ITS DEPLOYMENT PHASE 3; LADOTD; ASCENSION, EAST BATON ROUGE, IBERVILLE, LIVINGSTON, 
POINTE COUPEE, AND WEST BATON ROUGE PARISHES, LA
Assistant Project Engineer. Marc assisted the Project Engineer with the Engineering and Inspection services for the Baton Rouge ITS Deployment Phase 3 Project. 
The project consisted of construction and integration of five (5) new DMS sites, ten (10) new CCTV sites, one (1) new hub site, thirty (30) Bluetooth Vehicle Detectors 
(combined with new and existing sites), and five (5) miles of new fiber optic build-out, conduit, and associated pullboxes.
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Firm employed by:    T. BAKER SMITH, LLC
Name MICHAEL BALL, EI Years of relevant experience with this employer 2

Title Civil Engineering Intern Years of relevant experience with other employer(s) 6
Degree(s) / Years / Specialization BS / 2018 / Civil Engineering

Active registration number / state / expiration date EI #35889 / LA / 03-31-2027

Year registered 2024 Discipline Civil Engineering Intern
Contract role(s) / brief description of responsibilities Engineer Intern

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Michael Ball, EI is an Engineer Intern for the CE&I group of TBS. His experience includes project management for CE&I projects, water resources, pavement design, advanced surveying, private 
and public bidding, scheduling, permitting, and utility infrastructure. Michael maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications.

01/24 – Present

STATE PROJECT NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA
Assistant Project Engineer. Michael performs periodic site inspections, manages the inspection force on the project, reviews plans and specifications, hosts weekly 
progress meetings, coordinates all material sampling and testing, reviews change order requests and prices for extra work, routes and executes project RFI’s, administers 
all project records and payments using the SiteManager system, and compiles documentation for all consultant invoices on this project. Michael also coordinates and 
resolves construction issues with the LADOTD district 62 lab engineer, project manager and project coordinator.

01/26 – Present

FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA
HIGHWAY CONSTRUCTION; STATEWIDE, LA
Assistant Project Engineer. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across 
Districts 02, 61, and 62. Michael supported bridge project management by preparing plans, documentation, and meeting materials; maintaining logs; developing DWR 
templates; coordinating traffic control; assisting with site visits; processing correspondence; and ensuring accurate, timely project communication and documentation.

02/25 – 04/25

STATE PROJECT NO. H.013269.6, AUDUBON AVE OVLY: LA1 TO TERREBONNE P/L (CE&I); LADOTD; THIBODAUX, LA
Project Engineer (backup). This project includes milling, patching, and overlaying a section of roadway to upgrade the roadway to meet ADA standards by installing 
handicapped curb ramps and detectable warning surfaces. The Royal Engineers & Consultants and T. Baker Smith team is accountable for daily site inspections of the 
contractor’s work and ensuring its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording project records and documents through the 
use of HeadLight and SiteManager, and coordinating problem solving between the contractor and Project Engineer.

PREVIOUS EMPLOYER

11/19 – 06/20

PROJECT NO. W912P8-19-C-0075 BAYOU SAUVAGE DIKE DEGRADING; U.S. ARMY CORPS OF ENGINEERS, NEW ORLEANS DISTRICT, ORLEANS 
PARISH, LA
Quality Control Manager/Superintendent. This project consisted of degrading the exterior perimeter dike and interior dike to marsh elevation, and satisfactory disposal 
of all degraded material into lower areas of the marsh creation site. Michael was responsible for all quality control relating to elevation of degraded dikes, determining 
satisfactory disposal sites, establishing onsite stationing to track progress, communication with quality assurance inspector and subcontractor, generating daily work 
reports and weather workday reports, updating as-built plans, and hosting on-site progress meetings with client.

02/19 – 08/20
CYCLE CONSTRUCTION COMPANY/CYCLE MARINE GROUP 
 Estimator/Assistant Project Manager and Quality Control Manager/Superintendent. Generated cost estimates for diverse civil projects, performed earthwork projections, 
managed scheduling, permitting, budgeting, and owner communication, and led a USACE flood‑mitigation project while serving as quality control manager.
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Firm employed by:    T. BAKER SMITH, LLC
Name DEWAYNE CRAYTON Years of relevant experience with this employer < 1

Title Senior Lead Inspector Years of relevant experience with other employer(s) 30
Degree(s) / Years / Specialization

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector – Lead

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Dewayne Crayton, who recently retired from LADOTD, is a Senior Lead Inspector and a seasoned professional with extensive experience in inspection training, certification, and quality assur-
ance within the transportation and construction sectors. Throughout his career with the Louisiana Department of Transportation and Development (LADOTD), he progressed from Engineer 
Technician 1 to Construction Supervisor. He earned four key certifications—asphalt paving, embankment and base course, Portland cement concrete paving, and structures—and has main-
tained Traffic Control Supervisor certification, along with numerous additional LADOTD training courses and certifications. Over the course of his career, he has worked on a wide range of 
projects, including asphalt roadway construction, asphalt and concrete roadway patching, major interstate construction, bridge replacement, bridge rehabilitation, and safety improvement..

01/26 – Present

STATE PROJECT NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA
Inspector. Dewayne provides construction monitoring and inspection services for this project to widen Interstate 12 from 4 to 6 lanes, as well as the LA 21 overpass 
bridges, in St. Tammany Parish. He has been overseeing the final project closeout documents including the 2059, as-builts, and field books.

01/26 – Present

FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA
HIGHWAY CONSTRUCTION; STATEWIDE, LA
Inspector. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program CE&I support services for nine bridge replacement projects across Districts 02, 61, and 
62. Dewayne led field inspection and CE&I oversight by monitoring construction for compliance, verifying traffic control and installations, documenting daily activities, 
coordinating with contractors, and supporting meetings to ensure safe, accurate, and efficient bridge project progression.

01/26 – Present

MA-18-07, BRAUD RD. & GERMANY RD. ROUNDABOUT-CE&I; MOVE ASCENSION; ASCENSION PARISH, LA
Inspector. Dewayne provides construction monitoring and inspection services for this project where TBS is providing CE&I services, including asphalt concrete pavement, 
milling, class II base course, PCC paving, concrete curb and gutter, drainage improvements, striping, and signage.

PREVIOUS EMPLOYER

05/20 – 12/25

H.002375, LA 16 FRENCH SETTLEMENT BRIDGE OVER THE AMITE RIVER
Lead Inspector. This project consisted of building a new bridge to replace the existing swing bridge. On this job there was extensive clearing and grubbing, pile driving, 
constructing the new bridge, embankment, stabilized base, stone base and asphalt roadway. My primary duties on this project was to supervise the inspectors and be 
present for testing and concrete pours, also if when issues arose we would get together with the contractor and resolve the issue.

03/19 – 04/20

STATE PROJECT NO. 013179 LA 1064 BRIDGE REPLACEMENT OVER LITTLE NATALBANY RIVER
Lead Inspector. This project consisted of clearing and grubbing, removal of the existing bridge and building the new bridge. On this project I was responsible for pile 
driving, overseeing the new bridge build and tying in the roadway. This project had stabilized base, stone base, drainage and asphalt roadway. As the lead inspector I was 
responsible for quality control, sampling and testing, daily diaries and monthly payments. 

06/16 – 02/18

STATE PROJECT NO. H.005693 LA 447 WALKER RAB
Lead Inspector. This project consisted of adding two new RAB on the North and South ends of the Walker overpass to help alleviate the backup on the interstate. This 
project was a new build with embankment, stabilized base, stone base, drainage, asphalt paving and PCCP. My duties as the lead inspector was quality control, sampling 
and testing, asphalt cores, concrete cores daily diaries and monthly payments.
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T. Baker Smith, LLC (Dewayne Crayton Resume) – Continued

04/14 – 04/15

STATE PROJECT NO. H.003424 – I-12 BRIDGE WIDENING; LIVINGSTON PARISH, LA
Lead Inspector. This project included widening three bridge locations along I-12 by partially removing existing bridge decks, driving new piles, and pouring new deck 
sections to accommodate interstate widening. As Lead Inspector, duties included pile driving oversight, sampling and testing, quality control, asphalt and PCCP placement 
inspection, maintaining daily diaries, and preparing monthly contractor payments.

09/13 – 08/14

STATE PROJECT NO. 454-02-0074 – I-12 WIDENING (LA 1026 TO LA 447); LIVINGSTON PARISH, LA
Inspector. This project involved widening I-12 by adding a new lane in each direction, widening bridges, installing a concrete median wall, stabilized base, stone base, 
asphalt and concrete roadway, and lighting along the median wall. Duties included sampling and testing, quality control, pile driving oversight, asphalt coring, density 
testing, concrete testing, maintaining daily diaries, and processing monthly payments.

05/11 – 04/12

STATE PROJECT NO. 853-21-0002 – LA 1029 PUMPKIN CENTER ROAD; TANGIPAHOA PARISH, LA
Lead Inspector. This rehabilitation project involved roadway widening and replacement of an existing railroad car bridge installed during parish ownership. The scope 
included milling, stabilized base, asphalt pavement, drainage improvements, and bridge replacement. As Lead Inspector, responsibilities included quality control, density 
testing, material sampling, overseeing bridge replacement activities, maintaining daily diaries, and processing monthly payments.

03/10 – 06/11

STATE PROJECT NO. 262-02-0023 – LA 16 DENHAM SPRINGS–WATSON WIDENING; LIVINGSTON PARISH, LA
Lead Inspector. This project consisted of constructing two additional travel lanes to expand the roadway to four lanes. The new-build project included embankment 
installation, stone base, drainage, box culvert extensions with headwalls, concrete paving, asphalt paving, and striping. As Lead Inspector, responsibilities included quality 
control activities such as concrete cylinder testing, asphalt coring, density testing, presampling of materials, maintaining daily diaries, and preparing monthly contractor 
payments.

02/08 – 04/10

STATE PROJECT NO. 013-05-0044 – AMITE RIVER BRIDGE OVER MAGNOLIA BEACH ROAD
Lead Inspector. This project involved the removal of an existing two-lane bridge and replacement with a four-lane bridge. The new structure was a half-mile-long cast-in-
place girder bridge, including pile driving, substructure pours, deck pours, and roadway tie-ins on both ends using stone base, Portland cement concrete pavement (PCCP), 
and asphalt roadway. Duties included pile monitoring during pile driving operations, quality control for concrete pours, density testing, concrete cylinder testing for 
payment, maintaining daily diaries, sampling construction materials, and processing monthly contractor payments.
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Firm employed by:    T. BAKER SMITH, LLC
Name ALFRED CYPRIAN Years of relevant experience with this employer 2

Title Senior Lead Inspector Years of relevant experience with other employer(s) 27
Degree(s) / Years / Specialization BS / 1987 / Civil Engineering

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector – Lead

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Alfred Cyprian, who retired from LADOTD, is a Senior Lead Inspector with TBS and is a seasoned professional with extensive experience in inspection training, certification, and quality assur-
ance within the transportation and construction sectors. He successfully managed the LADOTD District 62 training program, developing and delivering courses, and maintaining electronic 
training records. For over two decades, his work in quality assurance involved site visits to ensure compliance with state specifications and policies. Alfred collaborated with district managers 
and industry entities to keep personnel informed about new technologies and procedural changes. As a senior project representative, he oversees LADOTD construction projects, ensuring 
adherence to plans and LADOTD specifications through inspection, sampling, and testing. LADOTD-certified in all four key construction areas, Alfred’s dedication to maintaining high standards 
and solving operational challenges ensures projects success. Alfred maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications.

01/26 – Present

FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA
HIGHWAY CONSTRUCTION; STATEWIDE, LA
Inspector. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across Districts 02, 61, and 
62. Alfred supported project compliance by developing and refining the sampling plan, ensuring required testing, documentation accuracy, and adherence to LADOTD 
standards for the LA 995 Over False Bridge project.

08/24 – Present

STATE PROJECT NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA
Inspector. Alfred provides construction monitoring and inspection services for this project to widen Interstate 12 from 4 to 6 lanes, as well as the LA21 overpass bridges, 
in St. Tammany Parish. He records daily reports, takes photographs, and monitors construction activities and schedules. He conducts quality assurance inspection of work 
items being constructed, measures and calculates quantities for pay, and monitors contractor’s adherence to quality control plans and schedules. He also participates in 
preconstruction meetings, conducts preparation meetings for work activity transitions, and attends construction progress meetings.

PREVIOUS EMPLOYER

1997 – 2019

LOUISIANA DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT, DISTRICT 62
Training Coordinator. Alfred was responsible for overseeing the training and issuing of LADOTD inspector certifications for all District 62 LADOTD inspectors and consultant 
inspectors.

1993 – 1998

WARDLINE ROAD INTERCHANGE; LADOTD; TANGIPAHOA PARISH, LA
Lead Inspector. Alfred coordinated the inspection team, monitored construction operation of the contractor, and ensured that the project was built in conformance with 
plans and specifications.
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Firm employed by:    T. BAKER SMITH, LLC
Name BRANNAN CROSBY Years of relevant experience with this employer 2

Title Certified Inspector Years of relevant experience with other employer(s) 2
Degree(s) / Years / Specialization BS / 2023 / Safety

Active registration number / state / expiration date

Year registered Discipline
Contract role(s) / brief description of responsibilities Inspector – Certified

Experience dates 
(mm/yy–mm/yy)

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed intersection”, etc.  Experience 
dates should cover the years of experience specified in the applicable MPR(s).

Brannan Crosby is a Certified Inspector with TBS. Brannan has experience in pile driving, footing and column construction, HMA paving, dirt work and soil cement, general concrete inspection 
and material testing, and monitoring traffic control. Brannan maintains the ATSSA Traffic Control Supervisor (TCS) and Flagger certifications along with LADOTD HMA Paving Inspection Certifi-
cation.

01/26 – Present

FY26 BRIDGE BUNDLE PROGRAM - LA 36 OVER CREEK / LA 995 OVER FALSE BRIDGE / LA 76 OVER CHALPIN BAYOU; OFFICE OF LOUISIANA
HIGHWAY CONSTRUCTION; STATEWIDE, LA
Inspector. TBS is the prime consultant for OLHC’s 2026 Bridge Bundle Program for CE&I support services for nine bridge replacement projects across Districts 02, 61, and 
62. Brannan supported project compliance by developing and refining the sampling plan, ensuring required testing, documentation accuracy, and adherence to LADOTD 
standards.

08/24 – Present

STATE PROJECT NO. H.011137.6, I-12 WIDENING: LA 1077 TO LA 21; LADOTD; COVINGTON, LA
Inspector. Brannan provides construction monitoring and inspection services for this project to widen Interstate 12 from 4 to 6 lanes, as well as the LA21 overpass bridges, 
in St. Tammany Parish. He records daily reports, takes photographs, and monitors construction activities and schedules. He conducts quality assurance inspection of work 
items being constructed, measures and calculates quantities for pay, and monitors contractor’s adherence to quality control plans and schedules. He also participates in 
preconstruction meetings, conducts preparation meetings for work activity transitions, and attends construction progress meetings.
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17. Firm Experience:

THOMPSON PROJECT #1
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name LA 25: Washington Sidewalks Segment A Firm responsibility (prime or sub?) Prime

Project number State Project No. H.014913 Owner’s name Washington Parish
Project location Washington Parish Owner’s Project Manager Alex Sumrall
Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org
Services commenced by this firm (mm/yy) 11/24 Total consultant contract cost ($1,000’s) $150
Services completed by this firm    (mm/yy) 01/26 Cost of consultant services provided by this firm ($1,000’s) $141
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd. provided Construction 
Engineering and Inspection (CE&I) Services for the LA-25 Washington Parish Sidewalks 
Project, State Project No. H.014913, located in Franklinton, Louisiana. This 70-working-
day project was administered in coordination with Washington Parish Government and 
LADOTD. With a construction cost of $774K , the project involved grading, installation of 
drainage structures, construction of concrete sidewalks, and other related work aimed at 
improving pedestrian access and safety along the LA-25 corridor.

Throughout the project, Thompson played a key role in overseeing construction 
engineering, ensuring compliance with LADOTD standards, and maintaining quality 
assurance across all work phases. In addition to the original scope, Thompson addressed 
existing field conditions, including matching sidewalk grades to adjacent driveways, 
repairing existing pipes and drainage structures, and resolving drainage and ponding 
issues. Thompson prepared and submitted the final submittal package to the LADOTD 
Construction Audit. This included the  2059 package, as-built drawings, and all required 
project documentation as required. The successful delivery of this project has resulted 
in enhanced pedestrian infrastructure in Washington Parish and reflects Thompson’s 
continued commitment to providing high-quality CE&I services. 

Team Members: Nicole Dunn, PE | Sterling Hebert (Inspector) | Hunter Stewart 
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #2
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name Houma Civic Center Sidewalks Firm responsibility (prime or sub?) Prime

Project number State Project No. H.012338 Owner’s name Terrebonne Parish Consolidated Government
Project location Terrebonne Parish Owner’s Project Manager Ms. Joan Schexnayder
Owner’s address, phone, email PO Box 2768, Houma, LA 70361; 985.873.6375; JSchex@tpcg.org
Services commenced by this firm (mm/yy) 05/22 Total consultant contract cost ($1,000’s) $79
Services completed by this firm    (mm/yy) 12/22 Cost of consultant services provided by this firm ($1,000’s) $59
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering provided Construction Engineering and Inspection (CE&I) services for DOTD sidewalk work in Terrebonne Parish, Downtown Houma. 
The construction work included new sidewalks, removing and replacing concrete curb and drives, handicap ramps, and striping.  Our Project Representative du-
ties included monitoring, inspection, and record daily work activities, contractor personnel/equipment, and site conditions, as well as measure completed work 
items and record daily quantities.  Our Project Representative also sampled construction materials as needed to ensure contract compliance and will collect 
necessary documentation of materials for the project. 

Team Members: Justin Bosarge
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #3
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name South Williams Boulevard Streetscaping Firm responsibility (prime or sub?) Prime

Project number State Project No. H.009804.6 Owner’s name Department of Transportation and Development
Project location Jefferson Parish Owner’s Project Manager Kevin Rizzo
Owner’s address, phone, email PO Box 94245, Baton Rouge, LA 70804; 225-379-1041; Kevin.Rizzo@LA.GOV
Services commenced by this firm (mm/yy) 12/20 Total consultant contract cost ($1,000’s) $89
Services completed by this firm    (mm/yy) 05/21 Cost of consultant services provided by this firm ($1,000’s) $89
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Our team performed Construction Engineering and Inspection Services for 
South Williams Boulevard Streetscaping which included removal of standard 
concrete sidewalk pavement and replacement with decorative sidewalk 
pavers, handicap ramps, decorative striping along with combination curb and 
gutter and incidental drainage. 

The team worked hand in hand with the contractor, DOTD, and the City 
of Kenner Public Works Department. The work was performed in historic 
Rivertown in South Kenner on South Williams Boulevard between Airline 
Drive and Jefferson Highway. Our team reviewed the Contractor’s schedule, 
reviewed all Requests for Information (RFI), and coordinated with DOTD 
District 02 and City of Kenner Department of Public Works. The project 
required a constant presence on site. Our team performed constant checks, 
provided knowledge, and communication to prevent problems. 

Our team completed all close out submittals including Form 2059 and record 
drawings and completed all documentation on DOTD’s Site Manager Program. 

Team Members: Byron Mackey (Lead Inspector) | Justin Bosarge

100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #4
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name Lafitte Sidewalks Phase 2 Firm responsibility (prime or sub?) Prime

Project number State Project No. H.009753 Owner’s name Town of Jean Lafitte
Project location Jefferson Parish Owner’s Project Manager Yvette Crain
Owner’s address, phone, email 2654 Jean Lafitte Boulevard, Lafitte, LA 70067; 504.689.2208; ycrain@townofjeanlafitte.com
Services commenced by this firm (mm/yy) 05/19 Total consultant contract cost ($1,000’s) $10.8
Services completed by this firm    (mm/yy) 12/19 Cost of consultant services provided by this firm ($1,000’s) $10.8
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, provided design, 
construction engineering and resident inspection for the Lafitte Sidewalk 
Project Phase 1 & 2 in Lafitte Louisiana. 

Phase 1 consisted of 1,100 linear feet of 5-foot-wide concrete sidewalks 
along Treasure Street. Phase 2 consisted of 1,600 linear feet of 5’ and 8’ wide 
concrete sidewalk along Treasure Street and Church Street and LA 302. 

The work also included landscaping, curbs, drainage, striping, and ADA ramps. 
The sidewalks provide a non-motorized transportation link in the community 
and connect to the Town Hall, Senior Center, Post Office, and Fisher School. 
A future phase to extend the path along residential area of LA 45 is in the 
conceptual design phase. 

The projects provided connectivity between residential neighborhoods and 
established commercial areas and government services. These projects were 
funded in part by DOTD through the Transportation Alternatives Program 
(TAP). 

Thompson provided engineering and inspection services to include 
coordinating with the Entity and the District, maintaining field records 
and preparing monthly pay estimates and progress reports in DOTD’s Site 
Manager. The team coordinated with DOTD as well as Jefferson Parish. 

Team Members: Justin Bosarge (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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THOMPSON PROJECT #5
Firm name Thompson Engineering, Inc. Discipline(s)* CE&I/OV
Project name LA 25: Washington Parish Sidewalks Segment B & C Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011835.6 Owner’s name Washington Parish
Project location Washington Parish Owner’s Project Manager Alex Sumrall
Owner’s address, phone, email 909 Pearl Street, Franklinton, LA 70438; 985.335.1312; alex.sumrall@wpgov.org
Services commenced by this firm (mm/yy) 02/20 Total consultant contract cost ($1,000’s) $20.9
Services completed by this firm    (mm/yy) 10/22 Cost of consultant services provided by this firm ($1,000’s) $20.9
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Thompson Engineering, operating as Meyer Engineers, Ltd, led 
the preliminary and final design of ADA compliant sidewalks and 
after successful bidding, Thompson continued work in providing 
Construction Engineering and Inspection Services for the 
Washington Parish Sidewalk Project in Franklinton, Louisiana. 

This Transportation Alternatives Program (TAP) project consisted 
of 4,000 linear feet of 6-foot-wide decorative concrete sidewalks 
along Cleveland Street, Main Street (LA 25), Pearl Street and 
Jackson Street. 

The work also included concrete curbs, drainage, striping, and ADA 
ramps. The sidewalks provide a non-motorized transportation link 
in the community and will tie into the Safe Routes to School project 
around the Franklinton Junior High School. Future phases to extend 
the path along Main Street (LA 25) and along Boat Ramp Road are 
in the conceptual design phase. The project provides connectivity 
between residential neighborhoods and established commercial 
areas and government services. 

Thompson provided engineering and inspection services that 
included coordination with Washington Parish and the LADOTD, 
maintaining field records, and preparing monthly pay estimates and 
progress reports in DOTD’s Site Manager. 

Team Members: Byron Mackey (Lead Inspector)
100% of the work for this project was performed in Louisiana.
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ROYAL PROJECT #1
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name LA 39: W Judge Perez Drive Enhancements Firm responsibility (prime or sub?) Prime

Project number State Project No. H.014643 Owner’s name DOTD
Project location St. Bernard Parish Owner’s Project Manager Justin Guilbeau
Owner’s address, phone, email 1440 US 90, Bridge City, LA 70094 / 504.437.3100 / justin.guilbeau@la.gov
Services commenced by this firm (mm/yy) 03/26 Total consultant contract cost ($1,000’s) $460
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $391
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Royal is providing Construction Engineering and Inspection (CE&I) services for improvements along LA 39 (W. Judge Perez Drive) in St. Bernard Parish. The Royal is providing Construction Engineering and Inspection (CE&I) services for improvements along LA 39 (W. Judge Perez Drive) in St. Bernard Parish. The 
project extends approximately 1.07 miles along a heavily traveled urban corridor and includes roadway enhancements, shared-use path construction, sidewalk project extends approximately 1.07 miles along a heavily traveled urban corridor and includes roadway enhancements, shared-use path construction, sidewalk 
improvements, drainage features, and associated roadway work. The project involves multi-phase construction within an active traffic environment, requiring improvements, drainage features, and associated roadway work. The project involves multi-phase construction within an active traffic environment, requiring 
continuous maintenance of traffic and strict adherence to lane closure restrictions. At least one lane must remain open at all times, with peak hour restrictions continuous maintenance of traffic and strict adherence to lane closure restrictions. At least one lane must remain open at all times, with peak hour restrictions 
limiting construction operations and requiring detailed coordination of work sequencing and traffic control implementation. limiting construction operations and requiring detailed coordination of work sequencing and traffic control implementation. 
  
Royal provides full-time resident inspection, construction oversight, and contract administration services in accordance with LADOTD standards. Responsibilities Royal provides full-time resident inspection, construction oversight, and contract administration services in accordance with LADOTD standards. Responsibilities 
include daily inspection of roadway, drainage, and concrete construction activities; verification of quantities; monitoring of contractor compliance with plans, include daily inspection of roadway, drainage, and concrete construction activities; verification of quantities; monitoring of contractor compliance with plans, 
specifications, and special provisions; and preparation of Daily Work Reports (DWRs). Royal also manages RFIs, submittals, change orders, and coordination specifications, and special provisions; and preparation of Daily Work Reports (DWRs). Royal also manages RFIs, submittals, change orders, and coordination 
between the contractor, LADOTD, and local stakeholders. The CE&I team implements a structured QA/QC program aligned with LADOTD procedures and Royal’s between the contractor, LADOTD, and local stakeholders. The CE&I team implements a structured QA/QC program aligned with LADOTD procedures and Royal’s 
internal quality management processes. This includes oversight of material sampling and testing, documentation of results, and verification of compliance with internal quality management processes. This includes oversight of material sampling and testing, documentation of results, and verification of compliance with 
project specifications, as well as continuous review of construction tolerances, placement operations, and finished product quality. The team maintains detailed project specifications, as well as continuous review of construction tolerances, placement operations, and finished product quality. The team maintains detailed 
records of pay quantities, testing results, and project documentation to support monthly estimates and final acceptance. records of pay quantities, testing results, and project documentation to support monthly estimates and final acceptance. 
  
Royal’s approach incorporates phased project management across pre-construction, active construction, and closeout, ensuring consistent communication, Royal’s approach incorporates phased project management across pre-construction, active construction, and closeout, ensuring consistent communication, 
schedule tracking, and issue resolution. During construction, Royal monitors contractor progress against schedule milestones, evaluates impacts to traffic schedule tracking, and issue resolution. During construction, Royal monitors contractor progress against schedule milestones, evaluates impacts to traffic 
operations, and coordinates field activities to maintain compliance with project constraints. Change orders and field adjustments are reviewed and negotiated operations, and coordinates field activities to maintain compliance with project constraints. Change orders and field adjustments are reviewed and negotiated 
to ensure alignment with contract requirements and cost control objectives.  to ensure alignment with contract requirements and cost control objectives.  
  
This project demonstrates Royal’s ability to deliver CE&I services on complex urban roadway projects involving extended corridors, multiple work elements, and This project demonstrates Royal’s ability to deliver CE&I services on complex urban roadway projects involving extended corridors, multiple work elements, and 
significant traffic management requirements, while maintaining quality, documentation, and coordination throughout construction.significant traffic management requirements, while maintaining quality, documentation, and coordination throughout construction.

Team Members: Alec Carter O’Brien, PE | Jordan Woods, PE | Meaghan Faherty
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ROYAL PROJECT #2
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name Audubon Ave Ovly: LA1 to Terrebonne P/L Firm responsibility (prime or sub?) Prime

Project number State Project No. H.013269 Owner’s name DOTD
Project location Terrebonne Parish Owner’s Project Manager Ryan Richard, PE
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70438 / 225.379.1389 / ryan.richard@la.gov
Services commenced by this firm (mm/yy) 02/25 Total consultant contract cost ($1,000’s) $118
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $65
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

Royal provided Construction Management, Contract Administration, and CE&I Services for a mill and overlay of 1.44 miles of an asphalt roadway. The project Royal provided Construction Management, Contract Administration, and CE&I Services for a mill and overlay of 1.44 miles of an asphalt roadway. The project 
limits run from Audubon Avenue starting at LA 1 (East First Street) to the Terrebonne Parish line stopping at St. Louis Bayou. Royal provided oversight of road limits run from Audubon Avenue starting at LA 1 (East First Street) to the Terrebonne Parish line stopping at St. Louis Bayou. Royal provided oversight of road 
construction and performed all CE&I deliverables. construction and performed all CE&I deliverables. 

The area is partially residential and partially commercial, and services a church and school facilities. This The area is partially residential and partially commercial, and services a church and school facilities. This 
project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat, associated project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat, associated 
PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various construction PCCP patching, ADA compliant curb ramps, thermoplastic traffic striping, and other various construction 
items. During construction, Royal provided on-site full-time resident inspection, uploaded reports into the items. During construction, Royal provided on-site full-time resident inspection, uploaded reports into the 
department’s HeadLight and SiteManager software. Royal managed the pay estimates, change orders, field department’s HeadLight and SiteManager software. Royal managed the pay estimates, change orders, field 
issues, material testing, and correspondence with all project members as the project progressed. Royal issues, material testing, and correspondence with all project members as the project progressed. Royal 
personnel ensured that work was performed according to DOTD plans and specifications and provided progress personnel ensured that work was performed according to DOTD plans and specifications and provided progress 
reports to DOTD based on daily inspections. As this project nears completion and is currently in the Closeout reports to DOTD based on daily inspections. As this project nears completion and is currently in the Closeout 
Phase, Royal is preparing the 2059 and other required turn-in documents.Phase, Royal is preparing the 2059 and other required turn-in documents.

Team Members: Alec Carter O’Brien, PE | Gary Brouillette | Jeffery Monfrey | Meaghan Faherty
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ROYAL PROJECT #3
Firm name Royal Engineers and Consultants, L.L.C. Discipline(s)* CE&I/OV
Project name Roadway Restoration Program: Bayou St. John, Fair-

grounds, and Seventh Ward Group B Roads
Firm responsibility (prime or sub?) Prime

Project number Owner’s name City of New Orleans Department of Public Works
Project location New Orleans Owner’s Project Manager Josh Hartley, PE
Owner’s address, phone, email 1300 Perdido St # 6W03, New Orleans, LA 70112 / 504.606.0707 / jwhartley@nola.gov
Services commenced by this firm (mm/yy) 10/19 Total consultant contract cost ($1,000’s) $1,200
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $1,000
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

As part of a Construction Administration and Resident Inspection contract with the City of New Orleans Dept. As part of a Construction Administration and Resident Inspection contract with the City of New Orleans Dept. 
of Public Works, Royal provides construction management services for $23 million in FEMA funded roadway of Public Works, Royal provides construction management services for $23 million in FEMA funded roadway 
improvements, one of the largest in the City. The project area covers 110 city blocks, and construction is improvements, one of the largest in the City. The project area covers 110 city blocks, and construction is 
estimated to include 29,000 square yards (SY) of asphalt and 18,000 SY of concrete. It requires the replacement estimated to include 29,000 square yards (SY) of asphalt and 18,000 SY of concrete. It requires the replacement 
of roadway pavement, 4.6 miles of waterlines, sewer lines, and drainage. The work also includes modifications of roadway pavement, 4.6 miles of waterlines, sewer lines, and drainage. The work also includes modifications 
to sidewalks and curb enhancements improve consumer mobility related to the Americans with Disabilities Act to sidewalks and curb enhancements improve consumer mobility related to the Americans with Disabilities Act 
(ADA).(ADA).

Tasked with Construction Administration, Resident Inspection, and overall Construction Management, Tasked with Construction Administration, Resident Inspection, and overall Construction Management, 
Royal is providing field management of the contractor and all construction activities, including Royal is providing field management of the contractor and all construction activities, including 
conducting progress meetings, resolving resident issues, reviewing and approval of monthly pay conducting progress meetings, resolving resident issues, reviewing and approval of monthly pay 
estimates, field adjustments and applying knowledge and experience in civil construction to ensure estimates, field adjustments and applying knowledge and experience in civil construction to ensure 
the project remains on schedule and budget. Responsibilities include monitoring construction the project remains on schedule and budget. Responsibilities include monitoring construction 
activities to determine and document the progress of the project and compliance with the activities to determine and document the progress of the project and compliance with the 
construction contract, the City’s standards and policies, and with an emphasis on site safety, the construction contract, the City’s standards and policies, and with an emphasis on site safety, the 
timely review of submittals, shop drawings, samples, substitute materials, value engineering timely review of submittals, shop drawings, samples, substitute materials, value engineering 
proposals, the timely rejection of all non-conforming work and materials, the application of proposals, the timely rejection of all non-conforming work and materials, the application of 
workforces to particular portions of the work, the conformance of the work to the construction workforces to particular portions of the work, the conformance of the work to the construction 
contractor’s schedule, the timely execution of the work, and conducting required interviews of the contractor’s schedule, the timely execution of the work, and conducting required interviews of the 
Construction Contractor. Royal resident inspectors document all construction activities and material Construction Contractor. Royal resident inspectors document all construction activities and material 
quantities in-place and assist in evaluating the Construction Contractor payment requests.quantities in-place and assist in evaluating the Construction Contractor payment requests.

Team Members: Alec Carter O’Brien, PE | Meaghan Faherty

PROJECT DELIVERABLES
	9 Construction Field Records
	9 Daily Reports/Working Day Reports
	9 Final Inspection Report
	9 Monthly Pay Requests
	9 Schedule Updates and Weather Reports
	9 Overrun/Underrun Statement
	9 Plan Change Requests/Field Change
	9 Authorizations
	9 Warranty Inspection Report
	9 Final “As Built” Drawings
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T. BAKER SMITH, LLC PROJECT #1
Firm name T. BAKER SMITH, LLC Discipline(s)* CE&I/OV
Project name Kenner Discovery School Sidewalks Firm responsibility (prime or sub?) Prime

Project number State Project No. H.015087.6 Owner’s name LADOTD
Project location Jefferson Parish Owner’s Project Manager Brian Nunes, PE
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802; 225.379.1585; Brian.Nunes@la.gov
Services commenced by this firm (mm/yy) 06/25 Total consultant contract cost ($1,000’s) $100
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $46
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

The LADOTD Kenner Discovery School Sidewalks Entity Project enhances pedestrian safety and accessibility near the Kenner Discovery Health Sciences 
Academy, located at the intersection of Loyola Drive and Vintage Drive in Kenner, Louisiana. The project scope includes the construction of new sidewalks and 
the installation of pedestrian signals at this intersection. The construction contract was awarded to 21 Construction LLC, with work completed and project 
closeout currently ongoing.

T. Baker Smith (TBS) is providing Construction Engineering and Inspection (CE&I) services 
throughout the construction and closeout phases. TBS is leading the effort by delivering Project 
Engineering and Office Management.

CE&I services for this project include daily site inspections of the contractors work and ensuring 
its compliance with plans specifications, sampling and testing, Daily TTC inspections, recording 
project records and documents through the use of HeadLight and SiteManager, and coordinating 
problem solving between the contractor and owner. TBS coordinates with the contractors, owner’s 
representatives, and other technical personnel to enable the project to be constructed according 
to the contract documents and within time limitations and budget.

TBS plays a central role in maintaining project quality, schedule, and budget by actively engaging 
with the contractor, LADOTD representatives, and technical personnel to ensure the project is 
delivered in accordance with contract requirements.

Team Members: Marc Dunn, Jr, PE 
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T. BAKER SMITH, LLC PROJECT #2
Firm name T. BAKER SMITH, LLC Discipline(s)* CE&I/OV
Project name I-12 Widening: LA 1077 to LA 21 Firm responsibility (prime or sub?) Prime

Project number State Project No. H.011137 Owner’s name LADOTD
Project location St. Tammany Parish Owner’s Project Manager Jacob Fusilier, PE, PMP
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802; 225.379.1185; jacobfusilier@dotd.la.gov
Services commenced by this firm (mm/yy) 05/23 Total consultant contract cost ($1,000’s) $3,240
Services completed by this firm    (mm/yy) Ongoing Cost of consultant services provided by this firm ($1,000’s) $2,749
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

T. Baker Smith (TBS) is currently providing Construction Engineering and Inspection (CE&I) and construction contract administration services for the ongoing 
I-12 Widening project from LA 1077 to LA 21 in LADOTD District 62. The project includes widening I-12 from two to three travel lanes in both directions, con-
struction of a median barrier wall, and expansion of the LA 21 overpass.

TBS’ CE&I responsibilities include reviewing contractor submittals and RFIs, conducting daily field inspections, and verifying compliance with LADOTD specifica-
tions for milling and overlay, asphaltic concrete paving, striping and signage, traffic signal work on LA 21, and bridge demolition and construction. TBS utilizes 
LADOTD-approved project documentation platforms, including HeadLight and SiteManager, to maintain detailed construction records and ensure quality con-
trol.

TBS provides continuous on-site project representation through a Resident Engineer and inspection team who document daily activities, monitor progress, and 
verify the proper installation of materials per the approved plans. The team actively coordinates with contractors, LADOTD representatives, and other stake-
holders, ensuring all work proceeds in alignment with contract documents, schedules, and budgets.

TBS also provides technical support and problem-solving in the field, addressing issues 
related to stormwater drainage, concrete bridge pours, and asphalt paving as they arise. 
The CE&I team oversees traffic control plan implementation, maintains daily work re-
ports (DWRs), and ensures that erosion control and site safety measures meet LADOTD 
standards.

As the project progresses toward completion, TBS is preparing As-Built Drawings, com-
piling final project documentation, and supporting the development of the Final Esti-
mate package, all in accordance with the LADOTD Construction Contract Administration 
Manual.

Team Members: Marc Dunn, Jr, PE | Michael Ball, EI | Dewayne Crayton | Alfred Cyprian 
| Brannan Crosby
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T. BAKER SMITH, LLC PROJECT #3
Firm name T. BAKER SMITH, LLC Discipline(s)* CE&I/OV
Project name Audubon Ave Ovly: LA1 to Terrebonne P/L (CE&I) Firm responsibility (prime or sub?) Sub

Project number State Project No. H.013269.6 Owner’s name LADOTD
Project location Lafourche Parish Owner’s Project Manager Ryan Richard, PE
Owner’s address, phone, email 1201 Capitol Access Rd., Baton Rouge, LA 70802; 225.379.1389; ryan.richard@dotd.la.gov
Services commenced by this firm (mm/yy) 02/25 Total consultant contract cost ($1,000’s) Unknown
Services completed by this firm    (mm/yy) 12/25 Cost of consultant services provided by this firm ($1,000’s) $53
Describe the project including the firm’s role and members involved. (Highlight staff to be used in this proposal.)

T. Baker Smith provided Construction Management, Contract Administration, and Construction Engineering & Inspections (CE&I) for a mill and overlay of 1.44 
miles of an asphalt roadway as a sub to Royal Engineers and Consultants. The project limits run from Audubon Avenue starting at LA 1 (East First Street) to the 
Terrebonne Parish line stopping at St. Louis Bayou. The team provided oversight of road construction and performed all CE&I deliverables. The area is partially 
residential and partially commercial, and the road services a church and school facilities.

The project includes over 22,000 square yards of asphalt mill and overlay with a reinforced paving mat. Additional services included associated PCCP patching, 
ADA compliant curb ramps, thermoplastic traffic striping, and other various construction items. During construction, the TBS team provided on-site full-time 
resident inspection and uploaded reports into the department’s HeadLight and SiteManager software. Royal managed the pay estimates, change orders, field 
issues, and correspondence with all project members as the project progressed. Royal and TBS personnel ensured that work was performed according to LAD-
OTD plans and specifications and provided progress reports to the LADOTD based on daily inspections.

PROJECT DELIVERABLES:
•	 Review and coordination of RFI’s, submittals, and document control
•	 Full-time resident construction engineering and inspections
•	 Daily reporting to LADOTD via HeadLight, SiteManager, Materials Manager
•	 Review and approve monthly estimates
•	 Review and approve change orders
•	 ATM (2059) via HeadLight
 

Team Members: Marc Dunn, Jr, PE
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18. Approach and Methodology:
The Louisiana Department of Transportation and Development (DOTD) is seeking a qualified consultant to provide Construction Engineering and Inspection (CE&I) services for 
H.015487.6, NOLA Pedestrian Safety Improvements – Phase 2. The project consists of pedestrian safety improvements at approximately 58 intersections within the Warehouse 
District, with additional work located throughout the Central Business District and French Quarter within LADOTD District 02. Improvements are anticipated to include 
pedestrian signal upgrades, ADA-compliant curb ramps and adjacent sidewalks, pedestrian striping, and associated roadway patching required for loop installation.

Due to the dense urban environment and historic nature of the project area, construction activities will require extensive coordination to minimize impacts to vehicle and 
pedestrian traffic, local businesses, residents, and tourism throughout construction. Anticipated project challenges include significant utility coordination and maintenance of 
pedestrian accessibility, implementation of pedestrian detour routes, phased traffic control operations, and construction adjacent to historic features.

Thompson Engineering, formerly Meyer Engineers, Ltd., teaming with T. Baker Smith and Royal Engineers & Consultants, brings extensive CE&I experience on DOTD TAP, HSIP, 
and urban infrastructure projects throughout Louisiana. Our team has extensive familiarity with ADA-compliant sidewalks and curb ramps, pedestrian crossings, pavement 
markings, signage, lighting, and related oversight of construction projects focusing on improvements and understanding the unique coordination challenges associated with 
construction in New Orleans.

PROJECT APPROACH
This project represents a restructured, federally funded safety 
initiative focused on pedestrian accessibility and signal improvements 
across 58 intersections within the Warehouse District, Central 
Business District, and French Quarter in New Orleans. The scope 
includes pedestrian signal installation, ADA-compliant ramps and 
adjacent sidewalks, pedestrian striping, and potential roadway 
patching for loop detector installation. With an anticipated 
construction duration of approximately 500 days, the project 
will require continuous coordination, oversight of multiple crews 
operating concurrently, and high-level project documentation 
and record keeping. Successful delivery of this project will require 
proactive management of utility conflicts, continuous oversight of 
ADA compliant construction within constrained urban conditions, and 
effective implementation of pedestrian detour routes to maintain safe 
accessible travel throughout construction.

PROJECT SETUP AND COORDINATION: Upon assignment, 
Thompson Engineering (TE) will initiate early coordination and 
establish clear lines of communication with DOTD and the City of New 
Orleans. TE will develop a partnering relationship with DOTD through 
a Project Setup Meeting to confirm project requirements, expected 
deliverables, and coordination protocols. Acting as Project Engineer, 
TE will coordinate and lead the preconstruction meeting, establishing 
communication between DOTD, the Contractor, and the City of 
New Orleans. This effort will include defining RFI and Change Order 
procedures, confirming sampling and materials tracking requirements, 
establishing expectations for traffic control enforcement and 
pedestrian detour routing, and outlining utility coordination 
responsibilities and escalation procedures. The Project Engineer 
will maintain a strong field presence and remain readily available to 
respond to DOTD inquiries and project issues in a timely manner.

MAINTENANCE OF TRAFFIC AND PUBLIC IMPACT: Work within the Central Business District and 
French Quarter requires a controlled approach to maintenance of traffic. TE will enforce compliance 
with approved traffic control plans and lane closure restrictions, coordinate with the City regarding 
events, emergency access, and business impacts, and ensure that traffic control devices are properly 
installed and maintained. Night work and phased closures will be used as needed while maintaining 
emergency access. Public notifications and press releases will be prepared and distributed in 
accordance with DOTD requirements.

PEDESTRIAN DETOUR ROUTES AND ACCESSIBILITY: Pedestrian detours are a critical component 
of this project due to high pedestrian volumes and the need for continuous ADA-compliant access. 
TE will ensure detours are clearly defined, properly signed, and compliant with ADA and MUTCD 
requirements. Temporary pathways will maintain accessible routes with appropriate widths, stable 
surfaces, and safe transitions. Where full ADA compliance is not feasible due to constraints, TE will 
coordinate with DOTD to implement the safest alternative and document all limitations.

Pedestrian traffic control will be inspected daily to ensure proper installation and maintenance. TE 
will coordinate with the Contractor to prevent unsafe conditions such as abrupt drop-offs or unclear 
routing. Access to businesses, transit stops, and public facilities will be maintained throughout 
construction. Detour routes will be coordinated with vehicular traffic control, phasing, and city events 
to ensure continuity of safe access. All measures will be documented within DOTD system

ADA RAMPS AND PEDESTRIAN INFRASTRUCTURE: TE will utilize trained inspectors to verify 
slopes, grades, and clearances using smart levels and will maintain continuous inspection during 
construction. Coordination with the Contractor will address right-of-way constraints, utilities, and 
historic features such as brick sidewalks and granite curbs.

UTILITY COORDINATION AND CONFLICT RESOLUTION: TE will coordinate with DOTD and utility 
representatives for relocations, verify locates prior to construction, and track all conflicts and impacts. 
Issues will be escalated early to minimize delays. This approach supports timely resolution and proper 
documentation for change orders and schedule adjustments.

MULTI-CREW OVERSIGHT AND FIELD MANAGEMENT: With multiple crews operating across 
numerous intersections, TE will provide sufficient staffing to maintain coverage of all active work 
areas. Dedicated inspectors will ensure daily inspection of construction activities in accordance with 
plans, specifications, and approved materials. The Project Engineer will provide oversight to maintain 
consistency, quality, and compliance across the project.
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KEY TECHNICAL 
CONSIDERATIONS
This project presents challenges associated 
with construction in a dense, historic urban 
environment. Installation of signals and loop 
detectors will require coordination of roadway 
patching while maintaining traffic flow. Signal 
wiring must be inspected to ensure proper 
functionality, particularly where temporary 
traffic control measures are required. ADA ramp 
construction will require precise grading within 
constrained areas and around utilities and historic 
features.

Subsurface congestion presents a high risk for 
conflicts; all utilities will be verified prior to 
excavation, and work will be monitored to prevent 
damage. Overhead utilities and limited clearances 
may require coordination for relocation or 
protection. Multiple crews operating concurrently 
increase the need for consistent inspection 
and communication. Construction sequencing, 
particularly the detour plan, will directly impact 
traffic control and productivity.

TEAMING
With multiple crews operating across numerous 
intersections, TE will provide sufficient staffing 
to maintain coverage of all active work areas. To 
ensure adequate resources and responsiveness 
across the project limits, TE will team with T. 
Baker Smith and Royal Engineers & Consultants to 
supplement inspection personnel and provide 
local support. Dedicated inspectors will be 
assigned to active work areas to ensure daily 
inspection of construction activities in accordance 
with plans, specifications, and approved materials. 
The Project Engineer will provide oversight to 
maintain consistency, quality, and compliance 
across the project.

INSPECTION, DOCUMENTATION, AND 
REPORTING: TE will maintain all construction 
records and daily reports utilizing SiteManager 
andHeadLight, Documentation will include 
personnel, equipment, work activities, traffic control 
compliance, and contract time charges. TE will 
provide all personnel and equipment required for 
field testing and coordinate with the DOTD District 
Laboratory in accordance with DOTD procedures. All 
testing and results will be documented within DOTD 
systems.

Monthly pay estimates and weekly progress reports 
will be prepared, including percent complete, time 
elapsed, and change order tracking. Documentation 
will support audit review, federal reporting, claims 
resolution, and final estimate preparation.

CHANGE MANAGEMENT, RFIS, AND CLAIMS: 
TE will manage the RFI process and prepare all 
change orders in accordance with DOTD procedures. 
Proposed changes will be submitted for DOTD 
approval prior to implementation. Logs for RFIs, 
change orders, and submittals will be maintained 
and kept current. TE will monitor and document 
construction claims and provide recommendations 
for resolution. All documentation will be maintained 
within DOTD systems. 

CONTRACT ADMINISTRATION AND 
COMPLIANCE: TE will administer the contract 
in accordance with DOTD policies and fulfill all 
responsibilities of the Project Engineer. Drawing 
on our familiarity with construction in the New 
Orleans area, TE understands the coordination 
challenges associated with dense urban corridors, 
utility congestion, and maintaining access during 
construction. This includes review and processing of 
submittals and shop drawings and ensuring that all 
materials and procedures requiring DOTD approval 
are properly submitted. TE will provide all necessary 
equipment and systems to perform CE&I services 
and will assist with federal reporting requirements.

Figure 2. Thompson’s 
certified inspectors will 
proactively address 
limited ROW and utility 
conflicts while ensuring 
full ADA compliance, 
demonstrating our 
ability to adapt to 
challenging site 
conditions.

Figure 3. Our team 
provides consistent 
on-site presence 
throughout all phases, 
enabling real-time 
quality assurance 
and swift resolution 
of construction 
challenges.

Figure 4. We enforce 
strict adherence to 
tree preservation 
and horticultural 
requirements, 
balancing new 
construction quality 
with protection of 
existing landscapes.

Figure 1. Thompson 
CE&I on a levee 
multi-use path project 
involving the levee, 
ped bridges, and safety 
features.
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OUR RESOURCES
CERTIFICATIONS: All CE&I personnel have completed DOTD-required training, 
including Traffic Control Supervisor, Flagger, and CE&I LPA Qualification 
courses. Certifications are included in Section 20 of the proposal. Thompson 
proactively tracks training compliance to ensure readiness for all assignments.

MULTI-SCOPED PROJECTS: Many projects contain several major items/scopes 
requiring the Contractor to sequence operations simultaneously. Our inspection team 
provides quality inspection of each construction operation regardless of the number 
of items being executed at once. Current knowledge of Complete Streets practices as 
well as roundabout, capacity, and drainage standards are innate to our CE&I group.

SMART LEVELS: While considered conventional, smart levels are utilized to not only 
measure longitudinal and transverse slopes but will be utilized to measure slope 
“breaks” between the different sections of the handicap ramp system (ramp, landing, 
flares, sidewalk) and asphalt paths. Utilizing metal straight edges in conjunction with 
smart levels facilitates compliance with ramp standards within the path footprint.

ELECTRONIC FIELD BOOKS: The use of Electronic Field Books has 
become more popular with DOTD and found to help with efficiency 
of final audit. Our team’s Certified Inspectors have become familiar 
with and proficient in the use of this method of recording line-
item quantities consistent with utilizing HeadLight Fieldbook.

VIRTUAL MEETINGS: Virtual meetings have been found to be effective while 
allowing all team members to participate in progress meetings to maintain 
status of the project. Use of virtual meetings will be used as needed.

SAFETY 
Thompson has placed the safety and health of its employees as well as the 
Contractors at the top of all priorities. From the beginning of employment, every 
employee is taught to always think safely, and to conduct himself or herself 
in a manner that reflects favorably on them. We must be safety conscious to 
avoid endangering ourselves, and others, and to help new employees learn safe 
work practices. This includes proper clothing, protective equipment, proper 
housekeeping, proper vehicle and equipment use, and first aid training.

ADMINISTRATIVE SUPPORT
Thompson’s Administrative Support staff have experience and expertise in 
managing construction records from pre-construction, through the project’s 
daily activities to project close out. They are efficient at developing agendas, 
invite lists, meeting minutes for weekly/monthly progress meetings. Their 
daily activities include managing tickets for pay items, such as concrete, base 
stone, asphalt, and assisting the Project Engineer in verifying these quantities 
to process monthly estimates to the contractor. In addition, the office staff play 
a major role in ensuring all quantities paid for on estimates have proper test 
reports to safeguard them completely to meet all LADOTD specifications. They 
oversee receiving and organizing all project correspondence in an organized 
and efficient manner. Project Closeout is the final task of the administrative 
staff. They work to organize and submit final records to LADOTD and resolve 
any discrepancies that may exist with LADOTD staff. Our administrative staff 
are integral in the successful and timely completion of each project. 

NOLA PED SAFETY IMPR Duration Start Finish Jan-Apr May-Aug Sept-Dec Jan-Apr May-Aug Sept-Dec
Contract Duration 622 1/9/2027 9/21/2028

Notice of Contract Execution 1 1/9/2027 1/9/2027

Notice to Proceed Period 31 1/9/2027 2/9/2027

Assembly Period 28 2/9/2027 3/9/2027
Actual Construction 
(500 Calendar Days)

500 3/9/2027 7/21/2028

Final Inspection, Punchlist Execution, Project Acceptance 31 7/21/2028 8/21/2028

Final Change Order Reconciliation 15 8/21/2028 9/5/2028

Close Out Period 16 9/5/2028 9/21/2028

SAMPLE PROJECT SCHEDULE
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19. Workload:

Firm(s)
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE

Discipline(s) * Contract Number and 
State Project Number Project Name

Remaining 
Unpaid 

Balance**

Thompson Engineering, 
Inc., of Louisiana

CE&I/OV #4400017430 / H.001498 LA 24 & LA 316: Company Canal Bridge (CE&I) $65,608

 CE&I/OV #4400021186 / H.013520 Barringer Drive Sidewalks N/A

Road #4400023075 / H.013522 S. Lewis Street Widening $41,881

CE&I/OV #4400024988 / H.006457.6 Roundabout @ PR 929 and Parker Road N/A

CE&I/OV #4400025412 / H.006459.6 
(CE&I)

Roundabout Churchpoint Road and Roddy Road (CE&I) $323

CE&I/OV #4400025702 / H.013813.6 
(CE&I)

Vintage Drive Multi Use Path: Power – Wilson (CE&I) $38, 547

CE&I/OV #4400024021/#4400024022 
/ H.015028 / H.002264

Bayou Barataria MB Replacement, Phase I (CE&I)
Bayou Barataria MB Replacement (CE&I)

$128,816

Road #4400027183 / H.016012 – 
Task 1

IDIQ Contract for Design of Transportation Alternatives Projects Statewide $10,031

CE&I/OV #4400027183 / H.015852.5 
– Task 2

LA Hwy. 403 Sidewalks (Paincourtville) (Melancon Street to St. Elizabeth Street) $116, 770

CE&I/OV #4400027183 / H.015860.5 
– Task 3

LA 1 & LA 308 Sidewalks (Belle Rose) $156,545

CE&I/OV #4400029079 / H.014625.6 Terry Parkway: LA 23-US 90B N/A

CE&I/OV #4400029159 / H.014682 Veterans Boulevard: David Drive to Clearview $524

Road #4400028908 / H.014334.6 Doucet Road Sidewalks $104, 231

CE&I/OV #4400028908 / H.014334.6 Bonnabel Boulevard: Metairie Road $36,391

Bridge #440021517 / H.010007 DOTD Contract 5 – Movable Bridges (HDR) $173,232

CE&I/OV #4400030093 / H.015547.6 
– Task 1

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Alphonse Forbes Road over Drainage Bayou

$109,129

CE&I/OV #4400030093 / H.014837.6 
– Task 2

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation LA30: LA74 - EBR P/L Iberville Parish

$327,777

CE&I/OV #4400030093 / H.015530.6 
– Task 3

IDIQ Contract for Construction, Engineering and Inspection Services and Staff 
Augmentation Devall Road over Drainage Ditch Ascension Parish

$178,500

Road #4400014181 / H.011310.5 Ford Street Extension *pending DOTD execution $200,417

Bridge #4400021514 / H.012003, 
H.011995, H.0100007, 
H.012568, H.012000

Contract 2 for Movable Bridges (5) Vermilion, St. Martin, Assumption, and Cameron 
Parishes (WSP)

$125,971



Page 49 of 72
Workload Continued

Royal Engineers and 
Consultants, L.L.C.

Other (Road/Bridge) 4400027734/H.014362.5 Entity Contract for Lake Road – Big Branch March NWR $19,565
CE&I/OV 440024438/H.010673 Harvey Tunnel Rehabilitation $187,466
CE&I/OV 4400031142/H.010155.6 US 90 Railroad Overpass SE of LA 85 $971,840
CE&I/OV 4400031038/H.015308.6 I-49: I-10 - St. Landry P/L Route I-49 $1,272,722
CE&I/OV 4400032799/H.015562.6 Veterans Memorial Blvd: LA 49-Roosevelt $105,468
CE&I/OV 4400031921/H.014643.6 LA:39 W. Judge Perez Dr. Enhancements $380,524

T. Baker Smith, LLC

Bridge 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $25,208

CE&I/OV 4400025760 / H.011137 I-12: LA 1077 to LA 21 (CE&I) $405,999

Environmental 4400019336 / Multiple S.P. No’s Rural Bridge Replacement Initiative Phase II $13,804

Environmental 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $ 40,849

Environmental 4400031920 / H.008069 Peters Road Bridge & Extension (Phase 3) $201,861

Other (Construction Support) 4400013203 / H.001344 US 190: LA 437 to US 190 Bus (Ph 1) $9,460
Other (Construction Support) 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $102,090

Other (Contract Management) 4400019336 / Multiple S.P. No’s Rural Bridge Replacement Initiative Phase II $3,988
Other (Contract Management) 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $27,121

Road 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $ 41,258

Road 4400024928 / H.015576 (Task 
Order #1)

LA 447 @ LA 1025: Roundabout $9,521

Road 4400024928 / H.015587 (Task 
Order #3)

LA 3211 @ Yokley Road Roundabout $129,818

Road 4400024298 / H.016095 (Task 
Order#4)

LA 70 Rehab: Marguerite St to US 90 $7,870

Road 4400024928 / H.015485 (Task 
Order #6)

LA 3187: LA 13 - LA 13 $129,892

Road 4400024928 / H.010795 (Task 
Order #7)

LA 42: Roundabout at Joe Sevario Road $87,393

Survey 4400025027 / Multiple S.P. No’s IIJA Off-System Bridge Program $9,236
Survey 4400021973 / H.011242 LA 384 (Big Lake Rd to McNeese St) $666,371
Survey 4400024928 / H.015485 LA 3187: LA 13 - LA 13 $122,605

Other (Subsurface Utility 
Engineering)

4400025511/H.011242.5 LA 384 $770,896
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20. Certifications/Licenses:

THOMPSON ENGINEERING, INC., OF LOUISIANA

The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:

Thompson Engineering,
Inc., of Louisiana

4937 Hearst St, Suite 1B
Metairie, Louisiana 70001

License/Certificate Information w/ Supervision

License Status
First
Issuance
Date

Expiration
Date Supervisor(s)

EF.0003125 Active 03/30/2004 09/30/2026
Ms. Kathryn Swindle Parker # PE.0040629 ;
Mr. Donovan Patrick Duffy # PE.0041844 ; Mr.
Michael Davis Jr. # PE.0044464

2/11/26, 1:48 PM Print Lookup Details

about:blank 1/1

JUSTIN BOSARGE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Justin Bosarge  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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DAVID DUPRE, PE



Page 52 of 72

NICOLE DUNN, PE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Nicole Dunn  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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ALEC SIMONSON, PE

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Alec Simonson

6/30/2025

This certificate acknowledges that 

has successfully completed the training course:

on

03/20/2026

Alec Simonson

Cybersecuriy Awareness WBT

This document is intended to be used solely for the purpose of documenting the 
individual’s completion of this SCS web-based training. 
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TYLER GETTYS, PE
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BYRON MACKEY

Byron Mackey

5/16/2025

*Name misspelled. Waiting for new card with correct spelling.*
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JAMES “HARRY” COLE

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Harry Cole  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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STERLING HEBERT, III

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Sterling Hebert

5/18/2025

LOUISIANA 
STATE CIVIL 
SERVICE

acknowledges that

Sterling Hebert  

has successfully completed the training course:

CPTP SCS Cybersecurity WBT
on 

February 12, 2025  

This document is intended to be used solely for the purpose of 
documenting the individual's completion of 

SCS's web‐based training: 
CPTP SCS Cybersecurity WBT
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KYLE VAN HOVEN

Kyle Van Hoven

has attended
National Flagger Certification Training Course

 
Completed: 28-AUG-2025

 

CEU (If Applicable): 0.35
 

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.

,.. 

State of Louisiana 
Depart11,ent of Transportation and DeveJopment 

Kyle Van'Hoven 
has met the requirements for certification as a(n): 

Structural Concrete 
Inspector 

02 N-D Ex,pi•tatio ;'f 22/2030 
11,,,. 

\ .. 
Cl>: � C: -;:; C: ·3 ro : • u '

... :-o V) : � • � E:c: ro : � u:cn0!.......... 

� 
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HUNTER STEWART

Hunter	Stewart

has	attended
National	Flagger	Certification	Training	Course

	
Completed:	19-FEB-2025

	

CEU	(If	Applicable):	0.35
	

ATSSA	provides	training	and	certification	but	neither	constitutes	employment	by	ATSSA.

This	certificate	provides	proof	of	training,	not	certification.

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Hunter Stewart

05/11/2025
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ROYAL ENGINEERS AND CONSULTANTS, L.L.C.

ALEC “CARTER” O’BRIEN, PE

Alec O'Brien

has attended
National Flagger Certification Training Course

 
Completed: 24-JAN-2025

 

CEU (If Applicable): 0.35
 

ATSSA provides training and certification but neither constitutes employment by ATSSA.

This certificate provides proof of training, not certification.

1/23/25, 11:35 PM Certificate

https://learning.atssa.com/content/prodencryption/fy8Ro45g4EkcyqZ4o-R9Eg/1737696941/0216MDEzNjFidTQxamFtUzMyZmxpWnc5RjJMVU5UQVU… 1/1

AlecÊCarterÊO'Brien

BasicÊCoatingsÊInspector

FebruaryÊ21,Ê2028

11544469

CertÊNo.114938

OF 

 
 
 
 
 

 

 
 

 
 

 
 

 

CERTIFICATE  COMPLETION  
 

Qualified Inspector 
Carter O'Brien 

Royal Engineers 
has completed: 

Fyfe’s Certified Inspection and/or Application Training Program
  

15341 Vantage Parkway east, Houston, TX 77073, USA 

fyfeco.com 

DATE ISSUED:                1/28/2026 

HOURS:                           10 (ten)                    

EXPIRATION DATE:       1/28/2028 

Mark Postin 
Mark.Postin@henkel.com 
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JORDAN WOODS, PE

Jordan Woods, PE

4/7/2026
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MEAGHAN FAHERTY

OF 

 
 
 
 
 

 

 
 

 
 

 
 

 

CERTIFICATE  COMPLETION  
 

Qualified Inspector 
Meaghan Faherty 

Royal Engineers 
has completed: 

Fyfe’s Certified Inspection and/or Application Training Program
  

15341 Vantage Parkway east, Houston, TX 77073, USA 

fyfeco.com 

DATE ISSUED:                1/28/2026 

HOURS:                           10 (ten)                    

EXPIRATION DATE:       1/28/2028 

Mark Postin 
Mark.Postin@henkel.com 

����P+6AK�O�+�K6P��P�A6�6�K6�PK�P�	
P�
������
���P�	��������P���P���� P!"# $�P%&�'�(P)�!%*P,"� $-$��.$�'P!/�&/�01PP2�'3./"�.$�'4P5'&$'��/$'&4P7P8'39��.$�'P)2578*P�/�$'$'&P)!�/.3P:;<*P	�=>?@B?CPD?B>EFGHIJLIMNMH
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GARY BROULLIETTE

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Gary Brouillette

5/7/2025

GaryÊBrouillette

BasicÊCoatingsÊInspector

MarchÊ24,Ê2028

11544471

CertÊNo.115318

OF 

 
 
 
 
 

 

 
 

 
 

 
 

 

CERTIFICATE  COMPLETION  
 

Qualified Inspector 
Gary Brouillette 

Royal Engineers 
has completed: 

Fyfe’s Certified Inspection and/or Application Training Program
  

15341 Vantage Parkway east, Houston, TX 77073, USA 

fyfeco.com 

DATE ISSUED:                1/28/2026 

HOURS:                           10 (ten)                    

EXPIRATION DATE:       1/28/2028 

Mark Postin 
Mark.Postin@henkel.com 
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JEFFERY MONFREY

This certificate is presented to 

for successfully completing 
The Local Public Agency (LPA) Qualification Program:  

Construction, Engineering, & Inspection (CE&I) 
Training (Parts 1-9) on

Jeffery Monfrey

5/5/2025
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T. BAKER SMITH, LLC

MICHAEL BALL, EI
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MARC DUNN, JR, PE

State of Louisiana 
Department of Transportation and Development 

Marc Dunn 
has met the requirements for c:ertlfiClltlon •• 1(n): 

HMA Paving 
Inspector /Technician 

Expiration Date: 8/20/202.9 
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DEWAYNE CRAYTON
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ALFRED CYPRIAN
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BRANNAN CROSBY
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21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this section and was not required 
by the advertisement, it will be redacted.

NOT APPLICABLE
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22. Sub-consultant information: 
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank.

Firm Name 
(Name must match exactly as registered with Louisiana’s 
Secretary of State (SOS): including punctuation, include 

screenshot(s) from SOS at the end of Section 20)

Address Point of Contact and email address Phone Number

Royal Engineers and Consultants, L.L.C. 1229 St. Thomas Street 
New Orleans, LA 70130

Alec Carter O’Brien, PE
cobrien@royal.us 504.283.9400

T. Baker Smith, LLC 6660 Riverside Drive, Suite 101 
Metairie, LA 70003

Marc Dunn, Jr, PE 
Marc.Dunn@tbsmith.com 225.288.0522
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23. Location:
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan for doing so.  Otherwise, 
leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation Criteria section of the advertisement.

NOT APPLICABLE


