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Moffatt & Nichol 
 

 
 
One American Place 
301 Main Street, Suite 800 
Baton Rouge, LA 70801 

      (225) 336-2075 Fax (225) 336-2076 
 
 
Department of Transportation and Development 
Attn: Selection Committee 
Consultant Contracts Services Administrator 
1201 Capitol Access Road, Room 405-E 
Baton Rouge, LA 70802-4438 

RE: Contract No. 4400035239, State Project No. H.015402.1, Federal Aid Project No. H015402, RR Safety: Data & Inventory (2024-2026) Statewide 

Moffatt & Nichol (M&N) is proud to offer the Louisiana Department of Transportation and Development (LADOTD) a top-tier Team that leads the nation in Rail 
Crossing Safety Inventory Management 

To support safer highway-rail crossings across Louisiana, LADOTD requires a web‑based, GIS‑integrated platform that can serve LADOTD staff, Class I and 
shortline railroads, and local partners with accurate, up‑to‑date crossing data. M&N's Rail Inventory Management System (RIMS) is ready and built with purpose to 
continue serving LADOTD. Through this engagement, LADOTD is looking for a consultant to maintain the crossing inventory database, generate FRA‑ready reports 
and weekly updates, and provide training and application support over the five‑year period. From our Baton Rouge office, we have served as the 15-year incumbent 
delivering on the two LADOTD Rail Inventory Management System (RIMS) contracts to date, as an update to the Railroad Safety Information Systems (RSIS). We 
provide you with the unparallelled resources and expertise for your highway-rail crossing inventory data and safety program. LADOTD has demonstrated a level of 
confidence in M&N's leadership and capability by enacting 3-year extensions for each of the two previous 5-year contracts. With 6 Statewide contracts and multiple 
private railroad contracts, RIMS is an established and highly regarded tool that is uniquely suited to meeting LADOTD's requirements. This M&N-established 
protocol, has been the “go-to” rail-safety crossing management program for State DOTs, transit authorities and Class I Railroads. This level of expertise we present 
to you is not available in any other Team.  

M&N has evaluated tens of thousands of highway-rail crossings and led hundreds of public workshops and public hearings in the development of implementable rail 
safety crossing improvements. LADOTD can rely on M&N’s national expertise, specifically in the area of FRA rail crossing safety, data and database management, 
but with local, immediate attention. On this latest contract, M&N’s team of experts provides LADOTD with the opportunity to conduct a systematic review of highway-
rail grade crossings for safety risks identification, prioritization needs, inventory, system training, corridor studies, crossing closures, safety solutions identification, 
and strategic actions to improve crossing safety. 

This state-of the art expertise enables M&N to assist the LADOTD in aligning FRA requirements, noteworthy practices from the Federal Highway Administration 
(FHWA), and other state requirements where transportation safety goals and objectives overlap. Because of M&N’s continual engagement in developing state and 
national technical, regulatory, and procedural requirements, we provide LADOTD with a voice to the FRA and FHWA through the day-to-day representation through 
our active relationships with the FRA.  
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Moffatt & Nichol 
 

By combining the qualitative results of data management with effective crossing safety program development, we will assist in establishing a baseline for 
transparency and a data-driven crossing safety program. We will continue to operate and maintain your RIMS program and ensure that comprehensive and direct 
solutions are synchronized with FRA’s and FHWA’s changing requirements.  

With our 15-year level of service to your program, M&N will continue to coordinate effectively with Class I and short line railroads, and provide DOTD with a practical, 
defensible framework for prioritizing safety improvements across Louisiana’s public at-grade crossings. M&N is well positioned to provide that support through an 
integrated team offering railroad safety, data management, GIS, application support, field verification, and program delivery experience tailored to the needs of this 
contract. M&N’s existing coordination and respect from Class I railroads will facilitate meetings with Class I railroads and multiple short line railroads as a means of 
developing improved communications and identification of crucial data exchange challenges directly responsible for identification, evaluation, and selection of safety 
projects. The ability of RIMS to provide an instantaneous snapshot of the status of data integrity in Louisiana will serve as a pivotal point in addressing these 
problems.  

Over the last 2 RIMS contracts, M&N has demonstrated our collaborative success to improve inventory through the annual selection process, with FRA and FHWA 
oversight personnel recognizing the ability of RIMS to assist in the data-driven approach for project selection and to maintain the goal of transparency as sound 
engineering practices are applied to the support of State of Louisiana rail safety programs. 

M&N brings the multidisciplinary perspective this effort demands. We provide a dedicated team of developers that are crossing inventory experts with over 20 years’ 
experience understanding the purpose and utility of crossing inventory data. A reliable program for Louisiana must support accurate and timely data collection, 
maintain compatibility with FRA requirements, integrate effectively with GIS platforms, allow appropriate user access and audit trails, and produce information that 
DOTD can use to make informed funding and program decisions. The team’s experience with rail-related data systems, corridor and crossing evaluations, benefit-
cost and prioritization methodologies, and stakeholder coordination provides a strong foundation for delivering those outcomes.  

Thank you for your consideration of M&N’s qualifications for this important assignment. We appreciate the opportunity to submit our response and would value the 
chance to continue supporting LADOTD’s railroad safety objectives through a data-driven, practical, and service-oriented partnership.  
 

Sincerely, 

Moffatt & Nichol 

 

 

Jonathan Hird, PE, CEng, FICE 
Vice President | Business Unit Leader | Principal-in-Charge  
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Moffatt & Nichol, Inc. 
 

DOTD FORM: 24-102           
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 
ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

1. Contract Name as shown in the advertisement 
 
 

RR SAFETY: DATA & INVENTORY (2024-2026)  
STATEWIDE 

2. Contract Number(s) as shown in the advertisement 
 

CONTRACT NO. 4400035239  

3. State Project Number(s), if shown in the advertisement 
 

STATE PROJECT NO. H.015402.1  
FEDERAL AID PROJECT NO. H015402 

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20) 

 
Moffatt & Nichol, Inc. 

5. Prime consultant license number (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

 
EF.0003104 

6. Prime consultant mailing address 
 
 

301 Main Street, Suite 800  
Baton Rouge, LA 70801 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 
 

301 Main Street, Suite 800  
Baton Rouge, LA 70801 

8. Name, title, phone number, and email address of prime consultant’s 
contract point of contact 
 
 

 
Jonathan Hird, PE, CEng, FICE | Vice President 
(225) 610-1930 | jhird@moffattnichol.com 

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 
 
 

 
Jonathan Hird, PE, CEng, FICE | Vice President 
(225) 610-1930 | jhird@moffattnichol.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
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10. This is to certify that all information contained herein is accurate and true, and that the team 
presently has sufficient staff to perform these services within the designated time frame.  By 
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it 
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also 
certifies and agrees that the following information is correct: In preparing its response, the 
proposer has considered all proposals submitted from qualified, potential subcontractors and 
suppliers, and has not, in the solicitation, selection, or commercial treatment of any 
subcontractor or supplier, refused to transact or terminated business activities, or taken other 
actions intended to limit commercial relations, with a person or entity that is engaging in 
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to 
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any 
person or other entity for reporting such refusal, termination, or commercially limiting actions.  
DOTD reserves the right to reject the response of the bidder or proposer if this certification is 
subsequently determined to be false, and to terminate any contract awarded based on such a 
false response.  
 
Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer 
further certifies that it does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association based solely on the 
entity's or association's status as a firearm entity or firearm trade association. In addition, 
proposer certifies it will not discriminate against a firearm entity or firearm trade 
association during the term of the contract based solely on the entity's or association's 
status as a firearm entity or firearm trade association. 
 

 
 
 
 
 
______________________________________ 
Signature above shall be the same person listed 
in Section 9: 
 
______________________________________ 
Date: June 4, 2026 
 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this 
advertisement, indicate which firm(s) will be used to meet the DBE goal 
and each firm(s)’ percentage. 

Firm(s):                       N/A                             Firm(s)’ %:  N/A 
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12. Discipline Table:
As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline,
as well as the overall total percent of the contract.

The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, 
ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic).  Remove rows as needed. 

Discipline(s) % of Overall Contract              Prime
Moffatt & Nichol, Inc. 

Each Discipline must  
total to 100%

Data Collection 30 30 100% 

Planning 20 20 100% 

Other (Web-based System) 50 50 100% 

Identify the percentage of work for the overall contract to be performed by the prime consultant and each sub-consultant. 

Percent of Contract 100% 100% 100% 
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13. Team Size: 
For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and 
the total number of personnel within the firm that could provide support, if needed.  If a specialized job classification is required and not included on 
the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses. The DOTD Job 
Classification(s) to be used can be found at the following link: https://bit.ly/DOTDJobClassifications  

Firm name DOTD Job Classification 

Number of 
personnel 

committed to this 
contract 

Total number of  personnel 
available in this DOTD Job 

Classification       (if needed) 

 
 
 
 
 

Moffatt & Nichol 

Principal 1 8 

Administrative 2 20 

Engineer 9 64 

Inspector - Lead 4 24 

GIS Analyst 5 10 

 
 
*For evaluation purposes only, and as referenced in the Scope of Services on page 2 of IDIQ advertisements only, the consultant shall assume the 
number of concurrently active task orders specified in the advertisement and shall identify the number of committed personnel accordingly.  
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14. Organizational Chart: 
Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of 
project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD 
job classification identified in Section 13.  If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic 
engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report 
Training Requirements article of the Advertisement in Section 20.     It is acceptable to use an 11x17 format for Section 14. 

 

LEGEND

   Key Personnel

PROJECT ADMINISTRATOR
Indya Major

PRINCIPAL-IN-CHARGE
Jonathan Hird, PE, CEng, FICE   

PROJECT MANAGER
Richard Cranfill  

DOTD

CROSSING SAFET Y DATABASE

DEVELOPMENT OPERATIONS
Dylan Liverman  

DEVELOPMENT LEAD
 Nathan Wilson  

QUALIT Y & ANALY TICS LEAD 
Amy Mindick, PMP  

GIS LIAISON
 Dwight Otwell, GISP  

INFRASTRUCTURE 
INSPECTION LEAD

Chace Hulon, PE

CROSSING SAFET Y ENGINEERING

PROJECT PRIORITIZATION SUPPORT/ 
BENEFIT COST ANALYSIS

Ric Cruz  
Dan Solomon

Brenda Dreisbach

HIGHWAY-RAIL SAFET Y CORRIDOR EVALUATION
Amr Zaher, PE  

Phil Balmeo, PE, LEED AP
Keith Gillfillan, PE

DATA ACQUISITION 
SUPPORT

Michael Franco
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15. Minimum Personnel Requirements: 

Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel 
Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E. 
discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil 
if meeting that MPR.  

MPR No. 
Do not insert 

wording  
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement) 
Firm employed by 

Type of license and 
discipline meeting MPR/ 
certification & number 

(Ex: PE #  - Civil) 

 

State 
of 

license 

License / 
certification 

expiration date 

1 Jonathan Hird, PE, CEng, FICE 
*Resume on page 7 

Moffatt & Nichol, Inc. PE #32299 - Civil LA 09/30/2026 

2 Jonathan Hird, PE, CEng, FICE Moffatt & Nichol, Inc. PE #32299 - Civil LA 09/30/2026 
3 Jonathan Hird, PE, CEng, FICE Moffatt & Nichol, Inc. PE #32299 - Civil  LA 09/30/2026 
4 Jonathan Hird, PE, CEng, FICE Moffatt & Nichol, Inc. PE #32299 - Civil LA 09/30/2026 

4 Amr Zaher, PE  
*Resume on page 16 

Moffatt & Nichol, Inc. PE #C85826 - Civil CA 09/30/2027 

4 Keith Gillfillan, PE 
*Resume on page 17 

Moffatt & Nichol, Inc. PE #C30434 - Civil CA 03/03/2028 

5 Richard Cranfill 
*Resume on page 8 

Moffatt & Nichol, Inc. - - - 

5 Dwight Otwell, GISP 
*Resume on page 14 

Moffatt & Nichol, Inc. GISP #45570 - GIS Global 07/25/2028 

5 Dylan Liverman 
*Resume on page 11 

Moffatt & Nichol, Inc. - - - 

5 Nathan Wilson 
*Resume on page 12 

Moffatt & Nichol, Inc. - - - 

5 Amy Mindick, PMP 
*Resume on page 13 

Moffatt & Nichol, Inc. PMP #2148145 - GIS Global 02/01/2027 

 
*Resumes link to the corresponding pages noted above  
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16. Staff Experience: 
Firm employed by   Moffatt & Nichol 
Name Jonathan Hird, PE, CEng, FICE Years of relevant experience with this employer 20 
Title Vice President • Principal • Business Unit Leader Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization Master of Science / 2001 / Civil and Environmental Engineering  

Bachelor of Science / 1993 / Environmental Science 
Active registration number / state / expiration date #32299 / Louisiana / September 30, 2026 
Year registered 2006 Discipline Civil 
Contract role(s) / brief description of responsibilities Principal-in-Charge / Jonathan will serve as the Principal-in-Charge from the local 

M&N office in Baton Rouge, and will be responsible for over-all project performance, 
QA/QC, and contracting. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc. Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. Principal-in-Charge leading the effort to 
provide Web-based crossing safety inventory service (RIMS) for LADOTD. Provided oversight for a comprehensive 
evaluation of LADOTD, RSIS data, and FRA inventory data for Louisiana railroads and provided suggestions to modify state 
RSIS data to comply with the latest FRA requirements. Facilitated development of course of action for resolution of 
discrepancies and implementation of changes, coordinated with Louisiana’s Class I and Short line Railroads to promote 
accuracy in inventory. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. Principal-in-Charge of the 
successfully recompeted continuation of the RIMS contract for LADOTD. Assisted in the ongoing evaluation of LADOTD’s 
highway–rail safety prioritization process and provided recommendations to improve the existing models and update current 
rating factors. Throughout the contract, provided primary Point of Contact for LADOTD and liaised with FRA on areas to 
improve RSIA compliance, Louisiana’s inventory data accuracy, and interaction between FRA, LADOTD, and railroads. 
Provided a final report including project and recommendations on how LADOTD, FRA, and the railroads can best maintain 
consistent records for highway–rail crossings contract end.  

08/20-04/23 LADOTD Louisiana Waterways State Transportation Plan, Statewide, LA. Principal-in-Charge. The plan was 
developed from the Systems Analysis of the economic impacts of waterborne commerce to the State of Louisiana. The plan 
was structured to dovetail into the Statewide Transportation Plan. Coordinated with Port Economic Development Officials in 
the development of rail improvement projects to increase efficiencies in inter-modal exchange and modal bottlenecks, 
developed first iteration BCAs, evaluated both individually and as a portfolio of projects implemented together. 

08/24-03/26 Northeast Louisiana Port Commission Comprehensive Master Plan, Tensas Parish, LA. Principal-in-Charge providing 
technical oversight for the port/freight economics that identified volumetric multi-modal freight pathways and identify 
projects (marine structural, upland port development, transportation network improvement etc., that would increase project 
throughput for the newly created multi-modal district. Coordinated with Northeast Louisiana Railroad Development District to 
develop Least Cost Market Analyses and benefit-cost analysis (BCAs) for the extension of the Delta Southern Railroad short-
line rail re-installation as an operational alternative to mitigate business interruption issues during shallow draft limitations 
during harvest export. 
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Firm employed by   Moffatt & Nichol 
Name Richard Cranfill Years of relevant experience with this employer 14 
Title Project Manager • Business Analyst Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization Bachelor of Science, Mechanical Engineering, North Carolina State University, 2011 

Certificate in Machining Technology, Wake Technical Community College, North 
Carolina, 2009 

Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Project Manager / Richard will serve as the Project Manager, understand LADOTD 

requirements and assign appropriate resources to fulfill task requirements, maintain 
quality, and report on project progress. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. Project Manager who provided project 
tracking, project management assistance, and coordination between software development team, engineers and management 
for a Web-based, crossing safety, inventory service for the LADOTD. Generated a progress report and translated software 
code for client approval. Developed training material, including webinars and PowerPoint presentations.  

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. Project Manager of the successfully 
recompeted continuation of the RIMS contract for LADOTD. Managed the ongoing support of LADOTD’s highway–rail 
safety prioritization process, implementing improvements and recommendations to support a data-driven program. Worked 
with FRA and DOTD railroad partners to improve data accuracy and implement best practices. Coordinated subject matter 
experts for DOTD corridor and model evaluations, provided project updates and annual reports. Hosted user training 
sessions and webinars. 

07/13 – 05/26 
(ongoing)  

NDOT Rail Inventory Management System (RIMS), Statewide, NE. Assistant Project Manager and Rail Specialist 
who provided project tracking and scheduling to bring the NDOT online with RIMS. Conducted weekly status meetings 
following agile project management practices to coordinate tasks required of the NDOT IT and Rail sections with the feature 
planning and development of the RIMS team. Technical contributions included workflow validation, bug testing, reporting 
and quality control (QC). Conducted training in the use of the RIMS system via webinar and in person, including field 
training of rail inventory techniques. 

05/22 – 05/25 North Carolina Department of Transportation (NCDOT) Rail Planning Application. Project Manager for this RSIA 
upgrade, conducted business rules and workflow analysis to assist in the development of a Web-based planning application. 
Tasks included identifying data sources such as the NCDOT SARAH 3.0 rail inventory program and the NCDOT GIS rail 
layer and developing Web-service protocols to link the data and develop a framework for a Web-based data aggregation tool 
for rail planning and project identification. 
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Firm employed by   Moffatt & Nichol 
Name Ricardo (Ric) Cruz  Years of relevant experience with this employer 16 
Title Senior Transportation Systems Analyst  Years of relevant experience with other employer(s) 25 
Degree(s) / Years / Specialization Bachelor of Science, Interdisciplinary Studies in Aviation / 2014 / Business, and Religion  

The Citadel, South Carolina, / 1978 / Civil Engineering Courses 
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Project Prioritization Support/Benefit Cost Analysis / Ric will provide oversight for 

Project Prioritization and Benefit Cost Analysis, coordinating the efforts of M&N's multi-
disciplinary subject matter experts to assist DOTD with the development of the annual 
Railroad Safety Program. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. Prioritization Lead leading the effort to 
provide Web-based crossing safety inventory service (RIMS) for LADOTD. Performed a comprehensive evaluation of 
LADOTD RSIS data and FRA inventory data for Louisiana railroads and provided suggestions to modify state RSIS data to 
comply with the latest FRA requirements, implement changes, and incorporate FRA with LADOTD data into a Web-based 
system. Reviewed the discrepancies between LADOTD, RSIS, and FRA with LADOTD project manager. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. Prioritization Lead leading the effort 
to provide Web-based crossing safety inventory service (RIMS) for LADOTD. Performed a comprehensive evaluation of 
LADOTD RSIS data and FRA inventory data for Louisiana railroads and provided suggestions to modify state RSIS data to 
comply with the latest FRA requirements, implement changes, and incorporate FRA with LADOTD data into a Web-based 
system. Reviewed the discrepancies between LADOTD, RSIS, and FRA with LADOTD project manager. 

04/18 – 04/21 West Virginia Division of Highways (WVDOH) RIMS, Charlottesville, WV. Project Manager for the implementation of 
M&N’s RIMS to manage the states railroad data. Directed analysis of WVDOH’s GIS database of statewide railroad data and 
translation of that data into RIMS for future railroad system data management. Trained WVDOH in the use of RIMS and 
software support including compliance with Federal regulations and modification to meet client requirements. 

07/13 – 05/26 
(ongoing) 

NDOT Rail Inventory Management System (RIMS), Statewide, NE. Project Manager for implementation of M&N’s 
RIMS as both a tool for crossing inventory and for automatically interoperating with other related NDOT systems. Project 
fully integrated NDOT’s custom mainframe data into RIMS and implemented a Web service to request and relay up-to-date 
railroad crossing information. 

09/22 – 12/23 Statewide Waterborne Commerce Master Plan, Baton Rouge, LA. Project Manager who directed the waterways 
transportation plan for this Louisiana Transportation Research Center project, part of the LADOT. This included operational 
updates and maintenance plans. 
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Firm employed by   Moffatt & Nichol 
Name Indya Major Years of relevant experience with this employer 2 
Title Administrator Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization - 
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Project Administrator / Indya will serve as Project Administrator from the local M&N 

office in Baton Rouge providing coordination between M&N's local forces and subject 
matter experts nationwide, ensuring that project controls meet DOTD requirements, and 
processing Extra Work Letters. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/23 – 12/26 GEC On-Call Embed Services for Two Class I Railroads, Nationwide. Project Coordinator for consecutive multi-year 
on-call services contracts. Provides consistent and continuous liaison support to Railroad staff, Sponsors, and stakeholders for 
over 200 projects ranging from utilities, sidewalks, Section 130 Program Projects, road resurfacing, passenger stations and 
bridge construction. Agreement development and review of requested agreement modifications, project milestone 
documentation and filing, and coordinating insurance compliance. Coordinated various aspects of project documentation 
coordination and project close-out with railroad. 

02/22 – 01/32 
(ongoing) 

Quiet Zone Coordination, Class 1 Railroads, Nationwide. Program Coordinator for M&N’s on-call contract providing 
quiet zone documentation and estimate coordination between the public authority and the Class I railroads. Works on the 
railroad’s behalf to facilitate the development of agreements and financials coordination. Also assists with stakeholder, 
Railroad, and Sponsor documentation and close-out coordination. 

  



P261292  DOTD Form: 24-102

Page 11 of 39
Page 13 of 38 

Moffatt & Nichol 
 

Firm employed by   Moffatt & Nichol 
Name Dylan Liverman  Years of relevant experience with this employer 16 
Title Software Development Lead Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization Associate of Applied Science / 2009 / Networking Technology  
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Development Operations / Dylan will serve as Development Operations Manager and 

will be responsible for production server operations, quality assurance (QA) server ops, 
and software development operations. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. Lead Software Engineer the design of the 
RIMS for LADOTD. Designed an easy-to-use, mobile-friendly User Interface that satisfied all the needs of office and field 
personnel. Worked with the FRA to identify the most efficient way to communicate FRA submittals to the National File and 
analyzed procedures to determine the validation rules mandated by the FRA’s software. Worked with the FRA to identify the 
most efficient way to communicate FRA submittals to the National File and analyzed procedures to determine the validation 
rules mandated by the FRA’s software. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. Lead Software Engineer the design of 
the RIMS for LADOTD. Designed an easy-to-use, mobile-friendly User Interface that satisfied all the needs of office and field 
personnel. Worked with the FRA to identify the most efficient way to communicate FRA submittals to the National File and 
analyzed procedures to determine the validation rules mandated by the FRA’s software. Worked with the FRA to identify the 
most efficient way to communicate FRA submittals to the National File and analyzed procedures to determine the validation 
rules mandated by the FRA’s software. 

07/13 – 05/26 
(ongoing) 

NDOT Rail Inventory Management System (RIMS), Statewide, NE. As Development Operations Manager, Dylan 
analyzed Data contained in state’s mainframe-based rail module and developed a translation tool to migrate data to M&N’s 
RIMS. Evaluated data, identified potential ambiguities, and worked with the client to correct. Tailored RIMS to meet the 
needs of NDOT including developing a web service to facilitate automated data transfer between RIMS and state mainframe 
system.  

04/18 – 04/21 WVDOH RIMS Hosted Application, Charleston, WV. As Development Operations Lead, Dylan worked with the client 
to implement RIMS as a statewide database for crossing inventory including identification of WVDOH data needs beyond 
those required by the Federal Railroad Administration. Developed a typical interactive Web map as part of RIMS to spatially 
present data and tailored it for WVDOH to meet its needs. Collaborated with WVDOH GIS Department to identify map 
servers that could be integrated with the GIS components of the RIMS application to integrate data sets. 

05/20 - Present RIMS, Multiple Clients, Multiple States. Project Owner and Devops Engineer for an interactive web application designed 
for management of highway–railroad at-grade crossing inventories. The software facilitates data transfer and efficient 
communication with the FRA’s National File and other agency data sources. The software is easily customized to meet 
specific client needs and highly scalable to maximize performance and user access. It was developed for use with a variety of 
mobile devices to allow field data collection and real-time data updates to reduce data entry redundancy and error potential.  
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Firm employed by   Moffatt & Nichol 
Name Nathan Wilson   Years of relevant experience with this employer 14 
Title Lead Programmer Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization Bachelor of Science / 2011 / Computer Engineering  
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Development Lead / Nathan will serve as Software Development Lead and will be 

responsible for software engineering and software architecture. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. As Web-Application Developer provided 
features and client customization that were needed for the first RIMS deployment. Wrote internal API documentation and 
implemented unit tests, permissions functionality, and customizable data model functionality necessary for satisfying LADOT 
and Development’s requirements. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. As Web-Application Developer 
provided features and client customization that were needed for the first RIMS deployment. Wrote internal API documentation 
and implemented unit tests, permissions functionality, and customizable data model functionality necessary for satisfying 
LADOT and Development’s requirements. 

05/22 – 05/25 Engineering Data Analysis and Modeling Support, Statewide, NC. Web-Application Developer of the Rail Project 
Prioritization Application, a demonstrative project prioritization web application, for the North Carolina Department of 
Transportation (NCDOT). Implemented a fully user-configurable schema of field types associated with project proposals and 
user-specified criteria and model formulas for ranking proposals by cost-benefit ratios and other metrics. The system and web 
interface enable data analysts to construct deep hierarchies of project data that specify the properties of associated items and 
item groups, such as multiple rail segments, and specify appropriate aggregation operations upon them for the purpose of cost-
benefit modeling. 

07/13 – 05/23 RIMS Web Service, Class I Railroads and Existing Clients, Confidential. As Web-Application Developer of this RIMS 
web service, implemented external REST API for Class I railroads and other RIMS clients to access and modify inventories 
and related data hosted on RIMS through their existing inventory and railroad management systems and through other 
automated means. Designed the API structure to be semantically clear and intuitive for outside developers. Provided 
documentation through an OpenAPI schema and Django REST Framework’s browser interface.  

06/14 – 07/21 RIMS – Rail-Highway Crossing Safety Program, Carson City, NV. Web-Application Developer for extending RIMS for 
the Nevada Department of Transportation with solutions that assist in developing and implementing its rail-highway crossing 
safety program. For crossing inventories, implemented sortable field set importing, entry, and history tracking for multivariate 
items such as lane and track details. Also created a new crossing project tracking system and user-customizable crossing 
equipment condition inventories. These new systems link to main crossing inventories, can be accessed through various parts 
of RIMS, and share core features with inventories such as searching and report generation. 
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Firm employed by   Moffatt & Nichol 
Name Amy Mindick, PMP  Years of relevant experience with this employer 14 
Title Project Manager • Senior GIS Manager Years of relevant experience with other employer(s) 9 
Degree(s) / Years / Specialization Bachelor of Science / 1997 / Mining and Minerals Engineering  

Associate of Science / 2013 / Geospatial Technology  
Active registration number / state / expiration date PMP #2148145 / Global / February 2, 2027 
Year registered 2018 Discipline GIS 
Contract role(s) / brief description of responsibilities Quality & Analytics Lead / Amy will serve as the Quality & Analytics Lead, ensuring 

that data collection and analysis procedures and deliverables adhere to quality 
standards. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. As GIS Specialist, Amy analyzed field- 
and office- collected data to compare results of PCAPS, office generated, and model-generated crossing rankings for use in the 
corridor approach model (North Carolina Model) for rail-highway project selection. Worked with LADOTD Highway-Rail 
Crossing coordinator to prioritize crossing improvements based on the benefit cost associated along the Baton Rouge to New 
Orleans Corridor. Presented data in both spatial and tabular formats. Provided annual updates for LADOTD’s Railroad Safety 
Project Selection and Prioritization Process. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. As GIS Specialist, Amy analyzed 
field- and office- collected data to compare results of PCAPS, office generated, and model-generated crossing rankings for use 
in the corridor approach model (North Carolina Model) for rail-highway project selection. Worked with LADOTD Highway-
Rail Crossing coordinator to prioritize crossing improvements based on the benefit cost associated along the Baton Rouge to 
New Orleans Corridor. Presented data in both spatial and tabular formats. Provided annual updates for LADOTD’s Railroad 
Safety Project Selection and Prioritization Process.  

07/19 – 12/23 Engineering Data Analysis & Modeling Support, Raleigh, NC. As GIS Specialist for NCDOT’s benefit-cost model of 
highway-railroad at-grade crossing crash and safety countermeasures, Amy combined data from multiple sources (SARAH 
and RIMS) to establish the service lives of active warning devices at the state’s highway-railroad crossings. This research has 
aided the NCDOT Rail Division with project prioritization and grant application submittals. Working with the rail mode team 
for NCDOT’s Strategic Transportation Investment P4.0, devised scalable criteria for scoring cost effectiveness, system health 
(capacity and connectivity), safety and suitability and project support. Adapted available statewide GIS resources to develop 
an easy to understand spatially based scoring system for portions of the selected criteria. 

07/19 – 12/23 NCDOT Rail Division Incident Mapping, Raleigh, NC. GIS Specialist who provided thematic mapping of statewide Rail-
Highway incidents and trespassing incidents. Deliverables included maps, training, and detailed documentation for future 
recreation of maps. 

 
Order note once placed in INDD: Amy, Dwight, Brenda, Amr, Keith, Dan – Chace and Franco last 2 resumes shown   
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Firm employed by   Moffatt & Nichol 
Name Dwight Otwell, GISP  Years of relevant experience with this employer 15 
Title Project Manager • GIS Specialist Sr. Years of relevant experience with other employer(s) 9 
Degree(s) / Years / Specialization Master of Science / 2008 / Natural Resource Management, Spatial Information Systems  

Bachelor of Science / 2002 / Forest Management 
Active registration number / state / expiration date #45570 / Global / July 25, 2028 
Year registered 2014 Discipline GIS 
Contract role(s) / brief description of responsibilities 
 

GIS Liaison / Dwight will serve as a dedicated liaison between DOTD's Enterprise GIS 
stakeholders and M&N database API subject matter experts to facilitate integration and 
interoperability between systems. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/11 – 06/18 LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019), Baton Rouge, LA. As senior technician developed a corridor 
approach model to help the LADOTD select rail-highway projects. Implemented economic impact models in a spatial 
environment and developed tools to expand model inputs. 

07/18 – 06/26 
(ongoing) 

LADOTD RSIS Railroad Inventory Upgrade (2019 – Present), Baton Rouge, LA. As senior technician developed a 
corridor approach model to help the LADOTD select rail-highway projects. Implemented economic impact models in a spatial 
environment and developed tools to expand model inputs. 

07/13 – 05/26 
(ongoing) 

NDOT Rail Inventory Management System (RIMS), Statewide, NE. As Senior Analyst and Trainer, set up and managed 
the desktop inventory project for the Nebraska Department of Transportation (NDOT), which used remote-sensing resources 
to update highway rail crossing inventory database records. Created the workflow; identified priority attributes; and developed 
rules for updating records based on image date, inventory date, and date of individual attribute updates. Developed a scoring 
system to prioritize locations and attributes crucial to Nebraska and developed a process to identify crossings with requisite 
imagery. Performed quality assurance/quality control (QA/QC) and delivered the project on time and within budget. 

06/14 – 07/21 RIMS – Rail-Highway Crossing Safety Program, Carson City, NV. As GIS analyst, conducted yearly on-site training for 
new RIMS users for the Nevada Department of Roads. Performed demonstrations of new tools available within RIMS and 
ensured that the RIMS User Guide was current and comprehensive. Acted as an on-call RIMS user help line live resource. 

07/22 – 06/24 Rail Crossing GIS Point Layer Update, Charlotte, NC. Senior technician responsible for rectification of inventory records 
of selected at-grade railroad crossings within the jurisdictional boundaries of the Charlotte-Mecklenburg metropolitan area for 
the Charlotte Department of Transportation. Conflated federal, state, local, and private datasets to determine best-known 
positions of crossings and justified such against publicly available road datasets and orthophotography. Assessed and, where 
necessary, corrected and updated attribute information associated with each crossing record. Performed error analysis to verify 
the accuracy of crossing attributes. 
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Firm employed by   Moffatt & Nichol 
Name Brenda DiGirolamo Years of relevant experience with this employer 5 
Title Economic Analyst  Years of relevant experience with other employer(s) 2 
Degree(s) / Years / Specialization Bachelor of Science / 2021 / Mathematics with concentration in Statistics 
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Project Prioritization Support/Benefit Cost Analysis / Brenda will provide support for 

Project Prioritization and Benefit Cost Analysis as a subject matter expert in the 
application of BCA methodologies to crossing safety project prioritization and grant 
application support. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/25 - 09/26 
(ongoing) 

Virginia Department of Transportation (VDOT) State Action Plan (SAP), Statewide, VA. Analyst for project to outline 
the process used to analyze collision statistics and apply a methodology for assessing risk at crossings in Virginia. The 
probability and expected cost associated with collisions at each railroad crossing was used to determine risk, which helped 
identify at-risk crossings within the state. Conducted statistical analysis on characteristics associated with the severity of 
collisions at public crossings in Virginia, identifying significant findings. Researched and analyzed the U.S. Department of 
Transportation (USDOT) model, the new 2020 FRA accident prediction model, and the new 2020 FRA accident severity 
model.  

07/21 – 12/22 NDOT SAP, Statewide, NE. Analyst for project to outline the process used to analyze collision statistics and apply a 
methodology for assessing risk at railroad crossings in Nebraska. The probability and expected cost associated with collisions 
at each crossing was used to determine risk, which helped identify at-risk crossings within the state. Conducted statistical 
analysis of characteristics associated with the severity of collisions at public crossings in Nebraska, identifying significant 
findings. Researched and analyzed the USDOT model, the new 2020 FRA accident prediction model, the new 2020 FRA 
accident severity model and the new 2020 Nebraska highway-rail grade crossing (HRGC) crash prediction model. Investigated 
the new FRA accident prediction model against the old 2020 FRA accident prediction model and drew comparisons.  

07/22 – 02/22 Wisconsin Department of Transportation (WisDOT) State Action Plan, Statewide, WI. Analyst for project to outline the 
process used to analyze collision statistics and apply a methodology of assessing risk at railroad crossings in Wisconsin. The 
probability and expected cost associated with collisions at each crossing was used to determine risk, which helped identify at-
risk crossings within the state. Researched and analyzed the USDOT model, the new 2020 FRA accident prediction model, the 
new 2020 FRA accident severity model, and the WisDOT model. Investigated the new FRA accident prediction model against 
the old 2020 FRA accident prediction model and drew comparisons. Similarly, compared the WisDOT model with the 
USDOT model. 

01/23 – 02/23 City of Los Angeles 2023 RAISE Grant Application, Los Angeles, CA. Provided Benefit Cost Analysis (BCA) Support 
Services for a large municipality’s transit department for a project to install more than 300 bus shelters to provide shelter, 
shade, safety, traveler information, and comfort for bus users, with amenities that support economic growth and equitable 
transportation. Awards are pending. 
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Firm employed by   Moffatt & Nichol 
Name Amr Zaher, PE Years of relevant experience with this employer 7 
Title Rail and Transit Practice Manager Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization Master of Science / 2014 / Civil Engineering 

Bachelor’s Degree / 2011 / Civil Engineering 
Active registration number / state / expiration date #C85826 / CA / September 30, 2026 
Year registered 2016 Discipline Civil 
Contract role(s) / brief description of responsibilities Highway-Rail Safety Corridor Evaluation / Amr will provide support for Highway-Rail 

Safety Corridor Evaluation as a subject matter expert in the planning and evaluation of 
highway-rail safety corridor projects. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

08/20 – 12/25  Lone Hill to Control Point (CP) White Double-Track Project, Los Angeles County, CA. Project Manager for the final 
engineering design (plans, specifications, and estimate) for the addition of approximately 3.9 track miles of second main track 
on the SCRRA/Metrolink San Bernardino Line—the busiest commuter rail line in the SCRRA system. This Metro project 
aims to enhance operations and safety by alleviating an existing single-track bottleneck between Lone Hill and CP White 
within the cities of San Dimas, La Verne, and Pomona, while also improving grade crossings and establishing quiet zone-
ready crossings to improve safety, mobility, and the overall quality of life for the community. 

06/23 – 05/26  Perris Valley Line (PVL) Double-Track Project Final Design Plans, Specifications, and Estimates (PS&E), Riverside 
County, CA. As Task Order/Project Manager for this Riverside County Transportation Commission PVL Double-Track 
Project, oversees the project team and subconsultants, managing the scope, schedule, and budget and ensuring the successful 
delivery of the final PS&E documents. Supported by the task leads, ensures the project progresses smoothly and meets all 
technical and regulatory requirements. This significant project involves upgrading 6.5 miles of track between the newly 
constructed CP March (MP 74.9) and CP Nuevo (MP 81.4). 

01/21 – 12/25 
 

Metrolink Program Management/Construction Management On-Call, CTO No.1, Los Angeles, CA. Deputy Project 
Manager for the Los Angeles Union Station and BNSF third-party projects for the SCRRA. Facilitated complex technical 
review sessions, leads coordination meetings, and provides regular updates on technical issues and solutions, project progress, 
and controls. These projects include major station improvements and crossing safety enhancements. 

08/18 – 12/24 
 

Pennsylvania Avenue Grade Separation Projects, Beaumont, CA. Project Engineer supporting development of the 30 
percent preliminary engineering rail design for this City of Beaumont project, including Union Pacific Railroad shoofly track 
design package, phasing, initial project cost estimate, and design coordination. The design phase includes advancing the 
project to plans, specifications, and estimate. 

06/23 – 05/26 On-Call Engineering and Environmental Services for the Construction of Commuter Rail Station Capital 
Improvement Projects, Riverside County, CA. Project Manager in the early phase of this important on-call contract. 
Developed and negotiated scope and fee proposals, coordinating with the Riverside County Transportation Commission 
(RCTC) and working closely with the legal department to ensure compliance with all contractual requirements. 
Responsibilities include managing subconsultants to complete all labor and rate forms as specified by the contract. 
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Firm employed by   Moffatt & Nichol 
Name Keith Gillfillan, PE Years of relevant experience with this employer 19 
Title Vice President • Transportation Senior Program 

Manager  
Years of relevant experience with other employer(s) 25 

Degree(s) / Years / Specialization Master of Business Administration / 1984 / Business  
Bachelor of Science / 1978 / Civil Engineering  

Active registration number / state / expiration date #30434 / CA / March 3, 2028 
Year registered 1979 Discipline Civil 
Contract role(s) / brief description of responsibilities Highway-Rail Safety Corridor Evaluation / Keith will provide support for Highway-

Rail Safety Corridor Evaluation as a subject matter expert in the planning and evaluation 
of highway-rail safety corridor projects. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/22 – 05/24 
 

City of El Segundo, El Segundo Park Place Extension and Grade Separation, El Segundo, CA. Project Manager 
responsible for overseeing this complex grade separation and roadway extension project. This project calls for constructing a 
railroad overpass and railroad bridge at the UPRR, BNSF, Chevron rail lines at the Park Place Extension. This project also 
includes work with Hazmat, Geotechnical, Environmental re-validation, utility coordination/relocation, railroad coordination, 
etc. M&N has been approved for full final design services. 

04/19 – 05/26 San Gabriel Valley Council of Governments (SGVCOG), Montebello Corridor Grade Separation, Montebello, CA. 
Project Manager for this multi-phase transportation improvement corridor project responsible for performing preliminary 
engineering analysis, alternatives evaluation, and preparation of construction documents. This project calls for constructing a 
roadway underpass and railroad bridge at the UPRR Los Angeles subdivision railroad crossing on Montebello Boulevard and 
a street bridge at Montebello Boulevard and Olympic Avenue, and installing safety improvements, including railroad quad 
crossing gates, for enhanced safety at the crossings on Greenwood and Vail Avenues. Project includes civil, roadway, utilities 
(storm drain, sewer, and water), and grade separation (roadway under rail) components. The team is currently providing 
support during construction services. 

04/21 – 01/24 City of Rancho Cucamonga, Etiwanda Avenue Grade Separation, Rancho Cucamonga, CA. Civil Design Lead 
responsible for tasks related to a new grade separation structure, coordination with businesses and property owners for 
reconfiguring development parcels to be compatible with street re-alignments. The grade separation will not only reduce 
vehicle and truck delays and queuing along Etiwanda Avenue, but will also improve mobility, safety, and level of service at 
the crossing. Oversaw construction document preparation for the civil, roadway, city-owned utilities, and private property 
improvements—to exceed all permitting agency standards and fit seamlessly with the other technical aspects, such as 
structures and non-city owned utilities.  

12/16 – 06/20 SGVCOG, Puente Avenue Grade Separation, City of Industry, CA. Project Manager responsible for delivery, technical 
oversight, and preparation of construction documents for grade separating Puente Ave from Valley Blvd. and the Union 
Pacific Railroad by constructing a roadway underpass. Phase 1 consisted of a feasibility analysis, railroad inventory 
assessment and environmental approval of various alternatives to grade separate an existing roadway and railroad crossing. 
Phase 2 involved Final Plans, Specifications and Estimate (Final PS&E) and Phase 3 Design Support during construction.  
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Firm employed by   Moffatt & Nichol 
Name Daniel (Dan) Solomon Years of relevant experience with this employer 19 
Title Vice President Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization Bachelor of Arts / 2000 / Economics 

Bachelor of Arts / 2000 / English 
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Project Prioritization Support/Benefit Cost Analysis / Dan will provide support for 

Project Prioritization and Benefit Cost Analysis as a subject matter expert in 
transportation economic analysis and the application of BCA methodologies. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/21 – 07/21 BCA, Humboldt, CA. Lead Economist for this Humboldt Bay Harbor District project to develop the benefit-cost analysis 
(model and report), which was submitted by the Port of Humboldt’s application for the U.S. Department of Transportation’s 
Port Infrastructure Development Program grant program. The port sought to establish a dedicated multipurpose (staging and 
manufacturing) offshore wind hub. It would be the first such facility on the west coast of the United States and would be one 
of the first in the United States dedicated to floating-base turbines. 

07/21 – 01/22 Tower Manufacturing – BCA, Albany NY. As BCA Lead, Dan led the development of the BCA, including the 
model/calculations and supporting report, which was submitted by the Port of Albany (Albany Port District Commission) as 
part of its application for the USDOT’s Port Infrastructure Development Program grant program. The funds were designated 
to be used to construct a greenfield terminal, to be utilized by a tower and transition piece manufacturer. 

05/21 – 12/21 
 

Terminal 5 BCA. As BCA Support, Dan supported the team that was developing the BCA for the Quonset Development 
Corporation’s Infrastructure for Rebuilding America grant application. Provided inputs into the BCA model, including 
estimates for future installation activity on the U.S. east coast, location and number of potential operating staging ports, and 
estimates of future activity at the port. This analysis formed the base inputs to the benefit calculations. 

03/20 – 11/25 Strategic Master Plan, Mobile, AL. Lead Economist for developing the commercial analysis and cargo projections for the 
Port of Mobile’s 2018 Strategic Plan for the Alabama Port Authority. The technical team used the cargo projections to 
evaluate the infrastructure and equipment requirements for the port, as well as associated capital needs. The commercial 
analysis focused on existing bulk, breakbulk, and containerized cargo, as well as provided guidance on potential value-added 
operations that would support future growth and extend market reach, by focus, on targeted inland developments. 

10/11 – 12/25 Bi-Annual Forecast Update, Savannah, GA. Lead Analyst for producing cargo forecasts for container and general cargo 
port facilities for the Georgia Ports Authority. These forecasts were used by the planning body to direct capital to priority 
investments at the respective facilities. Forecasts were developed through market analysis of a wide range of commodities and 
cargo flows, including dry bulk, roll-on/roll-off, break-bulk, and containerized commodities. 
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Firm employed by   Moffatt & Nichol 
Name Chace Hulon, PE Years of relevant experience with this employer 12 
Title Vice President • National Structures Inspection 

Program Manager 
Years of relevant experience with other employer(s) 11 

Degree(s) / Years / Specialization Bachelor of Science / 2005 / Civil Engineering 
Active registration number / state / expiration date #39701 / Louisiana / September 30, 2027 
Year registered 2015 Discipline Civil 
Contract role(s) / brief description of responsibilities Infrastructure Inspection Lead / Chace will serve as Infrastructure Inspection Lead, 

coordinating with GIS and crossing data analysts and assigning resources to conduct 
inventory verification field visits for identified locations, and providing logistics and 
planning expertise to support a multi-year statewide evaluation. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/25 – 12/30 
(estimated) 

LADOTD Inventory and Inspection of Signs – Task Order No. 1, 2 & 3, Statewide, LA. Project Manager for the five-
year retainer contract to perform over 1,500 sign truss inspections throughout Louisiana, leading the development of the 
updated Ancillary Structures Inspection Program and an ArcGIS-based asset management system, as well as an updated 
Inventory & Inspection Manual for Ancillary Structures; inspections included steel and aluminum welds, high stress moment 
connections, and fracture-critical elements in accordance with FHWA and ASIRM guidelines, and responsibilities also 
included managing the QA/QC plan and performing QC reviews on inspection reports. 

07/22 – 10/22 New Orleans Aviation Board, Louis Armstrong International Airport Inspection of Overhead Sign Structures and 
Landside Wayfinding Sign Structures, New Orleans, LA. Project Manager who managed this damage assessment project 
post Hurricane Ida that included a total of 62 sign structures of which 31 were overhead sign structures. Aerial lifts and 
structure climbing techniques were utilized along with appropriate maintenance of traffic and some lane closures. A punch list 
of damage and repair recommendations, supported with photo documentation, was prepared and QC reviews were performed. 

05/15 – 05/20 LADOTD Ancillary Structures Inventory & Inspection, Statewide, LA. Project Manager for the previous 5-year retainer 
contract to perform an unknown number of sign truss inspections throughout Louisiana. M&N inventoried and inspected 1,500 
overhead sign structures in three years and notified the Department of 55 critical findings that resulted in the safe removal or 
replacement of the structures. Led the development of an internal inventory management system. Inspections include steel and 
aluminum welds, high stress moment connections, and fracture critical elements in accordance with FHWA guidelines. 
Managed the QA/QC plan and performed QC reviews on inspection reports. 

06/17 – 04/18 LADOTD Underwater Bridge Inspections – Task Order No. 1 & 2, Statewide, LA. Project Manager for the 2013 
retainer contract to perform 506 underwater bridge inspections throughout Louisiana. Level I, II, and III inspections of 
submerged elements were performed in accordance with the FHWA, BIRM, AASHTO MBE, current NBIS requirements and 
LADOTD engineering and maintenance directives. Bridge types included movable swing span bridges, bascule bridges, truss 
bridges, timber stringer bridges, cable-stayed bridges, single and multi-span bridges up to 8 miles in length. Managed the 
QA/QC plan and performed QC reviews as the confirming engineer on NBIS inspection reports.  
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Firm employed by   Moffatt & Nichol 
Name Michael Franco Years of relevant experience with this employer 2 
Title Inspection & Rehabilitation Operations Manager Years of relevant experience with other employer(s) 15 
Degree(s) / Years / Specialization Bachelor of Science / 2008 / Mechanical Engineering 
Active registration number / state / expiration date - 
Year registered - Discipline - 
Contract role(s) / brief description of responsibilities Data Acquisition Support / Michael will provide Data Acquisition Support for inventory 

verification field visits and act as a subject matter expert on the safe and accurate 
application of aerial or vehicle-based photography or videography for data collection 
purposes. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/25 – 12/25 LADOTD Underwater Bridge Inspections, Statewide, LA. Project Manager for the retainer contract to perform 838 
underwater bridge inspections throughout Louisiana. Level I, II, and III inspections of submerged elements were performed in 
accordance with the FHWA, BIRM, AASHTO MBE, current NBIS requirements and LADOTD engineering and maintenance 
directives. Bridge types included movable swing span bridges, bascule bridges, truss bridges, timber stringer bridges, cable-
stayed bridges, single and multi-span bridges up to 8 miles in length. Managed the QA/QC plan and reviews on NBIS 
inspection reports. 

09/21 – 10/21 CSRS Tulane Campus Disaster Relief Flights, New Orleans, LA. A Certified FAA Part 107 Drone Pilot deployed to 
various locations across Tulane University’s campus in New Orleans immediately following Hurricane Ida. He conducted 
aerial photography and videography to document storm-related damage. The captured imagery was provided to CSRS to 
support FEMA damage assessments and aid in the development of post-hurricane recovery estimates. 

01/24 – 12/25 LADOTD Inventory & Inspection of Ancillary Structures, Statewide, LA. Assistant Project Manager for the most recent 
5-year retainer contract to perform approximately 1,550 overhead sign truss inspections and rehabilitation designs throughout 
Louisiana. Ancillary inspections include steel and aluminum welds, high-stress moment connections, and fracture-critical 
elements in accordance with Federal Highway Administration guidelines. The team performs Level III inspections with 
ultrasonic testing on bolted connections, mag particle testing on steel-welded connections, and dye penetrant testing on 
aluminum-welded connections. Performed quality assurance/quality control reviews of inspection reports.  

04/21 – 04/21 DCMC Disaster Relief Flights & Modeling, Lake Charles, LA. A Certified FAA Part 107 Drone Pilot and Terrestrial 
Laser Scanning Technician deployed to Sacred Heart School and Church following Hurricane Laura. Utilizing 
DroneDeploy, he captured aerial imagery to generate photogrammetry models of the exterior structures, while interior 
conditions were documented through high-resolution terrestrial laser scanning.  

07/21 – 12/22 Marathon Petroleum Corporation Construction Progress, Flight Garyville, LA. A Certified FAA Part 107 Drone Pilot 
who performed aerial operations during the construction phase of an active Marathon project. The work involved capturing the 
transport and placement of large industrial equipment—from barge delivery, across the levee, to designated laydown yards 
throughout the plant site.  
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Firm employed by   Moffatt & Nichol 
Name Phil Balmeo, PE, LEED AP Years of relevant experience with this employer 6 
Title Transportation Senior Program Manager Years of relevant experience with other employer(s) 22 
Degree(s) / Years / Specialization Bachelor of Science / 1998 / Engineering 

Master of Science / 1999 / Engineering 
Active registration number / state / expiration date #C65475/ CA / September 30, 2026  
Year registered 2003 Discipline Civil 
Contract role(s) / brief description of responsibilities Highway-Rail Safety Corridor Evaluation / Phil will provide added support for 

Highway-Rail Safety Corridor Evaluation as a subject matter expert in the planning and 
evaluation of highway-rail safety corridor projects. 

Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/26 – 10/28 
(ongoing)  
 

San Gabriel Valley Bus Rapid Transit (BRT) Corridor Improvements Project – Segment 5 (Preliminary Engineering, 
Final Design, and Outreach Services), San Gabriel Valley Council of Governments, El Monte/Los Angeles County/City 
of Industry, CA. Project Manager for the Project consisting of a 6.6 mile long conversion of existing general purpose travel 
lanes to mixed use and dedicated BRT lanes. Overall coordination and design standards will comply with LAMTA and 
Foothill Transit and the various local jurisdictional standards. Project also calls to assist SGVCOG with Utility 
Coordination/Notification. Outreach coordination and Environmental Revalidation is also part of M&N’s scope to SGVCOG. 
Full preliminary design, final PS&E, and construction support are also included in M&N’s effort for this BRT 5 Project. M&N 
is responsible for civil, roadway, traffic, ADA, bus stop, and utilities coordination/adjustments. 

07/24 – 06/26 
(ongoing)  
 

Alameda Corridor Transportation Authority (ACTA), Los Angeles, CA. Project Manager for M&N’s legacy project. 
M&N has provided the ACTA with professional services and staff augmentation since ACTA’s inception dating back to the 
late 1990s. In a joint venture, the firm provided professional services for the preliminary planning and construction of the 
Alameda Corridor, a 22-mile cargo expressway project that required the development of various roadway and railroad 
improvement alternatives along a highly urbanized industrial corridor to improve the movement of commercial traffic through 
central Los Angeles County. In 2024, ACTA awarded M&N a 5-year on-call engineering services contract which converted 
the existing staff augmentation structure to staffing tasks on an as-needed basis. M&N is already working on various tasks 
orders under this contract including rail corridor analysis, capital improvements support, and operations and maintenance 
support. 

05/23 – 12/23  
 

Honolulu Harbor Pier 51A & 51B Terminal Refurbishment, Matson Terminals Pier 51 A/B, Honolulu, HI. Project 
Manager who provided final engineering, plans, specifications, and engineer’s estimates for client to bid various container 
yard modifications including building modifications and demolition. He oversaw in-house staff and outside consulting firms to 
complete the work assigned. 

01/20 – 03/22  
 

Project M2 Support and Redesign, APM Terminals, Port of Los Angeles (APMT, POLA). Project Manager who 
provided preliminary, final engineering, plans, specifications, and engineer’s estimates for client to bid various container yard 
modifications for more efficient operations. Oversaw in-house staff and outside consulting firms to complete the work 
assigned. Provided design support during construction. 
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17. Firm Experience: PROJECT 1 
Firm name Moffatt & Nichol, Inc. Discipline(s)* Data Collection, Traffic, Planning 
Project name LADOTD RSIS Railroad Inventory Upgrade (2012 – 2019) Firm responsibility (prime or sub?) Prime 
Project number H.971294.1 & H.009823.5 Owner’s name LADOTD 
Project location Statewide, LA Owner’s Project Manager Shawn Luke, PE 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802 • (225) 379-1385 • shawn.luke@la.gov 
Services commenced by this firm (mm/yy) 12/11 Total consultant contract cost ($1,000’s) $430,000 
Services completed by this firm    (mm/yy)  06/18 Cost of consultant services provided by this firm ($1,000’s) $430,000 

 
As the first project of its RIMS initiative, M&N developed a 
new crossing management system to replace Louisiana’s Rail 
Safety Information System (RSIS) and enable the LADOTD to 
submit crossing updates to the FRA. The legacy LADOTD 
RSIS mainframe database required translation from its older 
schema to the newer FRA specification that is supported by 
RIMS and import into RIMS for hosting and communication 
interface with the FRA. Aspects of the FRA system, such as 
crossing history and field validation, were also implemented 
and later refined for scalability. Because RSIS included 
customization outside the FRA Crossing File’s scope, 
Louisiana’s “view” of RIMS was modularly adopted to include additional data fields of 
exclusive interest to inventory maintainers in Louisiana. In addition to crossing data and 
history, the initial deployment of RIMS also included line graphs of rating models such 
as the FRA’s Accident Prediction Model, features for sharing related documents such as 
pictures and memoranda, and personal data exporting capability such as customizable 
comma-separated value files for spreadsheet applications, Keyhole Markup Language 
files for viewing in various GIS applications, and printable inventories for hard copy 
records. After successful deployment of RSIS, the LADOTD desired better 
communication with railroads as a result of questions about various data fields. In 
response, they started a public/private initiative (PPI) that granted railroads full write 
access to LADOTD records. Participants included Class I Railroads such as Union 
Pacific, Burlington Northern Santa Fe, Kansas City Southern, and Norfolk Southern. The 
PPI introduced a new internal data model for tracking FRA history that permitted a better 
separation of railroad and state data tracking. To facilitate coordinating data inventory 
improvement between the railroad and state, an added notification feature allowed state 
and railroad inventory approvers to discuss questions about each other’s inventory data. 
The contract period of performance was for 5 years but was extended for a further 3 years 
to seize on the momentum of successful rail crossing safety conflicts resolution.  

RReelleevvaannccee  ttoo  LLAADDOOTTDD  

 Web-based inventory system 
 FRA-compliant data integration 
 Railroad state data coordination 
 Crossing safety prioritization models 
 User access and notifications 
 GIS and exportable reporting 
 

Jonathan Hird Principal-in-Charge • Richard Cranfill 
Project Manager • Dylan Liverman Assistant Project 
Manager • Ric Cruz Prioritization Lead • Nathan 
Wilson Lead Programmer • Amy Mindick Quality & 
Analytics Lead 
 

KKeeyy  TTeeaamm  MMeemmbbeerrss  IInnvvoollvveedd  
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Firm Experience: PROJECT 2 
Firm name Moffatt & Nichol, Inc. Discipline(s)* Data Collection, Traffic, Planning 
Project name LADOTD RSIS Railroad Inventory Upgrade (2019 – Present) Firm responsibility (prime or sub?) Prime 
Project number H.012811.1 Owner’s name LADOTD 
Project location Statewide, LA Owner’s Project Manager Shawn Luke, PE 
Owner’s address, phone, email 1201 Capitol Access Rd, Baton Rouge, LA 70802 • (225) 379-1385 • shawn.luke@la.gov 
Services commenced by this firm (mm/yy) 07/18 Total consultant contract cost ($1,000’s) $372,000 
Services completed by this firm    (mm/yy)  06/26  Cost of consultant services provided by this firm ($1,000’s) $372,000 

 
Under the successful recompete in 2018 LADOTD retained M&N to continue using 
RIMS to manage crossing inventory data needs and to support highway-rail safety 
efforts for LADOTD statewide. RIMS was initially developed in partnership with 
LADOTD and one of the primary design goals for both parties was to maintain 
accurate and compliant communication with the FRA nationwide Grade Crossing 
Inventory System (GCIS). M&N has continually made improvements to RIMS and 
monitors FRA to ensure LADOTD safety data is accurately reported to and correctly 
represented in FRA data. The 2015 FRA National Highway-Rail Crossing Inventory 
Reporting Requirements Ruling introduced the first fully automatable system to 
system data communication route between the FRA and the states and railroads 
providing safety data. The increased attention on crossing inventory data and updated 
FRA system has increased the utility of the data available for supporting data-driven 
project prioritization, but that information is only useful to the extent that it is 
accessible to project managers. Access to and visibility of key information relevant to 
project success sets RIMS apart, as our team understands the requirements from a 
crossing safety perspective, not just a software development perspective. For these 
reasons we pioneered the use of the FRA GCIS Application Programming Interface 
(API) to maintain near real-time communication with the FRA GCIS to the extent that 
their systems will allow. This effort resulted in LADOTD being recognized as a leader 
in the crossing safety data technology space, and our coordination with FRA and their 
internal teams resulted in improvements to the FRA GCIS and clarification on reporting 
rules and requirements that benefited not only LADOTD, but state DOTs railroads 
nationwide. RIMS provides LADOTD managers and partners with access to historical 
crossing equipment and rail volume data, that is all publicly available but requires the 
deep understanding of the structure and regulatory constraints related to these datasets to 
organize and display this information in an intuitive and accessible format. 
  

RReelleevvaannccee  ttoo  LLAADDOOTTDD  

 Web-based inventory system 
 FRA-compliant data integration 
 Railroad state data coordination 
 Crossing safety prioritization models 
 User access and notifications 
 GIS and exportable reporting 
 

Jonathan Hird Principal-in-Charge • Richard Cranfill 
Project Manager • Dylan Liverman Assistant Project 
Manager • Ric Cruz Prioritization Lead • Nathan 
Wilson Lead Programmer • Amy Mindick Quality & 
Analytics Lead 
 

KKeeyy  TTeeaamm  MMeemmbbeerrss  IInnvvoollvveedd  
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Firm Experience: PROJECT 3 
Firm name Moffatt & Nichol, Inc. Discipline(s)* Data Collection, Traffic, Planning 
Project name ALDOT RIMS Firm responsibility (prime or sub?) Prime 
Project number Contract No.: 

CTR060028 
Owner’s name Alabama Department of Transportation (ALDOT) 

Project location Montgomery, AL Owner’s Project Manager Ronn Sherrod 
Owner’s address, phone, email 1409 Colisseum Blvd, Montgomery, AL 36115 • (334) 242-6705 • sherrodr@dot.state.al.us 
Services commenced by this firm (mm/yy) 01/24 Total consultant contract cost ($1,000’s) $196,000 
Services completed by this firm    (mm/yy)  12/26 (ongoing) Cost of consultant services provided by this firm ($1,000’s) $196,000 

M&N provided a Web-based RIMS to host and manage the ALDOT highway-
rail grade crossing inventory data for compliance with the Rail Safety 
Improvement Act and FRA/FHWA reporting requirements. The firm delivered 
a secure, multi-tenant, hosted solution that maintains ALDOT’s rail crossing 
database, supports unlimited users and updates, and allows on-demand data 
transfer and access within the RIMS environment. 
With an initial two-year subscription period, M&N configured and customized 
RIMS for ALDOT, including GIS-based inventory data import, translation 
rules, photo import rules, and custom printable forms such as diagnostic review 
forms and warning device checklists. M&N is also supporting ALDOT with 
bespoke project management and invoice management modules to be 
implemented per their specification. Replacing a static, single-point-of-access 
tracking database with an accessible interface that will allow multiple project 
managers and their internal partners to coordinate and collaborate on-demand 
and as-needed. With RIMS as a foundation, all crossing related identification, location, 
prioritization, railroad operations, incident reports, and historical records are 
automatically associated with any relevant project records, pre-filling needed calculations, 
form-letters, or diagnostic forms avoiding redundant data entry and ensuring the latest 
FRA reported data is available. As with all RIMS clients, ALDOT receives expert data 
compliance and reconciliation support facilitating communication with railroad, 
municipal, and federal partners and providing guidance on relevant best practices and 
industry standards. RIMS access provides ALDOT with a connection to a community of 
tech forward and knowledgeable crossing safety managers, engineers, and developers, 
both within M&N through our RIMS clients who share a passion for data-driven crossing 
safety support and that provide the feedback that keeps RIMS advancing ahead with 
features that easily integrate with workflow needs. As part of continued support, annual 
on-site training, and as-needed training webinars are provided. In addition, all 
documentation is integrated with RIMS, including Web-based training documents and in-
line help documentation for the FRA reportable fields. 

Richard Cranfill Project Manager • Amy Mindick 
Quality & Analytics Lead • Dwight Otwell GIS 
Liaison • Dylan Liverman Development Operations 
• Ric Cruz Project Prioritization Support/BCA 
 

KKeeyy  TTeeaamm  MMeemmbbeerrss  IInnvvoollvveedd  

RReelleevvaannccee  ttoo  LLAADDOOTTDD  

 Web-based rail inventory 
 FRA/FHWA compliance support 
 Secure multi-tenant hosting 
 GIS-enabled data integration 
 Project and invoice modules 
 User training and documentation 
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Firm Experience: PROJECT 4 
Firm name Moffatt & Nichol, Inc. Discipline(s)* Data Collection, Traffic, Planning 
Project name NDOT Rail Inventory Management System (RIMS) Firm responsibility (prime or sub?) Prime 
Project number Contract Agreement No.:  

PP1803 
Owner’s name Nebraska Department of Transportation (NDOT) 

Project location Statewide, NE Owner’s Project Manager Travis Haberman 
Owner’s address, phone, email 1500 Hwy 2, Lincoln, NE 68509 • (402) 479-4515 • travis.haberman@nebraska.gov 
Services commenced by this firm (mm/yy) 07/13 Total consultant contract cost ($1,000’s) $667,000 
Services completed by this firm    (mm/yy)  05/2026 

(ongoing) 
Cost of consultant services provided by this firm ($1,000’s) $667,000 

M&N provides the Rail Inventory Management System (RIMS), a Web-
based system, as a mechanism for entering, maintaining, updating, and 
transmitting information associated with the information gathering and 
reporting requirements of the 2008 Rail Safety Improvement Act (RSIA) 
and the 2015 FRA National Highway-Rail Crossing Inventory Ruling 
reporting requirements. This project ensures that the Rail Section receives 
the high level of engineering safety application support services necessary 
to maintain a successful Crossing Safety Program. M&N developed the 
RIMS application to assist in managing State Rail Crossing Safety 
Programs. It is a comprehensive database used in the day-to-day 
operations of Crossing Safety Programs as a foundation for data 
collection, storage and basic analysis. RIMS utilizes modern web 
standards to effectively assist crossing safety personnel in maintaining 
their highway-rail crossing inventory database. The passage of the 2008 
RSIA and the 2015 FRA National Highway-Rail Crossing Inventory Ruling reporting 
requirements has tasked the states and railroads with a set of requirements that are 
currently not supported by existing database systems. NDOT’s implementation of 
M&N’s RIMS application includes custom fields to support GIS, project, and custom 
data beyond the standard FRA specification, and custom web services support in addition 
to our standard API access. A custom diagnostic review form was developed to support 
the crossing safety program and eliminate redundant data entry for known values. In 
addition, M&N has supported the implementation of a data-driven prioritization process 
as outlined in NDOT’s State Action Plan (SAP) and continues to provide subject matter 
experts for individual and corridor crossing safety project planning and prioritization. 
M&N assists NDOT in regularly reviewing crossing data issues and supporting the 
accurate reporting of safety information to the FRA GCIS and FHWA partners.  
 
 

RReelleevvaannccee  ttoo  LLAADDOOTTDD  

 Web-based inventory system 
 FRA-compliant data integration 
 Railroad state data coordination 
 Crossing safety prioritization models 
 User access and notifications 
 GIS and exportable reporting 
 
Richard Cranfill Project Manager • Ric Cruz 
Assistant Project Manager • Dwight Otwell Senior 
Analyst and Trainer • Dylan Liverman Development 
Operations Manager 
 

KKeeyy  TTeeaamm  MMeemmbbeerrss  IInnvvoollvveedd  
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Firm Experience: PROJECT 5 
Firm name Moffatt & Nichol, Inc. Discipline(s)* Data Collection, Traffic, Planning 
Project name VDOT Highway-Rail Crossing BCA Support Firm responsibility (prime or sub?) Sub 
Project number Contract ID: 50515 Owner’s name Virginia Department of Transportation (VDOT) 
Project location Richmond, VA Owner’s Project Manager Tracy Turpin, PE 
Owner’s address, phone, email 02430 Pine Forest Drive, South Chesterfield, VA 23834 • (804)786-6610 • tracy.turpin@vdot.virginia.gov 
Services commenced by this firm (mm/yy) 09/25 Total consultant contract cost ($1,000’s) $49,000 
Services completed by this firm    (mm/yy)  09/26 (ongoing) Cost of consultant services provided by this firm ($1,000’s) $49,000 

 
For this task order, our team supported the continuation of the data-driven 
prioritization process outlined for VDOT in their State Action Plan. VDOT uses 
M&N’s RIMS application to collect and manage crossing inventory data, and to 
export the results of the FRA accident prediction model as the initial step in 
ranking and prioritizing at-grade crossing improvements. To support a data-driven 
approach to comparing similarly ranked projects and to support a corridor 
approach to project consolidation and ranking, M&N was tasked with evaluating 
VDOTs needs, determining requirements, and implementing a tool for evaluating 
at-grade rail crossing improvements identified through the VDOT Section 130 
program and the Rail Crossing Elimination Program. To help VDOT prioritize 
limited FHWA funding among projects with similar risk profiles, M&N 
developed a streamlined BCA tool to compare average construction costs and 
safety benefits across similarly ranked projects, both at individual locations and 
along selected corridors (for example, comparing three signalized crossing 
projects in Roanoke to three or more crossings of similar risk in another municipality). 
Crossings, located statewide, were selected either from a ranked risk-exposure list, 
using the FRA accident prediction model, or from district-level municipal and state 
project requests. While the VDOT projects considered were primarily at-grade crossing 
improvements rather than grade separations, the methodology provided a data-driven 
framework for the state to allocate FHWA funds among stakeholder-proposed projects, 
offering relevant experience that can be applied to similar funding and prioritization 
efforts. VDOT, in coordination with federal and state rail partners, hosts quarterly 
stakeholder meetings among the partners that developed the Virginia Highway-Rail 
Grade Crossing SAP, and has relied on M&N to share our nationally recognized 
expertise in crossing safety data reporting requirements and data-driven support with 
stakeholders and partners to promote an environment of communication and cooperation 
in support of the highway-rail crossing safety improvement goals of the Commonwealth.  
 
 

RReelleevvaannccee  ttoo  LLAADDOOTTDD  

 Section 130 program support 
 FRA-based risk ranking 
 Streamlined BCA prioritization 
 FHWA funding allocation 
 Statewide SAP development 
 Safety-focused rail improvements 

Richard Cranfill Project Manager • Ric Cruz 
Assistant Project Manager 
 

KKeeyy  TTeeaamm  MMeemmbbeerrss  IInnvvoollvveedd  
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18. Approach and Methodology:  
 
INTRODUCTION TO  
MOFFATT & NICHOL 
In 2011, the LADOTD contracted the 
services of M&N for the migration of the 
RSIS data on approximately 9,000 RSIS 
railroad crossings into a Web-based 
application. M&N provided the RIMS to 
perform the contract requirements 
including, but not limited to, supporting 
the Highway-Rail Safety Program in the 
evaluation and maintenance of decision 
critical safety data for over 2,700 public 
at-grade railroad crossings, maintaining 
awareness of over 400 public grade separations and over 2,300 private 
crossings, evaluating and implementing DOTD’s prioritization 
process, implementing database improvements for FRA interaction 
process, support DOTD’s Highway-Rail Safety Program with reports 
and preparation of the biannual Railroad Safety Program meetings, and 
maintain an ongoing interface for the Web-based system to the FRA’s 
system while meeting FRA inventory requirements. Results of this 
contract were used for planning and preconstruction engineering of 
Highway-Rail Safety projects and DOTD’s roadway construction 
projects that cross a railroad. In 2014 DOTD renewed the contract for 
an additional three years in support of existing and additional 
requirements per the 2015 FRA Notice of Proposed Rulemaking. In 
2018 DOTD again selected M&N’s RIMS, as the only off-the-shelf, 
ready-to-deploy service that is capable of immediately meeting all 
DOTD’s crossing safety database and support needs, for a 5-year 
contract and subsequent three-year renewal marking an impressive 15 
years of service to DOTD.  

M&N’s Web-based RIMS currently stores and maintains the most 
recent DOTD Railroad Safety Inventory data for all Louisiana Federal 
DOT railroad crossings. If selected, no migration and no 
development of RIMS would be required. DOTD’s current access will 
continue throughout the contract timeline, meeting State Project No. 
H.015402.1 requirements from the start of the contract period. DOTD 
rail personnel will be able to proceed using RIMS as provided since 
2012.  

 
 
M&N WILL ADDRESS THE SCOPE OF SERVICES 
REQUIREMENTS AS FOLLOWS: 

1. Performing a Comprehensive Evaluation 
A capable crossing inventory safety system provides data that supports 
facilities for modeling, rating crossing safety, and general evaluation 
of crossing safety programs. In addition to being a data collection and 
QA/QC data management tool, RIMS identifies discrepancies in 
Railroad/FRA/State data that would not pass current FRA validation 
rules. M&N has provided recommendations during the data validation 

M&N's rail safety group is a dedicated Center of Excellence 
within Moffatt & Nichol and is not committed to any other 

assignments with LADOTD. 

15
YEAR
LADOTD RIMS 
INCUMBENCY

M&N ADVANTAGE //
LADOTD 
CONTRACTS

2
6

Louisiana 
Statewide RIMS 
Contracts

RIMS

6 Other RIMS

NATIONALLY 
RECOGNIZED 
Our Team is Nationally 
Recognized Rail Crossing 
Safety Experts

M&N’s rail safety group is a dedicated Center of Excellence 
within Moffatt & Nichol and is not committed to any other 

assignments with LADOTD
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process that allows railroad data managers to document practices/ 
assumptions that mitigate a considerable amount of the documented 
discrepancies. Our efforts will assist railroad managers in identifying, 
verifying and correcting the remaining discrepancies, developing and 
documenting crossing data management and collection protocols, and 
providing support assistance as required.  

2. Understanding FRA Inventory Requirements 
Understanding the complex relationship between the reporting 
requirements defined in 49 CFR Part 234 Subpart F and the eligibility 
requirements for the FHWA Railway-Highway Crossings Program (23 
U.S.C. 130) has been the leading factor in M&N’s ability to provide a 
service that can successfully communicate with the FRA and meet 
DOTDs programming needs. Strict adherence to Federal reporting 
requirements, FRA system monitoring, and a framework intentionally 
built for adaptability to changing FRA or FHWA RHCP requirements.  

3. Reviewing Discrepancies 
Since 2011, M&N has provided data evaluations that concentrate on 
mitigating data discrepancies between the FRA, railroads, and RSIS. 
We will continue to evaluate the data integrity within the RIMS 
system with the subsequent validation results. By using approved 
assumptions, detailed database comparisons, and data validation 
techniques the overall integrity of the data will be evaluated, and 
specific recommendations will summarize our findings. M&N will 
develop data and process improvement recommendations designed to 
streamline crossing inventory data management, discrepancy 
resolution, and implementation of appropriate process changes.  

4. Assisting the DOTD Project Manager 
M&N's RIMS application is designed to facilitate communication with 
railroads and to support DOTD in identifying railroad data needs 
coordinating the accurate reporting of that data to the FRA GCIS. 
RIMS can support the submission of railroad data to the FRA GCIS 
for any short line railroads that elect to delegate their reporting 
authority to DOTD as defined in 49 CFR 234. This assists the DOTD 
project manager in coordinating, implementing, and managing 
programs at statewide, division, and section levels within DOTD. 

5. Maintaining Existing Data Fields 
M&N currently provides support in RIMS for DOTD-specific fields. 
In addition to the required FRA Part I through Part V fields, we will 
continue to support additional fields based on DOTD Crossing Safety 
Program requirements. 

6. Collection of Additional FRA Data 
Constant monitoring of DOTD, Railroad and FRA Data streams allows 
M&N to notice changes in data requirements and business rules that 
may not be officially documented. Our automated system is able to 
detect and alert us to subtle changes in policy and procedure.  

7. Local Jurisdiction Inventory Data Collection 
In selecting M&N, RIMS can provide provides multiple options for 
identifying crossing records needing updates to municipal jurisdiction 
data and exporting those records in multiple formats for sharing and 
requesting highway-rail crossing information from local entities. For 
this task dedicated staff in Baton Rouge will be assigned to support the 
DOTD Project Manager in identifying needed updates and 
implementing plans and procedures for requesting updates. RIMS can 
also support the addition of a form letter containing the relevant 
crossing details for the request to accompany exports. 

8. Verification and Updating of 
Crossing Inventory 
M&N has extensive experience across the 
country collecting and verifying crossing 
inventory information both virtually and in 
the field. M&N was one of the first firms to 
leverage publicly available imagery to 
facilitate railroad crossing inventory 
information management. By selectively 
referencing publicly available imagery, 
M&N minimizes expense and time 
requirements while maintaining high quality 
standards. When available imagery is not 
sufficient to fully capture current conditions, 
field teams are deployed to perform on-site inspections.  
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9. Web Application Compatible with GIS Database 
M&N’s RIMS is a hosted web application powered by a relational 
database. Railroad and Shortline data is continuously integrated into 
the database by monitoring the FRA's API. Shortlines may be granted 
direct access to RIMS for an additional fee and with the necessary 
agreements in place. Data is available in a GIS format and a robust 
API is available to integrate with DOTD’s Enterprise Systems. A 
liaison with experience in ESRI Roads and Highways will be provided 
to facilitate LRS integration. 

10. FRA Forms, Prioritization, and Searchable 
Reporting 
M&N’s RIMS application has the capability to generate inventory 
forms, prioritization reports, and other custom reports. Forms can be 
customized, for example, the inspection report currently used by 
DOTD in RIMS displays an approved disclaimer.  

11. Submitting Regular FRA Inventory Updates to the 
FRA Database 
M&N’s RIMS application is capable of electronically submitting 
updated records to the FRA immediately after DOTD approval via the 
FRA GCIS API. As the FRA implements changes to submittal 
methods, updates will be incorporated. RIMS is also capable of 
verifying the update within the FRA GCIS and logs the approval date, 
submittal date and FRA verification date. 

12. Enabling DOTD to Assign 
Security 
M&N’s RIMS application allows 
organization administrators access to the 
Web-based system with the ability to grant 
unlimited organization users with defined 
rights (read, write, approve, and 
administrator) to your account. The draft 
update system allows users to make 
changes to the FRA data that their organization is responsible for and 
stores information as a draft for those users that do not have approval 

rights. Historical records show which user made changes to drafts and 
approved records. 

13. DOTD Personnel Training 
M&N will schedule an on-site training class and field demonstration. 
The RIMS Web-based system features an integrated user guide and 
field definitions. Those familiar with RIMS will not need training to 
continue use.   

14. Providing Application Support for The Contract 
M&N’s RIMS standard application features include updates in support 
of Crossing Safety Programs to stay in compliance with FRA/FHWA 
regulations, requirements, protocols, and process changes. M&N will 
provide DOTD access to RIMS with all functionality included in, but 
not limited to, the standard feature set. In addition, RIMS will have 
continuous development, seamless handling of FRA data conflicts, 
follow FRA design changes, provide help desk support, and provide 
annual user training. M&N will provide 120 hours of customized 
development at the request of DOTD management. M&N currently 
provides RIMS service to DOTD, WVDOT, NEDOT, NVDOT, 
VDOT, ALDOT, as well as Class I railroads, commuter railroads, and 
transit railroads. In addition, M&N’s engineering staff supporting 
multiple rail infrastructure projects across the country use RIMS. 
RIMS was developed to support private and public entities as a central 
national database but is flexible enough to include custom features for 
each client’s individual requirements. M&N continues to serve DOTD 
by providing support for customization of reports, forms, training, and 
coordination with FRA. M&N has maintained a proactive relationship 
with the FRA’s Office of Railroad Safety. Our personnel have been 
actively involved in national committees directly involved in the 
development and framing of crossing safety policy and protocols 
including AREMA, TRB, NCUTCD, AASHTO, and the AAR. In 
addition, TavlaSolutions has been instrumental in working with the 
FRA’s Office of Railroad Safety and office of Research, Data and 
Innovation in making recommendations, testing, troubleshooting, and 
overall support for their crossing inventory database systems. M&N’s 
institutional knowledge and ongoing communication with FRA 
National Crossing Safety database managers grants us the unique 
capability of addressing cross-safety data issues and procedures in a 
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9. Web Application Compatible with GIS Database 
M&N’s RIMS is a hosted web application powered by a relational 
database. Railroad and Shortline data is continuously integrated into 
the database by monitoring the FRA's API. Shortlines may be granted 
direct access to RIMS for an additional fee and with the necessary 
agreements in place. Data is available in a GIS format and a robust 
API is available to integrate with DOTD’s Enterprise Systems. A 
liaison with experience in ESRI Roads and Highways will be provided 
to facilitate LRS integration. 

10. FRA Forms, Prioritization, and Searchable 
Reporting 
M&N’s RIMS application has the capability to generate inventory 
forms, prioritization reports, and other custom reports. Forms can be 
customized, for example, the inspection report currently used by 
DOTD in RIMS displays an approved disclaimer.  

11. Submitting Regular FRA Inventory Updates to the 
FRA Database 
M&N’s RIMS application is capable of electronically submitting 
updated records to the FRA immediately after DOTD approval via the 
FRA GCIS API. As the FRA implements changes to submittal 
methods, updates will be incorporated. RIMS is also capable of 
verifying the update within the FRA GCIS and logs the approval date, 
submittal date and FRA verification date. 

12. Enabling DOTD to Assign 
Security 
M&N’s RIMS application allows 
organization administrators access to the 
Web-based system with the ability to grant 
unlimited organization users with defined 
rights (read, write, approve, and 
administrator) to your account. The draft 
update system allows users to make 
changes to the FRA data that their organization is responsible for and 
stores information as a draft for those users that do not have approval 

rights. Historical records show which user made changes to drafts and 
approved records. 

13. DOTD Personnel Training 
M&N will schedule an on-site training class and field demonstration. 
The RIMS Web-based system features an integrated user guide and 
field definitions. Those familiar with RIMS will not need training to 
continue use.   

14. Providing Application Support for The Contract 
M&N’s RIMS standard application features include updates in support 
of Crossing Safety Programs to stay in compliance with FRA/FHWA 
regulations, requirements, protocols, and process changes. M&N will 
provide DOTD access to RIMS with all functionality included in, but 
not limited to, the standard feature set. In addition, RIMS will have 
continuous development, seamless handling of FRA data conflicts, 
follow FRA design changes, provide help desk support, and provide 
annual user training. M&N will provide 120 hours of customized 
development at the request of DOTD management. M&N currently 
provides RIMS service to DOTD, WVDOT, NEDOT, NVDOT, 
VDOT, ALDOT, as well as Class I railroads, commuter railroads, and 
transit railroads. In addition, M&N’s engineering staff supporting 
multiple rail infrastructure projects across the country use RIMS. 
RIMS was developed to support private and public entities as a central 
national database but is flexible enough to include custom features for 
each client’s individual requirements. M&N continues to serve DOTD 
by providing support for customization of reports, forms, training, and 
coordination with FRA. M&N has maintained a proactive relationship 
with the FRA’s Office of Railroad Safety. Our personnel have been 
actively involved in national committees directly involved in the 
development and framing of crossing safety policy and protocols 
including AREMA, TRB, NCUTCD, AASHTO, and the AAR. In 
addition, TavlaSolutions has been instrumental in working with the 
FRA’s Office of Railroad Safety and office of Research, Data and 
Innovation in making recommendations, testing, troubleshooting, and 
overall support for their crossing inventory database systems. M&N’s 
institutional knowledge and ongoing communication with FRA 
National Crossing Safety database managers grants us the unique 
capability of addressing cross-safety data issues and procedures in a 

M&N’s experience across the Country puts our team on the 
forefront of rail safety, new innovations, and best practices.
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timely manner for the DOTD and our clients. We appreciate the 
opportunity to continue our service to DOTD. 

15. A System with a User-Friendly Interface 
M&N’s RIMS application uses a responsive design that is effective 
and usable both on desktop and mobile devices. User management is 
intuitive and allows office supervisors to monitor and QC field 
collection crews. 

16. Highway Rail/Safety Prioritization Process 
Evaluation 
M&N’s RIMS application integrates a multimodal approach into its 
rating models. Crossing lists can be scored with one or several 
different models at the same time to enable easy comparison and 
analysis. 

Integrated Models: 

 FRA APS86 (FRA WBAPS/GRADEDEC) 
 FRA APS20 (GRADEDEC) 
 The New Hampshire model 
 LADOTD-1 (Original Model) 
 LADOTD-2 (Modified New Hampshire Rating) 
 LADOTD-3 (Modified New Hampshire Rating with Speed Factor) 

17. DOTD Annual Railroad Safety Program Support 
M&N has supported this process since 2012 by compiling the 
available data sources via a partially manual process which can easily 
be continued. Available data sources have improved to the point that 
additional process automation can be included, allowing DOTD to 
schedule data collection deadlines and matrix report generation as 
dictated by funding schedule needs. 

18. Corridor Evaluation Planning Support 
We will utilize the advanced selection capabilities of RIMS to select 
and manage the corridors in support of the evaluation process. 
Engineering and economic advisors are available to support the 
inclusion of benefit cost methodologies for identifying or prioritizing 
corridor improvement projects. 

19. Vertical Profile of Public At-Grade Crossings 
Evaluation 
Using a GIS we will extract profiles that follow the roadway geometry 
from the highest available resolution LiDAR data. The profiles will be 
scored based on the methodology described in Roadway Design 
Standards to Accommodate Low-Clearance Vehicles section of 
Transportation Research Record No. 1356 (Ronald Eck and S. K. 
Kang). Scoring will allow us to determine the severity of the profile as 
well as the tolerance of profiles that are not classified as high profile 
yet. The methodology will be automated by our proprietary software in 
such a way that it would allow for potential of inclusion into the RIMS 
package. 

20. Prioritizing Crossings 
A scoring system will be developed based on the above criteria. Using 
M&N’s in-house developed multimodal network analysis toolkit, 
alternate routes for a crossing will be discovered and measured. Scores 
will be developed for crossings with significant detour costs as well as 
crossing with insignificant detour costs. The scoring system will be 
used to build a prioritized list of crossings.   

 
 

M&N is an expert in developing cost benefit models  
in an FRA compliant environment. 

M&N is an expert in developing cost benefit models 
in an FRA-compliant environment
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the 
following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually.  
List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE 

 
Discipline(s) * 

Contract 
Number and 
State Project 

Number 

Project Name  

Remaining Unpaid 
Balance** 

 
 
 
 
 
 
 

Moffatt & Nichol, 
Inc. 

Data Collection, 
Traffic, Planning 

4400031911 
H.011331.1 

IDIQ Inventory and Inspection of Sign and Radio Towers 
Statewide - Task Order No. 1 

$1,724,340 

Bridge 4400029683 
H.009730.5 

IDIQ In-Depth Bridge Inspection - Task Order No. 1 $472,419 

Bridge 4400029207 
H.009730.5 

IDIQ Contract for Underwater Bridge Inspection Statewide - 
Task Order No. 1 
 

$1,771,329 

Bridge 4400023512 
H.009730.5 
 
 

IDIQ In-Depth Bridge Inspection of Complex Structures -
Task Order No. 4 

$70,703 

Bridge 4400023512 
H.009730.5 
 
 

IDIQ In-Depth Bridge Inspection of Complex Structures -
Task Order No.7 

$54,362 

Data Collection, 
Traffic, Planning 

4400011834 
H.012811.1 

DOTD Railroad Inventory Systems Railroad 
Inventory Upgrade Statewide Supplemental Agreement No. 1 

$21,703 

(Add rows as needed)                     DO NOT SUM 
* The only disciplines to be used are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, ITS, Other (must specify), 
Planning, Right-of-Way, Road, Survey, and Traffic.  If a firm has more than one discipline for any single project, the firm can use multiple rows to 
express the remaining unpaid balance per discipline. 
 
** Round to the nearest dollar. Do not round to the nearest thousands.  If there are no active contracts with a remaining unpaid balance, place N/A in 
the Remaining Unpaid Balance column.  NOTE: ALL FIRMS MUST BE REPRESENTED IN THIS TABLE.  LEAVING THE “REMAINING 
UNPAID BALANCE” COLUMN BLANK IS NOT ACCEPTABLE. 
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20. Certifications/Licenses: 
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 
 

Moffatt & Nichol 
Staff Title PE License PMP GISP 

Jonathan Hird, PE, CEng, FICE Principal in Charge    

Richard Cranfill  Project Manager    

Ric Cruz Project Prioritization Support/Benefit Cost Analysis    

Indya Major Project Administrator    

Dylan Liverman Development Operations    

Nathan Wilson  Development Lead    

Amy Mindick, PMP Quality & Analytics Lead    

Dwight Otwell, GISP GIS Liaison    

Brenda Dreisbach Project Prioritization Support/Benefit Cost Analysis    

Amr Zaher, PE  Highway-Rail Safety Corridor Evaluation    

Keith Gillfillan, PE Highway-Rail Safety Corridor Evaluation    

Dan Solomon Project Prioritization Support/Benefit Cost Analysis    

Chace Hulon, PE Infrastructure Inspection Lead    

Michael Franco Data Acquisition Support    

Phil Balmeo, PE, LEED AP Highway-Rail Safety Corridor Evaluation    
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LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number 

Exp Date:

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6227 • www.lapels.com

Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

10/27/2025

Mr. Jonathan Paul Hird
2205 Ferndale Avenue
Baton Rouge, Louisiana 70808

Mr. Jonathan Paul Hird

PE.0032299

09/30/2026Active
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Expiration Date: Original Grant Date:Certification Number:

THIS IS TO CERTIFY THAT

HAS BEEN FORMALLY EVALUATED FOR DEMONSTRATED EXPERIENCE,  KNOWLEDGE AND PERFORMANCE IN 

ACHIEVING AN ORGANIZATIONAL OBJECTIVE THROUGH DEFINING AND OVERSEEING PROJECTS AND 

RESOURCES AND IS HEREBY BESTOWED THE GLOBAL PROFESSIONAL CERTIF ICATION

Project Management Professional (PMP)®

IN TESTIMONY WHEREOF,  WE HAVE SUBSCRIBED OUR SIGNATURES UNDER THE SEAL OF THE INSTITUTE

Pierre Le Manh President & CEOIke Nwankwo, PMP Chair, Board of Directors

2148145 01 February 2018 01 February 2027

Amy B Mindick-Walling
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21. QA/QC Plan: N/A 
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this 
section and was not required by the advertisement, it will be redacted. 
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22. Sub-consultant information: N/A 
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 
Firm Name  
(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address Point of Contact and email address Phone Number 

    
    
    

(Add rows as needed) 
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23. Location: 
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan 
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation 
Criteria section of the advertisement. 



Contact:
Jonathan Hird, PE, CEng, FICE 

301 Main Street, Suite 800
Baton Rouge, LA 70801

(225) 336-2075 • Fax (225) 336-2076
Email: jhird@moffattnichol.com

P261292
P261292
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