
EMC, Incorporated of MS  

DOTD FORM: 24-102 (Revised December 12, 2024) 
PROPOSAL TO PROVIDE CONSULTANT SERVICES 

Prime consultant shall complete the DOTD Form 24-102 without altering the Form’s text; however, the instruction and/or guidance for Sections 12 
through 23 can be removed but do not remove Section title and number. 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON THE DOTD FORM 24-102, OR PROVIDING 
INACCURATE INFORMATION ON THE DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE. 
 

1.  Contract Name as shown in the advertisement IDIQ CONTRACT FOR PROFESSIONAL BOUNDARY SURVEYING SERVICES 
STATEWIDE WITH MAJORITY OF WORK IN DISTRICTS 02,61, AND 62 

2.  Contract Number(s) as shown in the advertisement 4400031925 

3.  State Project Number(s), if shown in the advertisement  

4. Prime consultant name (name must match exactly as registered 
with the Louisiana Secretary of State (SOS) where such 
registration is required by law; including punctuation; include 
screenshot from SOS at the end of Section 20) 

EMC, INCORPORATED OF MS  
(Charter Number: 36452855F) 

5.  Prime consultant license number (as registered with the Louisiana 
Professional Engineering and Land Surveying Board (LAPELS) if 
registration is required under Louisiana law) 

EMC, Inc. (DBA: EMC, Inc. of MS): LA license: VF.0000630 

6.  Prime consultant mailing address 2472 Sunset Drive, Grenada, MS 38901 

7. Prime consultant physical address (existing or to be established, if 
location is used as an evaluation criteria) 

2472 Sunset Drive, Grenada, MS 38901 

8. Name, title, phone number, and email address of prime consultant’s 
contract point of contact 

Josh S. Mattox, PLS/President 
(o)662.226.5166; (m) 662.392.5877 
jmattox@emcsurvey.com 

9. Name, title, phone number, and email address of the official with 
signing authority for this proposal 

Josh S. Mattox, PLS/President 
(o)662.226.5166; (m) 662.392.5877 
jmattox@emcsurvey.com 

Prime consultant should enter the firm name in the footer at the bottom of this page. (It will carry over to subsequent pages.) 
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10. This is to certify that all information contained herein is accurate and true, and that the team
presently has sufficient staff to perform these services within the designated time frame.  By
submitting this proposal, proposer certifies that it is not engaged in a boycott of Israel and it
will, for the duration of its contract obligations, refrain from a boycott of Israel.  Proposer also
certifies and agrees that the following information is correct: In preparing its response, the
proposer has considered all proposals submitted from qualified, potential subcontractors and
suppliers, and has not, in the solicitation, selection, or commercial treatment of any
subcontractor or supplier, refused to transact or terminated business activities, or taken other
actions intended to limit commercial relations, with a person or entity that is engaging in
commercial transactions in Israel or Israeli-controlled territories, with the specific intent to
accomplish a boycott or divestment of Israel. The proposer also has not retaliated against any
person or other entity for reporting such refusal, termination, or commercially limiting actions.
DOTD reserves the right to reject the response of the bidder or proposer if this certification is
subsequently determined to be false, and to terminate any contract awarded based on such a
false response.

Pursuant to Act No. 581 of the 2024 Louisiana Legislature Regular Session, proposer
further certifies that it does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association based solely on the
entity's or association's status as a firearm entity or firearm trade association. In addition,
proposer certifies it will not discriminate against a firearm entity or firearm trade
association during the term of the contract based solely on the entity's or association's
status as a firearm entity or firearm trade association.

______________________________________ 
Signature above shall be the same person listed 
in Section 9: 

_________04/18/25_____________________ 
Date: 

11. If a Disadvantaged Business Enterprise (DBE) goal has been set for this
advertisement, indicate which firm(s) will be used to meet the DBE goal
and each firm(s)’ percentage.

Firm(s):  Firm(s)’ %: 

Jared
Underline
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12. Discipline Table: 
As indicated in the advertisement, insert a completed table here. The percentages for the prime and sub-consultants must total 100% for each discipline, 
as well as the overall total percent of the contract. 
 
The only disciplines to be used are listed in the drop down in each row (Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, Geotech, 
ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic). Remove rows as needed. 
 

Sub-consultants are not allowed to be used for this proposal.  Fill in the table by identifying only those 
disciplines consistent with the approach and methodology proposed in Section 18 of the DOTD Form 24-102*, 
and the percentage of work in each discipline to be performed.  The percentage estimated for each discipline is 
for evaluation purposes only and will not control the actual performance or payment of the work.       

Discipline(s) % of Overall Contract 

Survey 25 

Planning 20 

Right-of-Way 25 

Data Collection 25 

Traffic 5 

Percent of Contract 100% 
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13. Firm Size: 
For all firms that are part of this team, indicate the approximate number of personnel to be committed to this contract, by DOTD Job Classification and 
the total number of personnel within the firm that could provide support, if needed. If a specialized job classification is required and not included on 
the DOTD job classification list, specify “Other (must specify)” and include the classification title inside the parentheses. 
The DOTD Job Classification(s) to be used can be found at the following link: 
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Job_Qualification/Job%20Classifications%20with%20Descriptions.pdf 
 
 

Firm name 

 
 

DOTD Job Classification 

Number of 
personnel 

committed to 
this contract 

Total number of 
personnel available in 

this DOTD Job 
Classification 

(if needed) 
EMC, INCORPORATED OF MS (EMC) Project Office Manager 1 1 

EMC, INCORPORATED OF MS (EMC) Senior Technicians 2 2 

EMC, INCORPORATED OF MS (EMC) Technicians 1 1 

EMC, INCORPORATED OF MS (EMC) Surveyor 1 1 

EMC, INCORPORATED OF MS (EMC) CADD Technician 3 6 

EMC, INCORPORATED OF MS (EMC) Party Chief 7 11 

EMC, INCORPORATED OF MS (EMC) Administrative 2 3 

EMC, INCORPORATED OF MS (EMC) Technician 7 10 
(Add rows as needed) 
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14. Organizational Chart: 
Provide an organizational chart showing ALL relevant prime consultant and sub-consultant (if applicable) personnel assigned to the contract, area of 
project responsibility for each, and reporting lines for the purposes of this contract. An individual’s role does not necessarily have to match their DOTD 
job classification identified in Section 13. If applicable, identify all personnel performing traffic engineering analysis and/or QC of traffic 
engineering analysis by placing an asterisk next to their name. Include the certificates required by the Traffic Engineering Process and Report 
Training Requirements article of the Advertisement in Section 20.  It is acceptable to use an 11x17 format for Section 14. 
 

Project Management & QA/QC Team 
 Project Manager 

Joshua S. Mattox, PLS 
26+ years’ experience 

 

Assistant Project Manager 
Field Operations 

Assistant Project Manager 
LA PLS and LA PE 

Assistant Project Manager 
Office Operations 

Melvin Greene, PLS 
45+ years’ experience 

Michael Cook, PE, PLS 
36+ years’ experience 

William B. Gray, PLS 
20+ years’ experience 

 
Field Operations 

 
Office Operations 

Hardy Gross, PLS 
Field Supervisor 

  

Surveying Party Chiefs Office Personnel 
1. Jimmy Pee 
2. Jacob Mattox, LSI 
3. Christopher Geoghegan 
4. Ralph Hutchinson 
5. Ronald J. Hutchinson, Jr 
6. William Moore 
7. Kevin Martin 
8. Jason Hill 
9. David Blair 
10. John Webb 
11. Colby Pettit 

1. James Pettigrew 
2. Darren Ford 
3. Brantley Shaw (UAV Pilot) 
4. Cutter Petty 
5. David Tubbs — Sue Specialist 
6. Jared Flowers — Abstractor 
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15. Minimum Personnel Requirements:
Use the table below to identify both prime consultant and sub-consultant staff designated to work on this contract meeting the Minimum Personnel
Requirements (MPRs) specified in the advertisement.  Ensure the résumé reflects the required experience stated in the MPR.  Make sure the P.E.
discipline is also listed (highlighted in table) that is meeting the MPR; e.g. professional civil engineer should show the discipline of the license as civil
if meeting that MPR.

MPR No. 
Do not insert 

wording 
from ad 

Personnel being used to meet the MPR 
(Individual(s) may not satisfy more than one MPR 
unless specifically allowed by Attachment B of the 

advertisement)

Firm employed by 

Type of license and 
discipline meeting MPR/ 
certification & number 

(Ex: PE #  - Civil) 

State 
of 

license 

License / 
certification 

expiration date 

1 Michael O. Cook, PLS, PE EMC, INC. OF MS PLS # - 0004879 LA 09/30/2026 
2 Michael O. Cook, PLS, PE EMC, INC. OF MS PE # - 0028912 LA 09/30/2026 

(Add rows as needed) 
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16. Staff Experience:

Please find Resumes below. 



EMC, Incorporated of MS 

Firm employed by     EMC, Inc. of MS 
Name Michael Cook, PE, PLS Years of relevant experience with this employer 13 
Title Assistant Project Manager, LA PLS and PE Years of relevant experience with other employer(s) 23 
Degree(s) / Years / Specialization B.S.1992 / Civil Engineering; M.E. / Civil Engineering; M.B.A. / Business 

Administration 
Active registration number / state / expiration date PLS: LA (#4879) Exp 09/2026; MS (#2538) Exp. 12/2026; GA (#2903,) Exp 12/2025; 

AZ (#47374,) exp. 03/2026;  KS (#1425) exp. 03/2026;  NC (#L-4672) Exp. 12/2025 
PE: LA (#28912) Exp. 09/2026; MS (#11395) Exp. 12/2026 

Year registered 2001/LA PLS 
2008/ KS PLS 
1991/ MS/PLS 
2007/ NC PLS 
2008/ AZ PLS 
2002 GA/PLS 
2000/ LA PE 
1992/ MS PE 

Discipline 

LA Professional Land Surveyor and LA Civil Engineer 

Contract role(s) / brief description of responsibilities Assistant Project Manager, LA PLS 
With an extensive 36-year tenure in the surveying and engineering realm, Mr. Cook assumes the pivotal role of Louisiana Professional Land Surveyor 
in-charge for EMC's accomplished team. His seasoned background encompasses diverse projects, notably contributing to numerous surveying and 
engineering government contracts, with a noteworthy portfolio that includes collaborations with the US Army Corps of Engineers, Natural Resource 
Conservation Services, U.S. Fish and Wildlife, Coastal Protection and Restoration Authority Projects, etc. Mr. Cook is set to play a proactive role in 
coordinating seamless survey coordination. His wealth of experience will be instrumental in providing expert guidance for the execution of surveying 
services, ensuring quality control across fieldwork, and office processes.  
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/24 – 06/24 

Upper Barataria Reach G, Paradis, LA (Client: USACE, New Orleans) - Civil Engineer & PLS - The USACE tasked EMC 
to perform a topographic survey of an access area and marsh area at requested locations. The survey commenced on May 23, 
2024, and concluded on June 21, 2024. The purpose of the survey was to support hydraulic modeling efforts. Mr. Cook oversaw 
work plans, provided technical assistance, and provided surveying expertise in order to complete the task order. Cost: $130,595.04 

12/19 – 12/24 

Easement Boundary Survey Services for Natural Resources Conservation Services (NRCS) Throughout the States of 
Louisiana - EMC has an ongoing relationship with the NRCS of LA providing legal boundary surveying services for the 
Agricultural Conservation Easement Program (ACEP) Wetland Reserve Program, Watersheds Protection Program, Grasslands 
Reserve Program, and the Farm/Ranchland Protection Program. Our surveying services include boundary surveys, researching 
deeds of owners and adjoiners, surveying the property, setting monuments, mapping, creating legal descriptions and digital plats. 
Mr. Cook was EMC’s lead PLS for this contract in providing easement boundary surveys for many different NRCS programs. 
Under this  current contract EMC has provided 49 easement boundary services throughout the 15 Parishes in Louisiana over the 
last 5 years. Cost: $2,350,147.81 
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09/24 – 11/24 

MTG Reach A Initial Survey, Terrebonne Parish, LA (Client: USACE, New Orleans) - Civil Engineer & PLS – EMC was 
tasked with performing a topographic survey to verify new levee centerline, locate PBMs and run loops. Mr. Cook managed this 
project as the PE and LA PLS for EMC to ensure accuracy and provide expertise on the completion of this survey. Cost: 
$119,738.28 

02/23 – 09/23 

Hydraulic, Topographic and Subsurface Investigation Surveys along Highway 49 South of Yazoo City, MS (Client: HDR) 
- HDR contracted EMC to locate utilities and conduct hydraulic surveys along Highway 49 in Yazoo County, MS. The scope
included various critical aspects such as intersections, slide/washout areas, repair zones, frontage road sections, hydraulic
features, utility and drainage structure assessments, and tree surveys in specified areas. Mr. Cook as EMC’s Civil Engineer,
ensured accuracy through research and quality control. Project cost: $112,986.78.

01/24 – 04/24 

Removable Barrier Project, Starr and Hidalgo, TX (Client: USACE, Fort Worth) - Civil Engineer & PLS - The USACE 
tasked EMC to perform boundary, control, utility and easement acquisition surveys along 31 tracts of various size land in Starr 
and Hildalgo Counties, TX. The Metes and Bounds, topographic, and utility surveys were conducted, as well as the creation of 
parcel descriptions in support of boundary acquisition & easements along the national border. Mr. Cook as EMC’s Civil Engineer, 
ensured accuracy through research and quality control. Project cost: $549,151.75 

09/23 – 12/23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Civil Engineer and PLS in-charge, Mr. Cook oversaw work plans, provided technical 
assistance, and provided surveying expertise in order to complete the survey requirements on this task order. The survey was 
necessary to facilitate the engineering and design of drainage canal enhancements, and P&S development. Cost: $390,455.74 
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Firm employed by     EMC, Inc. of MS 
Name Joshua S. Mattox, PLS Years of relevant experience with this employer 26 
Title Contract and Project Manager Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization BS / Land Surveying / 2005 / Mississippi State University 
Active registration number / state / expiration date Professional Land Surveyor: MS (#3005) Exp.12/2026 ;  SC (#26604) Exp. 06/2026; 

ND (#8168) Exp. 12/2026  
Year registered 2006 MS #-3005; 

2008 SC #-26604; 
2012 ND #-11478 

Discipline 
Professional Land Surveyor 

Contract role(s) / brief description of responsibilities Project Manager 
Mr. Joshua S. Mattox, a registered professional land surveyor in four states and the President of EMC, Inc. oversees EMC's nationwide operations 
and has managed 18 successful indefinite delivery/indefinite quantity surveying contracts for government agencies. As the single point of contact 
for this contract, Mr. Mattox holds authority over decision-making, proposal submission, price negotiation, and contract management. He plays a 
key role in estimating, negotiating, scheduling, planning, and monitoring every project. Additionally, Mr. Mattox contributes significantly to EMC's 
QA/QC team, ensuring the accuracy of surveying data before submission. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/23  - Ongoing 
MDOT Professional Surveying Services Master Contract - Mr. Mattox is the contract manager and professional land surveyor 
in-charge of this surveying and mapping master contract with MDOT. Some of surveying services under this contract have been 
boundary, topographic, ground based mobile lidar, and hydrographic surveying. 

01/23  - Ongoing 

MDOT Professional Photogrammetry and LiDAR Services Master Contract - Mr. Mattox is the contract manager and 
professional land surveyor in-charge of this surveying and mapping master contract with MDOT. Some of surveying services 
under this contract have been aerial imagery, aerial LiDAR, topographic, ground based mobile lidar, and hydrographic 
surveying.  

12/19 – 12/24 

Easement Boundary Survey Services for Natural Resources Conservation Services (NRCS) of Louisiana - Contract & 
Project Manager - EMC has an ongoing relationship with the NRCS of Louisiana providing legal boundary surveying services 
for the Agricultural Conservation Easement Program (ACEP) Wetland Reserve Program, Watersheds Protection Program, 
Grasslands Reserve Program, and the Farm/Ranchland Protection Program. Our surveying services include boundary surveys, 
researching deeds of owners and adjoiners, surveying the property, setting monuments, mapping, creating legal descriptions and 
digital plats. Under our current contract EMC has conducted 49 easement boundary surveys totaling $2,350,147.81 in surveying 
fees over the last 5 years. 

09/23 – 02/24 

West Atchafalaya Basin Protection Levee, St. Mary Levee District, W-99 Levee Enlargement B/L Sta. 5094-50 to B/L 
Sta. 5314+00, St. Mary Parish, LA (Client: USACE, New Orleans) -  EMC was tasked to extend the topographic cross-
section survey along the West Atchafalaya Basin Protection Levee, a continuation of Job #23-035C. Covering the stretch from 
B/L Sta. 5094+50 to B/L Sta. 5314+00 in St. Mary Parish, LA, This survey aimed to augment existing data for comprehensive 
plans and specifications.  Mr. Mattox was the Project Manager for this project. Mr. Mattox oversaw the planning and completion 
of these Static GPS, RTK/GPS, and Geodetic Leveling Surveys. He also provided his surveying expertise to surveying crews as 
they collected topographic data for this project and performed quality control checks before final submittal. Cost:$577,035.29 
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05/24 – 07/24 

ALTA Survey for TCC Survey Support to RSFO, San Antonio, Bexar County, TX (Client: USACE, Fort Worth) -  
Project Manager -  EMC, Inc. was contracted to provide ALTA survey services for four parcels, all located in, San Antonia, TX. 
The survey effort entailed Static GPS Control surveying, RTK and conventional topographic surveying, mobile lidar surveying 
and boundary retracement surveying. Mr. Mattox was the Project Manager for this project. Mr. Mattox oversaw the planning 
and completion of these various surveys. Cost: $497,785.58 

10/22 – 02/23 

Hydraulics Surveys for the Mississippi Department of Transportation, Eight Sites throughout The State of Mississippi 
(Client: HDR) – EMC performed hydraulic surveys at Phillip Bayou, Bayou LaCroix, Bayou Talla and Horn Lake sites. Mr. 
Mattox was the project manager for this project. He played a vital role during the estimating, planning and oversight of this task. 
Furthermore, Mr. Mattox reviewed the surveying data, provided his surveying expertise, and assisted in the final review before 
submittal. Cost: $104,150.72 
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Firm employed by     EMC, Inc. of MS 
Name Melvin Greene Years of relevant experience with this employer 34 
Title Assistant Project Manager, Field Operations Years of relevant experience with other employer(s) 11 
Degree(s) / Years / Specialization           BS / Business / University of Southern Mississippi 
Active registration number / state / expiration date Professional Land Surveyor: MS (#1822) Exp. 12/2025; TN (#1871) Exp. 12/2025 ; KY 

( #3958) Exp. 06/2025 
Year registered 1979 MS # 1822; 

1996 TN # 1871; 
2010 KY # 3958 

Discipline 
Professional Land Surveyor 

Contract role(s) / brief description of responsibilities Assistant Project Manager, Field Operations 
With over 45 years of surveying experience, Mr. Greene, EMC's Assistant Project Manager for three decades, oversees field operations and ensures 
surveying crews are well-equipped and trained. He plays a vital role in establishing field processes, estimating projects, and enforcing safety 
procedures. With recent training in various surveying techniques and certifications, Mr. Greene brings extensive knowledge and expertise to EMC's 
projects. Courses included Static & RTK/OTF GPS Certificate/Trimble; Coastal Multi-Beam Sonar Training Course/ NOAA & Hydrographic 
Commission; Processing GPS Data Using the NGS PAGES and ADJUST Software Training Course/ NOAA & National Geodetic Survey; First Aid 
& CPR, OSHA 40. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/24 – Ongoing 

Hydraulic, Topographic, and Boundary Surveys US 61 from Natchez Trace to 4 Lane North of Port Gibson, Claiborne 
County, MS (Client: MDOT) - This project involved hydraulic, topographic, and boundary surveys along US 61 in Claiborne 
County, Mississippi, using Trimble GPS systems and total stations to collect data for floodplain, roadway, stream, and utility 
profiles, with boundary surveys. As Assistant Project Manager, Mr. Greene directly oversees the field operations, and manages 
data collection for these topographic, hydraulic and boundary surveys. He also assigned the crews for each task; and performed 
the daily quality control checks of the all-field operations. Cost to date: $678,604.28 

05/23 – Ongoing 

Easement Boundary Surveying Services for the Natural Resource Conservation Service (NRCS) throughout the State of 
Mississippi - Mr. Greene is the Assistant Project Manager overseeing the field operations. Under this contract, EMC performed 
approximately 15 easement legal boundary surveys for the NRCS of Mississippi over the last 2 years. Our boundary services 
included researching deeds of owners and adjoiners, surveying the property, setting monuments and witness post, creating legal 
descriptions and digital plats. Cost to date: $412,147.09 

12/19 – 12/24 

Easement Boundary Survey Services for Natural Resources Conservation Services (NRCS) Throughout the States of 
Louisiana - Mr. Greene serves as the Assistant Project Manager, responsible for overseeing field operations directly. Under the 
current contract for the last 5 years, he has been responsible for coordinating field operations, attended pre-survey meetings, 
establishes boundaries, and ensures that field data meets all standards. With this contract, EMC developed legal easement 
boundary survey plats and associated legal descriptions for the NRCS. Under our current contract, EMC has completed 49 
easement boundary surveys, totaling $2,350,147.81 in surveying fees. 

01/24 – 04/24 
Removable Barrier Project, Starr and Hidalgo, TX (Client: USACE, Fort Worth) - The USACE tasked EMC to perform 
boundary, control, utility and easement acquisition surveys along 31 tracts of various size land in Starr and Hildalgo Counties, 
TX. The Metes and Bounds, topographic, and utility surveys were conducted, as well as the creation of parcel descriptions in 
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support of boundary acquisition & easements along the national border. As the assistance project manager over field operation, 
Mr. Greene was essential with assigning staff, managing data collection, and performing daily quality control checks. Project 
cost: $549,151.75 

 
01/22 – 12/22 

Sabine Pass to Galveston Bay Freeport and Vicinity Coastal Storm Risk Management (CSRM) Project in Freeport, TX. 
(USACE, Galveston) - Mr. Greene is the Assistant Project Manager overseeing the field operations. Mr. Greene provided his 
surveying expertise and was a part of the final review process for these parcel research, planimetric surveys, topographic surveys, 
bathymetric surveys, and utility surveys at specified locations for the Sabine Pass to Galveston Bay Project. Cost: $717,879.15 

04/22 – 07/22 

Topographic Survey for St. James Ring Levee Construction, St. James Parish, LA (Client: USACE, New Orleans) - As 
the Assistant Project Manager, Mr. Greene directly oversaw the field operations for this task order. He created the GPS plan, 
managed the data collection, and processed Static GPS data. From there, Mr. Greene assigned field crews to collect the RTK 
GPS and conventional data required for this topographic and cross-section surveys needed for the construction of the Ring 
Levees around the Grand Point and Grammercy neighborhoods. He also reviewed the data to ensure its quality before 
transferring it to the office to be mapped. Cost: $207,357.47 

 
  



 

EMC, Incorporated of MS 

Firm employed by     EMC, Inc. of MS 
Name William B. Gray, PLS Years of relevant experience with this employer 19 
Title Assistant Project Manager, Office Operations Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization           BS / Land Surveying / 2010/ Mississippi State University 
Active registration number / state / expiration date Professional Land Surveyor: MS (#3154) Exp. 12/2026 ;  TX (#6478) Exp. 12/2026 ;  

NM (#20162) Exp. 12/2026 
Year registered 2010/ MS PLS 

2010/ NM PLS 
2012/ TX PLS 

Discipline 
Professional Land Surveyor 

Contract role(s) / brief description of responsibilities Assistant Project Manager, Office Operations 
Mr. Gray, an EMC Assistant Project Manager, has a strong technical surveying background and has shaped data collection, processing, mapping, 
and quality control procedures for various government contracts. He has successfully managed these aspects for numerous surveys throughout the 
United States. Mr. Gray is trained in OPUS-Projects Manager, Trimble GPS, NOAA/NGS GPS data processing, Sensors & Software utility locating, 
and Riegl USA software. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/24 – Ongoing 

Hydraulic, Topographic, and Boundary Surveys US 61 from Natchez Trace to 4 Lane North of Port Gibson, Claiborne 
County, MS (Client: MDOT) - This project involved hydraulic, topographic, and boundary surveys along US 61 in Claiborne 
County, Mississippi, using Trimble GPS systems and total stations to collect data for floodplain, roadway, stream, and utility 
profiles, with boundary surveys covering 33 property owners. Mr. Gray as assistant project manager, He provides expertise, 
supervision, and does final quality control check prior to submittal. Cost to date: $678,604.28 

03/24 – 06/24 

Yalobusha River Bridge No. 64.1 and 64.9. Grenada County, MS (Client: MDOT) – EMC was tasked with collecting 
boundary and topographic data for State Road 8 over the Yalobusha River Bridge 64.1 and Slough Creek Bridge No. 64.9.  Mr. 
Gray is EMC’s assistant project manager overseeing all of EMC’s office operations. He provides expertise, supervision, and 
does final quality control check prior to submittal. Cost: $126,572.29 

09/23 – 12/23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) – EMC was tasked with obtaining cross section and topographic data  for creating topographic 
maps, DTMs, and cross-sections crucial for the engineering and design phases of various projects including the PS #13 addition, 
Gen DeGaulle drainage canal enhancements, and P&S development. Mr. Gray, Assistant Project Manager- Office operations,  
oversaw the processing of data as it was delivered to the office daily. He did final quality control check prior to submittal. Cost: 
$390,455.74 

01/24 – 04/24 
Removable Barrier Survey Project, Starr and Hidalgo Counties, Texas (Client: USACE, Fort Worth) - Assistant Project 
Manager & PLS In-Charge, Mr. Gray, a seasoned Professional Land Surveyor registered in the state of Texas, demonstrated 
exceptional leadership and expertise in overseeing both field and office operations for 29 boundary surveys. He corrected field 
data, processed it for mapping, established boundaries, and conducted final quality control. Cost: $549,151.75. 

07/23 – 02/24 
Boundary and Topographic Survey for Sate Road (SR) 32 over Quiver River (Bridge No. 29.0), Parchman, Sunflower 
Co. MS (Client: MDOT) – EMC conducted boundary hydraulic, topographic, and boundary surveys for Bridge No. 29 over 
the Quiver River along State Road (SR) 32 in Sunflower County, Mississippi. Data collected in the field was processed using 
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Trimble Business Center software and transmitted to the office. Once the data was received in the office it was then imported 
into Bentley OpenRoads Designer for mapping. Mr. Gray, as EMC’s assistant project manager oversees all of EMC’s office 
operations. He ensured the final deliverables adhered to appropriate MDOT design standards. Cost: $107,160.15 

02/23 – 09/23 

Utility and Hydraulic Surveys along US HWY 49 in Yazoo County, MS (Client: HDR) - EMC was contracted by HDR to 
locate all utilities and perform hydraulic surveys at numerous locations along Highway 49 in Yazoo County, MS. The project 
scope included various critical aspects such as intersections, slide/washout areas, repair zones, frontage road sections, hydraulic 
features, utility and drainage structure assessments, and tree surveys. The survey covered specified areas comprising key roads 
like Dover Road, Fletchers Chapel Road, Castle Chapel Road, an Access Road to the gravel pit, and Myrleville Road. Mr. Gray 
oversaw all the office staff and provided expertise with surveying. He performed quality control on all data before submittal. 
Project Cost: $112,986.78. 
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Firm employed by     EMC, Inc. of MS 
Name William H. Gross Years of relevant experience with this employer 11 
Title Survey Supervisor Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date Professional Land Surveyor: MS (#31198) Exp. 12/2026 
Year registered 2020 / MS PLS Discipline Professional Land Surveyor 
Contract role(s) / brief description of responsibilities Survey Supervisor 
Mr. Gross began his surveying career with EMC as an Instrument man and work his way up the ladder to become a party chief. Now with over a 
decade of surveying experience and knowledge he is one of EMC’s Survey Supervisors. As a Survey Supervisor, Mr. Gross has managed many 
different types of surveying projects. While he has successfully completed numerous projects throughout the United States, most of his experience 
has been within the Mississippi Valley Division boundaries while working on several Corps and other government contracts. He has supervised the 
field operations for boundary, horizontal and vertical control, topographic and hydrographic surveys. His training includes First Aid\CPR, Boat & 
Water Safety Course and Army iWATCH Security Program. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

12/19 – 12/24 

WRP Easement Real Estate Boundary Survey Services, State of Louisiana (Client: NRCS of Louisiana) – Survey 
Supervisor - Mr. Gross conducted meetings with the NRCS and land owners prior to commencing the surveying operations. He 
also manages the field crews as they use GPS and conventional surveying methods to establish project controls, collect boundary 
evidence, set monumentation including NRCS post and signs on many different projects located throughout the State of 
Louisiana for an ongoing Easement Real Estate Boundary Surveying contract EMC for the NRCS. Cost: $2,350,147.81 

06/24 – 07/24 

Annual Multibeam Surveys of Surge Barrier, Seabrook, Old BB Gate, Seabrook Airport Seabrook (Client: Flood 
Protection Authority – East) - Survey Supervisor - Mr. Gross played a vital role in the planning and execution collecting the 
field data on these annual multibeam surveys. The purpose of the survey was to inspect for possible scouring on the North side 
of the Seabrook structure and shallow areas around the Surge Barrier. He also provided his surveying expertise to surveying 
crews as they collected data for this project. Cost: $39,460.00 

08/21 – 08/23 

Aerial, Topographic  and LiDAR survey of SR4 Roadway, Marshall and Tate County, MS (Client: Mississippi 
Department of Transportation) - EMC was tasked to perform an Aerial Imagery/LiDAR survey for SR-4 roadway corridor 
project located in Marshall and Tate County, Mississippi. EMC’s team established 31 ground control points and collected 
additional topographic data using Trimble GPS systems. For the aerial imagery and LiDAR, the EMC’s team used a Caravan 
that was outfitted with an Optech Galaxy T2000 LiDAR system and an Ixu-rs 1000 camera system. The team acquired 23 passes 
of the area of interest as a series of perpendicular and/or adjacent flight-lines. Mr. Gross was one of the Survey Supervisors who 
provided expertise to the survey crews and ensured the crews completed survey to standard. Cost: $165,877.20 

03/24 – 06/24 

Yalobusha River Bridge, State Road 8 Bridge No. 64.1 and 64.9 Replacement, Grenada County, MS (Client: MDOT) – 
This project involved hydraulic, topographic, and boundary surveys along Highway 8, including bridges over the Yalobusha 
River (Bridge No. 64.1) and Slough Creek (Bridge No. 64.9) in Grenada County, Mississippi. Mr. Gross is EMC’s survey 
supervisor. He directly oversaw the crew as they completed this survey which  covered approximately seven different property 
owners, along with adjacent properties on both sides of the survey limits. It also extended an additional 500 feet along local 
roads beyond these limits or up to two properties along each respective roads. Cost: $126,572.29 
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06/23 – 08/23 

WBV HSDRRS Mitigation Swamp and BLH Wet Monitoring Survey Highway 307, Lafourche Parish (Client: USACE, 
New Orleans) - Field Supervisor, Mr. Gross, supervised the surveying crews as they performed the topographic, and cross-
section survey. This survey was performed to ensure that the constructed gap cuts were within contract compliance. Cost: 
$132,0143.91 

08/22 – 06/23 

Parcel Research, Topographic, Planimetric, Bathymetric and SUE Surveying Services for the Sabine Pass to Galveston 
Bay Orange County Coastal Storm Risk Management (CSRM), Orange County, TX (Client: USACE, Galveston) - This 
task order which included EMC performing parcel research, planimetric surveys, topographic surveys, bathymetric surveys, and 
utility surveys at specified locations for the Sabine Pass to Galveston Bay Freeport and Vicinity CSRM Project. These surveys 
were integral to the broader Sabine Pass to Galveston Bay CSRM Project, focused on Orange and Bridge City, TX. EMC created 
and submitted Survey, Quality Control, and Accident Prevention Plans, aligning with project scope, site conditions, and safety 
protocols.  Mr. Gross, was EMC’s Survey Supervisor for this task order. Cost: $3,489,640.23 
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Firm employed by     EMC, Inc. of MS 
Name Jimmy Pee Years of relevant experience with this employer 37 
Title Party Chief Years of relevant experience with other employer(s) 8 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date 
Year registered Discipline 
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Pee is one of EMC’s veteran Party Chiefs whom throughout most of his career has performed land and hydrographic surveys for the USACE 
throughout the Mississippi Valley Division. He has a proven history of successfully completing many different types of surveys with vast knowledge 
and understanding of geodetic control, construction, topographic, real estate boundary, conventional, SUE, GIS field, and hydrographic surveys. In 
addition, Mr. Pee is very familiar with surveying methods and equipment. His training includes First Aid\CPR and Boat\Water Safety Courses. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/24 – 06/24 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement, Betty Lipps Stuard, Point Coupee Parish, LA 
(Client: NRCS LA) - Party Chief – For this task order included EMC performing a boundary survey for the WRE program. Mr. 
Pee led his crew in collecting the cadastral data utilizing Trimble R10-2 and R12 RTK GPS Antenna and Receiver systems. This 
project covered 41.34-acres. Cost: $27,961.19 

08/22 – 06/23 

Parcel Research, Topographic, Planimetric, Bathymetric and SUE Surveying Services for the Sabine Pass to Galveston 
Bay Orange County Coastal Storm Risk Management (CSRM), Orange County, TX (Client: USACE, Galveston) - Mr. 
Pee was a Party Chief for this task order which included EMC performing parcel research, planimetric surveys, topographic 
surveys, bathymetric surveys, and utility surveys at specified locations for the Sabine Pass to Galveston Bay Freeport and 
Vicinity CSRM Project. He helped establish the project control and collected the field boundary and topographic data using 
Trimble GPS systems. Cost: $3,489,640.23 

07/22 – 01/23 

McHugh Road Comite River Diversion Survey, East Baton Rouge Parish, LA (Client: USACE, New Orleans )- Party 
chief, Mr. Pee used static GPS, RTK GPS and conventional methods to collect the cross-section and topographic data for this 
project. The data was used for the purpose of P and S design layout of the flood protection measures within the area. Cost: 
$32,786.85 

06/23 – 08/23 

WBV HSDRRS Mitigation Swamp and BLH Wet Monitoring Survey Highway 307, Lafourche Parish (Client: USACE, 
New Orleans) - Party Chief - Mr. Pee used static GPS, RTK GPS and conventional methods to collect the cross-section and 
topographic data for this project that was performed to ensure that the constructed gap cuts were within contract compliance. 
Cost: $132,014.91 

05/22 – 06/22 
Monitoring Survey for the Comite River Diversion Reach 4, East Baton Rouge Parish, LA (Client: USACE, New Orleans) 
- Party Chief, Mr. Pee conducted this cross-section and topographic using GPS and conventional methods. The data was needed
to monitor the construction process of the river diversion system. Cost: $11,168.02

02/22 – 03/22 

Comite River Diversion Channel Reach 2A, East Baton Rouge Parish, LA (Client: USACE, New Orleans) -  Mr. Pee was 
the party chief for this survey completing this survey. Mr. Pee accomplished the requirements for this survey which included 
locating the baseline, layout new centerline, locate PBMs, verify elevations, record elevation, and take cross sections survey 
taken every 100 feet. Cost $32,786.85 
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Firm employed by     EMC, Inc. of MS 
Name Jacob Mattox, LSI Years of relevant experience with this employer 24 
Title Party Chief Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization           BS / Land Surveying / 2007 / Mississippi State University 
Active registration number / state / expiration date Land Survey Intern: MS #- 497 
Year registered 2007/ MS LSI Discipline Land Survey Intern 
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Mattox is a Party Chief, who not only has land surveying experience, but he also specializes in hydrographic surveying for EMC. Over his career, 
he has gained vast hydrographic surveying experience on most major waterways throughout the Southeast, including the Gulf of Mexico, while 
working for both government agencies (USACE) as well as private clientele. Mr. Mattox specializes in the technical software and equipment, 
including but not limited to satellite positioning systems, sonars, single and multibeam echo sounders, ADCP, laser scanners and mobile LiDAR. 
His training includes OSHA 10, Hazwoper, First Aid\CPR, Boat & Water Safety Course and NOAA Shallow-Water Multibeam Sonar Training 
Courses. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/23 – 02/24 

Hydrographic and Topographic Surveying Services for Chandeleur Island Restoration Project, Chandeleur Island, Gulf 
of Mexico (Client: CEC) - EMC was contracted by CEC to perform the required topographic, bathymetric, magnetometer, and 
cultural resource assessment surveys for the Chandeleur Island Restoration Project which is located on the Chandeleur Islands 
in St. Bernard Parish, Louisiana. The purpose of the project is to engineer and design a restoration project benefitting the 
Chandeleur Islands and the many species that use them with a particular focus on birds. For this project, Mr. Mattox was one of 
EMC’s hydrographic party chiefs for this project. Cost: $680,007.25 

04/23 – 08/23 

Interstate 10 Hydrographic and Mobile LiDAR Surveying Services, Mobile, AL (Client: Kiewit Engineering)- EMC was 
task to collect hydrographic and mobile LiDAR data at specified areas within the I-10 corridor near Mobile, Alabama. Multibeam 
data collection was performed using a Reason T50 multibeam coupled with a Applanix PosMV inertial navigation system. Mr. 
Mattox was a hydrographic party chief for this project. Cost: $265,500.00 

09/23 – 02/24 

West Atchafalaya Basin Protection Levee, St. Mary Levee District, W-99 Levee Enlargement B/L Sta. 5094-50 to B/L 
Sta. 5314+00, St. Mary Parish, LA (MVN) - EMC was tasked to extend the topographic cross-section survey along the West 
Atchafalaya Basin Protection Levee, a continuation of Job #23-035C. Covering the stretch from B/L Sta. 5094+50 to B/L Sta. 
5314+00 in St. Mary Parish, LA, This survey aimed to augment existing data for comprehensive plans and specifications. Mr. 
Mattox was one of the Party Chiefs who collected the Static GPS, RTK/GPS, and Geodetic Leveling Surveys. He assisted in the 
office with mapping and aiding wherever needed to ensure successful completion of this task order that included topographic 
and utility data surveys. Cost: $577,035.29 

10/23 – 10/23 

I-20 Bridge Multibeam Hydrographic & Mobile LiDAR Survey, Vicksburg, MS (Client: Ardaman & Associates, Inc) - 
Party Chief  - This project spanned multiple years and focused on construction monitoring, entailing a thorough survey of the I-
20 bridge and riverbed. The survey aimed to evaluate the condition of the river bottom and pilings. Utilizing our advanced Reson 
T20 Multibeam System and Reigl VMX-450, EMC successfully collected the hydrographic and LiDAR data required for this 
construction monitoring survey of the Interstate 20 bridge and riverbed in Greenville, MS. Mr. Mattox was instrumental in 
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ensuring this task order was completed and met USACE Standards. He managed this survey and ensured the data was collected 
at each phase of this project. Cost: $25,500.00 

09/21 – 03/22 

ADCP Measurements along the Mississippi River at locations in Helena, AR, Memphis, TN and Hickman, KY (Client: 
USACE, Memphis) - Party Chief  - EMC was contracted to conduct divided flow surveys along the Mississippi River. EMC 
utilized ADCP technology and DGPS positioning. Over a six-month period, for a total of 15 times, these ADCP surveys were 
completed to collect data included measurements of total flow, velocity, water surface elevation, temperature at specific location, 
elevation, date, and time. Mr. Mattox was a Party Chief that was essential in obtaining the data. Cost: $100,161.70   

11/20 – 04/22 

Pre and Post Construction Survey including Topographic, Hydrographic, Magnetometer, Aerial Surveys at North 
Breton Island, Louisiana, Gulf of Mexico (Client: Ramboll Americas Engineering Solutions. Inc)- This survey request 
included the use of RTK GPS, hydrographic sounding as well as the use of a magnetometer system. EMC utilized single beam 
technology and a Geometrics G882 magnetometer, along with HYPACK software to perform the hydrographic surveys. Mr. 
Mattox was one of the hydrographic party chief for this project. Cost: $101,931.00 
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Firm employed by     EMC, Inc. of MS 
Name Christopher Geoghegan Years of relevant experience with this employer 6 
Title Party Chief Years of relevant experience with other employer(s) 12 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
With over 18 years of experience, Mr. Geoghegan has gained vast knowledge of the surveying industry. He serves EMC as one of our Survey Party 
Chiefs. Mr. Geoghegan takes an active role and supervises the work performed by his surveying crew in the field. He ensures that proper procedures 
and accurate reporting occurs, and that supporting documentation analysis is collected (e.g., photographs, sketches, etc.). Once all necessary findings 
are collected, Mr. Geoghegan ensures data is accurately reported to EMC’s office operations. In addition, Mr. Geoghegan specializes in the technical 
software and equipment, including but not limited to, Trimble Access, Trimble GPS satellite positioning systems, Topcon and Nikon total stations, 
Leica digital levels, et cetera. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

07/24 – 12/24 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement Number 54-7217-24-01YW8, Andrew Richard 
Hazel, et al, Tensas Parish, LA (Client: NRCS LA) –  Mr.  Geoghegan was one of EMC’s party chiefs that led his crew in 
collecting the boundary data utilizing Trimble R10-2  RTK GPS Antenna and Receiver systems. This task order was a boundary 
survey that covered 60.26 - acres of the Wetlands Reserve Easement within Tensas Parish, Louisiana. This survey included 
developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing 
missing monuments as needed.  Cost: $27,868.19 

09/23 – 12-23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Party Chief, Mr. Geoghegan as crew leader in charge of a crew obtaining cross section and 
topographic data utilizing RTK/GPS methods that were essential for creating topographic maps, DTMs, and cross-sections 
crucial for the engineering and design phases of various projects including the PS #13 addition, Gen DeGaulle drainage canal 
enhancements, and P&S development Cost: $390,455.74 

07/23 – 09/23 

Upper Barataria Channels, Hydraulic Structures and Bathymetry between Raceland, Des Allemands, Bayou Gauche 
and Paradis, LA (Client: USACE, New Orleans) - The US Army Corps of Engineers tasked EMC with conducting 
comprehensive surveys crucial for hydraulic modeling, encompassing channels, hydraulic structures, and bathymetry. To ensure 
precision and accuracy, EMC employed a suite of advanced techniques including Static GPS, RTK/GPS, and single beam 
hydrographic methods. Party Chief, Mr. Geoghegan was on of EMC’s party chiefs on the topographic portion of this survey. He 
used RTK/GPS to collect data for this survey along with 23 specified structure sites, bridge, and culvert sites. Cost: $360,418.85 

10/22 – 02/23 

Mississippi Department of Transportation Project NBIS (149) Horn Lake, DeSoto County, MS (Client: HDR, Inc) – 
EMC was tasked with completing a topographic and LiDAR Survey for MDOT in DeSoto County, MS. Mr. Geoghegan, as 
Party Chief,  led his survey crew in conducting this task order. The crew established control and centerline for the North and 
South Lanes. We collected a floodplain profile, roadway profile, stream profile, channel sections, bridge details, roadway cross 
sections, utility, and topographic data, noting observed evidence of high water based on found evidence and parole information. 
Cost: $104,150.72 
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04/22 – 07/22 

Topographic Survey for St. James Ring Levee Construction, St. James Parish, LA (Client: USACE, New Orleans) - Mr. 
Geoghegan was one of the party chiefs that collected the RTK GPS and conventional data required for this topographic and 
cross section surveys needed for the construction of the Ring Levees around the Grand Point and Grammercy neighborhoods. 
Cost: $207,357.47 

07/20 – 12/20  

Hydraulic, topographic, and boundary surveys for US 61 from the Natchez Trace to 4-Lane North of Port Gibson (Client: 
MDOT) – Mr. Geohegan was a party chief for this survey. He led his crew with utilizing Trimble R6/R8 GPS systems and 
Trimble S6 total stations for data collection. Survey tasks included generating floodplain, roadway, and stream profiles, as well 
as documenting channel sections, bridge details, roadway cross-sections, and utility and topographic data. Property surveys 
involved 33 different property owners and adjacent properties on each side of these limits, with an additional 500 feet surveyed 
along local roads or two properties along respective roads. Cost: $201,207.48 
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Firm employed by     EMC, Inc. of MS 
Name Ralph Hutchinson Years of relevant experience with this employer 24 
Title Party Chief Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date 
Year registered Discipline 
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Hutchinson, an EMC Party Chief, specializes in hydrographic surveying with over two decades of experience. He has extensive knowledge of 
technical tools and equipment like satellite positioning systems, sonars, sounders, ADCP, laser scanners, and mobile LiDAR. His training includes 
HAZWOPER, First Aid/CPR, H2S, and Boat/Water Safety certifications. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/23 – 05/24 

LE-2 DOE Boundary Survey, Jefferson Co., Texas (Client: USACE, Fort Worth) - Party Chief, Mr. Hutchinson was one 
of the crew chiefs who conducted surveying services for permanent  and temporary easement tracts of land for the LE-2 DOE 
project in four separate areas all located in Jefferson County, Texas. He led his crew in conducting static GPS control surveys. 
He established control points as needed, boundary and topographic data was collected and submitted to the office daily. Cost: 
$441,954.60 

09/24 – 09/24 

Vermilion River Multibeam RM-8 to RM-52.2 Vermilion Bay to Lafayette, LA (Client: USACE, New Orleans) - Party 
Chief – EMC was tasked with collecting multibeam data as expeditiously as possible while providing full coverage of the 
channel. The purpose of the survey was to assess the channel for obstructions to navigation and shoaling. Mr. Hutchinson as 
Party Chief led his crew utilizing Reson T-50 and T-20 systems to collect all multibeam data. Scope included noting any hazards, 
investigate to determine the exact location, the type of hazard, and the clearance above and around the hazard. Areas not 
accessible by the vessels due to shoaling were to be described including coordinate location and extents. Cost: $112,640.88 

06/23 – 06/23 

Coon Trap Weir Multibeam Survey Atchafalaya River Miles 82.2-82.6, Plaquemines Parish, LA (Client: USACE, New 
Orleans) - Party Chief - EMC was tasked to perform a multibeam survey at the requested location of the Atchafalaya River near 
the Coon Trap Weir structure in Plaquemines Parish, LA is to determine the condition of the bank by the newly built coon trap 
weir structure. Trimble R12 and R10 utilized for RTK/GPS survey and Reson T20 was utilized for the Multibeam survey. Cost: 
$13,756.06 

08/22 – 01/23 

Cairo Floodwall Topographic & Hydrographic Survey, Cairo, IL (Client: USACE, Memphis) - Party Chief – EMC was 
tasked to perform this survey to develop demolition plans of the existing floodwall and construction plans for a new floodwall 
in Cairo, Illinois. This Topographic and Hydrographic survey of the floodwall, surrounding overbanks and an area extending 
500 feet into the Ohio River at Cairo, Illinois within the Memphis District of the U.S. Army Corps of Engineers. Mr. Hutchinson 
led his crew with utilizing A Reason T50 multibeam sonar system and Applanix POS MV to obtain data during the hydrographic 
survey. Cost: $208,148.04 

04/22 – 07/22 
Topographic Survey for St. James Ring Levee Construction, St. James Parish, LA (Client: USACE, New Orleans) - Party 
Chief, Mr. Hutchinson was one of the party chiefs that collected the RTK GPS, and conventional data required for this 
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topographic and cross-section surveys needed for the construction of the Ring Levees around the Grand Point and Grammercy 
neighborhoods. Cost: $207,357.47 

09/20 – 02/21 

SELA Algiers PS #13 and GenDegaulle II Survey for P&S, New Orleans Parish, LA (Client: USACE, New Orleans) - 
The USACE tasked EMC to perform the necessary field surveys to prepare topographic maps, Digital Terrain Maps (DTMs) 
and cross sections that would facilitate the engineering and design of PS #13 addition, GenDegaulle drainage canal 
improvements, and development of P&S. Party Chief, Mr. Hutchinson was hydrographic party chief in charge of multibeam 
data collection, recording field notes, quality control of field survey data and providing daily updates to the surveying supervisor. 
Cost: $216,422.32 
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Firm employed by     EMC, Inc. of MS 
Name Ronald J. Hutchinson, Jr. Years of relevant experience with this employer 10 
Title Party Chief Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date 
Year registered Discipline 
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Hutchinson is a Party Chief who has spent much of his career working on government surveying projects. He has taken an active role and 
supervised the work performed by his surveying crew on various distinct types of surveying projects, e.g., geodetic control, construction, topographic, 
real estate boundary, conventional, SUE, GIS field, and hydrographic surveys. He has a thorough understanding and knowledge of surveying 
equipment and procedures. His training includes First Aid\CPR and Boat & Water Safety Courses. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24 – 03/14 

Arkansas River and Tributaries Miscellaneous Dikes Topographic and Single Beam Hydrographic Surveys, throughout 
the State of Arkansas (Client: USACE, Memphis) - Mr. Hutchinson was one of the Party Chiefs who utilized Trimble GPS 
GNSS Systems and CEESCOPE 512 single beam sonar to collect the topographic, overbank, and hydrographic data needed to 
successfully these comprehensive surveys of 39 dike structures along the McClellan-Kerr Arkansas River Navigation System. 
Cost: $240,000.00 

02/23 – 05/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Evangeline and  St. Landry Parishes, Louisiana (Client: NRCS LA) 
- Party Chief - Mr. Hutchinson  was EMC’s party chief that led his crew in collecting the cadastral data  for a total of 640 – acres
across two Parises in Louisiana. He set up approximately 176 monuments and NRCS post signage. The boundary data was
obtained using  Trimble R122 RTK GPS Antenna and Receiver systems. This survey included developing a plat of the survey,
associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as needed. Cost:
$101,999.17

09/23 – 02/24 

West Atchafalaya Basin Protection Levee, St. Mary Levee District, W-99 Levee Enlargement B/L Sta. 5094-50 to B/L 
Sta. 5314+00, St. Mary Parish, LA (Client: USACE, New Orleans) - EMC was tasked to extend the topographic cross-section 
survey along the West Atchafalaya Basin Protection Levee, a continuation of Job #23-035C. Covering the stretch from B/L Sta. 
5094+50 to B/L Sta. 5314+00 in St. Mary Parish, LA, This survey aimed to augment existing data for comprehensive plans and 
specifications. Mr. Hutchinson was one of the Party Chiefs who collected the Static GPS, RTK/GPS, and Geodetic Leveling 
Surveys. He also managed his surveying crew and took an active role in collecting the topographic and utility data. 
Cost:$577,035.29 

08/22 – 06/23 

Survey Services for Sabine Pass to Galveston Bay, Orange County Coastal Storm Risk Management (CSRM) Project, 
Orange County, TX (Client: USACE, Galveston) - Party Chief – USACE entrusted EMC to conduct diverse range of surveys 
within the Orange County CSRM Project, including aerial, planimetric, topographic, bridge, bathymetric, utility, utility 
easement, and partial boundary corner surveys. These surveys were integral to the broader Sabine Pass to Galveston Bay CSRM 
Project, focused on Orange and Bridge City, TX.  Mr.  Hutchinson as one of EMC’s party chiefs led his crew in the completion 
of this survey, which included the establishment of a Static GPS network utilizing Trimble R10-2 and R12 equipment with 
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Trimble T7 data collectors. The survey crews set nine new benchmarks for project control, established the GPS Control Network, 
and performed this topographic survey with cross sections. Cost: $3,489,640.23 

09/23 – 12/23 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement, Roger Dale Moore, Franklin Parish, LA (Client: 
NRCS LA) - Party Chief –  Mr.  Hutchinson was EMC’s party chiefs that led his crew in collecting the cadastral data utilizing 
Trimble R10-2  and Trimble R12 RTK GPS Antenna and Receiver systems. This task order was a boundary survey that covered 
5.83 - acres of the Wetlands Reserve Easement within Franklin Parish, Louisiana. This survey included developing a plat of the 
survey, associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as needed. 
Cost: $19,006.15 

02/22 – 06/22 

Smithland to Lacour Leve Enlargement Pointe Coupee Parish, LA (Client: USACE, New Orleans) - The USACE tasked 
EMC to perform a topographic and cross-section survey along the Mississippi River Levee System from Smithland to Lacour 
in Pointe Coupee Parish, LA. This survey was conducted to support the levee enlargement in this area. Mr. Hutchinson was one 
of the Party Chiefs who collected the Static GPS data for the control network for this project. He also managed his surveying 
crew and took an active role in collecting the topographic and utility data using RTK GPS 
surveying methods. Cost: $390,455.74 
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Firm employed by     EMC, Inc. of MS 
Name William Moore Years of relevant experience with this employer 7 
Title Party Chief Years of relevant experience with other employer(s) 7 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Moore is one of EMC’s Survey Party Chiefs. He ensures that proper procedures are followed, recording of data gathered is accurate, and that 
supporting documentation analysis is collected (e.g., photographs, sketches, etc.). Once all necessary findings are collected, he ensures the data is 
accurate and complete before transferring it to EMC’s office operations. In addition, Mr. Moore specializes in technical software and equipment, 
including but not limited to, HYPACK Software, Trimble Access, Trimble GPS satellite positioning systems, single and multibeam echo sounders, 
ADCP, laser scanners and mobile LiDAR. His training includes First Aid\CPR, Boat & Water Safety Course. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

05/23 – 02/24 

Hydrographic and Topographic Surveying Services for Chandeleur Island Restoration Project, Chandeleur Island, Gulf 
of Mexico (Client: CEC) - Party Chief ‐  EMC performed topographic, bathymetric, magnetometer, and cultural resource 
assessment surveys for the Chandeleur Island Restoration Project which is located on the Chandeleur Islands in St. Bernard 
Parish, Louisiana. The purpose of the project is to engineer and design a restoration project benefitting the Chandeleur Islands 
and the many species that use them with a particular focus on birds. Mr. Moore served as one of the hydrographic party chiefs 
entrusted with the responsibility of utilizing a single-beam sonar system and a magnetometer to gather hydrographic data for 
this project. Cost to-date: $680,007.25 

08/23 – 08/23 

Freshwater Bayou Lock Approach Walls & Dolphins Lafourche Parish, LA (Client: USACE, New Orleans) – Party Chief 
– EMC was tasked to perform a survey at requested cross section locations in Plaquemines Parish, LA. The purpose of the 
project was to survey the north and south approaches to Freshwater Bayou Lock to support development of P&S for new 
approach walls and dolphins on the East side of the structure. Mr. Moore led his crew to collect Hydrographic field data at 
specific locations with a Reson 7125 multibeam hydrographic sonar system using POS-MV positioning. Cost: $24,151.  

08/22 – 06/23 

Survey Services for Sabine Pass to Galveston Bay, Orange County Coastal Storm Risk Management (CSRM) Project, 
Orange County, TX (USACE, Galveston) - Party Chief -  For the hydrographic portion of this survey, Mr. Moore led his 
crew to complete single-beam hydrographic surveys from small vessels and skiffs, facilitated by a Trimble RTK/GPS system 
for horizontal positioning from nearby base stations. CEESCOPE 512 transducers and HYPACK software utilized for single-
beam data acquisition, with Trimble RTK/GPS ensuring motion tracking, real-time tide correction, and navigation. Cost: 
$3,489,640.23 

02/23 – 09/23 

MDOT Hydraulic, Topographic and Subsurface Investigation Surveys along Highway 49 South of Yazoo City, MS 
(Client, HDR, Inc.) – Mr. Moore was one of EMC’s Party Chiefs for the hydraulic survey and SUE survey. He led his crew in 
collecting hydraulic data at his assigned sites along the requested locations which included five different intersections, five 
slide/washout areas, five northbound repair sites, and seven frontage road areas along HWY 49. Field crews employed Trimble 
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R10/R12 GPS systems and Trimble S6 total stations to gather the necessary survey data, including floodplain, roadway, and 
stream profiles, channel sections, bridge details, roadway cross-sections, utility and topographic data. Cost: $112,986.78 

04/22 – 07/22 

Topographic Survey for St. James Ring Levee Construction St. James Parish, LA (Client: USACE, New Orleans) - Party 
Chief - EMC was tasked to perform a topographic survey at requested cross section locations of Grand Point and Grammercy 
neighborhoods in St. James Parish, LA. The purpose of the survey was to support the construction of the levee. EMC utilized 
RTK/GPS and Static GPS techniques to complete the survey. Cost: $207,357.47 

12/20 – 01/21 

Timbalier Barrier Post Zeta Survey (TE-118), Terrebonne Parishes, LA (Client: CEC) - Pary Chief - EMC was contracted 
by CEC to provide RTK GPS and hydrographic surveying services essential for the Post-Hurricane Zeta assessment along the 
Timbalier Barrier in Terrebonne Parishes, LA.  Mr. Moore was a Party Chief, demonstrating leadership in managing the field 
crew and upholding rigorous standards for data quality throughout the hydrographic survey operations. Cost: $48,207.50 
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Firm employed by     EMC, Inc. of MS 
Name Kevin Martin Years of relevant experience with this employer 4 
Title Party Chief Years of relevant experience with other employer(s) 20 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Martin has over 24 years of experience in the surveying field. During this time, he has gained vast knowledge in the industry. As a Party Chief  
for EMC, he manages  his survey crew and conducts a variety of surveying operations such as boundary, topographic, SUE leveling, and as-built 
surveys. He ensures that proper procedures and accurate reporting occurs, and that supporting documentation analysis is collected. He also specializes 
in technical software and equipment, including but not limited to, Trimble Access software, Trimble GPS satellite positioning systems, Topcon and 
Nikon total stations, Leica digital levels, etc. His training includes First Aid\CPR. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

03/24 – 05/24 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement No. 54-7217-23-01Y4M, Standing Bear Farms & 
Forest, LLC, Catahoula Parish, LA (Client: NRCS LA) - Party Chief, Mr. Martin led his crew in utilizing RTK/GPS methods 
to obtain boundary data crucial for the 70.43-acre Wetland Reserve Easement. After establishing the easement boundary, He set 
NRCS monumentation and witness posts. This survey included developing a plat of the easement boundary and legal description. 
This survey included developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner 
and replacing missing monuments as needed. Cost: $33,321.54 

03/24 – 06/24 

Mississippi Department of Transportation SR 8 Bridge 64.1 and 64.9 Replacement, Grenada County, MS (Client: 
MDOT) – This project involved hydraulic, topographic, and boundary surveys along Highway 8 (SR 8), including bridges over 
the Yalobusha River (Bridge No. 64.1) and Slough Creek (Bridge No. 64.9) in Grenada County, Mississippi. Mr. Martin, as one 
of EMC’s Party Chiefs, led his crew in completing the boundary survey collecting topographic data along seven different 
property owners along with the adjacent properties. Data collection was conducted using Trimble GPS systems, Trimble S6 total 
stations, and a Riegl VMX-450 Mobile LiDAR System. These tools were utilized to gather data for the floodplain profile, 
roadway profile, stream profile, channel sections, bridge details, roadway cross sections, utility mapping, and general 
topographic features. Additionally, observed evidence of high-water marks was documented based on physical indicators and 
verbal accounts. Cost: $126,572.29 

09/23 – 12-23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Party Chief, Mr. Martin as a crew leader in charge of a crew obtaining cross section and 
topographic data utilizing RTK/GPS methods that were essential for creating topographic maps, DTMs, and cross-sections 
crucial for the engineering and design phases of various projects including the PS #13 addition, Gen DeGaulle drainage canal 
enhancements, and P&S development Cost: $390,455.74 

05/23 – 05/23 
Mississippi River Divided Flow River from Rosedale MS (Mile 610.5) thru Blackhawk, LA (Mile 323.5) (Client: 
USACE, Vicksburg) - Party Chief – Mr. Martin as one of EMC’s crew leaders completed this task order for a total of 44 
range measurements taken along the MS River. ADCP with DGPS was utilized to collect data at each location that included 
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measurements of total flow and velocity for the main channel, along with the percentage of divided flow in each side chute or 
chutes Cost: $57,014.70 

08/23 – 11/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Tensas  and Concordia Parishes, Louisiana (Client: NRCS, Louisiana) 
- Party Chief –  EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task involved 
conducting legal boundary surveys within two parishes in Louisiana totaling 347 acres. Mr. Martin led his crew utilizing Trimble 
GPS and Total Station equipment to collect cadastral data. The crew set approximately 82 monuments and NRCS witness post 
signage. This survey included developing a plat of the survey, associated legal description, installing NRCS posts at each 
boundary corner and replacing missing monuments as needed. Cost: $91,402.10 

02/22 – 06/22 

Cross-section and Topographic Survey for the Mississippi River Levee Enlargement Project from Smithland to Lacour, 
Pointe Coupee Parish, LA (Client: USACE, New Orleans) - This survey was conducted to support the levee enlargement in 
this area.  Mr. Martin was one of the Party Chiefs for this project. He managed his surveying crew and took an active role in 
collecting the topographic and utility data using RTK GPS surveying methods Cost: $336,173.93 

 
  



 

EMC, Incorporated of MS 

Firm employed by     EMC, Inc. of MS 
Name Jason Hill Years of relevant experience with this employer 6 
Title Party Chief Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
As a Party Chief for EMC, Mr. Hill manages and conducts a variety of surveying operations such as boundary, topographic, SUE leveling, and as-
built surveys. He can accurately run and adjust survey instruments including levels, GPS equipment, and total stations with electronic data collecting 
capabilities. He has experience in the acquisition, processing, and analysis of GPS data. Training: First Aid\CPR, Boat\Water Safety Course. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/23 – 12-23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Party Chief, Mr. Hill was one of EMC’s crew leaders in charge of a crew obtaining cross 
section and topographic data utilizing RTK/GPS methods that were essential for creating topographic maps, DTMs, and cross-
sections crucial for the engineering and design phases of various projects including the PS #13 addition, Gen DeGaulle drainage 
canal enhancements, and P&S development Cost: $390,455.74 

10/22 – 02/23 
Hydraulics Surveys for the Mississippi Department of Transportation, Eight Sites throughout The State of Mississippi 
(Client: HDR) – EMC performed hydraulic surveys at Phillip Bayou, Bayou LaCroix, Bayou Talla and Horn Lake sites. Mr. 
Hill was one of EMC’s Party Chiefs that led his crew in collecting the field data along these sites.  Cost: $104,150.72 

05/22 – 02/23 

Mississippi River Revetments Construction and Maintenance Operations, Snagging, and Grader Support, Mississippi 
River (Client: USACE, Memphis) - EMC was contracted by the Memphis Corps of Engineers to perform the necessary surveys 
for revetment construction and maintenance operations. This work was performed throughout the Memphis, Vicksburg, and 
New Orleans Districts. As one of EMC’s Party Chiefs, Mr. Hill led his Advance Crew using GPS and conventional surveying 
methods to perform layouts, limits of clearing, and control and incidental surveys.. Cost: $491,135.65 

02/22 – 06/22 

Cross-section and Topographic Survey for the Mississippi River Levee Enlargement Project from Smithland to Lacour, 
Pointe Coupee Parish, LA (Client: USACE, New Orleans) - Mr. Hill was one of the Party Chiefs for this project. He managed 
his surveying crew and took an active role in collecting the topographic and utility data using RTK GPS surveying methods. 
The purpose of this survey was to support the levee enlargement in this area. Cost: $336,173.93. 

07/22 – 07/22 

WSLP Sand Stockpile Contract 1, St. Charles and St. John the Baptist Parishes, Louisiana (Client: USACE, New 
Orleans) - The MVN’s construction division under two different task orders contracted EMC to perform quantity and 
measurement surveys of several sand stockpiles within St. Charles and St. John the Baptist Parishes in Louisiana.  Mr. Hill was 
the Party Chiefs for this project. He managed his surveying crew and took an active role in collecting the topographic data for 
this survey of the unused stockpile closest to HWY 61. Cost: $11,045.70 

10/20 - 01/21 

Property Boundary Determination, Topographic and Utility Surveys Survey, Laredo 32 Mile South Segment Webb 
County, Texas (Client: USACE, Fort Worth) - As one of Party Chiefs, Mr. Hill  was essential in leading his crew in conducting 
the Static GPS survey to establish control points. He worked with others to complete this survey in support of boundary 
acquisition & easements along the national border for a total of 225 parcels. Cost: $3,853,380.00 
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Firm employed by     EMC, Inc. of MS 
Name David Blair Years of relevant experience with this employer 9 
Title Party Chief Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date 
Year registered Discipline 
Contract role(s) / brief description of responsibilities Party Chief 
As a Party Chief, Mr. Blair manages his survey crew and conducts a variety of surveying operations such as boundary, topographic, SUE leveling, 
and as-built surveys. He ensures that proper procedures and accurate reporting occurs, and that supporting documentation analysis is collected. He 
also specializes in technical software and equipment, including but not limited to, Trimble Access software, Trimble GPS satellite positioning 
systems, Topcon and Nikon total stations, Leica digital levels, etc. His training includes First Aid\CPR and HAZWOPER. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/22 – 07/24 

Topographic, Bathymetric and Utility Location for Levee Floodwall, Port Arthur, TX (Client: USACE, Memphis) – Mr. 
Blair was a Party Chief for this project. EMC was tasked with conducting surveys for topographic maps, Digital Terrain Maps 
(DTMs), and cross-sections covering around 595 acres near Port Arthur, Texas. He led his crews and conducted GPS sessions 
via Trimble base stations, establishing comprehensive control for the project. He used Trimble GPS GNSS Systems utilizing 
nine existing monuments and setting up numerous temporary hubs. A Trimble DiNi digital level ensured accurate elevation 
verification and establishment of new control points. Cost: $670,885.76 

09/23 – 12/23 

Boundary Services for the Wetland Reserve Easement Number, Terry and Deanna Normand, Avoyelles Parish, LA 
(Client: NRCS, LA) - Mr. Blair was one of the party chiefs for this project that included a 168.67-acre easement boundary 
survey performed for the NRCS of LA. He managed his surveying crew establishing project control, locating boundary evidence, 
collecting survey data with RTK and conventional methods. He also set monumentation and witness post. This survey included 
developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing 
missing monuments as needed. Cost: $36,492.91 

06/22 – 12/22 
Surveying Services for Morganza Upper Guide Levee Flood Side Erosion Repair (Client: USACE, New Orleans) - Mr. 
Blair was one of the crew leaders in-charge of topographic and cross-section data collection, recording field notes, quality control 
of field survey data and providing daily updates to the surveying supervisor. Cost: $64,942.59. 

02/23 – 05/23 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement, Richard C. Miller, ET AL, Evangeline Parish, 
LA (Client: NRCS LA) Mr. Blair used GPS technology to establish the GPS control network. He utilized RTK GPS and 
conventional methods to collect the boundary and topographic data for this 302.59-acre boundary survey of the Wetlands 
Reserve Easement. This survey included developing a plat of the survey, associated legal description, installing NRCS posts at 
each boundary corner and replacing missing monuments as needed. Cost: $54,132.67 

2/22 – 06/22 

Cross-section and Topographic Survey for the Mississippi River Levee Enlargement Project from Smithland to Lacour, 
Pointe Coupee Parish, LA (Client: USACE, New Orleans) - Mr. Blair was one of the party chiefs for this project to support 
levee enlargement. He collected the Static GPS data for the control network for this project. He also managed his surveying 
crew and took an active role in collecting the topographic and utility data using RTK GPS surveying methods. Cost: $336,173.93. 
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09/20 – 02/21 

SELA Algiers PS #13 and GenDegaulle II survey for P&S New Orleans Parish, LA 20-068C (MVN)  – Mr. Blair as one 
of EMC’s party chiefs used RTK/GPS data collection and conventional methods to complete this topographic and cross 
section survey needed to assist in facilitating the engineering design of PS#13 addition, drainage canal improvements and 
development of P&S. Cost: $ 216,422.32 
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Firm employed by     EMC, Inc. of MS 
Name John Webb Years of relevant experience with this employer 8 
Title Party Chief Years of relevant experience with other employer(s) 1 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
As a Party Chief, Mr. Webb manages and conducts a variety of surveying operations such as boundary, topographic, SUE leveling, and as-built 
surveys. He ensures that proper procedures and accurate reporting occurs, and that supporting documentation analysis is collected. He is skilled in 
daily quality control protocols, field data management practices and field crew scheduling. He also specializes in the technical software and 
equipment, including but not limited to, Trimble Access software, Trimble GPS satellite positioning systems, Topcon and Nikon total stations, Leica 
digital levels, etc.  His training includes First Aid\CPR, Boat & Water Safety courses. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/24 – 04/25 

Agricultural Conservation Easement Program (ACEP) Wetland Reserve Easement (WRE) of Anderson Clark Holding 
LLC, Franklin Parish, LA (Client: NRCS LA) -  Mr. Webb was one of the party chiefs for this project that included a 82.53-
acre easement boundary survey. He managed his surveying crew establishing project control, locating boundary evidence, 
collecting survey data with RTK and conventional methods. He also set monumentation and witness post. This survey included 
developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing 
missing monuments as needed. Cost: $31,346.00 

09/23 – 12-23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Party Chief, Mr. Webb as a crew leader in charge of a crew obtaining cross section and 
topographic data utilizing RTK/GPS methods that were essential for creating topographic maps, DTMs, and cross-sections 
crucial for the engineering and design phases of various projects including the PS #13 addition, Gen DeGaulle drainage canal 
enhancements, and P&S development Cost: $390,455.74 

10/23 – 10/23 

I-20 Bridge Multibeam Hydrographic & Mobile LiDAR Survey, Vicksburg, MS (Client: Ardaman & Associates) - Party 
Chief - Mr. Webb completed this task order utilizing multibeam and Mobile LiDAR technology for this construction monitoring 
of I-20 Bridge and riverbed. Multibeam data was collected using a Reson T20 Multibeam System, with POSMV. Cost: 
$25,500.00 

07/23 – 09/23 

Upper Barataria Channels, Hydraulic Structures and Bathymetry between Raceland, Des Allemands, Bayou Gauche 
and Paradis, LA (Client: USACE, New Orleans) - Party Chief, Mr. Webb was one of the crew leaders in-charge of the singe 
beam data collection, recording field notes, quality control of field survey data and providing daily updates to the surveying 
supervisor. Cost: $360,418.85 

04/23 -08/23 
Interstate 10 Hydrographic and Mobile LiDAR Surveying Services, Mobile, AL (Client: Kiewit Engineering Group, Inc.) 
- As an  Party Chief , Mr. Webb was part of the crew in-charge of the multibeam data collection, recording field notes, quality 
control of field survey data and providing daily updates to the surveying supervisor. Cost: $265,500. 

10/20 – 01/21 

Property Boundary Determination, Topographic and Utility Surveys Survey, Laredo 32 Mile South Segment Webb 
County, Texas (Client: USACE, St. Louis) - As one of Party Chiefs, Mr. Webb  was essential in leading his crew in conducting 
the Static GPS survey to establish control points. He worked with others to complete this survey in support of boundary 
acquisition & easements along the national border for a total of 225 parcels. Cost: $3,853,380.00 
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Firm employed by     EMC, Inc. of MS 
Name Colby Pettit Years of relevant experience with this employer 9 
Title Party Chief Years of relevant experience with other employer(s) 5 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Party Chief 
Mr. Pettit is one of EMC’s Survey Party Chiefs. He ensures that proper procedures are followed, recording of data gathered is accurate, and that 
supporting documentation analysis is collected (e.g., photographs, sketches, etc.). Once all necessary findings are collected, he ensures the data is 
accurate and complete before transferring it to EMC’s office operations. In addition, Mr. Pettit specializes in technical software and equipment, 
including but not limited to, HYPACK Software, Trimble Access, Trimble GPS satellite positioning systems, single and multibeam echo sounders, 
ADCP, laser scanners and mobile LiDAR. His training includes First Aid\CPR, Boat & Water Safety Course. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/23 – 12/23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - Party Chief, Mr. Petit, conducted this survey which required obtaining cross section and 
topographic data utilizing RTK/GPS methods that were essential for creating topographic maps, DTMs, and cross-sections 
crucial for the engineering and design phases of various projects including the PS #13 addition, Gen DeGaulle drainage canal 
enhancements, and P&S development Cost: $390,455.74 

07/23 -09/23 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement,  Michael Lewis, Humphreys County, MS (Client: 
NRCS Mississippi) – Party Chief, Mr. Pettit, as part of the survey crew completed this survey for the WRE program. The crew 
utilized Trimble R12 RTK GPS Antenna and Receiver systems to collect cadastral data for this task order, involving a 85-acre 
boundary survey. This survey included developing a plat of the survey, associated legal description, installing NRCS posts at 
each boundary corner and replacing missing monuments as needed. Cost: $35,374.26 

07/23 – 09/23 

Upper Barataria Channels, Hydraulic Structures and Bathymetry between Raceland, Des Allemands, Bayou Gauche 
and Paradis, LA (Client: USACE, New Orleans) Party Chief - Mr. Petit performed this survey which required obtaining the 
single beam data collection along the hydraulic structures and bathymetric survey within multiple area in the Louisiana Channels. 
The data was collected using Trimble GPS systems. Structure data was captured using RTK GPS methods and integrated into 
the appropriate EM files. Cost: $360,418.85 

05/22 – 02/23 

Mississippi River Revetments Construction and Maintenance Operations, Snagging, and Grader Support, Mississippi 
River (Client: USACE, Memphis) - Party Chief, Mr. Petit led the Advance Crews utilizing GPS and conventional surveying 
methods to perform layouts, limits of clearing, and control and incidental surveys. The Advance Crew also located and marked 
reference points; established control points; and verified data that was furnished by the Corps. Cost: $491,135.65 

04/22 – 07/22 

Topographic Survey for St. James Ring Levee Construction St. James Parish, LA (Client: USACE, New Orleans) - Party 
Chief, Mr. Petit, conducted the survey to ensure the data was collected per the task order for this survey along Long Beach 
Township. He assisted with utilizing multiple survey methods to complete the topographic and automated hydrographic surveys. 
Cost: $184,415.00 
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12/21 - 05/22 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement,  Juneau Lodge, LLC, Avoyelles Parish, LA 
(Client: NRCS LA) - Survey Technician, Mr. Pettit, as part of the survey crew completed this survey for the WRE program. 
The crew utilized Trimble R10-2 & R12 RTK GPS Antenna and Receiver systems to collect cadastral data for this task order, 
involving a 625.60-acre boundary survey. This survey included developing a plat of the survey, associated legal description, 
installing NRCS posts at each boundary corner and replacing missing monuments as needed. Cost: $152,643.02 
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Firm employed by     EMC, Inc. of MS 
Name James Pettigrew Years of relevant experience with this employer 14 
Title CADD Technician Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities CADD Technician 
Mr. Pettigrew serves as one of EMC’s GIS and CADD Specialists with 20 years of experience with over 16 of those years with NRCS and USACE 
mapping experience. His USACE experience ranges from processing surveying datasets and mapping to reviewing the final product. He has 
successfully processed and mapped hundreds of surveying products. Mr. Pettigrew has vast experience in surveying CADD/GIS Software Packages. 
He is experienced and trained in MicroStation, Inroads, AutoCAD, and ArcView, HYPACK, Chesapeake SonarPro, Sonar Wiz, Caris, etc. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/24 – 04/25 

Agricultural Conservation Easement Program (ACEP) Wetland Reserve Easement (WRE) of Anderson Clark Holding 
LLC, Franklin Parish, LA (Client: NRCS LA) – CADD Technician –  EMC was tasked with performing surveys for the 
Wetlands Reserve Easements Project. This task involved conducting legal boundary surveys across three parishes in Louisiana 
totaling 82.53 acres.  This survey included developing a plat of the survey, associated legal description, installing NRCS posts 
at each boundary corner and replacing missing monuments as needed. Mr. Pettigrew used Trimble software to process and map 
the data and create legal descriptions Cost: $31,346.00 

10/23 – 01/24 

Castner Range Boundary Survey, El Paso Texas (Client: USACE, Fort Worth District) - CADD Technician – EMC was 
tasked with conducting  surveying services for several tracts of land collectively known as Castner Range, totaling approximately 
7,000 acres. Mr. Pettigrew used processed GPS network data, boundary  data, utilized AutoCAD to create final boundary data 
and other software to complete the final deliverables per task order. Cost: $581,322.02 

09/23 – 12-23 

Surveying Services for SELA 73, Gen DeGaulle Drainage Canal Enhancements & P&S Development New Orleans, LA 
(Client: USACE, New Orleans) - CADD Technician, Mr. Pettigrew, processed and mapped the field surveys to create 
topographic maps, Digital Terrain Maps, and cross sections that facilitated the engineering and design of PS#13 addition, 
drainage improvements and the development of P&S. This job was an extension of a previous survey in the area. Cost: 
$390,455.74 

08/22 – 06/23 

Parcel Research, Topographic, Planimetric, Bathymetric and SUE Surveying Services for the Sabine Pass to Galveston 
Bay Orange County Coastal Storm Risk Management (CSRM), Orange County, TX (Client: USACE, Galveston) - Mr. 
Pettigrew, CADD Technician, was tasked with the processing and mapping of the survey data for this project. He utilized an 
array of computer software to complete the necessary of the multiple surveys that included parcel research, topographic, utility, 
boundary, and bathymetric surveys. These surveys were integral to the broader Sabine Pass to Galveston Bay CSRM Project, 
focused on Orange and Bridge City, TX. Cost: $3,489,640.23 

08/23 – 11/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Tensas, and Concordia Parishes, Louisiana (Client: NRCS, Louisiana) 
- CADD Technician – EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task involved 
conducting legal boundary surveys across three parishes in Louisiana totaling 347 acres.  This survey included developing a plat 
of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as 
needed. Mr. Pettigrew used Trimble software to process and map the data and create legal descriptions. Cost: $91,402.10 
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08/22 – 10/22 
Tiger Pass Utility Investigation Plaquemines Parish, LA (Client: USACE, New Orleans) - Mr. Pettigrew as one of CADD 
Specialist for this project, He assisted in processing and mapping the single beam, magnetometer, sidescan sonar and sub-bottom 
hydrographic data obtained during the survey. Cost: $76,491.19 
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Firm employed by     EMC, Inc. of MS 
Name Darren Ford Years of relevant experience with this employer 6 
Title CADD Technician Years of relevant experience with other employer(s) 21 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities CADD Technician 
Mr. Ford serves as one of EMC’s CADD Technicians. His USACE experience ranges from collecting survey datasets to reviewing the final 
products. With his 26 years of experience, he has successfully processed and mapped a substantial amount of surveying projects over the years. As 
a CADD Specialist, Mr. Ford has experience in surveying CADD/GIS Software Packages. He is experienced and trained in AutoCAD, 
MicroStation, and ArcView, HYPACK, etc. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

11/21 – 01/24 

Boundary Surveys for the Johnson County 202 Flood Risk Management Project, Johnson County, KY (Client: 
Integrated Right of Way, LLC) - CADD Technician – Mr. Ford was responsible for plotting all the provided title 
information, checking for closes, gaps, and overlaps, etc. This information was a guide to enable reconnaissance of section 
corners or prominent metes and bounds corners. All information was necessary for field crews to know how to proceed. Cost: 
$1,105,500.00 

02/23 – 12/23 
Surveying Services for Tallahatchie Upper Yazoo Bank Stabilization, Yazoo River (Client: Wilco) - CADD Technician, 
Mr. Ford, post-processed field data in HYPACK to ensure data correction and editing. He utilized MicroStation mapping 
software for various outputs like drawings, design surfaces, cross section profiles and volume reports. Cost: $ 233,000.00 

08/21 – 09/21 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement, Stuart & Allison Laborde, Avoyelles Parish, LA 
(Client: NRCS Louisiana) - CADD Technician – EMC was tasked with performing surveys for the Wetlands Reserve 
Easements Project. This task involved conducting legal boundary surveys across 28.83-acres in Avoyelles Parish, Louisiana. 
Mr. Ford used Trimble software to process and map the data and create legal descriptions. He utilized AutoCAD to develop the 
plats. Cost: $29,057.57 

08/21 – 10/21 

Legal Boundary Surveys for NRCS ACEP Wetland Reserve Easement, Adam Dupuy, Avoyelles Parish, LA (Client: 
NRCS Louisiana) - CADD Technician – EMC was tasked with performing surveys for the Wetlands Reserve Easements 
Project. This task involved conducting legal boundary surveys across 116.73-acres in Avoyelles Parish, Louisiana. Mr. Ford 
utilized AutoCAD to develop the plats and Trimble software to create legal descriptions, process and map the data. Cost: 
$48,285.43 

08/20 – 10/20 

Ocean City Beach and Great Egg Inlet Beach Monitoring Survey Ocean City, New Jersey (Client: USACE, Philadelphia) 
- Mr. Ford was a  CADD Technician who processed the RTK GPS and single beam data for the beach and shoreline conditions, 
erosion rates, offshore bar tracking and sediment movement project along the Long Beach Township, Harvey Cedars, Brant 
Beach, Surf City Refuge and Surf City Beach in New Jersey for the USACE Philadelphia District.  Cost: $182,415.84 

06/19 – 08/20 

Property Boundary Determination, Border Protection Project Survey Support in Cameron, Starr, and Hildalgo 
Counties, Texas (Client: USACE, St. Louis) Mr. Ford was one of the  CADD Technician who entered data into uSMART 
online Database and processed data using AutoCAD software to create maps and final plats of the survey data for each of these 
boundary surveys in Cameron, Hidalgo, and Starr counties in Texas.  He also assisted in the writing of legal descriptions and 
the QC review of the final submittals. Cost $3,159,800.00 
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Firm employed by     EMC, Inc. of MS 
Name Brantley Shaw Years of relevant experience with this employer 6 
Title CADD Technician and UAV Pilot Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities CADD Technician and UAV Pilot 
Mr. Shaw is one of EMC’s UAV pilots  and one of the CADD/GIS Technicians. He is experienced in an array of computer software such as 
MicroStation, Inroads, Riegl Software, AutoCAD, ArcView, HYPACK, Chesapeake SonarPro, Sonar Wiz, Caris, etc. Mr. Shaw became a certified 
UAV pilot in 2021. He now operates EMC’s new Skyfront Perimeter 8+, along with our Riegl VUX-1UAV LiDAR and Sony Alpha 6000 camera 
with a E16mm lens. Mr. Shaw also holds certification in First Aid/CPR. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24 – 05/24 

Boundary, ALTA, and Topographic Surveying Services for the Silicon Ranch Site Rochelle, Wilcox County, GA (Client: 
Silicon Ranch Corporation) - UAV Pilot & CADD Technician – Mr. Shaw surveyed approx. 1300 acres for the Silicon Ranch 
Solar farm where he utilized our Harris Aerial H6 Hybrid Drone with mounted Reigl VUX-1UAV Scanner to obtain the 
necessary LiDAR data and imagery. He processed the LiDAR data in RiPROCESS, and photos were edited utilizing Pix4D 
software. MicroStation and AutoCAD software was used by Mr. Shaw for the final drafting process. Cost: $198,745.00 

08/24 – 10/24 

Legal Boundary Surveys for NRCS ACEP - WRE, Roy and Blanchie Lee Broomfield, Humphrey County, Mississippi 
(Client: NRCS, Mississippi) - CADD Technician - EMC was tasked with performing surveys for the Wetlands Reserve 
Easements Project. This task involved conducting a boundary survey in Humphrey County MS totaling 30.68-acres. Mr. Shaw 
used Trimble software to process and map the data and he utilized AutoCAD to create the plats for final deliverables. Cost: 
$21,788.30 

04/23 – 08/23 

Interstate 10 Hydrographic and Mobile LiDAR Surveying Services, Mobile, AL (Kiewit) - EMC was task to collect 
hydrographic and mobile LiDAR data at specified areas within the I-10 corridor near Mobile, Alabama. Multibeam data 
collection was performed using a Reason T50 multibeam coupled with a Applanix PosMV inertial navigation system. Mr. Shaw 
was a CADD Specialist for this project. Cost: $462,500.00 

02/23 – 05/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Evangeline and St. Landry Parishes, Louisiana (Client: NRCS, 
Louisiana) - CADD Technician - EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This 
task involved conducting boundary surveys across three parishes totaling 640 acres. Mr. Shaw used Trimble software to process 
and map the data and he utilized AutoCAD to create the plats for final deliverables. Cost: $101,999.17 

03/23 – 08/23 

Boundary, ALTA, Topographic and Tree Survey for Robins Site in Houston County, Georgia (Client: Silicon Ranch 
Corporation) - UAV Pilot & CADD Technician – Mr. Shaw surveyed approximately 4700 acres for the Silicon Ranch Solar 
farm as required for this task order. Mr. Shaw utilized our Harris Aerial H6 Hybrid Drone with mounted Reigl VUX-1UAV 
Scanner to obtain the necessary LiDAR data and imagery. He processed the LiDAR data in RiPROCESS, and photos were 
edited utilizing Pix4D software. MicroStation and AutoCAD software was used by Mr. Shaw for the final drafting process. Cost: 
$316,210.00 
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11/20 – 04/22 

North Breton Island Aerial LiDAR Survey Post Construction Assessment Survey (Client: Rambolli Americas 
Engineering Solutions, Inc.)  - UAV Pilot & CADD Technician -  EMC used our Harris Carrier H6 HE+, along with our Riegl 
VUX-1UAV LiDAR and Sony Alpha 6000 camera with a E16mm lens to survey the conditions of the Island after sand and 
other materials were added to the Island. Mr. Shaw was the UAV pilot for this project. He also processed and mapped the survey 
data. Contract Value: $101,931.00 
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Firm employed by     EMC, Inc. of MS 
Name Cutter Petty Years of relevant experience with this employer 5 
Title CADD Technician Years of relevant experience with other employer(s) 6 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities CADD Technician 
Mr. Petty serves as one of EMC’s CADD Technicians. His experience ranges from collecting survey datasets to reviewing the final products. With 
his eleven years of experience, he has successfully processed and mapped a substantial amount of surveying projects over the years. As a CADD 
Specialist, Mr. Petty has experience in surveying CADD/GIS Software Packages. He is experienced and trained in software such as MicroStation, 
Inroads, Riegl Software, AutoCAD, ArcView, HYPACK, Chesapeake SonarPro, Sonar Wiz, Caris, etc. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

10/24 -01/25 

Agricultural Conservation Easement Program (ACEP) Wetland Reserve Easement (WRE) of Susan B. Morphis 
Catahoula Parish, LA (NRCS, LA) - CADD Technician –  EMC was tasked with performing surveys for the Wetlands Reserve 
Easements Project. This task involved conducting legal boundary surveys across three parishes in Louisiana totaling 78.00 acres.  
This survey included developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner 
and replacing missing monuments as needed. Mr. Petty used Trimble software to process and map the data. Cost: $77,980.81 

08/23 – 08/23 

Freshwater Bayou Lock Approach Wall and Dolphins, Kaplan, Lafourche Parish, LA (Client: USACE, New Orleans ) - 
EMC  was tasked to perform a survey at requested locations for the purpose of surveying the north and south approaches to 
Freshwater Bayou Lock to support development of P&S for new approach walls and dolphins on the East side of the structure. 
CADD Technician, Mr. Petty processed and mapped the data obtained during this multibeam survey. He produced a CADD 
deliverable of the horizontal alignment, channel cross sections and featured shots as required to complete this task order. Cost: 
$24,151.09 

09/23 -12/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Franklin, Tensas, and Avoyelles Parishes, Louisiana (Client: NRCS, 
Louisiana) - CADD Technician –  EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This 
task involved conducting legal boundary surveys across three parishes in Louisiana totaling 105 acres.  This survey included 
developing a plat of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing 
missing monuments as needed. Mr. Petty used Trimble software to process and map the data. Cost: $77,980.81 

08/23 – 11/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Tensas  and Concordia Parishes, Louisiana (Client: NRCS, Louisiana) 
- CADD Technician – EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task involved 
conducting legal boundary surveys within two parishes in Louisiana totaling 347 acres. This survey included developing a plat 
of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as 
needed. Mr. Petty utilized Trimble Business Center to process the data daily, developed plats and legal descriptions. Cost: 
$91,402.10 

02/21 – 06/21 

Legal Boundary Surveys for NRCS ACEP - WRE, St. Landry, Catahoula, Rapides and East Carroll Parishes, Louisiana 
(Client: NRCS, Louisiana) - CADD Technician - This task involved conducting legal boundary surveys for five ACEP WRE 
sites across four parishes in Louisiana, totaling approximately 4101 acres. This survey included developing a plat of the survey, 
associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as needed.   Mr. 
Petty used Trimble software to process and map the data. Cost: $345,063.25 
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01/20 – 05/20 

Legal Boundary Surveys for NRCS ACEP - WRE, Avoyelles and Natchitoches  Parishes, Louisiana  (Client: NRCS, 
Louisiana) – CADD Technician – This task involved conducting legal boundary surveys for three ACEP WRE sites across two 
parishes in Louisiana, totaling approximately 346 acres. This survey included developing a plat of the survey, associated legal 
description, installing NRCS posts at each boundary corner and replacing missing monuments as needed.  Information came 
into the office daily and Mr. Petty utilized Trimble Business Center to process the data daily, developed plats and legal 
descriptions. Cost: $99,069.51 
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Firm employed by     EMC, Inc. of MS 
Name David Tubbs Years of relevant experience with this employer 12 
Title SUE Specialist  and CADD Technician Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization 
Active registration number / state / expiration date 
Year registered Discipline 
Contract role(s) / brief description of responsibilities SUE Specialist and CADD Technician 
Mr. Tubbs currently serves as one of EMC’s Lead SUE Specialist and has over 11 years of surveying and mapping experience. His 
experience ranges from collecting data to processing SUE datasets and mapping to reviewing the final product. Mr. Tubbs has experience 
in operating SUE-related equipment such as Ground Penetrating Radar, Radio Frequency (RF) Locators, and Vacuum Excavation. He 
also has experience in mapping SUE data using a variety of CADD/GIS Software Packages. He is experienced and trained in 
MicroStation, AutoCAD, and ArcView, etc. 
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

01/24 – 04/24 

Removable Barrier Project, Starr and Hidalgo Counties, Texas (Client: USACE, Fort Worth District) - SUE Specialist 
& CADD/GIS Specialist ‐  EMC was contracted to provide surveying services for 31 tracts of land.  EMC performed a static 
GPS control network which supplied the horizontal positions. Mr. Tubbs completed a utility survey and then post processed the 
survey data utilizing AutoCAD 3D. He also assisted with processing the boundary and topographic data using various software. 
Cost: $549,151.75. 

03/23 – 04/24 

Subsurface Utility Engineering (SUE) for Communications Facility Addition and Modernization, NAS JRB, New 
Orleans (Client: Johnson McAdams Firm, P.A.) - SUE Specialist & CADD/GIS Specialist ‐ EMC was contracted to perform 
Subsurface Utility Engineering (SUE) Quality Level B investigation in NAS JRB Naval Base in New Orleans, LA. Our SUE 
equipment consists of 1‐GSSI 400 MHz Ground Penetrating Radar (GPR), 1‐Radio Detection RF Line Locator, and 1‐Pipe 
Horn. Mr. Tubbs was the SUE Specialist that collected the GPR data, processed and mapped the survey data for this project. 
Cost: $16,392.00 

08/22 – 06/23 

Orange County Coastal Storm Risk Management Project, Orange County, TX (Client: USACE, Galveston)- SUE 
Specialist & CADD/GIS Specialist – Quality B survey completed for the purpose of completion of the task order. The SUE 
investigation began with contact to 811 then a subsurface investigation was completed using GSSI 400 MHz and Noggin Smart 
Cart 250 MHz round Penetrating Radar Systems. After completing the Class B survey, the crew confirmed the accuracy of utility 
markings. Utilities mapped in the field were labeled and documented with field notes and photographs. Cost: $3,489,640.23 

02/23 – 09/23 

US 49, Topographic and Hydraulic Survey, Yazoo County, Mississippi (Client: HDR) - EMC performed the necessary 
surveys to complete this topo and hydraulic surveys for US 49. In addition, EMC also located all utilities within the Highway 
ROW. Mr. Tubbs coordinated all SUE operations for this project. He also was apart of the final quality control review prior to 
the final submittal. Cost: $173.590.82 

10/20 – 01/21 

Property Boundary Determination, Topographic and Utility Surveys Survey, Laredo 32 Mile South Segment Webb 
County, Texas (Client: USACE, Fort Worth) - SUE Specialist & CADD/GIS Specialist – Quality Level C Investigation was 
completed on all 225 parcels for this task order which was essential for the completion of the Border Wall Project. This involved 
contacting TX 811 and collecting the data that was marked in the field with RTK. Project Cost: $3,853,380.00 
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09/22 – 12/22 

Cairo Flood Wall Boundary and Utility Survey Cairo, Illinois Along the Ohio River (Mile 977 to Mile 980) (Client: 
USACE, Memphis) - SUE Specialist & CADD/GIS Specialist – This project included boundary and utility surveys for 
demolition plans of the existing floodwall and the construction plans of a proposed new floodwall along the Ohio River in Cairo, 
IL. Quality Level C survey began with a recon to find existing control. Next, the surveying crew found all visible utilities and 
those subsurface utilities marked by 811 were collected with the RTK/GPS Units. Photographs were taken of all of the property 
corners. Cost: $61,040.72 
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Firm employed by     EMC, Inc. of MS 
Name Jared Flowers Years of relevant experience with this employer 16 
Title Abstractor Years of relevant experience with other employer(s) 0 
Degree(s) / Years / Specialization            
Active registration number / state / expiration date  
Year registered  Discipline  
Contract role(s) / brief description of responsibilities Abstractor 
Mr. Flowers is extremely detailed oriented, diligent, conscientious, and hardworking.  He has vast knowledge and experience in conducting 
extensive title research compiling deeds, leases, judgments, mortgages and other encumbrances to generate reports or abstracts.  Mr. Flowers has 
gained vast knowledge in property, estate, and contract law while working on contract with the NRCS and various private clients throughout the 
Southeast, including the State of Louisiana.   
Experience dates 
(mm/yy–mm/yy) 

Experience and qualifications relevant to the proposed contract; i.e., “designed drainage”, “designed girders”, “designed 
intersection”, etc.  Experience dates should cover the years of experience specified in the applicable MPR(s). 

09/21 – 08/24 
Utility Easement and Right-of-Way Acquisition, Desoto County, MS; (Client:  Atmos Energy) – Abstractor, Mr. Flowers 
conducted title research and organized real estate records for more than 24 parcels for this utility easement and right-of-way 
acquisition in Desoto, MS. Project Cost: $209,628.60 

12/23 -05/24 

Legal Boundary Surveys for NRCS ACEP - WRE, B & L Land Company, Washington County, Mississippi (Client: 
NRCS, Mississippi) – EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task 
involved conducting legal boundary surveys within Washington Co., MS totaling 84.29-acres. This survey included developing 
a plat of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing missing 
monuments as needed. Abstractor, Mr. Flowers conducted title research and organized real estate records for these easement 
surveys..  Cost: $38,518.48 

08/24 – 10/24 

Legal Boundary Surveys for NRCS ACEP - WRE, Roy and Blanchie Lee Broomfield, Humphrey County, Mississippi 
(Client: NRCS, MS) - EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task 
involved conducting a boundary survey in Humphrey County MS totaling 30.68-acres. This survey included developing a plat 
of the survey, associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as 
needed. Abstractor, Mr. Flowers conducted title research and organized real estate records for these easement surveys. Cost: 
$21,788.30 

09/23 -12/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Franklin, Tensas, and Avoyelles Parishes, Louisiana (Client: NRCS, 
LA) EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task involved conducting legal 
boundary surveys across three parishes in Louisiana totaling 105 acres.  This survey included developing a plat of the survey, 
associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as needed. 
Abstractor, Mr. Flowers conducted title research and organized real estate records for these easement surveys. Cost: $77,980.81 

08/23 – 11/23 

Legal Boundary Surveys for NRCS ACEP - WRE, Tensas  and Concordia Parishes, Louisiana (Client: NRCS, LA) – 
EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This task involved conducting legal 
boundary surveys within two parishes in Louisiana totaling 347 acres. This survey included developing a plat of the survey, 
associated legal description, installing NRCS posts at each boundary corner and replacing missing monuments as needed. 
Abstractor, Mr. Flowers conducted title research and organized real estate records for these easement surveys. Cost: $91,402.10 
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01/20 – 05/20 

Legal Boundary Surveys for NRCS ACEP - WRE, Avoyelles and Natchitoches  Parishes, Louisiana  (Client: NRCS, LA) 
– This task involved conducting legal boundary surveys for three ACEP WRE sites across two parishes in Louisiana, totaling
approximately 346 acres. This survey included developing a plat of the survey, associated legal description, installing NRCS 
posts at each boundary corner and replacing missing monuments as needed. Abstractor, Mr. Flowers conducted title research 
and organized real estate records for these easement surveys. Cost: $99,069.51 
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17. Firm Experience: 
Identify the team’s project experience most relevant to the scope in the advertisement.  5 projects  are identified for the prime consultant,  
Firm name EMC, Incorporated of MS Discipline(s)* Data Collection, Planning, ROW and Survey 

Other: (Boundary) 
Project name Legal Boundary Surveys for NRCS ACEP - WRE, Tensas  and 

Concordia Parishes, Louisiana 
Firm responsibility (prime or sub?) Prime 

Contractor 
Project number 12FPC323F0141 Owner’s name USDA – NRCS Louisiana State Office 
Project location Tensas and Cordia Parishes, LA Owner’s Project Manager Dustin Farmer 
Owner’s address, phone, email Address: 3737 Government St.,                Phone: (318) 473-7773                  Email: Dustin.Farmer@usda.gov 

               Alexandria, LA 71302     
Services commenced by this firm (mm/yy) 08/23 Total consultant contract cost ($1,000’s) $91,402.10 
Services completed by this firm    (mm/yy)  11/23 Cost of consultant services provided by this firm ($1,000’s) $91,402.10 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 

 

Staff: Josh Mattox, William Gray, Melvin Greene, 
Kevin Martin, Brantley Shaw, Cutter Petty 
 
 
 

 

Contract Information 
 Pre-survey meeting 
 Courthouse Research 
 Control Surveying 
 Boundary Surveying 
 Topographic Surveying 
 Field Work & Mapping 
 Preparing Legal Descriptions  
 Preparing Tract Reports 
 Tentative Maps 
 Calculating Areas 
 Creating Surveys/Plats 
 Marking, Posting & Maintenance of 

Boundary 
 Private & Government Lands 
 Meeting NRCS & State Standards 

EMC was tasked with performing surveys for the Wetlands Reserve Easements Project. This 
task involved conducting legal boundary surveys within two parishes in Louisiana totaling 
347 acres. It required setting approximately 82 monuments and NRCS witness post signage. 
Monuments of 2-1/2” aluminum caps set on 5/8” x 24” rebar were set under this task order 
at each boundary corner except where found monuments existed and were held. Photo 
documentation was taken of each monument and witness post set.  EMC initiated the project 
with courthouse research to establish ownership and reference points. Prior to fieldwork, a 
collaborative meeting with NRCS and the landowner clarified the purpose and expectations 
of the easement. This collaborative meeting was recorded and documented by the field 
supervisor to ensure clarity and alignment among all stakeholders. The meeting outcomes, 
along with all compiled title information and clear instructions for the next steps, were 
provided to the field crew. Field crews established project control points and utilized Trimble 
GPS and Total Station equipment to collect cadastral data. Findings were submitted to EMC's 
office operations daily for processing in Trimble Business Center. This data underwent 
processing using Trimble Business Center (TBC) and was evaluated by our Professional Land 
Surveyors. They compared the data relative to the recorded evidence and made 
determinations regarding whether the corner was "held" or not. Once property lines were 
established, office personnel designed the easement boundary using various software 
programs. The preliminary submission, including detailed plats and legal descriptions, were 
reviewed, and approved by NRCS before setting easement boundary monuments and 
installing signage. Through effective project management, EMC successfully completed the 
task order within the designated period, delivering high-quality results to NRCS. Deliverables 
included AutoCAD files, PDF Plats, KML files, a Survey Report, Coordinate List, Legal 
Descriptions, and Shapefiles. 
 
Since 2009, EMC has held a contract with the NRCS of Louisiana.  During this time our firm 
has successfully completed over 244 legal easement boundary surveys for the NRCS.  All of 
the projects were similar in scope to this one that is provided as an example.   



 

EMC, Incorporated of MS 

 
Firm name EMC, Incorporated of MS Discipline(s)* Data Collection, Planning, ROW and Survey 

Other (Boundary, Topographic) 
Project name ALTA Survey for TCC Survey Support to RSFO Firm responsibility (prime or sub?) Prime 

Project number W9126G24F0191 Owner’s name USACE Fort Worth, District 
Project location Bexar County, San Antonio, TX Owner’s Project Manager Stephen C. Corley 
Owner’s address, phone, email Address: 819 Taylor Street, Fort Worth, TX      Phone: (817) 886-1494    Email: Steve.C.Corley@usace.army.mil 
Services commenced by this firm (mm/yy) 05/24 Total consultant contract cost ($1,000’s) $497,785.58 
Services completed by this firm    (mm/yy)  07/24 Cost of consultant services provided by this firm ($1,000’s) $497,785.58 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
EMC, Inc. was contracted to provide ALTA survey services for four parcels, all located in the City of San Antonion, Bexar County, Texas. The survey effort entailed 
Static GPS Control surveying, RTK and conventional topographic surveying, mobile lidar surveying and boundary retracement surveying. Prior to beginning field 
work, 811 was contacted to mark the utilities at the site and provided title work was reviewed for all parcels. Records received from initial title were plotted by 
our CAD team to create background files for field data collection and assist with boundary recovery. To begin the survey, we performed a series of static GPS 
control surveys, holding an existing NGS monument for elevation, as well as nearby CORS stations for horizontal and vertical. We established two additional control 
points onsite to assist in data collection. RTK GPS was used from these static control positions to collect topographic and boundary survey data. RTK was also used 
to establish lidar “targets”. These targets were comprised of existing striping features surrounding the site to tie the lidar data to the project control. After 
establishing control, Initial survey efforts were directed towards collecting the lidar data with a mobile lidar crew, while two additional field crews performed 
boundary recon. Files were submitted daily throughout the data collection to our offices for post-processing, mapping and updating needs from the field crews. 
Title work revealed survey replats of all areas required in this survey. Boundaries were shifted as data was submitted to the PLS to create updated “look” points. 
Boundary recon surveys recovered several record monuments which fit well with record documents provided by the title documents. Corners not found were 
computed by compass rule between found monuments. There was an overlap in replats discovered between two parcels. Upon discovery our team notified the 
contract officer and created requested exhibits to assist the corps with their efforts. The latest record was held as it fit with current construction along Micron 
Road. After the lidar data was collected in the field it was post-processed, and our CAD team began extraction of all required topographic data. After processing 
the lidar, we provided field crews with boundaries reflecting areas that the lidar was unable to reach due to visibility obstacles. Field crews continued with 
topographic field efforts to collect those items and began subsurface utility investigations using visible markings of utilities, markings from 811 and record research. 
All visible and marked items were collected by our crews. Topographic survey methods included the use of Trimble R-10 model 2 and R-12 GNSS RTK GPS systems, 
a Trimble S7 total station and a Riegl VMX-450 mobile lidar system. Additional underground investigations were performed by our team to determine as many 
utilities as possible on the site. Processing of data and subsequent mapping efforts were performed daily to keep up with field crew collection to meet the expedited 
timeframe requested by the scope of work. Boundary and easement mapping was performed by the Registered Professional Land Surveyor while topographic 
mapping, utility mapping and lidar extraction was performed by multiple CAD technicians. Upon completion of these phases of mapping, a Senior CAD technician 
incorporated all items into a single CAD file for final mapping to be reviewed by the licensed surveyor. The submitted ALTA plats were reviewed and checked to 
ensure all items in the scope of work were met.  

Staff: Josh Mattox, William Gray, Melvin Greene, Christopher Geoghegan, Jason Hill, John Webb, Brantley Shaw, Cutter Petty, David Tubbs 
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Firm name EMC, Incorporated of MS Discipline(s)* Data Collection, Planning, ROW and Survey 
Other: (Boundary) 

Project name Fort Johnson Boundary Survey Firm responsibility (prime or sub?) Prime 
Project number W912G24F0237 Owner’s name USACE Fort Worth, District 
Project location Vernon Parish, LA Owner’s Project Manager Stephen C. Corley 
Owner’s address, phone, email Address: 819 Taylor Street, Fort Worth, TX      Phone: (817) 886-1494    Email: Steve.C.Corley@usace.army.mil 
Services commenced by this firm (mm/yy) 06/24 Total consultant contract cost ($1,000’s) $81,426.01 
Services completed by this firm    (mm/yy)  07/24 Cost of consultant services provided by this firm ($1,000’s) $81,426.01 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
To begin the survey, EMC, Inc. set a control point and check point and performed static GPS data collection for processing through NGS OPUS, which 
supplied the positions for the final project control. RTK GPS was used from these positions to collect topographic and boundary survey data. After 
control establishment, Initial survey efforts were directed towards boundary recon. Field files were submitted daily throughout the data collection to 
our offices for post-processing, mapping and updating needs from the field crews. Plotted boundaries were adjusted to found monumentation as data 
was submitted to create updated “look” points for field crews. Boundary recon surveys recovered several record monuments which fit well with record 
documents provided by the title documents. The few corners not found were computed by proration between found monuments. Stake locations were 
provide to field crews and all field efforts concluded on July 7, 2024. Processing of data and subsequent mapping efforts were performed daily to keep 
up with field crew collection. Boundary mapping was performed by the CADD team and the Registered Professional Land Surveyor. Concerning tract 
565, our team found the record description of the tract. The record called to start from the Southwest corner of the Southwest quarter of the Southeast 
quarter of Section 15, Township 4 North, Range 8 West. We recovered this monument along with both the Southwest and Southeast corners of said 
Section 15, which verified its placement. From the point we followed the record calls and found additional pipes at or near the corners. We held the 
found Section corners and record Point of Commencement as well as a found iron pipe at the Northeast corner of the tract. Remaining corners were 
established from a proration of the record calls on-line between found monuments breaking down the quarter Section. Concerning tract 565-1, the 
record descriptions were all aliquot in nature. The tract bounds consisted of the Southeast quarter of the Southeast quarter of Section 15, the Southwest 
quarter of the Southwest quarter of Section 14 and the Southeast quarter of the Southwest quarter of Section 14, all in Township 4 North, Range 8 
West. We recovered all four Section corners of Section 14. As stated above we recovered the South line of Section 15 as well as three of the four 
corners of the Southeast quarter of the Southeast quarter of Section 15. We also recovered several monuments within the Sections breaking down the 
quarters and quarter-quarters. We disregarded monuments that fell offline and were in apparent error. These monuments are still shown on the map 
with applicable offsets to computed boundary lines. Requested type G monuments were set all boundary corners that were not present. POT monuments 
were set at approximate 330’ intervals, as close to intervisible as the terrain would allow. The POT monuments were 5/8” x 36” rebar and 3 ¼” 
Aluminum caps. All marks were witnessed by a carsonite post. 
 
Staff: Josh Mattox, William Gray, Michael Cook, Melvin Green, David Tubbs, James Pettigrew, William Gross, Jason Hill, Kevin Martin 
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Firm name EMC, Incorporated of MS Discipline(s)* Data Collection, Planning, ROW and Survey 
Other: (Boundary, Hydraulic, Topographic) 

Project name Hydraulic, Topographic, and Boundary Surveys US 61 from 
Natchez Trace to 4 Lane North of Port Gibson, Claiborne 
County, MS 

Firm responsibility (prime or sub?) Prime 

Project number SP-00009-01(131)/ 
101819-103000 

Owner’s name Mississippi Department of Transportation 

Project location Port Gibson, MS Owner’s Project Manager Chad Ainsworth 
Owner’s address, phone, email Address: 401 North West Street, Jackson, MS 39216    Phone: (601) 359-7062   Email: cainsworth@mdot.ms.gov 
Services commenced by this firm (mm/yy) 09/24 Total consultant contract cost ($1,000’s) $836,170.48 
Services completed by this firm    (mm/yy)  03/25 Cost of consultant services provided by this firm ($1,000’s) $836,170.48 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
This project involved conducting hydraulic, topographic, and boundary surveys along US 61 from Natchez Trace to the four-lane section north of Port 
Gibson in Claiborne County, Mississippi. Survey crews adhered to hydraulic and topographic survey manuals to ensure compliance with project 
standards. 

Data collection was performed using Trimble GPS systems and Trimble total stations to acquire detailed measurements for the floodplain profile, 
roadway profile, stream profile, channel sections, bridge details, roadway cross sections, utilities, and general topographic features. Additionally, 
observed evidence of high-water marks was documented based on physical indicators and verbal accounts. 

The boundary survey encompassed over 300 property owners, including adjacent properties on both sides of the survey limits, extending an additional 
500 feet along local roads beyond these limits or up to two properties along each respective road.  Property data was collected using conventional and 
GPS surveying methods.   

Field data was processed using Trimble Business Center before being imported into MicroStation, where all points were placed on MDOT-
designated levels, with appropriate cells, line types, line weights, and line styles applied to 
meet MDOT standards. 

 
Staff: Josh Mattox, William Gray, Melvin Greene, William Gross, David Blair, Ronald 
Hutchinson, Jr., William Moore, Christopher Geoghegan, Colby Pettit, Jason Hill, John 
Webb, Kevin Martin, Brantley Shaw, David Tubbs, James Pettigrew, Jared Flowers  
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Firm name EMC, Incorporated of MS Discipline(s)* Data Collection, Planning, ROW and Survey 
Other: (Boundary, Topographic, Hydraulic) 

Project name MDOT SR 8 Bridge 64.1 & 64.9 Replacement Firm responsibility (prime or sub?) Prime 
Project number  Owner’s name Mississippi Department of Transportation 
Project location Grenada, MS Owner’s Project Manager Chad Ainsworth 
Owner’s address, phone, email Address: 401 North West Street, Jackson, MS 39216    Phone: (601) 359-7062   Email: cainsworth@mdot.ms.gov 
Services commenced by this firm (mm/yy) 03/24 Total consultant contract cost ($1,000’s) $126,572.29 
Services completed by this firm    (mm/yy)  06/24 Cost of consultant services provided by this firm ($1,000’s) $126,572.29 

Describe the project including the firm’s role and members involved.  (Highlight staff to be used in this proposal.) 
 
This project involved hydraulic, topographic, and boundary surveys along Highway 8 (SR 8), including bridges over the Yalobusha River (Bridge 
No. 64.1) and Slough Creek (Bridge No. 64.9) in Grenada County, Mississippi. Survey crews followed the hydraulic and topographic survey manuals 
to ensure compliance with project requirements. Data collection was conducted using Trimble GPS systems, Trimble S6 total stations, and a Riegl 
VMX-450 Mobile LiDAR System. These tools were utilized to gather data for the floodplain profile, roadway profile, stream profile, channel 
sections, bridge details, roadway cross sections, utility mapping, and general topographic features. Additionally, observed evidence of high-water 
marks was documented based on physical indicators and verbal accounts. The boundary survey covered approximately seven different property 
owners, along with adjacent properties on both sides of the survey limits. It also extended an additional 500 feet along local roads beyond these limits 
or up to two properties along each respective road. Field-collected data was processed using Trimble Business Center and imported into MicroStation 
OpenRoads. All points were placed on MDOT-designated levels, ensuring adherence to standards. Furthermore, all appropriate cells, line types, line 
weights, and line styles were applied in accordance with MDOT requirements. 
 
Staff: Josh Mattox, William Gray, Melvin Greene, William Gross, Jacob Mattox, James Cole, John Webb, Kevin Martin, Ralph Hutchinson, 
James Pettigrew, Brantley Shaw, David Tubbs,  
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18. Approach and Methodology: Performing Legal Boundary Surveys     
EMC brings extensive experience in boundary surveys across the United States, with a particularly successful history in Louisiana for the 

USACE and NRCS. Since 2009, our firm has successfully completed hundreds of legal easement boundary surveys for the NRCS in the rural area 
located within the State of Louisiana. Additionally, we have completed numerous boundary surveys for the U.S. Fish and Wildlife and the USACE, 
New Orleans and Vicksburg Districts within the State.  

Furthermore, EMC has managed and conducted hundreds of easement boundary surveys for the NRCS in Mississippi, Alabama, and Florida. 
We have also undertaken numerous boundary surveys for government agencies such as the Corps of Engineers districts in Vicksburg, Memphis, 
Jacksonville, Mobile, Fort Worth, and Norfolk. In addition to these projects, we have successfully completed numerous boundary surveys and right-
of-way (ROW) surveys for various public and private companies, including Lend Lease LLC and Atmos Energy, among others. Our services extend 
to section retracement for rural areas nationwide, including subdivision layout, re-staking, lot surveys, ROW surveys, encroachment surveys, and title 
surveys. With a combined experience of over 140 years in cadastral surveys, EMC's professional team are well-equipped to handle the NRCS’s diverse 
surveying needs. 

EMC has performed boundary and cadastral surveys in both “public domain” states and “metes and bounds” states. In either case, we begin by 
researching all of the available records pertinent to the boundary being surveyed including all adjoiners. All deeds are plotted and checked for closure, 
gaps, overlaps, etc. To conform to particular coordinate system requests, “historical” data that is not projected into a coordinate system, is scaled, and 
rotated as a “best fit” either onto aerial photography, attached to deeds, or maps that have been projected. This process enables us to put all the record 
plats and descriptions into one puzzle. Additionally, aerial photography is often used as a guide to enable reconnaissance of section corners or prominent 
metes and bounds corners.  

EMC has established a systematic process to successfully complete these surveys. This system is built on our team’s surveying knowledge and 
years of legal boundary experience. Once we receive the notice to processed with the associated property information, our team begins each project 
with a pre-survey meeting to review the scope of work, develop the survey plan and present any questions that may arise. These meetings include our 
team’s management, personnel, client’s representative and if applicable the property owner(s). Meetings are conducted to ensure that all parties are “on 
the same page” and are aware of any changes made to the initial scope of work. This information discussed in the meetings is recorded by our team 
and is included in the final submittal of each project. It is also during this time that our team starts researching all the available records pertinent to the 
boundary being surveyed, including all adjoiners. All deeds are plotted in CADD software and checked for closure, gaps, overlaps, etc. To conform to 
coordinate system requests, “historical” data, which is not projected into a coordinate system, is scaled, and rotated as a “best fit” either onto aerial 
photography, attached to deeds or maps that have been projected. This enables us to put all the record plats and descriptions into one puzzle. 
Additionally, aerial photography is often used as a guide to enable reconnaissance of section corners or prominent metes and bounds corners. 

Once all information is compiled, our field crews are provided with all the applicable information, along with instructions as to how to proceed. 
The field crews conduct an exhaustive search for all relevant boundary corners, as well as pertinent ties. Additionally, all visible encroachments, rights-
of-way and/or easements, and existing infrastructure are located. Field data is collected using the most advanced and efficient methods and equipment 
available in today’s environment. Our field crews use the latest Trimble/Nikon/Topcon Total Stations and Trimble GPS systems. The data is collected 
and stored in the field with Trimble hand-held data collectors. Project control information and daily field observations are kept in field books for quality 
control and as a guide for mapping. Field crews transferred the digital data and notes to the EMC’s office daily via email or FTP site. This data is 
further analyzed, and all found corners are evaluated relative to their computed positions. A determination is made by one our professional land 
surveyors as to whether the corner is “held” or not. Any corners that need to be set are done so, mindful of any scale and/or rotation that may need to 
be applied to best “follow the footsteps” of the original surveyor. Projects are mapped using the latest version of AutoCAD Civil3D or MicroStation. 
EMC assigned attributes for the placement of the data in its proper level, color, weight, and cell type making the mapping process convenient and 
efficient. Using attribute and feature tables, lines, baselines, topographic edges, and break lines for contouring are automatically drawn and placed, 
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allowing for minimum time and maximum efficiency to complete mapping projects. Legal descriptions, reports and other information are generated 
and submitted to the client for the preliminary submittal. 

Once approved and authorized, EMC’s field crews proceed with setting the required monumentation and markings. Field crews set the 
appropriate monumentation and witness post at every corner, angle point, road crossing, intersecting property lines and at required distances along the 
boundary line. In wooded areas, EMC also blaze trees within 3 feet inside of the boundary area. All monuments and witness posts are documents in 
the field books and with photographs which are delivered to the client in the final deliverables. Final field data is sent to the office where it is verified 
and compiled for final quality control and submittal. Final maps may include plotting on paper, Mylar and/or digitally in  Bentley OpenRoads or 
AutoCAD Civil3D. These files are delivered by CD, DVD, hard drive, or FTP. Other final submittals include all raw and processed data, legal 
descriptions, tabulated bearing, distance and coordinates, surveyor’s report, CAD files, and shapefiles with metadata. 

EMC has successfully completed legal easement boundary surveys for USDA-NRCS’s easement programs. The firm has the specialized 
experience and technical competence to complete the surveying services for this contract. EMC has NRCS boundary surveying experience in the States 
of Mississippi, Louisiana, Florida, and Alabama. Some of these surveys were for the purpose of reestablishing the existing boundary, including the 
associated ingress and egress. All surveys, measurements, computations, monumentation, markings, drawings, and legal descriptions were performed 
under the supervision of one of our EMC’s professional land surveyors.  

EMC’s experience performing legal easement boundaries surveys for the NRCS.  
NRCS State Office Years Number of Parcels Total Acres Surveyed 
Louisiana 2009 - Present 244 56,753 
Mississippi 2001 - Present 182 38,537 
Alabama 2014 - Present 2 244 
Florida 2006 - 2007 4 2,972 

Other Recent Relevant Boundary Surveying Experience performed by EMC: 
 Property Boundary Determination LE-2 DOE Project, Jefferson County TX (Client: USACE, Fort Worth) 
 34 Boundary, ALTA, and Topographic surveys for large solar farms, throughout the State of GA  (Client: Silicon Ranch Corporation) 
 San Miguel Staging Area (Client: USACE, Fort Worth) 
 Port Gibson Bypass Survey Project (Client: Mississippi Department of Transportation) 
 Mavrick County Texas Border Project TFC MATOC 2.0 (Client: Kiewit Engineering Group) 
 ALTA Survey for TCC Support to RSFO (Client: USACE, Fort Worth) 
 Castner Range Boundary Survey. El Paso County, Tx (Client: USACE, Fort Worth) 
 Removable Barrier Boundary and Access Easement Surveys,  Starr and Hidalgo Counties, Texas (Client: USACE, Fort Worth) 
 Parcel Research, Topographic, Planimetric, Bathymetric and SUE Surveying Services for the Sabine Pass to Galveston Bay Orange County 

Coastal Storm Risk Management (CSRM), Orange County, TX (Client: USACE, Galveston) 
 Parcel Research, Topographic, Planimetric, Bathymetric and SUE Surveying Services for the Sabine Pass to Galveston Bay Freeport Coastal 

Storm Risk Management, Brazoria County, TX (Client: USACE, Galveston) 
 Property Boundary Determination Survey, Gates Tracts in Hidalgo County, Texas (SWF); Contract W9128F-15-D-0012, Task Order 02 

included 14 Parcels Boundary Surveys and 1 Easement Survey 
 Property Boundary Determination Survey, Brisco Ranch, Webb County, Texas (SWF); Contract W9126G-19-D-6004, Task Order 

W45XMA02263779. This project included determining gradient boundary along the Rio Grande in order to establish water rights of 
the landowners.  



EMC, Incorporated of MS 

 Property Boundary Determination Survey, Laredo 32 Mile South Segment. Webb County, Texas (SWF) – Contract W9126G-19-D-6004, Task
Order W9126G20F7052 includes approximately 225 Parcels Boundary Surveys. This project included determining gradient boundary
along the Rio Grande in order to establish water rights of the landowners.

 Property Boundary Determination Survey in Cameron County, Texas (SWF); Contract W9128F-15-D-0012, Task Order 01 included 97 Parcels
Boundary Surveys

 Property Boundary Determination Survey in Cameron, Hidalgo and Starr County, Texas (SWF); Contract W9128F-15-D-0012, Task Order 03
included 148 Parcels Boundary Surveys

 Property Boundary Determination Survey, River Bend Realignment, RGV-10, in Cameron County, Texas (SWF); Contract W9126G-19-D-
6004, Task Order W9126G20F3750 includes 12 Parcels Boundary Surveys

 Nationwide Real Estate Boundary Surveys in support of three different Army programs, the Unaccompanied Personal Housing (UPH),
Residential Communities Initiative (RCI) and Privatization of Army Lodging (PAL) programs by the USACE, Norfolk District and its private
partners.

EMC stands ready to obtain any required traffic control certifications upon award of the contract. Our team is fully prepared to meet all applicable 
traffic safety requirements to ensure compliance with LDOT regulations. Should certification be necessary, EMC will promptly coordinate with LDOT 
and complete all required training or documentation to support safe and effective project execution. 

Water Rights 
EMC has a proven record of accomplishment in conducting a range of surveys to establish gradient, riparian, and littoral boundaries. Several 

of these projects include boundary establishment along the US/Mexico border. These boundary surveys helped determine applicable water rights to 
landowners adjacent to the water boundaries. We also successfully completed NRCS surveys along the Mississippi River in Louisiana, where we had 
to establish ownership adjacent to rivers, lakes, etc. Determining water rights is a complex process that involves several considerations, and EMC 
understands the complexities involved. One of the primary factors is the legal framework governing water rights in a particular area, which may be 
governed by state or federal laws, and specific rules and regulations can vary. Water rights may be determined based on priority of use, historical usage 
patterns, and the needs of different parties, including agricultural, industrial, and residential users. EMC's experience and expertise enable us to deliver 
precise and reliable survey data to support the determination of water rights. 

Research 
Our team has a great deal of experience in boundary, right of way, and easement surveys, which includes title research and preparation of 

servitude and right of way abstracts. We have performed these types of surveys along with American Land Title Association surveys (ALTA) for 
numerous federal, state, and private clients. The EMC team has dedicated personnel that have years of experience researching historic deeds and title 
document throughout the United States 

Their experience comes from several federal government and private companies company contracts over the course of the last few years. Our 
team has performed hundreds of boundary surveys, including Border Wall Boundary Surveys, and we have also over 96,281-acres of easements for 
the NRCS agency which include establishing new easements, as well as researching and plotting existing servitudes, right of ways and easements. We 
have also developed continuing relationships with many clienteles in the private sector construction and oil and gas industry, for which we have 
performed hundreds of surveys that include cadastral, servitude, easement and right of way collection or establishment. All these surveys require 
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thorough title research and examination. We have performed numerous ALTA surveys across the U.S. over the last several years. Each of these ALTA 
surveys required that all titles, current easements, servitudes, rights of way, etc. be examined, surveyed, and plotted on the final maps. 

Preparation of legal description 
Throughout this SF-330, it has been highlighted that EMC has conducted hundreds of boundary surveys across the country. For each of these 

surveys, the team has prepared accurate and reliable legal descriptions that adhere to the standards set by the respective states where the surveys were 
conducted. The preparation of these recordable legal descriptions is an essential component of the boundary survey process, ensuring that the boundaries 
are legally recognized and can be recorded for future reference.  
 
Proposed Project Schedule 

EMC’s proposed project schedule for boundary surveys is structured to be completed over a four to five-week period, depending on site 
conditions and data availability. The project will begin with a kickoff and records research phase during the first week. During this time, our team will 
receive the notice to proceed, confirm the property location with the LDOT, and begin collecting relevant documents such as deeds, title commitments, 
and prior plats. Concurrently, courthouse research will be conducted to identify record data for the subject parcel and adjoining properties, along with 
reviewing GIS data and aerial imagery for planning purposes. 

In the second week, field reconnaissance and control setup will take place. A survey crew will mobilize to the site to establish control using 
GPS equipment, including any necessary OPUS corrections. The team will locate existing monumentation and assess the site for accessibility and 
potential obstacles. This phase is crucial for identifying any discrepancies between record documents and physical evidence found in the field. As data 
is collected in the field, it will be transmitted to our office team daily. Our CAD Technicians and Professional Land Surveyors will continuously process 
the incoming data, review boundary evidence, and update mapping files in real time. This daily workflow allows for efficient coordination between the 
field and office, ensuring that new search points can be identified promptly, and any boundary issues are resolved without delay. 

The third week will be focused on completing the boundary survey and collecting all necessary field data. This includes recovering or setting 
missing property corners, collecting detailed topographic and boundary information, and identifying any visible encroachments or improvements within 
the vicinity of the property lines. If required, a drone flight may be conducted to enhance documentation with aerial imagery. 

EMC’s office team will already have a head start on calculations and drafting thanks to the daily data transmission and ongoing processing 
during the previous weeks. In the second through fourth week, the team will finalize the analysis of all collected data, make any necessary traverse 
adjustments, and resolve the boundary line using coordinate geometry methods. A Professional Land Surveyor will oversee the completion of the 
boundary plat and prepare a legal description, if applicable, ensuring that all quality control procedures are followed. This streamlined process allows 
for faster turnaround and improved accuracy, as much of the groundwork will have already been completed through the continuous office and field 
coordination. 

Finally, in the fifth week, all deliverables will be finalized and submitted to the client. Field crews will set any required monumentation in 
accordance with Louisiana state standards to complete the boundary as established. The final deliverables will include a certified boundary plat in both 
digital and hard copy formats, a legal description (if needed), and any requested supporting documentation. A draft version may be shared with the 
LDOT for review prior to final delivery. Upon approval, project files will be archived, and the final invoice will be issued. This proposed schedule is 
subject to adjustment based on weather, site conditions, or the availability of title documentation. 
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19. Workload: 
For all contracts where a firm on the team is a prime consultant or sub-consultant and where a) the consultant selection was made by DOTD, and b) a 
contract was executed by the consultant and the contracting entity by the date the advertisement for this proposal was posted, list all work meeting the 
following criteria: 

1) one of the team’s firms is responsible for the performance of the work; 
2) authorization to perform the work has been provided, as provided in the contract between the consultant and the contracting entity;  
3) the work has not yet been performed and invoiced; and 
4) the work is not currently suspended for an indefinite period of time. 

For indefinite delivery/indefinite quantity (IDIQ) contracts, list open Task Orders individually. 
List only the portion of the fees attributable to firms on the team.    

Firm(s) 
ALL FIRMS MUST BE 

REPRESENTED IN THIS 
TABLE 

 
Discipline(s) * Contract Number and 

State Project Number 
Project Name  

Remaining 
Unpaid 

Balance** 

EMC Survey N/A N/A N/A 
EMC Data Collection N/A N/A  N/A 
EMC Right-of-Way N/A N/A N/A 

(Add rows as needed)                     DO NOT SUM 
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20. Certifications/Licenses: 
If the advertisement requires submission of licenses and/or certificates, include them here. Otherwise, leave this section blank. 
 
  



LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number 

Exp Date:

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6227 • www.lapels.com 

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

11/20/2024

Mr. Michael Olyn Cook
202 Cedar Lane Dr..
Kosciusko, Mississippi 39090

Mr. Michael Olyn Cook

PLS.0004879

09/30/2026Active



LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number 

Exp Date:

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6227 • www.lapels.com 

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

11/20/2024

Mr. Michael Olyn Cook
202 Cedar Lane Dr..
Kosciusko, Mississippi 39090

Mr. Michael Olyn Cook

PE.0028912

09/30/2026Active







https://www.peps.apps.its.ms.gov/publicView/PublicDefault.aspx
https://www.peps.apps.its.ms.gov/publicView/ContactUs.aspx
http://www.ms.gov/
http://www.pepls.state.ms.us/pepls/web.nsf/webpages/Disclaimer?OpenDocument
http://www.adobe.com/products/acrobat/readstep.html
http://www.adobe.com/products/acrobat/readstep.html
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21. QA/QC Plan:
If the advertisement requires submission of a QA/QC plan, include it here. Otherwise, leave this section blank.  If a QA/QC plan is included in this
section and was not required by the advertisement, it will be redacted.
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22. Sub-consultant information:  
If one or more sub-consultants will be used, provide the name, address, point of contact and phone number for each. Otherwise, leave this section blank. 
Firm Name  
(Name must match exactly as registered 
with Louisiana’s Secretary of State 
(SOS): including punctuation, include 
screenshot(s) from SOS at the end of 
Section 20) 

Address Point of Contact and email address Phone Number 

    
    
    

(Add rows as needed) 
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23. Location:
If location is an evaluation criterion for this advertisement (see page 2) and the prime consultant intends to establish a local presence, describe the plan
for doing so.  Otherwise, leave this section blank.  Any information included in this section will be redacted if not required by the Evaluation
Criteria section of the advertisement.




